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CENTRAL RAILWAY 
 

 
 

NAGPUR DIVISION 
 

SIGNAL AND TELECOMMMUNICATION DEPARTMENT 
 

e-Tender No.  52-2023-NGP-SNT-T-DATACOM Dt: 
02.11.2023 

Type of Tender Open Tender. 
Name of Work: Supply, installation, testing & commissioning 

of the Replacement of various overaged Data-
com equipment for FOIS networks at different 
locations and augmentation of associated E-
module applications like HRMS, UMID, UDM 
etc. at various locations of Nagpur Division of 
Central Railway. 

Cost of Work: Rs. 2,94,17,575.53/- 
Scope of work in brief:  Clause No. 2.0.2 
Eligibility Of The Bidder and Similar 
single work 

Clause No. 1.1.3 (Refer Chapter I Of Tender 
Document)  

Tender Closing Date: 24.11.2023 
Tender Closing Time: 15:00 Hrs 
Tender Opening Time: 15:15 Hrs 
Validity of offers: 60 Days from date of opening of tender. 
Cost Of Tender Document: Rs. 0.00 (e-Tender) 
Bid Security Deposit (EMD): Rs. 2,97,100.00/- 
Completion Period: 09 (Nine) Months From Issue Of LOA 
Store Consignee: SSE(Tele) AJNI 
Work Execution Consignee: SSE (Tele) NAGPUR, AMLA, AJNI, WARDHA & 

WARORA  
Warranty Period: One Year After Commissioning Date. 
Maintenance Period: One Year After End of Warranty Period. 
GGC Applicable: GCC April 2022 or latest and all corrigenda. 
 Note - All the bidders/ tenderers should ensure 

that they are GST complaint and their quoted 
tax structure / rates are as per GST LAW 

 

 

 

 

 

 

Digitally signed by
NIKHIL PRAKASH
GAIKWAD
Date: 2023.11.02
16:29:28 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
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CHAPTER – I 
 

Instructions to Tenderers 

 
1.0 TENDER NOTICE: 

 52-2023-NGP-SNT-T-DATACOM Dt: 02.11.2023 

 Divisional Railway Manager (S&T), Central Railway, Nagpur for and on behalf of 
President of India, invites Open E-tender through website https://www.ireps.gov.in 
for following work: 

 The prospective tenderers are requested to visit the website 
https://www.ireps.gov.in for all the details of tender from time to time before the 
date of closing for submission of tender to note any changes / updates / corrigenda, if 
any. 

 Tenderer should participate electronically only in above E-tender through website 
https://www.ireps.gov.in& submission of manual offers against E-tender is not 
allowed. Manual offers, if submitted shall neither be opened nor be considered. 

 The bidders will have to make payment towards Bid Security / Earnest Money 
Deposit (EMD) & Tender Document Cost (TDC) against E-tenders through 
online payment (Payment Gateway) modes like net banking, debit/credit 
cards etc. available on website https://www.ireps.gov.in portal. 

 For any enquiry, may contact at our office address – Senior Divisional Signalling & 
Telecommunication Engineer (Sr. DSTE), 2nd Floor, DRM Office, Kingsway Road, 
Opposite SBI Main Branch, Central Railway, Nagpur-440001. Maharashtra 

1.1 ELIGIBILITY CRITERIA: The Tenderer(s) shall necessarily satisfy the eligibility 
conditions as listed below on the date of closing of tender (closing date for submitting 
the offer). Please note that these eligibility criteria will be applicable for 
tenders having advertised cost of work more than Rs. 50.00 lakhs. 

1.1.1 Technical Eligibility Criteria: 

 1.1.
1.a 

(a) The tenderer must have successfully completed or substantially 
completed any one of the following categories of work(s) during last 07 
(seven) years, ending last day of month previous to the one in which 
tender is invited: GCC April 2022 

(i) Three similar works each costing not less than the amount equal to 30% 
of advertised value of the tender, or  

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or  

(iii) One similar work costing not less than the amount equal to 60% of 
advertised value of the tender.  

(b) (1) In case of tenders for composite works (e.g. works involving more than 
one distinct component, such as Civil Engineering works, S&T works, Electrical 
works, OHE works etc. and in the case of major bridges – substructure, 
superstructure etc.), tenderer must have successfully completed or substantially 
completed any one of the following categories of work(s) during last 07 (seven) 
years, ending last day of month previous to the one in which tender is invited:  
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(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of each component of tender, or 

 (ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 

 (iii) One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender.  

Note for 

b(1): Separate completed works of minimum required values shall also be 
considered for fulfilment of technical eligibility criteria for different components.  

(b)(2): In such cases, what constitutes a component in a composite work shall 
be clearly pre-defined with estimated tender cost of it, as part of the tender 
documents without any ambiguity.  

(b)(3): To evaluate the technical eligibility of tenderer, only components of work 
as stipulated in tender documents for evaluation of technical eligibility, shall be 
considered. The scope of work covered in other remaining components shall be 
either executed by tenderer himself if he has work experience as mentioned in 
clause 7 of the Standard General Conditions of Contractor through subcontractor 
fulfilling the requirements as per clause 7 of the Standard General Conditions of 
Contract or jointly i.e., partly himself and remaining through subcontractor, with 
prior approval of Chief Engineer in writing. However, if required in tender 
documents by way of Special Conditions, a formal agreement duly notarised, 
legally enforceable in the court of law, shall be executed by the main contractor 
with the subcontractor for the component(s) of work proposed to be executed 
by the subcontractor(s), and shall be submitted along with the offer for 
considering subletting of that scope of work towards fulfilment of technical 
eligibility. Such subcontractor must fulfil technical eligibility criteria as follows: 
The subcontractor shall have successfully completed at least one work similar to 
work proposed for subcontract, costing not less than 35% value of work to be 
subletted, in last 5 years, ending last day of month previous to the one in which 
tender is invited through a works contract. Note: for subletting of work costing 
up to Rs 50 lakh, no previous work experience of subcontractor shall be asked 
for by the Railway. GCC April 2022 In case after award of contract or during 
execution of work it becomes necessary for contractor to change subcontractor, 
the same shall be done with subcontractor(s) fulfilling the requirements as per 
clause 7 of the Standard General Conditions of Contract, with prior approval of 
Chief Engineer in writing. Note for Item 10.1: Work experience certificate 
from private individual shall not be considered. However, in addition to 
work experience certificates issued by any Govt. Organisation, work experience 
certificate issued by Public listed company having average annual turnover of Rs 
500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 years prior to the date of closing of tender, 
shall also be considered provided the work experience certificate has been issued 
by a person authorized by the Public listed company to issue such certificates. In 
case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, 
the relevant copy of work order, bill of quantities, bill wise details of payment 
received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company in support of above work 
experience certificate. 
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 1.1.
1.b 

Financial Eligibility Criteria: 

GCC APRIL-2022 10.2. Financial Eligibility Criteria: The tenderer must 
have minimum average annual contractual turnover of V/N or 'V' whichever is 
less; where  

V= Advertised value of the tender in crores of Rupees. 

N= Number of years prescribed for completion of work for which bids have been 
invited. 

The average annual contractual turnover shall be calculated as an average of 
"total contractual payments'' in the previous three financial years, as per the 
audited balance sheet. However, in case balance sheet of the previous year is 
yet to be prepared/ audited, the audited balance sheet of the fourth previous 
year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along 
with copies of Audited Balance Sheets duly certified by the Chartered 
Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet. 

1.1.2  Explanation for clause No.1.1.1a &o 1.1.1b - Eligibility Criteria: 

 1. In case a work is started prior to  07 (seven) years, ending last day of month 
previous to the one in which tender is invited, but completed in last  07 (seven) 
years, ending last day of month previous to the one in which tender is invited, 
the completed work shall be considered for fulfilment of credentials. 

 2. If a work is physically completed and completion certificate to this extent is issued 
by the concerned organization but final bill is pending, such work shall be 
considered for fulfilment of credentials. 

 3. If a part or a component of work is completed but the overall scope of contract 
is not completed, this work shall not be considered for fulfilment of technical 
credentials even if the cost of part completed work/component is more than 
required for fulfilment of credentials. 

 4. In case a work is considered similar in nature for fulfilment of technical 
credentials, the overall cost of that work including PVC amount if any 
shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

 5. The value of final bill including PVC amount-if paid, or otherwise in case final bill 
is pending the contract cost in last approved variation statement plus PVC 
amount paid or cumulative amount paid up to last on-account bill including PVC 
amount and statutory deductions  whichever is less, shall be considered as the 
completion cost of work. 

 6. In case of newly formed partnership firm, the credentials of individual partners 
from previous propriety firm(s) or dissolved previous partnership firm(s) or split 
previous partnership firm(s), shall be considered only to the extent of their share 
in previous entity on the date of dissolution / split and their share in newly formed 
partnership firm. For example, a partner A had 30% share in previous entity and 
his share in present partnership firm is 20%. In the present tender under 
consideration, the credentials of partner A will be considered to the extent of 
0.3*0.2*value of the work done in the previous entity. For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include 
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copy of previous partnership deed(s), dissolution deed(s) and proof of surrender 
of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

 7. In case of existing partnership firm, if any one or more partners quit the 
partnership firm, the credentials of remaining partnership firm shall be re-worked 
out i.e., the quitting partner(s) shall take away his credentials to the extent of 
his share on the date of quitting the partnership firm (e.g. in a partnership firm 
of partners A, B & C having share 30%, 30% & 40% respectively and credentials 
of Rs. 10 crores; in case partner C quits the firm, the credentials of this 
partnership firm shall remain as Rs.6 crore). For this purpose, the tenderer shall 
submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 
No.(s) in case of dissolution of partnership firm(s) etc. 

 8. In case of existing partnership firm if any other partner(s) joins the firm, the 
credentials of partnership firm shall get enhanced to the extent of credentials of 
newly added partner(s) on the same principles as mentioned in item 6 above. 
For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm etc. 

 9. Any partner in a partnership firm cannot use or claim his credentials in any other 
firm without leaving the partnership firm i.e., In a partnership firm of A&B 
partners, A or B partner cannot use credentials of partnership firm of A&B 
partners in any other partnership firm or propriety firm without leaving 
partnership firm of A&B partners. 

 10. In case a partner in a partnership firm is replaced due to succession as per 
succession law, the proportion of credentials of the previous partner will be 
passed on to the successor. 

 11. If the percentage share among partners of a partnership firm is changed, but the 
partners remain the same, the credentials of the firm before such modification in 
the share will continue to be considered for the firm as it is without any change 
in their value. Further, in case a partner of partnership firm retires without taking 
away any credentials from the firm, the credentials of partnership firm shall 
remain the same as it is without any change in their value. 

 12. In a partnership firm “AB” of A&B partners, in case A  also works as propriety 
firm “P” or partner in some other partnership firm “AX”, credentials of A in 
propriety firm “P” or in other partnership firm “AX” earned after the date of 
becoming a partner of the  firm AB  shall not be added in  partnership firm AB. 

 13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on 
above lines similar to a partnership firm. 

 14. In case company A is merged with company B, then company B would get the 
credentials of company A also. 

1.1.3  The similar single work means: 

***  Any Telecom work in which the work of supply, installation, 
testing and commissioning of STM, PD-MUX, NMS are included. 

1.2  Tenderer Credentials: Documents testifying tenderer previous experience and 
financial status should be produced along with the tender. 
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  Tenderer(s) who is / are not borne on the approved list of the Contractors of 
________ Railway shall submit along with his / their tender: 

 (i) Certificates and testimonials regarding contracting experience for the 
type of job for which tender is invited with list of works carried out in 
the past. 

 (ii) Certificates which may be an attested Certificate from the client, 
Audited Balance Sheet duly certified by the Chartered Accountant etc. 
regarding contractual payments received in the past. 

 (iii) The list of personnel / organization on hand and proposed to be 
engaged for the tendered work. Similarly list of Plant & Machinery 
available on hand and proposed to be inducted and hired for the 
tendered work. 

 (iv) A copy of certificate stating that they are not liable to be disqualified 
and all their statements/documents submitted along with bid are true 
and factual. Standard format of the certificate to be submitted by the bidder is 
enclosed as Annexure-VI (In Chapter-V).  

Non submission of a copy of certificate by the bidder shall result in 
summarily rejection of his/their bid. It shall be mandatorily incumbent upon 
the tenderer to identify state and submit the supporting documents duly 
self-attested by which they/he are/is qualifying the Qualifying Criteria 
mentioned in the Tender Document. 

 (v) The Railway reserves the right to verify all statements, information and 
documents submitted by the bidder in his tender offer, and the bidder shall, when 
so required by the Railway, make available all such information, evidence and 
documents as may be necessary for such verification. Any such verification or 
lack of such verification, by the Railway shall not relieve the bidder of its 
obligations or liabilities hereunder nor will it affect any rights of the Railway there 
under. 

 (vi) (a) In case of any information submitted by tenderer is found to be false, forged 
or incorrect at any time during process for evaluation of tenders, it shall lead 
to forfeiture of the tender Bid Security besides banning of business for a 
period of up to two years. 

(b) In case of any information submitted by tenderer is found to be false forged 
or incorrect after the award of contract, the contract shall be terminated. 
Bid Security, Performance Guarantee and Security Deposit available with the 
railway shall be forfeited. In addition, other dues of the contractor, if any, 
under this contract shall be forfeited and agency shall be banned for doing 
business for a period of up to two years. 

1.3  Non-compliance with any of the conditions set forth therein above is 
liable to result in the tender being rejected. 

1.4  Documents to be submitted along with tender: 

 (i) The tenderer shall clearly specify whether the tender is submitted on 
his own (Proprietary Firm) or on behalf of a Partnership Firm / 
Company / Joint Venture (JV) / Registered Society / Registered Trust 
/ HUF etc. The tenderer(s) shall enclose the attested copies of the 
constitution of their concern, and copy of PAN Card along with their 
tender.  Tender Documents in such cases are to be signed by such 
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persons as may be legally competent to sign them on behalf of the firm, 
company, association, trust or society, as the case may be. 

 (ii) Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm: 
(i) An undertaking that he is not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation 
in tender on the date of opening of bids, either in individual capacity 
or as a member of the partnership firm or JV in which he was / is a 
partner/member. Concealment / wrong information in regard to above 
shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract. 

(ii) All other documents in terms of explanatory notes in clause no.1.1 
above.  

(iii) All documents in terms of Para 10 of the Tender Form (Second Sheet) 
as per GCC April-2022 with latest amendment/corrigenda.  

(iv) All other documents in as per GCC April-022 with latest 
amendment/corrigenda 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is 

submitting the tender on behalf of HUF is in the position of ‘Karta’ of 
Hindu Undivided Family (HUF) and he has the authority, power and 
consent given by other members to act on behalf of HUF. 

(ii) An undertaking that the HUF is not blacklisted or debarred by Railways 
or any other Ministry / Department of Govt. of India from participation 
in tender on the date of opening of bids, either in individual capacity 
or as a member of the partnership firm or JV in which HUF was / is a 
partner/member. Concealment / wrong information in regard to above 
shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract.  

(iii) All other documents in terms of explanatory notes in Clause No.1.1 
above.  

(iv) All other documents in as per GCC April-2022 with latest 
amendment/corrigenda 
 

(c) Partnership Firm: 
(i) The tenderer shall submit documents as mentioned in Clause No.18 

of the Tender Form (Second Sheet) of Part-I of GCC April-2022. 
 

(d) Joint Venture (JV): 
(i) The tenderer shall submit documents as mentioned in Clause No.17 

of the Tender Form (Second Sheet) of Part-I of GCC April-2022. 
 

(e) Company registered under Companies Act-2013: 
(i) The copies of MOA (Memorandum of Association) / AOA 

(Articles of Association) of the company. 
(ii) A copy of Certificate of Incorporation. 
(iii) A copy of Authorization/Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the 
individual to sign the tender on behalf of the company and create 
liability against the company. 

(iv) An undertaking that the Company is not blacklisted or debarred by 
Railways or any other Ministry / Department of Govt. of India from 
participation in tender on the date of opening of bids, either in 
individual capacity or as a member of the partnership firm or JV in 
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which the Company was / is a partner/member. Concealment / wrong 
information in regard to above shall make the contract liable for 
determination under Clause 62 of the General Conditions of Contract.  

(v) All other documents in terms of explanatory notes in clause no.1.1 
above.  

(vi) All other documents in terms of para 10 of tender form (second sheet) 
as per GCC April- 2022 with latest amendment/corrigenda 
 

(f) LLP (Limited Liability Partnership) Firm:  
If the tender is submitted on behalf of a LLP registered under LLP Act-2008, 
the tenderer shall submit along with the tender: 

(i) A copy of LLP Agreement. 
(ii) A copy of Certificate of Incorporation. 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour 

of the individual to sign the tender on behalf of the LLP and create 
liability against the LLP. 

(iv) An undertaking that the LLP is not blacklisted or debarred by Railways 
or any other Ministry / Department of Govt. of India from participation 
in tender on the date of opening of bids, either in individual capacity 
or as a member of JV in which the LLP was / is a member. 
Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the General 
Conditions of Contract. 

(vii) All other documents in terms of explanatory notes in clause no.1.1 
above.  

(viii)  All other documents in terms of para 10 of tender form (second 
sheet) as per GCC April-2022 with latest amendment/corrigenda 
 
 

(g) Registered Society & Registered Trust:  
 The tenderer shall submit: 

(i) A copy of the Certificate of Registration. 
(ii) A copy of Deed of Formation. 
(iii) A copy of Power of Attorney in favour of the individual to sign the 

tender documents and create liability against the Society/Trust. 
(iv) All other documents in terms of explanatory notes in clause no.1.1 

above. 
(v) All other documents in terms of para 10 of tender form (second sheet) 

as per GCC April-2022 with latest amendment/corrigenda 
 (iii) If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender. 

 (iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF etc. shall be neither asked nor considered, if 
submitted. Further, no suo moto cognizance of any document available in public 
domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken 
for consideration of the tender, if no such mention is available in tender offer 
submitted. 

 (v) A tender from JV / Partnership firm etc. shall be considered only where 
permissible as per the tender conditions. 
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 (vi) The Railway will not be bound by any change in the composition of the firm made 
subsequent to the submission of tender. Railway may, however, recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the Contractor. 

1.5  The tenderer whether sole proprietor / a company or a partnership firm / 
registered society / registered trust / HUF etc. if they want to act through agent 
or individual partner(s), should submit along with the tender, a copy of 
power of attorney duly stamped and authenticated by a Notary Public 
or by Magistrate in favour of the specific person whether he/they be 
partner(s) of the firm or any other person specifically authorizing him/them to 
submit the tender, sign the agreement, receive money, co-ordinate 
measurements through contractor’s authorized engineer, witness 
measurements, sign measurement books, compromise, settle, relinquish any 
claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any 
disputes to arbitration. The above power of attorney shall be submitted even if 
such specific person is authorized for above purposes through partnership deed 
/ Memorandum of Understanding / Article of Association or such other document, 
failing which tender is liable to be rejected. 

1.6  Employment/Partnership etc. of Retired Railway Employees: The 
tenderer shall submit documents / information as mentioned in Clause No.16 of 
the Tender Form (Second Sheet) of Part-I of GCC April- 2022. 

1.7  Rules & General Instructions: 

 A The Tender Document includes “Instructions to Tenderers”, “Special Conditions 
of Contract (SCC)”, “Technical Specifications & Requirements”, “Tender 
Schedule” and “Annexure / Formats / Drawings, if any” together with any 
addendum and corrigendum issued. In case of contradiction between Tender 
conditions, instructions to the Tenderer, the General conditions of the contract 
and the special conditions of the contract, the latter will prevail. 

 B The submission of the Tender shall be deemed to have been done after careful 
study and examination of the Tender Document with full understanding of the 
implications thereof. Any clarifications required by the Tenderer shall be obtained 
from the Office of the Tender Inviting Authority on any working day during office 
hours. 

 C The Tenderer should read the conditions/instructions carefully and also see the 
schedule of works, technical specification etc. before submitting the offer and 
also ascertain site conditions and the magnitude of works involved. 

 D Conditional tenders will generally not be considered and are liable to be rejected. 
Railway however reserves the right to reject such tenders summarily without 
assigning any reasons whatsoever. The Railway also reserves the right to reject 
any special conditions stipulated by the Tenderer as considered unacceptable to 
the Railway. Only such special conditions/specifications stipulated by the 
tenderer/s, which are having nil financial repercussion and which have been 
specially approved by Railways in writing shall be deemed to have been accepted 
by the Railways and shall form part of the contract agreement. The tenderer/s 
conditions/stipulations which are at variance with the tender conditions/ codal 
provisions and not approved/accepted by Railways, shall be withdrawn by the 
tenderer/s. 

 E If it is found at any stage of the finalization of the tender or during actual 
execution of the work that the information furnished in this tender including 
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clarification, is incorrect, the tenders are likely to be rejected. The Railway 
reserves the right to cancel the tender without assigning any reason. 

 F All the relevant documents shall be uploaded online in the space provided along 
with tender form as per terms and condition of tender. 

 G The charges have been fixed at Rs.200/- payable by the tenderer at the time 
of submitting the Partnership Deed / Power of Attorney / Performance Bank 
Guarantee for scrutiny and legal advice. 

1.8  Local Conditions: 

  It will be imperative on each Tenderer to fully acquaint him with all the local 
conditions and factors, which would have any effect on the performance of the 
contract and cost of the work.  The Railway shall not entertain any request for 
clarifications from the Tenderer regarding such local conditions. No request for 
change of price will be entertained after the offer is accepted by the Railway on 
account of any local condition or factor. The tenderer(s) shall inspect the 
proposed site of work and acquaint himself/themselves with the site conditions, 
working hours, layout of land, trees and shrubs that he/they will have to cut, 
type of strata likely to be met within the borrow pits, stacking space for materials, 
approach roads, path ways available etc. and all relevant items connected with 
the execution of the work.  No claim shall be entertained for the contractor(s) 
making his/their own arrangements for approaches/approach road from outside 
Railway land and contractor(s) will bear entire expenses such as road taxes, 
payment for right of way, etc. to outsiders and for Construction of 
approaches/approach roads, etc. 

1.9  General Instructions: 

 A No Counter conditions will be accepted to any of the clauses contained in the 
tender document. Any clause contrary to the Railway’s Tender Conditions will be 
ignored and the offer will be evaluated as though the tenderer has accepted all 
the Railway’s Clauses in TOTO. 

 B Railway’s decision in regard to acceptability of Technical Suitability of the offer 
shall be final. 

 C As far as possible the Tenderer’s bid should not have any condition or 
specification or assumption contrary to the provisions in these tender documents 
on which the Tenderer/s bid is based. Tenderer’s Special conditions, not in 
conformity with the tender specifications/drawings are required to be listed 
separately with details of exact financial implications, if any. Railways may not 
take cognizance of conditions/variations from the tender documents or drawings 
etc. It needs to be emphasized that only such conditions/stipulations which are 
at variance with the tender conditions codal provision stipulated in the tender 
documents need be mentioned, in case Tenderer’s choose to stipulate such 
special conditions taking into account the restrictions mentioned elsewhere in the 
tender document. Only such special conditions/specifications stipulated by the 
Tenderer’s which have been specifically approved by the Railways in writing shall 
be deemed to have been accepted by the Railways and shall form part of the 
Contract Agreement. The Tenderer/s conditions/stipulations which are at 
variance with the tender conditions/codal provisions and not approved / accepted 
by Railways shall be withdrawn by the Tenderer/s. 

  NOTE: OFFER NOT FULFILLING ABOVE CONDITIONS WILL BE 
SUMMARILY REJECTED. 
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1.10  System of Quoting Rates:    

 A The rates quoted for the tender by the Tenderer will be inclusive of all kind of 
taxes such as excise duty, service tax, sales tax, octroi, interstate tax, works 
contract tax, transport, loading, other incidental charges, unloading charges etc. 
or any Tax (after roll out of GST as per provisions made) wherever leviable. 
Octroi exemption certificates / forms for concessional Sales tax and any other 
statutory duties shall be issued by the Railway on demand in the name of 
contractor only, subject to this being permissible under prevailing relevant rules. 
No additional payment will be made, if the octroi exemption certificate is not 
honoured by the concerned authorities. 

 B The rates quoted by the Tenderer should be firm and no price variation 
clause will be acceptable. 

 C For the tenders due to open after roll out of GST – All the bidders / 
tenderers should ensure that they are GST compliant and their quoted tax 
structure / rates are as per GST Law. 

 D Tenderers will examine the various provisions of the Central Goods & Services 
Tax Act, 2017 (CGST) / Integrated Goods & Services Tax Act, 2017 (IGST) / 
Union Territory Goods & Services Tax Act, 2017 (UTGST) / Respective State’s 
State Goods & Services Tax Act, 2017 (SGST) also, as notified by Central / State 
Govt. and as amended from time to time and applicable taxes before bidding. 
Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed 
by them is duly considered while quoting rates. 

 E The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to Railway immediately after the 
award of contract, without which no payment shall be released to the contractor. 
The contractor shall be responsible for deposition of applicable GST to the 
concerned authority. 

 F In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the Railway shall deduct the applicable GST from 
his/their bills under Reverse Charge Mechanism (RCM) and deposit the same to 
the concerned authority. 

1.11  Rates during Negotiation: 

  The Tenderer/s shall not increase his/their quoted rates in case the Railway 
Administration negotiate for reduction of rates, such a negotiation shall not 
amount to cancellation or withdrawal of the original offer and the rates originally 
quoted will be binding on the Tenderer/s. 

1.12  Validity of Offer: 

 A The tenderer shall keep the offer open for a minimum period of 60 days from 
the date of closing of tender. Within that period, the tenderer cannot 
withdraw his offer subject to the period being extended further if required by 
mutual agreement from time to time. Any contravention of the above condition 
will make the tenderer liable for forfeiture of his Earnest Money Deposit (EMD). 

 B It is understood that after submitting his / their tender subject to the period 
being extended further if required by mutual agreement from time to time, he 
will not resile from his offer or modify the terms and conditions thereof in a 
manner not acceptable to Railway. Should the Tenderer fail to observe or comply 
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with the foregoing stipulation, the amount deposited as Earnest Money (EMD) 
for the due performance of the above stipulation shall be forfeited by the Railway. 

1.13  Closing of Tender submission: 

  The tender cannot be submitted, beyond the day and time as described in NIT 
or as per corrigenda. 

1.14  Errors, Omissions & Discrepancies in the tender document: 

  Should a tenderer find discrepancies in or omissions from the drawings or any of 
the Tender Forms or should he be in doubt as to their meaning, he should at 
once notify the authority inviting tenders. The tender inviting authority may, if 
deemed necessary, clarify the same to all tenderers. It shall be understood that 
every endeavour has been made to avoid any error which can materially affect 
the basis of tender and successful tenderer shall take upon himself and provide 
for the risk of any error which may subsequently be discovered and shall make 
no subsequent claim on account thereof. 

1.15  Rights of Railway to deal with Tenders: 

 (i) The authority for the acceptance of the tender will rest with the Railway. It shall 
not be obligatory on the said authority to accept the lowest tender or any other 
tender, and tenderer(s) shall neither demand any explanation for the cause of 
rejection of his/ their tender nor the Railway to assign reasons for declining to 
consider or reject any particular tender or tenders. 

 (ii) If the tenderer(s) deliberately gives / give wrong information in his / their tender 
or creates / create circumstances for the acceptance of his / their tender, the 
Railway reserves the right to reject such tender at any stage. 

 (iii) If the tenderer(s) expire(s) after the submission of his / their tender or after the 
acceptance of his / their offer, the Railway shall deem such tender cancelled. If 
a partner of a firm expires after the submission of their tender or after the 
acceptance of their tender, the Railway shall deem such tender as cancelled, 
unless the firm retains its character. 

1.16  Acceptance of Tender, issue of LOA, Submission of Performance BG 
Bond and commencement of Contract by the successful Tenderer: 

  A letter of acceptance (LOA) of the offer shall be issued by the Railway 
Administration to the successful Tenderer that his offer has been accepted, on 
receipt of which he shall submit a Performance Guarantee (PG) bond as described 
in Clause No.2.3 of Chapter-II, Special Conditions of Contract and shall execute 
a formal Contract Agreement with the President of India acting through the Sr. 
Divisional Signal and Telecommunication Engineer / Divisional Signal 
and Telecommunication Engineer, Nagpur Division, Nagpur-440001 for 
carrying out the work according to terms and conditions of this tender including 
"General Conditions of Contract” of Railway and “Special Conditions / 
Specifications of this tender”. Upon issuing of LOA the contract for the work shall 
be deemed to have been awarded to the Tenderer and accordingly the 
completion period will be reckoned from the date of issue of LOA irrespective of 
the date of signing of contract agreement subsequently. 

1.17  Signing of Contract Agreement: 

 A The successful Tenderer shall be required to present himself or his duly 
authorized representative at the office of the Senior Divisional Signalling & 
Telecommunication Engineer, 2nd Floor, DRM Office, Kingsway road, 
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Near SBI Main Branch, Central Railway, Nagpur-440001. to execute the 
aforesaid Contract Agreement, within 15 days after receipt of notice that the said 
documents are ready. 

 B Failure to do so shall constitute a breach of the agreement effected by the 
acceptance of the Tender in which case, the Railway may determine that such 
Tenderer/s has/have abandoned the contract and there upon his/their tender 
and the acceptance thereof shall be treated as cancelled and the Railway shall 
be entitled to forfeit the full amount of the earnest money and to recover the 
liquidated damages for such default, without prejudice to any other rights or 
remedies. 

1.18  Commencement of work by Submission of Programme for execution: 

 A The successful tenderer upon receipt of LOA shall commence the work by way 
of submitting a detailed time schedule for completion of work within the allowed 
completion period. 

 B The Contractor shall have a competent project team with adequate resources to 
execute the work so that the entire work is completed within the completion 
period. 

 C The Contractor is expected to have worked out a tentative programme for 
execution of the work well before issue of “Letter of Acceptance”, by Railway. 
Within 15 days of the date of issue of the LOA, contractor shall commence the 
work by way of submitting a Detailed Time and Activity Schedule for the 
execution of work aiming at completing the entire work within the stipulated 
completion time. The schedule shall thereafter be approved by the Engineer-In-
Charge normally within 5 working days.  

 D Railway reserves the right to modify the activity schedule while approving the 
same as well as at any stage during execution if situation so warrants. Once 
approved, in the event of any slippage from the time schedule especially when 
resulting into time over-run of the work the contractor shall submit revised 
schedule duly justifying the circumstances without any delay. The revised 
schedule shall be approved by the Engineer-In-Charge only when considered 
justified in his opinion otherwise it will attract penal action on the contractor as 
per provision of this contract.  

1.19  CHANGE IN ADDRESS: 

  Any change in the address of the contractor shall be forthwith intimated in writing 
to the Railway. The Railway will not be responsible for any loss/ inconvenience 
suffered by the Contractor on account of his failure to comply with this. 

 
 
 
 
 

End Of Chapter-I 
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CHAPTER – II 
 
SPECIAL CONDITIONS OF CONTRACT 
 
Special conditions are to be read along with following important 
instructions/conditions and General Conditions of Contract (GCC) and any 
amendments / corrigenda. 

2.0 SPECIAL CONDITIONS OF CONTRACT: 

 2.0.1 This tender is for:  
Telecommunication work related to Supply, installation, testing & 
commissioning of the Replacement of various overaged Data-com 
equipment for FOIS networks at different locations and augmentation of 
associated E-module applications like HRMS, UMID, UDM etc. at various 
locations of Nagpur Division of Central Railway” for the commissioning of 
Routers for UTS / FOIS locations and OLTE, ONT/ONU Based FTTH 
communication system in Nagpur Division of Central Railway. 

 2.0.2 Brief Scope of work: 

  MANDATORY NOTE: All the RDSO specified materials / items, to be 
supplied from RDSO approved firms only and to comply with RDSO 
specifications. 

1. Complete survey of the station for identification of location for 
various equipment. Preparation of drawing mentioning the 
location of OLTE ONU/ONT Splitter OF Cables etc. etc. and its 
wiring diagrams showing CAT-6 OFC & Power Cables after survey 
and submission for approval wherever required. The work should 
be completed within 09 (Nine) months from the date of 
commencement or from the date of issue of LOA. 

2. Fixing of equipment; as per tender schedule and specifications. 
Equipment will be installed in such a manner that no system/part 
of it should be susceptible to any damage by miscreants or 
damaged because of open environment 

3. All the equipment are to be supply as per the RDSO/RITES/IS 
Standards  specification mention along with description in tender 
schedule. 

4. Provision of adequate protection of all the Signal & Telecom 
Equipments/components while during the execution of works. 
Suitable protection should be taken for the staff and equipments 
while the work being executed in RE area such as protection 
earthing, protection from lightning, surge, over voltage etc. 

5. All the tools & Measuring Instruments, required for Installation & Testing will 
have to be brought by the tenderer at his own cost. 

6. Survey of cable route and cabling arrangement. Survey for locations for 
provision of every component required for implementation of work. Survey for 
requirement of locations for tower /mast. Survey of yard conditions and 
finalization of day/night vision. 

7. The outdoor assets must be provided with vandal proof metal enclosure, 
mounting and required hardware/software shall be installed. 
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8. Supply of various items strictly as per tender schedule of the work complying 
all technical specifications as well as annexure attached along with tender 
documents and in consultation with site in-charge 

 

9. The various clamps, fixtures and all other required hardware shall be fixed 
consultation with site in-charge. The power supply cable as well as 
communication cable shall be laid as per route given by site engineer of 
Railways with proper fixing along the walls, roof girders etc. The work will be 
done in consultation with Railway Engineer at site to the entire satisfaction of 
Railway’s in time. 

 

 

10. The contractor will be responsible for free of cost maintenance for all the items 
supplied by him for a period of 12 months from the date of end of warranty 
period which shall be reckoned from date of commissioning.  

 

11. It shall be the responsibility of the contractor to ensure that the entire length 
of cables is tested before and after laying to ensure that the cable is in healthy 
condition. This testing should be done in presence of Railways representative 
at site and certificate jointly signed and submitted. 

12. All the data of testing should be tabulated in a Performa and handed over to 
the site engineer. 

13. The FTTH consists of IP based Servers, softwares, networking components 
etc. of different make and specifications. Proper linking of various components 
which are the part of surveillance system should properly be integrated/ linked 
and work satisfactorily as per the requirement of Railways.  

14. It shall be possible to integrate the system using existing LAN/WAN 
infrastructure on optical/any other available back bone network provided by 
Railways. 

15. The system shall support TCP/IP networking, Email, HTTP, Samba and other 
Internet protocols. 

16. The installation of system includes wall and ceiling mounting hardware, top 
and bottom mounting points and other accessories required as per site and 
need to be supplied by contractor. 

17. The system shall provide secured recording for evidence purposes and user 
authentication to protect data integrity. 

18. During the work if cables are provided through walls or through trough made 
inwall then the contractor shall repair the walls properly.  For the work of 
cabling through walls proper casing and capping is to be provided and in no 
case cable be left hanging or exposed. 

19. At crossings through floor/road/platform the contractor shall repair the broken 
floor/road/platform at his own cost after cable laying is completed. 

20. All the cables laid in and around proposed location premises as well as in and 
around area should be properly covered by means of proper casing and 
capping.  In no case cables be left hanging or exposed. 

21. At all crossings contractor will ensure that work is carried out strictly in 
presence of Railways representative and no safety measures are interfered. 

22. All software and hardware items as per schedule in co-ordination must be 
installed in presence of Railway Engineer at site. The backup CD/DVD/Hard 
drive should be supply. 

23. The work includes supply, installation, testing & commissioning of datacom 
equipments like routers, switches, ONT,OLT, Splitters, Hubs and other items 
as mentioned in Schedule. 

24. The work also includes trenching, OFC laying in duct and termination with end 
equipment like ONT, OLT, Splitters so that FTTH backbone in NGP division is 
established. 

25. OFC fibre shall be laid for implementing FTTH technology wherever feasible 
in Nagpur Division.  
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26. Replacement/dismantling of existing conduits, Routers, Switches, wiring & old 
MDF/IDF/CT boxes shall be done by contractor and the cost of replacement 
shall be borne by the contractor. 

27. Contractor shall perform Supply, Trenching, laying of telecom cable (PIJF, 
OFC, power, data, paired, PA cables, etc) in trenches, conduits, platform 
cutting, road crossing, track crossing etc and wherever required as directed 
by site engineer. 

28. All supply items in the Schedules as desired & required by site engineer shall 
be wired, installed, tested and commissioned at the desired site location by 
the contractor. After installation of individual items the entire system shall be 
tested/commissioned as a whole and should function properly. 

29. The contractor shall have to supply all required manuals including system 
manuals, installation & training manual to be provided in hard copies & soft 
on CD/DVD/Pen drive. 

30. Store Consignee of the work will be SSE/Tele/Ajni. 
31. Hardware – Complete details of hardware arrangements, block diagram, 

circuit diagram should be supplied by the contractor in three copies. 
32. Software - Complete details of software including password added at different 

stage of software should be supplied by the contractor in three copies. 
33. The control communication & other system should not get affected while 

shifting and installation of telecom equipment’s. While shifting of telecom 
assets utmost care should be taken so that equipment’s are not damaged. 

34. Preparation of cable route diagram after survey of existing cable route & 
submission for approval, wherever required. 

35. Transportation of material from consignee depot to work site which include 
loading and unloading of materials at contractors cost. 

36. Meggering & Jointing of telecom cable jointly with railway officials & 
submission of report. Meggered value shall meet the requirement as per C.Rly 
norms. 

37. Execution of work shall be as per RDSO / Central Railway policy, specification 
and norms only. 

38. Work will be executed in coordination with engineering department as and 
when required in the specified location.  

39. Sufficient Manpower will be arranged by contractor for monitoring and 
execution of work as per site demands and the manpower so arranged shall 
fulfil the target dates and progress in timely manner. 

40. Excavation of Cable Trench / Track Crossing / Road Crossing to the depth 1.2 
meter (1 mtrs for PIJF cable) until and otherwise approved by site engineer 
or as per mentioned in the schedule. Whenever the dimensions of cable 
trenches as mentioned in the tender schedule are not easily achievable due 
to terrain conditions, then payment will be made on a pro-rate basis, for the 
dimensions achieved. The specific approval of the Sr. Divisional Signal and 
Telecom Engineer will be required for such dispensation. 

41. Testing and commissioning: Contractor and Railway representative will jointly 
test all equipment and perform functional test. 

42. Material which is to be supplied by railway, the material will be supplied from 
SSE(Tele)Ajni The transportation of material including loading and unloading 
to be borne by contractor. 

43. The work will be carried out as per the standard practice, guidelines of Central 
Railway and instructions of Railway Officials. 

44. Contractor must deploy experienced supervisors who have already carried out 
such works in the part so that Railway Safety norms are taken care. 

45. Any other item railway representative desires as per site requirement will have 
to be carried out by contractor. 
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46. Cutting of platform should be done with marble cutting machine in proper 
manner and restore the same as before in such a manner that aesthetic of 
the platform is not disturbed. 

47. No hanging/loose wiring should be there. 
48. Casing capping/conduit should be fixed in a proper and good looking manner 

in the indoor or outdoor wiring as per the instruction of site engineer. 
49. The contractor shall not execute the work that may interfere with the train 

traffic until adequate protection has been arranged or as per the instruction 
of site engineer. 

50. Contractor will be himself responsible for safety of his personnel during 
execution of work. Railway will not be responsible for making payment for any 
type of compensation. 

51. Railway reserves the right to reject any material supplied by the contractor if 
found not confirming to the specifications. 

52. The contractor/OEM shall maintain and provide the service free of cost for a 
period upto warranty period under which the equipment shall also be 
guaranteed towards any defects in workmanship and material during the 
period. 

53. All the material supplied by contractor or railway should be transported at site 
free of cost by the contractor. 

54. The contractor will have to train at least 2 nos. of SSE/JE and 2 nos. of 
maintainers of Railway free of cost for operation &maintenance of the system. 
They should be explained complete wiring diagram, technical specification of 
equipment used, trouble shooting of fault etc. 

55. All the items to be supplied or to be installed shall be confirming to the 
relevant RDSO specifications mentioned in the schedule. The execution part 
shall also confirm to the relevant RDSO specs. 

56. RDSO specification material should be procured from RDSO approved firms 
only, if RDSO approved firms are available. 

57. GCC applicable – GCC April 2022 with latest amendments/Corrigenda 
58. Material which is to be supplied by railway, the material will be 

supplied from SSE(Tele)Ajni. The transportation of material 
including loading and unloading to be borne by contractor. 

59. The work will be carried out as per the standard practice, guidelines 
of Central Railway and instructions of Railway Officials. 

 

60. INSURANCE OF MATERIALS: 
61. The contractor shall arrange insurance of all materials supplied to/by till the   

time   of handing over to the Railway, the completed works against all the 
risks and losses due to theft, fire or natural calamities. Only Indian Insurance 
shall be employed. 

 

Note – 1. The work is   to   be carried out in co-ordination with Railway’s 
representatives (S&T and other departments). 
System Design 

i. Design of NMS/EMS  software  modules,  including  Hardware  &  
software, reporting  formats,  Submission of complete design 
documents along with detailed drawings and specifications. 

 

 

 2.0.3 List Of Locations For Replacement Of Routers: Refer Annexure  

 2.0.4 The Tender shall be governed by the following Special Conditions of Contract 
(SCC) and Technical specifications etc. (Chapter-III & IV) in addition to 
the Standard General Conditions of Contract of Railway (hereinafter called 
as GCC although meant for civil engineering works but will also be applicable to this 
work) with later amendments. Where there is any conflict between the instructions 
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to Tenderer, conditions of tendering, special condition of contract, Tender forms, 
Annexure etc. on one hand and GCC on the other, the former (SCC) shall prevail. 

Indian Railways Standard General Conditions of Contract issued by 
Railway Board & any subsequent modifications in GCC issued by Railway 
Board shall be applicable which are enclosed herewith the Tender. 

 2.0.5 Any Special conditions stated by the Tenderer in the covering letter 
submitted along with the tender shall be deemed to be part of the 
Contract to such extent only as have been explicitly accepted by the 
Railway. 

 2.0.6 These specifications / documents describe the material to be supplied, work to be 
Performed and the method of construction, for the complete installation in strict 
accordance with the drawings and specifications mentioned here and such 
instructions as may from time to time be given by the Railway. The contractor shall 
quote for the work giving all information after close scrutiny of the plans/ drawings 
and site survey. If contractor finds that some drawing/specification is missing from 
the tender document it shall point out immediately before the opening date of the 
tender. If this issue is raised after signing of the contract then Railways’ 
decision shall be final about the drawings/ specifications for material and 
execution.  

2.1  Bid Security / Earnest Money Deposit: 

 A The requisite Earnest Money (EMD)/Bid Security as specified in Tender 
Notice/E-NIT as per GCC will have to be deposited by the Tenderer with his tender 
offer at the time submission of his/their bid. The bidders will have to make 
payment towards Earnest Money Deposit (EMD) )/Bid Security against E-
tender through online payment (Payment Gateway) modes like net 
banking, debit/credit cards etc. available on website 
https://www.ireps.gov.in portal as per new policy.  

2.2 A Security Deposit: 

 1 The Earnest Money)/Bid Security deposited by the Contractor with his tender 
will be retained by the Railways as part of security for the due and faithful fulfilment 
of the contract by the Contractor. The Security Deposit shall be 5% of the contract 
value. Security Deposit may be deposited by the Contractor before release of first 
on account bill in cash or Term Deposit Receipt issued from Scheduled Bank, or may 
be recovered at the rate of 6% of the bill amount till the full Security 
Deposit is recovered. Provided also that in case of defaulting Contractor, the 
Railway may retain any amount due for payment to the Contractor on the pending 
"on account bills" so that the amounts so retained (including amount guaranteed 
through Performance Guarantee) may not exceed 10% of the total value of the 
contract. 

 2 Further, in case of contracts having value equal to or more than ₹50 Crore (Rs. Fifty 
crore) the Security Deposit may be deposited as Bank Guarantee Bond also, issued 
by a scheduled bank after execution of contract documents, but before payment of 
1st on account bill. Provided further that the validity of Bank Guarantee Bond shall be 
extended from time to time, depending upon extension of contract granted in terms 
of Clause 17 of Part-II of the Standard General Conditions of Contract. GCC April-
2022. 

 3 Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank 
Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with 
his tender will be returned by the Railways. 
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  Note: After the work is physically completed as certified by competent authority, 
Security Deposit recovered from the running bills of a Contractor can be returned to 
him, if he so desires, in lieu of Term Deposit Receipt/irrevocable Bank Guarantee for 
equivalent amount from Scheduled Bank, to be submitted by him. 

 B (i) Refund of Security Deposit: Security Deposit mentioned in sub clause A (1) 
above shall be returned to the Contractor after the following: 
(a) Final Payment of the Contract as per clause 51. (1) of GCC and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer 

that Railway has No Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per 

clause 50. (1), in case applicable. 
(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a 

whole under clause 62 (1) of GCC, the Security Deposit already with railways 
under the contract shall be forfeited. However, in case the contract is rescinded 
in part or parts under clause 62 (1) of GCC, the Security Deposit shall not be 
forfeited. 

 C No interest shall be payable upon the Earnest Money and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government Securities 
deposited in terms of Sub-Clause 16.(4)(b) of Part-II of GCC will be payable with 
interest accrued thereon. 

2.3  Performance Guarantee: 

 A The successful bidder shall have to submit a Performance Guarantee (PG) 
within 21 (Twenty-one) days from the date of issue of Letter of Acceptance 
(LOA). Extension of time for submission of PG beyond 21 (Twenty one) days and up 
to 60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 12% per 
annum shall be charged for the delay beyond 21 (Twenty one) days, i.e. from 22nd 
day after the date of issue of LOA. Further, if the 60th day happens to be a declared 
holiday in the concerned office of the Railway, submission of PG can be accepted on 
the next working day. In all other cases, if the Contractor fails to submit the requisite 
PG even after 60 days from the date of issue of LOA, the contract is liable to be 
terminated. In case contract is terminated railway shall be entitled to forfeit Earnest 
Money Deposit and other dues payable against that contract. In case a tenderer has 
not submitted Earnest Money Deposit on the strength of their registration as a 
Startup recognized by Department of Industrial Policy and Promotion (DIPP) under 
Ministry of Commerce and Industry, DIPP shall be informed to this effect. The failed 
Contractor shall be debarred from participating in re-tender for that work. 

 B The successful bidder shall submit the Performance Guarantee (PG) in any of 
the following forms, amounting to 5% (Five Percent) of the contract value in 
favour of Sr. DFM, Central Railway, Nagpur only: 

i) A deposit in cash; 
ii) Irrevocable Bank Guarantee; 
iii) Government Securities including State Loan Bonds at 5% below the market 

value; 
iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds (Performa 

enclosed as Annexure). These forms of Performance Guarantee could be 
either of State Bank of India or of any of the Nationalized Banks; 

v) Guarantee Bonds executed or Deposit Receipts tendered by all scheduled 
banks; 

vi) A Deposit in Post Office Saving Bank;  
vii) A Deposit in the National Saving Certificates;  
viii) Twelve years National Defence Certificates; 
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ix) Ten years Defence Deposits; 
x) National Defence Bonds and 
xi) Unit Trust Certificate at 5% below market value or at face value whichever is 

less. Also, FDR of nationalised banks only in favour of Sr. DFM, Central 
Railway, Nagpur (free from any encumbrance) may be accepted. 

 C The Performance Guarantee shall be submitted by the successful bidder after the 
Letter of Acceptance (LOA) has been issued, but before signing of the 
contract agreement. This P.G. shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case, the time for completion of work gets 
extended, the Contractor shall get the validity of P.G. extended to cover such 
extended time for completion of work plus 60 days. 

 D The value of PG to be submitted by the Contractor will not change for variation up 
to 25% (either increase or decrease). In case during the course of execution, value 
of the contract increases by more than 25% of the original contract value, an 
additional Performance Guarantee amounting to 5% (five percent) for the excess 
value over the original contract value shall be deposited by the Contractor. On the 
other hand, if the value of contract decreases by more than 25% of the original 
contract value, Performance Guarantee amounting to 5% (five percent) of the 
decrease in the contract value shall be returned to the Contractor. The PG amount 
in excess of required PG for decreased contract value, available with Railways, shall 
be returned to Contractor as per his request duly safeguarding the interest of 
Railways. 

 E The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the Competent Authority stating 
that the Contractor has completed the work in all respects satisfactorily. 

 F Whenever the contract is rescinded, the Performance Guarantee already submitted 
for the contract shall be encashed in addition to forfeiture of Security Deposit 
available with Railway. 

 G The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee 
as described herein above, in which event the Engineer may claim the full 
amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as 
agreed by the Contractor or determined under any of the Clauses/Conditions of 
the Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of the GCC. 
2.4  Location of the Site:  Work is to be executed at various railway stations 

and any establishments governed by railways over Nagpur Division on 
Central Railway. 

  ANY ADDITIONAL INFORMATION ABOUT THE LOCATION OF THE SITE 
CAN BE KNOWN FROM RAILWAY TIME TABLE OR RAILWAY MAP. 

2.5  Technical Specifications (* Wherever Applicable): 

 A The Stations/LC Gates/Site locations covered by this tender are located in both 25 
KV AC Electrified Section & Non Electrified section. The equipments and 
installation practices of telecommunication system will have to be in line with the 



52-2023-NGP-SNT-T-DATACOM  Central Railway 

Page 21 of 72 
 

requirement of AC Electrified section as specified in manual of instructions of 
installation and commissioning of S&T equipments in 25 KV AC Electrified section.* 

 B The work to be carried out in accordance with telecommunication Plans for the 
stations/level crossing gate, issued by the Railways. These are tentative and minor 
variation/alteration may take place. The Tenderer should be ready to carry out 
corrections / alterations / additions in design of circuits and other works arising out 
of these changes without any additional cost. The railway’s decision in this regard 
will be final and binding.* 

a. The work is to be carried out in accordance with latest FTTH technology for 
Implementation of Railnet / IP based Voice Telephony for Unified 
Communication Backbone on Indian Railway. * 

b. Circuit designed by the Tenderer will have to be altered or modified as suggested 
by Sr. Divisional Signal and Telecom Engineer, Central Railway, Nagpur or his 
authorized representative to meet the safety requirements / specifications and 
Central Railway practices in vogue. Such alteration, modifications etc. will have 
to be carried out by the Tenderer, free of cost. * 

c. All the drawing shall be drawn on AutoCAD and the Tenderer should submit the 
original CD for all the drawings along with tracings, prints and plastic folders. * 

d. All the tracings shall be drawn on good quality “Gateway” brand 95 GSM tracing 
paper. No change shall be made in any of the approved drawings without 
permission of Chief Signal & Telecom Engineer or his Authorized representative. 
* 

e. All the drawing shall include the name of the work, as given by the Railways 
blocks, for signature of Railways officials and contractor. * 

f. The entire drawings hall is signed by the contractor or his authorized 
Representative. * 

g. All the drawing should be drawn as per the standard practice of Central Railway. 
* 
*Note: For circuit design, contractor will be required to authorize a person for 
designing the circuits. The name of such person should appear on all sheets with 
signature. The mistakes in circuit design will attract a token penalty over and 
above the penalty/L.D. as provided in GCC. The penalty shall be recovered at 
the rate of Rs.200/- per sheet, if the number of mistakes is above 2%. Decision 
of Railway about mistakes shall be final. 

 C It should be specifically noted that some of the detailed drawing may not have 
finalized by the Railway & will therefore be supplied to the contractor as & when 
they are finalized on demand. No compensation whatsoever on this account shall 
be payable by the Railway Administration. 

  No claim whatsoever will be entertained by the Railway on account of any delay or 
hold up of the work(s) arising out of delay in approval of drawings, changes, 
modifications, additions, omission & site lay out plan or detailed drawings & design 
& or late supply of such materials as are required to be arranged by the Railway or 
due to any other factor on Railway account. 

 D As per Railway Board Amendment No.94/CE.I/CT/53 dated 18.05.2007, If any plan 
/ drawing is attached with the Tender Form, Rs.200/- per plan / drawing will be 
levied extra. 

 E As per CSTE CSTM’s letter no. N/659/WM/CC/Tender Policy/Pt.I dated 07.05.2007, 
no claim for idle labour &/or idle machinery etc. on any account will be entertained; 
similarly, no claims shall be entertained for business loss or any such loss. 
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 F The installation practices of all Telecommunications gears should be as per the 
Telecommunication Manual issued in 2022 and to suit latest relevant correction 
slips and Central Railway practice. 

 G Tenderers are advised to inspect the site and assess the actual requirement before 
quoting for the work. 

2.6  Contractor's scope of work: 

  All the works shall be executed confirming to the specifications and drawings 
mentioned in Tender Schedule of work and as per Technical Specifications 
mentioned in Chapter-III & Chapter-IV. All the relevant clauses which are applicable 
to the items of schedule of material and works shall be adhered to. 

2.7  Railway's scope of work: 

 A Provision of site for temporary accommodation for keeping contractor’s men and 
material, subject to availability of site within Rly. Premises and construction for 
making temporary accommodation will have to be done by the tenderer at his own 
cost. 

 B Supervision of each and every activity. 

 C Supervision, during fault localization, joint testing and rectification. 

 D Co-ordination with other departments of Rlys. and arranging approval for track 
crossing, road  crossing , cable across bridges, culverts etc. 

 E Accommodation for imparting training to Railway officials / supervisors. 

2.8  Records & Registers: 

 A The Contractor/s shall maintain accurate records, plans and charts showing the 
dates and progress of all main operations and the Engineer shall have access to this 
information at all reasonable times. Records of tests made shall be handed over to 
the engineer’s Representative after carrying out the tests. The following registers 
will be maintained at site by the Contractor/s, which should be seen and signed by 
the Contractor or his authorized representative on daily basis for compliance of 
instructions recorded therein for satisfactory completion of work. 

 B Site order Register: 
The Contractor/s shall properly sign in site order register, orders given by the 
Engineer or his representative or his superior officers and comply with them. The 
Contractor/s shall report the compliance to the Engineer in good time so that it can 
be checked. 

 C Labour Register: 
This register will be maintained to show daily strength of labour in different 
categories by the contractor/s. 

 D Daily progress register: 
It shall indicate daily progress of work done by the contractor shall be got signed at 
least once in three days from Engineer in token of acceptance. The format of the 
Register will be advised by the Engineer. 

 E Any other register considered necessary by the Engineer shall be maintained at site 
in which the representative to the Engineer and the Contractor/s or his/their 
authorized representative will have to sign.  The registers, programs, charts etc. will 
be the property of the Railway. 

2.9  Materials & Workmanship: 
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 A All the materials and workmanship used in this work shall be of extremely good 
quality and high class in every respect and is expected to give trouble free service. 

 B The equipments/materials as per RDSO specifications are to be procured from the 
RDSO approved sources only. The guidelines stipulated for stores’ procurement will 
hold good for procuring these items from RDSO approved sources. 

 C Equipment/material in the schedule as per IS specification shall be procured from 
BIS licensed firms only.  In case there are no BIS licensed firms for the scheduled 
item, the equipment/material are to be procured from manufacturers of repute/their 
authorized dealers after approval of Engineer-in-charge before supply. 

 D Equipment/material in the schedule where RDSO/IS specification has not been 
stipulated, shall be procured from manufacturers of repute/their authorized dealers 
approved by the Engineer-in-charge before supply. 

 E All the materials should be strictly as per the Specifications indicated. All the 
materials to be supplied by the Tenderer are to be supplied at the nominated 
Consignee depot. The loading, unloading and transportation of these materials from 
the Depot to the site of work at a later stage will have to be done by the Tenderer 
at his own cost. Alternatively, if the site of work is ready and work is in progress, 
physically, the materials can be brought to the site directly. The security of the 
material brought to the site of work will remain with the Tenderer till the material 
taken over are duly erected and accepted by the Railway. 

 F Materials required to carry out this work if supplied by the Railways, will be issued 
at the nominated Consignee depot on specific requisitions by the Contractor and as 
per requirement consistent with the progress of works and/or progress of supply of 
fabricated materials to the Railway. The contractor will have to load, transport these 
materials to the site of work and unload at his own cost. Empty cable drums and 
balance materials after completion of work, if any should be returned back at the 
nominated Consignee depot. 

 G The cost of transit insurance required as per rules will be borne by the Tenderer. 

 H Cable laying work will be generally done according to the details of Cable Plan and 
instructions issued by Sr. Divisional / Division Signal & Telecommunication Engineer 
/ Engineer in-charge of the work. Whenever the dimensions of cable Trenches as 
mentioned in the Tender Schedule are not easily achievable due to terrain 
conditions, then payments will be made on a pro-rata basis, for the dimensions 
achieved. 

2.10  INSURANCE OF MATERIALS AND INSTALLATIONS: 

 A The Contractor shall take out and keep in force a Policy or policies of Insurance for 
all materials including railways supply materials/equipment irrespective of whether 
used up in the portion of work already done or kept for the use in the balance 
portion of the work until such works are provisionally handed over to the Railways.  
For this purpose the works are deemed to have been provisionally handed over 
when completion certificate is issued. 

 B The contractor shall not be liable for losses/damages to the materials either used 
up in the portion of work done or his material kept for use at site, inconsequence of 
mutiny, or other similar causes over which the Contractor has no control and which 
cannot be insured. Such losses or damages shall be the liability of the Railway and 
if required by the Railway, be made good by the contractor, at the cost of the 
Railway i.e. contractor shall not be liable for any damage to any part of the system 
during the complete period including AMC period, if the damage is due to mob, 
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public agitation or any uncontrolled activity including natural calamities. But 
contractor shall safeguard all the materials/components from bad weather 
conditions. 

 C The contractor should, however insure the stores brought to site against risks in 
consequence of war and invasion as required under the Emergency Risk (Goods 
Insurance) Act in force from time to time. 

2.11  INDEMNITY BOND / BANK GUARANTEE against security of Railway 
Material: 

 A The Tenderer will have to furnish a Bank Guarantee issued from SBI or any 
Nationalized / Scheduled Bank for the Security of the Railway material issued to him, 
in favour of Senior Divisional Finance Manager, Central Railway, Nagpur. The value 
of such B.G. Bond will be minimum of Rs.1,00,000/-, which will be increased at the 
direction of Engineer in-charge of the work depending upon the quantity of material 
issued at a time. However, at any stage the value of the material issued to the 
Tenderer and not utilized / installed / fixed should not exceed the value of the Bank 
guarantee. The value of such B.G. bond will be increased at the direction of Engineer 
in-charge of work depending upon the quantity of materials issued at a time. 
However, at no stage the value of materials issued to the Tenderer for execution of 
the work will be more than the value of the Bank Guarantee. 

OR 

The Contractor will have to furnish an Indemnity Bond for all the value of materials 
(Format for Indemnity Bond is enclosed as Annexure-J in Chapter-V) for the Security 
of the Railway material issued to him. 

 B Indemnity Bond / Bank guarantee, if any, submitted by the Tenderer against the 
security of the material issued to him for execution of work will be released after 
commissioning of work and when all balance material is returned by contractor; i.e. 
after signing the final material statement for closing the contract. The security of 
the material brought to the site of work will remain with the Contractor, till 
commissioning of the complete structure and same is handed over to Railway’s 
nominated representative of Engineer-in-charge. 

2.12  Inspection: 

 A The Electrical Telecom materials, to be supplied by the Tenderer and as per RDSO’s 
Specification/Drawing appearing in the critical list contained in Railway Board’s letter 
No.74/RS(G)/379/2Pt. dated 04.03.1991 & 18.06.1991 will have to be procured from 
RDSO approved firms only and will be supplied duly inspected by RDSO irrespective 
of value. The list of critical Telecom / Signalling items is given below: 

(i) Voltage stabilizers, Chargers and other power supply equipment 
(ii) Gate Telephones 
(iii) U/G Joints Kit 

 B The Electrical Telecom materials, other than those included in the critical list of items 
mentioned above, to be supplied by tenderer and are as per RDSO’s 
specifications/drawings will have to be procured from RDSO approved firms only 
and will be supplied duly inspected by RDSO/RITES if the total value of the item is 
more than `5.00 Lakh as per Railway Board’s letter No.2000/RS(G)/379/2 dated 
06.09.2017. 

 C Inspecting agency of RDSO / RITES / CONSIGNEE for items to be supplied is given 
in schedule against each item. 
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 D Telecom/Signalling items not inspected by RDSO/RITES for any reason will be 
inspected by the Consignee / Authorized Representatives of Railways. 

 E Whenever equipment/material as per IS specification in schedule are inspected by 
Authorized Representatives of the Railways/Consignee, the Tenderer will be 
required to furnish manufacturer’s Guarantee Certificate along with test certificates 
in addition to his own warranty certificate. 

 F For equipment/material as per IS specification, if the consignee, after verifying all 
the documentary evidence, visual inspection, measurement of dimensions/key 
electrical parameters as applicable and any other checks as per facility available 
with him, is not fully satisfied and if he considers necessary, he can direct the 
samples to be tested with approval of Engineer-in-charge, as per the specifications 
given in the schedule in a laboratory.  The laboratory will be approved by 
Engineer-in-charge and shall be a BIS approved laboratory. 

 G All expenses towards test charges shall normally be borne by Railways. However if 
the samples are found inferior when compared to stipulated specification/drawing, 
the test charges shall be borne by the contractor. 

 H All other equipment/material, where neither RDSO/IS specifications are stipulated, 
and which are to be supplied with consignee inspection shall be procured from 
manufacturers of repute/their authorized dealers approved by the Engineer-in-
charge before supply. In such cases, if the tenderer is not able to furnish 
manufacturer guarantee certificate and test certificate for e.g. for items being 
procured through open market, the tenderer shall furnish his guarantee & warranty 
for these items. 

 I The Railway shall have full power to reject any material that it may consider to be 
defective or inferior in quality, workmanship or otherwise not in accordance with the 
Specification and the Railway’s decision shall be final, even though they might have 
been inspected by RDSO/RITES. The Tenderer shall remove forthwith any such 
material rejected and replace them promptly at his own cost. 

 J Inspection Charges of RDSO and RITES will be borne by the Railways. 

 K The Tenderer shall furnish guarantee of materials/equipments supplied by him for 
a period of one year after commissioning for trouble-free performance. Any defects 
noted during this period will have to be rectified by him promptly at his own cost. 

 L On specific circumstances if due to delay in inspection by RITES/RDSO or any other 
unforeseen reason like transporters strike, strike in manufacturer’s factory etc., the 
material to be supplied by the contractor is delayed; such material can be issued to 
the contractor on purely loan basis if available in the concerned depot. However, 
this will not be contractor’s right to get material on loan. Railway reserves the right 
to refuse to give the material on loan. Any delay in giving material on loan by the 
railway or refusal should not cause any delay in progress of work and the contractor 
cannot escape from his responsibilities in such case. Material on loan should be 
given only in exceptional cases, if decided by site engineer. If the contractor fails to 
return such material, the cost of such material will be recovered from the contractor 
as per railway rules. 

2.13  Completion Period: 

 A Time is the essence of this contract and time schedule shall be strictly 
adhered to. The entire work as per the Contract will have to be completed within 
09 (Nine) months from date of issue of (LOA) on a progressive basis. The 
Tenderer will be responsible for progress of work on progressive basis from the date 
of issue of acceptance letter. Since the progress of the work is critically related to 
the supply of material by the contractor, he will have to supply materials on a 
progressive basis, so that the work can be completed within stipulated time period. 
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 B It should be clearly borne in mind that the works which are not dependent upon the 
receipt of material duly inspected by RDSO/RITES or on Railway’s own share of 
works, are to be progressed and completed by the contractor well before the final 
date of completion to avoid accumulation of works towards the fag end. If for any 
unforeseen reason, the work is delayed on railway’s account, and then suitable 
extension to the completion period shall be granted without liquidated damages. 

 C The Tenderer shall make his own arrangements at his own cost for all plant and 
machinery, equipment’s, tools, fuel & consumable stores and other facilities 
including spare parts required to ensure efficient methodical execution of the work 
and shall deploy sufficient technical, non-technical manpower and labour to 
complete the work within specified time to the entire satisfaction of Engineer in-
charge. The rates quoted and accepted shall be deemed to be inclusive of all charges 
of such items. If, however, the plant and machinery/other facilities, equipments, 
and tools requisitioned by the contractor are not available in Railway’s stock or the 
Railway decides not to supply the same for reasons whatsoever, neither the Railway 
shall be bound to arrange for the supply thereof nor will the Railway’s inability to 
supply them be accepted as an excuse for delay in the completion of the works/or 
for any claims thereof. 

2.14  Warranty Period Maintenance Period & AMC Period : 

  Warranty Period:  01 (One) Year from date of actual commissioning of system. 

Maintenance Period: 01 (One) Year from the date of end of the Warranty Period 
Above system. 

AMC: Nil. 

2.15  Warranty: 

 A The contractor shall warrant that everything to be furnished here under shall be free 
from all defects and faults in material, workmanship and manufacture and shall be 
the highest grade and consistent with the established and generally accepted 
standards for materials of the type ordered in full conformity with the contract 
specifications, drawings, or samples, if any and shall if operable, operate properly. 

 B The Contractor shall, if required, replace or repair the goods or such portion thereof 
as is rejected by the Railway free of cost at the ultimate destination or at the option 
of the Railway and contractor shall pay to the Railway value thereof at the contract 
price and such other expenditure and damages as may arise by reasons of the 
breach of the condition herein, specified. 

 C All replacement and repairs that Railway shall call upon the contractor to deliver or 
perform under this warranty shall be delivered and performed by the contractor 
promptly and satisfactorily, if the contractor so desires the replaced parts can be 
taken over by him, or his representative in India for disposal as he deems fit within 
a period of three months from the date of replacement of goods / parts. At the 
expiry of this period, no claim whatsoever shall lie on the Railway. 

 D If the replacement or renewals are of such a character as may affect the efficiency 
of the system, the purchaser shall have the right to give the contractor within one 
month from such replacement or renewal notice in writing that test on completion 
will be carried out at his cost. Should such tests show that the plant sustains the 
guarantee in the contract; the cost of the tests shall be borne by the purchaser. 
Should the guarantees not be sustained, the cost of the tests shall be borne by the 
contractor. 
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 E Until the final certificate shall have been issued, the contractor shall have the right 
to entry with permission of Railways, at his own risk and representatives, whose 
names shall have previously been communicated, in writing, to the purchaser at all 
reasonable working hours upon all necessary parts of the works for the purpose of 
inspecting the working and the records of the plant and taking notes there from and 
if he desires at his own risk and expense, making any tests, subject to the approval 
of the purchaser which shall not be unreasonably withheld. 

 F The warranty of the system/item shall start from the date of commissioning of that 
particular system/item. 

   

2.16  Progress Reporting: 

  The Contractor shall submit the periodic progress reports at regular intervals 
regarding the status and progress of work to the Railways. The details and Performa 
of the report will mutually be agreed after award of the contract. Such reports shall 
be for daily manpower, equipment and plant development, weekly work progress 
and monthly progress review reports. All actions as directed by Railways, pursuant 
to such reports shall be promptly attended to by Contractor. 

2.17  Measurement Of Works: 

 A Payments for the works shall be made in accordance with approved designs and 
drawings and measured in relevant units. The measurements will be made generally 
in accordance with standard engineering practice and in conformity with the General 
Condition of Contract. All the measurements taken shall be jointly recorded and 
signed by the contractor’s and Railway’s representatives in the measurement books. 
Bills shall be prepared on the basis of these measurement books. 

 B The contractor will obtain written approval of the supervision after completion of 
the various sub-items of each work mentioned in the Schedule wherever applicable). 

 C The contractor shall sign the measurement as a token of acceptance of the 
measurement entered by the supervisor in-charge of the work (wherever 
applicable). 

 D The contractor should ensure that measurement has been recorded for such work, 
which is not possible to measure subsequently after completion of the activity and 
shall remain hidden. For example: 

 I After trenching is done 

 II After RCC trunking is placed in trench and properly aligned. 

 III After the above is laid properly 

 IV After the earth is filled 

 V After brick/slab/capping is laid 

2.18  Terms of Payment: 

 A Payment of on account bill for the Tendered work will be arranged by the Sr. 
Divisional Signal & Telecom Engineer, Engineer in-charge of the work through the 
associate Accounts Officer. 
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 B For Supply items –  
(i) 80% (Eighty percent) Payment shall be made on receipt of materials at 

specified stores depots and on submission of the following documents.  

a. Original Inspection certificate issued by concerned Inspecting Officer. 

b. Challan /Invoice in duplicate. 

c. A certificate by the contractor that the materials supplied are as per the 
contract and the amount claimed in the invoice is correct as per terms of 
the contract. 

(ii) Balance 20% (Twenty percent) of the payment shall be made after the 
satisfactory installation and commissioning of the system/sub-system (including 
all wiring, fixing etc.) 

(iii) 100% will be paid for spares and for items, which are not required to be 
erected by the contractor, on receipt of the equipment and no loss certificate 
by the Consignee. 
 

 C PAYMENT AGAINST SUPPLY & EXECUTION ITEMS (MIXED ITEMS): 
a) 80% (Eighty percent) payment will be made upon supply component of the 

item upon delivery to the nominated stores depot of the Engineer-in-charge and 
on submission of the following documents: - 

i) Original Inspection certificate issued by concerned Inspecting Officer. 
ii) Challan/Invoice in duplicate. 
iii) A certificate by the contractor that the materials supplied are as per the contract 

and the amount claimed in the invoice is correct as per terms of the contract. 
b) Balance 20% (Twenty percent) of the payment shall be made after the 

satisfactory installation and commissioning of the system/sub-system (including 
all wiring, fixing etc.)  

Against such mixed items, excess quantity of material after completion of execution, 
if any, may be retained by the Railways at the discretion of Engineer-in-charge and 
in that case no payment beyond 80% (Eighty percent) shall be made to the 
contractor. The material and its quantity shall be treated as regular Railway material 
and shall be taken into store ledger of the concerned stores depot to be used for 
any purposes whatsoever. If the Engineer-in-charge does not want or contractor 
does not agree for this condition then the excess quantities will be returned to the 
contractor and Railway will recover payments made to him for the returned quantity. 

 D PAYMENT AGAINST PURE EXECUTION ITEMS: 
100% (Hundred percent) payment will be made upon execution of the item on the 
basis of the certified measurement of work jointly recorded in the MEASUREMENT 
book by the representative of Engineer-in-charge (consignee) and contractors’ 
representative 

 E On account / final payments as per above mentioned conditions will be made on the 
basis of measurements recorded in Measurement Book (MB) by the Consignee. 

 F Wherever the Central/State makes it obligatory for the Railway to deduct any 
amount towards sales tax, works contract tax or any Tax (after roll out of GST as 
per provisions made) same will be deducted in addition to the income tax remitted 
to concerned authority. 



52-2023-NGP-SNT-T-DATACOM  Central Railway 

Page 29 of 72 
 

 G Income tax as applicable on date or levied subsequently by the Government during 
the currency of the contract on the gross amount payable to the contractor will be 
recovered from all bills in terms of section 194(c) of the Income Tax Act, 1961 as 
introduced with Finance Act, 1972 unless the exemption certificate issued by the 
Income Tax Department is produced during the currency of the contract. 
Deduction of Income Tax from each contract bill will be made – @ 2% for 
Company / Partnership Firms and @ 1% for Non-Company (Individual). 

 H The Railways reserve the right to vary, if required, the quantity of each item of work 
/ supply up to 25% at the same rate and on the same terms and conditions. 

 I The Railway reserves the right to split / delete certain items of the tender without 
assigning any reason. 

2.19  MODE OF PAYMENT: 

 A Payment through RTGS/NEFT: 

  Payment will be made through Electronic Fund Transfer system (RTGS/NEFT). 
Tenderer is requested to give their Bank Details in the enclosed PERFORMA as 
Annexure for making payment through RTGS/NEFT. Tenderer should 
upload/attach the scan copy of this PERFORMA, duly filled, signed and stamped at 
the time of submission of online tender (E-tender). 

 B Letter of Credit (LC): 

 i For all the tenders having advertised cost of Rs.10 lakh or above, the contractor 
shall have the option to take payment from Railways through a letter of credit (LC) 
arrangement. 

 ii This option of taking payment through Le arrangement has to be exercised in 
IREPS (Indian Railway Electronic Procurement System - the e-application on which 
tenders are called by Railways) by the tenderer at the time of bidding itself, and 
the tenderer shall affirm having read over and agreed to the terms and conditions 
of the LC option.  

 iii The option so exercised, shall be an integral part of the bidder's offer. 

 iv The above option of taking payment through LC arrangement, once exercised by 
tenderer at the time of bidding, shall be final and no change shall be permitted, 
thereafter, during execution of contract.  

 v In case tenderer opts for payment through LC, following shall be the procedure to 
deal release of payment through LC:  

 (a) The Le shall be a sight LC  

 (b) The contractor shall select his Advising/Negotiating bank for LC The incidental cost 
towards issue of Le and its operation thereof shall be borne by the contractor.  

 (c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on 
online requests received from Railway Accounts Units for tenders opened in financial 
year 2018-19. SBI branches where the respective Railway Accounts Office has its 
Account (local SB1 branch) will be the issuance/reimbursing branch for LC issued 
under this arrangement. The Bank shall remain same for this tender till completion 
of contract. The incidental cost @0.15% per annum of LC value, towards issue of 
LC and operation thereof shall be borne by the contractor and shall be recovered 
from his bills. 
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 (d) The LC shall be opened initially for duration of 180 to 365 days in consultation 
with contractor. The LC shall be extended time to time as per the progress of the 
contract, on the request of the contractor. The value of LC to be opened initially as 
well as extended thereafter shall be finalised by the engineer in consultation with 
the contractor on the basis of expected progress of work.  

 (e) The LC terms and conditions shall inter-alia indemnify and save harmless the 
Railway from and against all losses, claims and demands of every nature and 
description brought or recovered against the Railways by reason of any act or 
omission of the contractor, his, agents or employees, in relation to the Letter of 
Credit (LC). All sums payable/borne by Railways on this account shall be considered 
as reasonable compensation and paid by contractor. 

 (f) The LC terms and conditions shall inter-alia provide that Railways will issue a 
Document of Authorisation after passing the bill for completed work, to enable 
contractor to claim the authorized amount from their bank.  

 (g) The acceptable, agreed upon document for payments to be released under the LC 
shall be the Document of Authorisation. 

 (h) The Document of Authorization shall be issued by Railway Accounts Office against 
each bill passed by Railways. 

 (i) On issuance of Document of Authorisation, a copy of Document of Authorisation 
shall be posted on IREPS for download by the contractor. A digitally signed copy of 
Document of Authorisation shall also be sent by Railway Accounts Office to 
Railway's bank (Local SBI Branch).  

 (j) The contractor shall take print out of the Document of Authorization available on 
IREPS and present his claim to his bank (advising Bank) for necessary payments as 
per LC terms and conditions. The claim shall comprise of copy of Document of 
Authorization, Bill of Exchange and Bill. 

 (k) The payment against LC shall be subject to verification from Railway's Bank (Local 
SBI Branch).  

 (l) The contractor's bank (advising bank) shall submit the documents to the Railway's 
Bank (Local SBI Branch).  

 (m) The railway's bank (issuing bank) shall, after verifying the claim so received w.r.t. 
the digitally signed Document of Authorization received from Railway Accounts 
Office, release the payment to contractor's bank (advising bank) for crediting the 
same to contractor's account. 

 (n) Any number of bills can be dealt within one I.C, provided the sum total of 
payments to contractor is within the amount for which LC has been opened.  

 (o) The LC shall be closed after the release of final payment including P VC amount, if 
any, to the contractor.  

 (p) The release of performance guarantee or security deposit shall be dealt directly by 
railway with the contractor i.e., not through LC. 

2.20  Conservancy Cess Charges: 

  In terms of Railway Board’s letter no.F(x)I/95/1/1 dated 16.07.2012, Tenderer 
should note that the revised Conservancy Cess charges will be recovered from 
contractual bills as applicable depending upon the number of labour appointed by 
the contractor for completion of work. The number of labour appointed for such 
particular work will be certified by the Consignee / Concerned Supervisor and is to 
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be sent along with Measurement Book (MB) for further processing. Conservancy 
cess charges as per following table will be deducted from the Contractor’s running 
bills: 

SN Average number of labours 
or workman employed per 
day 

Conservancy Cess charges to be 
recovered PER MONTH 

1 1 to 5 ` 106/- 

2 6 to 10 ` 208/- 

3 11 to 25 ` 523/- 
 

2.21  General: 

 A Price Variation Clause (PVC) shall NOT BE APPLICABLE to this tender. 

 B All the consumables and sundry installation materials required for execution of this 
work like Nut and Bolts, Welding Rods, Sleeves, Lugs etc., and not listed as per the 
detailed schedule will have to be brought by the Tenderer at his own cost. 

 C Cement & Steel for use in the works should be procured by the Tenderer at their 
own cost from the main producers /their authorized dealers /authorized stock-yards 
which should confirm to IS specification. Individual rates quoted by the Tenderer 
should be inclusive of cost of Cement / Steel wherever applicable. 

 D Cement shall of 43 grade Portland conforming to IS Specn. 8112 (latest) of L&T/ 
Birla/ ACC/ Raymond/ Jaypee/ Grasim/ Ambuja/ Lafarge/ Century make. The 
cement will be in bags and bear the following information in legible markings: 

(i) Manufacturers name, 
(ii) Regd. trade mark of manufacturer, if any, 
(iii) Type of cement, weight of each bag in Kgs. or nos. of bags / ton, 
(iv) Date of manufacture generally marked as week of the year/year of manufacture 

 E The Tenderer shall make his own arrangement for accommodation, for his staff 
during testing and commissioning period. Water for drinking purpose if available at 
the station will be given. However, Railways take no guarantee for this facility. Free 
power will be given for installation work including battery charging, wherever 
available. Non-availability of Power will not be a reason for the slow progress of 
work. If power is not available, the contractor shall make his own arrangement for 
portable Genset / electrical power. 

 F The Tenderer shall do no work that may interfere with train traffic until adequate 
protection has been arranged as per the instruction of the Site in charge. 

 G All the tools & Measuring Instruments, required for installation & Testing will have 
to be brought by the Tenderer at his own cost. 

 H The Railway Officers / staff will be associated with the Testing & commissioning of 
the work. 

 I Installation practices of all telecom/Signal gears should be as per the Telecom / 
Signal Engineering Manual (New) and to suit the latest correction slips and C. Rly 
practices in vogue. 

 J The Tenderer having more than 20 labour, is required to obtain the labour license 
from the licensing Officer under Provision of Contract Labour (Regulation and 
abolition) Act 1970 read with Contract Labour (Regulation and abolition) Central 
Rules 1970. They should obtain a proper and valid labour license for the concerned 
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work from the concerned Asst. Labour Commissioner or licensing officer of the area 
and the photo copy of the labour license must be submitted to Railway for records. 
Failure to do so, will attract legal action against the Tenderer. 

 K Tenderer should strictly follow the provisions of Employees Provident Fund (EPF) & 
Miscellaneous Provisions (MP) Act, 1952. In this connection, Tenderer is requested 
to obtain PF Code number and submit the details of the same to this office. Tenderer 
is also requested to submit the declaration to this office before passing of every bill 
that ‘PF deductions, wherever applicable, have been made and deposited with the 
EPFO along with prescribed contribution’. 

 L The Tenderer has to issue identity card to each and every person employed by him 
and deployed for execution of the contract work at his own cost (Proforma enclosed 
as Annexure). 

 M EMPLOYMENT OF TECHNICAL STAFF: Tenderer shall employ following 
Qualified Engineers during execution of the allotted work: 

i. One Qualified Graduate Engineer when cost of work to be executed is 
Rs.200 lakhs and above, and 

ii. One Qualified Diploma Holder Engineer when cost of work to be executed 
is more than Rs.25 lakhs, but less than Rs.200 lakhs. 
Further, in case the contractor fails to employ the Qualified Engineer, as 
aforesaid in Para above, he, in terms of provisions of Clause 26A.2 to the General 
Conditions of Contract, shall be liable to pay an amount of Rs.40,000/-and 
Rs.25,000/- for each month or part thereof for the default period for the 
provisions, as contained in Para (i) and (ii) above respectively. 

2.22 A Contractor is to abide by the provisions of payment of Wages act & Minimum Wages 
act in terms of clause 54 and 55 of Indian Railways General Condition of Contract. 
In order to ensure the same, an application has been developed and hosted on 
website www.shramikkalyan.indianrailways.gov.in. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in this 
portal. These details shall be available in public domain. The registration/updating 
of portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramik Kalyan Portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration on the portal 
within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID 
(PAN No.) for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter 
of Acceptances (LOA) / Contract Agreements on Shramik Kalyan portal within 
portal within 15 days of issue of any LOA for approval of concerned Engineer. 
Engineer shall update (if required) and approve the details of LOA filled by 
contractor within 7 days of receipt of such request. 

(d) After approval of LOA by engineer, contractor shall fill the salient details of 
contract labours engaged in the contract and ensure updating of each wage 
payment to them on Shramik Kalyan Portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments made 
thereof after each wage period. 
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 B While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 
‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contact labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s Shramikkalyan Portal 
atwww.shramikkalyan.indianrailways.gov.in till ______ Month __________Year”. 

2.23  Appendix To Special Conditions Of Contract: 

 A Sr. Divisional Signal & Telecom Engineer/Nagpur and Divisional Signal & Telecom 
Engineer/ Nagpur will be the Engineer in-charge of the work. 

 B Senior Divisional Finance Manager / Nagpur will be the Associate Finance Officer. 

 C Senior Section Engineer (Tele) Ajni will be the nominated depot and Consignee 
for the material. 

 D Senior Section Engineer (Tele) Nagpur/AJNI/WARDHA/WARORA/AMLA 
Depot will be the Field Supervisor for the work.  

 
 
 
 
 
 
 

 

End Of Chapter-II 
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CHAPTER – III  
 
TECHNICAL SPECIFICATIONS AND REQUIREMENTS FOR SUPPLY OF 
MATERIAL 
 
1. Schedule A3 Item No. 1 
Mbps Router: Specification Of Router:  

Conforming to the specifications of RDSO/SPN/TC/84/2008 Rev.0. or later. Intended Use: For 
Railway UTS/PRS and FOIS Locations.  

2 Schedule A3 Item No. 2 
24 Port L2 POE Managed Switch 
Conforming to the specifications of RDSO/SPN/TC/83/2020 Rev.2.1 or later. 
Intended Use: For Railway UTS/PRS and FOIS Locations and IT Networking 

3 Schedule A3 Item No. 3 
8 Port L2 Non POE Managed Switch 
Conforming to the specifications of RDSO/SPN/TC/83/2020 Rev.2.1 or later. 
Intended Use: For Railway UTS/PRS and FOIS Locations 

4 Schedule A3 Item No. 4 
2 Mbps G-703/V-35 MODEM Pair. 

5 Schedule A3 Item No. 5 
30 Mbps 2W/4W LAN Extender 
Conforming to the specifications of RDSO/SPN/TC/82/2020 Rev.2.0 or later. 
Intended Use: For Railway IT Networking and FOIS Locations 

6 Schedule A3 Item No. 7 
6 Core Armoured OFC Fiber Cable 
Description: Central Loose Tube with jelly compound to prevent water ingress. Armour with high 
quality electro chromium corrugated steel tape.  

Operating Temperature: -20 Deg. C to +60 Deg. C 
Jacket material: UV stabilized HDPE Sheath.  
Optical Fiber Specification: Fiber Type: 9/125 SM 1.4674/1.469, Mode Field / Cladding Diameter 
(um):   9.3 +/-  0.5 ; 125 +/- 1.0. Wavelenght (nm) / attenuation Max in dB/Km: 1310/0.38, 
1550/0.25. Dispersion Less than equal 3.5 / 18 PMD (ps/km) Less than equal 0.2. Cable Cut Off 
Wavelenght (nm) Less tah equal 1260. Additional Information: Test Report (Attenuation) to be 
supplied with each cable Drum. 
 
7 Schedule A3 Item No. 11 
Optical Fiber Power Meter 
Certification and Standard: Conformity to ISO 9001: Yes. CE certified: No.   
General Specification: PON Technology Supported: EPON, GPON. Detector Type: InGaAs. 
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Display Type: LCD. 
Optical Parameter: Power measurement range (Decibel milliwats): Standard wavelength 
(Upstream) Spectral passband/pass zone (nm): 1539 to 1565. Standard wavelength 
(Downstream): 1550. 
Performance Parameter: Insertion Loss (Decibel): less 1.5  Accuracy (Decibel): +/-0.2 
Return Loss: Greater than 30dB. Linearity (Decibel): +/-0.1 Display Resolution (Decibel 
milliwats): 0.01 Polarization (dB): Less than  0.25 Threshold sets: 1. 
Technical Specifications: Auto Power Off: Yes. Power Supply: AAA Battery. Battery life 
(Hours): 90-100. Optical Connectors: SC/APC, FC/APC. Data Storage: 100. Optional Accessories: 
Male FC to Female LC Adopter. Measurement Unit: dB, dBm. 
Environmental and Mechanical: Relative Humidity (%): Less Than or equal 85. Storage 
temperature range (Deg. Celsius): -20 to +70. Operating temperature range (Deg. Celsius): -
10 to +60.   
Warranty: Warranty Period: 2 Years. 
IP Enclosure Ratings: IP Rating: IP54 
Packaging: Battery & Carry Pouch.  
LCD based passive optical power meter: General specifications: PON Technology supported, 
detector type,   
 
8 Schedule A3 Item No. 13 
INTEL i5 All In One PC 
Processor: Make INTEL Core i5, Processor Generation 10th or later, Motherboard INTEL B series 
B460 or later, Graphics Integrated, Operating System Pre loaded Windows 10 Professional or 
better, Memory DDR4 8GB 2666MHz or better, Storage HDD SSD 1000GB @7200 rpm or better, 
Display 21.5 inches or more Non Touch 1920X1080 Pixels, Webcam, Integrated speakers, 1Nos 
Ethernet Port, 2Nos USB or more, Power External 120Watt, Input Devices Mouse Optical Wired 
Keyboard Wired Standard, Warranty 3 years.  

9 Schedule A3 Item No. 14 
Mono Color Laser A4 paper size Computer Printer. 
Specification: Cartrige Technology: Composite Cartridge. Printing Technology: LASER. Type of 
printing: Mono. Paper Size: A4.   
10 Schedule A3 Item No. 15 
L-3 Switch   

Switching capacity: 92 Gbps on 24-port Gigabit Ethernet model 640 Gbps on 24 port Multigigabit 
Ethernet model 640 Gbps on 24-port 10 Gigabit Ethernet SFP+ model 
Stacking bandwith: 480 Gbps 
Total number of MAC addresses: 32,000 
Total number of IPv4/IPv6 routes (ARP plus learned routes): 24,000 
Flash: 2GB (4 GB 24-port SFP+ models) 
VLAN IDs: 4,000 
Total Switched Virtual Interfaces (SVIs): 1,000 
Jambo frame: 9198 bytes 
Total routed ports per 3850 stack: 208 
Make: CISCO/HP/ALCATEL/TEJAS 
 
11 Schedule A3 Item No. 16 
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EMS SERVER 
Shall support profile based authorization, graphical, geographical, hierarchical and domain 
based network view, inventory management, service profile management. 
Configuration management: Creation, deletion, update and viewing of the managed 
network topology data, provision / un Provision services on any NE, Restart NE’s, cards and 
ports, creation / deletion of NEs into / from the NE management domain, NE equipment 
configuration, including equipment protection to cards and ports, activating / deactivating / 
forcing / locking protection switching, error detection thresholds, Ethernet bandwidth 
management.  
Performance monitoring: O-demand and automated. Periodic reporting (including daily 
weekly and monthly) of performance data alarm and event monitoring. 
Security management: A privileged operation requires a login password, reporting of all login 
logout attempts in a security log file, domain level security. 
Database backup and restore: Support for a multi-user accessible database server, Database 
management software supports system data, software version and database backup. 
Loopback Management and Diagnostic Management: 
Network monitoring: Auto-discovers and notifies in real time the insertion and removal of 
any physical card in an NE or of ONU/ONT to FTTH network. It also reports the usage of card 
resources and keeps track of network inventory, reporting changes in chronological order. 
EMS: EMS software and basic license for 1500 nodes. 
Configuration: i7 Gen 10 or latest, processor speed 3.1Ghz or above Hard Disk 1TB, RAM 8GB 
DDR4 Graphic card 2GB or more, pendrive 64GB each 2Nos. USB Port 3 or above HDMI Port 
wireless mouse and key board Display Monitor 21” FHD or higher (1920X1080) Original Licensed 
Win 10 and MS Office. Make HP/DELL/LENOVA 1KVA UPS 
 
12 Schedule A3 Item No. 17 
8 Port GPON Optical Line Terminal Unit (OLTE) 
Ports: 8 GPON ports, 4 GE Optical / Electrical Uplink ports, 2 X 10G Uplink. 
Features: ITU-T G.984.x COMPLIANT, supports up to 128 or max 512 ONT / ONU, Max 
transmission distance 20 Km, uplink and downlink triple churning, encrypted function with 
128Bits, ONU terminal legitimacy certification report, illegal ONU registration, DBA alorithim, the 
particle is 1Kbit/s, standard OMCI management function, fixed time upgrade, real time upgrade, 
ONU batch software upgrade, PON port optical power detection. 
Switching capacity: 102.5 Gbps 
Forward Capacity (IPv4/IPv6): 152.5Mbps  
Service Features: Layer3: IPv4: ARP Proxy, DHCP Relay, DHCP Server, Static Route IPv6: 
ICMPv6, ICMPv6 Redirection, DHCPv6. 
Service Features: Layer 2: MAC: MAC Black Holes Port MAC Limits, 64K MAC (packet exchange 
chip cache 2MB, external cache 720 MB). VLAN: 4K VLAN entries, Port/MAC/IP subnet based 
VLAN, QinQ and Flexi QinQ (Stack VLAN),VLAN swap and remark.. Spanning Tree Protocol 
(STP): IEEE 802.1D Spanning tree protocol, IEEE 802.1 w rapid STP, IEEE 802.1s multiple STP, 
ONU remote loop detect alarm. Ports: Bi-directional bandwidth control, static link aggregation, 
LACOP, Port monitoring. 
Security: User Security: Anti ARP spoofing, Anti ARP flooding, IP source guard, IEE 802.1x & 
AAA / Radius authentication, IP source guard create, IP VLAN, MAC Port Isolation MAC Address 
binding to the port and MAC address filter.  Device Security: Anti-DOS attack (such as ARP, 
Synflood, SMURF, ICMP attack, ARP, Detection worm and MSblaster worm attack, SSHv2 Secure 
Shell, NMP v3 encrypted management, Security IP login through TELNET. Network Security: 
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User based MAC & ARP traffic examination, restrict ARP traffic of each user and force-out user 
with abnormal ARP traffic, Dynamic ARP table based binding, IP, VLAN, MAC and Port Binding. 
Reliability: Loop Protection: ERRP (Recovery time less than 50msec) loopback detection. Link 
Protection: RSTP / MSTP (Recovery time less than 1msec), LACP (Recovery time less than 
10msec). Device Protection: 1+1 Power Hot Backup. 
Maintenance: Network Maintenance: GPON OMCI, Ping and Trace Route, Port real-time, 
utilization and transmit/receive statics based on TELNET.  
Device Management: CLI, Console Port, TELNET, SNMPv1/v2/v3, RMON (Remote Monitoring) 
1, 2, 3 ..9 groups MIB, NTP, Saturn NMS. 
Power Supply: AC Mains 90 -264 V, 47 / 63 Hz DC -36 - -76 V.  
Operating Temperature: -10. To 65 deg. C.  
Relative Humidity: 10% - 90% non-condensing.  
On Site OEM Warranty (In Years): 3. 
 
13 Schedule A3 Item No. 19 
C++ Fiber 20Km SFP 

14 Schedule A3 Item No. 20 
ONT/ONU  
PON Port: GPON 1*GPON port or more, FSAN G.984.2 Standard, Class B+ Downstream Data 
Rate:2.488Gbps EPON: 1*EPON optical port, 1000BASE-PX20+ Symetric 1.25Gbps 
upstream/downstream SC single mode fiber Wavelenght: Tx 1310nm, Rx 1490nm Tx Optical 
Power: 0~4dBm Rx Sensitivity: -27dBm Saturation Optical Power: GPON: -8dBm; EPON: -3dBm. 
WiFi AP upto 1200Mbps wireless connectivity LED indicators for Link and Activity. 
LAN Port: 10/100M or 1000M auto-negotiation RJ45 connector, Auto MDI/MDI-X Full/half 
duplex mode, 100m distance 
Telephone Port: RJ-11 voice ports,1Km distance maximum 1 or 2 REN per RJ11 port, 
Vrms^50V Support Call ID / Call waiting / Call forwarding / Call Transfer / 3-way calling and 
T.38 FAX 
External antennas WEP, WPA WPA2 
Power Supply: External 12VDC power adapter 
Environment: Work Temperature: 0~50C  Storage Temperature: -40 ~ 85C Work Humidity: 
10%~90% no-condensing Storage Humidity: 5%~95% No-condensing. 
AP steering, Band Steering Multiple SSIDs supported, End user management via web interface 
Reset button for factory default setting of the route OEM should have valid TEC certificate. 
ONT/ONU should work other OEM OLT (interoperability) 
 

15 Schedule A3 Item No. 26 
Fusion Splicer Machine 
Specifications: Single Fiber Fusion Splicer Machine Description and Specifications :- 1) Type- Single 
Fiber Fusion, Splicer 2) Splicing method- Arc Splicing 3) Splicing Mode- Auto 4) Alignment Mode- 
Core to Core Alignment (PAS- Profile Alignment System) 5) IP Protection- Minimum IP 64 6) 
Applicable Fibers- Single Mode (SM),Multi Mode (MM) 7) Fiber Count-1 8) Minimum Fiber Cleave 
Length-8 millimeter 9) Maximum Fiber Cleave Length-16 millimeter 10) Protection Sleeve length-
60 millimeter 11) Average Splice Loss for Single Mode (SM) Fiber (dB)- 0.02 decibel 12) Average 
Splice Loss for Multi Mode (MM) Fiber (dB)- 0.02 decibel 13) Average Splice Loss for Dispersion-
Shifted (DS) Fiber (dB)- 0.04 decibel 14) Average Splice Loss for Non-Zero Dispersion -Shifted 
(NZDS) Fiber (dB)- 0.04 decibel 15) Return Loss for joined fiber-60 decibel 16) Electrode Life (in 
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Splices)- 3000 atleast 17) Tension Test / Pull Test attachment included in the scope of supply-Yes 
18) Tensile load- alteast 2 Newton 19) Fiber image magnification for viewing X or Y axis separately 
(Max)- atleast S00X 20) Fiber image magnification for viewing X and Y axes simultaneously- atleast 
360X 21) Type of Display- Tochscreen Color LCD 22) Display Size- 5.0 to 5.9 inches 23) Storage 
Capacity in terms of Splice results- atleast 10000 24) Internal Storage Capacity(GB)- Atleast 8 25). 
Connectivity interface-USS 26) Power Source- Rechargeable Battery 27) Battery Chemistry- Li-Ion 
28) Suitable Adapter to be supplied to make the equipment Work on 230 V %B1 10 %, 50 Hz- Yes 
29) Carry Case included in the scope of supply-Yes 30) List of Items and Quantity of each item 
included in the offer- All standard accessories 31) Camera- CMOS Camera 32) Warranty on 
Equipment-2 year minimum 33) Warranty on Probe Electrode-12 month minimum.  
Along with Splicing Tool Kit consisting of: Carrying Case, Fiber Cable Stripping Tools, High 
Precision Fiber Cleaver, Cleaning Supplies, Other Utility Tools and Supplies. 
 
16 Schedule A3 Item No. 27 
Optical Time Domain Reflector (OTDR) Machine 
Specifications: Single Mode OTDR Machine -01 no Specifications and special Conditions :- 1) 
Fiber Compatibility- Single Mode 2) Central Wavelength (nm)- 1310 & 1550 for Single Mode 3) 
Wavelength Tolerance (%B1)-atleast 20 nanometer 4) Dynamic range@ Max Wavelength-32 
decibel 5) Event dead zone - Maximum-0.8 meter 6) Attenuation dead zone - Maximum-5 meter 
7) Maximum Display Distance Range-256 kilometer 8) Pulse width Range-3 to 20000 for Single 
Mode/Live Fiber Testing 9) Distance Measurement Accuracy (%B1)-6 meter 10) Reflection 
Detection Accuracy (%B1)-(%B1 4) dB for Single Mode or better 11) Linearity (dB/dB) (%B1) - 
(0.05) 12) Sampling points- at least 250000 13) Measurement time- User Selectable -4f Display- 
Colour Display, LCD, TFT, Daylight Readable Display,Touch Screen, Backlit Display 15) Display 
Size- atleast 5 inch 16) Connectivity interface-USB 17) Internal Storage OTDR traces- at least 
50000 18) External Storage / Memory Stick Slot provided- 19) Integrated Stabilized Light Source- 
Yes 20) Light Source Wave Length- Same as OTDR 21) Modulation- CW,270 Hz,1 kHz,2 kHz 22) 
Optical output power- (- 6) dBm for Single Mode 23) Optical output port- On OTDR Port 24f 
Power Source- Internal / Removable- Rechargeable Battery 25) Battery Capacity (mAh)- atleast 
6000- Li-Polymer 26) Wave Length Range (VFL/VSL)- 650 nm %B1 20 nm 27) Output Function 
(VFL/VSL)- CW 28) Maximum Optical output power (Peak) (VFL/VSL) - dBm- (- 3) dBm or more 
29) Laser Safety of VFL/VSL as per IEC 60825-1 latest or equivalent international standard- 
CLASS 3R 30) Built-in Power Meter- Yes 31) Power Meter input port- On OTDR Port 32) 
Wavelength Range-1200 nm to 1700 nm 33) Accessories inclusive in the Scope of Supply - DC 
vehicle battery-charging adaptor, Carry Case 34) WARRANTY-2 years Minimum 35) 
CERTIFICATION 36) Conformance to Safety requirements as per IEC 61010- 1 latest or 
equivalent international standard-Yes 37) Conformance to EMC requirements as per IEC 61326-1 
latest or equivalent international standard- Yes 

17 Schedule A3 Item No. 38 
2 KVA Online UPS 
Generic: 2.0 KVA Floor Standing, Switching Technology IGBT-PWM, Input Voltage 160 – 260 
50Hz AC Single Phase, Output Voltage 230 V AC +/- 1% Single Phase Pure Sinewave AC, 
Warranty Of UPS 2 years. Battery / Backup Bank: With Battery Backup 120 minutes SMF-VRLA 
Stationary Lead Acid Battery with tubular positive plate in monoblock container confirming to 
IS: 13369; 1992 or Later Make EXIDE/QUANTA/OKAYA or better with 2 years battery warranty 
by manufacturer with Battery Rack along with connectors and connecting cables included as 
accessories.  
Inbuilt Isolation Transformer: Without, Performance / Functional: Greater Than or Equal 90% 
& Less Than 94%, Power Factor Load Supported: 0.8 or better. 
Metering: Input Voltage, Output Voltage, Input Current Output Current, Input Frequency, 
Output Frequency, Input Power, Output Power, Input Power Factor, Output Power Factor. 
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Alarms and Indications: Indicator for battery charging and discharging, Indicator for Low Battery 
Voltage with Audible Alarm, Alarm for Low Battery, Alarm for Over temperature. Intended 
Application: Network IT Equipment. 

 

18  Schedule A3 Item No. 39 
0.5 KVA UPS with AVR  
Generic: 0.50 KVA Rating MOSFET-PWM Technology, Backup 15 Minutes Minimum on Full Load. 
Battery Type: SMF-VRLA inside enclosure of UPS 7Ah capacity Warranty of battery from the 
date of delivery 1 Year minimum. Rated Output: Single Phase Sinewave 230V AC 50Hz Harmonic 
distortion less than 3%, Input Voltage 160-280V AC Single Phase, Under Voltage Protection 
Input Voltage Less Than 160V AC.  
Certification / Test Report: Required 

19 Schedule A3 Item No. 41. 
24 Port VDSL2 IP-DISLAM 
Conforming to RDSO/ SPN/TC/89/2008 Rev. 0 
The IP-DSLAM shall have the capability to provide and support, at least, following services, 
interfaces and protocols – 
1. Plain Old Telephone Services (POTS)  
2. ADSL/ADSL2/ADSL2+:ITU-T recommendation G.991.2, G.992.3, G.992.5 
3. Fast Ethernet Ports  
4. Gigabit Uplink Ports (Dark Fiber -Optical 10Km. / Electrical) 
The ADSL transmission unit line shall simultaneously contain the following: • A number of 
downstream frame bearers, • A number of upstream frame bearers, a baseband POTS/ISDN 
duplex channel, • ADSL line overhead for framing, error control, operations and maintenance. 
ADSL2+ system shall support net data rates up to 16Mbit/s in downstream direction at a 
minimum and up to 800 Kbit/s in upstream direction (at a minimum). However actual possible 
data rate shall be governed by line SNR conditions. Also the data rate may be configurable 
through EMS. The distance between central office terminal and remote 
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CHAPTER – IV 
 
Specifications for Execution of Works 

4.0  General specification for Installation and Execution part: 

All of the execution works shall be done as per extant practices on Central Railway, site conditions 
and instructions of the site in-charge nominated by Railways.  

The Contractor shall not execute the work that may interfere with train traffic until adequate 
protection has been arranged as per the instructions of the site in charge.  

Contractor will be himself responsible for the safety of his personnel during execution of work. 
Railway will not be responsible for making payment for any type of compensation.  

The Contractor shall make his own arrangement for accommodation for his staff during execution, 
testing and commissioning period.  

Power supply will be given for installation work including battery charging; wherever available as 
per railway standard practice and contractor will have to pay necessary charges as per rules.  
Non-availability of Power will not be a reason for the slow progress of work. If power is not 
available the contractor shall make his own arrangement for portable Genset /electrical power. 
 

The work includes- 
- Installation of router switches LAN Network, FTTH equipment, Fixing/Laying of 

PVC pipes, laying of Telecom cables viz. 6 fiber cable, CAT-6 Cable, power cable. 
- Installation, fixing of Racks. 
- Installation, Testing, Commissioning of Network Video Recorder (NVR) and its 

softwares as chapter 3. 
 
Specification for Installation, testing and commissioning of NVR: 

A. All of the items pertaining to NVR like NVR, Monitors, associated housing racks and 
accessories shall be installed in the servser Room of the Station or at any location as per 
instructions of the Rly. Site In-charge. 

B. The software should be designed as per Specification mentioned in tender Schedule 
C. Station specific Relevant Software shall be pre-installed on the NVR 
D. All necessary physical connection with switches etc. Shall be made 
E. All types of applications like audio recording at thana, display etc. Shall be checked and 

tested 
 
Specifications and Requirements for placing of various pipes and cable 
ducts/HDPE duct/RCC ducts in trenches: 
All the pipes/ducts to be placed in the trenches for laying of cables shall be transported to 
site by the contractor by its own means. 
All the trenches shall be properly and thoroughly cleaned before laying the pipes/ducts 
While laying of ducts it shall be utterly cared that there is no damage to the duct due to 
mishandling 
If more than one pipe or ducts are to be laid in the same trench then both should be laid 
side by side. 
After cable laying the duct should be refilled with concrete material as per the proportion of 
1:3:6 and grouting the ends at either side of the rocky portion using concrete mixture with 
Contractor's own cement and other materials 
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For laying of HDPE pipe/duct in trenches, supply and pulling of nylon rope through trenches 
at different places should be as per the directives of the engineer at site. HDPE pipe will be 
supply by railway 
Protection of cable at various places. 
Exposed cable is to be protected by doing proper concreting. The concreting mixture shall 
be in proportion of 1:3:6 of cement, stone and sand respectively. The depth of the 
concreting is 0.15 mtrs and width is 0.3 mtrs. Cable is to be protected with Concreting 
where appropriate standard depth of cable laying is not possible to achieve i.e. in rocky 
areas. 
The cable to be drawn through HDPE or G.I Pipe or half cut RCC as per site conditions and 
as directed by Railway Engineer at site. 
 
Specifications and requirements for Digging of Trenches in the Soft Soils, hard soil, 
Asphalted area and Track Crossings: 
The contractor shall depute proper and competent supervisor for trenching and cable laying 
work. 
Before starting the trenching foot by foot survey shall be done along-with the Railway’s 
representative. 
The cable route shall be jointly finalized by the contractor’s and Railway’s representatives. 
The proposed cable route plan shall be submitted to the Railways and it shall be got 
approved (also by the engineering and electrical branches). 
In addition to the main cable plan, a track crossing plan shall also be got approved before 
starting the work. 
The cable shall be laid at the Railway’s boundary (one meter inside the outermost 
boundary). 
While trenching it shall be kept in mind the depth of the trench shall be 1.2 meter deep 
(or as specified in tender schedule) and 300mm wide in normal soil/strata until and 
otherwise specified by the engineer in charge. All the payments shall be made in cubic 
meter accordingly. 
While cutting of roads/platforms for depth of 300mm x 300mm width, restoration of the 
same should be made after laying of RCC/GI/DWC pipes. 
While trenching the contractor shall clear the temporary obstructions like roots of tree if 
any, some foundation if any. If it is not feasible to clear the route the route shall be diverted 
accordingly with the prior permission of the engineer in-charge. 
All excavated earth shall be staked by the contractor away from the track and not on ballast 
or shoulders. 
This work also includes covering of cable laid in trench by loose soil for a layer of 50mm 
thickness approximately before covering by stones/bricks, clearing of route, bushes etc. 
The work shall be done as per the extant practice on Central Railway and instructions of 
Railway Engineer at site. 
In case depth of trench is not achievable due to site conditions proportionate payment will 
be made. 
In case digging is to be done in between tracks, the excavated earth shall be carried 
manually beyond the adjacent track/tracks and stacked completely outside. 
In case the trench gets filled up with water from the surrounding area due to rain etc., the 
Contractor shall have to make his own arrangement to pump it out without any extra 
charges payable for the same. 
If during the trenching, any cable markers, obstruction such as pipes or cables or any bricks 
or warning covers which appear to be deliberately placed in the location is noticed, the 
digging should be stopped immediately and the Railway Supervisor should be called.  
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Further excavation will be done in his presence very carefully with the help of wire claws 
and digging can be further resumed only with the permission of the Engineer/Supervisor-
in-charge. 
Where the cable route is on uneven ground, reasonably long section of consistent grounding 
shall be dug, rather than following every undulation of the ground. 
Before starting the trenching in the asphalted area the contractor shall got prior approval 
of competent authority. 
During the trenching and cabling work in the asphalted areas the contractor shall cordon 
off the area with proper means of barricading and warning board for the user of that area. 
After the cabling or the laying of suitable pipes or ducts the asphalted area shall be restored 
back to its earlier state of surface by proper means. 
While restoring back the contractor shall take care that the level of this area must match 
with the nearby areas. 
Before the track crossing it shall be ensured that a commencement notice shall be given to 
P-way supervisor. 
During trenching the muck in the form of soil or ballast shall be filled in gunny bags and 
kept away from the track area. 
After the track crossing is done and the trench is refilled, the leftover muck shall be taken 
far from the track area. 
No muck in any form like soil shall be left in the track areas. 
The contractor shall keep one additional man to look for the trains while the 
trenching and cabling work is being done in track areas. The duties of this person 
shall be to look for the trains and warn the labours working in the track areas. 
Railway shall in any case not be responsible for any miss-happening on the track 
areas. 
The contractor shall ensure that all safety features have been arranged for its labour. 
The contractor shall also apply for and got issue the ID card for its labour supervisor and 
associated labour. 
Railway shall not be responsible for the staying facility of the labour during the work. 
IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, DRAWING AND 
INSTRUCTIONS OR BETWEEN ANY TWO CLAUSES OF THE TENDER DOCUMENT 
THE DECISION OF ENGINEER IN CHARGE SHALL BE FINAL. 
 
Specifications and Requirements for laying of Cables: 
All the cables shall be transported to the site by the contractor by its own means. 
The cables at site shall be stored properly, fully protected against harsh environmental 
conditions like rains etc. 
All the cables shall be meggered before laying of the cables and a proper record shall be 
handed over to the Railway’s engineer in charge. 
Cable drums mounted on Jackscrew stand shall be used for cable laying to avoid any kinks 
or pressure on the cable during cable laying. Sufficient manpower should be arranged by 
the contractor to lay the cable manually so that it does not rub on the ground. 
Cable shall be laid with due caution so as not to cause any damage due to rough handling. 
While laying the cable, precautions shall be taken to avoid any kind of pressure on the 
cable. 
The Cable drum should be mounted on a jackscrew stand and the cable should be pulled 
while laying.  During this care must be taken to support the cable manually so that it does 
not rub on the ground and also to avoid any twist in the cable. 
As a matter of practice, until and otherwise, not more than1-2 meter of coils are left for all 
the cables as a loop after considering the length required for the termination. 
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Before the back filling is done, the cable markers will be provided in such a way as to keep 
the top portion visible after filling. 
If the cable route markers are provided by the railways, then the same has to be placed as 
per further instructions. 
The marker should be so placed as to be clearly visible and shall not project above rail level 
of the nearest track and shall not be more than 200 mm from the top surface of ground 
level. 
There will be one cable route marker at every thirty meters interval. Additional cable 
markers to be provided at bends and at such other locations which will be indicated by the 
supervisor-in-charge. 
One cable route marker shall be placed at the point of divergence. 
One cable marker at either end shall be placed at each track crossing. 
One cable marker at each side of culvert/bridge etc. 
When Signaling and Main Telecom cables are laid in the same trench, a distance of 100 mm 
is to be maintained between them. 
When Signaling and L.T. or H.T. power cables are placed in the same trench, they must be 
separated by a row of bricks (any pipe RCC/DWC) between them. 
In case several cables of different Categories are laid in the same trench, these should be 
placed in the following order starting from the main track end, so that in case of accidents 
the maintenance staff may easily recognize the damaged cables from sight. 

1st   ……….. Main Telecom cable. 
2nd   ………. Signalling Cable. 
3rd ………… L.T. Power cable. 
4th ………… H.T. Power cable. 

IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, DRAWING AND 
INSTRUCTIONS OR BETWEEN ANY TWO CLAUSES OF THE TENDER DOCUMENT 
THE DECISION OF ENGINEER IN CHARGE SHALL BE FINAL. 
 
Specifications and Requirements for Fixing/clamping of pipes on the bridges 
/culverts/rock cutting area/tunnel: 
First all the bridges shall be surveyed before commencing this item. 
After surveying it shall be jointly finalized by the Railway’s and contractor’s representative 
that what are the feasible spots where angles and channels can be provided. 
The fixing of GI/RCC./PVC pipe (All material for fixing pipes such as clamps, spacers, fixing 
arrangements etc. should be supplied by with contractors with his own cost. Only pipe will 
be supplied by railways.) on culverts shall be as per Drawing given by SSE-Tele. 
GI pipe on girder bridge should be fixed with suitable MS clamps at the interval of 2 Mtr 
with requisite Nos. of nut & bolts as per site requirement and bricks masonry work at both 
the end with contractor's own materials. 
All the angles and channels shall be of material (MS) having thickness more than or equal 
to 5 mm. 
The shape and size of the angles and channels shall be jointly finalized by the Railway’s and 
contractor’s representatives. 
It should be kept in consideration while finalizing the size of angles and channels that there 
should be sufficient space extra after providing the pipes. 
The plans and drawing, to fit the channels and angles on the bridge, shall also be got 
approved by the bridge organization of the concerned jurisdiction. 
While laying the cables in the pipe/ troughings, the corners of the bridges shall be covered 
with solid concreting to prevent any access of the cables to the unwanted outsiders. 
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All the pipes shall be properly coupled through couplers. 
IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, DRAWING AND 
INSTRUCTIONS OR BETWEEN ANY TWO CLAUSES OF THE TENDER DOCUMENT 
THE DECISION OF ENGINEER IN CHARGE SHALL BE FINAL. 
 
Specification for Fixing of PVC Pipe/casing with capping and Laying of cable inside PVC 
Pipe/casing: 
General: 
Careful survey of cabling route should be made to ensure that the most suitable route is 
selected for execution. 
Telephone cables shall be segregated from electrical cables at all intersection points. 
Insulation sleeves shall be provided for telephone cables crossing electrical wires. 
Items associated with the installation should be located so that they do not create a hazard 
to the occupants of the premises or to installation or maintenance staff 
DP should be fitted in locations that minimizes the risk of damage. 
Only proper tools should be employed in installation work. Any attempt to misuse any tools 
will result in unwanted damage or even risk getting injured. 
As soon as work is completed at any access point, all internal fittings, the cover and its fixing 
screws should be properly secured. 
A final check of all covers that have been removed should be made before leaving the 
premises to ensure that the covers and screws are correctly replaced. 
Laying CAT6 Cable/ Patch cords: 
CAT-6 cable shall be used to connect the IP equipment with the L2 switch. Proper CAT-6 
RJ45 connectors suitable for cables shall be used for termination. The terminations should 
be conforming to industry standards and connector hoods should be provided. The patch 
cords should be uniformly placed. The CAT-6 cable shall be drawn in PVC conduit/Casing 
capping that should be properly laced and clamped at regular intervals of about 2 feet. 
CAT6 patch panels should be fixed with all the fasteners in the 19 inch rack. Lacing of patch 
cords should be ensured and they should be laid in proper pathways wherever desired. 
Laying Switchboard Cable: 
Switchboard cables should be taken to MDF from the racks either through the channels on 
top of the 42U racks or through the floor by cutting the floor tiles. If laid through the floor, 
the tiles should be properly replaced and repaired to the evenness of the original floor. The 
MDF should be properly earthed with wire of adequate quality. 
Laying Power Cable: 
The Power Cable shall be terminated in a power distribution box having MCBs of 5 ampere 
each capacity and power socket with switch each of 15 ampere capacity.  Whereas all the 
Power Cables coming from Equipment shall be terminated on the wall in the Equipment 
room / Control room near Central switch in a power distribution box having appropriate 
number of MCBs of 5 ampere capacity each.  The phase of 230V A/C shall be extended 
through the MCBs whereas for neutral there shall be a common bus bar in the distribution 
box. 
Power cables should be neatly drawn inside casing capping or conduit of appropriate 
dimensions across the walls. At no point in the run should there be any exposure of the 
cables. 
The Power Cable has to be laid from the nearest source of power supply 
General Laying of PVC casing capping and conduit: 
The casing capping and conduits, as the case may be, should be clamped at the walls at the 
regular interval of 2 feet and it should be ensured that the uniformity is maintained. At bends 
care should be taken that there is no gap in capping. Wherever they are needed to pass 
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through the walls proper drilling should be done to pass and afterwards the hole should be 
properly filled so as to match with the original level of the wall/ceiling. 
This includes supply and installation of required bends/connectors for drawing PVC pipe line, 
Specification for Laying of 6-core optical fiber cable: 
OFC cable shall be laid in PVC pipe / casing-capping as per route shown and instruction of 
site engineer of Railway. 
All joints, Splicing will be done by contractor whenever required. Laying of telecom OFC 
cable as per normal practice of Railways and according to approved cable route plan in the 
excavated trench, as per site requirement and instructions of site engineer of Railway. 
All connectors and coupling cables required for installation will be provided by contractor 
and as per instructions of site engineer of Railway. 
This includes drilling holes, breaking walls for taking cables, as per site requirements and 
instructions of site In charge of Railways. 
 
Specification for Fixing of DP and termination of cables 
DPs shall be fixed on wall/pillar or any suitable structure and in a manner, it is designed for. 
All the cables shall enter into the wall mount DP from top of the box and from the proper entry 
only. 
The cables should not be run in front of the Krone modules. 
Cables should be terminated properly in Krone modules as per requirement. 
Spare cable pairs not wired to terminal should be long enough to reach any terminals and coiled 
around the working pairs of the same cable.  
 
Each cable should be passed through the guides provided and follow the raceways formed by the 
space between modules in the following manner 
 
Specification for Concealed wiring: 
The wires are installed in 5 steps. 
        Step 1: Laying the electrical conduits in the slab 
        Step 2: Laying the electrical conduits in the wall 
        Step 3: Installation of IO Boxes 
        Step 4: Installation of Distribution Boards 
        Step 5: Laying of cables. 
Step-1: Laying of Electrical Conduits in Slab 

 Check the wall drops carefully and determine the concrete thickness. 
 Check the conducting as per the service drawings and see where the termination boxes 

are located and how many cables need to be installed at each location. 
 Take special precautions while concreting the slab 
 Ensure that all the joints are watertight 
 Once the slab and beam are de-shuttered, pass the GI wiring immediately. Document any 

choke up or alternate route for future references 
 Provide the pull boxes at suitable locations 
 Don’t cluster the pull and junction boxes at one place. Arrange them so that they can’t be 

seen easily from heavy movement areas as per the electrical drawings 
Step-2: Laying of Electrical Conduits in Wall 

 Carry out the concealed conduit work after the construction of masonry walls but before 
the plastering work starts. 
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 Once the curing of brickwork is completed, carry out the chasing work. Ideally, maintain a 
gap of 7 days between the two activities 

 Do the wall chasing with wall cutters only as this would avoid damage to the walls 
 Fix the conduits with the approved clips to ensure proper routing and wiring 
 Once the conduits, boxes and accessories are fixed, fill the chiseled surface with cement 

mortar and chick mesh wrapped around the conduits 
 Start the wall conducting activity with level marking on the wall, keeping the height above 

FFL(Finished floor level) in mind 
 Limit the width of chasing as per the number of conduits 
 The depth of chasing should be at least 10 mm from the masonry wall to have the conduit 

recess 
 Make sure that all the horizontal conduit runs are straight at the box level. The light point 

conduit should run straight vertically to the switch box. Make sure no wall conduit is taken 
haphazardly 

 Don’t run power conduits near any communication line 
 Run the conduits above the false ceiling with proper support. Don’t rest them on the false 

ceiling in any case. Seal the vertical runs with open ends at the top if you have false ceiling 
work 

Step-3: Installation of Boards Back Boxes 
 Fix the concealed switchboard properly in level based on the architect’s design, for 

example, distance and height from the finished floor level (FFL) 
 Ensure that the gap between the concealed boards is uniform. Maintain the same 

uniformity across all the installations. 
 Fix the concealed box 3 mm below the plastered surface. 
 Finish the box fixing before the plastering work while doing the wall conduiting. Fill the 

boxes with thermocol while the plastering work is being done. 
Step-4: Installation of Distribution Boards 

 Conceal the distribution board before the plasterwork 
 Fix the DB box in a proper line and level the recess provided in the brickwork 
 Ready the box as per the design such as fixing the number of conduits entering the 

distribution box 
 Place the PVC pipes from the given entry holes only 

Step-4: Laying of cables. 
0. Telephone and data cables shall be segregated from electrical cables at all intersection 

points.  
1. Insulation sleeves shall be provided for telephone and data cables crossing electrical 

wires. 
2. Only proper tools should be employed in installation work. Any attempt to misuse any 

tools will result in unwanted damage or even risk getting injured. 
3. A final check of all covers that have been removed should be made before leaving the 

premises to ensure that the covers and screws are correctly replaced. 
4. CAT-6 cable shall be used to connect the IP equipment with the L2 switch. Proper CAT-6, 

RJ45 connectors suitable for cables shall be used for termination. The terminations 
should be conforming to industry standards and connector hoods should be provided.  

 Care to be taken to prevent damage while pulling the cables through conduits 
 
 
General instructions for removal of all types cables and conduits: 
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All type of cables and conduits as instructed by site supervisor should be removed from 
bridges, Under platform, various offices etc in station premises. 
Care should be taken not to damage other cables, railway assets while removing cables 
and conduits.  
Cables should be properly bundled/ bunched together as per instruction of site 
supervisor. The release material should be transported with his own cost to the concern 
depot for final disposal or as instructed by site supervisor.  
 
General instructions for removal of all types cables and conduits: 
The Indicator display along with its accessories should be removed carefully so that 
minimum damage should occur to internal cards, Housing, fittings etc. 
At most care to be taken for safety of Indicator display and its accessories. All indicators 
with accessories will be transported by contractor with his own cost to nearest depot as 
decided by railway authority. 
Fixtures/ mounting arrangement should be carefully removed without any damage, so 
that same can be reused in future if required. 
Specifications and Requirements for the Earthing of the TELECOM Equipment 
room: 
  
  
All Consumables and Hardware:  
The contractor shall provide all consumables, hardware and erection material as is 
required for the complete installation of the system at his own cost as below. 

 

These materials shall include but not limited to the following.  
i. Consumables: Drilling and metal/wood cutting accessories, soldering equipment 

and accessories, welding accessories like rods and gas, oil & grease, cleaning 
fluids, paints, cotton waste, electrical tape, etc 

 

ii. Hardware: Nuts & bolts, washers, screws, nails, brackets, supports, hangers, 
saddles, cleats, clamps etc. 

 

iii. Materials: Conduits and accessories, junction boxes, terminal blocks, various 
types of cards like USB, HDMI, VGA, RCA, Audio etc. as per site condition, 
connectors, lugs, ferrules, brass glands, ground wires etc 

 

Any other material required for complete installation of the system, but not mentioned 
in the estimate has to be included under this item and needs to be supplied by contractor 
at no additional cost. 
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Telecom Circular No. 09/2023 Railway Board Letter No. 
2021/Tele/5(2)/3-Part(1)(3425647) Dt: 12.06.2023 
 

Guidelines for protection of cables while doing work its vicinity  

1. Cable route marking for all types of cable must be made available block section wise 
on Railnet.  
2. Before allowing the contractor to work near the tracks, the work executing agency 
(like SrDSTE/SrDEN/SrDEE or DyCSTE/DyCEE/DyCE etc.) shall ensure that the 
permission has been granted by the division to the contractor in accordance with the 
local instructions / JPO to work in the vicinity of the cables. Zonal railways shall devise 
suitable mechanism and timelines for the obtaining/granting such permission.  
3. In case of works being taken up by the State Government, National Highway Authority 
etc., zonal railways shall devise mechanism for shifting the cables or for proper protection 
of cables before granting permission to work.  
4. The engineering control shall keep all the information regarding any works being done 
near the track. S&T and electrical control shall obtain this information from engineering 
control. These controls shall coordinate among themselves to ensure that no work is 
done in the vicinity of the track without proper permission.  
5. The concerned SE/P.Way/SE/Works/SE/Sig/SE/Tele SE/Electrical (TRD or G) or RailTel 
supervisors supervising the work of the contractor shall ensure that the existing 
emergency sockets are not damaged due to their importance in providing communication 
during accident/emergency.  
6. For all new works, cable shifting should be a mandatory part of DPR and estimate. For 
ongoing works, Zonal Railways may sanction works for cable shifting if necessary through 
contingency/supplementary/revised estimate where provision does not exist. However, 
in case zonal railways decide not to shift cables (due to any reason) then protection of 
cable shall be ensured by the zonal railways during execution of the work.  
7. Penalty to be imposed for damages to cable shall be as under:  

Cable damaged Penalty per location 

Only Quad cable or Signaling cable 1.0 Lakh 

Only OFC 1.25 Lakh 

Both OFC & Quad 1.5 Lakh 

Electrical Cable 1.0 Lakh 

8. Penalty should be levied on the contractor when they work without permission or 
resort to careless working without making arrangements for protecting cables and other 
utilities. Based upon the local conditions and practices, zonal railway shall devise its own 
conditions for examining and levying penalty. For cach cable cut, a joint report at the 
level of supervisors should be prepared on the same day and it should become the basis 
for levying penalty and fixing responsibility. Joint note should be forwarded by 
SrDSTE/SrDEE to the executive in-charge of the work. The executive in-charge of the 
work shoud act and decide on the cable cut case within 15 days under information to 
SrDSTE/SrDEE as the case may be. There should be provision of appeal by contractors 
within one month of notice for levying penalty at ADRM level. Decision of ADRM shall be 
final and binding upon both parties.  
9. Railways will not lodge FIR with RPF in cases of works being executed by authorized 
contractors of Railways who have been duly permitted to execute the works.  
10. Zonal Railways shall issue local instructions/JPO for protection of cables while 
undertaking works in the vicinity of railway tracks in line with this guideline. Zonal 
Railways shall also ensure that such instructions become part of their tender document 
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within one month of the issue of the local instructions. Suitable action against erring 
officials shall also be incorporated in these instructions if the same is not adhered to. 
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LIST OF FOIS / UTS / PRS AND OTHER DATACOM LOCATIONS.  
 ANNEXURE 
 
Sr. 
No 

STATION CODE 

1 AJNI  AQ 
2 KHAPRI KRI 
3 GUMGAON GMG 
4 BUTIBORI BTBR 
5 BORKHEDI BOK 
6 SINDI SNI 
7 TULJAPUR TJP 
8 SELOOROAD SLOR 
9 SEWAGRAM SEGM 
10 DAHEGAON DAE 
11 KAOTHA KAOT 
12 PULGAON PLO 
13 TALNI TNI 
14 DHAMANGAON DMN 
15 CHANDUR CND 
16 MALKHED MLR 
17 TIMTALA TMT 
18 BHUGAON BPK 
19 SONEGAON SNN 
20 WAGHOLI WG 
21 HINGANGHAT HGT 
22 NAGRI NGI 
23 CHIKNI RD. CKNI 
24 WARORA WRR 
25 MAJRI MJRI 
26 BHANDAK BUX 
27 TADALI TAE 
28 BABUPETH BUPH 
29 GODHANI GNQ 
30 BHARATWADA BWRA 
31 KALMESHWAR KSWR 
32 KOHLI KOHL 
33 SONKHAMB SNKB 
34 METPANJRA MER 
35 KATOL KATL 
36 KALAMBA KLBA 
37 TEEGAON TEO 
38 CHICHONDA CCD 
39 JAULKHERA JKR 
40 BARSALI BYS 
41 MARAMJHIRI MJY 
42 DHARAKHOH DHQ 
43 BARBATPUR BBTR 
44 DHODRAMOHAR DOH 
45 KALA AKHAR KQE 
46 SAHELI SALI 
47 TAKU TAKU 
48 KIRATGARH KRTH 
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49 JAMBHARA JMV 
50 BORDHAI BXY 
51 NAVEGAON NVG 
52 HIRDAGARH HRG 
53 JUNNARDEO JNO 
54 PALACHOURI PCLI 
55 IKLEHRA IKR 
56 ARVI P.O ARVI  
57 WANI WUN 
58 PUSLA PUSA 
59 WARUD WOC 
60 MORSHI MRSH 
61 MAJRI KHADAN MJKH 
62 LINGTI LNT 
63 PIMPALKUTTI PMKT 
64 KAYAR KYR 
65 SARNI SARNI 
66 UMRED URR 
67 NTPG CD NTPG 
68 GHUGUS ACC GGS ACC 

 

 

End Of Chapter-IV 
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Chapter-V 
 
Annexures & Performa  
    ANNEXURE V 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER  ALONG 
WITH THE TENDER DOCUMENTS 
I……………………………… (Name and designation)** appointed as the attorney/authorized signatory 
of the tenderer (including its constituents), M/s_____________________________ (hereinafter 
called the tenderer) for the purpose of the Tender documents for the work of 
____________________________________________ as per the tender No.____________ of 
________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including 
its constituents as under: 
1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 

in confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 

website www.ireps.gov.in  I/we have verified the content of the document from the website 
and there is no addition, no deletion or no alteration to the content of the tender document. 
Incase of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or 
final payment of the contract, the master copy available with the railway Administration shall 
be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 
forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us 
are correct and I/we are fully responsible for the correctness of the information and documents, 
submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of submission 
of bids, either in individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the Certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the Bid Security besides banning of business for a period of upto two year. Further, 
I/we (insert name of the tenderer) **___________________and all my/our constituents 
understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the Certificate submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to termination 
of the contract, along with forfeiture of Bid Security/Security Deposit and Performance 
guarantee besides any other action provided in the contract including banning of business for 
a period of upto two year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country 
which shares a land border with India and certify that I am/We are not from such a country or, 
if from such a country, have been registered with the competent Authority. I/We hereby certify 
that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence 
of valid registration by the competent authority is enclosed) 

 
 
SEAL AND SIGNATURE 
OF THE TENDERER 
Place: 
Dated: 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 
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suitably by tenderer. 
 

This affidavit is to be also has to be given by each member of Joint Venture 

    

Note: This is a mandatory certificate for all bidders. 
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Note: This affidavit is to be given by each member of JV  
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ANNEXURE-VIB 

 

   

Note: This is a mandatory certificate for all bidders with audited balance sheet certified 
by a CA. 
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ANNEXURE-VI 
___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. ______________________ DATED ___________ 

 

ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between President of India acting through the Railway Administration hereafter called 
the "Railway" of the one part and ___________________________herein after called 
the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the 
works _____________________ set forth in the Schedule/Bill(s) of Quantities hereto 
annexed upon the Standard General Conditions of Contract, corrected upto latest 
correction slips/ updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents and the Specifications of _____________ Railway 
corrected upto the latest correction slips and the Schedule of Rates of___________ 
Railway, corrected upto latest correction slips /_____________ updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender documents and the 
applicable Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender documents and the Special 
Conditions and Special Specifications, if any and in conformity with the drawings here-
into annexed AND WHEREAS the performance of the said works is an act in which the 
public are interested. 

NOW THIS INDENTURE WITNESSED that in consideration to the payments to be 
made by the Railways, the Contractors will duly perform the said works in the said 
schedule/Bill(s) of Quantities set forth and shall execute the same with great promptness, 
care and accuracy in a workman like manner to the satisfaction of the Railway and will 
complete the same in accordance with the said specifications and said drawings and 
said conditions of contract on or before the ______ day of ___________ 20___ and 
will maintain the said works for a period of________Calendar months from the 
certified date of their completion and will observe, fulfil and keep all the conditions 
therein mentioned (which shall be deemed and taken to be part of this contract, as if 
the same have been fully set forth herein), AND the Railway, both hereby agree that if 
the Contractor shall duly perform the said works in the manner aforesaid and observe 
and keep the said terms and conditions, the Railway will pay or cause to be paid to the 
Contractor for the said works on the final completion thereof the amount due in respect 
thereof at the rates specified in the Schedule /Bill(s) of Quantities hereto annexed. 

   Contractor _______________ (Signature) Railway: Designation ___________ 
Address _________________________ (For President of India) 
Date _____________ Date _____________ 
Signature of Witnesses (to Signature of Contractor) with address: 
Witnesses: 

_____________________________ _____________________________ 

_____________________________ _____________________________ 
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 ANNEXURE VII 
 

PROFORMA FOR PREVIOUS EXPERIENCE OF CONTRACT/CREDENTIALS 

Sr. 
No. 

Name of similar work 
carried out in the past 
or being executed at 
present 

Place 
&with 
which 
authority 

Tender 
Cost 

Time taken for completion of work 
As stipulated in the 
Contract 

Actual Time 
taken 
 

1 2 3 4 5 6 

      

      

      

 
   Signature _____________   

 
 

   Please fill in the questionnaire below:- 
 
Give details of your previous experience in the manufacture and how long you 
have been manufacturing the stores as listed in this tender. 
 
Give particulars of the present production capacity of the factory where the 
stores would be manufactured. (Please give details of license and the capacity 
for which you are licensed by Government). 
 
Give the names of your Bankers and their reference. 
 
Give details of the registration number, if you are registered for supply to Indian 
Railways (or any other Railway), DGS & D and NSIC, and the class of stores for 
which you are registered. 
 

NOTE:     This form shall be filled precisely and with full details. 
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ANNEXURE VIII 

 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 
 

(1)     The following are the particulars of deviations from the requirements of 
the instructions to Tenderers, General and Special Conditions of 
contract-(Chapters of Tender DocI) 

 
Clause Deviation Remarks 

(including justification) 

   
   
   

 
 
 
 
 

Signature and seal of the 
Manufacturer/Tenderer. 

 
 

 Note:  Where there is no deviation, the statement should be 
returned duly signed with an endorsement indicating "No 
Deviations". 
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ANNEXURE IX 
TENDER NO. ____________________ 

Requisition-cum-receipt for the material 

Requisition-cum-receipt for the material    

Sr. No.__________       Date: 

Please arrange to supply the bearer ______________ 
__________________________________________________________ 

Description of materials required 

Qty Nos. in words In figures 

    

 

at (place of supply) ___________________                     Station ____________ 

for sub-section between Km. _____to Km._____ against Contract No._______________ 

________________________________ 

Signature of the Contractor/Contractors 

______________________________ 

           (Specimen signature) 

(B) Received the above material Qty._____ (fig) ________________ as mentioned above. 

On _______________________________ received in good condition and I/We undertake 
the responsibility for replacement / payment of/ for the same as shall be deemed fit by the 
Railway in terms of Special Conditions 

  ___________________________ 

Station:                                                                                    Signature of the Contractor(s)                       

 

Date:   
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ANNEXURE X 
INDEMNITY BOND 
 Indemnity Bond for safe custody of Railway material to be supplied to 
M/s._________________________________________________   under Tender no. 
______________________________We, M/s.______________________________________ 
(hereinafter called the Contractor) do hereby undertake that we shall hold in our custody for and 
on behalf of the President of India acting in the premises through the General Manager, Central 
Railway or for him all Railway materials which have been handed over to us against the contract 
for Tender no. __________________________________ dt.______________ for the work 
of________________________________________ ________________________________” by 
the Railway for the purpose of execution of the said contract until such time the materials are duly 
installed and/or erected or otherwise handed over to the Railway. 

We shall be entirely responsible for the safe custody and protection of the said materials against 
all risk till they are duly delivered as installed and/or erected equipment to the Railway or as 
directed otherwise and shall indemnify the Railway against any loss, damage or deterioration 
whatsoever in respect of the said materials.  The said materials shall at all time be opened to 
Inspection by any Officer authorized by the General Manager, Central Railway or his nominee. 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 
a refund becomes due, the Railway shall be entitled to recover from us the full cost and 
compensation determined in terms of the contract for such loss or damage, if any, along with the 
amount to be refunded without prejudice to any other remedies available to him by deduction 
from any sum due or any sum which at any time thereafter becomes due to us under the said or 
any other contract. 
In the event of any loss or damage as aforesaid the assessment of such loss or damage and the 
assessment of the compensation therefore would be made by the President of India acting through 
the General Manager, Central Railway or his authorized nominee shall be final and bind upon us. 

Signed at _________            on this day of __________________________________ 

Signature of Witness: ____________________________ 

For & on behalf of M/s.____________________________________ 
Name of Witness in BLOCK LETTERS: __________________________________ 

ADDRESS:   _____________________________________________ 
                      _____________________________________________ 
_____________________________________________ 
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ANNEXURE XI 
PROFORMA FOR BANK GUARANTEE BOND 

The President of India, 
Acting Through the  
Sr.DFM, 
Nagpur -440 001. 
Central Railway 
 
1.     In consideration of the President of India (hereinafter called “the Government”) having 
agreed to accept  from………………………………….(hereinafter called “the said contractor/s”), under 
the terms and conditions of an Agreement/Acceptance letter dated 
………………………………………..…..made between…………………………….…..and                           
………………………………………………………………..…(hereinafter called “the said Agreement”) the 
Performances Guarantee for the due fulfilment by the Contractor/s of the terms and conditions 
in the said Agreement on production of Bank Guarantee for 
Rs……………(Rupees……………………………………………………………………………………………only) 
we,…………………………………………………..……..(indicate the name of Bank thereinafter referred to 
as “the Bank”) at the request of ………………………………….contractor/s do hereby undertake to 
pay the government an amount not exceeding Rs…………against any loss or damage caused to 
or suffered by or would be caused to or suffered by  the Government by reason of any branch 
by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.  

2.     We,…………………… (indicate the name of Bank) do hereby undertake to pay the amounts 
due and payable under this guarantee without any demur, merely on demand from the 
Government stating that the amount claimed is by way of loss or damage caused to or suffered 
by the Government  by reason of breach by the said contractor/s of any of the terms or conditions 
contained in the said agreement  or by reason of the contractor/s failure to perform the 
Agreement , any  such demand made on the bank shall be conclusive as regards the amount  
due  and payable to the Bank  under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs…………… 

3.     We undertake to pay to the Government any money so demanded notwithstanding any 
dispute or dispute raised by the contractor/s/supplier(s) in any suit or proceeding pending before 
any Court or Tribunal relating thereto liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s)/supplier(s) shall have no claim against us for making such 
payments. 

4.      We……………………………. (indicate the name of the bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said Agreement, including Maintenance/Warrantee Period, and that it 
shall continue to be enforceable till the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharge or till _______________ 
office/Department. Ministry of Railway certifies that the terms and conditions of the Agreement 
have been fully and property carried out by the said Contractor(s) and accordingly discharged 
this guarantee, unless a demand or claim under this guarantee is made on us in writing on or  
before the ……………………..we shall discharge from all liability  under this guarantee thereafter. 

5.      We,_____________(indicate the name of the bank ) further agree with the Government 
that the Government shall have the fullest liberty  without our consent and without affecting in 
any manner our obligations hereunder to vary any of terms and conditions of the said agreement 
or to extend time of performance by the said contractor(s) from time to time  or to postpone 
from any time or from time to time any of the powers exercisable by the Government against 
the said contract and to forebear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation, 
extension being granted to the contractor/s for any  forbearance act or commission on the part 
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of the Government or indulgence by the Government to the said contractor/s or such any  matter 
or thing whatsoever which under the law relating to sureties would , but for this provision, have 
effect of so relieving us. 

6.This Guarantee will not be discharge due to the change in the constitution of the bank or the 
Contractor(s)/Suppliers(s) 

7.   We,___________(Indicate the name of Bank)………………undertake not to revoke this 
guarantee during its currency except with the previous consent of the Government in writing. 

 
Date this……………….day of ……………….20…...  
For     …………………………… 
 (Indicate the name of Bank) 
 

Signature of Tender 

 

Divisional Railway Manager (S&T), 

Central Railway, Nagpur Division– 440001, 

For and on behalf of President of India. 
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Annexure –XII 
 

Certificate of no relative being an employee of Central Railway   

 

I/We the under signed hereby solemnly declare and certify that I/ We do not have any of our 
relative/relatives employed in the Indian Railway (Signal and Telecom department) except the 
names mentioned herein under:   

 

   1……………….. 

 

   2……………….. 

 

   3……………….. 

 

   And so on …………. 

 

 

Note:- Names , Designation , Name of office, Headquarter of the tenderer’s relative in Indian railway 
(Signal  and Telecom Department) to be mentioned by the tenderer/ tenderers in 1,2, 3  and so 
on above. 

  
    
       Signature of Tenderer / Tenderers 
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ANNEXURE-XIII 

 

Format for authorization letter from OEM(s). 
(The authorization letter, printed on the original stationery of the 
OEM, is to be submitted by the Bidder along with the Bid as a 
requirement of Eligibility Criteria) 

Ref. No: ……………………    Date : ____________ 

To, 

Divisional Railway Manager (S&T),, 
Central Railway, Nagpur –440 001. 
 

Dear Sir, 

Sub: - Tender Enquiry for (Name of Work)______________ 
_______________________________________________  
 _______________________________________________ 
 
---------- 

 With reference to the Tender Enquiry for (Name of work) 
________________________________________________________________________
_________________________________________ this is to certify that we (name of 
manufacturer & address) authorize (name & address of participating bidder) to 
include equipments manufactured by us in their bid.  We undertake the responsibility to 
render all kind of repair & maintenance support to the bidder as mentioned in the Tender 
Document in case a contract is awarded to M/s.(name of the bidder) based on their Bid 
and subsequent confirmations, if any, submitted by them to you.    

 We request you to kindly consider the bid submitted by (name of the bidder) for 
execution of the aforesaid work including supply and installation of equipment 
manufactured by us. 

 

________________ 

      (Signature) 

Name of the Person  :  _________________ 

Authorized Signatory 

Place : ___________ 

Seal of 
the 

Compan
y 
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ANNEXURE XIV 
CHECKLIST OF ITEMS TO BE COMPLIED BY THE TENDERERS WHILE SUBMITTING THE 
OFFER 

Name of Tenderer: 

Name of Work: 

 
Sr. 
No. 

 
Description of Item 

Chapter/Clause 
of Tender 
Document 

Compliance 
(Yes / No / 
Not 
Applicable) 

Remarks
if any 

1. Have you paid the required cost of tender 
document & Bid Security in prescribed and 
acceptable form as instructed on 
www.ireps.gov.in 

As per NIT 
Clause  

  

2. For Two Packet System only: 
Have you submitted bid online at E-Tender 
portal on IREPS. 
Note:- 
With bid the tenderer will upload scanned 
copies of documents online at E-Tender 
portal on IREPS while submitting their offer. 
(i.e. Technical Bid & Financial Bid) online at 
E-Tender portal on IREPS.  

 
Not applicable. 

  

3. Have you attached the Tender form (First 
Sheet) duly filled & signed by the contractor 
&Witnesses ? 

Chapter – 1  
of Tender 
Document 

  

4. Have you submitted covering letter signed & 
complete in all respect. Giving details of the 
firm like Name, Type of Firm (Pvt. Ltd., 
Partnership, JV etc.), Complete Address with 
PIN code, Contact details with 
E-mail ID etc.? 

 
 
As per GCC 
Clause 

  

5. Have you furnished the credentials to 
establish the eligibility? The documents 
required for ascertaining Technical & 
Financial capability as Specified in Clause 
1,1.6.  

 
Clause 1.1.6 & 
1.8.1 of Tender 
Document 

  

5.1a Have you furnished Completion 
Certificate(s) regarding meeting Technical 
Eligibility Criteriafor successful completion of 
Similar work in the last seven financial years, 
ending last day of month previous to the one 
in which tender is invited, from the executive 
of user Railway ? (with contact details of FAX, 
phone and E-Mail of issuing authority) 

Clause 1.8.1 of 
Tender 
Document 

  

5.1b Have you submitted duly filled & signed 
copies of completed Works to certifying 
Technical eligibility criteria ? This should be 
accompanied with certificate from user 
Railways.  

 
Clause 1.1.6 & 
1.8.1 of Tender 
Document 

  

5.2a Have you furnished supporting documents for 
meeting Financial Eligibility Criteria? 
Certificates to this effect which may be an 

 
Clause 1.1.6 & 
1.8.1 of Tender 
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attested Certificate from the concerned 
department / client and/or Audited Balance 
Sheet duly certified by the Chartered 
Accountant etc or documents as specified in 
GCC with latest amendments. 
(Certification should be with contact details,  
FAX, phone and E-Mail of issuing/certifying 
authority):  

Document 

5.2b Have you furnished the details of year-wise 
contractual payment received during the last 
three financial years & current year duly 
verified by Chartered Accountant regarding 
meeting Eligibility Criteria in last 3 financial 
years? This will also be used for calculation of 
BID capacity of the Contractor.: No eligibility 
will be judged but details may be furnished. 

 
Clause 1.1.6 & 
1.8.1 of Tender 
Document 

  

5.3 Have you furnished details of works 
experience  

Clause 1.8.1 of 
Tender 
Document 

  

6. Have you submitted certificate stating that 
they are not liable to be disqualified and all 
their statements/documents submitted 
alongwith bid are true and factual. 

Clause – 1.1.5 - 
Note 
Annexure - XIV 

  

7. Have you furnished Certified copy of JV 
agreement (MoU) in enclosed Annexure- XX 
(In case of offer is from JV firm) 

Clause  
17 of GCC, 
Annexure – XX of 
Tender 
Document 

  

8 Have you submitted all the supporting legal 
Documents in Case of Partnership Firms, JV, 
LLP etc.? 
(Like Partnership Deed, Power of Attorney, 
Articles of Association etc.) 

 
Clause no. 14. 
15, 17 & 18 of of 
GCC 

  

9. Have you submitted Technical 
Specification & Literature of the equipment 
and sub- systems offered along with brief 
outline (along with diagrams and drawings, 
description of  the equipment and 
specifications) 

Tender 
Document 

  

10. Have you quoted rates as online at E-Tender 
portal on IREPS? 

As per IREPS 
schedule 
requirement. 

  

11. Have you submitted NEFT/RTGS Mandate 
Form ? 

Tender 
Document 

  

12. Have you submitted a Certificate no relative 
being as Employee of Central Railway ? 

Annexure –XII of 
Tender 
Document 

  

13. List of Personnel, Organization available on 
hand and proposed to be engaged for the 
subject work. 

Tender 
Document 

  

14. List of Plant & Machinery available on hand 
(own) and proposed to be inducted (own and 
hired to be given separately) for maintenance 
support of the system. 

 
Tender 
Document 
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15. Details of set up/ technical know-how 
available with the Tenderer for execution of 
work and testing/ trouble shooting/ repairing 
of equipments under warranty period. 

 
Tender 
Document 

  

16. Have you signed on all the pages of the 
documents attached with the bid. 

Tender 
Document 

  

17. Have you attested all the corrections / over 
writings made by in the attached documents? 

Tender 
Document 

  

18 Mandatory submission of Annexure V & VIB Tender 
Document 

  

 

 

            Signature of the Tenderer 
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ANNEXURE-XVI 

NOVATION AGREEMENT 
 
Articles of agreement made on this day ______________ in the year Two Thousand and Twenty-
One between the President of India, acting through the_______________________<Zonal 
Railway>. Administration having its office at ____________________ hereinafter called the 
'Railway' of the first part and <_____Name of the contractor______>herein after called the  
‘Contractor’ of the second part and Indian Railway Finance Corporation Limited hereinafter called 
the "IRFC” of the third part having its office at ______ with GSTIN _________________<GSTIN 
of billing unit (IRFC)> 
 
First part, second part and third part collectively hereinafter called the 'Parties'.   
Whereas the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement no. _______________ dated __________ with contract cost of 
Rs.________ for performance of _______________hereinafter called the “Principal Agreement” 
Now it is hereby agreed by and between the parties that Indian Railway Finance Corporation shall 
be made an additional party to the Principal Agreement executed between Railway and Contractor 
with effect from date of this agreement.   
It is agreed by and between the parties that Railway shall continue to be held responsible for all 
obligations, risk and liabilities, whatsoever, arising out of or in connection with the Principal 
Agreement and this Novation Agreement, whether during the progress of the work or after its 
completion.  
It is further agreed and understood by and between the parties that IRFC shall be the owner of 
assets, if any, arising out of execution of works as defined in the Principal Agreement, except the 
land whose ownership shall continue with Railway.  Accordingly, the invoices shall be issued by 
capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill-to party).  Also, the 
contractor shall submit the invoice, issued in the name of IRFC, to Railway for processing payment 
by Railway to Contractor subject to applicable TDS under the Income Tax, GST or any other 
applicable laws.   
It is further agreed by and between the parties that IRFC shall be responsible to comply with 
Income Tax and GST laws in relation to filing of returns.   
It is further agreed and understood by and between the parties that, except for the amended 
obligations as mentioned above, the terms of the Principal Agreement for all kind of contractual / 
performance and legal obligations shall remain in full force and effect.   
All the communication in relation to the Principal Agreement and said Novation Agreement, would 
only be between party hereto of first part and second part.  
 
For and on behalf of the  
President of India 
Witness of the Signature 
1._____________________________ 
2._____________________________ 
Address: ________________________   
             
For and on behalf of the 
Indian Railway Finance Corporation 
Witness of the Signature 
1.______________________________ 
2.______________________________ 
Address: ________________________ 
 
 Signature of Contractor 
<Name of Authorized signatory> 
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Witness of the Signature 
1.______________________________ 
2.______________________________ 
Address: ________________________ 
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Annexure-XVII 

 

 

List of works completed in last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited 

 

 

S
N 

Na
me 
of 
Wo
rk 

Name 
of 
Organi
zation 
for 
whom 
execut
ed and 
Contra
ct 
awardi
ng 
authori
ty 

Contr
act 
agree
ment 
No. 
and 
date 
of 
Awar
d 

Approx. 
Value of 
contract 

Date of 
Commence
ment 

Date of 
Completion 

Period of 
completion 

Mai
n 
feat
ures 
of 
the 
wor
k 

Rem
arks 

Agree
ment 
value 

Fin
al 
Val
ue 

Sche
duled 

Act
ual 

Sche
duled 

Act
ual 

Sche
duled 

Act
ual 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

              

              

              

 
 
Note:  
 
(i) Supporting documents/certificates (duly attested) from the organisations with whom 

worked/are working should be enclosed. 
 
(ii) Certificate from private individuals for whom such works are executed/ being executed shall 

not be accepted. 
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Annexure-XVIII 

LIST OF WORKS ON HAND: DETAILS OF EXISTING COMMITMENTS, BALANCE 
AMOUNT OF ONGOING WORKS AND WORKS AWARDED NOT YET STARTED  

 
All works in progress and also the works which are awarded to tenderer but yet not started up to 
the date of opening of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. 
This statement should be submitted duly verified by Chartered Accountant. 
 
S
N 

N
a
m
e 
of 
W
or
k 

Nam
e of 
Org
aniz
atio
n for 
who
m 
exec
uted 
and 
Cont
ract 
awa
rdin
g 
auth
ority 

Con
trac
t 
agr
ee
me
nt 
No. 
and 
dat
e of 
Aw
ard 

Approx. Value 
of contract 

Date of 
Comme
ncement 

Date of 
Completi
on 

Period 
of 
completi
on 

% age 
Progress 

Re
as
on
s 
for 
De
lay
, if 
an
y 

Ma
in 
fea
tur
es 
of 
th
e 
wo
rk 

Re
ma
rks 

Agr
ee
me
nt 
valu
e 

Pa
ym
ent 
rec
eiv
ed 

Ap
pr
ox. 
bal
an
ce 
to 
be 
rec
eiv
ed 

Sch
edu
led 

A
ct
u
al 

Sch
edu
led 

A
ct
u
al 

Sch
edu
led 

A
ct
u
al 

Ph
ysi
cal 

Fin
an
cial 

1 2 3 4 5 6 7 8 9 10 1
1 

12 1
3 

14 15 16 17 18 

                  

                  

                  

                  

 
Note:  
 
(i) Supporting documents/certificates (duly attested) from the organisations with whom 

worked/are working should be enclosed. 
 

Certificate from private individuals for whom such works are executed/ being executed shall not 
be accepted 

 

 

End Of Chapter-V 
 



52-2023-NGP-SNT-T-DATACOM  Central Railway 

Page 72 of 72 
 

 

 
 
 
 
 
 
 
 
 

End Of Tender Document 
 


