



RailTel Corporation of India Limited

(A Government of India Undertaking under Ministry of Railways)

Plate-A, 6th Floor, Office Block Tower-2, Block-B, East Kidwai Nagar, New Delhi -
110023

CORRIGENDUM-8

No. RFP No. RCIL-2023-PDY-Smart City-RFP-01

Dt.24-08-2023

Ref: 1) RFP no. RCIL-2023--PDY-Smart City-RFP-01, Dt. 01-06-2023, 2) Corrigendum no.1 dated 06-06-2023, Corrigendum no.2 dated 16-06-2023, Corrigendum no.3 dated 06-07-2023, Corrigendum-4 dated 20-07-2023, Corrigendum -5 dated 27.07.2023, Corrigendum-6 dated 08-08-2023 and Corrigendum no.7 dated 17-08-2023.

Name of the Work: "Request for Proposal for Selection of System Integrator for Design, Development, SITC, O&M For 05 Years of Integrated Command & Control Center (ICCC) & Other Associated Activities for Puducherry Smart City Area"

In continuation to RFP and five corrigendum referred above, Clarification cum Corrigendum -8 is issued herewith for the amendments enclosed as Annexure-A.

All other terms and conditions remain the same.

**Sd/
Assistant General Manager/EB
for RailTel Corporation of India Ltd**

Corrigendum No. 8 to Modified RFP No. RCIL-2023-PDY-Smart City-RFP-01

Annexure – A

(Letter No. No. RFP No. RCIL-2023-PDY-Smart City-RFP-01 Dt.17-08-2023)

S No.	Clause of the Modified RFP	Existing Clause of the Modified RFP issued vide Corrigendum-5, 6 & 7.	Clarifications/ Revised Clause of the Modified RFP
	Volume -1		
1	a) Para 6.17: Bill of Material, b) Para 7.1: Price Component for CAPEX (Price Break up) and c) Price schedule format uploaded on the e-Nivida portal	<i>A1. ICCC setup with IT & Non-IT Infrastructure</i> <i>S No.21: SITC of 60 KVA with 150 Ah SMF batteries backup 2 Hrs</i>	It is clarified that S. No. 21 under Para 6.17, para 7.1 and price schedule format uploaded on e-nivida portal may be read as: <i>A1. ICCC setup with IT & Non-IT Infrastructure</i> <i>S No.21: SITC of 60 KVA with Li-Ion batteries backup 2 Hrs.</i>
	Volume -2:		
2	5.19 Project Timelines		
	Deployment Of Resources	After T/0+2 weeks, a penalty of 2% per week on the amount to be released thereof up to the maximum value of 10% on the amount to be released. However, Delay beyond three (03) weeks would lead to termination of contract.	After T/0+2 weeks, a penalty of 2% per week on the amount to be released thereof up to the maximum value of 10% on the amount to be released.
