

Global Tender Enquiry (GTE)

Corrigendum - 6

for

**Request for Proposal (RFP) for Selection of
Managed Service Data Centre (DC) Partner
for Development of Data Centre at RailTel's Noida Land**



RailTel Corporation of India Ltd.

6th Floor, Plate-A, Office Block-2, NBCC Building, East Kidwai Nagar

New Delhi -110023, Ph: 011-22900600, Fax: 011-22900699

Website: www.railtelindia.com

1 Corrigendum-6 for Request for Proposal (RFP) for Selection of Managed Service Data Centre (DC) Partner for Development of Data Centre at RailTel’s Noida Land

In reference to the Request for Proposal (RFP) for Selection of Managed Service Data Centre (DC) partner for Development of Data Centre at RailTel’s Noida Land, Global Tender Enquiry (GTE) reference no. RailTel/GTE/CO/Mktg-BD/2023-24/RFP/Noida DC/001 dated: 18th Jan 2024, all are advised to note following changes in the tender document:

S.No.	Tender Reference	Original Version	Modified Version
1	7- Chapter-3- Scope of Work- 7.5- Implementation Services	It is expected that Managed Service Data Centre partner (MSDCP) shall complete the Development of Data Centre as per Milestones defined in the RFP. The pictorial diagram is depicted below: Pictorial Diagram -1 and 2.	It is expected that Managed Service Data Centre partner (MSDCP) shall complete the Development of Data Centre as per Milestones defined in the RFP. The pictorial diagram is depicted below: Updated Pictorial Diagram-1 and 2 enclosed as Annexure-1 of this Corrigendum-6 (updated as per the modified implementation timelines defined in Corrigendum-5)
2	14- CHAPTER-10: Evaluation Process- 14.7-Contract Agreement/ 15- CHAPTER-11: Terms & Conditions-15.37	Agreement The agreement shall be signed immediately after fulfilling the following conditions by the selected bidder: (i) submission of valid Performance Bank Guarantee, (ii) submission of Site Plan, Building Plan (iii) Submission of Financial Closure documents (iv) Submit a duly signed copy of the Agreement (being the Letter of Award, General Conditions of Contract and RFP and proposal response) as per Annexure-34 executed on non-judicial stamp paper of adequate value.	Agreement The agreement shall be signed immediately after fulfilling the following conditions by the selected bidder: (i) submission of valid Performance Bank Guarantee, (ii) submission of Site Plan, Building Plan (iii) Submission of Financial Closure documents (iv) (ii) Submit a duly signed copy of the Agreement (being the Letter of Award, General Conditions of Contract, Non-Disclosure Agreement as per Annexure 26 of RFP, and RFP & Corrigenda and proposal response Bid Offer) as per Annexure-34 25 of RFP executed on non-judicial stamp paper of adequate value.
3	15.41-Performance Bank Guarantee	d. The PBG shall remain valid during the transition period defined in Section 6.4-Extension of Contract & Exit Management. h. Format of PBG given at Annexure 28.	d. The PBG shall remain valid during the transition period defined in Section 6.4-7.6 Extension of Contract & Exit Management. h. Format of PBG given at Annexure 28 27 .

Reply to Bid- Queries dtd. 20.05.2024: The reply to following queries has been updated as below:

Point no. of Reply to Bid queries	Response to queries-as given under Reply to bid queries dtd. 20.05.2024	Response to Bid queries- To be read as:
44	Requirement modified to 1500 Sq. mtrs space. Clause modified vide point no. 7 of Corrigendum-5	Clause modified vide point no. 31 of Corrigendum-5
98	Requirement modified to 1500 Sq. mtrs space. Clause modified vide point no. 7 of Corrigendum-5	The DC capacity has been modified to 10 MW. Please refer to modified clauses-vide point no 4 and 6 of Corrigendum-5.

1.1 Annexure-1 – Implementation Services- Pictorial Diagrams

Diagram-1




Diagram-2

Milestone (after issue of LOA-D)	D+30 days	D+45 days	D+60 days	D+18 months	D+24 months	D+60 months	D+5 years onwards
A. Documentation Stage							
Submission of PBG							
Agreement signing							
Submission of necessary site plan, construction plan, required statutory approval documents							
Financial Closure Documents							
Submission of detailed site plan, all floor plan, all sections & elevations, 3D, Walkthrough presentation of DC and other required drawings							
B. PHASE-I							

Milestone (after issue of LOA-D)	D+30 days	D+45 days	D+60 days	D+18 months	D+24 months	D+60 months	D+5 years onwards
a. Shell Structure and associated MEP for the minimum 10 MW capacity							
b. NOC, SOC, Billing & CRM & Helpdesk Establishment							
b. Atleast 500 racks (passive infra) for Go-Live of Phase-I							
C. PHASE-II- Remaining Capacity							
O& M phase							