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RAILTEL CORPORATION OF INDIA LIMITED 
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(Cost of Tender Document :  Rs.5656/-only) 
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TENDER NOTICE 

Tender No.  Railtel /Tender/OT/WR/HQ/2015-16/33/01 to 12                                                               Date : 18.12.2015 

 

  

RailTel Corporation of India Ltd. invites sealed Open Tenders from the established and reliable contractors with 

proven experience for the work of “Deployment of maintenance teams in 12 sections of Western Region for 

maintenance of OFC cable network and upkeep of associated gears for a period of 3 years and extendable by 

one year on same terms & conditions” as detailed below: 

 

 

 

 

 

 

 

 

 

SN 
Sectional 

HQ 

Section Details Length of 

Sec. (KM) 

Estimated 

Tender Value 

for three years 

(Rs.) 

Earnest 

Money 

Deposit (EMD) 

1 
Goregaon 

Churchgate – Boisar, Mahim - Raoli(excl 

Raoli) and RCIL MX - Elphinston Rd - Parel 

(excl. Parel) and city cable (5kms.) 

120 3520714 78240 

2 
Nandurbar Ukaisongarh-Nandurbar-Amalner-Jalgaon 231 3980599 88460 

3 
Jamnagar Rajkot-Okha 273 4369367 97100 

4 
Nagbhir 

 
Gondia - Ballarshah 255 3566991 79270 

5 
Dahod Ratlam-Dahod-Godhara 188 3321778 73820 

6 Rajkot 

Viramgam-Surendra nagar-

Rajkot,Wakaner-Dahisara-Maliya, 

Dahisara - Navlakhi 

279 4465397 99240 

7 
Sujalpur Nagda-Ujjain-Maksi-Bhopal 239 3821129 84920 

8 Indore 
Ratlam-Fatehabad-Indore-Dewas-Maksi, 

Fatehabad-Ujjain, Dewas-Ujjain 
266 5416406 120370 

9 
Samakhyali Viramgam-Gandhidham-Bhuj 293 5966191 132590 

10 
Botad 

Surendranagar-Botad-Dhola-Bhavnagar, 

Dhola-Dhasa-Khijadiya-Jetalsar 
300 6108728 135750 

11 Baran Ruthiyai-Kota 165 2126639 47260 

12 Beohari Katni-Singrauli 265 3100075 68900 
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Details of sections which are being tendered is as enclosed  

 

a) Commencement of Sale of Tender Documents 18.12.2015  

b) Closing of sale of Tender Documents 18.01.2016 at 14:00 hrs. 

c) Last date and time for submission of tender documents. 
18.01.2016 upto 15:00 hrs. 

d) Opening date and time of tender documents. 

 
18.01.2016 at 15:30 hrs. 

e) Validity of offer 120 days from the date of opening of tender. 

f) Address for availability of tender document Executive Director, 

Western Region 

RailTel Corporation of India Ltd.,  

g) Web address for availability of tender document Detailed tender notice and tender document are also 

available at our website www.railtelindia.com. 

h) Cost of Tender document by hand/downloaded from 

RCIL site (Including VAT and surcharge) # 

 

Rs. 5656/- (In the form of Bank Draft in Favour of 

Railtel Corporation of India Ltd. Payable at Mumbai)  

i) Cost of Tender document if required by post (including 

VAT, surcharge and postage charges of Rs. 500) # 

 

Rs. 6156 /-(In the form of Bank Draft in Favour of 

Railtel corporation of India Ltd. Payable at Mumbai) 

 

j) If the tender document is downloaded from the website then the cost of tender document as stated above have 

to be submitted along with the offer in the form of Bank Draft in favour of RailTel Corporation of India Ltd. 

payable at Mumbai. 

k) The rates should be inclusive of taxes, However breakup of all the taxes charged by the bidder shall be shown 

separately in the Annexure-E & F of the tender document. The tenderer has to submit the breakup of all taxes at 

the time of submission of their “on account bills” also. The tenderer has also to submit their TIN No., PAN No. & 

Service Tax No. at the time of submissions of their “on account bills. In addition to it, the contractor should 

submit copy of WCT registration certificate for the states wherever applicable. 

PF Account & ESI registration no. should also be available with the contractor. All the statutory provisions have 

to be made by the contractor. 

 

# Small Scale Units, if registered with NSIC for the item tendered, under single point registration scheme, copy 

of valid registration certificate for exemption of tender cost, is to be submitted However, postage charges of 

Rs. 500/- would have to be paid by them, in case they need tender document by post. 

 

The offers shall be opened on above said date in the presence of those bidders who choose to be present. If the 

above said date happens to be a holiday the same shall be opened on the next working day. 

 

  For Executive Director, 

For and on behalf of RailTel Corporation of India Limited 
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Details of sections for which tenderer has to quote      Annexure-A 

 

SN 

 

 

Sectional 

HQ 

Section Details 

Length of Sec. (KM) 
Estimated 

Tender 

Value for 

three years 

(Rs.) 

Earnest 

Money 

Deposit (EMD) Main Line 
Branch 

line 

1 
Goregaon 

Churchgate – Boisar, Mahim - 

Raoli(excl Raoli) and RCIL MX - 

Elphinston Rd - Parel (excl. 

Parel) and city cable (5kms.) 

120 0 3520714 78240 

2 
Nandurbar 

Ukaisongarh-Nandurbar-

Amalner-Jalgaon 
231 0 3980599 88460 

3 Jamnagar Rajkot-Okha 252 21 4369367 97100 

4 
Nagbhir 

 
Gondia - Ballarshah 255 0 

3566991 
79270 

5 
Dahod Ratlam-Dahod-Godhara 188 0 3321778 73820 

6 
Rajkot 

Viramgam-Surendranagar-

Rajkot,Wakaner-Dahisara-

Maliya, Dahisara - Navlakhi 

262 17 4465397 99240 

7 
Sujalpur Nagda-Ujjain-Maksi-Bhopal 239 0 3821129 84920 

8 
Indore 

Ratlam-Fatehabad-Indore-

Dewas-Maksi, Fatehabad-Ujjain, 

Dewas-Ujjain 

244 22 5416406 120370 

9 
Samakhyali Viramgam-Gandhidham-Bhuj 0 293 5966191 132590 

10 
Botad 

Surendranagar-Botad-Dhola-

Bhavnagar, Dhola-Dhasa-

Khijadiya-Jetalsar 

0 300 6108728 135750 

11 Baran Ruthiyai-Kota 165 0 
2126639 

47260 

12 Beohari Katni-Singrauli 265 0 
3100075 

68900 

 

Note : City Access network will also be maintained by the same maintenance team at the same rate which will 

be upto around 15 % of total section length. 
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Check List for Tenderer before submission of Tender: 

 

 

1. Read carefully and understand each clause of the Tender Document. Your Special attention is 

requested on various penalty clauses mentioned in tender documents.  Each page of the Tender 

Document is to be signed and stamped.  

 

2. Submit documents to prove your minimum Eligibility criteria. 

 

3. Deposit EMD (only as DD) as listed in Tender Document.  

           

4. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital test 

equipments/machines. Undertaking to provide vital equipment on awarding the contract. 

 

5. Submit list of Personnel who will be deployed on regular basis for this Maintenance work along with 

their qualification and experience. 

 

6. Submit complete plan of deploying your maintenance teams indicating their head quarters to achieve 

the end objective of this Maintenance Tender. Head quarter of maintenance team for each section 

shall be decided by the RailTel. 

 

7. Please quote a percentage (both in figure & words) ‘At par/Above/Below’ the rates given by RailTel 

against ‘SOR-A -. on OFFER SHEET.  

 

If needed, separate Work Order will be issued by RailTel for execution of some of the items against 

‘SOR-B’  as per rates indicated by RailTel .Confirm your acceptance of the same by signing on SOR-A, 

SOR-‘B’, the tenderer shall quote percentage (At par/Above/Below) for SOR-‘A’. For execution of items 

against SOR-‘B’, no minimum work can be indicated, however, the maximum amount against SOR-‘B’ 

shall normally be kept at 10% of SOR-A per annum. However, additional 20% of SOR-‘A’ under SOR-‘B’ 

may be utilized for OFC diversion works, marketing requirement and improvement works etc. 

8. Failure to comply with the above points shall render the offer to be invalid and liable to be rejected.  

 

 

 

                                                                        

Signature of Tenderer with Seal 
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PREAMBLE 

  

S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 

 

3 Up-keep of infrastructure  like AC machine, DG sets, shelter, power plant and 

associated control equipment etc.  

 

The contract shall be extendable by one year on same terms & conditions. 

 

2.   SUBMISSION OF TENDER BID: 

2.1      The tender bid shall be submitted as below:  

 

The bids shall be sealed in an envelope which should bear the Tender No., its description, section 

name and date of opening. The complete Tender Bid shall be addressed to:  

 

The Executive Director,  

Western Region, 

RailTel Corporation of India Limited,  

Western Railway Microwave Complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai - 13 

 

Last Date of receipt of tenders : Sealed tenders for the Tender No. Railtel/Tender/OT/WR/HQ/2015-

16/33/01 to 12, Region will be received in the office of the Executive Director, RailTel, upto 15:00 hrs 

IST of Date. 18.01.2016  and will be opened at 15:30 hrs on same day.  If the above said day happens to 

be a holiday, the tender shall be opened on the next working day at the given time. 

 

  3.       ELIGIBILITY CRITERIA:  

 

The bidder/tenderer should have the following Technical & Financial capabilities for each section that 

the tenderer is quoting: 

 

3.1 Technical Capability:  

 Tenderers should have:  

(a) Performed OFC maintenance for a continuous stretch of more than 150 Kms (One hundred fifty 

kilometres) route for a minimum period of 6 (six) months in the past three financial years & current 

year before the date of opening of tender. 

 

Or 

 

(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of 50 

Kms. (Fifty Kilometre) in a single contract or a combined length of minimum 200 Km (Two Hundred 

Kilometres) in the past three financial years & current year before the date of opening of tender. 
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Note:  

 

1)   Tenderers must have completed the above mentioned works either for Govt. / public Sector or for 

reputed private sector telecom service providers/Infrastructure Provider with satisfactory performance 

report from the client. 

 

2)  Tenderer must have completed the above mentioned works in the last three financial years & current 

year reckoned from the date of opening of the tender. 

 

3)   No consortium/ Joint Bid shall be allowed.  

4)  Certified copies of the necessary experience certificates to this effect shall be enclosed along with the 

tender document while quoting for establishing credentials.   

 

3.2   Financial Capability: 

 

a) The tenderer must have received total contract value of 150 % of the advertised value of 

tendered sections for which they are participating, in the past three financial years & current 

year before the date of opening of tender. 

b) The tenderer should produce:  

 

 (i)    Audited balance sheet and income statement of all the preceding three 

        financial years and PAN Number.  

              

(ii)   The contractor should submit copy of service tax & WCT registration certificate for the 

states wherever applicable. 

 

3.3 In case the tenderer wants to quote for multiple sections, the financial and technical criterion 

given above will have to be separately meet for each section being quoted, i.e. for 4 sections, 

tenederer should have 4 times capability required for one section. 

 

4. General Condition: 

 

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer, 

printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the 

submission of offer. Any change subsequently shall be advised in writing to this office. 

 

5. Currency of the Contract:  

 

The currency of the contract shall be three Years from the date of taking up service contract after issue 

of LOA and shall be extendable by one year on same terms & conditions. 

 

  In case of premature withdrawal (before the completion of the tenure agreed) of   the Team by the 

contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in case the 

premature withdrawal is without at least one month’s notice, additionally, the maintenance charges 

for the last two months shall also be forfeited. 

 

6. Tender Cost: Cost of the tender document in Rs. 5656/- (Rupees five thousand six hundred fifty six 

only) by person and Rs. 6156/- (Rupees Six thousand one hundred fifty six only) by post. The payment 
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for the cost of the tender document shall be made as Demand Draft on any Scheduled 

Bank/Nationalized bank of RBI in favour of RailTel Corporation of India Ltd., payable at Mumbai. Cost 

of the tender document is not refundable.  

              

In case the firm is registered with NSIC for the item tendered, copy of valid registration certificate for 

exemption of tender cost, is to be submitted. However, postage charges of Rs. 500/- would have to be 

paid by them, in case they need tender document by post. 
   

7. The tenderer shall produce along with tender document, the documentary support for their 

experience. The tenderer shall also state the number of fully equipped teams, which shall be placed 

fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill for the possession 

of vital equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, GPS locator, and 

Smart phones with each member of AMC team, Road Vehicle etc. shall be submitted along with the 

tender document.   

 

8.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly filled in and 

signed complete with technical details, unsealed tenders will not be accepted.  

 

9.     EMD Earnest money should be  deposited in favour of RailTel Corporation of India Ltd., payable at 

Mumbai, in the form of Demand Draft on any Scheduled Bank/Nationalized bank of RBI. The validity of 

Demand draft will be at least 60 days beyond opening of tender. No interest is allowed on this Deposit 

and RailTel Corporation reserves the right to forfeit this Deposit if the successful tenderer fails to 

submit the Security Deposit required by the terms and conditions of the tender. Tenders not 

accompanied by Earnest Money will be summarily rejected. For multiple sections, the EMD amount 

will be as per the Tender Notice for the respective sections which he intends to quote. 

9.1       For NSIC registered firm:  Please refer clause no. 5.8 of GCC (Earnest Money) under  

      Instructions to tenderers and conditions of tendering.  

10.      The offer of Tenderers, who do not comply with the above conditions, will be rejected. 

 

 11.     The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the 

items specified without assigning any reason whatsoever. RailTel also reserves the right to add or 

delete any maintenance section. In case of Addition/deletion of any section, the change in contract 

value will be governed as under : 

 

 Change in Sectional length : 

 

+/-  0% to 55%  -  +/-  ½ of  %age of  change in sectional length                                                       

                                                           rounded off to nearest full %age.  

 

12.    Material to be supplied by RailTel & Contractor : The quoted rates in the schedule should include all the 

materials to be provided for the work to be done by the contractor as described in the tender document 

and the schedules attached. Tenderer’s special attention is invited to the fact that no material shall be 

arranged/supplied by RailTel except OFC & HDPE Duct (as required) in various sections for Preventive 

Maintenance and fault rectification of OFC. All materials including the materials covered under the 

Schedule of Requirement and those required to achieve the end objective and any special protection 

materials needed are to be supplied by the contractor. The material used by contractor should be of 

approved quality specified . 
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13.    The rates : The rate/rates quoted by the tenderers shall be as an all inclusive price against SOR-A after 

taking all the relevant factors/SORs into consideration and these should be firm all inclusive without any 

variation clauses. These shall include all taxes & duties such as sales tax, works contract tax, Service tax, 

Octroi, entry tax etc. as payable under the law of the land, while for SOR-B rates have been indicated by 

RailTel. RailTel shall not accept any liability for the same after award and acceptance of contract. 

However, the tenderer shall quote percentage (At par /Above/Below) for SOR-A. 

 

14. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance (LOA). If the 

tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled 

and EMD shall be forfeited. 

  

15.    Validity: The tenderer shall keep the offer open for a minimum period of 120 days from the date of 

opening of the tender within which period the tenderer cannot withdraw his offer. Any contravention of 

this condition will make tenderer liable for rejection and forfeiture of his Earnest Money Deposit.  

 

16.  Before quoting, the Tenderers are advised to ascertain the nature of work involved and invariably 

undertake a site inspection. 

 

17.     Tenderer is required to quote for the complete work. 

 

18. The submission of tender will be deemed to imply that this memorandum and all documents enclosed 

have been studied and understood and the tenderer is aware of the full scope of the work to be done 

and the conditions affecting the execution. 

 

19. The tenderer shall not increase the quoted rate/s in case RailTel decides to negotiate for reduction in 

rate/s. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the 

rate/s originally quoted will be binding on the tenderer. 

 

20.  If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for 

the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage. In 

case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited 

shall be forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel 

tenders for a period of 3 years. 

 

21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a performance guarantee 

amounting to 5 % of annual contract value within 21 days from the date of issue of LOA. Extension of 

time for submission of PBG beyond 21 days and upto 60 days from the date of issue of LOA may be 

granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be 

charged for the period of delay beyond 21 days i.e. 22
st

 day after date of issue of LOA. In case the 

successful tenderer is not able to submit PBG, the tenderer will have options to submit this amount in 

the form of Demand draft. In case the contractor fails to submit the requisite PBG even after 60 days 

from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if 

any payable against that contract. The failed contractor shall be debarred from participating in re-

tender for that work. PBG (DD in lieu) shall be released after Physical completion of work based on 

‘Completion certificate’ issue by competent authority. 

  

22. The Security Deposit for each work shall be 5% of total contract value. The Earnest Money of the 

successful tenderer shall be adjusted towards the same. 
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Remaining 3% of total contract value shall be recovered from the contractor’s “on account” bills as 

under: 

 The rate of recovery should be at the rate of 10% of the bill amount till 5 % total contract value is achieved 

(EMD  and balance 3% from the running bills). 

(a) Security Deposit shall be released after passing the final bill based on “No Dues/ No Claim 

Certificate” and completion of the Warranty period and as certified by the competent authority.    

 

(b)     No interest will be payable upon the Earnest Money and Security Deposit. 

 

              (c)    Wherever the contract is rescinded, Security Deposit  and PBG shall be forfeited.  

 

23. The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her 

and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents are 

ready. 

 

24.    The maximum number of sections that can be awarded to a contractor is 50% of the number of tendered 

sections.  
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INTRODUCTION 

 

INFRASTRUCTURE : 

 

1. RailTel has exclusive Right Of Way along the Railway track. RailTel has built over 40,000 Kms length of 

OFC route along the ROW and access network in cities on which different transmission equipment, 

data network equipment etc. have been deployed. 

 

1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   wherever 

required for Track Crossing, Road Crossing, LC gates etc. The contractor shall  accept the site on ‘as–is–

where–is’ basis. The maintenance agency is not only responsible for the proper maintenance of 

backbone UG/Over Head OFC laid between node to node but also the access OFC network laid in cities  

(upto around 15% of total section length) . The agency is fully responsible for the end to end 

performance between the two nodes in the entire jurisdiction of the teams reach awarded. 

 

1.2    The RailTel has DWDM, STM telecom equipments, Power plants, DG sets, AC machines, Earthing  etc. 

in POPs on OFC network .   

 

2.  SCOPE  OF WORK: 

 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him. This 

shall include but not limited to undertake all required preventive measures of the OFC route, 

rectification of faults and restoration jobs required for achieving the OFC link availability of highest 

order. 

 

2.2 The contractor shall carry out any OFC related works like attending to existing protection works, 

splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the 

already done protection work over culverts/bridges, wiring of equipment as directed by the Engineer 

of the section. No additional payment will be made on account of these technical works. 

 

2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom 

equipments, Power plants, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing 

arrangements, general cleanliness of the RailTel’s POPs, and other such activity as advised by Engineer 

of the section on periodical basis. In case of replacement or repair of any spares or parts of any 

equipment, payment for the same will be reimbursed to contractor on actual basis.  

 

2.4      The maintenance contract is planned to be awarded for a period of 3 years and extendable by   

           one year on same rate/s, terms & conditions . However, the contract can be terminated by   

           giving 30 days notice before the expiry of contractual completion period in case performance of  

           the contractor is not found satisfactory or as and when required by RailTel.  

2.5 Preventive Maintenance for Cable Protection: 

 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link 

disruptions. It will be done by dedicated and exclusive team who will not be assigned any other work. 

There should be at least one patrolman on approximately every 50-60 kms beat and between two Long 

Haul PoPs (also located at approximate length of 50-60 Km). Each patrolman has to be equipped with 

an android smart mobile phone and GPS locator. Suitability of patrol man shall be examined by 

Engineer before deployment.         
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2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train and 

the entire section has to be covered at least thrice a week during daytime. If any activity is observed 

which may affect the OFC, the patrolling team should get down and reach the suspected spot by foot 

or by any means and prevent any damage to the OFC. The matter must be reported to the RailTel 

officials immediately. The time-to-time movement of the patrolling team shall be kept informed on 

daily basis so that they can be contacted during emergencies.   

  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block 

sections on every day is covered and observe the condition of the OFC. It is expected that the entire 

section under the contract will be covered by foot patrolling at least 3 times every month. Therefore, 

for effective patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above, 

sufficient number of persons are to be engaged by the contractor. Monitoring of jobs undertaken by 

other agencies in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable shall 

also be done by assigned agents of the contractor. 

 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC network, 

which come to light during patrolling.  

 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of work, who 

shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the damages to 

RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies working along the 

RailTel's OFC route to prevent damage to OFC link and the contractor will be held responsible for any 

cut of the link by other agencies. 

 

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal Corporations, Nagar 

Palikas, Rlys., Urban Development Authorities etc. regarding the permission being given or shall be 

given to other parties for any type of construction works along the RailTel OFC route. Regular liasioning 

with various Railway authorities like Railway field officials of Engineering, S & T and Electrical 

department and protect the OFC when any of these departments do work, which may directly or 

indirectly affect the OFC in the section. The contractor shall arrange to mark the route of the OFC 

prominently with his own lime powder at site of the works as per the route plan to avoid damage to 

OFC during other agencies works. However, only cost of the material (JC and JE), may be reimbursed at 

SOR-B rates by RailTel for rectification of cuts during large scale Railway/NHAI works in all the O&M 

contracts with the approval of ED/Region. Penalty for not providing JC then shall be Rs. 10,000/- per JC. 

For all other cases it shall be equal to the penalty proposed in Annexure ”C”. 

 

2.5.7 Additional patrolmen, if required for gauge conversion/doubling works/continuous  construction 

works shall be deputed by the contractor including day-to-day open line works of Railways such 

astrack works,bridge works and sleeper works etc. 

 

2.6       Planned repairs to existing joints/Terminations: 

 

The preventive maintenance should be carried out with prior approval and during planned shutdown 

period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not 

guaranteed, as number of customer circuits will be in operation. 

 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC route 

for improvement in the performance with link margin as per national/international standards and 
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instruction of Engineer with consumable materials such as repair kit etc. No extra charges will be 

payable for this schedule maintenance except maintenance charges as per SOR-A. However, for 

attending OFC joint / termination and laying of cable etc., as the case may be, for improvement of 

fibres which was identified as high loss / break / defective (at the time of taken over of the section), 

payment will be made as per SOR – B rates. 

 

2.6.2 Preventive maintenance of OFC cable:  

 

 All measurements for preventive maintenance shall be carried out as per prior agreed time schedule. 

The testing of all fibers including short haul fibers shall be done, once in every four months for all 

sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in 

the OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance 

supervisor will also accompany the teams as and when required. Testing should be supervised by the 

Engineer. Working fibers will be tested as per the instructions of engineer. Periodical OTDR testing 

report in proforma 1 & 2 will be submitted within 10 days of doing the measurements. OTDR testing 

report in proforma 1 & 2 will have  be done within 45 days of deployment of AMC team and will be 

submitted along with first bi-monthly bill.  

 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one 

correspondence. Station to station testing is required for spare fibers terminated at block stations in 

both the directions. Run through fibers may be tested from end to end only. The periodicity of testing 

is once in four months for all block sections. 

 

2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of more 

than 0.2 dB over the section fiber wise for all fibers tested in the given Performa in print and in Excel 

worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km at 1550  nm 

for all the fibers tested. The OTDR traces should be submitted in soft copy format. 

 

2.6.5 In a situation, where in the vicinity of RailTel’s OFC network, any major construction / doubling projects 

are going on or are to start and necessitates re-routing through a new safe route of OFC to avoid 

damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan for new 

location, where re-routing can be done.  

 

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the 

report to be submitted in hard & soft copy along with Bi-monthly bill. 

 

a. Broken and non-usable high loss fibers ----------------          RED 

b. High loss fibers but usable in case of emergency ----------  PINK 

c. Working fibers -------------------------------------------------------- GREEN 

d. Spare usable fibers-------------------------------------------------- YELLOW 

 

Summary of fiber condition should be provided in the performa attached. 

 

2.7 Equipment/other fault restoration Services: 

 

2.7.1 The contractor shall facilitate Engineer during rectification of any other type of faults (i.e. equipment/ 

power plant etc.) & shall be available with maintenance team & transport etc. for going to the section. 
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2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in 

Annexure-A or at any other place as decided by RailTel. The Maintenance teams shall comprise of 

manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to 

day expenditures etc.  

 

2.7.3 On all working days the members of team with team equipments should be present in office of the 

Engineer during office period unless team is assigned work in the section. The movement of team 

members should be in the knowledge of Engineer responsible for O&M of the section. The attendance 

of all team members shall be marked in the Performa accordingly. Daily diary of the works and 

movement of all staff shall be submitted along with the bill duly verified by the Engineer responsible 

for O&M of the section. 

 

2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from local 

authorities if required, excavation of earth to expose cable, laying of required length of OFC with 

protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber) & back 

filling of pit (FRP/RCC chamber) with Sand, minor repairing of shelters/building like leakage etc,  

provision/alignment/tightening of clamps and  maintenance of GI pipes and troughs on bridges, 

supply and installation of cable Route Markers of RCC/FRP make and Joint Markers as per specification, 

testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-dated with each 

 instance of cut, including date, cable location etc. Up-dated copies of relevant sheets of ABD 

(As Built Drawing) will be submitted along with bi-monthly bill. Updated drawing of whole section will 

be submitted in soft copy every 6 months & hard copy every year. 

 

2.8 Restoration for OFC cuts:   

 

Under OFC link cut condition, the following activities shall have to be taken up by the CONTRACTOR for 

the restoration of OFC cut fault for the end-to-end restoration of the network traffic/service: 

 

2.8.1  On receipt of information of fault in OFC, the team stationed at the team HQ shall move immediately 

for locating and rectifying fault as per the response time given below. The working fibers shall be 

restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken 

not to damage QUAD copper cable of Railways, if laid in the same trench. 

 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of spare fibre 

shall be made from the nearest telecom station/Node. For better clarity, the OTDR measurement on 

spare fiber shall be taken at Nodes/nearest OFC joints situated at both ends of cut and using dummy 

fiber spool of 1km, in case required. 

 

2.8.3 After the OTDR measurement, the As Built Drawing shall be referred and the physical site of fault on 

ground shall be located. It may be possible that data in As- Built document may  not be correct for the 

accuracy purpose due to shifting etc. of the references, as such As-Built Drawing shall be taken as 

reference only. No claim of contractor will be entertained on account of the inaccuracy of the As Built 

Drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soils, identification of 

OFC, pulling of cable from both ends if feasible, construction and placing of jointing pits, splicing of 

OFC, back filling of trench & jointing-pit shall be taken up as per the standard procedure. Further, 

FRP/RCC marker at the jointing pit has to be provided for identification of route as well as jointing pit, 

depth of cable etc. (date of installing Jointing pits to be updated on route plan). This should be 

incorporated in the cable route plan also with accurate offset and depth recorded. The splicing of 

fibers are to be carried out in line with the installed fiber i.e. G.652 and measurements are to be taken 
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on spare fibers. In case the active fibers are to be used, precautions are to be taken with regard to the 

power launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the 

Engineer. 

 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to make 

two pits/ splicing joints and required length of OFC supplied by RailTel has to be put in between two 

joints. The spacing of joints/ pits shall be depending on situation at site and shall be as decided by 

Engineer. Remaining OFC has to be coiled in both the pits. Further, joint FRP/RCC markers at each 

jointing pit have to be provided for identification of route as well as jointing pit. The precise joint 

locations so provided should be incorporated in the cable route plan also. 

 

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic from 

the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at  1550 nm) 

shall be taken for all spare fibers & submitted to RailTel. 

 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by 

incorporating the new details like OFC loop used, Joint-pit location, offset and depth of cable etc. 

Position of OFC should be shown from the center of the nearest track in as built drawing and the 

length of loop in joint pit after fault restoration shall be incorporated in as built drawings. The updated 

final as built drawings of cable route plans in soft and hard copies shall be made available to Railtel 

after end of contract period. 

 

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by RailTel 

& CONTRACTOR, shall be generated for the closure of the complaint. 

 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the 

Contractor. 

 

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the fault, the 

temporary restoration of the service fibers shall be taken up immediately with the approval of 

Engineer. Permanent restoration work will not be considered in breakdown time unless there is again 

link break during restoration job. Permanent restoration of joint is to be carried out by contractor 

within 48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent restoration 

some arrangement of manpower has to be done by contractor for safeguarding exposed OFC till 

permanent restoration. No extra payment shall be given to contractor on account of deployment of 

additional manpower to attend the cut. In case of further cuts at exposed OFC location, contractor will 

be accountable for this additional downtime of OFC link.  

 

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked, tested and 

test report submitted to the Engineer before use at site. 

 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of RCC/FRP type 

after permanent restoration is done and should therefore keep adequate spare stock. The contractor 

shall keep minimum two nos. of jointing pit during the failure/cuts. 

 

2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be responsible 

for obtaining approval at his own cost from statutory authorities like Municipal Corporation, 

Development Authorities, Electricity Department, PWD, NHAI and any other concerned authority as 

required for carrying out the repair. 
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2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the works shall 

be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted use 

to the satisfaction of the owners thereof. 

 

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables or 

lines (whether above or below ground etc.) whether or not shown on the drawings, the CONTRACTOR 

must make good or bear the cost of making good the same without delay to the satisfaction of the 

Engineer. 

 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification, all national and 

local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall be 

responsible for extra costs arising from violations of the same.   

 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent supervisor on 

the site. Any instruction given to such Supervisor shall be considered as having been given to the 

CONTRACTOR. 

 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local rules and 

administrative orders governing the Working Hours of Employment. The contractor shall be 

responsible for compliance with all statutory requirements including personnel related matters. 

 

2.8.18 Night Work:  The contractor shall also work during night time and is required to complete the work in 

all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps shall 

be provided to safeguard the workmen, public and the Railway assets and to afford adequate facilities 

for properly placing and inspecting the material and the work when the night work is in progress.  

 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any means like 

miscreant activity at day or night, due to work done by Railway or any other organization/agencies, 

due to development of high losses / break at existing joints, fault caused due to rodent, ant etc. 

 

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare fibre or 

cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the 

defective fibre lies with the contractor and included in the Schedule of Rate (SOR) - A. 

 

2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR & 

test records to establish completion of work a penalty as given in the tender document shall be 

recovered in addition to the recovery of amount spent by RailTel in restoration the link as per SOR-B 

rate of the work involved at site.   

 

2.8.22 In no case the Engineer shall be held responsible for the delay in restoration except for the instance of 

making availability of OFC (if required) for restoration. 

 

2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment 

for actual work done, including transportation, will be made as per relevant items of SOR-B. 

 

2.8.24 Examination of Finished Work:   
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When finished work is taken down for the purpose of inspection for any reason, the contractor shall 

bear the entire expenses incidental there to in the event that the said work is found to be defective. 

This situation may be applicable to both planned work as also to emergency restoration. 

 

2.9 Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 

 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs the team 

about the failure. Within this time the maintenance team should move towards the location of fault. 

 

 

  Restoration Time: 

 

a) The maximum restoration time is response time plus travel time including time for localization and 

restoration. In any case, the restoration period including excavation & splicing should not exceed six 

hours wherever easy approach roads are available and it should not exceed eight hours in rural and 

remote areas where approach roads are difficult.  

 

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 hrs is not 

possible, the contractor has to arrange: 

 

i) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent pits to bypass 

the defective/faulty sub section. 

ii) Guarding of overhead section till permanent restoration of cable laid by HDD  

Method. 

iii)  Restoration of cable laid by HDD method within reasonable time. 

• No down time will be considered for failure of cable in HDD section. However, this is 

subject to laying of the overhead OFC to restore the link within 8 hours of the failure taking 

place. 

• However, down time of overhead fibre once drawn for temporary restoration of HDD 

section, will be considered while calculating the down time for entire billing period. 

 

c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network 

and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be imposed as 

defined in tender document. 

 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the representative of 

Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the 

lead time for conveying the failure information to the OFC Maintenance Contractor) up to the time of 

restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. 

The Repair time of any fault occurred shall be calculated by collecting data from respective NOCs of 

RAILTEL. After restoration of the link, a fault report is to be generated by contractor and obtained joint 

signature with RAILTEL Engineer for records. Any pending restoration of link on account of RailTel shall 

be certified by Engineer and should not be counted in outage time. 

 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to re-do the 

splice till the value is achieved failing which RailTel will carry out the work by itself deducting a defined 

penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work done by the 

contractor within twelve months from rectification and beyond the currency of contract, due to 

defective workmanship/supply, the cost of material under warranty found defective will be recovered 

from contractor’s dues/deposit available with RailTel. 
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2.9.4 During the maintenance or fault rectification work, should any damage occur to the Railway QUAD 

and other cables, contractor is liable to pay compensation as demanded by the Railway authorities. 

  

2.10    Monitoring & maintenance at equipment locations: 

 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-

1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for 

measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment 

installed for any alarms, order wire, battery voltage. Periodic watering of earths shall be carried out. 

Cabling and wiring etc. shall be neatly dressed up. 

 

The equipment shall be cleaned with vaccum cleaner & Engineer assisted for all O&M activities and 

new equipment installations & advise the status to nominated RailTel Officials. The building/pre-fab 

housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case any 

discrepancies are observed, the matter should be brought to the notice of the RailTel’s Engineer. 

 

2.10.1 The contractor will also check the functioning of Power Plant, Air conditioners and DG sets in the 

RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is 

high.  

            Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR handles, 

WINDOW/DOOR PACKING etc. will also be carried out by the contractor without any additional 

payment.  

2.10.2 The contractor will test the working of Diesel Generator by running it for 30 minutes once in a month 

on load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil and/or 

diesel oil is required, the contractor will arrange the same from the nearest petrol pump/depot 

approved by the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual on 

production of the receipt. In addition to it, 5% payment of Diesel/Lube Oil will be made towards 

cartage charges. Consumption of Diesel oil shall be verified based on the hour meter reading provided 

on the Diesel Generator. The Engineer in the sections has to maintain a register to keep record of time 

of failure of electricity, start time and off time of D.G. set, total running hours of DG set etc.  

 

The contractor shall ensure attention to electrical problems associated with 230 V AC supply. The cost 

of material used in the rectification will be reimbursed as verified from site of work.   

 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data 

circuits to customers or as advised by Engineer as and when required, utilizing existing man power 

resources. Accordingly one technician shall be available in the maintenance team, trained in this type 

of work. All required material shall be made available by RailTel. 

 

2.11    Maintenance Plan: 

 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network 

including the details of the man-power and equipments proposed to be located at different sites to 

cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the 

planned maintenance bases and the detailed plans to fulfill the tender conditions.  
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2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable items 

with quantities suitable to meet the contractual requirements for the jurisdiction described elsewhere 

in the tender document along with the Tender and make available resources to RailTel officials for 

inspection, maintenance and corrective measures as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective 

maintenance stations for handling all maintenance work in Railway area. 

 

2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa specified by 

RailTel will also be a part of maintenance contract.  

 

2.11.4 Supply of OFC and HDPE duct : For making good of any break/loss/cut in fiber, only OFC and HDPE 

Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated stores. 

All other materials shall be arranged by contractor including splicing enclosures/Joint enclosure, Joint 

chamber and route marker of RCC/FRP free of cost. The materials shall be picked up by the contractor 

in advance from nearest RailTel’s depot and shall be accounted for with reference to the specific 

incidence of fiber cuts. The transportation cost on differential distance from nominated store shall be 

paid by RailTel. 

 

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding pipe 

over bridges/culverts etc. meeting the specifications as detailed out under the Technical specification 

of the tender document, shall be done only after approval of TM. Contractor has to keep stock of 

above items up to the satisfaction of Engineer. 

 

2.12.1 The material issued to the contractor and remaining unutilized after completion of the job shall be 

returned back to RailTel’s designated stores at the end of contract period. A monthly material 

statement shall be submitted to the Engineer by the contractor. 

 

2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the maintenance 

period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground level. 

 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall be 

mandatory to assess the progress of work and for pin-pointing the constraints to ensure the quality 

and speed of preventive/ protective maintenance work. Minutes of the meeting shall be recorded and 

reviewed each time. 

 

2.13 Taking over the section for maintenance:  

 

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The 

fiber parameters should be at least as good as or better than these were at the time of taking 

over the sections by outgoing maintenance team. 

 

b) The contractor shall complete the OTDR measurement (& power measurements to find out 

criss-cross of fibers) of all the block sections for all the fibers and submit a joint statement duly 

signed by the contractor and RailTels Engineer indicating the faults to be attended for making 

good of all the non-working fibers. This process shall be completed within 90 days from the 

date of deployment of AMC teams. As one time drive, all criss-crossing of fiber to be got 

removed by the contractor to save downtime during failure rectification. This will be done in 

close co-ordination with Engineer of RailTel.  
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c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers 

good at the cost of RailTel. A separate work Order will be issued by RailTel for such work. This 

shall be completed in 90 days from the date of advice by RailTel. The payments of the above 

work will be carried out as per SOR-B rates given in the tender.                                                                                                 

 

d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the 

fibers to be attended within 90 days from the date of Deployment of team, a defined penalty 

will be imposed. 

 

e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 

f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers 

to ascertain the condition of cable, which should be same or better than the condition of the 

cable taken over by the contract at the beginning of the contract period. In case there is an 

increase in the number of fiber events at the time of handling over vis-à-vis the number of 

events at the time of taking over (events/faults more than .5 db), the cost of rectification will 

be deducted from the final bill of the outgoing team as per the SOR-B rates, the Security 

Deposit amount held may also be forfeited. Besides this, OFC route drawings handed over to 

the contractor at the time of award of work shall be updated fully and submitted to RailTel, 

both in Hard and Soft copy as given by RailTel incorporating the various changes occurred 

during the contract period. No dues certificate shall be submitted by the contractor at the time 

of final bill for SOR-A and SOR-B. 

 

g) On the advice of Railtel, Tenderer will arrange the separate rectification team for rectification of 

all the OFC faults and make the fiber good without affecting the regular maintenance as per the 

scope of work. 

 

2.14      SOR - B Items & Methodology For Operating : 

 

Beside regular maintenance, the Contractor has to work for improvement of fibre and for Cable 

route strengthening work under “SOR – B”, as and when communicated by authorized 

representative of RailTel in writing. The SOR for respective items to be executed in Schedule- B 

which are enclosed to this tender document. Along with the items the rate for each item is also 

indicated. If the items are executed, the contractor shall be paid as per rate indicated in Schedule-

B. 

 

a.  Engineer of the section shall prepare the estimate for faults to be attended as per 

2.13b above, get the approval of the Competent Authority of RailTel and advise the 

contractor, in writing, to carry out the work. 

 

b.  Separate work order shall be issued for each rectification works (as per clause 2.13 & 

2.14) to the contractor (successful tenderer) as per SOR-B rates given in contract 

document. 

 

c.  Completion period will be specified in work orders as per site condition & nature of 

urgency. 

 

d. In the event of failure of Contractor to complete the work within 90 days from the 

date of issue of such order, Penalty will be imposed as per rule and the work will be 

entrusted to outside agency, implication if any, arising due to execution of the work by 

outside agency will have to be borne by the CONTRACTOR i.e. no claim for 



Page 22 of 124 
 

compensation will be entertained. In case of repeated failure to take up SOR-B work, 

contractor can be terminated. 

3.  CONDITIONS OF CONTRACT 

 

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in "Annexure-  

A". 

 

3.2   Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant with 

the locations, OFC routes and types of jobs in details to be carried out therein as per the tender 

requirement, so that they clearly understand the scope of work and assess the requirement of 

resources to complete the work in scheduled time. 

 

3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains, 

various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the sites and 

collecting first hand information before submission of the offer. In case of any doubt, the clarification 

may be taken from the RailTel before submission of the offer. 

 

3.4     The Contractor shall be totally responsible for the successful execution of the OFC route maintenance 

contract. 

 

3.5 The contractor shall not sub-contract whole or any part of the work. 

 

3.6 The data provided in the Tender document shall be used by the Tenderer for reference and 

information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself in 

regard to accuracy of data. 

 

3.7    The CONTRACTOR shall be responsible for making arrangement at each maintenance station for 

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport 

facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity in 

physical layer as per the contract. 

 

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC routes to 

avoid damage and cut, deployment of manpower, supply of required materials, erection, installation, 

testing, documentation, including the related civil works necessary for ensuring the complete end-to-

end OFC connectivity in physical layer as described in the contract document at no extra cost to 

RailTel. 

 

3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 

 

3.10   RailTel shall be entitled to reject the goods, materials and works executed by the contractor, which may 

not be conforming to the specifications within a reasonable time of installation of the said goods and 

materials and charge the contractor for all expenses direct and consequential, incurred thereby. 

 

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for 

completing the job in totality, it is to be understood that the contractor shall do so at his own cost and 

contract price shall be deemed to have included cost of such performances and provisions so 

mentioned. 
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3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand 

gloves, safety goggles, rain gears etc. to their personnel working. 

 

3.13     During any construction work in public places, all precautionary caution boards, barricading  

            sheets as per standard laws & rules to be used by the Contractor. 

 

3.14 During the course of execution of the work, if any discrepancy or inconsistency, error or omission in 

any of the provisions of the contract is discovered which needs to be clarified, the matter shall be 

referred to Executive Director/RailTel who shall give his decision in the matter and his decision shall be 

final and conclusive. 

 

3.15 The contractor should ensure that the team employed by him shall not move or trespass to areas 

other than the site(s) required for the execution of the work. Under no circumstances the Contractor 

should infringe and carry out the work which hampers the  Operations and Safety of the 

Railways, train movements and damage Railway assets. The contractor is responsible for the safety of 

team members while executing the work in the Railway areas.  

 

3.16 The Contractor shall submit along with the offer the list of the number of personnel who will be 

available permanently for the maintenance works of RailTel. This should include details of technical 

qualification & minimum experience. 

 

3.17 The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry out all 

instructions given to him or his representatives during inspection. 

 

3.18  Any work not conforming to the execution plans, standard specification codes or  engineering   

             practices shall be rectified by the CONTRACTOR at his own cost. 

 

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 

 

3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, test/measuring 

instruments, tools/tackles & manpower to be deployed for the jurisdiction as mentioned in Annexure-

A and B with the offer. 

 

3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, all national 

and local laws, ordinances, rules and regulations and requirements pertaining to work and shall be 

responsible for any extra costs arising from violations of the same, which shall be borne by the 

Contractor. 

 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the 

secrecy of all documents/information/drawings etc. provided by RailTel during the period of contract 

and shall handover all the documents back to the RailTel immediately after the termination of the 

contract. 

 

3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel, 

RailTel shall at its own discretion can engage other agencies for  that incident to ensure the smooth 

execution of the job at the risk and cost of the contractor, after duly informing him telephonically or 

through SMS/e-mail, followed up by a letter. 
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3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, all-requisite 

construction equipment, special aids, tools, plants and testing equipment and appliances. Such 

construction equipment etc. shall be subject to examination by RailTel for approval for the same. Any 

discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or the equipment 

replaced al-together, by the CONTRACTOR. 

 

3.25 The representative of the CONTRACTOR shall take care for not to tamper with the  RailTel's 

installed equipments in the RailTel premises. 

 

3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the  CONTRACTOR 

only with the prior intimation to RailTel's Engineer. 

 

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either RailTel’s 

Network Operation Centre (NOC) or the Engineer as indicated through telephonic communication, e-

mail or through fax. For this the CONTRACTOR shall provide RailTel with the contact number, both 

landline and Mobile & e-mail address / Fax no. within 10 days from the award of the contract. 

 

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel 

after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit site 

to familiarize themselves with all constraints, restrictions, access requirements and available 

infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on account 

of any lack of data regarding above. The Contractor may visit the OFC route and satisfy himself before 

quoting the rate. However, the route details mentioned in Annexure-A are enclosed for reference only. 

 

3.29 While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to 

the infrastructure of RailTel & other parties shall be borne by the Contractor.  

 

3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 

  

3.31 Calibration of test and measuring instrument – instruments should always be calibrated, instruments 

like OTDR/splicing machine/power meter to be jointly tested & report signed once every month. 

 

3.32 The CONTRACTOR becomes defaulter on the following conditions: 

 

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 

 

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 

 

3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 

 

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   agencies on 

account of loss/damage to their property due to the acts of Contractor. 

 

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case of 

the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the Security 

Deposit, if deemed necessary. 
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3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm till the 

completion of entire period of contract, and no Price Escalation shall be payable on any ground. 

 

3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the 

contract.  

 

3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to it on 

account of acts of the personnel deployed by him. The contractor shall ensure regular and effective 

supervision and control of the personnel deployed by him and giving suitable directions for 

undertaking the contractual obligations. 

 

4.      PAYMENT TERMS: 

 

   FOR “SOR -A” items: 

 

4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by 

respective Engineer of the section. Submission of bills within15 days for previously completed two 

months period is mandatory failing which a penalty as defined shall be charged.  Status of SOR-B works 

shall be sent along with next billing cycle of SOR-A. However, Bill of SOR-B  may be sent separately 

irrespective of billing cycle of SOR-A. 

 

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall be 

paid once in two months for the maintenance charges for two months period subject to submission of 

bill along with defined documents. 

 

4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. The period 

should be viz. April to May, June to July, August to September, October to November, December to 

January & February to March. 

 

4.2.2 If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1
st
 

April/1
st

 June/1
st

 August etc.) , the first billing period from the date of issue of LOA will be taken till 

closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10
th

 April, 

the first billing cycle shall be from 10
th

 of April to 31
st

 May allowed to be taken proportionately. 

Subsequently, the billing cycle will continue with the regular 2 Month billing period.  

 

4.3 Cumulative Repair time is defined as the total time taken in each billing period of consecutive two 

months where the link is not available for service in the jurisdiction of the contractor. This does not 

include the time taken for planned works. If the OFC has to be cut and spliced for a planned work, the 

working fibers shall be made available within 2 hours beyond which the time shall be added to the 

Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like flood, 

fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the discretion of 

RailTel, the extra time taken for repair may not be added in the cumulative repair time.  

 

4.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time 

taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing period 

of consecutive two months. Accordingly, the value of the maintenance charges per month shall be 

decided as per the following : 
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4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 hours 

for backbone network and 8 hrs for city access network as applicable: 100 % payment of monthly 

maintenance charges. However, cost of JE over and above one set (2 nos) in two months (one JE per 

month) may be reimbursed along with cost of joint pit as per the SOR-B rates. Cost of JE or JE and Joint 

pit(Material only) has to be reimbursed beyond 2 nos.in bimonthly bill in case of city access network 

only to be maintained by the contractor free of cost. 

 

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair time of 

the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof. 

 

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the  Cumulative 

repair time of the faults in each billing period of consecutive two months exceeds by next two hours or 

part thereof. 

 

4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer along with the bill 

for payments for the respective sections:- 

 

1.    Month wise cumulative repair time taken. 

2.    Any other Recovery for contractor’s fault. 

3.  Certificate showing the due Payments have been made to all Team Members by the 

Contractor as per the prevailing minimum wages act. The tenderer shall furnish an 

undertaking that he shall indemnify RailTel, being the principal employer, in the event 

any liability pertaining to employee of tenderer engaged in the current contract. 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature of 

Engineer. (Copy ABD available with Engineer shall also be corrected). There should be 

PF A/c & ESI registration No. with the contractor. All the statutory provisions have to 

be made by the contractor.      

5. Monthly cut & rectification reports, indicating the reason and down time as provided 

by NOC. 

6.              OTDR reading before and after rectification of failure. 

7.              Periodical (4 monthly) OTDR report. 

8.              All the 21 duly filled proformas.  

 

4.4.4.4 The Penalty imposed on account of various reasons/Slippages in accordance with the     conditions 

stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In 

case an agency is repeatedly touches the maximum level of penalty in consecutive billing periods, it 

will be treated as default and the contract may be terminated (The idea is to discharge the work in 

accordance with the contract efficiently rather than having major lapses and keep paying penalty 

repeatedly).  

4.5  Price Variation: Price Variation will not be allowed during the currency of contract. 

4.6  No advance payments will be made. 

 

FOR SOR B  item: 

 

4.6.1 100% payment will be paid after completion of work and on certification of RailTel Engineer. Deduction 

of amount as penalty defined in case Non- execution of SOR-B within 3 months.             

     a)   Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy ABD 

available with Engineer shall also be corrected).  
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         b)  OTDR reading before and after rectification of failure. 

            c) Separate Proforma 6, 7A,10  for  SOR-B work executed. 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work. Delay 

may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e. 

Railways/State Govt. Authorities permissions, Natural Calamities like flood etc. 

 

4.7    Warranty period: All material supplied / used and the work done by the contractor shall be guaranteed 

against the defective manufacture/workmanship for a period of 12 months. Cost of such defective 

material shall be recovered from subsequent bills or from 5% amount held (in case validity of contract is 

over). 

 

5.         TECHNICAL SPECIFICATIONS 

 

5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or flame) at 

the interface between two butted, pre-aligned fibre ends, causing them to soften and fuse together, 

will be used on RailTel’s network. 

 

 

5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1  There are various types of joint enclosures available in the market. The procedure for  assembly of joint 

enclosure is described in the installation manual supplied with straight joint enclosure.  This includes 

the following: 

 

  a)  Material inside joint closure kit. 

  b)  Installation tools required. 

  c)  Detailed procedure for cable jointing. 

  d)  Procedure for re-opening the closure. 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE, 

Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint shall 

be protected CC/Fiber chamber (FRP) as approved by Engineer. 
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SCOPE OF WORK: 

 

1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint 

inspection will be done by RailTel Engineer & Contractor representative to check the functioning of 

different equipments like Air Conditioners, DG sets, earthing, power plant and shelters  and 

defects/faults are to be recorded jointly within 30 days from the date of start of maintenance and 

submit the report about the status of associated equipment within 30 days else it will be deemed that 

all the equipments installed are in working condition and responsibility for repairing will rest on 

contractor. One time cost of repairing/replacement of faulty/defective equipment will be borne by 

RailTel on actual basis. 

 

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the  associated 

equipment 

 

3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated 

equipment. 

 

(A) Upkeep of Power plant equipment: 

 

The contractor will do proper up keep at least once in a month at each station which will consist, but 

not limited, of the following: 

 

Battery Charger: 

 

1.  Testing of Auto changeover of SMRs. 

 

2.  Checking of current setting as per load. 

 

3.  Checking of input & output voltages and recording the same as per format given in the maintenance 

manual. 

 

4.  Checking of extension and reporting of alarms to NMS, wherever provided. 

 

5.   Checking of proper connection of input and load cables and distribution amendment provided. 

 

Battery Set : 

 

1.  Checking and recording of individual cell voltages as per format given in the maintenance manual. 

 

2.  Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel 

Engineer. 

 

3.  Cells whose voltages/conductance is found to be below prescribed value should be noted and Engineer 

advised. 

   

4. Checking of battery voltages at equipment end. 

 

5. Checking of proper connection of load cables. 

 

6.  Cleanliness of battery cells and bank. 
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7.  Checking of sulphation/physical damage. 

 

(B)  Upkeep of Air Coditioners,Voltage stabilizers and Change over unit: 

 

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage 

stabilizer, and change over unit at least once in three months time (if required more frequently). 

 

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures 

have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will be 

levied. 

 

3. Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned 

within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic. 

 

4. The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at site 

at his own cost. 

 

5. Defective window type machine should be got repaired within 48 hours from nearest township in case 

minor defects from. However, split type machine has to be maintained/repaired by deployment of Air-

Conditioner mechanic at site. The transportation cost  for carrying the breakdown machine to and fro 

will be on contractor’s account.  

 

6. Over-hauling of the Room AC machines is to be done once every year during winter. 

 

7. The full functioning of change over unit, wherever provided, should be checked once in a quarter.  

 

8. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 

details etc. 

 

9. Payment, at actual, shall be made for all parts / components (including Gas filling)  

            replaced. 

 

(C) Upkeep of Diesel Generator Sets: 

 

1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in one month 

time. This will consist of (but not limited to) the following: 

 

2. a.  Testing on load.(1/2 Hour on load ,once in a month) 

 b.  Testing of Auto start in case of AC failure. 

 c. Checking of Hour meter readings. 

 d.  Checking of diesel oil/engine oil level/air filters. 

 e.   Testing of Battery voltage of DG and its charging. 

 f.  Cleanliness of the DG set. 

 g. Checking of frequency on loads. 

 h. Checking Voltage and Current on load. 

 i. Checking of DG earth resistance 

 j.   water level in radiator (wherever applicable). 
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The contractor shall utilize services of trained/authorized D.G. mechanic for checking and attending 

the faults at site at his own cost.  

 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor. 

Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5% 

towards cartage charges to contractor. 

 

4.  The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500 

per day will be levied. Quality of service to be performed should be to the entire satisfaction of RailTel 

engineer. 

 

5.  Any component of DG set taken for repairing/ replacement should be returned within 3 days of 

carrying them outside the premises of RailTel. The component after due repair should be reinstalled 

within 3 days from the date of taking the defective component. Removal, refitting of the same shall be 

done under supervision of train / authorized D.G. mechanic brought by the contractor. The contractor 

will also be responsible for carrying the defective component for servicing at workshop etc. 

 

6. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 

details etc. 

 

(D) Upkeep of Shelters/Building: 

 

The contractor will do the proper upkeep of shelter once in three months which will consists (but not 

limited to) of the following: 

 

1.  Checking of leakage of water and repairing of the same. 

 

2.  Tightening the nut & bolt of the shelters in case of loose. 

 

3.   Minor repair of shelter, if any. 

 

4.   Checking of condition of doors, windows and locking arrangements. 

 

5.  General cleanliness of shelter once in a month. 

 

 (E) Upkeep of Earthing Arrangement 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Watering of the earth pits on every visit  (at least once in a month). 

 

2.  Checking of the physical connections at equipment ends. 

 

3.  Tightening of nut/bolts once in a quarter. 

 

4.  Measurement of earth resistance once in six months under supervision of RailTel  Engineer. At 

least one measurement shall be done during peak summer. 
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Annexure-A 

Jurisdiction of OFC Maintenance Sections 

 

The OFC section shall have at least one maintenance team stationed at the team headquarters. List of   

maintenance sections where the maintenance teams are to be deployed is furnished below: 

SN Section 

Length 

(Km) 
Bimonthly 

allowed 

cumulative 

repair time 

in hrs. 

Team 

head 

quarter

s 

Type of OFC 

Tender 

Number 

Main 

Line 

Branch 

Line 

 

1 

Churchgate – Boisar, Mahim - 

Raoli(excl Raoli) and RCIL MX 

- Elphinston Rd - Parel (excl. 

Parel) and city cable (5kms.) 

120 0 8 
Goregao

n 

Fiber Detail * 

 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/01 

2 

Ukaisongarh-Nandurbar-

Amalner-Jalgaon 
231 0 8 

Nandurb

ar 
24 fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/02 

3 Rajkot-okha 252 21 8 
Jamnag

ar 

24fiber 

 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/03 

4 Gondia - Ballarshah 255 0 

 

8 
Nagbhir 

 
24 Fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/04 

5 Ratlam-Dahod-Godhara 188 0 8 Dahod 24 Fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/05 

6 

Viramgam-Surendra nagar-

Rajkot,Wakaner-Dahisara-

Maliya, Dahisara - Navlakhi 

262 17 8 Rajkot 24 Fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/06 

7 
Nagda-Ujjain-Maksi-

Bhopal 
239 0 8 Sujalpur 24fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/07 

8 

Ratlam-Fatehabad-Indore-

Dewas-Maksi, Fatehabad-

Ujjain, Dewas-Ujjain 

244 22 

8 

Indore 

24fiber RailTel/Tender

/OT/WR/HQ/2

015-16/33/08 

9 Viramgam-Gandhidham-Bhuj 0 293 

8 
Samakhy

ali 

24fiber RailTel/Tender

/OT/WR/HQ/2

015-16/33/09 

10 

Surendranagar-Botad-Dhola-

Bhavnagar, Dhola-Dhasa-

Khijadiya-Jetalsar 

0 300 

8 

Botad 

24fiber RailTel/Tender

/OT/WR/HQ/2

015-16/33/10 

11 Ruthiyai-Kota 165 0 

 

8 
Baran 24 Fiber 

RailTel/Tender

/OT/WR/HQ/2

015-16/33/11 

12 Katni-Singrauli 265 0 

 

8 Beohari 24 Fiber 
RailTel/Tender

/OT/WR/HQ/2

015-16/33/12 
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* 
CCG–BCT-MX= 2 x 48 F (10F cable will be covered under SOR-B) 

MX–Mahim = (2x24F cable + 10F cable) 

Mahim–Bandra = 2x24F + 10 F 

 Bandra-Borivali =  48F cable (18 F cable will be covered under SOR-B) 

 Borivali-Virar-Boisar = 24F 

 RCIL MX- Elphinston Rd-Parel = 4x24Fcables originates from  RCIL MX 

 Mahim-Raoli  = 24F 

Note : City Access network will also be maintained by the same maintenance team at the same rate which    

will be up to around 15 % of total section length. 

RailTel also reserves the right to add or delete any maintenance section. However, payment will be 

made as covered in the preamble.  

b)  The list of window/split type room air conditioning machines and their section wise location as 

tabulated hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the 

sections. 

SN Section 
Team 

HQ 
Station Make  Model 

Capacit

y 

AC 

type 

Date of 

Installati

on 

Stab

ilize

r 

(5KV

A) 

Aut

o 

seq

uen

cer 

Total 

no of 

Acs 

  

Tender No………………………………Dt. ……………………….. 

1 

Churchgate – 

Boisar, Mahim - 

Raoli(excl Raoli) 

and RCIL MX - 

Elphinston Rd - 

Parel (excl. 

Parel) and city 

cable (5kms.) 

Boriva

li 

Andher

i 
Carrier   1.5 Ton 

WINDO

W 
2013 NO yes 1+1 

Virar Carrier   1.5 Ton 
Windo

w 
2013 NO NO 1 

2 

Ukaisongarh-

Nandurbar-

Amalner-Jalgaon 

Nand

urbar 

Ukaiso

ngarh 

carrier 
 

1.5 Ton windo

w 

2008 yes No 2 

nardan

a 

Carrier 
 

1.5 Ton windo

w 

2008 Yes No 2 

3 Rajkot-Okha Nil 

4 
Gondia - 

Ballarshah 
Nil 

5 
Ratlam-Dahod-

Godhara 
Nil 
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6 

Viramgam-Surendra 

nagar-

Rajkot,Wakaner-

Dahisara-Maliya, 

Dahisara - Navlakhi 

Nil 

7 
Nagda-Ujjain-

Maksi-Bhopal, 

Shujal

pur 

Shujalpur LG 
LSA6EW2

AS1 
1.5 Ton 

split 

Type  
2009 NO NO 2 

8 

Ratlam-

Fatehabad-Indore-

Dewas-Maksi, 

Fatehabad-Ujjain, 

Dewas-Ujjain 

Indor

e 

Indore LG Vertis 1.5 T Split 31.05.08 Nil Nil 1 

Dewas LG 
6711A20

109B 
1.5T 

Windo

w 
20.08.09 

 

Nil 

 

Nil 
2 

9 
Viramgam-

Gandhidham-Bhuj 

Nil 

10 

Surendranagar-

Botad-Dhola-

Bhavnagar, Dhola-

Dhasa-Khijadiya-

Jetalsar 

Nil 

11 
Ruthiyai-Kota 

Baran 

BAZ Carrier   1.5 
WIND

OW 
2008 2 1 2 

CAG Carrier   1.5 
WIND

OW 
2008 2 1 2 

12 
Katni-Singrauli Nil 

  

 

c)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section 

wise location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete 

DGs in the section.  

Sr. 

No 
Section  

Team 

HQ 
Station 

Capacity of 

DG set 

installated 

Mak

e 
Model 

Date of 

Installatin 

 
Tender No……………………. Dt. …………… 

1 

Churchgate – Boisar, 

Mahim - Raoli(excl Raoli) 

and RCIL MX - Elphinston 

Rd - Parel (excl. Parel) 

and city cable (5kms.) 

Borivali Virar  15 KVA 
Eiche

r 

1152 S.No. 

5135404101

29 

2010-11 

2 Ukaisongarh-Nandurbar- Nil 



Page 35 of 124 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Amalner-Jalgaon 

3 
Rajkot-Okha 

Nil 

4 
Gondia - Ballarshah Nil 

5 
Ratlam-Dahod-Godhara Nil 

6 

Viramgam-Surendra 

nagar-Rajkot,Wakaner-

Dahisara-Maliya, 

Dahisara - Navlakhi 

Nil 

7 

 

Nagda-Ujjain-Maksi-

Bhopal, 

Nil 

8 

Ratlam-Fatehabad-

Indore-Dewas-Maksi, 

Fatehabad-Ujjain, 

Dewas-Ujjain 

Nil 

9 
Viramgam-Gandhidham-

Bhuj 

Nil 

10 

Surendranagar-Botad-

Dhola-Bhavnagar, Dhola-

Dhasa-Khijadiya-Jetalsar 

Nil 

11 
Ruthiyai-Kota Nil 

12 
Katni-Singrauli Nil 
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Annexure – B 

 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:  

 

(a) 

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate with relevant 

Experience in field work,) additional experience in the field of AC machine, DG sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   

  

3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 

4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one Man for 

about 50 kms beat). However, the contractor has to deploy extra manpower as and when needed 

during any Railway work or other agencies work in the section. 

  

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 

 

6.    Un-skilled manpower for trenching etc. as and when required. 

 

7.    Driver of the vehicle. 

 

(b) 

1.  Innova/Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines and stores 

,Vehicle shall be in good working condition should not be more than three years old.  

              

2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement like emergency 

light/gas light. 

 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 

 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 

 

5.   OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 

 

6.   OFC cable Route Detector. 

 

7.   Spare battery with charger for splicing machine. 

 

8.   Cable Splitter for vertical cutting of PVC sheath & armour. 

 

9.   All sorts of patch-cords and connectors for the purpose of measurement. 

 

10.  Duct Cutter. 

 

11.  Road-o-meter. 

 

12.  Clamp type earth megger and clamp type AC/DC multimeter. 
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13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.). 

 

14.  Tool/Tackles kit. 

 

15.  Blow lamp/ hot air gun for sealing joint closure. 

 

16.   1 Km length dummy fiber spool.  

 

17.  500 m Aerial OFC having 12 fibers.  

 

18.  Rexene/Polythene & Umbrella cover etc. 

 

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 

 

20.  GPS locator with each patrolman.  

 

Note: OFC test and measuring instruments must have been calibrated in a year once from an established 

national Testing Organization/ lab. Upto date Certificates should always be available. 

 

Manpower and equipments should be available with the maintenance teams round the clock as listed above. 

However, contractor can add more manpower & equipments for speedy maintenance & minimizing downtime 

without any extra cost implications to RailTel. 

 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by the 

contractor. In case of absence of supervisor/ technician/splicer/patrolmen from site except sanctioned leave 

granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list given above), penalty as 

defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the Engineer & his 

approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  

 

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, AC and DG covered 

under this maintenance contract: 

 

SN Description of deficiencies Penalty 

1 
Non-submission / non-modification of as built drawing 

(Only modifications made to be submitted). 
Rs.  1,000/- per fault. 

2 

Non-submission of OTDR traces to be taken before 

and after rectification of cable fault /cut (involving two 

joints).If OTDR traces is submitted within next billing 

cycle, the penalty will be returned back to the 

contractor. 

Rs. 5,000/- per section. 

3 

For non-provision of joint pit within 30 days no penalty 

From 31 day to 60 days penalty of Rs. 5,000/- per joint pit 

from 61 days to 90 days penalty of Rs. 10,000/- per joint pit 

After 90 days case will be considered for termination. 

4 

Swapped fibers not restored before completion of 

bimonthly billing period /bimonthly bill   (involving at 

least one joint).  

Rs. 5,400/- 

 

5 
Cable laid during fault restoration/rectification (small 

length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B + 20 

% ) 

6 
Cable laid temporarily over bridges and leads to 

subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR – B + 

20 % ) 

7 
Splice loss of all fibers not within prescribed limit (0.05 

db per splice). 
Rs. 6,000/ - 

8 

In case MTTR exceeds the prescribed restoration time 

for the section 6/8 Hrs. Bi-monthly for backbone 

network and 8 Hrs. for access network). 

 

Rs.  5,000/- per two hours or part thereof. 

9 
Unavailability of communication with maintenance 

team/patroller. 
Rs.1,000  

10 
Non-Submission of OTDR reading and Power meter 

readings of all fibers (Once in a four month). 

Rs.5,000/- per section + Rs. 2,500/- for every 

week or part thereof till the next periodical 

report falls due. 

11 
Failure or non availability of Transport/Vehicle. 

 

Actual cost of hiring alternative vehicle + Rs. 

1,000 each trip from monthly bill. 

 

12 

Non Submission of joint report indicating the fault to 

be attended within 90 days from Date of deployment 

of team. 

Rs.2,500/- per week or part therefore beyond 

90 days up to next 45 Days from the date of 

deployment of the team. 

13 

Non Submission of bill for previously completed two 

months within 15 days of completion of billing period. 

 

Rs. 200/- per week beyond 10 days upto next 

billing cycle, subsequently Rs. 500/- per 

week. 
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14 
Absence of Supervisor/ Technician/Splicer/Patrolmen 

from site. (Indicated in item (a)  1 to 7 of Annexure-B). 

Rs. 200/- per day each for patroller and 

assistant splicer and Rs. 1,000/- per day each 

for supervisor & Splicer (If the person is 

under sanctioned leave then it should be in 

knowledge of Engineer and contractor should 

deploy another person in place of absent 

person). 

 

15 Non availability of Vital equipments. 
Rs. 500/ per day 

 

16 If foot /bi-cycle patrolling not done. 

Rs. 600/- for one time-per block/sub section 

in a month( i.e. if foot patrolling not done in 

a month for one sub/block section penalty 

per month imposed will be 3X600 = Rs. 

1800/- per month since three times in a 

month to be done). 

17 Non-execution of SOR–B work within 3 months 

20% of the cost of SOR-B work from SOR-A 

bill of that period (work communicated in 

writing by authorized representative of 

RailTel). 

 AIRCONDITIONER MAINTENANCE 

18 
Breakdown duration exceeding 48 hrs. 

 

Rs.  200/- per day. 

 

 DG SET MAINTENANCE 

19 
Breakdown duration exceeding 72 hrs. 

 

Rs.  500/- per day. 

 

20 

Upkeep of shelter/earthing arrangement /power plant 

etc. 

 

Rs. 200/- per day per location. 

 

21 Joint Marker 

Penalty Rs. 1,000/- per joint marker for non 

provisioning of Joint marker within 30 days 

 

22 
Criss crossing of fibers during carrying out the SOR - A 

works. 

Rs. 2,000/- per joint. 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Churchgate-Boisar, Mahim-Raoli (excl Raoli) and RCIL MX-Elphinston Rd-

Parel (excl. Parel) and city cable (5Kms.) 

 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/01 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenan

ce charge 

in Rs. for  

the section 

in three 

years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
120 97798 3520714 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Ukaisongarh-Nandurbar-Amalner-Jalgaon 

 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/02 

 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenan

ce charge 

in Rs. for  

the section 

in three 

years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
231 110572 3980599 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance: Rajkot-Okha 

 

         Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/03 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenan

ce charge 

in Rs. for  

the section 

in three 

years 

1 

Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 

273 121371 4369367 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Gondia - Ballarshah 

 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/04 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
255 99083 3566991 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Ratlam-Dahod-Godhara 

 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/05 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
188 

92272 3321778 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Viramgam-Surendra nagar - Rajkot, Wakaner-Dahisara-Maliya, Dahisara - 

Navlakhi 

 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/06 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
279 

124039 4465397 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Nagda-Ujjain-Maksi-Bhopal 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/07 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
239 106142 3821129 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Ratlam-Fatehabad-Indore-Dewas-Maksi, Fatehabad-Ujjain, Dewas-Ujjain. 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/08 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
266 150456 5416406 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Viramgam-Gandhidham-Bhuj 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/09 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
293 165728 5966191 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Surendranagar-Botad-Dhola-Bhavnagar, Dhola-Dhasa-Khijadiya-Jetalsar. 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/10 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
300 169687 6108728 
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Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Ruthiyai-Kota. 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/11 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
165 59073 2126639 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 51 of 124 
 

 

 

Schedule of  Rates  “SOR-A” 

 

For OFC Maintenance section: Katni-Singrauli. 

Tender No. : RailTel/Tender/OT/WR/HQ/2015-16/33/12 

 

Sr. 

No 

Description Length of 

section  in 

RKMs 

Estimated 

Maintenance 

charge in Rs.  

of the section 

per month 

 

Total Est. 

Maintenanc

e charge in 

Rs. for  the 

section in 

three years 

1 Maintenance charges for OFC cable and upkeep 

of associated gears  etc. as per terms & conditions 

given in the tender document 
265 86113 3100075 
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  Schedule of  Rates  -“SOR-B” 

                                                              (Name of the section) 

 

For OFC Route strengthening works: 

SN Item Description Unit 
Unit Rate 

(Rs.) 

1 
FRP/RCC 

Chambers 

Supply, transportation & installation of jointing pit as 

per drawing with cover and required trenching to ease 

out cable/duct. (The joint chamber should be of the 

size of outer dia 1100 mm, Height -600 mm (2 pieces 

of 300 mm each). The thickness of the wall should be 

50 mm and each piece of the chamber should have 

suitable groves to fit each other). 

No 5470 

2 
FRP/RCC Route 

Marker 

Supply, transportation and fixing of cable route 

markers as per drawing embossed “RailTel” and 

painted with Orange, as per specification 

No 308 

3A Concreting 

Cement Concreting  in 1:3:6 ratio of cement , sand & 

metal. Curing proper setting of CC must be ensured , 

for protection of OFC cable 

Cu. Mtr 2593 

4A 
G.I. (Pipe on RCC 

Bridges)  

Supply, transportation & laying of 50 mm dia GI Pipe 

IS1239 medium grade with holes drilled as an anti 

theft measure coupling etc. on bridges/trenches/other 

surfaces with CC at every 1m . Concreting rates shall 

be separate as per item 3A. 

Mtr 341 

4B 
G.I.(Pipe on 

Girder Bridges) 

Supply, transportation & laying of 75 mm dia GI Pipe 

IS1239 medium grade with holes drilled as an anti 

theft measure with threads on either end for coupling 

etc. and suitable 5 Mtr. GI clamps as per site 

requirement on bridges/trenches/building entry/other 

surfaces.  

Mtr 798 

5A 
Trenching     

(1Mtr with bricks) 

Trenching to a depth of 1 mtr and appropriate width 

for pipe/duct/Cable and backfilling after laying 

OFC/duct. This includes provision of 9 bricks / mtr . 

Mtr 62.66 

5B 
Trenching  

(1.2Mtr depth) 

Trenching to a depth of 1.2 mtr and appropriate width 

for pipe/duct/cable and backfilling after laying OFC as 

per specification. 

Mtr 79 

5C Hard Rock 
Cutting hard rock for 0.3 mtr depth of trench by 

blasting/chiseling/jack hammering. 
Mtr 232 

6 Sand filling 
Providing dry river sand in FRP/RCC joint chambers up 

to 400mm height  
No. 670 

7A Laying of OFC 
Laying of OFC/ QUAD Cable in trench and through 

HDPE/GI/RCC pipes where ever necessary. 
Mtr 9.5 

7B 
Laying of HDPE 

duct  

Laying of HDPE duct in trenches . Supply and pulling of 

nylon rope through it. 
Mtr. 4.3 
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8 

OFC Joint 

Enclosure 

 

Supply, transportation and provision  of optical Fibre 

splice (Joint) Enclosure (24F)   for loose tube complete 

with all accessories as per TEC specifications no. 

TEC/GR/OJC-02/02 Sept 2003 or latest with the 

following additional features . The Joint Enclosures 

must be of Raychem make model FJC-400 or VXL make 

model VT-200 or 3M make model 2179 CD HS S4 only.  

No. 5237 

Rectification & re-splicing of existing mid section OFC 

joints. This includes supply and provision of  joint 

repair kit & sleeves 

No. 122 

9 

Repair of 

Terminal OFC 

Joint. 

Repair of existing OFC Terminal Joint (24 Fibre). This 

includes Splicing of all the 24 Fibres./dropping of  

fibre/pigtail as required. 

No. 2931 

10 Horizontal Drilling 

Horizontal Drilling at a approximately  depth of 1.65 m 

below the formation level of the earth including 

insertion of DWC pipes along with couplings etc.  

Mtr 450 

11 DWC Pipe 

Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 

Part II in 30 mtrs length with 2 snap fit couplers for 

jointing Each 30 mt coil length. 

Mtr 86 

12 
Vehicle for 

Adjoining section 

Transport charges for attending failures in adjoining 

section in emergency 
Km. 7 

13 

Rectification of 

high loss/break of 

fiber in existing 

joint enclosure. 

Excavation of trench or opening /finding the existing 

joint pit approx. 100 mtr as a preparation for 

testing/rectification of fiber and its reinstatement by 

backfilling sand and ramming of excavated soil etc  

No. 2812 

14 

Transport-ation of 

Cable / HDPE 

Duct 

Transportation of OFC cable/HDPE duct drum  Drum Km 1062 

15 
Pulling of aerial 

fiber 

Pulling of aerial OFC with 4 mm G.I. wire support 

clamped at every 1 Mtrs approx..  
RM 9.5 

16 
Cable route 

tracing 

OFC route tracing & submission of corrected cable 

route plan ( soft copy in CD and two hard copies). 

Cable Route plan should contain LC gates, 

culverts/bridges, joint chambers, stations, offset, 

depth of cable at every 100 mtrs  

Km. 3452 

17 
Track/Road/Platfo

rm crossing 

Trenching to a depth of 1mtr below 

rail/Road/Platform level , placing of G.I.Pipe( as per IS 

1239 pt.I & pt.ii), 50 mm dia.(inside) in the trench 

made, backfilling and ramming 

Mtr. 136 

18 
Protection work 

at bridge/culvert 

Protection work at bridge/culvert : Supply and 

provision of Channels, clamps, fixtures, Troughs, nuts 

& bolts etc.  

No. 584 

19 Petrol man Rate of petrol man per day No. 297 
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20 Splicing 

Splicing and termination of 48 Fiber OFC  (2x48 Fibers) 

and testing . This include excavation of pit and its back 

filling & all relevent type of materials for splicing                 

( Splice enclose supplied by RailTel) 

No. 16849 

21 
Drawing of 

Armored 12F OFC 

Drawing of Armored 12F aerial OFC on the poles using 

suitable fixtures after completion of drawing of OFC, 

all the 12 fibers should be tested. If any break/high 

loss even observed, the same shall be rectified by the 

agency without extra cost  

Mtr. 12 

22 
Releasing of O/H 

cable 

Releasing of O/H cable from electrical poles and 

coiling it back and depositing of material in store. 
Mtr. 4 

23 
Painting of 

outdoor assets 

Finishing exterior wall surface with water based 

ACRYLIC EMULSION PAINT (elastomeric) of approve 

quality and shade of ICI Dulux weather shield 

Max/Asian's Apex Ultima exterior emulsion/ Nerolac 

Excel acrylic paint or similar approved make of 

elastomeric paints in two or more coat as required  for 

all outdoor assets like prefeb /building, channels and 

other protection equipment on steel girder bridges etc 

to be painted as per IR telecom manual. 

SFT 12.57 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 55 of 124 
 

 

 

 

 

 

 

 

INDEX 

 

SECTION-II 

 

S No                                      Subject 

 

1.                                            Instructions to Tenderers    & Conditions of Tendering ( GCC)                     

                                                  

2.                                            Special conditions of Contract 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 56 of 124 
 

  

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING (GCC) 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

1.   GENERAL INSTRUCTIONS 

 

1.1 Tender is invited by the Executive Director/Western Region on behalf of M/s RailTel Corporation 

of India Limited, Mumbai for the work as defined in preamble para 1. 

 

1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, Description of 

work  & SORs, all Annexure & Forms   and Corrigendum & Addendum etc, if any, shall, hereafter, be 

collectively  referred to as the "Tender Document". 

 

2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  wherever  used 

throughout the execution of the contracts, shall, unless excluded by or repugnant to the context, 

have the meaning attributed thereto as follows: 

 

"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director of this 

Tender whether in whole or in part. 

 

"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose Tender has been 

accepted either in whole or in part. 

 

"CONTRACTOR’s REPRESENTATIVE"  Shall  mean a person  in supervisory capacity who shall be so  

declared by the Contractor and who shall be authorized for any work specified in the Contracts.  He 

shall be responsible for proper execution of contracts. 

 

"MONTH" Means  any  consecutive period of thirty days. 

 

"MATERIALS"   Means all equipments, tools, special aids, plants and testing equipments and 

appliances for execution of contract. 

 

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed. 

 

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive Director, 

Mahalaxmi, Mumbai. 

 

 “Section” Means the areas to be taken up by the Contractor for execution of maintenance work and 

other maintenance related work given in the tender document. 

 

 ENGINEER shall mean a RailTel employee who is responsible for maintence carried out in particular 

section by maintence team.  

 

 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for ensuring that all 

field works covered by the contract are carried out in accordance with approved designs, drawings & 

specifications and conditions of contract as agreed to. 

  

“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  between  two consecutive 

Railway stations. 
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"TENDERER" Means and includes any firm of  engineers or Contractors  or any company or 

body,  corporate  or otherwise, who submit the Tender which has been invited. 

 

 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  which  the Tenderer 

/Contractor has Tendered/contracted  according  to  the specifications, drawings  and  Annexure 

hereto  annexed or to be implied there from, or  incidental thereto  or to be hereafter specified 

or required in  such explanatory instructions and drawings, being  in  conformity  with the 

specifications, drawings, Annexure and schedules and also  such   instructions and  drawings 

additional to the aforementioned as may  from time to  time be issued by the Engineer during the 

progress of the contracted work. 

 

"WRITING"  Includes a l l  matters written, typewritten o r  printed either in whole or in   part. 

 

3.  LOCAL CONDITIONS 

 

3.1  It  will be imperative on each tenderer to fully  acquaint himself  with all the local conditions and  

factors  which would  have any effect on the performance of the contract before quoting .The 

Executive Director shall not entertain any request for clarifications from the tenderer regarding 

such local conditions. No request for the change of price,  or    time schedule of  delivery  of  stores   

shall  be entertained  after the offer is accepted by the  Executive Director on account of any local 

condition or factor. 

 

3.2  The intending tenderer is advised to study the tender document carefully before quoting. Any 

submission of a bid  by  the tenderer shall be deemed to have been done after a careful  study  and  

examination  of  these  documents  with  full understanding of the implication thereof . These 

conditions and  specifications shall be deemed to have been  accepted  unless  otherwise,  

specifically  commented  upon  by the Tenderer  in  his  quotation.  Failure to  adhere to anyone or 

all these instructions may render his offer liable to be ignored without any reference. 

 

3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or any of the Tender 

document or  he  has  any doubt  to  their  meaning, he should at once notify  the  RailTel  who  may  

send a written  clarification   to  all tenderers. 

 

4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 

4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the tender  document  

that  either  his  tender  complies  in  every  respect  with  the requirements  of  each  clause and sub 

clause or if not, precisely how they  differ from the   requirements of the tender. In  later   case, the 

  Tenderer shall enclose a separate statement indicating only the deviations for  any  clause  or   

sub-clause of  Conditions  of Contract, Instructions  to  Tenderers  and  Conditions  of  Tendering, 

Technical Specifications,  Preamble etc. which  he  proposes   with justifications  for deviations 

proposed. The Executive Director reserves the right to accept or reject these deviations and his 

decision thereon shall be final.  

 

4.2  The Services offered shall b e  i n  accordance with   the drawings and specifications & conditions of the 

contract.  

  

4.3   Contractor should give details of contract carried out giving details of the name of the contract, 
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date of award, length of the section, value of the contract, the original execution period and the 

actual execution time taken. This will be supported by a user certificate. 

 

4.4  The  tenderer  should  provide  information  about  the  compliance  of  various clauses  /  sub 

clauses  / paragraphs  (  when tenderer plans  to  give separate compliance of each paragraph or 

sub clause)  of tender document  

 

5.  EARNEST MONEY 

 

5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in favour of RailTel 

Corporation of India Limited for each tendered section that he wants to quote for. 

 

5.2  The validity of offer will be 120 days from the date of opening of tender ‘as given in  Preamble. It 

being understood that the tender documents have been sold/issued to the   tenderer and the 

tenderer has been  permitted  to  tender in  consideration of the stipulation on  his  part  that  

after submitting his tender he will not resile  from  his offer or modify the terms and conditions 

thereof in  a manner not acceptable to RailTel. If the tenderer  fails  to  observe  or comply with 

the foregoing  stipulation,  the aforesaid amount deposited as Earnest  Money  shall  be  liable to 

be forfeited by the RailTel. 

 

5.3  The Earnest Money receipt shall be incorporated in the original copy of the tender document. 

Other copies of the offer shall contain true copies of Earnest Money receipt. The Earnest   Money   

should   be furnished in the form of an Account  Payee  Demand  Draft  in  favour  of  M/s  RailTel  

Corporation  of  India Limited  payable at,  M u m b a i  from SBI  or a Nationalized Bank or a 

schedule Commercial Bank operating in India. 

 

5.4  The earnest money may be forfeited under the following circumstances. 

 

5.4.1  If tenderer withdraws its tender during the period of tender validity specified in Preamble  

 

5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in accordance with 

r e l e v a n t  para of Preamble and to furnish Security Deposit in accordance with relevant clause 

of preamble .The earnest  money of unsuccessful tenderer will  save  as herein before provided, be 

returned within reasonable time  to the unsuccessful tenderer but the RailTel  shall not be 

responsible for any loss or depreciation that may happen to the security for the due  

performance  of  the  above  stipulation  to keep offer  open for  the period specified in the 

tender documents or to the Earnest Money while in  their possession nor be liable to  pay  

interest thereon.  

 

5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as security deposit as 

per relevant para of Preamble of tender document for due  and  faithful fulfillment of contract.  

 

5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3 above or if any of 

the documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily 

rejected & EMD will be forfeited. 

 

5.7 The Security Deposit shall be released as per relevant clause of preamble 

 

5.8      For NSIC registered firm 



Page 60 of 124 
 

 

5.8.1   For Small Scale Units registered with NSIC under single point registration scheme and  

           participating in this tender, following exemptions shall be available 

 

   (i)    They shall be exempted from cost of tender documents. However, postage charges of Rs. 500/-  

           would have to be paid by them, in case they need tender document by post. 

 

(ii) They shall also be exempted from depositing Earnest money. In case firm is registered with    NSIC, 

copy of valid registration certificate with same scope of work as NIT for exemption of EMD, is to be 

submitted.  

 

          These exemptions shall be applicable provided units are registered with NSIC for tendered item      

          and registration is current and valid. Firms claiming these exemptions are required to submit  

          copy of valid registration certificate with same scope of work as NIT, along with their offer  otherwise 

their offer would not be considered. 

 

6.  SUBMISSION OF OFFERS 

 

6.1  The offer in the prescribed forms should be  submitted befo re  the time and date fixed for the   

receipt   of   the   offers. Offers received after the stipulated time and date will be summarily 

rejected. 

 

6.2  In  case the date of opening happens to be a holiday, the  tender will be received and 

opened at the same time on the   next working day. 

 

6.3  The offer shall be either type written or written neatly in indelible ink in English. Each page  of  the  

offer  must  be  numbered  consecutively. A reference to   total number of pages comprising  

the offer  must  be  made at  the top right   hand corner of the top  page. The  supporting 

documents should  be  submitted  either  in  original or  duly  signed  by  the  authorized signatory  of  

the  tenderer.  The original documents shall be produced for verification   when   called for. 

 

6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each   page 

including closing   page   in   token   of   his   having   studied   the tender  papers  carefully. 

 

 6.5     RATES IN  FIGURES  &  WORDS  :- 

 

i)    Rates having a bearing on the quoted price shall be written both in figures and in  words  in  

the prescribed offer form. In case of difference in words and figures the amount written 

in words will be taken into consideration. 

 

ii)     In the event of any discrepancy between unit rate and total cost, the value shown in unit 

rate will be taken for evaluation purpose. 

 

iii)    In case the schedule of requirement quoted by tenderer is incomplete with reference to 

tender document, the offer  is liable to be rejected. 

 

6.6   ATTESTATION OF ALTERATION:    

 

No scribbling is permissible in the tender documents. Tender containing erasures and alterations 
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in the tender documents  are  liable  to  be  rejected.  Any correction made by   the tendered/ 

tenderers  in his/their entries must   be signed (not initialed) by him/them. 

 

6.7     Submission of tender BID will be done as per relevant para of Preamble. 

 

7.          RATES: 

 

The Rates should be   quoted by   the   tenderer   after taking   all  the  relevant  factors  into   

consideration  and   these  should be   Firm  and  all  inclusive  without  any   variation  clauses. The  

Rate shall be  quoted on NIT value for  the  units  under   metric   system.  

 

8.                                                 VALIDITY OF OFFER 

 

The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  in “Preamble”. 

 

 9.  RATES DURING NEGOTIATION 

 

The tenderer/s shall not increase his/their quoted  rates  in  case the RailTel Administration negotiates   

for  reduction of  rates. Such       negotiations shall not      amount  to  cancellation or withdrawal  of  the  

original  offer and  the  rates   originally   quoted   will  be   binding  on   the   tenderer/s. 

 

10.  OPENING OF TENDER: 

 

Tenderer’s Bid will be opened at the time & date of opening of the tender given in   relevant para 

of preamble in presence of such Tenderers/Authorized Representatives who choose to be 

present. 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not refundable. 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of the conditions due 

to typing  or  any  other error and if in doubt, shall bring it  to the  notice   of  the  Engineer Incharge  

without   delay. In  case   of   any   contradiction  only  the printed  rules, and books  should be 

followed  and no claim for the mis-interpretation shall be entertained. 

 

13.  WRONG INFORMATION BY TENDERER 

 

 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender which creates/create 

circumstances  for  the  acceptance  of his/their  tender  forfeiting his EMD. Also, if the wrong 

information leads to release of any wrong payment, the contract will be cancelled and Security 

deposit will be forfeited. 

 

14.  QUALIFYING CRITERIA 

 

For qualifying in tenderers bid shall be required to meet the eligibility requirements as given in 

relevant para of preamble. 
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15.  SYSTEM PERFORMANCE GUARANTEE 

  

 The  Contractor shall give   unqualified   and   unconditional guarantee   that   the maintenance team 

depoyed by h i m  w i l l  achieve desired objective, If he needs to depute any additional Man, 

Machine & Material to achive desired objective, no extra payment shall be made to the contractor. 

Amount as defined in the preamble will be held towards the same. 

 

16.  EVALUATION OF OFFER 

 

The t e n d e r s  r e c e i v e d  w i l l  b e  e v a l u a t e d  by the Authorized representative of RailTel as per 

eligibility & evaluation criteria given in the tender document. 

 

However, the RailTel shall not be bound to accept the lowest or any tender or to   assign any 

reason for non-acceptance or rejection of a tender.  The purchaser reserves the right to accept 

any tender in respect of the whole or any portion of the work specified in  the  tender  document. 

 

17.  AGREEMENT 

 

The successful tenderer/s shall be required to sign   an  agreement  with the representative of 

RailTel for carrying out the work according   to  the  tender documents within 15 days as 

indicated in relevant para of preamble 

 

18.  TENDERER’S ADDRESS 

 

 Tenderer shall state in the tender his postal address fully and clearly. Any *co m m u n i c a t i o n  s e n t  

to t h e  tenderers by post at his said address s h a l l  be deemed to have reached the tenderer duly 

& timely, notwithstanding the fact that the communication could not reach the tenderer at all or in 

time for whatever reason. Important documents shall be sent by Registered Post and will be dealt 

as per relevant para of preamble  

 

*********** 
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Section-II 

 

Special Conditions of Contract 

 

SPECIAL CONDITIONS OF CONTRACT 

 

I N D E X 

 

PARA  SUBJECT 

 

1.  TENDER DOCUMENTS 

 

2.  AGREEMENT 

 

3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 

4.  CONTRACTOR'S OFFICE  

 

5.  PROGRAMME OF WORK. 

 

6.  COMPETENT SUPERVISORS 

 

7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

9.  SPARES 

 

10.  QUALITY ASSURANCE 

 

11.  INSPECTION OF MAN, MACHINE & MATERIALS 

 

12.  SUBLETTING AND ASSIGNMENT 

 

13.  EXECUTION OF WORK 

 

14.  MAINTENANCE OF WORKS 

 

15.  CLEARANCE OF SITE 

 

16.  WARRANTY SUPPORT  

 

17.  INFRINGEMENT OF PATENTS 

 

18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL &          ENVIRONMENTAL LAWS 

 

19.  DEFAULTS AND DELAYS 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 

22.  RATES 

 

23.  TERMS OF PAYMENTS 
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24.  FINAL SETTLEMENT 

 

25.  TAXES 

 

26.  INSURANCE FOR WORKMEN & MATERIALS 

 

27.  FORCE MAJEURE CLAUSE 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

 

1.  TENDER DOCUMENTS 

 

1.1  The   services and quality   required,   bidding   procedure   and contract   terms and conditions are 

prescribed in the t e n d e r  d o c u m e n t s . The set of tender documents issued for the purpose of 

bidding includes following together with Corrigendum and Addendum, if any. 

 

Section-I: I) 

II) 

Iii)  

Preamble. 

Checklist & tender notice 

Introduction, scope of work 

  

Section-II: 

 

I) 

II) 

III)  

 

Instructions to tenderers and conditions of tendering. 

Special conditions of contract 

  Forms, proformas & Drawing  of Tender 

 1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer  the 

 various  works/Contracts  coming under the purview of the contract shall  be  governed  by  

tender  documents  . 

 

1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter submitted  along with the  

tender shall be deemed to be a part of the  Contract to such extent only  as  have been explicitly 

accepted by the RailTel. 

 

2.  AGREEMENT 

 

The successful Tenderer shall w i t h i n  15 days after h a v i n g  b e e n  called upon by notice to 

d o  so   be  bound to e x e c u t e    an agreement based   on accepted rates, terms and 

conditions, in such form as the RailTel may prescribe, and lodge   the   same with the RailTel 

together   with   the conditions   of contract, specifications and Schedule of prices referred t o  

t h e r e i n  duly completed. The form for agreement is referred as Form no. 1. 

 

3.  CONTRACT PERFORMANCE GUARANTEE  

 

3.1  On receipt of the Letter of Acceptance   of    Tender  from the  RailTel  the successful 

Tende rer  s h a l l  deposit an amount to RailTel as defined as per relevant para of preamble 

rounded off the nearest whole number towards payment of Performance bank guarantee (PBG) 

for due fulfillment of the contract . 

 

3.2  Details as to how PBG will be deposited and released are given in the preamble. 

 

4.  CONTRACTOR'S OFFICE  

 

Tenderer    shall state in the tender his postal address fully and clearly. Any  communication  sent 

to  the tenderers by post at his  said address  shall be deemed to  have reached  the 

tenderer duly & timely, notwithstanding the fact that  the communication  could  not reach  the 

tenderer at all or in time for whatever reason. Important documents shall be sent by Registered 

Post and will be dealt as per relevant para of preamble  
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5.  PROGRAMME OF WORK 

 

5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  so that the  

entire  work is completed  within  three year period as  mentioned  in the  relevant para of 

preamble  from   the  date  of  issue  of  Letter  of  Acceptance  of  the  tender.  

 

5.2      Contractor has to commence work within 21 days from the date of issue of                                                           

 Letter of acceptance. 

 

5.3  The Contractor  shall be  held  responsible   for the execution of the work/contracts 

according to the various clauses of the Technical   specifications, instructions/ drawings etc as per 

tender conditions. Failure to comply with any of these will be dealt with as per  provision laid 

down in Conditions  of Tendering. 

 

5.4 The contractor will program his work/contract in such a manner so as not to interfere in the 

working telecom circuits and movement of trains. 

 

6.  COMPETENT SUPERVISORS 

 

The CONTRACTOR shall depute experienced / competent representative(s) at site during the execution 

of any job. Any instructions given to such representative(s) shall be construed as having been given to 

the CONTRACTOR 

 

7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 

The CONTRACTOR shall be totally responsible for the calibration & functionality of test equipment to 

be used at site as per laid down procedure in tender document.  

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

 All materials required for the execution of the contract shall be arranged and supplied   by t h e  

Contractor except supply of Duct and OFC so as to realize the end objective.  

 

9.  SPARES 

 

  The tenderer shall keep spare man, machine and material to achieve the end objective of work. 

This will be on the own cost of contractor. 

 

 

10. QUALITY ASSURANCE 

 

        Quality of service to be performed should be to entire satisfaction of RailTel, in case the services are 

not found up to the mark or failure to execute the work as per terms & conditions of the contract, 

RailTel will get the work done from other sources at contractor’s cost.  

 

11.  INSPECTION OF Man, Machine & Work 

 

The  Executive Director or his  representative  may inspect and test  the various portions of the 

work / contract at  all  stages and shall  have full power to reject all  or any portion of  the 

work that he may  consider  to  be  defective or inferior in quality of materials,  machine &  
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workmanship  or design in comparison to what is called   for in the specification. Periodicity will 

be as defined in O&M manual. 

  

12.  SUBLETTING AND ASSIGNMENT 

 

       The contractor shall not sub-contract whole or any part of the work.   

 

13.  EXECUTION OF WORK 

 

All the works/Contract s h a l l  be executed in strict conformity to the p r o v i s i o n s  of  the 

contract document  and  with  such explanatory  detailed drawings, specifications and  instructions  

as may be approved from time to time based on  detailed design and engineering carried   out   

by   contractor   in line   with requirements  as per  contract  document.  The contractor  shall be 

responsible for ensuring   that the work throughout are executed   in the most  substantial, proper 

and workmanlike manner with  the quality of material and workmanship in strict  accordance with 

the  specifications  and  as  per sound  industrial   practices and to the entire satisfaction of the 

RailTel. 

 

14.  MAINTENANCE OF WORKS /CONTRACTS 

 

The maintenace of section is to be done as per the laid down terms and conditions in the contract 

agreement to achieve the end objective of the contract   

 

15.  CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his Contractual obligation, 

leave the section completely neat and clean.  

 

16.  WARRANTY 

  

16.1 All material supplied/used and the work done by the contactor shall be guaranteed against the 

defective manufacture/workmanship with in warranty period from the date of rectification. The 

cost of work and material under warranty found to be defective will be recovered from the SD. 

17.  INFRINGEMENT OF PATENTS: 

 

(a)  The  Contractor  is  forbidden to  use  any  patents  or   registered drawings, processes or 

patterns in fulfilling  his  contract without prior consent in writing of  the   owner  of such 

patents, drawings, patterns  or  trade marks  except where these  are  specified  by the 

 Executive Director himself. Royalties  where payable for the   use  of such 

patented processes, registered drawings or patterns  shall  be  borne exclusively by the 

Contractor.  The  Contractor  shall advise  the  Executive Director or its representatives   of   any  

proprietary  rights  that  may  exist  on  such processes, drawings or patterns which he  may use of 

his own accord. 

 

(b)  In the case of patents taken out by the Contractor of  the  drawings  or  patterns registered by  

him  or  of  those  patents,  drawings  or  patterns  for  which  he holds a  license, the  signing  of  

the  contract  automatically  gives the Executive Director or its representatives     the   right  to  

repair  by  himself   for services covered by the  patent  or by any person or   body chosen by him 

and to obtain from any sources  he desires  the component parts required by him for carrying  

out  the repair  work.  In the event of  infringement  of  any patent  rights  due to above action of 

the  Executive Director,  he shall be entitled to claim damages from the Contractor  on the 
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grounds of any loss of any nature which he may  suffer  e.g. in the case of attachment because of 

counterfeiting. 

 

18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL LAWS 

 

            The Contractors   are  required to  produce license as   enjoined   in the Government of India   Contract  

Labour (Regulation  and  Abolition) Act (1978) with  latest  amendments,  if  any.  The Contractor 

shall at its expense, ensure due compliance with all applicable and governing Industrial, 

environmental and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State Govt. 

and all other local authorities and shall keep RailTel harmless and indemnified in respect thereof. The 

CONTRACTOR shall ensure due compliance with the provisions of the relevant minimum Wages Act, 

payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and 

other industrial and environmental laws in force and provide any related information to RailTel as 

and when required. 

 

19.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence  and expedition, keeping   to the   

proper maintenance.  Should h e  refuse or neglect  to comply  with any reasonable    orders  

given  to  him   in writing  by  the Rail Tel’s engineer in  connection  with  the  work  or  contravene 

 the provision of the  Contract or the  progress of work lags  persistently behind the time 

schedule due to his neglect,   the contract will be terminated as per the condition  given in the 

SCC. 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on account  of execution 

and/or completion of the work  or   any   part   thereof   by   the contractor , He may become 

defaulter and  penalities shall be borne by Contractor itself as per various clauses defined in the 

tender document. 

 

21.  CONTRACTOR'S   LIABILITIES  FOR  COSTS  AND   DAMAGES 

 

 21.1 Whenever any claim or claims for payment arises  out of or  under the  contract  against  the 

contractor,  the Executive Director  or its  representatives  shall be entitled  to withhold  and also 

have lien to retain such sum or sums in whole  or in part thereof .The  contractor shall be charged 

a penalty as defined in tender document. . 

 

21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity Damages and 

Performance Bond shall be limited to 100% of Value of contract. 

22.  Rates 

 

22.1  Rate, % age above / below/at par the NIT cost  should be   quoted  by   the   tenderer   after taking   

all  the  relevant  factors  into   consideration  and   these  should be   Firm  and  all  inclusive  

without  any   variation  clauses.  The  rate  quoted   by    the   Tenderer  shall   include the  prices 

of Man, Machine & materials  including all other charges. The rate  would also include charges 

towards completing  all  necessary formalities such as submission of   forwarding   notes,   

banker's charges  for  Bank   guarantee, Indemnity Bonds  inclusive  of  cost   of   Stamp etc. as 

applicable and also the charges, if  any,  levied  by   the RailTel.                              

In case clause 7 is deleted clause 22.1 may be modified as above , to cover the aspects mentioned 

in clause 7. 
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22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted  rate shall be inclusive of all taxes, duties, Service 

tax, Octroi, levies, work contract tax, VAT if any etc. till the completion of the contract and the 

CONTRACTOR shall not be eligible for any compensation on this account. Any change in statutory 

duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account.  

 

22.3 The  rate quoted in the contract shall be inclusive of all taxes i.e. Income tax, Service tax, custom 

duty, excise duty, octroi, local levies, sales tax levied by any statuary authority , VAT or any other 

tax. The tenderer will indicate the details of taxes included in the unit  price.  

 

23.  TERMS OF PAYMENT 

 

23.1   A l l  bills shall  be  submitted  to the authority concerned in Regional Office of RailTel. 

 

23.2  Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR shall be 

paid once in two months the maintenance charges for two months period subject to submission of 

permanent restoration certificate (proforma -7) of fault occurred during the particular period jointly 

signed by RAILTEL & contractor representatives and on submission of test results of power, OTDR 

readings etc as required by the terms of the contract to the satisfaction of the Engineer. 

 

23.3  Submission of bills within 10 days not by next week for previously completed two   months is 

mandatory failing of which a penalty shall be charged as defined in tender document. Deduction from 

monthly maintenance charges if the Cumulative repair time of the faults in each billing period of 

consecutive two months exceeds by 2 hours or part thereof.   

 

23.4   The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time 

taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing 

period of consecutive two months. Cumulative repair time does not include the down time taken for 

planned works like diversion of OFC, re-termination etc  

 

23.5  ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   payments for the 

respective sections, the documents  as defined in tender document must be submitted duly certified by 

the RailTel’s representative. 

 

24 FINAL SETTLEMENT 

 

  Security Deposit and PBG shall be returned to the contractor as per relevant paras of preamble. 

 

25.  TAXES 

 

25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes like  Income Tax etc as 

are payable   under  statutory laws of India and the RailTel  WILL NOT  ACCEPT  any liability for 

the same. 

 

25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and Income Tax in force 

shall be made from the   Contractor/Sub-Contractor   and the amount so deducted  may  be 

credited to the Central Government. 

 

25.3  Wherever the law makes it statutory for  the Executive Director or its representatives  to deduct 

any amount towards  Sales Tax  on Works  Contract, the  same will  be deducted and remitted  to  

the  concerned  authority. 
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26 INSURANCE OF MATERIALS  

The Contractor  shall  take  out  and keep in force  a Policy  or policies of Insurance for all machine 

& materials  including RailTel  supply   materials/ equipments  

 

26.1 The  Contractor   should,  however, insure   the   stores  brought   to H Q ,  site, against risks in 

consequence of war   and   invasion,   as   required under   the Emergency  Risk (Goods) Insurance 

Act enforce from time to time. 

 

26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be RailTel  or the 

policies  should  be  pledged  in favour   of  RailTel. The contractor shall  keep the  

policy/policies  current  till  the  completion of the contract.  

 

26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection  with    

this  contract,  the  Executive Director or its representatives  will  advise  

the approximate price  of all the RailTel supply materials to the Contractor. 

 

27.  FORCE MAJEURE CLAUSE 

 

If at any time, during the continuance   of this Contract, there are delays or some jobs are not 

performed, which are on account of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires,  Floods,  Earth quakes, explosions, strikes, epidemics, lockouts, any  

statute, statutory rules / regulations,order of           acquisitions   issued  by  any  Government  

Department  or  Competent Authority etc.   or acts  of God, then  such delays or non-

completion of jobs will not be counted as non-performance of the contract & will also not 

attract attendant penalties. 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

28.1  Any dispute or difference  whatsoever arising between the parties out  of  or relating to the 

construction, meaning , scope, operation or effect of this contract or the validity or the breach 

thereof shall be settled by arbitration in accordance with the Arbitration and  Conciliation Act,  

1996 as  amended  and  the  award made in pursuance thereof shall be binding on the parties. 

The venue of such arbitration or proceedings thereof shall be New Delhi. 

 

28.2  All arbitration proceedings shall be conducted in English. Recourse against any Arbitral award so 

rendered may be entered into court having jurisdiction or application may be made to such 

court for the order of enforcement as the case may be. 

 

29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 

 

29.1  If the Contractor should: 

 

(i)   become bankrupt or insolvent 

 

 (ii)   If contractor, subcontract whole or any part of the work.  

 

(iii)   Abandon the contract 

 

(iv)  Persistently disregard the instructions  of the  RailTel’s  Engineer or contravene any provision 

of the contract, or 
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(v) fail  to  provide man , machine & material  and/or  carry  out  the  works  as  per contractual 

specifications, 

 

(vi) Is a defaulter as per relevant clause of condition of contract? 

 

(vii) promise offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant  to any officer or employee of RailTel or any person on his or on 

their behalf in relation to the execution of this or any other  contract  with  the  RailTel, 

 

(viii) in RailTel’s opinion, the cessation of work become necessary, owing to paucity of funds of the 

Contractor, the Contractor’s apparent inability to perform, non possession of equipments and 

tools required for the work or defective and mal-functioning equipments, non-availability of 

proper/nominated instrumentation, inability to provide men and material, repeated slippages 

and payment of penalty thereof or for any other cause deemed reasonable. 

then  and  in  any  of  these  said  cases,  T h e  e n g i n e e r  o n  b e h a l f  o f  t h e  R a i l T e l  

s h a l l  s e r v e  t h e  7  d a y s ,  4 8  h o u r s  a n d  f i n a l  t e r m i n a t i o n  n o t i c e  a s  p e r  G C C  

c l a u s e  6 2 .  

 

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work done to 

date by the Contractor as per contract agreement shall be paid for in full at the rates specified in the 

Contract subject to the clause of Liquidated damages contemplated herein.  All such materials 

become the property of the RailTel.  Notice in writing from the RailTel of such termination and reason 

thereof shall be conclusive evidence of taking over of works from the contractor. Full security deposit 

will be forfeited in such case of termination. 

The contractor shall be debarred from participating in the tender for executing the balance work.   

 

29.3  Contractors defaulting in one section and having their contract terminated will not be allowed to 

participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions. 

 

29.4   RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  TO DEFAULT OF CONTRACTOR : 

 

In the event of any or several of the courses, referred to above, being adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him  by reason 

of his having purchased or procured any M a n ,  M a c h i n e  &  materials or entered into 

any commitments or made any advances on account of or with a view to the execution of 

the works or the performance of the contract and Contractor shall not be entitled to recover 

or be paid any sum for any works thereto  not  actually  performed  under  the  contract,  

unless  or  until  the Engineer shall  have certified the performance of such work and the 

value payable in respect  thereof and the Contractor shall only be entitled to be paid the 

value so certified. 

(b) The  Engineer  shall  be  entitled  to  take possession of any materials, tools, implements, 

machinery or buildings on the  works  or on the property on which these are being or 

ought to have been executed, and to retain the employ the same in the further execution of 

the works or any  part thereof until the completion of the works without the Contractor 

being entitled to  any compensation for the use and employment thereof or for wear  and 

tear or destruction thereof. 

(c)   The RailTel shall not be liable to pay to the Contractor any moneys on account of the 

contract until the satisfactorily completion of work duly verified by Railtel representative. The 

Contractor shall h a v e  no c l a i m  to any p a y m e n t  of compensation or otherwise how sever 

on account of any profit or advantage which he might have derived from execution of the 

work in full but he did not derive in consequence of termination of the contract.
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AGREEMENT                                                        Form-I 

 

 

An AGREEMENT made this        day of  ___________   Year, 

between RailTel  Corporation of India Limited, having its registered office at 6
th

 Floor III Block, Delhi 

Technology Park, Shastri Park, Delhi-110053 and regional office at RailTel  Corporation of India Ltd 

Region, Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai-400013 

acting in the  premises through Executive Director or  his  successor of M/s. RailTel  Corporation of 

India Limited, Western Region Mumbai (hereinafter referred to as ‘ RailTel’)  of one part and M/s 

______________________________(Name and Full Address of Firm (Registered and regional office 

address) (hereinafter referred to as ‘contractor’) of the other part. 

 

Whereas  in response to a call for Tender for _______________________________                         

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has submitted a 

Tender here to and whereas the said Tender of the Contractor has been accepted 

for_______________________________________________________________________________

_____________________________________________[ Name of Work] as per copy of Letter of  

Acceptance SOR - A No. ____________________ dated ________ & SOR-B NO.________________ 

dated:________________of Tender No. ___________________________ dated 

__________(Tender Notice date) complete with enclosures at the accepted rates and agreed 

deviations from Tender Papers as per Annexure-A hereto and at an estimated contract value of 

Rs.________________(Rupees __________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to be made 

by the Purchaser to the Contractor provided for herein below the Contractor shall supply all 

equipment and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted strictly according to the various provisions in Annexure ‘A’, ‘B’  

hereto and upon such supply, execute and performance to the satisfaction of the purchaser and the 

purchaser shall pay to the Contractor at the rates accepted as per the said Annexure ‘A’ and in 

terms of the provisions therein.  

 

In the witness where of the parties have hereunto set and subscribed their respective hands and/or 

seals day and year respectively mentioned against their respective signatures. 
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Signed and delivered at  ________________________________________ by Shri  

_______________________ for and on behalf of  M/s. _____________________ 

 

 

The contractor within named in the presence of:  

 

 

 1.     Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

  2.    Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

Signed and delivered at M/s. RailTel  Corporation of India Limited, Western Region for and on 

behalf of RailTel   by Shri ________________________ (Director / Projects or his successor) in the 

presence of:- 

 

1.          Signatures 

             Date 

             Name in Block Capitals 

 

2.        Signature 

 Date 

 Name in Block Capitals 

 

 

Annexure ‘A    : Copy of Letter of Acceptance  

Annexure ’B’   : Tender Document 
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Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 

(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6
th

 Floor III Block, 

Delhi Technology Park, Shastri Park, Delhi-110053 and regional office at RailTel Corporation of 

India Ltd, Address of Regional office……………….(hereinafter called “the RailTel”) having agreed to 

exempt ……………………………………………… …………………. .( hereinafter called “ the said Contractor(s)”) 

from the demand, under the terms and conditions of an Agreement/Tender No.  

Railtel/Tender/OT/……………………….date:…….………. L.O.A. No SOR-A…………………… date:………  & 

SOR-B……….………… date……………… made between M/s. ………………………………………………[Firm full 

Address] and RailTel Corporation of India Limited, for “Deployment of maintenance teams for 

maintenance of OFC cable network and associated equipment etc. for a period of  3 years and 

extendable by one year on same terms & conditions”. 

                                                                                                                                                                                                                

Name of Work/Supply of Materials] (hereinafter called “the said Agreement”) of Performance 

Guarantee/Security Deposit for the due fulfillment by the said contractor’s) of the terms and 

conditions contained in the said Agreement, or production of a Bank Guarantee for Rs……….. (Rs. 

………….. Only).  We, ……………………………………..(indicate the name of the Bank and full address) 

hereinafter referred to as “ the Bank”) at the request of. M/s.…………………………….. Contractor(s) 

do hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss 

or damage caused to or suffered or would be caused to or suffered by the RailTel by reason of 

any breach by the said Contractor(s) of any of the terms or conditions contained in the said 

Agreement. 

2. We, ……………………………………………………………. Bank (indicate the name of the Bank and  full 

address) do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on demand from the RailTel stating that the amount is claimed is due by way 

of loss or damage caused to or would be caused to or suffered by the RailTel by reason of breach 

by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by 

reason of the Contractor(s) failure to perform the said Agreement.  Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. ……………………… 

3. We,  ……………………………………….. Bank (indicate the name of the Bank and  full  address) 

undertake to pay to the RailTel any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before any court or 

Tribunal relating thereto our liability under this present being, absolute and unequivocal.                                                                    

                                   
      The Payment so made by us under this Bond shall be a valid discharge of our liability for payment 

thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 

payment. 

4. We, …………………………………………. Bank (indicate the name of the Bank and full address) further 

agree that the Guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the RailTel under or by virtue of the said Agreement have been 

fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and 
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conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the 

Guarantee is made on us in writing on or before the ..….…………………….(Date of Validity of BG). We 

shall be discharged from all liability under this Guarantee thereafter. 

 

5. We, …………………………………(indicate the name of the Bank and full  address) further agree with 

the RailTel that the RailTel shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

Agreement or to extend time of to postpone for any time or from time to time any of the powers 

exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved  from our 

liability by reason of any such variation, or extension to the said Contractor(s) or for any 

forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have affect of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 

 

7. We,  ……………………………………………… (Indicate the name of Bank and full address) lastly undertake 

not to revoke this Guarantee during its currency except with the previous consent of the RailTel 

in writing. 

 

8. Notwithstanding anything contained herein, 

1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 

2. This Bank Guarantee shall be valid upto ………………….(Date of Validity of BG) and 

 

We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee 
only and only if you serve upon is a written claims or demand or before Date of Validity of 
BG)                                              

 Dated the                                                  day of                  Year 
           for  ……………………………………………….. 

                                                       (Indicate the name of the Bank) 

Witness 
 

1. Signature 

Name 

 

2. Signature 

Name 
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 OFFER LETTER                                              Form-III 

From: 

 

M/s.________________________ 

 

To, 

 

The Executive Director, 

Western Region, 

RailTel Corporation of India Limited, Mumbai 

                                                                                                                   

Sub:  Deployment of maintenance teams for maintenance of OFC cable network and associated 

equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions . 

 

Ref: Tender Notice No…………………………………………… dated …………….    

                                                                                                                                                                  

I/We the undersigned hereby offer to execute the agreement for the above work within seven days 

from the date of issue of letter of acceptance of the tender in strict compliance within the provision 

detailed in the tender document attached. 

                                                                                              

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 

acceptance for and during the period of 120 days from the date of opening of the tender.  

                                                                                                                                                                                                                                          

I/We fully understand the terms and conditions as contained in the tender document and we agree 

that the same shall apply to Our tender and I/We shall be bound by them. 

 

Earnest money deposit  total tender value for respective tendered section drawn in favour of RailTel 

Corporation of India Ltd., payable at Mumbai is enclosed. 

 

The full value of the earnest money shall be forfeited without prejudice to any other right or 

remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by the RailTel 

Corporation that such documents are ready. 

 

I/We do not commence work within 21 days from the date of issue of letter of acceptance.  

 

Untill a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a 

binding contract between us subject to modification as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer. 

 

I enclose herewith the following documents in support of my credential:- 

 

1.    Demand draft/Pay Order No………………., dated…………… issued by…..………… for Rs……………… 

………………. (Rs.…………………only) as earnest money.  

3. Name and Qualification of supervisor, Technician and Splicer. 
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List of the Equipments, Make, Model No. in working condition for each section of Works. 

Description Make 
Model 

No 

Year of 

purchase 

LDC                 

(Last Date of 

Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 

nos. of Cleavers      

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 

splicing machine 
     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit 

to be available with contractor 
     

Dummy Fiber Spool      

Minimum 50 m duct with couplers      

Communication gadget: As 

required (Telephone, Cell phone, 

E-Mail  etc.) 

     

Vacuum cleaner       

GPS locator      

3.   No. of support staff, which will be kept for maintenance: …………………….. 

4.   Vehicle details along with its Registration No: ………………………………… 

 Shortcomings in the above, if any, will be made good and section wise full details shall be furnished 

for each section to be awarded, before award of the contract by RailTel. 

Yours Sincerely, 

Signature of the Tenderer 

Seal of the Tenderer   

Place: - 

Date: - 

 

Witnessed by: - 

1.  Signature:       2.  Signature: - 

Name:         Name: - 
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Address:         Address:  

 

 

 

OFFER SHEET 

 

FOR THE SECTION: Churchgate – Boisar, Mahim - Raoli(excl Raoli) and RCIL MX - Elphinston Rd - Parel (excl. 

Parel) and city cable (5kms.) 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/01   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3520714 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/01 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Ukaisongarh-Nandurbar-Amalner-Jalgaon 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/02   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3980599 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/02 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Rajkot-Okha 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/03   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

4369367 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/03 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Gondia - Ballarshah 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/04   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3566991 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/04 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Ratlam-Dahod-Godhara 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/05   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3321778 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/05 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Viramgam-Surendra nagar-Rajkot,Wakaner-Dahisara-Maliya, Dahisara - Navlakhi 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/06   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

4465397 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/06 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Nagda-Ujjain-Maksi-Bhopal 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/07   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3821129 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/07 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Ratlam-Fatehabad-Indore-Dewas-Maksi, Fatehabad-Ujjain, Dewas-Ujjain 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/08   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

5416406 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/08 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Viramgam-Gandhidham-Bhuj 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/09   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

5966191 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/09 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Surendranagar-Botad-Dhola-Bhavnagar, Dhola-Dhasa-Khijadiya-Jetalsar. 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/10   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

6108728 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/10 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Ruthiyai-Kota  

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/11   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

2126639 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/11 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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OFFER SHEET 

 

FOR THE SECTION: Katni-Singrauli 

Tender No:  RailTel/Tender/OT/WR/HQ/2015-16/33/12   

 

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years and extendable by one year on same terms & 

conditions.  

SOR-A 

(a) For OFC maintenance: 

 

SN Description of the work 

Total Est. 

Maintenance 

charge in Rs. 

for  the 

section in 

three years 

Rate at par/ above / below / the base price (Rs) 

for three years 

[In figures & words] 

1. 

Maintenance charges for 

OFC cable network and 

upkeep of associated 

gears given in the tender 

document 

3100075 

At par/Above/Below…………………………………... (in 

figures) 

(+ /-)………………………………………………………….…    

(in words) 

                                                                    

 

 (Signature and seal of the contractor) 

 

Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/Tender/OT/WR/HQ/2015-16/33/12 

at Par or…………..………………% (……………………………………………………………………………………)(percentage in words) 

above/below*the rates in SOR ‘A’ by considering rates of SOR ‘B’ also  as shown above. 

 

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 

Signature of Contractor with seal 
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Performas 

 

1. Splice loss / dB loss Vs Km in section 

2. OTDR measurements  

3. Power measurements 

4. Patrolling reports 

5. Attendance 

6. Material check 

7. Failure / rectification report (Form-A & B) 

8. Availability of Essential equipments. 

9.   Maintenance contractor monthly performance( SOR-A) 

10. Maintenance contractor Bill certificate (SOR-B) 

11. Joint inspection report of Air-Conditioner 

12. Air-Conditioner Breakdown report card 

13. Air-Conditioner maintenance report card 

14 .Joint inspection report of D.G.Set 

15. D.G.Set Breakdown report card 

16. D.G. Set maintenance report card 

17. List of periodical maintenance to be carried out for Engine, Alternator &        Control panel. 

18. Schedule of periodical maintenance of D.G. Set Engine. 

19. Fiber summary report 

20. Format for recording informations on running of 15 KVA, D.G.Set 

21.POP  Equipment maintenance  
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in section: 

 

Section:……………………..       Date: 

Fiber Length:…………………. 

 

Fiber 

No. 

Km Loss 

(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-Stn 

2 

Stn 2-Stn 

3 

Stn 3-Stn 

4 

Stn 4-Stn 

5 

Stn 5-Stn 

6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 

 

Signature of RailTel     Signature of Contractor 

Engineer                     with seal  

 

PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 

 

PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 

 

Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

 

Section:         Date: 

Fibre Length: 

 

Fiber 

No. 

Fiber 

length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 

 

 

Signature of RailTel        Signature of Contractor with seal 

Engineer        
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Proforma-4  for Patrolling Reports: 

 

 

 

Section:                        For the month of: _________________ 

 

Sl. 

No. 
Date 

Name of 

Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 

 

 

 

Signature of RailTel           Signature of Contractor with seal 

Engineer 
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Proforma-5 

 

Proforma for Attendance: 

 

 

Firm’s Name: ____________________ 

Address ________________________ 

 

Attendance Sheet for the month of_______________ 

 

Na

me 

De

sig

na

tio

n 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 

 

 

 

       Signature of RailTel                    Signatureof Contractor  

       Engineer                                                                                      with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 

 

Section:       Date: 

 

Date Description Material 

Received 

Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

Signature of RailTel     Signature of Contractor   

Engineer                                   with Seal 
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Proforma – 7 

Form No.A 

Proforma for OFC Failure / Rectification Report: 

 

Section:         Date:  

 

  Failure/ Rectification: 

 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel /Railway 

node. 

 

2 Date & Time of receiving information about the 

failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 

quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault. 

 

 

8 Details of reasoning for the occurrence of the 

fault. 

 

9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 

iii) Whether Brick protection in the block 

section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 

temporary restoration. 

  

 

12 Reason for delay in restoration, for which 

contractor is not responsible (please give detailed 

break up of time). Separate sheet may be 

attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block 

 

 

 

Signature of Engineer at site.     Signature of Contractor representative  

                at site             

Name:                Name:                Contd/… 
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Page – 2 

 

14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 

rectification was done) 

Yes / No 

E Date of temporary rectification, if any 

 

 

F Date on which the failure could be identified.  

G Length of OFC used for restoration of failure.  

15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if desired 

depth can not be achieved, give details of 

protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in the 

joint pit – 1 

 

E Length of OFC of main cable kept in the joint pit 

– 1 

 

F Whether sealing of joint closure has been done 

properly 

Yes / No 

G Depth of closure at pit – 1 from ground level (it 

should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole No. 

& offset from centre of nearest track) 

 

I Whether the cable route plan has been modified 

and  location of Joint closure has been indicated 

in the existing cable route plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in the 

joint pit – 2 

 

 

Signature of Engineer.                    SignatureofContractor representative 

              

 

Name:                                  Name:         Contd/…. 
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Page – 3 

 

 

K Length of OFC of main cable kept in the joint 

pit – 2 

 

L Whether sealing of joint closure has been 

done properly 

Yes / No 

M Depth of closure at pit – 2 from ground level 

(it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give pole 

No. & offset from centre of nearest track) 

 

O Whether the cable route plan has been 

modified and  location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 cms)  

H Any other items  

16 Remark of the Team in Charge of the 

Section. 

 

 

 

17 Remark of the RailTel Representative at site. 

 

 

 

 

                                                       Signature of Contractor with seal 

Signature of Engineer  

 

Name: 

 

Designation: 

 

 

.    
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Proforma – 8 

Availability of Essential Equipment 

Sr. 

No. 
Essential Equipment Workability 

Availability for 

the whole period 

Non availability / Non 

workability with period 

1 Generator set 

 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

2 Fusion Splicing Machine Working/ Not 

working                          

Yes / No From ……. 

To……….. 

3 Power source  Working/ Not 

working                          

Yes / No From ……. 

To……….. 

4 Power meter 

 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

5 OTDR 

 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

6 1 Km length dummy fiber 

spool. 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

7 Hot Air Gun / Blow lamp Working/ Not 

working                          

Yes / No From ……. 

To……….. 

8 Innova/Bolero / Scorpio  Working/ Not 

working                          

Yes / No From ……. 

To……….. 

9 Tent / Garden Umbrella Working/ Not 

working                          

Yes / No From ……. 

To……….. 

10  Telephone, Cell phone Working/ Not 

working                          

Yes / No From ……. 

To……….. 

11 Tool/Tackles kit,  

 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

12 Garden umbrella / Tent. Working/ Not 

working                          

Yes / No From ……. 

To……….. 

13 Road – O – meter. 

 

Working/Not 

working                          

Yes / No From ……. 

To……….. 

14 OFC cable detector 

 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

15 Lighting arrangement like 

emergency light/gas light 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

16 All sorts of patch cords  Working/ Not 

working                          

Yes / No From ……. 

To……….. 

17 Spare battery with charger 

for splicing machine. 

Working/ Not 

working                          

Yes / No From ……. 

To……….. 

18 Aerial OFC( 24 Fiber) 500 

m piece (approx) 

    Available    Yes / No From ……. 

To……….. 

19. Portable vacuum cleaner Working/Not 

working                          

  Yes / No From ……. 

To……….. 

20 
GPS locator 

    Working/                         

Not working  

  Yes / No From ……. 

To……….. 

 

Signature of Railtel Engineer    Signature of Contractor with seal 
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Proforma-9 

 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       No. of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 

 

(i) non availability period : from……………………….To………………………:……………….Days………………… 

 

(ii) non availability period : from……………………….To………………………:……………….Days………………… 

 

(iii) non availability period : from……………………….To………………………:……………….Days………………… 

 

(iv) non availability period : from……………………….To………………………:……………….Days………………… 

 

(v) non availability period : from……………………….To………………………:……………….Days………………… 

 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                          PENALTY (Yes/No): 

 

 

Whether  AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been maintained as per 

tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 

SN Date / Block 

Section 

Locati

on 

(offse

t) 

From                  

(Hrs.) 

To 

(Hrs.) 

Duratio

n 

(Hrs.) 

Proper sealing, Jt Pit, 

Marker, Sand filling 

done as per 

requirements 

(Yes/No): If “No”, 

Then which work was 

not done 

Whether 

all fiber ok 

after 

rectificati

on 

(Yes/No): 

As-

built 

Draw

ing 

upda

ted 

(Yes/

N 

Temporary/ 

Permanent 

1 
 

 

        

2 
 

 

        

3 
 

 

        

 

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
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         (ii)  For any additional information with regard to the maintenance period, please use     the 

reverse of this certificate and/or use additional sheet. 

         (iii) All over writing etc. are to be countersigned by the user of the certificate., 

         (iv) For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this certificate. 

         (v) A copy of certificate is to be handed over to the contractor. 

         (vi) The certificate should be issued every month and should reach R.O by the 15
th

 of the 

following month. 

 

List of enclosures: 

 

               (Signature, Date & Stamp of the Engineer) 
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Proforma-10 

 

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B) 

 

MAINT. SEC: HQ:  

 

PERIOD OF BILL : 

 

NAME OF THE CONTRACTOR : 

 

BILL NO. & DATE ; 

 

LOA/CA NO & DATE        : 

 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   

         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 

 

CERTIFICATE OF WORK DONE: 

 

Sl 

No 

Short description 

of the work done 

SOR B 

Sch ref. 

of the 

item 

Unit 

Unit rate 

as per 

SOR-B  

(Rs.) 

Qty claimed 

by the 

Contractor 

Actual 

Qty 

executed 

Certification of quality 

of work done by the 

Contractor 

1  

 

      

2  

 

      

3  

 

      

4  

 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              reverse 

of  this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  

          (iii)     Attach copy of the measurement certificate which was issued immediately       after 

completion of the work.  

         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising bill). 

         (v)      Attach contractor’s bill and other forms in connections with the work done. 

         (vi)     The certificate with all enclosures (including bill of contractor) should be  sent to R.O 

within 10 days from the date of receipt of the bill. 

 

List of enclosures: 

                                                                         (Signature, Date & Stamp of the   

                                                                                    Engineer of the section) 
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Proforma-11 

AC – 1 

Joint Inspection Report of Air Conditioner 

 

Station:   

 

Sl No Defect noticed / services required 
Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 

cooling 
        

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date: 
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Proforma-12 

AC - 2 

Air Conditioner Breakdown Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (Strikeout whichever is not applicable) 

 

Station: 

 

Machine 

No 

Machine 

Failed on 

Machine 

Repaired on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature representative 

of 

Date Time Date Time 

Working / 

Not 

working 

Engineer Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date 
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Proforma-13 

                   AC - 3 

Air Conditioner Servicing Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 

Station:  

 

Servicing of each machine:                                      To be done once in three months 

Description of machine & 

details of servicing 

Servicing Status Signature of 

Due 

date 

Done 

on 

Working / 

Not 

working 

Engineer 
Contractor 

representative 

Machine 

No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. - 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name: 

 

Date:           Date: 
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Proforma-14 

DG – 1 

Joint Inspection Report of DG Set 

 

Station:  

 

Sr. 

No. 
Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 

 

Signature of RailTel Engineer                  Signature of Contractor’s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date: 
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Proforma-15 

 

DG - 2 

 

Diesel Generator Set Breakdown Report Card 

 

 (strike out whichever is not applicable) 

 

 

Sr. No.  

DG Set    Failed 

on 

DG Set Repaired 

on Failure 

duration 

(hrs) 

Status 

after 

repairing 

Signature representative 

of 

Date Time Date Time 

Working / 

Not 

working 

RailTel Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:         Signature of Contractor’s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date 
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Proforma-16 

DG - 3 

Diesel Generator Set Servicing Report Card 

 

(strike out whichever is not applicable) 

 

Station:  

Table - 1 

 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Drain out sump oil from 

Engine. 

        

Fill the fresh Engine Oil 20 W 

40. 

        

Replace Oil Filter 

Assembly/Element. 

          

Drain out water droplets from 

fuel filter bowl by Drain screw 

(see note - 1 below). 

        

Clean the fuel feed pump bowl 

and it’s Filter. 

        

Clean the Air cleaner Primary 

Filter by just blowing air from 

inside to outside. 

        

Clean Air Cleaner filter housing 

by dry cloth. 

        

Adjust tappet clearance of the 

both valve as per specified 

Value. 

        

Clean the Breather Assembly.         

Take out primary Fuel Filter 

Element & Dispose off. 

        

Take out Secondary Fuel Filter 

Element & Fit in primary Filter 

Pot. 

        

Replace in secondary pot new 

Fuel Filter Element. 

        

Check V-Belt condition & if 

need Adjust it. 

        

Checking & Tightening of 

Pedestal Mounting Nut Bolts. 
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Activities 

After Every 3 months 

Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Check electrolyte level in 

each Battery cell, if need top 

up. 

        

Clean the Battery terminals 

and smears them with 

petroleum jelly. 

        

 

Table – 2 

 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary Filter 

or earlier (see note - 2 below) 

    

Check Injectors pressure, spray 

pattern & Dribbling at Authorised 

Service Centre. 

    

Note: 

 

1. According to environmental conditions, drain the water from fuel filter assembly by loosing 

the drain screw at the bottom of fuel filter. If humidity is more, then drain after every 15 

days. 

 

2. The filter choking time depends on user’s environmental conditions, normal life of filter 

element is approximate 1000 hours. If choke indicator indicates choking before 250 hours or 

its choking frequency trend is increasing, then replace the new primary filter element. 

 

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:                Designation: 

 

Name:        Name 
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Proforma-17 

 

DG - 4 

 

List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 

Monthly: 

 

1. Check Diesel level in fuel tank and record 

2. To check for leakage of Oil & Diesel in the D.G Set.  

3. Drain out sump oil from Engine. 

4. Fill the fresh Engine Oil 20 W 40. 

5. Drain out water droplets from fuel filter bowl. 

6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 

7. Clean the fuel feed pump bowl and it’s Filter. 

8. Clean Air Cleaner filter housing by dry cloth. 

9. Clean the Breather Assembly. 

10. To check tightness of Mechanical Components in the Engine.  

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  

12. Adjust tappet clearance of the both valve. 

13. Check Battery voltage. 

14. Check the Battery Charging Circuit in the panel.  

15. Check specific gravity & level of Battery electrolyte, if needed top up. 

16. Clean the Battery terminals and smears them with petroleum jelly. 

17. Check the Healthiness of Electronic Panel & its Operation.  

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in Panel.  

19. Check and monitor all mechanical readings from Gauges. 

20. Check the Terminal connections inside the Alternator Terminal Box. 

21. Check automatic switching on & off of cooling fan.  

22. Check tightness of all connections in the terminals. 

23. Check V-Belt condition & if need Adjust it. 

24. Replace Oil Filter Assembly/Element. 

 

Bi-monthly: 

  

1. Carry out all types of Maintenance as per Monthly Visit.  

2. Take out primary Fuel Filter Element & Dispose off. 

3. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 

4. Replace in secondary pot new Fuel Filter Element. 

5. Check oil level in the sump by Dipstick mark. 

 

Quarterly:  

 

1. All the Maintenance as per Monthly Visit.  

2. Carry out cleaning of Air Filter, AVR Connections etc.  

3. Check for coupling healthiness. 

 

 

 

Annual: 
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1. Carry out all monthly checks. 

2. Replace Air Cleaner primary Filter. 

 

One and half yearly: 

 

1. Carry out all monthly checks.  

2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service Centre 
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Proforma-18 

DG - 5 

Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 

Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from inside 

to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified Value. ● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum 

jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & Electrical 

Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator Terminal 

Box. 

● ● ● ● ● 
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Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.  ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a Authorized 

Service Centre. 

    ● 

 

Note:  

1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is more 

than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal life of 

filter element is approximate 1000 hours. If choke indicator indicates choking before 

250 hours or its choking frequency trend is increasing, then replace the new primary 

element. 
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Proforma-19 

 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 Optical Length:…………………....Km        

           

 

Date of 

Measurement       

  

I st four month of the 

year 2
 
nd four month of the year 3 rd four month of the year 

Fibre 

No. 

Fibre length / 

deployment 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. 

Loss 

(dB/k

m) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. 

Loss 

(dB/

km) 

Optical Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

Signature & Name of Engineer of the section       

Date           
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Proforma-20 

 

 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 

No. 

Date Hour 

meter 

reading 

(Analog) 

Hour 

meter 

reading    

(on 

MDM) 

Reading of 

"Oil level 

indicator" 

before 

pouring 

Diesel Oil 

Quantity 

of "Diesel 

Oil" 

poured     

(Litre) 

Reading of 

"Oil level 

indicator" 

after 

pouring 

Diesel Oil 

"Diesel 

Oil" 

poured by 

Maintenan

ce team / 

RailTel 

representa

tive 

Signature of 

Maintenanc

e Team 

representati

ve, if, Diesel 

Oil is 

poured by 

Mntce team 

Signature 

of RailTel 

representa

tive 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 

 

*  For test run, The RailTel Engineer will note Hour-meter eading at start, at stop & duration of 

run of D.G.set & jointly sign the report with contractor. 
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Performa -21  

Name of station /pop:…………………     Date………..… 

Equipment  Item  Status  Obervations  Remarks 

E
q

u
ip

m
e

n
t 

 

Working of Order wire Yes/No   

Extension of AC failure alarm  Yes/No   

Extension of DC alarms Yes/No   

Alarms on equipment Yes/No 

  

E
ar

th
 

Watering of Pits  Yes/No   

Checking of connections at Electrode 

end 
Yes/No 

  

Checking of connections at Equipment 

end 
Yes/No 

  

Fire Alarm  Cleaning of sensors Yes/No   

  

W
o

rk
in

g
 o

f 
A

ir
 

C
o
n
d

it
io

n
er

s 

AC - 1  Yes/No   

AC – 2 Yes/No   

Cleaning of Filter Yes/No   

Stabilizer – 1 Yes/No   

Stabilizer – 2 Yes/No   

Change over unit  Yes/No   

Room Temperature  Yes/No   

D
G

 S
et

 

Diesel Oil level (Reading)    

Engine oil level    

Water Level    

Testing on load 
From    

To   

Output Voltage    

Output Voltage (Volts)   

Output Current (Amps)   

Battery Voltage self start Yes/No   

Functioning of Hour meter Yes/No   

Reading of Hour meter    

Functioning of AMF panel Yes/No   

B
at

te
ry

 C
h
ar

g
er

-A
 

Total Voltage (Volts)  (Volts)    

Total Current (Amps) (Amps)   

Battery Current (Amps) (Amps)   

Load Current (Amps) (Amps)   

Alarms on Charger     

SMR – 1 (Volts)   

SMR – 1 (Amps)   

SMR – 1 Alarm   

SMR – 2 (Volts)   

SMR – 2 (Amps)   

SMR – 2 Alarm   

SMR – 3 (Volts)   

SMR – 3 (Amps)   

SMR – 3 Alarm   

B
at

te
ry

-1
 &

 2
  
u
n

d
er

  

B
at

te
ry

 c
h
ar

g
er

 -
A

 

Voltage at Battery end (Volts) 
  

Voltage at Equipment end (Volts) 
  

Sulphation on terminals/ Phisical 

Condition 
 

  

Physical connection    

Cell 

No. 
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 

Volt 

of  

cells  

              
          

              
          

Battery Total Voltage (Volts)  (Volts)    
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Charger-B Total Current (Amps) (Amps)   

Battery Current (Amps) (Amps)   

Load Current (Amps) (Amps)   

Alarms on Charger     

SMR – 1 (Volts)   

SMR – 1 (Amps)   

SMR – 1 Alarm   

SMR – 2 (Volts)   

SMR – 2 (Amps)   

SMR – 2 Alarm   

SMR – 3 (Volts)   

SMR – 3 (Amps)   

SMR – 3 Alarm   

Battery-1 & 2  

under  Battery 

charger -B 

Voltage at Battery end (Volts)   

Voltage at Equipment end (Volts)   

Sulphation on terminals/ Phisical 

Condition 
  

 

Physical connection   
 

Cell No.  1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 

Volt of  cells 
              

        

            
          

 

 

Signature of RailTel Engineer       Signature of Contractor with seal 
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BID DATA SHEET 

 

The section consists of provisions that are specific to various clauses of Tender Document. 

 

     Reference                                                Description 

Tender Notice Last date of submission 

Address: Regional General Manger 

              ……………….Region 

               Railtel corporation of India ltd. 

Date & Time:…………………………… 

 

Date & Time of opening of tender 

……………………………. 

………………………… 

…………………… 

Offer letter  Vaidity of offer 

120 days ( one hundred twenty days) 

From the date of opening of tender 

 

Tender condition-

clause para 3 of 

preamble 

Eligiblity criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for financial 

capability 

 

Tender condition – 

preamble para 9  

Earnest money  

As per para 9 of preamble 

Tender Condition- 

Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 

preamble para 22 

Security Deposit  

As per  para 22 of preamble 

 

Annexure -D Details of vendor  
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Annexure -D 

 

CONTRACTOR INFORMATION  

1 Region(Mandatory) Western Region 

2 Supplier Name (Mandatory)   

3 Bank Name(Mandatory)   

4 Bank Branch Name(Mandatory)   

5 Bank Account Number(Mandatory)   

6 IFSC Code(Mandatory)   

7 Site Name(Mandatory)   

8 Registered  Address1(Mandatory)   

9 Address2   

10 Address3   

11 City   

12 State   

13 Excise Reg No.   

14 CST No   

15 TIN No.   

16  Reg No.   

17 Service Tax No.   

18 TDS Vendor Type(Mandatory)   

19 TDS Section Mandatory)   

20 TDS Rate(Mandatory)   

21 PAN No(Mandatory)   

22 TAN No   

23 Ward No.   

24 
WCT registration num for state wherever 

applicable   

25 ACT & ESI registration No.   

26 Mobile  Number   

27 Mobile  Number(2)   

28 Email ID   

29 Contact Person(Mandatory)   

30 
Service Type (In Case of Execution, 

services)(Mandatory)   

31 
Item Description (in case of 

Material)(Mandatory)   

32 OEM/Trader(In case of Material)   

33 
Working Area (Name of State under 

Region)(Mandatory)   
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     Annexure E 

 

 

TAX BREAKUP FORMAT FOR SORA 

 

 

 

 

 

 

TIN No. 

 

PAN No. 

 

Service Tax No. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SN Item Unit of 

Mea-

sure 

Qty Unit 

Price 

Tax Details Total Value of 

Tax 

Unit 

Price 

Total Cost 

(Excld 

Tax) 

Tax 

Na

me 

% Va-

lue 

Tax 

Nam

e 

% Va-

lue 

(e+f) (Includ

ing 

Tax) 

(c X h) 

                (d+g)   

a b c d     e     f g h i 

1  Maintenance 

charges for OFC 

cable and upkeep of 

associated gears  

etc. for the section 

“-----” 

 Bimont

hly 

                      

                      Total Cost of Schedule   
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Annexure F 

 

TAX BREAKUP FORMAT FOR SORB 

 

 
SN Item Unit 

of 

Me

a-

sure 

Q

ty 

Un

it 

Pri

ce 

(Ex

cld 

Ta

x) 

Tax Details Total 

Value 

of Tax 

(e+f+g

+h) 

Unit 

Price 

(Includ

ing 

Tax) 

(d+i) 

Ta

x 

Na

me 

% Va-

lue 

Tax 

Nam

e 

% Va-

lue 

Tax 

Nam

e 

% Va-

lue 

Tax 

Nam

e 

% Va-

lue 

            

a b c d   e   f   g   h i j 

1 
FRP/RCC 

Chambers 

No                 

2 

FRP/RCC 

Route 

Marker 

No 
                

3A Concreting 

Cu. 

Mtr 

                

4A 

G.I. (Pipe 

on RCC 

Bridges)  

Mtr 
                

4B 

G.I.(Pipe 

on Girder 

Bridges) 

Mtr 
                

5A 

Trenching     

(1Mtr with 

bricks) 

Mtr 
                

5B 

Trenching  

(1.2Mtr 

depth) 

Mtr 
                

5C Hard Rock 
Mtr                 

6 Sand filling 
No.                 

7A 
Laying of 

OFC 

Mtr                 

8 

OFC Joint 

Enclosure 

 

No.                 

No.                 

9 

Repair of 

Terminal 

OFC Joint. 

No. 
                

10 
Horizontal 

Drilling 

Mtr                 

11 DWC Pipe 
Mtr                 
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12 

Vehicle for 

Adjoining 

section 

Km. 
                

13 

Rectificatio

n of high 

loss/break 

of fiber in 

existing 

joint 

enclosure 

No. 

                

14 

Transport-

ation of 

Cable / 

HDPE Duct 

Dru

m 

Km 

                

15 
Pulling of 

aerial fiber 

RM                 

16 

Cable 

route 

tracing 

Km. 
                

17 

Track/Roa

d/Platform 

crossing 

Mtr. 
                

18 

Protection 

work at 

bridge/culv

ert 

No. 

                

20 Petrol man No.                 

21 Splicing No.                 

24 

Drawing of 

Armored 

12F OFC 

Mtr. 

                

25 

Releasing 

of O/H 

cable 

Mtr. 

                

27 

Painting of 

outdoor 

assets 

SFT 

 

                

 

 

 
TIN No. 

 

PAN No. 

 

Service Tax No. 
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                                                                  To be modify 
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RailTel

Thickness of the wall of the 
chamber and covers should 

be 50 mm.

1100 mm

Reinforcement 10 mm 
steel roads

Top and bottom covers

1100 mm

1100 mm

1100 mm

1100 mm

150 
150 

600 mm

300 mm

300 mm

400 mm

1. Pre-fabricated rings to be used for chambers

2. Reinforcement: 15 nos of 8mm steel roads vertical and 3 
rings of 6mm steel round in each half of 300 mm height

3. Chamber should be filled with river sand mixed with Anti 
termite after placing the OFC inside

Bottom Cover

Top cover with hooks

600 mm

Ground level
Ground level

Proposed by Approved by

Diagram of construction of loop/splice chamber

Top cover with hooks

Sr. Mgr/O&M GGM/O

 


