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ELECTRONIC TENDER DOCUMENT 

इलेƃŌ ॉिनकिनिवदा दˑावेज़ 
 

E-Tender No: RCIL-SR-ERS-OT-2023-24-6 to 7 
 
 
 

Name of the Work (कायŊकानाम) 
Patch replacement work - Ernakulam Territory 

R-1 in TVC Division & R-2 in PGT Division 
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RailTel Corporation of India Limited 
1-10-39 to 44, 6A, 6th Floor, Begumpet Airport Road, Opp. Shoppers Stop, 

BEGUMPET, HYDERABAD- 500 016, visitwww.railtelindia.com, Tel: 040-27821134 

 

                                                                            

 

OPEN e-TENDER NOTICE 

E-Tender Notice No: RCIL-SR-ERS-OT-2023-24-6 to 7                                   Dt.14-07-2023 
 
RailTel Corporation of India Limited., Begumpet invites E-bids from established contractors with proven 
experience for the work of Patch replacement work - Ernakulam Territory as detailed below: 

Reach 
No 

 
Tender No 

 
Name of the work 

Estimated Cost 
inclusive of GST(in 

Rs) 

EMD 
in Rs. 

 
1 

 
RCIL-SR-ERS-OT-2023-24-6  

 
Patch replacement work 

-Ernakulam Territory – TVC 
Division 

 
Rs.42,06,700 

 
Rs. 85000/- 

 
2 

 
RCIL-SR-ERS-OT-2023-24-7 

 
Patch replacement work 

-Ernakulam Territory – PGT 
Division 

 
Rs.42,06,700 

 
Rs.85000/- 

 
Details 

a) Tender Document available for download 14-07-2023 

b) Last date and time for submission of tender 
documents online 

07-08-2023, 15:00 hrs 

c) Opening date and time 07-08-2023, 15:30 hrs 

d) Validity of offer 60 days from the date of opening of tender. 

e) Address for communication The Executive Director , RailTel Corporation of India 
Limited, 1-10-39 to 44, 6A, 6th Floor, 
Gumidelli   Towers, Begumpet Airport Road, Opp. 
Shoppers Stop, Hyderabad-16. 

f) Web address for availability of tender 
document 

Detailed tender notice and tender document 
https://ireps.gov.in also available at our website 
www.railtelindia.com 

g) Cost of Tender document downloaded 
from IREPS website 

Rs.5600/- (including 12% GST) to be paid online at 
IREPS portal only. 
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Eligibility Criteria: 

 
The tenderer must have successfully completed any of the following during last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited: 
 
i. Three similar works each costing not less than the amount equal to 30% of advertised value of 
the tender, or 
ii. Two similar works each costing not less than the amount equal to 40% of advertised value of the 
tender, or 
iii. One similar work each costing not less than the amount equal to 60% of advertised value of the 
tender, or 
 
Should have performed OFC route maintenance for a continuous stretch of more than 150kms for 
a minimum period of 3 months in the past three financial years including current year before the 
date of opening of tender. 
 
The tenderer must have received contractual payments in the previous three financial years and 
the current financial year up to the date of inviting of tender, at least 150% of the advertised value 
of the tender (2020-21, 2021-22, 2022-23 & 2023-24 respectively). The Tenderers shall submit 
Certificates to this effect i.e. Audited Balance Sheet along with P&L A/c duly certified by the 
Chartered Accountant/Certificate from Chartered Accountant duly supported by Audited Balance 
Sheet, P&L a/c. 

 
For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. 
Note: 

 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded 
from www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For online 
bid submission the tenderer will have to necessarily download an official online copy of the tender 
documents from Indian Railway’s e-procurement portal https://www.ireps.gov.in. All future 
Information viz. corrigendum /addendum/ amendments etc. for this Tender shall be posted on the 
e-Tendering Portal only. Printed copy of Tender document will not be sold from RailTel’s office. 
 
The tender offers are deemed to be valid for acceptance for a period of 60 days from the date of 
opening of the tender. Late/delayed/ incomplete tenders and tender bids without submission of 
Cost of tender document will be summarily rejected. 
 
The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or 
outcome of the bidding process.  
 
Works contract are not covered under purview of Public Procurement Policy for MSEs order 2012 
and instant tender is works contract tender. Accordingly, exemption is not applicable to MSEs for 
submission of Cost of tender and EMD. Hence, tenderers should submit cost of tender and EMD 
along with bid failing which their bid will not be considered for evaluation and summarily 
rejected. 
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The offers shall be opened on above said date in the presence of those bidders who choose to be 
present online (refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to 
be a holiday the same shall be opened on the next working day. The bidder shall comply Tender 
Data Sheet in IREPS Portal.This tendered work is not divisible. 
 

 
Sd/- 

Joint General Manager/TM/ERS 
For RailTel Corporation of India Ltd., 
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INDEX SHEET 
 

SECTION  CHAPTER  SUBJECT  

Online 1 E-Tendering instructions to tenderers 

I 1 PREAMBLE  

 2 SCHEDULE OF REQUIREMENTS  

II 1 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 
TENDERING  

 2 SPECIAL CONDITIONS OF CONTRACT  

 3 FORMS OF TENDERS, ETC  

III 1 
OFC SYSTEM ON 25KV AC TRACTION AND GENERAL SCHEME 
OF OFC SYSTEM  

 2 ROUTE SURVEY FOR OPTICAL FIBRE CABLE  & SPECIFICATION 
FOR STABILIZER : Deleted 

 3 TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR 
TRENCHING & LAYING 

IV 1 DRAWINGS  
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Section Online  

Chapter -1 
 

1. This tender is processed as E-Tender  
2. Submission of Bids only through online process is mandatory for this Tender 
 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be 
the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, 
RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-procurement system 
(IREPS). 
 
 Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the 
IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc 
 
3. Tender Bidding Methodology: 
 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as 
well as financial bid / Price Bid in single envelope “ONLINE”. 
 
 
IREPS Helpdesk 
 
 Please visit Helpdesk section on IREPS Portal. 
 
RailTel’s Contact Person & Designation 
 Mr. K.P.Ajith Kumar 
 AGM/POM/ERS 
 Mobile: 9746769882;  
                 E-Mail Id: ajithkp@railtelindia.com; 
 
The entire bid-submission would be online on IREPS Portal. 
 
4. Broad outline of submissions are as follows:  

I. Submission of Bid Security/ Earnest Money Deposit (EMD) through IREPS portal 
II. Submission of digitally signed copy of Tender Documents/Addenda  

III. Tenderer has to upload both Technical and Financial bid as Single Packet on IREPS  
 
NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of 
IREPS Portal. 
 
5. Online submissions: 
i. The bidder is required to submit the following documents online 
a) Power of Attorney in favor of the signatory duly authorizing the signatory shall be submitted 
online only. Also, original to be submitted to the tendering authority as and when requested by RailTel. 
b) Notarized Affidavit in original to be submitted as per clause No. 16.1 (ii) instructions to tenderers 
section II chapter I  
c) EMD-Bid Security shall be submitted through IREPS Portal. 
d) Cost of tender shall be submitted through IREPS portal 
NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexures 
during Online Bid-Submission. 
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6. Submission of Eligibility Criteria related documents 
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other 
documents as applicable shall be scanned and submitted ONLINE. Bids Uploaded without mandatory 
documents like eligibility criteria and other supporting documents on IREPS Portal will be summarily 
rejected. 
 
NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as - 
a short period before bid-submission deadline, during online public tender opening event, during e-
auction, it is the bidder’s responsibility to have backup internet connections. 
 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased 
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the 
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s). All 
the tenderers are advised to upload the bids well in advance before the tender closing time. 
 
7. Instructions for Tender Document TO THE BIDDERS 
 
The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 
https://www.ireps.gov.in/ and CPP Portal. However, tenderers should submit their bid through 
IREPS Portal only. 

NOTE: For online bid submission the bidder will have to necessarily download an official online copy 
of the tender documents from IREPS portal, and this should be done well before the deadline for 
bid-submission. 
 
8. Submission of Offers and Filling of Tender: 
 
This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 

 
9. Fax Quotations & Late Tenders: Fax Tender documents, Tender Bids and Late/Delayed tenders 
would not be considered. 
 
10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to 
attend the tender opening can do so, on production of a proper letter of authority from the 
respective firm, failing which they may not be allowed to attend the tender opening. Authorized 
representatives of those firms who have submitted the tender documents alone shall be allowed to 
attend the tender opening. 
 
11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by 
RailTel prior to the date of opening of the tenders, to clarify or reflect modifications in the contract 
terms and conditions or in the design. Such addendum/corrigendum shall be available on IREPS 
Portal only. Bidders who are unable or unwilling to bring their tenders to conform to the 
requirements of the RailTel are liable to be rejected. The information of Corrigendum/Addenda shall 
be published on RailTel website and CPP Portal also. Prospective bidders are advised to check the 
website periodically for updates.  

 
12. Ambiguity/ Pre- Bid Clarification Requests:   
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If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if 
any additional information required, the matter should immediately be referred to the RailTel in 
writing through emails to RailTel Contacts defined above. All clarification shall be responded 
through email. 
  
13. Bid submission and Opening date  
13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid 
document (all documents). 
13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in 
a separate envelope to the tendering authority before the due date and time of submission of the e-
Tender. 
13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid   
 Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose  
 to be present online. The Tenders/Representatives can also choose to be physically present in  
the office of RailTel for the Online Public Tender Opening Event. 
 
14. Other Instructions 
For further instructions, the vendor should visit the home-page of the portal https://www.ireps.gov.in), 
and go to the User-Guidance Center. 
 
15. Additional Instructions: Please note 
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-Procurement 
Portal. Any document / information pertaining to this chapter will have to be submitted by the 
bidder on line. The digital signature of the tenderer on the e-tender form will be considered as 
confirmation that the tenderer has read, understood and accepted all the documents. 
 
All columns should be filled and blank columns if any should be marked as NIL. 
 
Please read the Schedule of Requirements, Instructions to the tenderers, General and Special 
Conditions including Technical Specifications before filling up the Tender Form carefully.   
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SECTION – I Chapter -1  
Preamble  

 
Tender No. RCIL-SR-ERS-OT-2023-24-6 to 7                                                                 Dated 14-07-2023 
 

1.  Name of work: Patch replacement work - Ernakulam Territory. (R-1 TVC Division & R-2 PGT Division) 
2.  Scope of work:  The broad responsibility of the contractor under the scope of work for this tender 
shall be as under: 
a. Supply: Supply of items conforming to industry standards as per schedule and the 
Technical Specifications. 
b. Services/Works: Trenching, laying of OFC, HDPE pipe blowing, splicing, concreting, sand filling etc 
Termination and Testing of Optical Fiber Cables as detailed in para 1 above.  
c. Tender Bid (Online) The tender bid shall be submitted in online in IREPS portal with Tender No and 
addressed to The Executive Director , RailTel Corporation of India Limited, 1- 10-39 to 44, 6A, 6th Floor, 
Gumidelli Towers, Begumpet Airport Road, Opp. Shoppers Stop, Hyderabad- 500 016 Awarding or not 
awarding is at the sole discretion of the RailTel Corporation of India Limited. 
3. Tender offers (online): The tenderers are required to quote % percentage quote for the complete 
work. The quote shall be in figures and words. If there is any discrepancy in the quoted rate between 
figures and words, the rate quoted in words will be taken as final. 
4. Cost of Tender Book: R s .5600/-  (inclusive of GST) towards cost of open tender  book to be submitted online 
in IREPS portal only. 
5. Qualifying Criteria: For participating in the tender, the contractor shall be required to meet the 
eligibility requirements as given in Para 15 of Chapter-1 of Section-II (Instructions to Tenderers and 
Conditions of Tendering) of the tender document. 
6. Last date of Submission: The last date of submission of tender is as per the online date and 
timings mentioned in Tender notice page. The tender will be accepted only through online and 
not by physical mode. 
7. Date of Opening of Tender: The tender will be opened at 15.30 hrs on 07-08-2023 in ONLINE 
mode only. 
8. Completion Period of Work: The work should complete within 90 days from the date of issue of Letter 
of Acceptance/PO 

9. Earnest Money: Tenderer shall deposit Earnest Money Deposit as detailed in a manner prescribed in 
Para 5 Chapter I Section II. 

10. Security Deposit: @5% of contract value will be deducted from on account bills as per Para-3 of Special 
Conditions of Contract (Section II Chapter 2) for due fulfillment of contract. 

11. PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, within 
a period of 30 days, deposit in favor of RailTel Corporation of India Limited, Secunderabad an amount ( 5% 
of LOA value) in terms of Para-3 of Special Conditions of Contract (Section-II Chapter2) towards 
Performance Bank Guarantee for due fulfillment of contract. 

12. Specifications: Reference of specifications of the important equipment and materials required for 
execution of the contract is given in the Technical Specification (Section III chapter 3 of tender document). 
The work shall be executed in compliance with all the technical requirements given therein. 

13. Schedule of Requirement: The various items to be supplied and works/services to be provided by 
the tenderer are indicated in Schedule of Requirement as enclosed to this preamble (Section I Chapter 2). 
The tenderer is advised to quote for all the items. The make and model of all the equipments proposed to 
be supplied must be indicated by the tenderer/s in the Schedule of Requirement. 
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14. As made drawings: shall be submitted after completion of testing and commissioning of section as 
per specification (section III chapter3) 

15. Materials to be supplied by RailTel: HDPE Duct and 24F OFC cable. 
Note:  The material shall be supplied at nearest RailTel depot and other RailTel store locations   as   per   the   
availability.   The   successful   tenderer   has   to   make   his own arrangements to transport the material to 
site and no payment shall be made on this account. 

16. Materials to be supplied by Contractor: Tenderer‘s special attention is invited to the fact that no 
material except items mentioned in para 15 above shall be arranged/supplied by RailTel for commissioning 
the work. All materials including the materials covered under the Schedule of Requirement and those 
required to achieve the end objective as required are to be supplied by the contractor. 

17. As a good tender practice, the tenderer is expected to submit giving all the information in the 
relevant forms attached as Annexure to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents with their serial numbers. In the 
absence of numbering of pages and the content list, there is a likelihood of any important document going 
unnoticed for which the tenderer shall be solely responsible. 

18. Maintenance Support: The tenderer should submit their strategy for providing maintenance 
support during maintenance, warranty and post warranty period. 
19. Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth (1.2) 
of the trench to be recorded and soft copy in PENDRIVE/DVD format to be submitted to RailTel for 
approval by the concerned Manager. Only after obtaining approval of concerned Manager RailTel, HDPE 
duct to be laid and then the trench can be closed. a. Video recording should be taken in such a way that it 
should be possible to deduce the depth of trench from the video itself. For e.g. A long stick with a clear 
legible mark at 1.2m should be made and a person should walk with the stick in the trench and the 
recording should be done as the person walks along the trench. However, the physical inspection of the 
trench by RailTel engineer at site will be done as per RailTel’s discretion 

20. The following reports are to be submitted after execution of the work: 

1. OTDR reports 2. As made documents 3. User Manuals   

21. In all matters, decision of Executive Director, RailTel Corporation of India ltd, Secunderabad, will be 
final. 
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TENDERER DATA SHEET 
For 

Name of the work: Patch replacement work - Ernakulam Territory  
 
Tender No: RCIL-SR-ERS-OT-2023-24-6 to 7 
 
 

S 
No Clause reference  Description  Remarks (Yes/No) 

Page 
no  

        

Cost of Tender & EMD Particulars       

1   EMD  
 
EMD amount Paid in IREPS Portal? 

    

2 
Cost of tender as per NIT / 

Preamble 
Whether cost of Tender document 
submitted online in IREPS portal?            

Technical Eligibility Criteria       

3 

As per Tender document 
Clause no. 15 & 15.2 section II 
chapter I for  similar work 
execution of    
    30%/40%/60% 
(as the case may be) 
of tender advertised value  
 
or 
 
performed OFC route 
maintenance for a continuous 
stretch of more than 150kms for 
a minimum period of 3 months 

Whether work completion 
certificate by User as per Form no 2   
as mentioned in the tender 
document is submitted? 

Uploaded 
Certificate(s) 

 
Yes / No 

  

(a) 

please specify eligibility as per 
submission of single/ two/three 
similar works?, Contract 
Agreement No/ Work /Purchase 
order No & Date may be 
mentioned, as the case may be, 
including summary of eligibility 

    

(b) 
Name and scope of Work executed  
under single contract agreement      

(c)  
Executed / Paid Value of work 
mentioned or not? If mentioned 
specify the value for each work 

    

(d) 

Is Value of work executed 
1. 3 Similar work each 
costing not less than 30% of 
advertised value? or 
2. 2 Similar work each 
costing not less than 40% of 
advertised value? or 
3. 1 Similar work each costing 
not less than 60% of advertised 
value? 
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4. OFC maintenance of 150Km 
continuous stretch for 3 months 
period 

(e) 

Whether work executed  in  user 
form no.2 is  similar to the  work  
experience as mentioned in clause 
no 16 instructions to tenderer 
section II Chapter I  of  tender 
document) 

    

Financial eligibility criteria       

4 

As per Tender Document 
Clause No.15 & 15.3 
section II chapter I for 
turnover of 150% of tender 
advertised value 

Audited Balance sheets along 
with P&L A/c signed by 
Chartered accountant for the 
financial year (2020-21), 
(2021-22) and (2022-23) and 
current year (2023-24 certificate 
from CA certifying gross receipts 
till date of inviting tender) are 
enclosed? 

    

4.1   
Whether Copy of PAN, GST 
Registration certificate submitted? 

    

Notarized Affidavit       

5 

cl.no.16.1 (ii) section II Chapter I 

Whether Affidavit is submitted and 
Notarized 

    

5.1 

Whether Submission of Affidavit is 
as per format as enclosed in Form 
no 11 /Annexure-A of tender 
document? 

    

5.2 

Whether the signature of deponent 
in the affidavit   is the same person 
whose name is mentioned the first 
sentence of affidavit giving the 
undertaking? 

    

5.3 
Whether Deponent has signed both 
affirmation and verification 
statement of affidavit? 

    

Power of attorney, constitution of Firm and Memorandum of Association 

6 cl.no.7 instructions to tenderers 
section II chapter I 

Whether Power of attorney in non-
judicial stamp paper worth of Rs 
100/-enclosed with Tender is in 
proper format and notarized? 
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7 

Whether Power of attorney is 
mentioning   "the position of person    
giving power of attorney and the 
position of person in the company in 
favour of whom the Power of 
Attorney is being given?" 

    

8 

Whether Partnership deed, 
Memorandum of Joint Venture as 
the case may be if applicable is 
enclosed for partnership firm? If not 
applicable, then it should be 
mentioned as "NOT APPLICABLE" 
under remarks column. 

    

9 

In case, clause no 7 regarding 
partnership firm, is not applicable,   
whether relevant document 
regarding Proprietary firm is 
enclosed? 

    

10 
 Whether Constitution of Firm and 
article of association document 
enclosed with Offer? 

    

Signing of Tender document and supporting document in all pages 

11 

Vide Clause no. 16.1(i) 
instructions to tenderers section 

II chapter I of the tender 
document 

Whether authorised person Signed 
all pages of tender document 
including all supporting documents 
in the tender?  
Whether documents supporting the 
claim of qualifying the laid down 
eligibility criteria are declared 
explicitly 

    

Clause wise compliance and deviation statement     

12 Section II, Chapter-3 

Whether clause wise compliance to 
the tender condition and statement 
of deviation Form- No. 5        
enclosed? 

    

13 Section II, Chapter-3 
Offer Letter (Form No 1) duly signed 
by authorized signatory   

14  
Upload Digitally Signed Copy of 
Tender Document/ 
Corrigenda/Addenda (First Page 
of the Tender Document to be 
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digitally signed) 
OR 

Upload Scanned Signed (all pages) 
Copy of the digitally singed Tender 
Document/ Corrigenda/Addenda 

15 Section II Chapter -1 cl.no.6.7 
(xii) Undertaking 

An undertaking that he is not 
blacklisted /debarred / terminated 
by Railways or any other Ministry / 
Department of Govt. of India from 
participation in tender on the date 
of opening of bids –submitted or 
not? 

  

 
Note: 

1. All scan copies of documents listed above shall be submitted online 
2. Copy of experience certificate issued by client / user along with concerned PO/WO/LOA for 
technical eligibility and Audited Balance sheet with P&L A/c to be submitted along with online bid 
to establish credentials 
3. The above Tenderer data sheet / Check List is indicative and does not purport to be the entire 
requirement. Tenderer are advised to go through the entire tender document carefully before 
submitting their offers 
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Bidder Organization data: 
 

1 Name of the Organization  

2 

Name of the Authorized Person Submitting 
the Tender Documents (Submit the proof of 
authorizing the person to sign the tenders 
by the company on its behalf) 

 

3 
Main line of Business 
 

 

4 Years of Experience  

5 
Location (indicate address, tel.no., fax and 
the  year from which they are operating in 
that location 

 

6 Contact person 
 

7 Address 

 

8 Tel. No. 
 

9 Fax No.  

10 E-mail ID  

 
Note: 
i. Bidders must submit the Bidder Data sheet & Bidders Organization data sheet 
without fail. 
ii.  All scan copies of documents listed above shall be submitted online 

 
 
 
          Place      
          Date                               (Signature of the Tenderer with Seal) 
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SECTION I Chapter II 
                   SCHEDULE OF REQUIREMENT 

Tender No: RCIL-SR-ERS-OT-2023-24-6 
Name of the work : Patch replacement work - Ernakulam Territory – TVC Division (Reach I) 

Sl 
No 

Description Unit Rate Qua
ntity 

Amount in 
Rs. (Qty* 

Rate) 

GST @ 
18% 

Total 
Amount 
with GST 

1 i) Trenching to a depth of 1.2 Meter and 300 mm 
wide and backfilling after OFC as per Specification 
Excavation of Trench in Normal and hard soil to a 
depth of 1.2 Mtr except hard rock. Trees and 
bushes has to be cleared for making way to 
trench.  ii) Excavation of trench when Hard Rock 
is encountered at various depth and providing CC 
protection as specified iii) Cutting of metal 
/CC/Tar road as required 

KM 70000 23 1610000 289800 1899800 

2 i) Supply and fixing of GI pipe / DWC pipe /C-
Channel on bridges, culverts and crossing etc., ii) 
Laying of OFC at track crossing road crossing, LC 
gates etc by Horizontal Bore method only. iii) 
Supply of joint enclosure and splicing of 24F OFC. 
iv) Casting, transporting and fixing of RCC Route 
markers at an interval of 50 M. v) Protection 
works like concreting with CC etc., vi) Provision of 
RCC loop and joint chambers. vii) laying of HDPE 
duct, backfilling & removal of debris, blowing of 
OFC, Splicing, termination, testing and 
Commissioning of entire link. viii) Submission of 
ABD i.e As build Drawing duly mapped with GPS 
after completion of entire work 

KM 85000 23 1955000 351900 2306900 

Total Rupees Fifty four lakhs eighty seven thousand only (rounded off) 4206700 

 
i I/We undertake to execute the work at % (in words:   percent) (write ‘at par with’ or ‘below’ or 

‘above’) the RailTel’s total estimated cost of work as per schedule of work mentioned above 
 

ii It is certified that I/We have inspected the site of work and acquainted myself or ourselves with local 
conditions 
 

iii I/We have carefully gone through the specifications, additional special conditions etc. attached with the 
tender document. 
 

iv I/We undertake to keep this offer valid for period indicated in Tender document from the date of opening 
of Tender and further not to revoke the same before the expiry of such period. 
 

 
Signature and Seal of the Tenderer 
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SECTION I Chapter II 
SCHEDULE OF REQUIREMENT 

Tender No: RCIL-SR-ERS-OT-2023-24-7 
Name of the work : Patch replacement work - Ernakulam Territory – PGT Division (Reach II) 

Sl 
No 

Description Unit Rate Qua
ntity 

Amount in 
Rs. (Qty* 

Rate) 

GST @ 
18% 

Total 
Amount 
with GST 

1 i) Trenching to a depth of 1.2 Meter and 300 
mm wide and backfilling after OFC as per 
Specification Excavation of Trench in Normal 
and hard soil to a depth of 1.2 Mtr except hard 
rock. Trees and bushes has to be cleared for 
making way to trench.  ii) Excavation of trench 
when Hard Rock is encountered at various 
depth and providing CC protection as specified 
iii) Cutting of metal /CC/Tar road as required 

KM 70000 23 1610000 289800 1899800 

2 i) Supply and fixing of GI pipe / DWC pipe /C-
Channel on bridges, culverts and crossing etc., 
ii) Laying of OFC at track crossing road crossing, 
LC gates etc by Horizontal Bore method only. iii) 
Supply of joint enclosure and splicing of 24F 
OFC. iv) Casting, transporting and fixing of RCC 
Route markers at an interval of 50 M. v) 
Protection works like concreting with CC etc., vi) 
Provision of RCC loop and joint chambers. vii) 
laying of HDPE duct, backfilling & removal of 
debris, blowing of OFC, Splicing, termination, 
testing and Commissioning of entire link. viii) 
Submission of ABD i.e As build Drawing duly 
mapped with GPS after completion of entire 
work 

KM 85000 23 1955000 351900 2306900 

Total Rupees Fifty four lakhs eighty seven thousand only (rounded off) 4206700 

 
i I/We undertake to execute the work at % (in words:   percent) (write ‘at par with’ or ‘below’ or 

‘above’) the RailTel’s total estimated cost of work as per schedule of work mentioned above 
 

ii It is certified that I/We have inspected the site of work and acquainted myself or ourselves with local 
conditions 
 

iii I/We have carefully gone through the specifications, additional special conditions etc. attached with the 
tender document. 
 

iv I/We undertake to keep this offer valid for period indicated in Tender document from the dateof opening of 
Tender and further not to revoke the same before the expiry of such period. 
 

                                                                                             
   Signature and Seal of the tenderer 
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Location Details: 
 

Location Details 

Sl.No 
Section  

(STM-16) 
Block Section 

(STM-1) From Km.No To Km.No Length in metres Division 

1 PGT-CBE MDKI-PTJ 486/600 487/600 1000 

 
PGT 

2 SRR-CLT SRR-KRKD 582/600 584/600 2000 

3 PGT-CBE PGT-KJKD 523/800 525/500 1700 

4 CLT-CAN WH-ETR 673/600 674/700 1100 

5 CLT-CAN ETR-QLD 686/700 688/700 2000 

6 CLT-CAN TKT-BDJ 708/900 710/00 1100 

7 CLT-CAN BDJ-MAHE 717/000 718/100 1100 

8 CLT- CAN TLY-ETK 732/050 733/150 1100 

9 CHV - MAQ KQK-KGQ 830/100 831/900 1800 

10 CHV-MAQ MJS-ULL 875/600 876/600 1000 

11 CHV - MAQ KMQ- UAA 851/700 853/100 1400 

12 CHV - MAQ KGQ - KMQ 850/900 851/700 800 

13 CHV - MAQ KMQ-UAA 853/900 855/800 1900 

14 CHV- MAQ KQK- KGQ 835/700 839/400 3700 

15 CLT-SRR KUL-FK 657/800 659/100 1300 

  Total 23000 

1 KTYM-KYJ MVLK -CNGR 100/600 101/600 1200 

TVC 

2 ALLP-KYJ AROR - EZP 16/200 17/200 1000 

3 ALLP-KYJ TUVR - VAY 26/250 27/250 1000 

4 ALLP-KYJ TZHI- KVTA 75/000 77/000 2000 

5 ALLP-KYJ TZHI- KVTA 79/250 81/500 2250 

6 ERS-KTYM KPTM - PVRD 27/390 28/600 1300 

7 ERS-KTYM PVRD - VAKM 29/080 30/220 1200 

8 ERS-KTYM PVRD - VAKM 31/625 32/800 1175 

9 ERS-KTYM VAKM - KDTY 34/700 35/785 1200 

10 QLN-TVC KVU-VAK 178/900 182/500 3600 

11 KYJ-QLN OCR-KYJ 116/900 117/900 1000 

12 ALLP-KYJ KVTA - HAD 84/480 86/700 2220 

13 ERS-KTYM MNTT - KPTM 20/065 22/25 2155 

14 ERS-KTYM KPTM - PVRD 22/900 24/600 1700 

    
 

Total 23000   
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Note for Guidance  
 
[a] Tenderer should quote single percentage rate in row (i) above only at par with/above/below 
the RailTel’s total estimated cost of work in the tender SOR. 
[b] The single percentage rate should be quoted both in figures and words  
[c] Tenderer shall quote all inclusive rates (percent) in row (i) above, but there should be break up 
of basic price and all type of applicable taxes. 
[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i) above, the 
quoted single percentage will be treated below the RailTel’s estimated cost of work. 
[e] If there is any discrepancy in the quoted rates both in figures and words, the rates quoted in 
words will be taken as final. 

 
Note: 

 
1. The tenderer has to carryout detailed survey of the section to familiarize with the condition of 
the soil and requirement of protective arrangement etc.  The tenderer has to quote for all items of 
schedule and partial quotes are not acceptable. 
2. The work has to be completed by making the permanent diversion as per site requirement.  
3. Replacement of Defective OFC: No defects like high loss events and fiber breaks are permitted 
and the contractor shall at his own cost replace the entire drum length of cable of RAILTEL’s 
specification and not less than the length of the drum being laid on joint. The contractor also at his 
own cost blows the cable again including splicing/Termination of the cable. No joints with pieces 
of OFC are permitted. In case of any deviation, specific approval from Competent Authority of 
RailTel should be obtained 
4. If there is any discrepancy in the Quoted rates both in figures and words, the rate Quoted in 
words will be taken as final. 
 
Break-up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if any 
etc. 
5. Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth 
(1.2) of the trench to be recorded and soft copy in PENDRIVE/DVD format to be submitted to 
RailTel for approval by the concerned Manager. Only after obtaining approval of concerned 
Manager RailTel, HDPE duct to be laid and then the trench can be closed. a. Video recording 
should be taken in such a way that it should be possible to deduce the depth of trench from the 
video itself. For e.g. A long stick with a clear legible mark at 1.2m should be made and a person 
should walk with the stick in the trench and the recording should be done as the person walks 
along the trench. However, the physical inspection of the trench by RailTel engineer at site will be 
done as per RailTel’s discretion. 
6. Change of location for a particular work in partial/full as per the RailTel requirement to be 
carried out in the same rate quoted by the tenderer. 
 

 
 
 
 
 

Signature and Seal of the tenderer 
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SECTION - II 
             Chapter 1.   Instructions to Tenderers and Conditions of Tendering  
           Chapter 2.    Special Conditions of Contract 
           Chapter 3.   Forms of Tenders etc.  

 
 

SECTION - II CHAPTER - 1 
 

 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING INDEX 
1. General Instructions 
2. Interpretations 
3. Local Conditions 
4. Compliance to Tender Conditions, Specifications and Drawings 
5. Earnest Money/Bid Guarantee 
6. Submission of Offers 
7. Constitution of Firm and Power of Attorney 
8. Unit Prices 
9. Validity of Offer 
10. Rates During Negotiations 
11. Period of Completion and Time Progress Graph 
12. Non-transferability and Non-refundability 
13. Errors, Omissions and Discrepancies 
14. Wrong Information by Tenderer 
15. Qualifying Criteria  
16. Meaning of similar Work 
17. System Performance Guarantee 
18. Authority for Acceptance 
19. Agreement  
20. Tenderer’ Address  
21. Evaluation of Offer 
22. Amendment of tender document 
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SECTION - II  
CHAPTER-1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
1. GENERAL INSTRUCTIONS  

         Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Secunderabad     -500071 
from established and reliable contractors for the work of Patch replacement work – Ernakulam  Territory 
 

1.1 The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, 
Technical Specifications & Supplement, Preamble including Schedule of Requirements and all Annexure & 
Forms etc. shall, hereafter, be collectively referred to as the "Tender Papers".  

1.2 Tender offer: The tenderer(s) are required to quote rate in percentage both in figures and 
words as indicated in the schedule. If there is any discrepancy in the rate quoted between figures and 
words, the rates quoted in words will be taken as final 
 
2.      INTERPRETATIONS  
The following terms wherever occurring in the tender papers and wherever used throughout the 
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning attributed 
thereto as follows:  
"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this Tender whether 
in whole or in part.      
"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has been accepted 
either in whole or in part.  
"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who shall be so declared 
by the Contractor and who shall be authorized under a duly executed power of attorney to receive 
materials issued by the Purchaser to the Contractor for the works. He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser’s Engineers and carry out the 
same.  
“ENGINEER / ENGINEER-IN-CHARGE “Shall mean an executive of RailTel In-charge of works and shall 
include the superior executives of RailTel. He is responsible for ensuring that all field works covered by the 
contract are carried out in accordance with approved designs, drawings & specifications and conditions of 
contract as agreed to.  
“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of the works.  
"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's Engineers for 
satisfactory operation, as a whole, of the installations.  
"MONTH” Means any consecutive period of thirty days.  
"MATERIALS” Means all equipments, components, fittings and other materials including raw materials 
required to complete the work.. 
"PURCHASER” Means M/S RailTel Corporation of India Limited, 1-10-39 to 44, 6A, 6th Floor, Begumpet 
Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016. 
 "PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor  
who will decide all matters relating to design, manufacture, installation and commissioning of the plant 

and equipment at site. 
 "SUB-CONTRACTOR” Means an individual or a firm of Contractor or a Company registered under Indian 

Company Act or an approved supplier of materials to whom the Contractor sublets portions of the 
contract.  
“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores are to be 

delivered at the destination.  
“INSPECTING OFFICER” Means the person, or organization specified in the contract for the purpose of 

inspection of stores of work under the contract and includes his/their-authorized representative.  
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“RailTel” Means M/s. RailTel Corporation of India Limited, Southern Region, 1-10-39 to 44, 6A, 6th Floor, 
Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016.  

“SITE” Means the areas to be taken up by the permanent works, together with any other area or areas as 
shall be determined by the Purchaser's Engineer, which may be placed at the disposal of the Contractor 
for the purpose of the contract and also such area or areas used for store yards, works yards or workshop 
in proximity of the works as the Purchaser’s Engineer may have authorized as an extension of the site, 
irrespective of the terms and conditions under which they are occupied by the Contractor.  
“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway Block 
stations.  
"TENDERER” Means and includes any firm of engineers or Contractors or any company or body, corporate 
or otherwise, who submit the Tender which has been invited.  
"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor has 
Tendered/contracted according to the specifications, drawings and Annexure hereto annexed or to be 
implied there from, or incidental thereto or to be hereafter specified or required in such explanatory 
instructions and drawings, being in conformity with the original specifications, drawings, Annexure and 
schedules and also such instructions and drawings additional to the aforementioned as may from time to 
time be issued by the Purchaser's Engineer during the progress of the contracted work.  
"WRITING" Includes all matters written, typewritten or printed either in whole or in part.  

3. LOCAL CONDITIONS  
3.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and factors, 

which would have any effect on the performance of the contract and cost of the stores. The purchaser 
shall not entertain any request for clarifications from the tenderer regarding such local conditions. No 
request for the change of price or time schedule of delivery of stores shall be entertained after the offer is 
accepted by the purchase on account of any local condition or factor.  

3.2 The intending tenderer is advised to study the tender papers carefully. Any submission of a quotation by 
the tenderer shall be deemed to have been done after a careful study and examination of these 
documents with full understanding of the implication thereof. These conditions and specifications shall be 
deemed to have been accepted unless otherwise, specifically commented upon by the Tenderer in his 
quotation. Failure to adhere to anyone or all these instructions may render his offer liable to be ignored 
without any reference.  

3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of the Tender papers or he 
has any doubt to their meaning, he should at once notify the RailTel who may send a written clarification 
to all tenderers.  

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS  
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document that either 

his tender complies in every respect with the requirements of each clause and sub clause or if not, 
precisely how they differ from the requirements of the tender. In later case, the tenderer shall enclose a 
separate statement as per proforma given, indicating only the deviations for any clause or sub clause of 
Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical 
Specifications, Preamble etc. which he proposes with justifications for deviations proposed. The purchaser 
reserves the right to accept or reject these deviations and his decision thereon shall be final (see Form 5).  

4.2 The equipment offered shall be in accordance with the drawings and specifications. Details of variation 
from the drawings and specifications, if any, should be clearly indicated separately for each annexure with 
justification for deviations proposed. The Purchaser reserves the right to accept or reject these deviations 
and his decision thereon shall be final.  

4.3 Firms should give details of similar works carried out giving details of the name of the project, date of 
award, length of the section, value of the contract, the original execution period and the actual execution 
time taken.  
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5.      EMD(Earnest Money Deposit): 
 
5.1  EMD amount as mentioned in the NIT/preamble to be paid while submitting their offers online at 
IREPS website. Offers without EMD will be summarily rejected. 

   
 5.2   The tenderers shall hold the offer open till such date as specified in Para9 of this chapter. It being 

understood that the tender documents have been downloaded by  the  tenderer and the  tenderer has 
been permitted to tender in consideration of the stipulation on his part that after submitting his tender 
he will  not resile from his  offer or modify  the terms and conditions thereof in a manner not acceptable 
to RailTel. If  the  tenderer fails to observe or comply with the foregoing stipulation, the aforesaid amount 
deposited as Earnest Money shall be liable to be forfeited by the RailTel. 

 
5.3 The earnest money may be forfeited:  

5.3.1 If a tenderer withdraws its tender during the period of tenders validity specified in            Clause 9 of 
Instructions to Tenderers and Conditions of Tendering.  

5.3.2 In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance with clause 2 of 
Special Conditions of Contract.  

5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of Contract.  
5.4 The earnest money of unsuccessful tenderer will be returned within reasonable time to the unsuccessful 

tenderer but the RailTel shall not be responsible for any loss or depreciation that may happen to the 
security for the due performance of the above stipulation to keep offer open for the period specified in 
the tender documents or to the Earnest Money while in their possession nor be liable to pay interest 
thereon.  

5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit for due and faithful 
fulfillment of contract. The Earnest Money of successful tenderer will be returned after the Contract 
Performance Guarantee (Security Deposit) as required under para 3 of Special Conditions of Contract is 
furnished and formal contract duly signed is received by the purchaser.  
If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for 
the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage. In case 
credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited shall be 
forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel tenders for a 
period of 3 years. 
 
5.6   Exemption of submission of cost of tender/EMD to MSEs: Not applicable as instant tender is works 
contract 
 
6 SUBMISSION OF OFFERS  
6.1 All offers in the prescribed forms should be submitted before the time and date fixed for the receipt 
of the offers through online. Offers received after the stipulated time and date will be summarily rejected.  
6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the 
same time on the  next working day.  
6.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of the 
offer must be numbered consecutively. A reference to total number of pages comprising the offer must be 
made at the top right hand corner of the top page. The supporting documents should be submitted either 
in original or duly signed by the authorized signatory of the tenderer. The original documents shall be 
produced for verification when called for.  
6.4 All copies of the tender papers shall be signed by the tenderer, on each page including closing page 
in token of his having studied the tender papers carefully. 
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6.5 RATES IN FIGURES & WORDS:- 
6.5.1 All prices and other information like discounts etc., having a bearing on the price shall be written 
both in figures and in words in the prescribed offer form. In case of difference in words and figures the 
amount written in words will be taken in to consideration. 
6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in unit rate will be 
taken for evaluation purpose. 
6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 
document, the offer is liable to be rejected.  
6.6 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. Tender 
containing erasures and alterations in the tender documents are liable to be rejected. Any correction 
made by the tenderer/tenderers in his/their entries must be signed (not initialed) by him/them. 
6.7 The bid shall consist of the following:  
i) Offer letter complete. (Form No.1)  
ii)  Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly signed 
(digitally) by the tenderer in figures and words as applicable on IREPS portal. 
iii) Bid Security Declaration (BSD) as per Annexure – I in lieu of  EMD while submitting their offers 
online at IREPS website. 
iv)  Constitution of Firm and Power of Attorney (refer below clause no 7) 
v) Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5  
vi) Similar works executed or under execution. Form No. 10  
vii) User's Certificate Form No. 2  
viii) Any other information desired to be submitted by the tenderer.  
ix) Complete tender document duly signed (digitally sign) in all pages including above 
x) Power of attorney in favour of the signatory duly authorizing the signatory shall be enclosed in the 
bid 
xi) Notarized Affidavit online on IREPS Portal. 
xii) An undertaking that he is not blacklisted /debarred / terminated by Railways or any other Ministry 
          / Department of Govt. of India from participation in tender on the date of opening of bids 
 
7. CONSTITUTION OF FIRM AND POWER OF ATTORNEY  
7.1 Any individual(s) signing the tender or other documents connected therewith should specify 
whether he is signing: - 
(a)Tender should submit Power of attorney in non-judicial stamp paper worth of Rs 100/- in proper 
format and notarized. 
(b)As sole proprietor of the concern or as attorney of the sole proprietor; 
(c)As a partner or partners of the firm; 
(d)As a Director, Manager or Secretary in the case of Limited Company duly authorized by a resolution 
passed by the Board of Directors or in pursuance of the authority conferred by Memorandum of 
Association 
 
7.2 In the case of a firm not registered under the Indian Partnership Act, all the partners or the attorney 
duly authorized by all of them should sign the tender and all other connected documents. The original 
Power of Attorney or other documents empowering the individual or individuals to sign should be 
furnished to the Purchaser for verification, if required.  
 
7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes in the 
composition of the firm made subsequent to the execution of the contract agreement.  
7.4 In case where the Power of Attorney partnership deed has not been executed in English, the true 
and authenticated copies of the translation of the same by Advocate, authorized translators of Courts and 
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Licensed Petition Writers should be supplied by the Contractor(s) while tendering for the work.  
7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the case 
may be in original or duly signed.  
8. UNIT PRICES: The unit prices should be quoted by the Contractor after taking all the 
relevant factors into consideration and these should be Firm and all-inclusive without any variation 
clauses. The prices shall be quoted in rupees for the units under metric system. Reference may be made 
Special Conditions of Contract (Chapter II Section II). The prices shall be inclusive of all taxes and statutory 
payments. 
9. VALIDITY OF OFFER: The tenderer shall keep the offer open for a minimum period of 60 
(Sixty) days, from the date of opening of tender. Within that period the tenderer cannot withdraw his 
offer subject to the period being extended further, if required, by mutual agreement from time to time. 
Any contravention of the above condition will make the tenderer liable for forfeiture of his Earnest 
Money.  
10. RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in 
case the RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount to 
cancellation or withdrawal of the original offer and the rates originally quoted will be binding on the 
tenderer/s.  
11. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be 
completed within a period as mentioned in preamble at para 9.  
12. NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not 
transferable. The cost of tender document is not refundable.  
13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of 
any misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it to the 
notice of the Engineer without delay. In case of any contradiction only the printed rules, and books should 
be followed and no claim for the misinterpretation shall be entertained.  
14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give wrong 
information in his/their tender which creates/create circumstances for the acceptance of his/their tender 
the RailTel reserves the right to reject such tender at any stage.  
 
15. QUALIFYING CRITERIA: 
15.1 General: all the supporting documents shall be self-attested by Tenderer for their consideration. 
15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to 
ensure that qualified bidder has necessary experience, technical expertise, equipments and financial and 
human resources to successfully complete the project. In case of a consortium bid the qualification 
document details etc. must be provided for each member of consortium.  
15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources, documents 
indicating the willingness to supply the equipment and provide technical support to the tenderer that may 
be required during installation, commissioning and warranty period and later on directly to the RailTel, 
shall be included in the tender.  
15.1.3 The tenderer should submit the details of experience of similar works or services in the projects 
executed / under execution which should clearly bring out expertise in the equipment manufacture or 
installation etc. as per form no. 10.  
15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit a certificate 
from the manufacturer, whose material he intends to supply, to the effect that the manufacturer is willing 
and capable to supply the material in time so as to enable the contractor to complete the work within the 
time frame mentioned in the contract.  
15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original user for 
whom the project was undertaken certifying the date of award of contract, date of completion, date of 
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commissioning and the present working state of the system so established. The tenderer shall submit 
these certificates for all the projects that he has executed which only satisfy the minimum requirements in 
each case. The certificates are to be submitted in original or their true copies duly signed by the tenderer 
to contain the information as per form no. 2.  
 
15.2 Technical Capability: Tenderer must have completed works of similar nature, as indicated in para 16 
below, successfully and satisfactorily of values as indicated below: 
 
15.2.1 The tenderer must have successfully completed any of the following during last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited: 
 
i. Three similar works each costing not less than the amount equal to 30% of advertised value of the tender,  
                                                                                          or 
ii. Two similar works each costing not less than the amount equal to 40% of advertised value of the tender,  
                                                                                           or 
iii. One similar work each costing not less than the amount equal to 60% of advertised value of the tender. 

or 
15.2.2  Should have performed OFC route maintenance for a continuous stretch of more than 150kms for a 
minimum period of 3 months in the past three financial years including current year before the date of 
opening of tender. 
 
Note: Work experience certificate from private individual shall not be considered. However, in addition to 
work experience certificates issued by any Govt. Organization, PSU or any reputed TELCO, work experience 
certificate issued by Public listed company having average annual turnover of Rs 500 Crore and above in last 
3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock 
Exchange, incorporated/registered at least 5 years prior to the date of opening of tender, shall also be 
considered provided the work experience certificate has been issued by a person authorized by the Public 
listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 
submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 
details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company in support of above work experience certificate). 
 
15.3 Financial:  
15.3.1  The tenderer must have received contractual payments in the previous three financial years and the 
current financial year up to the date of inviting of tender, at least 150% of the advertised value of the tender 
(2020-21, 2021-22, 2022-23 & 2023-24 respectively). The Tenderers shall submit Certificates to this effect i.e. 
Audited Balance Sheet along with P&L A/c duly certified by the Chartered Accountant/Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet, P&L a/c. 
 
(1) The tenderer should submit copy of PAN, GST registration certificate 
 
15.4 Certificates to this effect along with respective PO/WO/LOA shall be enclosed  along with the 
tender document by the tenderer for establishing eligibility.  MOU's/Joint venture will not be considered 
for eligibility. 
Plant & machinery: The tenderer should furnish the details of the machinery and plant to be deployed, in 
case the tenderer plans to use mechanized trenching.  
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16. MEANING OF SIMILAR WORKS: 

“Trenching, Blowing of OFC through HDPE Duct, splicing and testing of OFC” 

Or 
 

“Laying of Quad Cable, Jointing and Testing” 
             
16.1 System of Verification of Tenderer’s Credentials: 

i. The tenderer shall submit along with the tender document, documents in support of his/their claim to 
fulfil the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of credentials, submitted by the tenderer, shall be self-attested/digitally 
signed by the tenderer or authorized representative of the tendering firm. Self-attestation shall include 
signature, stamp and date (on each page). Only those documents which are declared explicitly by the 
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender 

ii. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they 
are not liable to be disqualified and all their statements/documents submitted along with bid are true and 
factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-A (Form 
11). Non submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And It 
shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 
duly self attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 
Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the submitted document 
of tenderer as far as his qualification for the tender is concerned. 
a) The RailTel reserves the right to verify all statements, information and documents submitted by 
the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all 
such information, evidence and documents as may be necessary for such verification. Any such 
verification or lack of such verification, by the RailTel shall not relieve the bidder of its obligations or 
liabilities here under nor will it affect any rights of the RailTel thereunder. 
b)  In case of any wrong information submitted by the tenderer, the contract shall be terminated, 
Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of contract 
forfeited and agency barred for doing business on entire RailTel for 5 (five) years. 
17. SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and unconditional 
guarantee that when the equipment / material supplied by him is installed and commissioned at site, it 
shall achieve the desired objective and that in the event of performance of the system when installed not 
complying with the end objective or with the specifications, he shall provide further inputs to enable the 
RailTel to realize the end objectives with full compliance of the specifications contained in these 
documents. No additional payment will be made to the contractor for supply of any additional goods and 
service required in this regard.  
18. AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests with the 
Purchaser. The tenders received will be evaluated by the Purchaser to ascertain the best acceptable 
tender in the interest of the Purchaser.  
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in respect 
of the whole or any portion of the work specified in the tender paper or to sub-divide the work among 
different Tenderers or to reduce the work or to accept any tender for less than the tendered quantities 
without assigning any reason whatsoever.  
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19. AGREEMENT: The successful tenderer/s shall be required to execute an agreement with the 
representative of RailTel for carrying out the work according to the tender documents as indicated in para 
2 of Special Conditions of Contract (Section II Chapter II). 
20. TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any 
communication sent to the tenderers by post at his said address shall be deemed to have reached the 
tenderer duly & timely, not withstanding the fact that the communication could not reach the tenderer at 
all or in time for whatever reason. Important documents shall be sent by Registered Post.  
21. EVALUATION OF OFFER 
The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The tenders received will 
be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the Purchaser.  
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in respect 
of the whole or any portion of the work specified in the tender paper or to sub-divide the work among 
different tenderers or to reduce the work or to accept any tender for less than the tendered quantities 
without assigning any reason whatsoever. 
22. AMENDMENT OF TENDER DOCUMENT 
22.1 RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA 
22.2 Tenderers are advised to submit the tender well in advance before the stipulated time. It is the 
responsibility of the Tenderer to check any correction or any modifications (addenda/corrigenda) 
published subsequently Web site and the same shall be taken into account while submitting the tender. 
No addenda/corrigenda will be issued within 15 days of the date of tender opening. 
22.3 To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account in 
preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for submission of 
Tender document. 
22.4 The materials that shall be handed over to the Contractor at any time for execution of work shall 
depend upon the particular item of work in the schedules to be done at a particular time and also the 
progress of work. The contractor shall furnish Indemnity Bond for a sum equal to the cost of materials 
proposed to be taken by him.  The quantity of materials that shall be given by the RailTel at any time shall 
not exceed the value of Indemnity Bond that is furnished by the Contractor. 
22.5 Materials issued to the contractor shall be used solely and economically for the purpose of work 
covered by this contract only.  The materials shall be used in such quantities and proportions as are 
indicated in Schedule or in the relevant specifications or drawings or as approved by the Engineer whose 
decision thereon shall be final.  Wastage or damage to such materials in any manner shall be avoided. 
22.6 The contractor shall be liable to render fully accountable for all the materials issued by the RailTel.  
If any quantity of RailTel materials is consumed in excess or wasted or damaged or lost or otherwise not 
satisfactorily accounted for, recovery shall be made from the contractor at twice the issued rate prevailing 
at the time of last issue of the materials consumed in excess or wasted or damaged or lost or not 
satisfactorily accounted for. 
22.7 If at any time any materials which the contractor would normally have to arrange for himself is 
supplied by the RailTel either at the contractor’s request or suo-moto in order to prevent possible delay in 
the execution of the work due to contractor’s inability to make adequate arrangements for the supply 
therefore or otherwise, such materials will be made available to the contractor in the RailTel’s Stores 
Depot at Secunderabad as required for the work. All handling, subsequent thereof will be at the 
contractors responsibility.  Recovery of the cost of such supply will be made from the contractor’s bills, as 
per extant rules of the RailTel.   Any demurrage or other charges due on account of detention of wagons in 
loading or unloading will also be recovered from the   Contractor. 
22.8 If the materials mentioned in schedules, however not available in RailTel and /or decide not to 
supply the same, whatever be the reason, the RailTel shall not be bound to arrange for the supply nor will 
this fact be accepted as an excuse for delay in the execution of the work by the contractor. 
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22.9 The quantities indicated in the schedules are approximate and will only support to convey to the 
contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed to hold 
good for any increase in quantities up to 25%. The description of items is given as a guide and 
approximately only and is subject to variation according to the needs of the RailTel. The RailTel accepts no 
responsibility for their accuracy.  Further, the RailTel does not guarantee work under each item of the 
Schedule. 
22.10 Materials shall be issued to the contractor or his representative at specific depot of the stores on 
Production of identity card with photograph or authorization letter issued by this office. Also indemnity 
bond on non-judicial stamp paper of Rs 100/- as per Performa given in Form No-6 of Chapter V will be 
executed and submitted to the Section Engineer in charge.   

 ******************  
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SECTION- II  
CHAPTER - 2  

Special Conditions of Contract I N D E X 
 Para Subject  
1. Tender Document  
2. Agreement  
3. Security Deposit  
4. Contractor's Office & Stores depot  
5. Use of Railway Land  
6. Program of work.  
7. Competent Supervisors  
8. Test & Measuring Instruments, Special tools & Installation Material  
9. Stores to be supplied by contractor  
10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  
11. Quality assurance  
12. Inspection of materials  
13. Inspection of works  
14. Quantum of work and variation in Quantities  
15. Subletting and assignment  
16. Execution of works  
17. Maintenance of works  
18. Clearance of site  
19. Provisional Acceptance  
20. Placing in Service & Maintenance Supervision  
21. Final Acceptance  
22. Warranty  
23. Infringement of Patents  
24. License as per Govt. of India Contract Labour Act  
25. Defaults and Delays  
26. Loss Sustained Due to Default and Delay  
27. Penalty for Delay in Completion  
28. Adherence of time schedule  
29. Contractors liabilities for Costs and Damages  
30. Unit prices  
31. Measurement of works  
32. meaning and interpretation by RailTel to be final  
33. Terms of Payments  
34. On account payment  
35. Final Payment  
36. Vitiation Clause 
37. Final settlement 
38. Certificate for MODVAT BENEFITS on bills  
39. Deductions from On Account Payment Bills  
40. Taxes  
41. Insurance  
42. Force Majeure Clause  
43. Settlement of dispute and Arbitration  
44. Termination of Contract  
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SPECIAL CONDITIONS OF CONTRACT  
 
1. TENDER DOCUMENTS  
1.1 The goods and works/services required, bidding procedure and contract terms are prescribed in 
the tender documents. The set of tender documents issued for the purpose of bidding includes the 
following together with any addendum and corrigendum thereto.  
 

Section-I: Preamble along with schedule of requirements, annexure etc.  
Section-II: I) Instructions to tenderers and conditions of tendering.   
II) Special conditions of contract. 
III) Forms of Tender and annexure etc. 

Section-III: Technical specifications and drawings etc.  
 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 
various works coming under the purview of the contract shall be governed by tender documents 
mentioned above.  
1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the 
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted 
by the RailTel.  
 
2. AGREEMENT  
The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound to 
execute an agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, 
and lodge the same with the RailTel together with the conditions of contract, specifications and Schedule 
of prices referred to therein duly complete. The form for agreement is included in Section II, Chapter III 
(Form No.3).  
 
3. SECURITY DEPOSIT  
3.1.1 The security deposit amount will be equal to 5% of contract value for due fulfillment of the 
contract.  
3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-I Section-II 
Instructions to Tenderers and Conditions of Tendering) will be adjusted towards payment of this Security 
deposit  
3.3 Balance amount towards SD shall be recovered from the contractor’s “on account” bills as under: 
 (a) The rate of recovery should be at the rate of 10% of the bill amount till 5 %   contract value is 
achieved. 
(b) Security Deposit shall be released after satisfactory completion of the warranty period (clause no 22) 
and on issue of Final acceptance certificate (FAC).  
 (c) No interest will be payable upon the Security Deposit 
 
3.4 CONTRACT PERFORMANCE GUARANTEE (PBG) 
3.4.1 On receipt of the Letter of Acceptance/PO of Tender from the RailTel, the successful    Tenderer 
should give a Performance Guarantee in the form of irrevocable bank guarantee from any Nationalized 
Bank or Scheduled Bank in the Form given in Tender document amounting to 5% of the contract value.  
3.5 The Instruments for Performance Guarantee should be valid for three months beyond the 
Completion period of the work. 
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3.6 Note: A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s 
bank through SFMS and only after this the BG will become acceptable to RailTel.  It is therefore in own 
interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these particulars to 
the BG issuing bank and request them to send advice of BG through SFMS to the RailTel’s Bank 
 
3.7 Delay in submission of PBG: The successful tenderer shall have to submit a Performance 
Guarantee (PG) within 30 (thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 30 (thirty) days and up to 60 days from the date of issue of LOA may be 
given by the Authority who is competent to sign the contract agreement. However, a penal interest of 15% 
per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue 
of LOA, a notice shall be served to the contractor to deposit the PG immediately (however not exceeding 
60 days from the date issue of LOA).In case the contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if 
any payable against that contract. The failed contractor shall be debarred from participating in re-tender 
for that work. 
 
3.8 Performance Guarantee shall be released after satisfactory completion of the work. On 
completion of work and issue of Provisional Acceptance, the PBG submitted in the form of BG / Demand 
Draft will be returned / refunded to the contractor after adjustment of any dues payable by the 
contractor. 
3.9 Wherever the contracts are rescinded, the security deposit should be forfeited and the 
Performance Guarantee shall be en-cashed by RailTel. 
3.10 The balance work shall be got done independently by RailTel. 
3.11 The original contractor shall be debarred from participating in the tender for executing the 
balance work.  If the failed contractor is a Joint Venture (JV) or a partnership firm, then every 
member/partner of such a firm would be debarred from participating in the tender for the balance work 
either in his/her individual capacity or as a partner of any other JV/partnership firm. 
 
4. CONTRACTOR'S OFFICE & STORES DEPOT: The Contractor shall within ten days of issue of  
letter of acceptance of tender establish an office and store depot at a convenient place for receiving and 
storing equipments and materials and progressing field work expeditiously in consultation and with the 
approval of the purchaser's Engineer. He shall intimate the purchaser's Engineer address thereof to which 
all correspondence should be sent. Any communication sent to the contractor by post at his said address 
shall be deemed to have reached the contractor duly and in time.  Important documents shall be sent by 
Registered post.  
 
5. USE OF RAILWAY LAND: Use of Railway land required by the Contractor for construction of  
temporary offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be permitted 
to him/them subject to approval by Railways, if available at the charges prescribed by the Railways. The 
land will be restored to Railways by the Contractor(s) in the same condition as when taken over or in 
vacant condition as desired by the Engineer after completion of the work or at any earlier day as specified 
by the Engineer. Failure to do so will make the Contractor(s) liable to pay the cost incurred by the Railway 
for getting possession of land.  
 
6. PROGRAMME OF WORK  
6.1.1 The Contractor shall have necessary resources to execute the work so that the entire work is 
completed within a period as mentioned in the preamble from the date of issue of Letter of Acceptance of 
the tender. He shall also have necessary resources to take up the work simultaneously at more than one 
independent place in order to expedite the completion of work. 
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6.1.2 Within a period of 7 days beginning from the date of issue of Letter of Acceptance/PO of Tender 
the Contractor shall submit the detailed time Schedule for the execution of work based on the conditions 
in consultation with RailTel to the authority mentioned in the Preamble and approved by the later in 
writing before commencement of the work.  
 
6.1.3 The Contractor shall be held responsible for the execution of the work according to the Program 
given above in full compliance of the various clauses of the Technical specifications, instructions / 
drawings etc. Failure to comply with any of these will be dealt with as per provision laid down in 
Conditions of Tendering.  
 
6.1.4 Approach roads, where ever available can be used for carting materials. While RailTel may 
facilitate the contractor for getting approval from the Railways, if required, for carting the material to the 
site, the responsibility for ensuring that the material reaches the site in time, lies entirely with the 
contractor. The contractor has to bear the necessary expenses for carting the material to the site. 
 
6.1.5 The contractor will program his work in such a manner so as not to interfere in the working and 
movement of trains.  
 
7. COMPETENT SUPERVISORS: The Contractor shall place and keep competent  
representatives/Supervisors /Engineers as his representative on the works who will be authorized to 
receive and acknowledge materials issued by the RailTel and take all orders issued by the RailTel.  The said 
representatives shall be present at site during working hours and any written orders or instructions which 
the purchaser's Engineer may give to the said representatives of the contractor shall be deemed to have 
been duly given or communicated to the contractor.  
8. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.  
8.1.1 Special tools & instruments required for installation and commissioning of the work as detailed in 
preamble shall be arranged by contractor at his own cost.  
8.1.2 All tests and measuring instruments and other arrangements required for carrying out all the 
acceptance tests etc shall be provided by the contractor at his own cost.  
9. STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution of the   
contract shall be arranged and supplied by the Contractor as detailed in the scope (Preamble) so as to 
realize the end objective. The supply of equipments and materials shall also include required installation 
and other materials and documents etc which may not be specifically mentioned herein but which are 
usually necessary for completing the work in all respects.  

 
10. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK &  
 COMPLETION PLANS ETC: The supply of equipment and materials shall include supply of two  
 sets of printed documents from original equipment manufacturers for each equipment. 
11 QUALITY ASSURANCE: In the event of RailTel waving off the inspection, the quality assurance  
department of the manufacturer shall carry out all the tests as per the specification and issue a certificate 
indicating clearly the test results and the adherence to the technical specifications. This is without 
prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity to its 
requirement  
12 INSPECTION OF MATERIALS  
12.1 All equipment’s materials fittings and components will be subject to inspection by the purchaser or 
his representative at the manufacturer's factory/tenderer works before dispatch and no materials shall be 
dispatched until these are inspected and/or approved. The materials may also be inspected by the 
purchaser or his representative again at the contractor's depot.  
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12.2 All materials shall be procured from the manufacturers of repute/their-authorized dealers. Such 
materials are to be accepted by the Engineer. The Contractor may be required to produce test certificate 
from the manufacturer wherever called for by the Engineer.  
 
12.3 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be borne 
by the Contractor.  
 
12.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 
inspection shall be borne by the purchaser.  
 
13. INSPECTION OF WORKS: The Engineer or his representative may inspect and test the various  
portions of the work at all stages and shall have full power to reject all or any portion of the work that he 
may consider to be defective or inferior in quality of materials, workmanship or design in comparison to 
what is called for in the specification. In the event of rejection of any work already executed and not in 
accordance with specification as in this tender and/or as determined by the Engineer or which the 
Contractor has been apprised, the Contractor shall carry out alterations/ replacements to such works to 
the satisfaction of the Engineer for which no additional expenses will be borne by the RailTel. 
  
 
14. QUANTUM OF WORK AND VARIATION IN QUANTITIES  

i.  The quantities indicated in Schedule of Requirements are approximate and purport to convey 
the tenderer an idea of the magnitude of the work. The quantities may vary within + / - 25% of 
grand total of schedule of requirements (contract value) as included in the Letter of Acceptance to 
tender as per site requirement. The Purchaser reserves the right to increase or decrease by up to 
25 % of the of the quantity of goods and services specified in the Schedule of Requirement 
without any change in unit price of the ordered quantity or other terms and conditions. 
ii.  The tenderer/contractor will be bound to execute the additional quantities on the following 
terms and conditions. 
a.  Quantity may also vary beyond 25% as per the following – 
 
iii. Rates for Quantity variation (i) beyond 25% up to 40% with 2% rebate, (ii) above 40% to 50% 
with 4% rebate and (iii) beyond 50%, rates will be negotiated by RailTel with Contractor. 

 
15. SUBLETTING AND ASSIGNMENT: No sub-contracts are permitted 
a. The Contractor shall not sub-contract any part or the whole of the work, without the prior consent 
of RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in the interest of the 
project and only to sub- Contractors approved in advance in writing by RAILTEL. The Contractor shall be 
responsible for transmitting specifications and pertinent data to sub- Contractors and ensuring full 
compliance by them. In such cases even if written permission is given, it shall not relieve the Contractor 
from his obligations under the contract and he shall be fully responsible for all supplies / work done by his 
sub-Contractors. The Contractor shall also be exclusively responsible for the effective planning and co-
ordination of the work from sub-Contractors. to ensure proper integration with all works.  
b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion to withdraw 
its consent and have the remaining part performed or executed by any other party of RAILTEL's choice.  
c. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to nominate sub-
contractors for specialized activities/works or even for part of specified works, before or during the course 
of Work, wherever required in the opinion of RAILTEL on account of slow progress, poor quality or 
Contractor's lack of sufficient mobilization. 
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16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of  
the contract document and with such explanatory detailed drawings, specifications and instructions as 
may be approved from time to time based on detailed design and engineering carried out by contractor in 
line with requirements as per contract document. The contractor shall be responsible for ensuring that the 
work throughout are executed in the most substantial, proper and workmanlike manner with the quality 
of material and workmanship in strict accordance with the specifications and as per sound industrial 
practices and to the entire satisfaction of the RailTel.  
 
17. MAINTENANCE OF WORKS: The contractor shall at all times during the progress  
and continuance of the works and also for the period of maintenance specified in the tender   form and 
after the date of passing of the certificate of completion by the RailTel's representative or any other earlier 
date subsequent to the completion of the  works that   may be fixed by RailTel's representative be 
responsible for and effectively maintain and uphold in good, substantial, sound and perfect condition all 
and every part of the works and shall make good from time to time and at all times, as often as the 
RailTel's representative shall require, any damage or defect that may, during the above period, arise in or 
be discovered or be in any way connected with the works provided that such damage or defect is not 
directly caused by errors in the contract documents, act of providence or insurrection or civil riot and the 
contractor shall be liable for and shall pay and make good to the RailTel or other persons legally    entitled 
thereto whenever required by the RailTel's representative so to do, all losses, damages, costs and 
expenses they or any of them may incur or be put or be liable to, by reason or inconsequence of the 
operations of the contractor or his failure in any respect..  
 
18. CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a part of  
               his Contractual obligation leave the area completely neat and clean. 
 
19. PROVISIONAL ACCEPTANCE  
19.1 Immediately after the completion of the work at each block section or after completion of work in a 
Zonal Rly/Division hereinafter referred as sub-section the contractor shall certify and advise the purchaser 
in writing that the installation is (i) complete (ii) ready for satisfactory commercial service and (iii) ready to 
be handed over.  
 
19.2 The test or tests specified in Technical supplement (section III) will be conducted jointly by purchaser 
and contractor as soon as possible after receipt of advice of completion of one sub - section by purchaser 
from the contractor. The test schedule shall be finalized by mutual discussion between the contractor and 
M/S RailTel Corporation of India Limited, Secunderabad. Any component, modules, sub assemblies or 
equipment failing during the commissioning test shall be replaced/repaired free of cost by tenderer.  
 
19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful commissioning of 
work as per the tender covering all materials and works/services included in the Schedule of works after 
the final acceptance test have been completed and the performance has been found to meet the 
specifications. RailTel’s decision in this respect shall be final. The Provisional Acceptance Certificate shall 
be signed by both the parties. The period of maintenance of works shall commence from the date of issue 
of last Provisional Acceptance Certificate.  
 
20. PLACING IN SERVICE & MAINTENANCE SUPERVISION  
20.1 After the work has been completed & placed in service and Provisional Acceptance certificate issued 
by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision of the 
work for a period of twelve months from the date of commissioning.  
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For this purpose, tenderer shall prepare a maintenance plan and make available the works/services of 
qualified maintenance engineer stationed at the location approved by Purchaser’s Engineer who will guide 
and supervise the work of RailTel maintenance staff. The maintenance engineer of the tenderer will visit 
the total installation at least once in a month and submit the monthly report. 
 
20.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be refilled and 
rammed & trench surface brought to the original. No extra charge shall be payable for the same.  
 
20.3 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result of 
any work, the contractor free of cost will rectify the same. During such rectification if any faulty materials 
need replacement or repair, they shall be provided by the contractor from the set of materials that the 
contractor should bring to the site of installation in addition to all the materials to be supplied against this 
contract. 
 
21. FINAL ACCEPTANCE  
21.1.1 The final acceptance of the works completed shall take effect from the date of expiry of the period 
of maintenance supervision and satisfactory completion of the work or the expiry of the last of the 
respective period of maintenance supervision of various sub-sections for which Provisional Acceptance 
Certificates are issued or brought into commercial operation, provided in any case that the contractor has 
complied fully with his obligations in respect of each item under the contract.  
 
21.1.2 Notwithstanding the issue of Final Acceptance Certificate, the contractor and the purchaser 
(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the 
provision of the contract prior to the issue of Final Acceptance Certificate which remains unperformed at 
the time such certificate is issued and for determining the nature and extent of such obligation the 
contract shall be deemed to remain in force between the parties  
hereto.  
 
22. WARRANTY  
22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against the 
defects for a period of One Year from the date of issue of Provisional Acceptance Certificate. The 
contractor shall provide comprehensive warranty maintenance for all the items supplied and work carried 
out by him against this tender.  
 
22.2 The replacement of defective materials supplied by contractor at site shall be undertaken by RailTel. 
However, incase RailTel representative is unable to rectify the defects, maintenance engineers of the 
contractor shall go to the site immediately on receipt of the intimation to assist RailTel representative for 
diagnostic and rectification of the fault. RailTel shall not bear any expenditure for any such traveling or 
during the maintenance and warranty period.  
 
22.3 During the free warranty maintenance period contractor should stabilize the working of the system. 
RailTel has the right to extend the period of supervision of the maintenance free of cost till the system 
stabilizes and works satisfactorily for a reasonable period of time. If during the time any equipment etc. is 
to be added or deficiencies are to be rectified to make the system work trouble free the same also will 
have to be done by the contractor free of cost as to make good all the deficiencies 
 
23. INFRINGEMENTS OF PATENTS:  
(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in fulfilling 
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his contract without prior consent in writing of the owner of such patents, drawings, patterns or 
trademarks except where these are specified by the Purchaser himself. Royalties where payable for the 
use of such patented processes, registered drawings or patterns shall be borne exclusively by the 
Contractor.  The Contractor shall advise the Purchaser of any proprietary rights that may exist on such 
processes, drawings or patterns, which he may use of his own accord.  
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or of 
those patents, drawings or patterns for which he holds a license, the signing of the contract automatically 
gives the Purchaser the right to repair by himself the purchased articles covered by the patent or by any 
person or body chosen by him and to obtain from any sources he desires the component parts required by 
him for carrying out the repair work. In the event of infringement of any patent rights due to above action 
of the Purchaser he shall be entitled to claim damages from the Contractor on the grounds of any loss of 
any nature which he may suffer e.g. in the case of attachment because of counterfeiting.  
 
24. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are required to 
produce license as enjoined in the Government of India Contract Labour (Regulation and Abolition) Act 
(1978) with latest amendments, if any. They shall not be allowed to undertake or execute any work 
through contract Labour except under and in accordance with a license issued  under the said Act in that 
behalf by the authorized licensing Officer.  
 
24.1 Labour Cess: The tenderers, for carrying out any construction work, must get themselves registered 
with the Registrar Officer under section-7 of the Building and other Construction workers Act 1996 and 
rules made thereto by the concerned State Govt. and submit certificate of Registration issued from the 
Registering officer of the concerned State Govt. (Labour Dept).  As per this act, the tenderer shall be 
levied a cess@1% of cost of construction work, would be deducted from each bill.  Cost of material 
when supplied under a separate schedule item, shall be outside the purview of cess 
 
24.2 Updation of labour data on Railway’s Shramikkalayan portal by contractor. 
Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms of 
clause 54 and 55 of Indian Railways General Condition of Contract. In order to ensure the same and 
application has been developed ad hosted on website  www.shramikkalyan.indianrailways.gov.in. 
Contractor shall  register  his  firm/ company etc. and upload requisite details of labour and their payment 
I this portal. These details shall be available in public domain. The Registration/ updation of Portal shall be 
done asunder: 
 
a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 
contractor’s registration on the portal within 7 days of receipt of such request. 
b) Contractor once approved by an Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 
c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance 
(LoA) / Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for approval of 
concerned engineer. Engineer shall update (if required) and approve the details of LOA filled by contractor 
within 7 days of receipt of such request. 
d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labourers 
engaged in the contract and ensure updating of each wage payment to them on Shramikkalyan portal on 
monthly basis. 
e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour& payments made thereof after each wage period. 
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A. “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or 
“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in”till Month Year.” 
 
25. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence and expedition, 
keeping to the approved time schedule. Should he refuse or neglect to comply with any reasonable orders 
given to him in writing by the Purchaser's Engineers in connection with the work or contravene the 
provision of the Contract or the progress of work lags persistently behind the time schedule due to his 
neglect, the Purchaser shall be at liberty to  give seven days notice in writing to the Contractor requiring 
him to make good the neglect or contravention complained of and should the Contractor fail to comply 
with the requisitions made in the notice within seven days from  the receipt thereof, it shall be lawful for 
the purchaser to take the work wholly or in part out of the Contractor's hands without any further 
reference and get the work or any part thereof, as the case may be, completed by other agencies at the 
expense of the Contractor without prejudice to any other right or remedy of the Purchaser. 
 
26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on 
account of execution and/or completion of the work or any part thereof by agencies other than the 
contractor, in terms of para above the contractor shall be liable to reimburse the loss to purchaser 
without prejudice to the other rights and remedies of the purchaser and the reimbursement  in full or in 
part, as the case may be, shall be met at the option of the purchaser form out of all or any of the following 
sources viz:  
(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever;  
ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and;  
iii) Any other assets whatsoever of the contractor;  
(b) In the event of re-imbursement from out of sources  (i) and/or (ii) above mentioned, the purchaser 
shall have the right of appropriation suomoto.  
 
27. PENALTY FOR DELAY IN COMPLETION  
27.1 The contractor fails to execute and complete the work within the time specified in the Agreement 
or within the period of extension granted the contractor shall accept reduction in the total amount 
payable to him by the purchaser at the rate of 0.5% per week or part thereof (rounded off to the nearest 
whole number) of the total value of the contract for the actual delay occasioned beyond the appointed 
time by which the work shall have been completed under the contract.  

 
27.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent) 
of the total contract value.  
27.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 
arising from delay only. This penalty for delay in completion will be applicable separately for each stage of 
completion of work when two or more stage of completion, are specified in the contract. The purchaser’s 
engineer shall at his sole discretion specify a time limit within which the unfinished portion of the work 
shall be completed after serving on the contractor a notice of Purchaser's intention to recover the said 
penalty in Form 11. In the event of failure of the contractor, the purchaser shall be at liberty to take action 
in accordance with provisions in Para 33 to 35.  
NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included in 
schedule of requirements.  
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27.4 Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump 
sum amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any 
cable cut/damage to railway cable.  The penalty shall be multiple if it happens in multiples i.e. if cable is 
cut 2 times by the contractor, then the penalty imposed shall be Rs.3.00 lakh. 

 
28 ADHERENCE OF TIME SCHEDULE  
28.1 Timely completion of the work is the essence of the contract. Delay in execution will attract 
penalty in accordance with the provisions in above para 27. 
 
28.2 If any delay as aforesaid shall have arisen from any cause which the Purchaser may agree as being 
a reasonable ground for extension of time the purchaser’s engineer or his representative may allow such 
additional time as he may in his absolute discretion consider to be reasonably justified by the 
circumstances of the case. Such extensions shall be granted, on request from contractor, with liquidated 
damages in the Form No.11.  
 
29 CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES  
29.1 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED  
a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum or 
sums in whole or in part from the security, if any, deposited by the contractor and for the purpose 
aforesaid the purchaser shall be entitled to withhold the said cash security deposit or the security, if any, 
furnished as the case may be and also have lien over the sum pending finalization or adjudication of any 
such claim.  
b) In the event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien to retain to 
the extent of such claim amount or amounts referred to from any sum or sums found payable or which at 
any time thereafter may become payable to the Contractor under the same contract or any other 
department of the Central Government pending finalization or adjudication of any such claims.  
c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 
lien referred to by the purchaser till the claim arising out of or under the contract is determined by the 
Arbitrator (if the contract is governed by the Arbitration clause) or by the competent court, as the case 
may be, and that the contractor will have no claim for interest of damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to supra and duly notified as such to the 
Contractor.  
d) For the purpose of this clause, where contractor is a partnership firm or a limited company, the 
purchaser shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, as the case may 
be, whether in his individual company or otherwise.  
 
 
30 UNIT PRICES  
30.1 Rate, Taxes & Duties  

i. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of 
all taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc.  The 
offer should be inclusive of packing, forwarding, freight up to destination, insurance 
charges. 
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ii. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST, 
IGST, UTGST in case of award of contract.  GST will not be reimbursed in the absence of 
valid tax invoice. 

iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of 
such taxable supplies in the relevant returns to be filed under GST Act. 

iv. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 
expense, interest, penalty as applicable under the GST Act. 

v. In case of incorrect reporting of the supply made by the vendor in the relevant return, 
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 
applicable interest under the GST Act to the credit of purchaser.  The same provisions shall 
be applicable in case of debit/credit notes. 

 
vi. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 

type of  applicable taxes such as SGST,CGST, IGST, UT GST along with respective HSN/SAC 
code under GST Law (including tax under reverse charges payable by the recipient) 

vii. Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST 
at sources, the same will be deducted and remitted to the concerned authority. 

viii. In regards to works contract, the tenderer should have registration number for GST in 
respective State where work is to be executed and shall furnish GST registration certificate 
along with Tender. 

ix. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after 
the last stipulated date for the receipt of tender including extensions if any and the bidder 
thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 
RailTel attributable to delay in execution of work within the control of bidder. The bidder 
shall, within a period of 30 days of the imposition of any such tax or levy or cess, give a 
written notice thereof to RailTel that the same is given pursuant to this condition, 
together with all necessary information including details of input credit relating thereto. In 
the event of non-payment/ default in payment of any of the above taxes, RailTel reserves 
the right to with-hold the dues / payments of bidder and make payment to State / Central 
Government authorities as may be applicable.  However, if the rates are reduced after the 
last stipulated date of tender, bidder has to pass on the benefits to RailTel.  

x. In case of imported equipment: Anti dumping duty if applicable on the equipment 
proposed to be supplied by OEM/Tenderer as per extant instructions of Ministry of 
Commerce/Finance Government of India has to be borne by the tenderer and shall be 
deducted from the amount payable to the bidder at the time of making payment to the 
firm, if this duty amount is paid to Custom Authority by RailTel. 

xi. Evaluation Criteria:  inter se position of the offers will be determined on total unit rate on 
CIP destination basis which will include basic rate, custom duty GSST, SGST, IGST, GST, 
freight, insurance and any other charge or cost quoted by the tenderer, including GST 
payable. 

xii. On reverse charge by RailTel, wherever applicable. 
xiii. XII.  However, if the extension of contract period is on account of failure of 

contractor, no compensation shall be made towards upward revision or imposition of 
any new taxes. 

xiv. Any benefit on account of downward revision of duty either in original contract period 
or during the extended contract period shall be passed on by the contractor to RailTel 
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Note: “In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 
the RailTel shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) 
and deposit the same to the concerned tax authority.” 
 
31 MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with 
approved designs & drawings and measured in relevant units except where provided or otherwise. The 
measurements will be made generally in accordance with standard engineering practices. 
32 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of     
measurement, meaning intent of specifications and interpretation of Special Conditions of Contract, given 
and made by the Purchaser or by the Purchaser’s Engineer shall be final and binding.  
 
33 TERMS OF PAYMENT:  
All bills shall be submitted to the authority mentioned in Preamble. Subject to any deductions or recovery 
which the RailTel may be entitled  to  make under contract, the Contractor will be entitled to be paid from 
time to time by way of 'on account payment' for supply of  goods and 'progress payment' for works as in 
the opinion of the Engineer he has executed in terms of Contract. 
 
34    PROGRESS PAYMENT FOR EXECUTION OF WORK  
 
‘Progress payment’ shall not be claimed for the work more than twice in a calendar month. Progress 
payment can be made section wise after completion of all works required to be done.   
 
“A Section is defined as a continuous stretch between two Railway Block Stations.  Payments will be made 
as follows: 
 
34.1 60% (Sixty percent) of the progress payment for completion of trenching, laying of HDPE duct, 
backfilling, and completing all protection works like, track crossing, L C Gate crossing, concreting, 
G.I/DWC/ protection on bridges and thus providing end to end connectivity of duct between two Railway 
Block stations in each section shall be paid after successful completion, joint measurement and testing to 
the satisfaction of Engineer-in-charge.   
 
34.2 20% (Twenty percent) of the progress payment for completion of Blowing (including derivation 
cable), splicing and completion of all other balance works in each section shall be paid only after physical 
connectivity of all the 24 fibers as per specification is provided and commissioned and after successful 
completion, joint measurement and testing to the satisfaction of Engineer-in-charge. 
 
34.3 Along with the 60% bill, video recording of complete trench taken as specified in para 21 in 
preamble & mentioned in schedule of requirement, shall be submitted without which, payment cannot be 
arranged.  
 
34.4 Along with the 20% bill, Completion Certificate shall be issued by Engineer-In-Charge of section 
and supporting documents for Material utilized i.e. DWC/C Channel etc and as made drawings shall be 
submitted along with bill  
 
34.5 On issue of PAC  
15% (Fifteen percent) payment shall be made after the issue of Provisional Acceptance Certificate by 
RailTel engineer and submitting the required Documentation i.e. ABD i.e. As Built Drawing duly mapped 
with GPS etc (for OFC portion, acceptance of final as build drawings of complete section by RailTel 
engineer-in-charge) 
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35 Final payment:  
 
35.1 Final 5% (Five percent) payment shall be made on expiry of the warranty period and issue of the 
certificate of final acceptance of the entire installation by RailTel engineer-in-charge. 
 
35.2 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at all the 
locations covered in this contract and reconciliation of materials issued, the final bill for the balance 
payment for each item of work shall be submitted by the Contractor along with a clear 'No Claim 
Certificate'. The Provisional Acceptance Certificate shall be issued by the Purchaser's Engineer only when 
he has accepted the work wholly after conducting the acceptance tests as per the details given in the 
technical specification and supplement. 
 
36.VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary depending on site 
conditions. If any vitiation arises on account of variation of quantities, the contractor shall not be paid 
more than the lowest rate obtained after working out with the final operated quantities 
 
36.1Handling Vitiation during Variation in Contract Quantities: 
 

i. In the contract, as a result of variations, a contract shall be considered “vitiated” only when, the 
following percentage variation in contract value between tenderers are noticed to have been exceeded. 
 

SN Value of Contract Percentage difference between present Contractor and 
new L-1 as a result of variation. (percentage shall be 

calculated with base as the revised contract quantities 
multiplied by the rates of the present contractor) 

1 Small value contracts (Tender Value less than Rs 50 
lakh) 

10 

2 Other than small value contracts (Tender Value 
equal to or more than Rs 50 lakh) 

5 

 
ii. When the percentage difference between present Contractor and new L-1 is noticed as becoming beyond 

the values specified above, the following action shall be taken. It should be immediately examined 
whether it is practicable to bring in a new agency to carry out the extra quantity of work keeping in view 
the progress of the work in accordance with the original contract and the nature and lay-out of the work. 
If it is found that there will be no serious practical difficulty in meeting the additional quantity of work 
done by another agency, then fresh tenders for the extra quantity may be invited otherwise negotiating 
the rate with the existing contractor for arriving at a reasonable rate for the additional quantities of work, 
may be adopted. 

iii. The above shall be regulated as under: 
a) The case shall be decided by the tender accepting authority (competent for the revised quantity) and 
shall not be treated as a case of single tender.  
b) Executives while executing the work shall make all efforts to ensure that no vitiation takes place in 
normal circumstances. Vitiation should be an exception rather than a routine affair. Efforts should be 
made to invite bids on the basis of percentage above/below/at par. 
c) Vitiation should always be computed with respect to the items, rates, quantities and conditions as 
available at the time of Tender Opening and subsequent changes/additions by way of new items will not 
be counted for computing Vitiation. 
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37.FINAL SETTLEMENT  
On expiry of the warranty period and issue of the certificate of final acceptance of the entire work and 
AMC, the Security Deposit (Para 3) will be released to the Contractor after receipt of any dues payable by 
the contractor. (Else the PBG/SD will be forfeited to settle any amount due) and the balance amount shall 
be paid. 
 
38.CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS - deleted 
 
39.DEDUCTION FROM ON ACCOUNT PAYMENT BILLS  
(i) All costs, damages or expenses, which RailTel may have been paid or incurred which under the 
provisions of contract are Contractor's obligations will be deducted by RailTel from progress payment 
Bills/Invoice of Contractor, as and when it is understood that such an expense has been incurred or paid 
for.  
(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified vouchers, 
receipts or explanations as are available to enable the Contractor to identify such claims.  
 
40.TAXES  
40.1The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are   
        payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the  
         same.  
     40.2  Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force   
              shall be made from the Contractor/Sub-Contractor and the amount so deducted may be  
              credited to the Central Government.  
     40.3  Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax   
              on Works Contract, the same will be deducted and remitted to the concerned authority.  
 
41. INSURANCE: The Contractor shall take out and keep in force a policy or policies of insurance   
against all liabilities of the Contractor or the Purchaser at common law or under any statute in respect of 
accidents to persons who shall be employed by the contractor in or about the site for the purpose of 
carrying out the works on the site. The Contractor shall also take out and keep in force a policy or policies 
of Insurance against all recognized risks to their offices and depots. Such insurance shall in all respects be to 
the approval of the Purchaser and if he so requires in his name. 
   41 .1 INSURANCE OF MATERIALS & INSTALLATIONS: The Contractor shall take out and  keep  in force  
Policy or policies of Insurance for all materials including RailTel supply materials/equipments irrespective of 
whether used up in the portion of work already done or kept for the use in the balance portion of the work 
until such works are provisionally handed over to the Railways. For this purpose, the works are deemed to 
have been provisionally handed over when provisional acceptance certificate is issued for the  locations as 
per para27. 
 
The Contractor shall not be liable for losses/damages to the materials either used up in the portion of work 
done or his material kept for use at site, in consequence  of  Mutiny, or other similar causes over which the 
Contractor has no control and which cannot be insured. Such losses or damages shall be the liability of the 
Purchaser and if required by the Purchaser, be made good by the contractor at the cost of the Purchaser. 
The Contractor should, however, insure the stores brought to site, against risks in consequence of war and 
invasion, as required under the Emergency Risk (Goods) Insurance Act in force from time to time. 
It may be noted that the beneficiary of the insurance policy should be RailTel or the policies should be 
pledged in favour of RailTel. The contractor shall keep the policy/policies current till the installations are 
provisionally handed over to the purchaser. It may also be noted that in the event of contractor's failure to 
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keep the policy current and alive, renewal of policy will be done by purchaser for which the cost of the 
premium plus 20% of premium shall be recovered from the contractor. 
 For the purpose of enabling the contractor to take the insurance cover in connection with this contract, 
the purchaser's Engineer will advise the approximate price of all the RailTel supply materials to the 
Contractor. 
 
42. FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the performance, in 
whole or part, by either party, of any obligation under this contract shall be prevented or delayed by 
reason of any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth 
quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ 
regulations, order of requisitions issued by any Government Department or Competent Authority of acts 
of God here-in-after referred to as event) then provided notice of the happening of any such event is given 
by either party to the other within twenty one days from the date of occurrence thereof, neither party 
shall, by reason of such event, be entitled to terminate this Contract nor shall either party have any claim 
for damage against the other in respect of such non-performance or delay in performance, and the 
obligations under the Contract shall be resumed as soon as practicable after such event has come to an 
end or ceased to exist, PROVIDED FURTHER that if the performance in whole or part of any obligation 
under this Contract is prevented or delayed by reason of any such event beyond a period as mutually  
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of such an 
agreement whichever is more, either party may at its option terminate the Contract provided also that if 
the contract is so terminated under this clause the RailTel may at the time of such termination take over 
from the Contractor at prices as provided for in the contract, all works executed or works under execution.  

 
43. SETTLEMENT OF DISPUTE AND ARBITRATION  
a. Any dispute or difference whatsoever arising between the parties out of or relating to the 
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof 
shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration and Conciliation 
Act, 1996 as amended and the award made in pursuance thereof shall be binding on the parties. The 
venue of such arbitration or proceedings thereof shall be New Delhi. 
b. All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so 
rendered may be entered into court having jurisdiction or application may be made to such court for the 
order of enforcement as the case may be. 
c. The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 Lakhs. 
The arbitrator will be appointed by the Chairman cum Managing Director of RailTel Corporation of India 
Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the matter shall be referred 
to the adjudication of arbitral council. Chairman cum Managing Director/RailTel shall furnish a panel of 
three names to the contractor, out of which the contractor will recommend one name to be his nominee 
and then Chairman cum Managing Director/RailTel shall appoint out of the panel, one name as RailTel’s 
nominee and these two arbitrators with mutual consent appoint a third arbitrator who shall act as 
deciding. The award of the sole arbitrator or the Arbitral council, as the case may be, shall be final and 
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  
d. Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 
provided therein, the parties shall nevertheless pending the resolution of the controversy or disagreement 
continue to fulfill their obligation under this Agreement so far as they are reasonably able to do so 
 
44. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR  
44.1 If the Contractor should:  
(i)  Become bankrupt or insolvent or  
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(ii)  Make an arrangement with or assignment in favour of his creditors, or agree to carry out the 
contract under a committee of inspection of his creditors, or  
(iii) Being a Company or Corporation, go into liquidation (other than voluntary Liquidation for the 
purpose of amalgamation or reconstruction) , or  
(iv) Have an execution levied on his goods or property on the works, or  
(v) Assign the contract or any part thereof otherwise than as provided in clause-15 of SCC, or  
(vi) Abandon the contract, or  
(vii) Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of the 
contract, or  
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period, or  
(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from 
the Engineer’s notice to the effect that the said materials or works have been condemned or rejected, or  
(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of 
SCC, or  
(xi) Fail to supply material and/or carry out the works as per contractual specifications, or  
(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his 
partner, agent or servant to any officer or employee of RailTel or any person on his or on their behalf in 
relation to the execution of this or any other contract with the RailTel, then and in any of these said cases, 
the Engineer on behalf of the RailTel may serve the Contractor with a notice in writing to that effect and if 
the Contractor does not, within 7 days after the delivery to him of such notice, proceed to make good his 
default in so far as the same is capable of being made good and carry on the work or comply with such 
directions as aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after giving 48 
hours notice in writing under the hand of the Engineer to rescind the contract as a whole or in part or 
parts ( as may be specified in such notice ) and adopt either or both the following courses: A final 
termination notice will be issued by RailTel after expiry of 48 hrs, notice.  
(a)  To carry out the whole or part of the work from which Contractor has been removed by the 
employment of the required labour and materials, the cost of which shall include lead, lift, freight, 
supervision and all incidental charges.  
(b)  To measure up the whole or part of the work from which the Contractor has been removed and to 
get it completed by another contractor, the manner and method in which such work is completed shall be 
in the entire discretion of the Engineer whose decision shall be final; and in both cases (a) and (b) 
mentioned above the RailTel shall be entitled to forfeit the whole or such portion of the security deposit 
as it may consider fit, 
44.2 Provided always that in any case in which any of the powers conferred upon the RailTel by Sub-  
clause above shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions thereof and such power shall not withstanding be 
exercisable in the event of any future case of default by the Contractor for which his liability for past and 
future shall remain unaffected.  
44.3 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: In 
the event of any or several of the courses, referred in Sub-clause 43 above, being adopted:  
(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any commitments or made any advances on 
account of or with a view to the execution of the works or the performance of the contract and Contractor 
shall not be entitled to recover or be paid any sum for any works thereto not actually performed under the 
contract, unless or until the Engineer shall have certified the performance of such work and the value 
payable in respect thereof and the Contractor shall only be entitled to be paid the value so certified.  
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, 
tools, implements, machinery or buildings on the works or on the property on which these are being or 
ought to have been executed, and to retain and employ the same in the further execution of the works or 
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any part thereof until the completion of the works without the Contractor being entitled to any 
compensation for the use and employment thereof or for wear and tear or destruction thereof. 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 
determine exparte or by or after reference to the parties or after such investigation or enquiries as he may 
consider fit to make or institute and shall certify what amount (if any ) has at the time of termination of 
the contract been reasonably earned by or would reasonably assure to the Contractor in respect of the 
work then actually done by him under the contract what was the value of any unused or partially used 
materials, any constructional plants and any temporary works upon the site.  
(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until 
the expiration of the period of maintenance and thereafter until the cost of completion and maintenance 
damages for delay in completion (if any) and all other expenses incurred by the RailTel have been 
ascertained and the amount thereof certified by the Engineer. The Contractor shall have no claim to any 
payment of compensation or otherwise howsoever on account of any profit or advantage which he might 
have derived from execution of the work in full but he did not derive in consequence of termination of the 
contract. The Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer 
may certify would have been due to him upon due completion by him after deduction of the said amount; 
but if such amount shall exceed the sum which would have been payable to the Contractor, then the 
Contractor shall upon demand pay to the RailTel the amount of such excess and it shall be deemed a debt 
due by the Contractor to the RailTel and shall be recoverable accordingly.  
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SECTION-II 
 

CHAPTER-3 
Forms of Tender 

 
 

Form No 1  : Offer Letter 
 
Form No 2  : Qualifying Criteria/User’s Certificate 
 
Form No 3  : Agreement 
 
Form No 4  : Guarantee Bond for Security Deposit/PBG 
 
Form No 5  : Statement of Deviations 
 
Form No 6  : Standing Indemnity Bond for Accounts Payment and Stores Supplied 
 
Form No 7  : Bank Guarantee for Mobilization Advance – Deleted 
 
Form No 8  : Acknowledgement for receiving materials from RailTel 
 
Form No 9  : Extension of Period of completion of work on account of contractor 
 
Form No 10  : Qualification/Experience 
 
Form No 11  : Notarized Affidavit 
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FORM –I 
PARA 6.7 (i) Section-II Chapter –I 

OFFER LETTER 
 

 Ref: Tender No: RCIL-SR-ERS-OT-2023-24-6 to 7 
 

Executive Director / Regional General Manager (Southern Region)  
RailTel Corporation of India Limited., 
1-10-39 to 44, 6A, 6th Floor, Begumpet Airport Road, Opp. Shoppers Stop, 
BEGUMPET, HYDERABAD- 500 016 
 

 

1. I/We___________________ have read 
the various conditions to tender attached here to and hereby agree to ABIDE BY THE SAID 
CONDITIONS. I/We also agree to keep this tender open for acceptance for a period of 60 days from 
the date fixed for opening the same and in default thereof, I/We will be liable for forfeiture of 
my/our Earnest Money. I/We offer to do the work of Patch replacement work - Ernakulam Territory as 
detailed in para1 of preamble for RailTel Corporation of India Limited at the rates quoted in the 
attached schedules and hereby bind myself/ourselves to complete the within specified period 
mentioned in the preamble from the date of issue of Letter of Acceptance/PO of the tender. I/We 
also hereby agree to abide by the Various Conditions of Contract and to carry out the work according 
to the Specifications for materials and works laid down by the RailTel for the present contract. 
 
2.A sum of Rs.------------/-(Rupees --------------------------------------------------------- thousand only)is 
herewith submitted as “ Earnest Money” through IREPS portal with the following transaction 
details:. --------. The full value of Earnest Money shall stand forfeited without prejudice to any other rights 
or remedies if,  
a)I/We do not execute the contract agreement within 30 days after receipt of notice issued by the RailTel 
that such documents are ready or, b) I/We do not commence the work within 15 days after receipt of 
orders to that effect.  
 
3.Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the “Letter of Acceptance” of my/our offer for this work. 

  
                                                                                                                                        SIGNATURE OF CONTRACTOR (S)  

                                                                                                                                       CONTTRACTOR (S) ADDRESS 
SIGNATURE OF WITNESS  
1.   
2.   
ACCEPTANCE OF TENDERS  
I accept the tender as above and agree to pay the rate as entered in Schedule of requirements. WITNESS 
for and on behalf of RailTel Corporation of India Limited Southern Region, Secunderabad  
 
Date  
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Form- 2 

 Para 15.1.5 Section-II Chapter - I                    

            QUALIFYING CRITERIA USER’s CERTIFICATE 

Name of the Firm Contract No. & date  
 
Scope of Work  
Contract Amount (in Indian Rupees)  
Completion Period as per contract Data of Commencement  
Actual date of Successful Completion  
Quality of work   :  Satisfactory / unsatisfactory 
(Please specify) 

 
 Name:  
Dated:  

                       Designation: 
 
 

Signature of the User with Company Seal 
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 FORM – 3 
      Para- 2 Section-II Chapter II 

  AGREEMENT 
 
An agreement made this ---- day of -------- 2023, between RailTel Corporation of India Ltd, a company 
incorporated under the companies Act 1956 and having its Regional Office at 1-10-39 to 44, 6A, 6th Floor, 
Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016 (here in after referred as 
RailTel) of the One part; and M/s ------------------------------------------------(Hereinafter referred to as 
‘contractor’) of the other part.  

Whereas in response to a call for Tender for “Patch replacement work - ErnakulamTerritory “as per 
Tender papers, the Contractor has submitted his offer. Whereas the Contractor has agreed with RailTel 
Corporation of India Ltd for carrying out the work of “Patch Work-Chennai Territory “as per the Tender 
document No. RCIL-SR-ERS-OT-2023-24-6 to 7  for Rs.-----------(Rupees ------------------------ only) as per 
copy of Letter of Acceptance (LOA)/PO of tender issued vide letter No. RCIL-SR-ERS-OT-2023-24-6 to 7 ---
---------.2020 at accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with 
schedule of requirement and terms and conditions. 

Now this agreement witnesses that in consideration of the payment to be made by RailTel to the 
Contractor provided, the Contractor shall execute the work of “Patch replacement work – Ernakulam 
Territory “for which the said tender of Contractor has been accepted strictly according to the Annexure-1 
and 2 hereto and upon such work of “Patch replacement work – Ernakulam Territory “ & satisfactory 
completion of work and performance of the system to the satisfaction of the RailTel, the RailTel shall pay 
to the Contractor at the rates accepted as per the said Annexure and in terms of conditions contained in 
Annexure-1 & 2.    
Whereas Rs. --------/- towards balance security deposit will be recovered from bills at the rate of 10% of bill 
amount, M/s ------- submitted ------- dt ------------ for Rs.-----/- towards PBG respectively for due fulfillment 
of the contract. 
In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals 
day and year respectively mentioned against their respective signatures.  
Signed and delivered at ________________________________________ by Shri 
_______________________ for and on behalf of M/s. _____________________  
The contractor within named in the presence of:  
1.  Signatures Date Name in Block Capitals Address  
2.  Signatures 
 Date 
Name in Block Capitals 
Address 
Signed and delivered at _______________________________ for and on behalf of RailTel by Shri 
________________________ {Regional General Manager (Southern Region) or his successor} in the 
presence of:  

1. Signatures 

 Name in Block Capitals 
2.  Signature Date Name in Block Capitals  

Address:  
Annexure ‘1’: Tender Document.. 
Annexure ’2’: copy of Letter of Acceptance/PO 
(Signature)____________ Dated: Complete with enclosures  
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Form -4 
Para 3 / Section-II Chapter – II 

GURANTEE BOND FOR SECURITY DEPOSIT/PBG (Form-4) 
(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 
In consideration of the RailTel Corporation of India Limited: 1-10-39 to 44, 6A, 6th Floor, Begumpet Airport 
Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016 (Herein after called RailTel) 

1.  (Herein after called RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called “the said Contractor(s)”) from the 
demand, under the terms and conditions of an Agreement No.  …………………  ………………………… dated  
……………  made between …………………………………………  and ………………………………………………………………….. for 
(hereinafter called “ the said Agreement”) of security deposit for the due fulfillment by the said Contractor 
(s) of the terms and conditions contained in the said Agreement, or production of a Bank Guarantee for Rs. 
………….. (Rs. ………….. only).  We, …………………………………(indicate the name of the Bank)  hereinafter 
referred to as “ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby undertake to pay 
the RailTel an amount not exceeding Rs.  ……………. Against any loss or damage caused to or suffered or 
would be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of 
the terms or conditions contained in the said Agreement. 

2. We, ……………………………………………………………. Bank and our local branch at ……… (indicate 
detail address of local ………… Branch with code no.)do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel stating that the 
amount is claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……………………… 
 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present being, 
absolute and unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment there 
under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 
We, …………………………………………. Bank further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms 
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and conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is made on us 
in writing on or before the …….  (1)  …………………….  We shall be discharged from all liability under this 
Guarantee thereafter. 
We,………………………………………………We, ……………………………………. (indicate the name of Bank) Further  agree 
with the RailTel that the RailTel shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the Agreement or to 
extend time  of to postpone for any time or from time to time any of the powers exercisable by the RailTel 
against  the said contractor(s) and to forbear or enforce any of  the terms and conditions relating to the 
said Agreement and we shall not be relieved  from our liability by reason of any such variation, or 
extension to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any 
indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have affect of so relieving us. 

          This Guarantee will not be discharged due to the change in the Constitution of the Bank or the Contractor(s) 
Supplier(s). 
We, the ………………………………… Bank further agree that this guarantee shall be invokable at our place of 

business at …………………/………… (indicate detailed address of local ………… with code no.).The branch at 
…………. is being advised accordingly. 
(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency except with 
the previous consent of the RailTel in writing. 

 
Dated the                            day of                       2020 

for  ……………………………………………….. 
                            (Indicate the name of the Bank) 

Witness 
 

1. Signature 
Name 

 
2. Signature 
Name 
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FORM – 5 

Para 4 Section-II Chapter 

Statement of Deviations 
 PROFORMA FOR STATEMENT OF DEVIATIONS  
1. The following are the particulars of deviations from requirement of the Instructions to Tenderers 
and Conditions of Tendering, Preamble and Special conditions of Contract.  
 
1.1 Instructions to Tenderers and Conditions of Tendering  

Clause  Deviation  Remarks  
(Including Justification)  

1.2       Preamble  
                

 
Clause                                         Clause 

Deviation 
(Including Justification)   

                           Remarks 

 
 
1.3 Special conditions of Contract.  

Clause Deviation Remarks 

                                                                                                                       (Including Justification) 
 
 2. The following are the particulars of deviations from requirement of the 
technical specifications.  
 
Annexure Clause Deviation Remarks (Including Justification)  
 
Note:  
Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicated no deviations.  
 
 

SIGNATURE AND SEAL OF THE  
MANUFACTURER / TENDERER  
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FORM – 6 
               Section-II Chapter –II 

STANDING INDEMNITY BOND 
(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value)  
 

We, M/s ______________________________ hereby undertake that we hold at our Stores Depot/s at 
_______________________ for and on behalf of RailTel Corporation of India Limited in the premises 
through RGM/RailTel/Southern Region or his successor hereinafter referred to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for --------------vide 
letter of Acceptance/PO  of Tender No. RCIL-SR-ERS-OT-2023-24-6 to 7 
 and the materials handed over to us by the Purchaser for all purpose of execution of the said Contract, 
until such time the materials are duly erected or otherwise handed over to him.  
 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 
materials while in our possession and against disposal of surplus materials. The said materials shall at all 
times be open to inspection by any engineer authorized by the Regional General Manager/Southern 
Region (whose address will be intimated in due course).  
 
Should any loss, damage or deterioration of materials occur or surplus materials disposed off and refund 
becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in the 
Contract (as applicable) and also compensation for such loss or damage, if any, along with the amount to 
be refunded without prejudice to any other remedies available to him by deduction from any sum due or 
any sum which at any time hereafter becomes due to us under the said or any other Contract.  
 
In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or damage and 
the assessment of such compensation therefore would be made by the RGM/RailTel/SR, or his authorized 
nominee and the said assessments shall be final and binding upon us. 

 
Dated this ______________________  day of _____________    
for and on behalf of M/s ______________________ (Contractor)  
Signature of witness  
Name and witness in Block letters  
Address  
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FORM – 8 
PARA 8.3 of Section-II Chapter – II 

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL  
Station: Date:  

Sub: Receipt of Material from RailTel  
It is hereby acknowledged that the following materials have been received in full  

and good condition by me on ---------------at------------- for the work under the Agreement no.-------------------
------------------dated---------------------------- 
 
Sl. No. 
Description of Material  
Quantity Remarks (Meter/No.) if any  
 
Witnessed by:  
 
(Signature of Engineer’s Representative) 
 
(Signature of Contractor Representative with or Contractor’s Designation)  
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FORM - 9 
Para - 35 Section-II Chapter - I I 

 
EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT  

No. Date:  
 

To, ………………………..  
………………………..  

Sub: (i) Name of Work:  
(ii) Acceptance Letter No. 
(iii) Undertaking / Agreement No.  
Ref: ……………. (Quote specific application of the Contractor for extension to date, if received).  
Dear Sir,  

The stipulated date for completion of the work mentioned above is .……………………………..from the 
progress made so far and the present rate of progress, it is unlikely that the work will be completed by the 
above date ( or However, the work was not completed on this date)  

Expecting that you may be able to complete the work if some time is given the Regional General 
Manager (Southern Region), RailTel Corporation of India Limited, Secunderabad although not bound to do 
so, hereby extends the time for completion from ……… to ………………… .  

Please note that an amount equal to 0.5% of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract 
value of the works as a recovery for delay in the completion of the work after the expiry of (1) …………. will 
be recovered from as mentioned in para 35 chapter II, section II of the special conditions of contract for 
the extended period notwithstanding the grant of this extension. You may proceed with the work 
accordingly.  

The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you.  

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above.  

Please note that in the event of declining to accept the extension on the above said conditions or, 
in the event of your failure after accepting or acting up to this extension to complete the work by (2) 
……………. here mention the extended date), further action will be taken in terms of relevant para of special 
conditions of contract.  

 
                                                                                                                                    Yours faithfully, for & on             

   behalf of RailTel Corporation of India Limited  
Note:  
1. Give here the stipulated date for completion without any penalty fixed earlier.  
2. Here mention the extended date.  
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FORM - 10 
Para 18.1.3 Section-II Chapter I 

 
QUALIFICATION / EXPERIENCE  

 
Details of works executed and under execution during the last 3 financial years and the current financial 
year should be furnished in the following format.  
 

S.No.  Name of 
Project and 
description  

of work. 

Party’s 
Address 
of whom 
the work 
was done 

Total 
value  (in 

Indian 
Rupees) 

Year of 
completion and 
schedule period 
of execution (in 

months) 

Year of  
completion 
and actual 
period of 
execution 

(in months) 
 

Remarks 

       

       

      
     

    
  

 
Note: A certificate from the organization, for which the work was executed, should preferably be enclosed 
to indicate that the contract was satisfactorily performed. 
  
 
Signature and Seal of the Tenderer  
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Annexure-A     Form-11 
 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID DOCUMENTS 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-.  The 
paper has to be in the name of the tenderer) 
 
I ....................................(Name and designation)** appointed as the attorney/authorized signatory of the 
tenderer (including its constituents),  
M/s __________________________ (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of _____________________ as per the tender No. ________ of (RailTel), do 
hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com/ https://www.ireps.gov.in.  I/we have verified the content of the document from 
the website and there is no addition, no deletion or no alternation to the content of the tender document.  
In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 
payment of the contract, the master copy available with the RailTel Administration shall be final and 
binding upon me/us 

 
4 .  I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 
5 .  I/we also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

 
6.    I/we declare that the information and documents submitted along with the tender by me/us are 
correct and I/we are fully responsible for the correctness of the information and documents, submitted 
by us. 

 
7.I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 
the tender EMD besides banning of business for five years on entire RailTel.  Further, I/we (insert name of 
the tenderer)** _________________________ and all my/our constituents understand that my/our 
constituents understand that my/our offer shall be summarily rejected. 

 
8.I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at 
any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of 
EMD/SD and Performance guarantee besides any other action provided in the contract including banning 
of business for five years on entire RailTel. 
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DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
VERIFICATION 
 
I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct.  Nothing has been concealed and no part of it is false. 
DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
Place: 
Date: 
**The contents in Italics are only for guidance purpose.  Details as appropriate are to be filled in suitably 
by tenderer.  Attestation before Magistrate/Notary Public. 
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SECTION III 

CHAPTER 1 

OFC system on 25 KV AC Traction 

 And 

General scheme of OFC system.  

Para No. Subject. 

1.1 General. 

SECTION III 
CHAPTER 1 

 
OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM.  

 
 
1.1 GENERAL  
1.1.1 Any Telecommunication circuits in the vicinity of AC Traction running parallel to        25 KV lines are 
liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 
possibility of induced voltage affecting equipment and humans.  
 
1.1.2 Crossing of track, if any, should be negotiated by underground cables running at right angles to the 
track as far as practicable.  
 
1.1.3 Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 
taken for telecommunication lines entering 25 KV sub station /switching posts.  
 
1.1.4 For the human safety considerations the safe working voltages should be 60 V under normal 
conditions and 150 V with special precautions and 430 V under fault conditions.  
 
1.1.5 Instructions for protection of railway staff/working personals on signaling and telecommunications 
installations on 25 KV AC traction shall be strictly adhered to. Precautions are required to be taken on 
account of following,  
 
i) Proximity of live conductor.  
ii) Pressure of return current in Rails. 
iii) Induction in all metallic bodies situated closed to over head equipment.  

 
***********  
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SECTION III CHAPTER 2 
    
2.0          SCOPE: ROUTE SURVEY FOR OPTICAL FIBRE CABLE: Deleted 

 
Section III 
Chapter 3 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF OPTICAL FIBRE CABLE, 
SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC 

 
Sl No Subject 

3.1 Scope.  

3.2 Excavation & Back Filling Of Trenches In Different Types Of Terrain 

3.3 Instructions for excavation & back filling of Trenches.  

3.4 Track Crossing  

3.5 Road Crossing. 

3.6 Cable over Steel Girder Bridges.  

3.7 Culverts and Arch Bridges.  

3.8 Laying Cable in Solid and Rocky Soil.  

3.9 Cables in Congested Residential areas and Marshy Areas.  

3.10 Leading in of Cable in Masonry buildings  

3.11 Laying of Cable in Special Cases.  

3.12 Handling of Cable Drums & Laying of Cables.  

3.13 Cable Laying.  

3.14 Cable Reserve.  

3.15 Cable Marker.  

3.16 Tools Required for Trenching, Cable Laying and Filling. 

3.17 Execution of HDD (Trench less Horizontal Directional Drilling –Boring) 

3.18 Specification for Blowing of OFC 

3.19 Testing Fibers 

3.20 Splicing 

3.21 Straight Joint for OFC 

3.22 Preparation of Cable for Jointing 

3.23 Stripping/Cutting of the Cable 

3.24 Preparation of cable joint closure for splicing 

3.25 Stripping and Cleaving of Fibre 

3.26 Splicing of the Fibre 

3.27 Fusion Splicing of the Fibre 
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3.28 Mechanical Splicing of the Fibre 

3.29 Organizing Fibre and finishing Joints 

3.30 Placing of completed Joint in Pit 

3.31 Opening of the Joint 

 
 

SECTION III 
CHAPTER 3 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF HDPE PIPES/OPTICAL FIBRE 
CABLE, SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC  

 
3.1 SCOPE:  
This chapter deals with blowing of OFC specifications under which the various work for trenching, laying of 
HDPE Duct, termination and testing of optical fiber cable coming under the purview of the contract are to 
be executed by the contractor.  
3.2 EXCAVATION & BACK FILLING OF TRENCHES IN DIFFERENT TYPES OF TERRAIN: 
3.2.1 Generally trench for OF cable shall be dug to a depth of 1.2 meter. The width of the trench 
shall be adequate at the bottom to accommodate cables and their protection. Normally width of approx. 
300mm at the bottom should be maintained.  In places where underground pipes, electric cable etc, come 
in the way, trenches deeper than 1.2 meter shall be dug as necessary and R.C.C/D.W.C. pipes shall be 
placed to protect the optical fiber cables wherever required. 
The specification for trench in various types of Soil strata is as detailed below: 
(a) Normal and Hard Soil: Trench to be excavated to a depth of 1200 mm and width of 300 
mm at bottom in all types of soil (Normal soil/Soft soil/Sandy soil/Hard soil), except in bridges, culverts, 
level crossing, track crossing, loop/joint chambers.  Cable route has to be marked with lime after clearing 
of jungle and bushes.  The trench to be refilled with excavated soil, rammed and consolidated after laying 
of HDPE Duct. complete to the finished item of work as directed by the RailTel Engineer-in-Charge vide 
drawing No. RAILTEL/SR/ OFC/2008/1 and 2. 
(b) Hard Rock: 

I.  wherever hard rock is visible from surface to a depth of 300 mm, Rock has to be cut 
to a depth and width of 300mm & concreting to be done up to ground level with 1:2:4 PCC mix after laying 
of HDPE Duct and curing of concrete to the required number of days, except in bridges, culverts, level 
crossing, track crossing, loop chambers, rocky soil/rock including marking of cable alignment, clearing of 
debris etc., complete to the finished item of work as directed by the RailTel Engineer-in-Charge, vide 
drawing No. RAILTEL/SR/ OFC/2008/3. 

II. Where hard rock is encountered from a depth more than 300 mm up to 550 mm, 
rock has to be cut to a depth and width of 200 mm, concreting to be done 200 x 200 after laying of HDPE 
Duct (PCC 1:2:4 mix) and curing of concrete to the required number of days, refilling with excavated soil, 
rammed and consolidated, complete to the finished item of work as directed by the RailTel Engineer- in-
Charge vide drawing No. RCIL/SR/OFC/2008/4. 

III. Where hard rock is encountered from a depth more than 550 mm up to 1050 mm, 
OFC has to be protected by concreting 200mm x 200mm after laying of HDPE Duct (PCC 1:2:4 mix) and 
curing of concrete to the required number of days, refilling with excavated soil, rammed and consolidated, 
complete to the finished item of work as directed by the RailTel Engineer-in-Charge vide drawing No. 
RAILTEL/SR/ OFC/2008/5.   
   Note: Gravel of the size of 20mm to be used for the PCC. 
(c) Cutting of metal / tar / CC surface, platforms and trenching to a depth of 1200mm, 
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refilling with excavated material, ramming and surface restored with concrete of size 300 x 300 mm (PCC 
1:2:4 mix) after laying of HDPE duct, curing of concrete to the required number of days etc., complete to 
the finished item of work as directed by the RailTel Engineer- in-Charge. 
3.2.2 Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 
1.2 meter. The cable shall be laid through DWC pipe. The road surface shall be restored to original.  
3.2.3 Wherever it is not possible to dig trench up to 1.2 meter depth due to site conditions, 
specific approval of site engineer / engineer’s representative should be taken before digging trenches of 
lesser depth. Specific protection arrangement as mentioned above should be carried out. 
3.2.4 The bottom of the trench where the cable is to be laid shall be free from any stones. The 
bottom of the trench shall be horizontal and shall in no case be undulating. When the cable bed changes 
from solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall be 
provided so that cable is not pressed against the edge of a hard surface.   
 The back filling of trenches shall be done by tamping and consolidating the excavated soil in layers of 15-
20 cm at a time. All the soil that is excavated shall be put back to the trench and care shall be taken in 
consolidation to ensure that the back filling does not suffer any sinking in monsoon.  
3.2.5 If under unavoidable circumstances, the excavation is to be done between the tracks or 
between OHE foundation and track, it shall be done to the full depth just before laying the cables and in 
the presence of the Engineer's representative so as to ensure the safety of train operations.  
3.2.6 Wherever the Engineer's representative considers it necessary to adopt shoring, the 
Contractor will be required to adopt shoring for which the Contractor shall have sufficient quantities of 
shoring material on hand.  
3.2.7 Where the direction of the trench has to change, it should be done in a gentle curve of not 
less than one meter radius and not at sharp angles.  
3.2.8 While crossing tracks, roads at LC gates and laying over bridges & culverts, the RailTel and 
Railway engineer’s representative (SSE/P-Way) shall be present. The date and time of such works shall be 
communicated to concerned telecom supervisor of the Railways and adequate precautions, as advised by 
them, have to be taken.  
3.3 Laying of OFC through G.I. Pipe over Girder Bridges & Slab Bridges 
3.3.1 The HDPE pipe required for blowing of OFC to be laid in 50mm GI pipes over the Girder 
and RCC bridges as per drawing no. RAILTEL/SR/OFC/2008/6 (In TWO sheets).  The GI pipe with its HDPE 
pipe containing fiber optic cable should be effectively fitted on the bridges as detailed below.  
a) The contractor has to Supply and fix 50 mm dia GI pipe, IS 1239 medium grade, with holes 
drilled at suitable intervals for anti theft measure, (i) On girder bridges, fixing coupled GI pipe line at both 
ends of the bridge, with concrete (PCC 1:2:4 mix) of size length 600, width 450, depth not less than 150 
into the ground and 100mm above the GI pipe. (ii) On Concrete slab bridges fixing coupled GI pipe line are 
to be fixed at ends of pipe line as in case (i) and also supported with concrete pillars at the intervals of 
2000 mm of size 300 mm x 300 mm height not less than 300mm to maintain the GI pipe line in level.       
(iii) On drainage crossing GI pipe line is to be supported on concrete (PCC 1:2:4) mix 300 mm x 300 mm 
height not less than 300 mm with suitable foundation on either side of drainage and also as per site 
conditions to keep the GI pipe line in stable position. Concrete pillar finished to a smooth surface, to drain 
out water without stagnation, curing the required number of days etc., Complete to the finished item of 
work as directed by the Engineer-in-Charge vide drawing no.  RAILTEL/SR/OFC/2008/6 (In TWO sheets) 
b) The contractor has to supply and fix the C-channel, Z-brackets, special bolts of various sizes, 
‘ ’ shape bracket (On Girder bridges), ISMC 100 mm X 50 mm, average length 1000 mm, fixed at 
intervals of 1m/centre of the railway alternate steel channel sleeper whichever is applicable, with two 
numbers Z- shape brackets  size 300 mm x 50 mm x 12 mm, (Z- shape depends on number of main girder 
top flange plates) fixed tightly with 3 Nos. of special bolts with locking pins & nuts, MS Spring washer and 
washer per each bracket to the existing railway girder. 50 mm dia GI pipe line is to be run (GI pipe supplied 
separately) on the edge of above ISMC fixed with ‘ ’ shape bracket, 4 nos. of bolts with locking pins & 
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nuts, MS Spring washers etc., Complete to the finished item of work as directed by the Engineer-in-Charge 
vide drawing No. RAILTEL/ SR/OFC/2009/7. 
3.3.2 When laying cable on long bridges, the question of longitudinal expansion caused by temperature 
differences should be taken into consideration and suitable cable loops should be provided at the pillars of 
the bridge.   
3.3.3 The laying of the cable on the bridges is to be done with much care and planning. It is necessary 
that the cable drum to be laid on the bridge is inspected and tested thoroughly so that damaged cable is 
not installed.  
 
3.4 Laying of OFC through  DWC PIPE OVER CULVERTS AND BRIDGES  
3.4.1 Wherever the water flow is less the cable in HDPE shall be laid under the bed of the culvert at a 
depth of 1.6 meter through DWC pipes as detailed below: 
a) The contractor has to Supply and fix the DWC pipes of size 77 mm / 78 mm outer dia. and 63 mm / 
65 mm inner dia in 6 m length as protection to HDPE Duct where cable route passes across the culvert / 
bridge where water is not flowing in the bed of the culvert / bridge. Excavation of trench in the bed to a 
depth of 1300 mm, width 300 mm duly deepening to a depth another 300 mm below DWC pipe at interval 
of 2000 mm, concreting with PCC 1:2:4 mix at the ends of the pipe line and at 2000 mm intervals 
(preferable at all couplers), of size length 300 mm, width 300 mm, depth 300 mm below DWC pipe 
support, 173 mm above DWC pipe as cover concrete to make concrete pillar of 550 mm height, curing the 
required no.of days, re-filling with excavated  
soil after laying DWC pipe, ramming and consolidation of soil etc., Complete to the finished item of work 
as per  drawing No.RCIL/SR/OFC/ 2008/9 and as directed by the RailTel Engineer-in-Charge. 
Similar arrangement as detailed at (a) above shall be provided for taking the cable in water logged areas 
and drains. 
 
The DWC shall be approved by RailTel before use. 

 
3.4.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of 
culverts, the cables may be laid over the culvert in G.I. pipes as per Drg. No. RailTel/SR/OFC/2008/6. 
3.5 TRACK CROSSING & ROAD CROSSING USING HORIZONTAL BORE METHOD 
All cable crossings across railway tracks & across road crossing at level crossing gates shall be done in 
horizontal boring method as detailed below: 
“Drilling of 100mm dia Horizontal Bore, supply of 50 mm dia GI pipe across the Railway Track and road at 
LC Gates by boring method at a depth of 1200 mm from the ground level (ground level to be considered 
ignoring the bank height of track/road) and insertion of GI pipes etc., Complete to the finished item of 
work as directed by the RailTel Engineer-in-charge vide drawing No RAITEL/SR/ OFC/2008/10 (In TWO 
sheets)”. There should be no damage to the road/platform/tracks or any such structures etc., enroute 
during or after the HDD operations. The work includes supply of all accessories required for laying of HDPE 
pipes.  Necessary precautions to be taken for safety of train traffic while execution of horizontal boring in 
the presence of concerned Railway Engineering Department officials. 
3.6 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:  
3.6.1 When laying the cable in residential sections, the cable should be specially protected on both sides 
up to a distance of about 300 meters beyond the building line. In such cases the cable should be protected 
by means of DWC pipes.  
3.6.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and 
protected as per decision of Engineer depending on site condition, like laying cable in G.I. pipe 50 mm dia 
or 150 mm dia/DWC Pipe of 77 mm/78 mm outer dia and 63 mm/65 mm inner dia supported on PCC 
pillars/Iron channels etc.  
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3.7 LEADING OF CABLE IN MASONRY BUILDINGS  
3.7.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a depth 
of 0.75 meter by cutting the masonry structure of the wall as per as per the directions of the RailTel 
Engineer-in-Charge. After the cable has been led inside the masonry wall the floor inside shall be duly 
repaired and plastered.  
3.7.2 Leading of OFC in Pre-fab: The cable will have to lead in and lead out through G.I. Pipe, G.I. long ‘L’ 
bend as per instructions of RailTel engineer-in-charge. 
3.8 LAYING OF CABLE IN SPECIAL CASES:  
3.8.1 Near Power Cable  
When the contractor comes across any other cable already laid, he shall first report the fact to the 
Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), the trench shall be 
dug as far away from the route of the power cable as practicable.  
3.8.2 Crossing of Optical Fibre Cable with another cable  
Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where, 
however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos cement pipes. The 
length of the pipe to be provided on either side of the crossing shall be at least one meter.  
3.8.3 Laying of other than optical fibre cables in the same Trench  
No cable other than quad shall be laid in the trench for the Optical Fibre cable. Even in such cases, both 
the cables are to be laid as per approved drawing. Where, however, exceptional circumstances exist, the 
optical fibre cable may be laid along with another cable in the same trench provided a specific permission 
of each such case is obtained in writing from Engineer. When optical fibre cable and L.T. power cable have 
to be laid in the same trench they shall be separated by placing a layer of brick between them vertically 
(approx. 16 bricks/meter) or laid in DWC pipe.  
3.8.4 Laying cable near feeding post:  
In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track opposite to 
the feeding post. Further the Optical fiber cable shall be at least one meter away from any metallic part of 
the O.H.E. and other equipment at the sub station which is fixed on the ground and at least one meter 
away from the sub station earthing. In addition, the cable shall be laid in DWC pipes (standard 6 meter 
length) complete or capable of being split into two half as per spec. no. ISS-458 latest for a length of 300 
meters on either side of the feeding point as per the instruction of RailTel engineer. 
3.8.5 Running of cables at foundations others than OHE Masts and from pipe outlets.  
Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from solid 
support such as a foundation pipe or bridge to soft support such as soft soil. The cable must not press 
against the edge of the solid support. The soft soil near the edge must be tamped and the cable raised 
slightly.  
3.8.6 Laying near oily surface  
If during the excavation of trenches for laying cables, the Contractor or his representative notices the 
presence of oil or oily substance or any other chemical which is likely to cause the deterioration of the 
cable protective material he shall bring the matter to the notice of the Engineer or his representative and 
on the latter's decision he shall choose an alternative cable route or he shall protect the cable in such 
places in such manner as advised in writing by the Engineer or his representative. No additional charges 
are payable.  
3.8.7 Special soil condition  
Cable should not be laid in abnormally high acidic or alkaline soil or through sewage. If this is unavoidable, 
special measures should be taken against corrosion as advised by the Engineer in Charge.  
3.8.8 Provision of damage due to sharp edges  
When cable are laid in trunking, care should be taken to see that no ballast or stones have been dropped 
inside the trunking and it should be cleared of all ballast and stones before the cover is secured. When the 
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ends of covers are joined together with cement plaster, a piece of paper or wood should be placed under 
the joint to prevent the cement plaster from falling on the cables.  
3.8.9 Laying of HDPE Duct 
HDPE duct (33/40 mm dia) has to be laid in the already excavated trench on existing bridges through 
GI/DWC pipes (HDPE duct with accessories will be supplied at any one location in the section of work by 
RAILTEL). Proper couplers have to be provided for blowing OFC as directed by the RailTel Engineer-in-
charge. 
3.8.10 Blowing of OFC:  The contractor has to blow the OFC through HDPE Duct as detailed below: 
Blowing of armored Optic Fiber cable (24 Fiber as per RDSO specification TC 55-2006 Rev.1 with 
amendment1.1) in the already laid HDPE duct by using blowing machine, providing the sufficient loops in 
loop / joint chambers and other associated works (OFC Shall be supplied by RailTel at any one location in 
the section of work) complete to the finished item of work and as directed by the RailTel Engineer-in-
charge. 
3.9 HANDLING OF CABLE DRUMS & HDPE Duct 
Before commencement of the laying, inspection of the trench and inspection of protection works should 
be carried out so as to ensure their conformity with the specification. The trench bottom should be clean, 
smooth and free of small stone. When the soil contains stone or pieces of rock, sieved earth about 10 cm. 
thick should be used both for the bedding on which the HDPE duct is laid and for covering the cables 
3.9.1 The drums shall be unloaded by the side of the Railway Track by either a crane or any other 
suitable means very carefully so as not to cause any damage to the cable. The drums at site shall be 
protected until they are laid. 
3.9.2 On each drum there are two ends, A&B. The 'B' end of one cable length shall meet 'A' end of the 
next cable at a joint. The 'A' end shall be normally on the top unless otherwise indicated on a drum.  
3.9.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall 
not be set by jerks but shall be handled slowly and with care. The walls of the drums should not be 
damaged while moving the drums if required for un-rolling. 
3.9.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near 
the trench. The drums shall not be dragged in any case. But where cable drums have to be moved, would 
always be rolled in the direction of the arrow, otherwise the coils tend to unwind and the cable may get 
battered. In case no direction arrow is marked on the drum, remove several battens and determine the 
direction in which the cable is coiled. The arrow should then be painted on the drum pointing in the 
opposite direction in which the upper cable end is coiled so that future handling of the cable drum is 
facilitated and then re-fix the battens carefully.  
3.9.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindle 
is large enough to carry the weight without bending and that it is laying horizontally in the bearings so as 
to prevent the drum creeping to one side or the other while it is rotating. Before attempting to pull off the 
cable, remove the end protection seal attached to the flange of the drum and cut the security ropes so as 
to leave the cable free to move.  
3.9.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately 
re-fix to prevent damage to the balance of the cable. 
3.9.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to 
staff and likely to damage the drums. A better method is to use two steel plates with grease between 
them. By standing the drum on these greased plates, it can be easily elevated round to the desired 
position.  
3.9.8 All care should be taken in handling cable drums with a view to ensure safety not only of the 
cables but also of the working party handling them. The man should not be allowed to break the cable 
drum by standing in front but only from side.  
3.9.9 Rewinding and Re-drumming of cables.  
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i.  If for any reason if it is found necessary to rewind the cable on a drum, drum of a proper barrel 
diameter not less than of the original drum should be chosen. 

ii. The drums should be mounted on cable jacks during rewinding operations using proper size of 
spindles passed through the flange holes, which will not buckle under the lead. The cable should 

not be bent opposite to the set it is having already. 

iii. In the re-drumming operations, drums should be so turned that the cable passes from the 
bottom of the original set with as little gap as possible. 

iv.  Replace all the lagging on the cable drum.  

“3.9.9.1: An amount of Rs.350/- (Three hundred and fifty only) per Drum shall be recovered from the 
contractor’s bills for unreturned empty OFC Drums.  The details of no. of OFC Drums used and 
unreturned empty Drums to be recorded in jointly signed material reconciliation statement by RailTel 
and Contractor.” 
 
3.10 PROCEDURE FOR CABLE LAYING/BLOWING 
3.10.1 Minimum Bending Radius: Cables should always be bent (or straightened) slowly, they should 
never be bent to small radius while handling. The minimum safe bending radius for optical fiber cables 
should be 50 times the diameter of the cable but wherever possible larger radius should be used. 
3.10.2 Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 
times the diameter of the cable.  
3.10.3 The pit for loop/splice chamber should be as per the specification given in the Drg. No. 
RailTel/SR/OFC/2008/12. 
3.10.4 The cable drum should be brought as close as possible to the cable trench. It should be lifted with 
the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should be minimum of 55 
mm diameter and have a clearance from ground by 5 to 10 cm.  
3.10.5 The wooden  battens on the drums should be carefully removed shortly prior to laying and 
before the drum is mounted on the jack. The nails on the lagging should be carefully removed.  
3.10.6 While rolling a cable drum for blowing, the drum shall be supported on an axle running through its 
centre, the height of the axle being such that the end frames are free to rotate and do not touch the 
ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as necessary 
by carefully turning the drums. The quick pulling of the cable or turning the drums shall be avoided at all 
costs. Each cable drum shall be broken while laying is in progress to prevent sharp bending or buckling, 
particularly when the cable coils are sticking together.  
3.10.7 The method of mounting the brakes is shown in Drg. No. RailTel/SR/OFC/2008/11 
3.10.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the 
drum bolts, which stand out from the drum discs.  
3.10.9 On no account should a cable be allowed to twist or kink as this is likely to spring the Armour and 
fracture the outer serving of the cable. 
3.10.10 The cable shall be blown using Cable jet blowing method.  
3.10.11 Contractor may have to blow the cable in the Ducts as instructed by engineer – in – charge.  Duct 
cleaning; cable blowing arrangement has to be made by contractor at no extra cost to RailTel before 
blowing of the cables.  
3.10.12 Cable manufacturer’s specification will be provided to the contractor prior to blowing.  
3.10.13 Unless otherwise specified, the contractor must leave minimum 25 meters of slack on both sides 
of fiber Optic splices at each splice chamber (every 3 KMs) and pull through chambers. 
3.10.14 The proposed cable is an armoured type and delivered in reels of up to 3 KMs. Splice points are 
located and planned considering the coils kept in splice/pull through chambers.   
3.10.15 OFC is normally installed bi-directional that is cable reel is placed midway and installation is taken 
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up on each side one after the other. The first installation is when the cable directly uncoiled from the reel 
and next is after uncoiling all the cable from the reel are placed on the ground in a figure of 8 to facilitate 
installation.  
3.10.16 Anti twist tool may be used to avoid twisting of cable while blowing. 
3.10.17 Cable should always be kept away from vehicular and pedestrian movement over it.  
3.10.18 Sometimes there is considerable lapse of time between the pipe laying and cable laying. This 
intervening period could have heavy rains too. Therefore, there is possibility of entering dissolved muddy 
water into the HDPE pipes.  This dissolved muddy water may transform into a thick paste or solid mud. 
Cleaning of the pipes before the cable blowing is absolutely necessary to remove any such obstructions. 
Replacing mandrill with nylon brush and rugs.   
3.10.19 Before blowing OTDR test has to be conducted for all 24 fibers of the OFC in 1310nm and 1550nm 
windows and readings to be recorded in soft as well as hard copy and drums with any defects for even one 
single fiber shall not be blown/Pulled. Such defects shall be immediately brought to the notice of the 
engineer – in –charge and a joint statement has to be signed for record.  
3.10.20 The OFC shall be handled with utmost care and industry standard tools are to used for 
transporting, loading, unloading and blowing of OFC.  
3.11 PROVISION OF CHAMBERS: The contractor has to arrange for Casting of circular RCC chamber, top 
covers and bottom plate (1:2:4 concrete mix) with reinforcement, two hooks in each half cover, provision 
of duct holes as shown in the drawing. Excavation of circular pit to a depth of 1300 mm, dia of 1500 mm, 
positioning of bottom plates, chamber and top covers (two halves). Chamber to be filled with river sand to 
the brim of the chamber after cable blowing and splicing, top covers placed, refilled with excavated soil 
and rammed etc., complete to the finished item of work as directed by the RailTel Engineer-in-Charge vide 
drawing No RAILTEL/SR/ OFC/2009 /12. 
 
 The chambers to be installed in the following locations: 
1. LC Gates: One chamber will be provided at all the LC Gates at least 10 mtrs. away from the centre 
point of the road, a coil of 15 mtrs of OFC will be kept as spare in this chamber. 
2. Bridges: For all bridges of length less than 25 mtrs, one chamber will be provided at a distance of 
10 mtrs. from the edge of the bridge and two chambers will be provided for all bridges of length of more 
than 25 mtrs. A coil of 15 mtrs of OFC will be kept as spare in each chamber. 
3. Prefab: All prefabs will be provided with one chamber with a coil of 15 mtrs. 
4. At every on KM: One loop chamber will be provided with coil of 25 mtrs. 
5. Track Crossing: One loop chamber with 15 mtrs coil to be provided at every track crossing. 
6. At every OFC Joint, one joint chamber will be provided by providing a coil of 25 mtrs for each side 
of the cable. 
7. Stations: Every station will be provided with one number of joint chamber where ‘T’ joint is made. 
Only those fibers which are required to be derived only are to be spliced with derivation cable with ‘T’ 
joint without disturbing the other fibers. For through cable 15 mtrs. to be left as coil and for derivation 
cable 15 mtrs. to be left as a coil in the chamber. 
8. As far as possible, it should be ensured that there will be at least one KM distance between loop 
chambers. If there is an LC gate or a bridge or a track crossing or prefab and then the next loop chamber 
will be at one KM distance. 
3.12 ROUTE MARKERS: The contractor has to provide route markers as detailed below: 
Casting, transporting and fixing of RCC Route Markers at a distance of 50 m apart on the cable route/at 
places where the route of the cable changes/ on either sides of the culverts/bridges/LC gates/road 
cuttings etc.  They should be of standard letters “SR”, “OFC”, with RailTel logo  on top.  They shall be 
painted with green when placed at joint chambers, yellow placed at loop chambers and orange at all other 
places.  The length is 900mm,as shown in the drawing, complete to the finished item of work as directed 
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by the RailTel Engineer-in-Charge vide drawing.  
Installation Specifications: 
 Route marker inside hallow portion has to be filled with locally available soft soil and compacted 
end closed with the locking flap provided with bolts and nuts. 
 A pit of cross section 400mm X 400mm and of depth 500 has to be dug. 
 The soil filled and flap closed Route marker should be placed upwards on 30mm soil bed and pit to 
be closed to the Ht of 500mm of route marked.  The soil should be compacted thoroughly so that Route 
marker is planted firmly.  
3.13 Concreting with CC of 1:2:4 
The contractor has to do the protective works of concreting as per requirement.  The OFC has to be 
protected with Concreting 0.3 x 0.3 to the approaches of bridges and culverts in the ratio (PCC 1:2:4 mix) 
wherever necessary as per the technical specification and as directed by RailTel Engineer-in-Charge at site. 
 
3.14 Joint Closure: splicing of 24 F OFC has to be done as per requirement, complete to the finished 
item of work and as directed by the RailTel Engineer-in-charge.  Splicing of OFC has to be done using joint 
closure with all accessories broadly as per specification TEC/GR/OJC-02/02 September' 03 with additional 
features like Joint closure shall be dome shaped, capable to close mechanically/ worm clip, cable entry 
shall be sealed with heat shrink& hot melt adhesive system, fiber organizer trays in closure must be 
hinged at one end, 4 No. of trays capable to accommodate 12 fibers in each.  The Optic Fibre joint closure 
shall be of reputed make like TVSE, Raychem, 3M etc. and the same may be approved by RailTel before 
use 

 
3.15 Splicing: 
3.15.1 STRAIGHT/BRANCH JOINT FOR FIBRE OPTIC CABLE:  
There are various types of joint enclosures available in the market.  The procedure for assembly of 
joint closure is described in the installation manual supplied with straight joint closure. This includes the 
following:  
a) Material inside joint closure kit. 
b) Installation tools required. 
c) Detailed procedure for cable jointing. 
d) Procedure for re-opening the closure 
 
3.15.2 The Optic Fiber joint closure shall be of reputed make like TVSE, Raychem, 3M etc. and the same 
may be approved by RailTel before use.  Fiber no 1 to 4 which are to be terminated in the way stations 
have to be branch spliced and only tube no.1 to be cut for this purpose. Only the fibers required to be 
branched are to be cut. All the 24 fibers are required to be terminated at locations as specified by 
RailTel engineer. The joint shall be protected in concrete chamber. 
3.15.3 However, generally, the following steps are involved for jointing of the cable.  
. Preparation of cable for jointing  
. Stripping/cutting the cable  
. Preparation of cable and joint closure for splicing  
. Fibre splicing  
. Organizing fibers and finishing joints  
. Sealing of joint closure and  
. Placing joint in pit.  
 
3.16 PREPARATION OF CABLE FOR JOINTING  
3.16.1 During the installation, a minimum of 10 meters of cable of each end is coiled in the jointing pit to 
provide for jointing to be carried out at convenient location as well as spare length to be available for 



No. RCIL-SR-ERS-OT-2023-24-6 to 7 
 

Page 70 of 87 
 

future use in case of failures.  
3.16.2 The pit size must be chosen carefully to ensure the length of the way on which joint is mounted is 
greater than closure length plus twice the minimum bending radius of the cable. A pit length of 1 meter is 
sufficient for most of the cable and joint closures. Bracket to support the cable coil are also fixed on the 
wall of the pit. 
3.16.3 The cable is then coiled on to the pit wall in the same position as required after the joint is 
complete. The marking is done on all the loops so that it will be easier to install it later.  
3.16.4 The distance from the last centre to the end of the cable must be at least 1.8 meter. This is being 
the minimum to be stripped for preparation of joint.  
3.16.5 Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for 
jointing.  
3.17 STRIPPING/CUTTING OF THE CABLE  
3.17.1 The cables are stripped of their outer and inner sheath with each sheath staggered approximately 
10mm from the one above it.  
3.17.2 Proper care must be taken when removing the inner sheath to ensure the fibers are not scratched 
or cut with the stripping knife or tool to prevent this, it is best to only score the inner sheath twice on 
opposite sides of the cable, rather than cut completely through it. The two scores marking on either side 
of the cable are then stripped of the inner sheath by hand quite easily.  
3.17.3 The fibres are then removed from cable one by one and each fibre is cleaned individually using 
Kerosene to remove the jelly.  
3.18 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING The type of preparation work performed 
on the cable prior to splicing differs on the type of joint closure and fiber organizer used. However, the 
following steps are usually common:  
 
3.18.1 The strength member of each cable is joined to each other and/or the central frame of the joint 
closure.  
3.18.2 The joint closure is assembled around the cable.  
3.18.3 The sealing compound or heat shrink sleeve is applied to the cables and closure or prepared for 
application after splicing is complete.  
3.18.4 The fibers are protected (usually with plastic tubing) in their run from the cable core to the fibre 
organizer trays (particularly if cable construction is slotted core type).  
3.18.5 Tags which identify the fibers nos. are attached at suitable locations on the fibres  
3.18.6 Splice protectors are slipped over each fiber in readiness for splicing over the bare fibre after 
splicing.  
3.19 STRIPPING AND CLEAVING OF FIBRE  
3.19.1 Prior to splicing each fiber must have approximately 50mm of its primary protective U.V. cured 
coating removed, using fibre stripper which are manufactured to fine tolerances and only score the 
coating without contacting the glass fibre.  
3.19.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.  
3.19.3 Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90 degrees face 
on the fibre.  
3.20 METHOD OF FUSION SPLICING OF THE FIBER some of the general steps with full automatic 
microprocessor control splicing machine is as under:  
3.20.1 Wash hands thoroughly before start of splicing.  
3.20.2 Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on 
ultrasonic cleaver for 5-10 seconds (some of the manufacturers does not prescribe the above cleaning).  
3.20.3 Place the bare fiber inside ‘V’ groove of the splicing machine by opening clamp handle such that 
the end of fiber is app.1 mm. over the end of the ‘V’ groove towards the electrodes.  
3.20.4 Repeat the same procedure for other fibre, however first insert heat shrink splice protector.  
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3.20.5 Press the start button on the splice controller.  
3.20.6 The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and then finally fuse the fiber. 
3.20.7 Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 
bulging is there and cores appear to be adequately aligned if the splice does not visually look good repeat 
the above procedure.  
3.20.8 Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when 
soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer of the protector.  
3.20.9 Repeat the same procedure for all the other fibers  
3.21 ORGANISING FIBER AND FINISHING JOINTS  
3.21.1 After each fiber is spliced, the heat shrink protection sleeve must be slipped over the bare fiber 
before any handling of fiber takes place, as uncoated fibers are very brittle and cannot withstand small 
radius bends without breaking.  
3.21.2 The fiber is then organized into its tray by coiling the fibers on each side of the protection sleeve 
using the full tray side to ensure the maximum radius possible for fiber coils.  
3.21.3 The tray is placed in the position.  
3.21.4 OTDR reading taken for all splices in this organized state and recorded on the test sheet to 
confirm that all fibers attenuation are within 0.02 dB per splice. This OTDR test confirms fibers were not 
subjected to excessive stress during the organizing process.  
3.21.5 After this the joint can be closed with necessary sealing etc and ready for placement in the pit.  
3.22 PLACING OF COMPLETED JOINT IN PIT  
3.22.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit. 
3.22.2 The cable is laid on the ground, loop the cable such that pen mark previously place on the cable 
line up. Tape these loops together at the top of the coil.  
3.22.3 The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc. 
However, before closing, silica gel to be kept inside for moisture protection.  
3.22.4 Now the joint closure is fixed to the bracket on the pit wall and pit is closed.  
3.23 OPENING OF THE JOINT. If required for attending to faults etc., manufacturers supply special kits 
for opening of the joint and the steps to be followed.  However the general steps are as under:  
3.23.1 Using suitable knife cut heat shrink sleeve longitudinally along its entire length.  
3.23.2 Do not damage the smaller heat shrunk sleeve on the ends of the joint.  
3.23.3 Apply heat to the cut sleeve until it begins to separate.  
3.23.4 Gently remove the cut sleeve from the joint. Now the joint can be opened. 
3.23.5 Protective sleeve/cover can be removed for attending to faults etc.  
3.24 RCC joint/Loop Chambers. RCC joint/loop chambers of 0.9 mts inner dia, 60cm depth and 3mm 
thickness with 2 piece top cover with two hooks each and bottom cover with holes for drainage and cable 
entry as per drawing  No RAILTEL/SR/ OFC/2009/12.  
and as directed of RailTel engineer to be provided at every KM for OFC joint/ loop. The Chamber shall be 
filled with sand mixed with anti termite powder . 
Installation Specification: 
1. A pit of Diameter 1200mm and of depth 1300mm has to be dug. 
2. The bottom plate type cover has to be placed first and the chamber to be inserted later. 
3. Cable duct entry window to be opened at the semi closed circular cuts on the enclosure by hitting 
with hammer/screw driver as per no. of ducts. 
4. Top cover should be place slowly in its position as shown in the drawing. 
5. The soil has to be pulled back over the chamber buried 600mm below the ground level. 
3.25 Termination of OFC in FMS:  The OFC has to be terminated in the FDMS supplied by 
RailTel as directed by the RailTel Engineer-in-Charge as per site requirement.  Fiber 1-4 has to be 
terminated in every Railway station in FDMS supplied by RailTel.  Branch joint to be made in each station 
by cutting only tube no.1.All 24 fibers to be terminated at important stations specified by RailTel. 
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3.26 Testing of fibers and submission of as made drawings: The contractor has to do the 
testing and commissioning of OFC system from Cable hut to cable hut with proper lead in and lead out 
through G.I Pipe, splicing and termination as directed by RailTel engineer.  Testing and commissioning 
after defect rectification if any defects located during the testing, obtaining the clearance from RailTel in 
the form of acceptance certificate, preparation of test reports, as build drawings of cable route plan and 
OFC jointing location schedules in CAD format and submission of 2 soft copies in Pendrive and 3 hard 
copies in A3 size etc., complete to the finished item of work and as directed by the RailTel Engineer-in-
charge. 
3.26.1 Testing consists of OTDR reading and power meter reading of all fibers. Station to station 
testing is required for fibers terminated at block stations. Run through fibers may be tested form end-to-
end terminations only. OTDR readings are to be taken in 1310 nm and 1550nm windows and one set of 
readings to be recorded in soft as well as hard copy and submitted duly counter signed by contractor’s 
authorized representative and RailTel’s engineer – in - charge.  
3.26.2 Reports: The reports consists of (a) tabulation of all events reported by OTDR of more 
than 0.2 db over the section for all fibers tested, (b) Tabulation of power loss from A-B & B-A direction, 
average and loss per km in both 1310 & 1550 nm. for all the fibers tested. 
 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 
SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
---------------------------------------------------------------------- 
     Route: -----------------               Date: ------------- 
 
     Station: ---------------                                 No. of mid- section splices:  -------------- 
 
     Section: ---------------                     Measured by:  -------------- 
 
     Length                                 Length as per meter 
   (by OTDR): ---------------      marking on cable sheath-------------- 
Optical measurements (On Line): 
 

Measurement Fibre – number 
1 2 3 4 …………22 23 24 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm with OTDR   

1.2 Total attenuation       per Km at 1300/1550 
nm: 

 <0.40 dB/Km at 1300 
nm &<0.25 at 1550 

nm 

1.3 Splice Loss in dB    with OTDR Location  Average splice loss 

OHE Mast No. / Overhead alignment post no. A. B. 
C. D. E. 

  

Average Splice Loss  0.15 dB/Splice 

 
                    NOTE: ALSO ATTACH OTDR RESULTS |----|  
 
2) Visual Inspection (On Line):  
2.1 No. of Cable drum used in the section: ------------------ 
2.2  S.No. of cable and length of each drum:  
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S.No.  LENGTH 

1. ------------------------------Mtr  
2. ------------------------------Mtr  
3. ------------------------------Mtr  
4. ------------------------------Mtr  
5. ------------------------------Mtr  
2.5 Location of Isolation Sleeves: 1. 2. 3.  

 RailTel’s Representative  

3.27 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF FIBRE OPTIC CABLE. 
 S.No. Tool’s Name  
1. Branch Joint Closure  
2. Termination Box  
3. Rubber end Block  
4. Sheath Clamp  
5. Bushing  
6. Strength Member holder  
7. Heat Shrinkage tube  
8. Arc fusion splicer machine.  
9. Power cord AC/DC  
10. Walkie-Talkie 12V DC source  
11. Tube heater  
12. Precision cleaver  
13. Cable sheath stripper  
14. Fibre stripper  
15. Knife for HDPE cutting  
16. Hexa for strength membrane  
17. Isopropyl alcohol or methanol of high specific gravity  
18. Johnson Buds  
19. Tweezers  
20. Gun heater Blower type  
21. Sleeve for splice protection  
22. O.T.D.R.  
23. Stickers for numbering of splicers.  
24. Portable k. oil generator  
25. Umbrela 2 Nos.  
26. Dust protection for splicing machine  
Note:-Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 
times the diameter of the cable.  
Replacement of Defective OFC: No defects like high loss events and fiber breaks are permitted and the 
contractor shall at his cost replace the entire drum length of cable of RAILTEL’s specification and in any 
case not less than the length of the drum being re-laid. The contractor also at his cost blows the cable 
again including the splicing/Termination of the cable. No joints with pieces of OFC are permitted. In case 
of any deviation, specific approval from Competent Authority of RailTel should be obtained 
 

*************** 
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DRAWINGS 
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