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E-Tender No. RCIL-SR-ERS-OT-23-24-3

RailTel Corporation of India Limited

1-10-39 to 44, 6A, 6th Floor, Begumpet Airport Road, Opp.
Shoppers Stop, BEGUMPET, HYDERABAD- 500 016,

~
RAILTEL V|S|twww.ralltellndla..com, Tel: 040-27821134 ‘ Fax:
ST 27820682, Corp. Office: Plate-A, 6th Floor, Office Block Tower-2
East Kidwai Nagar, New Delhi-110023.
OPEN TENDER NOTICE
E-Tender No: RCIL-SR-ERS-0OT-23-24-3 Dt.12-07-2023
RailTel Corporation of India Limited., Secunderabad invites E-bids from established
contractors with proven experience for the work of “Trenching and laying of HDPE Duct
and blowing of 24F OFC cable in Shoranur — Thrissur section in Ernakulam Territory” as
detailed below:
Estimated Cost of
Name of the . CO,St render EMD
E-Tender No inclusive of document
work (Rs.)
GST
(In Rs)
Trenching and laying of
HDPE Duct and blowing of 5600.00
RCIL-SR-ERS- | 24F OFC cable inShoranur — 58,37,930.00 ) 1,16,800.00
0OT-23-24-3 | Thrissur section in (Incl GST)
Ernakulam Territory
Details
a) Start Date for downloading the Tender 12-07-2023
b) Pre-Bid Conference Deleted
c) Closing Date for downloading the Tender 03-08-2023
d) Closing date for Submission of E-Bids 03-08-2023, 15:00 hrs
e) Date of opening of E-Bids 03-08-2023, 15:30 hrs
f) Validity of offer 90 days from the date of opening of tender.
8) Address for communication The Executive Director, RailTel
Corporation of India Limited, 1-10-39 to
44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp.
Shoppers Stop, Hyderabad- 500 016
h) Web address for availability of tender document Detailed tender notice and tender
document https://ireps.gov.in also
available at our website
www.railtelindia.com
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E-Tender No. RCIL-SR-ERS-OT-23-24-3
Eligibility Criteria:
The tenderer must have successfully completed any of the following during last 07 (seven) years,
ending last day of month previous to the one in which tender is invited:

i. Three similar works each costing not less than the amount equal to 30% of advertised value of the
tender, or
ii. Two similar works each costing not less than the amount equal to 40% of advertised value of the
tender, or
iii. One similar work each costing not less than the amount equal to 60% of advertised value of the
tender, or

Should have performed OFC route maintenance for a continuous stretch of more than 150kms for a
minimum period of 3 months in the past three financial years including current year before the date
of opening of tender.

The tenderer must have received contractual payments in the previous three financial years and the
current financial year up to the date of inviting of tender, at least 150% of the advertised value of the
tender (2020-21, 2021-22, 2022-23 & 2023-24 respectively). The Tenderers shall submit Certificates to
this effect i.e. Audited Balance Sheet along with P&L A/c duly certified by the Chartered
Accountant/Certificate from Chartered Accountant duly supported by Audited Balance Sheet, P&L a/c.

For detailed qualifying criteria, please refer Para 15 of Section Il chapter | of tender document.

Note:

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from
www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For online bid
submission the tenderer will have to necessarily download an official online copy of the tender
documents from Indian Railway’s e-procurement portal. All future Information viz. corrigendum
/addendum/ amendments etc. for this Tender shall be posted on the e-Tendering Portal only. Printed
copy of Tender document will not be sold from RailTel’s office.

The tender offers are deemed to be valid for acceptance for a period of 90 days from the date of
opening of the tender. Late/delayed/ incomplete tenders and tender bids without submission of Cost
of tender document/EMD will be summarily rejected.

The bidder shall bear all costs associated with the preparation, submission/participation in the bid.
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome
of the bidding process.

Works contract are not covered under purview of Public Procurement Policy for MSEs order 2012 and
instant tender is works contract tender. Accordingly, exemption is not applicable to MSEs for
submission of Cost of tender and EMD. Hence, tenderers should submit cost of tender and EMD along
with bid failing which their bid will not be considered for evaluation and summarily rejected.

The offers shall be opened on above said date in the presence of those bidders who choose to be
present online (refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to be a
holiday the same shall be opened on the next working day. The bidder shall comply Tender Data Sheet
in IREPS Portal. This tendered work is not divisible
sd/-
Joint General Manager/TM/ERS
For RailTel Corporation of India Ltd.,
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

INDEX SHEET
SECTION CHAPTER SUBJECT
Online 1 E-Tendering instructions to tenderers
| 1 PREAMBLE
2 SCHEDULE OF REQUIREMENTS
" 1 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF
TENDERING
2 SPECIAL CONDITIONS OF CONTRACT
3 FORMS OF TENDERS, ETC
" 1 OFC SYSTEM ON 25KV AC TRACTION AND GENERAL
SCHEME OF OFC SYSTEM
5 ROUTE SURVEY FOR OPTICAL FIBRE CABLE &
SPECIFICATION FOR STABILIZER : Deleted
3 TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR
TRENCHING & LAYING
v 1 DRAWINGS
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

Section Online
Chapter -1

This tender is processed as E-Tender
Submission of Bids only through online process is mandatory for this Tender
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will
be the biggest beneficiaries of this new system of procurement. For conducting electronic
tendering, RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-
procurement system (IREPS).

Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the
IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc

Tender Bidding Methodology:
Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as
well as financial bid / Price Bid in single envelope “ONLINE”.

IREPS Helpdesk

Please visit Helpdesk section on IREPS Portal.

RailTel’s Contact Person & Designation

Mr. K.P.Ajith Kumar

AGM/POM/ERS

Mobile: 9746769882; E-Mail Id: ajithkp@railtelindia.com

The entire bid-submission would be online on IREPS Portal.

Broad outline of submissions are as follows:

Submission of cost of tender & Earnest Money Deposit (EMD) through IREPS portal
Submission of digitally signed copy of Tender Documents/Addenda
Tenderer has to upload both Technical and Financial bid as Single Packet on IREPS

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of

b)

c)
d)

IREPS Portal.

. Online submissions:

The bidder is required to submit the following documents online

Power of Attorney in favour of the signatory duly authorizing the signatory shall be submitted online
only. Also, original to be submitted to the tendering authority as and when requested by RailTel.
Notarized Affidavit in original to be submitted as per clause No. 16.1 (ii) instructions to tenderers
section Il chapter |

EMD shall be submitted through IREPS Portal.

Cost of tender shall be submitted through IREPS portal

NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexures

during Online Bid-Submission.
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

6. Submission of Eligibility Criteria related documents
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other

documents as applicable shall be scanned and submitted ONLINE. Bids Uploaded without

mandatory documents like eligibility criteria and other supporting documents on IREPS Portal will

be summarily rejected.

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such
as - a short period before bid-submission deadline, during online public tender opening event,
during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server,
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected
event(s). All the tenderers are advised to upload the bids well in advance before the tender closing
time.

7. Instructions for Tender Document TO THE BIDDERS

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal
https://www.ireps.gov.in/ and CPP Portal. However, tenderers should submit their bid through
IREPS Portal only.

NOTE: For online bid submission the bidder will have to necessarily download an official online
copy of the tender documents from IREPS portal, and this should be done well before the
deadline for bid-submission.

8. Submission of Offers and Filling of Tender:

This e-tender should be duly submitted online using the e-Procurement Portal
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal.

9. Fax Quotations & Late Tenders: Fax Tender documents, Tender Bids and Late/Delayed tenders
would not be considered.

10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to
attend the tender opening can do so, on production of a proper letter of authority from the
respective firm, failing which they may not be allowed to attend the tender opening.
Authorized representatives of those firms who have submitted the tender documents alone
shall be allowed to attend the tender opening.

11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by
RailTel prior to the date of opening of the tenders, to clarify or reflect modifications in the
contract terms and conditions or in the design. Such addendum/corrigendum shall be available
on IREPS Portal only. Bidders who are unable or unwilling to bring their tenders to conform to
the requirements of the RailTel are liable to be rejected. The information of
Corrigendum/Addenda shall be published on RailTel website and CPP Portal also. Prospective
bidders are advised to check the website periodically for updates.

12. Ambiguity/ Pre- Bid Clarification Requests:
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E-Tender No. RCIL-SR-ERS-OT-23-24-3
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or
if any additional information required, the matter should immediately be referred to the RailTel
in writing through emails to RailTel Contacts defined above. All clarification shall be responded
through email.
13. Bid submission and Opening date

13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid
document (all documents).

13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in
a separate envelope to the tendering authority before the due date and time of submission of
the e-Tender.

13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose
to be present online. The Tenders/Representatives can also choose to be physically present in
the office of RailTel for the Online Public Tender Opening Event.

14.0ther Instructions
For further instructions, the vendor should visit the home-page of the portal
https://www.ireps.gov.in), and go to the User-Guidance Center.

15. Additional Instructions: Please note
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be
submitted by the bidder on line. The digital signature of the tenderer on the e-tender form
will be considered as confirmation that the tenderer has read, understood and accepted all
the documents.

All columns should be filled and blank columns if any should be marked as NIL.

Please read the Schedule of Requirements, Instructions to the tenderers, General and
Special Conditions including Technical Specifications before filling up the Tender Form

carefully.
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E-Tender No. RCIL-SR-ERS-0T-23-24-3
SECTION — | Chapter -1
Preamble

Tender No. RCIL-SR-ERS-OT-23-24-3 Dated 12-07-2023

1.Name of work: Trenching and laying of HDPE Duct and blowing of 24F OFC cable inShoranur
— Thrissur section in Ernakulam Territory.
2.Scope of work:
The broad responsibility of the contractor under the scope of work for this tender shall
be as under:
a. Supply: Supply of items conforming to industry standards as per schedule and the
Technical Specifications.
b. Services/Works: Trenching, laying of OFC, HDPE pipe blowing, splicing, concreting, sand
filling etc Termination and Testing of Optical Fiber Cables as detailed in para 1 above.
c. Tender Bid (Online documents) The tender bid shall be submitted in online in IREPS portal
only. with Tender No and addressed to The
Executive Director , RailTel Corporation of India Limited, 1-10-39 to 44, 6A, 6th Floor, Gumidelli
Towers, Begumpet Airport Road, Opp. Shoppers Stop, Hyderabad- 500 016 Awarding or not
awarding is at the sole discretion of the RailTel Corporation of India Limited.

3. Tender offers (online): The tenderers are required to quote_% percentage quote for the
complete work. The quote shall be in figures and words. If there is any discrepancy in the
guoted rate between figures and words, the rate quoted in words will be taken as final.

4. Cost of Tender Book: Rs.5600/- (inclusive of GST) towards cost of open tender book to be
submitted online in IREPS portal only.

5. Qualifying Criteria: For participating in the tender, the contractor shall be required to
meet the eligibility requirements as given in Para 15 of Chapter-1 of Section-li
(Instructions to Tenderers and Conditions of Tendering) of the tender document.

6. Last date of Submission: The last date of submission of tender is as per the online
date and timings mentioned in Tender notice page. The tender will be accepted
only through online and not by physical mode.

7. Date of Opening of Tender: The tender will be opened at 03-08-2023, 15:30 hrs in
ONLINE mode only.

8. Completion Period of Work: The work should complete within 90 days from the date of
issue of Letter of Acceptance/PO

9. Earnest Money: Tenderer shall deposit Earnest Money Deposit as detailed in a manner
prescribed in Para 5 Chapter | Section Il.

10. Security Deposit: @5% of contract value will be deducted from on account bills as per Para-
3 of Special Conditions of Contract (Section Il Chapter 2) for due fulfillment of contract.

11. PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer
shall, within a period of 30 days, deposit in favor of RailTel Corporation of India Limited,
Secunderabad an amount ( 5% of LOA value) in terms of Para-3 of Special Conditions of

Contract (Section-1l Chapter2) towards Performance Bank Guarantee for due fulfillment of
contract.

12. Specifications: Reference of specifications of the important equipment and materials
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E-Tender No. RCIL-SR-ERS-OT-23-24-3
required for execution of the contract is given in the Technical Specification (Section Ill chapter
3 of tender document). The work shall be executed in compliance with all the technical
requirements given therein.

13. Schedule of Requirement: The various items to be supplied and works/services to be
provided by the tenderer are indicated in Schedule of Requirement as enclosed to this
preamble (Section | Chapter 2). The tenderer is advised to quote for all the items. The make and
model of all the equipment proposed to be supplied must be indicated by the tenderer/s in the
Schedule of Requirement.

14. As made drawings: shall be submitted after completion of testing and commissioning of
section as per specification (section Il chapter3)

15. Materials to be supplied by RailTel: HDPE Duct and 24F OFC cable.
Note: The material shall be supplied at nearest RailTel depot and other RailTel store locations
as per the availability. The successful tenderer has to make his own arrangements to
transport the material to site and no payment shall be made on this account.

16. Materials to be supplied by Contractor: Tenderer’s special attention is invited to the fact
that no material except items mentioned in para 15 above shall be arranged/supplied by
RailTel for commissioning the work. All materials including the materials covered under the
Schedule of Requirement and those required to achieve the end objective as required are
to be supplied by the contractor.

17. As a good tender practice, the tenderer is expected to submit giving all the information in
the relevant forms attached as Annexure to this document and suitably numbering each
page of the bid documents with a content list indicating availability of various documents
with their serial numbers. In the absence of numbering of pages and the content list, there
is a likelihood of any important document going unnoticed for which the tenderer shall be
solely responsible.

18. Maintenance Support: The tenderer should submit their strategy for providing
maintenance support during maintenance, warranty and post warranty period.

19. Video Recording: Video Recording of Trench: Video recording of trench to indicate the
depth (1.2m) of the trench to be recorded and soft copy in PENDRIVE/DVD format to be
submitted to RailTel for approval by the concerned Manager. Only after obtaining
approval of concerned Manager RailTel, HDPE duct to be laid and then the trench can be
closed. a. Video recording should be taken in such a way that it should be possible to
deduce the depth of trench from the video itself. For e.g. A long stick with a clear legible
mark at 1.2m should be made and a person should walk with the stick in the trench and
the recording should be done as the person walks along the trench. However, the physical
inspection of the trench by RailTel engineer at site will be done as per RailTel’s discretion

20. The following reports are to be submitted after execution of the work:
1. OTDR reports 2. As made documents 3. User Manuals

21. In all matters, decision of Executive Director, RailTel Corporation of India Itd, Secunderabad,
will be final.
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

TENDERER DATA SHEET

Name of the work: Trenching and laying of HDPE Duct and blowing of 24F OFC cable in
Shoranur — Thrissur section in Ernakulam Territory.
E-Tender No: RCIL-SR-ERS-0OT-23-24-3

Remarks Page

S No clause reference Description (Yes/No) o

Cost of Tender & EMD Particulars

1(a) | EMD EMD amount Paid in IREPS Portal

Whether cost of Tender document

Cost of tender as per NIT / submitted online in IREPS portal?

1(b) Preamble

Technical Eligibility Criteria |

cl.no. 15 & 15.2 section I
chapter |

similar work execution of
three work each 30%/two
works each 40%/single work

of 60% submitted
Wheth k leti tificat
(as the case may be) ER W ork confietion certificate by certificate

3 . User as per Form no 2 as mentioned in
of tender advertised value 4 .
the tender document is submitted?
or Yes / No
performed OFC route
maintenance for a continuous
stretch of more than 150kms
for a minimum period of 3
months
Contract agreement No/WO no is for a
(a) single work? If yes, Contract Agreement
No/ Work /Purchase order No & Date
may be mentioned.
(b) Name and scope of Work executed
under single contract agreement
Executed / Paid Value of work
(c) mentioned or not? If mentioned specify

the value

Is Value of work executed

1. 3 Similar work each costing not less
than 30% of advertised value? or

2. 2 Similar work each costing not less
(d) than 40% of advertised value? or

3. 1 Similar work each costing not less
than 60% of advertised value? or

4. OFC maintenance of 150Km
continuous stretch for 3 months period
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

(e)

Whether work executed in user form
no.2 is similar to the work experience
as mentioned in clause no 16
instructions to tenderer section |l
Chapter | of tender document)

Or OFC Maintenance

Financial eligibility criteria

cl.no.15 & 15.3
section Il chapter |

for turnover of 150% of
tender  advertised value

Audited Balance sheets along with P&L
A/c signed by Chartered accountant for
the FY: 2020-21, 2021-22, 2022-23 &
2023-24 are enclosed

4.1

Whether Copy of PAN, GST Registration
certificate & Certificate of Incorporation

/ Registration of firm submitted?

Notarized Affidavit

cl.no.16.1
Chapter |

section |l

5 (ii)

Whether Affidavit
Notarized?

is submitted and

5.1

Whether Submission of Affidavit is as
per format as enclosed in Form no 11
/Annexure-A of tender document?

5.2

Whether the signature of deponent in
the affidavit is the same person whose
name is mentioned the first sentence of
affidavit giving the undertaking?

53

Whether Deponent has signed both
affirmation and verification statement
of affidavit?

Power of attorney, constitution of Firm

and Memorandum of Association

cl.no.7 instructions to
tenderers section Il chapter |

Whether Power of attorney in non-
judicial stamp paper worth of Rs 100/-
enclosed with Tender is in proper
format and notarized?

Whether = Power of attorney s
mentioning  "the position of person
giving power of attorney and the
position of person in the company in
favour of whom the Power of Attorney
is being given?"

Whether Partnership deed,
Memorandum of Joint Venture as the
case may be if applicable is enclosed for
partnership firm? If not applicable, then
it should be mentioned as "NOT

APPLICABLE" under remarks column.
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

In case, clause no 7 regarding
partnership firm, is not applicable,
whether relevant document regarding
Proprietary firm is enclosed?

Whether Constitution of Firm and
10 article of association document
enclosed with Offer?

Signing of Tender document and supporting document in all pages

Whether authorised person Signed all
pages of tender document including all

Vide Clause no. 16.1(i) supporting documents in the tender?

instructions to tenderers
section Il chapter | of the
tender document

11
Whether documents supporting the
claim of qualifying the laid down
eligibility criteria are declared explicitly

Clause wise compliance and deviation statement

Whether clause wise compliance to the
12 Section Il, Chapter-3 tender condition and statement of
deviation Form- No. 5 enclosed?

Offer Letter (Form No 1) duly signed by

13 Section Il, Chapter-3 i .
authorized signatory
Upload Digitally Signed Copy of Tender
Document/ Corrigenda/Addenda (First
Page of the Tender Document to be
digitally signed)

14 OR
Upload Scanned Signed (all pages) Copy
of the Tender Document/
Corrigenda/Addenda

An undertaking that he is not blacklisted
/debarred / terminated by Railways or
Section Il Chapter -1 cl.no.6.7 | any other Ministry / Department of

15 (xii) Undertaking Govt. of India from participation in
tender on the date of opening of bids —
submitted or not?

Note:

1. All scan copies of documents listed above shall be submitted online

2. Copy of experience certificate issued by client / user along with concerned PO/WO/LOA for
technical eligibility and Audited Balance sheet with P&L A/c to be submitted along with online
bid to establish credentials

3. The above Tenderer data sheet / Check List is indicative and does not purport to be the entire
requirement. Tenderer are advised to go through the entire tender document carefully before
submitting their offers
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

Bidder Organization data:

1 Name of the Organization
Name of the Authorized Person Submitting

) the Tender Documents (Submit the proof of
authorizing the person to sign the tenders by
the company on its behalf)

3 Main line of Business

4 Years of Experience
Location (indicate address, tel.no., fax and

5 the year from which they are operating in
that location

6 Contact person

7 Address

8 Tel. No.

9 Fax No.

10 E-mail ID

Note:

4. Bidders must submit the Bidder Data sheet & Bidders Organization data sheet without fail.
5. All scan copies of documents listed above shall be submitted online

Place
Date
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E-Tender No. RCIL-SR-ERS-OT-23-24-3
SECTION I, CHAPTER 11
SCHEDULE OF REQUIREMENT

E-Tender No: RCIL-SR-ERS-0OT-23-24-3

Name of Work: Trenching and laying of HDPE Duct and blowing of 24F OFC

cable inShoranur — Thrissur section in Ernakulam Territory.

Item
No

Description of the work

Unit

Qty

Rate
(Rs.)

Amount
(Rs.)

Supply Items

Supply of 24F OFC joint closure as per specification

No.s

1922

23064

Supply of 24F wall /rack mountable FMS as per specification

No.s

7260

50820

Works

=T N|=[>

Excavation of trench to a depth of 1200 mm and width of 300
mm at bottom in all type of soil expect in bridges, culverts, level
crossing, track crossing, loop/joint chambers including marking
of cable alignment, clearing of jungles, bushes ftrial pits if
required refilling with excavated soil, ramming and consolidation
after laying of HDPE Duct etc

Mtrs

31000

95.04

2946240

Supply & fixing of 50 mm dia Gl Pipe IS1239 medium grade with
holes drilled at suitable intervals (i) On girder bridges, fixing
with suitable channel at the intervals of 1.5 m with GI clamps as
per drawing No. RailTel/S/OFC/2008/7 (ii) On concrete bridges
coupled Gl pipe lines are to be fixed and at ends of pipe line as
in case (i) and also supported with concrete pillars at the
intervals of 2000mm of size 300X300 mm height not less than
300mm to maintain the GI pipe line in level. (iii)) On ordinary
crossing, Gl pipe line is to be supported on concrete (PCC
1:2:4) mix 300mm x300 mm height not less than 300mm with
suitable foundation on either side of drainage and also as per
site conditions to keep the Gl pipe line in stable position.
Concrete pillar finished to a smooth surface to drain out water
without stagnation.

Mtrs

800

502.9

402320

Trenching up to the depth of 1 mtr and width of 300 mm on asphalf
surface, below rail/road/platform, placing the Gl 50mm pipe and
backfilling after laying OFC with protection as provided in the
schedule and restoring the surface to the original state as pern
specification

Mtrs

1200

1013.76

1216512

Laying of HDPE duct (33/40 mm dia) in the already excavated
trench, on the slopes of Railway embankment, on top of existing
bridges to any height and through the GI/RCC/DWC pipes
(HDPE duct with accessories will be supplied by RailTel as
mentioned in clause No.14 of Section-1 ,Chapter 1 (Preamble)).
Proper couplers are to be provided to finish.

Mtrs

34000

9.24

314160

Blowing/laying of armored optic fiber (24 fiber as per RDSO
specified TC 55-2006 Rev. 1 with amendment 1.1) in the already|
laid HDPE duct by using blowing machine, providing sufficient
loops /Joint chambers and other associated works complete to
finished item of work and as directed by RailTel
Official/Representative (OFC shall be supplied by RailTel as

mentioned in clause No.14 of Section-1 ,Chapter 1 (Preamble)

Mtrs

36000

9.24

332640
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E-Tender No. RCIL-SR-ERS-OT-23-24-3

Casting, transporting and fixing of RCC Route markers at a[No.s 675 [319.04 215352
distance of 50 m apart on the cable route/at place where the
culverts/bridges/LC gates road cutting etc and concreting with a
base collar around the route marker. They should be of
standards letter "RCIL" "OFC" , with RailTel logo on top
engraved to a depth of 8 mm and painted on one side, they
shall be painted with green when placed at joint chambers,
yellow when placed at loop chambers and orange at all other
places, the length is 900mm, width 300mm and thickness
80mm complete to finished item of work as per drawing .

Casting of circular RCC chamber, top covers and bottom plate |No.s 15 4163.28 62449.2
(1:2:4 concrete mix) with reinforcement/ two hooks in each
half cover, provision of duct holes as shown in the drawing.
Excavation of circular pit to a depth of 1300mm, dia of 1500
mm, positioning of bottom plates, chambers and top covers
(two halves). Top covers to be placed on the chamber after
cable blowing and splicing, refilling with excavated soil.

Concreting for protection of cable CuM [6 4345.44 26072.64

Splicing /Termination of 24 fiber OFC in FMS/joint closure |No.s 20 6600 132000
supplied by RailTel, complete to finished item of works

10

Loading, unloading and transportation of cable drums of 24 |Drum- (900 16.35 14715
OFC from RailTel depot to the site of work. Measurement for [Km
the purpose of payment shall be RLY track Kms

11

Loading, unloading and transportation of cable drums of HDPE [Drum- [1700 [16.35 27795
duct from RailTel depot to the site of work. Measurement for [Km
the purpose of payment shall be RLY track Kms.

12

Preparation of final cable route plan after testing and |Rkm 33 2236.08 73790.64
submission of As made cable route plans , OTDR readings,

Total 58,37,930
i I/We undertake to execute the work at % (in words:
" |percent) (write ‘at par with’ or ‘below’ or ‘above’) the RailTel’s total

estimated cost of work as per schedule of work mentioned above.

It is certified that |/We have inspected the site of work and acquainted myself or ourselves
with local conditions.

I/We have carefully gone through the specifications, additional special conditions etc. attached
with the tender document.

I/We undertake to keep this offer valid for period indicated in Tender document from the
dateof opening of Tender and further not to revoke the same before the expiry of such
period.

Signature and Seal of theTenderer

Page 15 of 84 15




E-Tender No. RCIL-SR-ERS-OT-23-24-3
Note for Guidance:

[a] Tenderer should quote single percentage rate in row (i) above only at par
with/above/below the RailTel’s total estimated cost of work in the tender SOR.

[b] The single percentage rate should be quoted both in figures and words

[c] Tenderer shall quote all inclusive rates (percent) in row (i) above, but there should
bebreak up of basic price and all type of applicable taxes. The rates also include GST/
VAT/Sales Tax & Service Taxes etc. as applicable.

[d] If none of the ‘at par with’/’below’/’above’ is mentioned by the tenderer in row (i)
above, the quoted single percentage will be treated below the RailTel’s estimated cost
ofwork.

[e] If there is any discrepancy in the quoted rates both in figures and words, the
ratesquoted in words will be taken as final.

Note:

The tenderer has to carryout detailed survey of the section to familiarize with the condition
of the soil and requirement of protective arrangement etc. The tenderer has to quote for all
items of schedule and partial quotes are not acceptable.

The work has to be completed by making the permanent diversion as per site requirement.
Replacement of Defective OFC: No defects like high loss events and fiber breaks are
permitted and the contractor shall at his own cost replace the entire drum length of cable of
RAILTEL’s specification and not less than the length of the drum being laid on joint. The
contractor also at his own cost blows the cable again including splicing/Termination of the
cable. No joints with pieces of OFC are permitted. In case of any deviation, specific approval
from Competent Authority of RailTel should be obtained

If there is any discrepancy in the Quoted rates both in figures and words, the rate Quoted in
words will be taken as final.

Break-up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if
any etc.

Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth
(1.2) of the trench to be recorded and soft copy in PENDRIVE/DVD format to be submitted to
RailTel for approval by the concerned Manager. Only after obtaining approval of concerned
Manager RailTel, HDPE duct to be laid and then the trench can be closed. a. Video recording
should be taken in such a way that it should be possible to deduce the depth of trench from
the video itself. For e.g. A long stick with a clear legible mark at 1.2m should be made and a
person should walk with the stick in the trench and the recording should be done as the
person walks along the trench. However, the physical inspection of the trench by RailTel
engineer at site will be done as per RailTel’s discretion.

Change of location for a particular work in partial/full as per the RailTel requirement to be
carried out in the same rate quoted by the tenderer.
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SECTION - 1l
CHAPTER-1
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING
1. GENERAL INSTRUCTIONS
Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Secunderabad
-500071 from established and reliable contractors for the work of Patch replacement work -
Chennai Territory

1.1 The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering,
Technical Specifications & Supplement, Preamble including Schedule of Requirements and
all Annexure & Forms etc. shall, hereafter, be collectively referred to as the "Tender
Papers".

1.2 Tender offer: The tenderer(s) are required to quote rate in percentage both in figures and
words as indicated in the schedule. If there is any discrepancy in the rate quoted between
figures and words, the rates quoted in words will be taken as final

2. INTERPRETATIONS
The following terms wherever occurring in the tender papers and wherever used
throughout the execution of the work, shall, unless excluded by or repugnant to the
context, have the meaning attributed thereto as follows:
"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this
Tender whether in whole or in part.
"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has been
accepted either in whole or in part.
"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who shall
be so declared by the Contractor and who shall be authorized under a duly executed
power of attorney to receive materials issued by the Purchaser to the Contractor for the
works. He shall be responsible for proper execution of works at each or all places and shall
take orders from Purchaser’s Engineers and carry out the same.
“ENGINEER / ENGINEER-IN-CHARGE “Shall mean an executive of RailTel In-charge of
works and shall include the superior executives of RailTel. He is responsible for ensuring
that all field works covered by the contract are carried out in accordance with approved
designs, drawings & specifications and conditions of contract as agreed to.
“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of
the works.
"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's
Engineers for satisfactory operation, as a whole, of the installations.
"MONTH” Means any consecutive period of thirty days.
"MATERIALS” Means all equipments, components, fittings and other materials including
raw materials required to complete the work..
"PURCHASER” Means M/S RailTel Corporation of India Limited, 1-10-39 to 44, 6A, 6th
Floor, Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016.

"PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor
who will decide all matters relating to design, manufacture, installation and
commissioning of the plant and equipment at site.

"SUB-CONTRACTOR” Means an individual or a firm of Contractor or a Company
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registered under Indian Company Act or an approved supplier of materials to whom the
Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores
are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the contract for
the purpose of inspection of stores of work under the contract and includes his/their-
authorized representative.

“RailTel” Means M/s. RailTel Corporation of India Limited, Southern Region, 1-10-39 to
44, 6A, 6th Floor, Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD-
500 016.

“SITE” Means the areas to be taken up by the permanent works, together with any other
area or areas as shall be determined by the Purchaser's Engineer, which may be placed at
the disposal of the Contractor for the purpose of the contract and also such area or areas
used for store yards, works yards or workshop in proximity of the works as the Purchaser’s
Engineer may have authorized as an extension of the site, irrespective of the terms and
conditions under which they are occupied by the Contractor.

“BLOCK SECTION” Means the distance along the railway track between two consecutive
Railway Block stations.

"TENDERER” Means and includes any firm of engineers or Contractors or any company or
body, corporate or otherwise, who submit the Tender which has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer
/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be
hereafter specified or required in such explanatory instructions and drawings, being in
conformity with the original specifications, drawings, Annexure and schedules and also
such instructions and drawings additional to the aforementioned as may from time to
time be issued by the Purchaser's Engineer during the progress of the contracted work.
"WRITING" Includes all matters written, typewritten or printed either in whole or in part.
LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions
and factors, which would have any effect on the performance of the contract and cost of
the stores. The purchaser shall not entertain any request for clarifications from the
tenderer regarding such local conditions. No request for the change of price or time
schedule of delivery of stores shall be entertained after the offer is accepted by the
purchase on account of any local condition or factor.

The intending tenderer is advised to study the tender papers carefully. Any submission of
a quotation by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication thereof. These
conditions and specifications shall be deemed to have been accepted unless otherwise,
specifically commented upon by the Tenderer in his quotation. Failure to adhere to
anyone or all these instructions may render his offer liable to be ignored without any
reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any of the
Tender papers or he has any doubt to their meaning, he should at once notify the RailTel
who may send a written clarification to all tenderers.
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COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS
The tenderer shall indicate paragraph by paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of each
clause and sub clause or if not, precisely how they differ from the requirements of the
tender. In later case, the tenderer shall enclose a separate statement as per proforma
given, indicating only the deviations for any clause or sub clause of Special Conditions of
Contract, Instructions to Tenderers and Conditions of Tendering, Technical Specifications,
Preamble etc. which he proposes with justifications for deviations proposed. The
purchaser reserves the right to accept or reject these deviations and his decision thereon
shall be final (see Form 5).
The equipment offered shall be in accordance with the drawings and specifications.
Details of variation from the drawings and specifications, if any, should be clearly
indicated separately for each annexure with justification for deviations proposed. The
Purchaser reserves the right to accept or reject these deviations and his decision thereon
shall be final.
Firms should give details of similar works carried out giving details of the name of the
project, date of award, length of the section, value of the contract, the original execution
period and the actual execution time taken.

EMD:
EMD amount to be paid while submitting their offers online at IREPS website. Offers
without EMD/Insufficient EMD will be summarily rejected.

5.2 The tenderers shall hold the offer open till such date as specified in Para9 of this chapter.

5.3

It being understood that the tender documents have been downloaded by the tenderer
and the tenderer has been permitted to tender in consideration of the stipulation on his
part that after submitting his tender he will not resile from his offer or modify the
terms and conditions thereof in a manner not acceptable to RailTel. If the tenderer fails
to observe or comply with the foregoing stipulation, the aforesaid amount deposited as
Earnest Money shall be liable to be forfeited by the RailTel.

The earnest money may be forfeited:

5.3.1 If a tenderer withdraws its tender during the period of tenders validity specified in

Clause 9 of Instructions to Tenderers and Conditions of Tendering.

5.3.2 In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance

with clause 2 of Special Conditions of Contract.

5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of

5.4

5.5

Contract.

The earnest money of unsuccessful tenderer will be returned within reasonable time to
the unsuccessful tenderer but the RailTel shall not be responsible for any loss or
depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the
Earnest Money while in their possession nor be liable to pay interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security deposit for
due and faithful fulfillment of contract. The Earnest Money of successful tenderer will be
returned after the Contract Performance Guarantee (Security Deposit) as required under
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para 3 of Special Conditions of Contract is furnished and formal contract duly signed is
received by the purchaser.
If the tenderer deliberately gives wrong information in his/her tender or creates such
circumstances for the acceptance of his/her tender, then RailTel reserves the right to
reject such tender at any stage. In case credential certificate(s) submitted by the
contractor are found to be incorrect, the EMD deposited shall be forfeited in respective
tenders he has quoted and he will be barred from quoting in RailTel tenders for a period
of 5 years.

5.6 Exemption of submission of cost of tender/EMD to MSEs: Not applicable as instant

6.2

6.3

6.4

6.5

tender is works contract

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date fixed for the
receipt of the offers through online. Offers received after the stipulated time and date will be
summarily rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened at
the same time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English. Each page of
the offer must be numbered consecutively. A reference to total number of pages comprising
the offer must be made at the top right hand corner of the top page. The supporting
documents should be submitted either in original or duly signed by the authorized signatory of
the tenderer. The original documents shall be produced for verification when called for.

All copies of the tender papers shall be signed by the tenderer, on each page including closing
page in token of his having studied the tender papers carefully.

RATES IN FIGURES & WORDS:-

6.5.1 All prices and other information like discounts etc., having a bearing on the price shall be

written both in figures and in words in the prescribed offer form. In case of difference in words
and figures the amount written in words will be taken in to consideration.

6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in unit rate

will be taken for evaluation purpose.

6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender

6.6

6.7
i)
i)

i)
iv)
v)

vi)
vii)

document, the offer is liable to be rejected.
ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. Tender
containing erasures and alterations in the tender documents are liable to be rejected. Any
correction made by the tenderer/tenderers in his/their entries must be signed (not initialed) by
him/them.
The bid shall consist of the following:

Offer letter complete. (Form No.1)

Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly signed

(digitally) by the tenderer in figures and words as applicable on IREPS portal.

EMD to be paid online while submitting their offers online at IREPS website.

Constitution of Firm and Power of Attorney (refer below clause no 7)

Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5

Similar works executed or under execution. Form No. 10

User's Certificate Form No. 2

viii) Any other information desired to be submitted by the tenderer.

ix)
x)

Complete tender document duly signed (digitally sign) in all pages including above
Power of attorney in favour of the signatory duly authorizing the signatory shall be enclosed in the
bid
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Notarized Affidavit online on IREPS Portal.

xii) An undertaking that he is not blacklisted /debarred / terminated by Railways or any other Ministry

(a)

(b)
(c)
(d)

7.2

7.3

7.4

7.5

10.

11.
12.

13.

/ Department of Govt. of India from participation in tender on the date of opening of bids

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify
whether he is signing: -

Tender should submit Power of attorney in non-judicial stamp paper worth of Rs 100/- in
proper format and notarized.

As sole proprietor of the concern or as attorney of the sole proprietor;

As a partner or partners of the firm;

As a Director, Manager or Secretary in the case of Limited Company duly authorized by a
resolution passed by the Board of Directors or in pursuance of the authority conferred by
Memorandum of Association

In the case of a firm not registered under the Indian Partnership Act, all the partners or
the attorney duly authorized by all of them should sign the tender and all other
connected documents. The original Power of Attorney or other documents
empowering the individual or individuals to sign should be furnished to the Purchaser
for verification, if required

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes
in the composition of the firm made subsequent to the execution of the contract agreement.

In case where the Power of Attorney partnership deed has not been executed in English, the
true and authenticated copies of the translation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the Contractor(s)
while tendering for the work.

The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the
case may be in original or duly signed.

UNIT PRICES: The unit prices should be quoted by the Contractor after taking all the relevant
factors into consideration and these should be Firm and all-inclusive without any variation
clauses. The prices shall be quoted in rupees for the units under metric system. Reference may
be made Special Conditions of Contract (Chapter Il Section Il). The prices shall be inclusive of all
taxes and statutory payments.

VALIDITY OF OFFER: The tenderer shall keep the offer open for a minimum period of 90 (Ninety
days), from the date of opening of tender. Within that period the tenderer cannot withdraw his
offer subject to the period being extended further, if required, by mutual agreement from time
to time. Any contravention of the above condition will make the tenderer liable for forfeiture of
his Earnest Money.

RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in case
the RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount
to cancellation or withdrawal of the original offer and the rates originally quoted will be
binding on the tenderer/s.

PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be
completed within a period as mentioned in preamble at para 9.

NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not
transferable. The cost of tender document is not refundable.

ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of any
misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it
to the notice of the Engineer without delay. In case of any contradiction only the printed rules,
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and books should be followed and no claim for the misinterpretation shall be entertained.
14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give wrong
information in his/their tender which creates/create circumstances for the acceptance of
his/their tender the RailTel reserves the right to reject such tender at any stage.

15. QUALIFYING CRITERIA:

15.1 General: all the supporting documents shall be self-attested by Tenderer for their
consideration.
15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in
various areas to ensure that qualified bidder has necessary experience, technical expertise,
equipments and financial and human resources to successfully complete the project. In case of
a consortium bid the qualification document details etc. must be provided for each member of
consortium.
15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources,
documents indicating the willingness to supply the equipment and provide technical support to
the tenderer that may be required during installation, commissioning and warranty period and
later on directly to the RailTel, shall be included in the tender.
15.1.3 The tenderer should submit the details of experience of similar works or services in the
projects executed / under execution which should clearly bring out expertise in the equipment
manufacture or installation etc. as per form no. 10.
15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit a
certificate from the manufacturer, whose material he intends to supply, to the effect that the
manufacturer is willing and capable to supply the material in time so as to enable the
contractor to complete the work within the time frame mentioned in the contract.
15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original
user for whom the project was undertaken certifying the date of award of contract, date of
completion, date of commissioning and the present working state of the system so established.
The tenderer shall submit these certificates for all the projects that he has executed which only
satisfy the minimum requirements in each case. The certificates are to be submitted in original
or their true copies duly signed by the tenderer to contain the information as per form no. 2.

15.2 Technical Capability: Tenderer must have completed works of similar nature, as indicated
in para 16 below, successfully and satisfactorily of values as indicated below:

15.2.1 The tenderer must have successfully completed any of the following during last 07
(seven) years, ending last day of month previous to the one in which tender is invited:

i. i. Three similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or
ii. Two similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or
iii. One similar work each costing not less than the amount equal to 60% of
advertised value of the tender.

Or

15.2.2 Should have performed OFC route maintenance for a continuous stretch of more
than 150kms for a minimum period of 3 months in the past three financial years including
current year before the date of opening of tender.
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Note: Work experience certificate from private individual shall not be considered.
However, in addition to work experience certificates issued by any Govt. Organization,
PSU or any reputed TELCO, work experience certificate issued by Public listed company
having average annual turnover of Rs 500 Crore and above in last 3 financial years
excluding the current financial year, listed on National Stock Exchange or Bombay Stock
Exchange, incorporated/registered at least 5 years prior to the date of opening of
tender, shall also be considered provided the work experience certificate has been
issued by a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company,
the tenderer shall also submit along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last
bill paid by company in support of above work experience certificate).

15.3 Financial:

15.3.1 The tenderer must have received contractual payments in the previous three
financial years and the current financial year up to the date of inviting of tender, at least
150% of the advertised value of the tender (2020-21, 2021-22, 2022-23 & 2023-24
respectively). The Tenderers shall submit Certificates to this effect i.e. Audited Balance
Sheet along with P&L A/c duly certified by the Chartered Accountant/Certificate from
Chartered Accountant duly supported by Audited Balance Sheet, P&L a/c.

(1) The tenderer should submit copy of PAN, GST registration certificate

15.4 Certificates to this effect along with respective PO/WQO/LOA shall be enclosed along
with the tender document by the tenderer for establishing eligibility. MOU's/Joint venture
will not be considered for eligibility.

Plant & machinery: The tenderer should furnish the details of the machinery and plant to be
deployed, in case the tenderer plans to use mechanized trenching.

16. MEANING OF SIMILAR WORKS:

“Trenching, Blowing of OFC through HDPE Duct, splicing and testing of OFC”
Or
“Laying of Quad Cable, Jointing and Testing”

16.1 System of Verification of Tenderer’s Credentials:

i. The tenderer shall submit along with the tender document, documents in support of his/their
claim to fulfil the eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-
attestation shall include signature, stamp and date (on each page). Only those documents which
are declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid
down eligibility criteria”, will be considered for evaluating his/their tender
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The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they
are not liable to be disqualified and all their statements/documents submitted along with bid are
true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as
Annexure-A (Form 11). Non submission of an affidavit by the bidder shall result in summary
rejection of his/their bid. And It shall be mandatorily incumbent upon the tenderer to identify,
state and submit the supporting documents duly self attested by which they/he is qualifying the
Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the part of the
RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification for the
tender is concerned.

a) The RailTel reserves the right to verify all statements, information and documents submitted

by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make
available all such information, evidence and documents as may be necessary for such
verification. Any such verification or lack of such verification, by the RailTel shall not relieve
the bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel
thereunder.

b) In case of any wrong information submitted by the tenderer, the contract shall be

terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit
(SD) of contract forfeited and agency barred for doing business on entire RailTel for 5 (five)
years.
SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and unconditional
guarantee that when the equipment / material supplied by him is installed and commissioned at
site, it shall achieve the desired objective and that in the event of performance of the system
when installed not complying with the end objective or with the specifications, he shall provide
further inputs to enable the RailTel to realize the end objectives with full compliance of the
specifications contained in these documents. No additional payment will be made to the
contractor for supply of any additional goods and service required in this regard.
AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests with the
Purchaser. The tenders received will be evaluated by the Purchaser to ascertain the best
acceptable tender in the interest of the Purchaser.
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. The purchaser reserves the right to accept
any tender in respect of the whole or any portion of the work specified in the tender paper or to
sub-divide the work among different Tenderers or to reduce the work or to accept any tender for
less than the tendered quantities without assigning any reason whatsoever.
AGREEMENT: The successful tenderer/s shall be required to execute an agreement with the
representative of RailTel for carrying out the work according to the tender documents as
indicated in para 2 of Special Conditions of Contract (Section Il Chapter II).
TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any
communication sent to the tenderers by post at his said address shall be deemed to have
reached the tenderer duly & timely, not withstanding the fact that the communication could not
reach the tenderer at all or in time for whatever reason. Important documents shall be sent by
Registered Post.
EVALUATION OF OFFER
The authority for the acceptance of the tender rests with the Purchaser. The tenders
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the
interest of the Purchaser.
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. The purchaser reserves the right to accept
any tender in respect of the whole or any portion of the work specified in the tender paper or to
sub-divide the work among different tenderers or to reduce the work or to accept any tender
for less than the tendered quantities without assigning any reason whatsoever.

Page 25 of 84 25



22.
22.1
22.2

22.3

22.4

22.5

22.6

22.7

22.8

22.9

E-Tender No. RCIL-SR-ERS-OT-23-24-3
AMENDMENT OF TENDER DOCUMENT

RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA
Tenderers are advised to submit the tender well in advance before the stipulated time. It is the
responsibility of the Tenderer to check any correction or any modifications (addenda/corrigenda)
published subsequently Web site and the same shall be taken into account while submitting the
tender. No addenda/corrigenda will be issued within 15 days of the date of tender opening.
To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account
in preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for
submission of Tender document.
The materials that shall be handed over to the Contractor at any time for execution of work shall
depend upon the particular item of work in the schedules to be done at a particular time and
also the progress of work. The contractor shall furnish Indemnity Bond for a sum equal to the
cost of materials proposed to be taken by him. The quantity of materials that shall be given by
the RailTel at any time shall not exceed the value of Indemnity Bond that is furnished by the
Contractor.
Materials issued to the contractor shall be used solely and economically for the purpose of work
covered by this contract only. The materials shall be used in such quantities and proportions as
are indicated in Schedule or in the relevant specifications or drawings or as approved by the
Engineer whose decision thereon shall be final. Wastage or damage to such materials in any
manner shall be avoided.
The contractor shall be liable to render fully accountable for all the materials issued by the
RailTel. If any quantity of RailTel materials is consumed in excess or wasted or damaged or lost
or otherwise not satisfactorily accounted for, recovery shall be made from the contractor at
twice the issued rate prevailing at the time of last issue of the materials consumed in excess or
wasted or damaged or lost or not satisfactorily accounted for.
If at any time any materials which the contractor would normally have to arrange for himself is
supplied by the RailTel either at the contractor’s request or suo-moto in order to prevent
possible delay in the execution of the work due to contractor’s inability to make adequate
arrangements for the supply therefore or otherwise, such materials will be made available to the
contractor in the RailTel’s Stores Depot as required for the work. All handling, subsequent
thereof will be at the contractors responsibility. Recovery of the cost of such supply will be made
from the contractor’s bills, as per extant rules of the RailTel. Any demurrage or other charges
due on account of detention of wagons in loading or unloading will also be recovered from the
Contractor.
If the materials mentioned in schedules, however not available in RailTel and /or decide not to
supply the same, whatever be the reason, the RailTel shall not be bound to arrange for the
supply nor will this fact be accepted as an excuse for delay in the execution of the work by the
contractor.
The quantities indicated in the schedules are approximate and will only support to convey to the
contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed
to hold good for any increase in quantities up to 25%. The description of items is given as a guide
and approximately only and is subject to variation according to the needs of the RailTel. The
RailTel accepts no responsibility for their accuracy. Further, the RailTel does not guarantee work
under each item of the Schedule.

22.10 Materials shall be issued to the contractor or his representative at specific depot of the stores on

Production of identity card with photograph or authorization letter issued by this office. Also
indemnity bond on non-judicial stamp paper of Rs 100/- as per Performa given in Form No-6 of

Chapter V will be executed and submitted to the Section Engineer in charge.
ok ok ok skok kok sk ok sk sk sk sk k sk k sk ok
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SECTION- i
CHAPTER - 2

Special Conditions of Contract IND E X
Para Subject

1. Tender Document

2. Agreement

3. Security Deposit

4. Contractor's Office & Stores depot

5. Use of Railway Land

6. Program of work.

7. Competent Supervisors

8. Test & Measuring Instruments, Special tools & Installation Material
9. Stores to be supplied by contractor

10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
11. Quiality assurance

12. Inspection of materials

13. Inspection of works

14. Quantum of work and variation in Quantities
15. Subletting and assignment

16. Execution of works

17. Maintenance of works

18. Clearance of site

19. Provisional Acceptance

20. Placing in Service & Maintenance Supervision
21. Final Acceptance

22. Warranty

23. Infringement of Patents

24, License as per Govt. of India Contract Labour Act
25. Defaults and Delays

26. Loss Sustained Due to Default and Delay

27. Penalty for Delay in Completion

28. Adherence of time schedule

29. Contractors liabilities for Costs and Damages
30. Unit prices

31. Measurement of works

32. meaning and interpretation by RailTel to be final
33. Terms of Payments

34, On account payment

35— Paymentof AMC

36. Vitiation Clause

37. Final settlement

38. Certificate for MODVAT BENEFITS on bills

39. Deductions from On Account Payment Bills
40. Taxes

41. Insurance

42. Force Majeure Clause

43, Settlement of dispute and Arbitration

44, Termination of Contract

45— Anndvat-Maintenance-Contract
7 Nei e C o
49— Preference-to-Domestic Manufacturers
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SPECIAL CONDITIONS OF CONTRACT

1. TENDER DOCUMENTS

1.1 The goods and works/services required, bidding procedure and contract terms are prescribed
in the tender documents. The set of tender documents issued for the purpose of bidding includes the
following together with any addendum and corrigendum thereto.

Section-l: Preamble along with schedule of requirements, annexure etc.
Section-lI: 1) Instructions to tenderers and conditions of tendering.

I1) Special conditions of contract.

I11) Forms of Tender and annexure etc.
Section-llI: Technical specifications and drawings etc.

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer
the various works coming under the purview of the contract shall be governed by tender documents
mentioned above.

1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly
accepted by the RailTel.

2. AGREEMENT

The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound
to execute an agreement based on accepted rates and conditions, in such form as the RailTel may
prescribe, and lodge the same with the RailTel together with the conditions of contract, specifications
and Schedule of prices referred to therein duly complete. The form for agreement is included in Section
II, Chapter Ill (Form No.3).

3. SECURITY DEPOSIT
3.1.1 The security deposit amount will be equal to 5% of contract value for due fulfillment of the
contract.

3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-I Section-I|
Instructions to Tenderers and Conditions of Tendering) will be adjusted towards payment of
this Security deposit

33 Balance amount towards SD shall be recovered from the contractor’s “on account” bills as
under:

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % contract value
is achieved.

(b) Security Deposit shall be released after satisfactory completion of the warranty period
(clause no 22) and on issue of Final acceptance certificate (FAC).
(c) No interest will be payable upon the Security Deposit

3.4 CONTRACT PERFORMANCE GUARANTEE (PBG)

3.4.1 On receipt of the Letter of Acceptance/PO of Tender from the RailTel, the successful Tenderer
should give a Performance Guarantee in the form of irrevocable bank guarantee from any
Nationalized Bank or Scheduled Bank in the Form given in Tender document amounting to 5%
of the contract value.

3.5 The Instruments for Performance Guarantee should be valid for three months beyond the
Completion period of the work.
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Note: A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s
bank through SFMS and only after this the BG will become acceptable to RailTel. It is therefore
in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise
these particulars to the BG issuing bank and request them to send advice of BG through SFMS
to the RailTel’s Bank

Delay in submission of PBG: The successful tenderer shall have to submit a Performance
Guarantee (PG) within 30 (thirty) days from the date of issue of Letter of Acceptance (LOA).
Extension of time for submission of PG beyond 30 (thirty) days and up to 60 days from the date
of issue of LOA may be given by the Authority who is competent to sign the contract
agreement. However, a penal interest of 15% per annum shall be charged for the delay beyond
30 (thirty) days, i.e. from 31st day after the date of issue of LOA, a notice shall be served to the
contractor to deposit the PG immediately (however not exceeding 60 days from the date issue
of LOA).In case the contractor fails to submit the requisite PG even after 60 days from the date
of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any
payable against that contract. The failed contractor shall be debarred from participating in re-
tender for that work.

Performance Guarantee shall be released after satisfactory completion of the work. On
completion of work and issue of Provisional Acceptance, the PBG submitted in the form of BG /
Demand Draft will be returned / refunded to the contractor after adjustment of any dues
payable by the contractor.

Wherever the contracts are rescinded, the security deposit should be forfeited and the
Performance Guarantee shall be en-cashed by RailTel.

The balance work shall be got done independently by RailTel.

The original contractor shall be debarred from participating in the tender for executing the
balance work. If the failed contractor is a Joint Venture (JV) or a partnership firm, then every
member/partner of such a firm would be debarred from participating in the tender for the
balance work either in his/her individual capacity or as a partner of any other JV/partnership
firm.

CONTRACTOR'S OFFICE & STORES DEPOT: The Contractor shall within ten days of issue of
letter of acceptance of tender establish an office and store depot at a convenient place for
receiving and storing equipments and materials and progressing field work expeditiously in
consultation and with the approval of the purchaser's Engineer. He shall intimate the
purchaser's Engineer address thereof to which all correspondence should be sent. Any
communication sent to the contractor by post at his said address shall be deemed to have
reached the contractor duly and in time. Important documents shall be sent by Registered
post.

USE OF RAILWAY LAND: Use of Railway land required by the Contractor for construction of
temporary offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be
permitted to him/them subject to approval by Railways, if available at the charges prescribed
by the Railways. The land will be restored to Railways by the Contractor(s) in the same
condition as when taken over or in vacant condition as desired by the Engineer after
completion of the work or at any earlier day as specified by the Engineer. Failure to do so will
make the Contractor(s) liable to pay the cost incurred by the Railway for getting possession of
land.

PROGRAMME OF WORK
The Contractor shall have necessary resources to execute the work so that the entire work is
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completed within a period as mentioned in the preamble from the date of issue of Letter of
Acceptance of the tender. He shall also have necessary resources to take up the work
simultaneously at more than one independent place in order to expedite the completion of
work.

Within a period of 7 days beginning from the date of issue of Letter of Acceptance/PO of
Tender the Contractor shall submit the detailed time Schedule for the execution of work based
on the conditions in consultation with RailTel to the authority mentioned in the Preamble and
approved by the later in writing before commencement of the work.

The Contractor shall be held responsible for the execution of the work according to the
Program given above in full compliance of the various clauses of the Technical specifications,
instructions / drawings etc. Failure to comply with any of these will be dealt with as per
provision laid down in Conditions of Tendering.

Approach roads, where ever available can be used for carting materials. While RailTel may
facilitate the contractor for getting approval from the Railways, if required, for carting the
material to the site, the responsibility for ensuring that the material reaches the site in time,
lies entirely with the contractor. The contractor has to bear the necessary expenses for carting
the material to the site.

The contractor will program his work in such a manner so as not to interfere in the working and
movement of trains.

COMPETENT SUPERVISORS: The Contractor shall place and keep competent
representatives/Supervisors /Engineers as his representative on the works who will be
authorized to receive and acknowledge materials issued by the RailTel and take all orders
issued by the RailTel. The said representatives shall be present at site during working hours
and any written orders or instructions which the purchaser's Engineer may give to the said
representatives of the contractor shall be deemed to have been duly given or communicated to
the contractor.

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as detailed
in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all the
acceptance tests etc shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution of the
contract shall be arranged and supplied by the Contractor as detailed in the scope (Preamble)
so as to realize the end objective. The supply of equipments and materials shall also include
required installation and other materials and documents etc which may not be specifically
mentioned herein but which are usually necessary for completing the work in all respects.

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK &
COMPLETION PLANS ETC: The supply of equipment and materials shall include supply of two
sets of printed documents from original equipment manufacturers for each equipment.
QUALITY ASSURANCE: In the event of RailTel waving off the inspection, the quality assurance
department of the manufacturer shall carry out all the tests as per the specification and issue a
certificate indicating clearly the test results and the adherence to the technical specifications.
This is without prejudice to the purchaser’s right to accept or reject the supplies if not found in
conformity to its requirement
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12 INSPECTION OF MATERIALS

12.1 All equipment’s materials fittings and components will be subject to inspection by the
purchaser or his representative at the manufacturer's factory/tenderer works before dispatch and
no materials shall be dispatched until these are inspected and/or approved. The materials may
also be inspected by the purchaser or his representative again at the contractor's depot.

12.2 All materials shall be procured from the manufacturers of repute/their-authorized dealers.
Such materials are to be accepted by the Engineer. The Contractor may be required to produce
test certificate from the manufacturer wherever called for by the Engineer.

12.3 The cost of equipment and materials, all tests and/or analysis performed for inspection shall
be borne by the Contractor.

12.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out the
inspection shall be borne by the purchaser.

13. INSPECTION OF WORKS: The Engineer or his representative may inspect and test the various
portions of the work at all stages and shall have full power to reject all or any portion of the work
that he may consider to be defective or inferior in quality of materials, workmanship or design in
comparison to what is called for in the specification. In the event of rejection of any work already
executed and not in accordance with specification as in this tender and/or as determined by the
Engineer or which the Contractor has been apprised, the Contractor shall carry out alterations/
replacements to such works to the satisfaction of the Engineer for which no additional expenses
will be borne by the RailTel.

14. QUANTUM OF WORK AND VARIATION IN QUANTITIES
i. The quantities indicated in Schedule of Requirements are approximate and purport to
convey the tenderer an idea of the magnitude of the work. The quantities may vary within + / -
25% of grand total of schedule of requirements (contract value) as included in the Letter of
Acceptance to tender as per site requirement. The Purchaser reserves the right to increase or
decrease by up to 25 % of the of the quantity of goods and services specified in the Schedule
of Requirement without any change in unit price of the ordered quantity or other terms and
conditions.
ii. The tenderer/contractor will be bound to execute the additional quantities on the following
terms and conditions.

a. Quantity may also vary beyond 25% as per the following —

iii. Rates for Quantity variation (i) beyond 25% up to 40% with 2% rebate, (ii) above 40% to
50% with 4% rebate and (iii) beyond 50%, rates will be negotiated by RailTel with Contractor.

15. SUBLETTING AND ASSIGNMENT: No sub-contracts are permitted
a. The Contractor shall not sub-contract any part or the whole of the work, without the prior
consent of RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in
the interest of the project and only to sub- Contractors approved in advance in writing by
RAILTEL. The Contractor shall be responsible for transmitting specifications and pertinent
data to sub- Contractors and ensuring full compliance by them. In such cases even if written
permission is given, it shall not relieve the Contractor from his obligations under the contract
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and he shall be fully responsible for all supplies / work done by his sub-Contractors. The
Contractor shall also be exclusively responsible for the effective planning and co-ordination of
the work from sub-Contractors. to ensure proper integration with all works.

b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion to

withdraw its consent and have the remaining part performed or executed by any other party
of RAILTEL's choice.

C. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to nominate

sub-contractors for specialized activities/works or even for part of specified works, before or
during the course of Work, wherever required in the opinion of RAILTEL on account of slow
progress, poor quality or Contractor's lack of sufficient mobilization.

EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of
the contract document and with such explanatory detailed drawings, specifications and
instructions as may be approved from time to time based on detailed design and engineering
carried out by contractor in line with requirements as per contract document. The contractor
shall be responsible for ensuring that the work throughout are executed in the most
substantial, proper and workmanlike manner with the quality of material and workmanship in
strict accordance with the specifications and as per sound industrial practices and to the entire
satisfaction of the RailTel.

MAINTENANCE OF WORKS: The contractor shall at all times during the progress and
continuance of the works and also for the period of maintenance specified in the tender form
and after the date of passing of the certificate of completion by the RailTel's representative or
any other earlier date subsequent to the completion of the works that may be fixed by
RailTel's representative be responsible for and effectively maintain and uphold in good,
substantial, sound and perfect condition all and every part of the works and shall make good
from time to time and at all times, as often as the RailTel's representative shall require, any
damage or defect that may, during the above period, arise in or be discovered or be in any way
connected with the works provided that such damage or defect is not directly caused by errors
in the contract documents, act of providence or insurrection or civil riot and the contractor
shall be liable for and shall pay and make good to the RailTel or other persons legally entitled
thereto whenever required by the RailTel's representative so to do, all losses, damages, costs
and expenses they or any of them may incur or be put or be liable to, by reason or
inconsequence of the operations of the contractor or his failure in any respect..

CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a part of
his Contractual obligation leave the area completely neat and clean.

19. PROVISIONAL ACCEPTANCE

19.1 Immediately after the completion of the work at each block section or after completion of
work in a Zonal Rly/Division hereinafter referred as sub-section the contractor shall certify and
advise the purchaser in writing that the installation is (i) complete (ii) ready for satisfactory
commercial service and (iii) ready to be handed over.

19.2 The test or tests specified in Technical supplement (section Ill) will be conducted jointly by
purchaser and contractor as soon as possible after receipt of advice of completion of one sub -
section by purchaser from the contractor. The test schedule shall be finalized by mutual discussion
between the contractor and M/s. RailTel Corporation of India Limited, Secunderabad. Any
component, modules, sub assemblies or equipment failing during the commissioning test shall be
replaced/repaired free of cost by tenderer.
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19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful
commissioning of work as per the tender covering all materials and works/services included in the
Schedule of works after the final acceptance test have been completed and the performance has
been found to meet the specifications. RailTel’s decision in this respect shall be final. The
Provisional Acceptance Certificate shall be signed by both the parties. The period of maintenance
of works shall commence from the date of issue of last Provisional Acceptance Certificate.

PLACING IN SERVICE & MAINTENANCE SUPERVISION

20.1 After the work has been completed & placed in service and Provisional Acceptance
certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper
maintenance supervision of the work for a period of twelve months from the date of
commissioning.

For this purpose tenderer shall prepare a maintenance plan and make available the
works/services of qualified maintenance engineer stationed at the location approved by
Purchaser’s Engineer who will guide and supervise the work of RailTel maintenance staff. The
maintenance engineer of the tenderer will visit the total installation at least once in a month and
submit the monthly report.

20.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be
refilled and rammed & trench surface brought to the original. No extra charge shall be payable
for the same.

20.3 During this period of maintenance supervision if any lacuna is noticed in the functioning, as
a result of any work, the contractor free of cost will rectify the same. During such rectification if
any faulty materials need replacement or repair, they shall be provided by the contractor from
the set of materials that the contractor should bring to the site of installation in addition to all
the materials to be supplied against this contract.

FINAL ACCEPTANCE

21.1.1 The final acceptance of the works completed shall take effect from the date of expiry of the

period of maintenance supervision and satisfactory completion of the work or the expiry of the
last of the respective period of maintenance supervision of various sub-sections for which
Provisional Acceptance Certificates are issued or brought into commercial operation, provided
in any case that the contractor has complied fully with his obligations in respect of each item
under the contract.

21.1.2 Notwithstanding the issue of Final Acceptance Certificate, the contractor and the purchaser

22.

(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred
under the provision of the contract prior to the issue of Final Acceptance Certificate which
remains unperformed at the time such certificate is issued and for determining the nature and
extent of such obligation the contract shall be deemed to remain in force between the parties
hereto.

WARRANTY

22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against
the defects for a period of One Year from the date of issue of Provisional Acceptance Certificate.
The contractor shall provide comprehensive warranty maintenance for all the items supplied and
work carried out by him against this tender.
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22.2 The replacement of defective materials supplied by contractor at site shall be undertaken by
RailTel. However, incase RailTel representative is unable to rectify the defects, maintenance
engineers of the contractor shall go to the site immediately on receipt of the intimation to assist
RailTel representative for diagnostic and rectification of the fault. RailTel shall not bear any
expenditure for any such traveling or during the maintenance and warranty period.

22.3 During the free warranty maintenance period contractor should stabilize the working of the
system. RailTel has the right to extend the period of supervision of the maintenance free of cost
till the system stabilizes and works satisfactorily for a reasonable period of time. If during the
time any equipment etc. is to be added or deficiencies are to be rectified to make the system
work trouble free the same also will have to be done by the contractor free of cost as to make
good all the deficiencies

23. INFRINGEMENTS OF PATENTS:

(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns
in fulfilling his contract without prior consent in writing of the owner of such patents, drawings,
patterns or trademarks except where these are specified by the Purchaser himself. Royalties
where payable for the use of such patented processes, registered drawings or patterns shall be
borne exclusively by the Contractor. The Contractor shall advise the Purchaser of any proprietary
rights that may exist on such processes, drawings or patterns, which he may use of his own
accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by
him or of those patents, drawings or patterns for which he holds a license, the signing of the
contract automatically gives the Purchaser the right to repair by himself the purchased articles
covered by the patent or by any person or body chosen by him and to obtain from any sources he
desires the component parts required by him for carrying out the repair work. In the event of
infringement of any patent rights due to above action of the Purchaser he shall be entitled to
claim damages from the Contractor on the grounds of any loss of any nature which he may suffer
e.g. in the case of attachment because of counterfeiting.

24, LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are required to
produce license as enjoined in the Government of India Contract Labour (Regulation and Abolition) Act
(1978) with latest amendments, if any. They shall not be allowed to undertake or execute any work
through contract Labour except under and in accordance with a license issued under the said Act in
that behalf by the authorized licensing Officer.

24.1 Labour Cess: The tenderers, for carrying out any construction work, must get themselves
registered with the Registrar Officer under section-7 of the Building and other Construction workers Act
1996 and rules made thereto by the concerned State Govt. and submit certificate of Registration issued
from the Registering officer of the concerned State Govt. (Labour Dept). As per this act, the tenderer
shall be levied a cess@1% of cost of construction work, would be deducted from each bill. Cost of
material when supplied under a separate schedule item, shall be outside the purview of cess

24.2  Updation of labour data on Railway’s Shramikkalayan portal by contractor.

Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms of
clause 54 and 55 of Indian Railways General Condition of Contract. In order to ensure the same and
application has been developed ad hosted on website www.shramikkalyan.indianrailways.gov.in.
Contractor shall register his firm/ company etc. and upload requisite details of labour and their
payment | this portal. These details shall be available in public domain. The Registration/ updation of
Portal shall be done as under:
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a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal
with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the
contractor’s registration on the portal within 7 days of receipt of such request.

b) Contractor once approved by an Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all LOAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA)
/ Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for approval of
concerned engineer. Engineer shall update (if required) and approve the details of LOA filled by
contractor within 7 days of receipt of such request.

d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labourers
engaged in the contract and ensure updating of each wage payment to them on Shramikkalyan portal
on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient
details of engaged contractual labour & payments made thereof after each wage period.

A. “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or
“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in
connection with this contract and payments made to them during the wage period in Railway’s
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in”till Month Year.”

25. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence and
expedition, keeping to the approved time schedule. Should he refuse or neglect to comply with any
reasonable orders given to him in writing by the Purchaser's Engineers in connection with the work or
contravene the provision of the Contract or the progress of work lags persistently behind the time
schedule due to his neglect, the Purchaser shall be at liberty to give seven days notice in writing to the
Contractor requiring him to make good the neglect or contravention complained of and should the
Contractor fail to comply with the requisitions made in the notice within seven days from the receipt
thereof, it shall be lawful for the purchaser to take the work wholly or in part out of the Contractor's
hands without any further reference and get the work or any part thereof, as the case may be,
completed by other agencies at the expense of the Contractor without prejudice to any other right or
remedy of the Purchaser.

26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on
account of execution and/or completion of the work or any part thereof by agencies other than the
contractor, in terms of para above the contractor shall be liable to reimburse the loss to purchaser
without prejudice to the other rights and remedies of the purchaser and the reimbursement in full or
in part, as the case may be, shall be met at the option of the purchaser form out of all or any of the
following sources viz:

(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever;

ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and;

iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the

purchaser shall have the right of appropriation suo moto.

27. PENALTY FOR DELAY IN COMPLETION
27.1  The contractor fails to execute and complete the work within the time specified in the
Agreement or within the period of extension granted the contractor shall accept reduction in the total
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amount payable to him by the purchaser at the rate of 0.5% per week or part thereof (rounded off to
the nearest whole number) of the total value of the contract for the actual delay occasioned beyond
the appointed time by which the work shall have been completed under the contract.

27.2  The total value of penalty on account of above shall be limited to maximum of 10% (Ten
percent) of the total contract value.

27.3  Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability
arising from delay only. This penalty for delay in completion will be applicable separately for each stage
of completion of work when two or more stage of completion, are specified in the contract. The
purchaser’s engineer shall at his sole discretion specify a time limit within which the unfinished portion
of the work shall be completed after serving on the contractor a notice of Purchaser's intention to
recover the said penalty in Form 11. In the event of failure of the contractor, the purchaser shall be at
liberty to take action in accordance with provisions in Para 33 to 35.

NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included
in schedule of requirements.

27.4  Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump
sum amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any
cable cut/damage to railway cable. The penalty shall be multiple if it happens in multiples i.e. if
cable is cut 2 times by the contractor, then the penalty imposed shall be Rs.3.00 lakh.

28 ADHERENCE OF TIME SCHEDULE
28.1 Timely completion of the work is the essence of the contract. Delay in execution will attract
penalty in accordance with the provisions in above para 27.

28.2  If any delay as aforesaid shall have arisen from any cause which the Purchaser may agree as
being a reasonable ground for extension of time the purchaser’s engineer or his representative may
allow such additional time as he may in his absolute discretion consider to be reasonably justified by
the circumstances of the case. Such extensions shall be granted, on request from contractor, with
liquidated damages in the Form No.11.

29 CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES

29.1  WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum
or sums in whole or in part from the security, if any, deposited by the contractor and for the purpose
aforesaid the purchaser shall be entitled to withhold the said cash security deposit or the security, if
any, furnished as the case may be and also have lien over the sum pending finalization or adjudication
of any such claim.

b) In the event of the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien
to retain to the extent of such claim amount or amounts referred to from any sum or sums found
payable or which at any time thereafter may become payable to the Contractor under the same
contract or any other department of the Central Government pending finalization or adjudication of
any such claims.

c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under
the lien referred to by the purchaser till the claim arising out of or under the contract is determined by
the Arbitrator (if the contract is governed by the Arbitration clause) or by the competent court, as the
case may be, and that the contractor will have no claim for interest of damages whatsoever on any
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account in respect of such withholding or retention under the lien referred to supra and duly notified
as such to the Contractor.

d) For the purpose of this clause, where contractor is a partnership firm or a limited company, the
purchaser shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company, as the case
may be, whether in his individual company or otherwise.

30
30.1

Vi.

Vii.

viii.

Xi.

UNIT PRICES

Rate, Taxes & Duties

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all
taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc. The offer
should be inclusive of packing, forwarding, freight up to destination, insurance charges.

Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST, IGST,
UTGST in case of award of contract. GST will not be reimbursed in the absence of valid tax
invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such
taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading
to disallowance of input credit to purchaser, the vendor shall be liable to pay applicable
interest under the GST Act to the credit of purchaser. The same provisions shall be applicable
in case of debit/credit notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of
applicable taxes such as SGST,CGST, IGST, UT GST along with respective HSN/SAC code under
GST Law (including tax under reverse charges payable by the recipient)

Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST at
sources, the same will be deducted and remitted to the concerned authority.

In regards to works contract, the tenderer should have registration number for GST in
respective State where work is to be executed and shall furnish GST registration certificate
along with Tender.

The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the
last stipulated date for the receipt of tender including extensions if any and the bidder
thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of RailTel
attributable to delay in execution of work within the control of bidder. The bidder shall, within
a period of 30 days of the imposition of any such tax or levy or cess, give a written notice
thereof to RailTel that the same is given pursuant to this condition, together with all necessary
information including details of input credit relating thereto. In the event of non-payment/
default in payment of any of the above taxes, RailTel reserves the right to with-hold the dues /
payments of bidder and make payment to State / Central Government authorities as may be
applicable. However, if the rates are reduced after the last stipulated date of tender, bidder
has to pass on the benefits to RailTel.

In case of imported equipment: Anti dumping duty if applicable on the equipment proposed to
be supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance
Government of India has to be borne by the tenderer and shall be deducted from the amount
payable to the bidder at the time of making payment to the firm, if this duty amount is paid to
Custom Authority by RailTel.

Evaluation Criteria: inter se position of the offers will be determined on total unit rate on CIP
destination basis which will include basic rate, custom duty GSST, SGST, IGST, GST, freight,
insurance and any other charge or cost quoted by the tenderer, including GST payable.
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On reverse charge by RailTel, wherever applicable.
However, if the extension of contract period is on account of failure of contractor, no
compensation shall be made towards upward revision or imposition of any new taxes.
Any benefit on account of downward revision of duty either in original contract period or
during the extended contract period shall be passed on by the contractor to RailTel

Note: “In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from his/their bills
under reverse charge mechanism (RCM) and deposit the same to the concerned tax
authority.”

MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with
approved designs & drawings and measured in relevant units except where provided or
otherwise. The measurements will be made generally in accordance with standard engineering
practices.

MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of
measurement, meaning intent of specifications and interpretation of Special Conditions of
Contract, given and made by the Purchaser or by the Purchaser’s Engineer shall be final and
binding.

TERMS OF PAYMENT:

All bills shall be submitted to the authority mentioned in Preamble. Subject to any deductions or
recovery which the RailTel may be entitled to make under contract, the Contractor will be entitled to
be paid from time to time by way of 'on account payment' for supply of goods and 'progress payment'
for works as in the opinion of the Engineer he has executed in terms of Contract.

34

PROGRESS PAYMENT FOR EXECUTION OF WORK

‘Progress payment’ shall not be claimed for the work more than twice in a calendar month. Progress
payment can be made section wise after completion of all works required to be done.

“A Section is defined as a continuous stretch between two Railway Block Stations. Payments will be
made as follows:

34.1

34.2

34.3

60% (Sixty percent) of the progress payment for completion of trenching, laying of HDPE duct,
backfilling, and completing all protection works like, track crossing, LC Gate crossing,
concreting, G.I/DWC/ protection on bridges and thus providing end to end connectivity of duct
between two Railway Block stations in each section shall be paid after successful completion,
joint measurement and testing to the satisfaction of Engineer-in-charge.

20% (Twenty percent) of the progress payment for completion of Blowing (including derivation
cable), splicing and completion of all other balance works in each section shall be paid only
after physical connectivity of all the 24 fibers as per specification is provided and commissioned
and after successful completion, joint measurement and testing to the satisfaction of Engineer-
in-charge.

Along with the 60% bill, video recording of complete trench taken as specified in para 21 in
preamble & mentioned in schedule of requirement, shall be submitted without which, payment
cannot be arranged.
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Along with the 20% bill, Completion Certificate shall be issued by Engineer-In-Charge of section
and supporting documents for Material utilized i.e. DWC/C Channel etc and as made drawings
shall be submitted along with bill

On issue of PAC

15% (Fifteen percent) payment shall be made after the issue of Provisional Acceptance
Certificate by RailTel engineer and submitting the required Documentation i.e. ABD i.e. As Built
Drawing duly mapped with GPS etc (for OFC portion, acceptance of final as build drawings of
complete section by RailTel engineer-in-charge)

35 Final payment:

35.1 Final 5% (Five percent) payment shall be made on expiry of the warranty period and issue of
the certificate of final acceptance of the entire installation by RailTel engineer-in-charge.

35.2 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at
all the locations covered in this contract and reconciliation of materials issued, the final bill for the
balance payment for each item of work shall be submitted by the Contractor along with a clear 'No
Claim Certificate'. The Provisional Acceptance Certificate shall be issued by the Purchaser's
Engineer only when he has accepted the work wholly after conducting the acceptance tests as per
the details given in the technical specification and supplement.

36.VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary depending on
site conditions. If any vitiation arises on account of variation of quantities, the contractor shall not be
paid more than the lowest rate obtained after working out with the final operated quantities
36.1Handling Vitiation during Variation in Contract Quantities:

In the contract, as a result of variations, a contract shall be considered “vitiated” only
when, the following percentage variation in contract value between tenderers are
noticed to have been exceeded.

SN | Value of Contract Percentage difference between present Contractor and
new L-1 as a result of variation. (percentage shall be
calculated with base as the revised contract quantities
multiplied by the rates of the present contractor)

1 Small value contracts (Tender 10

Value less than Rs 50 lakh)
2 Other than small value contracts 5

(Tender Value equal to or more
than Rs 50 lakh)

When the percentage difference between present Contractor and new L-1 is noticed as
becoming beyond the values specified above, the following action shall be taken.

It should be immediately examined whether it is practicable to bring in a new agency to carry
out the extra quantity of work keeping in view the progress of the work in accordance with the
original contract and the nature and lay-out of the work. If it is found that there will be no
serious practical difficulty in meeting the additional quantity of work done by another agency,
then fresh tenders for the extra quantity may be invited otherwise negotiating the rate with
the existing contractor for arriving at a reasonable rate for the additional quantities of work,
may be adopted.
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iii.  The above shall be regulated as under:

a) The case shall be decided by the tender accepting authority (competent for the revised
quantity) and shall not be treated as a case of single tender.
b) Executives while executing the work shall make all efforts to ensure that no vitiation takes
place in normal circumstances. Vitiation should be an exception rather than a routine affair.
Efforts should be made to invite bids on the basis of percentage above/below/at par.
c) Vitiation should always be computed with respect to the items, rates, quantities and
conditions as available at the time of Tender Opening and subsequent changes/additions by
way of new items will not be counted for computing Vitiation.

37.FINAL SETTLEMENT
On expiry of the warranty period and issue of the certificate of final acceptance of the entire
work and AMC, the Security Deposit (Para 3) will be released to the Contractor after receipt of
any dues payable by the contractor. (Else the PBG/SD will be forfeited to settle any amount
due) and the balance amount shall be paid.

38.CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS - deleted

39.DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(i) All costs, damages or expenses, which RailTel may have been paid or incurred which under
the provisions of contract are Contractor's obligations will be deducted by RailTel from
progress payment Bills/Invoice of Contractor, as and when it is understood that such an
expense has been incurred or paid for.

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified
vouchers, receipts or explanations as are available to enable the Contractor to identify such
claims.

40.TAXES
40.1The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are
payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the
same.

40.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be
credited to the Central Government.

40.3 Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax
on Works Contract, the same will be deducted and remitted to the concerned authority.

41. INSURANCE: The Contractor shall take out and keep in force a policy or policies of insurance
against all liabilities of the Contractor or the Purchaser at common law or under any statute in
respect of accidents to persons who shall be employed by the contractor in or about the site for
the purpose of carrying out the works on the site. The Contractor shall also take out and keep in
force a policy or policies of Insurance against all recognized risks to their offices and depots.
Such insurance shall in all respects be to the approval of the Purchaser and if he so requires in
his name.

41 .1 INSURANCE OF MATERIALS & INSTALLATIONS: The Contractor shall take out and keep in force
Policy or policies of Insurance for all materials including RailTel supply materials/equipments
irrespective of whether used up in the portion of work already done or kept for the use in the
balance portion of the work until such works are provisionally handed over to the Railways. For
this purpose, the works are deemed to have been provisionally handed over when provisional
acceptance certificate is issued for the locations as per para27.
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The Contractor shall not be liable for losses/damages to the materials either used up in the
portion of work done or his material kept for use at site, in consequence of Mutiny, or other
similar causes over which the Contractor has no control and which cannot be insured. Such
losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be
made good by the contractor at the cost of the Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in consequence
of war and invasion, as required under the Emergency Risk (Goods) Insurance Act in force from
time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the policies
should be pledged in favour of RailTel. The contractor shall keep the policy/policies current till
the installations are provisionally handed over to the purchaser. It may also be noted that in the
event of contractor's failure to keep the policy current and alive, renewal of policy will be done
by purchaser for which the cost of the premium plus 20% of premium shall be recovered from
the contractor.

For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the purchaser's Engineer will advise the approximate price of all the RailTel supply
materials to the Contractor.

42 .FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract shall be
prevented or delayed by reason of any war, hostility, act of the public enemy, Civil Commotion,
Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, quarantine restrictions,
lockouts, any statute, statutory rules/ regulations, order of requisitions issued by any Government
Department or Competent Authority of acts of God here-in-after referred to as event) then
provided notice of the happening of any such event is given by either party to the other within
twenty one days from the date of occurrence thereof, neither party shall, by reason of such event,
be entitled to terminate this Contract nor shall either party have any claim for damage against the
other in respect of such non-performance or delay in performance, and the obligations under the
Contract shall be resumed as soon as practicable after such event has come to an end or ceased to
exist, PROVIDED FURTHER that if the performance in whole or part of any obligation under this
Contract is prevented or delayed by reason of any such event beyond a period as mutually agreed
to by the RailTel and the Contractor after any event or 60 days in the absence of such an
agreement whichever is more, either party may at its option terminate the Contract provided also
that if the contract is so terminated under this clause the RailTel may at the time of such
termination take over from the Contractor at prices as provided for in the contract, all works
executed or works under execution.

43, SETTLEMENT OF DISPUTE AND ARBITRATION

a.

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach
thereof shall be settled by a sole arbitrator in accordance with provisions contained in
Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance thereof
shall be binding on the parties. The venue of such arbitration or proceedings thereof shall be
New Delhi.

All arbitration proceedings shall be conducted in English. Resources against any Arbitral award
so rendered may be entered into court having jurisdiction or application may be made to such
court for the order of enforcement as the case may be.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is up to Rs. 10
Lakhs. The arbitrator will be appointed by the Chairman cum Managing Director of RailTel
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Corporation of India Ltd. If the value of claim or amount under dispute is more than Rs. 10
Lakhs, the matter shall be referred to the adjudication of arbitral council. Chairman cum
Managing Director/RailTel shall furnish a panel of three names to the contractor, out of which
the contractor will recommend one name to be his nominee and then Chairman cum Managing
Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee and these two
arbitrators with mutual consent appoint a third arbitrator who shall act as deciding. The award
of the sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on
both the parties, i.e. Contractor and RailTel Corporation of India Ltd.
Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as
provided therein, the parties shall nevertheless pending the resolution of the controversy or
disagreement continue to fulfill their obligation under this Agreement so far as they are
reasonably able to do so

44, TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR

44.1
(i)
(ii)

(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)

(xi)
(xii)

If the Contractor should:

Become bankrupt or insolvent or

Make an arrangement with or assignment in favour of his creditors, or agree to carry out the
contract under a committee of inspection of his creditors, or

Being a Company or Corporation, go into liquidation (other than voluntary Liquidation for the
purpose of amalgamation or reconstruction) , or

Have an execution levied on his goods or property on the works, or

Assign the contract or any part thereof otherwise than as provided in clause-15 of SCC, or
Abandon the contract, or

Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of
the contract, or

Fail to adhere to the agreed program of work by a margin of 10% of the Stipulated period, or
Fail to remove materials from the site or to pull down and replace the work after receiving from
the Engineer’s notice to the effect that the said materials or works have been condemned or
rejected, or

Fail to take steps to employ competent or additional staff and labor as required under clause 7
of SCC, or

Fail to supply material and/or carry out the works as per contractual specifications, or

Promise offer or give any bribe, commission, gift or advantage either himself or through his
partner, agent or servant to any officer or employee of RailTel or any person on his or on their
behalf in relation to the execution of this or any other contract with the RailTel,

then and in any of these said cases, the Engineer on behalf of the RailTel may serve the Contractor
with a notice in writing to that effect and if the Contractor does not, within 7 days after the delivery
to him of such notice, proceed to make good his default in so far as the same is capable of being
made good and carry on the work or comply with such directions as aforesaid to the entire
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing under
the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be specified in
such notice ) and adopt either or both the following courses: A final termination notice will be issued
by RailTel after expiry of 48 hrs, notice.

(a) To carry out the whole or part of the work from which Contractor has been removed by
the employment of the required labour and materials, the cost of which shall include lead, lift,
freight, supervision and all incidental charges.

(b) To measure up the whole or part of the work from which the Contractor has been
removed and to get it completed by another contractor, the manner and method in which such
work is completed shall be in the entire discretion of the Engineer whose decision shall be final;
and in both cases (a) and (b) mentioned above the RailTel shall be entitled to forfeit the whole
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or such portion of the security deposit as it may consider fit,

44.2  Provided always that in any case in which any of the powers conferred upon the RailTel by Sub-
clause above shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions thereof and such power
shall not withstanding be exercisable in the event of any future case of default by the
Contractor for which his liability for past and future shall remain unaffected.

44.3 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF
CONTRACTOR: In the event of any or several of the courses, referred in Sub-clause 43 above,
being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any commitments or made
any advances on account of or with a view to the execution of the works or the performance of
the contract and Contractor shall not be entitled to recover or be paid any sum for any works
thereto not actually performed under the contract, unless or until the Engineer shall have
certified the performance of such work and the value payable in respect thereof and the
Contractor shall only be entitled to be paid the value so certified.

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any
materials, tools, implements, machinery or buildings on the works or on the property on which
these are being or ought to have been executed, and to retain and employ the same in the
further execution of the works or any part thereof until the completion of the works without
the Contractor being entitled to any compensation for the use and employment thereof or for
wear and tear or destruction thereof.

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix
and determine exparte or by or after reference to the parties or after such investigation or
enquiries as he may consider fit to make or institute and shall certify what amount (if any ) has
at the time of termination of the contract been reasonably earned by or would reasonably
assure to the Contractor in respect of the work then actually done by him under the contract
what was the value of any unused or partially used materials, any constructional plants and any
temporary works upon the site.

(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the
contract until the expiration of the period of maintenance and thereafter until the cost of
completion and maintenance damages for delay in completion (if any) and all other expenses
incurred by the RailTel have been ascertained and the amount thereof certified by the
Engineer. The Contractor shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived from execution
of the work in full but he did not derive in consequence of termination of the contract. The
Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may
certify would have been due to him upon due completion by him after deduction of the said
amount; but if such amount shall exceed the sum which would have been payable to the
Contractor, then the Contractor shall upon demand pay to the RailTel the amount of such
excess and it shall be deemed a debt due by the Contractor to the RailTel and shall be
recoverable accordingly.
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SECTION-II

CHAPTER-3
Forms of Tender

Form No 1 : Offer Letter

Form No 2 J Qualifying Criteria/User’s Certificate

Form No 3 H Agreement

Form No 4 : Guarantee Bond for Security Deposit/PBG

Form No 5 : Statement of Deviations

Form No 6 : Standing Indemnity Bond for Accounts Payment and Stores
Supplied

Form No 7 2 Bank Guarantee for Mobilization Advance — Deleted
Form No 8 : Acknowledgement for receiving materials from RailTel
Form No 9 : Extension of Period of completion of work on account of
contractor

Form No 10 : Qualification/Experience

Form No 11 : Notarized Affidavit
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FORM —I
PARA 6.7 (i) Section-Il Chapter —I

OFFER LETTER

Ref: E-Tender No: RCIL-SR-ERS-OT-23-24-3

To

Executive Director / Regional General Manager (Southern Region)

RailTel Corporation of India Limited.,

1-10-39 to 44, 6A, 6th Floor, Begumpet Airport Road, Opp. Shoppers Stop,
BEGUMPET, HYDERABAD- 500 016

1.1/We have read the
various conditions to tender attached here to and hereby agree to ABIDE BY THE SAID
CONDITIONS. I/We also agree to keep this tender open for acceptance for a period of 90 days from
the date fixed for opening the same and in default thereof, I/We will be liable for forfeiture of
my/our Earnest Money. |/We offer to do the work of “Trenching and laying of HDPE Duct and
blowing of 24F OFC cable in Shoranur — Thrissur section in Ernakulam Territory”as detailed in
paral of preamble for RailTel Corporation of India Limited at the rates quoted in the attached
schedules and hereby bind myself/ourselves to complete the within specified period mentioned
in the preamble from the date of issue of Letter of Acceptance/PO of the tender. |/We also hereby
agree to abide by the Various Conditions of Contract and to carry out the work according to the
Specifications for materials and works laid down by the RailTel for the present contract.

2. Asum of Rs.--—-—--—---- /-(Rupees thousand only)is herewith
submitted as “ Earnest Money” through IREPS portal with the following transaction details:. ------
--. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or
remedies if,

a) I/We do not execute the contract agreement within 30 days after receipt of notice issued by
the RailTel that such documents are ready or, b) I/We do not commence the work within 15 days after
receipt of orders to that effect.

3. Until a formal agreement is prepared and executed the acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to
between us and indicated in the “Letter of Acceptance” of my/our offer for this work.

SIGNATURE OF TENDERER (S) Date
TENDERER (S) ADDRESS
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Form- 2
Para 15.1.5 Section-1l Chapter - |

QUALIFYING CRITERIA USER’s CERTIFICATE

Name of the Firm Contract No. & date

Scope of Work

Contract Amount (in Indian Rupees)

Completion Period as per contract Data of Commencement

Actual date of Successful Completion

Quality of work : Satisfactory / unsatisfactory
(Please specify)

Name:
Dated:
Designation:

Signature of the User with Company Seal
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FORM -3
Para- 2 Section-Il Chapter I
AGREEMENT

An agreement made this ---- day of -------- 2023, between RailTel Corporation of India Ltd, a company
incorporated under the companies Act 1956 and having its Regional Office at 1-10-39 to 44, 6A, 6th Floor,
Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016 (here in after referred as RailTel)
of the One part; and M/s (Hereinafter referred to as ‘contractor’) of the other
part.

Whereas in response to a call for Open Tender for “Trenching and laying of HDPE Duct and blowing of 24F OFC
cable in Shoranur — Thrissur section in Ernakulam Territory “as per Tender papers, the Contractor has
submitted his offer.

Whereas the Contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of “Trenching
and laying of HDPE Duct and blowing of 24F OFC cable in ~ Shoranur — Thrissur section in Ernakulam Territory “as
per the Tender document e-Tender No: RCIL-SR-ERS-OT-23-24-3 for Rs.----------- (Rupees -----------=-m=mmomemn only)
as per copy of Letter of Acceptance (LOA)/PO of tender issued vide LOA/PO No. ----- dt. ------
------ . at accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with schedule of
requirement and terms and conditions.

Now this agreement witnesses that in consideration of the payment to be made by RailTel to the Contractor

provided, the Contractor shall execute the work of “Trenching and laying of HDPE Duct and blowing of 24F OFC

cable in Shoranur — Thrissur section in Ernakulam Territory “for which the said tender of Contractor has been

accepted strictly according to the Annexure-1 and 2 hereto and upon such work of “Trenching and laying of HDPE

Duct and blowing of 24F OFC cable in Shoranur — Thrissur section in Ernakulam Territory “ & satisfactory

completion of work and performance of the system to the satisfaction of the RailTel, the RailTel shall pay to the

Contractor at the rates accepted as per the said Annexure and in terms of conditions contained in Annexure-1, 2

& 3.

Whereas Rs. -------- /- towards balance security deposit will be recovered from bills at the rate of 10% of bill
amount (EMD submitted by the contractor adjusted towards part SD), M/s ------- submitted ------- dt ------------ for
Rs.-----/- towards PBG, respectively for due fulfillment of the contract.

In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals day and
year respectively mentioned against their respective signatures.

Signed and delivered at by Shri for
and on behalf of M/s.
The contractor within named in the presence of:

1. Signatures Date Name in Block Capitals Address
2. Signatures
Date
Name in Block Capitals
Address
Signed and delivered at for and on behalf of RailTel by Shri
{Regional General Manager (Southern Region) or his successor}in the presence of:
1. Signatures
Date
Name in Block Capitals
2. Signature Date Name in Block Capitals
Address:

Annexure ‘1’: Tender Document.
Annexure '2’: copy of Letter of Acceptance/PO
(Signature) Dated: Complete with enclosures
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Form -4
Para 3 / Section-Il Chapter —II
GURANTEE BOND FOR SECURITY DEPOSIT/PBG (Form-4)
(On Stamp Paper of Rs. One Hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited: 1-10-39 to 44, 6A, 6th Floor,
Begumpet Airport Road, Opp. Shoppers Stop, BEGUMPET, HYDERABAD- 500 016 (Herein after
called RailTel)

1.

(Herein after called RailTel) having agreed to exempt
............................................................................. (Hereinafter called “the said
Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.
................................................... dated made  between
................................................ AN s s eesresreseeneenees 1O
(hereinafter called “ the said Agreement”) of security deposit for the due fulfillment by
the said Contractor (s) of the terms and conditions contained in the said Agreement, or

production of a Bank Guarantee for Rs. ......... (Rs. weereeenee only). We,
....................................... (indicate the name of the Bank) hereinafter referred to as “ the
Bank”) at the request of .....ccccecves cvvreiiennn. Contractor(s) do hereby undertake to pay
the RailTel an amount not exceeding Rs. ................ Against any loss or damage caused

to or suffered or would be caused to or suffered by the RailTel by reason of any breach
by the said Contractor(s) of any of the terms or conditions contained in the said

Agreement.
W, e e e e s e s Bank and our local branch at .......
(indicate detail address of local ............ Branch with code no.)do hereby undertake to

pay the amounts due and payable under this Guarantee without any demur, merely on
demand from the RailTel stating that the amount is claimed is due by way of loss or
damage caused to or would be caused to or suffered by the RailTel by reason of breach
by the said Contractor(s) of any of terms or conditions contained in the said Agreement
or by reason of the Contractor(s) failure to perform the said Agreement. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ......ccccovevvevvvrvennens

WE, ettt et bank undertake to pay to the RailTel any money so
demanded notwithstanding any dispute or disputes raised by the Contractor(s) /
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating
thereto our liability under this present being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us
for making such payment.
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WE, et e e Bank further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement and that it shall continue to be enforceable till
all the dues of the RailTel under or by virtue of the said Agreement have been fully paid
and its claims satisfied or discharged or till RailTel certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim

under the Guarantee is made on us in writing on or before the ....... (1) e,
We shall be discharged from all liability under this Guarantee thereafter.
W, ettt e WE, e (indicate the name of

Bank) Further agree with the RailTel that the RailTel shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the Agreement or to extend time of to
postpone for any time or from time to time any of the powers exercisable by the
RailTel against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relieved from our
liability by reason of any such variation, or extension to the said Contractor(s) or for
any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel
to the said Contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have affect of so relieving us.
This Guarantee will not be discharged due to the change in the Constitution of the Bank
or the Contractor(s) Supplier(s).

We, the ., Bank further agree that this guarantee shall be
invokable at our place of business at ..........cc...... K.......... (indicate detailed address of
local ............ with code no.).The branch at ............. is being advised accordingly.

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its
currency except with the previous consent of the RailTel in writing.

Dated the day of 2023
foh .. % . =8 ¥ M
(Indicate the name of the Bank)
Witness
1. Signature
Name
2. Signature
Name
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FORM -5

Para 4 Section-ll Chapterl

Statement of Deviations
PROFORMA FOR STATEMENT OF DEVIATIONS
1. The following are the particulars of deviations from requirement of the Instructions to
Tenderers and Conditions of Tendering, Preamble and Special conditions of Contract.

1.1 Instructions to Tenderers and Conditions of Tendering
Clause Deviation Remarks
(Including Justification)

1.2 Preamble

Clause Deviation Remarks

(Including Justification)
1.3 Special conditions of Contract.
Clause Deviation Remarks
(Including Justification)

2. The following are the particulars of deviations from requirement of the
technical specifications.
Annexure Clause Deviation Remarks (Including Justification)

Note:

Where there is no deviation, the statement should be returned duly signed with an endorsement
indicated no deviations.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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FORM -6
Section-ll Chapter -l

STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our Stores Depot/s at
for and on behalf of RailTel Corporation of India Limited in the premises
through RGM/RailTel/Southern Region or his successor hereinafter referred to as “the Purchaser” all
materials for which ‘On Account’ payments have been made to us against the Contract for --------------
vide letter of Acceptance/PO of E-Tender No: RCIL-SR-ERS-OT-23-24-3 and the materials handed
over to us by the Purchaser for all purpose of execution of the said Contract, until such time the
materials are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said
materials while in our possession and against disposal of surplus materials. The said materials shall at
all times be open to inspection by any engineer authorized by the Regional General Manager/Southern
Region (whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices
included in the Contract (as applicable) and also compensation for such loss or damage, if any, along
with the amount to be refunded without prejudice to any other remedies available to him by deduction
from any sum due or any sum which at any time hereafter becomes due to us under the said or any
other Contract.

In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or damage
and the assessment of such compensation therefore would be made by the RGM/RailTel/SR, or his

authorized nominee and the said assessments shall be final and binding upon us.

Dated this day of

for and on behalf of M/s
(Contractor)

Signature of witness
Name and witness in Block letters
Address
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FORM -8
PARA 8.3 of Section-Il Chapter — Il
ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL
Station: Date:
Sub: Receipt of Material from RailTel
It is hereby acknowledged that the following materials have been received in full
and good condition by me on at for the work under the Agreement no.---------------
dated

SI. No.

Description of Material

Quantity Remarks (Meter/No.) if any
Witnessed by:

(Signature of Engineer’s Representative)

(Signature of Contractor Representative with or Contractor’s Designation)
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FORM -9
Para - 35 Section-1l Chapter - 1 1

EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT

Sub: (i) Name of Work:

(ii) Acceptance Letter No.

(iii) Undertaking / Agreement No.

Ref: e, (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,

The stipulated date for completion of the work mentioned above is .......cccoceeveevecrecreneennn.. from
the progress made so far and the present rate of progress, it is unlikely that the work will be completed
by the above date ( or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the Regional
General Manager (Southern Region), RailTel Corporation of India Limited, Secunderabad although not
bound to do so, hereby extends the time for completion from ......... to ... —

Please note that an amount equal to 0.5% of the total value of the contract per week or part
thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract
value of the works as a recovery for delay in the completion of the work after the expiry of (1) .............
will be recovered from as mentioned in para 35 chapter I, section Il of the special conditions of
contract for the extended period notwithstanding the grant of this extension. You may proceed with
the work accordingly.

The above extension of the completion date will also be subject to the further condition that
no increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on
the conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions
or, in the event of your failure after accepting or acting up to this extension to complete the work by (2)
................ here mention the extended date), further action will be taken in terms of relevant para of
special conditions of contract.

Yours faithfully, for & on
behalf of RailTel Corporation of India Limited

Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.
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FORM - 10
Para 18.1.3 Section-ll Chapter |

QUALIFICATION / EXPERIENCE

Details of works executed and under execution during the last 3 financial years and the current
financial year should be furnished in the following format.

S.No. | Name of | Party’s Total Year of Year of | Remarks
Project and | Address value (in completionand | completion
description | of whom Indian schedule period | and actual
of work. the work | Rupees) of execution (in | period  of
was done months) execution
(in months)

Note: A certificate from the organization, for which the work was executed, should preferably be
enclosed to indicate that the contract was satisfactorily performed.

Signature and Seal of the Tenderer
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Annexure-A Form-11

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID
DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. The
paper has to be in the name of the tenderer)

I e (Name and designation)** appointed as the attorney/authorized signatory of
the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the Tender
documents for the work of as per the tender No. of (RailTel), do
hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

3.1/we hereby declare that I/we have downloaded the tender documents from RailTel website
www.railtelindia.com/ https://www.ireps.gov.in. |/we have verified the content of the document
from the website and there is no addition, no deletion or no alternation to the content of the tender
document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of
work or final payment of the contract, the master copy available with the RailTel Administration shall
be final and binding upon me/us

4 . 1/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.
5. I/we also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

6. 1/we declare that the information and documents submitted along with the tender by me/us are
correct and I/we are fully responsible for the correctness of the information and documents,
submitted by us.

I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of
the tender EMD besides banning of business for five years on entire RailTel. Further, I/we (insert name
of the tenderer)** and all my/our constituents understand that my/our
constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract, along
with forfeiture of EMD/SD and Performance guarantee besides any other action provided in the contract
including banning of business for five years on entire RailTel.

DEPONENT
SEAL AND SIGNATUREOF THE TENDERER
VERIFICATION

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above
affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT

SEAL AND SIGNATUREOF THE TENDERER

Place:

Date:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably
by tenderer. Attestation before Magistrate/Notary Public.
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SECTION Il
CHAPTER 1
OFC system on 25 KV AC Traction
And
General scheme of OFC system.
Para No. Subject.
1.1 General.

SECTION IlI
CHAPTER 1

OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM.

1.1 GENERAL

1.1.1 Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines
are liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the
possibility of induced voltage affecting equipment and humans.

1.1.2  Crossing of track, if any, should be negotiated by underground cables running at right angles to
the track as far as practicable.

1.1.3  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to
be taken for telecommunication lines entering 25 KV sub station /switching posts.

1.1.4 For the human safety considerations the safe working voltages should be 60 V under normal
conditions and 150 V with special precautions and 430 V under fault conditions.

1.1.5 Instructions for protection of railway staff/working personals on signaling and
telecommunications installations on 25 KV AC traction shall be strictly adhered to. Precautions are
required to be taken on account of following,

i) Proximity of live conductor.

i) Pressure of return current in Rails.
iii) Induction in all metallic bodies situated closed to over head equipment.

% 3k ok 3k %k 3k %k k %k k ok
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SECTION Ill CHAPTER 2

2.0 SCOPE: ROUTE SURVEY FOR OPTICAL FIBRE CABLE & SPECIFICATION FOR STABILIZER: Deleted

Section Il
Chapter 3
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF OPTICAL FIBRE CABLE,
SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC

SI No Subject

3.1 Scope.

3.2 Excavation & Back Filling Of Trenches In Different Types Of Terrain

33 Instructions for excavation & back filling of Trenches.

3.4 | Track Crossing

3.5 Road Crossing.

3.6 Cable over Steel Girder Bridges.

3.7 Culverts and Arch Bridges.
3.8 Laying Cable in Solid and Rocky Soil.

3.9 Cables in Congested Residential areas and Marshy Areas.

3.10 | Leadingin of Cable in Masonry buildings

3.11 | Laying of Cable in Special Cases.

3.12 | Handling of Cable Drums & Laying of Cables.

3.13 | Cable Laying.

3.14 | Cable Reserve.

3.15 | Cable Marker.

3.16 | Tools Required for Trenching, Cable Laying and Filling.

3.17 | Execution of HDD (Trench less Horizontal Directional Drilling —Boring)
3.18 | Specification for Blowing of OFC

3.19 | Testing Fibers

3.20 | Splicing

3.21 | Straight Joint for OFC

3.22 | Preparation of Cable for Jointing

3.23 | Stripping/Cutting of the Cable

3.24 | Preparation of cable joint closure for splicing

3.25 | Stripping and Cleaving of Fibre

3.26 | Splicing of the Fibre

3.27 | Fusion Splicing of the Fibre

3.28 | Mechanical Splicing of the Fibre
3.29 | Organizing Fibre and finishing Joints
3.30 | Placing of completed Joint in Pit
3.31 | Opening of the Joint
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SECTION 111
CHAPTER 3

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF HDPE PIPES/OPTICAL

3.1

3.2
3.2.1

(a)

(b)

(c)

3.2.2

3.2.3

3.2.4

FIBRE CABLE, SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF OFC
SCOPE:
This chapter deals with blowing of OFC specifications under which the various work for
trenching, laying of HDPE Duct, termination and testing of optical fiber cable coming under the
purview of the contract are to be executed by the contractor.
EXCAVATION & BACK FILLING OF TRENCHES IN DIFFERENT TYPES OF TERRAIN:
Generally trench for OF cable shall be dug to a depth of 1.2 meter. The width of the trench shall
be adequate at the bottom to accommodate cables and their protection. Normally width of
approx. 300mm at the bottom should be maintained. In places where underground pipes,
electric cable etc, come in the way, trenches deeper than 1.2 meter shall be dug as necessary
and R.C.C/D.W.C. pipes shall be placed to protect the optical fiber cables wherever required.
The specification for trench in various types of Soil strata is as detailed below:
Normal and Hard Soil: Trench to be excavated to a depth of 1200 mm and width of 300 mm at
bottom in all types of soil (Normal soil/Soft soil/Sandy soil/Hard soil), except in bridges,
culverts, level crossing, track crossing, loop/joint chambers. Cable route has to be marked with
lime after clearing of jungle and bushes. The trench to be refilled with excavated soil, rammed
and consolidated after laying of HDPE Duct. complete to the finished item of work as directed
by the RailTel Engineer-in-Charge vide drawing No. RAILTEL/SR/ OFC/2008/1 and 2.
Hard Rock:

I. wherever hard rock is visible from surface to a depth of 300 mm, Rock has to be cut to a
depth and width of 300mm & concreting to be done up to ground level with 1:2:4 PCC
mix after laying of HDPE Duct and curing of concrete to the required number of days,
except in bridges, culverts, level crossing, track crossing, loop chambers, rocky soil/rock
including marking of cable alignment, clearing of debris etc., complete to the finished
item of work as directed by the RailTel Engineer-in-Charge, vide drawing No. RAILTEL/SR/
OFC/2008/3.

Il. Where hard rock is encountered from a depth more than 300 mm up to 550 mm, rock
has to be cut to a depth and width of 200 mm, concreting to be done 200 x 200 after
laying of HDPE Duct (PCC 1:2:4 mix) and curing of concrete to the required number of
days, refilling with excavated soil, rammed and consolidated, complete to the finished
item of work as directed by the RailTel Engineer- in-Charge vide drawing No.
RCIL/SR/OFC/2008/4.

lll. Where hard rock is encountered from a depth more than 550 mm up to 1050 mm, OFC
has to be protected by concreting 200mm x 200mm after laying of HDPE Duct (PCC 1:2:4
mix) and curing of concrete to the required number of days, refilling with excavated soil,
rammed and consolidated, complete to the finished item of work as directed by the
RailTel Engineer-in-Charge vide drawing No. RAILTEL/SR/ OFC/2008/5.

Note: Gravel of the size of 20mm to be used for the PCC.
Cutting of metal / tar / CC surface, platforms and trenching to a depth of 1200mm, refilling
with excavated material, ramming and surface restored with concrete of size 300 x 300 mm
(PCC 1:2:4 mix) after laying of HDPE duct, curing of concrete to the required number of days
etc., complete to the finished item of work as directed by the RailTel Engineer- in-Charge.
Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.2
meter. The cable shall be laid through DWC pipe. The road surface shall be restored to original.
Wherever it is not possible to dig trench up to 1.2 meter depth due to site conditions, specific
approval of site engineer / engineer’s representative should be taken before digging trenches
of lesser depth. Specific protection arrangement as mentioned above should be carried out.
The bottom of the trench where the cable is to be laid shall be free from any stones. The
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bottom of the trench shall be horizontal and shall in no case be undulating. When the cable
bed changes from solid to soft surface or from the bridge to soft soil, tamped fill at the
transition point shall be provided so that cable is not pressed against the edge of a hard
surface.
The back filling of trenches shall be done by tamping and consolidating the excavated soil in
layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench and
care shall be taken in consolidation to ensure that the back filling does not suffer any sinking in
monsoon.

3.2.5 If under unavoidable circumstances, the excavation is to be done between the tracks or

between OHE foundation and track, it shall be done to the full depth just before laying the
cables and in the presence of the Engineer's representative so as to ensure the safety of train
operations.

3.2.6 Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor

will be required to adopt shoring for which the Contractor shall have sufficient quantities of
shoring material on hand.

3.2.7 Where the direction of the trench has to change, it should be done in a gentle curve of not less

than one meter radius and not at sharp angles.

3.2.8 While crossing tracks, roads at LC gates and laying over bridges & culverts, the RailTel and

Railway engineer’s representative (SSE/P-Way) shall be present. The date and time of such
works shall be communicated to concerned telecom supervisor of the Railways and adequate
precautions, as advised by them, have to be taken.

Laying of OFC through G.I. Pipe over Girder Bridges & Slab Bridges

3.3.1 The HDPE pipe required for blowing of OFC to be laid in 50mm Gl pipes over the Girder and

RCC bridges as per drawing no. RAILTEL/SR/OFC/2008/6 (In TWO sheets). The Gl pipe with its
HDPE pipe containing fiber optic cable should be effectively fitted on the bridges as detailed
below.

a) The contractor has to Supply and fix 50 mm dia Gl pipe, IS 1239 medium grade, with holes drilled at

suitable intervals for anti theft measure, (i) On girder bridges, fixing coupled Gl pipe line at both
ends of the bridge, with concrete (PCC 1:2:4 mix) of size length 600, width 450, depth not less than
150 into the ground and 100mm above the Gl pipe. (ii) On Concrete slab bridges fixing coupled Gl
pipe line are to be fixed at ends of pipe line as in case (i) and also supported with concrete pillars at
the intervals of 2000 mm of size 300 mm x 300 mm height not less than 300mm to maintain the Gl
pipe line in level. (iii) On drainage crossing Gl pipe line is to be supported on concrete (PCC
1:2:4) mix 300 mm x 300 mm height not less than 300 mm with suitable foundation on either side
of drainage and also as per site conditions to keep the Gl pipe line in stable position. Concrete pillar
finished to a smooth surface, to drain out water without stagnation, curing the required number of
days etc., Complete to the finished item of work as directed by the Engineer-in-Charge vide
drawing no. RAILTEL/SR/OFC/2008/6 (In TWO sheets)

b) The contractor has to supply and fix the C-channel, Z-brackets, special bolts of various sizes, Jo

shape bracket (On Girder bridges), ISMC 100 mm X 50 mm, average length 1000 mm, fixed at
intervals of 1m/centre of the railway alternate steel channel sleeper whichever is applicable, with
two numbers Z- shape brackets size 300 mm x 50 mm x 12 mm, (Z- shape depends on number of
main girder top flange plates) fixed tightly with 3 Nos. of special bolts with locking pins & nuts, MS
Spring washer and washer per each bracket to the existing railway girder. 50 mm dia Gl pipe line is
to be run (Gl pipe supplied separately) on the edge of above ISMC fixed with * S shape bracket, 4
nos. of bolts with locking pins & nuts, MS Spring washers etc., Complete to the finished item of
work as directed by the Engineer-in-Charge vide drawing No. RAILTEL/ SR/OFC/2009/7.

3.3.2 When laying cable on long bridges, the question of longitudinal expansion caused by

temperature differences should be taken into consideration and suitable cable loops should be
provided at the pillars of the bridge.

3.3.3 The laying of the cable on the bridges is to be done with much care and planning. It is necessary
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that the cable drum to be laid on the bridge is inspected and tested thoroughly so that
damaged cable is not installed.

3.4 Laying of OFC through DWC PIPE OVER CULVERTS AND BRIDGES
3.4.1 Wherever the water flow is less the cable in HDPE shall be laid under the bed of the culvert at a
depth of 1.6 meter through DWC pipes as detailed below:

a) The contractor has to Supply and fix the DWC pipes of size 77 mm / 78 mm outer dia. and 63
mm / 65 mm inner dia in 6 m length as protection to HDPE Duct where cable route passes
across the culvert / bridge where water is not flowing in the bed of the culvert / bridge.
Excavation of trench in the bed to a depth of 1300 mm, width 300 mm duly deepening to a
depth another 300 mm below DWC pipe at interval of 2000 mm, concreting with PCC 1:2:4
mix at the ends of the pipe line and at 2000 mm intervals (preferable at all couplers), of size
length 300 mm, width 300 mm, depth 300 mm below DWC pipe support, 173 mm above
DWC pipe as cover concrete to make concrete pillar of 550 mm height, curing the required
no. of days, re-filling with excavated
soil after laying DWC pipe, ramming and consolidation of soil etc., Complete to the finished
item of work as per drawing No.RCIL/SR/OFC/ 2008/9 and as directed by the RailTel
Engineer-in-Charge.

Similar arrangement as detailed at (a) above shall be provided for taking the cable in water
logged areas and drains.

The DWC shall be approved by RailTel before use.

3.4.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed
of culverts, the cables may be laid over the culvert in G.l. pipes as per Drg. No.
RailTel/SR/OFC/2008/6.

3.5 TRACK CROSSING & ROAD CROSSING USING HORIZONTAL BORE METHOD

All cable crossings across railway tracks & across road crossing at level crossing gates shall be
done in horizontal boring method as detailed below:
“Drilling of 100mm dia Horizontal Bore, supply of 50 mm dia Gl pipe across the Railway Track
and road at LC Gates by boring method at a depth of 1200 mm from the ground level (ground
level to be considered ignoring the bank height of track/road) and insertion of Gl pipes etc.,
Complete to the finished item of work as directed by the RailTel Engineer-in-charge vide
drawing No RAITEL/SR/ OFC/2008/10 (In TWO sheets)”. There should be no damage to the
road/platform/tracks or any such structures etc., enroute during or after the HDD operations.
The work includes supply of all accessories required for laying of HDPE pipes. Necessary
precautions to be taken for safety of train traffic while execution of horizontal boring in the
presence of concerned Railway Engineering Department officials.

3.6 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS:

3.6.1 When laying the cable in residential sections, the cable should be specially protected on both
sides up to a distance of about 300 meters beyond the building line. In such cases the cable
should be protected by means of DWC pipes.

3.6.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid
and protected as per decision of Engineer depending on site condition, like laying cable in G.I.
pipe 50 mm dia or 150 mm dia/DWC Pipe of 77 mm/78 mm outer dia and 63 mm/65 mm inner
dia supported on PCC pillars/Iron channels etc.

3.7 LEADING OF CABLE IN MASONRY BUILDINGS
3.7.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a
depth of 0.75 meter by cutting the masonry structure of the wall as per as per the directions of
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the RailTel Engineer-in-Charge. After the cable has been led inside the masonry wall the floor
inside shall be duly repaired and plastered.

Leading of OFC in Pre-fab: The cable will have to lead in and lead out through G.I. Pipe, G.I.
long ‘L’ bend as per instructions of RailTel engineer-in-charge.

LAYING OF CABLE IN SPECIAL CASES:

Near Power Cable

When the contractor comes across any other cable already laid, he shall first report the fact to
the Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), the
trench shall be dug as far away from the route of the power cable as practicable.

Crossing of Optical Fibre Cable with another cable

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible.
Where, however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos
cement pipes. The length of the pipe to be provided on either side of the crossing shall be at
least one meter.

Laying of other than optical fibre cables in the same Trench

No cable other than quad shall be laid in the trench for the Optical Fibre cable. Even in such
cases, both the cables are to be laid as per approved drawing. Where, however, exceptional
circumstances exist, the optical fibre cable may be laid along with another cable in the same
trench provided a specific permission of each such case is obtained in writing from Engineer.
When optical fibre cable and L.T. power cable have to be laid in the same trench they shall be
separated by placing a layer of brick between them vertically (approx. 16 bricks/meter) or laid
in DWC pipe.

Laying cable near feeding post:

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track
opposite to the feeding post. Further the Optical fiber cable shall be at least one meter away
from any metallic part of the O.H.E. and other equipment at the sub station which is fixed on
the ground and at least one meter away from the sub station earthing. In addition, the cable
shall be laid in DWC pipes (standard 6 meter length) complete or capable of being split into two
half as per spec. no. ISS-458 latest for a length of 300 meters on either side of the feeding point
as per the instruction of RailTel engineer.

Running of cables at foundations others than OHE Masts and from pipe outlets.

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes
from solid support such as a foundation pipe or bridge to soft support such as soft soil. The
cable must not press against the edge of the solid support. The soft soil near the edge must be
tamped and the cable raised slightly.

Laying near oily surface

If during the excavation of trenches for laying cables, the Contractor or his representative
notices the presence of oil or oily substance or any other chemical which is likely to cause the
deterioration of the cable protective material he shall bring the matter to the notice of the
Engineer or his representative and on the latter's decision he shall choose an alternative cable
route or he shall protect the cable in such places in such manner as advised in writing by the
Engineer or his representative. No additional charges are payable.

Special soil condition

Cable should not be laid in abnormally high acidic or alkaline soil or through sewage. If this is
unavoidable, special measures should be taken against corrosion as advised by the Engineer in
Charge.

Provision of damage due to sharp edges

When cable are laid in trunking, care should be taken to see that no ballast or stones have been
dropped inside the trunking and it should be cleared of all ballast and stones before the cover
is secured. When the ends of covers are joined together with cement plaster, a piece of paper
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or wood should be placed under the joint to prevent the cement plaster from falling on the
cables.

Laying of HDPE Duct

HDPE duct (33/40 mm dia) has to be laid in the already excavated trench on existing bridges
through GI/DWC pipes (HDPE duct with accessories will be supplied at any one location in the
section of work by RAILTEL). Proper couplers have to be provided for blowing OFC as directed
by the RailTel Engineer-in-charge.

Blowing of OFC: The contractor has to blow the OFC through HDPE Duct as detailed below:
Blowing of armored Optic Fiber cable (24 Fiber as per RDSO specification TC 55-2006 Rev.1 with
amendmentl.1) in the already laid HDPE duct by using blowing machine, providing the
sufficient loops in loop / joint chambers and other associated works (OFC Shall be supplied by
RailTel at any one location in the section of work) complete to the finished item of work and as
directed by the RailTel Engineer-in-charge.

HANDLING OF CABLE DRUMS & HDPE Duct

Before commencement of the laying, inspection of the trench and inspection of protection
works should be carried out so as to ensure their conformity with the specification. The trench
bottom should be clean, smooth and free of small stone. When the soil contains stone or
pieces of rock, sieved earth about 10 cm. thick should be used both for the bedding on which
the HDPE duct is laid and for covering the cables

The drums shall be unloaded by the side of the Railway Track by either a crane or any other
suitable means very carefully so as not to cause any damage to the cable. The drums at site
shall be protected until they are laid.

On each drum there are two ends, A&B. The 'B' end of one cable length shall meet 'A' end of
the next cable at a joint. The 'A' end shall be normally on the top unless otherwise indicated on
a drum.

The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall
not be set by jerks but shall be handled slowly and with care. The walls of the drums should not
be damaged while moving the drums if required for un-rolling.

The drums shall normally be unrolled at the same place and the cable carried by workmen near
the trench. The drums shall not be dragged in any case. But where cable drums have to be
moved, would always be rolled in the direction of the arrow, otherwise the coils tend to
unwind and the cable may get battered. In case no direction arrow is marked on the drum,
remove several battens and determine the direction in which the cable is coiled. The arrow
should then be painted on the drum pointing in the opposite direction in which the upper cable
end is coiled so that future handling of the cable drum is facilitated and then re-fix the battens
carefully.

The drum should be properly mounted on jacks (or on a cable wheel) making sure that the
spindle is large enough to carry the weight without bending and that it is laying horizontally in
the bearings so as to prevent the drum creeping to one side or the other while it is rotating.
Before attempting to pull off the cable, remove the end protection seal attached to the flange
of the drum and cut the security ropes so as to leave the cable free to move.

If a portion of the cable only is taken out from the cable drum, the battens should be
immediately re-fix to prevent damage to the balance of the cable.

The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to
staff and likely to damage the drums. A better method is to use two steel plates with grease
between them. By standing the drum on these greased plates, it can be easily elevated round
to the desired position.

All care should be taken in handling cable drums with a view to ensure safety not only of the
cables but also of the working party handling them. The man should not be allowed to break
the cable drum by standing in front but only from side.

Rewinding and Re-drumming of cables.
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i If for any reason if it is found necessary to rewind the cable on a drum, drum of a
proper barrel diameter not less than of the original drum should be chosen.
ii.. The drums should be mounted on cable jacks during rewinding operations using
proper size of spindles passed through the flange holes, which will not buckle under
the lead. The cable should not be bent opposite to the set it is having already.
iii. In the re-drumming operations, drums should be so turned that the cable passes from
the bottom of the original set with as little gap as possible.

iv. Replace all the lagging on the cable drum.
“3.9.9.1: An amount of Rs.350/- (Three hundred and fifty only) per Drum shall be recovered from the
contractor’s bills for unreturned empty OFC Drums. The details of no. of OFC Drums used and
unreturned empty Drums to be recorded in jointly signed material reconciliation statement by
RailTel and Contractor.”

3.10 PROCEDURE FOR CABLE LAYING/BLOWING

3.10.1 Minimum Bending Radius: Cables should always be bent (or straightened) slowly, they should
never be bent to small radius while handling. The minimum safe bending radius for optical fiber
cables should be 50 times the diameter of the cable but wherever possible larger radius should
be used.

3.10.2 Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50
times the diameter of the cable.

3.10.3 The pit for loop/splice chamber should be as per the specification given in the Drg. No.
RailTel/SR/OFC/2008/12.

3.10.4 The cable drum should be brought as close as possible to the cable trench. It should be lifted
with the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should
be minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm.

3.10.5 The wooden battens on the drums should be carefully removed shortly prior to laying and
before the drum is mounted on the jack. The nails on the lagging should be carefully removed.

3.10.6 While rolling a cable drum for blowing, the drum shall be supported on an axle running through
its centre, the height of the axle being such that the end frames are free to rotate and do not
touch the ground at any point. The cable shall be carefully uncoiled by gently pulling the cable
assisted as necessary by carefully turning the drums. The quick pulling of the cable or turning
the drums shall be avoided at all costs. Each cable drum shall be broken while laying is in
progress to prevent sharp bending or buckling, particularly when the cable coils are sticking
together.

3.10.7 The method of mounting the brakes is shown in Drg. No. RailTel/SR/OFC/2008/11

3.10.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the
drum bolts, which stand out from the drum discs.

3.10.9 On no account should a cable be allowed to twist or kink as this is likely to spring the Armour
and fracture the outer serving of the cable.

3.10.10 The cable shall be blown using Cable jet blowing method.

3.10.11 Contractor may have to blow the cable in the Ducts as instructed by engineer — in — charge.
Duct cleaning; cable blowing arrangement has to be made by contractor at no extra cost to
RailTel before blowing of the cables.

3.10.12 Cable manufacturer’s specification will be provided to the contractor prior to blowing.

3.10.13 Unless otherwise specified, the contractor must leave minimum 25 meters of slack on both
sides of fiber Optic splices at each splice chamber (every 3 KMs) and pull through chambers.

3.10.14 The proposed cable is an armoured type and delivered in reels of up to 3 KMs. Splice points are
located and planned considering the coils kept in splice/pull through chambers.

3.10.15 OFC is normally installed bi-directional that is cable reel is placed midway and installation is

Page 63 of 84 63



E-Tender No. RCIL-SR-ERS-OT-23-24-3
taken up on each side one after the other. The first installation is when the cable directly
uncoiled from the reel and next is after uncoiling all the cable from the reel are placed on the
ground in a figure of 8 to facilitate installation.

3.10.16 Anti twist tool may be used to avoid twisting of cable while blowing.

3.10.17 Cable should always be kept away from vehicular and pedestrian movement over it.

3.10.18 Sometimes there is considerable lapse of time between the pipe laying and cable laying. This
intervening period could have heavy rains too. Therefore, there is possibility of entering
dissolved muddy water into the HDPE pipes. This dissolved muddy water may transform into a
thick paste or solid mud. Cleaning of the pipes before the cable blowing is absolutely necessary
to remove any such obstructions. Replacing mandrill with nylon brush and rugs.

3.10.19 Before blowing OTDR test has to be conducted for all 24 fibers of the OFC in 1310nm and
1550nm windows and readings to be recorded in soft as well as hard copy and drums with any
defects for even one single fiber shall not be blown/Pulled. Such defects shall be immediately
brought to the notice of the engineer — in —charge and a joint statement has to be signed for
record.

3.10.20 The OFC shall be handled with utmost care and industry standard tools are to used for
transporting, loading, unloading and blowing of OFC.

3.11 PROVISION OF CHAMBERS: The contractor has to arrange for Casting of circular RCC chamber,
top covers and bottom plate (1:2:4 concrete mix) with reinforcement, two hooks in each half
cover, provision of duct holes as shown in the drawing. Excavation of circular pit to a depth of
1300 mm, dia of 1500 mm, positioning of bottom plates, chamber and top covers (two halves).
Chamber to be filled with river sand to the brim of the chamber after cable blowing and
splicing, top covers placed, refilled with excavated soil and rammed etc., complete to the
finished item of work as directed by the RailTel Engineer-in-Charge vide drawing No
RAILTEL/SR/ OFC/2009 /12.

The chambers to be installed in the following locations:

1. LC Gates: One chamber will be provided at all the LC Gates at least 10 mtrs. away from the

centre point of the road, a coil of 15 mtrs of OFC will be kept as spare in this chamber.

2. Bridges: For all bridges of length less than 25 mtrs, one chamber will be provided at a
distance of 10 mtrs. from the edge of the bridge and two chambers will be provided for all
bridges of length of more than 25 mtrs. A coil of 15 mtrs of OFC will be kept as spare in each
chamber.

Prefab: All prefabs will be provided with one chamber with a coil of 15 mtrs.

At every on KM: One loop chamber will be provided with coil of 25 mtrs.

Track Crossing: One loop chamber with 15 mtrs coil to be provided at every track crossing.
At every OFC Joint, one joint chamber will be provided by providing a coil of 25 mtrs for each
side of the cable.

7. Stations: Every station will be provided with one number of joint chamber where ‘T’ joint is
made. Only those fibers which are required to be derived only are to be spliced with
derivation cable with ‘T’ joint without disturbing the other fibers. For through cable 15 mtrs.
to be left as coil and for derivation cable 15 mtrs. to be left as a coil in the chamber.

8. As far as possible, it should be ensured that there will be at least one KM distance between
loop chambers. If there is an LC gate or a bridge or a track crossing or prefab and then the
next loop chamber will be at one KM distance.

3.12 ROUTE MARKERS: The contractor has to provide route markers as detailed below:

Casting, transporting and fixing of RCC Route Markers at a distance of 50 m apart on the cable
route/at places where the route of the cable changes/ on either sides of the
culverts/bridges/LC gates/road cuttings etc. They should be of standard letters “SR”, “OFC”,
with RailTel logo Qb on top. They shall be painted with green when placed at joint chambers,

D0ew
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yellow placed at loop chambers and orange at all other places. The length is 900mm,as shown
in the drawing, complete to the finished item of work as directed by the RailTel Engineer-in-
Charge vide drawing.

Installation Specifications:

3.13

3.14

3.15
3.15.1

3.15.2

3.15.3

Route marker inside hallow portion has to be filled with locally available soft soil and
compacted end closed with the locking flap provided with bolts and nuts.

A pit of cross section 400mm X 400mm and of depth 500 has to be dug.

The soil filled and flap closed Route marker should be placed upwards on 30mm soil bed and
pit to be closed to the Ht of 500mm of route marked. The soil should be compacted
thoroughly so that Route marker is planted firmly.

Concreting with CC of 1:2:4

The contractor has to do the protective works of concreting as per requirement. The OFC has
to be protected with Concreting 0.3 x 0.3 to the approaches of bridges and culverts in the ratio
(PCC 1:2:4 mix) wherever necessary as per the technical specification and as directed by RailTel
Engineer-in-Charge at site.

Joint Closure: splicing of 24 F OFC has to be done as per requirement, complete to the finished
item of work and as directed by the RailTel Engineer-in-charge. Splicing of OFC has to be done
using joint closure with all accessories broadly as per specification TEC/GR/0JC-02/02
September' 03 with additional features like Joint closure shall be dome shaped, capable to
close mechanically/ worm clip, cable entry shall be sealed with heat shrink& hot melt adhesive
system, fiber organizer trays in closure must be hinged at one end, 4 No. of trays capable to
accommodate 12 fibers in each. The Optic Fibre joint closure shall be of reputed make like
TVSE, Raychem, 3M etc. and the same may be approved by RailTel before use

Splicing:
STRAIGHT/BRANCH JOINT FOR FIBRE OPTIC CABLE:
There are various types of joint enclosures available in the market. The procedure for
assembly of joint closure is described in the installation manual supplied with straight joint
closure. This includes the following:

a) Material inside joint closure kit.

b) Installation tools required.

c) Detailed procedure for cable jointing.

d) Procedure for re-opening the closure

The Optic Fiber joint closure shall be of reputed make like TVSE, Raychem, 3M etc. and the
same may be approved by RailTel before use. Fiber no 1 to 4 which are to be terminated in
the way stations have to be branch spliced and only tube no.1 to be cut for this purpose.
Only the fibers required to be branched are to be cut. All the 24 fibers are required to be
terminated at locations as specified by RailTel engineer. The joint shall be protected in
concrete chamber.
However, generally, the following steps are involved for jointing of the cable.

. Preparation of cable for jointing

. Stripping/cutting the cable

. Preparation of cable and joint closure for splicing

. Fibre splicing

. Organizing fibers and finishing joints

. Sealing of joint closure and

. Placing joint in pit.
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