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RAILTEL CORPORATION OF INDIA LIMITED                   

(A Govt. of India Enterprise) 
2nd Floor, B-Block, Rail Nilayam, 

Secunderabad-500071 
CIN No: U64202DL2000GOI107905 

 
 
 
 
 

TENDER DOCUMENT 
  

FOR 
 

THE WORK OF 
 
 

“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated 
gears / equipment for 3 Year & extendable by 1 year on same terms and conditions for 14 

sections” 
 

 
Tender No. RailTel/e-Tender/OT/SR/SBC/2019-20/48 to 61  

 
 
 

(Cost of Tender Document:  Rs.5600/-only) 
  

 
 

 
 
 
 

Download of Tender document and submission of offer at e-tender portal: 

https://www.ireps.gov.in/ 

Note: 1) Submission of offers - Online only and required document as per Check List (See Page No.9). 

           2) Offline Documents to be submitted before opening of the tender time : Affidavit  (See Page No.93&94).  
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e-TENDER NOTICE 
 

Tender No. RailTel/e-Tender/OT/SR/SBC/2019-20/48 to 61                      Date: 20.09.2019 
 

RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven 
experience for the work of “Deployment of maintenance teams for maintenance of OFC cable network and 
upkeep of associated gears/equipment for a period of 3 year and extendable by one year on same terms & 
conditions” as detailed below: 
 

Ten
der 
No. 

Sectional HQ Section Details 
Length 
of Sec. 
(KM) 

Estimated 
Tender Value for 
three year incl. 

GST @18% 

Earnest Money 

48 YPR 

Tumkur-Bangalore-BYPL, Bangalore-
Maddur, BYPL-Banaswadi-

Yeswanthpur-Yalhanka -Kengeri-
Bangalore-YPR (48F) 

203.35 Rs.4828814/- Rs.96600/- 

49 WFD 

Bayappanahalli-Bangarpet-Jolarpet,K
rishnarajapuram-Chennasandra-Yela

hanka, Yelahanka-Devanahalli, 
Bangarpet-Kolar 

191 Rs.4535547/- Rs.90800/- 

50 HSRA Bayappanahalli-Hosur-Selam 204 Rs.4844249/- Rs.96900/- 
51 HUP Yelahank-Dharmavaram, Penukonda 215 Rs.5105459/- Rs.102200/- 

52 MYS 
Maddur-Mysore-Chamarajanagar,M

ysore-Hasan 245 Rs.5817848/- Rs.116400/- 

53 SKLR 
Arsikere-

Hasan-Sakleswar-Mangalore 235 Rs.5580385/- Rs.111700/- 

54 ASK 
Shivmoga-Birur-Arsikere-Tumkur, 

Kadur-Chikkamagalur  249.13 Rs.5915921/- Rs.118400/- 

55 JRU 
Birur- Chikjajur-Rayadurga-

Kalyandurga 240 Rs.5699117/- Rs.114000/- 

56 DVG 
Haveri-Davengere-Chikjajur, Kottur- 
Amaravathi colony, Vyasa Colony – 

Kotturu  
236.71 Rs.5620991/- Rs.112500/- 

57 LD Ambewadi-Alnawar-Londa-Vasco 168 Rs.3989382/- Rs.79800/- 
58 BGM Londa-Belgaum-Miraj 188 Rs.4464308/- Rs.89300/- 

59 GDG 
Bagalkot-Gadag-Hospete, Gingere-

Chikbenekal-Gangavathi 216.41 Rs.5138941/- Rs.102800/- 

 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 

Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad–500071  
 visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
 Regd.Office: Plate-A, 6th Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, New Delhi-23.  
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60 BAY 
Hospet-Bellary-Rayadurga, 

Torangal-Ranjitpura, Hospet - 
Swamihalli 

182 Rs.4321830/- Rs.86500/- 

61 UBL Hubli-Alnawar, Haveri-Hubli-Gadag 190 Rs.4511801/- Rs.90300/- 
 

Details of sections which are being tendered is as enclosed  
a) Commencement of Sale of Tender Documents 20.09.2019 
b) Closing of sale of Tender Documents 15.10.2019 at 14:30 hrs   

c) Last date and time for submission of tender documents. 15.10.2019 at 15:00 hrs   
d) Opening date and time of tender documents. 15.10.2019 at 15.30 hrs. 

e) Validity of offer 30 days from the date of opening of tender. 

f) Address for submission of offline documents The Regional General Manager, RailTel 
Corporation of India Limited, 2nd Floor, B-Block, 
Rail Nilayam, Secunderabad- 500071 

g) Web address for availability of tender document  Detailed tender notice and tender document 
https://ireps.gov.in also available at our website 
www.RailTelindia.com 

h) Cost of Tender document downloaded from IREPS 
website 

Rs.5600/- (including 12% GST) (In the form of 
Bank Draft in Favour of RailTel corporation of 
India Ltd. Payable at Secunderabad) 

 
Eligibility Criteria: As per para no.3 in the preamble of Tender document 
* Note:  

1. Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered item / 
work/services is exempted from submission of cost of tender & EMD.   

2. Firms claiming for the above exemptions under NSIC/MSME or others, have to submit supporting 
documents as per clause no 5.8  (Sec.II – Instructions to the contractor) without which their offers will 
be considered as invalid and liable for rejection 

3. The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome of 
the bidding process 

 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
www.railtelindia.com  or from the e-Tendering portal https://www.ireps.gov.in . For online bid submission 
the tenderer will have to necessarily download an official online copy of the tender documents from IREPS’s 
e-portal. All future Information viz. corrigendum /addendum/ amendments etc. for this Tender shall be 
posted on the e-Tendering Portal & RailTel website.  
 
Printed copy of Tender document will not be sold from RailTel office. 
 

 The offers shall be opened on above said date in the presence of those bidders who choose to be present 
online (refer section: e-Tendering/Bid Receipt (Online)). If the  above said date happens to be a holiday the 
same shall be opened on the next working day. 

 
  Sd/-  
                                                                                                             General Manager/O&M/SC 

For RailTel Corporation of India Ltd., 
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Details of sections for which tenderer has to quote   Annexure-A 
 

Ten
der 
No. 

 

 
Sectional 

HQ 

Section Details Length of Sec. (KM) Estimated 
Tender Value 

for Three 
years 
(Rs.) 

Earnest 
Money 

(Rs) 

Main 
Line 

Branch 
line 

 

48 YPR 

Tumkur-Bangalore-BYPL, 
Bangalore-Maddur, BYPL-

Banaswadi-Yeswanthpur-Yalhanka 
-Kengeri-Bangalore-YPR (48F) 

203.35 -- Rs.4828814/- Rs.96600/- 

49 WFD 

Bayappanahalli-Bangarpet-Jolarpet
, Krishnarajapuram-Chennasandra 

-Yelahanka, Yelahanka-Devanahalli, 
Bangarpet-Kolar 

191 -- Rs.4535547/- Rs.90800/- 

50 HSRA Bayappanahalli-Hosur-Selam 204 -- Rs.4844249/- Rs.96900/- 

51 HUP 
Yelahank-Dharmavaram, 

Penukonda 
215 -- Rs.5105459/- Rs.102200/- 

52 MYS 
Maddur-Mysore-Chamarajanagar,

Mysore-Hasan 
245 -- Rs.5817848/- Rs.116400/- 

53 SKLR 
Arsikere-

Hasan-Sakleswar-Mangalore 
235 -- Rs.5580385/- Rs.111700/- 

54 ASK 
Shivmoga-Birur-Arsikere-Tumkur, 

Kadur-Chikkamagalur  
249.13 -- Rs.5915921/- Rs.118400/- 

55 JRU 
Birur- Chikjajur-Rayadurga-

Kalyandurga 
240 -- Rs.5699117/- Rs.114000/- 

56 DVG 
Haveri-Davengere-Chikjajur, 

Kottur- Amaravathi colony, Vyasa 
Colony – Kotturu  

236.71 -- Rs.5620991/- Rs.112500/- 

57 LD Ambewadi-Alnawar-Londa-Vasco 168 -- Rs.3989382/- Rs.79800/- 

58 BGM Londa-Belgaum-Miraj 188 -- Rs.4464308/- Rs.89300/- 

59 GDG 
Bagalkot-Gadag-Hospete, Gingere-

Chikbenekal-Gangavathi 
216.41 -- Rs.5138941/- Rs.102800/- 

60 BAY 

Hospet-Bellary-Rayadurga, 
Torangal-Ranjitpura, Hospet - 

Swamihalli 
182 -- Rs.4321830/- Rs.86500/- 

61 UBL Hubli-Alnawar, Haveri-Hubli-Gadag 190 -- Rs.4511801/- Rs.90300/- 

 
Note: City Access network will also be maintained by the maintenance team which  will be up to 

around 15 % of total section length without any additional cost. 
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  - िनिव  चना 
 

 
Tender No. RailTel/e-Tender/OT/SR/SBC/2019-20/48 to 61, Date:20.09.2019 

 

 

रेलटेलकॉरपोरेशनऑफइंिडयािलिमटेड3 सालकᳱअविधकेिलए, िजसको समान शतᲄ पर एक साल के िलए बढ़ाया जा 

सकता ह,ै  अनुभवी, ᭭थािपत ऐवम िव᳡सनीयठेकेदारᲂ से,ओएफसीकेबलनेटवकᭅऔरसंबिंधतिगयर / उपकरणो 
केरखरखावकेिलएटीमᲂकᳱतनैातीके िलए ई िनिवदा आमंिᮢत करता ह।ै  
 

टŐडर
नं। 

अनुभागीयमु
ƥालय 

अनुभागिववरण 
सेकंडकी
लंबाई। 
(KM) 

तीनसालकेिलएअनु
मािनतिनिवदामूʞ। 

GST @ 18% 

बयाना रािश 

(Ŝ) 

48 YPR 

तुमकुर-बœगलोर-बीवाईपीएल, बœगलोर-
मद्दुर, बीवाईपीएल-बनवासवाड़ी-
यशवंतपुर-यलहंका-कŐ गेरी-बœगलोर-

वाईपीआर (48 एफ) 

203.35 Ŝ.4828814/- Ŝ.96600/- 

49 WFD 

बयपनहʟी - बंगारपेट - जोलरपेट, 
कृˁराजपुरम - चɄनसȾा - येलहंका, 

येलहंका - देवनहʟी, बंगारपेट - कोलार 
191 Ŝ.4535547/- Ŝ.90800/- 

50 HSRA बयɔनाहʟी - होसुर - सेलम 204 Ŝ.4844249/- Ŝ.96900/- 
51 HUP येलहंक - धमŊवरम, पेनुकोडंा 215 Ŝ.5105459/- Ŝ.102200/- 

52 MYS 
मद्दुर - मैसूर - चामराजनगर, मैसूर - 

हसन 
245 Ŝ.5817848/- Ŝ.116400/- 

53 SKLR अिसŊकेरे - हसन - सकलेʷर - मœगलोर 235 Ŝ.5580385/- Ŝ.111700/- 

54 ASK 
िशवमोगा - िबŜर - अिसŊकेरे - तुमकुर, 

कडूर - िचſमगलूर 
249.13 Ŝ.5915921/- Ŝ.118400/- 

55 JRU िबŜर - िचकǍुर - रायदुगाŊ - कʞाणदुगŊ 240 Ŝ.5699117/- Ŝ.114000/- 

56 DVG 
हावेरी - दावŐगेरे-िचकǍुर, कोट्टूर - 
अमरावतीकॉलोनी, ʩासकॉलोनी- 

कोट्टूर 
236.71 Ŝ.5620991/- Ŝ.112500/- 

57 LD अɾेवाडी - अलनवार - लोडंा - वाˋो 168 Ŝ.3989382/- Ŝ.79800/- 
58 BGM लोडंा - बेलगाम - िमराज 188 Ŝ.4464308/- Ŝ.89300/- 

59 GDG 
बगलकोट - गडग - हो˙ेट, िगंगेरे - 

िचकबनेकल - गंगावती 
216.41 Ŝ.5138941/- Ŝ.102800/- 

60 BAY 
हो˙ेट - बेʟारी - रायदुगाŊ, तोरंगल - 

रणजीतपुरा, हो˙ेट - ˢामीहʟी 
182 Ŝ.4321830/- Ŝ.86500/- 

61 UBL Šबली - अलनवार, हावेरी - Šबली - गडग 190 Ŝ.4511801/- Ŝ.90300/- 
 
 

 

रेलटेलकॉरपोरेशनऑफइंिडयािलिमटेड 
भारत सरकार (रेल मंᮢायल ) का उपᮓम  
Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad–500071  
visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
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िजनअनुभागोकंािववरणिदयाजारहाहै, उनकािववरणसंलưहै 

a) िनिवदादˑावेजोकंीिबŢीकीʩव̾था 20.09.2019 से 
b) िनिवदादˑावेजोकंीिबŢीकासमापन 15.10.2019पर 14:30 बजे तक  
c) िनिवदादˑावेजजमाकरनेकीअंितमितिथऔरसमय। 15.10.2019पर 15:00 बजे। 
d) िनिवदादˑावेजोकंीखुलनेकीतारीखऔरसमय। 15.10.2019पर15.30 बजे। 
e) ऑफरकीवैधता िनिवदाखोलनेकीितिथसे 30िदनो ंतक  

f) 

ऑफ़लाइनदˑावेज़जमाकरनेकेिलएपता 

ƗेũीयमहाŮबंधक, रेलटेलकॉपŖरेशनऑफइंिडयािलिमटेड, 
िȪतीयतल, बी-ɰॉक, रेलिनलयम, िसकंदराबाद- 500071 

g) 

िनिवदादˑावेजकीउपलɩताकेिलएवेबपता 

िवˑृतिनिवदासूचनाऔरिनिवदादˑावेज hƩps://ireps.gov.in 
हमारीवेबसाइट www.railtelindia.com परभी उपलɩहै 

h) 

IREPS 
वेबसाइटसेडाउनलोडिकएगएिनिवदादˑावेजकीलागत 

Ŝ. 5600 / - (12% GST सिहत) (रेलटेल कॉपŖरेशन ऑफ इंिडया 
िलिमटेडकेपƗमŐबœकडŌ ाɝकेŝपमŐिलिमटेडिसकंदराबादमŐदेय) 

 
पाũतामापदंड: िनिवदादˑावेजकीŮˑावनामŐपैरानं .3 केअनुसार 
*ȯानदŐ : 

1. Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered item / 
work/services is exempted from submission of cost of tender & EMD.   

2. Firms claiming for the above exemptions under NSIC/MSME or others, have to submit supporting 
documents as per clause no 5.8  (Sec.II – Instructions to the contractor) without which their offers will 
be considered as invalid and liable for rejection 

3. The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome of 
the bidding process 

 
िनिवदासचूनाऔरिनिवदाद᭭तावजेरेलटेलकᳱवेबसाइटपरउपल᭣धहऔᱹर उ᭠हᱶ www.railtelindia.com सयेाई -  

टᱶडᳳरगपोटᭅलhttps://www.ireps.gov.inसडेाउनलोडᳰकयाजासकताह।ै ऑनलाइनबोलीजमाकरनकेेिलए, 

िनिवदाद᭭तावजेᲂकᳱआिधकाᳯरकऑनलाइनकॉपी IREPS केई-पोटᭅलसडेाउनलोडकᳱ ᱟई होनी चािहए 

।सभीभिव᭬यकᳱजानकारीअथाᭅतइसिनिवदाकेिलएशिु᳍पᮢ / पᳯरिश᳥ / सशंोधनआᳰदकोई-
टᱶडᳳरगपोटᭅलऔररेलटेलवबेसाइटपरपो᭭टᳰकयाजाएगा। 
 
रेलटेलकायाŊलयसेिनिवदादˑावेजकीमुिūतŮितनहीबेंचीजाएगी. 
 

 उᲦितिथकोउᲦितिथकोउनलोगᲂकᳱउपि᭭थितमᱶखोलाजाएगाजोऑनलाइनउपि᭭थतहोनाचुनतेह ᱹ (खंडदखेᱶ: ई-टᱶडᳳरग / बोलीरसीद 

(ऑनलाइन))।यᳰदउपयुᭅᲦितिथछुᲵीकाᳰदनहोताहतैोिनिवदा को अगलेकायᭅᳰदवसकोखोलाजाएगा। 

 
 

 Sd/-  

                                                                         महाᮧबधंक / सचंालन और अनरुᭃण / िसकंदराबाद  
रेलटेलकॉपᲃरेशनऑफइंिडयािलिमटेडकेिलए 
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उनअनुभागोकंािववरणिजसकेिलएिनिवदाकताŊकोअनुलưक - A कोउद्धृतकरनाहोगा 
 

टŐडर
नं। 

अनुभागीयमु
ƥालय 

अनुभागिववरण 

सेकंडकीलंबाई। (KM) तीनवषŘकेिलए
अनुमािनतिनिव

दामूʞ 

(Ŝ।) 

बयाना रािश 

(Ŝ) 

मेनलाइ
न 

शाखारेखा 

 

48 YPR 

तुमकुर-बœगलोर-बीवाईपीएल, बœगलोर-
मद्दुर, बीवाईपीएल-बनवासवाड़ी-
यशवंतपुर-यलहंका-कŐ गेरी-बœगलोर-

वाईपीआर (48 एफ) 

203.35 -- Ŝ.4828814/- Ŝ.96600/- 

49 WFD 

बयपनहʟी - बंगारपेट - जोलरपेट, 
कृˁराजपुरम - चɄनसȾा - येलहंका, 

येलहंका - देवनहʟी, बंगारपेट - 
कोलार 

191 -- Ŝ.4535547/- Ŝ.90800/- 

50 HSRA बयɔनाहʟी - होसुर - सेलम 204 -- Ŝ.4844249/- Ŝ.96900/- 

51 HUP येलहंक - धमŊवरम, पेनुकोडंा 215 -- Ŝ.5105459/- Ŝ.102200/- 

52 MYS 
मद्दुर - मैसूर - चामराजनगर, मैसूर - 

हसन 
245 -- Ŝ.5817848/- Ŝ.116400/- 

53 SKLR अिसŊकेरे - हसन - सकलेʷर - मœगलोर 235 -- Ŝ.5580385/- Ŝ.111700/- 

54 ASK 
िशवमोगा - िबŜर - अिसŊकेरे - तुमकुर, 

कडूर - िचſमगलूर 
249.13 -- Ŝ.5915921/- Ŝ.118400/- 

55 JRU 
िबŜर - िचकǍुर - रायदुगाŊ - 

कʞाणदुगŊ 
240 -- Ŝ.5699117/- Ŝ.114000/- 

56 DVG 
हावेरी - दावŐगेरे-िचकǍुर, कोट्टूर - 
अमरावतीकॉलोनी, ʩासकॉलोनी- 

कोट्टूर 
236.71 -- Ŝ.5620991/- Ŝ.112500/- 

57 LD अɾेवाडी - अलनवार - लोडंा - वाˋो 168 -- Ŝ.3989382/- Ŝ.79800/- 

58 BGM लोडंा - बेलगाम - िमराज 188 -- Ŝ.4464308/- Ŝ.89300/- 

59 GDG 
बगलकोट - गडग - हो˙ेट, िगंगेरे - 

िचकबनेकल - गंगावती 
216.41 -- Ŝ.5138941/- Ŝ.102800/- 

60 BAY 
हो˙ेट - बेʟारी - रायदुगाŊ, तोरंगल - 

रणजीतपुरा, हो˙ेट - ˢामीहʟी 
182 -- Ŝ.4321830/- Ŝ.86500/- 

61 UBL 
Šबली - अलनवार, हावेरी - Šबली - 

गडग 
190 -- Ŝ.4511801/- Ŝ.90300/- 

 
ȯानदŐ: City Access network will also be maintained by the maintenance team which  will be up to 

around 15 % of total section length without any additional cost. 
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Check List for Tenderer before submission of Tender: 
 

Sl 
No 

Description Submitted  
Page No. 

1 Read carefully and understand each clause of the Tender Document. Your Special 
attention is requested on various penalty clauses mentioned in tender documents.  Each 
page of the Tender Document is to be signed and stamped. 

YES / NO 

2 Submit documents to prove your minimum Eligibility criteria 
1) Technical 
2) Financial 

 

3 Deposit EMD (only as DD) as listed in Tender Document 
In case of MSME/NSIC submitted, submit “declaration” vide clause no.5.8 (instructions 
to contractor) 

 

4 Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital 
test equipments/machines. Undertaking to provide vital equipment on awarding the 
contract 

 

5 Submit list of Personnel who will be deployed on regular basis for this Maintenance work 
along with their qualification and experience 

 

6 Submit complete plan of deploying your maintenance teams indicating their head 
quarters to achieve the end objective of this Maintenance Tender. Head quarter of 
maintenance team for each section shall be decided by the RailTel 

 

7 Please quote a percentage (both in figure & words) ‘above/below’ the rates given by 
RailTel against ‘SOR-A -. 
If needed, separate Work Order will be issued by RailTel for execution of some of the 
items against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of the 
same by signing on SOR-A, SOR-‘B’ , the tenderer shall quote percentage 
(Above/below) for SOR-A. For execution of items against SOR-B, no minimum work can 
be indicated, however, the maximum amount against SOR-B shall normally be kept at 
10% of SOR-A per annum. However, additional 20% of SOR-A under SOR-B may be 
utilized for OFC diversion works, marketing requirement and improvement works etc 

 

8 A notarized Affidavit on a non-judicial stamp paper As per Annexure-E  
 
Failure to comply with the above points shall render the offer to be invalid and liable to be rejected 
 

 

 
 
 

Signature of Tenderer with Seal 
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Section - I 
PREAMBLE 

 
S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable network and 
associated equipment etc. for a period of 1 year.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 
 

3 Up-keep of infrastructure  like AC machine , DG sets, shelter , power plant and 
associated control equipment etc.  

 
The contract shall be extendable by one year on same terms & conditions. 

 
2.   SUBMISSION OF TENDER BID: 
2.1      The tender bid shall be submitted as below:  

 
The offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be sealed in an envelope 
which should bear the Tender No., its description, section name and date of opening. The complete 
offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be addressed to:  

 
The Regional General Manager,  
RailTel Corporation of India Ltd., 
2nd floor, B-Block, Rail Nilayam, 
Secunderabad-500071 
 

Last Date of receipt of e-tenders: for the Tender No. RailTel/e-Tender/OT/SR/SBC/2019-20/48 to 61 will 
be received in the office of the Regional General Manager, RailTel Corporation of India Ltd, up to 15:00 
hrs IST of Date 15.10.2019 and will be opened at 15:30 hrs on same day.  If the above said day 
happens to be a holiday, the tender shall be opened on the next working day at the given time. 

 
  3.       ELIGIBILITY CRITERIA: 

The bidder/tenderer should have the following Technical & Financial capabilities for each section that 
the tenderer is quoting: 
 

3.1 Technical Capability:  
 Tenderers should have:  
(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One hundred fifty 

kilometres) for a minimum period of 6 (six) months in the past three financial years & current year before 
the date of opening of tender. 

Or 
(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of 50 

Kms (Fifty Kilometre) in a single contract or a combined length of minimum 200 Km (Two Hundred 
Kilometres) in the past three financial years & current year before the date of opening of tender. 

 
Note:  
1) Tenderers must have completed the above mentioned works either for Govt. / public Sector or for 

reputed private sector telecom service providers/Infrastructure Provider with satisfactory performance 
report from the client. 
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2) Tenderer must have completed the above mentioned works in the last three financial years & current 
year reckoned from the date of opening of the tender. 

3) No consortium/ Joint Bid shall be allowed.  

4) Certified copies of the necessary experience certificates to this effect shall be enclosed along with the 
tender document while quoting for establishing credentials.   

 
3.2  Financial Capability: 

a) The tenderer must have received total contract value of 150 % of the advertised value of 
tendered sections for which they are participating in the past three financial years & current year 
before the date of opening of tender. 

b) The tenderer should produce:  
 

(i) – Deleted  
   

(ii)    Audited balance sheet and income statement of all the preceding three 
        Financial years and PAN Number.  
 
(iii)   The contractor should submit copy of GST registration certificate   for the states wherever 

applicable. 
 
3.3 In case the tenderer wants to quote for multiple sections, the financial and technical criterion
 given above will have to be separately meet  for each section being quoted, i.e. for 4 sections 
 tenderer should have 4 times  capability required for one  section. 

 
4. General Condition: 

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer, printer 
& Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the submission of 
offer. Any change subsequently shall be advised in writing to this office. 

 
5. Currency of the Contract:  

The currency of the contract shall be three years from the date of taking up service contract after issue 
of LOA and shall be extendable by one year on same terms & conditions. 

 In case of premature withdrawal (before the completion of the tenure agreed) of   the Team by the 
contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in case the 
premature withdrawal is without at least one month’s notice, additionally the maintenance charges for 
the last two months shall also be forfeited. 
 

6. Tender Cost: Cost of the tender document in Rs.5600/- (incl. GST @12%) (Rupees Five Thousand Six 
Hundred only). The payment for the cost of the tender document shall be made as Demand Draft on any 
Scheduled Bank/Nationalized bank of RBI in favour of RailTel Corporation of India Ltd., payable at 
Secunderabad as the case may be. Cost of the tender document is not refundable. 
Small Scale Units registered with NSIC& MSME under single point registration scheme shall be 
exempted  from the cost of tender documents.    
 

7. The tenderer shall produce along with tender document, the documentary support for their experience. 
The tenderer shall also state the number of fully equipped teams, which shall be placed fully under the 
disposal of RailTel. Documentary support like cash memo/invoice/bill for the possession of vital 
equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, Road Vehicle etc. shall 
be submitted along with the tender document.   

 
8. All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly filled in 

and signed complete with technical details, unsealed tenders will not be accepted.  
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9. EMD:-A sum of Rs. 2% of total tender value (rounded to nearest 100) for respective tendered section 

should be deposited as earnest money in favour of RailTel Corporation of India Ltd., payable at 
secunderabad in the form of Demand Draft on any Scheduled Bank/Nationalized bank of RBI. The 
validity of Demand draft will be at least 60 days beyond opening of tender. No interest is allowed on this 
Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the successful tenderer fails 
to submit the Security Deposit required by the terms and conditions of the tender. Tenders not 
accompanied by Earnest Money will be summarily rejected. (See note 5.8 for exemption) For multiple 
sections, the EMD amount will be 2% of the total tender value for the total number of sections which he 
has quoted. 

9.1 For NSIC& MSME registered firm:  Please refer clause no. 5.8 under instructions to tenderers and 
conditions of tendering for exemption from submission of EMD & cost of tender document.  

10.   The offer of Tenderers, who do not comply with the above conditions, will be rejected. 
 
11. The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the items 

specified without assigning any reason whatsoever. RailTel also reserves the right to add or delete any 
maintenance section. In case of Addition/deletion of any section, the change in contract value will be 
governed as under: 

 
 Change in Sectional length: +/- 55% of the tendered backbone length. Change of the contract value 

shall be @ +/- ½ of % age of change in sectional length rounded off to nearest full %age. 
 

12.   Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all the 
materials to be provided for the work to be done by the contractor as described in the tender document 
and the schedules attached. Tenderer’s special attention is invited to the fact that no material shall be 
arranged /supplied by RailTel except OFC & HDPE Duct (as required) in various sections for Preventive 
Maintenance and fault rectification of OFC. All materials including the materials covered under the 
Schedule of Requirement and those required to achieve the end objective and any special protection 
materials needed are to be supplied by the contractor. The material used by contractor should be of 
approved quality specified. 

 
13. Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against SOR-A after   

taking   all the    relevant factors into consideration and  these should be firm all inclusive without any 
variation clauses. Prices inclusive of GST as payable under the law of the land, while for SOR-B rates 
have been indicated by RailTel. RailTel shall not accept any liability for the same after award and 
acceptance of contract. However, the tenderer shall quote only percentage (Above/below) for SOR-A. 

 
14. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the 

tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled and 
EMD shall be forfeited. 

 
15.     Validity: The tenderer shall keep the offer open for a minimum period of 30 days from the date of opening 

of the tender within which period the tenderer cannot withdraw his offer. Any contravention of this 
condition will make tenderer liable for rejection and forfeiture of his Earnest Money deposit.  

 
16. Before quoting, the Tenderers are advised to ascertain the nature of work involved and invariably 

undertake a site inspection. 
 

17.     Tenderer is required to quote for the complete work. 
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18. The submission of tender will be deemed to imply that this memorandum and all documents enclosed 
have been studied and understood and the tenderer is aware of the full scope of the work to be done 
and the conditions affecting the execution. 

 
19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for reduction in 

rates. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the rates 
originally quoted will be binding on the tenderer. 

 
20. If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for 

the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage.In 
case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited 
shall be forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel 
tenders for a period of 5 years. 

 
21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a performance guarantee 

amounting to 5 % of annual contract value within 21 days from the date of issue of LOA. Extension of 
time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may be 
granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be 
charged for the period of delay beyond 21 days i.e. 22st day after date of issue of LOA. In case the 
successful tenderer is not able to submit PBG, the tenderer will have options to submit this amount in the 
form of Demand draft. PBG (DD in lieu) shall be released after satisfactorily completion of the work and 
on expiry of warranty. 

 
 A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s bank through 

SFMS and only after this the BG will become acceptable to RailTel.  It is therefore in own interest of 
bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these particulars to the BG 
issuing bank and request them to send advice of BG through SFMS to the RailTel’s Bank. 

 
22. The Security Deposit for each work shall be 5% of total contract value. The Earnest Money (2% of tender 

estimated value) of the successful tenderer shall be adjusted towards the same. 
 

Balance amount towards SD of 5% total contract value shall be recovered from the contractor’s “on 
account” bills as under: 

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total contract value is 
achieved. (EMD cost and balance from the running bills) 

(b)  Security Deposit shall be returned to the contractor after the complete physical completion of the 
work as certified by the competent authority. 

(c)  No interest will be payable upon the Earnest Money and Security Deposit. 
(d) Wherever the contract is rescinded, security deposit and PBG shall be forfeited.  

 
23. The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her 

and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents are 
ready. 

 
24.       The maximum number of sections that can be awarded to a contractor is 50% of the number of tendered 

sections. 
  
25.  The tenderer shall submit along with the tender document, documents in support of his/their claim to 

fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of credentials, submitted by the tenderer, shall be self-attested/digitally 
signed by the tenderer or authorized representative of the tendering firm. Self-attestation shall include 
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signature, stamp and date (on each page). Only those documents which are declared explicitly by the 
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender. 

26. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are not 
liable to the disqualified and all their statements/documents submitted along with bid are true and 
factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-E. Non 
submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly 
self attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It 
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted document of tenderer 
as far as his qualification for the tender is concerned.” 
 
With the submission of the affidavit as mentioned above, the practice of verification of tenderer’s 
documents by the RailTel may be dispensed with.  

a) The RailTel reserves the right to verify all statements, information and documents submitted by 
the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 
available all such information, evidence and documents as may be necessary for such 
verification. Any such verification or lack of such verification, by the RailTel shall not relieve the 
bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 
thereunder. 

b) In case of any wrong information submitted by the tenderer, the contract shall be terminated, 
Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 
contract forfeited and agency barred for doing business on entire RailTel for 5 (five) years. 

 
27. GST :  
 The imposition of any new tax and /or increase in the aforesaid taxes, duties levies (including fresh 

imposition of any other Tax like goods and Service Tax subsuming the indirect taxes like excise, VAT, 
Service Tax etc), after the last stipulated date for the receipt of tender including extensions if any and 
the bidder thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of RailTel 
attributable to delay in execution of work within the control of bidder. The bidder shall, within a period of 
30 days of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel that the 
same is given pursuant to this condition, together with all necessary information including details of input 
credit relating thereto. In the event of non-payment/ default in payment of any of the above taxes, 
RailTel reserves the right to with-hold the dues / payments of bidder and make payment to local/ state / 
Central Government authorities as may be applicable. 
 

 After imposition of GST as explained clause 1 above, bidder shall issue proper invoice to RailTel for 
availing input credit of CGST/SGST/IGST. GST will not be reimbursed in the absence of proper invoice 
for availing input tax credit. 
 

 The break-up of price of each item of SOR in terms of basic unit price, Excise duty, Sales Tax, Freight, 
Custom Duty, Forwarding, Packing, Insurance and nay other Levies/Charges already paid or payable by 
the bidder shall be quoted in the SOR. Bidder has to quote all inclusive rates (with tax break-up). Even 
after the introduction of GST, all inclusive unit rates payable will not exceed the all inclusive rates 
offered by the bidder. However, if rates are reduced in the current tax structure the bidder has to pass 
on the benefit to RailTel. 

 “In case the successful tenderer is not laible to be registered under CGST/IGST/UTGST/SGST Act, The 
RailTel shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned tax authority.” 

****  
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INTRODUCTION 
 

INFRASTRUCTURE: 
1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 45,000 Kms length of 

OFC route along the ROW and access network in cities on which different transmission equipment, 
data network equipment etc have been deployed. 

 
1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   wherever 

required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept the site on as–is–
where–is basis. The maintenance agency is not only responsible for the proper maintenance of 
backbone UG/Over Head OFC laid between node to node but also the access OFC network laid in cities  
(up to around 15% of total section length) . The agency is fully responsible for the end to end 
performance between the two nodes in the entire jurisdiction of the teams reach awarded. 

 
1.2    The RailTel has DWDM, STM, telecom equipments, Power plant, DG sets, AC machine, earthing etc in 

POPs on OFC network.   
 
2.  SCOPE OF WORK: 
2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him. 

This shall include but not limited to undertake all required preventive measures of the OFC route, 
rectification of faults and restoration jobs required for achieving the OFC link availability of highest 
order. 

 
2.2 The contractor shall carry out any OFC related works like attending to existing protection works, 

splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the already 
done protection work over culverts/bridges, wiring of equipment as directed by the Engineer of the 
section. No additional payment will be made on account of these technical works. 

 
2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom 

equipment, power plant, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing 
arrangements general cleanliness of the RailTel’s POP, and other such activity as advised by Engineer 
of the section on periodical basis. In case of replacement or repair of any spares or parts of any 
equipment, payment for the same will be reimbursed to contractor on actual basis.  

 
2.4      The maintenance contract is planned to be awarded for a period of 3 year and extendable by 1 year
 on same terms & conditions. However, the contract can be terminated by giving 30 days notice before 
 the expiry of contractual completion period in case performance of the contractor is not found 
 satisfactory or as and when required by RailTel.  
 
2.5 Preventive Maintenance for Cable Protection: 
2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link 

disruptions.  It will be done by dedicated and exclusive team who will not be assigned any other work. 
There should be at least one patrolman on approximately every 50-60 kms beat and between two Long 
Haul Pops (also located at approximate length of 50-60 Km). Each patrolman has to be equipped with 
a mobile phone with Android operating system which can run apps. Suitability of patrol man shall be 
examined by Engineer before deployment. 
 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train and 
the entire section has to be covered at least thrice a week during daytime.  If any activity is observed 
which may affect the OFC, the patrolling team should get down and reach the suspected spot by foot or 
by any means and prevent any damage to the OFC. The matter must be reported to the RailTel officials 
immediately. The time-to-time movement of the patrolling team shall be kept informed on daily basis so 
that they can be contacted during emergencies.   
  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block sections 
on every day is covered and observe the condition of the OFC. It is expected that the entire section 
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under the contract will be covered by foot patrolling at least 3 times every month. Therefore, for effective 
patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above, sufficient number 
of persons are to be engaged by the contractor. Monitoring of jobs undertaken by other agencies in the 
vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable shall also be done by 
assigned agents of the contractor. 

 
2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC 

network, which come to light during patrolling.  
 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of work, who 
shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the damages to 
RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies working along the 
RailTel's OFC route to prevent damage to OFC link and the contractor will be held responsible for any 
cut of the link by other agencies. 

 
2.5.6 Liasioning also shall be maintained with other department like NHAI, Municipal corporations, Nagar 

palikas, Rlys,Urban Development Authorities etc regarding the permission being given or shall be given 
to other parties for any type of construction works along the RailTel OFC route. Regular liasioning with 
various Railway authorities like Railway field officials of Engineering, S & T and Electrical department 
and protect the OFC when any of these departments do work, which may directly or indirectly affect the 
OFC in the section. However, only cost of the material (JC and JE), may be reimbursed at SoR-B rates 
by RailTel for rectification of cuts during large scale Railway/NHAI works in all the O&M contracts with 
the approval of ED/Region. Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other 
cases it shall be equal to the penalty proposed in Annexure”C”. Since it is re-imbursement, 
supplementary bill duly certified by section-in-charge and TM will be submitted for approval of ED and 
re-imbursement. This clause is applicable for Backbone OFC NW 

 
2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous construction works 

shall be deputed by the contractor including day-to-day open line works or railway such as track works, 
bridge works and sleeper works etc.  In case, additional patrolmen for the conditions mentioned in Cl. 
2.5.7 of Tender Document underwritten advice of Territory-in-charge are deployed with prior approval of 
ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile charges per month. 
Mobile with Android operating system which can run apps and SIM to be arranged by contractor 

 
2.6        Planned repairs to existing joints/Terminations: 

The preventive maintenance should be carried out with prior approval and during planned shutdown 
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not 
guaranteed, as number of customer circuits will be in operation. 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC route 
for improvement in the performance with link margin as per national/international standards and 
instruction of Engineer with consumable material such as repair kit etc. No extra charges will be 
payable for this schedule maintenance except maintenance charges as per SOR-A. However, for 
attending OFC joint / termination and laying of cable etc as the case may be for improvement of fibres 
which was identified as high loss / break / defective (at the time of taken over of the section) payment 
will be made as per SOR – B rates. 

 
2.6.2 Preventive maintenance of OFC cable:  
 All measurements for preventive maintenance shall be carried out as per prior agreed time schedule. 

The testing of all fibers including short haul fibers shall be done, once in every four months for all 
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in the 
OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance 
supervisor will also accompany the teams as and when required. Testing should be supervised by the 
Engineer. Working fibers will be tested as per the instructions of engineer. OTDR testing report in 
proforma 1 & 2 will be submitted within 10 days of doing the measurements. 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one 
correspondence. Station to station testing is required for spare fibers terminated at block stations in both 
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the directions. Run through fibers may be tested from end to end only. The periodicity of testing is once 
in four months for all block sections. 

 
2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of more 

than 0.2 dB over the section fiber wise for all fibers tested in the given  Performa in print and in Excel 
worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km at 1550  for 
all the fibers tested.  The OTDR traces should be submitted in soft copy format. 

 
2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction / doubling projects 

are going on or are to start and necessitates re-routing through a new safe route of OFC to avoid 
damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan for new 
location, where re-routing can be done.  

 
2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the report 

to be submitted in hard & soft copy along with Bi-monthly bill. 
 

a. Broken and non-usable high loss fibers----------------          RED 
b. High loss fibers but usable in case of emergency----------  PINK 
c. Working fibers-------------------------------------------------------- GREEN 
d. Spare usable fibers-------------------------------------------------- YELLOW 

 
Summary of fiber condition should be provided in the Performa attached. 
 

2.7 Equipment/other fault restoration Services: 
2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ power plant 

etc) & shall be available with maintenance team & transport etc for going to  the section. 
 
2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in 

Annexure-A or at any other place mutually agreed to. The Maintenance teams shall comprise of 
manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to 
day expenditures, etc 
 

2.7.3 On all working days the members of team with team equipments should be present in office of the 
Engineer during office period unless team is assigned work in the section. The movement of team 
members should be in the knowledge of Engineer responsible for O&M of the section. The attendance 
of all team members shall be marked in the Performa accordingly. Daily diary of the works and 
movement of all staff shall be submitted along with the bill duly verified by the Engineer responsible for 
O&M of the section. 

 
2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from local 

authorities if required, excavation of earth to expose cable, laying of required length of OFC with 
protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back 
filling of pit (FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage etc,  
provision/alignment/tightening of clamps and  maintenance of GI pipes and troughs on bridges, 
supply and installation of cable Route Markers of RCC make and Joint Markers as per specification, 
testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-dated with each 
instance of cut, including date, cable location etc. Up-dated copies of relevant sheets of ABD (As built 
drawing) will be submitted along with bi-monthly bill. Updated drawing of whole section will be submitted 
in soft copy every 6 months & hard copy every year. 
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2.8 Restoration for OFC cuts:   
Under OFC link cut condition, the following activities shall have to be taken up by the CONTRACTOR 
for the restoration of OFC cut fault for the end-to-end restoration of the network traffic/service: 

 
2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall move immediately for 

locating and rectifying fault as per the response time given below. The working fibers shall be restored 
first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken not to 
damage QUAD copper cable of Railways if laid in the same trench. 

 
2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of spare fibre 

shall be made from the nearest telecom station/Node. For better clarity, the OTDR measurement on 
spare fiber shall be taken at Nodes / nearest OFC joints situated at both ends of cut and using dummy 
fiber spool of 1km, in case required. 
 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical site of fault on 
ground shall be located. It may be possible that data in as- built document may  not be correct for the 
accuracy purpose, as such As-built drawing shall be taken as reference only. No claim of contractor will 
be entertained on account of the inaccuracy of the as built drawing. Accordingly, locating the OFC fault, 
the job of excavation in all types of soil, identification of OFC, pulling of cable from both ends if feasible, 
construction of jointing pits, splicing of OFC, back filling of trench &jointing-pit shall be taken up as per 
the standard procedure. Further, RCC marker at the jointing pit has to be provided for identification of 
route as well as jointing pit, depth of cable etc (Date of installing Jointing pits to be updated on route 
plan). This should be incorporated in the cable route plan also with accurate offset and depth recorded. 
The splicing of fibers are to be carried out in line with the installed fiber i.e. G.652 and measurements 
are to be taken on spare fibers. In case the active fibers are to be used, precautions are to be taken with 
regard to the power launched on to the fiber. Restoration of site shall be done to the entire satisfaction 
of the Engineer. 
 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to make 
two pits/ splicing joints required length of OFC supplied by RailTel has to be put in between two joints. 
The spacing of joints/ pits shall be depending up on situation at site and shall be as decided by 
Engineer. Remaining OFC has to be coiled in both the pits. Further, joint RCC markers at each jointing 
pit have to be provided for identification of route as well as jointing pit. The precise joint locations so 
provided should be incorporated in the cable route plan also. 

 
2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic from 

the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at 1550nm) 
shall be taken for all spare fibers & submitted to RailTel. 

 
2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by incorporating 

the new details like OFC loop used, Joint-pit location, offset and depth of  cable etc. Position of OFC 
should be shown from the center of the nearest track in as built drawing and the length of loop in joint pit 
after fault restoration shall be incorporated in as built drawings. The updated final as built drawings of 
cable route plans in soft and hard copies shall be made available to RailTel after end of contract period. 

 
2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by RailTel & 

CONTRACTOR, shall be generated for the closure of the complaint. 
 
2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the 

Contractor. 
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2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the  fault, the 
temporary restoration of the service fibers shall be taken up immediately with the approval of Engineer. 
Permanent restoration work will not be considered in breakdown time unless there is again link break 
during restoration job. Permanent restoration of joint is to be carried out by contractor within 48 hrs 
from time of fault /OFC cut. In case the site is not conducive for permanent restoration some 
arrangement of manpower has to be done by contractor for safeguarding exposed OFC till permanent 
restoration. No extra payment shall be given to contractor on account of deployment of additional 
manpower to attend the cut. In case of further cuts at exposed OFC location contractor will be 
accountable for this additional downtime of OFC link.  

 
2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked & tested 

before use at site. 
 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of RCC type after 
permanent restoration is done and should therefore keep adequate spare stock. The contractor shall 
keep minimum two nos. of jointing pit during the failure/cuts. 

 
2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be responsible 

for obtaining approval at his own cost from statutory authorities like Municipal Corporation, 
Development Authorities, Electricity Department PWD, NHAI and any other concerned authority as 
required for carrying out the repair. 

 
2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the works shall 

be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted use to 
the satisfaction of the owners thereof. 

 
2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables or 

lines (whether above or below ground etc) whether or not shown on the drawings, the CONTRACTOR 
must make good or bear the cost of making good the  same without delay to the satisfaction of the 
Engineer. 

 
2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification  all national 

and local laws, ordinances, rules and regulations and requirements pertaining  to the WORK and 
shall be responsible for extra costs arising from violations of the same.   

 
2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent supervisor 

on the site. Any instruction given to such Supervisor shall be considered as having been given to the 
CONTRACTOR. 

 
2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local rules and 

administrative orders governing the Working Hours of Employment the contractor shall be responsible 
for compliance with all statutory requirements including personnel related matters. 

 
2.8.18 Night Work:  The contractor shall also work during night time and is required to complete the work in 

all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps shall be 
provided to safeguard the workmen, public and the Railway assets and to afford adequate facilities for 
properly placing and inspecting the material  and the work when the night work is in progress.  
 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any means like 
miscreant activity at day or night, due to work done by Railway or any other organization, due to 
development of high losses / break at existing joints, fault caused  due to rodent, ant etc. 
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2.8.20 In case of partial damage of the cable or development of high loss in the working and spare fibre or 

cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the 
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A. 

 
2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR & 

test records to establish completion of work a penalty as given in the tender document shall be 
recovered in addition to the recovery of amount spent by RailTel in restoration the link as per SOR B 
rate of the work involved at site.   

 
2.8.22 In no case the Engineer shall be held responsible for the delay in restoration except for the instance of 

making availability of OFC (if required) for restoration. 
 
2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment 

for actual work done, including transportation, will be made as per relevant items of SOR”B”. 
 
2.8.24 Examination of Finished Work: 

When finished work is taken down for the purpose of inspection for any reason, the contractor shall 
bear the entire expenses incidental there to in the event that the said work is found to be defective. This 
situation may be applicable to both planned work as also to emergency restoration. 
 

2.9  Mean-Time-To-Restore fiber cuts (MTTR) & Quality of work: 
 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs the team 
about the failure. Within this time the maintenance team should move  towards the location of fault. 

 
 Restoration Time: 

a) The maximum restoration time is response time plus travel time including time for localization and 
restoration. In any case, the restoration period including excavation & splicing should not exceed six 
hours wherever easy approach roads are available and it should not exceed eight hours in rural and 
remote areas where approach roads are difficult.  
 

b) Where OFC has been laid by HDD method permanent restoration also to be by HDD method in 
reasonable time. 

 
c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network 

and 16 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be imposed 
as defined in tender document. 
 

2.9.2 Record of Fault Repair Time:  
 Time taken by the Contractor from the time of lodging the complaint to the representative of Contractor 

at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the lead time for 
conveying the failure information to the OFC Maintenance Contractor) up to the time of restoration of 
end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. The Repair time of 
any fault occurred shall be calculated by collecting data from respective NOCs of RAILTEL. After 
restoration of the link, a fault report is to be generated by contractor and obtained joint signature with 
RAILTEL engineer for records. Any pending restoration of link on account of RailTel shall be certified by 
Engineer and should not be counted in outage time. 
 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to  re-do the 
splice till the value is achieved failing which RailTel will carry out the work by  itself deducting a 
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work done by 
the contractor within twelve months from rectification and beyond the currency of contract, due to 
defective workmanship/supply, the cost of material under warranty found defective will be recovered 
from contractor’s dues/deposit available with RailTel. 
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2.9.4 During the maintenance or fault rectification work, should any damage occur to the  Railway 

QUAD and other cables, contractor is liable to pay compensation as demanded by the Railway 
authorities. 

 
2.10    Monitoring & maintenance at equipment locations: 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for 
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment 
installed for any alarms, order wire, battery voltage. Periodic watering of earths shall be carried out. 
Cabling and wiring etc. shall be neatly dressed up. 

 
The equipment shall be cleaned with blower/vacuum cleaner & Engineer assisted for all O&M activities 
and new equipment installations & advises the status to nominated RailTel Officials. The building/pre-
fab housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case 
any discrepancies are observed, the matter should be brought to the notice of the RailTel’s Engineer. 
 

2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners and DG sets in the 
RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is 
high. Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR 
handles, WINDOW/DOOR PACKING etc will also be carried out by the contractor without any additional 
payment.  

 
2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes once in a month on 

load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil and or diesel oil is 
required, the contractor will arrange the same from the nearest petrol pump/depot approved by the 
Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual on production of the 
receipt. In addition to it, 5% payment will be made towards cartage charges. Consumption of Diesel oil 
shall be verified based on the hour meter reading provided on the diesel generator. Contractor's 
supervisor has to maintain DG Run & HSD Oil consumption Register as per Profroma-20 of Tender 
Document. This will be verified by RailTel section-in-charge and certified..  

 
The contractor shall ensure attention to electrical problems associated with 230 V AC supply. The cost 
of material used in the rectification will be reimbursed as verified from site of work.   

 
2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data circuits 

to customer or as advised by Engineer as and when required, utilizing existing man power resources. 
Accordingly one technician shall be available in the maintenance team, trained in this type of work. All 
required material shall be made available by RailTel. 

 
2.11    Maintenance Plan: 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network 
including the details of the man-power and equipments proposed to be located at different sites to 
cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the planned 
maintenance bases and the detailed plans to fulfill the tender conditions.  

 
2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable items 

with quantities suitable to meet the contractual  requirements for the jurisdiction described elsewhere in 
the tender document along with the Tender and make available resources to RailTel officials for 
inspection, maintenance and corrective measures as and when required. 
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2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective 
maintenance stations for handling all maintenance work in Railway area. 

 
2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa specified by RailTel 

will also be a part of maintenance contract.  
 
2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC and HDPE 

Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated stores. All 
other materials including splicing enclosures shall be arranged by contractor including Joint enclosure, 
Joint chamber and route marker of RCC free of cost. The material shall be picked up by the contractor 
in advance from nearest RailTel’s depot and shall be accounted with reference to the specific incidence 
of fiber cuts. The transportation cost on differential distance from nominated store shall be arranged by 
RailTel. 

 
2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding pipe 

over bridges/culverts etc meeting the specifications as detailed under the Technical specification of the 
tender document shall be done only after approval of TM. Contractor has to keep stock of above items 
up to the satisfaction of Engineer. 

 
2.12.1 The material issued to the contractor and remaining unutilized after completion of the job shall be 

returned back to RailTel’s designated stores at the end of contract period. A monthly material statement 
shall be submitted to the Engineer by the contractor. 

 
2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the maintenance 

period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground level. 
 
2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall be 

mandatory to assess the progress of work and for pin-pointing the constraints to ensure the quality and 
speed of preventive/ protective maintenance work.  

 
2.13 Taking over the section for maintenance:  

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The fiber 
parameters should be at least as good as or better than these were at the time of taking over the 
sections by outgoing maintenance team. 

 
b) The contractor shall complete the OTDR measurement (& power measurements to find out criss-

cross of fibers) of all the block sections for all the fibers and submit a joint statement duly signed by 
the contractor and Railtel’s Engineer indicating the faults to be attended for making good of all the 
non-working fibers. This process shall be completed within 90 days from the date of deployment. As 
one time drive, all criss-crossing of fiber to be got removed by the contractor to save downtime 
during failure rectification. This will be done in close co-ordination with Engineer of RailTel. 

 
c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers good at 

the cost of RailTel. A separate work Order will be issued by RailTel for such work. This shall be 
completed in 90 days from the date of advice by RailTel. The payments of the above work will be 
carried out as per SOR B rates given in the tender.                                                                                                  

 
d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the fibers to 

be attended within 45 days from the date of Deployment of team, a defined penalty will be imposed. 
 
e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 
 
f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers to 

ascertain the condition of cable, which should be same or better than the condition of the cable 
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taken over by the contract at the beginning of the contract period. In case there is an increase in the 
number of fiber events at the time of handling over vis-à-vis the number of events at the time of 
taking over (events/faults more than .5 db), the cost of rectification will be deducted from the final bill 
of the outgoing team as per the SOR-B rates, the security amount held may also be forfeited. 
Besides this, OFC route drawings handed over to the contractor at the time of award of work shall 
be updated fully and submitted to RailTel, both in Hard and Soft copy as given by RailTel 
incorporating the various changes occurred during the contract period. No dues certificate shall be 
submitted by the contractor at the time of final bill for SOR-A and SOR-B. 

 
g) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification of all 

the OFC faults and make the fiber good without affecting the regular maintenance as per the scope 
of work. 

 
2.14 SOR B Items & Methodology For Operating : 

Beside regular maintenance the Contractor has to work for improvement of fiber and for Cable route 
strengthening work under “SOR – B”, as and when communicated by authorized representative of 
RailTel in writing. The SOR for respective items to be executed in Schedule- B which are enclosed 
to this tender document. Along with the items the rate for each item is also indicated. If the items are 
executed, the contractor shall be paid as per rate indicated in Schedule-B. 
 
a.  Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b above, 

get the approval of the Competent Authority of RailTel and advise the contractor, in writing, to 
carry out the work. 

 
b.  Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) to 

the contractor (successful tenderer) as per SOR B rates given in tender document. 
 
c.  Completion period will be specified in work orders as per site condition & nature of urgency. 
 
d. In the event of failure of Contractor to complete the work within 90 days from the date of issue of 

such order, Penalty will be imposed as per rule and the work will be entrusted to outside 
agency, implication if any, arising due to execution of the work by outside agency will have to be 
borne by the CONTRACTOR i.e.no claim for compensation will be entertained. In case of 
repeated failure to take up SOR-B work, contractor can be terminated. 

3.  CONDITIONS OF CONTRACT 
3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in 
 "Annexure-A". 
 
3.2    Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant with 

the locations, OFC routes and types of jobs in details to be carried out therein as per the tender 
requirement, so that they clearly understand the scope of work and assess the requirement of resources 
to complete the work in scheduled time. 

 
3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains, 

various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the sites and 
collecting first hand information before submission of the offer. In case of any doubt, the clarification 
may be taken from the RailTel before submission of  the offer. 

 
3.4     The Contractor shall be totally responsible for the successful execution of the OFC route maintenance 

contract. 
 
3.5 The contractor shall not sub-contract whole or any part of the work. 
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3.6 The data provided in the Tender document shall be used by the Tenderer for reference and information 
purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself in regard to 
accuracy of data. 

 
3.7  The CONTRACTOR shall be responsible for making an arrangement at each maintenance station for 

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport 
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity in 
physical layer as per the contract. 

 
3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC routes 

to avoid damage and cut, deployment of manpower, supply of required materials, erection, installation, 
testing, documentation, including the related civil works necessary for ensuring the complete end-to-end 
OFC connectivity in physical layer as described in the tender document at no extra cost to RailTel. 

 
3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 
 
3.10   RailTel shall be entitled to reject the goods, materials and work executed by the contractor, which may 

not be conforming to the specifications within a reasonable time of installation of the said goods and 
materials and charge the contractor for all expenses direct and consequential, incurred thereby. 

 
3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for 

completing the job in totality, it is to be understood that the contractor shall do so at his own cost and 
contract price shall be deemed to have included cost of such performances and provisions so 
mentioned. 

 
3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand 

gloves, safety goggles, rain gears etc to their personnel working. 
 
3.13     During any construction work in public places, all precautionary caution boards, barricading sheets as 
 per standard laws & rules to be used by the Contractor. 
 
3.14  During the course of execution of the work, if any discrepancy or inconsistency, error or omission in any 

of the provisions of the contract is discovered which needs to be clarified, the matter shall be referred to 
Executive Director/RailTel who shall give his decision in the matter and his decision shall be final and 
conclusive. 

 
3.15 The contractor should ensure that the team employed by him shall not move or trespass to areas other 

than the site(s) required for the execution of the work. Under no circumstances the Contractor should 
infringe and carry out the work which hampers the Operations and Safety of the Railways, train 
movements and damage Railway assets.  The contractor is responsible for the safety of team members 
while executing the work in the Railway areas.  

 
3.16 The Contractor shall submit along with the offer the list of the number of personnel who will be available 

permanently for the maintenance works of RailTel. This should include details of technical qualification & 
minimum experience. 

 
3.17  The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry out all 

instructions given to him or his representatives during inspection. 
 
3.18  Any work not conforming to the execution plans, standard specification codes or  engineering   
             practices shall be rectified by the CONTRACTOR at his own cost. 
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3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 
 
3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, test/measuring 

instruments, tools/tackles & manpower to be deployed for the jurisdiction as mentioned in Annexure-A 
and B with the offer. 

 
3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, all national 

and local laws, ordinances, rules and regulations and requirements pertaining to work and shall be 
responsible for any extra costs arising from violations of the same, which shall be borne by the 
Contractor. 

 
3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the 

secrecy of all documents/information/drawings etc provided by RailTel during the period of contract and 
shall handover all the documents back to the RailTel immediately after the termination of the contract. 

 
3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel, 

RailTel shall at its own discretion can engage other agencies for  that incident to ensure the smooth 
execution of the job at the risk and cost of the contractor, after duly informing him telephonically or 
through SMS, followed up by a letter. 

 
3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, all-requisite 

construction equipment, special aids, tools, plants and testing equipment and appliances. Such 
construction equipment etc. shall be subject to examination by RailTel for approval for the same. Any 
discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or the equipment 
replaced al-together, by the CONTRACTOR. 

 
3.25 The representative of the CONTRACTOR shall take care for not to tamper with the RailTel's
 installed equipments in the RailTel premises. 
 
3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 
 CONTRACTOR only with the prior intimation to RailTel's Engineer. 
 
3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either RailTel’s 

Network Operation Centre (NOC) or the Engineer as indicated through telephonic communication, e-
mail or through fax. For this the CONTRACTOR shall provide RailTel with the contact number, both 
landline and Mobile & e-mail address /  Fax no. within 10 days from the award of the contract. 

 
3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel 

after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit site 
to familiarize themselves with all constraints, restrictions, access requirements and available 
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on account 
of any lack of data regarding above. The Contractor may visit the OFC route and satisfy himself before 
quoting the rate. However,  the route details mentioned in Annexure-A are enclosed for reference 
only. 

 
3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to 

the infrastructure of RailTel & other parties shall be borne by the Contractor.  
 
3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 
 
3.31 Calibration of test and measuring instrument – instruments should always be calibrated, instruments like 

OTDR/splicing machine/power meter to be jointly tested & report signed once every month. 
 
3.32 The CONTRACTOR becomes defaulter on the following conditions: 
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3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 
 
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
 
3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
 
3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   agencies on 

account of loss/damage to their property due to the acts of Contractor. 
 
3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case of 

the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the security 
deposit, if deemed necessary. 

 
3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm till the 

completion of entire period of contract, and no Price Escalation shall be payable on  any ground. 
 
3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the 

contract.  
 
3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to it on 

account of acts of the personnel deployed by him. The contractor shall ensure regular and effective 
supervision and control of the personnel deployed by him and giving suitable directions for undertaking 
the contractual obligations. 

 
4.      PAYMENT TERMS: 

FOR “SOR -A” items: 
4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by 

respective Engineer of the section. Submission of bills within15 days for previously completed two 
months period is mandatory failing which a penalty as defined shall be charged.  Bill of SOR-B and its 
status shall be sent along with next billing cycle of SOR-A. 
 

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall be 
paid once in two months for the maintenance charges for two months period subject to submission of bill 
along with defined documents. 

 
4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. The period 

should be viz. April to May, June to July, Aug to Sept, October to November, December to January & 
February to March. 
 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1st 
April/1st June/1st August etc) , the first billing period from the date of issue of LOA will be taken till closure( 
last date of the month) of instant 2-month period. For example if LOA is issued on 10th April, the first 
billing cycle shall be from 10th of April to 31st May allowed to be taken proportionately. Subsequently, the 
billing cycle will continue with the regular 2 Month billing period  

4.3 Cumulative Repair time is defined as the total time taken in each billing period of  consecutive two 
months where the link is not available for service in the jurisdiction of the contractor. This does not 
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work the 
working fibers shall be made available within 2 hours beyond which the time shall be added to the 
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like flood, fire 
etc., beyond the control of contractor. Unforeseen circumstances to be decided at the discretion of 
RailTel, the extra time taken for repair may not be added in the cumulative repair time.  

4.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time 
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing period of 
consecutive two months. Accordingly, the value of the maintenance charges per month shall be decided 
as per the following: 
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4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 hours for 

backbone network and for city access network as detailed below as applicable: 100 % payment of 
monthly maintenance charges. However, cost of JE over and above one set (2 nos) in two months (one 
JE per month) may be reimbursed along with cost of joint pit as per the SOR-B rates. cost of JE or JE 
and Joint pit (material only) has to be reimbursed beyond 2 nos in bi-monthly bill in case of city access 
network only to be maintained by the contractor free of cost. Since it is re-imbursement, supplementary 
bill duly certified by section-in-charge and TM will be submitted for approval of ED and re-imbursement 

4.4.1a. Cumulative Repair Time of the faults in each billing period of consecutive two months 16 hrs for city 
access network.  Only circuit affected cases will be considered for CRT.  If restoration is beyond 24 hrs 
(even if circuit is not affected also) down time will be considered for calculating the CRT 

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair time of 
the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof. 

 
4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the Cumulative repair 

time of the faults in each billing period of consecutive two months exceeds by next two hours or part 
thereof  

 
4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer along with the bill for 

payments for the respective sections:- 

1. Month wise cumulative repair time taken. 
2. Any other Recovery for contractor’s fault. 
3. Certificate showing the due Payments have been made to all Team Members by the Contractor as 

per the prevailing minimum wages act. The tenderer shall furnish an undertaking that he shall 
indemnify RailTel, being the principal employer, in the event any liability pertaining to employee of 
tenderer engaged in the current contract. 

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy 
ABD available with Engineer shall also be corrected). There should be PF A/c & ESI registration 
No. with the contractor. All the statutory provisions have to be made by the contractor. 

5. All applicable proforma to be submitted 
 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the     conditions 
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In case an 
agency is repeatedly touches the maximum level of penalty in consecutive billing periods, it will be treated as 
default and the contract may be terminated (The idea is to discharge the work in accordance with the contract 
efficiently rather than having major lapses and keep paying penalty repeatedly).  

4.5 Price Variation: Price Variation will not be allowed during the currency of contract. 
4.6  No advance payments will be made. 
 
FOR SOR B item: 
4.6.1 100% payment will be paid after completion of work and on certification of RailTel engineer. Deduction 

of amount as penalty defined in case Non- execution of SOR-B within 3 months 
 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work. Delay 
may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e. Railways/State 
Govt. Authorities permissions, Natural Calamities like flood etc. 

 
4.7    Warranty period: All material supplied / used and the work done by the contractor shall be guaranteed 

against the defective manufacture/workmanship for a period of 24 months. Cost of such defective 
material shall be recovered from subsequent bills or from 5% amount held (in case validity of contract is 
over). 
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5.         TECHNICAL SPECIFICATIONS 
5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or flame) at 
the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse together, will 
be used on RailTel’s network. 

 
5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 
5.2.1   There are various types of joint enclosures available in the market. The procedure for assembly of joint 

enclosure is described in the installation manual supplied with straight joint enclosure.  This includes the 
following: 

 
A. Material inside joint closure kit. 
B. Installation tools required. 
C. Detailed procedure for cable jointing. 
D. Procedure for re-opening the closure. 

 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE, 
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint 
shall be protected CC/Fiber chamber (FRP/RCC) as approved by Engineer. 
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Upkeep of associated assets like Power Plant, Air conditioners, 

Voltage stabilizers, Change over unit  
, D.G.Sets, Shelters, Earthing 

SCOPE OF WORK: 
1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint inspection 

will be done by RailTel Engineer & Contractor representative to check the functioning of different 
equipments like Air Conditioners, DG sets, earthing ,power plant and shelters  and defects/faults are to 
be recorded jointly within 30 days from the date of start of maintenance and submit the report about the 
status of associated equipment within 30 days else it will be deemed that all the equipments installed 
are in working condition and responsibility for repairing will rest on contractor. One time cost of 
repairing/replacement of faulty/defective equipment will be borne by RailTel on actual basis. 

 
2. Subsequently the contractor shall be responsible for proper & timely upkeep of the associated 

equipment 
 
3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated 

equipment. 
 

(A) Upkeep of Power plant equipment: 
The contractor will do proper up keep at least once in a month at each station which will consist, but not 
limited, of the following: 

 
Battery Charger: 
1.  Testing of Auto changeover of SMRs. 
 
2.  Checking of current setting as per load. 
 
3.  Checking of input & output voltages and recording the same as per format given in the maintenance 

manual. 
 
4.  Checking of extension and reporting of alarms to NMS, wherever provided. 
 
5.   Checking of proper connection of input and load cables and distribution amendment provided. 
 
Battery Set: 
1.  Checking and recording of individual cell voltages as per format given in the maintenance manual. 
 
2.  Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel 

Engineer. 
 
3.  Cells whose voltages/conductance is found to be below prescribed value should be noted and Engineer 

advised. 
  
4. Checking of battery voltages at equipment end. 
 
5. Checking of proper connection of load cables. 
 
6.  Cleanliness of battery cells and bank. 
 
7.  Checking of sulphation/physical damage 
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(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: 
1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage 

stabilizer, and change over unit at least once in three months time (if required more frequently). 
 
2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures 

have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will be 
levied. 

 
3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned 

within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic. 
 
4. The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at site 

at his own cost. 
 
5. Defective window type machine should be got repaired within 48 hours from nearest township in case 

minor defects. However, split type machine has to be maintained/ repaired by deployment of Air-
Conditioner mechanic at site. The transportation cost for carrying the breakdown machine to and fro 
will be on contractor’s account. 

 
6. Over-hauling of the Room AC machines is to be done once every year during winter. 
 
7. The full functioning of change over unit, wherever provided, should be checked once in a quarter.  
 
8. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 

details etc. 
 
9. Payment, at actual, shall be made for all parts / components (including Gas filling) replaced. 
 
(C) Upkeep of Diesel Generator Sets: 
1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in one month 

time. This will consist of (but not limited to) the following: 
 
2. a.  Testing on load.(1/2 Hour on load ,once in a month) 
 b.  Testing of Auto start in case of AC failure. 
 c. Checking of Our meter readings. 
 d.  Checking of diesel oil/engine oil level/air filters. 
 e.   Testing of Battery voltage of DG and its charging. 
 f.  Cleanliness of the DG set. 
 g. Checking of frequency on loads. 
 h. Checking Voltage and Current on load. 
 i. Checking of DG earth resistance 
 j.   water level in radiator (wherever applicable). 
 

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and attending the 
faults at site at his own cost.  
 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor. 
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5% 
towards cartage charges to contractor. 

 
4.  The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500 per 

day will be levied. Quality of service to be performed should be entire satisfaction of RailTel engineer. 
 
5.  Any component of DG set taken for repairing/ replacement should be returned within 3 days of carrying 

them outside the premises of RailTel. The component after due repair should be reinstalled within 3 
days from the date of taking the defective component. Removal, refitting of the same shall be done 
under supervision of train / authorized D.G. mechanic brought by the contractor. The contractor will also 
be responsible for carrying the defective component for servicing at workshop etc. 
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6. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown 
details etc. 

 
 
(D) Upkeep of Shelters/Building: 

The contractor will do the proper upkeep of shelter once in three months which will consists (but not 
limited to) of the following: 

 
1.  Checking of leakage of water and repairing of the same. 
 
2.  Tightening the nut & bolt of the shelters in case of loose. 
 
3.   Minor repair of shelter if any. 
 
4.   Checking of condition of doors, windows and locking arrangements 
 
5.  General cleanliness of shelter once in a month. 
 
 (E) Upkeep of Earthing Arrangement 

The contractor will do the following activities as per schedule given below: 
 
1.  Watering of the earth pits on every visit ( at least once in a month). 
 
2.  Checking of the physical connections at equipment ends. 
 
3.  Tightening of nut/bolts once in a quarter. 
 
4.  Measurement of earth resistance once in six months under supervision of RailTelEngineer. At least one 
 measurement shall be done during peak summer. 
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Annexure-A 
Jurisdiction of OFC Maintenance Sections 

 
a) The OFC section shall have at least one maintenance team stationed at the team headquarters. List of 

maintenance sections where the maintenance teams are to be deployed is furnished below: 

 
SN 

Section 

Length 
(Km) 

Bimonthl
y 

allowed 
cumulati
ve repair 
time in 

hrs. 

Team head 
quarters 

Type 
of OFC 

Tender 
Number Main 

Line 

Branc
h Line 

 

1 
Tumkur-Bangalore-BYPL, Bangalore-

Maddur, BYPL-Banaswadi-Yeswanthpur-
Yalhanka -Kengeri-Bangalore-YPR (48F) 

203.35 -- 8  
UG & 
Aerial 

2019-20/48 

2 

Bayappanahalli-Bangarpet-Jolarpet,Kris
hnarajapuram-Chennasandra-Yelahanka

, Yelahanka-Devanahalli, Bangarpet-
Kolar 

191 -- 8  
UG & 
Aerial 

2019-20/49 

3 
Bayappanahalli-Hosur-Selam 

204 -- 8  
UG & 
Aerial 

2019-20/50 

4 
Yelahank-Dharmavaram, Penukonda 

215 -- 8  
UG & 
Aerial 

2019-20/51 

5 
Maddur-Mysore-Chamarajanagar,Myso

re 
-Hasan 

245 -- 8  
UG & 
Aerial 

2019-20/52 

6 
Arsikere-Hasan-Sakleswar-Mangalore 

235 -- 8  
UG & 
Aerial 

2019-20/53 

7 
Shivmoga-Birur-Arsikere-Tumkur, 

Kadur-Chikkamagalur  
249.13 -- 8  

UG & 
Aerial 2019-20/54 

8 Birur- Chikjajur-Rayadurga-Kalyandurga 240 -- 8  
UG & 
Aerial 

2019-20/55 

9 
Haveri-Davengere-Chikjajur, Kottur- 
Amaravathi colony, Vyasa Colony – 

Kotturu  
236.71 -- 8  

UG & 
Aerial 

2019-20/56 

10 Ambewadi-Alnawar-Londa-Vasco 168 -- 8  
UG & 
Aerial 

2019-20/57 

11 Londa-Belgaum-Miraj 188 -- 8  
UG & 
Aerial 

2019-20/58 

12 
Bagalkot-Gadag-Hospete, Gingere-

Chikbenekal-Gangavathi 
216.41 -- 8  

UG & 
Aerial 

2019-20/59 

13 
Hospet-Bellary-Rayadurga, 

Torangal-Ranjitpura, Hospet- Swamihalli 
182 -- 8  

UG & 
Aerial 

2019-20/60 

14 Hubli-Alnawar, Haveri-Hubli-Gadag 190 -- 8  
UG & 
Aerial 

2019-20/61 
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Note: City Access network will also be maintained by the maintenance team which will be up to  
          around 15 % of total section length without any additional cost 
 

RailTel also reserves the right to add or delete any maintenance section. However, payment will be 
made as covered in the preamble.  

 
b)  The list of window/split type room air conditioning machines and their section wise location as tabulated 

hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the sections. 
 
c)  The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section 

wise location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete 
DGs in the section.  

 
Note: Currently section is not equipped with any A/C units or DG sets as per site requirements same may be 

equipped in future i.e during the AMC contract period. 
 

1. SectionTumkur-Bangalore-BYPL, Bangalore-Maddur,, Bayappanahalli -Banaswadi-Hebbal-
Yaswanthapur-Yelahanka, Yelahanka-RWF& Kengeri-Bangalore-YPR (48F) 

 
PoP AC Units Description   AC Unit 

Accessories 
DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabilis
er 

(10/5K
VA) & 

Qty 

Aut
o 

Seq
uen
cer 
& 

Qty 

Capa
city 

of DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

BID Twin 
unit type 

1 4 T SEP 14 Sept’15 
5 KVA      
- 1 No.       

RMG
M 

Twin 
unit type 

1 4 T SEP 14 Sept’15 
5 KVA      
- 1 No.       

SBC 
 

    
5 KVA      
- 1 No.  

100 
KVA 

Coop
er 

 
Sept-
2016 

Sept-
2017 

KGI 
Split AC 
(Panaso

nic) 
2 2T Sept-17 Sept-18 

5 KVA      
- 1 

No.(Ry
ben) 

      

YPR 
Twin 

unit type 1 4T May-19 May-20 
5 KVA      
- 1 No.       

BYPL 
Twin 

unit type 
1 4 T May-19 May-20 

5 KVA      
- 1 No. 

      

NDV 
Twin 

unit type 
1 4 T SEP 14 Sept’15 

5 KVA      
- 1 No. 

      

 
 
 
 
 
 



 

Page 34 of 99 
 
 

 
2. SectionBayappanahalli-Bangarpet-Jolarpet, Krishnarajapuram-Chennasandra-Yelahanka, Yelahanka-
Devanahalli& Bangarpet-kolar 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 
Warra

nty 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

KPN Split AC 2 2 T Mar-18 
Mar-
19 

5 KVA      
- 1 No. 

(V-
Guard) 

      

BWT 
Twin 

unit type 
1 4 T OCT-14 Oct’15 

5 KVA      
- 1 No. 
(Vinay 
Galaxy

) 

      

 
3. SectionBayappanahalli-Hosur-Selam 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 
Warra

nty 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

HSRA 
Twin 

unit type 
1 4 T MAY 14 

May’1
5 

5 KVA      
- 1 No. 

      

DPJ Twin 
unit type 

1 4 T MAY 14 May’1
5 

5 KVA      
- 1 No. 

      

 
4. SectionYelahanka-Dharmavaram, Penukonda-Dharmavaram 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 
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HUP 
Twin 

unit type 
1 4 T Jan-19 Jan-20 

5 
KVA      
- 1 

No.(R
yben

) 

     

 

DBU 
Twin 

unit type 
1 4 T SEP-14 Sep’15 

5 
KVA      
- 1 

No.(
Vinay 
Galax

y) 

      

 
5. SectionMaddur-Mysore-Chamarajanagar, Mysore-Hasan 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Windo

w/ 
Single 
Split 

Type/T
win 
Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 
Warra

nty 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

MAD 
Twin 
unit 
type 

1 4 T MAY 14 
May’1
5 

5 KVA      
- 1 No.       

MYA 
Twin 
unit 
type 

1 4 T APR 14 
Apr’15 5 KVA      

- 1 No. 
(VG) 

      

MYS (PF6) 
Twin 
unit 
type 

1 4 T APR 14 Apr’15 
5 KVA      
- 1 No.  

25 
KVA Cooper  

Sept-
2016 

Sept
-

2017 

AKK 
Twin 
unit 
type 

1 4 T AUG 14 
Aug’1

5 

5 KVA      
- 1 No.       

6. SectionArsikere- Hasan-Sakleshpur-Mangalore 
PoP AC Units Description   AC Unit 

Accessories 
DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 
Warra

nty 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

HAS 
Twin 

unit type 1 4 T JUN 14 Jun’15 
 

     
 

SKLR 
Twin 

unit type 
1 4 T JUL 14 Jun’15 

5 KVA      
- 1 No. 
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SBHR 
Twin 

unit type 
1 4 T AUG 14 

Aug’1
5 

5 KVA      
- 1 No.       

KBPR 
Twin 

unit type 1 4 T AUG 14 
Aug’1
5 

5 KVA      
- 1 No.       

 
7. SectionShivmoga- Birur-Asikere-Tumkur, kadur-Chikmagalur 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

ASK 
Twin 

unit type 
1 4 T JUN 14 

Jun’15 5 
KVA      
- 2 
No. 

     

 

TTR 
Twin 

unit type 
1 4 T JUN 14 

Jun’15 5 
KVA      
- 1 
No. 

     

 

TK 
Twin 

unit type 
1 4 T JUN 14 

Jun’15 5 
KVA      
- 1 
No. 

     

 

 
8. SectionBirur- Chikjajur-Rayadurga-Kalyandurga 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 
Warra

nty 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make Mod
el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

RRB 
 

Twin 
unit type 

1 4 T JUL 14 
July’1

5 

5 KVA      
- 1 No. 
(Vinay 
Galaxy

) 

     

 

JRU 
Split 
Type 

2 1.5 T Dec-14 
Dec’1

5 

5 KVA      
V-

Guard 
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CTA 
Split 
Type 

2 2 T   

5 KVA      
- 1 No 

 

15 
KVA 

Ashok 
Leylan

d  

AL 2 
C DG 

1 Oct-18 

Oct-
19 

CHKE 
Split 
Type 

2 2 T   

5 KVA      
- 1 No 

 

15 
KVA 

Ashok 
Leylan

d  

AL 2 
C DG 

1 Oct-18 

Oct-
19 

 
9. SectionHaveri- Davangere- Chikjajur, Kottur -Amaravathi colony 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

DVG Split 
Type 

2 2 T DEC-12 DEC-13 

5 
KVA      
- 1 
No. 

     

 

 
10. SectionAmbewadi- Alnawar-Londa-Vasco 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

LD 
Twin 

unit type 
1 4 T JUN 14 Jun’15 

 
 

15 
KVA 

JACKS
ON  

HA2
94 

2009 2010 

QLM Split AC 2 1.5 T 2005 2006 
 

      
 

 
11. SectionLonda-Belgaum-Miraj 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw

No. 
of 
AC 

Unit
s of 

each 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Mont
h & 
Year 

of 
Expiry 

of 

Stabili
ser 

(10/5K
VA) & 

Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
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in Unit 
Type 

type Warra
nty 

War
rant

y 

BGM 
 

Twin 
unit type 

1 4 T APR 14 Apr’15 
 

 
15 

KVA 

JACKS
ON & 
CO. 

HA2
94 

2009 2010 

GPB 
 

Split 
type 

2 2 T 2009 2010 
 

 
15 

KVA 

JACKS
ON & 
CO. 

HA2
94 

2010 2011 

KUD 
Twin 

unit type 1 4 T May 18 
May 
19   

15 
KVA 

JACKS
ON & 
CO. 

HA2
94 2010 2011 

 
12. SectionBagalkot-Gadag-Hospete, Gingere-Chikbenekal 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

GDG Split AC 2 2 T 2017 2018 5 
KVA 

 15 
KVA 

EICHER  2006 2007 

HPT 
Twin 

unit type 
1 4 T JUL14 Jul’15 

5 
KVA 

 
15 

KVA 
EICHER  2005 2006 

 
13. SectionHospet-Bellary-Rayadurga, Torangal-Ranjitpura, Hospet-Swamihalli 

PoP AC Units Description   AC Unit 
Accessories 

DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Mon
th & 
Year 

of 
Expi
ry of 
War
rant

y 

BAY 
Twin 

unit type 
1 4 T OCT 14 Oct’15 

5 
KVA  

15 
KVA 

EICHER  2005 2006 

RDG Split AC 1  2T Sept-18 Sept-19 
5 

KVA  
15 

KVA 
Ashok 
Leylan

d  

AL 2 
C DG 

1 
Oct-18 

Oct-
19 
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14. SectionHubli-Alnawar, Haveri-Hubli-Gadag 
PoP AC Units Description   AC Unit 

Accessories 
DG Units Description 

Single 
Window

/ 
Single 
Split 

Type/Tw
in Unit 
Type 

No. 
of 
AC 

Unit
s of 

each 
type 

Capaci
ty 

Month 
& Year 

of 
Installa

tion 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

Stabi
liser 

(10/5
KVA) 

& 
Qty 

Auto 
Sequ
ence
r & 
Qty 

Capac
ity of 
DG 
set 

Instal
led 

Make 
Mod

el 

Month 
& Year 

of 
Install
ation 

Month 
& Year 

of 
Expiry 

of 
Warran

ty 

HVR 
Split 
Type 

2 2 T 
 

June’15 
 

 
15 

KVA 

JACKS
ON & 
CO. 

KG1
5AS 

2009 
2010 

UBL 
Twin 

unit type 
1 4 T OCT 14 Oct’15   

40 
KVA 

AUTO 
MECH. 
EICHER 

EVD 
5740

50 

APR-
2009 

2010 

DWR        
15 

KVA 
KIRLOS

KAR 
 

MAY’ 
14 

May’15 

 

  



 

Page 40 of 99 
 
 

Annexure – B 
 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:  
(a) 
1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate with relevant 

Experience in field work,) additional experience in the field of AC machine, DG sets will be desirable  
2. Technician for Splicing & Measurements (main splicer).   
3.     Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 
4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one Man for 

about 50kms beat). However the contractor has to deploy extra manpower for as and when needed 
during any Railway work or other agencies work in the section. 

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 
6.    Un-skilled manpower for trenching etc. as and when required. 
7.    Driver of the vehicle. 
 
(b) 
1.  Vehicle with Double Cabin & deck similar to Tata Xenon/ Bolero Camper or equivalent Utility Vehicle for 

transportation of men, machines and stores. Vehicle shall be in good working condition not more than 
three years old. 

2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement like emergency 
light/gas light. 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 
4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
5.   OTDR (Launching power to be as 30 dB), Anritsu/JDSU/Yokagawa or similar make. 
6.   OFC cable Route Detector 
7.   Spare battery with charger for splicing machine. 
8.   Cable Splitter for vertical cutting of PVC sheath & armor. 
9.   All sorts of patch-cords and connectors for the purpose of measurement 
10.  Duct Cutter 
11.  Road-o-meter. 
12.  Clamp type earth megger and clamp type AC/DC multimeter 
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 
14.   Tool/Tackles kit. 
15.   Blow lamp/ hot air gun for sealing joint closure. 
16.  1 Km length dummy fiber spool.  
17.  500 m Aerial OFC having 12 fibers.  
18.  Rexene/Polythene & Umbrella cover etc. 
19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 
 

Note: OFC test and measuring instruments must have been calibrated in a year once from an 
established national Testing Organization/ lab. Up to date Certificates should always be available. 
Manpower and equipments should be available with the maintenance teams round the clock as listed above. 
However contractor can add more manpower & equipments for speedy maintenance & minimizing downtime 
without any extra cost implications to RailTel. 
 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by the contractor 
In case of absence of supervisor/ technician/splicer/patrolmen from site except sanctioned leave granted in 
consultation with RailTel engineer (indicated in item (a) 1 to 6 in list given above), penalty as defined will be 
deducted. 
No man power or equipment can be changed without prior ascertaining the suitability by the Engineer 
& his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  
 

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, AC and DG 
covered under this maintenance contract: 
 
S 
No. 

Description of deficiencies Penalty 

1 Non-submission / non-modification of as built drawing 
(Only modifications made to be submitted) 

Rs.  1,000/- per fault 

2 Non-submission of OTDR traces to be taken before 
and after rectification of cable fault /cut (involving two 
joints).If OTDR traces is submitted within next billing 
cycle, the penalty will be returned back to the 
contractor. 

Rs. 5000/- per section 

3 For provision of joint pit within 30 days no penalty 

From 31 day to 60 days,  penalty of Rs.5000/- per joint pit 

From 61 days to 90 days  penalty of Rs. 10,000/- per joint pit. 

After 90 days,  case will be considered for termination. 
4 Swapped fibers not restored (involving at least one 

joint) 
 

Rs.5400/- 
 

5 Cable laid during fault restoration / rectification (small 
length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B + 
20 % ) 

6 Cable laid temporarily over bridges and leads to 
subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR – B 
+ 20 % ) 

7 Splice loss of all fibers not within prescribed limit (0.05 
db per splice) 

Rs 6000/ - 

8 In case MTTR exceeds the prescribed restoration time 
for the section 6/8 Hrs Bi-monthly for backbone 
network and 16Hrs for access network)  

Rs 5000/- per two hours or part thereof. 

9 Unavailability of communication with maintenance 
team/patroller 

Rs.1000 

10 Non-Submission of OTDR reading and Power meter 
readings of all fibers (Once in a four month). 

Rs.5000/- per section+ Rs. 2500/- for every 
week or part thereof till the next periodical 
report falls due 

11 Failure or non availability of Transport/Vehicle. 
indicated in item (b)  1 of Annexure-B 
 

Penalty is: Rs.1000/- per day for non 
provisioning of vehicle as per tender condition 
(This will be applicable even if vehicle is 
available but not as per tender condition). In 
addition, firm has to bear the cost of hiring of 
vehicle for movement of men and material to 
site for restoration of failure. 

12 Non Submission of joint report indicating the fault to be 
attended within 90 days from Date of deployment of 
team 

Rs.2500/- per week or part therefore beyond 
90 days up to next 45 Days from the date of 
deployment of the team 

13 Non Submission of bill for previously completed two 
months within 15 days of completion of billing period. 
 

Rs. 200/- per week beyond 10 days upto next 
billing cycle, subsequently Rs. 500/- per 
week. 
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14 Absence of Supervisor/ Technician/Splicer/Patrolmen 
from site.(indicated in item (a)  1 to 7 of Annexure-B).  

Rs. 200/- per day each for patroller and Rs. 
1000/- penalty each per day for supervisor/ 
Splicer/Electrician/Driver (If the person is 
under sanctioned leave then it should be in 
knowledge of Engineer and contractor should 
deploy another person in place of absent 
person). 

15  Non availability of Vital equipments Rs.500/- each for non availability of items 
indicated in item (b)  2 to 19 of Annexure-B  

16 If foot /bi-cycle patrolling not done  Rs.600/- for one time-per block/sub section in 
a month( i.e. if foot patrolling not done in a 
month for one sub/block section penalty per 
month imposed will be 3X600 = Rs. 1800/- 
per month since three times in a month to be 
done) 

17 Non-execution of SOR–B work within 3 months  20% of the cost of SOR-B work from SOR-A 
bill of that period (work communicated in 
writing by authorized representative of 
RailTel)  

                                               AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs 
 

Rs 200/- per day 
 

                                                  DG SET MAINTENANCE 

19 Breakdown duration exceeding 72 hrs. 
 

Rs 500/- per day 
 

20 Upkeep of shelter/earthing arrangement /power plant 
etc. 
 

Rs. 200/- per day per location. 
 

21 Joint Marker Penalty Rs. 1000/- per joint marker for non 
provisioning of Joint marker within 30 days 
 

22 Criss crossing of fibers during carrying out the SOR A 
works. 

Rs. 2000/per joint 
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Schedule of Rates “SOR-A” 
(Name of the section) 

a) For OFC Maintenance & upkeep of associated gears/equipment/equipment 
 

Sr. 
No 

Description 
Length of 
section  in 

RKMs 

Estimated 
Maintenanc
e charge in 
Rs.  of the 
section per 

month 

Total Estimated 
Maintenance 
charge in Rs. 

for  the section 
in 3 Years 

(Inclusive of All 
taxes) 

Section 
Tender 

no  

1 

Maintenance of OFC 

203.35 134133.73 Rs.4828814/- 

Tumkur-Bangalore-
BYPL, Bangalore-
Maddur, BYPL-

Banaswadi-
Yeswanthpur-Yalhanka -
Kengeri-Bangalore-YPR 

(48F) 

48 

2 191 125987.42 Rs.4535547/- 

Bayappanahalli‐Bangarp
et‐Jolarpet,Krishnarajap
uram‐Chennasandra‐Yel

ahanka, 
Yelahanka‐Devanahalli, 

Bangarpet-Kolar 

49 

3 204 134562.48 Rs.4844249/- 
Bayappanahalli‐Hosur‐S

elam 
50 

4 215 141818.30 Rs.5105459/- 
Yelahank‐Dharmavaram

, Penukonda 
51 

5 245 161606.90 Rs.5817848/- 
Maddur‐Mysore‐Chamar

ajanagar,Mysore 
‐Hasan 

52 

6 235 155010.70 Rs.5580385/- 
Arsikere-

Hasan‐Sakleswar‐Manga
lore 

53 

7 249.13 164331.13 Rs.5915921/- 
Shivmoga-Birur-
Arsikere-Tumkur, 

Kadur-Chikkamagalur  
54 

8 240 158308.80 Rs.5699117/- 
Birur‐ 

Chikjajur‐Rayadurga-
Kalyandurga 

55 

9 236.71 156138.65 Rs.5620991/- 

Haveri-Davengere-
Chikjajur, Kottur- 

Amaravathi colony, 
Vyasa Colony – Kotturu  

56 

10 168 110816.16 Rs.3989382/- 
Ambewadi-Alnawar-

Londa‐Vasco 
57 

11 188 124008.56 Rs.4464308/- Londa‐Belgaum‐Miraj 58 

12 216.41 142748.36 Rs.5138941/- 
Bagalkot-Gadag-
Hospete, Gingere-

Chikbenekal-Gangavathi 
59 

13 182 120050.84 Rs.4321830/- 
Hospet‐Bellary‐Rayadur
ga, Torangal‐Ranjitpura, 

Hospet ‐ Swamihalli 
60 

14 190 125327.80 Rs.4511801/- 
Hubli-Alnawar, Haveri-

Hubli-Gadag 
61 
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Schedule of Rates -“SOR-B” 
For OFC Route strengthening works  

Note: The base rates given below for SOR-B are exclusive of GST. The work orders issued for Railway 
Diversion works will attract GST @12% and that for RailTel own works GST applicable will be @18% over 
the base rates. 

SN Item 
Description Unit 

Unit 
Rate 
(Rs.) 

1A 
FRP 
Chambers 

Casting of circular FRP chamber, bottom plate and top 
covers(1:2:4 concrete mix) with reinforcement, two hooks in each 
half cover, provision of duct holes as shown in the drawing. 
Excavation of circular pit to a depth of 1300 mm, dia of 1500 mm, 
positioning of bottom plates, chamber and top covers (two halves). 
Chamber to be filled with river sand to the brim of the chamber 
after cable blowing and splicing, top covers placed, refilled with 
excavated soil and rammed etc., complete to the finished item of 
work as directed by the RailTel Engineer-in-Charge  

No 4279 

1B 
RCC 
Chambers 

Supply & installation of jointing pit as per drawing with cover and 
required trenching to ease out cable/duct. (The joint chamber 
should be of the size of outer dia 1100 mm, Height -600 mm (2 
pieces of 300 mm each). The thickness of the wall should be 50 
mm and each piece of the chamber should have suitable groves to 
fit each other). 

No 2699 

2 
RCC 
Route 
Marker 

Supply and fixing of cable route markers as per drawing  No 207 

3A Concreting Concreting  for protection of OFC cable Cu.M 2817 

4A 
G.I. (Pipe 
on RCC 
Bridges)  

Supply & laying of 50 mm dia GI Pipe IS1239 medium grade with 
holes drilled as an anti theft measure coupling etc. on 
bridges/trenches/other surfaces with CC at every 1m as per 
drawing. Concreting rates shall be separate as per item 3A. 

Mtr 331 

4B 
G.I.(Pipe 
on Girder 
Bridges) 

Supply & laying of 75 mm dia GI Pipe IS1239 medium grade with 
holes drilled as an anti theft measure with threads on either end for 
coupling etc. And suitable 5 Mtr. GI clamps as per site requirement 
on bridges/trenches/building entry/other surfaces 

Mtr 620 

5A 
Trenching     
(1Mtr with 
bricks) 

Trenching to a depth of 1 mtr and appropriate width for 
pipe/duct/Cable and backfilling after laying OFC/duct. This 
includes provision of 9 bricks / mtr& Fixing of route marker of RCC 
embossed “RailTel” and painted with Orange, as per specification. 

Mtr 73 

5B 
Trenching  
(1.2Mtr 
depth) 

Trenching to a depth of 1.2 mtr and appropriate width for 
pipe/duct/cable and backfilling after laying OFC as per 
specification. 

Mtr 62 

5C Hard Rock Cutting hard rock for 0.3 mtr depth of trench  189 

6 Sand filling 
Providing dry sand in FRP/RCC joint chambers up to 400mm 
height  

N0. 513 

7A 
Laying of 
OFC 

Laying of OFC/ QUAD Cable in trench and through HDPE/GI/RCC 
pipes where ever necessary. 

Mtr 6 
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7B 
Laying of 
HDPE duct  

Laying of HDPE duct in trenches. Supply and pulling of nylon rope 
through it. 

Mtrs. 6 

8A 
OFC Joint 
Enclosure 
24f 

Supply of optical Fibre splicing (Joint) Enclosure (24F) for loose 
tube complete with all accessories as per TEC specifications no. 
TEC/GR/OJC-02/02 Sept 2003 or latest with the following 
additional features. The Joint Enclosures must be of Raychem 
make model FJC-400 or VXL make model VT-200 or 3M make 
model 2179 CD HS S4 only  

No. 1556 

8B 48F 
Supply of optical Fibre splicing (Joint) Enclosure (48F) as per 
specification 

No 1584 

8C  
Rectification & re-splicing of existing mid section OFC joints. This 
includes supply and provision of  joint repair kit & sleeves 

No. 5545 

9 
Repair of 
Terminal 
OFC Joint. 

Repair of existing OFC Terminal Joint (24 Fibre). This includes 
Splicing of all the 24 Fibres./dropping of  fibre/pigtail as required. 

No. 3183 

10 
Horizontal 
Drilling 

Horizontal Drilling at a approximately  depth of 1.65/1.2 m below 
the formation level of the earth including insertion of DWC pipes 
along with couplings etc.  

Mtr 747 

11 DWC Pipe 
Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 Part II in 30 
mtrslengthwith with 2 snap fit couplers for jointing Each 30 mt coil 
length. 

Mtr 77 

12 
 

Vehicle for 
Adjoining 
section 

Additional transport charges for attending failures in adjoining 
section in emergency 
 

Kms 8 

13 

Rectificatio
n of high 
loss/break 
of fiber in 
existing 
joint 
enclosure 

Excavation of trench or opening /finding the existing joint pit appro. 
100 mtr as a preparation for testing/rectification of fiber and its 
reinstatement by backfilling sand and ramming of excavated soil 
etc No. 4707 

14 

Transport-
ation of 
Cable / 
HDPE Duct 

Transportation of OFC cable/HDPE duct drum  Drum 
Km 17 

15 
Pulling of 
aerial fiber 

Pulling of aerial OFC with 4 mm G.I. wire support clamped at every 
1 Mtrs approx..  

RM  10 

16 
Cable route 
tracing 

OFC route tracing & submission of corrected cable route plan ( 
soft copy in CD and two hard copies). Cable Route plan should 
contain LC gates,culverts/bridges,joint chambers, stations, offset, 
depth of cable at every 100 mtrs 

Km 1442 

17 
Track/Road
/Platform 
crossing 

Trenching to a depth of 1mtr below rail/Road/Platform level , 
placing of G.I.Pipe( as per IS 1239 pt.I&pt.ii), 50 mm dia.(inside) in 
the trench made, backfilling and ramming 

Mts 657 

18 Protection 
work at 
bridge/culv
ert 

Protection work at bridge/culvert : Supply and provision of Channels, 
clamps, fixtures,Troughs,nuts& bolts etc.  

 

i 

Supply & Fixing of M.S.Channel, (C-section, 75 mm X 38 mm X 6 
mm) length 1.5 meter or as per requirement depending on site 
condition 

No. 636 
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ii 
Supply & Fixing of "Z" clamp, of M.S.flat (300 mm X 38 mm X 12 
mm) for fixing of M.S.Channel 

No. 56 

iii 

Supply & Fixing of (perforated) G.I.Pipe (as per IS 1239 Pt.I&Pt.II) 
50 mm dia. (inside) for entry of cables on bridges / culverts as per 
drawing No. RCIL/ER/DRG-08 A& B/06. Perforation of pipes to be 
done  

Mtr 313 

iv 

Supply & Fixing of Clamp, made of M.S.flat (250 mm X 38 mm X 6 
mm) for fixing of G.I.Pipe (50 mm dia) and for binding trough & 
trough cover on M.S.Channel 

No. 24 

v 

Supply & Fixing of G.I.Trough, (C-section, 75 mm X 50 mm X 50 
mm) 1.2 mm thick on M.S.Channel or as per requirement 
depending on site condition  

Mtr 164 

vi 

Supply & Fixing of G.I.Trough cover, (C-section, 78 mm X 25 mm) 
1.2 mm thick on M.S.Channel or as per requirement depending on 
site condition 

Mtr 91 

vii 
Supply and provision of Hexagonal Nuts & Bolts 8 mm X 38 mm 
with spring washer, flat washer, check nut for fixing Clamps. 

Nos 7 

viii 
Supply and provision of Hexagonal Nuts & Bolts 10 mm X 38 mm 
with spring washer, flat washer, check nut for fixing “Z” Clamps. 

Nos 15 

19 Deleted 

20 Petrol man 

In case, additional patrolmen for the conditions mentioned in Cl. 2.5.7 of Tender 
Document underwritten advice of Territory-in-charge are deployed with prior approval 
of ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile 

charges per month. Mobile with Android operating system which can run apps and 
SIM to be arranged by contractor 

21 Splicing 
Splicing and termination of 48 Fiber OFC    ( Splice enclose 
supplied by RailTel) 

No. 7872 

22 Deleted 

23 Aerial fiber 
Splicing rate for 12 aerial fiber No. 2460 

Splicing rate for 24 aerial fiber No 4921 

24 
Drawing of 
Armored 
12F OFC 

Drawing of Armored 12F OFC on the poles using suitable fixtures 
(as per the type of poles). After completion of drawing of OFC, all 
the 12 fibers should be tested. If any break/high loss even 
observed, the same shall be rectified by the agency without extra 
cost 

Mts 6 

25 
Releasing 
of O/H 
cable 

Releasing of aerial OFC, neatly making coils and transporting it to 
RailTel stores/POP of the location. 

Mts 4 

26 Deleted 

27 
Painting of 
outdoor 
assets 

All outdoor assets like prefab /building, channels and other 
protection equipment on steel girder bridges etc to be painted as 
per IR telecom manual. 

Sft 
11 

  
Signature of the Tenderer with Stamp 



 

Page 47 of 99 
 
 

INDEX 
 

SECTION-II 
 

S No                                      Subject 
1.                                            Instructions to Tenderers  
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

1.  GENERAL INSTRUCTIONS 
 

1.1 Tender is invited by the General Manager/Southern Region on behalf of M/s RailTel Corporation of 
India Limited, Southern Region for the work as defined in preamble para1. 

 
1.2 The Preamble, Instructions toTenderers and Conditions of Tendering, Scope of work, Description of 

work & SORs, all Annexure & Forms and Corrigendum & Addendum etc,if any,shall,hereafter,be 
collectively referred to as the "Tender Document". 

 
2. INTERPRETATIONS 

The following terms wherever occurring in the tender Document and wherever used throughout the 
execution of the contracts, shall, unless excluded by or repugnant to the context, have the meaning 
attributed the re to as follows: 

 
"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director of this 
Tender whether in whole or in part. 

 
"CONTRACTOR" Means the successful Tenderer,i.e. the Tenderer whose Tender has been 
accepted either in whole or in part. 

 
 "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory capacity who shall be so 
declared by the Contractor and who shall be authorized for any work specified in the Contracts. He 
shall be responsible for proper execution of contracts. 

 
"MONTH" Means any consecutive period of thirty days. 
 
"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments and 
appliances for execution of contract. 

 
“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed. 

 
“RailTel” Means M/s RailTel Corporation of India Limited, Off ice of  the Execut ive Director 
Southern Region 2nd  f loor B Block,  Rail  Ni layam Secunderabad-500017.(complete address 
of the  to be Executive Director furnished) 

 
 “Section “Means they are as to be taken up by the Contractor for execution of maintenance work and 

other maintenance related work given in the tender document. 
 

 ENGINEER shall mean a RailTel employee who is responsible for Maintance carried out in particular 
section by Maintance team.  

 
 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for ensuring that 

all field works covered by the contract are carried out in accordance with approved designs, drawings 
& specifications and conditions of contract as agreed to. 

 
“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway 
stations. 
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"TENDERER" Means and includes any firm of engineers or Contractors or any company or 
body, corporate or otherwise, who submit the Tender which has been invited. 

 
 "WORK OR WORKS" Means all or  any  of the  items of the  work  for  which the Tenderer /Contractor 
has Tendered/contracted according to the specifications, drawings and Annexure here to annexed or 
to be implied there from, or incidental there to  or to be here after specified or required in such 
explanatory instructions and drawings, being inconformity with the specifications, drawings, 
Annexure and schedules and also such instructions and drawings additional to the a for 
mentioned as may from time to time be issued by the Engineer during the progress of the contracted 
work. 

 
"WRITING" Includes a l l  matters written, typewritten o r  printed either in whole or in part. 

 
3. LOCALCONDITIONS 
3.1 It will be imperative one ach tenderer to fully acquaint himself with all the local conditions and factors 

which would have any effect on the performance of the contract before quoting .The Executive 
Director shall not entertain any request for clarifications from the tenderer regarding such local 
conditions. No request for the change of price or time schedule of delivery of stores shall be 
entertained after the offer is accepted by the Executive Director on account of any local condition or 
factor. 

 

3.2 The intending tenderer is advised to study the tender document carefully before quoting. Any 
submission of a bid by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof .The conditions and 
specifications shall be deemed to have been accepted unless otherwise, specifically commented upon 
by the Tenderer in his quotation. Failure to  adhere to any one or all these instructions may render his 
offer liable to be ignored without any reference. 

 
3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender document 

or he has any doubt to their meaning, he should atone notify the RailTel who may send a written 
clarification to all tenderers. 

 
4.  COMPLIANCETOTENDERCONDITIONS, SPECIFICATIONS&DRAWINGS 
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub clause or if 
not, precisely how they differ from the requirements of the tender. In later   case, the  Tenderer shall 
enclose a separate statement  indicating only the deviations for any clause or sub-clause of 
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical
 Specifications, Preamble etc. which he proposes with justifications for deviations proposed. The 
Executive Director reserves the right to accept or reject the deviations and his decision there on shall 
be final. 

 
4.2 The Services offered shall b e  i n  accordance with the drawings and specifications &conditions of the 

contract. 
 
4.3  Contractor should give details of contract carried out giving details of the name of the contract, date of 

award, length of the section, value of the contract, the original execution period and the actual 
execution time taken. This will be supported by a user certificate. 

 
4.4  The tenderer should provide information about the compliance of various clauses /subclasses  

/paragraphs  ( when tendererplans  to give separate compliance of each paragraph or sub clause) of 
tender document 
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5. EARNESTMONEY 
5.1 The tenderer shall furnish an amount as given in Preamble as earnest money in favour of RailTel 

Corporation of India Limited for each tendered section that he wants to quote for. 
 

5.2 The validity of offer will be 30 days from the date of opening of tender ‘as given in Preamble. It being 
understood that the tender documents have been sold/issued to the tenderer and the tenderer has 
been permitted to tender in consideration of the stipulation on his part that after submitting his tender 
he will notesile from his offer or modify the terms and conditions there of  in manner not acceptable to 
RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, the a foresaid amount 
deposited as Earnest Money shall be liable to be forfeited by the RailTel. 

 
5.3 The Earnest Money receipt shall be incorporated in the original copy of the tender document. Other 

copies of the offer shall contain true copies of Earnest Money receipt. The Earnest  Money  should be 
furnished in the for m of an Account  Payee Demand Draft in favour of M/s RailTel Corporation of India 

Limited payable at Secunderabad from SBI or a Nationalized Bank or a schedule Commercial Bank 
operating in India. 

 
5.4 The earnest money may be forfeited under the following circumstances. 
5.4.1  If tenderer with draws its tender during the period of tender validity specified in Preamble 
5.4.2 In case of successful tenderer, if the tenderer fails to sign the contract in accordance with r e l e v a n t  

para of Preamble and to furnish Security Deposit in accordance with relevant clause of preamble .The 
earnest money of unsuccessful tenderer will save as here in before provided, be returned within 
reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss or 
depreciation that may happen to the security for the due performance of the above stipulation to keep 
offer open for the period specified in the tender documents or to the Earnest Money while in their 
possession or be liable to pay interest there on.  

 
5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit as per relevant 

para of Preamble of tender document for due and faithful fulfillment of contract. 
 
5.6 Thetender not  accompanied by EarnestMoney as mentioned in clause 5.3above or if any of the 

documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily rejected 
& EMD will be forfeited. 

 
5.7 The Security Deposit shall be released as per relevant clause of preamble 
 

5.8      For NSIC& MSME registered firm 
5.8.1   For Small Scale Units registered with NSIC& MSME under single point registration scheme and  
           Participating in this tender, following exemptions shall be available 
 
   (i)    They shall be exempted from cost of tender documents.   
 
    (ii) They shall also be exempted from depositing Earnest money. 
 
          These exemptions shall be applicable provided units are registered with NSIC & MSME for tendered item      
          and registration is current and valid. Firms calming these exemptions are required to submit  
          along with their offer, a copy of their current and valid NSIC & MSME registration certificate for the  
          tendered item/items, otherwise their offer would not be considered. 
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Note: * Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered 
supply/work/service is exempted from submission of EMD. These exemptions shall be applicable 
provided firms are registered with NSIC/MSME for tendered item/work and registration is current 
and valid. Firms calming these exemptions are required to submit along with their offer, a copy of their 
current and valid NSIC/MSME registration certificate for the tendered item/work, otherwise their offer 
would not be considered. 

 

* Exemption of tender cost and EMD are applicable to the firms of NSIC & MSME within the validity period 
provided the monitory limit is more than the tendered value otherwise they are not eligible for waiver of 
tender cost and EMD.  The firm has also to submit a declaration along with tender bid stating that:  “I/We   
am/are a Micro and Small Enterprise registered from ------ (body approved by Ministry of MSME) with 
registration no ------and terminal validity up to .----- ----for similar service contracts”  and details as per 
table below: 

 
Declaration of Tenders awarded under NSIC/MSME 

S 
No 

No. of Tenders 
participated in current 

FY: 2019-20 with 
NSIC/MSME 

No. of Tenders 
Awarded  in current 

FY: 2019-20 with 
NSIC/MSME 

Details of awarded tenders 

Tender No 
& Date 

Name of 
Work/Stores 

Value      
in Rs. 

 
It may please be noted that supporting documents as above to be submitted i.e. copy of NSIC/MSME, 
declaration and details as per above table.  Offers without above will be treated as invalid and 
summarily rejected. 

 
6. SUBMISSION OF OFFERS 
6.1 The offer in the prescribed forms should be  subm it ted  befo re  the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily rejected. 
 

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the 
same time on the next working day. 

 
6.3 The offer shall be either typewritten or written neatly in indelible ink in English. Each page of the offer 

must be numbered consecutively. A reference to  total number of pages comprising the offer 
must be made at the top right and corner of the top page. The supporting documents should be 
submitted either in original or duly signed by the authorized signatory of the tenderer. The original 
documents shall be produced for verification when called for. 

 
6.4 All copies of the tender papers shall be signed in ink by the tenderer, on each page including closing 

page in token of his having studied the tender papers carefully. 
 
 6.5    RATES IN FIGURES &WORDS:  

i)    All prices having a bearing on the quoted price shall be written both in figures and in words in 
the prescribed offer form. In case of difference in words and figures the amount written In 
words will be taken into consideration. 

ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit rate 
will be taken for evaluation purpose. 

iii)  Incase the schedule of requirement quoted by tenderer is incomplete with reference to tender 
document, the offer  is liable to be rejected. 



 

Page 52 of 99 
 
 

 
6.6  ATTESTATION OF ALTERATION:   

No scribbling is permissible in the tender documents. Tender containing erasures and alterations in 
the tender documents are liable to be rejected. Any correction made by the tenderer/tenderers in 
his/their entries must be signed (not initialed) by him/them. 

6.7 Submission of tender BID will be done as per relevant para of Preamble. 
 

7.         UNITPRICES: 
Unitpricesshouldbe  quoted in Indian Rupees by  the  tenderer  after taking  all the relevant factors into  
consideration and  these should be  Firm and all inclusive without any  variation clauses. The prices 
shall be quoted in rupees for the units under  metric  system. 

 
8. VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in “Preamble”. 
 

 9. RATES DURING NEGOTIATION 
The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration negotiates 
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of the original 
offer and the rates originally quoted will be binding on the tenderer/s. 

 
10. OPENING OF TENDER: 

Tenderer’s Bid will be opened at the time & date of opening of the tender given in relevant para of 
preamble in presence of such Tenderers/ Authorized Representatives who choose to be present. 

 
11. NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable. The cost of tender paper is not refundable. 
 

12. ERRORS, OMISSIONS & DISCREPANCIES 
 The Contractor(s) shall not takeanyadvantageofanymis-

interpretationoftheconditionsduetotypingoranyothererror and find out, shall bring it  to the notice  of the 
Engineer In-charge without  delay. In case of any contradiction only the printed rules, and books 
should be followed and no claim for the mis-interpretation shall be entertained. 

 
13. WRONG INFORMATION BY TENDERER 
 If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create 

circumstances for the acceptance of his/their tender forfeiting his EMD. Also, if the wrong information 
leads to release of any wrong payment, the contract will be cancelled and Security deposit will be 
forfeited. 

 
14.      QUALIFYING CRITERIA 

For qualifying in tenderers bid shall be required to meet the eligibility requirements as given 
irrelevant para of preamble. 

 
15. SYSTEM PERFORMANCE GUARANTEE 
  The Contractor shall give unqualified and unconditional guarantee that the maintenance team 

deployed by h i m  w i l l  achieve desired objective, If he needs to depute any additional Man, 
Machine & Material to achieve desired objective, no extra payment shall be made to the contractor. 
Amount as defined in the preamble will be held towards the same. 

 
16. EVALUATION OFOFFER 

The e-t e n d e r s  r e c e i v e d  w i l l  b e  e v a l u a t e d  by the Authorized representative of RailTel as 
per eligibility & evaluation criteria given in the tender document. 
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However, the RailTel shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in 
respect of the whole or any portion of the work specified in the tender document. 
 

17. AGREEMENT 
The successful tenderer/shall be required to sign an agreement with the representative of RailTel for 
carrying out the work according   to the tender documents within 15 days as indicated irrelevant 
para of preamble 
 

18. TENDERER’S ADDRESS 
 Tenderer shall state in the tender his postal address fully and clearly. Any co m m u n i c a t i o n  s e n t  

to t h e  tenderers by post at his said address s h a l l  be deemed to have reached the tenderer duly & 
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in time 
for whatever reason. Important documents shall be sent by Registered Post and will be dealt as per 
relevant para of preamble 

***********



 

Page 54 of 99 
 
 

Section-II 
 

Special Conditions of Contract 
 

            SPECIAL CONDITIONSOF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. TENDERDOCUMENTS 
1.1 The services and quality required, bidding procedure and contract terms and conditions are 

prescribed in the t e n d e r  d o c u m e n t s . The set of tender documents issued for the purpose 
of bidding includes following to get herewith Corrigendum and Addendum, if, any. 

 
Section-I: I) 

II) 
Iii)  

Preamble. 
Checklist & tender notice 
Introduction, scope of work 
 

 
Section-II: 

 
I) 
II) 
III)  

 
Instructions to tenderers and conditions of tendering. 
Special conditions of contract 

  Forms, Proformas & Drawing of Tender 
 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 
various works/Contracts under the purview of the contract shall be governed by tender 
documents. 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the 
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly 
accepted by the RailTel. 

 
2. AGREEMENT 

The successful Tenderer shall w i t h i n 15 days after having been called up on by notice to 
d o  so be bound to e x e c u t e  an agreement based   on accepted rates, terms and 
conditions, in such form as the RailTel may prescribe, and lodge  the  same with the RailTel 
together  with  the conditions  of contract, specifications and Schedule of prices referred t o  
t h e r e  i n  duly completed. The form for agreement is referred as Form no. 1. 

 
3. CONTRACTPERFORMANCEGUARANTEE (Security Deposit) 
3.1 On receipt of the Letter of Acceptance of   Tender from the RailTel the 

successful Tenderer  s h a l l  deposit an amount to RailTel as defined as per relevant para 
of preamble rounded off the nearest whole number towards payment of Security Deposit for 
due fulfillment of the contract . 

3.2 Details as to how SD will be deposited and released are given in the preamble. 
 
4. CONTRACTOR'SOFFICE 

Tenderer shall state in the tender his postal address fully and clearly. Any communication 
sent to the tenderers by post at his said address shall be deemed to have reached the 
tenderer duly & timely notwithstanding the fact that the communication could not reach the 
tenderer at all or in time for whatever reason. Important documents shall be sent by 
Registered Post and will be dealt as per relevant para of preamble 
 

5. PROGRAMMEOFWORK 
5.1 The Contractor shall have necessary resources to execute the work/contract so that he entire 

work is completed within three year period as mentioned in the relevant para of preamble from 
the date of issue of Letter of Acceptance of the tender. 

5.2 Contractor has to commence work within 21 days from the date of issue of Letter of 
acceptance. 
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5.3 The Contractor shall be held responsible for the execution of the work/contracts 
according to the various clauses of the Technical specifications, instructions/drawings etc as 
per tender conditions. Failure to comply with any of these will be dealt with as per provision 
laid down In Conditions of Tendering. 

5.4     The contractor will program his work/contract in such a manner so as not to interfere in the 
working telecom circuits and movement of trains. 

 
6. COMPETENTSUPERVISORS 

The CONTRACTOR shall depute experienced / competent representative(s) at site during the 
execution of any job. Any instructions given to such representative(s) shall be construed as 
having been given to the CONTRACTOR 

 
7. TEST&MEASURINGINSTRUMENTS AND TOOLS ETC. 

The CONTRACTOR shall be totally responsible for the calibration & functionality of test 
equipment to be used at site as per laid down procedure in tender document.  

 
8. STORES TOBESUPPLIEDBY CONTRACTOR 
 All materials required for the execution of the contract shall be arranged and supplied by 

t h e  Contractor except supply of Duct and OFC so as to realize the end objective. 
 

9. SPARES 
  The tenderer shall keep spare man, machine and material to achieve the end objective of 

work. This will be on the own cost of contractor. 
 

10. QUALITYASSURANCE 
 Quality of service to be performed should be to entire satisfaction of RailTel, in case the services 

are not found up to the mark or failure to execute the work as per terms & conditions of the 
contract, RailTel will get the work done from other sources at contractor’s cost.  

 
11. INSPECTIONOF Man, Machine &Work 

The Executive Director or his representative may inspect and test the various portions of the 
work /  contract  at all stages and shall have full power to reject all or any portion of the work 
that may consider to be defective or inferior in quality of materials, machine & workmanship or 
design in comparison to what is called   for in the specification. Periodicity will be as defined in 
O&M manual. 
 

12. SUBLETTINGANDASSIGNMENT 
 The contractor shall not sub-contract whole or any part of the work.   

 
13. EXECUTIONOFWORK 

All the works/Contract s h a l l  be executed in strict conformity to the p r o v i s i o n s  of the 
contract document and with such explanatory detailed drawings, specifications 
and instructions as may be approved from time to time based on detailed design and 
engineering carried out by contractor in line with requirements as per contract document. 
The contractor shall be responsible for ensuring that the work throughout are executed in the 
most substantial, proper and work man like manner with the quality of material and work man 
ship in strict accordance with the specifications and as per sound industrial  practices and to 
the entire satisfaction of the RailTel. 
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14. MAINTENANCEOFWORKS /CONTRACTS 
The maintenace of section is to be done as per the laid down terms and conditions in the 
contract agreement to achieve the end objective of the contract   

 
15. CLEARANCEOFSITE 

At the end of the work at each location the Contractor shall as a part of his Contractual 
obligation, leave the section completely neat and clean.  
 

16. WARRANTY 
16.1 All material supplied/used and the work done by the contactor shall be guaranteed against the 

defective manufacture/workmanship with in warranty period from the date of rectification. The 
cost of work and material under warranty found to be defective will be recovered from the SD. 

 
17. INFRINGEMENTOFPATENTS: 
(a) The Contractor is for bidden to use any patents or  registered drawings, processes or 

patterns in fulfilling his contract without prior consent in writing of the owner of such patents, 
drawings, patterns or trademarks except where these  are specified  by the Executive 
Director himself. Royalties where payable for the use of such patented processes, registered 
drawings or patterns shall be borne exclusively by the Contractor. The Contractor shall advise 
the Executive Director or its representative’s of any proprietary rights that may exist on such 
processes, drawings or patterns which he may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by 

him or of those patents, drawings or patterns for which he holds a license, the signing of the 
contract automatically gives the Executive Director or its representatives the right to repair by 
himself for services covered by the patent or by any person or body chosen by him and to 
obtain from any sources he desires the component parts required by him for carrying out there  
pair work. In the event of infringement of any patent rights due to above action of the 
Executive Director, he shall be entitled to claim damages from the Contractor on the grounds 
of any loss of any nature which he may suffer e.g.in the case of attachment because of 
counter feinting. 

 
18. LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL 

LAWS 
 The Contractors are required to produce license as enjoined in the Government of India Contract 

Labour (Regulation and Abolition) Act (1978) with latest amendments, if any. The 
Contractor shall at its expense, ensure due compliance with all applicable and governing 
Industrial, environmental and Labour Laws, Rules, Regulations and Bye-laws both of the Central 
and State Govt. and all other local authorities and shall keep RailTel harmless and indemnified in 
respect thereof. The CONTRACTOR shall ensure due compliance with the provisions of the 
relevant minimum Wages Act, payment of Wages, Contract Labour (Regulations & Abolition) 
Act, Employees Provident Fund Act and other industrial and environmental laws in force and 
provide any related information to RailTel as and when required. 

 

         A. “Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms 

of clause 54 ad 55 of Indian Railways General Condition of Contract. In order to ensure the 
same, and application has been developed ad hosted on website 
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www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and 

upload requisite details of labour and their payment I this portal. These details shall be available 
in public domain. The Registration/ updation of Portal shall be done as under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration on the portal within 7 days of receipt of such request. 

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance 
(LoA) / Conctract Agreements on shramikkalyan portal within 15 days of issue of any LOA for 
approval of concerned engineer. Engineer shall update (if required) and approve the details 
of LoA filled by contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all alient 
details of engaged contractual labour & payments made thereof after each wage period. 

       B. “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or 

“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labouors engaged 
in connection with this contract and payments made to them during the wage period in Railways’s 
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till _____ Month _______ 
Year.” 

 
19. DEFAULTS AND DELAYS 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
proper maintenance. Should h e  refuse or neglect to comply with any reasonable  orders 
given to him in writing by the Rail Tel’s engineering connection with the work or contravene
 the provision of the Contractor the progress of work lags persistently behind the time 
schedule due to his neglect, the contract will be terminated as per the condition given in the 
SCC. 
 

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
In the even to of any loss or damages to RailTel a n d  o t h e r  p a r t i e s  on account o f  
execution and/or completion of the work or any part thereof by   the contractor, He may 
become defaulter and penalties shall be borne by Contractor itself as per various clauses 
defined in the tender document. 
 

21. CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES 
 21.1 Whenever any claim or claims for payment arises out of or under the contract against the 

contractor, the Executive Director  or its  representatives shall be entitled to with hold and also 
have client or detain such sum or sums in whole or in part thereof .The  contractor shall be 
charged a penalty as defined in tender document. . 

 
21.2 The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity 

Damages and Performance Bond shall be limited to 100%of Value of contract. 
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22. UNIT PRICES 
22.1 The prices quoted  by   the Tenderer shall include the prices of Man, Machine & 

materials including all other charges. The prices would also include charges towards 
completing all necessary formal ities such as submission of  forwarding  notes,  banker's 
charges for Bank guarantee, Indemnity Bonds  inclusive of cost of Stamp etc. as 
applicable and also the charges, if any, levied by  the  RailTel. 

 
22.2 TAXES ETC: The quoted prices shall be inclusive of GST till the completion of the contract and 

the CONTRACTOR shall not be eligible for any compensation on this account. Any change in 
statutory duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account. 

 
22.3 The prices quoted in the contract shall be inclusive of all taxes levied by any statuary authority. 

The tenderer will indicate the details of taxes included in the unit price.  
 

23. TERMS OF PAYMENT 
23.1  A l l  bills shall be submitted to the authority concerned in Regional Office of RailTel. 
23.2 Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR 

shall be paid once in two months the maintenance charges for two months period subject to 
submission of permanent restoration certificate (proforma -7) of fault occurred during the 
particular period jointly signed by RAILTEL & contractor representatives and on submission of 
test results of power, OTDR readings etc as required by the terms of the contract to the 
satisfaction of the Engineer. 

23.3 Submission of bills within 10 days not by next week for previously completed two   months is 
mandatory failing of which a penalty shall be charged as defined in tender document. Deduction 
from monthly maintenance charges if the Cumulative repair time of the faults in each billing 
period of consecutive two months exceeds by 2 hours or part thereof.  

23.4   The amount payable against the maintenance charges is dependent upon the Cumulative Repair 
Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each 
billing period of consecutive two months. Cumulative repair time does not include the down time 
taken for planned works like diversion of OFC, re-termination etc 

23.5   ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   payments for 
the respective sections, the documents  as defined in tender document must be submitted duly 
certified by the RailTel’s representative. 

 
24 FINALSETTLEMENT 
 Security Deposit and PBG shall be returned to the contractor as per relevant paras of preamble. 
 
25. TAXES 
25.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as 

are payable under statutory laws of India and the RailTel WILLNOT ACCEPT any liability for 
the same. 

25.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force 
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be 
credited to the Central Government. 

25.3 Wherever the law makes it statutory for the Executive Director or its representatives to deduct 
any amount towards GST-TDS, labour cess the same will be deducted and remitted to the 
concerned authority. 
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26 INSURANCE OF MATERIALS 
The Contractor shall take out and keep in force a Policy or policies of Insurance for all 

machine & materials including RailTel supply materials/ equipments  
 

26.1 The Contractor should, however, insure the  stores brought to H Q ,  site, again strikes in 
consequence of war  and  invasion,  as  required under  the Emergency Risk(Goods)Insurance 
Act en force from time to time. 

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the policies 
should be pledged in favour of RailTel. The contractor shall keep the policy/policies 
current till the completion of the contract. 

26.3 For the purpose of enabling the contractor to take the insurance cover in connection with   this 
contract, the Executive Director or its representatives will advise the approximate 
price of all the RailTel supply materials to the Contractor. 

 
27. FORCE MAJEURE CLAUSE 

If at any time, during the continuance  of this Contract, there are delays or some jobs are not 
performed, which are on account of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts, 
any statute, statutory rules / regulations, order of acquisitions  issued by any 
Government Department or Competent Authority etc.  Or acts of God, then such delays or 
non-completion of jobs will not be counted as non-performance of the contract & will 
also not attract attendant penalties. 

 
28. SETTLEMENT OFDISPUTE AND ARBITRATION 
28.1 Any dispute or difference what so ever arising between the parties out of  or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the breach 
there of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 
1996 as amended  and  the  award made in pursuance there of shall be binding on the parties. 
The venue of such arbitration or proceedings there of shall be New Delhi. 

28.2 AllarbitrationproceedingsshallbeconductedinEnglish.RecourseagainstanyArbitral 
awardsorenderedmaybeenteredintocourthavingjurisdictionorapplicationmaybemadetosuchcourtfo
rtheorderofenforcementasthecasemay be. 

 
29. TERMINATIONOFCONTRACTOWINGTODEFAULTOFCONTRACTOR: 
29.1 If the Contractor should: 

 
 become bankrupt or insolvent 
 If contractor, subcontract whole or any part of the work.  
 A band on the contract 
 Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of 

the contract, or 
 fail to provide man , machine &material and/or carry out the works as per contractual 

specifications, 
 Is a defaulter as per relevant clause of condition of contract? 

 
 Promise offer or give any bribe, commission, gift or advantage either himself for through 

his partner, agent or servant to any officer or employee of RailTel or any person on his or 
on their behalf in relation to the execution of this or any other  contract with the RailTel, 

 in RailTel’s opinion, the cessation of work become necessary, owing to paucity of funds 
of the Contractor, the Contractor’s apparent inability to perform, non possession of 
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equipments and tools required for the work or defective and mal-functioning equipments, 
non-availability of proper/nominated instrumentation, inability to provide men and 
material, repeated slippages and payment of penalty thereof or for any other cause 
deemed reasonable. 

 
then and in any  of these said cases, the Engineer on behalf of the RailTel may serve the 
Contractor with a 3 0  d a y s ’  notice in writing to that effect t e r m i n a t e  t h e  c o n t r a c t .  
 

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work 
done to date by the Contractor as per contract agreement shall be paid for in full at the rates 
specified in the Contract subject to the clause of Liquidated damages contemplated herein.  All 
such materials become the property of the RailTel.  Notice in writing from the RailTel of such 
termination and reason thereof shall be conclusive evidence of taking over of works from the 
contractor. Full security deposit will be forfeited in such case of termination. 
The contractor shall be debarred from participating in the tender for executing the balance work.   

 
29.3  Contractors defaulting in one section and having their contract terminated will not be allowed to 

participate in RailTel’s next O & M tender for a period of 3 years in any of its regions. 
 
29.4 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULTOFCONTRACTOR: 
In the event of any or several of the courses, referred to above, being adopted: 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any M a n ,  M a c h i n e  & materials or entered into 
any commitments or made any advances on account of or with a view to the execution of 
the works or the performance of the contract and Contractor shall not been titled to 
recover or be paid any sum for any works there to not actually performed under the 
contract, unless or until the Engineer shall have certified the performance of such work 
and the value payable in respect thereof and the Contractor shall only be entitled to be 
paid the value so certified. 

(b)  The Engineer shall be entitled to take possession of any materials, tools, implements, 
machinery or buildings on the works or on the property on which these are being brought 
to have been executed, and to retain the employ the same in the further execution of the 
works or any partthereofuntilthecompletionoftheworkswithouttheContractorbeingentitledto 
any compensation for the use and employment there of or for wear and tear or destruction 
thereof. 

 
(c)The RailTel shall not be liable to pay to the Contractor any money son account of the contract until the 
satisfactorily completion of work duly verified by Railtel representative. The Contractor shall h a v e no 
c l a i m  to any p a y m e n t  of compensation or otherwise how sever on account of any profit or advantage 
which he might have derived from execution of the work in full but he did not derive in consequence of 
termination of the contract 

**** 
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                  Form-I 
AGREEMENT 

An AGREEMENT made this       day of  ___________   Year, between 
RailTel  Corporation of India Limited, having its Registered/Corporate Office at Plot no 143, Institutional 
Area, Sector-44, Gurgaon-122003 and regional office at RailTel  Corporation of India Ltd………..Region 
with full address……., acting in the  premises through Executive Director or  his  successor  
__________________________   of M/s. RailTel  Corporation of India Limited Southern Region  
(hereinafter referred to as ‘ RailTel’)  of one part and M/s ________________________                      
.(Name and Full Address of Firm (Registered and regional office address) (hereinafter referred to as 
‘contractor’) of the other part. 
 
Whereas in response to a call for Tender for ____________Name of Work] as per Tender Document 
at Annexure ’B’ hereto the Contractor has submitted a Tender here to and whereas the said Tender of 
the Contractor has been accepted 
for___________________________________________________________Name of Work] 
as per copy of Letter of  Acceptance No. ____________________ dated ________ of Tender No. 
___________________________ dated __________(Tender Notice date) complete with enclosures 
at the accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an 
estimated contract value of Rs.________________(Rupees ____________________________ Only). 
 
Now this agreement witnesses that in consideration of the premises and the payment to be made by 
the Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and 
materials and execute and perform all works for which the said Tender of the Contractor has been 
accepted strictly according to the various provisions in Annexure ‘A’ , ‘B’  hereto and upon such supply, 
execute and performance to the satisfaction of the purchaser and the purchaser shall pay to the 
Contractor at the rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  

In the witness where of the parties have hereunto set and subscribed their respective hands and/or 
seals day and year respectively mentioned against their respective signatures. 
 
Signed and delivered at ___________________________ by Shri _______________________ for and 
on behalf of M/s. _____________________ 
 
The contractor within named in the presence of:  
 
 1.     Signatures,          Date        Name in Block Capitals         Address 
 
  2.    Signatures           Date        Name in Block Capitals         Address 
 
Signed and delivered at _______________________________ for and on behalf of RailTel   by Shri 
________________________ (Director / Projects or his successor) in the presence of:- 
 
1.          Signatures Date Name in Block Capitals 
2.        Signatures  Date Name in Block Capitals 

 
Annexure ‘A’    : Copy of Letter of Acceptance  
Annexure ’B’: Tender Document 
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Form-II 
GURANTEE BOND FOR PERFORMANCE GUARANTEE 

(To be executed on Stamp Paper of requisite value purchased by the Bank only) (To be used 

by approved Scheduled Banks) 
1. In consideration of the RailTel Corporation of India Limited, Registered/Corporate Office at Plot 
no 143, Institutional Area, Sector-44, Gurgaon-122003 and regional office at 2nd floor B block, Rail 
Nilayam, Secunderabad– 500 071 (Herein after called RailTel) having agreed to exempt 
……………………….. (Hereinafter called “the said Contractor(s)”) from the demand, under the terms and 
conditions of an LOA/Agreement No. …………… dated ………… made between ……………and 
………………….. for ( hereinafter called “ the said Agreement”) of security deposit for the due fulfillment 
by the said Contractor (s) of the terms and conditions contained in the said Agreement, or production of a 
Bank Guarantee for Rs. ………….. (Rs. ………….. only). We, ………………… (indicate the name of the 
Bank) hereinafter referred to as “the Bank”) at the request of ……. ……. Contractor(s) do hereby 
undertake to pay the RailTel an amount not exceeding Rs. ……………. Against any loss or damage 
caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by the 
said Contractor(s) of any of the terms or conditions contained in the said Agreement.  
2. We, ……………… Bank do hereby undertake to pay the amounts due and payable under this 
Guarantee without any demur, merely on demand from the RailTel stating that the amount is claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the RailTel by reason of 
breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by 
reason of the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding      Rs. ……  
3. We, …………………. bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present being, 
absolute and unequivocal. The payment so made by us under this Bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment.  
4. We, ……………………. Bank further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms 
and conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on 
us in writing on or before the …….  
(1) ……………………. We shall be discharged from all liability under this Guarantee thereafter.  
5. We, ……………………. (Indicate the name of Bank) Further agree with the RailTel that the 
RailTel shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said Agreement 
and we shall not be relieved from our liability by reason of any such variation, or extension to the said 
Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence by the 
RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s).  
7.  (Indicate the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 

 Dated the day of 2019 for …………………(Indicate the 

name of the Bank)  
Witness 1. Signature     Name 2. Signature     Name  
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OFFER LETTER                                              Form-III 
From: 
 
M/s.________________________ 
 
To, 
 
The Regional General Manager,  
RailTel Corporation of India Limited,  
2nd Floor, B-Block, Rail Nilayam, 
Secunderabad -71. 
 
Sub:  Deployment of maintenance teams for maintenance of OFC cable network and associated 

equipment etc. for a period of 3 year and extendable by 1 year on same terms & conditions. 
 
Ref: Tender Notice No…………………………………………… dated   …………………………. 
 

I/We the undersigned hereby offer to execute the agreement for the above work within seven days from 
the date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in 
the tender document attached. 
 
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for acceptance for 
and during the period of 30 days from the date of opening of the tender.  
 
I/We fully understand the terms and conditions as contained in the tender document and we agree that 
the same shall apply to our tender and I/We shall be bound by them. 
 
Earnest money deposit @ 2% total tender value for respective tendered section drawn in favour of RailTel 
Corporation of India Ltd., payable at ……………….is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or remedies if: - 
 
I/We do not execute the contract document within 15 days after the receipt of notice by the RailTel 
Corporation that such documents are ready. 
 
I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
 
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a 
binding contract between us subject to modification as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential:- 
 
1.    Demand draft/Pay Order No………………., dated…………… issued by…..………… for 
Rs……………… ………………. (Rs.…………………only) as earnest money.  
 
 
2.   Name and Qualification of supervisor, Technician and Splicer. 
 
List of the Equipments, Make, Model No. in working condition for each section of Works. 
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Description Make 
Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set      
Fusion Splicing Machine with 2 
nos. of Cleavers      

Power Source      

Power Meter      

OTDR      
Cable Route Detector      
Vehicle      

Multimeter & AC/DC Clamp Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 
splicing machine 

     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit to 
be available with contractor 

     

Dummy Fiber Spool      

Minimum 50 m duct with couplers      

Communication gadget: As 
required (Telephone, Cell phone, 
E-Mail  etc.) 

     

3.   No. of support staff, which will be kept for maintenance: …………………….. 
4.   Vehicle details along with its Registration No: ………………………………… 

 Shortcomings in the above, if any, will be made good and section wise full details shall be furnished for 
each section to be awarded, before award of the contract by RailTel. 

 
Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: - 
Date: - 
 
Witnessed by: - 
1.  Signature:       2.  Signature: - 

Name:          Name: - 
Address:         Address:                     
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OFFER SHEET 
 
FOR THE SECTION…………………………………………………. 
 
 

Tender No:               RailTel/e-Tender/OT............................................................ 
 
Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and 
associated equipment etc. for a period of 3 year and extendable by 1 year on same terms & conditions.  
 

SOR-A 
 

(a)For OFC maintenance: 
 

Sl 
No 

Description of the work 
Rate, % age above / below the 
base price (Rs) for three years 
[In figures & words] 

1. 
Maintenance charges for OFC cable network and 
upkeep of associated gears/equipment given in 
the tender document 

At Par/ Above/Below 

……………… ….…………………… 

(+ / - ) ……………………… 

 
(Signature and seal of the contractor) 

 
Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. Railtel/e-
Tender/OT……………………………… at Par or …………………………………%  
(………percentage in words) above / below* the rates in SOR ‘A’ as shown above. 
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 
Signature of Contractor with seal 

 
 
 

Note: 

1. for each tender/section, tenderer has to quote on separate offer sheet duly filling the 
details of name of section & tender no. 
 

2. The rates should be inclusive of taxes, However all the taxes charged by the bidder shall 
be shown separately 
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Performa’s 
 

1. Splice loss / dB loss Vs Km in section 
2. OTDR measurements  
3. Power measurements 
4. Patrolling reports 
5. Attendance 
6. Material check 
7. Failure / rectification report (Form-A & B) 
8. Availability of Essential equipments. 
9.   Maintenance contractor monthly performance (SOR-A) 
10. Maintenance contractor Bill certificate (SOR-B) 
11. Joint inspection report of Air-Conditioner 
12. Air-Conditioner Breakdown report card 
13. Air-Conditioner maintenance report card 
14 .Joint inspection report of D.G.Set. 
15. D.G.Sets Breakdown report card 
16. D.G. Set maintenance report card 
17. List of periodical maintenance to be carried out for Engine, Alternator &        Control panel. 
18. Schedule of periodical maintenance of D.G. Set Engine. 
19. Fiber summary report 
20. Format for recording information’s on running of 15 KVA, D.G.Set. 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 
section: 
 
Section:……………………..       Date: 
Fiber Length:…………………. 
Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS ( For ascending order Km wise) 
Kms 

 Stn 1-
Stn 2 

Stn 2-
Stn 3 

Stn 3-
Stn 4 

Stn 4-
Stn 5 

Stn 5-
Stn 6 

 

1               
2               
3               
4               
5               
6               
7               
8               
9               
10               
11               
12               
13               
14               
15               
16               
17               
18               
19               
20               
21               
22               
23               
24/48               
 
Signature of RailTel     Signature of Contractor 
Engineer                     with seal  
 
PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 
 
PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 
 
Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

 
Section:         Date: 
Fiber Length: 
 
Fiber 
No. 

Fiber 
length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    
1       

2       
3       
4       
5       
6       
7       
8       
9       
10       
11       
12       
13       
14       
15       
16       
17       
18       
19       
20       
21       
22       
23       
24/48       
 
 
 
Signature of RailTel     Signature of Contractor with seal 
Engineer        
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Proforma-4  for Patrolling Reports: 
 
 
 
Section:                        For the month of: _________________ 
 

Sl. 
No. 

Date 
Name of 
Patroller 

Section Patrolled 
Remarks Signature From To From To 

Station Station (Km.) (Km.) 
(Km.) (Km.)     

         
         
         
         
         
         
         
 
 
 
 
Signature of RailTel       Signature of Contractor with seal 
Engineer 
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Proforma-5 
 

Proforma for Attendance: 
 
 
Firm’s Name: ____________________ 
Address ________________________ 
 
Attendance Sheet for the month of_______________ 
 

Na
m
e 

D
es
ig
na
tio
n 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 

 
 
 
 
       Signature of RailTel                          Signature of Contractor  
       Engineer                                                                                   with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 
 
Section:       Date: 
 
Date Description Material 

Received 
Material Used Balance on hand 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 
 
 
 
Signature of RailTel                        Signature of Contractor   
Engineer                                      with Seal 
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Proforma – 7 

Form No. A 
Proforma for OFC Failure / Rectification Report: 

 
Section:         Date:  
  Failure Rectification: 
 
Sl. Description Details 
1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 
/Railway node. 

 

2 Date & Time of receiving information about 
the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 
quarter. 

 

4 Time of testing by OTDR to localize the fault  
5 Station from where OTDR test has been done  
6 Time of reaching to the location of fault.  
7 Time of restoration of the fault. 

 
 

8 Details of reasoning for the occurrence of the 
fault. 

 

9 i) Depth of Cable at Cut Location 
ii) Whether in Duct or Bare laid 
iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 
11 If restoration is temporary give reason for 

temporary restoration. 
 

 

12 Reason for delay in restoration, for which 
contractor is not responsible (please give 
detailed break up of time). Separate sheet 
may be attached if required. 

 

13 Details of Rectification 
A Period of block allowed  
B Actual block period  
C Reason for extension of block 

 
 

 
Signature of Engineer at site.     Signature of Contractor representative at site 
Name     Name 

Contd/… 
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Page – 2 
 
14 Reason for rectification / block. 
A Fiber swapped earlier (high loss / break) Yes / No 
B Rectify partial cut Yes / No 
C Rectify Ant attack in existing joint closure Yes / No 
D For permanent restoration (earlier temporary 

rectification was done) 
Yes / No 

E Date of temporary rectification, if any 
 

 

F Date on which the failure could be identified.  
G Length of OFC used for restoration of failure.  
15 Details about ground work 
A Length of excavation & refilling of trench.  
B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give 
details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 
Details about Joint Closure at Pit – 1 
D Length of OFC of interruption cable kept in 

the joint pit – 1 
 

E Length of OFC of main cable kept in the joint 
pit – 1 

 

F Whether sealing of joint closure has been 
done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 
(it should be 1.2 meter) 

 

H Location of Joint closure / pit – 1 (give pole 
No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 
modified and  location of Joint closure has 
been indicated in the existing cable route 
plan. 

 
Yes / No 

Details about Joint Closure at Pit – 2 
J Length of OFC of interruption cable kept in 

the joint pit – 2 
 

 
Signature of Engineer at site.                        Signature of Contractor representative at site 
Name                 Name 

Contd/… 
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Page – 3 
 
 
K Length of OFC of main cable kept in the 

joint pit – 2 
 

L Whether sealing of joint closure has 
been done properly 

Yes / No 

M Depth of closure at pit – 2 from ground 
level (it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give 
pole No. & offset from centre of nearest 
track) 

 

O Whether the cable route plan has been 
modified and  location of Joint closure 
has been indicated in the existing cable 
route plan. 

 
Yes / No 

15 Item used during restoration / protection  
A RCC/FRP   
B HDPE   
C G.I Pipes  
D Joint chamber  
D Joint marker  
E Sand filling in Joint Chamber – 1  
F Sand filling in Joint Chamber – 2  
G Concreting (width 30 cms, thickness 15 

cms) 
 

H Any other items  
16 Remark of the Team in Charge of the 

Section. 
 
 

 

17 Remark of the RailTel Representative at 
site. 
 
 

 

 
                                                     Signature of Contractor with seal 
Signature of Engineer  
 
Name: 
 
Designation: 
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Proforma – 8 
Availability of Essential Equipment 

Sr. 
No. 

Essential Equipment Workability 
Availability for the 
whole period 

Non availability / Non 
workability with period 

1 Generator set 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

2 Fusion Splicing Machine Working/                         
Not working 

Yes / No From ……. 
To……….. 

3 Power source  Working/                         
Not working 

Yes / No From ……. 
To……….. 

4 Power meter 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

5 OTDR 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

6 1 Km length dummy fiber spool. Working/                         
Not working 

Yes / No From ……. 
To……….. 

7 Hot Air Gun / Blow lamp Working/                         
Not working 

Yes / No From ……. 
To……….. 

8 Vehicle with Double Cabin & 
deck similar to Tata Xenon/ 
Bolero Camper or equivalent 
Utility Vehicle 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

9 Tent / Garden Umbrella Working/                         
Not working 

Yes / No From ……. 
To……….. 

10  Telephone, Cell phone Working/                         
Not working 

Yes / No From ……. 
To……….. 

11 Tool/Tackles kit,  
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

12 Garden umbrella / Tent. Working/                         
Not working 

Yes / No From ……. 
To……….. 

13 Road – O – meter. 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

14 OFC cable detector 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

15 Lighting arrangement like 
emergency light/gas light 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

16 All sorts of patch cords  Working/                         
Not working 

Yes / No From ……. 
To……….. 

17 Spare battery with charger for 
splicing machine. 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

18 Aerial OFC( 24 Fiber) 500 m 
piece (approx) 

    Available    Yes / No From ……. 
To……….. 

19 Portable vacuum cleaner     Available    Yes / No From ……. 
To……….. 

 Strike out which is not applicable      
Signature of Railtel Engineer      Signature of  
                                                                                                                                  Contractor with seal 
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Proforma-9 
MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

Maintenance Section:                              Headquarter: 
LOA/CA Valid up to: Certificate for the Month of: 
Name of the Contractor: 
LOA/CA NO. & Date: 
OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 
WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 
 

(i) non availability period : from……………………….To………………………:……………….Days………………… 
 

(ii) non availability period : from……………………….To………………………:……………….Days………………… 
 

(iii) non availability period : from……………………….To………………………:……………….Days………………… 
 

(iv) non availability period : from……………………….To………………………:……………….Days………………… 
 

(v) non availability period : from……………………….To………………………:……………….Days………………… 
 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 
Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO. SOR”B”WORK ORDER NO & DATEWORK STATUS  PENALTY (Yes/No): 
 

Whether  AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been maintained as per tender 
condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 
S
N 

Date / Block 
Section 

Locati
on 
(offset
) 

From                  
(Hrs.) 

To 
(Hrs.) 

Duration 
(Hrs.) 

Proper sealing, Jt Pit, 
Marker, Sand filling done 
as per requirements 
(Yes/No): If “No”, 
Then which work was not 
done 

Whether all 
fiber ok 
after 
rectification 
(Yes/No): 

As-
built 
Drawi
ng 
updat
ed 
(Yes/
N 

Temporary/ 
Permanent 

1
 
 

        

2
 
 

        

3
 
 

        

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
         (ii)  For any additional information with regard to the maintenance period, please use     the reverse of this 

certificate and/or use additional sheet. 
         (iii) All over writing etc. are to be countersigned by the user of the certificate., 
         (iv) For any failure duration for which “force majeure” clause is applicable separate recommendations with 

justifications for waiver may be attached with this certificate. 
         (v) A copy of certificate is to be handed over to the contractor. 
         (vi) The certificate should be issued every month and should reach R.O by the 15th of the following month. 
List of enclosures: 
            (Signature, Date & Stamp of the Engineer) 
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    Proforma-10 

 
MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B) 

 
MAINT. SEC: HQ:  

 
PERIOD OF BILL : 
 
NAME OF THE CONTRACTOR : 
 
BILL NO. & DATE ; 
 
LOA/CA NO & DATE        : 
 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   
 

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 
 

CERTIFICATE OF WORK DONE: 
 

Sl 
No 

Short description 
of the work done 

SOR B 
Sch ref. 
of the 
item 

Unit 

Unit rate 
as per 
SOR-B  
(Rs.) 

Qty claimed 
by the 
Contractor 

Actual 
Qty 
executed 

Certification of quality 
of work done by the 
Contractor 

1  
 

      

2  
 

      

3  
 

      

4  
 

      

NOTE: (i)  For any additional information with regard to the bill, please use the              reverse of  
this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  
          (iii)     Attach copy of the measurement certificate which was issued immediately       after 

completion of the work.  
         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising bill). 
         (v)      Attach contractor’s bill and other forms in connections with the work done. 
         (vi)     The certificate with all enclosures (including bill of contractor) should be  sent to R.O 

within 10 days from the date of receipt of the bill. 
 
List of enclosures: 
(Signature, Date & Stamp of the   
Engineer of the section) 
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Proforma-11 

AC – 1 
Joint Inspection Report of Air Conditioner 

 
Station:   
 

Sl No 
Defect noticed / services 
required 

Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 
cooling 

        

Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date: 
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Proforma-12 
AC - 2 

Air Conditioner Breakdown Report Card 
 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 
(Strikeout whichever is not applicable) 

 
Station: 
 

Machin
e No 

Machine 
Failed on 

Machine 
Repaired on Failure 

duration 
(hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working 
/ Not 
working 

Enginee
r 

Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 
 
 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date 
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Proforma-13 

AC - 3 
Air Conditioner Servicing Report Card 

 
Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

(Strike out whichever is not applicable) 
Station:  
 
Servicing of each machine: To be done once in three months 

Description of machine & 
details of servicing 

Servicing Status Signature of 

Due 
date 

Done 
on 

Working / 
Not 
working 

Engineer 
Contractor 
representative 

Machine 
No. - 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. - 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
Name:           Name: 
Date:           Date: 
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Proforma-14 

DG – 1 
Joint Inspection Report of DG Set 

 
Station:  
Sr. 
No. 

Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 
Signature of RailTel Engineer                  Signature of Contractor’s Representative: 
 
Designation: Designation: 
Name: Name 
Date: Date: 
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Proforma-15 

 
DG - 2 

 
Diesel Generator Set Breakdown Report Card 

 
(Strike out whichever is not applicable) 

 
 

Sr. 
No.  

DG Set    
Failed on 

DG Set 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working / 
Not 
working 

RailTel Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 
 
 
Signature of Engineer:         Signature of Contractor’s Representative: 
 
Designation: Designation: 
 
Name: Name 
 
Date: Date 
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Proforma-16 
DG - 3 

Diesel Generator Set Servicing Report Card 
 
(Strike out whichever is not applicable) 
 
Station:  
Table - 1 
 

Activities 

After Every 3 months 
Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Drain out sump oil from 
Engine. 

        

Fill the fresh Engine Oil 20 
W 40. 

        

Replace Oil Filter 
Assembly/Element. 

        

Drain out water droplets 
from fuel filter bowl by Drain 
screw (see note - 1 below). 

        

Clean the fuel feed pump 
bowl and it’s Filter. 

        

Clean the Air cleaner 
Primary Filter by just 
blowing air from inside to 
outside. 

        

Clean Air Cleaner filter 
housing by dry cloth. 

        

Adjust tappet clearance of 
the both valve as per 
specified Value. 

        

Clean the Breather 
Assembly. 

        

Take out primary Fuel Filter 
Element & Dispose off. 

        

Take out Secondary Fuel 
Filter Element & Fit in 
primary Filter Pot. 

        

Replace in secondary pot         
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new Fuel Filter Element. 
Check V-Belt condition & if 
need Adjust it. 

        

Checking & Tightening of 
Pedestal Mounting Nut 
Bolts. 

        

Activities 

After Every 3 months 
Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4 
Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Check electrolyte level in 
each Battery cell, if need 
top up. 

        

Clean the Battery 
terminals and smears 
them with petroleum jelly. 

        

 
Table – 2 
 

Activities 
After every 12 months After every 18 months 
Due date Done on Due date Done on 

Replace Air Cleaner primary 
Filter or earlier (see note - 2 
below) 

    

Check Injectors pressure, spray 
pattern & Dribbling at Authorized 
Service Centre. 

    

Note: 
 
1. According to environmental conditions, drain the water from fuel filter assembly by losing 

the drain screw at the bottom of fuel filter. If humidity is more, then drain after every 15 
days. 

 
2. The filter choking time depends on user’s environmental conditions, normal life of filter 

element is approximate 1000 hours. If choke indicator indicates choking before 250 
hours or its choking frequency trend is increasing, then replace the new primary filter 
element. 
 

Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:                Designation: 
 
Name:       Name 
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Proforma-17 
 
DG - 4 

 
List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 
Monthly: 
 
1. Check Diesel level in fuel tank and record 
2. To check for leakage of Oil & Diesel in the D.G Set.  
3. Drain out sump oil from Engine. 
4. Fill the fresh Engine Oil 20 W 40. 
5. Drain out water droplets from fuel filter bowl. 
6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 
7. Clean the fuel feed pump bowl and it’s Filter. 
8. Clean Air Cleaner filter housing by dry cloth. 
9. Clean the Breather Assembly. 
10. To check tightness of Mechanical Components in the Engine.  
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  
12. Adjust tappet clearance of the both valve. 
13. Check Battery voltage. 
14. Check the Battery Charging Circuit in the panel.  
15. Check specific gravity & level of Battery electrolyte, if needed top up. 
16. Clean the Battery terminals and smears them with petroleum jelly. 
17. Check the Healthiness of Electronic Panel & its Operation.  
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in Panel.  
19. Check and monitor all mechanical readings from Gauges. 
20. Check the Terminal connections inside the Alternator Terminal Box. 
21. Check automatic switching on & off of cooling fan.  
22. Check tightness of all connections in the terminals. 
23. Check V-Belt condition & if need Adjust it. 
24. Replace Oil Filter Assembly/Element. 
 
Bi-monthly:  
1. Carry out all types of Maintenance as per Monthly Visit.  
2. Take out primary Fuel Filter Element & Dispose off. 
3. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 
4. Replace in secondary pot new Fuel Filter Element. 
5. Check oil level in the sump by Dipstick mark. 

 
Quarterly:  
1. All the Maintenance as per Monthly Visit.  
2. Carry out cleaning of Air Filter, AVR Connections etc.  
3. Check for coupling healthiness. 
 
Annual: 
1. Carry out all monthly checks. 
2. Replace Air Cleaner primary Filter. 
 
One and half yearly: 
1. Carry out all monthly checks.  
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service Centre 
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Proforma-18 
DG - 5 

Schedule of Periodical upkeep of DG Set Engine 
(Recommended by Manufacturer): 

Category Periodicity 
A Activities on monthly basis 
B Activities on Bi-monthly basis 
C Activities on quarterly basis 
D Activities on Annual basis 
E Activities on one and halh basis 

 
Activities A B C D E 
Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 
inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the 
Engine 

● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 
Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with 
petroleum jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 
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Check Healthiness of Mechanical Safeties in Engine & 
Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 
Terminal Box. 

● ● ● ● ● 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 
Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  
Check Injectors pressure, spray pattern & Dribbling a 
Authorized Service Centre. 

    ● 

 
Note:  
1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is 
more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal life of 
filter element is approximate 1000 hours. If choke indicator indicates choking 
before 250 hours or its choking frequency trend is increasing, then replace the 
new primary element. 
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Proforma-19 
 

Fiber summary for the year……………… 
           
Section:……………………………………  
           

 
Optical 
Length:…………………....Km        

           

 
Date of 
Measurement       

  1st four month of the year 2nd four month of the year 3 rd four month of the year 

Fiber 
No. 

Fiber length / 
deployment 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

1                    
2                    
3                    
4                    
5                   
6                   
7                   
8                   
9                   

10                   
11                   
12                   
13                   
14                   
15                   
16                   
17                   
18                   
19                   
20                   
21                   
22                   
23                   

24/48                    
 
 
Signature & Name of Engineer of the section       

 
Date        

 
 
   

 
 



 

Page 90 of 99 
 
 

Proforma-20 
 
Format for recording information’s on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 
Sr. 
No. 

Date Hour 
meter 

reading 
(Analog) 

Hour 
meter 

reading    
(on 

MDM) 

Reading of 
"Oil level 
indicator" 

before 
pouring 

Diesel Oil 

Quantity 
of "Diesel 

Oil" 
poured     
(Liter) 

Reading of 
"Oil level 
indicator" 

after 
pouring 

Diesel Oil 

"Diesel Oil" 
poured by 
Maintenan
ce team / 
RailTel 

representa
tive 

Signature of 
Maintenance 

Team 
representati
ve, if, Diesel 

Oil is 
poured by 

Mntce team 

Signature of 
RailTel 

representati
ve 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 
 
*  For test run, The RailTel Engineer will note Hour-meter reading at start, at stop & duration of run 
of D.G.Set& jointly sign the report with contractor. 
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BID DATA SHEET 
 
The section consists of provisions that are specific to various clauses of Tender Document. 
 
     Reference                                                Description 
e-Tender  Address for submission of offline documents  

(refer section : e-Tendering/Bid Receipt (Online)): 
The Regional General Manager,  
RailTel Corporation of India Limited,  
2nd Floor, B-Block, Rail Nilayam, 
Secunderabad-500071 
 
Date & Time of opening of tender 
15.10.2019 at 15.30 hrs 

Offer letter Validity of offer 
30 days ( Thirty days) 
From the date of opening of tender 
 

Tender condition-
clause para 3 of 
preamble 

Eligibility criteria 
As per clause 3.1 for Technical eligibility and clause 3.2 for financial 
capability 
 

Tender condition – 
preamble para 9  

Earnest money  
As per para 9 of preamble 

Tender Condition- 
Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 
preamble para 22 

Security Deposit  
As per  para 22 of preamble 
 

Annexure -D  Details of vendor  
Annexure- E A notarized Affidavit on a non-judicial stamp paper 
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Annexure-D 

1  Region(Mandatory)  Southern Region  

2  Supplier Name (Mandatory)   

3  Bank Name(Mandatory)   
4  Bank Branch Name(Mandatory)   
5 Bank Account Number(Mandatory)   
6  IFSC Code(Mandatory)   

7  Site Name(Mandatory)   
8  Registered Address1(Mandatory)   

9  Address2   
10 Address3   

11  City   
12  State   

13  Excise Reg No.   
14  CST No   
15 TIN No.   
16  Reg No.   

17  Service Tax No.   
18  TDS Vendor Type(Mandatory)   

19  TDS Section Mandatory)   
20 TDS Rate(Mandatory)   

21  PAN No(Mandatory)   

22 GST No(Mandatory)  
23 TAN No   

24 Ward No.   

25 WCT registration num for state wherever 
applicable  

 

26 ACT & ESI registration No.   
27 Mobile Number   

28 Mobile Number(2)   
29 Email ID   

30 Contact Person(Mandatory)   
31 Service Type (In Case of Execution, 

services)(Mandatory)  
 

32 
Item Description (in case of 
Material)(Mandatory)  

 

33 OEM/Trader(In case of Material)   

34 
Working Area (Name of State under 
Region)(Mandatory)  
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Annexure-E 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-.  The 
paper has to be in the name of the tenderer) 

 

 I ......................................................(Name and designation”** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents). 

M/s __________________________ (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of _________________________ as per the tender No. ______________ of 
(________ RailTel), do hereby solemnly affirm and state on the behalf of the tenderer including its 
constituents as under: 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel 
website www.railtelindia.com / https://ireps.gov.in.  I/we have verified the content of the 
document from the website and there is no addition, no deletion or no alternation to be 
content of the tender document.  In case of any discrepancy noticed at any stage i.e. 
evaluation of tenders, execution of work or final payment of the contract, the master copy 
available with the RailTel Administration shall be final and binding upon me/us. 
 

4. I/we declare and certify that I/we have not made any misleading or false representation in 
the forms, statements and attachments in proof of the qualification requirements. 
 

5. I/we also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 
 

6. I/we declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the 
information and documents, submitted by us. 
 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 
found to be forged/false or incorrect at any time during process for evaluation of tenders, 
it shall lead to forfeiture of the tender EMD besides banning of business for five years on 
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entire RailTel.  Further, I/we (insert name of the tenderer)** 
_________________________ and all my/our constituents understand that my/our 
constituents understand that my/our offer shall be summarily rejected. 
 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the 
contract, along with forfeiture of EMD/SD and Performance guarantee besides any other 
action provided in the contract including banning of business for five years on entire 
RailTel. 
 

DEPONENT 
SEAL AND SIGNATURE 

OF THE TENDERER 
VERIFICATION 

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct.  Nothing has been concealed and no part of it is false. 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

Place: 
Date: 

 
**The contents in Italics are only for guidance purpose.  Details as appropriate, are to be filled in 
suitably by tenderer.  Attestation before Magistrate/Notary Public. 
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e-Tendering/Bid Receipt (Online/Offline Activities Explained) 

1. Availability of e-Tender Document: 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded 
from www.railtelindia.com (or) from the e-Tendering portal https://www.ireps.gov.in . Printed copy 
of Tender document will not be sold from RailTel office. 

2. Submission of Bids only through online process is mandatory for this Tender 
 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will 
be the biggest beneficiaries of this new system of procurement. For conducting electronic 
tendering, RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-
procurement system (IREPS). Benefits to Suppliers are outlined on the Home-page of the portal. 
Bidders are advised to visit the IREPS Portal for details related to E-Tender i.e. Registration, FAQ, 
Helpdesk, Learning Center etc 

3. Tender Bidding Methodology: 
 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as 

well as financial bid / Price Bid in single envelope “ONLINE”. 

IREPS Helpdesk 
 Please visit Helpdesk section on IREPS Portal. The entire bid-submission would be online on IREPS 

Portal. 
 

RailTel’s Contact Person & Designation 
 Mr. J.K Mishra, DGM/O&M/SR,  
         Mobile :  9008095405 
         E-Mail Id: jkmishra@railtelindia.com  
 
4. Broad outline of submissions are as follows:  

I. Submission of Bid Security/ Earnest Money Deposit (EMD) 
II. Submission of digitally signed copy of Tender Documents/Addenda  

III.       Tenderer has to submit both Technical and Financial bid as Single Packet 
IV.       Online response to Terms & Conditions of Tender.  

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of 
IREPS Portal. 

5. Offline Document: 
i. The bidder is required to submit the “Affidavit duly notarized in original” to RailTel Corporation of 

India Ltd, 2nd floor, B-block, Rail Nilayam, Secunderabad-71 before due date & time of submission of 
bids specified in this tender document, in a Sealed Envelope. The envelope shall bear (the tender 
name), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date & time) 
 

ii. The bidder need to submit the following documents at online (Refer Check List) 
a) EMD-Bid Security shall be submitted through IREPS Portal. 
b) Cost of tender shall be submitted through IREPS portal  
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c) Power of attorney in favour of the signatory duly authorizing the signatory shall be submitted in a 
separate envelope to the tendering authority before the due date and time of submission of the e-
Tender.  

d) Only those documents which are declared explicitly by the tenderer as “documents supporting the 
claim of qualifying the laid down eligibility criteria”, will be considered for evaluating his/their 
tender as described in tender document. 

e) Notarized Affidavit (scanned copy  online) as per clause No. 26 of preamble  
(Note : this document original to be submitted offline as per the address given in tender document). 

f) MSME/NSIC documents along with Declaration as per clause no.5.8. 
g) The Tenderer should submit Pass Phrase, if applicable, before due date and time of opening of 

tender. 
h) Supporting documents towards eligibility criteria i.e. technical and financial & others as per cl.no.6 

below. 
i) Signed Tender document along with Manpower / Equipment/ Plan (as per check list). 
 
NOTE: The Bidder has can upload the scanned copy of all above original documents as Bid-Annexures 

during Online Bid-Submission. 
 

6. Submission of Eligibility Criteria related documents 
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other 
documents as applicable. Bids received without submission of eligibility criteria supporting 
documents will be summarily rejected. 

 
NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such 
as - a short period before bid-submission deadline, during online public tender opening event, 
during e-auction, it is the bidder’s responsibility to have backup internet connections. 

 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, 
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought 
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected 
event(s). 

 
7. Instructions for Tender Document TO THE BIDDERS 
 

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 
https://www.ireps.gov.in/ .  

 

NOTE: For online bid submission the bidder will have to necessarily download an official online 
copy of the tender documents from IREPS portal, and this should be done well before the 
deadline for bid-submission. 

 
8. Submission of Offers and Filling of Tender: 
 

This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/ . For detailed instructions please refer to IREPS Portal. 
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9. Fax Quotations & Late Tenders: Fax Tender documents and Late/Delayed tenders would not be 
considered. 
 

10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to 
attend the tender opening can do so, on production of a proper letter of authority from the 
respective firm, failing which they may not be allowed to attend the tender opening. Authorized 
representatives of those firms who have submitted the tender documents alone shall be allowed 
to attend the tender opening. 

 

11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel 
prior to the date of opening of the tenders, to clarify or reflect modifications in the contract 
terms and conditions or in the design. Such addendum/corrigendum shall be available on IREPS 
Portal only. Bidders who are unable or unwilling to bring their tenders to conform to the 
requirements of the RailTel are liable to be rejected. 

 
12. Ambiguity/ Pre- Bid Clarification Requests:   

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if 
any additional information required, the matter should immediately be referred to the RailTel in 
writing through emails to RailTel Contacts defined above. All clarification shall be responded 
through email. 
  

13. Bid submission and Opening date  
13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid 

document (all documents). 
13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a 

separate envelope to the tendering authority before the due date and time of submission of the 
e-Tender. 

13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid 
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose 
to be present online. The Tenders/Representatives can also choose to be physically present in 
the office of RailTel for the Online Public Tender Opening Event. 

 
14.   Other Instructions 

For further instructions, the vendor should visit the home-page of the portal 
https://www.ireps.gov.in , and go to the User-Guidance Center. 

 

15. Additional Instructions: Please note 
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be 
submitted by the bidder online. The digital signature of the tenderer on the e-tender form will 
be considered as confirmation that the tenderer has read, understood and accepted all the 
documents. All columns should be filled and blank columns if any should be marked as NIL. 
Please read the Schedule of Requirements, Instructions to the tenderers, General and Special 
Conditions including Technical Specifications before filling up the Tender Form carefully.   
 

16. Bids received after due date and time shall be summarily rejected and shall not be opened 
 

****** Document End ****** 


