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RAILTEL CORPORATION OF INDIA LIMITED 
 

6A, 6th Floor, Gumidelli Towers, Opp: Shoppers Shop, Begumpet, Hyderabad - 16 
 
 

 
ELECTRONIC TENDER DOCUMENT 

 
 
 

Tender No: RCIL-e-Tender-24-25-SC-6 
Dt.28-05-2024 

 
 
 

Name of the Work 
 

“TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWER CABLE & other associated works for 
COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R IN Vikarabad - Wadi and 
Vikarabad-Sadashivpet Section of SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY.” 
दिƗण मȯ रेलवे मŐ िसकंदराबाद िडवीजन के िवकाराबाद - वाडी और िवकाराबाद-सदािशवपेट खंड मŐ 4 जी एलटीई-आर के 
Ůावधान के िलए ʩापक Ťाउंड इंůा Ōː Ɓर कायŘ के िलए टŌ Őिचंग, एचडीपीई डƃ, ओएफसी, 12 कोर पावर केबल और अɊ 
संबȠ कायŘ का िबछाने 

 
 
 
 
 
 
 

 

Download of Tender document and submission of offer at e-tender portal: https://www.ireps.gov.in 
Submission of offers 
1) Submission of offers - Online along with all scanned copies (as per tenderer data sheet). 
2) Submission of documents as per tender document – Online only (as per tenderer data sheet). 
(EMD, Technical & Financial Eligibility documents, other details and Affidavit submission) 
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RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 
Southern Region Head Quarters, 6A, 6th Floor, Gumidelli Towers, Opp: Shoppers Shop, Begumpet, 

Hyderabad – 16, visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682 
 

 

 
 

OPEN TENDER NOTICE / खुली िनवदा सूचना 
 

E- Notice No: RCIL-e-Tender-24-25-SC-6 Date.28-05-2024 
 
 

RailTel Corporation of India Ltd., Secunderabad invites sealed e-tenders from established contractors with proven 
experience for the work of “LAYING OF HDPE DUCT, OFC,12CORE POWER CABLE & OTHER ASSOCIATED WORKS 
FOR COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R IN VIKARABAD - WADI 
AND VIKARABAD-SADASHIVPET SECTION OF SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY OF 
SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY” as detailed below. 

 
रेलटेल कॉपŖरेशन ऑफ इंिडया िलिमटेड, िसकंदराबाद दिƗण मȯ रेलवे मŐ िसकंदराबाद िडवीजन के दिƗण मȯ रेलवे मŐ 
िसकंदराबाद िडवीजन के िवकाराबाद-वाडी और िवकाराबाद-सदािशवपेट खंड मŐ 4 जी एलटीई-आर के Ůावधान के िलए 
ʩापक जमीनी बुिनयादी ढांचे के कायŘ के िलए एचडीपीई डƃ, ओएफसी, 12 कोर पावर केबल और अɊ संबȠ कायŘ के 
काम के िलए िसȠ अनुभव वाले ˕ािपत ठेकेदारो ंसे सीलबंद ई-िनिवदाएं आमंिũत करता है, जैसा िक नीचे बताया गया है 

 

 a) Tender Document available for download / ि◌िनवदा
द™◌ावेज डाउनलोड के ि◌लए उपलɩ 

From 28-05-2024  

 b) Closing date for Submission of E-Bids / ई-बोली जमा करने की 
िअतम ि◌ितथ 

on or before 18-06-2024 at 15.00 hrs. 

 c) Date of opening of E-Bids. / ई-बोली खोलने की ि◌ितथ। 18-06-2024 at 15.30 hrs. 
 d) Details of Tender estimated cost and EMD for each tender/section: 

Section Tender number Estimated Cost  
(all inclusive) 

EMD 

Vikarabad - Wadi and 
Vikarabad-Sadashivpet 

RCIL-e-Tender-24-25-SC-6  23185715 463800.00

 e) Validity of offer 30 days from the date of opening of 
tender 

 f) Completion period for each section/tender 300 days from the date of issue of LOA 
 Earnest Money (EMD) shall be submitted through online in IREPS e-procurement portal. 

िनिवदा की लागत और बयाना रािश (ईएमडी) आईआरईपीएस ई-ŮोƐोरमŐट पोटŊल मŐ ऑनलाइन के माȯम से जमा की 
जाएगी। 

 

 Note: This notice is being published for participation, open to all. 
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Eligibility Criteria / पाğता मापदंड: 
For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. / िवˑृत योƶता 
मानदंड के िलए, कृपया िनिवदा दˑावेज के खंड II अȯाय I के पैरा 15 को देखŐ। 
 

#* Note / ȯानदŐ: 
1. Works contracts are not covered under purview of Public Procurement Policy for MSEs order 2012 and instant 

tender is works contract tender.  Accordingly, exemption is not applicable to MSEs for submission of EMD.  
Hence, tenderers should submit EMD along with bid failing which their bid will not be considered for 
evaluation and summarily rejected. 

2. The bidder shall bear all costs associated with the preparation, submission/participation in the bid. Purchaser 
in no way will be responsible or liable for these costs regardless of the conduct or outcome of the bidding 
process. / बोलीदाता को बोली तैयार करने, Ůˑुत करने/बोली मŐ भाग लेने से संबंिधत सभी लागतो ंको वहन करना होगा। बोली
ŮिŢया के आचरण या पįरणाम की परवाह िकए िबना इन लागतो ंके िलए खरीदार िकसी भी तरह से िजʃेदार या उȅरदायी नही ं
होगा 

 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For online bid submission the 
tenderer will have to necessarily download an official online copy of the tender documents from IREPS’s e-portal.
All future Information viz. corrigendum /addendum/ amendments etc. for this Tender shall be posted on the e-
Tendering Portal & RailTel website. 
 
िनिवदा सूचना और िनिवदा दˑावेज रेलटेल की वेबसाइट पर उपलɩ हœ और इसे www.railtelindia.com या ई-िनिवदा पोटŊल
https://www.ireps.gov.in से डाउनलोड िकया जा सकता है। ऑनलाइन बोली जमा करने के िलए िनिवदाकार को आईआरईपीएस के ई-
पोटŊल से िनिवदा दˑावेजो ंकी एक आिधकाįरक ऑनलाइन Ůित अिनवायŊ ŝप से डाउनलोड करनी होगी। सभी भिवˈ की जानकारी अथाŊत।
इस िनिवदा के िलए शुİȠपũ / पįरिशʼ / संशोधन आिद ई-िनिवदा पोटŊल और रेलटेल वेबसाइट पर पोː िकए जाएंगे। 
 
Printed copy of Tender document will not be sold from RailTel office / रेलटेल कायाŊलय से िनिवदा दˑावेज की मुिūत Ůित
नही ंबेची जाएगी 
The offers shall be opened on above said date in the presence of those bidders who choose to be present online 
(refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to be a holiday the same shall be 
opened on the next working day. 

Ůˑाव उपरोƅ ितिथ को उन बोलीदाताओ ंकी उपİ˕ित मŐ खोले जाएंगे जो ऑनलाइन उपİ˕त होना चाहते हœ (देखŐ अनुभाग: ई-िनिवदा/ 
बोली रसीद (ऑनलाइन))। यिद उƅ ितिथ को अवकाश होता है तो उसे अगले कायŊ िदवस मŐ खोला जायेगा। 

The tender offers are deemed to be valid for acceptance for a period of 30 days from the date of opening of the 
tender. Late/delayed/ incomplete tenders and tender bids without submission of EMD /with insufficient EMD will 
be summarily rejected. 

Sd/- 
GGM/Mktg/RCIL/SC 

RailTel Corporation of India Limited, Begumpet, Hyderabad 
रेलटेल कॉपŖरेशन ऑफ इंिडया िलिमटेड 
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INDEX SHEET 
 
 

 
SECTION CHAPTER SUBJECT 

Online 1 E-TENDERING INSTRUCTIONS TO TENDERERS 

I 1 PREAMBLE 

2 SCHEDULE OF REQUIREMENTS 

II 1 
INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 
TENDERING 

2 SPECIAL CONDITIONS OF CONTRACT 
3 FORMS OF TENDERS, ETC 

III 1 
OFC SYSTEM ON 25KV AC TRACTION AND GENERAL 
SCHEME OF OFC SYSTEM 

2 
ROUTE SURVEY FOR OPTICAL FIBRE CABLE & 
SPECIFICATION FOR STABILIZER: Deleted 

3 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR 
TRENCHING & LAYING 

IV 1 DRAWINGS 
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e-Tendering/Bid Receipt (Online/Offline Activities Explained) 
Section Online  

Chapter -1 
1. This tender is processed as E-Tender  
2. Submission of Bids only through online process is mandatory for this Tender 
 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured manner. 

Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be the biggest 
beneficiaries of this new system of procurement. For conducting electronic tendering, RailTel has decided to 
use the portal https://www.ireps.gov.in, Indian Railways E-procurement system (IREPS). 

 
 
 Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the IREPS 

Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc 
 
3. Tender Bidding Methodology: 
 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as well as 

financial bid / Price Bid in single envelope “ONLINE”. 
 
 
IREPS Helpdesk 
 
 Please visit Helpdesk section on IREPS Portal. 
 
RailTel’s Contact Person & Designation 

Mr. K.N Gupta,  
Project Manager 
Mobile : 9704562158  
E-Mail Id: kngupta@railtelindia.com 

 
 
 The entire bid-submission would be online on IREPS Portal. 
 
4. Broad outline of submissions are as follows:  

I. Submission of Earnest Money Deposit (EMD) through IREPS portal 
II. Submission of digitally signed copy of Tender Documents/Addenda  

III. Tenderer has to upload both Technical and Financial bid as Single Packet on IREPS 
IV. Online response to Terms & Conditions of Tender.  

 
NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of IREPS 

Portal. 
 
5. Submission of POA & Affidavit: 
The bidder is required to submit the following documents through IREPS 
 
a) Power of Attorney in favour of the signatory duly authorizing the signatory shall be submitted in a separate 

envelope to the tendering authority before the due date and time of submission of the e-Tender.  
b) Notarized Affidavit in original to be submitted as per clause No. 16.1 (ii) instructions to tenderers section II 

chapter I  
 
NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexures during 

Online Bid-Submission. 
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6. Submission of Eligibility Criteria related documents 
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other documents as 

applicable shall be scanned and submitted ONLINE. Bids Uploaded without mandatory documents like 
eligibility criteria and other supporting documents on IREPS Portal will be summarily rejected. 

 
NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as - a short 

period before bid-submission deadline, during online public tender opening event, during e-auction, it is 
the bidder’s responsibility to have backup internet connections. 

 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased line, etc) 

due to which all the bidders face a problem during critical events, and this is brought to the notice of RailTel 
by the bidders in time, then RailTel will promptly re-schedule the affected event(s). All the tenderers are 
advised to upload the bids well in advance before the tender closing time. 

 
7. Instructions for Tender Document TO THE BIDDERS 
 
The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal https://www.ireps.gov.in/ and 

CPP Portal. However tenderers should submit their bid through IREPS Portal only. 

NOTE: For online bid submission the bidder will have to necessarily download an official online copy of the 
tender documents from IREPS portal, and this should be done well before the deadline for bid-submission. 

 
8. Submission of Offers and Filling of Tender: 
 
This e-tender should be duly submitted online using the e-Procurement Portal https://www.ireps.gov.in/.For 

detailed instructions please refer to IREPS Portal. 
 
9. Fax Quotations & Late Tenders: Fax Tender documents, Offline Tender Bids and Late/Delayed tenders would 

not be considered. 
 
10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to attend the tender 

opening can do so, on production of a proper letter of authority from the respective firm, failing which they 
may not be allowed to attend the tender opening. Authorized representatives of those firms who have 
submitted the tender documents alone shall be allowed to attend the tender opening. 

 
11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the 

date of opening of the tenders, to clarify or reflect modifications in the contract terms and conditions or in 
the design. Such addendum/corrigendum shall be available on IREPS Portal only. Bidders who are unable or 
unwilling to bring their tenders to conform to the requirements of the RailTel are liable to be rejected. The 
information of Corrigendum/Addenda shall be published on RailTel website and CPP Portal also. Prospective 
bidders are advised to check the website periodically for updates.  

 
12. Ambiguity/ Pre- Bid Clarification Requests:   
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any additional 

information required, the matter should immediately be referred to the RailTel in writing through emails to 
RailTel Contacts defined above. All clarification shall be responded through email.  

13. Bid submission and Opening date  
13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid document (all 

documents). 
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13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a separate 
envelope to the tendering authority before the due date and time of submission of the e-Tender. 

13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid Data Sheet 
(BDS) online simultaneous in presence of such Bidders/ Representatives who choose to be present online. 
The Tenders/Representatives can also choose to be physically present in the office of RailTel for the Online 
Public Tender Opening Event. 

 
14. Other Instructions 
For further instructions, the vendor should visit the home-page of the portal    (https://www.ireps.gov.in), and 

go to the User-Guidance Center. 
 
15. Additional Instructions: Please note 
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-Procurement Portal. Any 

document / information pertaining to this chapter will have to be submitted by the bidder on line. The digital 
signature of the tenderer on the e-tender form will be considered as confirmation that the tenderer has read, 
understood and accepted all the documents. 

 
All columns should be filled and blank columns if any should be marked as NIL. 
 
Please read the Schedule of Requirements, Instructions to the tenderers, General and Special Conditions 

including Technical Specifications before filling up the Tender Form carefully.   
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SECTION – I 
Chapter -1 
Preamble 

Tender No. RCIL-e-Tender-24-25-SC-6           Dated 28-05-2024 
 

1. Name of work: Trenching, Laying of HDPE duct, OFC and Power Cable including supply and installation 
of Location boxes and commissioning as mentioned in the scope and schedule of work for 
COMPREHENSIVE G R O U N D   INFRASTRUCTURE  WORKS  FOR  PROVISION  OF  4G  LTE-R  IN  Vikarabad - 
Wadi and Vikarabad-Sadashivpet  section OF SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY as per 
schedule of requirement. 

2. Scope of work: Sections for execution of Ground infrastructure for 4G LTE works in SC division of SCR 
mentioned as in below table. 

 

Sl. No Section Tender number: 
1 Vikarabad - Wadi and Vikarabad-Sadashivpet RCIL-e-Tender-24-25-SC-6  

3. Eligibility Criteria: as per clause no 15 of Instructions to tenderers and conditions of tendering.  
For multiple Tenders/Locations: Cumulative eligibility will be applied: 
(a.) Since instant tender is re-tender of earlier floated tender nos. 2023-24/55 to 58 (tender nos. 55, 57 

& 58 already awarded out of which tender nos. 57 & 58 awarded to same agency), those tenders 
will also be considered while evaluating the instant tender no 2024-25/6 as detailed below i.e. any 
tenderer who has been awarded in earlier tender nos. 55, 57 & 58 of 2023-24 and participated in 
this instant tender, then, he must meet the cumulative financial and technical criterion given below, 
as per details tabulated below: 

 
Tender no. 

RCIL-e-Tender- 
Estimated 

Cost 
incl.GST 

Technical Eligibility Financial 
Eligibility 

One Similar 
Work (60%) 

Two Similar 
Works 

(each 40%) 

Three Similar 
Works 

(each 30%) 

150% 
Turnover 

23-24-SC-55  34197865 20518719 13679146 10259360 51296798 
24-25-SC-6 23185715 13911429 9274286 6955715 34778573 

 
Example: if a tenderer already awarded tender no 55 and quotes for instant tender 2024-25-6, then above 
technical and financial eligibility should be added accordingly and it is tenderer’s responsibility to provide 
summary of tender(s) participated and user certificates in Form-2 for fulfilling the eligibility criteria as per 
submitted credentials against the same. 

Similarly, in order to be qualified for 02 sections as mentioned above on the basis of experience in 
maintenance of OFC, the tenderer should have experience in maintenance of 2 stretch of 150 kms for 6 
months each. 

Example: if a bidder participated in 2 tenders, then: 
(a) For Financial capability 
(i) his turnover should be 150% of the total of tendered values of those 2 tenders i.e. all participated 

2 sections tendered value will be added and 150% of the total value will be calculated to arrive the 
required turnover eligibility value. 

(b) For Technical capability 
He must have executed similar work of either “Underground Optical Fibre cable laying work 
including Trenching, Blowing of OFC through HDPE Duct, splicing and testing of OFC” Or “Laying of 
Quad/Power Cable/signal cable, Jointing and Testing” works of one/two/three similar works or 
Should have performed OFC route maintenance for a continuous stretch of more than 150kms for 
a minimum period of 6 months in the past three financial years including current year before the 
date of opening of tender. 
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Note:  
a. Maximum sections/tenders that can be awarded to a single bidder are restricted to 02 (two) nos. 
b. Any tenderer who has been awarded two tenders earlier floated tender nos. 2023-24/55 to 58 and 

participating in the instant tender, will not be considered for evaluation since, limit of maximum 
tenders awarding to a single bidder is exhausted. 

c. Any tenderer who has been awarded one tender in earlier floated tender nos. 2023-24/55 to 58 and 
participating in instant tender, should meet the cumulative eligibility as specified above at cl.no.3 of 
preamble. 

 
4. Tender offers: The tenderers are required to quote percentage rate for the complete work. The quote 

shall be in figures and words. If there is any discrepancy in the quoted rate between figures and words, 
the rate quoted in words will be taken as final. 

5. Cost of Tender Book per Section: not applicable . 
6. Qualifying Criteria For participating in the tender, the contractor shall be required to meet the eligibility 

requirements as given in Para 15 of Chapter-1 of Section-II (Instructions to Tenderers and Conditions of 
Tendering) of the tender document. 

7. Last date of Submission: The tender shall be received up to 15.00 hrs of 18-06-2024 through IREPS 
(online) 

8. Date of Opening of Tender: The tender will be opened at 15.30 hrs on 18-06-2024 through IREPS 
(online). 

9. Completion Period of Work: The work should complete within 300 days from the date of issue of 
Letter of Acceptance/PO. 

10. Address to which correspondence and documents relating to the Contract should be sent: Executive 
Director / Regional General Manager (Southern Region), RailTel Corporation of India Ltd, 6A, 6th Floor, 
Gumidelli Towers, Opp: Shoppers Shop, Begumpet, Hyderabad – 16 

11. Earnest Money: Tenderer shall deposit Earnest Money as detailed in a manner prescribed in Para 5 
Chapter I Section II 

12. Security Deposit: @5% of contract value will be deducted from on account bills as per Para-3 of Special 
Conditions of Contract (Section II Chapter 2) for due fulfillment of contract. 

13. PS: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, within a 
period of 30 days, deposit in favour of RailTel Corporation of India Limited, Secunderabad an amount in 
terms of Para-3 of Special Conditions of Contract (Section II Chapter 2) towards Performance Bank 
Guarantee for due fulfillment of contract. 

14. Specifications: Reference of specifications of the important equipments and materials required for 
execution of the contract is given in the Technical Specification (Section III chapter 3 of tender 
document). The work shall be executed in compliance with all the technical requirements given therein. 

15. Schedule of Requirement: The various items to be supplied and works/services to be provided by the 
tenderer are indicated in Schedule of Requirement as enclosed to this preamble (Section I Chapter 2). 
The tenderer is advised to quote for all the items. The make and model of all the equipments proposed 
to e supplied must be indicated by the tenderer/s in the Schedule of Requirement. 

16. As made drawings: shall be submitted after completion of testing and commissioning of section as per 
specification (section III chapter 3) 

17. Deleted 
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18. Materials to be supplied by RailTel: OFC, HDPE Duct and Power cable required for the work will be 
issued to the contractor, from the nearest stores of RailTel in standard drum lengths. Contractor shall 
handle all materials carefully while transporting to a site and laying there without causing any damage 
to OFC. Duct and 12 core Power cable. The balance unused OFC , Duct and Power cable should be 
utilized at other site OR returned to the closest designated stores of RailTel as per instructions of 
RailTel Manager. The contractor has to make his own arrangements to transport OFC 12 core cable & 
Duct and no payment shall be made on this account. 

19. Materials to be supplied by Contractor: All materials including the materials covered under the 
Schedule of Requirement and those required to achieve the end objective as required are to be supplied 
by the contractor. 

20. As a good tender practice, the tenderer is expected to submit giving all the information in the relevant 
forms attached as Annexure to this document and suitably numbering each page of the bid documents 
with a content list indicating availability of various documents with their serial numbers. In the absence 
of numbering of pages and the content list, there is a likelihood of any important document going 
unnoticed for which the tenderer shall be solely responsible. 

21. Maintenance Support: The tenderer should submit their strategy for providing maintenance support 
during maintenance, warranty and post warranty period. 

22. Video Recording: Video Recording of Trench: Video recording of trench to indicate the depth (1.0) of 
the trench to be recorded and soft copy in PENDRIVE/DVD format to be submitted to RailTel for approval 
by the concerned Manager. Only after obtaining approval of concerned Manager RailTel, HDPE duct to 
be laid and then the trench can be closed. a. Video recording should be taken in such a way that it should 
be possible to deduce the depth of trench from the video itself. For e.g. A long stick with a clear legible 
mark at 1.0m should be made and a person should walk with the stick in the trench and the recording 
should be done as the person walks along the trench. However, the physical inspection of the trench by 
RailTel engineer at site will be done as per RailTel’s discretion. 

23. In all matters, decision of Executive Director/Regional General Manager (Southern Region), RailTel 
Corporation of India ltd, Secunderabad, will be final. 

24. The Bidder should not be blacklisted/debarred/banned/Terminated by any Central Govt./Union 
Govt./State Govt. / any PSU as on date of submission of the Bid. Further, Contractors defaulting in 
one section (for OFC Maintenance) and having their contract terminated in any of the Regions of 
RailTel, will not be allowed to participate in this Tender. A self-declaration to this effect to be 
submitted by the bidder along with the bid 
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TENDERER DATA SHEET 
For 

“TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWER CABLE & other associated works for 
COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R IN Vikarabad - Wadi and 
Vikarabad-Sadashivpet Section of SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY.” (Tender No: RCIL-
e-Tender-24-25-SC-6) 

 
S 

No clause reference Description Remarks 
(Yes/No) 

Page 
no 

Cost of Tender & EMD Particulars    

 
1 

 
EMD as per NIT/ Preamble Whether EMD submitted online in 

IREPS portal? 

  

 
 

 
2 

should not be 
blacklisted/debarred/banned/Terminated 

or defaulted in one section (for OFC 
Maintenance) and having their contract 

terminated in any of the Regions of 
RailTel 

should not be 
blacklisted/debarred/banned/Terminated 
by any Central Govt./Union Govt./State 
Govt./PSU or defaulted in one section 

(for OFC Maintenance) and having their 
contract terminated in any of the Regions 

of RailTel as per cl.no.24 of Preamble. 
Declaration to this effect submitted? 

  

Technical Eligibility Criteria    

 
3 

 
 

 
cl.no. 15 & 15.2 

section II chapter I 
for 

 
similar work execution of 

30%/40%/60% 
(as the case may be) 

of tender advertised value 

or 

OFC route maintenance continuous 
stretch of more than 150Km for  

6-months period 

Whether work completion certificate as 
per Form no 2 has following 

information. 

submitted 
certificate 

 
Yes / No 

 

 

 
(a) 

please specify eligibility as per 
submission of single/ two/three similar 
works?, Contract Agreement No/ Work 

/Purchase order No & Date may be 
mentioned, as the case may be, including 

summary of eligibility 

  

(b) 
Name and scope of Work executed under 

single contract /as the case may be 
agreement(s) 

  

 
(c) 

Executed / Paid Value of work mentioned 
or not? If mentioned specify the value 

for each work 

  

 
(d) 

Is Value of work executed 
1. Three similar work each costing not 
less than 30% of advertised value? or 

2. Two Similar work each costing not less  
than 40% of advertised value? or 

3. One Similar work each costing not less 
than 60% of advertised value? Or 
OFC maintenance of 150Km continuous 
stretch for 6 months period 
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(e) 

Whether work executed in user form no.2 
is for OFC route maintenance work 

experience as mentioned in clause no 
15.2.2 instructions to tenderer section II 

Chapter I of tender document) if yes 
following information is required. 

1. Name of section with kms. 
2. Maintenance undertaken from 

date to date. 

  

Financial eligibility criteria    

 

 
4 

 
cl.no.15 & 15.3 

section II chapter I 
for turnover of 150% of tender 

advertised value 

Audited Balance sheets along with P&L 
A/c or Turn over certificate with UDIN 

Number signed by Chartered accountant 
for the year (2021-22),(2022-23) and 

(2023-24) and current year (2024-25) are 
enclosed ? 

  

4.1 
 Whether Copy of PAN, GST Registration 

certificate submitted? 
  

Technical & Financial Eligibility for Joint Venture firms   

5 
 Clause no 15.5  
section II chapter I 

Whether MOU for JV submitted?,  
on stamp paper duly notarized? 
Power of Attorney on stamp paper? 

  

 
 Supporting documents as the case may 

be as per cl.no.15.5 for JV firm 
  

Technical & Financial Eligibility for Start-Ups   

 
Clause no 15.4 
section II chapter I 

Registration with DPITIT submitted as per 
clause  

  

Notarized Affidavit    

6 
 
 
 

cl.no.16.1 (ii) section II Chapter I 

Whether Affidavit is submitted in Original 
and Notarized? 

  

 
6.1 

Whether Submission of Affidavit is as per 
format as enclosed in form no 11 

/Annexure-A of tender document? 

  

 

 
6.2 

 
Whether the signature of deponent in 

the affidavit is the same person whose 
name is mentioned the first sentence of 

affidavit giving the undertaking? 

  

 
6.3 

Whether Deponent has signed both 
affirmation and verification statement of 

affidavit? 
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Power of attorney, constitution of Firm and Memorandum of Association 

 
7 

 
 
 
 
 
 
 
 
 
 
 
 

 
cl.no.7 instructions to tenderers section II 

chapter I 

Whether Power of attorney in non- 
judicial stamp paper worth of Rs 100/- 

enclosed with Tender is in proper format 
and notarized? 

  

 

 
8 

Whether Power of attorney is mentioning 
"the position of person giving power of 
attorney and the position of person in 
the company in favour of whom the 
Power of Attorney is being given?" 

  

 
 

 
9 

 
Whether Partnership deed, 

Memorandum of Joint Venture as the 
case may be if applicable is enclosed for 

partnership firm? If not applicable, then it 
should be mentioned as "NOT 

APPLICABLE" under remarks column. 

  

 

 
10 

In case, clause no 7 regarding partnership 
firm, is not applicable, whether relevant 
document regarding Proprietary firm is 

enclosed? 

  

 
11 

Whether Constitution of Firm and article 
of association document enclosed with 

Offer? 

  

Signing of Tender document and supporting document in all pages 
 

 
12 

 
Vide Clause no. 16.1(i) instructions to 
tenderers section II chapter I of the 
tender document 

Whether authorised person Signed all 
pages of tender document including all 
supporting documents in the tender? 

Whether documents supporting the claim 
of qualifying the laid down eligibility 

criteria are declared explicitly 

  

Clause wise compliance and deviation statement   

 
13 

 
Whether clause wise compliance to the 

tender condition and statement of 
deviation Form- No. 5 enclosed? 

  

Note: 
1. All scan copies of documents listed above shall be submitted online 
2. Copy of experience certificate issued by client along with concerned PO/WO/LOA for technical 

eligibility and Audited Balance sheet with P&L A/c / Turn over certificate issue by CA with UDIN 
number to be submitted along with online bid to establish credentials 

3. The above Tenderer data sheet / Check List is indicative and does not purport to be the entire 
requirement. Tenderer are advised to go through the entire tender document carefully before 
submitting their offers 



No. RCIL-e-Tender-24-25-SC-6 

Page 14 of 89 14 

 

 

 
 
 
 

Bidder Organization data: 
 

1 Name of the Organization : 

 
2 

Name of the Authorized Person Submitting the 
Tender Documents (Submit the proof of 
authorizing the person to sign the tenders by 
the company on its behalf) 

 

3 Main line of Business  

4 Years of Experience  

5 
Location (indicate address, tel.no., fax and the 
year from which they are operating in that 
location 

 

6 Contact person 
 

 

 
7 

 

 
Address 

 

8 Tel. No. 
 

9 E-mail ID  

 
 
 
 

Place 
Date (Signature of the Tenderer with Seal) 
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SECTION I 
Chapter 2 

SCHEDULE OF REQUIREMENT 
Tender No: RCIL-e-Tender-24-25-SC-6  
Name of the work: - Trenching, laying/blowing, splicing/jointing of HDPE duct, OFC and 12 core power cable 
including supply and installation of Location Boxes and earthing in connection with Ground COMPREHENSIVE 
GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R in Vikarabad-Wadi and Vikarabad-Sadasivpet 
section OF SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY 
 Section: VKB-WD and VKB -Sadasivpet Rd 

 

 
S 

No 
Description (SAC code for all line items is 
995423) 

 
Unit 

Rate 
exclusive 

of 
GST@18% 

Qty Total Amount 
exclusive of 
GST@18% 

A B C  E F (D*E) 
 
 
 
 
 

 
1 

Excavation of trench to a depth of 1000mm and 
width of 300m at bottom in all types of soil 
(Normal soil / soft soil / sandy/ except in rocky 
soils / bridges / level crossings / track crossings 
/ coil pits) including marking of cable 
alignment, clearing of jungle, bushes, trial pits 
if required, refilling with excavated soil, 
ramming and consolidation after laying of 
cables as per RDSO/SI/G/2010 version 1.1 or 
latest complete to the finished item of work as 
directed by supervisor in-charge.In case 1000 
mm depth not achieved, thew work is to be 
caried out as mentioned in Sl. No 3 

 
 
 
 
 

 
METERS 

 
 
 
 
 

 
112.50 

 
 
 
 
 

 
25705.4 

 
 
 
 
 

 
2891857.50 

 
 
 
 
 
 
 

 
2 

Excavation of trench to a depth of 1000mm and 
width of 300m at bottom in all types of soil 
(Normal soil / soft soil / sandy/Morrum soil 
except in rocky soils / bridges / level crossings 
/ track crossings / coil pits) including marking 
of cable alignment, clearing of jungle, bushes, 
trial pits if required, supply and laying of 120 
mm /103mm splitt DWC pipe in station yard 
(HOME TO HOME) refilling with excavated 
soil, ramming and consolidation after laying of 
cables as per RDSO/SI/G/2010 version 1.1 or 
latest complete to the finished item of work as 
directed by supervisor in-charge.In case 1000 
mm depth not achieved, thew work is to be 
caried out. 

 
 
 
 
 
 
 

 
METERS 

 
 
 
 
 
 
 

 
173.15 

 
 
 
 
 
 
 

 
11016.6 

 
 
 
 
 
 
 

 
1907524.29 
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3 

 

Excavation of trench up to a depth of 600mm 
and width of 300mm for the locations where 1 
meter depth cannot be achieved . The work is to 
be carried out as per drg no 5771 including 
concreting, curing refilling after marking of 
cable alignment, clearing, bushes, trial pits if 
required. Refilling with excavated soil after 
concreting and curing, ramming and 
consolidation after laying of cables complete to 
the finished item of work as directed by 
supervisor in-charge.All materials to be suppled 
by the tenderer 

 
 
 
 
 

 
METERS 

 
 
 
 
 

 
247.50 

 
 
 
 
 

 
9306 

 
 
 
 
 

 
2303235.00 

 
 
 
 
 
 
 
 

4 

 
Excavation of trench up to a depth of 600mm 
and width of 300mm for locations where 1 
meter depth cannot be achieved. the work is to 
be carried as per drg no 5771 including 
concreting, curing refilling after marking of 
cable alignment, clearing, bushes, trial pits if 
required & supply and laying of 120 mm 
/103mm splitt DWC pipe in station yard 
(HOME TO HOME) . Refilling with excavated 
soil after concretinmg and curing , ramming and 
consolidation after laying of cables complete to 
the finished item of work as directed by 
supervisor in-charge.All materials to be suppled 
by the tenderer 

 
 
 
 
 
 
 
 

METERS 

 
 
 
 
 
 
 
 

308.15 

 
 
 
 
 
 
 
 

1034 

 
 
 
 
 
 
 
 

318627.10 

 
 

 
5 

Digging of cable trench to a depth of not less 
than 30 cms in rocky terrain, Concreting the 
trench with 300 mm thick concrete with 1 
cement: 2 sand: 4 graded stone aggregate 20mm 
nominal size. All the material is to be arranged 
by contractor. The work is to be executed as 
per drg no.15-D2(sheet 1/3 or 
sheet 2/3 or sheet 3/3) as per site condition. 

 
 

 
METERS 

 
 

 
605.00 

 
 

 
1860 

 
 

 
1125300.00 

 

 
6 

Breaking of metal / tar road and refilling after 
laying the cables as per drawing no 5768. The 
surface of the road shall be concreted to match 
with the old surface. This includes supply and 
placing of 120 mm DWC pipe 

 

 
METERS 

 

 
535.50 

 

 
1860 

 
 

996030.00 

 

 
7 

Track crossing by horizontal boring method 
based on the drawing no.5770 and as advised 
by the engineer at site. This includes the supply 
and placing of HDPE Duct dia of 110 mm 
,specfn no PE 80(IS 4984). 

 

 
METERS 

 

 
945.00 

 

 
1044 

 

 
986580.00 
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8 

Trenching under Rails for crossing the track 
(Track crossing) and refilling of trenches as per 
RDSO drawing No: 5768. The track crossing 
shall be done at right angles. The depth of cable 
trench shall be 1.2 Mtr. below the rail flange. 
The depth between top cable and the level of 
rail flange of the rail shall never be less than 1.2 
Mtr. The OFC/Power cable to be laid through 
120mm outer dia/103 mm inner dia DWC Pipe. 
The ballast shall be Stored separately while 
making the trench and the earth soil shall be 
stored separately. while re-filling the trench, the 
earth soil has to be filled first to the ground level 
and the ballast has to be properly put in the 
track. this work has to be done under 
supervision of S&T Representative and 
Representative of P.Way. 

 

 

 

 

 

METERS 

 
 
 
 
 
 
 
 

 
535.50 

 
 
 
 
 
 
 
 

 
174 

 
 
 
 
 
 
 
 

 
93177.00 

9 
Laying of 12core cable in the trench / duct/GI 
pipe etc 

METERS 15.00 46000 690000.00 

 
 
 
 

 
10 

Power Cable termination including fixing 
terminals, fuses, LDs etc,. Meggering the cables 
and recording the readings. 12 core Power cable 
will be supplied by RailTel. All other materials 
Wooden board/ Hylum sheet and ARA 
terminals to be supplied by the tenderer at his 
own cost after Inspection of materials by 
inspecting authority as per procedure 
mentioned in the tender document. This work 
also includes submission of 
stationwise/towerwise Power cable 
termination as built diagram. 

 
 
 
 

 
Per 

Conductor 

 
 
 
 

 
72.57 

 
 
 
 

 
840 

 
 
 
 

 
60958.80 

 
11 

Laying of HDPE duct 40/33 mm dia in the 
trenches and in protective works already 
provided. 

 
Km 

 
12000.00 

 
52 

 
624000.00 

 
 
 

 
12 

Blowing of armoured optic fiber cable into the 
duct supplied elsewhere by using blowing 
machine and associated works. Before blowing 
the duct integrity shall be tested. If any defect is 
found during duct integrity test, the entire 
length of HDPE duct from one chamber to 
another chamber is to be replaced by the 
contractor at free of cost. 

 
 
 

 
Km 

 
 
 

 
15000.00 

 
 
 

 
57 

 
 
 

 
855000.00 
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13 

Supply and Installation of OFC joint enclosure 
and splicing of Optic fiber cable (24 fibres) and 
testing. Supply of Splice Enclosure (24 fiber) 
shall be of as per as per technical specification 
No. RDSO/SPN/TC/68/2014 revision 1.0 
Amendment -1 or latest. All materials 
including Fusion splicing machine used for 
fiber splicing and, OTDR for testing and other 
testing materials if any shall be arranged by the 
contractor. is to be inspected by RDSO/RITES. 

 
 
 
 

 
No. 

 
 
 
 

 
7000.00 

 
 
 
 

 
81 

 
 
 
 

 
567000.00 

 
 
 
 
 

 
14 

Supply & Laying of G.I Pipes 50 mm dia. 
medium quality to specification IS.1239 (part- 
I) 1990 and galvanised to specification IS.4736-
1986 On bridges, culverts trench with channel 
ramps on either end of the culvert/bridges. 
Clamping arrangement with MS brackets for 
fixing of GI pipes on bridges/culverts, small 
holes of 5mm are to be drilled on the pipe 
before laying of the pipes.The work is to be 
carried out in girder bridges//RCC bridges as 
per drg. no 15-D6/15- D7 as the case may be in 
terms of technical specification vide cl no 
14(a)/14(b)/14(C) of 
section III, Chapter I. 

 
 
 
 
 

 
METERS 

 
 
 
 
 

 
1051.00 

 
 
 
 
 

 
2060 

 
 
 
 
 

 
2165060.00 

 
 
 
 

 
15 

Supply Transportation and installation of RCC 
cable Route Markers as per drg. No 15-D1. 
They shall be painted with "Green" when 
placed at joint chamber, "Yellow" Placed at 
loop chamber and ''RED" at all other places the 
length is 1000mm width is 300mm and 
thickness 80 mm with reinforcement as per 
DRG.No: Dwg.no.15-D1 The material will be 
inspected by inspecting authority and procedure 
as laid down in this tender document  cide  cl.  
No  31  of  Technical 
specification section III,Chapter I. 

 
 
 
 

 
No. 

 
 
 
 

 
490.00 

 
 
 
 

 
1140 

 
 
 
 

 
558600.00 

 
 
 
 
 

 
16 

Supply and installation and of rack mounted 
24F FMS fiber part no.fms-1u 24FS 24FP 
Raychem make including 24Nos 0.2db LC 
adaptors and 24numbers 900 micron 1.5 meter 
FCPC pigtails and termination of 24 fiber on 
termination box.. RDSO Spec No.: RDSO/ 
SPN/TC-037-2000 (Ver.3) or latest. This work 
also includes termination of 24 fibers and 
providing 4 nos of 1.5/3 Meters LC to LC patch 
cords as required. Materials are to be inspected  
by  Inspecting  Authority  as 
mentioned in per cl. No 31 of Technical 
specification section III, Chapter I. 

 
 
 
 
 

 
No. 

 
 
 
 
 

 
9677.50 

 
 
 
 
 

 
72 

 
 
 
 
 

 
696780.00 
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17 

Strengthening of foundations of Full/Half 
location boxes, by carrying out the earth work 
around the foundation, ramming of the earth, 
caring out masonry work from bottom of earth 
work using country stones and cement masonry 
to prevent the earth from slipping down the 
bank. 

 
 

 
No. 

 
 

 
3854.76 

 
 

 
6 

 
 

 
23128.56 

 
 
 
 
 
 
 

 
18 

Supply ,Excavation of pit, casting concrete 
foundation and erection of apparatus case full 
size  as  per  Technical  specification and 
fixing of 1 No.of 'E' type lock for the front 
door, fixing of one hylam sheet of and painting 
the apparatus case inside and outside with one 
coat of redoxide and two coats of aluminium 
paints (foundation bolts and nuts,' E' type lock, 
cement, river sand, stone jelly of size 20/20mm, 
hylam sheet of size 1000mm X 940mm X 
10mm, paints, varnish, fixing bolts and nuts and 
all other miscellaneous material required for the 
work shall be supplied by the 
contractor).Materisla are to be inspected by 
Inspecting Authority as mentioned in per cl. No 
31 of Technical specification, Section III, 
Chapgter I. 

 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 

 
24307.03 

 
 
 
 
 
 
 

 
23 

 
 
 
 
 
 
 

 
559061.69 

 
 
 
 
 
 
 
 
 

 
19 

Fabrication,supply and erection of conventional 
Earth to locvation box - Excavation of earth and 
providing earth pipe of size 50mm dia, 3.5mm 
thick 2.0 m. long 
G.I. pipe with masonry tub constructed around 
at earth locations as specified by site Engineer. 
Alternate layers of 30kgs-chrcoal and 30kgs- 
common salt to be filled in the pit while closing. 
The pipe perforation etc., to be carried out as 
per drawing No. SK 10/10.. The earth pipe to be 
connected to the function with cable as supplied 
by Railways. The reading should be painted on 
the masonry tub. The masonry tub of 
400X400X450mm should be covered with 
cement slab. Materisla are to be inspected by 
Inspecting Authority as mentioned in per cl. No 
31 of Technical specification section III chapter 
I (All materials to be transported and 
supplied by the contractor except cable.) 

 
 
 
 
 
 
 
 
 

 
No. 

 
 
 
 
 
 
 
 
 

 
6418.22 

 
 
 
 
 
 
 
 
 

 
23 

 
 
 
 
 
 
 
 
 

 
147619.06 
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20 

 
Provision MS flat connection from Earth pit to 
LBs/Signals including 
a) Supply and laying of MS Flat of size 
40X6mm at site 
b) Supply of GI bolt of size M12X40mm with 
two Nuts along with two plain washers and one
 spring washer 
c) Drilling of holes in MS flat of different sizes
 at site 
d) Cutting with bending and twisting of MS flat
  at site 
e) Painting of MS Flat with one coating of red 
oxide as primary and two coats of anti- 
corrosive black paint and 
f) Drilling of holes in Location Boxes at site. 

 
 
 
 
 
 
 

 
METERS 

 
 
 
 
 
 
 

 
1521.12 

 
 
 
 
 
 
 

 
91.2 

 
 
 
 
 
 
 

 
138726.14 

 
 
 

21 

Welding for jointing MS flat 6mm thick X 
40mm width of different lengths strips 
connecting from Earth to location boxes/Signal 
post/Signal Unit for better continuity. Prior 
approval of welding material to be taken from 
Engineer Incharge 

 
 
 

Each weld 

 
 
 

439.01 

 
 
 

23 

 
 
 

10097.23 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
22 

 
Supply and installation of Basic material to 
construct unit maintenance free earth as per 
RDSO  Spec  no:  RDSO/SPN/197/2008 
consisting of: 
(I)Copper bonded steel electrodes of 3.0 mtr 
long,17.0 mm dia with Copper bonding 
thickness of Min 250 microns and UL listed and
 marked- 1nos. 
II) Earth enhancing compound of RDSO 
approved brand supplied in sealed bags of min 
10kg pack- 3 nos 
III) Copper strip of 150mmx25mmx6mm to 
terminate earth rod--1nos. 
IV) Copper strip of 300mmx25mmx6mm - 
1nos. 
Cadmium bronze cable of size 3/16" Earth 
electrode and coupler along with earth 
enhancing  compound  material(10kg  pack) 
VI) Supply of 35 sqmm Multi strand single core 
PVC insulated copper cable as per IS:694 for 
connecting main electrode to the equipment   
room   in   duplicate:20mtrs 
VII) Supply of 10 sq.mm multi strand single 
core PVC insulated copper cable as per IS:694 
for connecting various equipments--20mtrs 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Nos 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
14858.38 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
7 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
104008.66 
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23 

Excavation of jointing pit of size 1.2 m dia an 
1.2 m depth, supply and prrovision of FRP joint 
/ loop chamber of 90 cm inner dia, 60 cm depth 
and 3mm thickness with two pieces top cover 
with two hooks each and bottom covered with 
hole drainage ancd cable entry as per   
DDRG.NoRAILTEL/SR/OFC/2009/12 
and as directed by Railway Engineer to be 
provided at every joint location and at every km 
loop etc. The chamber shall be filled with sand 
mixed with anti-termite powder, back filling 
and ramming of trench after HDPE duct 
laying, splicing and consolidation of soil. 

 
 
 
 
 

 
Nos 

 
 
 
 
 

 
4279.00 

 
 
 
 
 

 
96 

 
 
 
 
 

 
410784.00 

24 
Splicing charges of laid fibe from Tower 
location to the Mid section RCIL OFC joint. 

No. 3500.00 35 122500.00 

 
25 

Supply and fixing of 19”42U Racks with vero 
president, Rittal ,AEW, Bestnet or similar 
make in stations as advised by representative 
of authority Engineer. 

 
Nos 

 
35314.00 

 
4 

 
141256.00 

 
 

 
26 

Installation and commissioning of entire AC 
and DC Electrical system which includes 
supplying and fixing of aluminums ladder as 
per SCR drg no 5769, AC power cable 
(10Sqmm 3core) and DC power cable of 16 
sqmm(single core) Red and Black with AC db 
with circuit breakers and SPD as per advise of 
representative of authority engineer. 

 
 

 
Nos 

 
 

 
30000.00 

 
 

 
4 

 
 

 
120000.00 

 

 
27 

Provision of Stores space of area 4000 sqare 
feet with fencing at Vikarabad.. Out of 4000 
square feet, 2000 sq feet should be covered 
and another 2000 sq feet should be open. The 
clearance between ground to ceiling for 
covered space should be 12-15 feet. Security 
guard services to be provided round the clock . 

 

 
Months 

 

 
86000.00 

 

 
12 

 

 
1032000.00 

  Total Basic Amount 19648911.03 

  Add: GST@18% 3536803.99 

  Total amount including GST@18% 
(rounded off) 

23185715 

  
Tenderer's quoted percentage 
Below/At Par/Above (Including GST @18%) 

 Shall be 
filled online 

in IREPS 
online portal 

only 

   
Grand Total Amount after Tenderer quoted percentage 

 
 
 
 
 
 
 

Note: 
1.The tenderer has to quote Below/At Par/Above (Including GST @18%) in the above box.  The percentage 
rate quoted on RailTel’s total estimated cost of work as per schedule of work mentioned above, should be 
inclusive of all taxes, duties and freight etc. Break-up of taxes to be specified in a separate sheet showing Basic 
Price, GST@ and others if any etc. Please refer clause no 22 of preamble for video recording of trench. 

 
Signature of Tenderer with Seal 
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Chapter 1. Instructions to Tenderers and Conditions of Tendering 

Chapter 2. Special Conditions of Contract 

Chapter 3. Forms of Tenders etc. 
 

 
 

 

SECTION - II CHAPTER - 1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING INDEX 
1. General Instructions 
2. Interpretations 
3. Local Conditions 
4. Compliance to Tender Conditions, Specifications and Drawings 
5. Earnest Money/Bid Guarantee 
6. Submission of Offers 
7. Constitution of Firm and Power of Attorney 
8. Unit Prices 
9. Validity of Offer 
10. Rates During Negotiations 
11. Period of Completion and Time Progress Graph 
12. Non-transferability and Non-refundability 
13. Errors, Omissions and Discrepancies 
14. Wrong Information by Tenderer 
15. Qualifying Criteria 
16. Meaning of similar Work 
17. System Performance Guarantee 
18. Authority for Acceptance 
19. Agreement 
20. Tenderer’ Address 
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SECTION - II 
CHAPTER-1 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
1. GENERAL INSTRUCTIONS 
Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Begumpet-500016 from established 
and reliable contractors for the work of ““TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWER CABLE & 
other associated works for COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R 
IN Vikarabad - Wadi and Vikarabad-Sadashivpet Section of SECUNDERABAD DIVISION IN SOUTH CENTRAL 
RAILWAY.” 
The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical 
Specifications & Supplement, Preamble including Schedule of Requirements and all Annexure & Forms etc. shall, 
hereafter, be collectively referred to as the "Tender Papers". 
1.1 Tender offer: The tenderer(s) are required to quote percentage Plus or Minus over the final schedule value 

both in figures and words as indicated in the schedule. If there is any discrepancy in the rate quoted between 
figures and words, the rates quoted in words will be taken as final. 

2. INTERPRETATIONS 
The following terms wherever occurring in the tender papers and wherever used throughout the execution 
of the work, shall, unless excluded by or repugnant to the context, have the meaning attributed thereto as 
follows: 
"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this Tender whether 
in whole or in part. 
"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has been accepted either 
in whole or in part. 
"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who shall be so declared 
by the Contractor and who shall be authorized under a duly executed power of attorney to receive materials 
issued by the Purchaser to the Contractor for the works. He shall be responsible for proper execution of 
works at each or all places and shall take orders from Purchaser’s Engineers and carry out the same. 
“ENGINEER / ENGINEER-IN-CHARGE “Shall mean an executive of RailTel In-charge of works and shall include 
the superior executives of RailTel. He is responsible for ensuring that all field works covered by the contract 
are carried out in accordance with approved designs, drawings & specifications and conditions of contract 
as agreed to. 
“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of the works. 
"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's Engineers for 
satisfactory operation, as a whole, of the installations. 
"MONTH” Means any consecutive period of thirty days. 
"MATERIALS” Means all equipments, components, fittings and other materials including raw materials 
required to complete the work.. 

"PURCHASER” Means M/S RailTel Corporation of India Limited, 6A, 6th Floor, Gumidelli Towers, Opp: 
Shoppers Shop, Begumpet, Hyderabad - 16. 

"PURCHASER’S ENGINEER” Means the Regional General Manager of RailTel or successor 
who will decide all matters relating to design, manufacture, installation and commissioning of the plant 

and equipment at site. 
"SUB-CONTRACTOR” Means an individual or a firm of Contractor or a Company registered under Indian 

Company Act or an approved supplier of materials to whom the Contractor sublets portions of the contract. 
“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores are to be delivered 

at the destination. 
“INSPECTING OFFICER” Means the person, or organization specified in the contract for the purpose of 

inspection of stores of work under the contract and includes his/their-authorized representative. 
“RailTel” Means M/s. RailTel Corporation of India Limited, Southern Region, 6A, 6th Floor, Gumidelli 

Towers, Opp: Shoppers Shop, Begumpet, Hyderabad - 16. 
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“SITE” Means the areas to be taken up by the permanent works, together with any other area or areas as 
shall be determined by the Purchaser's Engineer, which may be placed at the disposal of the Contractor for 
the purpose of the contract and also such area or areas used for store yards, works yards or workshop in 
proximity of the works as the Purchaser’s Engineer may have authorized as an extension of the site, 
irrespective of the terms and conditions under which they are occupied by the Contractor. 
“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway Block 
stations. 
"TENDERER” Means and includes any firm of engineers or Contractors or any company or body, corporate 
or otherwise, who submit the Tender which has been invited. 
"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor has 
Tendered/contracted according to the specifications, drawings and Annexure hereto annexed or to be 
implied there from, or incidental thereto or to be hereafter specified or required in such explanatory 
instructions and drawings, being in conformity with the original specifications, drawings, Annexure and 
schedules and also such instructions and drawings additional to the aforementioned as may from time to 
time be issued by the Purchaser's Engineer during the progress of the contracted work. 
"WRITING" Includes all matters written, typewritten or printed either in whole or in part. 

3. LOCAL CONDITIONS 
3.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and factors, 

which would have any effect on the performance of the contract and cost of the stores. The purchaser shall 
not entertain any request for clarifications from the tenderer regarding such local conditions. No request 
for the change of price or time schedule of delivery of stores shall be entertained after the offer is accepted 
by the purchase on account of any local condition or factor. 

3.2 The intending tenderer is advised to study the tender papers carefully. Any submission of a quotation by 
the tenderer shall be deemed to have been done after a careful study and examination of these documents 
with full understanding of the implication thereof. These conditions and specifications shall be deemed to 
have been accepted unless otherwise, specifically commented upon by the Tenderer in his quotation. 
Failure to adhere to anyone or all these instructions may render his offer liable to be ignored without any 
reference. 

3.3 Should a tenderer find discrepancies in, or omission from, the drawings or any of the Tender papers or he 
has any doubt to their meaning, he should at once notify the RailTel who may send a written clarification 
to all tenderers. 

4. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document that either his 

tender complies in every respect with the requirements of each clause and sub clause or if not, precisely 
how they differ from the requirements of the tender. In later case, the tenderer shall enclose a separate 
statement as per proforma given, indicating only the deviations for any clause or sub clause of Special 
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical Specifications, 
Preamble etc. which he proposes with justifications for deviations proposed. The purchaser reserves the 
right to accept or reject these deviations and his decision thereon shall be final (see Form 5). 

4.2 The equipment offered shall be in accordance with the drawings and specifications. Details of variation 
from the drawings and specifications, if any, should be clearly indicated separately for each annexure with 
justification for deviations proposed. The Purchaser reserves the right to accept or reject these deviations 
and his decision thereon shall be final. 

4.3 Firms should give details of similar works carried out giving details of the name of the project, date of award, 
length of the section, value of the contract, the original execution period and the actual execution time 
taken. 
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5 EARNEST MONEY/ BID GUARANTEE 
5.1 The tenderer shall submit an amount mentioned as below as earnest money in favour of RailTel 

Corporation of India Limited, Secunderabad, payable at Secunderabad through IREPS portal online only. 
 

Tender No 
RCIL-e-Tender- 

Name of the Work Tender Estimated 
Cost rounded off 

All Inclusive 
(In Rs) 

EMD 
(In Rs) 

24-25-SC-6 

TRENCHING, LAYING OF HDPE DUCT, 
OFC,12Core POWERCABLE and other 

associated works for COMPREHENSIVE 
GROUND INFRASTRUCTURE WORKS 

FOR PROVISION OF 4G LTE-R IN VKB-
WD,VKB-SPD SECTION 

23185715.00 463800.00 

 
5.2 The tenderers shall hold the offer open till such date as specified in Para 9 of this chapter. It being 

understood that the tender documents have been sold/issued to the tenderer and the tenderer has 
been permitted to tender in consideration of the stipulation on his part that after submitting his tender 
he will not rescind from his offer or modify the terms and conditions thereof in a manner not acceptable 
to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, the aforesaid amount 
deposited as Earnest Money shall be liable to be forfeited by the RailTel. 

5.3 The earnest money may be forfeited: 
5.3.1 If a tenderer withdraws its tender during the period of tenders validity specified in Clause 9 of Instructions 

to Tenderers and Conditions of Tendering. 
5.3.2 In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance with clause 2 of 

Special Conditions of Contract. 
5.3.3 To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of Contract. 
5.4 The earnest money of unsuccessful tenderer will be returned within reasonable time to the unsuccessful 

tenderer but the RailTel shall not be responsible for any loss or depreciation that may happen to the security 
for the due performance of the above stipulation to keep offer open for the period specified in the tender 
documents or to the Earnest Money while in their possession nor be liable to pay interest thereon. 

5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit for due and faithful 
fulfillment of contract. The Earnest Money of successful tenderer will be returned after the Contract 
Performance Guarantee (Security Deposit) as required under para 3 of Special Conditions of Contract is 
furnished and formal contract duly signed is received by the purchaser. 

5.6 If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for the 
acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage. In case 
credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited shall be 
forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel tenders for a 
period of 5 years. 

5.7 If a Tenderer expires after the submission of his tender or after the acceptance of his tender, the RailTel shall 
deem such tender as cancelled. If a partner of a firm expires after the submission of their tender or after the 
acceptance of their tender, the RailTel shall deem such tender as cancelled, unless the firm retains its 
character 

5.8 For UDYAM registered firm- Not applicable as instant tender is works contract 
 

6 SUBMISSION OF OFFERS 
6.1 All offers in the prescribed forms should be submitted before the time and date fixed for the receipt of 

the offers. Offers received after the stipulated time and date will be summarily rejected. 
6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the same 
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time on the next working day. 
6.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of the offer 

must be numbered consecutively. A reference to total number of pages comprising the offer must be 
made at the top right-hand corner of the top page. The supporting documents should be submitted 
either in original or duly signed by the authorized signatory of the tenderer. The original documents shall 
be produced for verification when called for. 

6.4 All copies of the tender papers shall be signed by the tenderer, on each page including closing page in 
token of his having studied the tender papers carefully. 

6.5 RATES IN FIGURES & WORDS: - 
6.5.1 All prices and other information like discounts etc., having a bearing on the price shall be written both 

in figures and in words in the prescribed offer form. In case of difference in words and figures the amount 
written in words will be taken in to consideration. 

6.5.2 In the event of any discrepancy between unit rate and total cost, the value shown in unit rate will be 
taken for evaluation purpose. 

6.5.3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 
document, the offer is liable to be rejected. 

6.6 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. Tender containing 
erasures and alterations in the tender documents are liable to be rejected. Any correction made by the 
tenderer/tenderers in his/their entries must be signed (not initialed) by him/them. 

6.7 The bid shall consist of the following: 
i) Offer letter complete. (Form No.1) 
ii)  Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly signed (digitally) by 

the tenderer in figures and words as applicable on IREPS portal. 
iii) Earnest Money to be submitted online in IREPS portal only 
iv) Constitution of Firm and Power of Attorney (refer below clause no 7) 
v) Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5 
vi) Similar works executed or under execution. Form No. 10 
vii) User's Certificate Form No. 2 
viii) Any other information desired to be submitted by the tenderer. 
ix) Complete tender document duly signed (digitally sign) in all pages including above 
x) Power of attorney in favour of the signatory duly authorizing the signatory shall be enclosed in the bid 
xi) Notarized affidavit 
xii) Self-declaration 
xiii) Supporting documents as per clause no. 15.5, in case Joint Venture offer 
xiv) Supporting documents as per clause no 15.4 in case of start-up 
7. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
7.1 Any individual(s) signing the tender or other documents connected therewith should specify whether 

he is signing: - 
(a) As sole proprietor of the concern or as attorney of the sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As a Director, Manager or Secretary in the case of Limited Company duly authorized by a resolution 

passed by the Board of Directors or in pursuance of the authority conferred by Memorandum of 
Association 

7.2 In the case of a firm not registered under the Indian Partnership Act, all the partners or the attorney 
duly authorized by all of them should sign the tender and all other connected documents. The original 
Power of Attorney or other documents empowering the individual or individuals to sign should be 
furnished to the Purchaser for verification, if required. 

7.3 The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes in the 
composition of the firm made subsequent to the execution of the contract agreement. 

7.4 In case where the Power of Attorney partnership deed has not been executed in English, the true and 
authenticated copies of the translation of the same by Advocate, authorized translators of Courts and 
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Licensed Petition Writers should be supplied by the Contractor(s) while tendering for the work. 
7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the case 

may be in original or duly signed. 
8. UNIT PRICES: The unit prices should be quoted by the Contractor after taking all the relevant factors 

into consideration and these should be Firm and all-inclusive without any variation clauses. The prices 
shall be quoted in rupees for the units under metric system. Reference may be made Special Conditions 
of Contract (Chapter II Section II). The prices shall be inclusive of all taxes and statutory payments. 

9. VALIDITY OF OFFER: The tenderer shall keep the offer open for a minimum period of 30 (Thirty) days, 
from the date of opening of tender. Within that period the tenderer cannot withdraw his offer subject 
to the period being extended further, if required, by mutual agreement from time to time. Any 
contravention of the above condition will make the tenderer liable for forfeiture of his Earnest Money. 

10. RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in case the 
RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount to 
cancellation or withdrawal of the original offer and the rates originally quoted will be binding on the 
tenderer/s. 

11. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be completed within 
a period as mentioned in preamble at para 9. 

12. NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not transferable. The 
cost of tender document is not refundable. 

13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of any 
misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it to the 
notice of the Engineer without delay. In case of any contradiction only the printed rules, and books 
should be followed and no claim for the misinterpretation shall be entertained. 

14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give wrong information in 
his/their tender which creates/create circumstances for the acceptance of his/their tender the RailTel 
reserves the right to reject such tender at any stage. 

 
15. QUALIFYING CRITERIA: 
15.1 General: all the supporting documents shall be self attested by Tenderer for their consideration. 
15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to 
ensure that qualified bidder has necessary experience, technical expertise, equipments and financial and human 
resources to successfully complete the project. 
15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources, documents indicating the 
willingness to supply the equipment and provide technical support to the tenderer that may be required during 
installation, commissioning and warranty period and later on directly to the RailTel, shall be included in the 
tender. 
15.1.3 The tenderer should submit the details of experience of similar works or services in the projects executed 
/ under execution which should clearly bring out expertise in the equipment manufacture or installation etc. as 
per form no. 10. 
15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit a certificate from 
the manufacturer, whose material he intends to supply, to the effect that the manufacturer is willing and capable 
to supply the material in time so as to enable the contractor to complete the work within the time frame 
mentioned in the contract. 

15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original user for whom the 
project was undertaken certifying the date of award of contract, date of completion, date of commissioning and 
the present working state of the system so established. The tenderer shall submit these certificates for all the 
projects that he has executed which only satisfy the minimum requirements in each case. The certificates are to 
be submitted in original or their true copies duly signed by the tenderer to contain the information as per form 
no. 2. 
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15.2 Technical Capability: Tenderer must have completed works of similar nature, as indicated in para 16 below, 
successfully and satisfactorily of values as indicated below: 

 
15.2.1 The tenderer must have successfully completed any of the following during last 07 (seven) years, ending 

last day of month previous to the one in which tender is invited: 

1.1 Three similar works each costing not less than the amount equal to 30% of advertised value of the 
tender, 
or 
1.2 Two similar works each costing not less than the amount equal to 40% of advertised value of the 
tender, 
or 
1.3 One similar work each costing not less than the amount equal to 60% of advertised value of the 
tender. 
Or 
1.4 Should have performed OFC route maintenance for a continuous stretch of more than 150kms for 
a minimum period of 6 months in the past three financial years including current year before the date 
of opening of tender. 

 
Note: Work experience certificate from private individual shall not be considered. However, in addition 
to work experience certificates issued by any Govt. Organization, PSU, any reputed TELCO, work 
experience certificate issued by Public listed company having average annual turnover of Rs 500 crore 
and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange 
or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of 
tender, shall also be considered provided the work experience certificate has been issued by a person 
authorized by the Public listed company to issue such certificates. In case tenderer submits work 
experience certificate issued by public listed company, the tenderer shall also submit along with work 
experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment 
received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of 
final/last bill paid by company in support of above work experience certificate). Offers not accompanied 
by user certificates as per Form no 2 to establish technical eligibility, will not be considered. 

15.3 Financial: 
15.3.1 The tenderer must have received contractual payments in the previous three financial years and the 

current financial year up to the date of inviting of tender, at least 150% of the advertised value of the 
tender. The tenderers shall submit Certificates to this effect which may be an attested Certificate from 
the concerned department / client or Audited Balance Sheet duly certified by the Chartered Accountant/ 
Certificate from Chartered Accountant duly supported by Audited Balance Sheet. 
(Note: Client certificate from other than Govt. Organization should be duly supported by Form 16A/26AS 
generated through TRACES of Income Tax Department of India). Offers not accompanied by supporting 
documents as mentioned above to establish financial eligibility will not be considered. 
 

15.4  Eligibility Criteria for Start-Ups: Startups as recognized and registered with Department of Promotion 
of Industry and Internal Trade (DPIIT) are eligible for relaxation subject to meeting of quality and 
technical specifications as detailed below: 

15.4.1 Technical Eligibility: No relaxation.  Same as per cl.no.15.2 to 15.2.1 above 
15.4.2  Financial Eligibility: The tenderer must have received contractual payments in the previous three 

financial years and the current financial year up to the date of inviting of tender, at least 100% of the 
advertised value of the tender. The tenderers shall submit Certificates to this effect which may be an 
attested Certificate from the concerned department / client or Audited Balance Sheet duly certified by 
the Chartered Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance 
Sheet. 
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(Note: Client certificate from other than Govt. Organization should be duly supported by Form 16A/26AS 
generated through TRACES of Income Tax Department of India). Offers not accompanied by supporting 
documents as mentioned above to establish financial eligibility will not be considered. 

 
15.5 Joint Venture (JV) 
 
15.5.1 Joint Venture (JV) in Composite Tenders in certain cases of Composite tenders or high value tenders 
the Joint venture/consortium firms are allowed to participate. In such cases, the knowledge on such type of 
firms is required. However, this Clause shall be applicable for composite contracts wherein tender documents 
provide for the same. The conditions:  
 
(i) Separate identity/ name shall be given to the Joint Venture. 
(ii) Number of JV members in a JV shall not be more than three, if the work involves only one aspect and 

shall not be more than five, if the work involves more than one aspect. One of the members of the JV 
shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The other 
members shall have a share of not less than 20% each in case of JV with upto three members and not 
less than 10% each in case of JV with more than three members. In case of JV with foreign member(s), 
the Lead Member has to be an Indian firm/company with a minimum share of 51%. 

(iii) A member of JV shall not be permitted to participate either in individual capacity or as a member of 
another JV in the same tender.  

(iv) The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 
constituent member. The tender form can however be submitted by JV or any of its constituent member 
or any person authorized by JV through Power of Attorney to submit tender.  

(v) Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV through e-payment 
gateway or as mentioned in tender document.  

(vi) A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 
shall be submitted by the JV along with the tender. The complete details of the members of the JV, their 
share and responsibility in the JV etc. particularly with reference to financial, technical and other 
obligations shall be furnished in the MoU. (The MoU format for this purpose shall be finalized by the 
RailTel in consultation with the Law Branch and shall be enclosed along with the tender).  

(vii) Once the tender is submitted, the MoU shall not be modified / altered / terminated during the validity 
of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Earnest Money 
Deposit (EMD) shall be liable to be forfeited.  

(viii) Approval for change of constitution of JV shall be at the sole discretion of the RailTel. The constitution 
of the JV shall not be allowed to be modified after submission of the tender bid by the JV, except when 
modification becomes inevitable due to succession laws etc., provided further that there is no change in 
qualification of minimum eligibility criteria by JV after change of composition. However, the Lead 
Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would 
render the offer invalid.  

(ix) Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be altered during 
the currency of contract except when modification become inevitable due to succession laws etc. and 
minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to 
be breach of contract with all consequential penal action as per contract conditions.  

(x) On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 
conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 
Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees 
amongst the members of the JV shall be permitted.  

(xi) On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the same 
shareholding pattern as was declared in the MOU/JV Agreement submitted along with the tender, shall 
be got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case of 
Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case of 
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Partnership Firm) or under 'The LLP Act 2008' (in case of LLP). A separate PAN shall be obtained for this 
entity. The documents pertaining to this entity including its PAN shall be furnished to the RailTel before 
signing the contract agreement for the contract. In case the tenderer fails to observe/comply with this 
stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract is 
terminated RailTel shall be entitled to forfeit the full amount of the Earnest Money Deposit and other 
dues payable to the Contractor under this contract. The entity so registered, in the registered documents, 
shall have, inter-alia, following Clauses: 
a. Joint And Several Liability - Members of the entity to which the contract is awarded, shall be jointly 

and severally liable to the RailTel for execution of the project in accordance with General and Special 
Conditions of Contract. The members of the entity shall also be liable jointly and severally for the 
loss, damages caused to the RailTel during the course of execution of the contract or due to non-
execution of the contract or part thereof.  

b. Duration of the Registered Entity - It shall be valid during the entire currency of the contract including 
the period of extension, if any and the maintenance period after the work is completed.  

c. Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws.  

(xii) Authorized Member - Joint Venture members in the JV MoU shall authorize one of the members on 
behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect 
of the said tender, to receive payment, to witness joint measurement of work done, to sign measurement 
books and similar such action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV.  

(xiii) No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other members and that of the RailTel in respect of the 
said tender/contract.  

(xiv) Documents to be enclosed by the JV along with the tender:  
a. In case one or more of the members of the JV is/are partnership firm(s), following documents shall be 
submitted: 

1. A notarized copy of the Partnership Deed,  
2. A copy of consent of all the partners or individual authorized by partnership firm, to enter into the 
Joint Venture Agreement on a stamp paper,  
3. A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 
Agreement on behalf of the partnership firm and create liability against the firm. 

b. In case one or more members is/are HUF, the following documents shall be enclosed:  
1. A copy of notarized affidavit on Stamp Paper declaring that he who is signing the affidavit on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power 
and consent given by other members to act on behalf of HUF.  

c. In case one or more members of the JV is/are companies, the following documents shall be submitted: 
1. A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 
agreement,  
2. The copies of MOA (Memorandum of Association)/AOA (Articles of Association) of the company 
 3. A copy of Certificate of Incorporation 
 4. A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution 
of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV Agreement on behalf 
of the company and create liability against the company  
5. All the Members of JV shall certify that they are not blacklisted or debarred by RailTel or Railways or 
any other Ministry / Department of the Govt. of India from participation in tenders/contract on the 
date of opening of bids either in their individual capacity or as a member of the JV in which they 
were/are members.  
6. All other documents in terms of explanatory notes in clause 15.5 above.  
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15.5.2 Credentials & Qualifying Criteria for JV  
Technical, financial eligibility and Bid capacity of the JV shall be adjudged based on satisfactory fulfillment 
of the following criteria:  
(i) Technical Eligibility Criteria (‘a’ or ‘b’ mentioned here under):  
a. For Contracts without composite components:  
The technical eligibility for the contract as per para 15.2 above, shall be satisfied by either the ‘JV in its 
own name & style’ or ‘any member having min 26% share’. Each other member of JV shall have technical 
capacity of minimum 10% of the cost of work i.e., each JV member must have satisfactorily completed 
during the last 07 (seven) years, ending last day of month previous to the one in which tender is invited, 
one similar single work for a minimum of 10% of advertised value of the tender.  
b. For Contracts with composite components:  
1. The technical eligibility for each component of contract as per para 15.2 above, shall be satisfied by 
either the ‘JV in its own name & style’ or ‘any member of JV having min 26% share’. Each other member 
of JV shall have technical capacity of minimum 10% of the cost of any component of contract i.e., each 
JV member must have satisfactorily completed during the last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, one similar single contract for a minimum of 10% of cost 
of any component of contract.  

OR 
2. The technical eligibility for major component of contract as per para 15.2, shall be satisfied by either 
the ‘JV in its own name & style’ or ‘any member of JV having min 26% share’ and technical eligibility for 
other components of contract as per para 15.2 above, shall be satisfied by either the ‘JV in its own name 
& style’ or ‘any member of the JV’. Each other member of JV shall have technical capacity of minimum 
10% of the cost of any component of contract. i.e., each JV member must have satisfactorily completed 
during the last 07(seven) years, ending last day of month previous to the one in which tender is invited, 
one similar single work for a minimum of 10% of cost of any component of contract.  
c. Note: For para 15.5.2 (i) 
1. The Major component of the contract for this purpose shall be the component of contract having 
highest value. In cases where value of two or more component of contract is same, any one work can be 
classified as Major component of contract. 
2. Value of a completed contract done by a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-
mentioned technical eligibility criteria in the tender under consideration.  
(ii) Financial Eligibility Criteria 
1. The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 15.3 above. The 
“financial capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility criteria 
mentioned at para 15.3 above.  
2. The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 
capacity” to satisfy this requirement.  
Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of 
the concerned member’s share in that JV for the purpose of satisfying compliance of the above 
mentioned financial eligibility criteria in the tender under consideration. 
 

16 MEANING OF SIMILAR WORKS: Works similar to the scope of work as contained in this tender shall mean 
that 

“Underground Optical Fibre cable laying work including Trenching, Blowing of OFC through HDPE Duct, 
splicing and testing of OFC” 

Or 
“Laying of Quad/Power Cable/signal cable, Jointing and Testing”  

Or 
“Should have performed OFC route maintenance for a continuous stretch of more than 150kms for a 
minimum period of 6 months in the past three financial years including current year before the date of 
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opening of tender.” 
16.4 System of Verification of Tenderer’s Credentials: 

i. The tenderer shall submit along with the tender document, documents in support of his/their claim to fulfil 
the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of credentials, submitted by the tenderer, shall be self- attested/digitally 
signed by the tenderer or authorized representative of the tendering firm. Self- attestation shall include 
signature, stamp and date (on each page). Only those documents which are declared explicitly by the 
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender 

ii. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are not 
liable to be disqualified and all their statements/documents submitted along with bid are true and factual. 
Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-A (Form 11). Non 
submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And It shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self 
attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It will 
not be obligatory on the part of the RailTel to scrutinize beyond the submitted document of tenderer as far 
as his qualification for the tender is concerned. 

 
a) The RailTel reserves the right to verify all statements, information and documents submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all 
such information, evidence and documents as may be necessary for such verification. Any such 
verification or lack of such verification, by the RailTel shall not relieve the bidder of its obligations or 
liabilities here under nor will it affect any rights of the RailTel thereunder. 

b)  In case of any wrong information submitted by the tenderer, the contract shall be terminated, Earnest 
Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of contract forfeited 
and agency barred for doing business on entire RailTel for 5 (five) years. 

17 SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and unconditional guarantee 
that when the equipment / material supplied by him is installed and commissioned at site, it shall achieve 
the desired objective and that in the event of performance of the system when installed not complying 
with the end objective or with the specifications, he shall provide further inputs to enable the RailTel to 
realize the end objectives with full compliance of the specifications contained in these documents. No 
additional payment will be made to the contractor for supply of any additional goods and service required 
in this regard. 

18 AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests with the Purchaser. 
The tenders received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 
interest of the Purchaser. 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in respect 
of the whole or any portion of the work specified in the tender paper or to sub-divide the work among 
different Tenderers or to reduce the work or to accept any tender for less than the tendered quantities 
without assigning any reason whatsoever. 

19 AGREEMENT: The successful tenderer/s shall be required to execute an agreement with the 
representative of RailTel for carrying out the work according to the tender documents as indicated in para 
2 of Special Conditions of Contract (Section II Chapter II). 

20 TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any 
communication sent to the tenderers by post at his said address shall be deemed to have reached the 
tenderer duly & timely, not withstanding the fact that the communication could not reach the tenderer at 
all or in time for whatever reason. Important documents shall be sent by Registered Post. 

21 EVALUATION OF OFFER 
The  authority for the acceptance of the tender rests with the Purchaser. The tenders received 
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will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the Purchaser. 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason 
for non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in 
respect of the whole or any portion of the work specified in the tender paper or to sub-divide the work 
among different tenderers or to reduce the work or to accept any tender for less than the tendered 
quantities without assigning any reason whatsoever. 

22 AMENDMENT OF TENDER DOCUMENT 
22.4 RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA 

22.5 Tenderers are advised to submit the tender well in advance before the stipulated time. It is the 
responsibility of the Tenderer to check any correction or any modifications (addenda/corrigenda) 
published subsequently Web site and the same shall be taken into account while submitting the tender. 

22.6 To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account in 
preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for submission of 
Tender document. 

22.7 The materials that shall be handed over to the Contractor at any time for execution of work shall depend 
upon the particular item of work in the schedules to be done at a particular time and also the progress of 
work. The contractor shall furnish Indemnity Bond for a sum equal to the cost of materials proposed to 
be taken by him. The quantity of materials that shall be given by the RailTel at any time shall not exceed 
the value of Indemnity Bond that is furnished by the Contractor. 

22.8 Materials issued to the contractor shall be used solely and economically for the purpose of work covered 
by this contract only. The materials shall be used in such quantities and proportions as are indicated in 
Schedule or in the relevant specifications or drawings or as approved by the Engineer whose decision 
thereon shall be final. Wastage or damage to such materials in any manner shall be avoided. 

22.9 The contractor shall be liable to render fully accountable for all the materials issued by the RailTel. If any 
quantity of RailTel materials is consumed in excess or wasted or damaged or lost or otherwise not 
satisfactorily accounted for, recovery shall be made from the contractor at twice the issued rate prevailing 
at the time of last issue of the materials consumed in excess or wasted or damaged or lost or not 
satisfactorily accounted for. 

22.10 If at any time any materials which the contractor would normally have to arrange for himself is supplied 
by the RailTel either at the contractor’s request or suo-moto in order to prevent possible delay in the 
execution of the work due to contractor’s inability to make adequate arrangements for the supply 
therefore or otherwise, such materials will be made available to the contractor in the RailTel’s Stores 
Depot at Secunderabad as required for the work. All handling, subsequent thereof will be at the 
contractors responsibility. Recovery of the cost of such supply will be made from the contractor’s bills, 
as per extant rules of the RailTel. Any demurrage or other charges due on account of detention of wagons 
in loading or unloading will also be recovered from the Contractor. 

22.11 If the materials mentioned in schedules, however not available in RailTel and /or decide not to supply the 
same, whatever be the reason, the RailTel shall not be bound to arrange for the supply nor will this fact 
be accepted as an excuse for delay in the execution of the work by the contractor. 

22.12 The quantities indicated in the schedules are approximate and will only support to convey to the 
contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed to hold 
good for any increase in quantities up to 25%. The description of items is given as a guide and 
approximately only and is subject to variation according to the needs of the RailTel. The RailTel accepts 
no responsibility for their accuracy. Further, the RailTel does not guarantee work under each item of the 
Schedule. 

22.13 Materials shall be issued to the contractor or his representative at specific depot of the stores on 
Production of identity card with photograph or authorization letter issued by this office. Also indemnity 
bond on non-judicial stamp paper of Rs 100/- as per Performa given in Form No-6 of Chapter V will be 
executed and submitted to the Section Engineer in charge. 

****************** 



No. RCIL-e-Tender-24-25-SC-6 

Page 34 of 89 34 

 

 

SECTION- II 
CHAPTER - 2 

 
Special Conditions of Contract I N D E X 

Para Subject 
1. Tender Document 
2. Agreement 
3. Security Deposit 
4. Contractor's Office & Stores depot 
5. Use of Railway Land 
6. Program of work. 
7. Competent Supervisors 
8. Test & Measuring Instruments, Special tools & Installation Material 
9. Stores to be supplied by contractor 
10. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc. 
11. Quality assurance 
12. Inspection of materials 
13. Inspection of works 
14. Quantum of work and variation in Quantities 
15. Subletting and assignment 
16. Execution of works 
17. Maintenance of works 
18. Clearance of site 
19. Provisional Acceptance 
20. Placing in Service & Maintenance Supervision 
21. Final Acceptance 
22. Warranty 
23. Infringement of Patents 
24. License as per Govt. of India Contract Labour Act 
25. Defaults and Delays 
26. Loss Sustained Due to Default and Delay 
27. Penalty for Delay in Completion 
28. Adherence of time schedule 
29. Contractors liabilities for Costs and Damages 
30. Unit prices 
31. Measurement of works 
32. meaning and interpretation by RailTel to be final 
33. Terms of Payments 
34. On account payment 
35. Final Payments 
36. Final Settlement 
37. Certificate for MODVAT BENEFITS on bills 
38. Deductions from On Account Payment Bills 
39. Taxes 
40. Insurance 
41. Force Majeure Clause 
42. Settlement of dispute and Arbitration 
43. Termination of Contract 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. TENDER DOCUMENTS 
1.1 The goods and works/services required, bidding procedure and contract terms are prescribed in the 
tender documents. The set of tender documents issued for the purpose of bidding includes the following 
together with any addendum and corrigendum thereto. 

 
Section-I: Preamble along with schedule of requirements, annexure etc. 
Section-II: I) Instructions to tenderers and conditions of tendering. 

II) Special conditions of contract. 
III) Forms of Tender and annexure etc. 

Section-III: Technical specifications and drawings etc. 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the various 
works coming under the purview of the contract shall be governed by tender documents mentioned above. 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the tender 
shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by the RailTel. 

2. AGREEMENT 
The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound to 
execute an agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, and 
lodge the same with the RailTel together with the conditions of contract, specifications and Schedule of prices 
referred to therein duly complete. The form for agreement is included in Section II, Chapter III (Form No.3). 

3. SECURITY DEPOSIT 
3.1.1  The security deposit amount will be equal to 5% of contract value for due fulfillment of the contract. 

 
3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-I Section-II 

Instructions to Tenderers and Conditions of Tendering) will be adjusted towards payment of this Security 
deposit 

3.3 Balance amount towards SD shall be recovered from the contractor’s “on account” bills as under: 
(a) The rate of recovery should be at the rate of 6% of the bill amount till 5 % contract value is 
achieved. 
(b) Security Deposit shall be shall be released after satisfactory completion of the warranty period 
(clause no 22) and on issue of Final acceptance certificate (FAC). 
(c) No interest will be payable upon the Earnest Money and Security Deposit 
(d) Submission of Security deposit as 5% of total contract value in terms of irrevocable bank 
Guarantee/Fixed Deposits before first on account bill will enable the authority to not to recover in terms 
of 3.3(a). The bank Guarantee/FD should be valid till completion period. It need to be extended time to 
time in case of extension of contract till the date of issue of Final Acceptance certificate.. 

3.4 CONTRACT PERFORMANCE SECURITY 
3.4.1 On receipt of the Letter of Acceptance/PO of Tender from the RailTel, the successful Tenderer should 

give a Performance Security in the form of FDR (Fixed Deposit Receipt) from any Nationalized Bank or 
Scheduled Bank amounting to 3% of the contract value. 

3.5 The FDR for Performance Security should be valid for One year beyond the Completion period and lien 
should be created in favour of RailTel Corporation of India Ltd.   
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3.6 Deleted 
3.7 The successful tenderer shall have to submit a Performance Security (PG) within 30 (thirty) days from 

the date of issue of Letter of Acceptance (LOA). 

3.8 Delay in submission of Performance Security: The successful tenderer shall have to submit a 
Performance Security within 30 (thirty) days from the date of issue of Letter of Acceptance (LOA)/PO. 
Extension of time for submission beyond 30 (thirty) days and up to 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the contract agreement. However, a penal 
interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after 
the date of issue of LOA, a notice shall be served to the contractor to deposit the Performance Security  
immediately (however not exceeding 60 days from the date issue of LOA).In case the contractor fails to 
submit the requisite FDR even after 60 days from the date of issue of LOA, the contract shall be 
terminated duly forfeiting EMD and other dues, if any payable against that contract. The failed 
contractor shall be debarred from participating in re-tender for that work 

 
3.9 Performance Security shall be released after satisfactory completion of the completion period. On 

completion of work and issue of Provisional Acceptance Certificate, the Performance Security submitted 
in the form of Fixed deposit receipt/ Demand Draft will be returned / refunded to the contractor after 
adjustment of any dues payable by the contractor. 

3.10 Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance 
Security shall be en-cashed by RailTel. 

3.11 The balance work shall be got done independently by RailTel. 
3.12 The original contractor shall be debarred from participating in the tender for executing the balance work. 

If the failed contractor is a Joint Venture (JV) or a partnership firm, then every member/partner of such 
a firm would be debarred from participating in the tender for the balance work either in his/her 
individual capacity or as a partner of any other JV/partnership firm. 

4. CONTRACTOR'S OFFICE & STORES DEPOT: The Contractor shall within ten days of issue of letter of 
acceptance of tender establish an office and store depot at a convenient place for receiving and storing 
equipments and materials and progressing field work expeditiously in consultation and with the approval of the 
purchaser's Engineer. He shall intimate the purchaser's Engineer address thereof to which all correspondence 
should be sent. Any communication sent to the contractor by post at his said address shall be deemed to have 
reached the contractor duly and in time. Important documents shall be sent by Registered post. 
5. USE OF RAILWAY LAND: Use of Railway land required by the Contractor for construction of temporary 
offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be permitted to him/them 
subject to approval by Railways, if available at the charges prescribed by the Railways. The land will be restored 
to Railways by the Contractor(s) in the same condition as when taken over or in vacant condition as desired by 
the Engineer after completion of the work or at any earlier day as specified by the Engineer. Failure to do so will 
make the Contractor(s) liable to pay the cost incurred by the Railway for getting possession of land. 
6. PROGRAMME OF WORK 
6.1 The Contractor shall have necessary resources to execute the work so that the entire work is completed 
within a period as mentioned in the preamble from the date of issue of Letter of Acceptance of the tender. He 
shall also have necessary resources to take up the work simultaneously at more than one  independent 
place in order to expedite the completion of work. 
6.2 Within a period of 7 days beginning from the date of issue of Letter of Acceptance/PO of Tender the 
Contractor shall submit the detailed time Schedule for the execution of work based on the conditions in 
consultation with RailTel to the authority mentioned in the Preamble and approved by the later in writing before 
commencement of the work. 
6.3 The Contractor shall be held responsible for the execution of the work according to the Program given 
above in full compliance of the various clauses of the Technical specifications, instructions / drawings etc. Failure 
to comply with any of these will be dealt with as per provision laid down in Conditions of Tendering. 
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6.4 Approach roads, where ever available can be used for carting materials. While RailTel may facilitate the 
contractor for getting approval from the Railways, if required, for carting the material to the site, the 
responsibility for ensuring that the material reaches the site in time, lies entirely with the contractor. The 
contractor has to bear the necessary expenses for carting the material to the site. 
6.5 The contractor will program his work in such a manner so as not to interfere in the working and 
movement of trains. 

 
7. COMPETENT SUPERVISORS: The Contractor shall place and keep competent 
representatives/Supervisors /Engineers as his representative on the works who will be authorized to receive and 
acknowledge materials issued by the RailTel and take all orders issued by the RailTel. The said representatives 
shall be present at site during working hours and any written orders or instructions which the purchaser's 
Engineer may give to the said representatives of the contractor shall be deemed to have been duly given or 
communicated to the contractor. 

8. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 
8.1 Special tools & instruments required for installation and commissioning of the work as detailed in 
preamble shall be arranged by contractor at his own cost. 
8.2 All tests and measuring instruments and other arrangements required for carrying out all the acceptance 
tests etc shall be provided by the contractor at his own cost. 

 
9. STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution of the contract shall 
be arranged and supplied by the Contractor as detailed in the scope (Preamble) so as to realize the end objective. 
The supply of equipments and materials shall also include required installation and other materials and 
documents etc which may not be specifically mentioned herein but which are usually necessary for completing 
the work in all respects. 

 
10. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK & 
COMPLETION PLANS ETC: The supply of equipment and materials shall include supply of two sets of printed 
documents from original equipment manufacturers for each equipment. 
11 QUALITY ASSURANCE: In the event of RailTel waving off the inspection, the quality assurance 
department of the manufacturer shall carry out all the tests as per the specification and issue a certificate 
indicating clearly the test results and the adherence to the technical specifications. This is without prejudice to 
the purchaser’s right to accept or reject the supplies if not found in conformity to its requirement 
12 INSPECTION OF MATERIALS 
12.1 All equipments materials fittings and components will be subject to inspection by the authority mentioned 
cl.no 31 of Technical specification Section III chapter I. No factory/tenderer works before dispatch and no 
materials shall be dispatched until these are inspected and/or approved. The materials may also be inspected 
by the purchaser or his representative again at the contractor's depot. 
12.2 All materials shall be procured from the manufacturers of repute/their-authorized dealers. Such materials 
which are to be inspected by Consignee, are to be accepted by the representative of Authority engineer. The 
Contractor may be required to produce test certificate from the manufacturer wherever called for by the 
representative of authority engineer. 
12.3 The cost of equipment and materials, all tests and/or analysis performed for inspection shall be borne by 
the Contractor. 
13. INSPECTION OF WORKS: The Authority Engineer or his representative may inspect and test the various 
portions of the work at all stages and shall have full power to reject all or any portion of the work that he may 
consider to be defective or inferior in quality of materials, workmanship or design in comparison to what is called 
for in the specification. In the event of rejection of any work already executed and not in accordance with 
specification as in this tender and/or as determined by the Engineer or which the Contractor has been apprised, 
the Contractor shall carry out alterations/ replacements to such works to the satisfaction of the Engineer for 
which no additional expenses will be borne by the RailTel. 
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14. QUANTUM OF WORK AND VARIATION IN QUANTITIES 
(i)  The quantities indicated in Schedule of Requirements are approximate and purport to convey the tenderer 

an idea of the magnitude of the work. The quantities may vary within + 50% of grand total of schedule of 
requirements (contract value) as included in the Letter of Acceptance to tender as per site requirement. 
The Purchaser reserves the right to increase up to 25% of the of the quantity of goods and services specified 
in the Schedule of Requirement without any change in unit price of the ordered quantity. 

(ii) The tenderer/contractor will be bound to execute the additional quantities on the following terms and 
conditions. 

(a) Quantity may also vary beyond 25% as per the following 
 Rates for Quantity variation (i) beyond 25% up to 40% with 2% rebate, (ii) above 40% to 50% with 

4% rebate and (iii) beyond 50%, rates will be negotiated by RailTel with Contractor. 

15. SUBLETTING AND ASSIGNMENT: No sub-contracts are permitted 
a. The Contractor shall not sub-contract any part or the whole of the work, without the prior consent of 

RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in the interest of the 
project and only to sub- Contractors approved in advance in writing by RAILTEL. The Contractor shall 
be responsible for transmitting specifications and pertinent data to sub- Contractors and ensuring full 
compliance by them. In such cases even if written permission is given, it shall not relieve the Contractor 
from his obligations under the contract and he shall be fully responsible for all supplies / work done by 
his sub-Contractors. The Contractor shall also be exclusively responsible for the effective planning and 
co-ordination of the work from sub-Contractors. to ensure proper integration with all works. 

b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion to withdraw its 
consent and have the remaining part performed or executed by any other party of RAILTEL's choice. 

c. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to nominate sub- 
contractors for specialized activities/works or even for part of specified works, before or during the 
course of Work, wherever required in the opinion of RAILTEL on account of slow progress, poor quality 
or Contractor's lack of sufficient mobilization. 

16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of the 
contract document and with such explanatory detailed drawings, specifications and instructions as may be 
approved from time to time based on detailed design and engineering carried out by contractor in line with 
requirements as per contract document. The contractor shall be responsible for ensuring that the work 
throughout are executed in the most substantial, proper and workmanlike manner with the quality of material 
and workmanship in strict accordance with the specifications and as per sound industrial practices and to the 
satisfaction of the RailTel. 

 
17. MAINTENANCE OF WORKS: The contractor shall at all times during the progress and continuance of the 
works and also for the period of maintenance specified in the tender form and after the date of passing of the 
certificate of completion by the RailTel's representative or any other earlier date subsequent to the completion 
of the works that may be fixed by RailTel's representative be responsible for and effectively maintain and uphold 
in good, substantial, sound and perfect condition all and every part of the works and shall make good from time 
to time and at all times, as often as the RailTel's representative shall require, any damage or defect that may, 
during the above period, arise in or be discovered or be in any way connected with the works provided that such 
damage or defect is not directly caused by errors in the contract documents, act of providence or insurrection 
or civil riot and the contractor shall be liable for and shall pay and make good to the RailTel or other persons 
legally entitled thereto whenever required by the RailTel's representative so to do, all losses, damages, costs and 
expenses they or any of them may incur or be put or be liable to, by reason or inconsequence of the operations 
of the contractor or his failure in any respect. 

 
18. CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a part of his 
Contractual obligation leave the area completely neat and clean. 
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19. PROVISIONAL ACCEPTANCE 
19.1 Immediately after the completion of the work at each block section, the contractor shall certify and advise 
the purchaser in writing that the installation is (i) complete (ii) ready for satisfactory commercial service and 
(iii) ready to be handed over. 
19.2 The test or tests specified in Technical supplement (section III) will be conducted jointly by purchaser and 
contractor as soon as possible after receipt of advice of completion of one sub - section by purchaser from the 
contractor. The test schedule shall be finalized by mutual discussion between the contractor and M/S RailTel 
Corporation of India Limited, Secunderabad. Any component, modules, sub assemblies or equipment failing 
during the commissioning test shall be replaced/repaired free of cost by tenderer. 
19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful commissioning of entire 
section in the tender covering all materials and works/services included in the Schedule of works after the final 
acceptance test as per the approved test procedures enumerated under para 3.26 of chapter 3 i.e. specification, 
have been completed and the performance has been found to meet the specifications. RailTel’s decision in this 
respect shall be final. The Provisional Acceptance Certificate shall be signed by both the parties. The period of 
maintenance of works shall commence from the date of issue of last Provisional Acceptance Certificate. 
20. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
20.1 After the work has been completed & placed in service and Provisional Acceptance certificate issued by 
Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision of the work for a 
period of twelve months from the date of commissioning. 
For this purpose, the shall prepare a maintenance plan and make available the works/services of qualified 
maintenance engineer stationed at the location approved by Purchaser’s Engineer who will guide and supervise 
the work of RailTel maintenance staff. The maintenance engineer of the tenderer will visit the total installation 
at least once in a month. 
20.2 The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be refilled and rammed 
& trench surface brought to the original. No extra charge shall be payable for the same. 

20.3 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result of any 
work, the contractor free of cost will rectify the same. During such rectification if any faulty materials need 
replacement or repair, they shall be provided by the contractor from the set of materials that the contractor 
should bring to the site of installation in addition to all the materials to be supplied against this contract. 

 
21. FINAL ACCEPTANCE 
21.1 The final acceptance of the works completed shall take effect from the date of expiry of the period of 
maintenance supervision as defined above or the expiry of the last of the respective period of maintenance 
supervision of various sub-sections for which Provisional Acceptance Certificates are issued provided in any case 
that the contractor has complied fully with his obligations in respect of each item under the contract. 
21.2 Notwithstanding the issue of Final Acceptance Certificate, the contractor and the purchaser (subject to 
Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the provision of the 
contract prior to the issue of Final Acceptance Certificate which remains unperformed at the time such certificate 
is issued and for determining the nature and extent of such obligation the contract shall be deemed to remain 
in force between the parties hereto. 

 
22. WARRANTY 
22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against the defects for 
a period of One Year from the date of issue of Provisional Acceptance Certificate. The contractor shall provide 
comprehensive warranty maintenance for all the items supplied and work carried out by him against this tender. 
22.2 The replacement of defective materials supplied by contractor at site shall be undertaken by RailTel. 
However, incase RailTel representative is unable to rectify the defects, maintenance engineers of the contractor 
shall go to the site immediately on receipt of the intimation to assist RailTel representative for diagnostic and 
rectification of the fault. RailTel shall not bear any expenditure for any such traveling or during the maintenance 
and warranty period. 
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22.4 During the free warranty maintenance period contractor should stabilize the working of the system. RailTel 
has the right to extend the period of supervision of the maintenance free of cost till the system stabilizes and 
works satisfactorily for a reasonable period of time. If during the time any equipment etc. is to be added or 
deficiencies are to be rectified to make the system work trouble free the same also will have to be done by the 
contractor free of cost as to make good all the deficiencies. 

23. INFRINGEMENTS OF PATENTS: 
(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in fulfilling his 
contract without prior consent in writing of the owner of such patents, drawings, patterns or trade marks except 
where these are specified by the Purchaser himself. Royalties where payable for the use of such patented 
processes, registered drawings or patterns shall be borne exclusively by the Contractor. The Contractor shall 
advise the Purchaser of any proprietary rights that may exist on such processes, drawings or patterns, which he 
may use of his own accord. 
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or of those 
patents, drawings or patterns for which he holds a license, the signing of the contract automatically gives the 
Purchaser the right to repair by himself the purchased articles covered by the patent or by any person or body 
chosen by him and to obtain from any sources he desires the component parts required by him for carrying out 
the repair work. In the event of infringement of any patent rights due to above action of the Purchaser he shall 
be entitled to claim damages from the Contractor on the grounds of any loss of any nature which he may suffer 
e.g. in the case of attachment because of counterfeiting. 

 
24. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are required to produce 
license as enjoined in the Government of India Contract Labour (Regulation and Abolition) Act (1978) with latest 
amendments, if any. They shall not be allowed to undertake or execute any work through contract Labour except 
under and in accordance with a license issued under the said Act in that behalf by the authorized licensing 
Officer. 

 
24.1 Labour Cess: The tenderers, for carrying out any construction work, must get themselves registered with 
the Registrar Officer under section-7 of the Building and other Construction workers Act 1996 and rules made 
thereto by the concerned State Govt. and submit certificate of Registration issued from the Registering officer 
of the concerned State Govt. (Labour Dept). As per this act, the tenderer shall be levied a cess@1% of cost of 
construction work, would be deducted from each bill. Cost of material when supplied under a separate 
schedule item, shall be outside the purview of cess 

 
25. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence and expedition, 
keeping to the approved time schedule. Should he refuse or neglect to comply with any reasonable orders given 
to him in writing by the Purchaser's Engineers in connection with the work or contravene the provision of the 
Contract or the progress of work lags persistently behind the time schedule due to his neglect, the Purchaser 
shall be at liberty to give seven days notice in writing to the Contractor requiring him to make good the neglect 
or contravention complained of and should the Contractor fail to comply with the requisitions made in the notice 
within seven days from the receipt thereof, it shall be lawful for the purchaser to take the work wholly or in part 
out of the Contractor's hands without any further reference and get the work or any part thereof, as the case 
may be, completed by other agencies at the expense of the Contractor without prejudice to any other right or 
remedy of the Purchaser. 

 
26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on account 
of execution and/or completion of the work or any part thereof by agencies other than the contractor, in terms 
of para above the contractor shall be liable to reimburse the loss to purchaser without prejudice to the other 
rights and remedies of the purchaser and the reimbursement in full or in part, as the case may be, shall be met 
at the option of the purchaser form out of all or any of the following sources viz: 

(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever; 
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ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and; 
iii) Any other assets whatsoever of the contractor; 
(b) In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the purchaser shall 
have the right of appropriation suomoto. 

 
27. PENALTY FOR DELAY IN COMPLETION 
27.1 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority Engineer 
shall undertake a review of the progress of construction and identify potential delays, if any. If the Authority 
Engineer shall determine that completion of the Railway Project is not feasible within the time specified in the 
Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the steps proposed to be taken to 
expedite progress, and the period within which the Project Completion Date shall be achieved. Upon receipt of 
a report from the Contractor, the Authority Engineer shall review the same and send its comments to the 
Authority and the Contractor forthwith. 

 
The contractor fails to execute and complete the work within the time specified in the Agreement or within the 
period of extension granted the contractor shall accept reduction in the total amount payable to him by the 
purchaser at the rate of 0.5% per week or part thereof (rounded off to the nearest whole number) of the total 
value of the contract for the actual delay occasioned beyond the appointed time by which the work shall have 
been completed under the contract. 

27.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent) of the 
total contract value. 
27.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability arising   
from delay only. This penalty for delay in completion will be applicable separately for each stage of completion 
of work when two or more stage of completion, are specified in the contract. The purchaser’s engineer shall at 
his sole discretion specify a time limit within which the unfinished portion of the work shall be completed after 
serving on the contractor a notice of Purchaser's intention to recover the said penalty in Form 11. In the event 
of failure of the contractor, the purchaser shall be at liberty to take action in accordance with provisions in Para 
33 to 35. 
NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included in 
schedule of requirements. 

27.4 Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump sum 
amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any cable 
cut/damage to railway cable that happens without information to railways or coordination. The penalty shall 
be multiple if it happens in multiples i.e. if cable is cut 2 times by the contractor, then the penalty imposed 
shall be Rs.3.00 lakh. 

 
28 ADHERENCE OF TIME SCHEDULE 
28.1 Timely completion of the work is the essence of the contract. Delay in execution will attract penalty in 
accordance with the provisions in above para 27. 
28.2 If any delay as aforesaid shall have arisen from any cause which the Purchaser may agree as being a 
reasonable ground for extension of time the purchaser’s engineer or his representative may allow such 
additional time as he may in his absolute discretion consider to be reasonably justified by the circumstances of 
the case. Such extensions shall be granted, on request from contractor, with liquidated damages in the Form 
No.11. 

29 CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES 
29.1 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED 
a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 
contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum or sums in whole 
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or in part from the security, if any, deposited by the contractor and for the purpose aforesaid the purchaser shall 
be entitled to withhold the said cash security deposit or the security, if any, furnished as the case may be and 
also have lien over the sum pending finalization or adjudication of any such claim. 
b) In the event of the security being insufficient to cover the claimed amount or amounts or if no security has 
been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien to retain to the extent 
of such claim amount or amounts referred to from any sum or sums found payable or which at any time 
thereafter may become payable to the Contractor under the same contract or any other department of the 
Central Government pending finalization or adjudication of any such claims. 

 
c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 
referred to by the purchaser till the claim arising out of or under the contract is determined by the Arbitrator (if 
the contract is governed by the Arbitration clause) or by the competent court, as the case may be, and that the 
contractor will have no claim for interest of damages whatsoever on any account in respect of such withholding 
or retention under the lien referred to spura and duly notified as such to the Contractor. 
d) For the purpose of this clause, where contractor is a partnership firm or a limited company, the purchaser 
shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole 
or in part from any sum found payable to any partner/limited company, as the case may be, whether in his 
individual company or otherwise. 
30 UNIT PRICES 
30.1 Rate, Taxes & Duties 

i.  The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all taxes & 
duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc. The offer should be inclusive of 
packing, forwarding, freight up to destination, insurance charges. 

ii. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST, IGST, UTGST in 
case of award of contract. GST will not be reimbursed in the absence of valid tax invoice. 

iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such taxable 
supplies in the relevant returns to be filed under GST Act. 

iv. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense, 
interest, penalty as applicable under the GST Act. 

v. In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 
disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest under the 
GST Act to the credit of purchaser. The same provisions shall be applicable in case of debit/credit notes. 

 
vi. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of 

applicable taxes such as SGST,CGST, IGST, UT GST along with respective HSN/SAC code under GST Law 
(including tax under reverse charges payable by the recipient) 

vii. Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST at sources, 
the same will be deducted and remitted to the concerned authority. 

viii. In regards to works contract, the tenderer should have registration no for GST in respective State where 
work is to be executed and shall furnish GST registration certificate along with Tender. 

ix. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the last 
stipulated date for the receipt of tender including extensions if any and the bidder thereupon necessarily 
and properly pays such taxes/ levies / cess, the bidder shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of RailTel attributable to delay in execution of work within 
the control of bidder. The bidder shall, within a period of 30 days of the imposition of any such tax or 
levy or cess, give a written notice thereof to RailTel that the same is given pursuant to this condition, 
together with all necessary information including details of input credit relating thereto. In the event of 
non-payment/ default in payment of any of the above taxes, RailTel reserves the right to with-hold the 
dues / payments of bidder and make payment to State / Central Government authorities as may be 
applicable. However, if the rates are reduced after the last stipulated date of tender, bidder has to pass 
on the benefits to RailTel. 
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x. In case of imported equipment: Anti dumping duty if applicable on the equipment proposed to be 
supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance Government of 
India has to be borne by the tenderer and shall be deducted from the amount payable to the bidder at 
the time of making payment to the firm, if this duty amount is paid to Custom Authority by RailTel. 

xi. Evaluation Criteria: inter se position of the offers will be determined on total unit rate on CIP destination 
basis which will include basic rate, custom duty GSST, SGST, IGST, GST, freight, insurance and any other 
charge or cost quoted by the tenderer, including GST payable. 
On reverse charge by RailTel, wherever applicable. 

XII. However, if the extension of contract period is on account of failure of contractor, no compensation 
shall be made towards upward revision or imposition of any new taxes. 
Any benefit on account of downward revision of duty either in original contract period or during the 
extended contract period shall be passed on by the contractor to RailTel 

 
Note: “In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 
Act, the RailTel shall deduct the applicable GST from his/their bills under reverse charge mechanism 
(RCM) and deposit the same to the concerned tax authority.” 

 
31 MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with approved 
designs & drawings and measured in relevant units except where provided or otherwise. The measurements will 
be made generally in accordance with standard engineering practices. 
32 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of 
measurement, meaning intent of specifications and interpretation of Special Conditions of Contract, given and 
made by the Purchaser or by the Purchaser’s Engineer shall be final and binding. 

 
33 TERMS OF PAYMENT: 
33.1 All bills shall be submitted to the authority mentioned in Preamble. 
33.2 Subject to any deductions or recovery which the RailTel may be entitled to make under contract, the 
Contractor will be entitled to be paid from time to time by way of 'on account payment' for supply of goods and 
'progress payment' for works as in the opinion of the Engineer he has executed in terms of Contract. 

33.3 ALL Payments will be processed on back -to- back arrangement on receiving payment from South 
Central Railway Project 

34 PROGRESS PAYMENT FOR EXECUTION OF WORK 
‘Progress payment can be made block section wise after completion of all works required to be done.” 
Payments will be made after completion of all works in one block section and schedule is as follows as 
follows: 

34.1 On Account Payment: 90%(Ninety percent) progress payment of the work/services indicated in the 
Schedule shall be made after successful completion in, joint measurement and testing to the 
satisfaction of Engineer-in-charge and submitting the required Documentation i.e. OTDR trace reports 
before and after execution of work. ABD i.e. and with issue of Part-PAC for a block section. 

34.2 10% (Ten percent) payment shall be made after the issue of Part/Full Provisional Acceptance Certificate 
by Authority engineer of SCR after successful completion of all works including submission of As Built 
Drawing duly mapped with GPS etc (for OFC portion, acceptance of final as- built drawings by RailTel 
engineer-in-charge) . 

a. The Contractor shall remedy any and all loss or damage to the Railway Project, occurring on or after the 
Appointed Date and until the date of Provisional Certificate, with respect to the Works completed prior to 
the issuance of the Provisional Certificate and / or Completion Certificate, with respect to the Works referred 
to in the Punch List, at its own cost, save and except to the extent that any such loss or damage shall have 
arisen from any default of the Authority or on account of a Force Majeure Event in which case the provisions 
of Article 19 shall apply. 
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b. The Contractor shall remedy any and all loss or damage to the Railway Project during the Defects Liability 
Period at its own cost, to the extent that such loss or damage shall have arisen out of the reasons specified 
in Clause 15.3. 

 
34.2.1 The Contractor shall, at its own cost and expense, in addition to and not in derogation of its obligations 

elsewhere set out in this Agreement: make, or cause to be made, necessary applications to the relevant 
Government Instrumentalities with such particulars and details as may be required for obtaining 
Applicable Permits set forth in Schedule-E and obtain and keep in force and effect such Applicable 
Permits in conformity with Applicable Laws; 

 
34.2.2 procure, as required, the appropriate proprietary rights, licences, agreements and permissions for 

Materials, methods, processes, know-how and systems used or incorporated into the Railway Project; 
 

34.2.3 make reasonable efforts to maintain harmony and good industrial relations among the personnel 
employed by it or its Sub-contractors in connection with the performance of its obligations under this 
Agreement; 

 
34.2.4 ensure that its Sub-contractors comply with all Applicable Permits and Applicable Laws in the 

performance by them of any of the Contractor’s obligations under this Agreement; 
 

34.2.5 always act in a manner consistent with the provisions of this Agreement and not cause or fail to do any 
act, deed or thing, whether intentionally or otherwise, which may in any manner be in violation of any 
of the provisions of this Agreement; 

 
34.2.6 support, cooperate with and facilitate the Authority in the implementation and operation of the 

Project in accordance with the provisions of this Agreement; 
 

34.2.7 ensure that the Contractor and its Sub-contractors comply with the safety and welfare measures for 
labour in accordance with Applicable Laws and Good Industry Practice; 

 
34.2.8 keep, on the Site, a copy of this Agreement, publications named in this Agreement, the Drawings, 

Documents relating to the Project, Change of Scope Orders and other communications sent under this 
Agreement, and provide access to all these documents at all reasonable times to the Authority Engineer 
and its authorized personnel; 

 
34.2.9 cooperate with other contractors employed by the Authority and with personnel of any other public 

authority; and 
 

34.2.10 not interfere unnecessarily or improperly with the convenience of the public, or the access to and use 
and occupation of all the existing facilities within the Right of Way, irrespective of whether they are 
public or in the possession of the Authority or of others. 

34.2.11 to provide reasoned comments on any information relating to the contractor’s activities under or 
pursuant to the agreement, which the Authority may publish. 

 
35. FINAL SETTLEMENT 

On expiry of the defect liability period of 01 years and issue of the certificate of final acceptance of the 
entire installations, the SD (Para 3) will be released to the Contractor after receipt of any dues payable 
by the contractor. (Else the PBG/SD will be forfeited to settle any amount due) and the balance amount 
shall be paid. 
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36. CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS - deleted 
 

38 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
(i) All costs, damages or expenses, which RailTel may have been paid or incurred which under the provisions of 
contract are Contractor's obligations will be deducted by RailTel from progress payment Bills/Invoice of 
Contractor, as and when it is understood that such an expense has been incurred or paid for. For occurrence of 
each cable cut that happened without coordination will attract penalty of Rs 1.5 lakhs per cut which will be 
deducted from the contractor’s invoice. 
(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified vouchers, receipts 
or explanations as are available to enable the Contractor to identify such claims. 

 
39 TAXES 
39.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are payable 
under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the same. 
39.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force shall be 
made from the Contractor/Sub-Contractor and the amount so deducted may be credited to the Central 
Government. 
39.3 Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax on 
Works Contract, the same will be deducted and remitted to the concerned authority. 

 
40 INSURANCE: deleted 
40.1 &40.2INSURANCE OF MATERIALS & INSTALLATIONS: deleted 

 
41 FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the performance, in 
whole or part, by either party, of any obligation under this contract shall be prevented or delayed by reason of 
any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, 
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of God here-in-after referred 
to as event) then provided notice of the happening of any such event is give by either party to the other within 
twenty one days from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to 
terminate this Contract nor shall either party have any claim for damage against the other in respect of such 
non-performance or delay in performance, and the obligations under the Contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist, PROVIDED FURTHER that if the performance 
in whole or part of any obligation under this Contract is prevented or delayed by reason of any such event beyond 
a period as mutually agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 
such an agreement whichever is more, either party may at its option terminate the Contract provided also that 
if the contract is so terminated under this clause the RailTel may at the time of such termination take over from 
the Contractor at prices as provided for in the contract, all works executed or works under execution. 

42 SETTLEMENT OF DISPUTE AND ARBITRATION 
The parties through respective signatories shall settle any dispute or disagreement with respect to 
performance, non-performance, or defective performance of respective obligation amicably in 
accordance with provisions contained in Arbitration and Conciliation Act, 1996 as amended. In the event 
of disputes remaining unresolved, the parties shall refer the matter to a single arbitrator under 
arbitration law that may be applicable, whose appointment shall be done by CMD, RailTel Corporation 
of India Limited. The place of arbitration shall be New Delhi and the language used shall be English. 

43 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR 
43.1 If the Contractor should: 

(i) Become bankrupt or insolvent or 
(ii) Make an arrangement with or assignment in favour of his creditors, or agree to carry out the contract 
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under a committee of inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than voluntary Liquidation for the purpose 

of amalgamation or reconstruction) , or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign the contract or any part thereof otherwise than as provided in clause-15 of SCC, or 
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of the 

contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period, or 
(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from the 

Engineer’s notice to the effect that the said materials or works have been condemned or rejected, or 
(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of 

SCC, or 
(xi) Fail to supply material and/or carry out the works as per contractual specifications, or 
(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his partner, 

agent or servant to any officer or employee of RailTel or any person on his or on their behalf in relation 
to the execution of this or any other contract with the RailTel, 

(xiii) then and in any of these said cases, the Engineer on behalf of the RailTel may serve the Contractor with 
a notice in writing to that effect and if the Contractor does not, within 7 days after the delivery to him 
of such notice, proceed to make good his default in so far as the same is capable of being made good 
and carry on the work or comply with such directions as aforesaid to the entire satisfaction of the 
Engineer, the RailTel shall be entitled after giving 48 hours notice in writing under the hand of the 
Engineer to rescind the contract as a whole or in part or parts ( as may be specified in such notice ) and 
adopt either or both the following courses: A final termination notice will be issued by RailTel after expiry 
of 48 hrs, notice. 
(a) To carry out the whole or part of the work from which Contractor has been removed by the 
employment of the required labour and materials, the cost of which shall include lead, lift, freight, 
supervision and all incidental charges. 
(b) To measure up the whole or part of the work from which the Contractor has been removed and 
to get it completed by another contractor, the manner and method in which such work is completed 
shall be in the entire discretion of the Engineer whose decision shall be final; and in both cases (a) and 
(b) mentioned above the RailTel shall be entitled to forfeit the whole or such portion of the security 
deposit as it may consider fit, 

43.2 Provided always that in any case in which any of the powers conferred upon the RailTel by Sub-clause 
above shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions thereof and such power shall not withstanding be exercisable in the 
event of any future case of default by the Contractor for which his liability for past and future shall remain 
unaffected. 
43.3 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: In the 
event of any or several of the courses, referred in Sub-clause 43 above, being adopted: 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any commitments or made any advances on 
account of or with a view to the execution of the works or the performance of the contract and Contractor 
shall not be entitled to recover or be paid any sum for any works thereto not actually performed under the 
contract, unless or until the Engineer shall have certified the performance of such work and the value payable 
in respect thereof and the Contractor shall only be entitled to be paid the value so certified. 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, tools, 
implements, machinery or buildings on the works or on the property on which these are being or ought to have 
been executed, and to retain and employ the same in the further execution of the works or any part thereof 
until the completion of the works without the Contractor being entitled to any compensation for the use and 
employment thereof or for wear and tear or destruction thereof. 
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(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine 
exparte or by or after reference to the parties or after such investigation or enquiries as he may consider fit to 
make or institute and shall certify what amount (if any ) has at the time of termination of the contract been 
reasonably earned by or would reasonably assure to the Contractor in respect of the work then actually done by 
him under the contract what was the value of any unused or partially used materials, any constructional plants 
and any temporary works upon the site. 
(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until the 
expiration of the period of maintenance and thereafter until the cost of completion and maintenance damages 
for delay in completion (if any) and all other expenses incurred by the RailTel have been ascertained and the 
amount thereof certified by the Engineer. The Contractor shall have no claim to any payment of compensation 
or otherwise howsoever on account of any profit or advantage which he might have derived from execution of 
the work in full but he did not derive in consequence of termination of the contract. The Contractor shall then 
be entitled to receive only such sum or sums (if any) as the Engineer may certify would have been due to him 
upon due completion by him after deduction of the said amount; but if such amount shall exceed the sum 
which would have been payable to the Contractor, then the Contractor shall upon demand pay to the RailTel 
the amount of such excess and it shall be deemed a debt due by the Contractor to the RailTel and shall be 
recoverable accordingly. 

 
44.1 Updation of Labour data: 

A. Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms of 
clause 54 and 55 of Indian Railways General Condition of Contract. In order to ensure the same and 
application has been developed ad hosted on website www.shramikkalyan.indianrailways.gov.in. 
Contractor shall register his firm/ company etc. and upload requisite details of labour and their payment 
I this portal. These details shall be available in public domain. The Registration/ updation of Portal shall 
be done as under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with 
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s 
registration on the portal within 7 days of receipt of such request. 

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for subsequent 
use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA) / 
Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for approval of 
concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 
contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in 
the contract and ensure updating of each wage payment to them on Shramikkalyan portal on monthly 
basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details 
of engaged contractual labour & payments made thereof after each wage period. 

 
B.  “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or 

“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till    Month  Year.” 

 
********************** 
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Section -III 
Chapter- I 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF HDPE DUCT,OPTICAL FIBRE 
CABLE, 12C POWER CABLE ,SPECIAL PROTECTIVE WORKS, DUCT INTEGRITY AND BLOWINF OF 

OFC,INSTALLATION OF LOCATION BOX,ODC,OUTDOOR WIRING and EARTHING & all OTHER ASSOCIATED 
WORKS. 

1. Cable shall be laid as per approved Cable Route Plan and Power Supply Termination Plan.. 
2. 12 Core underground signaling cables in a configuration of 6 + 6 conductors shall be used as per the extant 
practice of South Central Railway and instructions of the representatives of Authority Engineer. 
3. Underground signaling cables shall be of 12 cores only. 
4. Cable laying shall be done as per the practices specified in Indian Railway Telecom Manual, guidelines issued 
by RDSO for signal cable laying vide RDSO/SI/G/2010 Version 1.1 or latest, South Central Railway technical 
guidelines. 
5. Precautions laid down in RDSO guidelines shall be followed in 25 kV Railway Electrified (RE) area. 
6. All signal, telecom, power cables shall be buried in trenches at a depth of not less than 1 m. Wherever a depth 
of 1 m cannot be achieved due to site conditions, protection arrangements as per SCR Drawing No. 5771 shall 
be provided. A minimum depth of 600 mm shall be dug for the protection arrangements. 
7. Requirements of micro-tunnelling / trenchless laying, laying of RCC duct / HDPE pipe / RCC pipes / GI Pipe and 
protection arrangements etc. shall be assessed based on site survey and shall be indicated in the cable route 
plan and submitted for approval of Authority Engineer. 
8. Extra cable loop of 6 m to 8 m shall be kept at each end of the main cable / tail cable / power cables / 6 quad 
cable at location boxes, at signal foundations, OFC Huts, Telecom equipment rooms, Relay Rooms, ODCs near 
towers, major bridges and culverts. 
9. A cable chamber as per SCR Drawing No. 5766 shall be constructed near Relay Rooms, OFC Huts, Telecom 
equipment rooms, , ODCs near towers, Level Crossing Gate and cable coil loops shall be kept in this chamber 
duly filled in with sand and sealed with RCC slab. 
10. Work areas such as station area, circulating area involving breaking or cutting of concrete / road / platform 
/ any other surface shall be restored to the original state after the cable laying. 
11. In areas where continuous sheet rock is encountered, cable laying shall be done in GI pipes of adequate 
diameter and complete length of the GI pipe shall be clamped and concreted with 1:3:6 M10 concrete mix of of 
cement, sand and aggregates upto a height / width of 300 mm above / adjacent to the GI pipe. 
12. In areas where rock is encountered, cable laying shall be done as per IRSEM Drawing No. 15-D2 Sheets 1, 2 
and 3 as applicable. 

 
13. Track Crossing: 

 
(a) Micro-tunnelling / trenchless laying shall be carried out at a depth of not less than 1.5 m from natural ground 
level. 
(b) Track crossing, road crossing, platform crossing, trenching in circulating area shall be carried out by micro- 
tunnelling / trenchless laying to the extent possible. 
( C )Micro-tunnelling / trenchless laying shall also be adopted in difficult terrains / marshy areas / water logged 
areas if it is found advantageous for quick delivery of this Project. Requirement of such micro-tunnelling / 
trenchless laying not envisaged during survey shall be decided by the Authority Engineer. 
(d) Wherever micro-tunnelling / trenchless laying is not feasible for track crossing, road crossing, platform 
crossing, horizontal boring in accordance with SCR Drawing No. 5770 shall be done. 
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(e) Wherever both micro-tunnelling / trenchless laying and horizontal boring are not feasible for track crossing, 
road crossing, platform crossing, manual track crossing, road crossing, platform crossing in accordance with SCR 
Drawing No. 5768 shall be done. 
(f) Wherever all three methods of track crossing micro-tunnelling / trenchless laying, horizontal boring and 
manual track crossing are not feasible for track crossing, track crossing shall be done as decided by Authority 
Engineer. 

 
14. Cable Laying on Bridges: 
(a) Cable laying on important / major bridges having steel girders shall be either through GI trough as per IRSEM 
Drawing No. 15-D6 (supporting channels shall be in accordance with Drawing No. S&T/RE/78/2/76 Page 1 
galvanised in accordance with IS 2629-1985) or through medium class GI pipe conforming to IS 1239 (Part I) 1990 
and galvanised in accordance with IS 4736-1986 of adequate diameter supported by ‘C’ channels of size not less 
than 100 mm x 50 mm x 1200 mm, thickness 5 mm galvanised in accordance with IS 2629-1985. GI pipe shall be 
perforated at regular intervals. Drilling of holes on girders shall not be permitted. 
(b) Cable laying on important / major bridges with concrete girders and having built-in duct shall be done through 
HDPE pipe of diameter 110 mm in accordance with specification PE 80 (IS 4984). Blocks of masonry bricks of size 
500 mm width x 500 mm height shall be provided at either end of the bridge to cover the exposed HDPE laid for 
the cable laying. 
( C)Cable laying on important / major bridges with concrete girders not having built-in duct shall be done through 
GI pipes of adequate diameter. Concrete masonry of size 300 mm x 300 mm x 300 mm shall be provided at an 
interval of every 2 m above the GI pipes laid for the cable laying. The GI pipes shall be clamped at an interval of 
every 1 m. The GI pipes and concrete masonry shall not infringe the track as per IRSOD. Both ends of the GI pipes 
at the end of the bridge shall be closed with brick masonry. 
(d)Cable laying on minor bridges / culverts shall be done as per IRSEM Drawing No. 15-D8. Medium class GI pipes 
conforming to IS 1239 (Part I) 1990 and galvanised in accordance with IS 4736-1986 of adequate diameter shall 
be used for cable laying. When cables are to be laid on the bed of the culverts or under the bridges, cable laying 
shall be done as per IRSEM Drawing No. 15-D7. This procedure shall be adopted for minor bridges / culverts 
where there is no perennial water flow. The pipes used for cable laying shall be of non- pressure NP2 class (light 
duty) of diameter 150 mm RCC with collars jointed with a stiff mixture of cement mortar in the proportion of 
1:2.(1: cement :2 : fine sand) 
15. Cable Laying in station yards 

 
(a) Cables laid in trenches in station yards (Home signal to home signal) shall be protected with DWC split pipe 
of 120 / 103 mm diameter, 2 m long. 
(b) The cable shall be tied with DWC split pipe on top and bottom at an interval of every 1 m. 

 
16. Cable shall be taken inside Relay rooms, Dy. ss rooms, level crossing huts, OFC huts, Telecom equipment room 
etc. and bunched over powder coated Mild steel (MS) ladder of appropriate width made of angles of size 38mm 
x38mm x3 mm. The base of the ladder should be properly concreted with 1:3:6 M10 concrete. The arrangement 
shall be protected by constructing a block of brick masonry. 
17. Cable entries shall be properly closed using concrete to prevent rodent entry or cable theft. 
18. Cables shall be taken inside location boxes, ODCs near towers from underneath the location box 
foundations. The inside of the location box, ODC shall be sand filled, plastered after taking the cables inside. 
Wherever there is a paucity of space in any existing location box, methodology suggested by representatives of 
the Authority Engineer, including installation of a new location box and jumpering of existing cables from the 
existing location box to the new location box, shall be adopted. 
19. Cable entries shall be properly closed using concrete to prevent rodent entry or cable theft. 
20. OFC Cable laying 
(a) 24 Fibre OFC shall be used for this Project. 
(b) Laying of HDPE duct and blowing of OFC shall be done as per guidelines specified in Section VIII, Chapter 13 
of Indian Railway Telecom Manual. 
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( C) OFC shall be blown through HDPE duct conforming to RDSO specification RDSO/SPN/TC/45/2013. OFC shall 
be blown through HDPE duct using a blowing machine and no manual pulling is permitted after conducting Duct 
Integrity Test (DIT) as per the procedure laid down in Annexure I, Chapter 13 of Indian Railway Telecom Manual 
duly recording readings. 
(d) OFC shall be jointed as per Section X, Chapter 13 of Indian Railway Telecom Manual. 
(e) OFC shall be tested and readings shall be recorded as per format in para 13.10.23 of Indian Railway Telecom 
Manual or South Central Railway format. 
(f) All the fibres of OFC shall be terminated in Fibre Distribution Management System (FDMS) with LC connectors 
at OFC Huts, Telecom equipment rooms, ODCs. At existing OFC Huts and Telecom equipment rooms, the OFC 
shall either be terminated in the existing U racks or new U rack of appropriate size and reputed make such as 
Vero President, Rittal, AEW, Bestnet etc. as per the instructions of representatives of the Authority Engineer. 
The FDMS shall be housed in a U rack of appropriate size and reputed make such as Vero President, Rittal, AEW, 
Bestnet etc. in OFFC Huts and Telecom equipment rooms. New U racks provided shall have adequate number of 
cooling fans, power managers, cable managers, equipment trays. 
(g) FRP loop chambers shall be provided at an interval of every one km, both ends of track crossing, major bridges, 
platform crossing, entry of OFC Huts / Telecom Equipment rooms, IB Huts, Relay Rooms, Level Crossing Gate 
Huts. Each loop chamber shall cater to a minimum OFC length of 30 m. 
(h) FRP joint chambers shall generally be provided at an interval of every three km. Each joint chamber shall cater 
to a minimum OFC length of 30 m. The enclosures used for jointing shall conform to specification / Drawing 
No.RAILTEL/SR/OFC/2009/12. 
21. RCC cable route markers as per IRSEM Drawing No. 15-D1 shall be installed at an interval of every 50 m and 
at locations of track crossing, Relay Rooms, OFC Huts / Telecom Equipment room, OFC loop chambers. RCC cable 
route marker at OFC loop chambers shall be of yellow colour, that at OFC joint chamber shall be of green colour 
and the rest shall be of red color.Two RCC cable route markers shall be provided at track crossing locations – 
one shall indicate the direction of cable laying and the other shall indicate the direction of track crossing. 
22. RCC cable route markers shall be provided within two days of trench back filling. 
23. Details such as cable drum number, total number of cores, to and from location details shall be laser printed, 
laminated and fixed in location boxes using 2 mm thick Perspex sheet cover. 
24. The trench path shall be straight as far as possible. The trenching shall be carried out without causing damage 
to working cables. A qualified engineer shall be deployed at the work spot continuously. Telecom Circular No. 
09/2023 issued vide Railway Board Letter No. 2021/Tele/5(2)/3-Part(1)(3425647) dated 12.06.2023 for taking 
up digging activity near S&T cables shall be followed. Necessary bushes / trees / jungle shall be cleared before 
taking up the trenching. 
25. Location Boxes 
1. Location boxes shall be installed in accordance to cable laying requirements. 
2. Location boxes of full size (GKP type) with ‘E’ type lock and key fixed on one door as per Drawing No. 

S&T/MFT/2378 (Single) shall be installed. 
3. ‘E’ type lock as per Drawing No. SA 3376/M of ward number 32 shall be used. Key as per Drawing No. S 

3377/M shall be used. 
4. Location boxes shall be installed by excavation of pit and casting of foundation as per South Central 

Railway Drawing No. 5781. 
5. Location boxes shall be installed with the shorter edge (edge without door) parallel to the track without 

infringments as per IRSOD. 
6. Top surface of the foundation of location boxes shall, normally, be matched to rail level in a plain area. 
7. Stone pitching of location boxes shall be done wherever the location box foundation depth below the ground 

level is less than 40 cm and at locations instructed by representatives of the Authority Engineer. 
8. Stone pitching of location boxes and tie bar fencing shall be done in miscreant prone locations / locations 

with improper drainage / locations with chronic garbage dumping problems as instructed by representatives 
of the Authority Engineer. 
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9. Foundation of the location box shall be lime washed with two coats after the completion of placement of 
location box on the foundation. 

10. Painting of Location Box before Placement on Foundation: Location box shall be painted with one coat of 
red oxide metal primer after preparing the surfaces smooth by emery paper polishing. Primer shall of Berger 
/ Asian Paints / British / JSW make. 

11. Painting of Location Box after Placement on Foundation: The location box shall be painted with two coats 
of aluminium paint on outer surface and two coats of white paint on inner surfaces. Paint shall of Berger / 
Asian Paints / British / JSW make. 

12. Cables shall be taken inside location boxes from underneath the location box foundations. The inside of the 
location box shall be sand filled, plastered after taking the cables inside. The cables shall be taken inside the 
existing location boxes, if required, and terminated in such a way that it is possible to change over without 
disconnection of working functions or with the barest minimum possible disconnection. Wherever there is 
a paucity of space in any existing location box, methodology suggested by representatives of the Authority 
Engineer, including installation of a new location box and jumpering of existing cables from the existing 
location box to the new location box, shall be adopted. 

13. Cable termination shall be done on 6 way ARA terminals fixed on teak wood reapers / teak wood blocks / 10 
mm hylam sheets as per the site requirements as instructed by representatives of the Authority Engineer. 
Two coats of wood primer shall be applied to teak wood reapers / teak wood blocks. The size of the teak 
wood reapers / teak wood blocks / 10 mm hylam sheets shall be as per the site requirements as instructed 
by representatives of the Authority Engineer. 

14. Extra cable loop of 6 to 8 m shall be kept at each end of the main cable / tail cable / power cables / 6 quad 
cable at location boxes. A cable pit of size not less than 1 m and 1.5 m diameter shall be made near every 
location box to house the cable loop coil. Individual cable coils shall be tied with released / excess cable bits 
in the pit. Wherever multiple cables are to be terminated in the same location box, the cables shall be kept 
on top of one another in the pit. The cable loop pit shall be refilled with the excavated earth and rammed. 
Wherever, cable pits are not feasible, the cables shall be looped and buried as instructed by representatives 
of the Authority Engineer. 

15. Gland plate shall be fixed as per South Central Railway Drawing No. 5774. 
16. Earthing of location box and equipment shall be done. 
17. Anti-tilting arrangement for equipment shall be done. 
18. Details such as cable drum number, total number of cores, to and from location details, cable termination 

particulars shall be laser printed, laminated and fixed in location boxes using 2 mm thick Perspex sheet cover. 
19. Location boxes shall be painted and numbered as per the extant practice of South Central Railway. 
20. Implantation distance and earth resistance shall be painted on the track side of the location box as 

instructed by representatives of the Authority Engineer. 
21. All associated works shall be done to make the system functional. 1.2.3 Outdoor Cabinets (ODCs) 
26. Power supply 
1. Power supply extension required for the provision of 4G LTE-R shall be done over 12 core underground 

signalling cable. 
2. Power supply shall be extended to ODC from nearest Colour Light Signal (CLS) panel at all new tower 

locations. 
3. Power supply shall be extended to existing power cable termination near tower from nearest CLS panel at 

all existing tower locations. 
4. Appropriate Surge Protection as instructed by representatives of the Authority Engineer shall be used. 
27. Outdoor Wiring 
1. The contractor shall submit location box particulars with termination details and outdoor wiring diagrams 

for the approval of the Authority Engineer. 
2. The installation in location boxes and wiring shall be done as per the approved wiring diagrams. 
3. The cables shall be taken inside the existing location boxes, if required, and terminated in such a way that it 

is possible to change over without disconnection of working functions or with the barest minimum 
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possible disconnection. Wherever there is a paucity of space in any existing location box / signal post, 
methodology suggested by representatives of the Authority Engineer, including installation of a new location 
box / signal and jumpering of existing Cables from the existing location box to the new location box /signal, 
shall be adopted. 

4. All wiring shall be terminated using lugs of suitable size. The lugs shall be crimped and soldered. Wire 
identification sleeves / ferrules of insulation made of insulated material shall be provided at both the ends 
of wires with termination particulars printed on them. 

5. Cables shall be clamped properly using cable gland plates. 
6.  All new cables shall be tested before and after cable laying in the presence of representatives of Authority 

Engineer. The readings shall be recorded in Cable Testing Summary Register (S&T/R-10). 
7. Details such as cable drum number, total number of cores, to and from location details, cable termination 

particulars shall be laser printed, laminated and fixed in location boxes using 2 mm thick Perspex sheet cover. 
The same details shall be recorded in the Cable Testing Summary Register (S&T/R-10). 

 
Indoor Wiring 

 
 

1. Wiring shall be done as per the extant practices and of South Central Railway compliant to the existing 
standards. 

2. Wiring shall be properly bunched with lacing twine or cable ties. 
3. All wiring shall be terminated using lugs of suitable size. The lugs shall be crimped and soldered. Wire 

identification sleeves / ferrules of insulation made of insulated material shall be provided at both the ends of 
wires with termination particulars printed on them. 

4. Cables shall be clamped properly using cable gland plates. 
5. Cable entries shall be properly closed using concrete / silica gel or any other compound to prevent rodent 

entry or cable theft. 
6. Different types of cables shall be drawn in powder coated aluminium ladder as per South Central Railway 

Drawing No. 5769. Power cables and cables for function wiring shall be drawn in different ladders 
separated by a minimum distance of 50 mm. 

 
28. Testing of Wiring: 

 
(a) Testing shall be first carried out by competent engineer of the contractor before offering for testing to 
railways. 
(b) Necessary manpower and equipment required for testing by railways shall be arranged by the contractor. 
29. Earthing, Lightning and Surge Protection 

 
1. Earthing of Location Boxes: 
(a)Earths as per South Central Railway Drawing No. 5775 shall be provided for all location boxes. All nuts / 
bolts used to connect MS flat to function and earth electrode shall be galvanised. 

. (b) Resistance of earth achieved shall not exceed 10 Ω. Additional earth electrodes shall be provided and 
paralleled if required to achieve final earth resistance of less than 10 Ω. 

. ( C )Earth resistance value shall be painted on the earth electrode chamber with date of measurement. 
Earthing of cables 
(a) Armour of signalling and telecom cables shall be earthed. Both sheath and armour of main cables shall be 
earthed. 
(b) All cable armours shall be soldered with released cable copper conductors of required length and the other 
end of the conductors shall be connected to a cable gland plate. 
(c) Armour of OFC shall be earthed at both the ends. 
Earthing of telecom equipments 
(a) All telecom equipment shall be earthed as per OEM recommendations. 
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(b) Any additional telecom equipment installed adjacent to the existing telecom equipment, shall also be earthed 
as per OEM recommendations. 
(c )Wherever the available earthing arrangements are found unsuitable as per OEM recommendations, earthing 
arrangements shall be provided as per OEM recommendations. 
(d)Wherever the available eathing arangements are found inadequate as per the representatives of Authority 
Engineer, earthing arrangements shall be provided / augmented as per the instructions of the representatives 
of Authority Engineer. 
30. Summary of Specifications and Drawings 
A non-exhaustive summary of specifications and drawings is produced below. In case of absence of specification 
/ drawing, specification / drawing proposed by the contractor and reviewed by the Authority Engineer shall be 
followed. The decision of the Authority shall be final in case of any dispute between the contractor and the 
Authority Engineer. 

S No Description Specification/ Drawing 

1 Cable Protection arrangements where depth 
of 1.0 m cannot be achieved 

SCR Drawing No. 5771 

2 Cable Chamber SCR Drawing No. 5766 

3 Cable laying where rock is encountered IRSEM Drawings No. 15-D2 Sheets 1, 2 
and 3 as applicable 

4 Micro-tunneling / Horizontal Boring SCR Drawing No. 5770 

5 Manual Track Crossing SCR Drawing No. 5768 

6 Cable Laying on major bridges having steel 
girders 

IRSEM Drawing No. 15-D6 or as in 
Section 1.2.1 

7 Cable Laying on minor bridges or culverts IRSEM Drawing No. 15-D8 

8 Cable Laying on bed of culverts or under 
bridges 

IRSEM Drawing No. 15-D7 

9 Optic Fibre Cable (OFC) RDSO Specification No. IRS TC 55/2006 
Revision 1 Amendment 1.1 or latest 

10 Fibre Distribution Mangement System RDSO Specification No. 
RDSO/SPN/TC/37/2020 Revision 4.0 or 
latest 

11 OFC Joint Closure RDSO Specification No. 
RDSO/SPN/TC/68/2014 Revision 1.0 
Amendment 1 or latest 

12 OFC Joint Chamber (FRP Type) RCIL Drawing No. 
RAILTEL/SR/OFC/2009/12 or latest 

13 OFC Patch Cords, Pig Tails RDSO Specification No. 
RDSO/SPN/TC/69/2007 Revision 0 or 
latest 

14 Switch Board Cable TEC Specification No. GR/WIR-06/03 
MAR 2002 or latest 

15 ARA Terminals and Fuse Blocks RDSO Specification No. IRS S 75/2006 
or latest 
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16 Fuses RDSO Specification No. IRS S 78/2006 
or latest 

17 HDPE Duct ( To be supplied by RailTel) RDSO Specification No. 
RDSO/SPN/TC/45/2013 or latest or IS 
4984-1995 or latest 

18 Duct Integrity Test Procedure in Annexure I, Chapter 13 
or Indian Railway Telecom Manual 

19 OFC Jointing Procedure in Section X, Chapter 13 of 
Indian Railway Telecom Manual 

20 Full Location Boxes Drawing No. S&T/MFT/2378 

21 ‘E’ Type Lock and Key RDSO Drawings No. SA 3376/M, SA 
3377/M or latest 

22 Outdoor Cabinet (ODC) SCR Drawing No. SK/BOX-FDN/01 

23 Location Boxes Foundation SCR Drawing No. 5781 

24 Gland Plate in Location Box and Relay Room SCR Drawing No. 5774 

25 Underground Signalling Cable RDSO Specification No. IRS S 63/2014 
Revision 4.0 or latest 

26 60 Core Indoor Cable RDSO Specification No. IRS S 76/89 
Amendment 3 or latest 

27 Double Walled Corrugated (DWC) Pipes RDSO Specification No. 
RDSO/SPN/2014/2011 Version 1.1 
Amendment 1 or latest 

28 GI Pipe IS 1239 (Part I) 1990 with galvanisation 
as per IS 4736-1986 or latest 

29 Hylam Sheet IS 2036-1995 or latest 

30 Conventional Earth SCR Drawing No. 5775 

31 Ladder for Indoor Wiring SCR DrawingNo. 5769 

32 GI Wire IS 280-2006 or latest 

33 RCC Cable Marker IRSEM Drawing No. 15-D1 
31. Supply of Material 
4.1 Supply of all materials required for the completion of this Project fall under the scope of the work. 
4.2 The critical items as per Railway Board Letter No. 74/RS(G)/379/2 Pt. dated 04.03.1991 and 18.06.1991 shall 
be supplied duly inspected by RDSO / RITES. The inspection clause mentioned in this section for each item shall 
be strictly adhered to irrespective of amount. 
4.3 All inspection charges shall be borne by the contractor. 
4.4 The inspection charges for material to be inspected by RITES shall be as per Railway Board Letter No. 
2022/RS(G)779/9 dated 01.12.2022 or latest Railway Board guidelines. 
4.5 A non-exhaustive summary of specifications and drawings is produced below. In case of absence of 
inspection agency, inspection agency proposed by the contractor and reviewed by the Authority Engineer shall 
be followed. The decision of the Authority shall be final in case of any dispute between the contractor and the 
Authority Engineer. 
4.6 Normally, the inspecting agency shall not be changed. However, in case the nominated inspecting agency is 
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not in a position to carry out inspection due to policy changes / or any other reason, the inspection shall be 
carried out as per Authority’s decision. In such a case, cost of inspection charges as applicable for RDSO / RITES 
shall be deducted from the contractor’s bills. 
4.7 Material with RDSO specifications shall be procured from RDSO approved vendors only. If no RDSO 
approved vendor is available, material shall be procured from other sources as approved by Authority. 
4.8 Notwithstanding any approval which the inspecting officer may have given in respect of the stores or any 
materials or the work or workmanship involved in the performance of the contract (Whether with or without 
any test carried out by the contractor or the Inspecting officer or under the direction of the Inspecting officer) 
and notwithstanding delivery of the stores where so provided to the interim consignee, it shall be lawful for the 
consignee, on behalf of the purchaser, to reject the stores or any part, portion of consignment thereof within a 
reasonable time after actual delivery thereof to him at the place or destination specified in the contract if such 
stores or part, portion of consignment thereof is not in all respects in conformity with the terms and conditions 
of the contract whether on account of any loss, deterioration or damage before dispatch or delivery or during 
transit or otherwise whatsoever. 
4.9 Once materials with value more than Rs.10 Lakh is received at designated store depot; the contractor has 
to inform the Authority Engineer in writing within Seven days of receipt of such material along with copies of 
inspection certificates and other documents. Within Fifteen days of receipt of information, Authority engineer 
shall depute his representative to inspect the material. In order to facilitate Authority engineer’s representative 
inspection, Contractor shall produce all certificates, e-way bills and invoices in original during inspection. 
Contractor will also facilitate the Authority Engineer’s representative with tools, measuring instruments, labour 
and skilled staff for sample testing of the material. Material, irrespective of value, which is not in conformity 
with the specifications, loss, defective or damaged will be rejected summarily. 

S.No. Description Inspecting Agency 

1 Optic Fibre Cable (OFC) 
(To be supplied by 
Railtel) 

RDSO 

2 Fibre Distribution 
Management System 

RDSO 

3 OFC Joint Closure RDSO / RITES 

4 OFC Joint Chamber (FRP 
Type) 

RITES 

5 OFC Patch Cords, Pig 
Tails 

Consignee 

6 Switch Board Cable Consignee 

7 ARA Terminals and Fuse 
Blocks 

RDSO 

8 Fuses RDSO 

9 HDPE Duct (To be 
supplied by Railtel) 

RDSO 

10 Full Location Boxes RITES 

11 ‘E’ Type Lock and Key RDSO 

12 Underground Signalling 
Cable To be supplied by 
Railtel) 

RDSO 

13 60 Core Indoor Cable RDSO 
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14 Double Walled 
Corrugated (DWC) Pipes 

RITES 

15 GI Pipe RITES 

16 Hylam Sheet Consignee- SCR 

17 Conventional Earth Consignee -SCR 

18 Maintenance Free Earth RITES 

19 Ladder for Indoor Wiring Consignee -SCR 

20 GI Wire Consignee -SCR 

21 RCC Cable Marker RITES 

 
3.6 Splicing: 
3.6.1 STRAIGHT/BRANCH JOINT FOR FIBRE OPTIC CABLE: 

There are various types of joint enclosures available in the market. The procedure for assembly of 
joint closure is described in the installation manual supplied with straight joint closure. This includes 
the following: 

a) Material inside joint closure kit. 
b) Installation tools required. 
c) Detailed procedure for cable jointing. 
d) Procedure for re-opening the closure 

 
3.6.2 The Optic Fiber joint closure shall be of reputed make like TVSE, Raychem, 3M etc. and the same may 

be approved by RailTel before use. Fiber no 1 to 4 which are to be terminated in the way stations have 
to be branch spliced and only tube no.1 to be cut for this purpose. Only the fibers required to be 
branched are to be cut. All the 24 fibers are required to be terminated at locations specified by RailTel 
engineer. The joint shall be protected in concrete chamber. 

3.6.3 However, generally, the following steps are involved for jointing of the cable. 
. Preparation of cable for jointing 
. Stripping/cutting the cable 
. Preparation of cable and joint closure for splicing 
. Fibre splicing 
. Organizing fibers and finishing joints 
. Sealing of joint closure and 
. Placing joint in pit. 

3.7 PREPARATION OF CABLE FOR JOINTING 
3.7.1 During the installation, a minimum of 10 Meters of cable of each end is coiled in the jointing pit to 

provide for jointing to be carried out at convenient location as well as spare length to be available for 
future use in case of failures. 

3.7.2 The pit size must be chosen carefully to ensure the length of the way on which joint is mounted is greater 
than closure length plus twice the minimum bending radius of the cable. A pit length of 1 meter is 
sufficient for most of the cable and joint closures. Bracket to support the cable coil are also fixed on the 
wall of the pit. 

3.7.3 The cable is then coiled on to the pit wall in the same position as required after the joint is complete. 
The marking is done on all the loops so that it will be easier to install it later. 

3.7.4 The distance from the last centre to the end of the cable must be at least 1.8 meter. This is being the 
minimum to be stripped for preparation of joint. 
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3.7.5 Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for jointing. 
3.8 STRIPPING/CUTTING OF THE CABLE 
3.8.1 The cables are stripped of their outer and inner sheath with each sheath staggered approximately 10mm 

from the one above it. 
3.8.2 Proper care must be taken when removing the inner sheath to ensure the fibers are not scratched or 

cut with the stripping knife or tool to prevent this, it is best to only score the inner sheath twice on 
opposite sides of the cable, rather than cut completely through it. The two scores marking on either side 
of the cable are then stripped of the inner sheath by hand quite easily. 

3.8.3 The fibres are then removed from cable one by one and each fibre is cleaned individually using Kerosene 
to remove the jelly. 

3.9 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING The type of preparation work performed on the 
cable prior to splicing differs on the type of joint closure and fiber organizer used. However, the following 
steps are usually common: 

 
3.9.1 The strength member of each cable is joined to each other and/or the central frame of the joint 

closure. 
3.9.2 The joint closure is assembled around the cable. 
3.9.3 The sealing compound or heat shrink sleeve is applied to the cables and closure or prepared for 

application after splicing is complete. 
3.9.4 The fibers are protected (usually with plastic tubing) in their run from the cable core to the fibre 

organizer trays (particularly if cable construction is slotted core type). 
3.9.5 Tags which identify the fibers nos. are attached at suitable locations on the fibres 
3.9.6 Splice protectors are slipped over each fiber in readiness for splicing over the bare fibre after splicing. 
3.10 STRIPPING AND CLEAVING OF FIBRE 
3.10.1 Prior to splicing each fiber must have approximately 50mm of its primary protective U.V. cured coating 

removed, using fibre stripper which are manufactured to fine tolerances and only score the coating 
without contacting the glass fibre. 

3.10.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 
3.10.3 Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90 degrees face on the 

fibre. 
3.11 METHOD OF FUSION SPLICING OF THE FIBER some of the general steps with full automatic 

microprocessor control splicing machine is as under: 
3.11.1 Wash hands thoroughly before start of splicing. 
3.11.2 Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic 

cleaver for 5-10 seconds (some of the manufacturers does not prescribe the above *cleaning). 
3.11.3 Place the bare fiber inside ‘V’ groove of the splicing machine by opening clamp handle such that the end 

of fiber is app.1 mm. over the end of the ‘V’ groove towards the electrodes. 
3.11.4 Repeat the same procedure for other fibre, however first insert heat shrink splice protector. 
3.11.5 Press the start button on the splice controller. 
3.11.6 The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and then finally fuse the fiber. 
3.11.7 Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, bulging 

is there and cores appear to be adequately aligned if the splice does not visually look good repeat the 
above procedure. 

3.11.8 Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft inner 
layer is seen to be ‘oozing’ out of the ends of the outer layer of the protector. 

3.11.9 Repeat the same procedure for all the other fibers 
3.12 ORGANISING FIBER AND FINISHING JOINTS 
3.12.1 After each fiber is spliced, the heat shrink protection sleeve must be slipped over the bare fiber before 
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any handling of fiber takes place, as uncoated fibers are very brittle and cannot withstand small radius 
bends without breaking. 

3.12.2 The fiber is then organized into its tray by coiling the fibers on each side of the protection sleeve using 
the full tray side to ensure the maximum radius possible for fiber coils. 

3.12.3 The tray is placed in the position. 
3.12.4 OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm 

that all fibers attenuation are within 0.02 dB per splice. This OTDR test confirms fibers were not 
subjected to excessive stress during the organizing process. 

3.12.5 After this the joint can be closed with necessary sealing etc and ready for placement in the pit. 
3.13 PLACING OF COMPLETED JOINT IN PIT 
3.13.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit. 
3.13.2 The cable is laid on the ground, loop the cable such that pen mark previously place on the cable line up. 

Tape these loops together at the top of the coil. 
3.13.3 The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc. However, 

before closing, silica gel to be kept inside for moisture protection. 
3.13.4 Now the joint closure is fixed to the bracket on the pit wall and pit is closed. 
3.14 OPENING OF THE JOINT. If required for attending to faults etc., manufacturers supply special kits for 

opening of the joint and the steps to be followed. However the general steps are as under: 
3.14.1 Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 
3.14.2 Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
3.14.3 Apply heat to the cut sleeve until it begins to separate. 
3.14.4 Gently remove the cut sleeve from the joint. Now the joint can be opened. 
3.14.5 Protective sleeve/cover can be removed for attending to faults etc. 
3.15 RCC joint/Loop Chambers. RCC joint/loop chambers of 0.9 mts inner dia, 60cm depth and 3mm 

thickness with 2 piece top cover with two hooks each and bottom cover with holes for drainage and 
cable entry as per drawing No RAILTEL/SR/ OFC/2009/12. 
and as directed of RailTel engineer to be provided at every KM for OFC joint/ loop. The Chamber shall 
be filled with sand mixed with anti termite powder . 

Installation Specification: 
1. A pit of Diameter 1200mm and of depth 1300mm has to be dug. 
2. The bottom plate type cover has to be place first and the chamber to be inserted later. 
3. Cable duct entry window to be opened at the semi closed circular cuts on the enclosure by hitting with 

hammer/screw driver as per no. of ducts. 
4. Top cover should be place slowly in its position as shown in the drawing. 
5. The soil has to be pulled back over the chamber buried 600mm below the ground level. 

3.16 Termination of OFC in FMS: The OFC has to be terminated in the FDMS supplied by RailTel as directed 
by the RailTel Engineer-in-Charge as per site requirement. Fiber 1-4 has to be terminated in every 
Railway station in FDMS supplied by RailTel. Branch joint to be made in each station by cutting only tube 
no.1.All 24 fibers to be terminated at important stations specified by RailTel. 

3.17 Testing of fibers and submission of as made drawings: The contractor has to do the testing and 
commissioning of OFC system from Cable hut to cable hut with proper lead in and lead out through G.I 
Pipe, splicing and termination as directed by RailTel engineer. Testing and commissioning after defect 
rectification if any defects located during the testing, obtaining the clearance from RailTel in the form of 
acceptance certificate, preparation of test reports, as build drawings of cable route plan and OFC jointing 
location schedules in CAD format and submission of 2 soft copies in Pendrive and 3 hard copies in A3 
size etc., complete to the finished item of work and as directed by the RailTel Engineer-in- charge. 

3.17.1 Testing consists of OTDR reading and power meter reading of all fibers. Station to station testing is 
required for fibers terminated at block stations. Run through fibers may be tested form end-to-end 
terminations only. OTDR readings are to be taken in 1310 nm and 1550nm windows and one set of 
readings to be recorded in soft as well as hard copy and submitted duly counter signed by contractor’s 
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authorized representative and RailTel’s engineer – in - charge. 
3.17.2 Reports: The reports consists of (a) tabulation of all events reported by OTDR of more than 0.2 db over 

the section for all fibers tested, (b) Tabulation of power loss from A-B & B-A direction, average and loss 
per km in both 1310 & 1550 nm. for all the fibers tested. 

TEST PROTOCOL FOR OPTICAL FIBRE CABLE 
 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST 
 

Route: ----------------- Date: ------------- 
 

Station: --------------- No. of mid- section splices: -------------- 
 

Section: --------------- Measured by: -------------- 
 

Length Length as per meter 
(by OTDR): --------------- marking on cable sheath-------------- 

Optical measurements (On Line): 
 

Measurement Fibre – number 
1 2 3 4 …………22 23 24 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm with OTDR   

1.2 Total attenuation per Km at 1300/1550 
nm: 

 <0.40 dB/Km at 1300 
nm  &<0.25  at  1550 
nm 

1.3 Splice Loss in dB  with OTDR Location  Average splice loss 

OHE Mast No. / Overhead alignment post no. A. B. 
C. D. E. 

  

Average Splice Loss  0.15 dB/Splice 

 
NOTE: ALSO ATTACH OTDR RESULTS | --- | 

2) Visual Inspection (On Line): 
2.1 No. of Cable drum used in the section: ------------------ 
2.2 S.No. of cable and length of each drum: 

S.No. LENGTH 
1. Mtr 
2. Mtr 
3. Mtr 
4. Mtr 
5. Mtr 

2.5 Location of Isolation Sleeves: 1. 2. 3. 
 

Contractor's Representative RailTel’s Representative 
3.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF FIBRE OPTIC CABLE. 

S.No. Tool’s Name 
1. Branch Joint Closure 
2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
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5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T.D.R. 
23. Stickers for numbering of splicers. 
24. Portadle k. oil generator 
25. Umbriílla 2 Nos. 
26. Dust protection for splicing machine 
Note:-Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be greater than 50 times the 

diameter of the cable. 
Replacement of Defective OFC: No defects like high loss events and fiber breaks are permitted and the 
contractor shall at his cost replace the entire drum length of cable of RAILTEL’s specification and in any case 
not less than the length of the drum being re-laid. The contractor also at his cost blows the cable again 
including the splicing/Termination of the cable. No joints with pieces of OFC are permitted. In case of any 
deviation, specific approval from Competent Authority of RailTel should be obtained 
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SECTION-III 
 

  CHAPTER-2  
FORMS OF TENDER 

 

 
Form No. 1 : Offer Letter 

Form No. 2 : Qualifying Criteria / User’s Certificate 
 

Form No. 3 : Agreement 
 

Form No. 4 : Guarantee Bond for Security Deposit /PBG 

Form No. 5 : Statement of Deviations 

Standing Indemnity Bond for on Accounts Payments 
Form No. 6 : and Stores Supplied 

Form No. 7 : Bank Guarantee for Mobilization Advance - Deleted 

Acknowledgement for receiving materials from 
Form No. 8 : 

 
Form No. 9 : 

RailTel 
Extension of period of completion of work on account 
of contractor 

Form No. 10 : Qualification /Experience 

Form No. 11 : Notarized Affidavit 
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FORM –I 
PARA 6.7 (i) Section-II Chapter –I 

OFFER LETTER 

 
To 
Executive Director (Southern Region) 
RailTel Corporation of India Limited., 
6A, 6th Floor, Gumidelli Towers, Opp: Shoppers Shop, 
Begumpet, Hyderabad – 16 

 
Ref: Tender no. RCIL-e-Tender-24-25-SC-6 
Section:  Vikarabad - Wadi and Vikarabad-Sadashivpet   
 
1. I/We   have read the various conditions to 
tender attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to keep this 
tender open for acceptance for a period of 30 days from the date fixed for opening the same and in default 
thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do the work of “TRENCHING, 
LAYING OF HDPE DUCT, OFC,12Core POWERCABLE and other associated works for COMPREHENSIVE GROUND 
INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R IN Vikarabad-Wadi and Vikarabad-Sadashivpet section 
OF SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY”  as detailed in para 1 of preamble for RailTel 
Corporation of India Limited at the rates quoted in the attached schedules and hereby bind myself/ourselves to 
complete the work for each section within specified period mentioned in the preamble from the date of issue 
of Letter of Acceptance of the tender. I/We also hereby agree to abide by the Various Conditions of Contract 
and to carry out the work according to the Specifications for materials and works laid down by the RailTel for 
the present contract. 

2. A sum of Rs.----------/-(Rupees -------------------------- only) is paid online towards “Earnest Money”. The 
full value of Earnest Money shall stand forfeited without prejudice to any other rights or remedies if, 
a) I/We do not execute the contract agreement within 30 days after receipt of notice issued by the RailTel 
that such documents are ready or, b) I/We do not commence the work within 15 days after receipt of orders to 
that effect. 

3. Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and indicated 
in the “Letter of Acceptance” of my/our offer for this work. 

 

SIGNATURE OF CONTRACTOR (S) Date 
 

SIGNATURE OF WITNESS 
1. 
2. 
ACCEPTANCE OF TENDERS 

 
CONTTRACTOR (S) ADDRESS 

I accept the tender as above and agree to pay the rate as entered in Schedule of requirements. WITNESS 
1. for and on behalf of 
2. RailTel Corporation of India Limited Southern Region, Secunderabad 

Date 
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Form- 2 Para 15.1.5 Section-II Chapter - I 

QUALIFYING CRITERIA USER’s CERTIFICATE 

Name of the Firm Contract No. & date 
 

Scope of Work 
Contract Amount (in Indian Rupees) 
Completion Period as per contract Data of Commencement 
Actual date of Successful Completion 
Whether work physically completed in all respect:  Yes/No 
Payment made till 31st May 2024 against the work : 
Quality of work : Satisfactory / unsatisfactory 
(Please specify) 

 
Name: 
Dated: 
Designation: 

 
 

Signature of the User with Company Seal 
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FORM – 3 
Para- 2 Section-II Chapter II 

AGREEMENT 
An agreement made this ---- day of -------- 2024, between RailTel Corporation of India Ltd, a company 
incorporated under the companies Act 1956 and having its Regional Office at 6th Floor, 6A, Gumidelli Towers, 
Begumpet – 16 (here in after referred as RailTel) of the One part; and M/s ------------------------------------------------ 
(Hereinafter referred to as ‘contractor’) of the other part. 

Whereas in response to a call for Tender TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWERCABLE and 
other associated works for COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R 
IN Vikarabad-Wadi and Vikarabad-Sadashivpet section OF SECUNDERABAD DIVISION IN SOUTH CENTRAL 
RAILWAY as per Tender papers, the Contractor has submitted his offer. 
Where as the Contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of 
“TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWERCABLE and other associated works for 
COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R IN Vikarabad-Wadi 
and Vikarabad-Sadashivpet section OF SECUNDERABAD DIVISION IN SOUTH CENTRAL RAILWAY as per the Tender 
document No.RCIL-e-Tender-24-25-SC-6 for Rs.-----------(Rupees ------------------------ only) as per copy of Letter of 
Acceptance (LOA)/PO of tender issued vide letter No. RCIL-e-Tender-2024-25-SC-6 dt. ------------.2024 & PO No -
------------dt--------- at accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with 
schedule of requirement and terms and conditions. 
Now this agreement witnesses that in consideration of the payment to be made by RailTel to the Contractor 
provided, the Contractor shall execute the work of “TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWER 
CABLE & other associated works for COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 
4G LTE-R IN Vikarabad - Wadi and Vikarabad-Sadashivpet Section of SECUNDERABAD DIVISION IN SOUTH 
CENTRAL RAILWAY for which the said tender of Contractor has been accepted strictly according to the Annexure-
1 and 2 hereto and upon such work of “TRENCHING, LAYING OF HDPE DUCT, OFC,12Core POWERCABLE and 
other associated works for COMPREHENSIVE GROUND INFRASTRUCTURE WORKS FOR PROVISION OF 4G LTE-R 
IN Vikarabad-Wadi and Vikarabad-Sadashivpet section OF SECUNDERABAD DIVISION IN SOUTH CENTRAL 
RAILWAY & satisfactory completion of work and performance of the system to the satisfaction of the RailTel, the 
RailTel shall pay to the Contractor at the rates accepted as per the said Annexure and in terms of conditions 
contained in Annexure-1, 2 & 3. 
Whereas Rs --------- /- towards balance security deposit will be recovered from bills at the rate of 10% of bill 
amount, M/s ------- submitted FDR no ------- dt ------------ for Rs /- issued by ----------(bank name and branch) 
towards Performance Security respectively for due fulfillment of the contract. 
In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals day 
and year respectively mentioned against their respective signatures. 
Signed and delivered at------------------- by Shri -----------------or and on behalf of M/s.   
The contractor within named in the presence of: 
1. Signatures Date Name in Block Capitals Address 
2. Signatures 
Date 

Name in Block Capitals 
Address 
Signed and delivered at ------for and on behalf of RailTel by Shri  {Regional General Manager (Southern Region) or his 
successor} in the presence of: 
1. Signature   Date    Name in Block Capitals    Address 
2. Signature   Date    Name in Block Capitals    Address 

Annexure ‘1’: Tender Document..,  Annexure ’2’: copy of Letter of Acceptance/PO, Annexure/3’ Schedule of  
works/requirement  (Signature) Dated: Complete with enclosures 
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Form -4 
Para 3 / Section-II Chapter – II 

PERFORMANCE BANK GURANTEE BOND 
(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 
 

1. In consideration of the RailTel Corporation of India Limited: 6th Floor, Gumidelli Towers, Begumpet 
Airport Road, Begumpet, Hyderabad -500016 (Herein after called RailTel) having agreed to exempt 
………………………………………………………………….. (Hereinafter called “the said 
Contractor(s)”) from the demand, under the terms and conditions of an Agreement/LOA/PO No. 
………………… ………………………… dated …………… made
 between ………………………………………… and 
………………………………………………………………….. for (hereinafter called “ the said 
Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms 
and conditions contained in the said Agreement, or production of a Bank Guarantee for Rs. 
………….. (Rs. ………….. only). We, ........................................................... (indicate the name 
of the Bank)  hereinafter referred to as “ the Bank”) at the request of  ……………. 
……………. Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.
 .............................. Against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 

2. We, .............................................................................................. Bank and our local branch at - 
----(indicate detail address of local Branch with code no.)do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on demand from the 
RailTel stating that the amount is claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 
terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……………………… 

3. We, ................................................................ bank undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in 
any suit or proceedings pending before any court or Tribunal relating thereto our liability under 
this present being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
We, …………………………………………. Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of 
the RailTel under or by virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till RailTel certifies that the terms and conditions of the said Agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly 
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discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us in 
writing on or before the ……. (1) ……………………. We shall be discharged from all liability 
under this Guarantee thereafter. 
We,………………………………………………We, ……………………………………. 
(indicate the name of Bank) Further agree with the RailTel that the RailTel shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the Agreement or to extend time of to postpone for any 
time or from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel 
or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have affect of 
so relieving us. 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 
We, the ………………………………… Bank further agree that this guarantee shall be 

invokable at our place of business at .............................. (indicate detailed address of local Branch 
with code no.).The branch at --------- is being advised accordingly. 
(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 

 
 
 
 

 
Witness 
1. Signature 

Name 
2. Signature 

Name 

Dated the day of 2024 
for ……………………………………………….. 

(Indicate the name of the Bank) 
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FORM – 5 

Para 4 Section-II Chapter I Statement of 
 

Deviations 
PROFORMA FOR STATEMENT OF DEVIATIONS 

1. The following are the particulars of deviations from requirement of the Instructions to Tenderers and 
Conditions of Tendering, Preamble and Special conditions of Contract. 

 
1.1 Instructions to Tenderers and Conditions of Tendering 

Clause  Deviation Remarks 
(Including Justification) 

 
1.2 Preamble 

Clause Deviation Remarks 
 

 
1.3 Special conditions of Contract. 

Clause Deviation Remarks 

(Including Justification) 
 
 

(Including Justification) 
 

2. The following are the particulars of deviations from requirement of the technical 
specifications. 
Annexure Clause Deviation Remarks (Including Justification) 

 
Note: 
Where there is no deviation, the statement should be returned duly signed with an endorsement indicated no 
deviations. 

 
 

SIGNATURE AND SEAL OF THE MANUFACTURER / 
TENDERER 
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FORM – 6 
Section-II Chapter –II 

 
STANDING INDEMNITY BOND 

(For on Account Payments and Stores supplied by RailTel) 
(On Stamp paper of Requisite Value) 

We, M/s   hereby undertake that we hold at our Stores Depot/s at 
 for and on behalf of RailTel Corporation of India Limited in the premises through 
RGM/RailTel/Southern Region or his successor hereinafter referred to as “the Purchaser” all materials for which 
‘On Account’ payments have been made to us against the Contract for --------------vide letter of Acceptance/PO 
of Tender No. RCIL-e-Tender-24-25-SC-6 section:  ------ and the materials handed over to us by the Purchaser for 
all purpose of execution of the said Contract, until such time the materials are duly erected or otherwise handed 
over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till they are 
duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall indemnify the 
Purchaser against any loss, damage or deterioration whatsoever in respect of the said materials while in our 
possession and against disposal of surplus materials. The said materials shall at all times be open to inspection 
by any engineer authorized by the Regional General Manager/Southern Region (whose address will be intimated 
in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus materials disposed off and refund 
becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in the 
Contract (as applicable) and also compensation for such loss or damage, if any, along with the amount to be 
refunded without prejudice to any other remedies available to him by deduction from any sum due or any sum 
which at any time hereafter becomes due to us under the said or any other Contract. 

In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or damage and the 
assessment of such compensation therefore would be made by the RGM/RailTel/SR, or his authorized nominee 
and the said assessments shall be final and binding upon us. 

 
Dated this   day of   

for and on behalf of M/s   
(Contractor) 

Signature of witness 
Name and witness in Block letters 
Address 
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FORM – 8 PARA 8.3 of Section-II Chapter – II 
ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL 

Station: Date: 
Sub: Receipt of Material from RailTel 

It is hereby acknowledged that the following materials have been received in full 
and good condition by me on ---------------at------------- for the work under the Agreement no.------------------------- 

dated 
 

Sl. No. 
Description of Material 
Quantity Remarks (Meter/No.) if any 

Witnessed by: 

(Signature of Engineer’s Representative) 
 

(Signature of Contractor Representative with or Contractor’s Designation) 
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Para - 35 Section-II Chapter - I I 
 

EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT 
No. Date: 
To, ……………………….. 

……………………….. 
Sub: (i) Name of Work: 

(ii) Acceptance Letter No. 
(iii) Undertaking / Agreement No. 

Ref ................. (Quote specific application of the Contractor for extension to date, if received). 
Dear Sir, 

The stipulated date for completion of the work mentioned above is .……………………………..from the 
progress made so far and the present rate of progress, it is unlikely that the work will be completed by the above 
date ( or However, the work was not completed on this date) 

Expecting that you may be able to complete the work if some time is given the Regional General 
Manager (Southern Region), RailTel Corporation of India Limited, Secunderabad although not bound to do so, 
hereby extends the time for completion from ……… to ………………… . 

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) .............. will be recovered 
from as mentioned in para 35 chapter II, section II of the special conditions of contract for the extended period 
notwithstanding the grant of this extension. You may proceed with the work accordingly. 

The above extension of the completion date will also be subject to the further condition that no increase 
in rates on any account will be payable to you. 

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 

Please note that in the event of declining to accept the extension on the above said conditions or, in the 
event of your failure after accepting or acting up to this extension to complete the work by (2) ……………. here 
mention the extended date), further action will be taken in terms of relevant para of special conditions of 
contract. 

 

 
 

Note: 

Yours faithfully, for & on 
behalf of RailTel Corporation of India Limited 

1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 



No. RCIL-e-Tender-2023-24-SC-55 to 58 

Page 71 of 89 71 

 

 

FORM - 10 
Para 18.1.3 Section-II Chapter I 

QUALIFICATION / EXPERIENCE 

Details of works executed and under execution during the last 3 financial years and the current financial year 
should be furnished in the following format. 

 
S.No. Name of 

Project and 
description 
of work. 

Party’s Total Year of Year of Remarks 
 Address value (in completion and completion  

 of whom Indian schedule period and actual  

 the work Rupees) of execution (in period of  

 was done  months) execution  

    (in months)  

       

       

       

       
       

       

 
Note: A certificate from the organization, for which the work was executed, should preferably be enclosed to 
indicate that the contract was satisfactorily performed. 

 
 

Signature and Seal of the Tenderer 
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Annexure-A Form-11 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID DOCUMENTS 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. The paper 
has to be in the name of the tenderer) 

I ....................................(Name and designation)** appointed as the attorney/authorized signatory of the 
tenderer (including its constituents), 
M/s   (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of   as per the tender No.  of (RailTel), do hereby 
solemnly affirm and state on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 
thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website 
www.railtelindia.com/ https://www.ireps.gov.in. I/we have verified the content of the document from the 
website and there is no addition, no deletion or no alternation to the content of the tender document. In case 
of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the 
contract, the master copy available with the RailTel Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials submitted 
along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7  I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the 
tender EMD besides banning of business for five years on entire RailTel. Further, I/we (insert name of the 
tenderer)**   and all my/our constituents understand that my/our constituents 
understand that my/our offer shall be summarily rejected. 

8  I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at 
any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of 
EMD/SD and Performance guarantee besides any other action provided in the contract including banning of 
business for five years on entire RailTel. 

DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
VERIFICATION 

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above affidavit are 
true and correct. Nothing has been concealed and no part of it is false. 
DEPONENT 
SEAL AND SIGNATUREOF THE TENDERER 
Place: 
Date: 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by 
tenderer. Attestation before Magistrate/Notary Public. 

 



No. RCIL-e-Tender-2023-24-SC-55 to 58 

Page 73 of 89 73 

 

 

SECTION III 

CHAPTER 1 

OFC system on 25 KV AC Traction 

And 

General scheme of OFC system. 
 

Para No. Subject. 
 

1.1 General. 
 

SECTION III 
CHAPTER 1 

 
OFC SYSTEM ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 

 
 

1.1 GENERAL 
1.1.1 Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are 
liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the possibility 
of induced voltage affecting equipment and humans. 

 
1.1.2 Crossing of track, if any, should be negotiated by underground cables running at right angles to the 
track as far as practicable. 

 
1.1.3 Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 
taken for telecommunication lines entering 25 KV sub station /switching posts. 

 
1.1.4 For the human safety considerations the safe working voltages should be 60 V under normal 
conditions and 150 V with special precautions and 430 V under fault conditions. 

 
1.1.5 Instructions for protection of railway staff/working personals on signaling and telecommunications 
installations on 25 KV AC traction shall be strictly adhered to. Precautions are required to be taken on account 
of following, 

 
i) Proximity of live conductor. 
ii) Pressure of return current in Rails. 
iii) Induction in all metallic bodies situated closed to over head equipment. 

 
*********** 
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 Any other drawings not available in tender document can be obtained from RailTel Engineer-In-Charge 
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