RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

RailTel Corporation of India Ltd.
Delhi IT Park ,Block-III, 6™ Floor
Shastri Park,New Delhi-110053

RAILTEL Tel. No. : 011-22185933,
e Fax: 011-22185978

ELECTRONIC TENDER DOCUMENT

FOR

Deployment of maintenance teams in Jallandhar-Amritsar-Pathankot-Jammutawi-
Udhampur-KATRA section including all LMC’s(395 Km) (two teams) for maintenance
of OFC cable network,Wi-Fi network and associated equipment etc.”’for a period of 3
years and extendable by one year on same terms & conditions.
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RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

RailTel Corporation of India Ltd.

Delhi IT Park ,Block-11L, 6™ Floor
Shastri Park,New Delhi-110053
Tel. No. : 011-22185933,

Y b

Fax: 011-22185978

e

E-Tender Notice No. RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

RailTel Corporation of India Ltd. (RailTel) invites E- Bids for “Deployment of
maintenance team in Jallandhar-Amritsar-Pathankot-Jammutawi-
Udhampur-KATRA section including all LMC’s(395 Km) (two teams) for
maintenance of OFC cable network,Wi-Fi network and associated
equipment etc.”for period of 3 years and extendable by one year on same
terms & conditions as detailed below:

The details are as under:

a) | E-Tender down loading. Dt.14.3.2019

b) | Last date & Time of downloading 16.4.2019 up-to 14:30 hrs. (Online)

¢) | Submission of bids 16.4.2019 up-to 15:00 hrs ( Online)

d) | Opening of bids. 16.4.2019 at 15:30hrs (Online)

e) | Approx. value of contracts Rs. 1,16,25,461 /-(including Taxes)

f) | Earnest Money (EMD # Rs 2,32,510/-

g) | Cost of Tender Document Rs. 5,900 /- (Including taxes)*
* These will be payable by Bank Draft in favour of RailTel Corporation of India Limited,
New Delhi.

# Small scale Units registered with NSIC/MSEs under single point registration scheme shall be
exempted from cost of Tender Documents and from depositing Earnest money as per Govt of India
Guidelines.

Note: Tender Notice and Tender Document are available on RailTel’s website and can be
downloaded from www.railtelindia.com or from the e-Tendering portal https://www.tcil-india-
electronictender.com. For online bid submission the tenderer will have to necessarily download an

official online copy of the tender documents from TCIL’s e- portal All future Information viz.
corrigendum /addendum/ amendments etc for this Tender shall be posted on the e-Tendering Portal
only. Printed copy of Tender document will not be sold from RailTel office.

The cost of Tender Document Rs. 5900/-(including taxes) & EMD shall, however, have to be
deposited in the form of Demand Draft payable at New Delhi at RailTel Office , RailTel
Corporation of India Ltd. Delhi IT Park ,Block-IlI, 6" Floor,Shastri Park,New Delhi-110053.
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For more details see Chapter 2-A , item 6.
The bidder shall bear all costs associated with the preparation, submission/participation in
the bid. Purchaser in no way will be responsible or liable for these costs regardless of the

conduct or outcome of the bidding process.

(K.L Kataria)
General Manager/Operations
For and on behalf of Executive Director,
Railtel Corporation of India Ltd
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Details of sections for which tenderer has to quote Annexure-A
Section Length of Sec. Total Estimated Earnest
. Details (RKM) Sectio | Tender Value Money
Sectional HQ nal for three .
o
Main | Bran | Access | RKM(In years (@t ¢ ol
Line ch Fiber kms) ota
) (Rs. tender
line Including value
taxes)
(Rs)
(i)JUC-ASR-
PTK
(hAmritsar
367 28 395 1,16,25,461/- | 2,32,510/-
(iiJammu (i)PTK-JAT- 0
UHP-
KATRA

Note : 1. City Access network will also be maintained by the maintenance team which will be upto
around 15 % of total section length.
2. RKM in Punjab: 214 KM,RKM in JK:181 KM
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Check List for Tenderer before submission of Tender:

10.

Read carefully and understand each clause of the Tender Document. Your Special
attention is requested on various penalty clauses mentioned in tender documents.

Submit documents to prove your minimum Eligibility criteria.
Deposit EMD (only as DD) as listed in Tender Document.

Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital test
equipments/machines. Undertaking to provide vital equipment on awarding the contract.

Submit list of Personnel who will be deployed on regular basis for this Maintenance work
along with their qualification and experience.

Submit complete plan of deploying your maintenance teams indicating their headquarters
to achieve the end objective of this Maintenance Tender. Headquarter of maintenance
team for each section shall be decided by the RailTel.

The tenderers shall submit registration certificate copy of GSTN.

Please quote a percentage (both in figure & words) ‘above/below/at par’ the rates given by
RailTel against ‘SOR-A -.

If needed, separate Work Order will be issued by RailTel for execution of some of the items
against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of the same by
signing on SOR-A, SOR-'B’ , the tenderer shall quote percentage (Above/below/at par) for
SOR-A. For execution of items against SOR-B, no minimum work can be indicated,
however, the maximum amount against SOR-B shall normally be kept at 10% of SOR-A
per annum. However, additional 20% of SOR-A under SoR-B may be utilized for OFC
diversion works, marketing requirement and improvement works etc.

Failure to comply with the above points shall render the offer to be invalid and liable to be
rejected.

In case of any deviation b/w 2A i.e. E-tendering instruction to bidders and anywhere in
tender document.Chapter 2A of tender document will prevail.

Signature of Tenderer with Seal
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BID DATA SHEET

The section consists of provisions that are specific to various clauses of tender document:

Reference

Description

Schedule of Requirement
Chapter-1

Deployment of maintenance team in Jallandhar-
Amritsar-Pathankot-Jammutawi-Udhampur-KATRA
section including all LMC’s(395 Km) (two teams) for
maintenance of OFC cable network,Wi-Fi network and
associated equipment etc.”for period of 3 years and
extendable by one year on same terms & conditions

Tender notice

Last date of submission

Date: 16.4.2019 (on Line) Time: 15:00 Hrs.
Date of opening of tender

Date 16.4.2019  (on Line) Time:  15:30 Hrs
Venue: RailTel Corporation of India Ltd.

Delhi IT park,Block-I1,6™ Floor
New Delhi-110053

Premble, Clause — 3 Chapter 3

Eligibility criteria -

Technical Capability:

(a)

(b)

Tenderers should have:

Performed OFC route maintenance for a continuous stretch of
more than 150 Kms (One hundred fifty kilometres) for a
minimum period of 6 (six) months in the past three financial
years & current year before the date of opening of tender.

Or

Should have executed trenching, laying, splicing and
termination of OFC for a continuous stretch of 50 Kms (Fifty
Kilometre) in a single contract or a combined length of
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Note:

1)

2)

3)

4)

3.2

minimum 200 Km (Two Hundred Kilometres) in the past three
financial years & current year before the date of opening of
tender.

Tenderers must have completed the above mentioned works
either for Govt. / public Sector or for reputed private sector
telecom service providers/Infrastructure Provider with
satisfactory performance report from the client.

Tenderer must have completed the above mentioned works in
the last three financial years & current year reckoned from the
date of opening of the tender.

No consortium/ Joint Bid shall be allowed.

Eligibility criteria related documents viz. TSEC certificate,
NSIC/MSE certificate and other documents as applicable shall
also be scanned and submitted ON LINE. Copy of these
documents shall also be submitted in RailTel Office before
Tender opening date. Bids without these off line submissions
will be summarily rejected.

Financial Capability:

a) The tenderer must have received total contract value
of 150 % of the advertised value of tendered sections
for which they are participating in the past three
financial years & current year before the date of
opening of tender.

b) The tenderer should produce:

(i) Solvency certificate from a Nationalized/
Scheduled Bank for a minimum value of 40% of
the annual value of the tendered sections. If
the quoted cost is < 1 Cr, this condition will not
apply.

(ii)  Audited balance sheet and income statement of

all the preceding three financial years and PAN
Number.
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(iii) The contractor should submit copy of GST
registration certificate for the states wherever
applicable.

3.2.1 In case the tenderer wants to quote for multiple sections, the
financial and technical criterion given above will have to be
separately meet for each section being quoted, i.e. for 4
sections tenederer should have 4 times capability required for
one section.

Premble,Clause-9,Chapter-3

Earnest money — Rs. 2,32,510 /- (Rupees Two Lakhs thirty two
thousand five Hundred ten only)

Pay order/Demand Draft shall be drawn in favour of RailTel
Corporation of India Ltd payable at New Delhi

Original DD to be deposited in RailTel Office, Shastri park New Delhi,
for more details see Chapter 2-A, item 6

Premble,Clasue-15,chapter-3

Validity of offer

45 days (Forty Five ) from the date of opening of tender.

Premble,Clause 21,chapter-3

Performance Bank Guarantee

The successful tenderer shall give a performance guarantee
amounting to 5 % of annual contract value within 21 days from
the date of issue of LOA. Extension of time for submission of
PBG beyond 21 days and upto 60 days from the date of issue of
LOA may be granted subject to the conditions that a penal
interest of 15 % per annum of the amount of BG shall be
charged for the period of delay beyond 21 days i.e. 22 day after
date of issue of LOA. In case the successful tenderer is not able
to submit PBG, the tenderer will have options to submit this
amount in the form of Demand draft. PBG (DD in lieu) shall be
released after satisfactorily completion of the work and on expiry
of warranty.

A seprate advice of the BG will invariably be sent by the BG
issuing bank to the Railtel Bank through SFMS and only after
this the BG will become acceptable to Railtel.lt is therefore in
own interest of Bidder to obtain Railtel bank IFSC code.its
branch and address and advice these particulars to the BG
issuing bank and request them to send advice of BG through
SFMS to the Railtel’s Bank.
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Introduction, Clause — 4.7,
Chapter 4

Warranty: All material supplied / used and the work done by the
contractor shall be guaranteed against the defective
manufacture/workmanship for a period of 24 months. Cost of
such defective material shall be recovered from subsequent
bills or from 5% amount held (in case validity of contract is
over).
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Chapter - 2-A

E-tendering Instructions to Bidders

General : These Special Instructions (for e-Tendering) supplement ‘Instruction to
Bidders’, as enclosed in section -Il of the Tender Document.

Submission of Bids only through online process is mandatory for this Tender. E-

Tendering is a new methodology for conducting Public Procurement in a
transparent  and secured manner. Now, the Government of India has made
e-tendering mandatory. Suppliers/ Vendors will be the biggest beneficiaries of this
new system of procurement. For conducting electronic tendering, RailTel
has decided to use the portal https://lwww.tcil-india-electronictender.com through
TCIL, a Government of India Undertaking. This portal is based on the most
‘secure’ and ‘user friendly’ software from Electronic Tender®. A portal built using Electronic
Tender’s software is also referred to as ElectronicTender System® (ETS).

Benefits to Suppliers are outlined on the Home-page of the portal.

1. Tender Bidding Methodology:

Sealed Bid System - ‘Single Stage — Single Envelope’ : In this, Bidder has to submit both

Technical and Financial Bid in separate envelope “ONLINE.”

N

. Broad outline of activities from Bidders Perspective:

1. Procure a Digital Signing Certificate (DSC)

2. Register on Electronic Tendering System® (ETS)

3. Create Users and assign roles on ETS

4. View Notice Inviting Tender (NIT) on ETS

5. Download Official Copy of Tender Documents from ETS (Important)

6. Clarification to Tender Documents on
ETS
> Query to RailTel (Optional)

> View response to queries posted by RailTel, as addenda.
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7. Bid-Submission on ETS
8. Attend Public Online Tender Opening Event (TOE) on ETS.

9. View/Post-TOE Clarification posted by RailTel on ETS (Optional), Respond to RailTel's
Post-TOE queries

For participating in this tender online, the following instructions need to read
carefully. These instructions are supplemented with more detailed guidelines on the
relevant screens of the ETS.

3. Digital Certificates

For integrity of data and its authenticity/ non-repudiation of electronic records, and be
compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC).
also referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a
Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer
http://www.cca.gov.in].

4. Registration

To make wuse of the Electronic Tender®portal (https:// _www.tcil-india-
electronictender.com), vendor needs to register on the portal(if not registered earlier).
Registration of each organization is to be done by one of its senior persons who will be
the main person coordinating for the e-tendering activities. In ETS terminology, this
person will be referred to as the Super User (SU) of that organization. For further
details, please visit the website/portal (https://www.tcil-india-electronictender.com),
and click on the ‘Supplier Organization’ link under ‘Registration’ (on the Home Page), and
follow further instructions as given on the site.

Pay Annual Registration Fee as applicable.

Note: After successful submission of Registration details and Annual Registration Fee (as
applicable), please contact TCIL/ ETS Helpdesk (as given below), to get your registration
accepted/activated.

TCIL Helpdesk

Contact Person Telephone/ Mobile

Helpdesk Executives 91-11-26241790 (Multiple lines)

E-mail ID ets_support@tcil-india.com

(Mobile Nos for Emergency only) : 9868393775, 9868393717, 9868393792
RailTel Contact-1 ( for general Information )

RailTel’s Contact Person /Designation
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Dharminder Kumar, Asst..GM/ O&M

Telephone/ Mobile 9729544113

E-mail ID dharminder@railtelindia.com

RailTel Contact-ll ( for general Information )
RailTel's Contact officer

K.L Kataria, GM/Operations

Telephone/ Mobile: 9717645444

E-mail ID: klkataria@railtelindia.com

5.Bid related Information for this Tender (Sealed Bid)
The entire Bid-submission would be online on ETS.
Broad outline of submissions are as follows:

1. Submission of Bid Security/ Earnest Money Deposit (EMD)
2. Submission of digitally signed copy of Tender Documents/Addenda
3. Single Envelope ( including Technical +Financial part)
The electronic envelope consists of Main Bid and Electronic Form

(both mandatory) and Bid Annexures (Optional).

4. Online response to General Terms & Conditions (GTC) and Special
Terms & Conditions (STC)

5. (Optional) Online Submission of modification, substitution Bids for
technical or financial parts, or withdrawal Bid.

NOTE: Bidder must ensure that after following above, the status of Bid
submission must become “Complete” indicating successful submission
of the online Bid.

6. Offline Submissions:

The Bidder is required to submit the following documents offline to RailTel
Corporation of India Ltd, Delhi IT park,BIock-III,6th floor, New Delhi-110053.
before due date & time of submission of Bids specified in covering letter of this
tender document, in a Sealed Envelope. The envelope shall bear (the tender
name), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date &
time).

a) EMD-Bid Security in Original, in favour of Railtel Corporation
of India, Payable at New Delhi. (with Tender No., Name of Firm
& Mob. No. written on back side of DD).
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b) DD/ Bankers cheque in original against payment of tender
fee in favour of Railtel Corporation of India, Payable at New
Delhi.. (with Tender No., Due date of Opening of Tender,
Name and contact No. of Firm written on back side of DD)

c) In case Bidder happens to be a NSIC/MSE Bidder, the
documentary evidence for same shall be submitted.
d) Firms should give as proof of work experience. Details of works executed giving

details of the name of the project, date of award, length of the section, No. of
Stations, value of the contract, the original execution period and the actual
execution time taken. The certificate from the actual user about the satisfactory
performance indicating all the details as given herein shall be enclosed with the
tender.

e) The tenderer shall submit along with the tender document, documents in
support of his/their claim to fulfill the eligibility criteria as mentioned in the tender
document. Each page of the copy of documents/certificates in support of
credentials, submitted by the tenderer, shall be self-attested/digitally signed by
the tenderer or authorized representative of the tendering firm. Self-attestation
shall include signature, stamp and date (on each page). Only those documents
which are declared explicitly by the tenderer as “documents supporting the
claim of qualifying the laid down eligibility criteria” will be considered for
evaluating his/their tender.

f) “The tenderers shall submit a notarized affidavit on a non-judical stamp paper
stating that they are not liable to the disqualified and all their
statements/documents submitted alongwith Bid are true and factual. Standard
format of the affidavit to be submitted by the Bidder is enclosed as Form-V. Non
submission of an affidavit by the Bidder shall result in summarrily rejection of
his/their Bid. And it shall be mandatorily incumbent upon the tenderer to
identify, state and submit the supporting documents duly self attested by which
they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.
It will not be obligatory on the part of the RailTel to scrutinize beyond the
submitted document of tenderer as far as his qualification for the tender is
concerned.”

NOTE: The Bidder has to upload the Scanned copy of all above original documents as

Bid-Annexures during Online Bid-Submission.
7. Submission of Eligibility Criteria related documents

Eligibility criteria related documents viz. TSEC certificate, NSIC/MSE certificate and
other documents as applicable shall also be scanned and submitted ON LINE. Copy of
these documents shall also be submitted in RailTel Office before Tender opening date.
Bids without these off line submissions will be summarily rejected.

8. Special Note on Security of Bids
Security related functionality has been rigorously implemented in ETS in a multi-
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dimensional manner. Starting with 'Acceptance of Registration by the Service Provider’,

provision for security has been made at various stages in Electronic Tender’s software.
Security related aspects as regard Bid Submission are outlined below:

As part of the Electronic Encrypter™ functionality, the contents of both the
‘Electronic Forms’ and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase
created by the Bidder himself. Unlike a ‘password’, a Pass-Phrase can be a multi-word
sentence with spaces between words (e.g. | love this World). A Pass-Phrase is easier to
remember, and more difficult to break. It is recommended that a separate Pass-Phrase be
created for each Bid-Part. This method of Bid-encryption does not have the security and
data-integrity related vulnerabilities which are inherent in e-tendering systems which use
Public-Key of the specified officer of a Buyer organization for Bid-encryption. Bid-encryption in
ETS is such that the Bids cannot be decrypted before the Public Online Tender Opening
Event (TOE), even if there is connivance between the concerned tender-opening officers of
the Buyer organization and the personnel of e-tendering service provider.

Typically, ‘Pass-Phrase’of the Bid-Part to be opened during a particular Public Online
Tender Opening Event (TOE) is furnished online by each Bidder during the TOE itself,
when demanded by the concerned Tender Opening Officers who will open the Bid. Else
Tender Opening Officer may authorize the Bidder to open his Bid himself. There is an
additional protection with SSL Encryption during transit from the client-end computer of a
Supplier organization to the e-tendering server/ portal.

(Mandatory Additional Methods of passphrase submission):

Additionally, the Bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-
Part is submitted to RailTel in a sealed envelope before the start date and time of the
Tender Opening Event (TOE) along with other offline submissions.

9. Public Online Tender Opening Event (TOE) : ETS offers a unique facility for ‘Public
Online Tender Opening Event (TOE). Tender Opening Officers as well as authorized
representatives of Bidders can attend the Public Online Tender Opening Event (TOE) from the
comfort of their offices. For this purpose, representatives of Bidders (i.e. Supplier
organizations) dully authorized are requested to carry a Laptop and Wireless Connectivity to
Internet. Every legal requirement for a transparent and secure ‘Public Online Tender
Opening Event (TOE) has been implemented on ETS. As soon as a Bid is
decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the
Bidder himself (during the TOE itself), salient points of the Bids are simultaneously made
available for downloading by all participating Bidders.

ETS has a unique facility of ‘Online Comparison Chart which is dynamically
updated as each online Bid is opened. The format of the chart is based on
inputs provided by the Buyer for each Tender. The information in the
Comparison Chart is based on the data submitted by the Bidders in
electronic forms. A detailed Technical and/ or Financial Comparison Chart
enhances Transparency. Detailed instructions are given on relevant
screens.
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ETS has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening
Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)'.
This is available to all participating Bidders for ‘Viewing/ Downloading’.

There are many more facilities and features on ETS. For a particular tender, the screens viewed
by a Supplier will depend upon the options selected by the concerned Buyer.

NOTE: In case of internet related problem at a Bidder's end, especially during
‘critical events’ such as - a short period before Bid-submission deadline, during
online public tender opening event, during e-auction, it is the Bidder’s responsibility
to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service-provider’s end (in
the server, leased line, etc) due to which all the Bidders face a problem during critical
events, and this is brought to the notice of RailTel by the Bidders in time, then RailTel will
promptly re-schedule the affected event(s).

11. Other Instructions

The help information provided through ‘ETS User-Guidance Center’ is available in three
categories - Users intending to Register / First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links are
provided under each of the three categories.

Note: It is strongly recommended that all authorized users of Supplier organizations
should thoroughly peruse the information provided under the relevant links, and take
appropriate action. This will prevent hiccups, and minimize teething problems during the
use of ETS.

11. The following KEY INSTRUCTIONS for BIDDERS’ must be assiduously Adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first
tender submission deadline on ETS.

2. Register your organization on ETS well in advance of your first tender submission
deadline on ETS.

3.  While registering your organization on ETS Portal of TCIL, pl. make sure that the email id
of Super user provided for registration and email-id on which Digital Signature Certificate
of the Super user is issued are exactly the same.

4. Get your organization’s concerned executives trained on ETS well in advance of your
first tender submission deadline on ETS.

5. Bidder should ensure that official copy of tender document has been downloaded by
clicking the radio button for confirmation else e-Procurement system will not permit the
Bidder to participate in the tendering process.

6. Submit your Bids well in advance of tender submission deadline on ETS as there could
be last minute problems due to internet timeout, breakdown, etc.

12. Minimum Requirements at Bidders end
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[JComputer System with good configuration (Min P IV, 1 GB RAM,
Windows XP)

[JBroadband connectivity.

[JMicrosoft Internet Explorer 6.0 or above

[ Digital Certificate (s) for users.
Vendors Training Program

One day training (10:00 to 17:00) on how to use the ETS Portal for e-Tendering would be
provided. Training is optional. However, if a vendor has not already attended ETS Vendor
Training earlier, it is highly recommended that the vendor attends this training positively
to be able to submit the e-Tender smoothly without any problem.

Vendors are requested to carry a Laptop and Wireless Connectivity to Internet
while attending the ETS Vendor Training..

Tentative Dates.

Date of uploading of Tender document + 7 days.
Venue :

RailTel Corporation of India Limited,

Delhi IT park,BIock-III,6th floor,Shastri Park

New Delhi-110053

Vendors Training Charges: Rs. 5000/-(Per Participant) per training day
plus Service Tax as applicable.

Mode of Payment of Fees: DD drawn in favour of M/s TCIL, New Delhi &
payable at New Delhi.
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PREAMBLE

S No

Name of the work

Deployment of maintenance teams for maintenance of OFC cable
network and associated equipment etc. for a period of 3 years.(SOR-A)

OFC improvement works and other minor works (SOR-B)

Up-keep of infrastructure like AC machine , DG sets, shelter , power
plant and associated control equipment etc.

Up keep of Wi Fi related assests like fiber,Switches,Ups,Battery,AP,LAN
& Power cables etc, An exclusive diploma engineer per team shall be
deployed for the purposes at Amritsar & Jammu.

The contract shall be extendable by one year on same terms & conditions.

2.

SUBMISSION OF TENDER BID(Single Packet System)

2.1 The offline document as per clause 6,chapter 2 of tender document shall be submitted at the

following address in a sealed cover super-scribing it with ‘the name of Tender’ and ‘due
date of opening’ and shall be addressed to:

GENERAL MANAGER/OPERATIONS
Regd. Ofiice, Northern Region
RailTel Corporation of India Limited
6th Floor, Block lll, Delhi IT Park,
Shastri Park, Delhi — 110053

2.2 The offline document as per clause 6,chapter 2 of tender document should be delivered to

3.1

the above address so as to reach upto 11:30 hours of dt as indicated in the Open Tender
Notice. The bids shall be opened at 12:00 hours on the same day in the above office in the
presence of those representatives of the bidders who choose to be present. Bids received
after due date and time shall be summarily rejected and shall not be opened. If the above
said date happens to be a holiday the same shall be done on the next working day.12.00
hours

ELIGIBILITY CRITERIA:

The Bidder/tenderer should have the following Technical & Financial capabilities for each
section that the tenderer is quoting:

Technical Capability:

Tenderers should have:

(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms
(One hundred fifty kilometres) for a minimum period of 6 (six) months in the past
three financial years & current year before the date of opening of tender.

Or
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(b)Should have executed trenching, laying, splicing and termination of OFC for a
continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined
length of minimum 200 Km (Two Hundred Kilometres) in the past three financial years
& current year before the date of opening of tender.

Tenderers must have completed the above mentioned works either for Govt. / public Sector
or for reputed private sector telecom service providers/Infrastructure Provider with
satisfactory performance report from the client.

Tenderer must have completed the above mentioned works in the last three financial years
& current year reckoned from the date of opening of the tender.

No consortium/ Joint Bid shall be allowed.

Certified copies of the necessary experience certificates to this effect shall be enclosed along with
the tender document while quoting for establishing credentials.

Financial Capability:

a) The tenderer must have received total contract value of 150 % of the advertised
value of tendered sections for which they are participating in the past three financial
years & current year before the date of opening of tender.

b) The tenderer should produce:

(i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value
of 40% of the annual value of the tendered sections. If the quoted cost is < 1
Cr, this condition will not apply.

(i) Audited balance sheet and income statement of all the preceding three
financial years and PAN Number.

(iil)  The contractor should submit copy of GST registration certificate for the
states wherever applicable.

In case the tenderer wants to quote for multiple sections, the financial and technical
criterion given above will have to be separately meet for each section being quoted, i.e. for
4 sections tenederer should have 4 times capability required for one section.

System of verification of Tenderer’s credentials:

Firms should give as proof of work experience.Details of works executed giving details of
the name of the project, date of award, length of the section, No. of Stations, value of the
contract, the original execution period and the actual execution time taken. The certificate
from the actual user about the satisfactory performance indicating all the details as given
herein shall be enclosed with the tender.
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The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each
page of the copy of documents/certificates in support of credentials, submitted by the
tenderer, shall be self-attested/digitally signed by the tenderer or authorized representative
of the tendering firm. Self-attestation shall include signature, stamp and date (on each
page). Only those documents which are declared explicitly by the tenderer as “documents
supporting the claim of qualifying the laid down eligibility criteria™ will be considered for
evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that
they are not liable to the disqualified and all their statements/documents submitted
alongwith Bid are true and factual. Standard format of the affidavit to be submitted by the
Bidder is enclosed as Form-V. Non submission of an affidavit by the Bidder shall result in
summarrily rejection of his/their Bid. And it shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents duly self attested by which
they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It will not
be obligatory on the part of the RailTel to scrutinize beyond the submitted document of
tenderer as far as his qualification for the tender is concerned.”

The RailTel reserves the right to verify all statements, information and documents
submitted by the Bidder in his tender offer, and the Bidder shall, when so required by the
RailTel, make available all such information, evidence and documents and may be
necessary for such verification. Any such verification or lack of such verification, by the
RailTel not relieve the Bidder of its obligations or liabilities here under nor will it affect any
rights of the RailTel thereunder.

In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Secutiry
Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel
for 5 (five) years.

General Condition:

The tenderer must have a proper office with Landline phone/FAX, Internet connection
Computer, printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his
credentials along with the submission of offer. Any change subsequently shall be advised
in writing to this office.

Currency of the Contract:

The currency of the contract shall be three Years from the date of taking up service
contract after issue of LOA and shall be extendable by one year on same terms &
conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the Team
by the contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also,
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in case the premature withdrawal is without at least one month’s notice, additionally the
maintenance charges for the last two months shall also be forfeited.

Tender Cost: Cost of the tender document in Rs. 5900/- (Rupees Five thousand Nine
hundred only) by person .The payment for the cost of the tender document shall be made
as Demand Draft on any Scheduled Bank/Nationalized bank of RBI in favour of RailTel
Corporation of India Ltd., payable at Delhi as the case may be. Cost of the tender
document is not refundable.

Small Scale Units registered with NSIC/MSEs under single point registration scheme shall
be exempted from the cost of tender documents.

The tenderer shall produce along with tender document, the documentary support for their
experience. The tenderer shall also state the number of fully equipped teams, which shall
be placed fully under the disposal of RailTel. Documentary support like cash
memol/invoice/bill for the possession of vital equipment such as OTDR, Splicing Machine,
Power meter, Cable route locator, Road Vehicle etc. shall be submitted along with the
tender document.

All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B
duly filled in and signed complete with technical details, unsealed tenders will not be
accepted.

EMD:- A sum of Rs. 2% of total tender value for respective tendered section should be
deposited as earnest money in favour of RailTel Corporation of India Ltd., payable at New
Delhi, in the form of Demand Draft on any Scheduled Bank/Nationalized bank of RBI. The
validity of Demand draft will be at least 60 days beyond opening of tender. No interest is
allowed on this Deposit and RailTel Corporation reserves the right to forfeit this Deposit if
the successful tenderer fails to submit the Security Deposit required by the terms and
conditions of the tender. Tenders not accompanied by Earnest Money will be summarily
rejected. For multiple sections, the EMD amount will be 2% of the total tender value for the
total number of sections which he has quoted.

For NSIC/MSE registered firm: Please refer clause no. 5.8 (Earnest Money) under
instructions to tenderers and conditions of tendering.

The offer of Tenderers, who do not comply with the above conditions, will be rejected.

The RailTel reserves the right to accept / reject any tender in respect of whole or any
portion of the items specified without assigning any reason whatsoever. RailTel also
reserves the right to add or delete any maintenance section. In case of Addition/deletion of
any section, the change in contract value will be governed as under:

Change in Sectional length :

+/- 0% to 55% - +/- 2 of %age of change in sectional length
rounded off to nearest full %age.
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Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should
include all the materials to be provided for the work to be done by the contractor as
described in the tender document and the schedules attached. Tenderer’s special attention
is invited to the fact that no material shall be arranged /supplied by RailTel except OFC &
HDPE Duct (as required) in various sections for Preventive Maintenance and fault
rectification of OFC. All materials including the materials covered under the Schedule of
Requirement and those required to achieve the end objective and any special protection
materials needed are to be supplied by the contractor. The material used by contractor
should be of approved quality specified .

Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against
SOR-A after taking all the relevant factors into consideration and these should be firm
all inclusive without any variation clauses. These shall include all taxes & duties such as
GST etc. as payable under the law of the land, while for SOR-B rates have been indicated
by RailTel. RailTel shall not accept any liability for the same after award and acceptance of
contract. However, the tenderer shall quote only percentage (Above/below) for SOR-A.

The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance.
If the tenderer fails to deploy the material and man power as per tender document, LOA
shall be cancelled and EMD shall be forfeited.

Validity: The tenderer shall keep the offer open for a minimum period of 45 days from the
date of opening of the tender within which period the tenderer cannot withdraw his offer. Any
contravention of this condition will make tenderer liable for rejection and forfeiture of his
Earnest Money deposit.

Before quoting, the Tenderers are advised to ascertain the nature of work involved and
invariably undertake a site inspection.

Tenderer is required to quote for the complete work.

The submission of tender will be deemed to imply that this memorandum and all documents
enclosed have been studied and understood and the tenderer is aware of the full scope of
the work to be done and the conditions affecting the execution.

The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for
reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted will be binding on the tenderer.

If the tenderer deliberately gives wrong information in his/her tender or creates such
circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject
such tender at any stage. In case credential certificate(s) submitted by the contractor are
found to be incorrect, the EMD deposited shall be forfeited in respective tenders he has
quoted and he will be barred from quoting in RailTel tenders for a period of 3 years.
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Performance Bank Guarantee (PBG): The successful tenderer shall give a performance
guarantee amounting to 5 % of annual contract value within 21 days from the date of issue
of LOA. Extension of time for submission of PBG beyond 21 days and upto 60 days from the
date of issue of LOA may be granted subject to the conditions that a penal interest of 15 %
per annum of the amount of BG shall be charged for the period of delay beyond 21 days i.e.
22% day after date of issue of LOA. In case the successful tenderer is not able to submit
PBG, the tenderer will have options to submit this amount in the form of Demand draft. PBG
(DD in lieu) shall be released after satisfactorily completion of the work and on expiry of
warranty.

A seprate advice of the BG will invariably by sent by the BG issuing bank to the Railtel Bank
through SFMS and only after this the BG will become acceptable to Railtel.lt is therefore in
own interest of Bidder to obtain Railtel bank IFSC code.its branch and address and advice
these particulars to the BG issuing bank and request them to send advice of BG through
SFMS to the Railtel’s Bank.

The Security Deposit for each work shall be 5% of total contract value. The Earnest Money
(2% of total contract value) of the successful tenderer shall be adjusted towards the same.
Remaining 3% of total contract value shall be recovered from the contractor’s “on

account”

bills as under:

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total
contract value is achieved. (EMD 2% and balance 3% from the running bills)

(b) Security Deposit shall be returned to the contractor after the complete physical
completion of the work as certified by the competent authority.

(c) All material supplied/used and the work done by the contactor shall be guaranteed
against the defective manufacture/workmanship with in warranty period from the
date of rectification. The cost of work and material under warranty found to be
defective will be recovered from the SD.

(d)  No interest will be payable upon the Earnest Money and Security Deposit.

(e) Wherever the contract is rescinded, security deposit and PBG shall be forfeited.
The successful tenderer shall sign an agreement for the execution of the work as tendered
by him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel

that such documents are ready.

The maximum number of sections that can be awarded to a contractor is 50% of the number
of tendered sections.
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INTRODUCTION

INFRASTRUCTURE :

1.1

1.2

1.3

2.1

2.2

2.3

RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000
Kms length of OFC route along the OROW and access network in cities on which different
transmission equipment, data network equipment etc have been deployed.

Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall
accept the site on as—is—where—is basis. The maintenance agency is not only responsible
for the proper maintenance of backbone UG/Over Head OFC laid between node to node
but also the access OFC network laid in cities (upto around 15% of total section length) .
The agency is fully responsible for the end to end performance between the two nodes in
the entire jurisdiction of the teams reach awarded.

The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC machine,
earthing etc in POPs on OFC network .

Railtel has Wi-Fi related assets like Fiber,Switches,UPS, Battery,APs, LAN,Power Cables
etc at some Railway stations in the section.

SCOPE OF WORK:

The CONTRACTOR shall be responsible for the maintenance of the OFC network
awarded to him. This shall include but not limited to undertake all required preventive
measures of the OFC route, rectification of faults and restoration jobs required for
achieving the OFC link availability of highest order.

The contractor shall carry out any OFC related works like attending to existing protection
works, splicing, termination, tightening of nuts/bolts, provision of complete clamps for
supporting the already done protection work over culverts/bridges, wiring of equipment as
directed by the Engineer of the section. No additional payment will be made on account of
these technical works.

The contractor shall also carry out other miscellaneous works such as proper up keep of
Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of
shelters/building, Earthing arrangements general cleanliness of the RailTel's POP, and
other such activity as advised by Engineer of the section on periodical basis. In case of
replacement or repair of any spares or parts of any equipment, payment for the same will
be reimbursed to contractor on actual basis.
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The maintenance contract is planned to be awarded for a period of 3 years and extendable
by one year on same terms & conditions . However, the contract can be terminated by
giving 30days notice before the expiry of contractual completion period in case
performance of the contractor is not found satisfactory or as and when required by RailTel.

Preventive Maintenance for Cable Protection:

Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC
link disruptions. It will be done by dedicated and exclusive team who will not be assigned
any other work. There should be at least one patrolman on approximately every 50-60 kms
beat and between two Long Haul PoPs (also located at approximate length of 50-60 Km).
Each patrolman has to be equipped with a mobile phone. Suitability of patrol man shall be
examined by Engineer before deployment.

Patrolling of the entire section has to be done by way of ‘Window Inspection’ from
passenger train and the entire section has to be covered at least thrice a week during
daytime. If any activity is observed which may affect the OFC, the patrolling team should
get down and reach the suspected spot by foot or by any means and prevent any damage
to the OFC. The matter must be reported to the RailTel officials immediately. The time-to-
time movement of the patrolling team shall be kept informed on daily basis so that they can
be contacted during emergencies.

Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two
block sections on every day is covered and observe the condition of the OFC. It is expected
that the entire section under the contract will be covered by foot patrolling at least 3 times
every month. Therefore, for effective patrolling of the entire section by passenger train as
well as by foot/bi-cycle, as above, sufficient number of persons are to be engaged by the
contractor. Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fiber
network to ensure the safety of RailTel's OFC cable shall also be done by assigned agents
of the contractor.

Attending to / safe-guarding against any signs of damage or potential damage of RailTel's
OFC network, which come to light during patrolling.

Collecting information & accordingly coordinate with other agencies before the execution of
work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard
against the damages to RailTel's OFC cable. The contractor shall effectively co-ordinate
with other agencies working along the RailTel's OFC route to prevent damage to OFC link
and the contractor will be held responsible for any cut of the link by other agencies.

Liaisoning also shall be maintained with other department like NHAI, Municipal
corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the
permission being given or shall be given to other parties for any type of construction works
along the RailTel OFC route. Regular liasioning with various Railway authorities like
Railway field officials of Engineering, S & T and Electrical department and protect the OFC
when any of these departments do work, which may directly or indirectly affect the OFC in
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the section. However, only cost of the material (JC and JE), may be reimbursed at SoR-B
rates by RailTel for rectification of cuts during large scale Railway/NHAI works in all the
O&M contracts with the approval of ED/Region. Penalty for not providing JC then shall be
Rs. 10,000/- per JC. For all other cases it shall be equal to the penalty proposed in
Annexure "C”.

Additional patrolmen, if required for gauge conversion/ doubling works / continuous
construction works shall be deputed by the contractor including day-to-day open line works
of Railway such as track works, bridge works and sleeper works etc.

Planned repairs to existing joints/Terminations:

The preventive maintenance should be carried out with prior approval and during planned
shutdown period generally during night time between 00:00 to 05:00 hrs. The additional
shutdown is not guaranteed, as number of customer circuits will be in operation.

Contractor shall also carry out testing of existing joints and OFC repairs along with testing
of OFC route for improvement in the performance with link margin as per
national/international standards and instruction of Engineer with consumable material such
as repair kit etc. No extra charges will be payable for this schedule maintenance except
maintenance charges as per SOR-A. However, for attending OFC joint / termination and
laying of cable etc as the case may be for improvement of fibres which was identified as
high loss / break / defective (at the time of taken over of the section) payment will be made
as per SOR - B rates.

Preventive maintenance of OFC cable:

All measurements for preventive maintenance shall be carried out as per prior agreed time
schedule. The testing of all fibers including short haul fibers shall be done, once in every
four months for all sections and reports shall be submitted along with alternate bi-monthly
bill. Any defects observed in the OF cable or in any of the associated equipments shall be
attended at site. RailTel’s maintenance supervisor will also accompany the teams as and
when required. Testing should be supervised by the Engineer. Working fibers will be tested
as per the instructions of engineer. OTDR testing report in proforma 1 & 2 will be submitted
within 10 days of doing the measurements.

Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to
one correspondence. Station to station testing is required for spare fibers terminated at
block stations in both the directions. Run through fibers may be tested from end to end
only. The periodicity of testing is once in four months for all block sections.

Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by
OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given
Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A
direction, average and loss per km at 1550 for all the fibers tested. The OTDR traces
should be submitted in soft copy format.
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In a situation, where in the vicinity of RailTel's OFC network any major construction /
doubling projects are going on or are to start and necessitates re-routing through a new

msafe route of OFC to avoid damage, Contractor shall explore feasibility of alternate
routes & provide detailed route plan for new location, where re-routing can be done.

Block section-wise condition of fibers is to be plotted using following color codes. Soft copy
of the report to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers------------------ RED

b. High loss fibers but usable in case of emergency----------- PINK

c. Working fibers GREEN
d. Spare usable fibers YELLOW

Summary of fiber condition should be provided in the performa attached.
Equipment/other fault restoration Services:

The contractor shall facilitate Engineer rectification of any other type of fault (equipment/
power plant etc) & shall be available with maintenance team & transport etc for going to
the section.

Head Quarter of Maintenance Teams to be stationed at the designated Head quarters
given in Annexure-A or at any other place mutually agreed to. The Maintenance teams
shall comprise of manpower, logistics, required Tools/Plants/Machinery, equipments and
sufficient fund to meet day to day expenditures, etc

On all working days the members of team with team equipments should be present in
office of the Engineer during office period unless team is assigned work in the section. The
movement of team members should be in the knowledge of Engineer responsible for O&M
of the section. The attendance of all team members shall be marked in the Performa
accordingly. Daily diary of the works and movement of all staff shall be submitted along
with the bill duly verified by the Engineer responsible for O&M of the section.

Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission
from local authorities if required, excavation of earth to expose cable, laying of required
length of OFC with protection wherever required, splicing of OFC, installation of Jointing pit
(FRP/RCC chamber) & back filling of pit (FRP/RCC chamber) with Sand, minor repairing of
shelters/building like leakage etc, provision/alignment/tightening of clamps and
maintenance of Gl pipes and troughs on bridges, supply and installation of cable Route
Markers of RCC/FRP make and Joint Markers as per specification, testing of OFC and
updating of OFC as-built drawings etc. Cable route plan will be up-dated with each

instance of cut, including date, cable location etc. Up-dated copies of relevant
sheets of ABD (As built drawing) will be submitted along with bi-monthly bill. Updated
drawing of whole section will be submitted in soft copy every 6 months & hard copy every
year.
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Restoration for OFC cuts:

Under OFC link cut condition, the following activities shall have to be taken up by the
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the
network traffic/service:

On receipt of information of fault in OFC the team stationed at the team HQ shall move
immediately for locating and rectifying fault as per the response time given below. The
working fibers shall be restored first. Sufficient labour shall be engaged for speedy
restoration. Adequate care shall be taken not to damage QUAD copper cable of Railways
if laid in the same trench.

For the identification of exact fault location on immediate basis, the OTDR measurement of
spare fibre shall be made from the nearest telecom station/Node. For better clarity, the
OTDR measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at
both ends of cut and using dummy fiber spool of 1km, in case required.

After the OTDR measurement, the as-built drawing shall be referred and the physical site
of fault on ground shall be located. It may be possible that data in as- built document may
not be correct for the accuracy purpose, as such As-built drawing shall be taken as
reference only. No claim of contractor will be entertained on account of the inaccuracy of
the as built drawing. Accordingly, locating the OFC fault, the job of excavation in all types
of soil, identification of OFC, pulling of cable from both ends if feasible, construction of
jointing pits, splicing of OFC, back filling of trench & jointing-pit shall be taken up as per the
standard procedure. Further, FRP /RCC marker at the jointing pit has to be provided for
identification of route as well as jointing pit, depth of cable etc (Date of installing Jointing
pits to be updated on route plan). This should be incorporated in the cable route plan also
with accurate offset and depth recorded. The splicing of fibers are to be carried out in line
with the installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In
case the active fibers are to be used, precautions are to be taken with regard to the power
launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the
Engineer.

In case of OFC cut where it is not possible to pull the cable from either end, the contractor
has to make two pits/ splicing joints required length of OFC supplied by RailTel has to be
put in between two joints. The spacing of joints/ pits shall be depending up on situation at
site and shall be as decided by Engineer. Remaining OFC has to be coiled in both the pits.
Further, joint FRP/RCC markers at each jointing pit have to be provided for identification of
route as well as jointing pit. The precise joint locations so provided should be incorporated
in the cable route plan also.

After the completion of site activities, the CONTRACTOR shall ensure the restoration of the
traffic from the Network Operations Center (NOC) and there after fresh OTDR
measurement & traces (at 1550nm) shall be taken for all spare fibers & submitted to
RailTel.
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After the completion of site activities & hop test, the As-built drawing shall be updated by
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of
cable etc. Position of OFC should be shown from the center of the nearest track in as built
drawing and the length of loop in joint pit after fault restoration shall be incorporated in as
built drawings. The updated final as built drawings of cable route plans in soft and hard
copies shall be made available to Railtel after end of contract period.

After attending the fault & permanent restoration a Fault-Rectification report, jointly signed
by RailTel & CONTRACTOR, shall be generated for the closure of the complaint.

Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by
the Contractor.

In case the site condition is not favorable for the immediate permanent restoration of the
fault, the temporary restoration of the service fibers shall be taken up immediately with the
approval of Engineer. Permanent restoration work will not be considered in breakdown
time unless there is again link break during restoration job. Permanent restoration of joint
is to be carried out by contractor within 48 hrs from time of fault /OFC cut. In case the site
is not conducive for permanent restoration some arrangement of manpower has to be
done by contractor for safeguarding exposed OFC till permanent restoration. No extra
payment shall be given to contractor on account of deployment of additional manpower to
attend the cut. In case of further cuts at exposed OFC location contractor will be
accountable for this additional downtime of OFC link.

OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked
& tested before use at site.

It is mandatory for the contractors to install the jointing chambers and joint markers of
RCC/FRP type after permanent restoration is done and should therefore keep adequate
spare stock. The contractor shall keep minimum two nos. of jointing pit during the
failure/cuts.

In case of any breakdown in the access network/last mile connectivity, Contractor shall be
responsible for obtaining approval at his own cost from statutory authorities like Municipal
Corporation, Development Authorities, Electricity Department PWD, NHAI and any other
concerned authority as required for carrying out the repair.

Drains, pipes, cables, overhead wires and similar services encountered in the course of
the works shall be guarded by the contractor at his own cost, so that they may continue in
full and uninterrupted use to the satisfaction of the owners thereof.

Should any damage be done by the CONTRACTOR to any AC Power mains, utility

pipelines cables or lines (whether above or below ground etc) whether or not shown on the

drawings, the CONTRACTOR must make good or bear the cost of making good the
same without delay to the satisfaction of the Engineer.
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CONTRACTOR shall observe in addition to Codes specified in respective specification

all national and local laws, ordinances, rules and regulations and requirements
pertaining to the WORK and shall be responsible for extra costs arising from violations
of the same.

CONTRACTOR shall have at all times during the performance of the WORK, a competent
supervisor on the site. Any instruction given to such Supervisor shall be considered as
having been given to the CONTRACTOR.

The CONTRACTOR shall employ as many personnel as required to comply with the local
rules and administrative orders governing the Working Hours of Employment the
contractor shall be responsible for compliance with all statutory requirements including
personnel related matters.

Night Work: The contractor shall also work during night time and is required to complete

the work in all respects within the stipulated time. Sufficient lighting arrangements and

precautionary steps shall be provided to safeguard the workmen, public and the Railway

assets and to afford adequate facilities for properly placing and inspecting the material
and the work when the night work is in progress.

The minimum down time shall include time taken in restoration of fault/cut caused by any

means like miscreant activity at day or night, due to work done by Railway or any other

organization, due to development of high losses / break at existing joints, fault caused
due to rodent, ant etc.

In case of partial damage of the cable or development of high loss in the working and
spare fibre or cable cut at any time (day/night) by miscreants or by any agency, the
responsibility of repairing the defective fibre lies with the contractor and included in the
Schedule of Rate (SOR) - A.

In case contractor fails to complete the restoration of link (as per original condition) or
submit OTDR & test records to establish completion of work a penalty as given in the
tender document shall be recovered in addition to the recovery of amount spent by RailTel
in restoration the link as per SOR B rate of the work involved at site.

In no case the Engineer shall be held responsible for the delay in restoration except for
the instance of making availability of OFC (if required) for restoration.

In the event of urgency, the team has to move to adjacent section, if desired by RailTel.
The payment for actual work done, including transportation, will be made as per relevant
items of SOR"B”.

Examination of Finished Work:

When finished work is taken down for the purpose of inspection for any reason, the
contractor shall bear the entire expenses incidental there to in the event that the said work
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is found to be defective. This situation may be applicable to both planned work as also to
emergency restoration.

Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work:

Response Time: The maximum response time is 15 minutes from the time RailTel
informs the team about the failure. Within this time the maintenance team should move
towards the location of fault.

Restoration Time:

The maximum restoration time is response time plus travel time including time for
localization and restoration. In any case, the restoration period including excavation &
splicing should not exceed six hours wherever easy approach roads are available and it
should not exceed eight hours in rural and remote areas where approach roads are
difficult.

In the sections where cable has been laid by HDD method and immediate restoration in 8

hrs is not possible, the maintenance contractor has to arrange:

i) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent pits
to bypass the defective/faulty sub section.

ii) Guarding of overhead section till permanent restoration of cable laid by HDD
Method.

iii)) Restoration of cable laid by HDD method within reasonable time.

o No down time will be considered for failure of cable in HDD section. However,
this is subject to lying of the overhead OFC to restore the link within 8 hours of
the failure taking place.

¢ However, down time of overhead fibre once drawn for temporary restoration of
HDD section, will be considered while calculating the down time for entire billing
period.

In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone
network and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the
CRT shall be imposed as defined in tender document.

Record of Fault Repair Time:

Time taken by the Contractor from the time of lodging the complaint to the representative of
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken
as the lead time for conveying the failure information to the OFC Maintenance Contractor)
up to the time of restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s)
including the traveling time. The Repair time of any fault occurred shall be calculated by
collecting data from respective NOCs of RAILTEL. After restoration of the link, a fault report
is to be generated by contractor and obtained joint signature with RAILTEL engineer for
records. Any pending restoration of link on account of RailTel shall be certified by Engineer
and should not be counted in outage time.
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If the splice loss of all the fibers are not within the prescribed limit, the contractor has to
re-do the splice till the value is achieved failing which RailTel will carry out the work by
itself deducting a defined penalty per fault from the monthly bill. If any failure/fault occurs
in the rectification work done by the contractor within twelve months from rectification and
beyond the currency of contract, due to defective workmanship/supply, the cost of material
under warranty found defective will be recovered from contractor’s dues/deposit available
with RailTel.

During the maintenance or fault rectification work, should any damage occur to the
Railway QUAD and other cables, contractor is liable to pay compensation as demanded
by the Railway authorities.

Monitoring & maintenance at equipment locations:

The supervisor with maintenance team shall carry out preventive maintenance of each STM
64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to
the stations for measurements, the contractor staff shall monitor the condition of the
electronic/electrical equipment installed for any alarms, order wire, battery voltage. Periodic
watering of earths shall be carried out. Cabling and wiring etc. shall be neatly dressed up.

The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for all
O&M activities and new equipment installations & advise the status to nominated RailTel
Officials. The building/pre-fab housing the equipments and its surroundings shall be kept
clean & tidy by the contractor. In case any discrepancies are observed, the matter should
be brought to the notice of the RailTel's Engineer.

The contractor will also check the functioning of Power Plant , Air conditioners and DG sets
in the RailTel POP and report immediately to Engineer in case of defect or if the
temperature at the POP is high. Minor repairs to the Shelter /Building/POP like Water proof
sealing of shelter, repair to DOOR handles, WINDOW/DOOR PACKING etc will also be
carried out by the contractor without any additional payment.

The contractor will test the working of diesel generator by running it for 30 minutes once in
a month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of
lube oil and or diesel oil is required, the contractor will arrange the same from the nearest
petrol pump/depot approved by the Engineer. The cost of lube oil/diesel oil will be
reimbursed by RailTel as per actual on production of the receipt. In addition to it, 5%
payment will be made towards cartage charges. Consumption of Diesel oil shall be verified
based on the hour meter reading provided on the diesel generator. The Engineer in the
sections has to maintain a register to keep record of time of failure of electricity, start time
and off time of D.G. set, total running hours of DG set etc.

The contractor shall ensure attention to electrical problems associated with 230 V AC
supply. The cost of material used in the rectification will be reimbursed as verified from site
of work.
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Contractor shall also carry out wiring and installation of associated fittings etc. for extending
data circuits to customer or as advised by Engineer as and when required, utilizing existing
man power resources. Accordingly one technician shall be available in the maintenance
team, trained in this type of work. All required material shall be made available by RailTel.

Maintenance Plan:

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of
the network including the details of the man-power and equipments proposed to be
located at different sites to cover the jurisdiction as described in "Annexure-A (a, b & ¢)",
the communication facilities, the planned maintenance bases and the detailed plans to
fulfill the tender conditions.

The CONTRACTOR shall submit the list of manpower, machines, equipments and
consumable items with quantities suitable to meet the contractual requirements for the
jurisdiction described elsewhere in the tender document along with the Tender and make
available resources to RailTel officials for inspection, maintenance and corrective
measures as and when required.

Entry pass shall be issued to the representatives of the contractor by RAILTEL from the
respective maintenance stations for handling all maintenance work in Railway area.

Submission of monthly & emergency report as desired by Engineer in the Performa
specified by RailTel will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC
and HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot
or designated stores. All other materials including splicing enclosures shall be arranged by
contractor including Joint enclosure, Joint chamber and route marker of RCC/FRP free of
cost. The material shall be picked up by the contractor in advance from nearest RailTel's
depot and shall be accounted with reference to the specific incidence of fiber cuts. The
transportation cost on differential distance from nominated store shall be arranged by
RailTel.

Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for
holding pipe over bridges/culverts etc meeting the specifications as detailed under the
Technical specification of the tender document shall be done only after approval of TM.
Contractor has to keep stock of above items up to the satisfaction of Engineer.

The material issued to the contractor and remaining unutilized after completion of the job

shall be returned back to RailTel's designated stores at the end of contract period. A
monthly material statement shall be submitted to the Engineer by the contractor.
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2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the
maintenance period, joint shall be properly buried with its top cover being at least 0.6 mtrs
below the ground level.

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team
contractor shall be mandatory to assess the progress of work and for pin-pointing the
constraints to ensure the quality and speed of preventive/ protective maintenance work.

2.13 Taking over the section for maintenance:

a)

b)

d)

e)
f)

g)

There should be a proper handing over/taking over of outgoing and incoming
contractor. The fiber parameters should be at least as good as or better than these
were at the time of taking over the sections by outgoing maintenance team.

The contractor shall complete the OTDR measurement (& power measurements to
find out criss-cross of fibers) of all the block sections for all the fibers and submit a
joint statement duly signed by the contractor and RailTels Engineer indicating the
faults to be attended for making good of all the non-working fibers. This process
shall be completed within 90 days from the date of deployment. As one time drive,
all criss-crossing of fiber to be got removed by the contractor to save downtime
during failure rectification. This will be done in close co-ordination with Engineer of
RailTel.

The Engineer shall also advise the contractor of the faults to be attended to make
the fibers good at the cost of RailTel. A separate work Order will be issued by
RailTel for such work. This shall be completed in 90 days from the date of advice by
RailTel. The payments of the above work will be carried out as per SOR B rates
given in the tender.

In case the contractor fails to submit the joint report indicating the faults, criss-
crossing the fibers to be attended within 45 days

days from the date of Deployment of team, a defined penalty will be imposed.
Maintenance of all the fibers shall be the sole responsibility of the contractor.

On completion of the contract, the OTDR measurement shall be carried out on all
spare fibers to ascertain the condition of cable, which should be same or better than
the condition of the cable taken over by the contract at the beginning of the contract
period. In case there is an increase in the number of fiber events at the time of
handling over vis-a-vis the number of events at the time of taking over (events/faults
more than .5 db), the cost of rectification will be deducted from the final bill of the
outgoing team as per the SOR-B rates, the security amount held may also be
forfeited. Besides this, OFC route drawings handed over to the contractor at the
time of award of work shall be updated fully and submitted to RailTel, both in Hard
and Soft copy as given by RailTel incorporating the various changes occurred
during the contract period. No dues certificate shall be submitted by the contractor
at the time of final bill for SOR-A and SOR-B.
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h) On the advice of Railtel, Tenderer will arrange the separate rectification team for

rectification of all the OFC faults and make the fiber good without affecting the
regular maintenance as per the scope of work.

Maintenance of Wi-Fi Network :

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi network
consisting of Fiber, Switches, UPS, Battery, APs, LAN, Power Cables etc. This shall
include but not limited to undertake all required preventive measures. However, R&R
(Repair & Return) of the Wi-Fi assets will be Railtel's responsibility.

The diploma engineer of the contractor meant for Wi-Fi will also work under the
guidance of MPLS NOC.

SOR B Items & Methodology For Operating :

Beside regular maintenance the Contractor has to work for improvement of fibre and for
Cable route strengthening work under “SOR — B”, as and when communicated by
authorized representative of RailTel in writing. The SOR for respective items to be
executed in Schedule- B which are enclosed to this tender document. Along with the
items the rate for each item is also indicated. If the items are executed, the contractor
shall be paid as per rate indicated in Schedule-B.

a. Engineer of the section shall prepare the estimate for faults to be attended as per
2.13b above, get the approval of the Competent Authority of RailTel and advise
the contractor, in writing, to carry out the work.

b. Separate work order shall be issued for each rectification works (as per clause
2.13 & 2.14) to the contractor (successful tenderer) as per SOR B rates given in
tender document.

c. Completion period will be specified in work orders as per site condition & nature of
urgency.

d. In the event of failure of Contractor to complete the work within 90 days from the
date of issue of such order, Penalty will be imposed as per rule and the work will
be entrusted to outside agency, implication if any, arising due to execution of the
work by outside agency will have to be borne by the CONTRACTOR i.e. no claim
for compensation will be entertained. In case of repeated failure to take up SOR-B
work, contractor can be terminated.

CONDITIONS OF CONTRACT

The CONTRACTOR may quote for one or more OFC sections under jurisdictions
described in "Annexure-A".

Before quoting, it is advisable that the prospective Tenderer shall make themselves fully
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conversant with the locations, OFC routes and types of jobs in details to be carried out
therein as per the tender requirement, so that they clearly understand the scope of work
and assess the requirement of resources to complete the work in scheduled time.

The CONTRACTOR is deemed to have understood the conditions of existing OFC routes
like terrains, various crossings, access details, on-route RailTel’s maintenance bases etc.,
by visiting the sites and collecting first hand information before submission of the offer. In
case of any doubt, the clarification may be taken from the RailTel before submission of the
offer.

The Contractor shall be totally responsible for the successful execution of the OFC route
maintenance contract.

The contractor shall not sub-contract whole or any part of the work.
The data provided in the Tender document shall be used by the Tenderer for reference and

information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy
himself in regard to accuracy of data.

The CONTRACTOR shall be responsible for making an arrangement at each maintenance

station for excavation works, testing, measuring, splicing equipments, unskilled/skilled
manpower, transport facilities for their teams & other logistic supports required to maintain
end-to-end OFC connectivity in physical layer as per the contract.

The responsibility of the CONTRACTOR shall include provision of preventive measures of
OFC routes to avoid damage and cut, deployment of manpower, supply of required
materials, erection, installation, testing, documentation, including the related civil works
necessary for ensuring the complete end-to-end OFC connectivity in physical layer as
described in the tender document at no extra cost to RailTel.

The material used & workmanship shall satisfy the applicable standard Specifications.

RailTel shall be entitled to reject the goods, materials and work executed by the contractor,
which may not be conforming to the specifications within a reasonable time of installation
of the said goods and materials and charge the contractor for all expenses direct and
consequential, incurred thereby.

Where it is mentioned in the specifications that the CONTRACTOR shall perform certain
work for completing the job in totality, it is to be understood that the contractor shall do so
at his own cost and contract price shall be deemed to have included cost of such
performances and provisions so mentioned.

The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes,
helmet, hand gloves, safety goggles, rain gears etc to their personnel working.

During any construction work in public places, all precautionary caution boards, barricading
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sheets as per standard laws & rules to be used by the Contractor.

During the course of execution of the work, if any discrepancy or inconsistency, error or
omission in any of the provisions of the contract is discovered which needs to be clarified,
the matter shall be referred to Executive Director/RailTel who shall give his decision in the
matter and his decision shall be final and conclusive.

The contractor should ensure that the team employed by him shall not move or trespass to
areas other than the site(s) required for the execution of the work. Under no circumstances
the Contractor should infringe and carry out the work which hampers the Operations and
Safety of the Railways, train movements and damage Railway assets. The contractor is
responsible for the safety of team members while executing the work in  the Railway
areas.

The Contractor shall submit along with the offer the list of the number of personnel who will
be available permanently for the maintenance works of RailTel. This should include details
of technical qualification & minimum experience.

The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall
carry out all instructions given to him or his representatives during inspection.

Any work not conforming to the execution plans, standard specification codes or
engineering
practices shall be rectified by the CONTRACTOR at his own cost.

Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

The CONTRACTOR shall provide the complete details of planning for items/materials,
test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as
mentioned in Annexure-A and B with the offer.

The CONTRACTOR shall observe in addition to codes specified in respective specification,
all national and local laws, ordinances, rules and regulations and requirements pertaining
to work and shall be responsible for any extra costs arising from violations of the same,
which shall be borne by the Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to
maintain the secrecy of all documents/information/drawings etc provided by RailTel during
the period of contract and shall handover all the documents back to the RailTel
immediately after the termination of the contract.

In case Engineer feels that the contractor is not able to execute the work to the satisfaction
of RailTel, RailTel shall at its own discretion can engage other agencies for that
incident to ensure the smooth execution of the job at the risk and cost of the contractor,
after duly informing him telephonically or through SMS, followed up by a letter.
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The CONTRACTOR shall be solely responsible for making available for executing the
work, all-requisite construction equipment, special aids, tools, plants and testing equipment
and appliances. Such construction equipment etc. shall be subject to examination by
RailTel for approval for the same. Any discrepancies pointed out by the RailTel shall be
immediately got rectified, repaired or the equipment replaced al-together, by the
CONTRACTOR.

The representative of the CONTRACTOR shall take care for not to tamper with the
RailTel's installed equipments in the RailTel premises.

Access to the RailTel's facilities shall be allowed to the authorized persons of the
CONTRACTOR only with the prior intimation to RailTel's Engineer.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either
RailTel's Network Operation Centre (NOC) or the Engineer as indicated through telephonic
communication, e-mail or through fax. For this the CONTRACTOR shall provide RailTel
with the contact number, both landline and Mobile & e-mail address / Fax no. within 10
days from the award of the contract.

The locations of repeater/cable route are indicated on the as-built drawings to be supplied
by RailTel after award of contract to a successful Tenderer. However, It is advisable that
Tenderers must visit site to familiarize themselves with all constraints, restrictions, access
requirements and available infrastructure. The CONTRACTOR shall not be eligible for any
adjustment in cost and time, on account of any lack of data regarding above. The
Contractor may visit the OFC route and satisfy himself before quoting the rate. However,
the route details mentioned in Annexure-A are enclosed for reference only.

While executing the job at site by the CONTRACTOR, penalty claimed against any
damage caused to the infrastructure of RailTel & other parties shall be borne by the
Contractor.

Tenderers are advised to submit their quotations strictly based on the terms, conditions,
and specifications in the tender document and not to stipulate any deviations.

Calibration of test and measuring instrument — instruments should always be calibrated,
instruments like OTDR/splicing machine/power meter to be jointly tested & report signed

once every month.

The CONTRACTOR becomes defaulter on the following conditions:

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours.

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts.

3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor.
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In the event of RailTel receiving notice from any statutory authorities or from external
agencies on account of loss/damage to their property due to the acts of Contractor.

During the contract period, if the CONTRACTOR has defaulted more than once or the
defaulting case of the Contractor is severe, then RailTel has the right to terminate the
contract and forfeit the security deposit, if deemed necessary.

ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm
till the completion of entire period of contract, and no Price Escalation shall be payable on
any ground.

Contractor (successful tenderer) is accountable for timely payment to staff employed by
him for the contract.

The contractor shall indemnify the Company against all losses or damages, if any, caused
to it on account of acts of the personnel deployed by him. The contractor shall ensure
regular and effective supervision and control of the personnel deployed by him and giving
suitable directions for undertaking the contractual obligations.

4. PAYMENT TERMS:

FOR “SOR -A” items:

4.1 As per provisions of tender document,payment will be made by Railtel on verification of
work by respective Asstt. Manager/Deputy Manager/Manager/Sr.Manager of the section.The

bi

Il in original will be accepted for payment by the Territory Manager( or any other Railtel

official authorized by ED/Railtel/N.region ) mentioning date of signature and the amount to be
paid. Submission of bills within15 days for previously completed two months period is
mandatory failing which a penalty as defined shall be charged. Bill of SOR-B and its status
shall be sent along with next billing cycle of SOR-A.

4.2

4.21

422

Even though the maintenance charges are worked out on a monthly basis, the
CONTRACTOR shall be paid once in two months for the maintenance charges for two
months period subject to submission of bill along with defined documents.

6 identical billing cycles of 2 month period each will be considered during any financial
year. The period should be viz. April to May, June to July, Aug to Sept, October to
November, December to January & February to March.

If the date of LOA is not coinciding with the beginning (1st date of the month) of any period
(i.e. 1% April/1* June/1® August etc) , the first billing period from the date of issue of LOA will
be taken till closure( last date of the month) of instant 2-month period. For example if LOA is
issued on 10" April, the first billing cycle shall be from 10™ of April to 31%' May allowed to be
taken proportionately. Subsequently, the billing cycle will continue with the regular 2 Month
billing period .
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Cumulative Repair time is defined as the total time taken in each billing period of

consecutive two months where the link is not available for service in the jurisdiction of the
contractor. This does not include the time taken for planned works. If the OFC has to be cut
and spliced for a planned work the working fibers shall be made available within 2 hours
beyond which the time shall be added to the Cumulative repair time, unless otherwise
authorized by RailTel’s Engineer. For the situation like flood, fire etc., beyond the control of
contractor. Unforeseen circumstances to be decided at the discretion of RailTel, the extra
time taken for repair may not be added in the cumulative repair time.

The amount payable against the maintenance charges is dependent upon the Cumulative
Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred
during each billing period of consecutive two months. Accordingly, the value of the
maintenance charges per month shall be decided as per the following:

Cumulative Repair Time of the faults in each billing period of consecutive two months Upto
6/8 hours for backbone network and 8 hrs for city access network as applicable: 100 %
payment of monthly maintenance charges. However, cost of JE over and above one set (2
nos) in two months (one JE per month) may be reimbursed along with cost of joint pit as per
the SoR-B rates. Cost of JE or JE and Joint pit (material only) has to be reimbursed beyond
2 nos in bi-monthly bill in case of city access network only to be maintained by the
contractor free of cost.

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative

repair time of the faults in each billing period of consecutive two months exceeds by 2 hours
or part thereof.

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the

Cumulative repair time of the faults in each billing period of consecutive two months
exceeds by next two hours or part thereof

4.4.4.3 The following documents must be submitted duly certified by the RailTel's Engineer along

with the bill for payments for the respective sections:-

1. Month wise cumulative repair time taken.

2. Any other Recovery for contractor’s fault.

3. Certificate showing the due Payments have been made to all Team Members by the
Contractor as per the prevailing minimum wages act. The tenderer shall furnish an
undertaking that he shall indemnify RailTel, being the principal employer, in the event
any liability pertaining to employee of tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer.
(Copy ABD available with Engineer shall also be corrected). There should be PF A/c &
ESI registration No. with the contractor and copy of ECR should be submitted. All the
statutory provisions have to be made by the contractor.

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount for
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the billing period. In case an agency is repeatedly touches the maximum level of penalty in
consecutive billing periods, it will be treated as default and the contract may be terminated
(The idea is to discharge the work in accordance with the contract efficiently rather than
having major lapses and keep paying penalty repeatedly).

Price Variation: Price Variation will not be allowed during the currency of contract.
No advance payments will be made.

FOR SOR B item:

4.6.1

4.6.2

4.7

5.

5.1

5.2

5.21

5.2.2.

100% payment will be paid after completion of work and on certification of RailTel
engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B within
3 months

Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of
the work. Delay may be condoned on request of contractor, if the delay is beyond
contractor’s scope i.e. Railways/State Govt. Authorities permissions, Natural Calamities like
flood etc.
Warranty period: All material supplied / used and the work done by the contractor shall be
guaranteed against the defective manufacture/workmanship for a period of 24 months. Cost
of such defective material shall be recovered from subsequent bills or from 5% amount held
(in case validity of contract is over).

TECHNICAL SPECIFICATIONS
INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc
or flame) at the interface between two butted, pre-aligned fibre ends, causing them to
soften and fuse together, will be used on RailTel's network.

STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

There are various types of joint enclosures available in the market. The procedure for
assembly of joint enclosure is described in the installation manual supplied with straight
joint enclosure. This includes the following:

a) Material inside joint closure Kkit.

b) Installation tools required.

c) Detailed procedure for cable jointing.
d) Procedure for re-opening the closure.

The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of
TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by
RailTel. The joint shall be protected CC/Fiber chamber (FRP) as approved by Engineer.
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Upkeep of associated assets like Power Plant,Air
conditioners,
Voltage stabilizers, Change over unit
, D.G.Sets, Shelters,Earthing
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SCOPE OF WORK

(A)

At the time of taken over the section from outgoing maintenance agency, a station wise
Joint inspection will be done by RailTel Engineer & Contractor representative to check the
functioning of different equipments like Air Conditioners, DG sets, earthing ,power plant
and shelters and defects/faults are to be recorded jointly within 30 days from the date of
start of maintenance and submit the report about the status of associated equipment within
30 days else it will be deemed that all the equipments installed are in working condition and
responsibility for repairing will rest on contractor. One time cost of repairing/replacement of
faulty/defective equipment will be borne by RailTel on actual basis.

Subsequently the contractor shall be responsible for proper & timely upkeep of the
associated equipment

Payment at actual shall be made for parts/components replaced for proper upkeep of
associated equipment.

Upkeep of Power plant equipment:

The contractor will do proper up keep at least once in a month at each station which will
consist, but not limited, of the following:

Battery Charger:

1.

Testing of Auto changeover of SMRs.

2. Checking of current setting as per load.

3. Checking of input & output voltages and recording the same as per format given in the
maintenance manual.

4, Checking of extension and reporting of alarms to NMS, wherever provided.

5. Checking of proper connection of input and load cables and distribution amendment
provided.

Battery Set :

1. Checking and recording of individual cell voltages as per format given in the maintenance
manual.

2. Checking of conductance of each cell with battery tester once in a quarter supervised by
RailTel Engineer.

3. Cells whose voltages/conductance is found to be below prescribed value should be noted

and Engineer advised.
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Checking of battery voltages at equipment end.
Checking of proper connection of load cables.
Cleanliness of battery cells and bank.
Checking of sulphation/physical damage

Upkeep of Air Coditioners,Voltage stabilizers and Change over unit:

Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC,
Voltage stabilizer, and change over unit at least once in three months time (if required
more frequently).

In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective
measures have to take to attend/rectify the failures within 48 hrs failing which penalty of
Rs. 200 per day will be levied.

Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be
returned within 3 days of carrying them outside the premises of RailTel and reinstalled by
the AC mechanic.

The contractor will utilize services of trained A.C. mechanic for checking and attending the
faults at site at his own cost .

Defective window type machine should be got repaired within 48 hours from nearest

township in case minor defects. However, split type machine has to be maintained/

repaired by deployment of Air-Conditioner mechanic at site. The transportation cost
for carrying the breakdown machine to and fro will be on contractor’s account.

Over-hauling of the Room AC machines is to be done once every year during winter.

The full functioning of change over unit, wherever provided, should be checked once in a
quarter.

A history register is to be maintained to keep record of repair/repairable spares, schedule
breakdown details etc.

Payment, at actual, shall be made for all parts / components (including Gas filling)
replaced.

Upkeep of Diesel Generator Sets:
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Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in
one month time. This will consist of (but not limited to) the following:

Testing on load.(1/2 Hour on load ,once in a month)
Testing of Auto start in case of AC failure.

Checking of Hour meter readings.

Checking of diesel oil/engine oil level/air filters.
Testing of Battery voltage of DG and its charging.
Cleanliness of the DG set.

Checking of frequency on loads.

Checking Voltage and Current on load.

Checking of DG earth resistance

water level in radiator (wherever applicable).

T Te@ 0000

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and
attending the faults at site at his own cost.

All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the
contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on
production of bills plus 5% towards cartage charges to contractor.

The breakdown machine is to be attended and rectified within 72 hrs failing which penalty
of Rs. 500 per day will be levied. Quality of service to be performed should be entire
satisfaction of RailTel engineer.

Any component of DG set taken for repairing/ replacement should be returned within 3
days of carrying them outside the premises of RailTel. The component after due repair
should be reinstalled within 3 days from the date of taking the defective component.
Removal, refitting of the same shall be done under supervision of train / authorized D.G.
mechanic brought by the contractor. The contractor will also be responsible for carrying the
defective component for servicing at workshop etc.

A history register is to be maintained to keep record of repair/repairable spares, schedule
breakdown details etc.

Upkeep of Shelters/Building:

The contractor will do the proper upkeep of shelter once in three months which will consists
(but not limited to) of the following:

Checking of leakage of water and repairing of the same.
Tightening the nut & bolt of the shelters in case of loose.

Minor repair of shelter if any.
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4. Checking of condition of doors, windows and locking arrangements

5. General cleanliness of shelter once in a month.

(E) Upkeep of Earthing Arrangement

The contractor will do the following activities as per schedule given below:

1. Watering of the earth pits on every visit ( at least once in a month).

2. Checking of the physical connections at equipment ends.

3. Tightening of nut/bolts once in a quarter.

4, Measurement of earth resistance once in six months under supervision of RailTel

Engineer. At least one measurement shall be done during peak summer.
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Jurisdiction of OFC Maintenance Sections

a)

Annexure-B

The OFC section shall have at least one maintenance team stationed at the team headquarters. List of
maintenance sections where the maintenance teams are to be deployed is furnished below:

S | Section Length Bimonthly | Team Type Tender Number
N Mainline Branch | Access allowed head of
Line Fibre/ | cymulative | quarters | OFC
LMC o ge
repair time
in hrs.
1
0 %25551? Tender No RailTel/
Pathankot- & uhp- | Tender/OT/NR/O&
Jammu- 181 13 8 Jammu SVDK) | M/18-19/24
Udhampur-
Katra 18 F
(JAT-
UHP)
2 15
Tender No RailTel/
JUC-ASR- 86 |0 3 AMRITS 9y Tender/OT/NR/O&
PTK AR F |l m18-19124

b) The list of window/split type room air conditioning machines and their section wise location as tabulated
hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the sections.

S | Team Mak [()j; Date of es:ablhs Auto
N | HO Station o Model cit AC type ‘Installat (5KVA seque
y ion ) ncer
1| JAMM NIL NIL NIL | NI | NIL NIL NIL NIL
U L
Tender No RailTel/ Tender/OT/NR/O&M/18-19/-----
2 | AMRIT | AMRIT | BLU NA 2T | TWIN-TYPE, | NA 02 NOS. | NA
SAR SAR EST WINDOW
AR
3 | AMRIT | BEAS VOL NA 2T | WINDOW 06/18 01 NOS. | NA
SAR TAS
4 | AMRIT | PATHA | WHI | NA 2T | SPLIT 12-7-18 01 NOS. | NA
SAR NKOT | RLP
OOL
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Annexure — B1

Minimum Man & Machine/Equipments required to be engaged under one Maintenance

Team:

(@)
1.

Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate
with relevant Experience in field work,) additional experience in the field of AC machine,
DG sets will be desirable

Technician for Splicing & Measurements (main splicer).

Electrical Technician for Power Plant, DG sets, AC unit, wiring etc

Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling
(one Man for about 50kms beat). However the contractor has to deploy extra manpower for
as and when needed during any Railway work or other agencies work in the section.

Bike patrollers for surveillance in city access cable area for 50 Kms.

Un-skilled manpower for trenching etc. as and when required.

Driver of the vehicle.

Two Diploma Engineer (ECE/CSE/IT) for the entire section of 395 km for up keep of Wi-Fi

system provided in the section. The engineer will be provided with Team HQ at Amritsar &
Jammu.

Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines and
stores ,Vehicle shall be in good working condition should not be more than three years old.

Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement like
emergency light/gas light.

Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make.
Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make.

OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make.
OFC cable Route Detector

Spare battery with charger for splicing machine.

Cable Splitter for vertical cutting of PVC sheath & armour
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9. All sorts of patch-cords and connectors for the purpose of measurement

10. Duct Cutter

11. Road-o-meter.

12. Clamp type earth megger and clamp type AC/DC multimeter

13. Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.)

14. Tool/Tackles kit.

15. Blow lamp/ hot air gun for sealing joint closure.

16. 1 Km length dummy fiber spool.

17. 500 m Aerial OFC having 12 fibers.

18. Rexene/Polythene & Umbrella cover etc.

19. Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make

Note: OFC test and measuring instruments must have been calibrated in a year once from
an established national Testing Organization/ lab. Upto date Certificates should always be
available.

Manpower and equipments should be available with the maintenance teams round the clock as
listed above. However contractor can add more manpower & equipments for speedy maintenance
& minimizing downtime without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by
the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except

sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list
given above), penalty as defined will be deducted.

No man power or equipment can be changed without prior ascertaining the suitability by the
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.
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Annexure-C

Penalty to be imposed for the non-compliance/defenciency in the maintenance of OFC, AC

and DG covered under this maintenance contract:

S Description of deficiencies Penalty
No.
1 Non-submission / non-modification of as built | Rs. 1,000/- per fault
drawing (Only modifications made to be
submitted)
2 Non-submission of OTDR traces to be taken Rs. 5000/- per section
before and after rectification of cable fault /cut
(involving two joints).If OTDR traces is submitted
within next billing cycle, the penalty will be
returned back to the contractor.
3 For provision of joint pit within 30 days, no
penalty. From 31 day to 60 days, penalty of Rs.
5000/- per joint pit and from 61 days to 90 days
penalty of Rs. 10,000/- per joint pit. After 90 days,
case will be considered for termination.
4 Swapped fibers not restored (involving at least Rs.5400/-
one joint)
5 Cable laid during fault restoration / rectification | Rs. accepted rate of respective SOR - B
(small length) at lesser depth without protection. +20%)
6 Cable laid temporarily over bridges and leads to | Rs 2 x (accepted rate of respective SOR
subsequent failure (involving two joint). -B+20%)
7 Splice loss of all fibers not within prescribed limit | Rs 6000/ -
(0.05 db per splice)
8 In case MTTR exceeds the prescribed restoration | Rs 5000/- per two hours or part thereof.
time for the section 6/8 Hrs Bi-monthly for
backbone network and 8 Hrs for access network)
9 Unavailability of communication with maintenance | Rs.1000
team/patroller
10 | Non-Submission of OTDR reading and Power | Rs.5000/- per section+ Rs. 2500/- for
meter readings of all fibers (Once in a four | every week or part thereof till the next
month). periodical report falls due
11 Failure or non availability of Transport/Vehicle. Actual cost of hiring alternative vehicle+
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Rs. 1000 each trip from monthly bill.

12 | Non Submission of joint report indicating the fault | Rs.2500/- per week or part therefore
to be attended within 90 days from Date of | beyond 90 days up to next 45 Days from
deployment of team the date of deployment of the team.

13 | Non Submission of bill for previously completed | Rs. 200/- per week beyond 10 days upto
two months within 15 days of completion of billing | next billing cycle, subsequently Rs. 500/-
period. per week.

14 | Absence of Engineer/Supervisor/ Technician/ Rs. 200/- per day each for patroller and
Splicer/ Patrolmen from site.(indicated in item (a) | assistant splicer and Rs. 1000/- per day
1 to 8 of Annexure-B). each for Engineer, supervisor & Splicer (If

the person is under sanctioned leave
then it should be in knowledge of
Engineer and contractor should deploy
another person in place of absent
person).

15 | Non availability of Vital equipments Rs. 500/ per day

16 | If foot /bi-cycle patrolling not done Rs.600/- for one time-per block/sub
section in a month( i.e. if foot patrolling
not done in a month for one sub/block
section penalty per month imposed will
be 3X600 = Rs. 1800/- per month since
three times in a month to be done)

17 | Non-execution of SOR-B work within 3 months 20% of the cost of SOR-B work from
SOR-A bill of that period (work
communicated in writing by authorized
representative of RailTel)

AIRCONDITIONER MAINTENANCE
18 | Breakdown duration exceeding 48 hrs Rs 200/- per day
DG SET MAINTENANCE
19 | Breakdown duration exceeding 72 hrs. Rs 500/- per day
20 | Upkeep of shelter/earthing arrangement /power | Rs. 200/- per day per location.

plant etc.
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21 Joint Marker Penalty Rs. 1000/- per joint marker for
non provisioning of Joint marker within 30
days

22 Criss crossing of fibers during carrying out the | Rs. 2000/per joint

SOR A works.
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Schedule of Rates “SOR-A”

Deployment of maintenance teams in Jallandhar-Amritsar-Pathankot-Jammutawi-

Udhampur-KATRA section including all LMC’s(395 Km) (two teams) for

maintenance of OFC cable network, Wi-Fi Network and associated equipment etc.” for a
period of 3 years and extendable by one year on same terms & conditions as detailed
below

a) For OFC maintenance :

SN Description Length of | Estimated Total Est.
section | Maintenance Maintenance
in RKMs | charge in Rs. charge in Rs.

of the section for the section
per in three years
month(Including
taxes)
1 | Maintenance charges for OFC cable, Wi-Fi
system and up keep of associated gears etc.
as per terms & conditions given in the tender
document .
395 3,22,929/- 1,16,25,461/-
This also includes provision of one exclusive
diploma engineer per maintenance team for
maintenance of Wi-Fi system provided at
stations.
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Schedule of Rates -“SOR-B”

For OFC Route strengthening works:

. Unit Rate
SN | Item Description Unit (Rs.)
Supply & installation of jointing pit as per drawing with
cover and required trenching to ease out cable/duct.
FRP/ (The joint chamber should be of the size of outer dia
1 RCC 1100 mm, Height -600 mm (2 pieces of 300 mm each). | No
Chambers The thickness of the wall should be 50 mm and each
piece of the chamber should have suitable groves to fit 3879.22
each other).
FRP/ . i
2 RCC Supply and fixing of cable route markers as per drawing. | No
Route Marker 250.63
3A | Concreting Concreting for protection of OFC cable CuM 2856.71
Supply & laying of 50 mm dia Gl Pipe 1S1239 medium 387.97
Gl (Pipe on grade with holes drilled as an anti theft measure
4A RCC Bridges) coupling etc. on bridges/trenches/other surfaces with | Mtr
CC at every 1m as per drawing. Concreting rates shall
be separate as per item 3A.
Supply & laying of 75 mm dia Gl Pipe 1S1239 medium 672.09
G.1.(Pipe on grade with holes drilled as an anti theft measure with
4B . . threads on either end for coupling etc. And suitable 5 | Mtr
Girder Bridges) . .
Mtr. Gl clamps as per site requirement on
bridges/trenches/building entry/other surfaces
Trenching to a depth of 1 mtr and appropriate width for 91.71
Trenching pipe/duct/Cable and backfilling after laying OFC/duct.
5A | (1Mtr with | This includes provision of 9 bricks / mtr & Fixing of route | Mtr
bricks) marker of RCC/FRP embossed “RailTel” and painted
with Orange, as per specification.
Trenching Trenching to a depth of 1.2 mtr and appropriate width 62.40
5B for pipe/duct/cable and backfilling after laying OFC as | Mtr

(1.2Mtr depth)

per specification.(Normal Soil)
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Trenching to a depth of 1.2 mtr and appropriate width 91.03
for pipe/duct/cable and backfilling after laying OFC as
per specification.(Hard Soil)
5C | Hard Rock Cutting hard rock for 0.3 mtr depth of trench Mtr 235.48
6 Sand filling Providing .dry sand in FRP/RCC joint chambers up to NO. 652.85
400mm height
. Laying of OFC/ QUAD Cable in trench and through 8.82
7A | Laying of OFC HDPE/GI/RCC pipes where ever necessary. Mir
Laying of HDPE | Laying of HDPE duct in trenches. Supply and pulling of 7.08
7B . Mtrs.
duct nylon rope through it.
Supply of optical Fibre splicing (Joint) Enclosure (24F) 5350
for loose tube complete with all accessories as per TEC
specifications no. TEC/GR/OJC-02/02 Sept 2003 or
latest with the following additional features. The Joint | No.
OFC Joint Enclosures must be of Raychem make model FJC-400
8 Enclosure or VXL make model VT-200 or 3M make model 2179
CD HS S4 only
Rectification & re-splicing of existing mid section OFC 3096
joints. This includes supply and provision of joint repair | No.
kit & sleeves
Repair of | Repair of existing OFC Terminal Joint (24 Fibre). This 4036.22
9 Terminal OFC | includes Splicing of all the 24 Fibres./dropping of | No.
Joint. fibre/pigtail as required.
Horizontal Horizontal Drilling at a approximately depth of 1.65/1.2 258
10 Drillin m below the formation level of the earth including | Mtr
9 insertion of DWC pipes along with couplings etc.
Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 161.06
11 | DWC Pipe Part Il in 30 mtrs lengthwith with 2 snap fit couplers for | Mtr
jointing Each 30 mt coil length.
12 Additional transport charges for attending failures in 9.25
Vehicle for . L Kms
Adjoining section adjoining section in emergency
Rectification of | Excavation of trench or opening /finding the existing 5462.29
high loss/break | joint pit appro. 100 mtr as a preparation for
13 | of fiber in | testing/rectification of fiber and its reinstatement by No.
existing joint | backfilling sand and ramming of excavated soil etc
enclosure.
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Transport-ation Transportation of OFC cable/HDPE duct drum Drum 11.82
14 | of Cable / HDPE Km
Duct
Pulling of aerial | Pulling of aerial OFC with 4 mm G.l. wire support 22.98
15 | .. RM
fiber clamped at every 1 Mtrs approx..
OFC route tracing & submission of corrected cable route 1528.09
plan ( soft copy in CD and two hard copies). Cable
16 t?:g': route Route plan should contain LC | Km
9 gates,culverts/bridges,joint chambers, stations, offset,
depth of cable at every 100 mtrs
Trenching to a depth of 1mtr below rail/Road/Platform 271
17 Track/Road/Platf | level , placing of G.l.Pipe( as per IS 1239 pt.I & pt.ii), 50 Mts
orm crossing mm dia.(inside) in the trench made, backfilling and
ramming
18 Protection work | Supply and provision of Channels, clamps, Mits/no 568.30
at bridge/culvert | fixtures,Troughs,nuts & bolts etc.
Splicing and termination of 48 Fiber OFC and testing. | No. 12963.52
- This includes excavation of pit and its back filling & all
19 | Splicing ) - :
relevant type of materials for splicing. ( Splice
enclose supplied by RailTel)
Drawing of Armored/non armored 12F OFC on the poles | Mts 19.86
Drawing of | using suitable fixtures (as per the type of poles). After
20 | Armored 12F | completion of drawing of OFC, all the 12 fibers should
OFC be tested. If any break/high loss even observed, the
same shall be rectified by the agency without extra cost
Releasing of | Releasing of O/H cable from electrical poles and | Mts 5.70
21 " .
O/H cable depositing of material in store.
Finishing exterior wall surface with water based
ACRYLIC EMULSION PAINT (elastometric) of approve
quality and shade of ICI Dulux weather shield
Paintin of Max/Asian’s Apex Ultima exterior emulsion/Nerolac
22 9 Excel acrylic paint or similar approved make of | SFT 10.96

outdoor assets

elastometric paints in two or more coat as required for
all outdoor assets like prefeb /building, channels and
other protection equipment on steel girder bridges etc to
be painted as per IR telecom manual.

Signature of the Tenderer with Stamp
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INDEX
SECTION-II
S No Subject
1. Instructions to Tenderers

& Conditions of Tendering ( GCC)
2. Special conditions of Contract

3. Forms, Proformas & Drawing of Tender
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING (GCC)

INDEX
PARA SUBJECT
1. GENERAL INSTRUCTIONS
2. INTERPRETATIONS
3. LOCAL CONDITIONS
4, COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &
DRAWINGS
5. EARNEST MONEY
6. SUBMISSION OF OFFERS
7. UNIT PRICES
8. VALIDITY OF OFFER
9. RATES DURING NEGOTIATION
10. OPENING OF TENDER
11. NON-TRANSFERABILITY AND NON-REFUNDABILITY
12. ERRORS, OMISSIONS & DISCREPANCIES
13. WRONG INFORMATION BY TENDERER
14. QUALIFYING CRITERIA
15. SYSTEM PERFORMANCE GUARANTEE
16. EVALUATION OF OFFER
17. AGREEMENT
18. TENDERER’S ADDRESS
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERIN

1.1

1.2

GENERAL INSTRUCTIONS

Tender is invited by the Executive Director/Northern Region on behalf of M/s RailTel
Corporation of India Limited forthe work as defined in preamble para 1.

The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work,
Description of work & SORs, all Annexure & Forms and Corrigendum & Addendum
etc, if any, shall, hereafter, be collectively referred to as the "Tender Document".

INTERPRETATIONS

The following terms wherever occurring in the tender Document and wherever
used throughout the execution of the contracts, shall, unless excluded by or
repugnant to the context, have the meaning attributed thereto as follows:

"CONTRACT" Means the Contract resulting from the acceptance by the Executive
Director of this Tender whether in whole or in part.

"CONTRACTOR" Means the successful Tenderer, i.e. the Tenderer whose Tender
has been accepted either in whole or in part.

"CONTRACTOR’s REPRESENTATIVE" Shall mean a person insupervisory capacity
who shall be so declared by the Contractor and who shall be authorized for any work
specified in the Contracts. He shall be responsiblefor proper execution ofcontracts.

"MONTH" Means any consecutive period of thirty days.

"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments
and appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment
is placed.

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive
Director,Northern Region,Railtel corporation of India limited, 6 th floor ,Block-

I11,Delhi IT park Shastri Park,Delhi-110053.

“Section” Means the areas to be taken up by the Contractor for execution of
maintenance work and other maintenance related work given in the tender document.

ENGINEER shall mean a RailTel employee who is responsible for maintence carried out
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in particular section by maintence team.

ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for
ensuring that all field works covered by the contract are carried out in accordance with
approved designs, drawings & specifications and conditions of contract as agreed to.

‘BLOCK SECTION” Means the distance along the railway track between two
consecutive Railway stations.

"TENDERER" Means and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has
been invited.

"WORK OR WORKS"Means all or any of the items of the work for which the
Tenderer /Contractor has Tendered/contracted according to the specifications, drawings
and Annexure hereto annexed or to be implied there from, or incidental thereto or to
be hereafter specified or required in such explanatory instructions and drawings, being
in conformity with the specifications, drawings, Annexure and schedules and also
such instructionsand drawings additional to the aforementioned as may from
time to time be issued by the Engineer during the progress of the contracted work.

"WRITING" Includes all matters written, typewritten or printed either in whole or in
part.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local
conditions and factors which would have any effect on the performance of the
contract before quoting .The Executive Director shall not entertain any request for
clarifications from the tenderer regarding such local conditions. No request for the
change of price, or time schedule of delivery of stores shall be entertained after the
offer is accepted by the Executive Director on account of any local condition or factor.

The intending tenderer is advised to study the tender document carefully before quoting.
Any submission of a Bid by the tenderer shall be deemed to have been done after a
careful study and examination of these documents with full understanding of the
implication thereof . These conditions and specifications shall be deemed to have been
accepted unless otherwise, specifically commented upon by the Tenderer in his
quotation. Failure to adhere to anyone or all these instructions may render his offer
liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omissionfrom the drawings or any of the

Tender document or he has any doubt to their meaning, he should at once notify the
RailTel who may send a written clarification to all tenderers.
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COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender
document that either his tender complies in every respect with the requirements of
each clause and sub clause or if not, precisely how they differ from the requirements
of the tender. Inlater case, the Tenderer shall enclose a separate statement
indicating only the deviationsfor any clause or sub-clause of Conditions of Contract,
Instructions to Tenderers and Conditions of Tendering, Technical Specifications,
Preamble etc. which he proposes with justifications for deviations proposed. The
Executive Director reserves the right to accept or reject these deviations and his
decision thereon shall be final.

The Services offered shall be in accordance with the drawings and specifications &
conditions of the contract.

Contractor should give details of contract carried out giving details of the name of the
contract, date of award, length of the section, value of the contract, the original
execution period and the actual execution time taken. This will be supported by a user
certificate.

The tenderer should provide information about the compliance of various clauses
/ sub clauses / paragraphs ( when tenderer plans to give separate compliance of
each paragraph or sub clause) of tender document.

The tenderer should serially number all the pages of the Bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when
tenderer plans to give separate compliance of each paragraph or sub clause) of the tender
document as per following table:

S.N. | Clause First few | Compliance | Reference of | Remarks if any
no. with | words of | status clause /page no.
chapter | clause / sub of supporting
clause / document ( this
paragraph page no. shall

correspond to the
serial numbering
of the Bid)
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The table given above, duly filled in all respects, must be submitted along with offer.In case
of “NIL” deviation also, the information must be submitted in Form-IV

4.6 System of verification of Tenderer’s credentials:

4.6.1

4.6.2

4.6.3

46.4

4.6.5

Firms should give as proof of work experience.Details of works executed giving details of
the name of the project, date of award, length of the section, No. of Stations, value of the
contract, the original execution period and the actual execution time taken. The certificate
from the actual user about the satisfactory performance indicating all the details as given
herein shall be enclosed with the tender.

The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each
page of the copy of documents/certificates in support of credentials, submitted by the
tenderer, shall be self-attested/digitally signed by the tenderer or authorized representative
of the tendering firm. Self-attestation shall include signature, stamp and date (on each
page). Only those documents which are declared explicitly by the tenderer as “documents
supporting the claim of qualifying the laid down eligibility criteria™ will be considered for
evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that
they are not liable to the disqualified and all their statements/documents submitted
alongwith Bid are true and factual. Standard format of the affidavit to be submitted by the
Bidder is enclosed as Form-V. Non submission of an affidavit by the Bidder shall result in
summary rejection of his/their Bid. And it shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents duly self attested by which
they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It will not
be obligatory on the part of the RailTel to scrutinize beyond the submitted document of
tenderer as far as his qualification for the tender is concerned.”

The RailTel reserves the right to verify all statements, information and documents
submitted by the Bidder in his tender offer, and the Bidder shall, when so required by the
RailTel, make available all such information, evidence and documents and may be
necessary for such verification. Any such verification or lack of such verification, by the
RailTel not relieve the Bidder of its obligations or liabilities here under nor will it affect any
rights of the RailTel thereunder.

In case of any wrong information submitted by the tenderer, the contract shall be
terminated,Earnest Money Deposit (EMD), Performance Guarantee (PG) and Secutiry
Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel
for 5 (five) years
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5.4
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54.2

5.5

5.6

5.7
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EARNEST MONEY

The tenderer shall furnish an amount as given in Preamble as earnest money in favour
of RailTel Corporation of India Limited for each tendered section that he wants to quote
for.

The validity of offer will be 45 days from the date of opening of tender ‘as given in
Preamble. It being understood that the tender documents have been sold/issued to the
tenderer and the tenderer has been permitted to tender in consideration of the
stipulation on his part that after submitting his tender he will not resile from his
offer or modify the terms and conditions thereof in a manner not acceptable to RailTel.
If the tenderer fails to observe or comply with the foregoing stipulation, the
aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the
RailTel.

The Earnest Money receipt shall be incorporated in the original copy of the tender
document. Other copies of the offer shall contain true copies of Earnest Money
receipt. The Earnest Money should be furnished in the form of an Account Payee
Demand Draft in favour of M/s RailTel Corporation of India Limited payable at
...... from SBl or a Nationalized Bank or a schedule Commercial Bank operating in
India

The earnest money may be forfeited under the following circumstances.

If tenderer withdraws its tender during the period of tender validity specified in Preamble

In case of successful tenderer, if the tenderer fails to sign the contract in accordance
withrelevant para of Preamble and to furnish Security Deposit in accordance with
relevant clause of preamble .The earnest money of unsuccessful tenderer will save as
hereinbefore provided, be returned within reasonable time to the unsuccessful tenderer
but the RailTel shall not be responsible for any loss or depreciation that may happen
to the security for the due performance of the above stipulation to keep offer open
for the period specified in the tender documents or to the Earnest Moneywhile in their
possession nor be liable to pay interest thereon.

If the tender is accepted, the amount of Earnest Money will be held as security
deposit as per relevant para of Preamble of tender document for due and faithful
fulfillmentof contract.

The tender not accompanied by Earnest Money as mentioned in clause 5.3 above
or if any of the documents submitted by the tenderers is proved to be fraudulent, the

offer will be summarily rejected & EMD will be forfeited.

The Security Deposit shall be released as per relevant clause of preamble
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5.8.1

(i)
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NSIC registered Firm and micro and small enterprises (MSEs)

For NSIC registered firm and micro and small enterprises (MSEs) who are having valid
Udyog Adhar Memorandum and for small scale units and micro units registered with NSIC
under single point registration Scheme and participating in this tender enquiry, following
exemptions are available:-

They shall be exempted from cost of tender documents.

(i) They shall also be exempted from depositing Earnest money.These exemptions shall be

applicable provided units are registered with NSIC/MSEs for tendered item and registration
is current and valid. Firms calming these exemptions are required to submit along with their
offer, a copy of their current and valid NSIC registration certificate for the tendered
item/items, otherwise their offer would not be considered.

5.8.2 No exemption is, however, applicable to these units from payment of security deposit/

6.1

6.2

6.3

6.4

6.5

Performance Bank Guarantee.

SUBMISSION OF OFFERS

The offer in the prescribed forms should be submitted before the time and date
fixed for the receipt of the offers. Offers received after the stipulated time and
date will be summarily rejected.

In case the date of opening happens to be a holiday,thetender will be received
and opened at the same time on the next working day.

The offer shall be either type written or written neatlyin indelible ink in English. Each
page of the offer must be numbered consecutively. A reference to  total number of
pagescomprising the offer must be made at the top right hand corner of the top
page. The supportingdocuments should be submittedeither in originalor duly signed
by the authorized signatory of the tenderer. The original documents shall be
produced for verification when called for.

All copies of the tender papers shall be signed in ink by the tenderer, on each
page including closing page in token of hishaving studied the tender papers
carefully.

RATES IN FIGURES & WORDS :-

i) All prices having a bearing on the quoted price shall be written both in figures and in

words in the prescribed offer form. In case of difference in words and figures the
amount written in words will be taken into consideration.

ii) Inthe event of any discrepancy between unit rate andtotal cost, the value shown in

unit rate will be taken for evaluation purpose.
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i) In case the schedule of requirement quoted by tenderer is incomplete with reference
to tender document, the offer is liable to be rejected.

ATTESTATION OF ALTERATION:

No scribbling is permissible in the tender documents. Tender containing erasures and
alterations in the tender documents are liable to be rejected. Any correction made
by the tenderer/ tenderers in his/their entries must be signed (not initialed) by
him/them.

Submission of tender BID will be done as per relevant para of Preamble.

UNIT PRICES:

Unit prices should be quoted in Indian Rupees by the tenderer after taking all
the relevant factorsinto consideration and these should be Firm and all inclusive
without any variation clauses.The prices shall be quoted in rupees for the units under
metric system.

VALIDITY OF OFFER

The tenderer should keep the offers valid for the period as mentioned in
“Preamble”.

RATES DURING NEGOTIATION

The tenderer/s shallnot increase his/their quoted rates in casethe RailTel Administration
negotiates for reduction of rates. Such negotiations shall not amount to cancellation
or withdrawal of the original offer and the rates originally quoted will be binding
on the tenderer/s.

OPENING OF TENDER:
Tenderer's Bid will be opened at the time & date of opening of the tender given in
relevant para of preamble in presence of such Tenderers/Authorized Representatives
who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender paper is not
refundable.

ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of the
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14.

15.

16.

17.

18.
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conditions due to typing or any othererror and if in doubt, shall bring it to the notice of
the Engineer Incharge without delay. In case of any contradiction only the
printed rules, and books should be followed and no claim for the mis-interpretation shall
be entertained.

WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender which
creates/create circumstances for the acceptance of his/their tender forfeiting his EMD.
Also, if the wrong information leads to release of any wrong payment, the contract will be
cancelled and Security deposit will be forfeited.

QUALIFYING CRITERIA

For qualifying in tenderers Bid shall be required to meet the eligibility requirements as
given in relevant para of preamble.

SYSTEM PERFORMANCE GUARANTEE

The Contractor shall give unqualified and unconditional guarantee that the
maintenance team depoyed by him will achieve desired objective, If he needs to
depute any additional Man, Machine & Material to achive desired objective, no extra
payment shall be made to the contractor. Amount as defined in the preamble will be held
towards the same.

EVALUATION OF OFFER

The tenders received will be evaluated by the Authorized representative of
RailTel as per eligibility & evaluation criteria given in the tender document.

However, the RailTel shall not be bound to accept the lowest or any tender or to
assign any reason for non-acceptance or rejection of a tender. The purchaser reserves
the right to accept any tender in respect of the whole or any portion of the work
specified in the tender document.

AGREEMENT

The successful tenderer/s shall be required to sign an agreement with the
representative of RailTel for carrying out the work according to the tender
documents within 15 days as indicated in relevant para of preamble

TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any
*communication sent to the tenderers by post at his said address shall be
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deemed to have reached the tenderer duly & timely, notwithstanding the fact that the
communication could not reach the tenderer at all or in time for whatever reason.
Important documents shall be sent by Registered Post and will be dealt as per relevant
para of preamble

Section-ll

Special Conditions of Contract

PECIAL CONDITIONS OF CONTRACT

INDEX

PARA SUBJECT

-—

10.

11.

12.

13.

14.

15.

16.

TENDER DOCUMENTS
AGREEMENT
CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT)
CONTRACTOR'S OFFICE
PROGRAMME OF WORK.
COMPETENT SUPERVISORS
TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC
STORES TO BE SUPPLIED BY CONTRACTOR
SPARES
QUALITY ASSURANCE
INSPECTION OF MAN, MACHINE & MATERIALS
SUBLETTING AND ASSIGNMENT
EXECUTION OF WORK
MAINTENANCE OF WORKS
CLEARANCE OF SITE

WARRANTY SUPPORT
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25.

26.

27.

28.

29.
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INFRINGEMENT OF PATENTS

LABOUR LICENCE & COMPLIANCE WITH

ENVIRONMENTAL LAWS

DEFAULTS AND DELAYS

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

LABOUR,

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

UNIT PRICES

TERMS OF PAYMENTS

FINAL SETTLEMENT

TAXES

INSURANCE FOR WORKMEN & MATERIALS

FORCE MAJEURE CLAUSE

SETTLEMENT OF DISPUTE AND ARBITRATION

TERMINATION OF CONTRACT
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SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The services and quality required, Bidding procedure and contract terms and
conditions are prescribed in the tender documents. The set of tender documents
issued for the purpose of Bidding includes following together with Corrigendum and
Addendum, if any.

Section-l: 1 Preamble.
ii) Checklist & tender notice
iii) Introduction, scope of work
Section-ll: 1 Instructions to tenderers and conditions of tendering.

1)} Special conditions of contract

) Forms, proformas & Drawing of Tender

If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer the variousworks/Contracts comingunderthepurview of the contract shall be
governed by tender documents.

Any special conditions stated by the Tenderer in the covering letter submitted
alongwith the tender shall be deemed to be a part of the Contract to such extent only
as have been explicitly accepted by the RailTel.

AGREEMENT

The successful Tenderershall within 15 days after having been called upon by
notice todo so be bound toexecute an agreement based on accepted rates,
terms and conditions, in such form as the RailTel may prescribe, and lodge the
same with the RailTel together with the conditions of contract, specifications and
Schedule of prices referred to therein duly completed. The form for agreement is
referred as Form no. 1.

CONTRACT PERFORMANCE GUARANTEE (Security Deposit)

On receipt of the Letter of Acceptanceof Tender from the RailTel the successful
Tenderer shall deposit an amount to RailTel as defined as per relevant para of
preamble rounded off the nearest whole number towards payment of Security Deposit
for due fulfillment of the contract .

3.2 Details as to how SD will be deposited and released are given in the preamble.

4,

CONTRACTOR'S OFFICE
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Tenderershall state in the tender his postal address fully and clearly. Any
communication sent to the tenderers by post at his said address shall be deemed
to have reachedthe tenderer duly & timely, not withstanding the fact that the
communication could notreach the tenderer at all or in time for whatever reason.
Important documents shall be sent by Registered Post and will be dealt as per relevant
para of preamble

PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work/contract so
that the entire work is completed within three year period as mentioned in the
relevant para of preamble from the date of issue of Letter of Acceptance of the
tender.

Contractor has to commence work within 21 days from the date of issue of Letter of
acceptance.

The Contractor shall be held responsible for the execution of the
work/contracts according to the various clauses of the Technical specifications,
instructions/drawingsetc as per tender conditions. Failure to comply with any of these
will be dealt with as per provision laid down in Conditions of Tendering.

The contractor will program his work/contract in such a manner so as not to interfere
in the working telecom circuits and movement of trains.

COMPETENT SUPERVISORS

The CONTRACTOR shall depute experienced / competent representative(s) at site during
the execution of any job. Any instructions given to such representative(s) shall be
construed as having been given to the CONTRACTOR

TEST & MEASURING INSTRUMENTS AND TOOLS ETC.

The CONTRACTOR shall be totally responsible for the calibration & functionality of test
equipment to be used at site as per laid down procedure in tender document.

STORES TO BE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied
by the Contractor except supply of Duct and OFC so as to realize the end objective.
SPARES

The tenderer shall keep spare man, machine and material to achieve the end objective
of work. This will be on the own cost of contractor.
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QUALITY ASSURANCE

Quality of service to be performed should be to entire satisfaction of RailTel, in case the
services are not found up to the mark or failure to execute the work as per terms &
conditions of the contract, RailTel will get the work done from other sources at contractor’s
cost.

INSPECTION OF Man, Machine & Work

The Executive Director or his representative may inspect and test the various
portions of the work / contract at all stages and shall have full power to reject all
or any portion of the work that he may consider to be defective or inferior in quality
of materials, machine & workmanship or design in comparison to what is called for
in the specification. Periodicity will be as defined in O&M manual.

SUBLETTING AND ASSIGNMENT
The contractor shall not sub-contract whole or any part of the work.
EXECUTION OF WORK

All the works/Contract shall be executed in strict conformity to the provisions of
the contract document and with such explanatory detailed drawings, specifications
and instructions as may be approved from time to time based on detailed design and
engineering carried out by contractor in line with requirements as per contract

document. The contractor shall be responsible forensuring that the work
throughout are executed in the most substantial, proper and workmanlike manner
with  the quality of material and workmanship in strict accordance with the
specifications and as per sound industrial practices and to the entire satisfaction of
the RailTel.

MAINTENANCE OF WORKS /CONTRACTS

The maintenace of section is to be done as per the laid down terms and conditions in the
contract agreement to achieve the end objective of the contract

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his Contractual
obligation, leave the section completely neat and clean.
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WARRANTY

All material supplied/used and the work done by the contactor shall be guaranteed
against the defective manufacture/workmanship with in warranty period from the date of
rectification. The cost of work and material under warranty found to be defective will be
recovered from the SD.

INFRINGEMENT OF PATENTS:

The Contractor is forBidden to use any patents or  registered drawings,
processes or patterns in fulfilling his contract without prior consent in writing of the
owner of such patents, drawings, patterns or trademarks except where these are
specified by the Executive Director himself. Royalties where payable for the use of
such patented processes, registered drawings or patterns shall be borne exclusively
by the Contractor. The Contractor shall advise the Executive Director or its
representatives of any proprietary rights that may exist on such processes,
drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns
registered by him or of those patents, drawings or patterns for which he holds a
license,the signing of the contract automatically givesthe Executive Director or its
representatives  the right to repair by himself for services covered by the patent
or by any person or body chosen by him and to obtain from any sources he
desires the component parts required by him for carrying out the repair work. In the
event of infringement of anypatent rights due to above action of the Executive
Director, heshall be entitled to claim damages from the Contractor on the grounds
of any loss of any nature which he may suffer e.g. in the case of attachment because
of counterfeiting.

LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL &
ENVIRONMENTAL LAWS

The Contractors are required to produce license as enjoined in the Government of
India Contract Labour (Regulation and Abolition)Act (1978) with latest amendments, if
any. The Contractor shall at its expense, ensure due compliance with all applicable and
governing Industrial, environmental and Labour Laws, Rules, Regulations and Bye-laws
both of the Central and State Govt. and all other local authorities and shall keep RailTel
harmless and indemnified in respect thereof. The CONTRACTOR shall ensure due
compliance with the provisions of the relevant minimum Wages Act, payment of Wages,
Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and other
industrial and environmental laws in force and provide any related information to RailTel
as and when required.

18.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and
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the contract labour (Regulation & Abolition) central Rules 1971 before the commencement
of the work, and continue to have valid license until the completion of the work
.(Registration of ESI, EPF for the workers under his control.)

18.2 The contractor comply with the provisions of the

“The Building and other Construction Workers (Regulation of Employment & condition of
service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess
Act, 1996 amended from time to time and rules framed there under. The contractor shall
comply with the provision of the “The Building and other Construction Workers
(Regulation of Employment & condition of service) rules 1998” amended from time to
time. The RAILTEL at the time of making any payment to the contractor for the work done
and measured under the contract shall deduct such sum at the rate, as prescribed in the
Building and other Construction Workers Welfare Cess Rules as applicable in the state.
where the work is situated, of gross value of the work done from each running bill and final
bill. Such deduction shall be transferred to the State Workers Welfare Board by the
Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous
implementation of the act rules during the currency of the contract.

The contractor shall registered himself under “The Building and other Construction
Workers (Regulation of Employment & condition of service) Act, 1996” and “ The
Building and other Construction Workers (Regulation of Employment & condition of
service) rules 1998 and the “The Building and other Construction Workers Welfare Cess
Act, 1996” The Building and other Construction Workers Welfare Cess Rule”. The
deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure.

18.3 Any failure to fulfill this requirement shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

18.4 No labour below the age of eighteen years shall be employed on the work.

18.5 Special Conditions of contract for mandatory updation of labour data on Railway’s
shramikkalyam portal by contractor.

18.5.1 In order to increase transparency in payment of contract Labour wages and other
payments,a web based e-application has been developed and hosted on website
www.shramikkalyan.indianrailways.gov.in.

18.5.2 All contractors are required to upload details of their LOA’s engaged workmen,
wage payment details ,PF/ESI details, bonus details ,on monthly basis. The details
so uploaded shall be available in public domain.
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18.5.3 Contractor is to abide by the provisions of payment of wages act & Minimum
wages act. In order to ensure the same ,an application has been developed and
hosted on website www.shramikkalyan.indianrailways. gov.in. Contractor shall

register his firm/company etc. and upload requisite details of labour and their
payment in this portal.These details shall be available in public domain. The
Registration /updation of portal shall be done as under:

a)Contractor shall apply for one time registration of his company /Firm etc. in the
Sharmikkalyan portal with requisite details subsequent to issue of letter of
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s
registration on the portal with in 7 days of receipt of such request.

b)Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can
create password with login ID (PAN No.)for subsequent use of portal for all LOAs
issued in his favour.

c)The contractor once registered on the portal ,shall provide details on his letter of
Acceptances(LOA)/Contract Agreements on shramikkalyan portal within 15 days of
date of issue of any LOA for approval of concerned engineer(i.e Territory Manager).
Engineer(i.e Territory Manager) shall update (if required)and approve the details of
LOA filled by contactor within 7 days of receipt of such request.

d)After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill
the salient details of contract labours engaged in the contract and ensure updating of
each wage payment to them on shramikkalyan portal on monthly basis.

e)lt shall be mandatory upon the contractor to ensure correct and prompt uploading
of all salient details of engaged contractual labour & payments made thereof after
each wage period.

B. While processing payment of any ‘On Account bill’ or Final bill or release of
‘Advances’ or Performance Guarantee/Security deposit’,contractor shall submit a
certificate to the Engineer or Engineer’s representatives (i.e Territory Manager) that |
have uploaded the correct details of contract labours engaged in connection with this
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contract and payment made to them during the wage period in Railway’s Shramikkalyan
portal at ‘www.shramikkalyvan.indianrailways.gov.in’. till __month year.

19. DEFAULTS AND DELAYS

TheContractorshall execute the work with due diligence and expedition, keeping to
the proper maintenance. Should he refuse or neglect to comply with any
reasonable orders given to him in writing by the Rail Tel's engineer in
connection with the work or contravenethe provision of the Contract or the
progress of work lags persistently behind the time schedule due to his neglect, the
contract will be terminated as per the condition given in the SCC.

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss or damages to RailTel and other partieson account of
execution and/or completion of the work or any part thereof by the contractor,
He may become defaulter and penalties shall be borne by Contractor itself as per
various clauses defined in the tender document.

21. CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

21.1  Whenever any claim or claims for payment arises out of or under the contract against
the contractor, the Executive Director or its representatives shall be entitled to
withhold and also have lien to retain such sum or sums in whole orin partthereof .The
contractor shall be charged a penalty as defined in tender document. .

21.2 The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity
Damages and Performance Bond shall be limited to 100% of Value of contract.

22. UNIT PRICES

221 The prices quoted by the Tenderer shall include the prices of Man,
Machine & materials including allother charges. The prices would also include charges
towards completingall necessaryformalities such as submission of forwarding notes,
banker'scharges for Bank guarantee, Indemnity Bonds inclusive ofcost of
Stamp etc.asapplicable and also the charges, if any, levied by the RailTel.

22.2 TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of all taxes,
duties, GST if any etc. till the completion of the contract and the CONTRACTOR shall not
be eligible for any compensation on this account. Any change in statutory duties/taxes, in
position /removal of any duty/taxes shall be to RailTel’'s account.

22.3  The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, GST,
custom duty levied by any statuary authority or any other tax. The tenderer will
indicate the details of taxes included in the unit price.
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TERMS OF PAYMENT

All bills(Tax invoice) shall be submitted to the authority concerned in Regional office of
Railtel on verification of work by respective Asstt. Manager/Deputy
Manager/Manager/Sr.Manager of the section and the bill in original will be accepted for
payment by the Territory Manager( or any other Railtel official authorized by
ED/Railtel/N.region) mentioning date of signature and the amount to be paid. Submission
of bills within15 days for previously completed two months period is mandatory failing
which a penalty as defined shall be charged.

Even though the maintenance charges are worked out on a monthly basis. The
CONTRACTOR shall be paid once in two months the maintenance charges for two months
period subject to submission of permanent restoration certificate (proforma -7) of fault
occurred during the particular period jointly signed by RAILTEL & contractor
representatives and on submission of test results of power, OTDR readings etc as required
by the terms of the contract to the satisfaction of the Engineer.

23.3 Submission of bills within 10 days not by next week for previously completed two months

234

23.5

is mandatory failing of which a penalty shall be charged as defined in tender document.
Deduction from monthly maintenance charges if the Cumulative repair time of the faults in
each billing period of consecutive two months exceeds by 2 hours or part thereof.

The amount payable against the maintenance charges is dependent upon the Cumulative
Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred
during each billing period of consecutive two months. Cumulative repair time does not
include the down time taken for planned works like diversion of OFC, re-termination etc

ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill (tax
invoice)for payments for the respective sections, the documents as defined in tender
document must be submitted duly certified by the RailTel’s representative.

23.6 GST related clauses

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all
taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST etc. The
offer should be inclusive of packing, forwarding, freight upto destination, insurance charges
Bidder shall issue valid tax invoice to RailTel for availing proper credit of
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the
absence of valid tax invoice

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of
such taxable supplies in the relevant returns to be filed under GST Act

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act

In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
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applicable interest under the GST Act to the credit of purchaser. The same provisions shall
be applicable in case of debit/credit notes

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all
type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective
HSN/SAC Code under GST Law (including tax under reverse charges payable by the
recipient).

Whgreve)r the law makes it statutory for the Purchaser to deduct any amount towards GST
at sources, the same will be deducted and remitted to the concerned authority

In regards to works contract, the tenderer should have registration no. for GST in
respective state where work is to be executed and shall furnish GST registration certificate
along with Tender

The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after
the last stipulated date for the receipt of tender of tender including extensions if any and
the Bidder there upon necessarily and properly pays such taxes/levies/cess, the Bidder
shall be reimbursed the amount so paid, provided such payments, if any ,is not, in the
opinion of RailTel attributable to delay in execution of work within the control of the Bidder.
The Bidder shall, within a period of 30 days of the imposition of any such tax or levy or
cess, give a written notice thereof to RailTel that the same is given pursuant to this
condition, together will all necessary information including details of input credit relating
thereto. In the event of non-payment/default in payment of any of the above taxes, RailTel
reserves the right to with-hold the dues/payments of Bidder and make payment to
State/Central Government authorities as may be applicable. However, if the rates are
reduced after the last stipulated date for receipt of tender, Bidder has to pass on the
benefits to RailTel.

In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST act,the Railtel shall deduct the applicable GST from his/their
bills under Reverse Charge Mechanism(RCM)and deposit the same to the concerned Tax
Authority.

FINAL SETTLEMENT
Security Deposit and PBG shall be returned to the contractor as per relevant paras of
preamble.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax etc as are payable under statutory laws of India and the RailTel WILL
NOT ACCEPT any liability for the same.

Deduction of Income T ax at source as per provisions of Finance Act and Income
Tax in force shall be made from the Contractor/Sub-Contractor and the amount so
deducted may be credited to the Central Government.

Wherever the law makes it statutory for the Executive Director or its representatives to
deduct any amount towards Statutory Deduction on Works Contract, the same will be
deducted and remitted to the concerned authority.
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Labour cess shall be deducted from the running bill as applicable.
Any increase and decrease in statutory taxes will be on purchaser account.

INSURANCE OF MATERIALS
TheContractor shall take out and keep in force a Policy or policies of Insurance forall
machine & materials includingRailTel supply  materials/ equipments

The Contractor should, however,insure the stores brought to HQ, site, against
risks in consequence of war and invasion, as required under the Emergency
Risk (Goods) Insurance Act enforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or
the policies should be pledged in favour of RailTel. The contractor shall keep
the policy/policies current till the completion of the contract.

For the purpose of enabling the contractor to take the insurance cover in
connection with this contract, the Executive Director or its representatives will
advise the approximate price of all the RailTel supply materials to the Contractor.
FORCE MAJEURE CLAUSE

If at any time, during the continuance of this Contract, there are delays or some jobs
are not performed, which are on account of any war, hostility,act of the public enemy,
Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes,
epidemics, lockouts, any statute, statutory rules / regulations, order of acquisitions
issued by any Government Department or Competent Authority etc. or acts
of God, then such delays or non-completion of jobs will not be counted as non-
performance of the contract & will also not attract attendant penalties.

SETTLEMENT OF DISPUTE AND ARBITRATION

Any dispute or difference whatsoever arising between the parties out of or relating
to the construction, meaning , scope, operation or effect of this contract or the validity
or the breach thereof shall be settled by arbitration in accordance with the Arbitration
and Conciliation Act, 1996 as amended and the award made in pursuance thereof
shall be binding on the parties. The venue of such arbitration or proceedings thereof
shall be New Delhi.

All arbitration proceedings shall be conducted in English. Recourse against any Arbitral
award so rendered may be entered into court having jurisdiction or application may
be made to such court for the order of enforcement as the case may be.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR :

If the Contractor should:
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(i) become bankrupt or insolvent
(ii) If contractor, subcontract whole or any part of the work.
(i) Abandon the contract

(iv) Persistently disregard the instructions of the RailTel's Engineer or contravene
any provision of the contract, or

(v) Fail to provide man , machine & material and/or carry out the works as per
contractual specifications,

(vi) Is a defaulter as per relevant clause of condition of contract?

(vii) promise offer or give any bribe, commission, gift or advantage either himself or
through his partner, agent or servant to any officer or employee of RailTel or any
person on his or on their behalf in relation to the execution of this or any other
contract with the RailTel,

(viii)in RailTel's opinion, the cessation of work become necessary, owing to paucity of
funds of the Contractor, the Contractor's apparent inability to perform, non
possession of equipments and tools required for the work or defective and mal-
functioning equipments, non-availability of proper/nominated instrumentation,
inability to provide men and material, repeated slippages and payment of penalty
thereof or for any other cause deemed reasonable then and in any of these said
cases, the Engineer on behalf of the RailTel may serve the Contractor with a
30 days notice in writing to that effect terminate the contract.

29.2 In such case, the value of approved materials utilized at site and of certified and accepted
work done to date by the Contractor as per contract agreement shall be paid for in full at
the rates specified in the Contract subject to the clause of Liquidated damages
contemplated herein. All such materials become the property of the RailTel. Notice in
writing from the RailTel of such termination and reason thereof shall be conclusive
evidence of taking over of works from the contractor. Full security deposit will be forfeited in
such case of termination.

The contractor shall be debarred from participating in the tender for executing the balance
work.

29.3 Contractors defaulting in one section and having their contract terminated will not be allowed
to participate in RailTel's next O & M tender for a period of 3 years in any of it's regions.

294 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR :

In the event of any or several of the courses, referred to above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him
Page 79 of 120



(c)

RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

by reason of his having purchased or procured any Man, Machine &
materials or entered into any commitments or made any advances on account of
or with a view to the execution of the works or the performance of the contract and
Contractor shall not be entitled to recover or be paid any sum for any works thereto
not actually performed under the contract, unless or until the Engineer shall
have certified the performance of such work and the value payable in respect
thereof and the Contractor shall only be entitled to be paid the value so certified.

The Engineer shall be entitled to take possession of any materials, tools,
implements, machinery or buildings on the works or on the property on which
these are being or ought to have been executed, and to retain the employ the
same in the further execution of the works or any part thereof until the completion
of the works without the Contractor being entitled to any compensation for the use
and employment thereof or for wear and tear or destruction thereof.

The RailTel shall not be liable to pay to the Contractor any moneys on account
of the contract until the satisfactorily completion of work duly verified by Railtel
representative. The Contractor shall have no claim to any payment of
compensation or otherwise how sever on account of any profit or advantage which
he might have derived from execution of the work in full but he did not derive
in consequence of termination of the contract.
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AGREEMENT Form-I

An AGREEMENT made this day of Year, between RailTel
Corporation of India Limited, having its registered office at 6 th floor ,Block-Ill,Delhi IT park
Shastri Park,Delhi-110053 and regional office at RailTel = Corporation of India
Ltd.,Northern Region with full address 6 th floor ,Block-Ill,Delhi IT park Shastri Park,Delhi-
110053, acting in the premises through Executive Director or his successor
of M/s. RailTel Corporation of India Limited
peeeneneeeans Region  (hereinafter referred to as ‘ RailTel’) of one part and M/s
.(Name and Full Address of Firm (Registered
and regional office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for
Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has
submitted a Tender here to and whereas the said Tender of the Contractor has been

accepted
for

[ Name of Work]
as per copy of Letter of Acceptance No. dated of
Tender No. dated (Tender Notice date)

complete with enclosures at the accepted rates and agreed deviations from Tender
Papers as per Annexure-A hereto and at an estimated contract value of
Rs. (Rupees Only).

Now this agreement witnesses that in consideration of the premises and the payment to
be made by the Purchaser to the Contractor provided for herein below the Contractor
shall supply all equipment and materials and execute and perform all works for which
the said Tender of the Contractor has been accepted strictly according to the various
provisions in Annexure ‘A’ , ‘B’ hereto and upon such supply, execute and performance
to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.

In the witness where of the parties have hereunto set and subscribed their respective
hands and/or seals day and year respectively mentioned against their respective
signatures.

Signed and delivered at by Shri
for and on behalf of M/s.

The contractor within named in the presence of:

1. Signatures
Date
Name in Block Capitals
Address

2. Signatures
Date
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Name in Block Capitals

Address
Signed and delivered at for and on behalf of
RailTel by Shri (Director / Projects or his successor) in

the presence of:-

1. Signatures
Date
Name in Block Capitals

2. Signature

Date
Name in Block Capitals

Annexure ‘A : Copy of Letter of Acceptance
Annexure ‘B’ : Tender Document
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Form-Il

GUARANTEE BOND FOR PERFORMANCE GUARANTEE
(On Stamp Paper of requisite value)

(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, registered office at 6 th
floor ,Block-IIl,Delhi IT park Shastri Park,Delhi-110053 and regional office at RailTel
Corporation of India Ltd.,Northern Region, 6 th floor ,Block-IIl,Delhi IT park Shastri
Park,Delhi-110053 (hereinafter called “the RailTel’) having agreed to exempt
............................................................................ .(hereinafter called “ the
said Contractor(s)’) from the demand, under the terms and conditions of an

Agreement No.Railtel/Tender/OT/NR/O&M/18-
19/24......eeeeeieeicee e, [L.O.ANNoJDated.........ovviiiiiieeeeeceeae, [L.O.A.
Date] made between M/s. .......c.ciiiiiii i [Firm full Address]

and RailTel Corporation of India Limited, for “Deployment of maintenance teams for
maintenance of OFC cable network and associated equipment etc. for a period of 3
years and extendable by one year on same terms & conditions”.

Name of Work/Supply of Materials] (hereinafter called “the said Agreement’) of
Performance Guarantee/Security Deposit for the due fulfillment by the said
contractor’'s) of the terms and conditions contained in the said Agreement, or
production of a Bank Guarantee for Rs........... (Rs. wvvriiinnne Only). We,
............................................ (indicate the name of the Bank and full address)
hereinafter referred to as “ the Bank”) at the request of. M/s...............cciiiiiiiiii,
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.
................ Against any loss or damage caused to or suffered or would be caused to
or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of
the terms or conditions contained in the said Agreement.

VB, i s Bank (indicate the name of
the Bank and full address) do hereby undertake to pay the amount due and payable
under this Guarantee without any demur, merely on demand from the RailTel stating
that the amount is claimed is due by way of loss or damage caused to or would be
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of
any of terms or conditions contained in the said Agreement or by reason of the
Contractor(s) failure to perform the said Agreement. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under
this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. .............ooini.

W, e, Bank (indicate the name of the Bank and full
address) undertake to pay to the RailTel any money so demanded notwithstanding
any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under
this present being, absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability
for payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against
us for making such payment.

W, e Bank (indicate the name of the Bank and full
address) further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said
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Agreement and that it shall continue to be enforceable till all the dues of the RailTel
under or by virtue of the said Agreement have been fully paid and its claims satisfied
or discharged or till RailTel certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this Guarantee. Unless a demand or claim under the
Guarantee is made on us in writing on or before the ............................... (Date of
Validity of BG). We shall be discharged from all liability under this Guarantee
thereafter.

5. We, oo (indicate the name of the Bank and full address)
further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the Agreement or to extend time of to postpone for any
time or from time to time any of the powers exercisable by the RailTel against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension to the said Contractor(s) or for any forbearance, act or omission
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have affect of so relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the
Bank or the Contractor(s) Supplier(s).

T WE, i, (Indicate the name of Bank and full
address) lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of the RailTel in writing.

8. Notwithstanding anything contained herein,
1. Our liability under the Bank guarantee shall not exceed Rs. ........... (In Rupees)

2. This Bank Guarantee shall be valid upto ...................... (Date of Validity of BG) and

We are liable to pay the guaranteed and or any part thereof under this Bank
Guarantee only and only if you serve upon is a written claims or demand or before
Date of Validity of BG)

Dated the day of Year

(Indicate the name of the Bank)

Witness

1. Signature
Name

2, Signature
Name
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OFFER LETTER Form-ll

From:

M/s.

To,

The Executive Director,
Northern Region
RailTel Corporation of India Limited

Sub: Deployment of maintenance teams in Jallandhar-Amritsar-Pathankot-
Jammutawi-Udhampur-KATRA section including all LMC’s(395 Km)
(two teams) for maintenance of OFC cable network, Wi-Fi Network and

associated equipment etc.for a period of 3 years and extendable by one year on same
terms & conditions as detailed below..

Ref: Tender Notice No. Railtel/Tender/OT/NR/O&M/18-19/24 ,Dated 01.03.2019

I/We the undersigned hereby offer to execute the agreement for the above work within
seven days from the date of issue of letter of acceptance of the tender in strict compliance
within the provision detailed in the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for
acceptance for and during the period of 45 days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender document and
we agree that the same shall apply to Our tender and I/We shall be bound by them.

Earnest money deposit @ 2% total tender value for respective tendered section drawn in
favour of RailTel Corporation of India Ltd., payable at New Delhi is enclosed.

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if: -

I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

I/We do not commence work within 21 days from the date of issue of letter of acceptance.
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall
constitute a binding contract between us subject to modification as may be mutually
agreed to between us and indicated in the letter of acceptance of my/our offer.

| enclose herewith the following documents in support of my credential:-

1. Demand draft/Pay Order No................... , dated............... issued by.................
(] gl (RSuriieiiiiiinenenen only) as earnest money.

2. Name and Qualification of supervisor, Technician and Splicer.
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List of the Equipments, Make, Model No. in working condition for each section of
Works.

LDC
Description Make Model | Year of (Last Date of | Qty.
No purchase . .
Calibration

Gen Set

Fusion Splicing Machine with 2
nos. of Cleavers

Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp
Meter

Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement

Spare battery with charger for
splicing machine

500 m 24 Fiber Overhead OFC

Minimum two nos. of jointing pit
to be available with contractor

Dummy Fiber Spool

Minimum 50 m duct with
couplers

Communication gadget: As
required  (Telephone, Cell
phone, E-Mail etc.)

3. No. of support staff, which will be kept for maintenance: ..........................
4. Vehicle details along with its Registration No: ...,
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Shortcomings in the above, if any, will be made good and section wise full details shall be
furnished for each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer
Place: -

Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address:
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OFFER SHEET

For the Section: Jallandhar-Amritsar-Pathankot-Jammutawi-Udhampur-KATRA section
including all LMC’s(395 Km) (two teams)

Tender No: Railtel/Tender/OT/NR/O&M/18-19/24 dated 01.03.19
Name of Work: Deployment of maintenance teams for maintenance of OFC cable network,Wi-Fi

network and associated equipment etc. for a period of 3 years and extendable by one year on
same terms & conditions.

SOR-A

(a)For OFC maintenance:

Rate, % age above / below the

S| base price (Rs) for three years
Description of the work

No [In figures & words](Including
of Taxes)
Maintenance charges for OFC cable network,Wi-
Fi system and upkeep of associated gears given
in the tender document in Jallandhar-Amritsar-
Pathankot-Jammutawi-Udhampur-KATRA
section including all LMC’s(395 Km) (two Above/Below........................
1 teams) | iiieieeiesseessss

This also includes provision of one exclusive | (+/=)..cccvevevvernnnnnnene..
diploma engineer per maintenance team for
maintenance of Wi-Fi system provided at
stations.

Tenderer’s Offer:

We hereby offer to do the work as defined in the scope of Tender No.
Railtel/Tender/OT/NR/O&M/18-19/24 at Paror ...........cccoeivieiiiiiiiiiannen. %

P percentage in words) above / below* the rates in SOR ‘A’ & ‘B’ as shown above.

(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be

assumed.

Signature of Contractor with seal
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Form-IV

STATEMENT OF DEVIATIONS
(PROFORMA FOR STATEMENT OF DEVIATIONS)

1. The following are the particulars of deviations from Preamble, requirements of the
Instructions to Tenderers and Conditions of Tendering and Special conditions of
Contract (Section -l):

Preamble (Section- I)
Clause Deviation Remarks

(Including Justification)

Instructions to Tenderers and Conditions of Tendering (Section-ll)

Clause Deviation Remarks

(Including Justification)

Special Conditions of Contract (Section-ll)

Clause Deviation Remarks
(Including Justification)

2. The following are the particulars of deviations from requirements of
the Technical specifications (Section -I)

Chapter Clause Deviation Remarks
(Including Justification)
Note: Where there is no deviation, the statement should be returned duly signed with

an endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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Form-V

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE
TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of
Rs.100/-. The stamp paper has to be in the name of the tenderer)**

L (Name and Designation)** appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereafter called the tenderer) for the purpose of the
Tender documents for the work of

as per the tender
No. of (---------- RailTel), do hereby solemnly affirm and state on the
behalf of the tenderer including its constituents as under:

1. l/we the tenderer (s), am/are signing the document after carefully reading the
contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all
the pages in confirmation thereof.

3. |/We hereby declare that I/we have downloaded the tender documents from RailTel
website www.railtelindia.com. I/'we have verified the contentof the document from
the website and there is no addition, no deletion or no alternation to the content of
the Tender Document. In case of discrepancy noticed at any stage i.e. evaluation
of tenders, execution of work or final payment of the contract, the master copy
available with the RailTel Administration shall be final and binding upon me/us.

4. l/we declare and certify that I/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the
qualification requirements.

5. 1/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted alongwith the offer and same shall be binding
upon me/us.

6. |/We declare that the information and documents submitted along with the tender
by me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.
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7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us
are found to be forged/false or incorrect at any time during process for evaluation
of tenders, it shall lead to forfeiture of the tender EMD besides banning of business
for five years on entire RailTel. Further, I/we (insert name of the
tenderer)** and all my/our constituents understand that
my/our offer shall be summarily rejected.

8. l/we also understand the if the certificates submitted by us are found to be
false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, alongwith forfeiture of EMD/SD and Performance
guarantee besides any other action provided in the contract including banning of
business for five years on entire IR.

DEPONENT
SEAL AND SIGNATURE

OF THE TENDERER

VERIFICATION

I/'we above named tenderer do hereby solemnly affirm and verify that the contents of
my/our above affidavit are true and correct. Nothing has been concealed and no part of it
is false.

DEPONENT
SEAL AND SIGNATURE

OF THE TENDERER

Place:

Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate, are to be
filled in suitably by tenderer. Attestation before Magistrate/Notary Public
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Performas

Splice loss / dB loss Vs Km in section

OTDR measurements

Power measurements

Patrolling reports

Attendance

Material check

Failure / rectification report (Form-A & B)

Availability of Essential equipments.

Maintenance contractor monthly performance( SOR-A)

10. Maintenance contractor Bill certificate (SOR-B)

11. Joint inspection report of Air-Conditioner

12. Air-Conditioner Breakdown report card

13. Air-Conditioner maintenance report card

14 .Joint inspection report of D.G.Set

15. D.G.Set Breakdown report card

16. D.G. Set maintenance report card

17. List of periodical maintenance to be carried out for Engine, Alternator &
Control panel.

18. Schedule of periodical maintenance of D.G. Set Engine.

19. Fiber summary report

20. Format for recording informations on running of 15 KVA, D.G.Set

CoNoOORWN =
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in
section:

Section:......ocoeviiiiiiin, Date:

Fiber | Km | Loss | dB/Km | OTDR EVENTS ( For ascending order inter station wise)

No. (dB) s

Stn 1-|{Stn 2-|{Stn 3-|Stn 4-|Stn  5-
Stn 2 Stn 3 Stn 4 Stn 5 Stn 6

O ONOGHIAWN =

Signature of RailTel Signature of Contractor
Engineer with seal

PROFORMA 1 FOR MEASUREMENTS --=-=s==-=--- A->B
PROFORMA 2 FOR MEASUREMENTS --=-=s====--- B->A

Shall be submitted within 10 days of doing the measurements.
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Fibre Length:
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Proforma- 3 Proforma for Power Measurement:

Date:

Fiber
No.

Fiber
length

dB Loss

Average

dB/Km

Remarks

A->B

B-> A

OO NN |R|WIN|I—

Signature of RailTel
Engineer
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Proforma-4 for Patrolling Reports:

Section: For the month of:

Section Patrolled
Sl. Date Name of | From |To From | To Remarks | Signature
No. Patroller Station | Station | (Km.) | (Km.)

(Km.) | (Km.)

Signature of RailTel

Engineer

Signature of Contractor with seal
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Proforma-5

Proforma for Attendance:

Firm’s Name:
Address

Attendance Sheet for the month of

Na

N
N
N
-
-
-
N
-
N
-
N
N
N
N
N
N
N
N

D |12|3 4|5 6|78 9
es 0(1(2|3|4|5/6|/7|8|9|0[1|2]|3|4|5|6|7|8

ig
na
tio

w

Signature of RailTel Signatureof Contractor
Engineer with Seal

Page 96 of 120




RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

Section:

Proforma for Material to be given by RailTel :

Date:

Proforma-6

Date

Description

Material
Received

Material Used

Balance on hand

Signature of RailTel

Engineer
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Proforma -7

Proforma for OFC Failure / Rectification Report:

Section:
Failure Rectification:

Date:

Form No.A

Sl. | Description Details

1 Name of the station &/or Pole No. of the Fault
and Optical distance from nearest RailTel
/Railway node.

2 Date & Time of receiving information about
the failure (Name & Designation of informer).

3 | Time of Departure of the Team from head
quarter.

4 | Time of testing by OTDR to localize the fault

5 | Station from where OTDR test has been done

6 | Time of reaching to the location of fault.

7 | Time of restoration of the fault.

8 | Details of reasoning for the occurrence of the
fault.

9 i) Depth of Cable at Cut Location

ii) Whether in Duct or Bare laid
iii}) Whether Brick protection in the
block section of cut

10 | Type of restoration Temporary / Permanent

11 | If restoration is temporary give reason for
temporary restoration.

12 | Reason for delay in restoration, for which
contractor is not responsible (please give
detailed break up of time). Separate sheet
may be attached if required.

13 | Details of Rectification

A | Period of block allowed

B | Actual block period

C | Reason for extension of block

Signature of Engineer at site.

Signature of Contractor representative

at site
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Name: Name: Contd/...
Page — 2

14 | Reason for rectification / block.

A | Fibre swapped earlier (high loss / break) Yes / No

B | Rectify partial cut Yes / No

C | Rectify Ant attack in existing joint closure Yes / No

D | For permanent restoration (earlier temporary | Yes / No

rectification was done)

Date of temporary rectification, if any

Date on which the failure could be identified.

Length of OFC used for restoration of failure.

Details about ground work

Length of excavation & refilling of trench.

UJJ>GG)'I'IITI

Depth of trench (should be 1.2 metre), if
desired depth can not be achieved, give
details of protection provided.

No. of Joint closure used. 1/ 2/ Existing Joint Closure

C

Details about Joint Closure at Pit — 1

D | Length of OFC of interruption cable kept in
the joint pit — 1

E | Length of OFC of main cable kept in the joint
pit — 1

F | Whether sealing of joint closure has been | Yes/No
done properly

G | Depth of closure at pit — 1 from ground level
(it should be 1.2 metre)

H | Location of Joint closure / pit — 1 (give pole
No. & offset from centre of nearest track)

| Whether the cable route plan has been
modified and location of Joint closure has | Yes / No
been indicated in the existing cable route
plan.

Details about Joint Closure at Pit — 2

J | Length of OFC of interruption cable kept in
the joint pit — 2

Signature of Engineer at site. Signature of Contractor representative
at site
Name: Name: Contd!...
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Page — 3

K | Length of OFC of main cable kept in the joint
pit — 2

L | Whether sealing of joint closure has been | Yes/ No
done properly

M | Depth of closure at pit — 2 from ground level
(it should be 1.2 metre)

N | Location of Joint closure / pit — 2 (give pole
No. & offset from centre of nearest track)

O | Whether the cable route plan has been
modified and location of Joint closure has | Yes / No
been indicated in the existing cable route
plan.

Item used during restoration / protection

RCC/FRP

HDPE

G.| Pipes

Joint chamber

Joint marker

Sand filling in Joint Chamber — 1

Sand filling in Joint Chamber — 2

CD"'HTIUUOW:Da

Concreting (width 30 cms, thickness 15
cms)

Any other items

-
@I

Remark of the Team in Charge of the
Section.

17 | Remark of the RailTel Representative at
site.

Signature of Contractor with seal
Signature of Engineer

Name:

Designation:
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Availability of Essential Equipment

Proforma — 8

Non availability / Non

fl::;. Essential Equipment Workability ﬁm\;a\ll:liiz:ll:{)eri;gr \Fl)v:rl;lc()?jbility with
1 Generator set Working/ Yes / No From .......
Not working To.couuenne
2 Fusion Splicing | Working/ Yes / No From .......
Machine Not working To.couuenne
3 Power source Working/ Yes / No From .......
Not working To.couuenne
4 Power meter Working/ Yes / No From .......
Not working To.couuenne
5 OTDR Working/ Yes / No From .......
Not working To.couuenne
6 1 Km length dummy | Working/ Yes / No From .......
fiber spool. Not working To.oounenne
7 Hot Air Gun / Blow lamp | Working/ Yes / No From .......
Not working TO.coenne
8 Innova/Bolero / Scorpio | Working/ Yes / No From .......
Not working TO.coenne
9 Tent/ Garden Umbrella | Working/ Yes / No From .......
Not working To.oounnne
10 Telephone, Cell phone | Working/ Yes /No From .......
Not working To.ouenne.
11 Tool/Tackles kit, Working/ Yes / No From .......
Not working To.ouenne.
12 Garden umbrella / Tent. | Working/ Yes / No From .......
Not working To.oounnne
13 Road — O — meter. Working/ Yes /No From .......
Not working To.oounnne
14 OFC cable detector Working/ Yes /No From .......
Not working To.oouune...
15 Lighting  arrangement | Working/ Yes /No From .......
like emergency light/gas | Not working To.ounn....
light
16 | All sorts of patch cords | Working/ Yes / No From .......
Not working To.couuenne
17 Spare  battery  with | Working/ Yes / No From .......
charger for splicing | Not working To.ou.n....
machine.
18 | Aerial OFC( 24 Fiber) Available Yes / No From .......
500 m piece (approx) To...........

o Strike out which is not applicable

Signature of Railtel Engineer

Signature of Contractor
with seal

Page 101 of 120




RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

Proforma-9

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A)

Maintenance Section: Headquarter:

LOA/CA Valid up to: Certificate for the Month of:

Name of the Contractor:

LOA/CA NO. & Date:

OFC RKM: NO of Acs in the Section: Window Type: Split Type:

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING
PERIOD (Yes/No):

If “No’, then furnish details of what was not available (give period of non availability):

(i) non availability period
from....ooii T Days.....cccoveinnnnnn.
(ii) non availability period
from.....oooiiii TO0 e Days.....cccocvvvnnnnnn.
(iii) non availability period
from.....ooii T Days.....ccovvininnnnn.
(iv) non availability period
from.....ooii T Days.....cccovvinnnnnn.
(v) non availability period
from.....oooiiii TO0 e Days.....cccocvvvvnnnnn.
FOUR MONTHLY OTDR TEST REPORT DUE ON: WHETHER SUBMITTED (Yes/No):

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):

SL NO. SOR’B"WORK ORDER NO & DATE WORK STATUS PENALTY
(Yes/No):

Whether AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been
maintained as per tender condition:

(Yes/No) (If - NO: give details in separate sheet/reverse of the certificate)
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NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:

Date / Block Locat From | To Durati | Proper sealing, Jt| Whether |As- [Temporary/

Section ion Hrs.) | (Hrs. | on Pit, Marker, Sand | all fiber | built |Permanent
(offse ) filing done as per | ok after | Dra
t) (Hrs.) | requirements rectificati | wing
on upd
(Yes/No): IF*No”, | (ves/No): | ated
Then which work (Yes

was not done N

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank.

(i) For any additional information with regard to the maintenance period, please use
the reverse of this certificate and/or use additional sheet.

(i) All over writing etc. are to be countersigned by the user of the certificate.,

(iv) For any failure duration for which “force majeure” clause is applicable separate
recommendations with justifications for waiver may be attached with this
certificate.

(v) A copy of certificate is to be handed over to the contractor.

(vi) The certificate should be issued every month and should reach R.O by the 15"
of the following month.

List of enclosures:

(Signature, Date & Stamp of the Engineer)
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Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE ;

LOA/CA NO & DATE : LOA/CA PERIOD :

BILL RECEIVED ON: BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

Short SOR B Unit rate Qty claimed | Actual Certification of quality
Si - Sch ref. . | as per
description  of Unit by the | Qty of work done by the
No of the SOR-B
the work done . Contractor executed | Contractor
item (Rs.)
1
2
3
4
NOTE: (i) For any additional information with regard to the bill, please use the
reverse of this certificate.
(i) All over-writing etc. are to be countersigned by the issuer of the certificate.
(iii) Attach copy of the measurement certificate which was issued immediately
after completion of the work.
(iv) A copy of this certificate is to be handed over to the Contractor (for raising
bill).
(v) Attach contractor’s bill and other forms in connections with the work done.
(vi) The certificate with all enclosures (including bill of contractor) should be

sent to R.O within 10 days from the date of receipt of the bill.
List of enclosures:

(Signature, Date & Stamp of the
Engineer of the section)
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Proforma-11

Joint Inspection Report of Air Conditioner ac=d
Station:
SI No Defe_ct noticed / services | AIf Conditioner
required No.—1 |No.-2 No. -3 No.-4
1 Compressor defective Yes / No Yes / No Yes / No Yes / No
2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No
3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No
4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No
5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No
6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No
7 Front Grill defective Yes/No | Yes/No Yes / No Yes /No
8 Relay defective Yes / No Yes / No Yes / No Yes / No
9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No
10 Blower Fan defective Yes/No | Yes/No Yes / No Yes /No
11 Stabilizer 5 kva defective Yes/No | Yes/No Yes / No Yes /No
12 Change over unit (timer) defective
Other defects (if any)
13
14
15
16
17 Wor_king properly with effective
cooling

Signature of Engineer:

Designation:

Name:

Date:

Designation:
Name

Date:
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Proforma-12

AC -2
Air Conditioner Breakdown Report Card
Number of Air Conditioner Installed: 1/2/3/4
(Strikeout whichever is not applicable)
Station:
Machine Machine Status Signature .
. . after representative of
Failed on Repaired on ; ..
Machin Failure repairing
N duratio
e No n (hrs) | Working / | Enginee | Contractor
Date | Time | Date | Time Not r
working

Signature of Engineer:

Designation:

Name:

Date:

Designation:

Name

Date
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Air Conditioner Servicing Report Card

Number of Air Conditioner Installed: 1/2/3/4
(strike out whichever is not applicable)

Station:

Servicing of each machine:

Proforma-13

AC -3

To be done once in three months

Servicing Status Signature of
Desc.:ription of_ rr_lachine & Working |
details of servicing 3ue Done Not Engineer Contractor _
ate |on working representative
Servicing — 1
Machine Servicing — 2
No. -1 Servicing — 3
Servicing — 4
Servicing — 1
Machine Servicing — 2
No. -2 Servicing — 3
Servicing — 4
Servicing — 1
Machine Servicing — 2
No. -3 Servicing — 3
Servicing — 4
Servicing — 1
Machine Servicing — 2
No. -4 Servicing — 3
Servicing — 4

Signature of Engineer:
Designation:
Name:

Date:

Signature of Contractor’'s Representative:

Designation:

Name:

Date:
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Proforma-14

Joint Inspection Report of DG Set

DG -1

Station:
ﬁz_ Defect noticed / services required Status
1 DG Set fails to start Yes / No
2 Alternator is not giving output voltage Yes / No
3 Alternator output voltage is fluctuating Yes / No
4 Alternator is not delivering load Yes / No
5 Frequency of output voltage is out of range Yes / No
6 Multi Display meter is not working Yes / No
7 AMF panel of DG Set is not working Yes / No
8 DG Set, Battery charger is not working Yes / No
9 Input Contactor coil is defective Yes / No
10 Output Contactor coil is defective Yes / No
11 Battery is not taking load during start Yes / No
12 Exhaust Fan is not working Yes / No
Other defects (if any)
12
13
14
15
16 Working properly with effectively delivering the load

Signature of RailTel Engineer
Designation:
Name:

Date:

Signature of Contractor’'s Representative:
Designation:
Name

Date:
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Diesel Generator Set Breakdown Report Card

(strike out whichever is not applicable)

Proforma-15
DG -2

Sr.
No.

DG

Set | DG Set

Failed on Repaired on

Date Time | Date Time

Status
after
Failure repairing
duratio

Signature
representative of

n (hrs) | Working /
Not
working

RailTel Contractor

Signature of Engineer:

Designation:

Name:

Date:

Signature of Contractor’'s Representative:

Designation:
Name

Date
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Proforma-16

DG -3
Diesel Generator Set Servicing Report Card
(strike out whichever is not applicable)
Station:
Table - 1
After Every 3 months
o Qtr -1 Qtr -2 Qtr -3 Qtr-4
Activities Due | Done |Due |Done |Due | Done | Due Done
date | on date | on date | on date | on

Drain out sump oil from
Engine.

Fill the fresh Engine Oil 20
W 40.

Replace Qil Filter
Assembly/Element.

Drain out water droplets
from fuel filter bowl by Drain
screw (see note - 1 below).

Clean the fuel feed pump
bowl and it’s Filter.

Clean the Air cleaner
Primary Filter by just
blowing air from inside to
outside.

Clean Air Cleaner filter
housing by dry cloth.

Adjust tappet clearance of
the both valve as per
specified Value.

Clean the Breather
Assembly.

Take out primary Fuel Filter
Element & Dispose off.

Take out Secondary Fuel
Filter Element & Fit in
primary Filter Pot.

Replace in secondary pot
new Fuel Filter Element.

Check V-Belt condition & if
need Adjust it.

Checking & Tightening of
Pedestal Mounting  Nut
Bolts.

Activities

| After Every 3 months
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Qtr -1 Qtr -2 Qtr-3 Qtr-4
Due | Done | Due Done | Due | Done | Due Done
date | on date on date | on date on

Check electrolyte level in
each Battery cell, if need
top up.

Clean the Battery
terminals and smears
them with petroleum jelly.

Table — 2
Activities After every 12 months After every 18 months
Due date Done on Due date Done on

Replace Air Cleaner primary

Filter or earlier (see note - 2

below)

Check Injectors pressure, spray

pattern & Dribbling at Authorised

Service Centre.

Note:

1. According to environmental conditions, drain the water from fuel filter assembly by
loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain
after every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life of
filter element is approximate 1000 hours. If choke indicator indicates choking
before 250 hours or its choking frequency trend is increasing, then replace the new
primary filter element.

Signature of Engineer: Signature of Contractor’'s Representative:

Designation: Designation:

Name: Name
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Proforma-17
DG -4

List of Periodical Upkeep to be carried out for
“Engine, Alternator & Control Panel”.

Monthly:

1. Check Diesel level in fuel tank and record

2. To check for leakage of Oil & Diesel in the D.G Set.

3. Drain out sump oil from Engine.

4, Fill the fresh Engine Oil 20 W 40.

5. Drain out water droplets from fuel filter bowl.

6. Clean the Air cleaner Primary Filter by just blowing air from inside to

outside.

7. Clean the fuel feed pump bowl and it’s Filter.
8. Clean Air Cleaner filter housing by dry cloth.
9. Clean the Breather Assembly.
10. To check tightness of Mechanical Components in the Engine.
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.
12. Adjust tappet clearance of the both valve.
13. Check Battery voltage.
14. Check the Battery Charging Circuit in the panel.
15. Check specific gravity & level of Battery electrolyte, if needed top up.
16. Clean the Battery terminals and smears them with petroleum jelly.
17. Check the Healthiness of Electronic Panel & its Operation.
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in
Panel.
19. Check and monitor all mechanical readings from Gauges.
20. Check the Terminal connections inside the Alternator Terminal Box.
21. Check automatic switching on & off of cooling fan.
22. Check tightness of all connections in the terminals.
23. Check V-Belt condition & if need Adjust it.
24, Replace QOil Filter Assembly/Element.
Bi-monthly:
Carry out all types of Maintenance as per Monthly Visit.
1.
Take out primary Fuel Filter Element & Dispose off.
2.
Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.
3.
Replace in secondary pot new Fuel Filter Element.
4.
5. Check oil level in the sump by Dipstick mark.
Quarterly:
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1. All the Maintenance as per Monthly Visit.

2. Carry out cleaning of Air Filter, AVR Connections etc.
3. Check for coupling healthiness.

Annual:

1. Carry out all monthly checks.

2. Replace Air Cleaner primary Filter.

One and half yearly:

1. Carry out all monthly checks.
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized
Service Centre

Page 113 of 120



RAILTEL/ TENDER/ OT/ NR/ O&M /18-19/24 Dt 01.03.2019

Proforma-18

Schedule of Periodical upkeep of DG Set Engine 282
(Recommended by Manufacturer):

Category Periodicity
A Activities on monthly basis
B Activities on Bi-monthly basis
C Activities on quarterly basis
D Activities on Annual basis
E Activities on one and halh basis
Activities C/ D|E
Check Diesel level in fuel tank and record o o e
Check oil Diesel leakage and diesel in the D G Set. oo o
Drain out sump oil from Engine. o o o
Fill the fresh Engine Oil 20 W 40. oo o
Drain out water droplets from fuel filter bowl. oo |0
Clean the Air cleaner Primary Filter by just blowing air from oo |0
inside to outside.
Clean the fuel feed pump bowl and it’s Filter. o o e
Clean Air Cleaner filter housing by dry cloth. o o e
Clean the Breather Assembly. o o e
To check tightness of Mechanical Components in the oo |0
Engine
Tighten all Bolts & Nuts in the coupling of the D.G Set. o o e
Adjust tappet clearance of the both valve as per specified oo |0
Value.
Check Battery voltage. oo o
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Check the Battery Charging Circuit in the panel.

Check electrolyte level in each Battery cell, if need top up.

Clean the Battery terminals and smears them with
petroleum jelly.

Check the Healthiness of Electronic Panel & its Operation.

Check Healthiness of Mechanical Safeties in Engine &
Electrical Safeties in Panel.

Check and monitor all mechanical readings from Gauges.

Check the Terminal connections inside the Alternator
Terminal Box.

Check automatic switching on & off of cooling fan.

Check tightness of all connections in the terminals.

Check V-Belt condition & if need Adjust it.

Replace QOil Filter Assembly/Element.

Take out primary Fuel Filter Element & Dispose off.

Take out Secondary Fuel Filter Element & Fit in primary
Filter Pot.

Replace in secondary pot new Fuel Filter Element.

Check oil level in the sump by Dipstick mark.

Carry out cleaning of Air Filter, AVR Connections etc.

Check for coupling healthiness.

Replace Air Cleaner primary Filter

Check Injectors pressure, spray pattern & Dribbling a
Authorized Service Centre.

Note:

1.

more than drain after every 15 days.

replace the new primary element.
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Proforma-19

Section:....ccoiiiiiii
Optical
Length:......................... Km
Date of
Measurement
| st four month of the 2 nd four month of the 3 rd four month of the
year year year
. . Optical Av. Optical Av. Optical Av.
;':re Zlebrliler:grt: / Length I('ggi Loss Length I('ggi Loss Length I(_g;? Loss
ploy (km) (dB/km) (km) (dB/km) (km) (dB/km)

NINININ(RmRm A
DN | S0~ g R wN[a|o|@®(N(o 0~ W IN|=

24/48

Signature & Name of Engineer of the

Date
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Proforma-20

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location

Information regarding running of D.G.Set and pouring of "Diesel Oil"

Sr. | Date Hour Hour Reading of | Quantity | Reading of | "Diesel Signature Signature
No. meter meter "Oil level of "Oil level oil" of of RailTel
reading | reading | indicator” | "Diesel | indicator" | poured by | Maintenanc | representat
(Analog) (on before oil" after Maintena e Team ive
MDM) pouring poured pouring nce team | representat
Diesel Oil (Litre) Diesel Oil | /RailTel ive, if,
represent | Diesel Oil
ative is poured
by Mntce
team
1
2
3
4
5
6
7
8
9
10

*

duration of run of D.G.set & jointly sign the report with contractor.
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Diagram of construction of loop/splice chamber
Ground level

&round level

.

e 1100 mum 5

Thickness of the wall of the
chamber and covers should

be 50

|

L.
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300 mm

EEMO 1100 mm >

1. pre-fabricated rings to be used for chambers

2. Reinforcement. 15 nos of Bmm steel roads vertical and 3
rings of 5mm steel round in each half of 300 mm height
3. Chamber should be filled with river sand mixed with Anti
termite after placing the OFCinside
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