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E- TENDER NOTICE

Tender No. GEM/2025/B/6014390 Date: 03.03.2025

RailTel Corporation of India Ltd. Western Railway Microwave Complex, Senapati Bapat Marg,
Mahalaxmi, Mumbai–400013 invites Open E-Tenders for the work of “Deployment of maintenance
teams in section Ukaisongarh-Nandurbar-Amalner-Jalgaon (HQ- Nandurbar) of Mumbai
Territory for maintenance of OFC cable network, Wi-Fi network and upkeep of associated gears
for a period of 3 years and extendable by one year on same terms & conditions” as detailed below :-

1 Tender No. GEM/2025/B/6014390 dt. 03.03.2025

2 Last date & time for submission of
tender

24.03.2025 at up to 15:00 hrs.

3 Opening date & time of tender
documents.

24.03.2025 at 15:30 hrs.
4 Validity of offer 120 days from the date of opening of tender.

5 Web address for availability of tender
document and submission of tender

gem.gov.in

6 Cost of Tender document Rs.1770/- (including GST @18%)

7 Bidding start date 21 days before date of opening of tender i.e
03.03.2025

Note : City Access network will also be maintained by the same maintenance team at cost same
as SOR-A which will be up to around 15% of total section length.

(i) The rates should be inclusive of taxes, however, breakup of all the taxes charged by the bidder
shall be shown separately. The tenderer has to submit the breakup of all taxes at the time of
submission of their “Tax invoices” also. The tenderer has also to submit their GSTIN No. at
the time of submissions of their “Tax invoices”. In addition to it, the contractor should
submit copy of GSTIN registration certificate for the states wherever applicable. PF Account
& ESI registration no. should also be available with the contractor. All the statutory
provisions have to be made by the contractor. In case of the successful tenderer is not liable
to be registered under CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the
applicable GST from his/their bill under RCM and deposit the same to the concerned tax

SN
Sectional

HQ
Section Details

Length
of Sec.
(KM)

Bimonthly
CRT

(in Hrs.)

Estimated
Tender
Value for
three years
(with GST)

(Rs.)

Earnest
Money
Deposit
(EMD)
(Rs.)

1 Nandurbar Ukaisongarh-Nandurbar-
Amalner-Jalgaon

232 8 68,28,345/- 1,36,600/-
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authority. Vendor should file GST return and transfer credit of GST in RailTel account as per
GST procedure.

(ii) MSEs registered with UDYAM under Ministry of MSME are exempted from submission of
cost of tender (if applicable) & EMD and no other exemptions will be given. This exemption
shall be applicable provided units are registered with NSIC or under MSMED for tendered
item and registration is current and valid. Firms claiming for the above exemptions under
UDYAM, have to submit supporting documents as per clause no 5.7 (Sec.II – Instructions to
the contractor) without which their offers will be considered as invalid and liable for

rejection. Traders/ distributers / sole agents/work contracts are excluded from the purview of
the policy

(iii) All future information viz. corrigendum/addendum/amendments etc. for this tender shall be
posted on e-tender portal only.

(iv) The offers shall be opened on above said date, in the presence of those bidders, who choose to
be present. If the above said date happens to be a holiday, the same shall be opened on the
next working day.

(v) Late/Delayed/incomplete tenders and insufficient tender document fee will be summarily
rejected.

(vi) Tender can be viewed and submitted through website gem.gov.in only.
Printed copy of tender document will not be sold from RailTel Office. Tender document can be
seen on RailTel’s website www.railtelindia.com

(vii) Payment of Tender Document Cost (TDC), in respect of e-tendering, will be accepted through
net banking or payment gate way only. Fixed Deposit Receipt (FDR) will not be accepted for
tender invited on RailTel e-Nivida portal (e-tender portal).

(viii) The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria
as mentioned in the tender document. Each page of copy of documents / certificates in support
of credentials, submitted by tenderer, shall be digitally signed by the tenderer or authorized
representative. Only those documents, which are declared explicitly by the tenderer as
“documents supporting the claim of qualifying the laid down eligibility criteria”, will be
considered for evaluating his/their tender.

(ix) “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that
they are not liable to be disqualified and all their statements/documents submitted along with
bid are true and factual. Standard format of the affidavit to be submitted by the bidder is
given in tender document (Annexure F). Non submission of an affidavit by the bidder shall
result in summary rejection of his/their bid. And it shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents, duly digitally signed, by
which they/he is qualifying the Eligibility Criteria, mentioned in the Tender Document. It
will not be obligatory on the part of Tender Committee to scrutinize beyond the submitted
document by the tenderer as far as his qualification for the tender is concerned.

For Principal Executive Director,
Western Region,

For and on behalf of RailTel Corporation of India Limited
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टɅडर नोǑटस

ई-टɅडर नोǑटस नं :GEM/2025/B/6014390 Dt. 03.03.2025

RailTel Corporation of India Ltd. (RailTel) ने “ओएफसी केबल नेटवकª, वाई-फाई नेटवकª के

रखरखाव और संबंिधत िगयर के रखरखाव के िलए मुंबई ±ेý के िविभÆन खंडŌ म¤ रखरखाव टीमŌ कì तैनाती 3 साल कì
अविध के िलए और समान िनयमŌ और शतŎ पर एक वषª तक बढ़ाई जा सकती है।”
नीचे िदए गए िववरण के अनुसार अनुभाग:

1 िनिवदा सं´या GEM/2025/B/6014390 dt. 03.03.2025

2 िनिवदा जमा करने कì अंितम ितिथ और समय 24.03.2025 at up to 15:00 hrs.

3 िनिवदा दÖतावेजŌ के खुलने कì ितिथ और समय 24.03.2025 at 15:30 hrs.

4 ऑफर कì वैधता िनिवदा खोलने कì तारीख से 120 िदन

5 िनिवदा दÖतावेज कì उपलÊधता और िनिवदा ÿÖतुत
करने के िलए वेब पता

gem.gov.in

6 िनिवदा दÖतावेज कì लागत Rs. 1770/- (including GST @18%)

7 बोली शłु होने कì तारीख िदनांक िनिवदा खोलने से 21 िदन पहले यानी 03.03.2025

नोट: िसटी ए³सेस नेटवकª भी उसी रखरखाव टीम Ĭारा एसओआर-ए कì लागत पर बनाए रखा जाएगा जो कुल

खंड लंबाई का लगभग 15% तक होगा।

(i) दरŌ म¤ कर शािमल होना चािहए, हालांिक, बोली लगाने वाले Ĭारा लगाए गए सभी करŌ का āेकअप अलग से
िदखाया जाएगा। िनिवदाकताª को अपने "कर चालान" भी जमा करने के समय सभी करŌ का āेकअप ÿÖतुत
करना होगा। िनिवदाकताª को अपने "कर चालान" ÿÖतुत करने के समय अपना जीएसटीआईएन नंबर भी जमा
करना होगा। इसके अलावा, ठेकेदार को जहां भी लागू हो, राºयŌ के जीएसटीआईएन पंजीकरण ÿमाण पý कì
ÿित जमा करनी होगी। पीएफ खाता और ईएसआई पंजीकरण सं´या। ठेकेदार के पास भी उपलÊध होना चािहए।
सभी वैधािनक ÿावधान ठेकेदार Ĭारा िकए जाने ह§। यिद सफल िनिवदाकार
सीजीएसटी/आईजीएसटी/यूटीजीएसटी/एसजीएसटी अिधिनयम के तहत पंजीकृत होने के िलए उ°रदायी नहé है,
तो रेलटेल आरसीएम के तहत उसके/उनके िबल से लागू जीएसटी कì कटौती करेगा और उसे संबंिधत कर

ø.

सं.

अनुभागीय

मु́ यालय
अनुभाग िववरण

से³शन कì

लंबाई

(KM)

िĬमािसक

संचयी मरÌमत

समय (घंटे म¤)

तीन साल के

िलए अनुमािनत

िनिवदा मूÐय

(जीएसटी के

साथ) (Rs.)

बयाना रािश

जमा

(EMD)

(Rs.)

1 Nandurbar
Ukaisongarh-Nandurbar-

Amalner-Jalgaon 232 8 68,28,345/- 1,36,600/-
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ÿािधकरण को जमा करेगा। िवøेता को जीएसटी åरटनª दािखल करना चािहए और जीएसटी ÿिøया के अनुसार
रेलटेल खाते म¤ जीएसटी का हÖतांतरण करना चािहए।

(ii) एमएसएमई मýंालय के तहत उīम के साथ पंजीकृत फ़मŎ को िनिवदा कì लागत (यिद लागू हो) और ईएमडी जमा
करने से छूट दी गई है और कोई अÆय छूट नही दी जाएगी | यह छूट तब लागू होगी जब िनिवदा मद के िलए इकाइयां
एनएसआईसी या एमएसएमईडी के तहत पंजीकृत हŌ और पंजीकरण वतªमान और वैध हो। उīम के तहत उपरोĉ छूट का दावा
करने वाली फ़मŎ को खंड सं́ या 5.7 (अनुभाग II - ठेके दार को िनद¥श ) के अनुसार सहायक दÖतावेज जमा करने हŌगे ,
िजसके िबना उनके ÿÖतावŌ को अमाÆय माना जाएगा और अÖवीकृित के िलए उ°रदायी होगा । ÓयापाåरयŌ/िवतरकŌ/एकमाý
एज¤टŌ/कायª अनुबंधŌ को नीित के दायरे से बाहर रखा गया है |

(iii)भिवÕय कì सभी जानकारी जैसे। इस िनिवदा के िलए शुिĦपý/पåरिशĶ/संशोधन इÂयािद केवल ई-िनिवदा पोटªल पर पोÖट
िकए जाएंगे।

(iv)ÿÖताव उĉ ितिथ को उन बोलीदाताओं कì उपिÖथित म¤ खोले जाएंगे, जो उपिÖथत होना चाहते ह§। उĉ ितिथ को अवकाश
होने पर अगले कायª िदवस को खोला जायेगा।

(v) िवलंिबत/िवलंिबत/अधूरी िनिवदाएं और अपयाªĮ िनिवदा दÖतावेज शुÐक को सरसरी तौर पर खाåरज कर िदया जाएगा।
(vi)िनिवदा केवल वेबसाइट Gem.gov.in के माÅयम से देखी और ÿÖतुत कì जा सकती है। िनिवदा दÖतावेज कì मुिþत ÿित

रेलटेल कायाªलय से नहé बेची जाएगी। िनिवदा दÖतावेज रेलटेल कì वेबसाइट www.railtelindia.com पर देखा जा
सकता है |

(vii) ई-िनिवदा के संबंध म¤ िनिवदा दÖतावेज लागत (टीडीसी) का भुगतान नेट ब§िकंग या पेम¤ट गेट वे के माÅयम से ही Öवीकार
िकया जाएगा। रेलटेल ई-िनिवदा पोटªल (ई-िनिवदा पोटªल) पर आमंिýत िनिवदा के िलए साविध जमा रसीद (एफडीआर)
Öवीकार नहé कì जाएगी।

(viii) िनिवदाकताª िनिवदा दÖतावेज म¤ उिÐलिखत पाýता मानदंड को पूरा करने के िलए अपने दावे के समथªन म¤ दÖतावेज ÿÖतुत
करेगा। िनिवदाकताª Ĭारा ÿÖतुत øेड¤िशयÐस के समथªन म¤ दÖतावेजŌ/ÿमाणपýŌ कì ÿित के ÿÂयेक पķृ पर िनिवदाकताª या
अिधकृत ÿितिनिध Ĭारा िडिजटल हÖता±र िकए जाएंगे। केवल वे दÖतावेज, िजÆह¤ िनिवदाकताª Ĭारा ÖपĶ łप से "पाýता
के िनधाªåरत मानदंड को पूरा करने के दावे का समथªन करने वाले दÖतावेज" के łप म¤ घोिषत िकया गया है, उनकì िनिवदा
के मÐूयांकन के िलए िवचार िकया जाएगा।

(ix) "िनिवदाकताªओं को एक गैर-Æयाियक ÖटाÌप पेपर पर एक नोटरीकृत हलफनामा ÿÖतुत करना होगा िजसम¤ कहा गया हो
िक वे अयोµय होने के िलए उ°रदायी नहé ह§ और बोली के साथ ÿÖतुत िकए गए उनके सभी िववरण/दÖतावेज सÂय और
तÃयाÂमक ह§। बोलीदाता Ĭारा ÿÖतुत िकए जाने वाले शपथ पý का मानक ÿाłप िनिवदा दÖतावेज (अनुलµनक एफ) म¤
िदया गया है। बोलीदाता Ĭारा हलफनामा ÿÖतुत न करने पर उसकì/उनकì बोली को संि±Į łप से अÖवीकृत कर िदया
जाएगा। और यह अिनवायª łप से िनिवदाकताª के िलए अिनवायª होगा िक वह िडिजटल łप से हÖता±åरत सहायक
दÖतावेजŌ कì पहचान करे, बताए और जमा करे, िजसके Ĭारा वे िनिवदा दÖतावेज म¤ उिÐलिखत पाýता मानदंड को पूरा

कर रहे ह§। जहां तक   िनिवदा के िलए उसकì योµयता का संबंध है, िनिवदा सिमित के िलए यह अिनवायª नहé होगा िक वह
िनिवदाकार Ĭारा ÿÖतुत दÖतावेज से परे कì जांच करे।

कायªकारी िनदेशक के िलए,
पिĲमी ±ेý,

रेलटेल कॉपōरेशन ऑफ इंिडया िलिमटेड के िलए और उनकìओर से
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BID DATA SHEET

The section consists of provisions that are specific to various clauses of tender document:

Reference Description

Schedule of
Requirement
Chapter – 1

Deployment of maintenance teams in section Ukaisongarh-Nandurbar-Amalner-
Jalgaon (HQ- Nandurbar) of Mumbai Territory for maintenance of OFC cable
network, Wi-Fi network and upkeep of associated gears for a period of 3 years
and extendable by one year on same terms & conditions

Tender notice

Last date of submission: As per GeM Portal

Date of opening of tender: As per GeM Portal

Venue: RailTel Corporation of India Ltd, Western Railway Microwave
Complex, Senapati Bapat Marg, Mahalaxmi (West), Mumbai – 400013

Preamble, Clause – 3
Chapter 3

Eligibility criteria -

3.1 Technical Capability:
Tenderers should have:

(a) Performed OFC maintenance for a continuous stretch of more than
150 Km (One Hundred Fifty kilometres) route for a minimum
period of 6 (six) months in the past three financial years & current
year before the date of opening of tender.

Or
(b) Should have executed trenching, laying, splicing and termination

of OFC for a continuous stretch of 50 Km. (Fifty Kilometres) in a
single contract or a combined length of minimum 200 Km (Two
Hundred Kilometres) in the past three financial years & current
year before the date of opening of tender.

Note:

1) Tenderers must have completed the above mentioned works either
for Govt. / public Sector or for reputed private sector telecom
service providers/Infrastructure Provider with satisfactory
performance report from the client.

2) Tenderer must have completed the above mentioned works in the
last three financial years & current year reckoned from the date of
opening of the tender.

3) No consortium/ Joint Bid shall be allowed.

4) Certified copies of the necessary experience certificates to this
effect shall be enclosed along with the tender document while
quoting for establishing credentials.

3.2 Financial Capability:

a) The bidder should have minimum cumulative turnover from operation
in the previous three financial years and the current financial year, at
least 150% of the advertised value of the tender for which they are
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participating, before the date of opening of tender.

b) The tenderer should produce:

(i) Audited balance sheet and income statement of all the preceding
three financial years and PAN Number.

(ii) The contractor should submit copy of GST registration certificate
for the states wherever applicable.

3.3 In case the tenderer wants to quote for multiple sections, financial
and technical criterion given above will have to be separately meet
for each section being quoted, i.e., for 4 sections, tenderer should
have 4 times capability required for one section.

Premble,Clause-
9,Chapter-3

Earnest money – Rs. 1,36,600/- (Rupees One lakh Thirty Six Thousand and Six
Hundred only)

Premble,Clasue-
15,chapter-3

Validity of offer

120 days (One hundred and Twenty) from the date of opening of tender.

Premble,Clause
21,chapter-3

Performance Guarantee

The successful tenderer shall give a performance guarantee amounting to 5% of
total contract value within 15 days from the date of issue of LOA. Extension of
time for submission of PBG beyond 15 days and up to 60 days from the date of
issue of LOA may be granted subject to the conditions that a penal interest of
15 % per annum of the amount of BG shall be charged for the period of delay
beyond 30 days i.e., 31st day after date of issue of LOA. In case the contractor
fails to submit the requisite PBG even after 60 days from the date of issue of
LOA, the contract shall be terminated, duly forfeiting other dues, if any payable
against that contract. The failed contractor shall be debarred from participating
in re-tender for that work. PBG shall be released after Physical completion of
work based on ‘Completion certificate’ issue by competent authority. Validity
of PBG shall be three years plus 3 months. If AMC period is extended, PBG
validity date shall be extended accordingly.

NOTE :

1) Any performance security up to a value of Rs. 5 Lakhs is to be submitted
through online transfer only.

2) “A separate advice of the BG will invariably be sent by the BG issuing
bank to the RailTel’s Bank through SFMS (Structured Financial Messaging
System) and only after this the BG will become acceptable to RailTel. It is
therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its
branch and address and advise these particulars to the BG issuing bank and
request them to send advise of BG through SFMS to the RailTel’s bank.

3) No Interest on Performance Security:
No interest shall be paid on the amount of Performance Security held by
RailTel, at any stage.

The RailTel’s bank details are as under :-



Tender No. GEM/2025/B/6014390

Page 9 of 110

Account No. : 317801010036605.

A/c Name : RailTel WR collection A/c.

Bank Name : Union Bank of India.

Branch Name : Mahalaxmi branch.

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers,
Mahalaxmi, Mumbai-400026.

IFSC Code : UBIN0531782.

Swift Code : UBININBBLOP.

4) PBG should be from scheduled commercial bank (either Private or
PSU) but not from any cooperative Bank or NBFC.

Introduction, Clause
– 4.7, Chapter 4

Warranty: All material supplied / used and the work done by the contractor
shall be guaranteed against the defective manufacture/workmanship for a
period of 12 months. Cost of such defective material shall be recovered from
subsequent bills or from 5% amount held (in case validity of contract is over).
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Check List for Tenderer before submission of Tender

1. Read carefully and understand each clause of the Tender Document.

2. Submit documents to prove your minimum Eligibility criteria. Also submit Affidavit in Annexure-F

& Offer letter (Form III).

3. Payment of Tender Document Cost (TDC) and EMD, in respect of e- tendering, will be accepted
through net banking or payment gate way only.

4. Submit documents in support of possession of vital test equipments/machines. Undertaking to
provide vital equipment on awarding the contract.

5. Submit list of personnel, who will be deployed on regular basis for this Maintenance work along
with their qualification and experience.

6. Submit complete plan of deploying your maintenance teams indicating their headquarters to achieve
the end objective of this Maintenance Tender. Head quarter of maintenance team for each section
shall be decided by the RailTel.

7. Please quote a percentage ‘At par/Above/Below’ the cost given by RailTel in Schedule of Rates
(SOR-A). Rates, mentioned in the tender, for SOR-B are fixed and will remains same during the
currency of the contract.
If needed, separate Work Order will be issued by RailTel for execution of some of the items against
‘SOR-B’ as per rates indicated in Tender document under Schedule of Rates (SOR-B). Submission
of offer by tenderer will be treated as confirmation of the same. For execution of items against SOR-
‘B’, no minimum work can be indicated, however, the maximum amount against SOR- ‘B’ shall
normally be kept at 40% of value of SOR-A used for normal maintenance activities, OFC diversion
works, marketing requirement and improvement works etc.

8. Failure to comply with the above points shall render the offer invalid and liable to be rejected.

9. RailTel’s Bank account details for Tender Document Cost & EMD is as below:-

1 Name of the Branch & Address State Bank of India, Churchgate Branch,
Maharshi Karve Marg, Mumbai- 400 020

2 Name of Account Holder RailTel Corporation of India Limited
3 Account No. 11037321307
4 IFSC Code SBIN0001821
5 Branch Code 001821

10. In case, if any contradiction between GeM Additional Terms & Conditions and General Terms &
Conditions, RailTel Terms & Condition will prevails.

Signature of Tenderer with Seal
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PREAMBLE

1.
S No Name of the work

1
Deployment of maintenance teams for maintenance of OFC cable network
and associated equipment etc. for a period of 3 years.(SOR-A)

2 OFC improvement works and other minor works (SOR-B)

3
Up-keep of infrastructure like AC machine , DG sets, shelter , power
plant, Wi-Fi network and associated control equipment etc.

2. SUBMISSION OF TENDER BID :-

2.1 The e-tender can be viewed and submitted through web site gem.gov.in only. The tenderer / bidder
must have Class-III Digital signature Certificate and must be registered on RailTel e-nivida portal.
Only registered tenderer/bidder can participate in e-tendering. All relevant documents must be
uploaded at the time of participating in e-tendering. Manual offers are not allowed for e-tender and
any such manual offer received shall not be opened/accepted.

Last date of submission of queries/clarifications: Two weeks before the Bid end date, through e-mail to
amitapathak@railtelindia.com (in word format) by authorized person only.

2.2 Last date of Submission of Bid (On line only) : -
The tenderer shall submit their offer as per date and time mentioned in Tender Notice.

2.3 Date of Opening of Tender: -
The tenders will be opened as per date and time mentioned in E-Tender Notice, at the address: -
Principal Executive Director, RailTel Corporation of India Limited, Western Railway Microwave
Complex, Senapati Bapat Marg, Mahalaxmi (W), Mumbai- 400 013. Phone: 91 (22) 24923907, Fax
91 (22) 24923913.

3. ELIGIBILITY CRITERIA:

The bidder/tenderer should have the following Technical & Financial capabilities for each section
that the tenderer is quoting:

3.1 Technical Capability:

Tenderers should have:
(c) Performed OFC maintenance for a continuous stretch of more than 150 Km (One Hundred Fifty

kilometres) route for a minimum period of 6 (six) months in the past three financial years & current
year before the date of opening of tender.

Or
(d) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of

50 Km. (Fifty Kilometres) in a single contract or a combined length of minimum 200 Km (Two
Hundred Kilometres) in the past three financial years & current year before the date of opening of
tender.

Note:
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1) Tenderers must have completed the above mentioned works either for Govt. / public Sector or for
reputed private sector telecom service providers/Infrastructure Provider with satisfactory
performance report from the client.

2) Tenderer must have completed the above mentioned works in the last three financial years & current
year reckoned from the date of opening of the tender.

3) No consortium/ Joint Bid shall be allowed.

4) Certified copies of the necessary experience certificates to this effect shall be enclosed along with the
tender document while quoting for establishing credentials.

3.2 Financial Capability:

a) The bidder should have minimum cumulative turnover from operation in the previous three
financial years and the current financial year, at least 150% of the advertised value of the tender
for which they are participating, before the date of opening of tender.

b) The tenderer should produce:

(i) Audited balance sheet and income statement of all the preceding three financial years
and PAN Number.

(ii) The contractor should submit copy of GST registration certificate for the states
wherever applicable.

3.3 In case the tenderer wants to quote for multiple sections, financial and technical criterion given above
will have to be separately meet for each section being quoted, i.e., for 4 sections, tenderer should have
4 times capability required for one section.

4. System of Verification of Tenderers credentials :

4.1 The tenderer shall submit along with the tender document, documents in support of his/their claim to
fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be digitally signed by
the tenderer or authorized representative. Only those documents which are declared explicitly by the
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria", will be
considered for evaluating his/their tender.

4.2 “The tenderers shall submit a notarized Affidavit on a non-judicial stamp paper stating that they are
not liable to be disqualified and that all their statements/documents submitted along with bid are true
and factual. Standard format of the Affidavit to be submitted by the bidder is enclosed as
Annexure-F. Non submission of an Affidavit by the bidder shall result in summary rejection of
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and submit
the supporting documents by which they/he is qualifying the eligibility criteria mentioned in the
Tender Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the
submitted document by tenderer as far as his qualification for the tender is concerned.”

5. General Condition :

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer,
printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the
submission of offer. Any change subsequently shall be advised in writing to this office.

6. Currency of the Contract :
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The currency of the contract shall be three years from the date of taking up service contract,
after issue of LOA and shall be extendable by one year on same rate and terms & conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the team by the
contractor, for any reason whatsoever, the PBG shall be forfeited. Also, in case the premature
withdrawal is without at least one month’s notice, additionally, the maintenance charges for the last
two months shall also be forfeited.

7. Tender Cost : Cost of the tender document should be deposited online only. Cost of the tender
document is not refundable. In case the firm is registered with NSIC for the item tendered, copy of
valid registration certificate for exemption of tender cost, is to be submitted.

8. The tenderer shall produce along with tender document, the documentary support for their
experience. The tenderer shall also state the number of fully equipped teams, which shall be placed
fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill for the
possession of vital equipment such as OTDR, Splicing Machine, Power meter, Cable route locator,
GPS locator, and Smart phones with each member of AMC team, Road Vehicle etc. shall be
submitted along with the tender document.

9. All tenderers must submit their offer online only and upload digitally signed documents.

10. EMD:- A sum of Rs. 2% of total tender value for respective tendered section should be deposited as
earnest money in favour of RailTel Corporation of India Ltd. No interest is allowed on this Deposit.
RailTel Corporation reserves the right to forfeit this Deposit, if the successful tenderer fails to submit
the PBG required by the terms and conditions of the tenderer/and if they modify or withdraw their
bids during period of validity etc. For multiple sections, the EMD amount will be 2% of the total
tender value for the total number of sections which he has quoted.

10.1 For UDYAM registered firm: Please refer clause no. 5.7 under instructions to tenderer’s and
conditions of tendering for exemption from submission of EMD & cost of tender document.

11. The offer of tenderer, who do not comply with the above conditions, will be rejected.

12. The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the
items specified without assigning any reason whatsoever. RailTel also reserves the right to add or
delete any maintenance section. In case of Addition/deletion of any section, the change in contract
value will be governed as under :-

Change in Sectional length :
+/- 0% to 55%: +/- ½ of %age of change in sectional length rounded off to nearest full %age.

13. Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all
the materials to be provided for the work to be done by the contractor as described in the tender
document and the schedules attached. Tenderer’s special attention is invited to the fact that no
material shall be arranged/supplied by RailTel except OFC & HDPE Duct (as required) in various
sections for Preventive Maintenance and fault rectification of OFC. All materials including the
materials covered under the Schedule of Requirement and those required to achieve the end objective
and any special protection materials needed are to be supplied by the contractor. The material used
by contractor should be of approved quality specified.

14. Rates : The rate/rates quoted by the tenderers shall be all inclusive price against SOR-A after taking
all the relevant factors/SORs into consideration and these should be firm all-inclusive without any
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variation clauses. These shall include all 2017(CGST/Integrated Goods and Services Tax
Act,2017(IGST)/ Union Goods and Services Tax Act, 2017(UGST)/ respective state’s Goods and
Services Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time
and applicable taxes. Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be
availed by them is duly considered while quoting rates. RailTel shall not accept any liability for the
same after award and acceptance of contract. However, the tenderer shall quote percentage (At par
/Above/Below) for SOR-A. Labour cess shall be deducted from all Bills under the provisions of
the building and other construction workers welfare cess Act, 1996, at the applicable rate in
that state.

15. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the
tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled
and EMD shall be forfeited.

16. Validity: The tenderer shall keep the offer open for a minimum period as mentioned in the e-tender
notice from the date of opening of the tender, within which period, the tenderer cannot withdraw his
offer. Any contravention of this condition will make tenderer liable for rejection and forfeiture of his
Earnest Money deposit.

17. Before quoting, the tenderers are advised to ascertain the nature of work involved and invariably
undertake a site inspection

18. Tenderer is required to quote for the complete work.

19. The submission of tender will be deemed to imply that this memorandum and all documents
enclosed have been studied and understood and the tenderer is aware of the full scope of the work to
be done and the conditions affecting the execution.

20. The tenderer shall not increase the quoted rate/s, in case RailTel decides to negotiate for reduction in
rate/s. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the
rate/s originally quoted will be binding on the tenderer.

21. The RailTel reserves the right to verify all statements, Information and document submitted by the
bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available all
such Information, evidence and document as may be necessary for such verification. Any such
verification or lack of such verification, by RailTel shall not relieve the bidder of its obligations or
liabilities here under nor will it affect any right of RailTel there under.

In case of any wrong information submitted by the tenderer, the contract shall be terminated,
Performance Guarantee (PG) of contract forfeited and agency barred for doing business on entire
RailTel for 5 (five) years.

22. Performance Bank Guarantee (PBG) : The successful tenderer shall give a performance guarantee
amounting to 5% of total contract value within 15 days from the date of issue of LOA. Extension of
time for submission of PBG beyond 15 days and up to 60 days from the date of issue of LOA may be
granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall
be charged for the period of delay beyond 30 days i.e., 31st day after date of issue of LOA. In case
the contractor fails to submit the requisite PBG even after 60 days from the date of issue of LOA, the
contract shall be terminated, duly forfeiting other dues, if any payable against that contract. The
failed contractor shall be debarred from participating in re-tender for that work. PBG shall be
released after Physical completion of work based on ‘Completion certificate’ issue by competent
authority. Validity of PBG shall be three years plus 3 months. If AMC period is extended, PBG
validity date shall be extended accordingly.
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NOTE :

1) Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online transfer

only.

2) “A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s
Bank through SFMS (Structured Financial Messaging System) and only after this the BG will
become acceptable to RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank
IFSC code, its branch and address and advise these particulars to the BG issuing bank and request
them to send advise of BG through SFMS to the RailTel’s bank.

3) No Interest on Performance Security:
No interest shall be paid on the amount of Performance Security held by RailTel, at any stage.

The RailTel’s bank details are as under :-

Account No. : 317801010036605.

A/c Name : RailTel WR collection A/c.

Bank Name : Union Bank of India.

Branch Name : Mahalaxmi branch.

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers, Mahalaxmi, Mumbai-400026.

IFSC Code : UBIN0531782.

Swift Code : UBININBBLOP.

4) PBG should be from scheduled commercial bank (either Private or PSU) but not from any
cooperative Bank or NBFC.

23. Deleted.

24. The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her
and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents
are ready.

25. The maximum number of sections that can be awarded to a contractor is 50% of the AMC sections of
a territory (Exclusive of section maintained by departmental team).

26. Trade Receivables Discounting System (TReDS) for MSME Refer Para 5.8 of Intruction to
Tenderer of the Tender Document for availing the facility of bill discounting on TReDS platform.

****
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INTRODUCTION

INFRASTRUCTURE :

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000 Kms
length of OFC route along the ROW and access network in cities on which different transmission
equipment, data network equipment etc. have been deployed.

1.1 Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept the
site on ‘as–is–where–is’ basis. The maintenance agency is not only responsible for the proper
maintenance of backbone UG/Over Head OFC laid between node to node but also the access OFC
network laid in cities (up to around 15% of total section length) . The agency is fully responsible
for the end-to-end performance between the two nodes in the entire jurisdiction of the teams reach
awarded.

1.2 The RailTel has DWDM, STM telecom equipments, Power plants, DG sets, AC machines, Earthing
etc. in POPs on OFC network .

1.3 RailTel has Wi-Fi related assets like Fiber, Switches, UPS, Battery, APs, LAN, Power Cables etc. at
some Railway stations in the section.

2. SCOPE OF WORK :

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him.
This shall include but not limited to undertake all required preventive measures of the OFC route,
rectification of faults and restoration jobs required for achieving the OFC link availability of highest
order.

2.2 The contractor shall carry out any OFC related works like attending to existing protection works,
splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the
already done protection work over culverts/bridges, wiring of equipment as directed by the Engineer
of the section. No additional payment will be made on account of these technical works.

2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom
equipment, Power plants, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing
arrangements, general cleanliness of the RailTel’s POPs, and other such activity as advised by
Engineer of the section on periodical basis. In case of replacement or repair of any spares or parts of
any equipment, payment for the same will be reimbursed to contractor on actual basis.

2.4 The maintenance contract is planned to be awarded for a period of 3 years and extendable by one
year on same rate/s, terms & conditions. However, the contract can be terminated by giving 30 days’
notice before the expiry of contractual completion period in case performance of the contractor is
not found satisfactory or as and when required by RailTel.

2.5 Preventive Maintenance for Cable Protection :

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link
disruptions. It will be done by dedicated and exclusive team who will not be assigned any other
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work. There should be at least one patrolman on approximately every 50-60 kms be at and between
two Long Haul PoPs (also located at approximate length of 50-60 Km). Each patrolman has to be
equipped with an android smart mobile phone and GPS locator. Suitability of patrol man shall be
examined by Engineer before deployment.

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train
and the entire section has to be covered at least thrice a week during daytime. If any activity is
observed which may affect the OFC, the patrolling team should get down and reach the suspected
spot by foot or by any means and prevent any damage to the OFC. The matter must be reported to
the RailTel officials immediately. The time-to-time movement of the patrolling team shall be kept
informed on daily basis so that they can be contacted during emergencies.

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block
sections on every day is covered and observe the condition of the OFC. It is expected that the entire
section under the contract will be covered by foot patrolling at least 3 times every month. Therefore,
for effective patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above,
sufficient number of persons are to be engaged by the contractor. Monitoring of jobs undertaken by
other agencies in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable
shall also be done by assigned agents of the contractor.

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC
network, which come to light during patrolling.

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of work,
who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the
damages to RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies
working along the RailTel's OFC route to prevent damage to OFC link and the contractor will be
held responsible for any cut of the link by other agencies.

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal Corporations,
Nagar Palikas, Rlys, Urban Development Authorities etc. regarding the permission being given or
shall be given to other parties for any type of construction works along the RailTel OFC route.
Regular liasioning with various Railway authorities like Railway field officials of Engineering, S &
T and Electrical department and protect the OFC when any of these departments do work, which
may directly or indirectly affect the OFC in the section. The contractor shall arrange to mark the
route of the OFC prominently with his own lime powder at site of the works as per the route plan to
avoid damage to OFC during other agencies works. However, only cost of the material (JC and JE),
may be reimbursed at SOR-B rates by RailTel for rectification of cuts during large scale
Railway/NHAI works in all the O&M contracts with the approval of Principal Executive Director.
Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other cases it shall be equal to
the penalty proposed in ANNEXURE”C”.

2.5.7 Additional patrolmen, if required for gauge conversion/doubling works/continuous construction
works shall be deputed by the contractor including day-to-day open line works of Railways such as
track works, bridge works and sleeper works etc.

2.6 Planned repairs to existing joints/Terminations :

The preventive maintenance should be carried out with prior approval and during planned shutdown
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not
guaranteed, as number of customer circuits will be in operation.
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2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC
route for improvement in the performance with link margin as per national/international standards
and instruction of Engineer with consumable materials such as repair kit etc. No extra charges will
be payable for this schedule maintenance except maintenance charges as per
SOR-A. However, for attending OFC joint / termination and laying of cable etc., as the case may be,
for improvement of fibers which was identified as high loss / break / defective (at the time of taken
over of the section), payment will be made as per SOR – B rates.

2.6.2 Preventive maintenance of OFC cable :

All measurements for preventive maintenance shall be carried out as per prior agreed time schedule.
The testing of all fibers including short haul fibers shall be done, once in every four months for all
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in
the OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance
supervisor will also accompany the teams as and when required. Testing should be supervised by the
Engineer. Working fibers will be tested as per the instructions of engineer. Periodical OTDR testing
report in proforma 1 & 2 will be submitted within 10 days of doing the measurements. OTDR testing
report in proforma 1 & 2 will have be done within 45 days of deployment of AMC team and will be
submitted along with first bi-monthly bill.

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one
correspondence. Station to station testing is required for spare fibers terminated at block stations in
both the directions. Run through fibers may be tested from end to end only. The periodicity of testing
is once in four months for all block sections.

2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of
more than 0.2 dB over the section fiber wise for all fibers tested in the given Proforma in print and in
Excel worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km
at 1550 nm for all the fibers tested. The OTDR traces should be submitted in soft copy format.

2.6.5 In a situation, where in the vicinity of RailTel’s OFC network, any major construction / doubling
projects are going on or are to start and necessitates re-routing through a new safe route of OFC to
avoid damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan
for new location, where re-routing can be done.

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the
report to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers ---------------- RED
b. High loss fibers but usable in case of emergency ----------PINK
c. Working fibers--------------------------------------------------------GREEN
d. Spare usable fibers--------------------------------------------------YELLOW

Summary of fiber condition should be provided in the proforma attached.

2.7 Equipment/other fault restoration Services :

2.7.1 The contractor shall facilitate Engineer during rectification of any other type of faults (i.e.
equipment/ power plant etc.) & shall be available with maintenance team & transport etc. for going
to the section.
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2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in tender
or at any other place as decided by RailTel. The Maintenance teams shall comprise of manpower,
logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to day
expenditures etc.

2.7.3 On all working days the members of team with team equipments should be present in office of the
Engineer during office period unless team is assigned work in the section. The movement of team
members should be in the knowledge of Engineer responsible for O&M of the section. The
attendance of all team members shall be marked in the Proforma accordingly. Daily diary of the
works and movement of all staff shall be submitted along with the bill duly verified by the Engineer
responsible for O&M of the section.

2.7.4 Scope of maintenance :

Identification of OFC fault/cut on ground, obtaining permission from local authorities if required,
excavation of earth to expose cable, laying of required length of OFC with protection wherever
required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back filling of pit
(FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage etc,
provision/alignment/tightening of clamps and maintenance of GI pipes and troughs on bridges,
supply and installation of cable Route Markers of RCC/FRP make and Joint Markers as per
specification, testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-
dated with each instance of cut, including date, cable location etc. Up-dated copies of relevant
sheets of ABD (As Built Drawing) will be submitted along with bi-monthly bill. Updated drawing of
whole section will be submitted in soft copy every 6 months & hard copy every year.

2.8 Restoration for OFC cuts :

Under OFC link cut condition, the following activities shall have to be taken up by the
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the network
traffic/service:

2.8.1 On receipt of information of fault in OFC, the team stationed at the team HQ shall move immediately
for locating and rectifying fault as per the response time given below. The working fibers shall be
restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken
not to damage QUAD copper cable of Railways, if laid in the same trench.

2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of spare
fiber shall be made from the nearest telecom station/Node. For better clarity, the OTDR
measurement on spare fiber shall be taken at Nodes/nearest OFC joints situated at both ends of cut
and using dummy fiber spool of 1km, in case required.

2.8.3 After the OTDR measurement, the As Built Drawing shall be referred and the physical site of fault
on ground shall be located. It may be possible that data in As- Built document may not be
correct for the accuracy purpose due to shifting etc. of the references, as such As-Built Drawing shall
be taken as reference only. No claim of contractor will be entertained on account of the inaccuracy of
the As Built Drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soils,
identification of OFC, pulling of cable from both ends if feasible, construction and placing of
jointing pits, splicing of OFC, back filling of trench &jointing-pit shall be taken up as per the
standard procedure. Further, FRP/RCC marker at the jointing pit has to be provided for identification
of route as well as jointing pit, depth of cable etc. (date of installing Jointing pits to be updated on
route plan). This should be incorporated in the cable route plan also with accurate offset and depth
recorded. The splicing of fibers are to be carried out in line with the installed fiber i.e. G.652 and
measurements are to be taken on spare fibers. In case the active fibers are to be used, precautions are
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to be taken with regard to the power launched on to the fiber. Restoration of site shall be done to the
entire satisfaction of the Engineer.

2.8.4 In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to
make two pits/ splicing joints and required length of OFC supplied by RailTel has to be put in
between two joints. The spacing of joints/ pits shall be depending on situation at site and shall be as
decided by Engineer. Remaining OFC has to be coiled in both the pits. Further, joint FRP/RCC
markers at each jointing pit have to be provided for identification of route as well as jointing pit. The
precise joint locations so provided should be incorporated in the cable route plan also.

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic
from the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at
1550nm) shall be taken for all spare fibers & submitted to RailTel.

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of cable etc.
Position of OFC should be shown from the center of the nearest track in as built drawing and the
length of loop in joint pit after fault restoration shall be incorporated in as built drawings. The
updated final as built drawings of cable route plans in soft and hard copies shall be made available to
RailTel after end of contract period.

2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by
RailTel & CONTRACTOR, shall be generated for the closure of the complaint.

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the
Contractor.

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the fault,
the temporary restoration of the service fibers shall be taken up immediately with the approval of
Engineer. Permanent restoration work will not be considered in breakdown time unless there is
again link break during restoration job. Permanent restoration of joint is to be carried out by
contractor within 48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent
restoration some arrangement of manpower has to be done by contractor for safeguarding exposed
OFC till permanent restoration. No extra payment shall be given to contractor on account of
deployment of additional manpower to attend the cut. In case of further cuts at exposed OFC location,
contractor will be accountable for this additional downtime of OFC link.

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked, tested
and test report submitted to the Engineer before use at site.

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of
RCC/FRP type after permanent restoration is done and should therefore keep adequate spare stock.

The contractor shall keep minimum two nos. of jointing pit during the failure/cuts.

2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be
responsible for obtaining approval at his own cost from statutory authorities like Municipal
Corporation, Development Authorities, Electricity Department, PWD, NHAI and any other
concerned authority as required for carrying out the repair.

2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the works
shall be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted
use to the satisfaction of the owners thereof.
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2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables
or lines (whether above or below ground etc.) whether or not shown on the drawings, the
CONTRACTOR must make good or bear the cost of making good the same without delay to the
satisfaction of the Engineer.

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification, all national
and local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall
be responsible for extra costs arising from violations of the same.

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent
supervisor on the site. Any instruction given to such Supervisor shall be considered as having been
given to the CONTRACTOR.

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local rules and
administrative orders governing the Working Hours of Employment. The contractor shall be
responsible for compliance with all statutory requirements including personnel related matters.

2.8.18 Night Work : The contractor shall also work during night time and is required to complete the work
in all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps
shall be provided to safeguard the workmen, public and the Railway assets and to afford adequate
facilities for properly placing and inspecting the material and the work when the night work is in
progress.

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any means
like miscreant activity at day or night, due to work done by Railway or any other
organization/agencies, due to development of high losses / break at existing joints, fault caused due
to rodent, ant etc.

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare fiber or
cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A.

2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR
& test records to establish completion of work a penalty as given in the tender document shall be
recovered in addition to the recovery of amount spent by RailTel in restoration to the link as per
SOR-B rate of the work involved at site.

2.8.22 In no case the Engineer shall be held responsible for the delay in restoration except for the instance
of making availability of OFC (if required) for restoration.

2.8.23 In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment
for actual work done, including transportation, will be made as per relevant items of SOR-B.

2.8.24 Examination of Finished Work :

When finished work is taken down for the purpose of inspection for any reason, the contractor shall
bear the entire expenses incidental there to in the event that the said work is found to be defective.
This situation may be applicable to both planned work as also to emergency restoration.

2.9 Cumulative Repair Time (CRT) & Quality of work :
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2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs the team
about the failure. Within this time the maintenance team should move towards the location of fault.

Restoration Time :

a) The maximum restoration time is response time plus travel time including time for localization and
restoration. In any case, the restoration period including excavation & splicing should not exceed six
hours wherever easy approach roads are available and it should not exceed eight hours in rural and
remote areas where approach roads are difficult.

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 hrs is not
possible, the contractor has to arrange:

i) Restoration of link within 24 hrs by drawl of overhead fiber between the adjacent pits to
bypass the defective/faulty sub section.

ii) Guarding of overhead section till permanent restoration of cable laid by HDD
Method.

iii) Restoration of cable laid by HDD method within reasonable time.
 No down time will be considered for failure of cable in HDD section. However, this is

subject to laying of the overhead OFC to restore the link within 8 hours of the failure
taking place.

 However, down time of overhead fiber once drawn for temporary restoration of HDD
section, will be considered while calculating the down time for entire billing period.

c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network
and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be
imposed as defined in tender document.

2.9.2 Record of Fault Repair Time :

Time taken by the Contractor from the time of lodging the complaint to the representative of
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the
lead time for conveying the failure information to the OFC Maintenance Contractor) up to the time of
restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time.
The Repair time of any fault occurred shall be calculated by collecting data from respective NOCs of
RAILTEL. After restoration of the link, a fault report is to be generated by contractor and obtained
joint signature with RAILTEL Engineer for records. Any pending restoration of link on account of
RailTel shall be certified by Engineer and should not be counted in outage time.

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to re-do the
splice till the value is achieved failing which RailTel will carry out the work by itself deducting a
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work
done by the contractor within twelve months from rectification and beyond the currency of contract,
due to defective workmanship/supply, the cost of material under warranty found defective will be
recovered from contractor’s dues/deposit available with RailTel.

2.9.4 During the maintenance or fault rectification work, should any damage occur to the Railway QUAD
and other cables, contractor is liable to pay compensation as demanded by the Railway authorities.

2.10 Monitoring & maintenance at equipment locations :
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The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment
installed for any alarms, order wire, battery voltage. Periodic watering of earth shall be carried out.
Cabling and wiring etc. shall be neatly dressed up.

The equipment shall be cleaned with vacuum cleaner & Engineer assisted for all O&M activities and
new equipment installations & advise the status to nominated RailTel Officials. The building/pre-fab
housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case any
discrepancies are observed, the matter should be brought to the notice of the RailTel’s Engineer.

2.10.1 The contractor will also check the functioning of Power Plant, Air conditioners and DG sets in the
RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is
high. Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR
handles, WINDOW/DOOR PACKING etc. will also be carried out by the contractor without any
additional payment.

2.10.2 The contractor will test the working of Diesel Generator by running it for 30 minutes once in a
month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil
and/or diesel oil is required, the contractor will arrange the same from the nearest petrol pump/depot
approved by the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual
on production of the receipt. In addition to it, 5% payment of Diesel/Lube Oil will be made towards
cartage charges. Consumption of Diesel oil shall be verified based on the hour meter reading
provided on the Diesel Generator. The Engineer in the sections has to maintain a register to keep
record of time of failure of electricity, start time and off time of D.G. set, total running hours of DG
set etc. The contractor shall ensure attention to electrical problems associated with 230 V AC supply.
The cost of material used in the rectification will be reimbursed as verified from site of work.

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data
circuits to customers or as advised by Engineer as and when required, utilizing existing man power
resources. Accordingly one technician shall be available in the maintenance team, trained in this type
of work. All required material shall be made available by RailTel.

2.11 Maintenance Plan:

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network
including the details of the man-power and equipments proposed to be located at different sites to
cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the
planned maintenance bases and the detailed plans to fulfill the tender conditions.

2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable
items with quantities suitable to meet the contractual requirements for the jurisdiction described
elsewhere in the tender document along with the Tender and make available resources to RailTel
officials for inspection, maintenance and corrective measures as and when required.

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective
maintenance stations for handling all maintenance work in Railway area.
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2.11.3 Submission of monthly & emergency report as desired by Engineer in the Proforma specified by
RailTel will also be a part of maintenance contract.

2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber, only OFC and
HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated
stores. All other materials shall be arranged by contractor including splicing enclosures/Joint
enclosure, Joint chamber and route marker of RCC/FRP free of cost. The materials shall be picked
up by the contractor in advance from nearest RailTel’s depot and shall be accounted for with
reference to the specific incidence of fiber cuts. The transportation cost on differential distance from
nominated store shall be paid by RailTel.

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding
pipe over bridges/culverts etc. meeting the specifications as detailed out under the Technical
specification of the tender document, shall be done only after approval of TM. Contractor has to
keep stock of above items up to the satisfaction of Engineer.

2.12.1 The material issued to the contractor and remaining unutilized after completion of the job shall be
returned back to RailTel’s designated stores at the end of contract period. A monthly material
statement shall be submitted to the Engineer by the contractor.

2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the maintenance
period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground
level.

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall
be mandatory to assess the progress of work and for pin-pointing the constraints to ensure the
quality and speed of preventive/ protective maintenance work. Minutes of the meeting shall be
recorded and reviewed each time.

2.13 Taking over the section for maintenance:

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The
fiber parameters should be atleast as good as or better than these were at the time of taking
over the sections by outgoing maintenance team.

b) The contractor shall complete the OTDR measurement (& power measurements to find out
criss-cross of fibers) of all the block sections for all the fibers and submit a joint statement
duly signed by the contractor and RailTel’s Engineer indicating the faults to be attended for
making good of all the non-working fibers. This process shall be completed within 90 days
from the date of deployment of AMC teams. As one time drive, all criss-crossing of fiber to
be got removed by the contractor to save downtime during failure rectification. This will be
done in close co-ordination with Engineer of RailTel.

c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers
good at the cost of RailTel. A separate work Order will be issued by RailTel for such work.
This shall be completed in 90 days from the date of advice by RailTel. The payments of the
above work will be carried out as per SOR-B rates given in the tender.
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d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the
fibers to be attended within 90 days from the date of Deployment of team, a defined penalty
will be imposed.

e) Maintenance of all the fibers shall be the sole responsibility of the contractor.

f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers
to ascertain the condition of cable, which should be same or better than the condition of the
cable taken over by the contract at the beginning of the contract period. In case there is an
increase in the number of fiber events at the time of handling over vis-à-vis the number of
events at the time of taking over (events/faults more than .5 db), the cost of rectification will
be deducted from the final bill of the outgoing team as per the SOR-B rates. Besides this,
OFC route drawings handed over to the contractor at the time of award of work shall be
updated fully and submitted to RailTel, both in Hard and Soft copy as given by RailTel
incorporating the various changes occurred during the contract period. No dues certificate
shall be submitted by the contractor at the time of final bill for SOR-A and SOR-B.

g) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification
of all the OFC faults and make the fiber good without affecting the regular maintenance as per
the scope of work.

2.14 SOR - B Items &Methodology For Operating:

Beside regular maintenance, the Contractor has to work for improvement of fiber and for Cable
route strengthening work under “SOR – B”, as and when communicated by authorized
representative of RailTel in writing. The SOR for respective items to be executed in Schedule- B
which are enclosed to this tender document. Along with the items the rate for each item is also
indicated. If the items are executed, the contractor shall be paid as per rate indicated in Schedule-
B.

a. Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b above,
get the approval of the Competent Authority of RailTel and advise the contractor, in writing, to
carry out the work.

b. Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) to
the contractor (successful tenderer) as per SOR-B rates given in contract document.

c. Completion period will be specified in work orders as per site condition & nature of urgency.

e. In the event of failure of Contractor to complete the work within 90 days from the date of issue
of such order, Penalty will be imposed as per rule and the work will be entrusted to outside
agency, implication if any, arising due to execution of the work by outside agency will have to
be borne by the CONTRACTOR i.e.no claim for compensation will be entertained. In case of
repeated failure to take up SOR-B work, contractor can be terminated.
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2.15 Maintenance of Wi-Fi Network :

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi network consisting of Fiber,
Switches, UPS, Battery, APs, LAN, Power Cables etc. This shall include but not limited to undertake
all required preventive measures. However, R&R (Repair & Return) of the Wi-Fi assets will be
RailTel’s responsibility.
The diploma engineer of the contractor meant for Wi-Fi will also work under the guidance of MPLS
NOC.

3. CONDITIONS OF CONTRACT

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in
"Annexure-A".

3.2 Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant
with the locations, OFC routes and types of jobs in details to be carried out therein as per the tender
requirement, so that they clearly understand the scope of work and assess the requirement of
resources to complete the work in scheduled time.

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains,
various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the sites and
collecting firsthand information before submission of the offer. Incase of any doubt, the clarification
may be taken from the RailTel before submission of the offer.

3.4 The Contractor shall be totally responsible for the successful execution of the OFC route
maintenance contract.

3.5 The contractor shall not sub-contract whole or any part of the work.

3.6 The data provided in the Tender document shall be used by the Tenderer for reference and
information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself
in regard to accuracy of data.

3.7 The CONTRACTOR shall be responsible for making arrangement at each maintenance station for
excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity
in physical layer as per the contract.

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC
routes to avoid damage and cut, deployment of manpower, supply of required materials, erection,
installation, testing, documentation, including the related civil works necessary for ensuring the
complete end-to-end OFC connectivity in physical layer as described in the contract document at no
extra cost to RailTel.

3.9 The material used & workmanship shall satisfy the applicable standard Specifications.



Tender No. GEM/2025/B/6014390

Page 27 of 110

3.10 RailTel shall be entitled to reject the goods, materials and works executed by the contractor, which
may not be conforming to the specifications within a reasonable time of installation of the said
goods and materials and charge the contractor for all expenses direct and consequential, incurred
thereby.

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for
completing the job in totality, it is to be understood that the contractor shall do so at his own cost and
contract price shall be deemed to have included cost of such performances and provisions so
mentioned.

3.12 The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand
gloves, safety goggles, rain gears etc. to their personnel working.

3.13 During any construction work in public places, all precautionary caution boards, barricading
sheets as per standard laws & rules to be used by the Contractor.

3.14 During the course of execution of the work, if any discrepancy or inconsistency, error or omission in
any of the provisions of the contract is discovered which needs to be clarified, the matter shall be
referred to Principal Executive Director /RailTel who shall give his decision in the matter and his
decision shall be final and conclusive.

3.15 The contractor should ensure that the team employed by him shall not move or trespass to areas
other than the site(s) required for the execution of the work. Under no circumstances the Contractor
should infringe and carry out the work which hampers the Operations and Safety of the Railways,
train movements and damage Railway assets. The contractor is responsible for the safety of team
members while executing the work in the Railway areas.

3.16 The Contractor shall submit along with the offer the list of the number of personnel who will be
available permanently for the maintenance works of RailTel. This should include details of technical
qualification & minimum experience.

3.17 The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry
out all instructions given to him or his representatives during inspection.

3.18 Any work not conforming to the execution plans, standard specification codes or engineering
practices shall be rectified by the CONTRACTOR at his own cost.

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

3.20 The CONTRACTOR shall provide the complete details of planning for items/materials,
test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as
mentioned in Annexure-A and B with the offer.

3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, all
national and local laws, ordinances, rules and regulations and requirements pertaining to work and
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shall be responsible for any extra costs arising from violations of the same, which shall be borne by
the Contractor.

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the
secrecy of all documents/information/drawings etc. provided by RailTel during the period of contract
and shall handover all the documents back to the RailTel immediately after the termination of the
contract.

3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel,
RailTel shall at its own discretion engage other agencies for that incident to ensure the smooth
execution of the job at the risk and cost of the contractor, after duly informing him telephonically or
through SMS/e-mail, followed up by a letter.

3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, all-
requisite construction equipment, special aids, tools, plants and testing equipment and appliances.
Such construction equipment etc. shall be subject to examination by RailTel for approval for the
same. Any discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or
the equipment replaced al-together, by the CONTRACTOR.

3.25 The representative of the CONTRACTOR shall take care not to tamper with the RailTel's
installed equipments in the RailTel premises.

3.26 Access to the RailTel's facilities shall be allowed to the authorized persons of the CONTRACTOR
only with the prior intimation to RailTel's Engineer.

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either
RailTel’s Network Operation Centre (NOC) or the Engineer as indicated through telephonic
communication, e-mail or through fax. For this the CONTRACTOR shall provide RailTel with the
contact number, both landline and Mobile & e-mail address / Fax no. within 10 days from the award
of the contract.

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel
after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit
site to familiarize themselves with all constraints, restrictions, access requirements and available
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on
account of any lack of data regarding above. The Contractor may visit the OFC route and satisfy
himself before quoting the rate. However, the route details mentioned in Annexure-A are enclosed
for reference only.

3.29 While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused
to the infrastructure of RailTel & other parties shall be borne by the Contractor.

3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and
specifications in the tender document and not to stipulate any deviations.

3.31 Calibration of test and measuring instrument – instruments should always be calibrated, instruments
like OTDR/splicing machine/power meter to be jointly tested & report signed once every month.
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3.32 The CONTRACTOR becomes defaulter on the following conditions:
3.32.1 If he fails to repair fault and make the OFC link available within 12 hours.

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts.

3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor.

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external agencies on
account of loss/damage to their property due to the acts of Contractor.

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case
of the Contractor is severe, then RailTel has the right to terminate the contract, if deemed necessary.

3.33 ESCALATION : The maintenance charges quoted by the CONTRACTOR shall be kept firm till the
completion of entire period of contract, and no price escalation shall be payable on any ground.

3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the
contract.

3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to it on
account of acts of the personnel deployed by him. The contractor shall ensure regular and effective
supervision and control of the personnel deployed by him and giving suitable directions for
undertaking the contractual obligations.

4 PAYMENT TERMS : FOR “SOR -A” items -

4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by
respective Engineer of the section. Submission of bills within15 days for previously completed two
months period is mandatory failing which a penalty as defined shall be charged. Status of SOR-B
works shall be sent along with next billing cycle of SOR-A. However, Bill of SOR-B may be sent
separately irrespective of billing cycle of SOR-A.

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall
be paid once in two months for the maintenance charges for two months period subject to submission
of bill along with defined documents.

4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. The
period should be viz. April to May, June to July, August to September, October to November,
December to January & February to March.

4.2.2 If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1st

April/1st June/1st August etc.) , the first billing period from the date of issue of LOA will be taken till
closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10th April,
the first billing cycle shall be from 10th of April to 31st May allowed to be taken proportionately.
Subsequently, the billing cycle will continue with the regular 2 Month billing period.
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4.3 Cumulative Repair time is defined as the total time taken in each billing period of consecutive two
months where the link is not available for service in the jurisdiction of the contractor. This does not
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work, the
working fibers shall be made available within 2 hours beyond which the time shall be added to the
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like
flood, fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the
discretion of RailTel, the extra time taken for repair may not be added in the cumulative repair time.

4.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing
period of consecutive two months. Accordingly, the value of the maintenance charges per month
shall be decided as per the following:

4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8
hours for backbone network and 8hrs for city access network as applicable: 100 % payment of
monthly maintenance charges. However, cost of JE over and above one set (2 nos.) in two months
(one JE per month) may be reimbursed along with cost of joint pitas per the SOR-B rates. Cost of JE
or JE and Joint pit(Material only) has to be reimbursed beyond 2 nos.in bimonthly bill in case of city
access network only to be maintained by the contractor free of cost.

4.4.2 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair
time of the faults in each billing period of consecutive two months exceeds by 2 hours or part
thereof.

4.4.3 Further deduction as defined shall be made from monthly maintenance charges if the Cumulative
repair time of the faults in each billing period of consecutive two months exceeds by next two
hours or part thereof.

4.4.4 The following documents must be submitted duly certified by the RailTel’s Engineer along with the
bill for payments for the respective sections:-

1. Month wise cumulative repair time taken.
2. Any other Recovery for contractor’s fault.
3. Certificate showing the due Payments have been made to all Team Members by the

Contractor as per the prevailing minimum wages act. The contractor shall furnish an
undertaking that he shall indemnify RailTel, being the principal employer, in the
event any liability pertaining to employee of tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of
Engineer. (Copy ABD available with Engineer shall also be corrected). There should
be PF A/c & ESI registration No. with the contractor. All the statutory provisions
have to be made by the contractor.

5. Monthly cut & rectification reports, indicating the reason and down time as provided
by NOC.

6. OTDR reading before and after rectification of failure.
7. Periodical (4 monthly) OTDR report.
8. All the 21 duly filled proformas.
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9. All GST return needs to be filled as per GST provision and credit of GST amount paid
or payable needs to be shown in RailTel GST portal or return.

10. Contractor should comply provisions of minimum wages act & provide documentary
supporting with certificate of compliance of minimum wages act.

4.4.5 The Penalty imposed on account of various reasons/Slippages in accordance with the conditions
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In
case an agency repeatedly touches the maximum level of penalty in consecutive billing periods, it
will be treated as default and the contract may be terminated (The idea is to discharge the work in
accordance with the contract efficiently rather than have major lapses and keep paying penalty
repeatedly).

4.4.6 Price Variation: Price Variation will not be allowed during the currency of contract.

4.5 No advance payments will be made.

5 PAYMENT TERMS : FOR SOR B item -

5.1 100% payment will be paid after completion of work and on certification of RailTel Engineer.
Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months.

a) Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy
ABD available with Engineer shall also be corrected).

b) OTDR reading before and after rectification of failure.

c) Separate Proforma 6, 7A,10 for SOR-B work executed.

5.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work.
Delay may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e.
Railways/State Govt. Authorities permissions, Natural Calamities like flood etc.

5.3 Warranty period :
All material supplied / used and the work done by the contractor shall be guaranteed against the
defective manufacture/workmanship for a period of 12 months. Cost of such defective material shall
be recovered from subsequent bills or from 5% amount held (in case validity of contract is over).

6 TECHNICAL SPECIFICATIONS :

6.1 INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC
Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or
flame) at the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse
together, will be used on RailTel’s network.

6.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

6.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of
joint enclosure is described in the installation manual supplied with straight joint enclosure. This
includes the following :-
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a) Material inside joint closure kit.
b) Installation tools required.
c) Detailed procedure for cable jointing.
d) Procedure for re-opening the closure.

6.2.2 The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE,
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint
shall be protected CC/Fiber chamber (FRP) as approved by Engineer.

****
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SCOPE OFWORK

Upkeep of associated assets like Power Plant, Air conditioners , Voltage stabilizers, change over
unit, D.G. Sets, Shelters, Earthing .

1. At the time of taking over the section from outgoing maintenance agency, a station wise Joint
inspection will be done by RailTel Engineer & Contractor representative to check the functioning of
different equipments like Air Conditioners, DG sets, earthing, power plant and shelters and
defects/faults are to be recorded jointly within 30 days from the date of start of maintenance and
submit the report about the status of associated equipment within 30 days else it will be deemed that
all the equipments installed are in working condition and responsibility for repairing will rest on
contractor. One time cost of repairing/replacement of faulty/defective equipment will be borne by
RailTel on actual basis.

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the associated
equipment

3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated
equipment.

(A) Upkeep of Power plant equipment:

The contractor will do proper upkeep at least once in a month at each station which will consist, but
not be limited, of the following:

Battery Charger:

1. Testing of Auto changeover of SMRs.

2. Checking of current setting as per load.

3. Checking of input & output voltages and recording the same as per format given in the maintenance
manual.

4. Checking of extension and reporting of alarms to NMS, wherever provided.

5. Checking of proper connection of input and load cables and distribution amendment provided.

Battery Set:

1. Checking and recording of individual cell voltages as per format given in the maintenance manual.

2. Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel
Engineer.

3. Cells whose voltages/conductance is found to be below prescribed value should be noted and
Engineer advised.
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4. Checking of battery voltages at equipment end.

5. Checking of proper connection of load cables.

6. Cleanliness of battery cells and bank.

7. Checking of sulphation/physical damage.

(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit:

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage
stabilizer, and change over unit at least once in three months time (if required more frequently).

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures
have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will
be levied.

3. Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned
within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic.

4. The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at
site at his own cost.

5. Defective window type machine should be got repaired within 48 hours from nearest township in
case minor defects from. However, split type machine has to be maintained/repaired by deployment
of Air-Conditioner mechanic at site. The transportation cost for carrying the breakdown
machine to and fro will be on contractor’s account.

6. Over-hauling of the Room AC machines is to be done once every year during winter.

7. The full functioning of change over unit, wherever provided, should be checked once in a quarter.

8. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

9. Payment, at actual, shall be made for all parts / components (including Gas filling)
replaced.

(C) Upkeep of Diesel Generator Sets:

1. Function checking, necessary adjustments, servicing etc. of DG Set will be done once in one
month time. This will consist of (but not limited to) the following:

2. a. Testing on load.(1/2 Hour on load ,once in a month)
b. Testing of Auto start in case of AC failure.
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c. Checking of Hour meter readings.
d. Checking of diesel oil/engine oil level/air filters.
e. Testing of Battery voltage of DG and its charging.
f. Cleanliness of the DG set.
g. Checking of frequency on loads.
h. Checking Voltage and Current on load.
i. Checking of DG earth resistance
j. water level in radiator (wherever applicable).

The contractor shall utilize services of trained/authorized D.G. mechanic for checking and attending
the faults at site at his own cost.

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor.
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5%
towards cartage charges to contractor.

4. The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500
per day will be levied. Quality of service to be performed should be to the entire satisfaction of
RailTel engineer.

5. Any component of DG set taken for repairing/ replacement should be returned within 3 days of
carrying them outside the premises of RailTel. The component after due repair should be reinstalled
within 3 days from the date of taking the defective component. Removal, refitting of the same shall
be done under supervision of train / authorized D.G. mechanic brought by the contractor. The
contractor will also be responsible for carrying the defective component for servicing at workshop
etc.

6. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

(D) Upkeep of Shelters/Building:

The contractor will do the proper upkeep of shelter once in three months which will consists (but not
be limited to) of the following:

1. Checking of leakage of water and repairing of the same.

2. Tightening the nut & bolt of the shelters in case loose.

3. Minor repair of shelter, if any.

4. Checking of condition of doors, windows and locking arrangements.

5. General cleanliness of shelter once in a month.
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(E) Upkeep of Earthing Arrangement:

The contractor will do the following activities as per schedule given below:

1. Watering of the earth pits on every visit (at least once in a month).

2. Checking of the physical connections at equipment ends.

3. Tightening of nut/bolts once in a quarter.

4. Measurement of earth resistance once in six months under supervision of RailTel Engineer.
At least one measurement shall be done during peak summer.

****
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

1. GENERAL INSTRUCTIONS

1.1 Tender is invited by M/s RailTel Corporation of India Limited, Western Region, Ahmedabadfor
the work as defined in preamble para1.

1.2 The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, Description
of work & SORs, Annexures & Forms and Corrigendum & Addendum etc., if any, shall, hereafter,
be collectively referred to as the "Tender Document".

2. INTERPRETATIONS

The following terms wherever occurring in the Tender Document and wherever used throughout
the execution of the contracts, shall, unless excluded by or repugnant to the context, have the
meaning attributed there to as follows:

“CONTRACT” Means the Contract resulting from the acceptance by the Purchaser of this Tender
whether in whole or in part.

“CONTRACTOR” Means the successful Tenderer, i.e. the Tenderer whose Tender has been
accepted either in whole or in part.

“CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who
shall be so declared by the Contractor and who shall be authorized under a duly executed power of
attorney to receive materials issued by the Purchaser to the Contractor for the works. He shall be
responsible for proper execution of works at each or all places and shall take orders from Purchaser’s
Engineers and carry out the same.

“MONTH” Means any consecutive period of thirty days.

“MATERIALS” Means all equipments, tools, special aids, plants and testing equipments and
appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed.

“RailTel” RailTel Corporation of India Limited, Western Region, Western Railway
Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013.

“Section” Means the areas to be taken up by the Contractor for execution of maintenance work
and other maintenance related work given in the tender document.

“ENGINEER” shall mean a RailTel employee who is responsible for maintenance carried out in
particular section by maintenance team.

“ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of RailTel in charge of works and
shall include the superior executives of RailTel He is responsible for ensuring that all field works
covered by the contract are carried out in accordance with approved designs, drawings &
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specifications and conditions of contract as agreed to.

“BLOCK SECTION” Means the distance along the railway track between two consecutive
Railway stations.

“TENDERER” Means and includes any firm of engineers or Contractors or any company or
body, corporate or otherwise, who submits the Tender which has been invited.

“WORK OR WORKS” Means all or any of the items of the work for which the Tenderer
/Contractor has Tendered/contracted according to the specifications, drawings and Annexure here to
annexed or to be implied there from, or incidental there to or to be hereafter specified or required
in such explanatory instructions and drawings, being in conformity with the specifications,
drawings, Annexure and schedules and also such instructions and drawings additional to the
aforementioned as may from time to time be issued by the Engineer during the progress of the
contracted work.

“WRITING” Includes a l l matters written, type written or printed either in whole or in part.

3. LOCAL CONDITIONS

3.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract before quoting . The
Principal Executive Director shall not entertain any request for clarifications from the tenderer
regarding such local conditions. No request for the change of price, or time schedule of delivery of
stores shall be entertained after the offer is accepted by the Principal Executive Director on account
of any local condition or factor.

3.2 The intending tenderer is advised to study the tender document carefully before quoting. Any
submission of a bid by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication there of . These
conditions and specifications shall be deemed to have been accepted unless otherwise, specifically
commented upon by the Tenderer in his quotation. Failure to add hereto anyone or all these
instructions may render his offer liable to be ignored without any reference.

3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender
document or he has any doubt to their meaning, he should at once notify RailTel who may send a
written clarification to all tenderers.

4 COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document that

either his tender complies in every respect with the requirements of each clause and sub clause or if
not, precisely how they differ from the requirements of the tender. In later case, the Tenderer
shall enclose a separate statement indicating only the deviations for any clause or sub-clause of
Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical
Specifications, Preamble etc. which he proposes with justifications for deviations proposed. The
Principal Executive Director reserves the right to accept or reject these deviations and his decision
there on shall be final.

4.2 The Services offered shall be in accordance with the drawings and specifications & conditions of
the contract.
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4.3 Contractor should give details of contract carried out giving details of the name of the contract,
date of award, length of the section, value of the contract, the original execution period and the
actual execution time taken. This will be supported by a user certificate.

4.4 The tenderer should provide information about the compliance of various clauses /sub clauses
/paragraphs (when tenderer plans to give separate compliance of each paragraph or sub clause) of
tender document.

5 EARNEST MONEY :

5.1 The tenderer shall furnish an amount as given in Preamble as earnest money in favor of RailTel
Corporation of India Limited for each tendered section that he wants to quote for.

5.2 The validity of offer will be 120 days from the date of opening of tender ‘as given in Preamble. It
being understood that the tender documents have been sold/issued to the tenderer and the tenderer
has been permitted to tender in consideration of the stipulation on his part that after submitting
his tender he will not resile from his offer or modify the terms and conditions thereof in a manner
not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by
the RailTel.

5.3 The earnest money may be forfeited under the following circumstances.

5.3.1 If tenderer withdraws its tender during the period of tender validity specified in Preamble

5.3.2 In case of successful tenderer, if the tenderer fails to sign the contract in accordance with relevant
para of Preamble, The earnest money of unsuccessful tenderer will save as herein before provided,
be returned within reasonable time to the unsuccessful tenderer but the RailTel shall not be
responsible for any loss or depreciation that may happen to the security for the due performance of
the above stipulation to keep offer open for the period specified in the tender documents or to the
Earnest Money while in their possession nor be liable to pay interest thereon.

5.4 Deleted.

5.5 The tender not accompanied by Earnest Money as mentioned in clause 5.1 above or if any of the
documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily
rejected & EMD will be forfeited.

5.6 Deleted.

5.7 For UDYAM registered firm:

For Small Scale Units / Micro Small Enterprises/ MSME registered with UDYAM under Ministry
of MSME and participating in this tender, following exemptions shall be available

(i) They shall be exempted from submission of cost of tender documents (if applicable).
(ii) They shall also be exempted from depositing Earnest money.

These exemptions shall be applicable provided Tenderer registered with UDYAM and
registration is current and valid. Firms calming these exemptions are required to submit along with



Tender No. GEM/2025/B/6014390

Page 41 of 110

their offer, a copy of their current and valid UDYAM registration certificate & Bid Security
Declaration (Refer Form No. IV for format of Bid Security Declaration), otherwise their offer would
not be considered, will be treated as invalid and summarily rejected.

5.8 Trade Receivables Discounting System (TReDS) for MSME:
1. "RailTel is registered with m1xchange TReDS Platform having Buyer registration Number

"BUYER00001496". The URL for m1xchange Platform is https://www.m1xchange.com.
MSE suppliers/vendors are required to register themselves on m1xchange Platform for
availing the facility of bill discounting on TReDS portal. The bidder is mandatorily required
to submit its TReDS registration number (as provided by M1xchange portal) and GRN
(Goods/Service Receipt Note) Number (as provided by RailTel on delivery of Goods/Service)
while submitting the invoices if requires to avail TReDS facility.

2. MSE Vendor will bear all costs relating to availing the facility of discounting on TReDS
platform including but not limited to Registration charges, Transaction charges for financing,
Discounting Charges, Interest on financing, or any other charges known by any name shall be
borne by MSE Vendor

3. MSE Vendor hereby agrees to indemnity, hold harmless and keep RailTel and its affiliates,
Directors, officers, representatives, agents and employees indemnified, from any and all
damages, losses, claims and liabilities (including legal costs) which may arise from Sellers
submission, posting or display, participation, in any manner, on the TReDS Platform or from the
use of Services or from the Buyer's breach of any of the terms and conditions of the Usage
Terms or of this Agreement and any Applicable Law on a full indemnity basis.

4. RailTel shall not be liable for any special, indirect, punitive, incidental or consequential
damages or any damages whatsoever (including but not limited to damages for loss of profits or
savings, business interruption, loss of information), whether in contract, tort, equity or otherwise
or any other damages resulting from using TReDS platform for discounting their (MSE
Vendor's) invoices.

6. SUBMISSION OF OFFERS

6.1 All offers in the prescribed forms should be submitted online before the time and date fixed.

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the
same time on the next working day.

6.3 The supporting documents should be submitted duly digitally signed by the authorized signatory of
the tenderer. The original documents shall be produced for verification when called for.

6.4 Submission of Tender BID will be done as per relevant para of Preamble.

7. RATES :-

The Rates should be quoted by the tenderer after taking all the relevant factors into
consideration and these should be Firm and all inclusive without any variation clauses. The Rate
shall be quoted on NIT value for the units under metric system.

8. VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned in “Preamble”.
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9. RATES DURING NEGOTIATION

The tenderers shall not increase his/their quoted rates in case the RailTel Administration negotiates
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted will be binding on the tenderers.

10. OPENING OF TENDER :

Tenderer’s Bid will be opened at the time & date of opening of the Tender given in relevant para
of preamble in presence of such Tenderers/ Authorized Representatives who choose to be present.

11. NON-TRANSFERABILITY AND NON-REFUNDABILITY :

The Tender documents are not transferable. The cost of Tender paper is not refundable.

12. ERRORS, OMISSIONS & DISCREPANCIES :

The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions due to
typing or any other error and if in doubt, shall bring it to the notice of the Engineer In charge
without delay. In case of any contradiction only the printed rules, and books should be followed
and no claim for the mis-interpretation shall be entertained.

13. WRONG INFORMATION BY TENDERER :

If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create
circumstances for the acceptance of his/their tender, then EMD will shall be forfeited. Also, if the
wrong information leads to release of any wrong payment, the contract will be cancelled.

14. QUALIFYING CRITERIA :

For qualifying in bid tenderers shall be required to meet the eligibility requirements as given in
relevant para of preamble.

15. SYSTEM PERFORMANCE GUARANTEE :

The Contractor shall give unqualified and unconditional guarantee that the maintenance team
deployed by him will achieve desired objective, If he needs to depute any additional Man,
Machine & Material to achieve desired objective, no extra payment shall be made to the
contractor. Amount as defined in the preamble will be held towards the same.

16. EVALUATION OF OFFER :

The tenders received will be evaluated by the Authorized representative of RailTel as per eligibility
& evaluation criteria given in the tender document.

However, RailTel shall not be bound to accept the lowest or any tender or to assign any reason for
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in
respect of the whole or any portion of the work specified in the tender document.

17. AGREEMENT
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The successful tenderer/s shall be required to sign an agreement with the representative of RailTel
for carrying out the work according to the tender documents within 15 days as indicated in
relevant para of preamble.

18. TENDERER’S ADDRESS :

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
t h e tenderers by post at his said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in
time for whatever reason. Important documents shall be sent by Registered Post and will be dealt
as per relevant para of preamble.

****
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SPECIAL CONDITIONS OF CONTRACT

1. TENDER DOCUMENTS

1.1 The services and quality required, bidding procedure and contract terms and conditions are
prescribed in the tender documents. These tender documents issued for the purpose of bidding
includes following together with Corrigendum and Addendum, if any.

Section-I: I.
II.
III.

Preamble.
Checklist & tender notice.
Introduction, scope of work.

Section-II: I)
II)
III)

Instructions to tenderers and conditions of tendering.
Special conditions of contract.
Forms, proformas & Drawing of Tender.

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works/Contracts coming under the purview of the contract shall be governed by tender
documents.

2. AGREEMENT

The successful Tenderer shall within 15 days after having been called upon by notice to do so
be bound to execute an agreement based on accepted rates, terms and conditions, in such
form as the RailTel may prescribe, and lodge the same with the RailTel together with the
conditions of contract, specifications and Schedule of prices referred to there in duly completed.
The form for agreement is referred as Form no. I.

3. CONTRACT PERFORMANCE GUARANTEE

3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer shall
deposit an amount to RailTel as defined as per relevant para of preamble rounded off the nearest
whole number towards payment of Performance bank guarantee (PBG) for due fulfillment of the
contract .

3.2 Details as to how PBG will be deposited and released are given in the preamble.

4. CONTRACTOR'S OFFICE

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
the tenderers by post at his said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in
time for whatever reason. Important documents shall be sent by Registered Post and will be dealt
as per relevant para of preamble.

5. PROGRAMME OFWORK
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5.1 The Contractor shall have necessary resources to execute the work/contract so that the entire work
is completed within three year period as mentioned in the relevant para of preamble from the date
of issue of Letter of Acceptance of the tender.

5.2 Contractor has to commence work within 21 days from the date of issue of
Letter of acceptance

5.3 The Contractor shall be held responsible for the execution of the work/contracts according to the
various clauses of the Technical specifications, instructions/drawings etc as per tender conditions.
Failure to comply with any of these will be dealt with as per provision laid down in Conditions of
Tendering.

5.4 The contractor will program his work/contract in such a manner so as not to interfere in the
working telecom circuits and movement of trains.

6. COMPETENT SUPERVISORS

The CONTRACTOR shall depute experienced / competent representative(s) at site during the
execution of any job. Any instructions given to such representative(s) shall be construed as having
been given to the CONTRACTOR.

7. TEST&MEASURING INSTRUMENTS AND TOOLS ETC

The CONTRACTOR shall be totally responsible for the calibration & functionality of test
equipment to be used at site as per laid down procedure in tender document.

8. STORES TOBE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied by the
Contractor except supply of Duct and OFC so as to realize the end objective.

9. SPARES

The tenderer shall keep spare man, machine and material to achieve the end objective of work.
This will be at the own cost of contractor.

10. QUALITY ASSURANCE

Quality of service to be performed should be to entire satisfaction of RailTel, in case the services are
not found up to the mark or failure to execute the work as per terms & conditions of the contract,
RailTel will get the work done from other sources at contractor’s cost.

11. INSPECTIONOF MAN, MACHINE&WORK

The Principal Executive Director or his representative may inspect and test the various portions of
the work / contract at all stages and shall have full power to reject all or any portion of the work
that they may consider to be defective or inferior in quality of materials, machine & workmanship
or design in comparison to what is called for in the specification. Periodicity will be as defined in
O&M manual.

12. SUBLETTING AND ASSIGNMENT
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The contractor shall not sub-contract whole or any part of the work.

13. EXECUTION OF WORK

All the works/Contract shall be executed in strict conformity to the provisions of the contract
document and with such explanatory detailed drawings, specifications and instructions as may
be approved from time to time based on detailed design and engineering carried out by
contractor in line with requirements as per contract document. The contractor shall be
responsible for ensuring that the work throughout are executed in the most substantial, proper
and workman like manner with the quality of material and workmanship in strict accordance
with the specifications and as per sound industrial practices and to the entire satisfaction of the
RailTel.

14. MAINTENANCE OFWORKS /CONTRACTS

The maintenace of section is to be done as per the laid down terms and conditions in the contract
agreement to achieve the end objective of the contract.

15. CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of his Contractual obligation,
leave the section completely neat and clean.

16. WARRANTY

16.1 All material supplied/used and the work done by the contactor shall be guaranteed against the
defective manufacture/workmanship with in warranty period from the date of rectification. The
cost of work and material under warranty found to be defective will be recovered from the SD.

17. INFRINGEMENT OF PATENTS :

(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in
fulfilling his contract without prior consent in writing of the owner of such patents, drawings,
patterns or trademarks except where these are specified by the Principal Executive Director
himself. Royalties where payable for the use of such patented processes, registered drawings or
patterns shall be borne exclusively by the Contractor. The Contractor shall advise the Principal
Executive Director or its representatives of any proprietary rights that may exist on such processes,
drawings or patterns which he may use of his own accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or
of those patents, drawings or patterns for which he holds a license, the signing of the contract
automatically gives the Principal Executive Director or its representatives the right to repair by
himself for services covered by the patent or by any person or body chosen by him and to obtain
from any sources he desires the component parts required by him for carrying out the repair work.
In the event of infringement of any patent rights due to above action of the Principal Executive
Director, he shall be entitled to claim damages from the Contractor on the grounds of any loss of
any nature which he may suffer e.g. in the case of attachment because of counterfeiting.

18. LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL &
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ENVIRONMENTAL LAWS

18.1 The Contractors are required to produce license as enjoined in the Government of India Contract
Labour (Regulation and Abolition) Act (1978) with latestamendments, if any. The Contractor shall
at its expense, ensure due compliance with all applicable and governing Industrial, environmental
and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State Govt. and all other
local authorities and shall keep RailTel harmless and indemnified in respect thereof. The
CONTRACTOR shall ensure due compliance with the provisions of the relevant minimum Wages
Act, Payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident
Fund Act and other industrial and environmental laws in force and provide any related information
to RailTel as and when required.

18.2 Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the rules
made there under in respect of all employees directly or through petty contractors or sub-contractors
employed by him in the works. If in compliance with the terms of the contract, the contractor directly
or through petty contractors or sub -contractors shall supply any labour to be used wholly or partly
under the direct orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless be
deemed to comprise persons employed by the contractor, and any moneys which may be ordered to
be paid by the Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the
contractor in terms of the contract. RailTel shall be entitled to deduct from any moneys due to the
contractor (Whether under this contract or any other contract all moneys paid or payable by RailTel
by way of compensation of aforesaid or for costs of expenses in connection with any claim thereto
and the decision of the Engineer upon any question arising out of the effect or force of this clause
shall be final and binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act, 1970

(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, Central
Rules, 1971 as modified from time to time, whenever applicable and shall also
indemnify RailTel from and against any claims under the aforesaid Act and the Rules

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid license
until the completion of the work. Any failure to fulfill this requirement shall attract the
penal provision of the Contract arising out of the resultant non- execution of the work.

(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provisions of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, because to be paid the wages to labour indirectly engaged on the work
including any engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.
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(4) In respect of all labour directly or indirectly employed in the work for performance of
the contractor’s part of the contract the contractor shall comply with or cause to be
complied with the provisions of the aforesaid Act and the Rules wherever applicable.

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,
RailTel is obliged to pay any amount of wages to a workmen employed by the
contractor or his sub-contractor in execution of the work or to incur any expenditure in
providing welfare and health amenities required to be provided under the aforesaid Act
and the Rules or to incur any expenditure in providing welfare and health amenities
required to be provided under the aforesaid Act the Rules or to incur any expenditure
on account of the contingent liability of the RailTel due to contractor’s failure to fulfill
his statutory obligations under the aforesaid Act or the Rules the RailTel will recover
from the contractor, the amount of wages so paid or the amount of expenditure so
incurred, and without prejudice to the rights of RailTel under section 20, sub-section (2)
and section 2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to
recover such amount or part thereof by deducting it from the security deposit and/or
from any sum due by the RailTel to the contractor whether under the contract or
otherwise. The RailTel shall not be bound to contest any claim made against it under
sub- section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act
except on the written request of the contractor and upon his giving to RailTel full
security for all costs for which the RailTel might become liable in contesting such
claim. The decision of the RailTel regarding the amount actually recoverable from the
contractor as stated above shall be final and binding on the contractor.

(6) All contractors are required to upload details of their LOAs, engaged workmen, wage
payment details, PF/ESI details, bonus details etc., on monthly basis. The details so
uploaded shall be available in public domain.

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. In
order to ensure the same, an application has been developed and hosted on website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc.
and upload requisite details of labour and their payment in Shramikkalyan portal. These
details shall be available in public domain. The Registration/ updation of Portal shall be done
as under.

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall
approve the contractor’s registration on the portal within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all LOAs issued in his favour.

(c) The contractor once registered on the portal shall provide details of his Letter of Acceptance
(LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA
for approval of concerned engineer. Engineer shall update (if required) and approve the
details of LOA filled by contractor within 7 days of receipt of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on
Shramikkalyan portal on monthly basis.
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(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all
salient details of engaged contractual labour & payments made thereof after each wage period.

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or
‘Performance Guarantee’, Contractor shall submit a certificate to the Engineer or Engineer’s
representatives that “I have uploaded the correct details of contract labourers engaged in
connection with this contract and payments made to them during the wages period in
Shramikkalyan portal till ………Month……….Year.”

19. DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the proper
maintenance. Should he refuse or neglect to comply with any reasonable orders given to him in
writing by the Rail Tel’s engineer in connection with the work or contravene the provision of the
Contractor the progress of work lags persistently behind the time schedule due to his neglect, the
contract will be terminated as per the condition given in the SCC.

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss or damages to RailTel and other parties on account of execution and/or
completion of the work or any part thereof by the contractor, He may become defaulter and
penalties shall be borne by Contractor itself as per various clauses defined in the tender document.

21. CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES

Whenever any claim or claims for payment arises out of or under the contract against the contractor,
the Principal Executive Director or its representatives shall be entitled to withhold and also have lien
to retain such sum or sums in whole or in part thereof. The contractor shall be charged a penalty as
defined in tender document.

21.1 The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity
Damages and Performance Bond shall be limited to 100% Value of contract.

22. UNIT PRICES

22.1 TAXES:

22.2.1 The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of, all taxes
& duties like import, custom, Anti-Dumping, CGST, SGST, IGST, UTGST etc. The offer should be
inclusive of packing, forwarding. freight up to destination, insurance charges. Any change in
statutory duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account.

22.2.2 Bidder shall issue valid invoice to RailTel for availing proper credit of GST. GST will not be
reimbursed in the absence of valid tax invoice.

22.2.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such
taxable supplies in the relevant returns to be filed under GST Act.

22.2.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense,
interest penalty as applicable under the GST Act.
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22.2.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to
disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest under
the GST Act to the credit of purchaser. The same provisions shall be applicable in case of
debit/credit notes.

22.2.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type
of applicable taxes such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code
under GST La (Including tax under reverse charges payable by the recipient).

22.2.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at
sources, the same will be deducted and remitted to the concerned authority.

22.2.8 In regards to works contract, the tenderer should have registration no. for GST in
respective state where work is to he executed and shall furnish GST registration certificate along
with tender.

22.2.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the last
stipulated date for the receipt of tender including extensions if any and the bidder there upon
necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the amount so
paid provided such payments if any, is not, in the opinion of RailTel attributable to delay in
execution of work within the control of bidder. The bidder shall, within a period of 30
days of the imposition of any such tax or levy or cess , give a written notice thereof to
RailTel that the same is given pursuant to this condition, together with all necessary
information including details of input credit relating thereto. In the event of non-
payment/default in payment of any of the above taxes. RailTel reserves the right to with-hold
the dues/ payment of bidder and make payment to state/Central Government authorities as
may be applicable. However if the rates are reduced after the last stipulated date for receipt of
tender, bidder has to pass on the benefits to RailTel.

22.2.10 Incase of imported equipment :

Anti-Dumping duty if applicable on the equipment proposed to be supplied by 0EM/
Tenderer as per extant instructions of Ministry of Commerce/Finance Government of
India has to be borne by the tenderer and shall be deducted from the amount payable to
the bidder at the, time of making payment to the firm. If this duty amount is paid to
Custom Authority by RailTel.

22.2.11 Evaluation Criteria:

Interse position of the offers will be determined on total unit rate on CIP destination
basis which will include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, Insurance
and any other charge or cost quoted by the tenderer, including GST payable. On reverse charge by
RailTel, wherever applicable.

23. TERMS OF PAYMENT

23.1 All bills shall be submitted to the authority concerned in Regional Office of RailTel.

23.2 Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR shall
be paid once in two months the maintenance charges for two months period subject to submission of



Tender No. GEM/2025/B/6014390

Page 52 of 110

permanent restoration certificate (proforma -7) of fault occurred during the particular period jointly
signed by RAILTEL & contractor representatives and on submission of test results of power, OTDR
readings etc. as required by the terms of the contract to the satisfaction of the Engineer.

23.3 Submission of bills within 15 days for previously completed two months is mandatory failing of
which a penalty shall be charged as defined in tender document.

23.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing
period of consecutive two months. Cumulative repair time does not include the down time taken for
planned works like diversion of OFC, re-termination etc. Deduction from monthly maintenance
charges if the Cumulative repair time of the faults in each billing period of consecutive two months
exceeds by 2 hours or part thereof.

23.5 ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for payments for
the respective sections, the documents as defined in tender document must be submitted duly
certified by the RailTel’s representative.

23.6 Labour cess at applicable rate for that shall be deducted from all Bills under building & other
construction workers welfare cess Act,1996.

24. FINAL SETTLEMENT

PBG shall be returned to the contractor as per relevant paras of Preamble.

25. TAXES

25.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as are
payable under statutory laws of India and RailTel WILLNOT ACCEPT any liability for the same.

25.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force shall
be made from the Contractor/Sub-Contractor and the amount so deducted may be credited to the
Central Government.

25.3 Wherever the law makes it statutory for the Principal Executive Director or its representatives to
deduct any amount towards Sales Tax on Works Contract, the same will be deducted and remitted
to the concerned authority.

26. INSURANCE OFMATERIALS

The Contractor shall take out and keep in force a Policy or policies of Insurance for all machine
&materials including RailTel supply materials/ equipment

26.1 The Contractor should, however, insure the stores brought to H Q , site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods) Insurance Act
enforced from time to time.

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the policies
should be pledged in favor of RailTel. The contractor shall keep the policy/policies current till the
completion of the contract.
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26.3 For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the Principal Executive Director or its representatives will advise the approximate price
of all the RailTel supply materials to the Contractor.

27. FORCE MAJEURE CLAUSE

If at any time, during the continuance of this Contract, there are delays or some jobs are not
performed, which are on account of any war, hostility, act of the public enemy,Civil Commotion,
Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts, any statute,
statutory rules / regulations, order of acquisitions issued by any Government Department or
Competent Authority etc. or acts of God, then such delays or non-completion of jobs will not
be counted as non-performance of the contract & will also not attract attendant penalties.

28. SETTLEMENT OF DISPUTE AND ARBITRATION

28.1 Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach there
of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 1996 as
amended and the award made in pursuance there of shall be binding on the parties. The venue of
such arbitration or proceedings thereof shall be New Delhi.

28.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral awards or
entered may be entered into court having jurisdiction or application may be made to such court for
the order of enforcement as the case may be.

29. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR :

29.1 If the Contractor should:

(i) Become bankrupt or insolvent.

(ii) If contractor, subcontracts whole or any part of the work.

(iii) Abandons the contract.

(iv) Persistently disregards the instructions of RailTel’s Engineer or contravenes any
provision of the contract, or

(v) Fails to provide man , machine & material and/or carry out the works as per
contractual specifications,

(vi) Is a defaulter as per relevant clause of condition of contract?

(vii) Promises offers or gives any bribe, commission, gift or advantage either himself or through
his partner, agent or servant to any officer or employee of RailTel or any person on his or on
their behalf in relation to the execution of this or any other contract with the RailTel,

(viii) In RailTel’s opinion, the cessation of work becomes necessary, owing to paucity of funds of
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the Contractor, the Contractor’s apparent inability to perform, non possession of equipments
and tools required for the work or defective and mal-functioning equipments, non-availability
of proper/nominated instrumentation, inability to provide men and material, repeated
slippages and payment of penalty thereof or for any other cause deemed reasonable. Then and
in any of these said cases, The engineer on behalf of the RailTel shall serve the 7 days, 48
hours and final termination notice.

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work
done to date by the Contractor as per contract agreement shall be paid for in full at the rates
specified in the Contract subject to the clause of Liquidated damages contemplated herein. All
such materials become the property of RailTel. Notice in writing from the RailTel of such
termination and reason thereof shall be conclusive evidence of taking over of works from the
contractor.
The contractor shall be debarred from participating in the tender for executing the balance work.

29.3 Contractors defaulting in one section and having their contract terminated will not be allowed to
participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions.

30. RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT
OF CONTRACTOR :

In the event of any or several of the course with action, referred to above, being adopted:
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his

having purchased or procured any Man, Machine & materials or entered into any commitments or
made any advances on account of or with a view to the execution of the works or the performance
of the contract and Contractor shall not be entitled to recover or be paid any sum for any works
there to not actually performed under the contract, unless or until the Engineer shall have certified
the performance of such work and the value payable in respect thereof and the Contractor shall
only be entitled to be paid the value so certified.

(b) The Engineer shall be entitled to take possession of any materials, tools, implements, machinery or
buildings on the works or on the property on which these are being or ought to have been executed,
and to retain and employ the same in the further execution of the works or any part thereof until the
completion of the works without the Contractor being entitled to any compensation for the use and
employment there of or for wear and tear or destruction thereof.

(c) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until
the satisfactorily completion of work duly verified by RailTel representative. The Contractor shall
have no claim to any payment of compensation or otherwise however on account of any profit or
advantage which he might have derived from execution of the work in full but he did not derive in
consequence of termination of the contract.

****
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Form-I
AGREEMENT

An AGREEMENT made this day of ___________ Year,

between RailTel Corporation of India Limited, having its Registered office at Plate-A, 6th

Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office

at RailTel Corporation of India Ltd Region, Western Railway Microwave Complex,

Senapati Bapat Marg, Mahalaxmi, Mumbai-400013 acting in the premises through Principal

Executive Director or his successor of M/s. RailTel Corporation of India Limited, Western

Region Mumbai (hereinafter referred to as ‘RailTel’) of one part and M/s

______________________________(Name and Full Address of Firm (Registered and

Regional office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for _______________________________

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has

submitted a Tender here to and whereas the said Tender of the Contractor has been accepted

for________________________________________________________________________

____________________________________________________[ Name of Work]as per

copy of Letter of Acceptance SOR - A No. ____________________ dated ________ &

SOR-B NO.________________ dated:________________ of Tender No.

___________________________ dated __________(Tender Notice date) complete with

enclosures at the accepted rates and agreed deviations from Tender Papers as per Annexure-

A hereto and at an estimated contract value of Rs.________________(Rupees

__________________________________ Only).

Now this agreement witnesses that in consideration of the premises and the payment to be

made by the Purchaser to the Contractor provided for herein below the Contractor shall

supply all equipment and materials and execute and perform all works for which the said

Tender of the Contractor has been accepted strictly according to the various provisions in

Annexure ‘A’, ‘B’ hereto and upon such supply, execute and performance to the

satisfaction of the purchaser and the purchaser shall pay to the Contractor at the rates

accepted as per the said Annexure ‘A’ and in terms of the provisions therein.
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In the witness where of the parties have hereunto set and subscribed their respective hands

and/or seals day and year respectively mentioned against their respective signatures.

Signed and delivered at ________________________________________ by Shri
_______________________ for and on behalf of M/s. _____________________

The contractor within named in the presence of:

1. Signature
Date
Name in Block Capitals
Address

2. Signature
Date
Name in Block Capitals
Address

Signed and delivered at M/s. RailTel Corporation of India Limited, Western Region for
and on behalf of RailTel by Shri ________________________ (Director / Projects or his
successor) in the presence of:-

1. Signature
Date
Name in Block Capitals

2. Signature
Date
Name in Block Capitals

Annexure ‘A’ : Copy of Letter of Acceptance
Annexure ‘B’ : Tender Document
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Form-II

GUARANTEE BOND FOR PERFORMANCE GUARANTEE
(On Stamp Paper of requisite value)

(To be used by approved Scheduled Banks)

1. In consideration of the RailTel Corporation of India Limited, Registered office at Plate-A,
6th Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional
office at RailTel Corporation of India Ltd, Address of Regional office……………….
(herein after called “the RailTel”) having agreed to
exempt ……………………………………………… …………………. .(herein after
called “ the said Contractor(s)”) from the demand, under the terms and conditions of an
Agreement/Tender No. RailTel/WR/E-Tender/OT/……………date:…….……….LOA
No SOR-A…………… date:………& SOR-B……….…………
date………………made between M/s. ………………………………………………[Firm
full Address] and RailTel Corporation of India Limited, for “Deployment of maintenance
teams for maintenance of OFC cable network, Wi-Fi network and associated equipment
etc. for a period of 3 years and extendable by one year on same terms & conditions”.
Name of Work/Supply of Materials] (herein after called “the said Agreement”) of
Performance Guarantee/Security Deposit for the due fulfillment by the said contractor’s)
of the terms and conditions contained in the said Agreement, or production of a Bank
Guarantee for Rs……….. (Rs. ………….. Only).
We, ……………………………………..(indicate the name of the Bank and full address)
hereinafter referred to as “ the Bank”) at the request of. M/s.……………………………..
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding
Rs. ……………. Against any loss or damage caused to or suffered or would be caused to
or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the
terms or conditions contained in the said Agreement.

2. We, ……………………………………………………………. Bank (indicate the name of
the Bank and full address) do hereby undertake to pay the amount due and payable under
this Guarantee without any demur, merely on demand from the RailTel stating that the
amount is claimed is due by way of loss or damage caused to or would be caused to or
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or
conditions contained in the said Agreement or by reason of the Contractor(s) failure to
perform the said Agreement. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding
Rs. ………………………

3. We, ……………………………………….. Bank (indicate the name of the Bank and full
address) undertake to pay to the RailTel any money so demanded notwithstanding any
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings
pending before any court or Tribunal relating thereto our liability under this present being,
absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability for
payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.
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4. We, …………………………………………. Bank (indicate the name of the Bank and full
address) further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue
of the said Agreement have been fully paid and its claims satisfied or discharged or till
RailTel certifies that the terms and conditions of the said Agreement have been fully and
properly carried out by the said Contractor(s) and accordingly discharges this Guarantee.
Unless a demand or claim under the Guarantee is made on us in writing on or before
the ..….…………………….(Date of Validity of BG). We shall be discharged from all
liability under this Guarantee thereafter.

5. We, …………………………………(indicate the name of the Bank and full address)
further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the Agreement or to extend time of to postpone for any time or
from time to time any of the powers exercisable by the RailTel against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation,
or extension to the said Contractor(s) or for any forbearance, act or omission on the part of
RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter
or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or
the Contractor(s) Supplier(s).

7. We, ……………………………………………… (Indicate the name of Bank and full
address) lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the RailTel in writing.

8. Notwithstanding anything contained herein,
1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees)
2. This Bank Guarantee shall be valid up to ………………….(Date of Validity of BG) and

We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee
only and only if you serve upon is a written claims or demand or before Date of Validity
of BG)
Dated the day of Year

for ………………………………………………..

(Indicate the name of the Bank)

Witness

1. Signature
Name

2. Signature
Name
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Form-III
OFFER LETTER

From:

M/s.________________________

To,
The Principal Executive Director,
Western Region,
RailTel Corporation of India Limited, Mumbai

Sub: Deployment of maintenance teams in _____ section (section name) of Mumbai
Territory for maintenance of OFC cable network, Wi-Fi network and upkeep of
associated gears for a period of 3 years and extendable by one year on same terms &
conditions.

Ref: Tender No. ______________________________________ dated ___________

Section name: ______________________________

I/We the undersigned hereby offer to execute the agreement for the above work within 15
days from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for
acceptance for and during the period of 120 days (Hundred and Twenty Days) from the date of
opening of the tender.

I/We fully understand the terms and conditions as contained in the tender document and we
agree that the same shall apply to our tender and I/We shall be bound by them.

Earnest Money and Tender document cost details are as follows :-

Tender document cost: - ……………………………………………………………………………….
EMD:- ……………………………………………………………………………………….

To work and/or participation in tender shall be banned for three years without prejudice to any
other right or remedies if: -

I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

I/We do not commence work within 21 days from the date of issue of letter of acceptance.
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Until a formal agreement is prepared and executed, acceptance of this offer letter shall
constitute a binding contract between us subject to modification as may be mutually agreed to
between us and indicated in the letter of acceptance of my/our offer.

I enclose herewith the following documents in support of my credential :-

1. Name and Qualification of Supervisor, Technician and Splicer.
S.N. Category of staff Name Qualification

2. List of the Equipments, Make, Model No. in working condition for each section of
Works.

Description Make
Model
No

Year of
purchase

LDC
(Last Date of
Calibration

Qty.

Gen Set

Fusion Splicing Machine with 2
nos. of Cleavers
Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp
Meter

Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement
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Spare battery with charger for
splicing machine

500 m 24 Fiber Overhead OFC
Minimum two nos. of jointing pit
to be available with contractor

Dummy Fiber Spool

Minimum 50 m duct with
couplers

Communication gadget: As
required (Telephone, Cell phone,
E-Mail etc.)

Vacuum cleaner

GPS locator

3. No. of support staff, which will be kept for maintenance: ……………………..
4. Vehicle details along with its Registration No: ……………

Shortcomings in the above, if any, will be made good and section wise full details shall
be furnished for each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -
Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address:-
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Form-IV
Format for Bid Security Declaration

(Refer Para 5.7, Chapter - Instructions to tenderers and conditions of tendering)
(On Non-judicial stamp paper of Rs. 100/-)

Whereas, I/We ______________(Name of Agency) has submitted bid for___________________
(Name of Work and Tender No.) and whereas Earnest Money Deposit is being exempted in the
aforesaid tender to give relief to the bidders as per Govt. of India guidelines due to severe financial
crunch on account of slowdown in the economy due to the pandemic,

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from submitting
Earnest Money Deposit:-

1) If I/We withdraw or modify my/our bid during the bid validity period (including
extended validity of tender) specified in the tender documents;

Or

2) If, after the award of work, I/We fail to accept LOA/LOI, or to sign the contract
agreement or fail to submit performance guarantee or fail to commence the work
within stipulated time period prescribed in tender documents;

Or
3) If I/We furnish any incorrect or false statement / information/ document;
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Or
4) If I/We hide any relevant information or do not disclose any material fact in the tender;

Or

5) If I/We commit any breach of integrity Pact;

I/We may be disqualified and banned for a period of three years and shall not be
eligible to bid for future tenders in RailTel Corporation of India Ltd. for the period of
three years from date of issue of such orders.

(Signed by the Authorized Representative of Firm)

Name of Authorized Representative:
Name of Firm:

Proformas

1 Splice loss / dB loss Vs Km in section
2 OTDR measurements
3 Power measurements
4 Patrolling reports
5 Attendance
6 Material check
7 Failure / rectification report
8 Availability of Essential equipments.
9 Maintenance contractor monthly performance( SOR-A)
10 Maintenance contractor Bill certificate (SOR-B)
11 Joint inspection report of Air-Conditioner
12 Air-Conditioner Breakdown report card
13 Air-Conditioner maintenance report card
14 Joint inspection report of D.G. Set
15. D.G. Set Breakdown report card
16 D.G. Set maintenance report card
17 List of periodical maintenance to be carried out for Engine, Alternator &Control panel
18 Schedule of periodical maintenance of D.G. Set Engine.
19 Fiber summary report
20 Format for recording information on running of 15 KVA, D.G. Set
21 POP Equipment maintenance
22 Wi-Fi Failure Report Card
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Proforma-1 &2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in
section:
Section: …………………….. Date:
Fiber Length: ………………….

Fiber
No.

Km Loss
(dB)

dB/Km OTDR EVENTS ( For ascending order inter station wise)
Kms

Stn 1-Stn 2 Stn 2-Stn 3 Stn 3-Stn 4 Stn 4-Stn 5 Stn 5-Stn 6

1

2

3

4

5

6

7

8

9

10

11

12

13
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14

15

16

17

18

19

20

21

22

23

24/48

Signature of RailTel Signature of Contractor
Engineer with seal

PROFORMA 1 FORMEASUREMENTS ------------- A -> B
PROFORMA 2 FORMEASUREMENTS ------------- B -> A
Shall be submitted within 10 days of doing the measurements.

Proforma- 3 Proforma for Power Measurement:
Section: Date:
Fiber Length:

Fiber
No.

Fiber
length

dB Loss Average dB/Km Remarks

A-> B B-> A

1

2

3

4

5

6

7

8

9

10

11

12

13
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14

15

16

17

18

19

20

21

22

23

24/48

Signature of RailTel Signature of Contractor with seal
Engineer

Proforma-4 for Patrolling Reports:

Section: For the month of: _________________

Sl. Date Name of Section Patrolled Remarks Signature
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No. Patroller From To From To

Station Station (Km.) (Km.)

(Km.) (Km.)

Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-5 Proforma for Attendance:

Firm’s Name: ____________________
Address ________________________

Attendance Sheet for the month of_______________

N
am

e

D
es

ig
na

ti
on

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

Signature of RailTel Signature of Contractor with Seal
Engineer
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Proforma-6

Proforma for Material to be given by RailTel :

Section: Date:

Date Description Material
Received

Material Used Balance on hand
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Signature of RailTel Signature of Contractor with Seal
Engineer

Proforma – 7
Form no.-A
Proforma for OFC Failure / Rectification Report:
Section: Date:
 Failure/ Rectification:

Sl. Description Details

1 Name of the station &/or Pole No. of the Fault
and Optical distance from nearest RailTel
/Railway node.

2 Date & Time of receiving information about
the failure (Name & Designation of informer).

3 Time of Departure of the Team from head
quarter.

4 Time of testing by OTDR to localize the fault

5 Station from where OTDR test has been done

6 Time of reaching to the location of fault.

7 Time of restoration of the fault.

8 Details of reasoning for the occurrence of the
fault.

9 i) Depth of Cable at Cut Location
ii) Whether in Duct or Bare laid
iii) Whether Brick protection in the

block section of cut
10 Type of restoration Temporary / Permanent

11 If restoration is temporary give reason for
temporary restoration.

12 Reason for delay in restoration, for which
contractor is not responsible (please give
detailed break up of time). Separate sheet may
be attached if required.

13 Details of Rectification
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Signature of Engineer at site. Signature of Contractor representative at site

Page – 2
14 Reason for rectification / block.

A Fiber swapped earlier (high loss / break) Yes / No

B Rectify partial cut Yes / No

C Rectify Ant attack in existing joint closure Yes / No

D For permanent restoration (earlier temporary
rectification was done)

Yes / No

E Date of temporary rectification, if any

F Date on which the failure could be identified.

G Length of OFC used for restoration of
failure.

15 Details about ground work

A Length of excavation & refilling of trench.

B Depth of trench (should be 1.2 metre), if
desired depth cannot be achieved, give
details of protection provided.

C No. of Joint closure used. 1 / 2 / Existing Joint Closure

Details about Joint Closure at Pit – 1

D Length of OFC of interruption cable kept in
the joint pit – 1

E Length of OFC of main cable kept in the
joint pit – 1

F Whether sealing of joint closure has been
done properly

Yes / No

G Depth of closure at pit – 1 from ground level
(it should be 1.2 metre)

H Location of Joint closure / pit – 1 (give pole
No. & offset from centre of nearest track)

A Period of block allowed

B Actual block period

C Reason for extension of block
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I Whether the cable route plan has been
modified and location of Joint closure has
been indicated in the existing cable route
plan.

Yes / No

Details about Joint Closure at Pit – 2

J Length of OFC of interruption cable kept in
the joint pit – 2

Signature of Engineer. Signature of Contractor representative

Name: Name:

Page – 3

K Length of OFC of main cable kept in the
joint pit – 2

L Whether sealing of joint closure has been
done properly

Yes / No

M Depth of closure at pit – 2 from ground
level (it should be 1.2 metre)

N Location of Joint closure / pit – 2 (give
pole No. & offset from centre of nearest
track)

O Whether the cable route plan has been
modified and location of Joint closure
has been indicated in the existing cable
route plan.

Yes / No

16 Item used during restoration / protection

A RCC/FRP

B HDPE

C G.I Pipes

D Joint chamber

D Joint marker
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E Sand filling in Joint Chamber – 1

F Sand filling in Joint Chamber – 2

G Concreting (width 30 cms, thickness 15
cms)

H Any other items

17 Remark of the Team in Charge of the
Section.

18 Remark of the RailTel Representative at
site.

Signature of Engineer Signature of Contractor with seal

Name: Name:

Proforma – 8
Availability of Essential Equipment

S
N.

Essential Equipment Workability
Availability
for the whole
period

Non availability /
Non workability
with period

1 Generator set Working/ Not working Yes / No From …….
To………..

2 Fusion Splicing Machine Working/ Not working Yes / No From …….
To………..

3 Power source Working/ Not working Yes / No From …….
To………..

4 Power meter Working/ Not working Yes / No From …….
To………..

5 OTDR Working/ Not working Yes / No From …….
To………..

6 1 Km length dummy fiber spool. Working/ Not working Yes / No From …….
To………..

7 Hot Air Gun / Blow lamp Working/ Not working Yes / No From …….
To………..

8 Innova/Bolero / Scorpio Working/ Not working Yes / No From …….
To………..
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9 Tent / Garden Umbrella Working/Not working Yes / No From …….
To………..

10 Telephone, Cell phone Working/ Not working Yes / No From …….
To………..

11 Tool/Tackles kit, Working/ Not working Yes / No From …….
To………..

12 Garden umbrella / Tent. Working/ Not working Yes / No From …….
To………..

13 Road – O – meter. Working/Not working Yes / No From …….
To………..

14 OFC cable detector Working/ Not working Yes / No From …….
To………..

15 Lighting arrangement like
emergency light/gas light

Working/ Not working Yes / No From …….
To………..

16 All sorts of patch cords Working/ Not working Yes / No From …….
To………..

17 Spare battery with charger for
splicing machine.

Working/ Not working Yes / No From …….
To………..

18 Aerial OFC( 24 Fiber) 500 m
piece (approx)

Available Yes / No From …….
To………..

19. Portable vacuum cleaner Working/Not working Yes / No From …….
To………..

20
GPS locator

Working/ Not working Yes / No From …….
To………..

Signature of RailTel’s Engineer Signature of Contractor with seal
Proforma-9

MAINTENANCE CONTRACTORMONTHLY PERFORMANCE (SOR-A)
Maintenance Section: Headquarter:

LOA/CA Valid up to: Certificate for the Month of:

Name of the Contractor:

LOA/CA NO. & Date:

OFC RKM: No. of ACs in the Section: Window Type: Split Type:

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING
PERIOD (Yes/No):
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If “No’, then furnish details of what was not available (give period of non availability):

(i) non availability period :
from……………………….To………………………:……………….Days…………………

(ii) non availability period :
from……………………….To………………………:……………….Days…………………

(iii)non availability period :
from……………………….To………………………:……………….Days…………………

(iv)non availability period :
from……………………….To………………………:……………….Days…………………

(v) non availability period :
from……………………….To………………………:……………….Days…………………

FOUR MONTHLY OTDR TEST REPORT DUE ON: WHETHER SUBMITTED (Yes/No):

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):

SL NO. SOR-”B” WORK ORDER NO & DATE WORK STATUS
PENALTY (Yes/No):
Whether AC’S, DG sets & Voltage Stabilizers& Auto Sequencers in the sections have been
maintained as per tender condition:

( Yes / No) (If - NO: give details in separate sheet/reverse of the certificate)

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:

S
N

Date /
Block
Section

Locat
ion
(offse
t)

From
(Hrs.)

To
(Hrs.)

Durati
on
(Hrs.
)

Proper sealing, Jt Pit,
Marker, Sand filling done
as per requirements
(Yes/No): If “No”,
Then which work was not
done

Whether
all fiber
ok after
rectificatio
n
(Yes/No):

As-built
Drawing
updated
(Yes/No)

Tempora
ry/
Permane
nt

1

2

3

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank.
(ii) For any additional information with regard to the maintenance period, please use

the reverse of this certificate and/or use additional sheet.
(iii) All over writing etc. are to be countersigned by the user of the certificate.,
(iv) For any failure duration for which “force majeure” clause is applicable separate

recommendations with justifications for waiver may be attached with this certificate.
(v) A copy of certificate is to be handed over to the contractor.
(vi) The certificate should be issued every month and should reach R.O by the 15th of the

following month.
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List of enclosures:

(Signature, Date & Stamp of the Engineer)

Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR-B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE ;
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LOA/CA NO & DATE : LOA/CA PERIOD :

BILL RECEIVED ON : BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

Sl
No

Short description
of the work done

SOR B
Sch ref.
of the
item

Unit

Unit rate
as per
SOR-B
(Rs.)

Qty claimed
by the
Contractor

Actual
Qty
executed

Certification of quality
of work done by the
Contractor

1

2

3

4

NOTE: (i) For any additional information with regard to the bill, please use the
reverse of this certificate.

(ii) All over-writing etc. are to be countersigned by the issuer of the certificate.
(iii) Attach copy of the measurement certificate which was issued immediately

after completion of the work.
(iv) A copy of this certificate is to be handed over to the Contractor (for raising bill).
(v) Attach contractor’s bill and other forms in connections with the work done.
(vi) The certificate with all enclosures (including bill of contractor) should be sent

to R.O within 10 days from the date of receipt of the bill.

List of enclosures:

(Signature, Date &Stamp of the Engineer of the section)

Proforma-11

Air Conditioner – 1

Joint Inspection Report of Air Conditioner

Station:

Sr. Defect noticed / services required Air Conditioner
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No No. - 1 No. - 2 No. - 3 No. - 4

1 Compressor defective Yes / No Yes / No Yes / No Yes / No

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No

8 Relay defective Yes / No Yes / No Yes / No Yes / No

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No

12 Change over unit (timer) defective

Other defects (if any)

13

14

15

16

17 Working properly with effective
cooling

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name:

Date: Date:

Proforma-12
Air Conditioner – 2

Air Conditioner Breakdown Report Card

Number of Air Conditioner Installed: 1 / 2 / 3 / 4
(Strikeout whichever is not applicable)
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Station:

Machin
e No.

Machine
Failed on

Machine
Repaired on Failure

duratio
n (hrs)

Status
after
repairin
g

Signature
representative of

Date Time Date Time
Working
/ Not
working

Engineer Contractor

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name

Date: Date

Proforma-13
Air Conditioner – 3

Air Conditioner Servicing Report Card
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Number of Air Conditioner Installed: 1 / 2 / 3 / 4
(strike out whichever is not applicable)
Station:

Servicing of each machine: To be done once in three months

Description of machine &
details of servicing

Servicing Status Signature of

Due
date

Done
on

Working /
Not
working

Engineer
Contractor
representative

Machine
No. - 1

Servicing - 1

Servicing – 2

Servicing – 3

Servicing – 4

Machine
No. - 2

Servicing – 1

Servicing – 2

Servicing – 3

Servicing – 4

Machine
No. - 3

Servicing – 1

Servicing – 2

Servicing – 3

Servicing – 4

Machine
No. - 4

Servicing - 1

Servicing – 2

Servicing – 3

Servicing – 4

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name:

Date: Date:

Proforma-14

DG set– 1
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Joint Inspection Report of DG Set

Station:

Sr.
No.

Defect noticed / services required Status

1 DG Set fails to start Yes / No

2 Alternator is not giving output voltage Yes / No

3 Alternator output voltage is fluctuating Yes / No

4 Alternator is not delivering load Yes / No

5 Frequency of output voltage is out of range Yes / No

6 Multi Display meter is not working Yes / No

7 AMF panel of DG Set is not working Yes / No

8 DG Set, Battery charger is not working Yes / No

9 Input Contactor coil is defective Yes / No

10 Output Contactor coil is defective Yes / No

11 Battery is not taking load during start Yes / No

12 Exhaust Fan is not working Yes / No

Other defects (if any)

12

13

14

15

16 Working properly with effectively delivering the load

Signature of RailTel Engineer Signature of Contractor’s Representative:

Designation: Designation:

Name: Name

Date: Date:

Proforma-15

DG set - 2
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Diesel Generator Set Breakdown Report Card

(strike out whichever is not applicable)

Sr.
No.

DG Set
Failed on

DG Set
Repaired on Failure

duratio
n (hrs)

Status
after
repairing

Signature
representative of

Date Time Date Time
Working
/Not
working

RailTel Contractor

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name:

Date: Date:

Proforma-16
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DG set – 3

Diesel Generator Set Servicing Report Card
(strike out whichever is not applicable)

Station:
Table - 1

Activities

After Every 3 months

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4

Due
date

Done
on

Due
date

Done
on

Due
date

Done
on

Due
date

Done
on

Drain out sump oil from
Engine.

Fill the fresh Engine Oil 20
W 40.

Replace Oil Filter
Assembly/Element.

Drain out water droplets
from fuel filter bowl by
Drain screw (see note - 1
below).

Clean the fuel feed pump
bowl and it’s Filter.

Clean the Air cleaner
Primary Filter by just
blowing air from inside to
outside.

Clean Air Cleaner filter
housing by dry cloth.

Adjust tappet clearance of
the both valve as per
specified Value.

Clean the Breather
Assembly.
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Take out primary Fuel Filter
Element & Dispose off.

Take out Secondary Fuel
Filter Element & Fit in
primary Filter Pot.

Replace in secondary pot
new Fuel Filter Element.

Check V-Belt condition & if
need Adjust it.

Checking & Tightening of
Pedestal Mounting Nut
Bolts.

Activities

After Every 3 months

Qtr - 1 Qtr – 2 Qtr – 3 Qtr – 4

Due
date

Done
on

Due
date

Done
on

Due
date

Done
on

Due
date

Done
on

Check electrolyte level in
each Battery cell, if need top
up.

Clean the Battery terminals
and smears them with
petroleum jelly.

Table – 2

Note:

Activities
After every 12 months After every 18 months

Due date Done on Due date Done on

Replace Air Cleaner primary
Filter or earlier (see note - 2
below)

Check Injectors pressure, spray
pattern & Dribbling at
Authorised Service Centre.
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1. According to environmental conditions, drain the water from fuel filter assembly by
losing the drain screw at the bottom of fuel filter. If humidity is more, then drain after
every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life of
filter element is approximate 1000 hours. If choke indicator indicates choking before
250 hours or its choking frequency trend is increasing, then replace the new primary
filter element.

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name:
Proforma-17

DG set - 4
List of Periodical Upkeep to be carried out for
“Engine, Alternator & Control Panel”.
Monthly:

1. Check Diesel level in fuel tank and record
2. To check for leakage of Oil & Diesel in the D.G Set.
3. Drain out sump oil from Engine.
4. Fill the fresh Engine Oil 20 W 40.
5. Drain out water droplets from fuel filter bowl.
6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside.
7. Clean the fuel feed pump bowl and it’s Filter.
8. Clean Air Cleaner filter housing by dry cloth.
9. Clean the Breather Assembly.
10. To check tightness of Mechanical Components in the Engine.
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.
12. Adjust tappet clearance of the both valve.
13. Check Battery voltage.
14. Check the Battery Charging Circuit in the panel.
15. Check specific gravity & level of Battery electrolyte, if needed top up.
16. Clean the Battery terminals and smears them with petroleum jelly.
17. Check the Healthiness of Electronic Panel & its Operation.
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in

Panel.
19. Check and monitor all mechanical readings from Gauges.
20. Check the Terminal connections inside the Alternator Terminal Box.
21. Check automatic switching on & off of cooling fan.
22. Check tightness of all connections in the terminals.
23. Check V-Belt condition & if need Adjust it.
24. Replace Oil Filter Assembly/Element.

Bi-monthly:
1. Carry out all types of Maintenance as per Monthly Visit.
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2. Take out primary Fuel Filter Element & Dispose off.
3. Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.
4. Replace in secondary pot new Fuel Filter Element.
5. Check oil level in the sump by Dipstick mark.

Quarterly:
1. All the Maintenance as per Monthly Visit.
2. Carry out cleaning of Air Filter, AVR Connections etc.
3. Check for coupling healthiness

Annual:
1. Carry out all monthly checks.
2. Replace Air Cleaner primary Filter.

One and half yearly:
1. Carry out all monthly checks.
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service

center

Proforma-18

DG - 5

Schedule of Periodical upkeep of DG Set Engine
(Recommended by Manufacturer):
Category Periodicity

A Activities on monthly basis

B Activities on Bi-monthly basis

C Activities on quarterly basis

D Activities on Annual basis

E Activities on one and half yearly basis

Activities A B C D E

Check Diesel level in fuel tank and record ● ● ● ● ●

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ●

Drain out sump oil from Engine. ● ● ● ● ●

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ●

Drain out water droplets from fuel filter bowl. ● ● ● ● ●

Clean the Air cleaner Primary Filter by just blowing air from inside to ● ● ● ● ●
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outside.

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ●

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ●

Clean the Breather Assembly. ● ● ● ● ●

To check tightness of Mechanical Components in the Engine ● ● ● ● ●

Tighten all Bolts & Nuts in the coupling of the D.G Set. ● ● ● ● ●

Adjust tappet clearance of the both valve as per specified Value. ● ● ● ● ●

Check Battery voltage. ● ● ● ● ●

Check the Battery Charging Circuit in the panel. ● ● ● ● ●

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ●

Clean the Battery terminals and smears them with petroleum jelly. ● ● ● ● ●

Check the Healthiness of Electronic Panel & its Operation. ● ● ● ● ●

Check Healthiness of Mechanical Safeties in Engine & Electrical
Safeties in Panel.

● ● ● ● ●

Check and monitor all mechanical readings from Gauges. ● ● ● ● ●

Check the Terminal connections inside the Alternator Terminal Box. ● ● ● ● ●

Check automatic switching on & off of cooling fan. ● ● ● ● ●

Check tightness of all connections in the terminals. ● ● ● ● ●

Check V-Belt condition & if need Adjust it. ● ● ● ● ●

Replace Oil Filter Assembly/Element. ● ● ● ● ●

Take out primary Fuel Filter Element & Dispose off. ● ● ● ●

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. ● ● ● ●

Replace in secondary pot new Fuel Filter Element. ● ● ● ●

Check oil level in the sump by Dipstick mark. ● ● ● ●

Carry out cleaning of Air Filter, AVR Connections etc. ● ● ●

Check for coupling healthiness. ● ● ●

Replace Air Cleaner primary Filter ●
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Check Injectors pressure, spray pattern & Dribbling a Authorized Service
Centre.

●

Note:
1. Accordingly environmental conditions needs, drain the water from fuel filter

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is
more than drain after every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal
life of filter element is approximate 1000 hours. If choke indicator indicates
choking before 250 hours or its choking frequency trend is increasing, then
replace the new primary element.

Proforma-19

Fiber summary for the year………………

Section:…………………………

Optical
length: …………Km
Date of Measurement

1st four month of the
year

2nd four month of the
year 3 rd four month of the year

Fibre
No.

Fibre
length /
deploy
ment

Optical
Length
(km)

Loss
(dB)

Av.
Loss
(dB/k
m)

Optical
Length
(km)

Loss
(dB)

Av.
Loss
(dB/
km)

Optical
Length
(km)

Loss
(dB)

Av.
Loss
(dB/km)

1

2

3

4

5
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6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24/48

Signature & name of the Engineer: Date:

Proforma-20

Format for recording information on running of 5/7.5/15 KVA, D.G. Set installed at each location

Information regarding running of D.G. Set and pouring of "Diesel Oil"

S
N

Dat
e

Hour
meter
reading
(Analog)

Hour
meter
reading
(on
MDM)

Reading of
"Oil level
indicator"
before
pouring
Diesel Oil

Quantity
of
"Diesel
Oil"
poured
(Litre)

Reading
of "Oil
level
indicator
" after
pouring
Diesel Oil

"Diesel
Oil" poured
by
Maintenanc
e team /
RailTel
representati
ve

Signature
of
Maintenanc
e Team
representati
ve, if,
Diesel Oil
is poured
by Mntce
team

Signatu
re of
RailTel
represe
ntative

1
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2

3

4

5

6

7

8

9

10

* For test run, The RailTel Engineer will note Hour-meter reading at start, at stop &
duration of run of D.G. set & jointly sign the report with contractor.

Proforma -21

Name of station /pop:………………… Date………..…

Equipment Item Status Observations Remarks

E
qu

ip
m

en
t

Working of Order wire Yes/No
Extension of AC failure
alarm

Yes/No

Extension of DC alarms Yes/No

Alarms on equipment Yes/No

E
ar

th

Watering of Pits Yes/No
Checking of connections
at Electrode end

Yes/No

Checking of connections
at Equipment end

Yes/No
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Fire Alarm Cleaning of sensors Yes/No

W
or

ki
ng

of
A

ir
C

on
di

tio
ne

rs

AC - 1 Yes/No
AC – 2 Yes/No
Cleaning of Filter Yes/No
Stabilizer – 1 Yes/No
Stabilizer – 2 Yes/No
Change over unit Yes/No
Room Temperature Yes/No

D
G

Se
t

Diesel Oil level
(Reading)
Engine oil level
Water Level

Testing on load
From
To

Output Voltage
Output Voltage (Volts)
Output Current (Amps)
Battery Voltage self start Yes/No
Functioning of Hour
meter

Yes/No

Reading of Hour meter
Functioning of AMF
panel

Yes/No

B
at

te
ry

C
ha

rg
er

-A

Total Voltage (Volts) (Volts)
Total Current (Amps) (Amps)
Battery Current (Amps) (Amps)
Load Current (Amps) (Amps)
Alarms on Charger
SMR – 1 (Volts)
SMR – 1 (Amps)
SMR – 1 Alarm
SMR – 2 (Volts)
SMR – 2 (Amps)
SMR – 2 Alarm
SMR – 3 (Volts)
SMR – 3 (Amps)
SMR – 3 Alarm

B
at

te
ry

-1
&

2
un

de
r

B
at

te
ry

ch
ar

ge
r

-A

Voltage at Battery end (Volts)
Voltage at Equipment
end

(Volts)

Sulphation on terminals/
Physical Condition
Physical connection

Cel
l
No.

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Vo
lt
of
cell
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s

Battery
Charger-B

Total Voltage (Volts) (Volts)
Total Current (Amps) (Amps)
Battery Current (Amps) (Amps)
Load Current (Amps) (Amps)
Alarms on Charger
SMR – 1 (Volts)
SMR – 1 (Amps)
SMR – 1 Alarm
SMR – 2 (Volts)
SMR – 2 (Amps)
SMR – 2 Alarm
SMR – 3 (Volts)
SMR – 3 (Amps)
SMR – 3 Alarm

Battery-1 &
2 under
Battery
charger -B

Voltage at Battery end (Volts)
Voltage at Equipment
end

(Volts)

Sulphation on terminals/
Physical Condition
Physical connection

Cel
l
No.

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Vo
lt
of
cell
s

Signature of RailTel Engineer Signature of Contractor with seal
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Proforma-22

Wi-Fi Failure Report Card

(strike out whichever is not applicable)

Signature of Engineer: Signature of Contractor’s Representative:

Designation: Designation:

Name: Name:

Date: Date:

Sr.
No.

Wi-Fi Failed on Wi-Fi
Repaired on Failure

duratio
n (hrs)

Status
after
repairing
with
remark

Signature
representative of

Station Date Time Date Time
RailTel Contractor
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Annexure-A
Jurisdiction of OFC Maintenance Sections

The OFC section shall have at least one maintenance team stationed at the team
headquarters. List of maintenance sections where the maintenance teams are to be deployed
is furnished below:

Sr
No

Team HQ Section Subsections Backbone
City
Access
Network

Type of
OFC

3 Nandurbar
Ukaisongarh-Nandurbar-

Amalner-Jalgaon
232 3.5 24F

Note: City Access network will also be maintained by the same maintenance team at cost
same as SOR-A which will be up to around 15 % of total section length.
a) RailTel also reserves the right to add or delete any maintenance section. However,

payment will be made as covered in the preamble.
b) The list of window/split type room air conditioning machines and their section wise

location as tabulated hereunder is indicative only. RailTel also reserves the right to
add or delete AC’s in the sections.

Sr.
No

Section Station Make
Capacity

(In
Tons)

AC
Type

Date Of
Instal-
Lation

Stabilizer
(5kva)

Auto
Seque
Ncer

Total
No.
Of
ACs

3
Ukaisongarh-

Nandurbar-Amalner-
Jalgaon

Ukaisongarh
Godrej 2 Split 4/3/2023 No No 1

Mitsubishi 2 Split 5/16/2019 No No 1

Navapur Godrej 2 Split
Not

installed
No No 1

Nandurbar - 0

Nardana
Godrej 2 Split 5/9/2023 No No 1

Mitsubishi 2 Split 4/16/2019 No No 1

Amalner Godrej 2 Split
Not

installed
No No 1

c) The list of 5/7.5/15 KVA, Single/ three Phases, Air Cooled, Diesel Generator (Silent type)
and section wise location as tabulated hereunder is indicative only. RailTel also reserves the
right to add or delete DGs in the section.

Sr.
No

Section Station
Capacity
Of DG Set
Installed

Make Model
Date Of
Installation

1 Boisar-Surat-Ukaisongarh No DG set
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Annexure – B

Minimum Man & Machine/Equipment’s required to be engaged under one Maintenance
Team:

Part -A :

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or
Graduate with relevant Experience in field work,) additional experience in the field of
AC machine, DG sets will be desirable

2. Technician for Splicing & Measurements (main splicer).
3. Wi-Fi Engineer cum Technician (Diploma holder) for Power Plant, DG sets, AC unit,

wiring and Wi-Fi etc.
4. Patrollers with cell phone for surveillance, liaison and foot patrolling and train

patrolling (one Man for about 50kms beat). However, the contractor has to deploy
extra manpower as and when needed during any Railway work or other agencies work
in the section.

5. Bike patrollers for surveillance in city access cable area for 50 Kms.
6. Un-skilled manpower for trenching etc. as and when required.
7. Driver of the vehicle.

Part – B :

1. Innova/ Qualis /Scorpio or equivalent Utility Vehicle for transportation of men,
machines and stores ,Vehicle shall be in good working condition should not be more
than three years old.

2. Portable Generator set Kirlosker /Honda/Eicher or similar make, lighting arrangement
like emergency light/gas light.

3. Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel /INNO Korea or similar make.
4. Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make.
5. OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make.
6. OFC cable Route Detector.
7. Spare battery with charger for splicing machine.
8. Cable Splitter for vertical cutting of PVC sheath & armour.
9. All sorts of patch-cords and connectors for the purpose of measurement.
10. Duct Cutter.
11. Road-o-meter.
12. Clamp type earth megger and clamp type AC/DC multimeter.
13. Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.).
14. Tool/Tackles kit.
15. Blow lamp/ hot air gun for sealing joint closure.
16. 1 Km length dummy fiber spool.
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17. 500 m Aerial OFC having 12 fibers.
18. Rexene/Polythene & Umbrella cover etc.
19. Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make
20. GPS locator with each patrolman.

Note: OFC test and measuring instruments must have been calibrated in a year once from an
established national Testing Organization/ lab. Up to date Certificates should always be
available.

Manpower and equipments should be available with the maintenance teams round the clock
as listed above. However, contractor can add more manpower & equipments for speedy
maintenance & minimizing downtime without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance
by the contractor. In case of absence of supervisor/ technician/splicer/patrolmen from site
except sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1
to 6 in list given above), penalty as defined will be deducted.

No man power or equipment can be changed without prior ascertaining the suitability by the
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.
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Annexure-C

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC, AC
and DG covered under this maintenance contract:
SN Description of deficiencies Penalty

1
Non-submission / non-modification of as built
drawing (Only modifications made to be
submitted).

Rs. 1,000/- per fault.

2

Non-submission of OTDR traces to be taken
before and after rectification of cable fault /cut
(involving two joints).If OTDR traces is submitted
within next billing cycle, the penalty will be
returned back to the contractor.

Rs. 5,000/- per section.

3

For non-provision of joint pit within 30 days no penalty

From 31 day to 60 days penalty of Rs. 5,000/- per joint pit

from 61 days to 90 days penalty of Rs. 10,000/- per joint pit

After 90 days case will be considered for termination.

4
Swapped fibers not restored before completion of
bimonthly billing period /bimonthly bill (involving
at least one joint).

Rs.5,400/-

5
Cable laid during fault restoration/rectification
(small length) at lesser depth without protection.

Rs. accepted rate of respective SOR – B
+ 20 % )

6
Cable laid temporarily over bridges and leads to
subsequent failure (involving two joint).

Rs 2 x (accepted rate of respective SOR –
B + 20 % )

7
Splice loss of all fibers not within prescribed limit
(0.05 db per splice).

Rs. 6,000/ -

8
In case CRT exceeds the prescribed restoration
time for the section 6/8 Hrs. Bi-monthly for
backbone network and 8 Hrs. for access network).

Rs. 5,000/- per two hours or part thereof.

9
Unavailability of communication with
maintenance team/patroller.

Rs.1,000

10
Non-Submission of OTDR reading and Power
meter readings of all fibers (Once in a four
month).

Rs.5,000/- per section+ Rs. 2,500/- for
every week or part thereof till the next
periodical report falls due.

11 Failure or non availability of Transport/Vehicle. Actual cost of hiring alternative vehicle+
Rs. 1,000 each trip from monthly bill.
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12
Non Submission of joint report indicating the fault
to be attended within 90 days from Date of
deployment of team.

Rs.2,500/- per week or part therefore
beyond 90 days up to next 45 Days from
the date of deployment of the team.

13
Non Submission of bill for previously completed
two months within 15 days of completion of
billing period.

Rs. 200/- per week beyond 10 days upto
next billing cycle, subsequently Rs. 500/-
per week.

14

Absence of Supervisor/Wi-Fi Engineer cum
Technician/ Splicer/ Wi-Fi Engineer/ Patrolmen
from site. (Indicated in item (a) 1 to 7 of
Annexure-B).

Rs. 200/- per day each for patroller and
assistant splicer and Rs. 1,000/- per day
each for supervisor, Wi-Fi Engineer cum
Technician & Splicer (If the person is
under sanctioned leave then it should be
in knowledge of Engineer and contractor
should deploy another person in place of
absent person).

15 Non availability of Vital equipments. Rs. 500/ per day

16 If foot /bi-cycle patrolling not done.

Rs.600/- for one time-per block/sub
section in a month (i.e. if foot patrolling
not done in a month for one sub/block
section penalty per month imposed will be
3X600 = Rs. 1800/- per month since three
times in a month to be done).

17 Non-execution of SOR–B work within 3 months

20% of the cost of SOR-B work from
SOR-A bill of that period (work
communicated in writing by authorized
representative of RailTel).

AIR CONDITIONERMAINTENANCE

18 Breakdown duration exceeding 48 hrs. Rs. 200/- per day.

DG SET MAINTENANCE

19 Breakdown duration exceeding 72 hrs. Rs. 500/- per day.

20 Upkeep of shelter/earthing arrangement /power
plant etc.

Rs. 200/- per day per location.

21 Joint Marker

Penalty Rs. 1,000/- per joint marker for
non provisioning of Joint marker within
30 days

22
Criss crossing of fibers during carrying out the
SOR - A works.

Rs. 2,000/- per joint.
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WI-FI MAINTENANCE

23 Any delay in attending failure more than 8 hrs. Penalty Rs.200/- per Two Hrs.

Annexure -D

CONTRACTOR INFORMATION

1 Region (Mandatory) Western Region
2 Supplier Name (Mandatory)
3 Bank Name(Mandatory)
4 Bank Branch Name(Mandatory)
5 Bank Account Number(Mandatory)
6 IFSC Code(Mandatory)
7 Site Name(Mandatory)
8 Registered Address1(Mandatory)
9 Address2
10 Address3
11 City
12 State
13 GST No.
14 TIN No.
15 TDS Vendor Type (Mandatory)
16 TDS Section (Mandatory)
17 TDS Rate (Mandatory)
18 PAN No. (Mandatory)
19 TAN No.

20
WCT registration num for state
wherever applicable

21 ACT & ESI registration No.
22 Mobile Number
23 Email ID
24 Contact Person (Mandatory)

25
Service Type (In Case of Execution,
services) (Mandatory)

26 Item Description (in case of Material)
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(Mandatory)
27 OEM/Trader (In case of Material)

28
Working Area (Name of State under
Region)(Mandatory)

29 Whether firm is MSME registered ?

30
Whether firm is MSME registered
under SC category ?

Annexure E

TAX BREAK UP

S.N. Item
description

Unit Quantity Base
price
Rs.

GST % Any
other
Tax %

Unit
price
including
Tax

Total
Cost
Rs

TIN No.
PAN No.
GST No.

Signature and Seal of tenderer
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ANNEXURE : F
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE

TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value
of Rs. 100/-. The paper has to be in the name of the tenderer)**

I ................................(Name and designation)*" appointed as the
attorney/authorized signatory of the tenderer (including its constituents),
M/s _______________________(hereinafter called the tenderer) for the purpose of the
Tender documents for the work of ________________________as per the tender No.
________________of (________________ RCIL), do hereby solemnly affirm and state
on the behalf of the tenderer including its constituents as under:

1.l/we the tenderer (s), am/are signing this document after carefully reading the
contents.
2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.
3. l/we hereby declare that l/we have downloaded the tender documents from RailTel
website www.railtelindia.com or gem.gov.in. l/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation in the
content of the Tender document. In case of any discrepancy noticed at any stage i.e.
evaluation of tenders, execution of work or final payment of the contract, the master
copy available with the RailTel Administration shall be final and binding upon me/us.
4. l/we declare and certify that l/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements
5. l/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.
6. l/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information
and documents, submitted by us.
7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us
are found to be forged/false or incorrect at any time during process for evaluation of
tenders, it shall lead to banning of business for five years on entire RCIL. Further, I/we
(name of the tenderer)**____________________ and all my/our constituents
understand that my/our offer shall be summarily rejected.
8. I/we also understand that if the certificates submitted by us are found to be
false/forged or incorrect at any time after the award of the contract, it will read to
termination of the contract, along with forfeiture of SD and performance guarantee
besides any other action provided in the contract including banning of business for five
years on entire RCIL.

DEPONENT
SEAL AND SIGNAURE OF THE TENDERER
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VERIFICATION

l/we above named tender do hereby solemnly affirm and verify that the contents of
my/our above affidavit are true and correct. Nothing has been concealed and no
part of it is false.

DEPONENT
SEAL AND SIGNAURE OF THE TENDERER

Place:
Dated
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To be modify
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RailTel

Thickness of the wall of the 
chamber and covers should 

be 50 mm.
1100 mm

Reinforcement 10 mm 
steel roads

Top and bottom covers

1100 mm

1100 mm

1100 mm

1100 mm

150 150 

600 mm

300 mm

300 mm

400 mm

1. Pre-fabricated rings to be used for chambers

2. Reinforcement: 15 nos of 8mm steel roads vertical and 3 
rings of 6mm steel round in each half of 300 mm height

3. Chamber should be filled with river sand mixed with Anti 
termite after placing the OFC inside

Bottom Cover

Top cover with hooks

600 mm

Ground levelGround level

Proposed by Approved by

Diagram of construction of loop/splice chamber

Top cover with hooks

Sr. Mgr/O&M GGM/O
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SCHEDULE OF RATES (SOR- A)

Name of Work: Deployment of maintenance teams in section Ukaisongarh-Nandurbar-
Amalner-Jalgaon (HQ- Nandurbar) of Mumbai Territory for maintenance of OFC cable
network, Wi-Fi network and upkeep of associated gears for a period of 3 years and extendable
by one year on same terms & conditions

SECTION: Ukaisongarh-Nandurbar-Amalner-Jalgaon (232 Km)

(a) For OFC maintenance:

SN Description of the work Length
in
RKM

Estimated
cost for
Three years
(Basic Cost)

GST @
18%

Total
Estimated cost
for Three years
(With GST)

1 Maintenance charges for OFC
cable network and upkeep of
associated gears given in the
tender document
This also includes provision of
one exclusive diploma engineer
per maintenance team for
maintenance of Wi-Fi system
provided at stations.

232 57,86,733/- 10,41,612/- 68,28,345/-

Rupees Sixty Eight Lakh Twenty Eight Thousand Three Hundred and Forty Five only

Signature and Seal of the Tenderer

NOTE :-

1. It is certified that I/we have inspected the site of work and acquainted myself / ourselves
with local conditions.

2. I/we have carefully gone through the specifications, given in tender document and
understood.

3. I/we undertake to keep this offer valid for period indicated in NIT.

4. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes (Annexure E). Since it is percentage basis tender, percentage quoted by
the contractor shall be applicable to each SOR item.

5. The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN
Card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested.

Signature and Seal of the Tenderer
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SCHEDULES OF RATES - SOR-B

Name of the section : Ukaisongarh-Nandurbar-Amalner-Jalgaon (232 Km)

For OFC Route strengthening works:

SN Item Description Unit
Unit
Rate
(Rs.)

1
FRP/RCC
Chambers

Supply, transportation & installation of jointing pit as
per drawing with cover and required trenching to
ease out cable/duct. (The joint chamber should be of
the size of outer dia 1100 mm, Height -600 mm (2
pieces of 300 mm each). The thickness of the wall
should be 50 mm and each piece of the chamber
should have suitable groves to fit each other).

No
7306

2
FRP/RCC
Route Marker

Supply, transportation and fixing of cable route
markers as per drawing embossed “RailTel” and
painted with Orange, as per specification

No 356

3 Concreting
Cement Concreting in 1:3:6 ratio of cement , sand &
metal. Curing proper setting of CC must be ensured ,
for protection of OFC cable

Cu.
Mtr

2682

4A
G.I. (Pipe on
RCC Bridges)

Supply, transportation & laying of 50 mm dia GI
Pipe IS1239 medium grade with holes drilled as an
antitheft measure coupling etc. on
bridges/trenches/other surfaces with CC at every 1m .
Concreting rates shall be separate as per item 3A.

Mtr 337

4B
G.I.(Pipe on
Girder Bridges)

Supply, transportation & laying of 100 mm dia GI
Pipe IS1239 medium grade with holes drilled as an
antitheft measure with threads on either end for
coupling etc. and suitable 5 Mtr. GI clamps as per
site requirement on bridges/trenches/building
entry/other surfaces.

Mtr 814

5A
Trenching
(1Mtr with
bricks)

Trenching to a depth of 1 mtr and appropriate width
for pipe/duct/Cable and backfilling after laying
OFC/duct. This includes provision of 9 bricks / mtr .

Mtr 63

5B
Trenching
(1.2Mtr depth)

Trenching to a depth of 1.2 mtr and appropriate width
for pipe/duct/cable and backfilling after laying OFC
as per specification.

Mtr 77

5C Hard Rock
Cutting hard rock for 0.3 mtr depth of trench by
blasting/chiseling/jack hammering.

Mtr 232

6 Sand filling
Providing dry river sand in FRP/RCC joint chambers
up to 400mm height

No 670
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7A Laying of OFC
Laying of OFC/ QUAD Cable in trench and through
HDPE/GI/RCC pipes where ever necessary.

Mtr 11

7B
Laying of
HDPE duct

Laying of HDPE duct in trenches . Supply and
pulling of nylon rope through it.

Mtr. 5

8
OFC Joint
Enclosure

Supply, transportation and provision of optical Fibre
splice (Joint) Enclosure (24F) for loose tube
complete with all accessories as per TEC
specifications no. TEC/GR/OJC-02/02 Sept 2003 or
latest with the following additional features . The
Joint Enclosures must be of Raychem make model
FJC-400 or VXL make model VT-200 or 3M make
model 2179 CD HS S4 only.

No 5189

Rectification & re-splicing of existing midsection
OFC joints. This includes supply and provision of
joint repair kit & sleeves

No 124

9
Repair of
Terminal OFC
Joint.

Repair of existing OFC Terminal Joint (24 Fiber).
This includes Splicing of all the 24 Fibers./dropping
of fiber/pigtail as required.

No 2840

10
Horizontal
Drilling

Horizontal Drilling at a approximately depth of 1.65
m below the formation level of the earth including
insertion of DWC pipes along with couplings etc.

Mtr 435

11 DWC Pipe
Supply of DWC pipe 78/63 mm OD/ID as per IS
14930 Part II in 30 mtrs length with 2 snap fit
couplers for jointing Each 30 mt coil length.

Mtr 94

12
Vehicle for
Adjoining
section

Transport charges for attending failures in adjoining
section in emergency

Km 7

13

Rectification of
high loss/break
of fiber in
existing joint
enclosure.

Excavation of trench or opening /finding the existing
joint pit approx. 100 mtr as a preparation for
testing/rectification of fiber and its reinstatement by
backfilling sand and ramming of excavated soil etc

No 2812

14
Pulling of
aerial fiber

Pulling of aerial OFC with 4 mm G.I. wire support
clamped at every 1 Mtrs approx..

RM 9.5

15
Cable route
tracing

OFC route tracing & submission of corrected cable
route plan ( soft copy in CD and two hard copies).
Cable Route plan should contain LC gates,
culverts/bridges, joint chambers, stations, offset,
depth of cable at every 100 mtrs

Km 3452

16
Track/Road/Pla
tform crossing

Trenching to a depth of 1mtr below
rail/Road/Platform level , placing of G.I. Pipe (as per
IS 1239 Pt. I & Pt. II), 50 mm dia.(inside) in the
trench made, backfilling and ramming

Mtr 136
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17
Protection work
at
bridge/culvert

Protection work at bridge/culvert : Supply and
provision of Channels, clamps, fixtures, Troughs,
nuts & bolts etc.

No 551

18 Splicing

Splicing and termination of 48 Fiber OFC (2x48
Fibers) and testing . This include excavation of pit
and its back filling & all relevent type of materials
for splicing (Splice enclose supplied by RailTel)

No 17405

19
Drawing of
Armored 12F
OFC

Drawing of Armored 12F aerial OFC on the poles
using suitable fixtures after completion of drawing of
OFC, all the 12 fibers should be tested. If any
break/high loss even observed, the same shall be
rectified by the agency without extra cost

Mtr 12

20
Releasing of
O/H cable

Releasing of O/H cable from electrical poles and
coiling it back and depositing of material in store.

Mtr 4

21
Painting of
outdoor assets

Finishing exterior wall surface with water based
ACRYLIC EMULSION PAINT (elastomeric) of
approve quality and shade of ICI Dulux weather
shield Max/Asian's Apex Ultima exterior emulsion/
Nerolac Excel acrylic paint or similar approved make
of elastomeric paints in two or more coat as required
for all outdoor assets like pre-feb /building, channels
and other protection equipment on steel girder
bridges etc. to be painted as per IR telecom manual.

SFT 13

Note:- (i) For SOR-B, above rates will be applicable. Separate PO will be issued for SOR-B,
on need basis.

(ii) Above rates are inclusive of GST @18%
(iii) Tenderer need not to quote rates for above SOR-B item
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