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OFFICE OF THE SENIOR DIVISIONAL SIGNAL & TELECOM ENGINEER, Co-Ord, 2nd FLOOR, SANCHALAN 

BHAVAN, SECUNDERABAD DIVISION, SOUTH CENTRAL RAILWAY, SECUNDERABAD – 500 071 

WORKS CONTRACT 

T E N D E R    F O R M  

 

TENDER NO AND DATE           C_SG_36_ 577      Dated                17.11.2025 

 

ITEM NO  C_SG_36_577 

 

NAME OF THE WORK   Provision of Fire aspiration system for Relay rooms at 149 no. of station 
/ Locations in BPQ -KZJ - KI (A Route) section over SC division. 

WORK COMPLETION PERIOD FROM THE 

DATE OF ISSUE OF LETTER OF 

ACCEPTANCE 

One year  

NAME OF THE TENDERER TO WHOM THE 

TENDER BOOK IS ISSUED 

 

ADDRESS  

TELEPHONE NO. OF THE TENDERER 

OFFICE(O)/RESIDENCE/MOBILE NO. 

 

IFSC CODE   

RTGS CODE OF THE BANK  

TIN no & PAN Number.  

CGST/IGST/UGST/SGST No.  

SERIAL NO ASSIGNED TO THE TENDER 

BOOK 

 

ESTIMATED VALUE OF THE TENDER  Rs.  8,76,57,228.60 
 

 

 
EARNEST MONEY DEPOSIT/Bid security  Rs.5,88,300/- (Ref: IRGCC 2022 part-I, Clause-5)  

 

DATE & TIME OF CLOSING  OF THE 

TENDER 

15:00 Hrs        08.12.2025 

  

COST OF TENDER BOOKLET Rs.0/- As per IRSGCC-2022, e-Tender Forms shall be issued 

free of cost to all tenderers.(Ref:IRGCC 2022 part-I, Clause-3) 

 

TENDER TYPE  OPEN  TENDER 

 

 

 

SIGNATURE OF SR.DSTE/DSTE/ADSTE 

 

TENDER DOCUMENT: 

PART-I 

   1. CHECK LIST                   : ANNEXURE – I 

  2. SCHEDULE OF WORKS, SCHEDULE                        : ANNEXURE --II  

  3.        SPECIAL CONDITIONS OF THE CONTRACT/TENDER   : ANNEXURE –III 

  4. ELIGIBILITY CRITERIA                   :ANNEXURE –IV 

  

 PART-II 

1.GCC 2022 CONDITIONS 

 

 

 

 

 

Digitally signed by
BALUSANI RAVI
KUMAR
Date: 2025.11.17
11:00:08 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
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ANNEXURE – I 
CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TENDERS.               
(Tenderers are requested to give certificates and or put (Tick) mark wherever applicable) 

1 Tenderer details:  

1.1 Name of the Tenderer  

1.2 
Documents to be Submitted Along with Tender (As per GCC 2022 Clause 14 of PART-I) 

*Identification of Tenderer(As applicable) 

a).In case of sole Proprietorship firm:. 

b).In case of HUF 

c).In case of Partnership Firm: 

d).In case of JV: 

e).In case Company registered under Companies Act2013: 

f).In case of LLP (Limited Liability Partnership): 

g).In case of Registered Society and Registered Trust 

Note:   For sl no. a) to g), the Tenderer should submit the required documents as mentioned 

below of the table(As per GCC 2022 conditions, and correction slips of the GCC ) 

 

 

 

 

 

 

 

 

 

2 Particulars of on line payment/RTGS submitted towards cost of tender form  

3 EMD particulars/  Bid Security : in format as per Annexure “VIA”  

4 Engineering Organization as per details given in Annexure “A”  

5 List of plants and machinery in format as per Annexure “B”  

6 List of works completed during the last 3 Financial Years as per details given in Annexure‘C’  

7 List of works on hand in Annexure “D”  

8 Attested copy of Experience Certificate should be submitted along with the bid.  

9 

Attested copy of certificate showing contractual amount received during the last three financial years and 

current financial year Annexure ‘VIB’. 

 

10 Standard format of the Self Declaration Certificate in Annexure – V to be submitted online (On IREPS  
Module, a facility has  been created for online submission of Annexure-V)                ( As per Rly Board  
Ltr No. 20221 CE-UCTIGCC Correspondence New Delhi, dated 14.05.2024) 

 

 

11 NEFT MANDATE FORM  

12 Registration number of GSTIN.  

13 Any other information / Certificates required as per Tender document.  

  14 Total number of annexure submitted (Number of pages)  

  15 Turnover certificate, Audited Balance Sheet duly certified by the Chartered 

Accountant/Certificate from Chartered Accountant duly supported by Audited Balance 

Sheet for the last three financial years  

 

 

NOTE: The items indicated at No.1 . 2( Id en t i f i ca t ion  o f  t he  t end erer  as  per  GCC 2022,  Item No.8 

(Credentials/ Attested copy of Experience Certificate; The tenderer must have successfully completed 

during last 07 (seven) years,, No . 10  ;  No .15. Turnover certificate, Audited Balance Sheet duly certified 

by the Chartered Accountant/Certificate from Chartered Accountant duly supported by Audited 

Balance Sheet for the last three financial years)   are mandatory documents for the tender. 

 

***THE OFFERS WITHOUT THE MANDATORY DOCUMENTS WILL BE SUMMARILY REJECTED*** 

 

 

Address & Phone No.                                       Signature of Tenderer/Contractor 
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*Documents to be Submitted Along with Tender(As per GCC 2022 Clause 14,  Part I) 
 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 

behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu Undivided 

Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the 

constitution of their concern, and copy of PAN Card along with their tender. Tender Documents in such cases are to 

be signed by such persons as may be legally competent to sign them on behalf of the firm, company, association, 

trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer: 
 

(a) Sole Proprietorship Firm: 

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(b) HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power 
and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 
(e) Company registered under Companies Act2013: 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board 

of Directors) in favour of the individual to sign the tender on behalf of the company and create 
liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 
date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they 
were / are partners/members. Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

(g)  Registered Society & Registered Trust: 

(i)          A copy of Certificate of registration 

  

(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as 

having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked 
nor considered, if submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on 
internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the tender, if no such mention 
is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 
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(vi) The Railway will not be bound by any change of power of attorney or in the composition of the firm made 

subsequent to the submission of tender. Railway may, however, recognize such power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

 The tenderer whether sole proprietor / a company or a partnership firm /registered society / registered trust / 

HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the tender, 

a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of 

the specific person whether he/they be partner(s) of the firm or any other person, specifically authorizing 

him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract up to the stage 

of signing the agreement except in case where such specific person is authorized for above purposes 

through a provision made in the partnership deed / Memorandum of Understanding / Article of Association 

/Board resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 
of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after 
award of work, specifically authorizing him/them to deal with all other contractual activities subsequent to 
signing of agreement, if required . 
 
Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 
1961 are not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate.  
(Ref: Advance Correction Slip No. 3 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 26.04.2023) 
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ANNEXURE-II 

S C H E D U L E    O F    W O R K S 
 

Name of the Work: Provision of Fire aspiration system for Relay rooms at 149 no. of station / 
Locations in BPQ -KZJ - KI (A Route) section over SC division. 

 

Sl. 

No 

       Schedule    Estimated          

    Amount  
       (₨) 

Tenderer’s offer:  

ON PAR/ABOVE/BELOW 

PAR  

(ON PAR/EXCESS/LESS 

PERCENTAGE) 

In Figures In Words 

1 SCHEDULE –A 

( SUPPLY  PORTION SOR ) 

Rs.6,71,894.00 

(Rupees Six Lakh Seventy One 

Thousand Eight Hundred Ninety 

Four Only)  

  

 

2 SCHEDULE –B 

( SUPPLY  PORTION Non 

SOR ) 

Rs.8,02,80,334.60 

(Rupees Eight Crore Two Lakh 

Eighty  Thousand Three Hundred 

Thirty Four and Sixty  Paise Only)  

  

3. SCHEDULE –C 

(LABOUR PORTION  Non 

SOR ) 

Rs.67,05,000.00 

(Rupees Sixty Seven Lakh Five 

Thousand  Only)  

   

 TOTAL  COST   Rs. 8,76,57,228.60 

 
 

 

TENDERER TO NOTE: 

1) Tenderers are requested to quote only percentage of their rates in comparison with the estimated 

rates. 

2) Tenderers should not quote item-wise rates. 

3) Tenderers should quote their rates for each schedule in percentage separately. 

4) The Percentage quoted in figures and words if differ, the percentage quoted in words will be 

considered correct. 

 

         SIGNATURE OF THE 

TENDERER 

EXAMPLE:       

If the tenderer intended to quote their rates at par with the estimated rates, they have to write  

„RATES AT PAR‟. 

If the tenderer intended to quote their rates at above with the estimated rates, they have to write “+ 

(Plus)________% (Percentage value). 

If the tenderer intended to quote their rates below with the estimated rates, they have to write “– 

(Minus)_______%. (Percentage value). 

 

ATTENTION TO TENDERER: 

The General Condition of Contract (G.C.C 2022) has been revised; as such the tenders 

are required to read the relevant provisions carefully before quoting their rates. 

Major items to be noted are: 

1.  No post tender correspondence will be entertained. 

2. SD & PG are to be paid by the tenderer. The rules pertaining to the same to be 

 referred  to in the relevant paras of the GCC  2022 carefully. 

3. As and when GCC is updated or correction slips/ Circulars issued by the Railways,   

the same will be binding to contractor. 
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ANNEXURE-II-A 

 
 

SCHEDULE 

Name of the work:- Provision of Fire aspiration system for Relay rooms at 149 no. of station / Locations in BPQ -KZJ - KI (A Route) section 

over SC division.  

 

Sl. 

No 
DESCRIPTION OF WORK Qty Unit Rate TOTAL COST Inspection by 

SCHEDULE A  (SUPPLY PORTION - SOR ITEMS)            

1 

Printing, Binding & supply of registers  with latest proforma given 

by in-charge officer each register of 100 pages.. 

 

149 
Per 

Regr. 
358.00 53342.00 CONSIGNEE 

2 Supply of Double key lock for relay room. 26 Nos. 1233.00 32058.00 CONSIGNEE 

  Supply of Lugs and Eyelets:           

3 Aluminium lugs 25 sq.mm of reputed make. 1800 No. 25.00 45000.00 CONSIGNEE 

4 Copper lugs 10sq.mm of reputed make. 2000 No. 12.00 24000.00 CONSIGNEE 

5 Copper eyelets to suit 16/0.2 wire Dowell's or similar make. 4900 No. 3.00 14700.00 CONSIGNEE 

6 

Electronic earth tester Model No. 4680B Meco make or higher 

version or similar. The earth tester shall be non-contact type 

without requirement of auxiliary electrodes and shall have 4 digit 

9999 LCD display with ground resistance range from 0.025Ω to 

1500Ω. 

 

6 No. 83799.00 502794.00 CONSIGNEE 

  
END OF SCHEDULE A (SUPPPLY - SOR ITEMS) =  

 
      671894.00   

SCHEDULE B (SUPPLY PORTION - NON SOR ITEMS)  

 
          

1 

Supply, of High power LED Based Aspiration Detection Unit with 

programmable 4 stage alarm generation & with 4 addressable 

modules, The aspiration system shall also include external 

power supply unit with battery backup. 

ApprovalUL/CE/LPCB/VDS 

Listed and shall comply to RDSO/SPN/217/2021 Ver 3.0 or latest. 

Note: The fire aspiration system supplied shall be compatible 

with the existing Automatic Fire Detection and Alarm (AFDA) 

system available at the site 

 

149 No 495000.00 73755000.00 RDSO 

2 

Supply of Air sampling CPVC Pipes with all required accessories 

for Aspiration system. 

Note: The fire aspiration system supplied shall be compatible 

with the existing Automatic Fire Detection and Alarm (AFDA) 

system available at the site. 

 

149 No 40000.00 5960000.00 RDSO 

3 Supply of pu foam spray forgap filling pidilite Loctite TiteFoam 

PU sealant(White),Expanding Foam for large gaps filling, keeps 

dust and pests aways, DIY dries fast, water proof no shrinkage 

easy application doors PVC pipe bathroom, AC ducts 340g or 

similar ( TO BE INSPECTED BYCONSIGNEE) 

 

60 Nos 567.00 34020.00 CONSIGNEE 

4 Supply of high power multicolour headlights minicordless 

rechargeable LED based safety inspection lamp, four light 

sources built in battery with individual charger similar to 

railtronic model No..MRI-4LS.Specification: Modes of lighting: 

Bright, Dim, flashing and rare red flashing switch :Push, 

battery:02x18650 Li-ion M/F rechargeable batteries, battery 

capacity:3.7V/2800 mAh, charger:110-240V AC-

50/60Hz/DC4.2V, 1200mAh,Power adapter, warranty one year. 

Make: Railtronics technologies of Tuscan or Philips or Syska 

 

 

 

 

24 Nos 4130.00 99120.00 CONSIGNEE 
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Sl. 

No 
DESCRIPTION OF WORK Qty Unit Rate TOTAL COST Inspection by 

5 Supply of Professional Laser Measurer| 2-in-1 Distance &Angle 

Measurer | Green Laser Class 2, Range up to 50 m,±1.5 mm | 

Memory Function,IP65 Rated| Batteries Included| 1 Year 

Warranty or latest of BOSCH GLM 50-23 G model or similar 

 

5 Nos 6235.00 31175.00 CONSIGNEE 

6 Supply of IBELL Cordless Drill Driver Cd12-74, 12-

Volts,1Battery+Bmc Box+ Extra 32Accessories, 12Watts, Red or 

latest model 

 

12 Nos 2970.00 35640.00 CONSIGNEE 

7 Supply of bush / grass cutter  

a. Supply of Husqvarna Brush Cutter 2 Stroke 331R 

b. Supply of Rover Brush Cutter 2 Stroke 436R or similar with one 

year warranty 

 

10 No. 33011.00 330110.00 CONSIGNEE 

8 Supply of Small Sized Valve Regulated Lead Acid Batteries of 

12V/7.0 Ah/12P70 with 2Years Brand: EXIDE or similar 

 

40 No 881.74 35269.60 CONSIGNEE 

  END OF SCHEDULE B (SUPPLY - NON SOR ITEMS) =  
      

80280334.60 

  

SCHEDULE C (LABOUR PORTION - NON SOR ITEMS)           

1 

Installation testing & Commissioning charges for Aspiration smoke 

detection 

 

149 Nos 45000.00 6705000.00 CONSIGNEE 

  
END OF SCHEDULE C (LABOUR PORTION - NON SOR ITEM) = 

      
6705000.00 

  

  TOTAL COST OF ESTIMATE (SCH- A, B & C) = 
87657228.60 

  

 
 

Payment terms are : 

Supply Portion :   70% Payment will be made on receipt and acceptance of materials as per schedule. 

Balance 30% will be paid along with labor portion of the work. 

 
 

Labour Portion : On Account payments will be made for the work done as per schedule as certified by the 

Engineer in charge of the work. 

 

Supply and installation : 70% Payment will be made on receipt and acceptance of materials as per schedule 

and 30% payment will be made after installation of material. 
 

Note : For materials which are to be supplied by consignee inspection also , prior approval of Sr.DSTE/SC to 

be taken before supply. 

 

Warranty: 

All the equipments supplied shall be warranted for a period of 02 (TWO) years against 

manufacturing/installation defects   from the date of commissioning of work.  

 

Maintenance Period:The tenderer/contractor shall maintain the equipment and rectify any defects that may 

arise in the work executed for a period of 01 (ONE) year from the date of completion of the work  
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ANNEXURE-III 

SPECIAL CONDITIONS OF THE TENDER 

1. The special conditions of the contract contained herein shall be supplement to the General 

Conditions of the contract. In the event of any conflict or inconsistence between them the special 

conditions of the contract contained herein shall prevail. The standard General conditions of Tender 

shall use in connection with Civil Engineering works of South central Railway as amended from time to 

time will form part of this contract agreement and for all purposes be treated as if the same have 

been incorporated herein. 

2.0   SCOPE OF WORK:  Provision of Fire aspiration system for Relay rooms at 149 no. of station / Locations in 

BPQ -KZJ - KI (A Route) section over SC division. 

 

    3.0  EXECUTIVE AUTHORITIES INCHARGE OF THE WORK AND CLARIFICATIONS TO BE OBTAINED: 

3.1.1 The Senior Divisional Signal & telecommunication Engineer, South central Railway, Secunderabad 

(Sr.DSTE /SC) will be the Executive Engineer in charge of the work, and in the day to day execution of 

the work, and clarification or instructions given by him shall be final and binding on the contractor. 

Regarding alteration of the contents of the contract or any other matter connected with the 

contract, Sr.DSTE/SCR/SC/The Chief Signal and telecommunication engineer, Secunderabad will be 

the final authority and his decision shall be final and binding on the contractor. 

3.2 The Senior Divisional Finance Manager, South Central Railway, Secunderabad (Sr.DFM/SCR/SC) will be 

the bill passing authority. 

 

3.3  The work to be executed in the labor portion falls in the broad categories and as fully  

described in Annexure III with technical specifications of this Tender. 

 

3.3.1 All the materials required except scheduled items for the work will be procured and will be made 

available to the contractor by the railway administration at the stores depot at   SSE/RRI/ 

Stores/Secunderabad and other stores specified .The tenderer shall have to procure all the tools 

required for executing the labor portion of the work and before the actual commencement of the 

work, the tenderer/contractor shall satisfy the Engineer that he has procured all the necessary tools 

required for good quality in the work.  

 

4. EXECUTION OF THE WORK 

4.1 Materials to be supplied by Railways required for installation at the stations will be made available to 

the tenderer at the Railway stores Depot at Secunderabad  etc as the case may be. The tenderer/ 

contractor shall be responsible for checking before taking delivery that all the materials given to him 

are in good condition.  Any replacements required for defective or broken parts have to be 

requisitioned and obtained by the tenderer/contractor from the railway Stores Depot, Secunderabad 

after returning the defective or broken equipment provided the Railway Engineer is satisfied that 

breakage or defect etc., is not due to the negligence etc., of the tenderer/contractor or his 

representative. 

4.1.1 The rates quoted by the tenderer/contractor in the schedule shall be inclusive of all the charges 

Including labour, supply of minor items etc. No other charges shall be payable by the Railways. 

4.2 The materials that shall be handed over to the tenderer/Contractor at any time for execution of the 

work shall depend upon the particulars of items of works in the schedule to got done at the particular 

time and also the progress of work. The tenderer/contractor shall furnish indemnity bond in the 

Performa annexed hereto for a sum equal to the cost of the material proposed to be taken by him on 

a Non-judicial stamp paper worth Rs 500-00. The quantity of the materials that shall be given by the 

Railway at any time shall not exceed the value of the indemnity bond that is furnished by the 

contractor. 

4.3 The materials issued by Railways shall be used carefully and economically for the purpose of the works 

covered under this contract only. The materials shall be used in such quantities and manner as are 

indicated in the schedule or in the relevant specifications or drawings or as approved by the 

“Engineer whose decision thereof shall be final. Wastage or damage to such materials in any manner 

shall be caused by the tenderer/contractor. 
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4.4 All such materials supplied to the contractor for the work either free of charge or on payment as the 

case may be, will be issued to contractor at the railway‟s Depot/Godown/Goods shed at 

Secunderabad. All such materials shall be used by the contractor for the work in such quantities as are 

indicated in the schedule or as per the relevant specifications or drawings or as approved by the 

engineer, whose decision thereon shall be final. Wastage or damage of such materials in any manner 

shall be totally avoided. The contractor(s) shall be liable to the accountal for all such materials issued 

by railway. No wastage under any circumstances is permissible. Short lengths of rods would also be 

utilized to the extent possible by overlapping joints. 

 

4.5 If the contractor fails to return the same materials, then the cost of such materials issued in excess of 

the requirement as computed by the railway according to the satisfaction and approved drawings, 

will be recovered from the contractor‟s at twice the prevailing procurement cost at the time of last 

issue viz., 2 x (purchase price + 5% freight). This will be without prejudice o he right of the Railway to 

take action for not doing/completing the work according to the prescribed specifications and 

approved drawings. 

 

4.6 If it is discovered that the quantity of cement, steel or any other materials used is less than the quantity 

computed by the Railway according to specifications and approved drawings, the cost of materials 

not returned will be recovered at the same rates as applicable to excess issue of materials, indicated 

in the preceding Para. 

 

4.7 If at any time, any materials or tools which tenderer would normally have to arrange for himself for 

executing the work is supplied by the Railway either at the tenderer‟s request or sub motto in order to 

prevent possible delay in the execution of the work due to tenderer‟s inability to make adequate 

arrangements for the supply thereof or otherwise, such materials or tools will be made available to the 

tenderer in the Railway‟s store at Secunderabad. All handling thereof will be the contractor‟s 

responsibility. Recovery of the cost of such supply will be made from the contractor‟s bills, as per 

extent rules of the Railway. 

4.8 If the materials is however not available in Railway stock or the Railway decides  same, whatever be 

the reason, the Railway shall not be bound to arrange for the supply nor will this fact be accepted as 

an excuse for delay in the execution of the work. 

 

TECHNICAL PERSONNEL TO BE DEPLOYED BY CONTRACTOR 

 

Deployment of qualified Engineers at work site by the contractor:(As per Railway Board letter No. 

2012/CE-I/CT/0/20, dated 10-05-2013)  

The contractor shall also employ following qualified engineers during the execution of the allotted 

work.  

(a) One qualified graduate  Engineer when cost of work to be executed is  Rs.200 lakhs and above 

and 

(b) One qualified diploma holder Engineer when cost of work to be executed is more than  Rs.25 

lakhs, but less than Rs. 200 lakhs. 

In case the contractor fails to employ the qualified engineers as per above para, the contractor in 

terms of provision of clause 26.A-2 to GCC, shall be liable to pay an amount of Rs.40000/- and 

Rs.25000/- for each month or part thereof for the default period for the provisions as contained in para 

8.1(a) & (b) above respectively:(As per CVO/S&T/SC letter No. G.265/PC/2019/06/01996/M/N/SC, 

dated 11.03.2020)  

 

 

5.1 SAFETY PROVISION OF CARRYING OUT WORKS IN RAILWAY PREMISES:- 

a. The Contractor shall not start any work that can have a bearing on safety of Trains, Railway 

passengers, Railway employees or any Railway assets without the presence of Railway supervisor/ 

official at site. 

b. Precautions during trenching/cable laying:- 

i. Trenching and Cable laying shall be started only after joint cable-route marking between Engineer‟s 

representative and the contractor's supervisor. 

ii. Whenever the cable route is very near or over the embankment due to non availability of space, 

the route marking shall be given in consultation with Railway Civil Engineering officials. In these 
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stretches the contractor shall complete the work in minimum possible time. 

iii. The progress of trenching, availability of cable, bricks, pipes etc shall be closely co- ordinated to 

ensure that the trenches remain open for minimum possible time. 

iv. Whenever the track crossing is to be done, the same shall be done in least possible time in the 

presence of Railway Civil Engineering representative. 

v. Use of earthmoving machinery such as Proclaims/JCBs for trenching is prohibited in station sections. 

IN MID-SECTIONS AFTER SPECIFIC APPROVAL FROM Sr. D.S.T.E./SC PROCLAINERS/JCBS ARE TO BE USED IN 

DAY LIGHT HOURS FOR CABLE LAYING. 

c. Whenever works such as erection of Signals/ location boxes/ EC posts or their dismantling is done 

which can effect train movements or the track the same shall be done after ensuring that there are no 

train movements. 

d. Suitable steps shall also be taken to prevent transport vehicles and such other machinery gaining 

access so near the track as to threaten the safety to running trains. If it becomes inescapable to allow 

transport vehicles or mobile machinery to operate in close proximity to the running lines the maximum 

moving dimensions for the said lines shall be adequately protected by suitable measures as per site 

conditions. 

vi. Road vehicles shall ply six meters (6Mtr) clear of centre of tracks. All Vehicle movements at a 

distance less than 6 Mtr and more than 3.5 Mtr. shall he done under the supervision of Railway 

Employee nominated by the Engineer in charge. Cost of such supervision shall be at Railways' cost. No 

vehicle/ Machinery can be allowed to work closer than 3.5 Mtr. from track centre except under traffic 

block. 

vii. Special care should be taken while turning or reversing of the Road vehicles so that they do 

not infringe moving Dimensions even momentarily. Night working of vehicles where in escapable shall 

be according to the measures specifically communicated by Railway Engineer. 

viii. a) If and when, while the work under the contract is in progress there is likely to be any 

danger to the persons employed by the contractor due to running of traffic or while working on 

Railway premises, the contractor shall apply in writing to the Railway to provide flagmen or lockout 

men for protection. b) The Lookout and Whistle caution orders shall be issued to the trains and speed 

restrictions imposed where considered necessary. Suitable flagmen/detonator etc shall be provided 

where necessary for protection of trains. c) The flagmen and lookout men will be Railway servants and 

no expenses on this account will be recovered from the contractor. In spite of these precautions, if any 

unforeseen accident or injury happens, the contractor will be solely responsible for the same. 

e. a)Whenever track side works are undertaken by the contractor, areas for unloading and storage of 

bulk materials such as Signaling posts, Cable Drums, Point machines, LC gate material etc. should he 

clearly demarcated such that during and after the loading/unloading the moving Dimensions are not 

infringed. Barricade for same to be provided if necessary to demarcate the identified areas with the 

consent of S&T Inspector in-charge of the work. The stacking also shall be done in a manner that the 

materials do not slide and obstruct the moving Dimensions even at a later date. b) When the contractor 

transports the material to the work-spot by crossing the Railway- track at manned – LC gates, he must 

ensure that no infringement is caused to the OHE alignment, no damage is caused to the LC-gate gear 

and no object is left or dropped on the tracks causing infringement to the movement of trains later. c) If 

the contractor has to transport materials to the work-spot crossing un-manned LC gates, he must ensure 

that, while doing so, there is no infringement to the OHE alignment or moving trains. He must also ensure 

that no item is dropped or left over on the track causing infringement to the movement of trains later. 

Further, he shall, at his own cost, arrange to post watch-man at the un-manned LC-gate till such time the 

material transportation to the work-spot is completed. d) Any damage caused to the Railway property 

or any infringement/damage caused to the movement of trains or any dislocation like derailment etc., 

due to non-compliance of the above instructions, shall be viewed very seriously and shall invite penalty 

for the cost of damages as well as cost of dislocation and anguish. Further-more, it may lead to 

termination of Agreement and even black-listing of the contractor. 
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f. With-in the station premises and especially on passenger platforms the contractor shall ensure 

sufficient free space for movement of passenger traffic. He must cover and protect the excavations 

carried out in such areas with a view to avoid any accidents. 

g. The works must be carried out most carefully in such a way that they do not hinder the Railway 

operation except as agreed to by the Railway. 

h. The contractor shall take all precautionary measures in order to ensure protection of his own 

personnel and Railway assets, passengers, general public and trains. The contractor should abide by all 

the Railway regulations and also ensure that the same are followed by his representatives, agents, 

servants or workmen. He is therefore, bound under these clauses to give notice to them about the 

provision of this clause and the consequent liability of the contractor under the agreement. 

i. The contractor's employees and workers shall not for any reasons operate any appliances or 

installations of the Railway concerning the safety of train movements, but, they should whenever 

necessary notify to the qualified Railway staff who will then take necessary steps. 

j. The contractor shall abide by the Indian Electricity Act and the Indian Electricity Rules as amended 

from time to time. When not in use, no electrical apparatus which is liable to be a source of danger shall 

remain electrically charged. 

k. The contractor shall take necessary precautions for working near the power lines. If at any time the 

Railway finds the safety arrangements are inadequate or insufficient the contractor shall take immediate 

corrective action as directed by the Railway's representative at site. However, it is not obligatory on the 

part of the Railway to give such directions. 

l. The issue or non-issue of any direction in the matter by the Railway shall in no way absolve the 

contractor of his sole responsibility to adopt safe working methods. 

m. Necessary, personnel safety equipment such as gloves, face masks, goggles, helmets, safety belts, 

Safety Shoes etc should be kept available by the contractor and the contractor should take adequate 

steps to ensure proper use of equipment by those concerned. 

n. a) No paint containing lead or lead products shall be used except in the form of paste or ready 

mixed paint. b) Suitable face masks should be supplied by the contractors for use by the workers when 

paint is applied in the form of spray. 

o. In spite of these precautions, if any unforeseen accident or injury/damage happens to his Employees, 

Railway assets passengers or other members of public the contractor will be solely responsible for the 

same. 

p. The Engineer in charge or the Supervisor directly working under him shall personally advise all the site-

supervisors and other workmen regarding safety precautions and satisfy himself that they have 

understood the same. A Competency Certificate shall be issued in favour of the Counselled Contractor 

Supervisor(s) {valid for that work only)by the SE/SSE and the same countersigned by the ASTE/ DSTE in 

charge of the work as per the following Proforma:- 

5.2:     SAFETY PROVISIONS OF CARRYING OUT WORK, PROTECTION TO WORKS 

1. The tenderer/contractor shall take all precautionary measures in order to ensure protection of his own 

moving about or working on the Railway premises and shall have conform to the rules and regulations of 

the South Central railway. If and when, while the work under the contract is in progress, there is likely to 

be an and danger to the persons employed by the tenderer/contractor due to running traffic or while 

working in Railway premises, the tenderer shall apply in writing to the Railway to provide flagmen and 

look out men for protection. The railway will however decide as to whether it is necessary to post such 

flagman and look out man for various types of works and also the number of such men required to 
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protect tenderer/contractor‟s staff working at site. The flagmen and lookout men will be Railway servants 

and expenses on this account will be recovered from the tenderer. 

2. The tenderer should abide by the Railway regulations and also ensure that the same are followed by his 

representatives, agents, servants or sub-contractors or workmen. He is therefore, bound under these 

clauses to give notice to them about the provisions of this clause and the consequent liability of the 

tenderer/contractor under the agreement. 

3. Within the station, specially on passenger platforms, the tenderer/contractor shall ensure sufficient free 

space for movement of passenger traffic. He must cover the excavations carried out in such areas with a 

view to avoid any accidents. 

4. The works must be carried out most carefully in such a way that they do not hinder the railway operations 

except as agreed to by the Railway. The tenderer shall abide by the Indian Electricity Act and the Indian 

Electricity Rules as amended from time to time. 

5. The tenderer/contractor‟s employees and workers shall not for any reasons operate any appliances or 

installations of the Railway concerning the safety to the train movements. But they should whenever 

necessary notify to the qualified railway staff who will then take necessary steps. 

6. The tenderer shall make necessary precautions for working near the power lines. If at any time, the 

railways find the safety arrangements are inadequate or insufficient, the tenderer/contractor shall take 

immediate corrective action as directed by the railway‟s representative at site. Any direction in the 

matter shall be in no way absolve the tenderer of his sole responsibility to adopt safe working methods. 

7. Necessary personnel safety equipment as considered adequate by the engineer-in-charge should be 

kept available for the use of the persons employed on the site and maintained in a condition suitable for 

immediate use, and the tenderer should take adequate steps to ensure proper use of equipment by 

those concerned. 

8. No electrical apparatus which is liable to be a source of danger, used by the operator shall remain 

electrically charged. 

9. Suitable face masks should be supplied by the tenderer/contractor for use by the workers when paint is 

applied in the form of spray. 

6. Special Condition: Letter of Credit' as Mode of Payment in Works Tenders or Service Tenders(Ref:Railway 

Board Lr. No. No. 2018/CE-IJCT/9 Dt:04.06.2018) 

 

(i)For all the tenders having advertised cost of Rs 10 lakh or above, the contractor shall have the option to 

take payment from Railways through a letter of credit (Le) arrangement.  

(ii) This option of taking payment through Le arrangement has to be exercised in IREPS (Indian Railway 

Electronic Procurement System - the e-application on which tenders are called by Railways) by the 

tenderer at the time of bidding itself, and the tenderer shall affirm having read over and agreed to the 

terms and conditions of the LC option. 

(iii) The option so exercised, shall be an integral part of the bidder's offer.  

(iv) The above option of taking payment through LC arrangement, once exercised by tenderer at the 

time of bidding, shall be final and no change shall be permitted, thereafter, during execution of contract.  

(v) In case tenderer opts for payment through LC, following shall be the procedure to deal release of 

payment through LC: . 

(a) The LC shall be a sight LC  

(b) The contractor shall select his Advising/Negotiating bank for LC The incidental cost towards issue of LC 

and its operation thereof shall be borne by the contractor.  

(c)SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received 

from Railway Accounts Units for tenders opened in financial year 2018-19. SBI branches where the 

respective Railway Accounts Office has its Account (local SB1 branch) will be the issuance/reimbursing 

branch for LC issued under this arrangement. The Bank shall remain same for this tender till completion of 

contract. The incidental cost @0.15% per annum of LC value, towards issue of LC and operation thereof 

shall be borne by the contractor and shall be recovered from his bills.  

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC 

shall be extended time to time as per the progress of the contract, on the request of the contractor. The 

value of LC to be opened initially as well as extended thereafter shall be finalised by the engineer in 

consultation with the contractor on the basis of expected progress of work.  
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(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and against 

all losses, claims and demands of every nature and description brought or recovered against the Railways 

by reason of any act or omission of the contractor, his ,agents or employees, in relation to the Letter of 

Credit (LC). All sums payable/borne by Railways on this account shall be considered as reasonable 

compensation and paid by contractor.  

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of Authorisation 

(format enclosed as Annexure 2) after passing the bill for completed work, to enable contractor to claim 

the authorized amount from their bank.  

(g) The acceptable, agreed upon document for payments to be released under the LC shall be the 

Document of Authorisation.  

(h) The Document of Authorisation shall be issued by Railway Accounts Office against each bill passed by 

Railways.  

(i) On issuance of Document of Authorisation, a copy of Document of Authorisation shall be posted on 

IREPS for download by the contractor. A digitally signed copy of Document of Authorisation shall also be 

sent by Railway Accounts Office to Railway's bank (Local SBI Branch).  

(j) The contractor shall take print out of the Document of Authorisation available on IREPS and present his 

claim to his bank (advising Bank) for necessary payments as per LC terms and conditions. The claim shall 

comprise of copy of Document of A uthorisation, Bill of Exchange and Bill.  

(k) The payment against LC shall be subject to verification from Railway's Bank (Local SBI Branch).  

(I) The contractor's bank (advising bank) shall submit the documents to the Railway's Bank (Local SBI 

Branch).  

(m) The railway's bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally signed 

Document of Authorisation received from Railway Accounts Office, release the payment to contractor's 

bank (advising bank) for crediting the same to contractor's account.  

(n) Any number of bills can be dealt within one I.C, provided the sum total of payments to contractor is 

within the amount for which LC has been opened.  

(o) The LC shall be closed after the release of final payment including P VC amount, if any, to the 

contractor.  

(p) The release of performance guarantee or security deposit shall be dealt directly by railway with the 

contractor  

7. Special condition of contract for mandatory pupation of Labour data on Railways   shramikkalyan portal ( 

www.shramikkalayan.indinrailways.gov.in ) by contractor as per   Clause 54 & 55 of Indian railways GCC 

in order to increase transparency in payment of   contract labours wages and other payments  (Railway 

board letter No.2018/CF-I/CT/4 Dt.17.10.2018). 

All contractors are required to upload details of LOAs engaged workmen wage payment details, PF-ESI 

details Bonus details etc., on monthly basis. The details so uploaded shall be available in public domain 

 

 

8.  Tenderer should follow instructions where digging work close to Railway signaling, telecom, electrical etc.    

     cables as per JPO issued vide Board letter No. 2003/Tele/RCIL/1 Pt.IX dtd 24.6.2013 ( Telecom circular No.  

     17/2013) &Railway Board letter No. 2023/CE-I EDCE(G) /1Misc. New Delhi, Dated: 18.04.2023 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-IV 
1.0 Qualifying and Eligibility criteria: 

1.1.1 Technical Eligibility Criteria ( 10.1  part 1 of GCC 2022)  

http://www.shramikkalayan.indinrailways.gov.in/
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(a) The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender 

is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value 

of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 

of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 

tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as Civil 

Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – substructure, 

superstructure etc.), tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is 

invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 

each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 

each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of 

each component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfillment 

of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with estimated 

tender cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 

evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining components 

shall be either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard 

General Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior approval 

of Chief Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 

legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the 

component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with the offer for 

considering subletting of that scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill 

technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract, costing not less than 35% value of work to be sub letted, in last 5 years, ending last day of month 

previous to the one in which tender is invited through a works contract. 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be asked 

for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 

subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the 

Standard General Conditions of Contract, with prior approval of Chief Engineer in writing. 

Note for Item 10.1 (part 1 of GCC 2022): 

 

Work experience certificate from private individual shall not be considered. However, in addition to work 

experience certificates issued by any Govt. Organization, work experience certificate issued by Public listed 

company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 
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current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at 

least 5 years prior to the date of closing of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 

submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 

details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received 

and copy of final/last bill paid by company in support of above work experience certificate. 

 

 1.1.2 . Financial Eligibility Criteria ( para 10.2 of GCC 2022 )The tenderer must have minimum average 

annual contractual turnover of  V/N or V whichever is less, where 

V= Advertised value of the tender in crores of Rupees 

 

N= Number of years prescribed for completion of work for which bids have been  invited. 

 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance 

Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 

Audited Balance Sheet. (Ref:GOI, Ministry of Railways, Railway Board, New Delhi. Advance Correction 

Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022  ) 

 1.1.3.Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 

Annexure-VI. 

1.1.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

1.1.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 

under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the Reserve 

Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for which rates 

have been published. Where, relevant date shall be as on the last day of month previous to the one in which tender is 

invited. In case of any other currency, the same shall first be converted to US Dollars as on the last day of month 

previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees 

at the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published 

by the International Monetary Fund for the relevant date or immediately previous date for which rates have been 

published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 –  

Eligibility Criteria of GCC 2022] 

1.1.6 Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the 

present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been made 

to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor’s default has 

been initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of invitation 

of present tender. 

1.1.7 In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is 

invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, 

the completed work shall be considered for fulfillment of credentials. 

1.1.8 If a work is physically completed and completion certificate to this extent is issued by the concerned organization 

but final bill is pending, such work shall be considered for fulfillment of credentials 

1.1.9 In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 

considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid 

including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if paid), as 

mentioned in the certificate, shall be considered as the cost of substantially completed work. 

1.1.10 If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 
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issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note for Item 

10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for the purpose of fulfillment of 

credentials. 

1.1.11 In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including 

the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no separate 

evaluation for each component of that work shall be made to decide eligibility. 

1.1.12 In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or 

dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of their 

share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For example, 

a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the present tender 

under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the 

previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include 

copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc. 

1.1.13 In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 

remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to the extent 

of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C having share 30%, 

30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this 

partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant 

documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm(s) etc. 

1.1.14 In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 

and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly 

added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

1.1.15 Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 

partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm 

of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B partners. 

1.1.16 In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 

credentials of the previous partner will be passed on to the successor. 

1.1.17 If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the 

credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any 

change in their value. Further, in case a partner of partnership firm retires without taking away any credentials from the 

firm, the credentials of partnership firm shall remain the same as it is without any change in their value. 

1.1.18 In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 

other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned after the 

date of becoming a partner of the firm AB shall not be added in partnership firm AB. 

1.1.19 In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 

partnership firm. 

1.1.20 In case company A is merged with company B, then company B would get the credentials 

of company A also.] 

Definition of Similar Nature of work :    
  

Supply, installation testing & commissioning of Automatic Fire  Detection & Alarm 

System in any government organization or PSUs. It  can be an independent work or part  

of any signalling work.   OR   

Supply, installation testing & commissioning of Automatic Fire  Detection Alarm and 

suppression System, in any government  organization or PSUs. It can be an 

independent work or part of any signalling work. 

 

. 
PART II OF TENDER DOCUMENT 
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STANDARD GENERAL CONDITIONS OF CONTRACT         I N D E X 

PART - I 

REGULATIONS FOR TENDERS AND CONTRACTS 

 

Clause Subject 

 Index 

1. 1.0 Applicability 

1.01 Order of Precedence of Documents 

1.1 Interpretation 

1.2 Definition 

1.3 Singular And Plural 

 Credentials of Contractors 

2. Application for Registration and Approved list of contractors 
 Tenders for Works 

3. Tender Forms 

4. Omissions and Discrepancies 

5. Bid Security 

6. Care in Submission of Tenders 

 Consideration of Tenders 

7. Right of Railway to Deal with Tenders 

7A. Two Packets System of Tendering 

7B. Pre Bid Conference 

7C. Make in India Policy 
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7E. Clarification of Bids 

8. Execution of Contract Document 
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 Annexures : 

Annexure-I Tender Form : 

First Sheet 
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Annexure-II Agreement for Zone Contract 

Annexure-III Work Order Under Zone Contract 

Annexure-IV Contract Agreement Of Works 
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Annexure-VI Tenderer’s Credentials (Bid Capacity) 

VIA (Bid Security) 

Annexure-VIB Annual   Contractual    Turnover    Data for the Previous 3/4 Years 

(Contractual Payment Only) 
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PART I 
 

Instructions To Tenderers (ITT) 

 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all the tenders and contracts 

of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01 Order of Precedence of Documents: In a contract agreement, in case of any difference, contradiction, 

discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming 

part of the tender/contract, the following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 
 

ii. Bill(s) of Quantities 
 

iii. Special Conditions of Contract 
 

iv. Technical Specifications as given in tender documents 
 

v. Drawings 
 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with correction slips issued 

up to date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise specified 

in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard General 
Conditions of Contract which are referred to herein and shall be subject to modifications additions or suppression by 
Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender Forms. 

 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the meanings assigned hereunder 

except where the context otherwise requires: 
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(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the Railway or 

Successor Railway authorized to deal with any matter, which these presents are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of the Zonal 

Railway/Production Unit and shall also include Addl. General Manager, General Manager (Construction) and shall mean 

and include their successors of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway and shall also 

include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Signal & 

Telecom Engineer, Chief Signal & Telecom Engineer (Construction), Chief Mechanical Engineer and shall mean and 

include their successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway and shall mean and 

include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom Engineer, 

Divisional Electrical Engineer, Divisional Mechanical Engineer in executive charge of the works and shall include the 

superior officers, both Open Line and Construction Organisations, of Engineering, Signal & Telecom, Mechanical and 

Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom 

Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, 

Senior Divisional Mechanical Engineer and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who tenders for 

the works with a view to execute the works on contract with the Railway and shall include their representatives, 

successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved or select list of 

contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the tender forms 

and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified under the 

authority of the Ministry of Railways or Chief Engineer or as amplified, added to or superseded by special specifications 

if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of the 
Railway issued under the authority of the Chief Engineer from time to time, updated 
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with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ Central 
Public Works Department, Government of India, New Delhi, as adopted and modified by the Railway under the 
authority of the Chief Engineer from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents. 

 

(l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having more than 3 years 

experience in the relevant field of construction work involved in the contract, duly approved by the Engineer. 

(n) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on 

website or the date of publication in newspaper in case tender is not published on website. 

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective 

quantities. 

1.3 Words importing the singular number shall also include the plural and vice versa where the context requires. 

 

CREDENTIALS OF CONTRACTORS 
 

2. Application for Registration and Approved list of contractors: 
 

2.1 Works of construction and of supply of material shall be entrusted for execution to contractors whose 

capabilities and financial status have been investigated and approved to the satisfaction of the Railway. A list of 

approved contractors may also be maintained by the Railway. The said list be revised periodically once in a year or so by 

giving wide publicity through advertisements etc. For registration, the contractor including a contractor who is already 

on the approved list shall apply to the concerned General Manager (Construction) / Chief Administrative Officer 

(Construction) / Principal Chief Engineer / Principal Chief Signal & Telecommunication Engineer / Principal Chief 

Mechanical Engineer / Principal Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars regarding: 

(a) his position as an independent contractor specifying engineering organization available with details of partners / 

staff / engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible official or firm; details 

about the transport equipments, construction tools and plants etc. required for the work, maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which original certificates or 

testimonials may be called for and their genuineness verified, if needs be, by reference to the signatories thereof; 



GCC April 2022 

21 

 

 

 

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones in which he offers to 

work; 

(e) his ability to supervise the work personally or by competent and duly authorized agent; 
 

(f) his financial position; 
 

2.2 An applicant shall clearly state the categories of works and the area/ zone/ division(s)/ district(s) in which he 

desires registration in the list of approved contractors. 

2.3 The selection of contractors for enlistment in the approved list would be done by a committee for different 

value of slabs as notified by Railway. 

2.4 An annual fee as prescribed by the Railway from time to time would be charged from such approved 

contractors to cover the cost of sending notices to them and clerkage for tenders etc. Notices shall be sent to them on 

registered e-mail address and registered postal address. 

TENDERS FOR WORKS 

 

3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly or by 
reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of cost to all tenderers. 

 

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or any of 

the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority inviting tenders. 

The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It shall be understood that 

every endeavour has been made to avoid any error which can materially affect the basis of tender and successful 

tenderer shall take upon himself and provide for the risk of any error which may subsequently be discovered and shall 

make no subsequent claim on account thereof. 

5. Bid Security: 

 

(1) (a)          The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the tender, under 

the conditions of tender. The Bid Security shall be as under: 

 

 
Value of the Work 

 

Bid Security 

For works estimated to cost 

up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 

more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the estimated 

cost of work beyond ₹ 1 crore subject to a maximum of ₹ 1 

crore 
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Note: 

 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be applicable 
for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ 
shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above. 
 

(b) It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not 

resile from his offer or modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should 

the tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited 

to the Railway. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as 

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General 

Conditions of Contract. The Bid Security of other Tenderers shall, save as herein before provided, be returned to 

them, but the Railway shall not be responsible for any loss or depreciation that may happen thereto while in their 

possession, nor be liable to pay interest thereon. 

(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as 

Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank 

Guarantee bond shall be as per Annexure- VIA and shall be valid for a period of 90days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 

applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender before closing date for  submission of bids. (i.e., excluding the last date of submission of bid 

)(Ref: Advance Correction Slip No. 5 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 20.10.2023) 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 

and/or non submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for 

the Tender. 

v.   The details of the BG, physically submitted should match with the details available in the scanned copy and 

the data entered during bid submission time, failing which the bid will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear 

the identification “Bid for the ***** Project” and shall clearly indicate the name and address of the Bidder. 

In addition, the Bid Due Date should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 

viii. If the envelope is not sealed and marked as instructed above,  the  Railway assumes no responsibility 

for the misplacement or premature opening of the contents of the Bid submitted and consequent 

losses, if any, suffered by the Bidder. 

ix. Nominated Officer for receiving Manual Bid security Bond : Sr.DSTE/Sig/SC , 2nd floor , Office of 

Sr.DSTE/Co-Ord/SC,Sanchanlan Bhavan , Secunderbad Division  

 

6. Care in Submission of Tenders: 

 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during the 
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execution of the works are taken into account and that the rates he enters in the tender forms are 

adequate and all inclusive to accord with the provisions in Clause-37 of the Standard General 

Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. 

(a)(ii)    Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 

2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and 

Services Tax Act, 2017(UTGST)/ respective state‟s State Goods and Services Tax Act (SGST) also, 

as notified by Central/State Govt.& as amended from time to time and applicable taxes before 

bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them 

is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 

GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway 

immediately after the award of contract, without which no payment shall be released to the 

Contractor. The Contractor shall be responsible for deposition of applicable GST to the concerned 

authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the 

railway shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) 

and deposit the same to the concerned authority. 

 

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways 

along with interest and penalties, if any imposed by the authorities, in case GST input tax credit of 

Indian Railways is denied/rejected by the tax authorities due to reasons mentioned below but not 

limited to: 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from 

and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by 

the Indian Railways relating to or arising out of or in connection with any actual or threatened claim, 

legal action, proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly 

or indirectly, of failure by the contractor to comply with the provisions of GST and related lâws, or 

based upon or arising from any failure by the Contractor. 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods 

or services or both supplied by such contractor to Indian Railways shall be kept on hold in case 

supplier makes any non-compliance of any of the GST law provisions including non-reporting of 

invoices in GST returns. Such payment shall be released after proper verification of records and 

availability of ITC to Indian Railways as per provisions of GST Law.)(Ref: Advance Correction Slip No. 6 ; Rly 

Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 21.12.2023) 

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally authorized to 

enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the composition 

of the firm made subsequent to the execution of the contract. It may, however, recognize such power of attorney 

and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

6.1: The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along with bid are 

true and factual. Standard format of certificate to be submitted by the bidder is enclosed as Annexure-V(As per GCC & 

Advance correction slips). In addition to Annexure-V, in case of other than Company/Proprietary  firm. Annexure -V(A) 

shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUH / 

Limited Liability Partnership (LLP) etc, as the case may be. Non submission of above certificate(s) by the bidder shall 
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result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 

submit the supporting documents duly self attested/digitally signed by which they/he is qualifying the Qualifying Criteria 

mentioned in the Tender Document.(Ref: Advance Correction Slip No. 2 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 
Policy New Delhi, Dated 13.12.2022) 

CONSIDERATION OF TENDERS 

 

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for any of 

Railway work or works or to invite open or limited tenders and when tenders are called to accept a tender in whole or in 

part or reject any tender or all tenders without assigning reasons for any such action. In case if tender is accepted in part 

by Railway administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall be subject 

to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically without being influenced by the 

financial bids, 'Two Packets System of tendering' shall be adopted wherein tender documents provide for the same. 

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned in the tender 

document, Railway shall conduct Pre Bid Conference(s) with the prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to 

time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder from the 

countries sharing a land border with India will be eligible to bid in any procurement of works (including turnkey projects) 

only if the bidder is registered with the Competent Authority. The Competent Authority for registration will be the 

Registration Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), 

Government of India. For interpretation of this para, Department of Expenditure, Ministry of Finance, Government of 

India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre- qualification of the Tender, 

the Railway may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification submitted by a Bidder 

that is not in response to a request by the Railway shall not be entertained or considered. The Railway request for 

clarification and the response of the bidder in this regard shall be in writing. 

However, if a Bidder does not provide clarification of its bid by the date and time communicated in the Railway 

request for clarification, the bid shall be evaluated as per the documents submitted along with the bid. 

8. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in person 
at the office of General Manager/General Manager (Construction), Chief Administrative Officer (Construction), 
Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly 
authorized representative shall appear (there would be no need for appear in person if agreement is signed 
digitally) and execute the contract agreement within seven days of notice from Railways that the Contract Agreement 
is ready. Failure to do so shall constitute a breach of the agreement affected by the acceptance of the tender. The 
Contract Agreement shall be entered into by Railway only after submission of valid Performance Guarantee by the 
Contractor. In such cases the Railway may determine that such tenderer has abandoned the contract and there upon his 
tender and acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount 
of the Bid Security and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred 
from participating in the re-tender for that work. 

9. Form of Contract Document:   Every contract shall be complete in respect of the document it shall so 
constitute. Not less than 2 copies of the contract document shall be signed by the competent authority and the 
Contractor and one copy given to the Contractor (there would be no need of signing two copies if agreement is signed 
digitally). 

(a) For Zone Contracts, awarded on the basis of the percentage above or below the applicable chapter(s) of 

Standard Schedule of Rates (SSOR) for the whole or part of financial year, the contract agreement required to be 

executed by the tenderer whose tender is accepted shall be as per specimen form, Annexure-II. During the currency of 

the Zone Contract, work orders as per specimen form Annexures-III, for works not exceeding ₹ 5,00,000 each, shall be 

issued by the Divisional Railway Manager / Executive Engineer under the agreement for Zone Contract. 

(b) For contracts for specific works, the contract document required to be executed by the tenderer whose tender 

is accepted shall be an agreement as per specimen form Annexure- IV. 
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ANNEXURE - I 
 

  RAILWAY 

TENDER FORM (First Sheet) 

Tender No.    

Name of Work    

To 

The President of India 

Acting through the Railway 

I/We  have read the various conditions to tender attached hereto 

and agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance 

for a period of days from the date fixed for closing of the tender and in default thereof, I/We 

will be liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for     

Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to 

complete the work in all respects within months from the date of issue of letter of 

acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 

Contract, with all correction slips up-to-date and to carry out the work according to the Special 

Conditions of Contract and Specifications of materials and works as laid down by Railway in the 

annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction 

slips up-to-date for the present contract. 

3. A Bid Securityof ₹ has already been deposited online/ submitted as 

Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any 

other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 

by the Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto 

…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ...................................with 

…………………..and hence required to deposit only 50% of Bid Security. 
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed to 

between us and indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses:  
 

 

(1)    Signature of Tenderer(s) 

 

 

(2)    Date    

 

 

Address of the Tenderer(s) 
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ANNEXURE - I (Contd. …) 

 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian Railways 

as amended/corrected upto latest correction slips, copies of which can be seen in the office of or 

obtained from the office of the Chief Engineer, 

  Railway on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of which can be 

seen in the office of or obtained from the office of the Chief Engineer, Railway on 

payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his 

representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office  of the 
  and / or Chief Engineer, Railway at any time during the office hours. The drawings 

are only for the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing 

mentioned above, will be given by the Engineer or his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of Rates 

(SSOR) of Railway as applicable to Division 

except where he/they are required to quote item rates and must tender for all the items shown in the Bill(s) of 

Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a guide and are approximate 

only and are subject to variation according to the needs of the Railway. The Railway does not guarantee work under 

each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form 

supplied by Railway. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed with 

the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than specified place shall 

be summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any correction 

made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within a period of months from the date of 

issue of acceptance letter. 

6. Bid Security: 

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must be 
accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be summarily rejected. 
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(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet system of 

tendering 90days) from the date of closing of the Tender. It is understood that the tender documents have been issued 

to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their part 

that after submitting his / their tender subject to the period being extended further, if required by mutual agreement 

from time to time, he will not resile from his offer or modify the terms and conditions thereof in a manner not 

acceptable to 

  Railway. Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 

deposited or Bank guarantee bond submitted as Bid Security for the due performance of the above stipulation, shall be 

forfeited to the Railway. 

(c) If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will be 
retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the 
Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be encashed as 
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. 
The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the 

Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen thereto 

while in their possession, nor be liable to pay interest thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full Security 

Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return the Bid Security so 

retained as per sub para(c) above, to the Contractor. 

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest with the 

Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other tender, and tenderer(s) 

shall neither demand any explanation for the cause of rejection of his/ their tender nor the Railway to assign reasons for 

declining to consider or reject any particular tender or tenders. 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 

circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender at any stage. 

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of its 

tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the Standard 

General Conditions of Contract, unless the firm retains its character as per partnership agreement. If a sole proprietor 

expires after the submission of tender or after the acceptance of tender, the Railway shall deem such tender as 

cancelled / contract as terminated under clause 61 of the Standard General Conditions of Contract. 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the following categories 

of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 
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(i) Three similar works each costing not less than the amount equal to 30% of advertised value of the 

tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of the 

tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as Civil 

Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – substructure, 

superstructure etc.), tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is 

invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 

component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 

component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 

component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfillment of 

technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with estimated tender 

cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 

evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining components shall be 

either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard General 

Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard General 

Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior approval of Chief 

Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 

legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the 

component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with the offer for 

considering subletting of that scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill 

technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, 

costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month previous to the one in 

which tender is invited through a works contract. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be asked 

for by the Railway. 
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In case after award of contract or during execution of work it becomes necessary for contractor to change 

subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract, with prior approval of Chief Engineer in writing. 

Note for Item 10.1: 

 

Work experience certificate from private individual shall not be considered. However, in addition to work 

experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 

company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 

incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered 

provided the work experience certificate has been issued by a person authorized by the Public listed 

company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 

submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 

details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 

received and copy of final/last bill paid by company in support of above work experience certificate. 

 

10.2. Financial Eligibility Criteria ( para 10.2 of GCC 2022 )The tenderer must have minimum average annual 

contractual turnover of  V/N or V whichever is less, where 

 V= Advertised value of the tender in crores of Rupees 

 

N= Number of years prescribed for completion of work for which bids have been  invited. 

 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year 

is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance 

Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 

Audited Balance Sheet. (Ref:GOI, Ministry of Railways, Railway Board, New Delhi. Advance Correction Slip 

No.1 of IRGCC,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022  ) 

 

10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI. 

10.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 
under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the Reserve 

Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for which rates have 

been published. Where, relevant date shall be as on the last day of month previous to the one in which tender is invited. In 

case of any other currency, the 
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same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited, and 

the amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such 

currencies shall be the daily representative exchange rates published by the International Monetary Fund for the relevant 

date or immediately previous date for which rates have been published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% 
of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has 
been made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor’s 
default has been initiated. The credential certificate in this regard should have been issued not prior to 60 days of 
date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is 
invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is 
invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned organization 
but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 
considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid 
including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if paid), 

as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been issued 

for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note for Item 10.1 

Para 10 of the Tender Form (Second Sheet), the same shall be considered for the purpose of fulfillment of 

credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including the 

PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no separate 

evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or 
dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of 
their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the 
present tender under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of 
the work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 
No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 
remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall 
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take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership 

firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner 

C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and 
PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly 
added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit 
along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting 
deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership 
firm of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B 
partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 
credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the 
credentials of the firm before such modification in the share will continue to be considered for the firm as it is 
without any change in their value. Further, in case a partner of partnership firm retires without taking away any 
credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in 
their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some other 
partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned after the date 
of becoming a partner of the firm AB shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership 
firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A also.] 
 

11.Tenderer Credentials: 

 

Documents testifying tenderer previous experience and financial status should be produced along with the tender. 

Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway shall 

submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited 

with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received in 

the past. 
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(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly list 

of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 

(iv)A copy of certificate stating that they are not liable to be disqualified and all their statements/documents submitted 

along with bid are true and factual. Standard format of the certificate to be submitted by the bidder is enclosed as 

Annexure-V.( As per GCC & Advance Correction Slips) In addition to Annexure-V, in case of other than 

Company/Proprietary  firm. Annexure -V(A) shall also be submitted by the each member of a Partnership Firm / Joint 

Venture (JV) / Hindu Undivided Family (HUH / Limited Liability Partnership (LLP) etc, as the case may be. Non 

submission of a copy of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily 

incumbent upon the tenderer to identify, state and submit the supporting documents duly self attested / digitally signed by 

which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document.(Ref: Advance Correction Slip 
No. 2 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 13.12.2022) 

(v)The Railway reserves the right to verify all statements, information and documents submitted by the bidder in his 

tender offer, and the bidder shall, when so required by the Railway, make available all such information, evidence and 

documents as may be necessary for such verification. Any such verification or lack of such verification, by the Railway 

shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the Railway there 

under. 

 

(vi)(a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time during process 

for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning of business for a period of 

upto two years. (Ref: Advance Correction Slip No. 3 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 
26.04.2023) 

 

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the award of contract, the 

contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit available with the railway shall be 

forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned 

for doing business for a period of upto two years. (Ref: Advance Correction Slip No. 3 ; Rly Board Ltr No. 2022/ CE-
I/CT/GCC-2022 Policy New Delhi, Dated 26.04.2023) 
 

12.Non-compliance with any of the conditions set forth therein above is liable to result in the tender being rejected. 

13.Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an agreement with the 

President of India acting through the _, Railway for 

carrying out the work according to the Standard General Conditions of Contract, Special Conditions / Specifications 

annexed to the tender and Standard Specifications (Works and Materials) of Railway as amended/corrected upto 

latest correction slips, mentioned in tender form (First Sheet). 

               14.Documents to be Submitted Along with Tender 
 

(i).The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a 

Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu Undivided Family (HUF) 

/ Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of their 

concern, and copy of PAN Card along with their tender. Tender Documents in such cases are to be signed by such 

persons as may be legally competent to sign them on behalf of the firm, company, association, trust or society, as the 

case may be. 

             (ii).Following documents shall be submitted by the tenderer: 

 

(a).Sole Proprietorship Firm: 

(i).All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(b).HUF: 

(i).A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and 
consent given by other members to act on behalf of HUF. 
(ii).All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(c).Partnership Firm: 
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(i).All documents as mentioned in para18 of the Tender Form (Second Sheet). 
 

(d).Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 

 

  (e).Company registered under Companies Act2013: 

 

(i).The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 
(ii).A copy of Certificate of Incorporation 
(iii)A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board 
of Directors) in favour of the individual to sign the tender on behalf of the company and create liability 
against the company. 
(iv)All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

 

(f).LLP (Limited Liability Partnership): 

(i)A copy of LLP Agreement 
(ii)A copy of Certificate of Incorporation 
(iii)A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the 
tender on behalf of the LLP and create liability against the LLP. 
(iv)An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 
other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date 
of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are 
partners/members. Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the Standard General Conditions of Contract. 

(v)All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

 

(g).Registered Society & Registered Trust: 

(i)A copy of Certificate of Registration 

(ii)A copy of Memorandum of Association of Society/Trust Deed 
(iii)A copy of Power of Attorney in favour of the individual to sign the tender documents and create 
liability against the Society/Trust. 
(iv)A copy of Rules & Regulations of the Society 
(v)All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(iii)If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm / 

Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as having been submitted by 

the individual who has signed the tender. 

(iv)After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership 

Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked nor considered, if 

submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on internet etc.) or in 

Railway‟s record/office files etc. will be taken for consideration of the tender, if no such mention is available in tender 

offer submitted. 

 

(v)A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi)The Railway will not be bound by any change of power of attorney or in the composition of the firm made subsequent 

to the submission of tender. Railway may, however, recognize such power of attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm /registered society / registered trust / HUF / 

LLP etc if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of 

attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person whether 

he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign the tender, submit the 

tender and further to deal with the Tender/ Contract up to the stage of signing the agreement except in case where such 

specific person is authorized for above purposes through a provision made in the partnership deed / Memorandum of 

Understanding / Article of Association /Board resolution, failing which tender shall be summarily rejected. 

 
A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of 
the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award 
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of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 
agreement, if required . 
 
Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 

are not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. (Ref: 
Advance Correction Slip No. 3 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 26.04.2023) 
 

16.Employment/Partnership etc. of Retired Railway Employees: 

 

(a) Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 

whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 

Engineering or any other department of any of the railways owned and administered by the President of India 

for the time being, OR 

 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other gazetted 

officer working before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the date of 

submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the 

said service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an 

incorporated company, to become a partner or director as the case may be, has been obtained by the tenderer or 

the Engineer or officer, as the case may be from the President of India or any officer, duly authorized by him in 

this behalf, shall be clearly stated in writing at the time of submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal 

matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer working 

before his retirement in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, and now in his employment, then the tenderer will 

ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year prior 

to the date of his employment with tenderer and in case he had retired from service within a year then he 

possesses   the requisite permission from the President of India or any officer, duly authorized by him in this 

behalf, to get associated with the tenderer. 

c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership 

firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 

partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 

1%in the tendering entity employed in gazetted capacity in the Engineering or any other department of the 

railway, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the 

details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be dealt in 

accordance with provision of clause 62 of the Standard General Condition of contract. 
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JOINT VENTURE (JV) IN WORKS TENDERS 
 

17.Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders wherein 

tender documents provide for the same. 

 

17.1:Separate identity/name shall be given to the Joint Venture. 

17.2:Number of members in a JV shall not be more than three, if the work involves only one department (say Civil or 

S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than one Department. One 

of the members of the JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. 

The other members shall have a share of not less than 20% each in case of JV with upto three members and not less 

than 10% each in case of JV with more than three members. In case of JV with foreign member(s), the Lead Member has 

to be an Indian firm/company with a minimum share of 51%. 

17.3:A member of JV shall not be permitted to participate either in individual capacity or as a member of another JV in 

the same tender. 

 

17.4:The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 

constituent member. The tender form can however be submitted by JV or any of its constituent member or any person 

authorized by JV through Power of Attorney to submit tender. 

               17.5:Bid Security shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU irrespective of 

their share in the JV if the JV has not been constituted legally till the date of submission of tender. 

17.6:A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, shall be 

submitted by the JV alongwith the tender. The complete details of the members of the JV, their share and responsibility 

in the JV etc. particularly with reference to financial, technical and other obligations shall be furnished in the MoU. 

17.7:Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the validity of 

the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall be liable to be 

forfeited. 

 

17.8:Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution of the JV 

shall not normally be allowed to be modified after submission of the bid by the JV, except when modification becomes 

inevitable due to succession laws etc., provided further that there is no change in qualification of minimum eligibility 

criteria by JV after change of composition. However, the Lead Member shall continue to be the Lead Member of the JV. 

Failure to observe this requirement would render the offer invalid. 

17.9:Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered during 

the currency of contract except when modification become inevitable due to succession laws etc. and minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be breach of 

contract with all consequential penal action as per contract conditions. 

17.10:On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 

conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery 

Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees amongst the members of the JV 

shall be permitted. 

 

17.11: On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 

same shareholding pattern as was declared in the MOU/JV Agreement submitted along with the tender, shall 

be got registered before the Registrar of the Companies under 'The Companies Act - 2013' (in case JV entity is 

to be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 

1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is 

to be registered as LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this 

entity including its PAN shall be furnished to the Railways before signing the contract agreement for the work. 

In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is 
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liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the 

Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in the 

registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be 

jointly and severally liable to the Railway for execution of the project in accordance with General and Special 

Conditions of Contract. The members of the entity shall also be liable jointly and severally for the loss, 

damages caused to the Railways during the course of execution of the contract or due to non-execution of the 

contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 

accordance with Indian Laws. 

17.12:Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of the 

Joint Venture to deal with the Contract , sign the agreement or enter into contract in respect of the said tender, to 

receive payment, to witness joint measurement of work done, to sign measurement books and similar such action 

in respect of the said tender/contract. All notices/correspondences with respect to the contract would be sent only 

to this authorized member of the JV. (Ref: Advance Correction Slip No. 3 ; Rly Board Ltr No. 2022/ CE-I/CT/GCC-
2022 Policy New Delhi, Dated 26.04.2023) 

 

17.13:No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other members and that of the Railway in respect of the said 

tender/contract. 

17.14:Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 

shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 
(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the Joint 

Venture Agreement on a stamp paper, 
(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways or any other 
Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of submission of 
bids, either in their individual capacity or in any firm/LLP in which they were / are partners/members. Any Concealment 
/ wrong information in regard to above shall make the bid ineligible or the contract shall be determined under Clause 
62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern and he is 
sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in the position of 
‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and consent given by other 
members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 
agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 
(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV Agreement on behalf of 
the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 
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(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution passed by 

the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV agreement on behalf of 

the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date 

of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are 

partners/members. Any Concealment / wrong information in regard to above shall make the contract liable 

for determination under Clause 62 of the Standard General Conditions of Contract. 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be 

submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 

 

(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 
 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

17.14.7(New Para) A Power of attorney executed and issued  overseas, the documents will also have to be legalized  by the 

Indian Embassy and notarized in the jurisdiction where the power of attorney is being issued . However, the Power of 

Attorney provided by bidders from countries that have signed the Hague Legislation 1961 are not required to be legalized 

by the Indian Embassy if it carries a conforming Apposite certificate. (Ref: Advance Correction Slip No. 3 ; Rly Board Ltr 
No. 2022/ CE-I/CT/GCC-2022 Policy New Delhi, Dated 26.04.2023)  

 

17.15:Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be adjudged based 

on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the „JV in its own name & 

style‟ or „Lead member of the JV‟. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para 

10.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member of JV 

member must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last 

day of month previous to the one in which tender is invited, one similar single work for a minimum of 10 % of 

advertised value of the tender. 

(b) For works with composite components 
 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by either the „JV in its 

own name & style‟ or „Lead member of the JV‟ and technical eligibility for other component(s) of work as per para 

10.1 above, shall be satisfied by either the „JV in its own name & style‟ or „any member of the JV‟. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any component of the 

work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of any component of work 

mentioned in technical eligibility criteria. i.e., each other (non- lead) member of must have satisfactorily completed 

or substantially completed during the last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, one similar single work for a minimum of 10% of cost of any component of work mentioned in 

technical eligibility criteria. (Ref:GOI, Ministry of Railways, Railway Board, New Delhi. Advance Correction 

Slip No.1 of IRGCC,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022  ) 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be the component of work having highest value. In cases 
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where value of two or more component of work is same, any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned 

member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned technical eligibility 

criteria in the tender under consideration. 

17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The 
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“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at 

para 10.2 above. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV‟s “financial capacity” to 

satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 

concerned member‟s share in that JV for the purpose of satisfying compliance of the above mentioned financial eligibility 

criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The arithmetic sum of 

individual “Bid capacity” of all the members shall be taken as JV‟s “Bid capacity” to satisfy this requirement. 

                18.Participation of Partnership Firms in works tenders: 

 

18.1:The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian 

Partnership Act. 

18.2:The partnership firm should have been in existence or should have been formed prior to submission of tender. 

Partnership firm should have either been registered with the Registrar or the partnership deed should have been 

notarized as per the Indian Partnership Act, prior to submission of tender. 

18.3:Separate identity / name should be given to the partnership firm. The partnership firm should have PAN / TAN 

number in its own name and PAN / TAN number in the name of any of the constituent partners shall not be considered. 

The valid constituents of the firm shall be called partners. 

18.4:Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified / 

altered / terminated during the validity of the tender as well as the currency of the contract except when modification 

becomes inevitable due to succession laws etc., in which case prior permission should be taken from Railway and 

in any case the minimum eligibility criteria should not get vitiated. The re-constitution of firm in such cases should be 

followed by a notary certified Supplementary Deed. The approval for change of constitution of the firm, in any case, 

shall be at the sole discretion of the Railways and the tenderer shall have no claims what-so-ever. Any change in the 

constitution of Partnership firm after submission of tender shall be with the consent of all partners and with the 

signatures of all partners as that in the Partnership Deed. Failure to observe this requirement shall render the offer 

invalid and full Bid Security shall be forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the 

offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new partner joins the firm after 

submission of tender but prior to award of contract, his / her credentials shall not qualify for consideration towards 

eligibility criteria either individually or in proportion to his share in the previous firm. In case the tenderer fails to inform 

Railway beforehand about any such changes / modification in the constitution which is inevitable due to succession laws 

etc. and the contract is awarded to such firm, then it will be considered a breach of the contract 
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conditions liable for determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

18.5:A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of any 

other firm in the same tender. 

18.6:The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted by 

partnership firm. The Bid Security submitted in the name of any individual partner or in the name of authorized partner 

(s) shall not be considered. 

18.7On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, 

Guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm and no 

splitting of guarantees among the partners shall be acceptable. 

18.8:On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the name of 

the firm only and not in the name of any individual partner. 

18.9:In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be furnished 

by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 
 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable to 

the Railway for execution of the contract in accordance with General and Special Conditions of the Contract. The partners 

shall also be liable jointly and severally for the loss, damages caused to the Railway during the course of execution of the 

contract or due to non- execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 
 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the conditions of the 

contract. Any change carried out by partners in the constitution of the firm without permission of Railway, shall constitute 

a breach of the contract, liable for determination of the contract under Clause 62 of the Standard General Conditions of 

Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in accordance 

with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract without 

the written consent of the other partner/s and that of the Railway. 

18.10:The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The following 

documents shall be submitted by the partnership firm, with the tender: 

 (i)A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 
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(ii)A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, sign 
the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways or 
any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date 
of submission of bids, either in their individual capacity or in any firm/LLP in which they were / are 
partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible or 
the contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

18.11:Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility 

criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 

19.0    Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, Railway shall 

make payment, as an Interest bearing advances, as per Contractor‟s request. These advances shall carry a simple 

interest as indicated in the Tender documents. The payment 

and recovery of such advances shall be made as per manners prescribed in Clause 46.4 of the Standard General 

Conditions of Contract. 

 

 

 

 

 

 

 

 

 

(Signature) 

(Designation) 

Signature of Tenderer(s) Railway Date    

Date    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet) 

Name ofWork:      

BILL OF QUANTITIES 

1. Standard Schedule of Rates (SSOR) Items: 
 

SL Item No.

 of 

SSOR 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures and 

Words to be filled 

by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items: 
 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures and 

Words to be filled 

by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to give the tenderer(s) an 

idea of quantum of work involved. The Railway reserves the right to increase/ decrease and/or delete or include any of the 

quantities given above and no extra rate will be allowed on this account. 

I/We undertake to do the work at % above/below the Standard Schedule of Rates (SSOR) 

of the Railway as applicable to  Division or at the rates quoted above for each 

item. 

 

Dated    

 

Signature of the Tenderer(s) 

 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 7 shall be filled by the 

Tenderer(s) only when percentage tenders are not invited. 



GCC April 2022 

44 

 

 

 

ANNEXURE – II 

 

AGREEMENT FOR ZONE CONTRACT 

 

CONTRACT AGREEMENT No. DATED . ARTICLES OF 

AGREEMENT made this  day of   between the President of India acting 

through the ,   Railway hereinafter called the "Railway" of the 

one part and   hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of          months from to for the 

performance of: 

(a) New Works, additions and alterations to existing structures, special repair works and supply of building 

materials subject to the contract value for such works not exceeding ₹ . 

(b) All ordinary repair and  maintenance  works at  any site  between kilometer  and 

kilometre as will be set forth in the work orders (which work orders shall be deemed and taken to be 

part of this contract) that will be issued during the said period at % above/below the Standard Schedule of 

Rates (SSOR) of the Railway, corrected up to the latest correction slips and Standard Specifications of the 

 Railway corrected upto latest correction slips and the Special Conditions and Special Specifications, if any in 

conformity with the drawings (if any) that will be issued with the work order, aforesaid AND WHEREAS the 

performance of the said work is an act in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to be made by the 

Railway, the Contractor will duly perform the works set forth in the said Work Order and shall execute the same with 

great promptness, care and accuracy, in a workman like manner to the satisfaction of the Railway and will complete the 

same on or before the respective dates specified therein in accordance with the said specifications and said drawings (if 

any) and said conditions of contract and will observe, fulfill and keep all the conditions therein mentioned, (which shall 

be deemed and taken to be part of this contract as if the same had been duly set forth herein), AND the Railway both 

here-by agree that if the Contractor shall duly perform the said work in the manner aforesaid and observe and keep the 

said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the said works on the completion 

thereof the amount due in respect thereof at the rates specified above. 

Contractor    

Address    

 

 

Witnesses (to signature of Contractor): 

Designation Railway  

(For President of India) 

Signature of witnesses with address      

Date     

Signature of witnesses with address      

Date     
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ANNEXURE – II 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO. , DATED  UNDER CONTRACT AGREEMENT NO.

  DATED . 

Name of Work (SITE)    

Schedule of Drawings    

Authority  Allocation    

 

 

The Contractor(s) _  is / are hereby ordered to carry out 

the following works at % above/below the Standard Schedule of Rates (SSOR) of 

  , updated with correction slips issued up to date of inviting tender or as otherwise specified in the 

tender documents under Zone Contract Agreement here-in-before referred to: 

 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures and 

Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹    

 

The works herein mentioned are required to be completed on or before (Date). The 

quantities provided herein are approximate and subject to variation under Clause 42 of the Standard General Conditions 

of Contract updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents. 

 

 

 

 

 

 

Date    

Divisional Railway Manager/Divisional Engineer 

  Division 

   Railway 

for President of India 

 

I agree to complete the works herein set forth on or before the date specified under the Zone Contract Agreement 

herein before referred to in conformity with the drawings hereto annexed and in accordance with the General and Special 

(if any) Conditions of Contract updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents and the Standard Specifications of Railway updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents . 
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I also agree to maintain such works for the period specified below from the date of completion: 

(a) Repair and maintenance work including white/color washing: three calendar months from date of 

completion. 

(b) All new works except earth work: Six calendar months from date of completion. Contractor 

 (Signature) Railway: Designation    Address   

   

 

Date    
For President of India) 

Date    

 

 

Signature of Witnesses (to Signature of Contractor) with address 

1.       

 

 

 

2.       
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ANNEXURE - IV 

  RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. DATED    

 

 

ARTICLES OF AGREEMENT made this day of 20 between President of 

India acting through the Railway Administration hereafter called the "Railway" of the one part and herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

   set forth in the Bill(s) of Quantities hereto annexed upon the Standard General 

Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents and the Specifications of  updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents and the 

applicable Standard Schedule of Rates (SSOR) of updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender documents and the Special 

Conditions and Special Specifications, if any and in conformity with the drawings here-into annexed AND WHEREAS 

the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the Railways, 

the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall execute the same with 

great promptness, care and accuracy in a workman like manner to the satisfaction of the Railway and will complete the 

same in accordance with the said specifications and said drawings and said conditions of contract on or before the

 day of 

   20       and will maintain the said works for a period of Calendar months 

from the certified date of their completion and will observe, fulfill and keep all the conditions therein mentioned (which 

shall be deemed and taken to be part of this contract, as if the same have been fully set forth herein), AND the Railway, 

both hereby agree that if the Contractor shall duly perform the said works in the manner aforesaid and observe and keep 

the said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the said works on the final 

completion thereof the amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor (Signature) Railway: Designation    

Address    

Date    

(For President of India) 

Date    

 

 

Signature of Witnesses (to Signature of Contractor) with address: 

Witnesses: 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 

  FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS ONLINE  (On IREPS  Module, a facility has  been created for online 

submission of Annexure-V) ( As per Rly Board  Ltr No. 20221 CE-UCTIGCC Correspondence New 

Delhi, dated 14.05.2024) 

I………………………………(Name and designation)**appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

M/s   (hereinafter called the tenderer) for the purpose of the Tender 

documents for the work of   as per the tender No. _ of

 (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, 

no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any 

stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 

with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any 

time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security  and also lead to any 

other action provided in the contract including   banning of business for a period of upto two years . Further, 

I/we (insert name of the tenderer) **_ and all my/our constituents 

understand that my/our offer shall be summarily rejected. 

 

 

9. I/we also understand that if the contents of the certificate  submitted by us are found to be false/forged  at 

any time after the award of the contract, it will lead to termination  of the contract, along with forfeiture of 

Bid Security/Security Deposit and Performance guarantee  and may also lead to  any other action provided in 

the contract including banning of business for a period of upto two year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 

http://www.ireps.gov.in/
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land border with India and certify that I am/We are not from such a country or,if from such a country, have 

been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this 

regard and am/are eligible to be considered (evidence of valid registration by the competent authority is 

enclosed) 

 

 

 

 

 

Place: 

Dated: 

SEAL AND SIGNATURE OF 

THE TENDERER 

 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably 

by tenderer. 

 

[Ref: GCC 2022 & Advance Correction Slip no. 4 vide No. 2022/CE-1/CT/GCC-2022 /policy dtd 07.08.2023] 
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                    New Annexure V(A), Part I of GCC shell be read as under  
(Ref: GCC 2022 & Advance Correction Slip no. 2 vide No. 2022/CE-1/CT/GCC-2022 /policy dtd 13.12.2022) 

ANNEXURE.V(A) 
Reference -Para 6.1 of ITT 

 
(This certificate is to be given by attorney/authorized signatory/each member of Partnership 
Firm/Joint venture (JV) / Hindu undivided Family HUF / Limited Liability Partnership (LLP) etc.) 
 

I/We. .. . ..... .... ........ .. ....(Name), attorney/authorized signatory of the (constituent 
firm/constituent partner) and member/partner of the................(tenderering firm) hereby 
solemnly affirm and state as under: 
 
1.I/We certify that (constituent firm/constituent partner) is/are not backlisted or debarred by 
Railways or any other Ministry / Department of Govt. of India from participation in tender on 
the date of submission of bids, either in individual capacity or as a HUF/ member of the 
partnership firm/LLP/JV/Society/Trust. 
 
2.I/We have read the clause regarding restriction on procurement from a bidder of a country 
which shares a land border with India and certify that I am/we are not from such a country 
or, if from such a country, have been registered with the competent Authority. I/we hereby 
certify that I/we fulfill all the requirements in this regard and am/are eligible to be considered 
(evidence of valid registration by the competent authority is enclosed), 
 

SEAL AND SIGNATURE 
OF THE CONSTITUENT FIR}WCONSTITUENT PARTNER 

Place: 
Dated: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GCC April 2022 

51 

 

  

ANNEXURE – VI 

                                 Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

                 RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity 

also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid 

value of the present tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 

0.33xNxB Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all work in progress and also the works which are awarded to 

tenderer but yet not started up to the date of inviting of tender. 

Note: 

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 
proforma of Railway for statement of all works in progress and also the works which are awarded to 
tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works in 
hand, a ‘NIL’ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender) by each member of JV for 
calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either in individual 
capacity or as a member of other JV as per the prescribed proforma of Railway for statement of all works 
in progress and also the works which are awarded to each member of JV either in individual capacity or 
as a member of other JV but yet not started upto the date of inviting of tender for calculating B. In case 
of no works in hand, a ‘NIL’ statement should be furnished. 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
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(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV 
shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 
considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, 
the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered 
even if he has been found eligible in other eligibility criteria/tender requirement. 

 

(Advance Correction Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022) 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 

Name of the Bank: ---------- 

 

President of India, Acting 

through ............................... , 

……….. Railway, 

 

Beneficiary ............................................................................................. Railway 

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 

 

In consideration of the President of India acting through --------------------- (Designation & address of Contract 

Signing Authority), …….. Railway, ……………., …. (hereinafter called “The Railway”) having invited the bid for

 through Notice inviting tender (NIT) No.. , We have 

been informed that . . . . . [Insert name of the Bidder] ............................... (hereinafter called "the Bidder") 

intends to submit its bid (hereinafter called "the Bid") . 

 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of 

Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ....................................... [Insert Address] having its 

Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request of the Bidder, 

agreed to give guarantee for Bid Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized representatives of the 

Bank], being fully authorized to sign and incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 

unconditionally and irrevocably guarantee to pay to the Railway full amount in the sum of [Insert required Value of Bid 

Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to and including 

aforementioned full amount without any demur, reservation or recourse. Any such demand made by the Railway on the 

Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ 

pending before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway without any 

reference to the Bidder and without the Railway being required to show grounds or give reasons for its demand of 

the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 

constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any documents, 

which have been or may be made between the Railway and the Bidder, will in any way absolve the Bank from the 

liability under this guarantee; and the Bank, hereby, waives any requirement for notice of any such change, 

addition or modification made by Railway at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in 

respect of this Guarantee should reach the Bank within the validity period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway herein before used shall include their respective successors and assigns. 
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9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent in 

writing of the Railway. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication 

No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably send 
the advice of this Bank Guarantee to the following bank details –(Example) 

 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of Bidder in 

favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the Railway. 

Date ………… ……………………………………… 

      Place…………. Bank‟s Seal and authorized signature(s) 

 

[Name in Block letters] ……………….... 

[Designation with Code No.]……………..…… 

[P/Attorney] No. 

Witness: 

1 Signature, Name & Address & Seal 

2 Signature, Name& address & Seal Bank’s Seal 
 

[P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the final 

document. 
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Annexure –VIB 

 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

 

Each Bidder or each member of a JV must fill in this form separately: NAME 

OF BIDDER/JV PARTNER: 

 

 

Annual Contractual Turnover Data for the Previous 3/4 Years (Contractual 

Payment only) 

Year 
Amount 

Currency 
Exchange 

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 
previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ 
audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual 
contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 
accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance Sheet 
duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 

observations/notes in Auditor‟s reports.   

(Signature of Chartered Accountant) Name 

of CA:    

Registration No: _    

(Seal) 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

 

1. (1)     Definitions: In these Standard General Conditions of Contract, the following terms shall have the meaning 

assigned hereunder except where the context otherwise requires: 

(a) "Railway" shall mean the President of the Republic of India or the Administrative Officers of the Railway or of 
the Successor Railway authorized to deal with any matters which these presents are concerned on his behalf. 
(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and Control of the 

Railway and shall also include Addl. General Manager, the General Manager (Construction) and shall mean and include 

their successors, of the successor Railway. 

(c) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of Railway and shall also 

include Chief Engineer (Construction), Chief Signal & Telecommunication Engineer, Chief Signal & Telecommunication 

Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical Engineer 

and shall mean & include their successors, of the Successor Railway. 

(d) "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the Railway and shall mean 

and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal & Telecom Engineer, 

Divisional Electrical Engineer, Divisional Mechanical Engineer in executive charge of the works and shall include the 

superior officers of Open Line and Construction organisations on the Railway of the Engineering, Signal & Telecom, 

Electrical and Mechanical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional 

Signal & Telecom Engineer / Dy.Chief Signal & Telecom Engineer, Senior Divisional Electrical Engineer / Deputy Chief 

Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean & include the Engineers of the Successors 

Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & Telecommunication Engineer 

and Assistant Electrical Engineer, Assistant Mechanical Engineer in direct charge of the works and shall include any Sr. 

Section/Junior Engineer of Civil Engineering/Signal and Telecommunication Engineering/Mechanical 

Engineering/Electrical Engineering Departments appointed by the Railway and shall mean and include the Engineer's 

Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether incorporated or 

not who enters into the contract with the Railway and shall include their executors, administrators, successors and 

permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities or 

Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the tender percentage for items of works 

quantified, or not quantified, the Standard General Conditions of Contract, the Special Conditions of Contracts, if any; 

the Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 
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(i) "Works" shall mean the works to be executed in accordance with the contract. 
 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of Railway as specified by Railway 

under the authority of the Chief Engineer or as amplified, added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of the Railway 
issued under the authority of the Chief Engineer from time to time, updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ Central 
Public Works Department, Government of India, New Delhi, as adopted and modified by the Railway under the 
authority of the Chief Engineer from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents. 

 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the contract and 

shall include any modifications of such drawings and further drawings as may be issued by the Engineer from time to 

time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required for the execution, 

completion or maintenance of the works or temporary works (as hereinafter defined) but does not include materials or 

other things intended to form or forming part of the permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the execution completion and/or 

maintenance of the works. 

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to be carried out 

and any other lands or places provided by the Railway for the purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of completion of the 

works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more than 3 years 

experience in the relevant field of construction work involved in the contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on 

website or the date of publication in newspaper in case tender is not published on website. 

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective quantities 

and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural and vice versa where the 

context requires. 
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1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard General Conditions are 

solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken into consideration in 

the interpretation or construction thereof the contract. 

 

GENERAL OBLIGATIONS 

 

2. (1) Execution Co-Relation and Intent of Contract Documents: The contract documents shall be signed in triplicate 

by the Railway and the Contractor. The contract documents are complementary and what is called for by anyone shall be 

as binding as if called for by all, the intention of the documents is to include all labour and materials, equipments and 

transportation necessary for proper execution of work. Materials or works not covered by or properly inferable from 

any heading or class of the specifications shall not be supplied by the Railway to the Contractors unless distinctly 

specified in the contract documents. Materials or works described in words which so applied have a well-known 

technical or trade meaning, shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project authority or vice versa 

while contract is in subsistence, the contract shall be binding on the Contractor and the Successor Railway/Project in the 

same manner & take effect in all respects as if the Contractor and the Successor Railway/Project were parties thereto from 

the inception and the corresponding officer or the Competent Authority in the Successor Railway/Project will exercise the 

same powers and enjoy the same authority as conferred to the Predecessor Railway/Project under the original 

contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, the contract shall, 

notwithstanding any things contained herein contrary there to, be binding on the Contractor and the Successor Railway 

in the same manner and take effect in all respects as if the Contractor and the Successor Railway had been parties 

thereto from the date of this contract. 

3. (1)    Law Governing the Contract: The contract shall be governed by the law for the time being in force in the 

Republic of India. 

3.(2)    Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting companies or 

undertakings, with whose system the work is proposed to be connected and shall before making any variation from the 

drawings or the specifications that may be necessitated by so confirming give to the Engineer notice specifying the 

variation proposed to be made and the reason for making the variation and shall not carry out such variation until he has 

received instructions from the Engineer in respect thereof. The Contractor shall be bound to give all notices required by 

statute, regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining to the work commensurate 

with the progress of work/agreed programme, will be obtained by Engineer. In 

 

the event of any delay in securing respective clearances leading to delay in execution of work, the Contractor shall be 

entitled to Extension of Time for the period of such delay in accordance with the provisions of Clause-17A(ii). 

 

 

4. Communications to be in Writing: All notices, communications, reference and complaints made by the 

Railway or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the works shall be in 

writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in the contract agreement, 

otherwise email id registered with IREPS and no notice, communication, reference or complaint not in writing or 

through e-mail, shall be recognized. 

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, designation and 

address of his authorized agent and all complaints, notices, communications and references shall be deemed to have 
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been duly given to the Contractor, if delivered to the Contractor or his authorized agent or left at or posted to the 

address so given and shall be deemed to have been so given in the case of posting on day on which they would have 

reached such address in the ordinary course of post/ e-mail or on the day on which they were so delivered or left. In the 

case of contract by partners, any change in the constitution of the firm shall be forthwith notified by the Contractor to 

the Engineer. 

6. Occupation and Use of Land: No land belonging to or in the possession of the Railway shall be occupied by 

the Contractor without the permission of the Railway. The Contractor shall not use, or allow to be used the site for any 

purposes other than that of executing the works. Whenever non-railway bodies/persons are permitted to use railway 

premises with competent authority’s approval, conservancy charges as applicable from time to time may be levied. 

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 

thereof or allow any person to become interested therein in any manner whatsoever without the special permission in 

writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle the Railway to rescind 

the contract under Clause 62 of these Conditions and also render the Contractor liable for payment to the Railway in 

respect of any loss or damage arising or ensuing from such cancellation; provided always that execution of the 

details of the work by petty Contractor under the direct and personal supervision of the Contractor or his agent shall not 

be deemed to be sub-letting under this clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission of Chief 

Engineer for the same. While submitting the proposal to railway, Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract value. 
 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing not less than 
35% value of work to be subletted, through a works contract. For fulfilment of above, Work Experience Certificate 
issued by a Govt. Department/Organisation shall be considered. Further, Work Experience Certificate issued by a 
Public listed company shall be considered provided the company is having average annual turnover of Rs 500 
crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or 
Bombay Stock Exchange, registered at least 5 years back from the date of 
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submission of proposal by Contractor to Railway and work experience certificate issued by a person authorized by 

the Public Listed Company to issue such certificates. 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the 

Railway. 

 

In case contractor submits subcontractor‟s work experience certificate issued by public listed company, the 

contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company in support of above work experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR. 
 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with 
subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and 
subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and the 
terms of payment in clear & unambiguous manner. 

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally enforceable in 
Court of Law with subcontractor and submit a copy of the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 
commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do 
so at his own or on the instructions of Railway, with prior intimation to Chief Engineer. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all issues 
amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in any manner 
whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is 
satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate 
to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-
contractor. 
Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work is 

complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the same 

contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has successfully carried 

out Sublette work; without issuance of work experience certificate to subcontractor at this stage, the Chief 

Engineer can, only once, consider the successfully completed Sublette work for the fulfillment of eligibility for 

further subletting of work to the subcontractor in the same contract. When the contractor’s work is complete and 

contractor is entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work 

Experience Certificate for the total scope of work executed by the subcontractor in the contract. 
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(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will 
in no way relieve the Contractor to execute the work as per terms of the Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may instruct the 
Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions 
with due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No 
claim of Contractor whatsoever on this account shall be entertained by the Railway and this shall be deemed as 
‘excepted matter’ (matter not arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between 
the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty in obtaining 

certain materials (including Tools & Plant) in the market, the Railway may have agreed without any liability therefore to 

endeavor to obtain or assist the Contractor in obtaining the required quantities of such materials as may be specified in 

the Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid material, the Contractor 

shall not be deemed absolved of his own responsibility and shall keep in touch with the day to day position regarding 

their availability and accordingly adjust progress of works including employment of labour and the Railway shall not in 

any way be liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor for any loss 

or damage arising in consequence of such delay or non-supply. 

9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his 

employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of 

Contractor's materials, tools and plant by train which may be required for use in the works and the Contractor shall pay 

full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or material trains 

under such conditions as shall be specially prescribed, provided that the Contractor shall pay for the use thereof charges 

calculated at public tariff rates on the marked carrying capacity of each vehicle subject to specified minimum charge per 

day or part of day and provided further that the Contractor shall indemnify the Railway against any claims or damages 

arising out of the use or misuse thereof and against any liabilities under the Workmen's Compensation Act, 1923 or any 

statutory amendments thereto. 

12. Representation on Works: The Contractor shall, when he is not personally present on the site of the works 

place, keep a responsible agent at the works during working hours who shall on receiving reasonable notice, present 

himself to the Engineer and orders given by the Engineer or the Engineer's representative to the agent shall be deemed 

to have the same force as if they had been given to the Contractor. Before absenting himself, the Contractor shall 

furnish the name and address of his agent for the purpose of this clause and failure on the part of the Contractor to 

comply with this 
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provision at any time will entitle the Railway to rescind the contract under Clause 62 of these Conditions. 

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones, coins, 

treasures relics antiquities and other similar things which shall be found in or upon the site shall be the property of the 

Railway and the Contractor shall duly preserve the same to the satisfaction of the Railway and shall from time to time 

deliver the same to such person or persons as the Railway may appoint to receive the same. 

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for the purpose 

of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or materials which may be obtained 

from any excavation made for the purpose of the works or any building or produced upon the site at the time of 

delivery of the possession thereof but all the substances, materials, buildings and produce shall be the property of the 

Railway provided that the Contractor may, with the permission of the Engineer, use the same for the purpose of the 

works either free of cost or pay the cost of the same at such rates as may be determined by the Engineer. 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway from and against 

all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature and description 

brought or recovered against the Railways by reason of any act or omission of the Contractor, his agents or employees, 

in the execution of the works or in his guarding of the same. All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be applied to the actual loss or damage sustained, 

and whether or not any damage shall have been sustained. 

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the 

Contractor with his tender will be retained/encashed by the Railways as part of security for the due and faithful 

fulfillment of the contract by the Contractor. Provided further that, if Contractor submits the Cash or Term Deposit 

Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled 

commercial bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or more than Bid 

Security, the Railway shall return the Bid Security, to the Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from Scheduled 

commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial bank of India, or may 

be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of 

defaulting Contractor, the Railway may retain any amount due for payment to the Contractor on the pending "on 

account bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee) may not 

exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date of 

Maintenance period plus 60 days and shall be extended from time to time, depending upon extension of contract granted 

in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or 

submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
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contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 

India, to be submitted by him, for an amount equal to or more than the already available Security 

Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of 

the already available Security Deposit is permitted up to two times and in a contract of value 

equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is 

permitted up to three times. 

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be 

returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 

Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in 

case applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 

62 (1) of these conditions, the Security Deposit already with railways under the contract shall be 

forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these 

conditions, the Security Deposit shall not be forfeited. 

16.(3)    No interest shall be payable upon the Bid Security and Security Deposit or amounts payable 

to the Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 

16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4)    Performance Guarantee 

 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 

one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of 

PG beyond 21 (Twenty one) days and up to 60 days from the date of issue of LOA may be given by 

the Authority who is competent to sign the contract agreement. However, a penal interest of 12% 

per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22ndday after the 

date of issue of LOA. Further, if the 60thday happens to be a declared holiday in the concerned 

office of the Railway, submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 

date of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway 

shall be entitled to forfeit Bid Security and other dues payable to the contractor against that 

particular contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid 

Security on the strength of their registration as a Startup recognized by Department of Industrial Policy 

and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 

forms, amounting to 5% of the original contract value: 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 
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(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Bank of India; 

(vi) Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, 

FDR in favor of FA&CAO (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be 

initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for 

completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover 

such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 

shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the Contractor has 

completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

contract shall be encased. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts 

to which the President of India is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by 

the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 

days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or 

acts of God (hereinafter, referred to events) provided, notice of the happening of any such event is 

given by either party to the other within 30 days from the date of occurrence thereof, neither party 

shall by reason of such event, be entitled to terminate this contract nor shall either party have any 

claim for damages against the other in respect of such non-performance or delay in performance, 

and works under the contract shall be resumed as soon as practicable after such event has come to 

an end or ceased to exist, and the decision of the Engineer as to whether the works have been so 

resumed or not 
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shall be final and conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation under 

this contract is prevented or delayed by reason of any such event for a period exceeding 120 days, either party may at its 

option terminate the contract by giving notice to the other party. 

 

17A   Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the Contractor shall fully and finally complete the whole of the 

works comprised in the contract (with such modifications as may be directed under conditions of this contract) by the 

date entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the Engineer 
have materially increased the magnitude of the work, then such extension of the contracted date of completion 
may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover that 
the Contractor shall be responsible for requesting such extension of the date as may be considered necessary as 
soon as the cause thereof shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress of work has 
any time been delayed by any act or neglect of Railway's employees or by other Contractor employed by the 
Railway under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the 
contract but on which Contractor's performance necessarily depends or by reason of proceeding taken or 
threatened by or dispute with adjoining or to neighboring owners or public authority arising otherwise through 
the Contractor's own default etc. or by the delay authorized by the Engineer pending arbitration or in 
consequences of the Contractor not having received in due time necessary instructions from the Railway for 
which he shall have specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer within 15 days of such happening, but shall nevertheless make constantly his best endeavours to bring 
down or make good the delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is likely to 
be delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over the 
Contractor possession of the lands necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary drawings or instructions or any other delay caused by the 
Railway due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the Contractor to damages or compensation therefor, but in any 
such case, the Railway may grant such extension or extensions of the completion date as may be considered 
reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 

extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, 

as soon as the cause thereof shall arise and, in any case, not less than 15 days  before the expiry of the date 

fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate such 

extension of time as in his opinion is reasonable having regard to the nature and period of delay and the type 

and quantum of work affected thereby. No other compensation shall be payable for works so carried forward 

to the extended period of time; the same rates, terms and conditions of contract being applicable, as if such 

extended period of time was originally provided in the original contract itself. 
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The non-submission of request for extension or submission of request within less than 15 days  before the expiry 

of the date fixed for completion of the works, shall make him ineligible for extension under these sub clauses, subject to 

final decision of Engineer. 

 

17B   Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the execution of 

the work or part of the works specified in the contract documents shall be deemed to be the essence of the contract and 

the works must be completed not later than the date(s) as specified in the contract. If the Contractor fails to complete the 

works within the time as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17A, 

the Railway may, if satisfied that the works can be completed by the Contractor within reasonable short time thereafter, 

allow the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may decide. On such 

extension the Railway will be entitled without prejudice to any other right and remedy available on that behalf, to recover 

from the Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated at 

the rate of liquidated damages as decided by Engineer, between 0.05% to 0.30% of contract value of the works for 

each week or part of the week.(Advance Correction Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-

2022/Policy Dt:14.07.2022.) 

 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract 

agreement including any supplementary work order/contract agreement issued. Provided also, that the total amount of 

liquidated damages under this condition shall not exceed 5% of the contract value or of the total value of the item or 

groups of items of work for which a separate distinct completion period is specified in the contract. 

 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor and in the 

event of failure on the part of the contractor to complete the work within further extension of time allowed as aforesaid, 

the Railway shall be entitled without prejudice to any other right or remedy available in that behalf, to appropriate the 

contractor‟s Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not actual damage 

is caused by such default. 

NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) 
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for extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) of time 

under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered during 

extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation during such 

extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

 

17C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 crore and original 

period of completion 12 months or more, when there is no reduction in original scope of work by more than 10%, and no 

extension granted on either railway or Contractor‟s account, Contractor shall be entitled for a bonus of 1% for each 30 

days early completion of work. The period of less than 30 days shall be ignored while working out bonus. The maximum 

bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the date of issuance of 

completion certificate by Engineer. 

 

18.(1)    Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 

Contractor or his partner or agent or servant or anyone on his behalf, to any officer or employee of the Railway or to any 

person on his behalf in relation to obtaining or execution of this or any other contract with the Railway shall, in addition 

to any criminal liability which he may incur, subject Contractor to the rescission of the contract and all other contracts 

with the Railway and to the payment of any loss or damage resulting from such decision and the Railway shall be entitled 

to deduct the amounts so payable from the Contractor‟s bills/Security Deposit or any other dues of Contractor with the 

Government of India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or transactions either 

directly or indirectly with any employee of the Railway and if he shall do so, the Railway shall be entitled forthwith to 

rescind the contract and all other contracts with the Railway. Any question or dispute as to the commission of any such 

offence or compensation payable to the Railway under this Clause shall be settled by the General Manager of the 

Railway, in such a manner as he shall consider fit & sufficient and his decision shall be final & conclusive. In the event of 

rescission of the contract under this Clause, the Contractor will not be paid any compensation whatsoever except 

payments for the work done upto the date of rescission. 

EXECUTION OF WORKS 

 

19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by careful examination, 

satisfied himself as to the nature and location of the work, the conformation of the ground, the character, quality and 

quantity of the materials to be encountered, the character of equipment and facilities needed preliminary to and during the 

progress of the works, the general and local conditions, the labour conditions prevailing therein and all other matters 

which can in any way affect the works under the contract. 

19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after the receipt by him of 

an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as 

possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with 

initial completion period of two years or less or not later than 90 days for other contracts have to submit the 

detailed programme of work indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM. He shall also submit the details of organization (in terms of labour and supervisors), 

plant and machinery that he intends to utilize (from time to time) for execution of the work within 

stipulated date of completion. The programme of work amended as necessary by discussions with the 

Engineer, shall be treated as the agreed programme of the work for the purpose of this contract and the 

Contractor shall endeavor to fulfill this programme of work. The progress of work will be watched 

accordingly and the liquidated damages will be with reference to the overall completion date. Nothing stated  
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herein shall preclude the Contractor in achieving earlier completion of item or whole of the works than 

indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through 

Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time programme to the 

Engineer within 30 days after issue of LOA. The program shall include the physical and Financial Progress vis-à-vis 

program and forecast cash flow adopting Project Management Software such as Primavera/Sure Track/MS Project etc. 

The program must identify the milestones, interface requirements and program reporting elements. The Contractor shall 

supply, free of cost one set of authorized software to the Engineer and the soft copy of structured program for the project. 

This shall be updated every month. The Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage, 

Contractor‟s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests 

specified in the Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major stages, in 

the execution of the Works, and 

details showing the Contractor‟s  reasonable estimate for the number of each class  of Contractor‟s 

Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the extent to 

which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject to 

his other obligations under the Contract. The Engineer shall be entitled to rely upon the programme when planning their 

activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply 

with the Contract or to be consistent with actual progress and the Contractor‟s stated intentions, the Contractor 

shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. (Correction 

Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022.) 

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting out of all works in 

relation to original points, lines and levels of reference at his cost. The Contractor shall execute the work true 

to alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer's 

representative and check these at frequent intervals. The Contractor shall provide all facilities like labour and 

instruments and shall co-operate with the Engineer's representative for checking of all alignment, grades, 

levels and dimensions. If, at any time, during the progress of the works any error appear or arise in any part of 

the work, the Contractor, on being required so to do by the Engineer's representative shall, at his own cost 

rectify such errors, to the satisfaction of the Engineer's representative. 

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the work. 

The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in 

setting out the work. 

 

20.(1)    Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the several 

parts of the works shall be executed and the Contractor shall execute without delay all orders given by the 

Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due 

performance of the works in all respects. 
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20.(2) Alterations to be Authorized: No alterations in or additions to or omissions or abandonment of any part of the 

works shall be deemed authorized, except under written instructions from the Engineer. 

 

20.(3) Extra Works: Should works over and above those included in the contract require to be executed at the site, the 

Contractor shall have no right to be entrusted with the execution of such works which may be carried out by another 

Contractor or Contractors or by other means at the option of the Railway. 

20.(4)   Separate Contracts in Connection with Works: The Railway shall have the right to let other 

contracts in connection with the works. The Contractor shall afford other Contractors reasonable opportunity 

for the storage of their materials and the execution of their works and shall properly connect and coordinate 

his work with theirs. If any part of the Contractor‟s work depends upon proper execution or result upon the 

work of another Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in 

such works that render it unsuitable for such proper execution and results. The Contractor's failure so-to 

inspect and report shall constitute an acceptance of the other Contractor's work as fit and proper for the 

reception of his work, except as to defects which may develop in the other Contractor's work after the 

execution of his work. 

 

21. Instruction of Engineer's Representative: Any instructions or approval given by the Engineer's representative 

to Contractor in connection with the works shall bind the Contractor as though it had been given by the Engineer 

provided always as follows: 

(a) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the power of the 

Engineer thereafter to disapprove such work or material and to order the removal or breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he shall be 

entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision. 

 

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings shall be made 

available to the contractor commensurate with the accepted programme of work submitted under clause 19(3). 

The whole of the works shall be executed in perfect conformity with the specifications and drawings of the 

contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any of 

them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and 

shall be responsible for all loss to the Railway. 

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and 

Specifications at the site, in good order, and such contract documents as may be necessary, available to the 

Engineer or the Engineer's Representative. 

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof 

furnished by the Railway to the Contractor are deemed to be the property of the Railway. They shall not be 

used on other works and with the exception of the signed contract set, shall be returned by the Contractor to 

the Railway on completion of the work or termination of the Contract. 

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor's request, additional instructions by means of drawings or 

otherwise, necessary for the proper execution of the works or any part thereof. All such drawings and 

instructions shall be consistent with the Contract Documents and reasonably inferable there from. 
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22.(5) Meaning and Intent of Specification and Drawings: If any ambiguity arises as to the meaning and 

intent of any portion of the Specifications and Drawings or as to execution or quality of any work or material, 

or as to the measurements of the works the decision of the Engineer thereon shall be final subject to the appeal 

(within 7 days of such decision being intimated to the Contractor) to the Chief Engineer who shall have the 

power to correct any errors, omissions, or discrepancies in aforementioned items and whose decision in the 

matter in dispute or doubt shall be final and conclusive. 

 

 

23. Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise 

without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not 

likely to be completed in time except by resorting to night work, he may order the same without 

confirming any right on the Contractor for claiming any extra payment for the same. 

 

 

24. Damage to Railway Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense all 

loss or damage whether to the works themselves or to any other property of the Railway or the lives, 

persons or property of others from whatsoever cause in connection with the works until they 

are taken over by the Railway, although all reasonable and proper precautions may have been taken 

by the Contractor. In case the Railway shall be called upon to make good any costs, loss or damages, 

or to pay any compensation, including that payable under the provisions of the Workmen's 

Compensation Act or any statutory amendments thereof to any person or persons sustaining 

damages as aforesaid by reason of any act, or any negligence or omissions on the part of the 

Contractor; the amount of any costs or charges including costs and charges in connection with legal 

proceedings, which the Railway may incur in reference thereto, shall be charged to the 

Contractor. The Railway shall have the power and right to pay or to defend or compromise any claim 

of threatened legal proceedings or in anticipation of legal proceedings being instituted consequent 

on the action or default of the Contractor, to take such steps as may be considered necessary or 

desirable to ward off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid; 

any sum or sums of money which may be paid and any expenses whether for reinstatement or 

otherwise which may be incurred and the propriety of any such payment, defence or compromise, 

and the incurring of any such expenses shall not be called in question by the Contractor. 

 

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the opinion of the 

Engineer is requisite for carrying on the works and the Contractor shall keep at each such sheds, 

storehouses and yards a sufficient quantity of materials and plant in stock as not to delay the 

carrying out of the works with due expedition and the Engineer and the Engineer's representative 

shall have free access to the said sheds, store houses and yards at any time for the purpose of 

inspecting the stock of materials or plant so kept in hand, and any materials or plant which the 

Engineer may object to shall not be brought upon or used in the works, but shall be forthwith 

removed from the sheds, storehouses or yards by the Contractor. The Contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or any other equipment’s 

necessary for the execution of the works. 
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26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in sound & proper 

manner and shall employ only such supervisors, workmen & labourers in or about the execution of any 

of these works as are careful and skilled in the various trades. 

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff and workmen 

employed by him. 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for proper completion of the works 

within the time prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy 

the additional number of staff and labour as specified by the Engineer within seven days of being so 

required and failure on the part of the Contractor to comply with such instructions will entitle the 

Railway to rescind the contract under Clause 62 of these conditions. 

 

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma 

Engineer(s), as prescribed in the tender documents. 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to pay 

liquidated damages at the rates, as prescribed in the tender documents. 

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in the works 

contract shall be specified in the tender documents as „Special Condition of Contract‟. 

 

27.(1)    Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in 

the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed 

in the best and most substantial workman like manner with materials of the best and most approved quality of 

their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to 

in and represented by the drawings or in such other additional particulars, instructions and drawings given during 

the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and 

directions which the Contractors may from time to time receive from the Engineer. The materials may be 

subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and 

wholly at the expense of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall be entitled to order 

from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his opinion are not in 

accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account payments 

therefor, of any work which in respect of materials or workmanship is not in his opinion in accordance with the 

specifications and in case of default on the part of the Contractor in carrying out such order, the Railway shall be 

entitled to rescind the contract under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry               
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of Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part – II, 

Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these provisions at 

worksites, for which no extra payment will be payable. 

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of inspection or 

otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every kind 

required for the purpose and the Engineer and the Engineer's Representative shall at all times have free 

access to every part of the works and to all places at which materials for the works are stored or being 

prepared. 

29. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the 

Engineer or the Engineer's Representative whenever any work or materials are intended to be covered 

up in the earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in 

order that the work may be inspected or that correct dimensions may be taken before being so 

covered, placed beyond the reach of measurement in default whereof, the same shall at the option of 

the Engineer or the Engineer's Representative be uncovered and measured at the Contractor's expense 

or no allowance shall be made for such work or materials. 

30. Temporary Works: All temporary works necessary for the proper execution of the works shall 

be provided and maintained by the Contractor and subject to the consent of the Engineer shall be 

removed by him at his expenses when they are no longer required and in such manner as the Engineer 

shall direct. In the event of failure on the part of the Contractor to remove the temporary works, the 

Engineer will cause them to be removed and cost as increased by supervision and other incidental 

charges shall be recovered from the Contractor. If temporary huts are provided by the Contractor on 

the Railway land for labour engaged by him for the execution of works, the Contractor shall arrange for 

handing over vacant possession of the said land after the work is completed; if the Contractor's labour 

refuse to vacate, and have to be evicted by the Railway, necessary expenses incurred by the Railway in 

connection therewith shall be borne by the Contractor. 

31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 

Contractor shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2) Water Supply from Railway System: The Railway may supply to the Contractor part or whole 

of the quantity of the water required for the execution of works from the Railway's existing water supply 

system at or near the site of works on specified terms and conditions and at such charges as shall be 

determined by the Railway and payable by the Contractor, provided that the Contractor shall arrange, at 

his own expense, to effect the connections and lay additional pipelines and accessories on the site and that the 

Contractor shall not be entitled to any compensation for interruption of failure of the water supply. 

31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of water to 

the Contractor at or near the site of works by travelling water tanks or other means, the freight and other 

charges incurred thereby, including demurrage charges that may be levied, shall be paid by the 
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 Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall 

not be entitled to any compensation for interruption or failure of the water supply. 

31.(4)(a)    Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to obtain supply of Electric 

Power for the works. 

(b) Electric Supply from the Railway System: The Railway may supply to the Contractor part or whole 

of the electric power wherever available and possible, required for execution of works from the 

Railway's existing electric supply systems at or near the site of works on specified terms and conditions 

and such charges as shall be determined by the Railway and payable by the Contractor provided the cost 

of arranging necessary connections to the Railway's Electric Supply systems and laying of 

underground/overhead conductor, circuit protection, electric power meters, transmission structure, shall 

be borne by the Contractor and that the Contractor shall not be entitled to any compensation for 

interruption or failure of the Electric supply system. 

32.     Property in Materials and Plant: The materials and plant brought by the Contractor upon the 

site or on the land occupied by the Contractor in connection with the works and intended to be used 

for the execution thereof shall immediately be deemed to be the property of the Railway. Such of them 

as during the progress of the works are rejected by the Engineer under Clause 25 of these conditions or 

are declared by him not to be needed for the execution of the works or such as on the grant of the 

certificate of completion remain unused shall immediately on such rejection, declaration or grant cease to 

be deemed the property of the Railway and the Contractor may then (but not before) remove them from 

the site or the said land. This clause shall not in any way diminish the liability of the Contractor nor shall 

the Railway be in any way answerable for any loss or damage which may happen to or in respect of any 

such materials or plant either by the same being lost, stolen, injured or destroyed by fire, tempest or 

otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of all 

tools, plant and materials or other property whether of a like description or not belonging to the Railway and 

committed to his charge for the purpose of the works and shall be responsible for all damage or loss caused by 

him, his agents, permitted sub-contractor, or his workmen or others while they are in his charge. The Contractors 

shall sign accountable receipts for tools, plants and materials made over to him by the Engineer and on 

completion of the works shall hand over the unused balance of the same to the Engineer in good order and repair, 

fair wear and tear excepted, and shall be responsible for any failure to account for the same or any damage done 

thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers, 

compressors and portable engines for use during execution of the works on such terms as may be specified in the 

special conditions or in a separate agreement for Hire of Plant. 

34.(1) Precaution During Progress of Works: During the execution of works, unless otherwise specified, the 

Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting works 

as is necessary for the stability and safety of all structures, excavations and works and shall ensure that no 

damage, injury or loss is caused or likely to be caused to any person or property. 

34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 

compensations claimed for any unauthorized closure, cutting through, alteration, diversion or obstruction to such 
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 roads or water courses by the Contractor or his agent or his staff shall be recoverable from the 

Contractor‟s bills/Security Deposit or any other dues of Contractor with the Government of India. 

34.(3) Provision of Access to Premises: During progress of work in any street or thoroughfare, the Contractor 

shall make adequate provision for the passage of traffic, for securing safe access to all premises approached from 

such street or thoroughfare and for any drainage, water supply or means of lighting which may be interrupted by 

reasons of the execution of the works and shall react and maintain at his own cost barriers, lights and other 

safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary to 

prevent accidents. The works shall in such cases be executed night and day, if so ordered by the Engineer and 

with such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 

public whether on public or railway property and shall post such look out men as may, in the opinion of the 

Engineer, be required to comply with regulations appertaining to the work. Contractor shall ensure placement of 

barricading / partitions at the place of work to ensure safety of habitants of adjacent area, failing which Engineer 

may advise stoppage of work as per his discretion. 

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. name 

of work, approximate cost, expected date of completion, name and address of the Contractor and address 

of Engineer on a proper steel Board of size not less than 1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then also only in the manner and to the extent to which 

such permission is given. Where explosives are required for the works, they shall be stored in a special 

magazine to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. 

The Contractor shall obtain the necessary license for the storage and the use of explosives. All 

operations in which or for which explosives are employed shall be at the sole risk and responsibility of 

the Contractor and the Contractor shall indemnify the Railway in respect thereof. 

36.(1) Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of 

the works or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as is necessary in 

the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather conditions or by 

some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 
(d) Necessary for the safety of adjoining public or other property or safety of the public or 

workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration 

of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to 

high level of pollution in the city of worksite. 

36.(2)   The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works, but in the event of any suspension ordered by the Engineer for 

reasons other than aforementioned and when each such period of suspension exceeds 14 days, the 

Contractor shall be entitled to such extension of time for completion of the works as the Engineer 

may consider proper having regard to the period or periods of such suspensions and to such  
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compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the 

Contractor to his employees during the periods of such suspension. 

 

36.(3)    Suspension Lasting More than 3 Months: If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may serve a 

written notice on the Engineer requiring permission within 15 days from the receipt thereof to proceed with the 

works or that part thereof in regard to which progress is suspended and if such permission is not granted within 

that time the Contractor by further written notice so served may, but is not bound to, elect to treat the 

suspension where it affects part only of the works as an omission of such part or where it affects the whole of 

the works, as an abandonment of the contract by the Railway. 

37. Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works 

duly and properly completed in accordance with the General and Special (if any) Conditions of the Contract and the 

Specifications and drawings together with such enlargements, extensions, diminutions, reductions, alterations or 

additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the generality thereof 

and shall be deemed to include and cover superintendence and labour, supply, including full freight of materials, stores, 

patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, 

pegs, posts, tools and all apparatus and plant required on the works, except such tools, plant or materials as may be 

specified in the contract to be supplied to the Contractor by the Railway, the erection, maintenance and removal of all 

temporary works and buildings, all watching, lighting, bailing, pumping and draining, all prevention of or compensation 

for trespass, all barriers and arrangements for the safety of the public or of employees during the execution of works, all 

sanitary and medical arrangements for labour camps as may be prescribed by the Railway, the setting of all work and of 

the construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees 

duties, royalties, rent and compensation to owners for surface damage or taxes and impositions payable to local 

authorities in respect of land, structures and all material supplied for the work or other duties or expenses for which the 

Contractor may become liable or may be put to under any provision of law for the purpose of or in connection with the 

execution of the contract and all such other incidental charges or contingencies as may have been specially provided for 

in the Specifications. 

 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on Works 

Contract is imposed by Statute after the date of opening of tender but within the original date of completion/date of 

completion extended under clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, the Contractor 

shall be reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount shall be 

recovered from Contractor‟s bills/Security Deposit or any other dues of Contractor with the Government of India. 

 

38. Demurrage and Wharf age Dues: Demurrage charges calculated in accordance with the scale in force for the 

time being on the Railway and incurred by the Contractor failing to load or unload any goods or materials within the 

time allowed by the Railway for loading as also wharf age charges, of materials not removed in time, as also charges due 

on consignments booked by or to him shall be paid by the Contractor, failing which such charges shall be debited 

to the Contractor's 
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account in the hands of the Railway and shall be deducted from any sums which may become due to him in terms 

of the contracts. 

39.(1) Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard 

Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" 

modified by the tender percentage as accepted in the contract for that chapter of Standard Schedule of Rates 

(SSOR). However, the cumulative value of all such extra item(s) together (modified by the respective tender 

percentage) shall not exceed 10 % of the original contract value. 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer and 

the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify the 
Engineer at least seven days before the necessity arises for the execution of such items of works that the 
accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable for 
such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period 
as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the Railway shall be 
entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage 
that may result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 

machinery & materials and by taking guidance from the following documents in order of priority: 

i.Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 
iii.          Market Analysis  

(Correction Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022. 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 

rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the Contractor 

shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date 

of determination of the rates as aforesaid according to the rates as shall be fixed by the Engineer. However, if the 

Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal to the Chief Engineer 

within 30 days of getting the decision of the Engineer, supported by analysis of the rates claimed. The Chief 

Engineer's decision after hearing both the parties in the matter would be final and binding on the Contractor and 

the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed under the 

contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall determine 

the date on which the work is considered to have been completed, in support of which his certificate shall be 

regarded as sufficient evidence for all purposes. The Engineer shall determine from time to time, the date on 

which any particular section of the work shall 
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have been completed, and the Contractor shall be bound to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear away and remove from 

the site all constructional plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the 

site and works clean and in a workman like condition to the satisfaction of the Engineer. No final payment in settlement 

of the accounts for the works shall be paid, held to be due or shall be made to the, Contractor till, in addition to any other 

condition necessary for final payment, site clearance shall have been affected by him, and such clearance may be made by 

the Engineer at the expense of the Contractor in the event of his failure to comply with this provision within 7 days after 

receiving notice to that effect. Should it become necessary for the Engineer to have the site cleared at the expenses of 

the Contractor, the Railway shall not be held liable for any loss or damage to such of the Contractor's property as may 

be on the site and due to such removal there from which removal may be affected by means of public sales of such 

materials and property or in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the contractor 

fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to 5% of the original 

contract value, the Engineer may allow/decide for offloading of such part(s) of works, either after the Contractor‟s request 

in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is of the 

opinion that :- 

(i) Such Offloading of works (up to 5% of original contract value) would enable successful completion of 

contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be substantial and 

can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of such 

offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure so incurred in execution of 

the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the Contractor, but not exceeding 

the value of Performance Guarantee available in the contract. There shall be no other repercussion of such offloading on 

execution of the balance contract. The Contractor shall have no claim on account of above mentioned offloading of 

works. 

VARIATIONS IN EXTENT OF CONTRACT 

 

41.    Modification to Contract to be in Writing: In the event of any of the provisions of the contract 

required to be modified after the contract documents have been signed, the modifications shall be made in 

writing and signed by the Railway and the Contractor and no work shall proceed under such modifications 

until this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding on 

the Railway unless and until the same is incorporated in a formal instrument and signed by the Railway and the 

Contractor, and till then the Railway shall have the right to repudiate such arrangements. 

 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order 

in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, character 

position, site, quantities, dimensions or in the method of their execution or in the combination and use of 

materials for the execution thereof or to order any additional work to be done or any works not to be done and 

the Contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but 

will be paid only for the actual amount of work done and for approved materials supplied against a specific 

order. 
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42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity of each individual item of the contract would be upto 25% of the quantity originally contracted, 

except in case of foundation work (in which no variation limit shall apply). However, the rates for the increased 

quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 

claim or any compensation whatsoever up to the limit of 25% variation in quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 
considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but up to 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

b. Quantities operated in excess of 140% but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be permitted 
only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for 
that item in that particular tender. 

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed 

for other items). A minor value item for this purpose is defined as an item whose original 

agreement value is less than 1 % of the total original contract value. 

d.(i) Quantities operated up to and including 100% of the agreement quantity of the concerned 

minor value item, shall be paid at the rate awarded for that item in that particular tender; 

d.(ii)      Quantities operated in excess of 100% but up to 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 

rate awarded for that item in that particular tender. 
 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall not be subject to this 
limit. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to the 

value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non Standard Schedule of 

Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner of quoting the rate 

(single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but 

shall be performed by the Contractor as provided therein and be subject to the same conditions, stipulations 

and obligations as if they had been originally and expressively included and provided for in the Specifications 

and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) of 

Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause 

(2) above shall be paid for at the rates determined under Clause-39 of these Conditions. 
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CLAIMS 

 

43.(1) Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in every quarter 

commencing from the month following the month of issue of Letter of Acceptance, an account giving full and detailed 

particulars of all claims for any additional expenses to which the Contractor may consider himself entitled to and of all 

extra or additional works ordered by the Engineer which he has executed during the preceding quarter and no claim for 

payment for such work will be considered which has not been included in such particulars. 

43.(2)    Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim whatsoever 

against the Railway under or by virtue of or arising out of this contract, nor shall the Railway entertain or consider 

any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate in favour of the 

Railway in such form as shall be required by the Railway after the works are finally measured up. The Contactor shall be 

debarred from disputing the correctness of the items covered by "No Claim" Certificate or demanding a clearance to 

arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) of Quantities 

with items of works quantified are the estimated quantities of the works and they shall not be taken as the actual and 

correct quantities of the work to be executed by the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in the accepted 

Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these Conditions on the measurements 

taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for the purpose by the 

Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated 

to the nearest whole number, any fraction below half being dropped and half and above being taken as one; for items the 

unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. 

Such measurements will be taken of the work in progress from time to time and at such intervals as in the opinion of the 

Engineer shall be proper having regard to the progress of works. The date and time on which „on account‟ or „final‟ 

measurements are to be made shall be communicated to the Contractor who shall be present at the site and shall 

sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's representative) 

recorded in the official measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in his absence and such measurements 

shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall have signed the measurement 

books provided always that any objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re- measurement taken by 

the Engineer or the Engineer's representative in the presence of the Contractor or in his absence after due notice 

has been given to him in consequence of objection made by the Contractor shall be final and binding on the 

Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and Classification of 

the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be 

liable to pay the actual expenses incurred in measurements. 
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45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the contract 

provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 

Quantities and for extra works at rates determined under Clause 39 of these Conditions on the 

measurements taken by the Contractor’s authorized Engineer in accordance with the rules prescribed 

for the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of 

Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being 

dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) of 

Quantities is single, the quantities shall be calculated to two places of decimals. Such measurements 

will be taken of the work in progress from time to time. The date and time on which ‘on account’ or 

‘final’ measurements are to be made shall be communicated to the Engineer. 

The date and time of test checks shall be communicated to the Contractor who shall be present at the 

site and shall witness the test checks, failing the Contractor‟s attendance the test checks may be 

conducted in his absence and such test checks shall not withstanding such absence be binding upon 

Contractor provided always that any objection made by Contractor to test check shall be duly 

investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the concerned 

Railway’s authority in the presence of the Contractor or in his absence after due notice given to him in 

consequent of objection made by the Contractor shall be final and binding on the Contractor and no 

claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the 

measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by 

the Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement 

for the works which have not been executed; amounting to variation of 5% or more of claimed gross bill 

amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated 

damages equal to10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover liquidated 

damages equal to 15% of claimed gross bill value. In addition, the facility of recording of 

measurements by Contractor as well as release of provisional payment shall be withdrawn. Once 

withdrawn, measurements shall be done by railway as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of 

"On-Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the 

contract. All payments due on the Engineer‟s/Engineer's Representative's certificates of measurements or 

Engineer‟s certified “Contractor‟s authorized Engineer‟s measurements” shall be subject to any deductions 

which may be made under these presents and shall further be subject to, unless otherwise required by Clause 

16 of these Conditions, a retention of six percent by way of Security Deposits, until the amount of Security  
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Deposit by way of such retentions shall amount to 5% of the total value of the contract provided always that the 

Engineer may by any certificate make any correction or modification in any previous certificate which shall 

have been issued by him and that the Engineer may withhold any certificate, if the works or any part thereof 

are not being carried out to his satisfaction. 

46.(2)   Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest rupee, i.e. 

sum less than 50 paise shall be omitted and sums of 50 paise and more upto₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to the Contractor 

shall be without prejudice to the final making up of the accounts (except where measurements are specifically noted in the 

Measurement Book as "Final Measurements" and as such have been signed by the Contractor and Engineer/Engineer's 

Representative) and shall in no respect be considered or used as evidence of any facts stated in or to be inferred from such 

accounts nor of any particular quantity of work having been executed nor of the manner of its execution being 

satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents, Railway shall 

make payment(s) of Interest bearing advances, on the request of contractor. The payment and recovery of such Advances 

shall be made as under: 

(a) : Mobilisation Advance – 

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : Stage 1– 5% of 

Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment and actual 

commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement. 

The stage 2 of advance shall be payable at the time of mobilization, only after submission of an utilization certificate 

by the contractor that the Stage 1 advance has been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a scheduled 

commercial bank of India of at least 110% of the value of the sanctioned advance amount (covering principal plus 

interest). 

(b) : Advance Against Machinery and Equipment – 

This advance shall be limited to a maximum of 10% of the contract value against new Machinery & Equipment, 

involving substantial outlay, brought to site and essentially required for the work. This advance shall not exceed 75% 

of the purchase price of such Equipment and shall be payable when Equipment is hypothecated to the President of 

India by a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a scheduled commercial 

bank of India for full cost of the Plant & Equipment in a form acceptable to Railways. The Plant & Equipment shall be 

insured for the full value and for the entire period, they are required for the work. This Plant & Equipment shall not be 

removed from the site of work without prior written permission of the Engineer. No advance should be given against 

old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall commence when 

the value of contract executed reaches 15% of original contract value and shall be completed when the value of 

work executed reaches 85% of the original contract value. The installments on each "on account bill" will be on 

pro-rata basis. 

Interest shall be recovered on the advance outstanding for the period commencing from the date of payment of 

advance till date of particular on-account bill (through which recovery of principal is effected) 
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 and adjusted fully against on-account bill along with pro-rata principal recovery. In the event of any short-fall, 

the same shall be carried forward to the next on-account bill and shall attract interest. 

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose for which 

they are paid. Under no circumstances, shall the advances be diverted for other purposes. Any such diversion shall 

be construed as a breach of the Contract and the Contractor shall be asked to return the advance at once and pay 

interest at 15% per annum till the advance is recovered back from him. The Contractor shall return the advance and 

pay the interest in one go without demur. The Contractor, if required by the Engineer shall provide the details of 

utilization of Mobilization advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of contract and 

Railway shall be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security 

Deposit. 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under any other 

condition(s) of the contract, without making full recovery of advances and accrued interest thereon, by the 

Railway, such balance of advances and accrued interest thereon shall immediately become due and payable by the 

Contractor to the Railway. The same shall be recovered from any due of Contractor with the Government of India. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred electronically to 

his bank account. 

46A. Price Variation Clause (PVC): 
 

46 A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having  advertised  

       value above Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, following shall            

        be outside the purview of price  adjustments (i.e. shall  be excluded from the gross value of the work   

        for the purpose of price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s)  of Quantities of 

tender, under clause 39. (1)(b) of these Standard General Conditions, unless  applicability of PVC and ‘Base Month’ 

has been specially agreed, while fixing the rates of  such extra item(s). Correction Slip No.1 of IRGCC ,April 

2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022. 

 
46A.2 Base Month: The Base Month for „Price Variation Clause‟ shall be taken as the one month prior to closing of 

tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from the month 

following the Base month. The Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

46A.3 Validity: 

 

Rates accepted by Railway Administration shall hold good till completion of work and no additional individual claim 

shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any tax/cess on 
Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given here under. 
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46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, cement, 

ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, fuel, explosives, 

detonators etc. Adjustment for variation in prices of these items shall be determined in the manner prescribed. 

46A.5No price variation shall be admissible for fixed components. 

 

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ Bill(s) of 

Quantities in tender document and the same shall be fixed as per table & classifications given below: 

(I). For Civil Engineering Works 

 

 
 

S 
N 

Classification 
 
 
 

Components 1
A

, 2
 &

 3
A

 

4
A

 

5
A

 

6
A

 

7
 8
A

 

9
A

 

1
B

, 3
B

, 4
B

, 5
B

, 

6
B

 8
B

 &
 9

B
 

1
C

, 3
C

, 4
C

, 5
C

, 

6
C

, 8
C

 &
 9

C
 

3
D

, 4
D

, 5
D

, 6
D

, 

8
D

 &
 9

D
 

3
E,

 4
E,

 5
E,

 6
E,

 

8
E 

&
 9

E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant 
Machinery 

& Spares 

 
P
Mc 

 
30 

 
15 

 
05 

 
20 

 
15 

 
20 

 
30 

 
0 

 
0 

 
10 

 
30 

6 Fuel & 

Lubricants 
Fc 25 15 05 15 15 20 15 0 0 10 20 

7 Other 

materials 
Mc 10 15 30 30 05 25 20 0 0 5 10 

8 Detonators 

& Explosive 

 
Ec 

 
0 

 
15 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

Total 100 100 100 100 100 100 100 100 100 100 100 

* It shall not be considered for any price variation. 

 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 1B

 Item(s) for supply of Steel 

1C Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 3B

 Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout 

3D Item(s) for Fabrication & Erection of Structures including supply of Steel 3E

 Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
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4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 4B

 Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout 

4D Item(s) for Fabrication & Erection of Structures including supply of Steel 4E

 Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 5B

 Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel 5E

 Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E 6B

 Item(s) for supply of Steel 

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel 

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 8B

 Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel 8E

 Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 9B

 Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel 9E

 Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be 

worked out by the following formulae: as per GOI, Ministry of Railways, Railway Board, New Delhi. Advance 

Correction Slip No.1 of IRGCC ,April 2022 Lr.No.2022/CE-I/CT/GCC-2022/Policy Dt:14.07.2022. 

 

(i)L =  (W or WSF or WE or WSFL or WFL) x (LQ – LB) x LC 

                          ---------------------------------------------------------------------------------------------------------- 

                                              LB x 100 

(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

                           --------------------------------------------------------------------------------------------------------------- 

                                         MB x100 

(iii) F = (W or WSF or WF  or WSFL or  WFL) x (FQ – FB) x FC 

                          ---------------------------------------------------------------------------------------------------------- 

                                   FB x 100 

(iv) E = (W ) x (EQ – EB) x EC 

                          ------------------------------------------------------ 

                            EB x100 

(v) PM = (W  or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

                              -------------------------------------------------------------------------------------------------------------

----------- 

                                    PMB x 100 
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(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

            -------------------------------------------------------------------------- 

                           SB x 100 

 

(vii) C = (W or WC ) x (CQ – CB) x CC 

             ----------------------------------------------------------------------- 

                           CB x 100 

(II) For Railway Electrification Works: 

(i) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 

Where, 

L Amount of price variation in Labour M

 Amount of price variation in Materials F

 Amount of price variation in Fuel 

E Amount of price variation in Explosives 

PM Amount of price variation in Plant, Machinery and Spares S

 Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities for 

concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of Quantities for 

ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 

Quantities for non-ferrous items) 

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 

Insulator items) 

G Percentage variation payable on the gross value of bill of General Works (Bill(s) of Quantities for 

General items) 

Er Percentage variation payable on the gross value of erection (Bill(s) of Quantities for Erection Item) 

LC % of Labour Component in the item(s) MC

 % of Material Component in the item(s) FC

 % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) SC  

              % of   Steel Supply item Component in the item(s) 

CC       % of Cement Supply item Component in the item(s) 
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W       Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of work 

under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost of materials supplied 

by Railway either free or at fixed rate, 

WS       Gross value of work done by Contractor for item(s) of supply of steel. 

WC    Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout 

material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures including 

supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply of 

Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 

Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 

Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base 

period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average 

price index of the 3 months of the quarter under consideration 

MB        Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 

MQ        Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price 

index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of „Petroleum Planning and 

Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, 

for the base period 

FQ The average of official prices of Diesel available on the official website of „Petroleum Planning and 

Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, 

for the 3 months of the quarter under consideration 

EB       Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). Manufacture of 

other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL 

PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 

Industry, Department of Industrial Policy & Promotion (DIPP), for the base period. 

EQ       Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). Manufacture of 

other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL 

PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of 

Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the average price 

index of 3 months of the quarter under consideration. 

PMB     Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for „Manufacture of 

machinery for mining, quarrying and construction‟– published in RBI (Reserve Bank of India) 

Bulletin, for the base period. 

PMQ     Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for „Manufacture of 

machinery for mining, quarrying and construction‟– published in RBI (Reserve Bank of India) 

Bulletin, for the average price index of 3 months of 
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the quarter under consideration. 

SB       The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the base period. 

SQ       The average rate provided by the Joint Plant Committee for the relevant category of steel 

item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB    Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 

Bulletin for the base period 

CQ      No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 

Bulletin for the average price index of the 3 months of the quarter under consideration 

RT        IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 

months prior to date of inspection of material. 

RO    IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one month 

prior to date of opening of tender. 

PT         IEEMA price index for Copper wire rods for the month which is two months prior to date 

of inspection of material. 

PO         IEEMA price index for Copper wire rods for the month which is one month prior to date of 

opening of tender. 

ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection of 

material 

ZO     IEEMA price index for Zinc for the month which is one month prior to date of opening of 

tender 

IT          RBI wholesale price index for the sub-group “Insulators” for the month which is two 

months prior to date of inspection of material 

IO          RBI wholesale price index for the sub-group “Insulators” for the month which is one month 

prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS: 

(a) The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for 

signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway 

Project; 

COMWK= Value of telecommunication works for a stage payment of the item telecommunication 

works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item inventory for 

telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication  

works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall be paid 

in accordance with the following formula: 
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(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 

– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci – 

P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x (P12Ci 

– P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ 

P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x 

(P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi 

- OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – OFCo)/OFCo + PLB x 

(LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo 

+ S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ 

P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co 

+ S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ 

P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x 

(PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – CEQPo)/CEQPo + POTH 

x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under consideration due to 

changes in the rates for relevant components as specified in sub- paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under consideration 

due to changes in the rates for relevant components as specified in sub- paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of signalling works 

of the Railway Project during the period under consideration due to changes in the rates for relevant 

components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under consideration 

due to changes in the rates for relevant components as specified in sub- paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 

 

during the period under consideration due to changes in the rates for relevant components as specified in 

sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning of 

telecommunication works of the Railway Project during the period under consideration due to changes 

in the rates for relevant components as specified in sub- paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication equipment, electronics, 

PVC insulated cables, labour, optical fiber cables, and other materials    respectively; 
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CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, Government of 

India (hereinafter called “WPI”) for communication equipment for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months of the quarter 

under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter under 

consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 30C x 1.5 sq mm 

signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract 

price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 24C x 1.5 sq mm 

signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract 

price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 19C x 1.5 sq mm 

signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract 

price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 1.5 sq mm 

signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract 

price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C x 1.5 sq mm 

signalling cable 

 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C x 1.5 sq mm signalling cable 
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P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 2.5 sq mm signalling 

cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price adjustment of the contract 

price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 2.5 sq mm signalling 

cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment of the contract price for 

signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. QC = Percentage of size 

0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour Bureau, Ministry of 

Labour, Government of India, (hereinafter called “CPI”) for the month of the Base Month; 

LBi = The CPI for industrial workers – All India for the average price index of the 3 months of the quarter under 

consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter under consideration. 
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(c) The following percentages shall govern the price adjustment of the Contract Price for signalling and 

telecommunication works: 
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Electronics (PELEX) ***% ***% _ ***% ***% _ 

Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 
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(Note- the percentages may be finalized by tendering authority depending on BOQ) 

FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where, 

Pi= Price payable per KM as adjusted in accordance with Price variation clause. Po= Price per 

KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT 

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable CCo= Price of 

PVC Compound in Rs. Per MT 

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. CCFAl = 

Variation factor for PVC Compound for Aluminium power cable FeF= Variation factor for 

Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT 

 

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1
st

 working day of the month, 

one month prior to the deadline for submission of bids. The above prices and indices are 

as published by IEEMA vide circular reference no. IEEMA (PVC) 

/CABLE --/--/-- one month prior to the deadline for submission of bids.) 

 

 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 
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Cu= Price of Copper Rod in Rs. Per MT. CC= Price of 

PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in   Rs. Per MT. 

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1
st

working day of the calendar month 

covering the date One month prior to the date of inspection call letter will be applicable for 

the calculation of updated price. The above prices and indices are as published by IEEMA 

vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to the date of 

inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for different sizes of 

signalling cables. Accordingly, the PVC formula for some of the types of signalling cable is as given 

under:- 

Underground Railway Signalling Cable unscreened and armored copper conductor 

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armoring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armoring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armoring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii) Size 2C x 4 sq.mm(multi strand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix) Size 12C x 2.5 sq.mm 
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P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armoring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(x) Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armoring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)  Size 2C x 25 sq.mm PVC insulated, armored, Aluminum power cable P2C25i= 

P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armoring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(xii) For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe- 

Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration. 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned above in 

Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be made as and when they 

become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in this 

Clause shall be as under: 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 25mm dia TMT; 
confirming IS1786; Fe 500 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel Plate 
10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm thickness 
and 25mm thickness; confirming IS2062, 

E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories 

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 

 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal Railways 

shall be as under : 

 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 
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46A.10 Price Variation during Extended Period of Contract 

 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such extension has 

been granted under Clause 17A of the Standard General Conditions of Contract. However, where extension of 

time has been granted due to Contractor‟s failure under Clause 17B of the Standard General Conditions of 

Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion 
period or the extended period under Clause 17A, the price adjustment for the period of extension 
granted under Clause 17B shall be limited to the amount payable as per the Indices applicable to the 
last month of the original completion period or the extended period under Clause 17A of the 
Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended period of 
completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the 
price adjustment for the period of extension under Clause 17B of the Standard General Conditions 
of Contract. 

 

47. Maintenance of Works: The Contractor shall at all times during the progress and continuance of the 

works and also for the period of maintenance specified in the Tender Form after the date of issue of the 

certificate of completion by the Engineer or any other earlier date subsequent to the completion of the works 

that may be fixed by the Engineer, be responsible for and effectively maintain and uphold in good substantial, 

sound and perfect condition all and every part of the works and shall make good from time to time and at all 

times as often as the Engineer shall require, any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or defect is not directly 

caused by errors in the contract documents, act of providence or insurrection or civil riot, and the Contractor 

shall be liable for and shall pay and make good to the Railway or other persons legally entitled thereto 

whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of them may 

incur or be put or be liable to by reasons or in consequence of the operations of the Contractor or of his failure 

in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has been 

completed and has satisfactorily passed any final test or tests that may be prescribed, the 

Engineer shall issue a certificate of completion duly indicating the date of completion in respect of the work and 

the period of maintenance of the work shall commence from the date of completion mentioned in such certificate. The 

certificate, inter alia, should mention that the work has been completed in all respects and that all the contractual 

obligations have been fulfilled by the Contractor and that there is no due from the Contractor to Railways against the 

contract concerned. 

The Engineer may also issue such a certificate indicating date of completion with respect to any part of the work 

(before the completion of the whole of work), which has been both completed to the satisfaction of the Engineer and 

occupied or used by the Railway. When any such certificate is given in respect of part of a work, such part shall be 

considered as completed and the period of maintenance of such part shall commence from the date of completion 

mentioned in the completion certificate issued for that part of the work. 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of the works 

referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability to make good any defects 

imperfections, shrinkages or faults which may appear during the period of maintenance specified in the tender arising 

in the opinion of the Engineer from materials or workmanship not in accordance with the drawings or specifications  
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or instruction of the Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing of 

the Engineer be amended and made good by the Contractor at his own cost; and in case of default on the part of 

Contractor, the Engineer may employ labour and materials or appoint another Contractor to amend and make good 

such defects, imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto shall be 

borne by the Contractor and shall be recoverable from any moneys due to him under the contract. 

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties with 

mutual consent, and taken over by the Railway as per terms and conditions of the contract agreement, and there 

is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of Annexure XIV, the 

parties shall execute the Final Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, if applicable, 

referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any work or other matter in 

respect of which it is issued or shall be taken as an admission of the due performance of the contract or any part 

thereof. 

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance Certificate, 

if applicable, shall have been signed by the Engineer stating that the works have been completed and maintained to his 

satisfaction. The Maintenance Certificate shall be given by the Engineer upon the expiration of the period of 

maintenance or as soon thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of 

these Conditions shall have been completed to the satisfaction of the Engineer, and full effect shall be given to this 

Clause notwithstanding the taking possession of or using the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is competent to 

sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a JA Grade Officer 

(concerned with the work) should issue the Certificate. The Certificate, inter alia, should mention that the work has 

been completed in all respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways against the contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract for execution of the works unless the Contractor has made a 

claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and 

(subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the fulfillment of any obligation 

incurred under the provision of the contract prior to the issue of the Maintenance Certificate which remains 

unperformed at the time such Certificate is issued and for the purposes of determining the nature and extent of 

any such obligations, the contract shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be 

made and the balance of account based on the Engineer or the Engineer's representative's certified 

measurements or Engineer‟s certified “contractor‟s authorized engineer‟s measurements” of the total quantity 

of work executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) of 

Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be paid to the 

Contractor subject always to any deduction which may be made under these presents and further subject to the 

Contractor having signed delivered to the Engineer enclosing either a full account in detail of all claims he may 

have on the Railway in respect of the works or having delivered No Claim Certificate and the Engineer 

having after the receipt of such account given a certificate in writing that such claims are not covered under 

excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 

61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated 

as excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under the 

provisions of the Contracts 
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 have been completed, that they have been inspected by him since their completion and found to 

be in good and substantial order, that all properties, works and things, removed, disturbed or 

injured in consequence of the works have been properly replaced and made good and all 

expenses and demands incurred by or made upon the Railway for or in the respect of damage or 

loss by from or in consequence of the works, have been satisfied agreeably and in conformity with the 

contract. 

51.(2) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right 

to carry out a post-payment audit and/ or technical examination of the works and the Final Bill including 

all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess 

amount paid to him till the release of security deposit or settlement of claims, whichever is later, if as a 

result of such examination any over-payment to him is discovered to have been made in respect of any 

works done or alleged to have been done by him under the contract. 

51-A.    Production of Vouchers etc. by the Contractor: 

 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or 

other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy 

of or extract from any such document and also furnish information and returns verified in such 

manner as may be required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the question 

of relevancy of any documents, information or return being final and binding in the parties). The 

Contractor shall similarly produce vouchers etc., if required to prove to the Engineer, that materials 

supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-

contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or any 

subsidiary or allied firm or company, through the Contractor, and such books shall be open to his 

inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of the 

Contractor under any statute rules or orders binding on the Contractor. 

 

52. Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the Contractor, the Railway 

shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any, deposited by the Contractor and for the purpose aforesaid, the Railway 

shall be entitled to withhold the said cash Security Deposit or the Security if any, furnished as 

the case may be and also have a lien over the same pending finalization or adjudication of any 

such claim. In the event of the security being insufficient to cover the claimed amount or amounts 

or if no security has been taken from the Contractor, the Railway shall be entitled to withhold and 

have a lien to the extent of the such claimed amount or amounts referred to supra, from any sum 

or sums found payable or which at any time thereafter may become payable to the Contractor 

under the same contract or any other contract with this or any other Railway or any Department 

of the Central Government pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above, by the Railway will be kept withheld or retained as such by the Railways till the claim 
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 arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

Arbitration Clause) or by the competent court as the case may be and that the Contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to supra and duly notified as such to the Contractor. For the purpose of this 

clause, where the Contractor is a partnership firm or a company, the Railway shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner / company, as the case may be whether in his 

individual capacity or otherwise. 

52-A     Lien in Respect of Claims in other Contracts: 

 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Railway, against any claim 

of this or any other Railway or any other Department of the Central Government in respect of 

payment of a sum of money arising out of or under any other contract made by the Contractor with this 

or any other Department of the Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made from the Final 

Bill, Security Deposits and Performance Guarantees of other contract or contracts, executed by the 

Contractor. The Performance Guarantees submitted by the Contractor against other contracts, if 

required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ may 

be withheld, if required, for recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this Clause by 

the Railway will be kept withheld or retained as such by the Railway till the claim arising out of or 

under any other contract is either mutually settled or determined by arbitration, if the other contract is 

governed by Arbitration Clause or by the competent court as the case may be and Contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in respect of 

any sum of money withheld or retained under this Clause and duly notified as such to the Contractor. 

 

53. Signature on Receipts for Amounts: Every receipt for money which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by anyone of the partners of a Contractor's firm be a good and sufficient discharge to the 

Railway in respect of the moneys or security purported to be acknowledged thereby and in the event of 

death of any of the Contractor, partners during the pendency of the contract, it is hereby expressly agreed 

that every receipt by anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 

sufficient discharge as aforesaid provided that nothing in this Clause contained shall be deemed to prejudice 

or effect any claim which the Railway may hereafter have against the legal representative of any 

Contractor partner so dying for or in respect to any breach of any of the conditions of the contract, provided 

also that nothing in this clause contained shall be deemed to prejudice or effect the respective rights or 

obligations of the Contractor partners and of the legal representatives of any deceased Contractor partners 

interset. 
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LABOUR 

 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision 

of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made 

thereunder in respect of any employees directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out this contract. 

  If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or 

partly under the direct orders and control of the Railways whether in connection with any work being 

executed by the Contractor or otherwise for the purpose of the Railway such labour shall, for the 

purpose of this Clause, still be deemed to be persons employed by the Contractor. 

 

If any moneys shall, as a result of any claim or application made under the said Act be directed to be 

paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and 

on failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after 

the same shall have been demanded, the Railways shall be entitled to recover the same from Contractor‟s 

bills/Security Deposit or any other dues of Contractor with the Government of India. 

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of apprentices 

directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying out the 

Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure 

will be a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor 

shall also be liable for any pecuniary liability arising on account of any violation of the provisions of the Act. 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the Payment 

of Wages Act, 1936 and the rules made thereunder in respect of all employees employed by him either 

directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms 

of the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply 

any labour to be used wholly or partly under the direct orders and control of the Engineer whether in 

connection with the works to be executed hereunder or otherwise for the purpose of the Engineer, 

such labour shall nevertheless be deemed to comprise persons employed by the Contractor and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by 

the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to repay 

such money to the Railways deduct the same from any moneys due to the Contractor in terms of the 

contract. The Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India all moneys paid or payable by the Railway 

by way of compensation of aforesaid or for costs of expenses in connection with any claim thereto 

and the decision of the Engineer upon any question arising out of the effect or force of this Clause 

shall be final and binding upon the Contractor. 
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55-A.       Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) 

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to 

time, wherever applicable and shall also indemnify the Railway from and against any claims under the 

aforesaid Act and the Rules. 

55-A.(2)    The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid license until the completion of the work. 

Any failure to fulfill the requirement shall attract the penal provision of the Act. 

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub- contractors the 

wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 

notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly 

engaged on the works including any engaged by sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the 

provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the Contractor or his sub- 

contractor in execution of the work or to incur any expenditure on account of the contingent, liability 

of the Railway due to the Contractor's failure to fulfill his statutory obligations under the aforesaid Act 

or the rules, the Railway will recover from the Contractor, the amount of wages so paid or the amount 

of expenditure so incurred and without prejudice to the rights of the Railway under the Section 20, 

Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to 

recover such amount or part thereof from Contractor‟s bills/Security Deposit or any other dues of 

Contractor with the Government of India. The Railway shall not be bound to contest any claim made 

against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act 

except on the written request of the Contractor and upon his giving to the Railway full security for all 

costs for which the Railway might become liable in contesting such claim. The decision of the Chief 

Engineer regarding the amount actually recoverable from the Contractor as stated above shall be final 

and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 

Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees‟ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit 

Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees 

Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 

the Railway from and against any claims under the aforesaid Act and the Rules. 

 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 

clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 

upload requisite details of labour and their payment in this portal. These details shall be available in 

public domain. The registration/ updationin Portal shall be done as under: 

 

http://www.shramikkalyan.indianrailways.gov.in/
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(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 

contractor’s registration in the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) / 

Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned 

Engineer. Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 days 

of receipt of such request. 

(d)After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the 

contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis. 

(e)It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of 

engaged contractual labour & payments made thereof after each wage period. 

 

(ii) While processing payment of any „On Account Bill‟ or „Final Bill‟ or release of „Advances‟ or 

„Performance Guarantee / Security Deposit‟, contractor shall submit a certificate to the Engineer or Engineer‟s 

representatives that “I have uploaded the correct details of contract labours engaged in connection with this 

contract and payments made to them during the wage period in Railway‟s Shramikkalyan portal at 

„www.shramikkalyan.indianrailways.gov.in‟ till Month, Year.” 

 

55-D. Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other Construction 

Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering 

Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by 

the concerned State Govt., and submit Certificate of Registration issued by Registering Officer of the 

concerned State Govt. (Labour Dept.). The Cess shall be deducted from contractor‟s bills as per provisions of 

the Act. 

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly or 

through petty Contractors or sub-contractor employed by him on the works and shall report serious 

accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall make every arrangement to render all possible assistance. 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of Section 

12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay compensation to a 

workman directly or through petty Contractor or sub-contractor employed by the Contractor in executing 

the work, Railway will recover from the Contractor the amount of the compensation so paid, and, without 

prejudice to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty 

to recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. Railway shall not be bound to contest any claim made against it 

under Section  

 

 

 

http://www.shramikkalyan.indianrailways.gov.in/
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12 Sub-Section 

(1) of the said Act except on the written request of the Contractor and upon his giving to Railway full security 

for all costs for which Railway might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force 

 

and any rules and regulations made thereunder in respect of all the persons directly or through the petty 

Contractors or sub-contractors employed by him under this contract and shall indemnify the Railway from 

and against any claims under the Mines Act, or the rules and regulations framed thereunder, by or on behalf of 

any persons employed by him or otherwise. 

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the 

Railway for the accommodation of the Contractor or any of his staff employed on the work. In exceptional 

cases where accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be 

made at such rates as may be fixed by the Railway for the full rent of the buildings and equipments therein 

as well as charges for electric current, water supply and conservancy. 

59.(1)    Labour Camps: The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or 

through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more 

women are employed at a time. Suitable sites on Railway land, if available, may be allotted to the Contractor 

for the erection of labour camps, either free of charge or on such terms and conditions that may be prescribed 

by the Railway. All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his 

own cost. 

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-

laws rules and regulations for the time being in force pertaining to the employment of local or imported labour 

and shall take all necessary precautions to ensure and preserve the health and safety of all staff employed 

directly or through petty contractors or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 

through the petty Contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and 

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable from the 

Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary 

measures that may from time to time be prescribed by the Railway Medical Authority and permit inspection 

of all sanitary arrangements at all times by the Engineer, the Engineer's Representative or the Medical Staff of 

the Railway. Should the Contractor fail to make the adequate sanitary arrangements, these will be provided by 

the Railway and the cost thereof recovered from the Contractor. 
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59.(5)    Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 

and their families as refuse protective inoculation and vaccination when called upon to do so by the 

Engineer or the Engineer's Representative on the advice of the Railway Medical Authority. Should 

cholera, plague, or other infectious disease break out, the Contractor shall burn the huts, 

beddings,clothes and other belongings of or used by the infected parties and promptly erect new huts 

on healthy sites as required by the Engineer, failing which within the time specified in the Engineer's 

requisition, the work may be done by the Railway and the cost thereof recovered from the 

Contractor. 

59.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than 

labourers and their families requiring medical aid from the railway hospital and dispensaries will be treated as 

private patients and charged accordingly. The Contractors' labourers and their Families will be granted free 

treatment in railway hospitals and dispensaries where no other hospitals or dispensaries are available provided 

the Contractor pays the cost of medicines, dressing and diet money according to the normal scale and 

additional charges for special examinations such as pathological and bacteriological examination, X-Ray, etc. 

and for surgical operation. 

59. (7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the Railway Medical Authority in relation to the strength of the 

Contractor's resident staff and workmen. 

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in any 

of the buildings, encampments or tenements owned, occupied by or within the control of the Contractor or any 

of his employees shall be forbidden and the Contractor shall exercise his influence and authority to the utmost 

extent to secure strict compliance with this condition. 

59.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of 

their Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself 

engage in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one 

year from the date of retirement, in connection with this contract in any manner whatsoever without obtaining 

prior permission of the President and if the Contractor is found to have contravened this provision it will 

constitute a breach of contract and administration will be entitled to terminate the contract and forfeit his 

Performance Guarantee as well as Security Deposit. 

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ children 

below the age of 15 as labourers directly or through petty Contractors or sub-contractors for the execution of 

work. 

60.(2)     Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a 

person above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 

medical certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted to him by a 

certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the custody of the 

Contractor or a person nominated by him in this behalf and the person carries with him, while at work; a token 

giving a reference to such certificate. It is further agreed that the responsibility for having the adolescent 

examined medically at the time of appointment or periodically till he attains the age of 19 years shall devolve 

entirely on the Contractor and all the expenses to be incurred on this account shall be borne by him and no fee 

shall be charged from the adolescent or his parent for such medical examination. 

60.(3)   Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for the 

above said purposes shall be valid only for a period of one year at a time. The 



GCC April 2022 

104 

 

  

 

certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it, is no 

longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant or renew a 

certificate or revoke a certificate, he shall, if so required by the person concerned, state his reasons in 

writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the execution of any 

work under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a 

certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on 

the Contractor, or on the person nominated by him in this regard, a notice requiring that such persons 

shall be examined by a certifying surgeon and such person shall not if the concerned official so directs, 

be employed or permitted to do any work under this contract unless he has been medically examined 

and certified that he is fit to work in the capacity stated in the certificate. 

EXPLANATIONS: 

 

(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term "Qualified 

Medical Practitioners" means a person holding a qualification granted by an authority specified in the 

Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian 

Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

 

DETERMINATION OF CONTRACT 

 

61.(1)   Right of Railway to Determine the Contract: The Railway shall be entitled to determine and terminate the 

contract at any time should, in the Railway's opinion, the cessation of work becomes necessary owing to paucity of funds 

or from any other cause whatever, in which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing from the Railway of such 

determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2)   Payment on Determination of Contract: Should the contract be determined under sub clause (1) of this clause 

and the Contractor claims payment for expenditure incurred by him in the expectation of completing the whole of the 

work, the Railways shall admit and consider such claims as are deemed reasonable and are supported by vouchers to the 

satisfaction of the Engineer. The Railway's decision on the necessity and propriety of such expenditure shall be final and 

conclusive. 

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on account of any 

profit or advantage which he might have derived from the execution of the work in full but which he did not derive in 

consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor: 

 

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 
 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract under 

a Committee of Inspection of his creditors, or 
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(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided  in  Clause 7  of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or 

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender Form 

(Second Sheet) of Annexure I available in the Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the 
Engineer notice to the effect that the said materials or works have been condemned or rejected under 
Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of 
these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or 

any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner, 

agent or servant to any officer or employee of the Railway or to any person on his or on their behalf 

in relation to the execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure I of the Instructions 

to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a 

notice (Proforma at Annexure-IX) in writing to that effect and if the Contractor does not within seven days 

after the delivery to him of such notice proceed to make good his default in so far as the same is capable of 

being made good and carry on the work or comply with such directions as aforesaid of the entire satisfaction 

of the Engineer, the Railway shall be entitled after giving 48 hours‟ notice (Proforma at Annexure-X or XII, 

as the case may be) in writing under the hand of the Engineer to rescind the contract as a whole or in part or 

parts (as may be specified in such notice) and after expiry of 48 hours‟ notice, a final termination notice 

(Proforma at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Annexure- IX, XII and XIII), only in cases where progress of work is more than or equal to 80% of the original 

scope of work. 

 

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any or several of 

the courses, referred to in Sub-Clause (1) of this Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason  
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Of    his having purchased or procured any materials or entered into any commitments or made any 

advances on account of or with a view to the execution of the works or the performance of the 

contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto for 

actually performed under the contract unless and until the Engineer shall have certified the 

performance of such work and the value payable in respect thereof and the Contractor shall only be 

entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways under 

the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract 

shall be encashed. The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity or as a partner of 

any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized representative 

in new contract. 

(c) In the contract rescinded in part or parts, 
 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 

balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 
 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. 

The failed Contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm 

shall be debarred from participating in the tender for the balance work in his/her individual capacity or 

as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on which 

these are being or ought to have been executed, and to retain and employ the same in the further 

execution of the works or any part thereof until the completion of the works without the Contractor 

being entitled to any compensation for the use and employment thereof or for wear and tear or 

destruction thereof. 
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(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-

parte or by or after reference to the parties or after such investigation or enquiries as he may consider fit to 

make or institute and shall certify what amount (if any) had at the time of rescission of the contract been 

reasonably earned by or would reasonably accrue to the Contractor in respect of the work then actually 

done by him under the contract and what was the value of any unused, or partially used materials, any 

constructional plant and any temporary works upon the site. The legitimate amount due to the Contractor 

after making necessary deductions and certified by the Engineer should be released expeditiously. 

 
SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 

63. Conciliation of Disputes: 
(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether 

during the progress of the work or after its completion and whether before or after the determination of the 

contract, shall be referred by the Contractor to the "Chief Engineer" or "Divisional Railway Manager" through 

“Notice of Dispute” provided that no such notice shall be served later than 30 days after the date of issue of 

Completion Certificate by the Engineer. Chief Engineer or Divisional Railway Manager shall, within 30 days after 

receipt of the Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial 

manner within the terms of contract. 

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written settlement 

agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties sign the 

settlement agreement, it shall be final and binding on the parties. 

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect 

of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and Conciliation Act, 

1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever arising out of or 

in connection with the contract, whether during the progress of the work or after its completion and whether before or 

after the determination of the contract, shall be referred by the Contractor to the GM and the GM shall, within 120 

days after receipt of the Contractor’s representation, make and notify decisions on all matters referred to by the 

Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 

40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard General Conditions of 

Contract or in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be deemed as 

‘excepted matters’ (matters not arbitrable)  and 
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decisions of the Railway authority, thereon shall be final and binding on the Contractor; provided further that 

„excepted matters‟ shall stand specifically excluded from the purview of the Dispute Adjudication Board (DAB) 

and Arbitration. 

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value more 

than Rs 50 Crore. 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 
The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative grade 

(SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. For this purpose, a panel of 

DAB members shall be maintained in the General Manager‟s office. The complete panel, which shall not be less 

than five members, shall be sent by Chief Engineer to the Contractor to nominate one member of the DAB from 

the panel as Contractor‟s nominee within two weeks of receipt of the panel. On receipt of Contractor‟s nominee, 

the Chief Engineer shall nominate one member from the same panel as Railway nominee for the DAB. Both above 

nominees shall jointly select presiding member of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway, 

Contractor and the respective DAB members. The terms of the remuneration of each member shall be as fixed 

by Ministry of Railways from time to time. Each party shall be responsible for paying one-half of this 

remuneration. 

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief Engineer 

fails to act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon 

new DAB member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not by the 

Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of the DAB 

(including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the Railway 

and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, whether financial, business, 

professional or other kind. Further, I have no any past or present relationship with or interest in any of the parties 

whether financial, business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality.” 

63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 90 days 

of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. The 

DAB shall decide the issue within terms and conditions of the contract. This time limit shall be extendable subject 

to the Parties mutual agreement. 

 

63.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the decision of 

DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings. 

 

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for adjudication. 

However, in case DAB is not formed due to any reason, the disputes can be directly referred to Arbitral Tribunal to 

adjudicate the dispute. 

 

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the right to 

specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary documents in proof 

of such misconduct and the DAB, after taking NOTICE of such conduct initiate the replacement of the member 

concerned, in the same manner the member to be replaced was appointed. 

 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one party, 

unless both parties agree for review of decision by DAB. 
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63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision 

of DAB, the decision shall be considered as final and parties would be barred for referring the 

same to Arbitral Tribunal for adjudication. 

 

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue 

being or under reference to DAB. 

 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 

DAB in consultations with parties. 

 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the parties to settle 

such disputes or differences through DAB and Arbitral Tribunal. 

64.(1) : Demand for Arbitration: 

 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in 

question, dispute or difference on any account or as to the withholding by the Railway of any 

certificate to which the Contractor may claim to be entitled to, or if the Railway fails to make a 

decision within 120 days, then and in any such case, but except in any of the “excepted matters” 

referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 days of 

his presenting his final claim on disputed matters shall demand in writing that the dispute or 

difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of 

the dispute or difference as also the amount of claim item-wise. Only such dispute or difference, in 

respect of which the demand has been made, together with counter claims or set off, given by the 

Railway, shall be referred to arbitration and other matters shall not be included in the reference. 

 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute having 

arisen between them, in the format given under Annexure XV of these conditions. 

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the Railway. 
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64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

alongwith all the relevant documents and the relief or remedy sought against each claim within a 

period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a 

period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has been 

granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits 

of the Division of the Railway where the cause of action arose or the Headquarters of the concerned 

Railway or any other place with the written consent of both the parties. 

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or 

supplement the original claim or defense thereof during the course of arbitration proceedings subject to 

acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period 

of 90 days of receiving the intimation from the Railways that the final bill is ready for payment, he/they will 

be deemed to have waived his/their claim(s) and the Railway shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed by the 

Engineer, continue during the arbitration proceedings, and no payment due or payable by the Railway shall be withheld 

on account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and decide whether 

or not such work should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator: 
 

64.(3)(a) : Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and Conciliation Act has 

been waived off: 

64.(3)(a)(i): In cases where the total value of all claims in question added together does not exceed ₹ 1,00,00,000/- (Rupees 

One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator who shall be a Gazetted Officer of Railway not 

below Junior Administrative Grade, nominated by the General Manager. The sole arbitrator shall be appointed within 60 

days from the day when a written and valid demand for arbitration is received by General Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a panel of three Gazetted 

Railway Officers not below Junior Administrative Grade or 2 Railway Gazetted Officers not below Junior Administrative 

Grade and a retired Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as the 

arbitrators. For this purpose, the Railway will send a panel of at least four (4) names of Gazetted Railway Officers of 

one or more departments of the Railway which may also include the name(s) of retired Railway Officer(s) empanelled to 

work as Railway Arbitrator to the Contractor within 60 days from the day when a written and valid demand for arbitration 

is received by the General Manager. 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as Contractor‟s 

nominee within 30 days from the date of dispatch of the request by Railway. The General Manager shall appoint at least 

one out of them as the Contractor‟s nominee and will, also simultaneously appoint the balance number of arbitrators 

either from the panel or from outside the panel, duly indicating the „presiding arbitrator‟ from amongst the 3 arbitrators so 

appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 

receipt of the names of Contractor‟s nominees. While nominating the arbitrators, it will be necessary to ensure that one of 

them is from the Accounts Department. An officer of Selection Grade of the Accounts Department shall be considered of 
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equal status to the officers in Senior Administrative Grade of other departments of the Railway for the purpose of 

appointment of arbitrator. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per clause 

64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even after his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and Conciliation 

Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway Officer, retired not 

below the rank of Senior Administrative Grade Officer, as the arbitrator. For this purpose, the Railway will 

send a panel of at least four (4) names of retired Railway Officer(s) empanelled to work as Railway Arbitrator 

duly indicating their retirement dates to the Contractor within 60 days from the day when a written and valid 

demand for arbitration is received by the General Manager. 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as 

arbitrator within 30 days from the date of dispatch of the request by Railway. The General Manager shall 

appoint at least one out of them as the arbitrator within 30 days from the receipt of the names of Contractor‟s 

nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- (Rupees Fifty 

Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway Officer, retired not below the 

rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel 

of at least four (4) names of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly 

indicating their retirement date to the Contractor within 60 days from the day when a written and valid demand for 

arbitration is received by the General Manager. 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as Contractor‟s 

nominee within 30 days from the date of dispatch of the request by Railway. The General Manager shall appoint at least 

one out of them as the Contractor‟s nominee and will, also simultaneously appoint the balance number of arbitrators 

either from the panel or from outside the panel, duly indicating the „Presiding Arbitrator‟ from amongst the 3 arbitrators 

so appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 

receipt of the names of Contractor‟s nominees. While nominating the arbitrators, it will be necessary to ensure that one of 

them has served in the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 

from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his 

functions as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager fails to 

act without undue delay, the General Manager shall appoint new arbitrator/arbitrators to act in his/their 

place in the same manner in which the earlier arbitrator/arbitrators had been appointed. Such re-

constituted Tribunal may, at its discretion, proceed with the reference from the stage at which it was left 

by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 

otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or 

cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make the award 

without any delay. The proceedings shall normally be conducted on the basis of documents and written 

statements. 
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(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its 

orders over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral 

Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the 

dispute (s) submitted to arbitration, applicability of time „limitation‟ to any dispute, any violation of 

agreed procedure regarding conduct of the arbitral proceedings or plea for interim measures of protection 

and record its orders in day to day proceedings. A copy of the proceedings duly signed by all the 

members of tribunal should be provided to both the parties. 

64.3(c)(iii): (i) Qualification of Arbitrator (s): 

 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has 

been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 64.(3)(b)(ii) above, 

due care shall be taken that he/they is/are not the one/those who had an opportunity to deal with the 

matters to which the contract relates or who in the course of his/their duties as Railway servant(s) expressed 

views on all or any of the matters under dispute or differences. A certification to this effect as per annexure- 

XVI shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such 

Tribunal will, however, not be invalid merely for the reason that one or more arbitrator had, in the course of 

his service, opportunity to deal with the matters to which the contract relates or who in the course of 

his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 

and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical errors or 

any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific point of award to 

Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award as to 

claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by a majority of 

members of Tribunal. In the absence of such a majority, the views of the Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part of 

the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of 

the arbitrator(s), as per the rates fixed by Railway Board from time to time and the fee shall be borne equally 

by both the parties, provided parties sign an agreement in the format given at Annexure XV to these 

conditions after/ while referring these disputes to Arbitration. Further, the fee payable to the arbitrator(s) 

would be governed by the instructions issued on the subject by Railway Board from time to time irrespective 

of the fact whether the arbitrator(s) is/are appointed by the Railway Administration or by the court of law 

unless specifically directed by Hon’ble court otherwise on the matter. 
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64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules 

thereunder and relevant para of the Standard General Conditions of Contract and any statutory 

modifications thereof shall apply to the appointment of arbitrators and arbitration proceedings under 

this Clause. 

 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 

pending adjudication by Court of Law, shall be made by party to other party. In case payment is to be 

made by Railway to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter 

No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08
th
 Mar,2017 as amended from time to time, shall be 

followed. In case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted by the 

Railway from the Contractor‟s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 

with the Government of India. 
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PART-II ANNEXURES  

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No.  Dated:    

Sub: (i)   (name of work). 

(ii) Acceptance letter no.    

(iii) Understanding/Agreement no.    

Ref:    (Quote specific application of Contractor for 

extension to the date received)     

Dear Sir, 

1. The stipulated date for completion of the work mentioned above is . From 

the progress made so far and the present rate of progress, it is unlikely that the work will be completed by the above 

date (or ‘However, the work was not completed on this date’). 

 

2. Expecting that you may be able to complete the work if some more time is given, the competent 

authority, although not bound to do so, hereby extends the time for completion from 

  to . 

 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work after the 

expiry of (give here the stipulated date for completion 

with/without any liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 17B of the 

Standard General Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may 

proceed with the work accordingly. 

 

4. The above extension of the completion date will also be subject to the further condition that no increase in 
rates on any account will be payable to you. 

 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the conditions 
stated above. 

 

6. Please note that in the event of your declining to accept the extension on the above said conditions or in the 
event of your failure after accepting or acting upto this extension to complete the work by _ (here mention the 
extended date), further action will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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Reference Para 60.(2) 

CERTIFICATE OF FITNESS 

 

1. (a) Serial Number   
(b) Date    

2. Name of person examined    

3. Father’s Name: son/daughter of    
Residing at    

4. Sex    

5. Residence: 
 

6. Physical fitness 

7. Identification marks    

8. Date of birth, if available, and/or certified age    
I certify that I have personally examined (name)  who is desirous 

of being employed in a factory or on a work requiring manual labour and that his/her age as nearly as 

can be ascertained from my examination, is years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 

adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or     

(b) Revoking the certificate    
 

 

 

 

 

 

Signature or 

left hand Thumb impression of the 

person examined. 

 

Signature of Certifying Surgeon 

 

 

Note: In case of physical disability, the exact details and cause of the physical disability should be clearly 

stated. 
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  PROFORMA       

1. ENGINEERING ORGANISATION AVAILABLE ON 
HAND : 

  ANNEXURE – A 

      

Sl. Name and Designation of 
Qualification 

 

Previous 
 Working 

      

No the employee 

 

Experience 

     

  
From 

 
To       

          

1 2 3  4   5  

          

A          

B          

          

C          

          

D          

          

Z          

          

 

2. ENGINEERING ORGANISATION PROPOSED TO BE ENGAGED FOR THIS WORK 

FROM ABOVE. 

Sl. Name and Designation of 
Qualification 

Previous 
Remarks 

No the employee Experience   

     

1 2 3 4 5 
     

A     

     

B     

     

 

3. ENGINEERING ORGANISATION PROPOSED TO BE ENGAGED FOR THIS WORK 

FROM OUT SIDE. 

(A suitably worded consent letter from such a person should be obtained and enclosed)  
SL. Name and Designation of Qualification Previous REMARKS 

No the employer  Experience  

     

1 2 3 4 5 
     

A     

     

B     

     

C     

     

D     
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PROFORMA 
 

ANNEXURE – B 

 

1. PLANT & MACHINERY AVAILABLE ON HAND  

Sl. 

Particulars of 

No 

Kind 
 

Age and 

Approx 
Purchase bill 

machinery, 

 

No & Date and 

and Capacity cost (Rs. 
N plant & of condition registration 

make 
 

in lakhs) 
o equipment units 

  
particulars      

1 2 3 4 5 6 7  8 

A                  

B         

         

C                  

D         

         

Z         

         

 

2. PLANTS & MACHINERY PROPOSED TO BE INDICATED FROM ABOVE  

Sl. 

Particulars of 

No 

Kind 
 

Age and 

Approx. Purchase bill No 

machinery, 

 

cost & Date and 

and Capacity 
N plant & of condition (Rs. in registration 

make 
 

o equipment units 
  

lakhs) particulars    

1 2 3 4 5 6 7 8 
        

A        

        

B        

        

        

Z        

        

 

3. PLANTS & MACHINERY PROPOSED TO BE INDICATED FROM OUT SIDE.  

 

Particulars of 
  

Kind 
  

Approx. 
If to be 

Sl. No of  Age  and purchased give 

N machinery , units  and Capacity condition cost likely date of 

o 
plant    make   (Rs.  in 

receipt 
 

and 
& equipment 

      
lakhs) 

 

       
supplier’s name.          

            

1 2  3  4 5 6 7  8  

A            

B            

            

            

Z            
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PROFORMA 
        ANNEXURE – C 

  LIST OF COMPLETED WORKS BY THE TENDERER     

Sl. 

  

Agt. No. 
Designation and 

Agt. Completed 

Date of 

  

  

value value of 
  

Name of 
work 

 

address of Agt. Remarks 
No 

 
and Date in work completion   signing authority   

     Lakhs (in lakhs)     

Railway works          

A           

           

B           

           

C           

           

D           

           

E           

           

Z           

           

State Govt. works          

A           

           

B           

           

C           

           

D           

           

E           

           

Z           

          

Public sector under taking works        

A           

           

B           

           

C           

           

D           

           

E           

           

Z           
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PROFORMA 
 

       ANNEXURE –D 

LIST OF WORKS ON HAND WITH THE TENDERER       

Sl. 

 

Agt. No. 
Designation and 

Agt Bill 

Due date of 

 
No of  

value amount 
 

Name of work address of Agt. extensions 
No and Date in paid so far 

 
completion  signing authority   taken 

    Lakhs in lakhs     

01. 02. 03 04 05 06 07 08 

Railway works         

A          

          

B          

          

C          

          

D          

          

E          

          

Z          

          

State Govt. works         

A          

          

B          

          

C          

          

D          

          

E          

          

Z          

          

Public sector under taking works        

A          

          

B          

          

C          

          

D          

          

E          

          

Z          
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ANNEXURE-“E” 

EXPERIENCE CERTIFICATE 

 

Sl. 

No. 

Work Details Details 

1 Name of Work  

2 Agreement Number, date and name of the 

Agency. 

 

3 Agreement Value in Rupees ( in words and 

figures) 

 

4 Due date of completion  

5 Number of Extensions granted  

6 Actual date of completion of work  

7 Value of Final Bill if passed (in words)  

8 Work completed but Final measurements not 

recorded 

a) Amount paid so far as in CC Bill No. 

 

9 Work completed, Final measurements recorded 
with negative variation. 

a) Amount so far paid as in CC Bill No. 

 

10 Work completed, if Final measurements recorded 

with positive variation which is not sanctioned yet 
a) Original agreement value or last sanctioned 

agreement value whichever is lower 

 

Note:(i)This certificate in this proforma is to be issued only for physically  

Completed work. 

(ii)This certificate to be issued bya n Officer not below the rank of JA Grade or Bill Passing 

Officer in Railways and Bill Passing Officer / Executive In-charge of work in other 

Govt.department/ Govt. bodies / Public Sector Undertaking. The certificate should bear 

the signature and seal of the issuing officer, name of the department etc. 

 

Signature : 

Name of Officer 

:Designation       : 

Address : 

Office Seal : 

Phone / Fax No. : 

Date  : 
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ANNEXURE - F 

 

CERTIFICATEFROMCHARTEREDACCOUNTANTINTHEIRLETTERHEAD 

TO WHOMSOEVER CONCERNED 

 

We_ are the Auditors for the Firm______ since last____(many) years. On 

the strength of the above association, we are issuing this certificate to the Firm on the Annual 

Contractual Turnover during the last three Audited Financial Years as per Audited Balance Sheets. 

 

ItisfurthercertifiedthatadvancesorloanstakenbytheFirminconnectionwithexecution of the works is not 

reflected in the contractual receipts from Works Contracts indicated below 

 

Sl
. 

N
o. 

Financial 

Year 

Receipts from works contracts executed for 

Govt./Govt. bodies/PSUs/Pvt.Org reflected in 

Audited Balance Sheets in P&L account 
(Rs.) 

Remarks 

1 2 3 4 

    

    

    

    

    

 

 

Signature :Name of CA : Address : Office Seal : Phone No.   : 

e-mail : 

 

Date 
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The Sr. DFM/SC, 
SOUTH CENTRAL RAILWAY, SECUNDERABAD. 

 

NEFT MANDATE FORM 
 

Sir, 

 

We prefer to the National Electronic Fund Transfer (NEFT) being followed by South Central Railway, SC 

Division, for remittance of our payments using RBI’s NEFT scheme. In confirmation to this, I/We agree to 

receive our payments being made through the above scheme to our under noted Account. 
 

Sl.No. Details to provide by Tenderer Details to be filled up by the Tenderer 

    

1 Name of Tenderer   

2 
Full postal Address with PIN  

Code 
   

       

3 Email Address of Tenderer  

4 PAN number of Tenderer  

5 Bank’s Name & Branch  

6 
Full Address of Bank   

    

    

7 Name of City   

8 Bank Code No.   

9 

Bank  Telephone/Fax No.  &  

Email    

10 Bank’s IFSC Code for NEFT  

11 Bank’s IFSC Code for RTGS  

12 Bank’s MICR Code   

13 
Tenderer Bank Account Number  

    

    

14 Type of Bank Account   

15 

Tenderer Name as per Bank  

Account    

 Telephone Nos. of Tenderer  

  BSNL/Landline:  

16 
 Mobile/Cell Phone: Fax  

 
Number: 

  

    

 

(Tenderer should note that the above particulars are necessarily to be provided for return of EMD/SD & other 

payments due to the tenderer during execution and on completion of work). Certified that the above indicated 

particulars are true. 
 

 

Signature of the tenderer 
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INDEMNITY BOND FOR SUPPLY OF MATERIALS (TO THE CONTRACTOR) 

 

1. I/We……………………………………………hereby undertake that we hold in our  

custody for and on behalf the president of India acting in the premises through the Senior Divisional 

Signal and Telecommunication Engineer, Maintenance, South Central Railway, Secunderabad 

(hereinafter referred to as the Purchaser) and as his property in trust of him all imported and 

indigenous materials which  have been handed over to us against the contract for 

the________________________________________________________________________________________ on 

South Central Railway vide letter of acceptance ..……. Dt……………..such 

as…………………………………….handed over to us by the purchaser for the purpose of execution of 

the said contract, until such time the materials are duly erected or otherwise handed over to him. 

 

2.  We shall entirely be responsible for the safe custody and protection of the said materials 

against all risk till they are duly delivered as erected equipment to the purchaser or against any loss or 

damage or deterioration whatsoever in respect of the said materials     in our possession and against 

disposal or surplus materials, The said materials shall be at all times open to inspection by any officer 

authorized by Sr. DSTE/Secunderabad 

 

3.  Should any loss or deterioration of materials occur or surplus materials disposed off and refund 

becomes due the purchaser shall be entitled to recover from us the full cost and compensation 

determined in terms of the contract for such loss, damage or deterioration, if any along with the 

amount to be refunded, without prejudice any other remedies available to him, by deduction from 

any sum due/any sum which at any time hereafter becomes due to us under the said or any other 

contracts. 

 

4.  In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or 

damage and the assessment of such compensation therefore would be made by the President of 

India or his authorized nominee and the said assessments shall be final and binding upon us. 

 

Dated this the…………………………..day……………….2025 

 

 

 

 

 

 

 

 

 

 

 

Signature of the witness     Signature of the contractor 
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AGREEMENT   FORM 

 

1. Contract agreement No________________ dt______________ Articles of Agreement made on 

this___________ day of_________2025 between the President of India acting through Senior Divisional 

Signal and Telecommunication Engineer, Co-Ord, South Central Railway, Secunderabad 

(hereinafter called Railway)on the one part and 

_____________________________________________________________which in turn shall include their 

successor in interest and/or their accredited agents (hereinafter referred to as Contractor) on the 

other part.  Whereas the contractor has agreed with the Railway for performance of the work of ---

--------------------------as set forth in the schedule hereto annexed upon the General Conditions of 

the Contract and the Special Conditions and whereas the performance of the said work is an act 

in which the public are interested.. 

 

2. And whereas according to clause 16(2)(a) of the General Conditions of Contract, the  

Contractor has to deposit an amount of Rs____________ 

(Rupees_______________________________________________) towards Security Deposit. The contractor 

has submitted Rs_________(Rupees_______________________________________________)  towards Earnest 

Money Deposit vide ______________________which will be adjusted towards part of Security deposit 

amount. Hence, balance of Security Deposit Rs________________ 

(Rupees________________________________ 

______________________________________) will be recovered from On Account bills in accordance with 

the Clause 16(2)(a) of the General Conditions of the Contract @ 10% of the bill till security deposit 

amount is completed. Also, the tenderer has to submit  Bank Guarantee for Rs__________ 

(Rupees_________________) towards Performance Guarantee which is submitted vide 

__________________________dt._____________________. 

3. And Whereas  the above Security Deposit amount is as per the rules in force, subject to  

alterations according to increase or decrease in the value of the agreement as determined from time 

to time. 

4. Now this indenture witnesseth that in consideration of the payment to be made by the   

Railway, the contractor will duly perform the above said works and shall execute the same with great 

promptness, care and accuracy in workman like manner to the satisfaction of the Railway and will 

complete on or before__________ in accordance with the said specifications and said conditions of 

the contract within -----------from the date of issue of the letter of acceptance viz. ,__________and shall 

maintain said works for a period of  -------- from the certified date of completion and will observe, 

fulfill and keep all the conditions mentioned in the Tender Book (which shall be deemed and taken to 

be part of this contract as if the same has been fully set forth herein) and the Railway do hereby agree 

that if the contractor shall duly perform the said works in the manner aforesaid and observe the said 

terms and conditions, the Railway will pay or cause to be paid to the contractor for the said works on 

the final completion thereof the amount due to in respect thereof at the rate specified in the 

schedules hereto annexed. The value of the contract is being 

Rs____________(Rupees____________________________________________________________) 

5. It is hereby agreed and declared that all the provisions of the said specifications and 

special conditions of the contract which have been carefully read and understood by the contractor 

shall be as binding upon the contractor and upon the Railway Administration as if the same had been 

repeated herein and shall be read as part of these presents. 

6. In witness whereof Sr. Divisional Signal and Telecommunication Engineer, Co-Ord, 

Secunderabad, for and on behalf of the President of India and 

_________________________________________________have herein set their respective hands. 

 

Sr. Divisional Signal & Telecommunication  

Engineer, CO-Ord, SCR, Secunderabad 

       For & On Behalf of The President of India 

 

 

 

 

CONTRACTOR 
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FORM OF BANK GUARANTEE BOND 

 

To 

The Senior Divisional Finance Manager, 

South Central Railway 

Secunderabad 

BANK GUARANTEE BOND 

 

1. In consideration of the President of India (hereinafter called “the Government”) having agreed to exempt 

Sh/M/s__________________________(hereinafter called “the said contractor”) from the demand, under the terms and conditions 

of Agreement/Letter of acceptance No __________________________dt _______made between “President of India” and Sh/M/s 

__________________________for ____________________________(name of work) (herein after called “the said Agreement”), of 

Performance Guarantee for the due fulfillment by the said contractor(s) of the terms and conditions contained in the said 

agreement. 

2. We, ______________________________(bank) (hereinafter called “the Bank”) at the request of 

____________________________________(contractor) do hereby undertake to pay the Government an amount no exceeding Rs 

_______________(Rupees________) against any loss or damage caused to or suffered or words be caused to or suffered by the 

Government by reason of any breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement. 

3.    We,__________________________(bank) do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur, merely on a demand from the government stating that the amount claimed is by way of loss or damage to 

or would be caused to or suffered by the government by reason of breach by the said contractor of any of the terms or 

conditions contained in the said agreement or by the reason of the contractor failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive as regard the amount due and payable by the Bank under this guarantee.  

However, our liability under this guarantee shall be restricted to an amount not exceeding Rs __________(Rupees 

___________________________only). 

4. We undertake to pay to the government any money so demanded not withstanding any dispute or disputes raised by 

the Contractor/Supplier in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the Contractor/ Supplier shall have no claim against us for making such payment. 

5. We,______________________(bank) further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that shall continue to be 

enforceable till all the dues to the Government under or by virtue to the said agreement have been full paid and its claims 

satisfied or discharged on/or ____________or till Office/Department of South Central railway certifies that the terms and 

conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and accordingly 

discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the 

______________, we shall be discharged from all liability under this guarantee thereafter. 

6. We,__________________(bank) further agree with the Government that the Government shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions or 

the said agreement or to extend time of performance by the Contractor from the time to time or to postpone for any time or 

from time to time any of the powers exercisable by the government against the said contractor and to forbear or enforce any 

or the terms and conditions relating to the said agreements and we shall not relieved from our liability by reason of any such 

variation, or extension being granted to the said contractor(s) or for any indulgence, by the Government to the said 

contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect if so relieving us. 

7. The guarantee shall not be discharged due to the change in the constitution of the bank or the 

Contractor(s)/Supplier(s). We, the _______________ (bank), undertake not to revoke this guarantee during its currency except 

with the previous consent of the Government in writing. 

8. Notwithstanding anything contained herein above: 

 Our liability under this Bank Guarantee shall not exceed Rs___________ 

(Rupees________________________________________________________) 

 

 This Bank Guarantee shall be valid up to ___________. 

 

9. We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and if only you serve 

upon us a written claim or demand on or before___________. 

 

         For______________________(Bank) 

         (With seal and address signed by  

         authorized signatory of the Bank) 

Contractor 

(Signature with seal and address) 

Note: Each page should be signed both by the banned both by the banker and the contractor if the bond is in several 

pages 
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AmritMahOtSaV

sTT{iI {ITiDT{ Governmentof India
ta rraraq Ministry of Railways

(tad ctd Raiiway Board)

No. 2022ICE-I/CT I GCC -2022 IP olicy New Dclhi, Dated 14.07.2022

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, Apil-2022
(Advance Correction Slip No. 1)

Enclosed herewith please find Advance Correction Slip No. I to Indian Railways Standard

General Conditions of Contract, Apil-2022.

2) This Shall be applicable to Works Contact of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.

h); s"\{l*
tsrffooqnvu

6T{qffio.fr t{m/fu trdt$.@l/tdailg
[Phone: 030-44803: Rly: 0l l-23383379:MTNL]

e-mail address : edces.2022@.wuatl.com

N o. 2022 I CE-ll CT I GCC-2022 tP olicy New Delhi, Dated 14.07.2022

Copy forwarded for information to:

(i) The PFAs, All Indian RailwaYs.

(ii) Dy. comptroller and Auditor General of India @ailways), Room No. 224, Rail Bhawan, New

Delhi.

fi*f
For Member Finance

Digitally signed by
PRIYA AGRAWAL
Date: 2025.07.30
16:01:59 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified



(Advance Correction Slip No. 1)

A. Para 10.2., Part I of GCC shall be read as under:

10.2. Finenciel Eligibility Criteria:
ThetenderermusthaveminimumaverageannualcontracfualturnoverofWffi&*ffi;where

V= Advertised value of the tender in crores of Rupees

N= Number ofyears prescribed for completion ofwork for which bids have been invited.

The average annual conaactual tumover shall be calculated qs an average of 'total contractual payments" in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the

p.euious year is yet to be prepared/ audited, tho audited balance sheet of the fourth previous year shall be

considered for calculating average annual bontractual turnover.

The tenderers shall submit requisite information as per Annexure-MB, along with copies of Audited Balance

Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet

B. Para 17.15.1, Part I ofGCC shall be read as under:

17.15.1 Technical Eligibility Criteria ('a' or'b' mentioned hereunder):

(a) For Works without composite components

The technical eligibility for the work as per'para 10.1 above, shall be satisfied by either the 'w in

its own name & style' or 'Lead member of the IV'.
Each other (nonJead) membe(s) of JV, who iV are not satis$ing the technical eligibility for the

work as per para l0.l above, shall have technical capacity of minimum m of the cost of work

i.e., each nonJead member of JV member must have satisfactorily completed or substantially

completed during the last 07 (seven) years, ending last day of month previous to the one in which

tender is invited, one similar single work for a minimum offfi of advertised value ofthe tender'

(b) For works *ith composite components

The technical eligibility for major comoonent of work as per para l0.l above, shall be satisfied by

either the .IV in its own name & style' or 'Lead member of the JV' and technical eligibility for

other comoonen{s) of work as per para 10.1 above, shall be satisfied by either the 'JV in its own

name & style' or 'any member of the W'.
Eachother(non-lead)membe(s)ofJv,whoiVarenotsatisffingthetechnicaleligibilityforany
component of the work as per-pam l0.l above, shall have technical capacity of minimum ffiffi of

the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-

lead)memberofmusthavesatisfactorilycompletedorsubstantiallycompletedduringthelast0T
(seven) years, ending last day of monlh previous to the one in which tender is invited, one similar

,irgt" ',rorr for a mlinimum- of ffi oi cost of any compon€nt of work mentioned in technical

eligibility criteria.

Notefor Pma 17.15.1:

a)Tie Maior component of the workfor this pttpose shall be the component ofwork having higlu*

value. In cases where vatue of two o' 
^o'" "o*po'"nt 

of work is same' any one wotk can be

classiJied as Major component of work

b)VatueofacompletedworkdonebyaMemberinanearlierJVshallbereckonedonlytothe
extent of the concemed n"^bi,, shoe in that JV for the pltpose of satisfying his/her

compliancetotheabovementionedteclmicaleligibilitycriteriainthetenderwder

ynTconsideration.
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e. Annexure-V, Part I ofGCC shall be read as under:

FORMAT FOR CERTIFICATE TO BE SUBIIIITTED /
TENDER DOCTJMENTS

the tenderer (including its constituenb),
designation)a*appointed as the attorney/authorized signatory of

N{/s (hereinafter called the tenderer) for the purpose ofthe Tender documents forthe work of as per the tender No. of
under:

**, do hereby solemnly alIirm and state on thebehalfofthetendererincluding-iiiioiii is as

5. I/We also underctand that my/our olfer will be eveluated based on the
submitted along with the offer and same shall be binding upon me/us.

6- I/We declare that the information and documents submitted along with the tender by me./us are correct
and Uwe are fully rcsponsible for the contctness ofthe information and documents, submitted by us.

7. Vwe certif that Vwe the tendere(s) iVare not btacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member ofthe partnership firm/LlplJv/society/Trust.

8. Vwe understand tlnt ifthe contents ofthe submitted by us are found to be forged/false or incorrect
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides
banning of business for a period of upto five year. Further, ywe (insert name of tte
tenderer)

AIYNEXURE-V
Reference -para 6. I of ITT

BY TENDERDR ALONGWTIII THE

I.......... :......... ................(Name and

l. vwe the tenderer (s) am/are signing this document after carefulry reading the contents.2' We the tendere(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3' Vwe hereby declare that Uwe have downloaded the tender documents from Indian Railway website
wPw'ireos,sov.in . Vwe have verified the contpnt of the document from the website and there is no addition,
no deletion or no alteration to the'content of the tender document. In case of any discrepancy noticed at any
stage i.e. evaluation oftenders, execution of work or frral payment ofthe contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

4' awe declare and certi| that Uwe have not made any misleading or false representation in the forms,
statements and attachments in proof ofthe qualification requirements.

and all my/our constituents understand that mylour offer shall be summarily
rejected.

9. llwe also understand that if the contents of the submittpd by us are found to be false./forged or
incorrect at any time after the award of the contract it will lead to termination of the contract, along with
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in
the contract including banning of business for a period of upto five year.

10. UWe have read the clause regarding restriction on procurement from a bidder of a country which shares a

land border with India and certifr that I am/We are not from such a countr5r or,
if from such a country, have been registered with the competent Authority. UWe hereby certif that Vwe fulfil
all the requirements in this regard and am/are eligible to be considered (evidence ofvalid registration by the
competent authority is enclosed)

SEALAND SIGNATURE
OF T}IE TENDERER

Place:

Dated

*iThe contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.

4nfu)
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t+'\+vbl;
3ofu



D. Annexure-Vl, Part I of GCC shall be read as under:
AI\INEXURE-VI

Reference -Para 10.3 & 17.15.3 ofTender Form (Second Sheet) of Annexure I of ITT

TENDERER'S CREDENTIALS (BID CAPACITY)

For tenders having advertised value more than Rs 20 crore wherein eligibility 
"ri 

eriu i."f.a", uia *pu"il["fJ,lnl
tenderer will be qualified only if its available bid capacity is equal to or more than the total value ofthe present tender.

The available bid capacity shall be calculated as under:

Available Bid Capaclly = [A x N x 2] - 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous thlee financial

years or the current financial year (up to date of inviting tender), taking into account the completed as well as

works in progress.

N= Number ofyears prescribed for completion of work for which bids has been invited.

B=

Note:
(a)

(b)

(c)

(d)
(e)

The Tenderer(s) shall furnish the details of-
(i) Maximum value of oonstruction works executed and payment received in any one of the previous

three financial years or the current frnancial year (up to date of inviting tender) for calculating A,

and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed

proforma of Railway for statement ofall works in progress and also the works which are awarded to

tenderer but yet not started upto the date of inviting of tender for calculating B' In case ofno works

in hand, a 'NIL' statement should be furnished.

The submitted deails for (i) and (ii) above should be duly verified by chartered Accountant.

In case if a bidder is W, the tenderer(s) must fumish the details of
(i) Maximum value of construction works executed and payment received in any one of the pevious

three financial years or the current financial year (up to date of inviting tender) by each member of

W for calculating A, and

(ii) Existing commitnents and balance amount of ongoing works with each mernber of w either in

individual capacity or as a member of other JV as per the prescribed proforma of Railway for

statementofallworksinprogressandalsotheworkswhichareawardedtoeachmemberofry
either in individual capacity oi as u me-be, of other JV but yet not started upto the date of inviting

oftender for calculatiig B.-In case ofno works in hand, a 'NIL' statement should be furnished'

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant'

value of a completed work/work in progess/work awarded but yet not started for a Member in an earlier w

shall be reckoned only to the extent ;f the concemed membet's share in that Jv for the purpose of satisfuing

hiJhercompliancetotheabovementionedbidcapacityinthetenderunderconsideration.
The arithmetic sum of individual "bid capacity" oi dt ttre members shall be taken as W's "bid capacity"'

In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered

as incomplete and will be rejected summarily'

The available bid capacity oftenderer shall be assessed based on the details submitted by the tenderer' In case'

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered

even if he has been iound eligible in other eligibility criteria/tender requirement'

,rii
t+'v-LL-
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E. Clause 17 A, Part II of GCC shall be read as under:

l7A Extension of rime in contracts: subject to any requirement in the contract as to completion ofanyportion or portions of the works before completion or oe wtrole, the contractor shall fuli and finally
complete the whole of the works comprised in the contract (with such modifications as -ay be jirect"d *de"conditions of this contract) by the date entered in the contact or extended date in terms of the following
clauses:

(i) Extension due to Modifrcation: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion 'may be granted as shall appe.ar to the Engineer to be reasonabre in the
circumstanc€s, provided moreover that tlle Contractor shall be responsible for requesting such
extension ofthe date as may be considered necessary as soon as the couse thereofshall arise.(iD Extension for Delay not due to Raihrvay or controctor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Ra way's employees or by other
Contractor employed by the Railway under Sub-.Clause (4) of Clause 20 of these Conditions or in
executing the work not forming part of the conhact but on which Contractofs performance necessarily
depends or by reason ofproceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise thrbugh the Contractor's own defaultlc. or by the delay
authorized by the Engineer pending arbitation or in consequences of the contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized rtpresentative then upon happening of 

'any 
such event

causing delan the Contractor shall immediately give notice thereof in w.itirg to the rnginler within l5
days of such happening but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably ryquired of him to the satisfaction of the
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is
likely to be delayed and shall be bound to ask for necessary extcnsion oftime.(iii) Extension for Delay due to Raihrays: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands nocessary for the execution of the works or to give the
necessary notice to commence the works or to provide the nec€ssary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character ther€ofor entitle the confractor to damages
or compensation thelefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension oftime as may be considered necessary under clause l7A(i) or/and l7A(ii) orl and l7A(iii) above,
as soon as the cause thereof shall arise and, in any case, not less than ffi before the expiry ofthe date
fixed for completion of the works. The Engineer shall consider the same and shall grent and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, t€rms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less th* ffiffi
before the expiry ofthe date fixed for complaion ofthe works, shall make him ineligible for extension under
these sub clauses, subject to final decision ofEngineer.

rt)
w'?t'vv
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F Clause 17B, Part II of GCC shall be read as under:

l7B Extension of Time with Liquidated Damages (LD) for deley due to Contractor: The time for the

execution of the work or part of the works specified in the contract documents shall be deemed to be the

essence of the contract and the works must be completed not later than the dat{s) as sp€cified in the contract'

If the Contractor fails to complete the works within the time as specified in the contract for the reasons other

than the rcasons spec ified in Clause 17 arrd l7A, the Railway may, if satisfied that the works can be

completed by the Contractor within reasonable short time ther€after, allow the contractor for further extension

of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be

entitled without prejudice to anY other right and rcmedy available on that behalf, to recover from the

Contractor as agreed damages and not by way of penaltY for each week or part of the week, a sum calculated

at the

NOTE:

For the purpose of this Clause, the contract value of the wofks shall be taken as value of work as per

contract agroement including any supplementary work order/oontraot agfeement issued' Provided also' that the

total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the

total value of the item or groups of items of work for which a separate distinct completion period is specified

in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by the contractor

and in the event of failure on the part of the contractor to complete the work within fiifiher extension of time

allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or rernedy available in

that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 52 of these

Conditions, wliether or not actual damage is caused by such default'

In a contract, where extension(s) of time have been allowed once under clause 17B, furthor reques(s) for

extension of time under clause l7A can also be considered utrder exc€ptional circumstances' Such

extension(s) of time under olause t7A shall be without any Liquidated damages, but the Liquidated damages

already recovered during extension(s) of time grsnted previously under clause l7B shall not be waived'

However, Price variation during such extension(9 shall be dealt as applicable for extension(s) of time under

clause 17B.

";fLhl, &rn
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G. Clause 19 (3), Part II of GCC shall be reid as under:

19.(3) Accepted programme of Work The Contractor who has been awarded the work shall as soon aspossible but not later than 30 days after the date of receipt ofthe acc€ptance lett€r in respect of contracts withinitial completion period of two yea6 or less or not later than 90 days for other contracts have to submit thedetailed programme of work indicating the time schedule of various items of works in the form of BarChart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution ofthe work within stipulated date ofcompletion. The programme of work amended as necessary by discussions with the Engineer, shall be treated
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor toftlfill this programme of work. The progress of work will be watched accordingly and the liquidated damageswill be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor inachieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Electrifi cation, finalized
through Tenders having advertised value more than the Contractor shall submit a detailed time
programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-d-vis progra.m and forecast cash flow adopting Project Management Software such as
Primavenr/Sure Track/lUS prcject etc. The program must identift the rnilestones, interface requfuements
and program reporting elements. The Contraotor shall supply, free of cost one set of authorized software to
the Engineer and the soft copy of structurcd program for the project. This shall be updated every month. The
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with
actual progress. Each programme shall include:

The order in which the contractor int€nds to carry out the Works, including the anticipated timing of
each stage, Conaactor's Documents, procurement, manufacture of plang delivery to Site,
constuction, erection and testing each of these stages for work by eaoh Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contrac! and a supporting report which
includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution ofthe Works, and

details showing the contractor's reasonable estimate for the number of each class of
Contractor's Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 2l days after receiving a programme, gives notice to tlte Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. Tlie Engineer shall be entitled to rely upon the
programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-
Clause.

z); rVrir' ''r)
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H. Clause 39(1), Part II of GCC shall be read as under:

39.(1) Rates for Extra Item(s) of Works:

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the

inskuctions ofthe Engineer which is not included in the accepted Bil(s) of Quantities but figures in the

Standard Schedule ofRates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of

Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of

Standard Schedule ofRates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the

Engineer and the Contrsctor b€fore the execution of such iterns ofwork as per sub clause (b).

(b) Other Items: For any itern of work to be carried out by the Contractor but not included in the accepted

Bill(s) of Quantities and also not covered under sub clause (a) above, the conhctor shall be bound to

notiry the Engineer at least seven days before the necessity arises for the exeeution of such items of

works that the accepte<l Bill(s) of Quantities do€s not include rate or rates for such extra work involved.

The rates payable for such items shall be decided at the meeting to be held between the Engineer and

Contractor, in as short s p€riod as possible after the need for the special item has come to the notice. In

case the contactor fails to attend the meeting after bei4g notified to do so or in tlre event of no

settlement being arrived a! the Railway shall be entitled to execute the extra works by other means and

the contractor shall have no claim for loss or damage that may result from such ptocedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of

labour, machinery & materials and by taking guidance from the following documents in order of

priority:

i.

ii.

iii.

AnalysisofRatesfor..UnifiedStandardScheduleofRatesoflndianRailways(USSoR)''

Analysis of Rates for 'Delhi Schedule of Rates issued by CPWD (DSR)"

Market Analysis

I. Clause 46A.1., Part II of GCC shall be read as under:

45A.1 Variation Clause (PVC) shall be applicable only in tender having advertised value

Provided further that, in a contract wherc PVC is applicable, following shall be outside

the purview .of price adjustments (i.e. shall be excluded frorq the gross value of the work for the PurPose of

price variation) :

a) Materials supplied by Railway to the Contractors' either free or at fixed rate;

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities

of tender, under clause:s. irrcl oithese Standard General Conditions, unless applicability ofPVC and

.Base Month' has Ueen speciatly agreed, while fxing the rates ofsuch exha item(s)'

h/fi C'n f\rL
)
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J. Clause 46&.6rpart II of GCC shall be read as under:

46A'6 The percentages of various- components in various t5pe of works shall be as specified for all item (s/ Bill(s) ofQuantities in tender document and the same shafl be fixed as per table & classifications given below:

(I). For Civit Ensineerins Works

S

N

Classification

Components

€
c.l

{
\o t-

CA

la\o

d,-o\$q
dg
tri

te
9cE
dg
dg

d\o
da
acro^sts
d

rI]€
r.i\o
rri Iiei
E]+
tri .I Fixed 15 15 15 15 15 15 15 t5 15 t5 t52 Labour L" ffi ffi ffi ffi ffi ffi 20 x x l0 25J Ste€l s" 0 0 ffi 0 0 0 0 ffi 0 50 04 Cement c" 0 0 ffi 0 0 0 0 0 ffi 0 0

5 Plant
Machinery &

Spares

PIr4 ffi l5 * ffi ffi 20 30 0 0 t0 30

6 Fuel &
Lubricants 4 25 15 # ffi ffi ffi 15 x tr 10 20

7 Other materials M" ffi l5 ffi ffi s ffi 20 0 0 5 l0
E Detonators &

Explosive
E" 0 ffi 0 0 0 0 0 0 0 0 0

Total 100 100 100 100 100 100 100 r00 100 100 100

+ It shall not be considered for any price variation.

The classification mentioned in the table above represents following type of item(s) in the work(s) -
I Earthwork in Formation

lA All.Item(s) excluding 18 orland lC
1B Item(s) for supply of Steel

1 C Item(s) for supply of Cement

2 Ballast Supply Works

3 Tunnelling Works (Without Erplosives)

3A All Item(s) excluding 38 or/and 3C orland 3D orland 3E

38 Item(s) for supply of Steel

3C Item(s) for supply ofCement orland Grout

3D Item(s) for Fabrication & Erection of Structures including supply of Steel

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Tunnelling Works (With explosives)

4A All Item(s) excluding 4B orland 4C orland 4D or/and 4E

48 Item(s) for supply of Steel

4C Item(s) for supply ofCement orland Grout

4
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6

4D

4E

Item(s) for Fabrication & Erection of Structures including supply of Steel

Item(s) for Fabrication & Erection of Structures excluding supply of Ste€l'

5 Building Works

5A All Item(s) excluding 5B orland 5C or/and 5D or/and 5E

5B ltem(s) for supPlY of Srcel

5C ltem(s) for suPPlY ofCement

5D Item(s) for Fabrication & Erection of Structures including supply of Steel

5E ltem(s) ior Fabrication & Erection of Structures excluding supply of Steel'

Bridges & Protcction work

6A All Item(s) excluding 68 or/and 6C or/and 6D orland 6E

68 ltem(s) for suPPlY of Steel

6C Item(s) for suPPlY ofCement

6DItem(s)forFabrication,Assembly,Erection&LaunchingofGirdersincludingsupplyofSteel

6EItem(s)forFabrication,Assembly,Erection&I,aunohingofGirdersexcludingsupplyofSteel

7 Permanent WaY linking

8 Platform, Passenger Amenities

8A All Item(s) excluding 8B or/and EC or/and 8D or/and 8E

8B Item(s) for supply of Steel item/fittings

8C Item(s) for supply of Cement Item

8D Item(s) for Fabrication & Erection of Structures including supply of Steel

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

9 Any Other Works not covered in Cl$sifrcation I to 8

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E

9B Item(s) for suPPlY of Steel

gC Item(s) for supply of Cement or/and Grout

9D Item(s) for Fabrioation & Erection of Structures including supply of Steel

gE ltem(s) for Fabrication & Erection of Structures excluding supply of Steel

L tl)i
?,), 9'n t+-7.rv W
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K. Clause 46A.7 Formulae, part II of GCC shall be read as under:

46A'7 Formulae: The Amount of variation in prices in various components (labour, material etc.)
shall be worked out by the following formulae:

ffi
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LIST FOR DISTRIBUTION (I*tter ZO22tCE_UCTtcCC_2022lpoticy, Dated t1.07.202t)
l. General Managers, All Indian Railways & production Units2. General Manager (Con), N.F. Railway, Guwahati 

- -
3. Ceneral Manager /CORE, Allahabad.4. Chief Administrative Ofiicers (Con), Atl Indian Railways (Except N.F. Railway)5. Principal ChiefEngineers, All Indian Railways

(A)
l CAO, COFMOW, Tilak Bridge, New Delhi2. Principal CAO, Diesel Loco Modemization Works, patiala @unjab)3. cAo (wort<shop projects), chamber nnawan, rudle,s Court nouq.qra crr"t, paha_800001, Bihar

(B)
l. Director General, RDSO, Manak Nagar, Lucknow2. Director General, NAIR, Vadodara
3. Director, IRICEN, pune - 4l I 001 (Mahamshtra)
4. Director, IRIEEN, pB No.._233, Nasik Road422i0t (Maharashtra)5. Director, IRISE! Taa Naka Road, Lalla Guda, Secunderabad-500Ol7

9. Pf"t"r, ryYEE, Jamalpur Distr-Jamalpur, pIN-811214 (Bihar).7. Dfuector, IRITM, Sarswati Residential E;tate, IRI-IM Campus, Manak Nagar, Lucknow

(c)
L MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076.2. IRCON Intemational Limited, C-4, District Cetrtre, Sakei New Dethi- I 10017
3 . MD, RITES Ltd., RITES Bhawan, plot No. I , Sector_29, 6*suon.4. CMD, RVI{L, August Kmnti Bhawaqplot No.25, to ftoor, i'n*aii Cama place, New Delhi.5. MD, MRVC Ltd., Churchgate Station Bld& Mumbai- 400020q. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l lOO0l.7. MD, DFcclL, 5h Floor, Pragati Maidan Meho Station Building comprex, New Dethi-l 100018. MD, RLDA, Near Safdarjung Railway Starion, Moti Bagh, phase-I, Niw Delhi_ I 100219. MD, CRIS, Chanakyapur, New Delhi.

19.91,!?,-YlTgCo.*ryorationoflndiaLrd.plotNo. 143, rnstitutional Area, Sector-44, curgao n _ 122003.
I l. CME, IROAF, l2u Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I100i92
12' Managing Dfuector, IRFC Limited, UG Floor, EastTower, NBCC pl;, Bhisham piramah Mar& IrdhiRoad, pragari

Vihar, New Delhi.
13. CMD, IRCTC ttd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I t0001
14. CMD, Braithwaite & Co. limited 5 Hide Road Kolkata 700043,

Coov to:
(A)

l. General Secretary, IRCA, DRM Oftice, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Associarion, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Associatiog Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group @) Employees Association, Rail Bhawan

(B)
I . Concemed PSO for kind information of Chairman cum CEO, M/Infr4 IWT&RS lvIlO&BD, M/Finance, Railway Board
2. Adv./lvl& EDPGA/fi, OSDitvIR, OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele, Alvl/C&IS, Alv7Sig.,

AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(x)-u,
ED(Wo*s), EDW(Plg.), ED/Projec(Mon.), ED(I^&A), ED(PSLD, EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.), ED/Plg.,
JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) ofRailway Board.
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+TF(tr iH{itrFt Governmentof India
ta qarsq Ministry of Railways

(tad atd RailwayBoard)

N o. 2022 I CD-A CT E CC 4022 IP olicy New Delhi, Dat ed 13.12.2022

To,
As per list attached

Sub: Indian Railways Standerd General Conditions of Contract, Apnl2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction Slip No. 2 to lndian Railways

Standard General Conditions of Contract, Apil-2022.

2) This shall be applicable to Works Contract of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.

N o, 2022 I CE-ll CI I GCC-2022 lP olicv

Copy forwarded for information to:

t)

'h1; $ni-u r4t
(ofidgtcggDt\'t7-t>

o.r{qmr fte$o/Rfrd €-S.@ rga trS
[Phone: 03044803: Rly: 0l l-23383379:MTNL]

e-mail address : edceg2022@gmul.com

New Delhi, Dat d 13.12.2022

(i) The PFAs, All Indian RailwaYs'

(ii) Oy. Co-pooller and Auditor General of lndia (Railways)' Room No' 224' Rail Bhawan'

New Delhi.

For Member Finance



t.
)
J.
4.
5.

(A)
L
2.
3.

LIST I.OR DISTRIBUTION (Ixtter 2O22lCE-ACTrcCC-2022/Policy, Dlttd 13.12.2022)
General Managers, All Indian Railways & Production Units
General Manager (Con), N.F. Railway, Guwahati
Ceneral Manager /CORE, AIlahabad.
Chief Administrative Officen (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All lndian Railways

CAO, COFMOW' Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projecs), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001,
Bihar

(B)
L Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR Vadodara
3. Dircctor, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, TaaNaka Road, Lalla Guda Secunderabad-5000l 7
6. Director, lRlMEE, Jamalpur Distt-Jamalpur, PIN-S1l2l4 (Bihar).
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCO& Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I 10076
2. IRCON Intemational Limired, C-4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES BhawarL PlotNo.l, Sector-29, Gurgaon.
4. CMD, RVllL, August Kranti BhawanJlot No.25, l* Floor, Bhikaji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawarq New Delhi-l 10001.
7. MD, DFCCIL, srh Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdadung Railway Station, Moti Baglq Phase-I, New Delhi- I 1002 I
9. MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corporation of India Ltd. PIot No. 143, lnstitutional Arca, Sector-44, Gurgaon -

122003.
I l. CME, IROAF, l2u Floor, Core-I, Scope Minar, Distt. Centr€, trxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah MarB,

LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001

14. CMD, Braithwaite & Co. limited, 5 Hid€ Road Kolkata 700043.
CopY to:
(A)

l. General Secretary, IRCA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawaru New Delhi
3. General Secretary, NFIR" Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. Ceneral Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secreary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I l. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
l. Concemed PSO for kind information of Chairman cum CEO' M/Infr4 M/T&RS M/O&BD'

IWFinance, Railway Board
2. Adv./lvl& EDPG/M& OSDA4& OSR(Co-ord/IvlR
3. Chief Vigilance Officen, All Indian Railways.
4. DG(RHS), DG(RPF), AM(CE), AM(works), AM(B), AM(Elec.)' AM@S), AM(ME)' AM/Tele'

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance)' PEDCE(P), EDCE'(G),

EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-II, ED(wo*s), EDw(Ple'),
ED/Projec(Mon.), ED(I^&,A), ED(PSU), EDVE, ED(Safetv), ED(Sig. Dev')' ED( Tele),

EDRS(b), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP' EDME(chg'),
EDME(FrI.),ED/Plg.,Js(conf),JS(P),JS(G),JS(D),Viglance-lllVig(ConflofRailwavBoard'

.', 0
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part I of GCC shall be read as under:

ll The original Bank Guarantee should be delivered in person to the ofticial nominated

as indicated in the tender document within 5 working days before closine date for
submission of bids.

B. Para 6.1 Part I of GCC shall be read as under:

6.1. The tenderers shall submit a copy of certificate stating that all their

statements/documents submitted a.longwith bid are true and factual. Standard

format of certificate to be submitted by the bidder is enclosed as Annexure-V. In
addition to Annexurc-V, in case of other than Companv/Proprietarv firm.
Annexure -V(A) shall also be submitted by the each member of a Partnership Firm
/ Joint Venture (JV) / Hindu Undivided Family (HUH / Limited Liability
Partnership (LLP) etc, as tlre case may be. Non submission of above certificate(s)

by the bidder shall result in summarily rejection of hiVtheir bid. It shall be

mandatorily incumbent upon the tenderer to identiff, state and submit the

supporting documents duly self attested/digitally signed by which they/he is

qualifiing the Qualiffing Criteria mentioned in the Tender Document.

C. Para 11 (iv) ofAnnexure-I, Part I ofGCC shall be read as under:

(iv) A copy of certificate stating that they are not liable to be disqualifred and all their

statementVdocuments submitted along with bid are true and factual. Standard

format of the certificate to be submitted by the bidder is enclosed as Annexure-V.

In addition to Annexwe-V. in case of other Comoanv/P ltrn-

-v A tted member o F

/ Joint Venture (J$ / Hindu Undi Familv i Limited bilitv

Partnershi (LLP) etc. as the mav be. Non submission of a copy of certificate

by the bidder shall result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identifr, state and submit the

supporting documents duly self attested / digitally signed by which they/he arelis

qualifring the Qualifring Criteria mentioned in the Tender Document'

hi. l\i
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D. Annexure-V Part I of GCC shall be read as under:

AI\NEXURE-V
Reference -Para 6.1 ofITT

FORMAT FOR CERTItr'ICATE TO BE SUBMITTED / UPLOADED BY

TENDERER ALONGWITH TIIE TENDER DOCUMENTS

I....................................(iVame and designation)**appointed as the

attomey/authorized signatory of the tenderer,

IWs (hereinafter called the tenderer) for the purpose of
for the work of

as Per the tender No.

of (Ra ilway)r* , do hereby solemnly afiirm and state on the behalf of the tenderer

including its constituents as under:

l. uwe the tenderer (s) am/are sigring this document after carefully reading the contents.

2. UWe the tenderer(s) also accept all the conditions of the tender and have signed all the

pages in confirmation thereof.

3. Uwe hereby declare that vwe have downloaded the tender documents from Indian

Railway website www.ireps.gov.in . Vwe have verified the content of the document

from the website and there is no addition, no deletion or no alteration to the content of

the tender document. In case of any discrepancy noticed at any stage i'e' evaluation

of tenders, execution of work or final payment of the contrac! the master copy

available with the railway Administration shall be final and binding upon me/us.

4. I/we declare and certiff that Vwe have not made any misleading or false

representation in the forms, statements and attachments in proof of the qualification

requirements.

5. UWe also understand that my/our offer will be evaluated based on the

documents/credentials submitted along with th€ offer and same shall be binding

upon me/us.

6.IrlVedeclarethattheinformationanddocumentssubmittedalongwiththe
tender by me/us are correct and Ilwe are fully responsible for the correctness of

the information and documents, submitted by us'

7.|]wecertifuthatVwethetenderer(s)is/arenotblacklistedordebarredbyRailwaysor
any other tfitrty / Department of Govt' of India from participation in tender on the

daie of submission of bids, either in individual capacity or as a HUF/ member of the

partnership fi rm/LlPlJV/Society/Trust'

8.Vweunderstandthatifthecontentsofthecertificatesubmittedbyusarefoundtobe
forged/falseorincorrectatanytimeduringprocessforevaluationoftenders,itshall

the Tender documents

hrf
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lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, Uwe (insert name ofthe tenderer) ** ard all my/our
constituents understand that my/our offer shall be summarily rejected.

9. Uwe also rmderstand that if the contents of the certificate submitted by us are found
to be false/forged or incorrcct at any time after the award of the contract, it wi[ lbad

to termination of the contract, along with forfeiture of Bid Security/Security Deposit

and Performance guarantee besides any other action provided in the contract
including banning ofbusiness for a period of upto five year.

10. UWe have read the clause regarding restriction on procurement from a bidder of a

country which shares a land border with lndia and certiff that I am/We are not from
such a country or, if from such a country, have been registered with the competent

Authority. VWe hereby certiff that Vwe firlfil all the requirements in this regard and

arn/are eligible to be considered (evidence of valid registration by the competent

authority is enclosed)

SEALAND SIGNATURE
OFTHE TENDERER

Place:

Dated

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled

in suitably by tenderer.

hr) hh
J
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E. New Annexure'V(A), Part I of GCC shell be read as under

ANNEXURE.V(A)

Reference -Para 6.1 of ITT

(This cerlilicate is to be given by aflorney/authorized signatory/each member of
PartnershipJirm/Joint ventwe (tv) / Hinttu llndivided Family HaD / Linited Liabilily

Partnenhip (LLP) etc.)

UWe. .. . ..... .... ........ .. ....(Name), attomey/authorized signatory of the

(constituent firm/constituent partner) and member/partner of the

................(tenderering firm) hereby solemnly aIfirm and state as under:

L Vwe certiff that (constituent firrn/constituenl partner) is/are not

btacklisted or debaned by Railways or any other Ministry / Department of Govt. of

India from participation in tender on the date of submission ofbids, either in

individual capacity or as a HUF/ member of the partrrership

firm/LLP/JV/SocietY/Trust.

$. UWe have read the clause regarding restriction on procurement from a bidder of a

country which shares a land border with India and ceftify that I am/we are not from

such a country or, if from such a country, have been registered with the compelent

Authority. I/we hereby certifi that I/we fulfil all the requirements in this regard and

arn/are eligibte to be considered (evidence ofvalid registration by the competent

authority is enclosed),

SEAL AND SIGNATURE

OF THE CONSTITUENT FIR}WCONSTITUENT PARTNER

Place:

Dated:

*****

4 ,,li
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sITla nv⑧TV Government of India
{a q3TaX Ministry of Railways
({ad xtg Railway Board) Amrit Mahotsav

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, Apri12022
(Advance Correctiott Slip No. 3)

l Enclosed herewith please find Advance Correction Slip No.
Standard GeneralConditions of Contract, April-2022.

3 to Indian Railways

2. This shallbe applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above

b ...~. L3

[RlyNo 030-47598, MTNL No. 011-23047598]
e-mailaddress: dceg@rb.railnet.gov.in

No. 2022/CE-l/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for infomtation to:

(ii)(i) The Comp AllendianAuditor Generalof India(Railways), Room No. 224, RaiIBhawan,
New Delhi.

For Member Finance



LIST FOR DISTRIBUTION(Letter 2022/CE-l/CT/GCC-2022/Policy, Dated 26.04.2023)
1. GeneraIManagers, Alllndian Railways & Production Units
2. GeneraIManager (CQn), N.F. Railway, Guwahati
3. General Manager/Cd)RE, Allahabad.
4. Chief Administrative Officers (Con), Alllndian Railways (Except N.F. Railway)
S. Principal Chief Engineers, All Indian Railways

(A)
1.

2.
3.

CAO, COFMOW, Tilak Bridge, New Delhi
PrincipalCAO, DieseILoco Modemization Works, Patiala(Punjab)
CAO(Workshop Prqects), Chamber Bhawan, Judge's Court Road, Alta Ghat, Patna-800001, Bihar

(B)
1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune -- 411 001(Maharashtra)

4. Director, IRIEEN, Pb No.-233, Nasik Road-422101 (Maharashtra)
5. Director, IRISET, Tda Naka Road, Lally Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214(Bihar).
7. Director, IRITM, Satswati ResidentiaIEstate, IRITM Campus, Manak Nagar, Lucknow

1. MD, CONCOR, Concur Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
2. IRCON IntemationaILimited, C-4, District Centre, Saket, New Delhi- 110017
3. MD. RITES Ltd., RATES Bhawan, Plot No.1, Sector-29, Gurgaon.

4. CMD, RVNL, August Kranti Bhawan,Plot No.25, lst Floor, Bhik4ji Cama Place, New Delhi.
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 -
6. CMD, KONKAN Railway Corporation Ltd, RaiIBhawan, New Delhi-110001.
7. MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
8. MD, RLDA, Near Safdmlung Railway Station, Mob Bagh, Phase-l, New Delhi- 110021

9. MD, CRIB, Chanakyapur, New Delhi.
10. CMD, RaiITelCorp6ration of India Ltd. Plot No. 143, InstitutionaIArea, Sector-44, Gurgaon --] 22003 .
11. CME, IROAF, 12a ' Floor, Core-l, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Mara,

LodhiRoad, Pragati bihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhil10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

(c)

Conv to:

1. GeneralSecretary, luCA, DRM Office, New Delhi.
2. GeneralSecretary, AIRS, RaiIBhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. GeneralSecretary, IRPOF, RaiIBhawan, New Delhi
5. GeneralSecretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, RaiIBhawan, New Delhi
7. GeneralSecretary, DISC & STREA, RaiIBhawan, New Delhi
8. The Secretary, RBSS, Group(A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group(B) Offices Association, Rail Bhawan
10. GeneralSecretary, RBSSS Association, RaiIBhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group(D) Employees Association, RaiIBhawan

(B)
1. Concemed PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, Alllndian Railways.
DG(RHS), DG(RPP), AM(CE), AM(Works), AM(B), AM(Exec.), AM(RS), AM(ME), AM/Tele,
AM/C&lS, AM/Sig., AM(plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDi(X)-l, EDF(X)-ll, ED(Works), EDW(Plg.), ED/Prdect(Mon.), ED(L&A), ED(PSU):
EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D),
Vigilance-lll, Vig(Conf) of Railway Board. n < . A ..-'""'

2.

3.
4.

68a. ..."



Annexure

No. 3 te !adia!!.B41

A. Para ll@i) (a) & ll(vi) (b) Part I of GCC shallbe read as under:

business for a period of UPto !b:2 years.

banned for doing business for a period of UPto £E2 years.

B. Para 15 Part I of GCC shallbe read as under:

15 . The tenderer whether sole proprietor/ a company or a partnership fimi/

registered society / registered trust / HUF / LLP etc if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attomey duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and f\lather to dealwith the Tender/ Contract up to the stage

of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shallbe summarily rejected.

A separate power of attomey duly stamped and authenti.Gated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(sj of the jimi or any other person, shall be submitted acer
award of work, specifically authorizing him/them to deal with allother
contractualactivities subsequent to signing of agreement, if required.

Note: A Power ofAttorney executed and issued overseas, the document will
a/so /fave to be/ega/iced by //ze /nolan .Embassy and ?zorarized in //ze
Ju«is fcfia« whe,e fhe /"over Q/'.drrorney is being issu«/. However, 'h ' .f """

.Legls/arian Cotzve/zf on /96/ are }zor reqzzired to be /ega/ized by //ze .India?z
Embassy init carries a conforming Appostitte certi$cate.



C. Para 17.12, Part I of GCC shallbe read as under:

17.12 Authorized Member - Joint Venture members in the JV MoU shall
authorize Lead member on behalf of the Joint Venture to deal with the
!12egZg, f sign the agreement or enter into contract in respect of the said
tender to deceive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said

tender/contract. All notices/correspondences with respect to the contract
would be l;ent only to this authorized member of the JV.

D. New Para 17.14.17, Part I of GCC shallbe read as under

17. 14. 7

documevtt. wi!!
in the iurisd

Hague Leg

E. Item No-8 & Nd-9 of Annexure-V, Part I of GCC shallbe read as under:

8. 1/we understand that if the contents of the certificate submitted by us are
found tolbe forged/false or incorrect at any time during process for evaluation
of tenders, it shalllead to forfeiture of the Bid Security besides ./ +z '.

bailing of

business for a period of UPto £2f Futher, I/we(insert ?zane of f/ze
fe zderer5 my/our constituents understand that
my/our after shallbe summarily rdected.

9. 1/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to temiination of the contract, along with forfeiture of
Bid Security/Security Deposit and Performance guarantee besides any
other action provided in the contract including banning of business for a

period df upto fEZ year. d#1l;\+:l6.o''l'
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Amrit MahOtsaV

sTTtc qriDTT Government of India
ta qaraq MinistrT of Railways

(tad qld Railway Board)

No. 2022ICE-I/CT/G C C-2022 tP olicy New Delhi, Dated 07.08.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Cotection Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard General Conditions of Contract, Apil-2D22.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate of Ministry of Railways.

DA: As above.

2.

3
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[Ny No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-UC T/G C C -2022 tP olicy New Delhi, Dated 07.08.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No.224, Rail Bhawan,

New Delhi

For Member Finance



LIST FOR DISTRIBUTION (No.20221 CE-A CT rcCC-2022tP olicy New Delhi, dated 07.08.2023)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune - 4l l 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 @ihar)7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. IRCON International Limited, C-4, Distict Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVNIL, August Kranti Bhawan,Plot No.25, I't Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l l000l
7. MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safclarjung Railway Station, Moti Bagh, phase-I, New Delhi- l 1002l
9. MD, CzuS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- l22OO3
I l. CME, IROAF, 126 Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copv to:

G)
1. General Secretary, IRCA, DRM Offrce, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Oflices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secrerary, RBSSS Association, Rail Bhawan
11. rne Secretary, RBMSA, Rail Bhawan
12. fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

Concerned PSO for kind information of Chairman cum CEO, IWInfra, IWT&RS NIUO&BD, Ivl/Finance,
Railway Board
Adv./TvIR" EDPGA4& OSD/MR, OSR(Co-ord)/TvIR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM@lec.), AM(RS), AM(ME), AI!{/Tele,
AI\{/C&IS, Alvf/Sig., AM@lg.), PED(B&S), PED(vigilance), pEDCE@), pED/Safety, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(civil-I), ED/GS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/cs/sD, EDW(Plg.), ED(L&A), ED(psu), EDVE, ED(Safety), ED(sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&Mpp, EDME(chg.), EDME(FrI.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway Board.

?.o 
s
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(A

(B)

2.

J.

4.
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Annexure

Advance Correction Slip No.4 to Indian Railwavs Standard General Conditions of
Contract. April2022

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. Uwe understand that if the contents of the certificate submiued by us are found to be

forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and ma:t also lead to anlt other action provided in the contract
including banning of business for a period of upto two year. Further, llwe (insert name of
the tenderer) ** *d all my/our constituents understand that my/our offer
shall be summarily rejected.

9. I/we also understand that if the contents of the certilicate submitted by us are found to be

false/forged at any time after the award of the contract, it will lead to termination of the

contract, along with forfeiture of Bid Security/Security Deposit and Perfonnance

guarantee and may also lead to any other action provided in the contract including

banning of business for a period of upto two year.

12
v)

ox
og
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Amrit Mahotsav

sTFttt qvtrF( Government of India
ta qaraq Ministry of Railways

(iai qtd Railway Board)

N o. 2022 I CE-UCTIGC C 4022 tP olicy

To,
As per list attached

New Delhi, Dated 20.10.2023

2

J

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip Nu fl

Please find enclosed herewith Advance Correction btip ffo. 5 to Indian Railways

Standard General Conditions of Confract, Apil-2022.

This shall be applicable to Works Contract of Indian Railways with prospective effect.

This issues with the concurrence of the Finance Directorate and approval of Board (MI,
MF).

DA: As above. $\o

trtqrofrtrmiim.@)nrnatrS
[Rly No. 030-47598, MTNL No. 01 l-23047598]

e-mail address : dceg@rb.rarlnet. gov.in

N o. 2022 I CE-UCTIGC C -2022 tP olicy New Delhi, Dated 20.10.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

(ii) DV. Comptroller and Auditor General of India (Railways), Room No.224,Rai1Bhawaq,
New Delhi.

For Member Finance

(



Annexure

Advance Correction Slip No.5 to Indian Railwavs Standard General Conditions of
Contract. Aoril2022

Para 5(3) ii. Part I of GCC shall be read as under:

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the offrcial nominated as

indicated in the tender document before closing date for submission of bids (Le.

exclufine the last date of submission of bids)

ftf N,.v2
*****



LIST FOR DISTRIBUTION (No. 2A2rc8-VCTIGCC-2022/PTOLICY New Delhi, Dated 20.10.2023)

1. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allatrabad
4. Chief Adminisrative Officers (Con), All Indian Railways @xcept N.F. Railway)
5: Principal Chief Engineers, All Indian Railways

(A)
1. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Worls, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Roa4 Anta Ghat, Paha-800001, Bihar

(B)
1. Director General, RDSO, Manak N4gar, Lucknow
2. Director General, NAI& Vadodara
3. Director, ruCEN, Pune -41I 001 (Maharashtra)

4. Director, IRIEEN, PB No.-233, Nasik Road422l0l (Matrarashfa)
5. Director, IRISET, Taa Naka Roa4 Lalla Gudq Secunderabad-5000l7

5. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

(c)
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- 1f 0076
2. IRCON lnternational Limite4 C4, District Centre, Saket, New Delhi- I10017
3. MD, RITES Ltd., RITES Bhawan, Plot No.l, Sector-29, Gurgaon
4. CMD, RVI{L, August Kranti Bhawan,Plot No.25, l$ Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 56 Floor, Pragati Maidan Metro Stafion Building Complex, New Delhi-l10001
8. MD, RLDA, Near Safdarjung Railway Station, Moti B4gh, Phase-I, New Delhi- I10021
9. MD,.CRIS, Chanakyapur, New Delhi
10. CMD,'RailTel Corporation of tndia Ltd. Plot No. 143, Institutional Areq Sector44, Gurgaon - l22OO3

11. CME, IROAF, 12ft Floor, Core-I, Scope Minar, Distt. CenEe, Laxmi Nagar, Delhi- I10092
12. Managing Director, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I10001
14. CMD, Braithwaite & Co. limite4 5 Hide Road Kolkata 700043

Coov to:
(A)

1. General Secretary, IRCA, DRM Office, New Delhi
l. General Secretary. AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association" Rail Bhawan
9. The Secretary, RBSS, Group @) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
1. Concerned PSO for kind information of Chairman cum CEO, Milnfra, IVUT&RS M/O&BD, Mffioar"e,

Railway Board
2. Adv./lrlR" EDPGAIR, OSD/M& OSR(Co-ord/IvIR
3. Chief Vigilance Offrcers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AIWTele,

AIWC&IS, AIWSig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,' EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/cS(Civil-[), ED/GS@lect.),
ED/GS(S&T), ED/GS/SD, EDW@lg.), ED(I-&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Telp), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS@), Vigilance-Ill, Vig(Conf) of Railway Board.

[*/ {n*









flfGI Uf.5fi[ / Government of India

til dTrffi / Ministry of Railways

@ qtg I Raitway Board)

N o. 2022 I CE,-A CT I GCC-ILZ2IPOLIC Y/Pt. I New Delhi, Dated 25.09.2024

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways

Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board
(MI, MF).

DA: As above. 'at
.ol

Crll'fo

Htqr6 frtun iifr.dDtufi mg

[Rly No. 030-47598, MTNL No. 0l l-230475987

e-mail address: dceg@rb.railnet.gov.in

N o. 2022 I CE-I/C T/ GCC-2022 I P OLICY lPt.t New Delhi, Dated 25.09.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail
Bhawan, New Delhi

fi

fir-t*
For Member Finance



(A)

(B)

LIST FORDISTRIBUTION (No. 2022|CE-ACTrc,CC-20221POLICY/Pt.I, dated 25.09.2024)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road422l0l (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, ruMEE, Jamalpur Distt-Jamalpur, PIN-81l214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON lntemational Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, PlotNo.l, Sector-29, Gurgaon
4. CMD, RrfNL, August Kranti Bhawan,Plot No.25, l't Floor, Bhikaji Cama Place, New Dethi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-l10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l10001
8. Chairman, RLD& Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, lnstitutional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2m Floor, Core-I, Scope Minar, Distt. Centre, L,axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, lodhiRoad Pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., 8-148, I lth Floor, Statesman House, Barakhamba.Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
Coov to:
(AI

l. General Secretary IRCA, DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA,, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawan, New Delhi

7. General Secretary AISC & STREA,, Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces Association, Rail Bhawan

9. The Secretary, RBSS, Group (B) Oftices Association, Rail Bhawan

[0. General Secretary RBSSS Associatiorl Rail Bhawan

11. fne Secretary, RBMSA, Rail Bhawan

12. ttte Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infra, IWT&RS I\,f/O&BD, M/Finance,
Railway Board

2. Adv./I\,IR, EDPGAIR" OSD/M& OSR(Co-ord)iMR
3. Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Alvl/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-[), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(FrI.),
ED/?Ig., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(ConQ of Railway Board.
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Advance Correction Slip No.7 to Indian Railwavs Standard General Conditions of
ContracL Anril2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE. I

RAILWAY

TENDER FORM (First Sheet)

Tender No.

Name of Work

To

The President of lndia

Acting through the RailwaY

VWe have read the various conditions to tender attached hereto

and agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance

for a period of _ days from the date fixed for closing of the tender and in default thereof,

I/We wilt be liable for forfeiture of my/our "Bid Security''. I/We offer to do the work for

Railway, at the rates quoted in the attached bil(s) of quantities and hereby bind

myselflourselves to complete the work in all respects within

date of issue of letter of acceptance of the tender.

2. VWe also hereby agree to abide by the tndian Railways Standard General Conditions of
Contract, with all correction slips upto-date and to carry out the work according to the Special

Conditions of Contract and Specifications of materials and works as laid down by Railway in the

annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all

correction slips up-to-date for the present contract.

3. A Bid Security of t has already been deposited online/ submitted as Bank

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any

other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender

document;

(b) VWe do not execute the contract documents within seven days after receipt of notice issued

by the Railway that such documents are ready; and

(c) UWe do not commence the work within fifteen days after receipt of orders to that effect.

months from the

o1'L'1

-

$
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4. (a) I/We am/ue a Starnrp firm registered by . . Department of lndustrial
Policy and Promotion (DIPP) and my regisfiation number is valid upto

(Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is ..... with
. . . . ....and hence required to deposit only 50% of Bid Security.

6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to

between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tendere(s)

.o 1'
.1

w9

*****



eRd gfi6E / Governmentof India

tf, ri?rfiq /Ministry of Railways

&dt Elg / Railway Board)

No. 2022ICE-UCT I GCC-2O22IPOLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contrac$ April
2022 (Advance Correction Slip.Sl

Please find enclosed herewith Advance Correction Slip No.8 to Indian Railways

Standard General Conditions of Contract, Apnl-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

f6cra {ltrfi)

Besl-o, frtrd ifi.dDnlat slg

[Ny No. 03047598, MTNL No. 0ll-23M7598]
e-mail address: padcegrb@gmail.com, dceg@,rb.railnet.gov.in

No. 2022ICE-VCT I GCC-2022/POLICY New Delhi, Da rd 20.L2.2024

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224,Rail

Bhawan, New Delhi.

For Member Finance



LIsr FoR DISTRIBUTIoN (No. 20221 CE-A CT rc;CC-2022tPOLlCY dated 20.12.2024)

1. General Managerq All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), Alt Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

(A)
l.
2.
3.

(B)

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workhop Projecs), Chamber Bhawan, Judge's Court Roa4 tulra Ghar, Patna-800001, Bihar

[. Dire€tor General, RDSO, Manak Nagar, Lucknow
2. Director General, NAI& Vadodara
3. Director General, INCEN, Pune -4l I 001 (MaharashFa)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director G€neral, IRISET, Taa Naka Road, Lalla Grda Secunderabad-5000l 7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-81l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCO& Concor Bhawarq C-3, Mathura Roa( Opp. Apollo Hoepital, New Delhi- I t0076
2. CMD, IRCON InterrEtional Limited, C-4, District C€ntre, Saket, New Delhi- I t0017
3. CMD, RITES Ltd., RITES Bhawar, Plot No.l, Sector-29, Grugaon
4. CMD, RVI{L, August K.raati BhawaqPlot No.25, I 

n Floor, Bhikaji Cama place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 200020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi- I 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Mero Sation Building Complex, New Delhi-l10001
8. ChairmarL RLDd Near Safdarjung Railway Sratio& Moti Bagh phase-I, New Delhi- I 10021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. PlotNo. 143, Institutional Arc€, Sector44, Gwgao1. - 122003
ll. CME, IROA-F, 126 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- I lO&2
12. CMD, IRFC Limite4 UG Floor, EastTower, NBCC Place, Bhisham pitamah Marg, LrdhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-t48, I lth Floor, Statesman House, Barakhamba Road, New Delhi t l00ol
14. CMD, Braithwaite & Co. limited. 5 Hide Road Kolkara 700043

CooY to:
(A)

l. General Secretary, IRCd DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR Rail Bhawan, New Delhi
4. General Secretary, IRPOF, B.ail Bhawarl New Delhi
5. General Secretary, FROA Rail Bhawan, New Dclhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offrces AssociatiorL Rail Bhawan
9. The Secretary, RBSS, Grorp (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
I [. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Ernployees Association, Rail Bhawan

(B)

l. Concemed PSO for kind information of Chairman cum CEO, M nfra, lvflT&RS lvt/O&BD, lvvFinsnc€,
Railway Board

2. Adv./lvl\ EDPGA{R, OSDA,{R, OSR(Co-orer'tvrR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AlvyTete,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), pED(Vigilance), EDCE(P), pED/Safery, pED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cs(Civil-t), ED/GS(Civit-rr), ED/cS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(plg.), ED([^&.A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), Ef,(Accounts), ED/T&Mpp, EDME(Chg.), EDME(Fn.),
ED/Plg., JS(conf), JS(P), JS(C), JS(D), VigilanceJII, Vig(Conf) ofRailway Board.

,1'{ $,"+
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Advance Correction Slio No.8 to Indian Railwavs Standard General Conditions of
Contracl Aoril 2022

AnnexureXl, Part-II ofGCC shall be read as under:

AI\NEXURE_XI
Reference Para 62.(l)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on
registered IREPS Email

PROFORI}IA OF TERMINATION NOTICE

RAILWAY

(Without Prejudice)

No.

To

Dated

lWs

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this ofhce lefter of even no.,

dated but you have taken no action to commence the work/show adequate

progress of the work.

Since the period of 48 hours' notice has already expird the above conu?ct stands

rescinded in terms of Clause 62 ofthe Standard General Conditions of Contract and the balance

work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/partner in any manner as an individual or

a partsrership firn/JV is hereby debarred from participation in the tender for executing the

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also

be encashed.

The Final measurements of work executed by you against the said contract will be

taken/started on at hls. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date

and time to witness the measurcments, otherwise measurements will be taken ex-parte and

thereafter, variation (addendum & corrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Youn faithfully

1o
1,\

For and on behalf of the President of tndia



.t

fifGI g{i5R / Government of India

ta riergq I uinistry of Railways

daiilSt Raitway Board)

N o. 2022 I CE-U CT I GCC-2022 TPOLICY/Pt.I New Delhi, Datd 09.01.2025

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract Aprn 2022

(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways

Standard General Conditions of Contract, Apil-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the ooncurrence of the Finance Directorate and approval of Board (MI,

MF)

DA: As above.

o

Beer6 frEa iil.dDm il5
[Rly No. 03047598, MTNL No. 0l l-23047598]

e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

N o. 2022 I CD-A CT rcCC-2022 TPOLICY/Pt.I New Delhi, Dated 09.01.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan'

New Delhi.
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LISr FoR DISTRIBIIIIoN (No.2022ICf,.VCTIGCC-2012|POL[CY4PLI dated 09.01.2025)

l. General Managers, Al I Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahali
3. General Manager /CORE, Allahabad
4. Chief Adminisrative Ofticers (Con), All Indian Railways (Except N.F. Railway)
5. Principal ChiefEngineers, All Indian Railways

(A)
l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Dieset Loco Modemization Work, Patiala (Punjab)
3. CAO (Workshop Projects), Chamb€r Btnwaq Judge's Court Roa4 Anta Ghat, Patna-800001, Bihar

(B)
l. Direcmr General, RDSO, lvlanak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune-4ll00l (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashta)
5 . Director General, INSET, Taa Naka Roa4 Lalla Grda, Secunderabad-5OOO I 7
6. Director, IRIMEE, Janr,alpur Distt-Jamalpur, PIN-81 l2l4 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
l. CMD, CONCOR, Concor Bhawan, C-3, Mathura Roa4 Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limite4 C-4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawan, Plot No. [, Secror-2g, Gurgaon
4. CMD, RVI{L, August Kranti BhawarLPlot No.25, I 

r Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 100020
6. CMD, KONKAN Railway Corp,oration Ltd, Rail Bhawaq New Delhi-l 10001
7. MD, DFCCIL, 5h Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l l0O0l
8. Chairmarq RLDd Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- I lfi)21
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation oflndia Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon- 122003
I l. CME, IROAF, l2h Floor, Core-l, Scope Minar, Distt. Centre, t-axmi Nagar, Delhi- I10092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, I-odhiRoa4 pragati

Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Roa4 New Delhi I 10001
14. CMD, Braithwaite & Co. limited" 5 Hide Road Kolkata 200043

CopY to:
(A}

l. General Secretary, IRCA DRM Otfice, New Delhi
2. General Secretary, AIRI, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawarl New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Sesetary, AISC & STREA5 Rail Bhawaq New Delhi
8, The Srecretary, RBSS, Croup (A) Otrices Associatioq Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS AssociatiorL Rail Bhawan

I 1. The Secretary, RBMSd P.ail Bhawan

12. The Secretary, Railway, Group (D) Employees Associatioq Rail Bhawan
(B)

1- Concemed PSO for kind information of Chairman cum CEO, Mflnfi.4 IWT&RS IWO&BD, lwFinance,
Railway Board

2. Adv./M\ EDPGAIR. OSD/MR. OSR(Co<rd/IvlR
3. Chief Vigitance Officers, All tndian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), Arvr/Tete,

AIWC&.IS, AIWSig., 61r{1p1t.), PED(B&S), PED(Vigilance), EDCE(P), pED/Safery, pED/cati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDw(Plg.), ED(I.&A), ED(PSU), .EDVE, ED(Safery), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounrs), ED/T&Mpp, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(c), JS(D), Vigilance-[l Vig(Conf) ofRailway Board.
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Advance Correction Slio No.9 to Indian Railwavs Standard General Conditions of
ContrecL ril2022

A. Para 16.(4), Part II ofGCC-2022 shall be read as under:-

f6.(4) PerformanceGuarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 2l
(Twenty one) days from the date of issue of [rtter of Acceptance (LOA). Extension of time

for submission of PG beyond 2l (Twenty one) days and upto 60 days Aom the date of issue

of LOA may be given by the Authority who is competent to sign the contract agreement.

However, a penal interest of l2o/o per annum shall be charged for the delay beyond

2l(Twenty one) days, i.e. from 22dday after the date ofissue ofLOA. Further, if the 60fiday

happens to be a declared holiday in the concemed oflice of the Railway, submission of PG

can be accepted on the next working day.

In ail other cases, if the Contractor fails to submit the requisite PG even after 60 days

from the date of issue of LOA, the conhact is liable to be terminated. [n case contract is

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the

confactor against that particular contract, subject to maximum of PG amount. In case a

tenderer has not submifted Bid Security on the strength of their registration as a Startup

recogr.ized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successfirl bidder shall submit the Performance Guarantee (PC) in any of the

following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

(ii) Irrevocable Bank Guarantee;

(iiD Insurance Surety Bond as per Annexure-XVII.

Note:

l. The provision oflnsurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necesary action
will be taken as per terms of Agreement.

(i") Govemment Securities including State Loan Bonds at 5% below the market value;
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(v) Pay Orders and Demand Drafu tendered by any Scheduled Commercial Bank of
India;

("i) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled

Commercial Bank of tndia;

(vii) Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

(*) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unlt Trust Certificates at 57o below market value or at the face value whichever is

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be

accepted.

(c) The Performance Guarantee shall be submitted by the successfut bidder after the

Letter of Acceptance (LOA) has been issued but before signing of the contract agreement.

This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond

that. In case, the time for completion of work gets extended the Contractor sha[[ get the

validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d) The value ofPG to be submitted by the Contractor is based on original contract value

and shall not change due to subsequent variation(s) in the original contract value.

(e) The Performance Guarantee (PG) shall be released after physical completion of the

work based on 'Completion Certificate' issued by the competent authority stating that the

Contractor has completed the work in all respects satisfactorily.

(0 Whenever the contract is rescinded, the Performance Guarantee already submitted for
the contract shall be encashed.

G) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of tndia is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:

(D Failure by the Contractor to extend the validity of the Performance Guarantee as

described herein above, in which event the Engineer may claim the ful amount of the

Performance Guarantee.

(iD Failure by the Contractor to pay President of India any amount due, either as agreed

by the Contractor or determined under any of the Clauses/Conditions of the Agreement,

within 30 days of the service ofnotice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of these conditions.

a \"9
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B. New Annexure - XVII, Part-II of GCC-2022 shall be read as under:-

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting
through........,

Railway.

Date

AI{NEXURE-XVtr

Reference Para 16.(4)

Surety Bond No:

Amount ofBond:
Issue Date:.

Expiry Date

WHEREAS, h consideration of the President of India acting through
(Designation & address of contract signing

authority),.........Rai1way,....... (hereinafter called "The Railway") having
accepted the bid of WS XXXXX hereinafter called the contractor, for the work of .fif,' under
invitation for bids No ,ffif, Dated XXXXX, Vide Letter of Acceptance No

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of {.,ffi
(Rupees .ffi Only), in the form of Surety Bond, being a condition precedent to the signing
of the contract agreement.

5
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SB No: Date

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Swety,

acting through lDesignation(s) of the authorised person of the Suretyf, have, at the request of
the M/s. .ffi contractor, agreed to give Bond for performance security/ additional

performance security as hereinafter contained:

1. KNOW ALL MEN by these present that VWe, the undersigned llnsert rume(s) of
authoized representatives of the Surety], being fully authorized to sign and incur

obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of ){XX)( (Rupees

.ffi Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Courl tribunal, arbihation or any authority or any threatened litigation by the Bidder or

Bank.

3. On payment of any amount less than aforementioned full amount, as per demand of the

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned fult
amount less the payment made to the Railway.

4. The Surety shatl pay the amount as demanded immediately on presentation of the demand

by Railway without any reference to the contractor and without the Railway being required

to show grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety

or in the constitution ofthe Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and

the Contractor, will in any way release us from the tiability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, addition or modification to

the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].

The Bond and our obligations under it will expire on )A(X)( (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned ful1 amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances wilt be valid until eilher the aforementioned fufl amount is paid to the

Railway or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the

expiry of this Bond will continue until the amount demanded has been paid in full.
11. The expressions Surety and Railway hereinbefore used shall include their respective

successors, administrators and assigns.

6
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12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the

previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to

whether the Bidder is in default of due and faithful fulfilment and compliance with the terms

and conditions contained in the Bidding Documents including, inter alia, the failure of the

Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,

and the decision of the Authority that the Bidder is in default as aforesaid shall be final and

binding on us, notwithstanding any differences between the Authority and the Bidder or any

dispute pending before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the

contractor in favour of the Railway available with the Railway. The Surety, under this Bond,

shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed ,ICffi( (Rupees ,ffi Only).
b. This Surety Bond shall be valid up to )ffi(X (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before )ffiO( fdate of erpiryl all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged

from all liabilities under this Bond irrespective of whether or not the original Surety bond is

rehrmed to the Surety.

15. The Insurance Surety Bond shall be verified by sending mail to

Icustomer.care@sbigeneral. in].

Place Bank's Sea[ and authorized signature(s)

[Name in Block lettersl

I Des ignation with Code No.]

[P/AttorneyJ No.

Witness

1

2

fNote: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and

shall be deleted from the final document.l
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/

flfGT[t?FR/ Government of India

tfr dTrdrq / Ministry of Raitways

(ffi dfS l Railway Board)

N o. 2022 I CE-A CT I GC C -2022 I P OLTCY New Delhi, Dated 04.03.2025

To,

As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed hdrewith Advance Correction Stip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective

effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board

(Mr, MF).

DA: As above.

Hter6' Rtun Efr.CfiAilt Elg'

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet. gov. in

N o. 2022 I CE -A CT I G C C -2022 I P OLICY New Delhi, Dated 04.03.2025

Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.
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LISr FoR DISTRIBUTIoN (No. 2022 I CE-A CT I GCC-2022 I P OLICY dated 04.03. 2 025)

l. General Managers, All Indian Railways & Production Units
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways

l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

l. DirectorGeneral, RDSO, ManakNagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director General, IRICEN, Pune - 4l I 001 (Maharashtra)
4. Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)
5. Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-5000l7
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(c)
1. CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I10076
2. CMD, IRCON International Limited, C4, District Centre, Saket, New Delhi- I10017
3. CMD, RITES Ltd., RITES Bhawaq Plot No.l, Sector-29, Gurgaon
4. CMD, R\,rNL, August Kranti Bhawan,Plot No.25, l" Floor, Bhikaji Cama Place, New Delhi
5. CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawaq New Delhi-l10001
7. MD, DFCCIL, 5fr Floor, Pragati Maidan Metro Station Building Complex, New Delhi-l 10001
8. Chairman, RLDA, Near Safda{ung Railway Station, Moti Bagh, Phase-I, New Delhi- I1002i
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Instinrtional Area, Sector44, Gurgaon - 122003
11. CME, IROAF, l2h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- ll}Og2
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi
l3- CMD, IRCTC Ltd., B-148, I lth Floor, Statesman House, Barakhamba Road, New Delhi I 10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700M3

Copy to:
(A)

l. General Secretary IRCA, DRM Office, New Delhi' 2. General Secretary AIRF, Rail Bhawan, New Delhi
3. General Secretary NFI& Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary FROA, Rail Bhawan, New Delhi
6. General Secretary AIRPA, Rail Bhawaq New Delhi
7. General Secretary AISC & STREAT Rail Bhawan, New Delhi
8. The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offrces Association, Rail Bhawan
10. General Secretary, RBSSS Associatiorl Rail Bhawan
I t. fne Secretary, RBMSA, Rail Bhawan
L2- fne Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1. Concerned PSO for kind information of Chairman cum CEO, M/Infr4 lvl/T&RS M/O&BD, M/Finance,
Railway Board

2. Adv./Iv1& EDPGA{R. OSDA,T& OSR(Co-ord)/MR
3. Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,

AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/cS(Civil-I), ED/cS(Civil-II), ED/GS(EIect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-Ill, Vig(Conf) of Railway

(A)

(B)

v(

Board.
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Advance Correction Slip No.l0 to Indian Railwavs Standard General Conditions of
ContracL April2022

New Clause 6a.(1)(i)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in question, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
"excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shalt demand in writing
that the dispute or difference be referred to arbitration.

New Clause 6a.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1XDO): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contacts/tenders, especially in large contracts.

New Clause 6a.(l)(i)(c), Part-II of GCC shall be read as under:-

64.(1)(i)(c): As a nonn, arbitation as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the value of the contract, which may be much higher).

New Clause 64.(l)(i)(d), Part-II of GCC shall be read as under:-

64.(lxixd): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10

crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior AdminisEative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-II of GCC shall be read as under:-

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor's nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of wriuen and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as

Arbitrator within 30 days from the day when a wriffen and valid demand for arbitration is\"-f
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received by the General Manager/Additional General Manager. Confractor will be asked to

suggest to General Manager/Additional General Manager at least 2 names out of the panel for

appointment as Contractor's nominee within 30 days from the date of dispatch of the request by

Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's

nominees. The railway panel shall be provided free of cost to the conffactor.

6a.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,

Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as

Contactor's nominee within 30 days from the date of dispatch of the request by Railway. The

General Manager/Additional General Manager shall appoint at least one out of them as the

Contactor's nominee within 30 days from the receipt of the names of Contractor's nominees.

Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for

Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https ://icaindia.co. inlpdflEn gineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-

a. A brief Statement of Claim outlining the nature and quantum of the disputes.

b. A copy of the relevant contract and any supporting documents.

c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as

per the ICA Rules for Domestic Commercial Arbitration and revised from time to time

and shall be submitted along with the request.

Clause 64.(3Xb), Part-II of GCC shall be read as under:-

6a.(3)(b): Two selected arbitrators are free to select presiding arbihator (3d arbitrator) within

thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from

approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual

agreement), whiqh will be approved by General Manager/Additional General Manager. General

Manager/Additionat General Manager shall complete this exercise of appointing the Arbitral

Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 6a.(3XcXi), Part-[I of GCC shall be read as under:-

6a.(3)(cXi): If one or more of the arbitrators appointed as above refuses to act as arbitrator,

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the

opinion of the General Manager/Additional General Manager fails to act without undue delay,

the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act

in his/their place in the same manner in which the earlier arbitrator/arbitrators had been

$"+



appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

6a3(cXiii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Offrcers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBl cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBl action

while in service on Railways.

(ii) An arbitrator may be appointed nonvithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 6 .Q)@), 64.(3)(a)(i),64.(3)(a[ii) &
64.(3)0) above, due care shall be taken that he/they is/are not the one/those who had an

opporhrnity to deal with the matters to which the contract relates or who in the course of his/their
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his senrice,

opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4),Part-II of GCC shall be read as under:-

64.(4)z Any ruling on award shall be made by a majority of members of Tribunal. In the absence

of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-fl of GCC shall be read as under:-

6a.(6): The cost of arbitration shall be bome by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates

fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the
parties, provided parties sign an agreement in the format given at Annexure XV to these

conditions after/ while referring these disputes to Arbitration. However, if any of the three

arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration
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from time to time and the fee shall be borne equally by both the parties, provided parties sign an

agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.
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