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SOUTH CENTRALRAILWAY 

 

VIJAYAWADA 
 

TENDER DOCUMENT  

 

TENDER NOTICE No. B-SG-P-E-04-GNT-25-26 
 

NAME OF THE WORK :  Signaling & Telecom arrangements  in connection with yard remodeling 

of Guntur Junction and Automatic Block Signaling System between GNT-NLPD Section in Guntur 

Division of South Central Railway. 

 

Last Date & Time for submission of Tender:       Refer NIT Header 

 

 

Date and Time of Tender Opening:                       Refer NIT Header 

 

 

Tender Document Cost:                Refer NIT Header 

 

 

Bid Security:                                                             Refer NIT Header 

 

 

Pre Bid Confirence:         Refer NIT Header 

 

 

 
 

 

Dy.CSTE/Projects/BZA 

Address: Opp. Running room,  

Railway Mixed High School Compound,  

1st Floor, DRM Office Road,  

Vijayawada, Andra Pradesh-520001,  

Vijayawada Division, 

South Central Railway, 

Email: dycstebza@gmail.com 

 

 

 

Signature of Tenderer  

 

 
Digitally signed by
RAMESH KAMULLA
Date: 2025.10.13
19:54:54 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
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PART-I 

INSTRUCTIONS TO TENDERERS (ITT) 

(As per IRSGCC- April-2022) 

 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all the tenders and 

contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any difference, contradiction, 

discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) of Quantities etc., 

forming part of the tender/contract, the following shall be the order of precedence: 

i. Letter of Award/Acceptance (LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips issued up 

to date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable 

in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard General 

Conditions of Contract which are referred to herein and shall be subject to modifications additions or suppression 

by Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender Forms.  

 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the meanings assigned 

hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the Railway or 

Successor Railway authorized to deal with any matter, which these presents are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of the Zonal 

Railway/Production Unit and shall also include Addl. General Manager, General Manager (Construction) 

and shall mean and include their successors of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway and shall also 

include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), 

Chief Signal & Telecom Engineer, Chief Signal & Telecom Engineer (Construction), Chief Mechanical 

Engineer, Chief Signal & Telecom Engineer (Project) and shall mean and include their successors of the 

Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway and shall 

mean and include Divisional Railway Manager of the Successor Railway. 
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(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom 

Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive charge of the works 

and shall include the superior officers, both Open Line and Construction Organisations, of Engineering, 

Signal & Telecom, Mechanical and Electrical Departments, i.e. the Senior Divisional Engineer/Deputy 

Chief Engineer, Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, 

Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical 

Engineer and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who tenders 

for the works with a view to execute the works on contract with the Railway and shall include their 

representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved or select list of 

contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the tender 

forms and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified under the 

authority of the Ministry of Railways or Chief Engineer or Chief Signal & Telecom Engineer 

(Project/Vijayawada) or as amplified, added to or superseded by special specifications if any, appended to 

the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 

includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of the 

Railway issued under the authority of the Chief Engineer from time to time, updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ Central 

Public Works Department, Government of India, New Delhi, as adopted and modified by the Railway under 

the authority of the Chief Engineer from time to time, updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the Tender 

Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having more than 3 years’ 

experience in the relevant field of construction work involved in the contract, duly approved by the 

Engineer.  

(n) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published 

on website or the date of publication in newspaper in case tender is not published on website.  

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective 

quantities.  

1.3 Words importing the singular number shall also include the plural and vice versa where the context requires. 
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CREDENTIALS OF CONTRACTORS 

 

2.0 Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution to Contractors whose 

capabilities and financial status have been investigated and approved to the satisfaction of the Railway. A 

list of approved Contractors may also be maintained in the Railway. The said list be revised periodically once 

in a year or so by giving wide publicity through advertisements etc. for registration the Contractor including 

a Contractor who is already on the approved list shall apply to the concerned General Manager (Construction) 

/ Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief Signal & 

Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal Chief Electrical Engineer, 

Divisional Railway Manager, furnishing particulars regarding: 

(a) his position as an independent Contractor specifying Engineering organization available with details of 

Partners / Staff / Engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible official or firm, 

with details about the transport equipment, construction tools and plants etc., required for the work 

maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which original certificates 

or testimonials may be called for and their genuineness verified, if needs be, by reference to the signatories 

thereof; 

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones in which he 

offers to work; 

(e) his ability to supervise the work personally or by competent and duly authorized agent; 

(f) his financial position; 

2.2 An applicant shall clearly state the categories of works and the Area/Zone/Division(s)/District(s) in which 

he desires registration in the list of approved Contractors. 

2.3 The selection of Contractors for enlistment in the approved list would be done by a Committee for different 

value of slabs as notified by Railway.  

2.4 An annual fee as prescribed by the Railway from time to time would be charged from such approved 

Contractors to cover the cost of sending notices to them and clerk age for tenders etc. Notices shall be sent 

to them on registered e-mail address and registered postal address. 
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TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly or by 

reference and shall be as per specimen form, Annexure-I i.e.,-Tender Forms shall be issued free of cost to 

all tenderers. 

 

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or 

any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority 

inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. 

It shall be understood that every endeavour has been made to avoid any error which can materially affect 

the basis of tender and successful tenderer shall take upon himself and provide for the risk of any error 

which may subsequently be discovered and shall make no subsequent claim on account thereof. 

 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance with 

the stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender. 

The Bid Security shall be as under:  

Value of the Work Bid Security 

For works estimated to cost 

up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 

more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the estimated cost of 

work beyond ₹ 1 crore subject to a maximum of ₹ 1 crore 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be applicable for 

all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ shall 

be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.  

(b)  It shall be understood that the tender documents have been issued to the tenderer and the tenderer is 

permitted to tender in consideration of stipulation on his part, that after submitting his tender he will 

not resile from his offer or modify the terms and conditions thereof in a manner not acceptable to the 

Engineer. Should the tenderer fail to observe or comply with the said stipulation, the aforesaid 

amount shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as part 

security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard 

General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein before 

provided, be returned to them, but the Railway shall not be responsible for any loss or depreciation 

that may happen thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank 

Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. 

The Bank Guarantee bond shall be as per Annexure-VIA and shall be valid for a period of 90 days 

beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 

applying to the tender. 

 

ii. The original BG can be sent by the tenderer through a person or through Post/Courier so as to reach 

the nominated Railway official on any working day before the closing date of submission of bids 
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(i.e. excluding the last date of submission of bids). Railway will not assure any responsibility for any 

delay in case the BG is sent through Courier/ Postal Department. Any BG received by Post/Courier 

on or after the closing date of bid submission shall not be taken cognizance of while evaluating the 

tender and shall be returned back to the sender by Registered Post. (Ref: Dy.CE/Works/HQ/SCR 

Lr.No.W.496/Policy/Vol.IX Dt.31.05.2024). 
 

iii. Non-submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 

and/or non-submission of original Bank Guarantee within the specified period shall lead to summary 

rejection of bid.  
 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the 

Tender. 
 

v. The details of the BG, physically submitted should match with the details available in the scanned 

copy and the data entered during bid submission time, failing which the bid will be rejected. 
 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly 

bear the identification Bid for the “Signaling & Telecom arrangements  in connection with yard 

remodeling of Guntur Junction and Automatic Block Signaling System between GNT-NLPD 

Section in Guntur Division of South Central Railway.”.  and shall clearly indicate the name and 

address of the Bidder. In addition, the Bid Due Date should be indicated on the right-hand top corner 

of the envelope. 
 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 
 

viii. If the envelope is not sealed and marked as instructed above, the railway assumes no 

responsibility for the misplacement or premature opening of the contents of the Bid submitted 

and consequent losses, if any, suffered by the Bidder.  

6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the works, that all conditions liable to be encountered during the execution of the 

works are taken into account and that the rates he enters in the tender forms are adequate and all-inclusive 

to accord with the provisions in Clause-37 of the Standard General Conditions of Contract for the 

completion of works to the entire satisfaction of the Engineer. 

(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ 

Integrated Goods and Services Tax Act, 2017 (IGST)/ Union Territory Goods and Services Tax Act, 

2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also, as notified by 

Central/State Govt.& as amended from time to time and applicable taxes before bidding. Tenderers will 

ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while 

quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 

GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately 

after the award of contract, without which no payment shall be released to the Contractor. The Contractor 

shall be responsible for deposition of applicable GST to the concerned authority. 

(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the 

railway shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and 

deposit the same to the concerned authority. 
 

(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with 

interest and penalties, if any imposed by the authorities, in case GST input tax credit of Indian Railways 

is denied/rejected by the tax authorities due to reasons mentioned below but not limited to: (Ref: ACS-6 

of GCC Dt: 21.12.2023) 

Wrong/incorrect invoices issued by Contractor;  

No-filing of GST returns;  

Non-payment of GST collected from Indian Railways to the authorities;  

Any other non-compliance done by Contractor;  
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General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from 

and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by 

the Indian Railways relating to or arising out of or in connection with any actual or threatened claim, 

legal action, proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly 

or indirectly, of failure by the contractor to comply with the provisions of GST and related laws, or based 

upon or arising from any failure by the Contractor. (Ref: ACS-6 of GCC Dt: 21.12.2023) 

 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or 

services or both supplied by such contractor to Indian Railways shall be kept on hold in case supplier 

makes any non-compliance of any of the GST law provisions including non-reporting of invoices in GST 

returns. Such payment shall be released after proper verification of records and availability of ITC to 

Indian Railways as per provisions of GST Law. (Ref: ACS-6 of GCC Dt: 21.12.2023) 

 

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally 

authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 

composition of the firm made subsequent to the execution of the contract. It may, however, recognize 

such power of attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along 

with bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as 

Annexure-V. In addition to Annexure-V, in case of other than Company/Proprietary firm, Annexure-V(A) 

shall also be submitted by each member of a partnership firm/Joint Venture (JV)/Hindu Undivided Family 

(HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non-submission of above certificate(s) 

by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon 

the tenderer to identify, state and submit the supporting documents duly self-attested/digitally signed by 

which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. (Ref: ACS-2 of 

IRSGCC-2022, dated. 13.12.2022). 

CONSIDERATION OF TENDERS 

7.    Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for any of 

Railway work or works or to invite open or limited tenders and when tenders are called to accept a tender 

in whole or in part or reject any tender or all tenders without assigning reasons for any such action. In case 

if tender is accepted in part by Railway administration, Letter of Acceptance shall be issued as counter offer 

to the Tenderer, which shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically without being 

influenced by the financial bids, 'Two Packets System of tendering’ has been adopted for this tender. 

7B. Pre-Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned in the 

tender document, Railway shall conduct Pre Bid Conference(s) with the prospective bidders..  

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from 

time to time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder 

from the countries sharing a land border with India will be eligible to bid in any procurement of works 

(including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent 

Authority for registration will be the Registration Committee constituted by the Department for Promotion 

of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department 

of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 

shall be referred. 
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7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-qualification of the 

Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification 

submitted by a Bidder that is not in response to a request by the Railway shall not be entertained or 

considered. The Railway request for clarification and the response of the bidder in this regard shall be in 

writing.   

However, if a Bidder does not provide clarification of its bid by the date and time communicated in the 

Railway request for clarification, the bid shall be evaluated as per the documents submitted along with the 

bid. 

8. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in 

person at the office of Deputy Chief Signal and Telecommunication Engineer, Project, Vijayawada or 

if tenderer is a firm or corporation, a duly authorized representative shall appear (there would be no need 

for appear in person if agreement is signed digitally) and execute the contract agreement within seven days 

of notice from Railways that the Contract Agreement is ready.  Failure to do so shall constitute a breach of 

the agreement affected by the acceptance of the tender. The Contract Agreement shall be entered into by 

Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the Railway 

may determine that such tenderer has abandoned the contract and there upon his tender and acceptance 

thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid 

Security and other dues payable to the Contractor under this contract. The failed Contractor shall be 

debarred from participating in the re-tender for that work.  

9. Form of Contract Document:  Every contract shall be complete in respect of the document it shall so 

constitute.  Not less than 2 copies of the contract document shall be signed by the competent authority and 

the Contractor and one copy given to the Contractor (there would be no need of signing two copies if 

agreement is signed digitally). 

(a)  For Zone Contracts, awarded on the basis of the percentage above or below the applicable chapter(s) of 

Standard Schedule of Rates (SSOR) for the whole or part of financial year, the contract agreement required 

to be executed by the tenderer whose tender is accepted shall be as per specimen form, Annexure-II.  During 

the currency of the Zone Contract, work orders as per specimen form Annexures-III, for works not 

exceeding ₹ 5,00,000 each, shall be issued by the Divisional Railway Manager / Executive Engineer under 

the agreement for Zone Contract. 

(b) For contracts for specific works, the contract document required to be executed by the tenderer whose 

tender is accepted shall be an agreement as per specimen form Annexure- IV.  
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ANNEXURE - I 

South Central Railway 

TENDER FORM (First Sheet) 

Tender No.    

Name of Work    

To 

The President of India 

Acting through the Railway 

1. I/We have read the various conditions to tender attached hereto and agree to abide by the said 

conditions. I/We also agree to keep this offer open for acceptance for a period of       days from the date 

fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our 

“Bid Security”. I/We offer to do the work for ____ Railway, at the rates quoted in the attached bill(s) 

of quantities and hereby bind myself/ourselves to complete the work in all respects within___ months 

from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with 

all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract 

and Specifications of materials and works as laid down by Railway in the annexed Special 

Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 

present contract. 

3. A Bid Security of ₹ has already been deposited online/ submitted as 

Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other 

right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy and 

Promotion (DIPP) and my registration number is ……………. valid up to …………………. (Copy 

enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is-----with…………………..and 

hence required to deposit only 50% of Bid Security. 

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in 

the letter of acceptance of my/our offer for this work. 

 

 

Signature of Tenderer(s) 

Date    

Address of the Tenderer(s) 

 

Signature of Witnesses: 

1) 

2) 
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ANNEXURE - I (Contd. …) 

 
TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender 

/ Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) i)Special Conditions of contract, ii) Technical Guidelines & Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of 

Indian Railways as amended/corrected upto latest correction slips, copies of which can be seen in 

the office of  Dy.CSTE/Projects/BZA or obtained from the s a m e  office  

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction slips, copies of 

which can be seen in the office of Dy.CSTE/Projects/BZA  or obtained from the same office. 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or 

his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 

Dy.CSTE/Projects/BZA railway at any time during the office hours. The   drawing are only for the 

guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing 

mentioned above, will be given by the Engineer or his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of 

Rates (SSOR) of South Central Railway except where he/they are required to quote item rates and 

must tender for all the items shown in the Bill(s) of Quantities attached. The quantities shown in the 

attached Bill(s) of Quantities are given as a guide and are approximate only and are subject to variation 

according to the needs of the Railway. The Railway does not guarantee work under each item of the 

Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form 

supplied by Railway. Any revision of rates / rebates submitted (quoted) through a separate letter whether 

enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document 

other than specified place shall be summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any 

correction made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within the specified period mentioned in the NIT (Notice 

Inviting Tender). 

6. Bid Security: 

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must 

be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall 

be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 120 days from the date of closing 

of the Tender. It is understood that the tender documents have been issued to the Tenderer(s) and the 

Tenderer(s), is / are permitted to tender  in consideration of the stipulation on his / their part that after 

submitting his / their tender subject to the period being extended further, if required by mutual 

agreement from time to time, he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to South Central Railway. Should the tenderer fail to observe 

or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond submitted as 

Bid Security for the due performance of the above stipulation, shall be forfeited to the Railway. 

(c) If his tender is accepted, 
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(i) The Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will 

be retained as part security for the due and faithful fulfilment of the contract in terms of Clause 16 of 

the Standard General Conditions of Contract; 

(ii) The Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be 

encashed as part security for the due and faithful fulfilment of the contract in terms of Clause 16 of the 

Standard General Conditions of Contract. 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the 

Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen 

thereto while in their possession, nor be liable to pay interest thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full 

Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 

return the Bid Security so retained as per sub para(c) above, to the Contractor. 

Note: If the tenderer withdraws his offer within the validity date of his offer, the full Bid Security Shall 

be forfeited. 

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest with 

the Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other tender, 

and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor the 

Railway to assign reasons for declining to consider or reject any particular tender or tenders. 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 

circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender 

at any stage. 

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of 

its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the 

Standard General Conditions of Contract, unless the firm retains its character  as per partnership 

agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, the 

Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the Standard 

General Conditions of Contract. 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the  one in 

which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised  

value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised  

value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of        the 

tender. 

(b) (1) In case of tenders for composite works (e.g., works involving more than one distinct component, 

such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of 

major bridges – substructure, superstructure etc.), tenderer must have successfully completed or 

substantially completed any one of the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 

each component of tender, or 
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(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 

each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of 

each component of tender. 

Note for b (1): Separate completed works of minimum required values shall also be considered            for 

fulfilment of technical eligibility criteria for different components. 

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly pre-defined with 

estimated tender cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 

documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other 

remaining components shall be either executed by tenderer himself if he has work experience as mentioned 

in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself 

and remaining through subcontractor, with prior approval of Chief Signal & Telecom Engineer 

(Project/Vijayawada) in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 

legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for 

the component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along 

with the offer for considering subletting of that scope of work towards fulfilment of technical eligibility. 

Such sub-contractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of 

month previous to the one in which tender is invited through a works contract. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor 

shall be asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 

subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of 

the Standard General Conditions of Contract, with prior approval of Chief Signal & Telecom Engineer 

(Project/Vijayawada) in writing. 

Note for item 10.1: 

Work experience certificate from private individual shall not be considered. However, in addition to work 

experience certificates issued by any Govt. Organisation, work experience certificate issued by Public 

listed company having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 

incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered 

provided the work experience certificate has been issued by a person authorized by the Public listed 

company to issue such certificates. 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 

also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill 

wise details of payment received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company in support of above work experience 

certificate. 
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10.1(A) Single Similar Nature of Works: 
(i) Single Similar Nature of Work: (i) "Execution of Panel Interlocking or Electronic Interlocking 

with MACLS either Indoor or Outdoor works or Both. OR Alteration to Existing Panel 

Interlocking / Electronic Interlocking with MACLS either Indoor or Outdoor works or Both. 

OR Provision of IBS works in panel Interlocking or Electronic Interlocking sections. OR 

Provision of Automatic signalling with Axle counter/Track circuits or both together. OR 

Provision of UFSBI/BPACs/Digital Axle counters at Panel Interlocking stations/Electronic 

interlocking stations.". (Ref: SCRHQOSNT(TEND)/6/2019 (e 15262) dated 25.04.2025 from 

Office of the Principal Chief Signal & Telecom Engineer). 
 

 

(ii) Similar Nature of works physically completed or substantially completed within the qualifying 

period i.e. last 07 (seven) years, ending last day of month previous to the one in which tender is 

invited and as detailed in Para-10.1 above should only be considered in evaluating the Minimum 

Eligibility criteria (even though the work might have commenced before the qualifying period). 

(iii) Tenderer should submit self-attested/ digitally signed copy of work experience certificate in 

“Annexure-VII” to establish the eligibility criteria. All details as required in the “Annexure-VII”, 

shall be made available otherwise the information is treated as incomplete.  

(iv) The work experience certificate shall be in the name and style of the tenderer participating or as per 

provisions as per Clause-17 of Part-I of IRSGCC, April-2022 for JV Firm, if eligible to 

participate. 

(v) Tenderer should submit a self-attested/Digitally signed copy of work experience certificate, signed 

by an officer not bellow the rank of JA Grade or bill passing officer in Railways and Bill passing 

officer/ Executive in charge of the work in other Government department / Govt Bodies/ Public 

sectors under taking to establish his eligibility Criteria. The certificate should contain the details 

regarding name of work, Agreement No. and Date, Name of Agency, Agreement Value in rupees 

(Amount in Words and figures). Due date and actual date of Completion, value of final bill 

passed (Amount in Words and figures), performance of the contractor, signature, name, 

designation and seal of the issuing officer, otherwise which the offer will be summarily rejected. 

(Ref: Dy.CE/Works/SC letter No. W.148/P/(Guidelines)/Vol-II, Dated.27.05.2021.) 

(vi) In case the Certificate/Documents produced are proved to be false and/or fabricated, it will lead to 

termination of the contract, along with forfeiture of Bid Security/SD and performance guarantee 

besides any other  action provided in the contract including banning of business for five years. 

(vii) Self-attested/Digitally signed copy of Work Experience Certificate as per details given in (“Form 

– 1”) shall be submitted.  
 

10.2 Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover 

of V/N or ‘V’ whichever is less where (ACS 1 of GCC dated. 14.07.2022) 

 V= Advertised value of the tender in crores of Rupees 

 N= Number of years prescribed for completion of work for which bids have been invited. 

 The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years, as per the audited balance sheet. However, in case 

balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth 

previous year shall be considered for calculating average annual contractual turnover. 

 The tenderers shall submit requisite information as per Annexure-VI B, along with copies of Audited 

Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. 
 

10.4 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula           detailed 

as Annexure-VI. 

10.5 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 

lakh. 

10.6 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee 

as under: 
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The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates 

published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or 

immediately previous date for which rates have been published. Where, relevant date shall be as on 

the last day of month previous to the one in which tender is invited. In case of any other currency, the 

same shall first be converted to US Dollars as on the last day of month previous to the one in which 

tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at the 

aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates 

published by the International Monetary Fund for the relevant date or immediately previous date for 

which rates have been published. [Explanation for Para 10 of the Tender Form (Second Sheet) 

including Para 10.1 to 10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% 

of the present contract value (excluding the payment made for adjustment of Price variation 

(PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of 

termination of contract on Contractor’s default has been initiated. The credential certificate in this 

regard should have been issued not prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in 

which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) 

shall be considered as the completion cost of work. In case final bill is pending, only the total gross 

amount already paid including the PVC amount (if paid) shall be considered as the completion cost 

of work. 

In case of substantially completed work, the total gross amount already paid including the PVC 

amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially 

completed work. 

 4A. If a bidder has successfully completed a work as subcontractor and the work experience certificate 

has been issued for such work to subcontractor by a Govt. Organisation or Public Listed Company as 

defined in Note for item 10.1 Part-I of GCC, the same shall be considered for the purpose of fulfilment 

of credentials. (Ref: ACS No.3 Dated 30.12.2021) 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate 

has been issued for such work to the subcontractor by a Govt. Organization or public listed company 

as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be 

considered for the purpose of fulfilment of credentials. 

6. In case a work is considered similar in nature for fulfilment of technical credentials, the overall cost 

including the PVC amount (if paid) of that completed work or substantially completed work, shall be 

considered and no separate evaluation for each component of that work shall be made to decide 

eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous 

propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall 

be considered only to the extent of their share in previous entity on the date of dissolution / split and 

their share in newly formed partnership firm. For example, a partner A had 30% share in previous 

entity and his share in present partnership firm is 20%. In the present tender under consideration, the 

credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the 

previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant 

documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of 

surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the 

credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take 

away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a 
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partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of 

Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as 

Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 

No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in 

the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the 

extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. 

For this purpose, the tenderer shall submit along with his bid all the relevant documents which include 

copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) 

in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving 

the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 

credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without 

leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the 

proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the 

same, the credentials of the firm before such modification in the share will continue to be considered 

for the firm as it is without any change in their value. Further, in case a partner of partnership firm 

retires without taking away any credentials from the firm, the credentials of partnership firm shall 

remain the same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner 

in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership 

firm “AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership 

firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to 

a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A 

also.] 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced along with the 

tender. Tenderer(s)who is / are not borne on the approved list of the Contractors of……….. Railway shall 

submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is 

invited with list of works carried out in the past. 

(ii)  Audited Balance Sheet duly certified by the Chartered Accountant etc regarding contractual payments 

received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. 

Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 

tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard format of the certificate 

to be submitted by the bidder is enclosed as Annexure-V.. Non-submission of a copy of certificate by 

the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon 

the tenderer to identify, state and submit the supporting documents duly self-attested/ digitally signed 

by which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document. (Ref: 

ACS-2 OF GCC Dated 26.04.2023) 
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(v) The Railway reserves the right to verify all statements, information and documents submitted by the 

bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all 

such information, evidence and documents as may be necessary for such verification. Any such 

verification or lack of such verification, by the Railway shall not relieve the bidder of its obligations 

or liabilities hereunder nor will it affect any rights of the Railway thereunder. 

(vi) (a) In case of any information submitted by tenderer is found to be false forged or incorrect at any time 

during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides 

banning of business for a period of up to two years. (Ref: ACS-3 OF GCC Dated 26.04.2023) 

(vii) (b) In case of any information submitted by tenderer is found to be false forged or incorrect after the 

award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security 

Deposit available with the railway shall be forfeited. In addition, other dues of the contractor, if any, 

under this contract shall be forfeited and agency shall be banned for doing business for a period of up 

to two years. (Ref: ACS-3 OF GCC Dated 26.04.2023) 

12.  Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 

rejected. 

13.  Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an agreement 

with the President of India acting through the Deputy Chief  Signal and Telecom 

Engineer/Project/Vijayawada Division for carrying out the work according to Standard General 

Conditions of Contract, Special Conditions / Specifications annexed to the tender and Standard 

Specifications (Works and Materials) of Railway as amended/corrected up to latest correction slips, 

mentioned in tender form (First sheet). 

14. Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 

behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu 

Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested 

copies of the constitution of their concern, and copy of PAN Card along with their tender.  Tender Documents 

in such cases are to be signed by such persons as may be legally competent to sign them on behalf of the 

firm, company, association, trust or society, as the case may be. 

(ii)Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 

(e) Company registered under Companies Act2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual to sign the tender on behalf of the company and 

create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign 

the tender on behalf of the LLP and create liability against the LLP. 
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(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or 

any other Ministry / Department of the Govt. of India from participation in tenders / contracts as 

on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in 

which they were / are partners/members. Concealment / wrong information in regard to above shall 

make the contract liable for determination under Clause 62 of the Standard General Conditions of 

Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(iv) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender 

shall be treated as having been submitted by the individual who has signed the tender. 

(v) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 

Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP 

etc. shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of any 

document available in public domain (i.e., on internet etc.) or in Railway’s record/office files etc. 

will be taken for consideration of the tender, if no such mention is available in tender offer 

submitted. 

(vi) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vii) The Railway will not be bound by any change of power of attorney or in the composition of the 

firm made subsequent to the submission of tender. Railway may, however, recognize such power 

of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to 

the Contractor. 

15.  The tenderer whether sole proprietor / a company or a partnership firm / registered society / registered 

trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with 

the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, 

specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ 

Contract up to the stage of signing the agreement except in case where such specific person is authorized 

for above purposes through  a provision made in the partnership deed / Memorandum of Understanding / 

Article of Association /Board resolution, failing which tender shall be summarily rejected. (Ref: ACS-3 

of GCC Dated 26.04.2023) 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in 

favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be 

submitted after award of work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by 

the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 

conforming Apostille certificate. 

16. Employment/Partnership etc. of Retired Railway Employees: 

     (a)  Should a tenderer: i) be a retired Engineer of the gazetted rank or any other gazetted officer working 

before his retirement, whether in the executive or administrative capacity or whether holding     a 

pensionable post or not, in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, OR 
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ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement,  

OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 

gazetted officer working before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to 

the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 

from the said service and as to whether permission for taking such contract, or if the Contractor be a 

partnership firm or an incorporated company, to become a partner or director as the case may be,  has 

been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India 

or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of 

submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or 

to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other department of any of the railways owned 

and administered by the President of India for the time being, and now in his employment, then the 

tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service 

at least 1 year prior to the date of his employment with tenderer and in case he had retired from service 

within a year then he possesses  the requisite permission from the President of India or any officer, duly 

authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 

partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 

partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more 

than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other department 

of the railway, then the tenderer at the time of submission of tender, will inform the authority inviting 

tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be 

dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders 

wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only one department (say 

Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than 

one Department. One of the members of the JV shall be its Lead Member who shall have a majority (at 

least 51%) share of interest in the JV. The other members shall have a share of not less than 20% each in 

case of JV with up to three members and not less than 10% each in case of JV with more than three 

members. In case of JV with foreign member(s), the Lead Member has to be an Indian firm/company with 

a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of another 

JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 

constituent member. The tender form can however be submitted by JV or any of its constituent member 
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or any person authorized by JV through Power of Attorney to submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as: 

 (i)  Cash through e-payment gateway or as mentioned in tender document, or  

 (ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of submission 

of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 

shall be submitted by the JV along with the tender. The complete details of the members of the JV, their 

share and responsibility in the JV etc. particularly with reference to financial, technical and other 

obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the 

validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid 

Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution 

of the JV shall not normally be allowed to be modified after submission of the bid by the JV, except when 

modification becomes inevitable due to succession laws etc., provided further that there is no change in 

qualification of minimum eligibility criteria by JV after change of composition. However, the Lead 

Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would render 

the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered 

during the currency of contract except when modification become inevitable due to succession laws etc. 

and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed 

to be breach of contract with all consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 

conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 

Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees 

amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 

same shareholding pattern as was declared in the MOU/JV Agreement submitted along with the tender, 

shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case 

JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian 

Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 

2008' (in case JV entity is to be registered as LLP).  A separate PAN shall be obtained for this entity.  The 

documents pertaining to this entity including its PAN shall be furnished to the Railways before signing 

the contract agreement for the work. In case the tenderer fails to observe/comply with this stipulation 

within 60 days of issue of LOA, contract is liable to be terminated.  

 In case contract is terminated railway shall be entitled to forfeit the full amount of the Bid Security and 

other dues payable to the Contractor under this contract. The entity so registered, in the registered 

documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly 

and severally liable to the Railway for execution of the project in accordance with General and 

Special Conditions of Contract. The members of the entity shall also be liable jointly and severally 

for the loss, damages caused to the Railways during the course of execution of the contract or due 

to non-execution of the contract or part thereof. 
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17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 

including the period of extension, if any and the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 

accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of 

the Joint Venture to deal with the contract, sign the agreement or enter into contract in respect of the said 

tender, to receive payment, to witness joint measurement of work done, to sign measurement books and 

similar such action in respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV. (Ref: ACS-3 of GCC Dated 

26.04.2023). 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other members and that of the Railway in respect of the 

said tender/contract. 

17.14 Documents to be enclosed by the JV along with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall be 

submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the 

Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways 

or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 

date of submission of bids, either in their individual capacity or in any firm/LLP in which they were / are 

partners/members.  Any Concealment / wrong information in regard to above shall make the bid ineligible 

or the contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern 

and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in 

the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and 

consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 

agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company  

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 

Agreement on behalf of the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution 

passed by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV 

agreement on behalf of the LLP and create liability against the LLP.   
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(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or 

any other Ministry / Department of the Govt. of India from participation in tenders / contracts as 

on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in 

which they were / are partners/members.  Any Concealment / wrong information in regard to above 

shall make the contract liable for determination under Clause 62 of the Standard General 

Conditions of Contract. 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be 

submitted:  

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create 

liability against the Society/Trust.  

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 

conforming Apostille certificate. (Ref: ACS-3 of GCC Dated 26.04.2023) 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be 

adjudged based on satisfactory fulfilment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

 The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in its own 

name & style’ or ‘Lead member of the JV’.  

 Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per 

para 10.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member 

of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, 

ending last day of month previous to the one in which tender is invited, one similar single work for a minimum 

of 10% of advertised value of the tender.   (ACS-1 of GCC Dated 14.07.2022) 

 (b) For works with composite components 

 The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other 

component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in its own name & style’ 

or ‘any member of the JV’.  

 Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for any 

component of the work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost 

of any component of work mentioned in technical eligibility criteria. i.e., each other (non-lead) member 

of must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending 

last day of month previous to the one in which tender is invited, one similar single work for a minimum 

of 10% of cost of any component of work mentioned in technical eligibility criteria.   (ACS-1 of GCC 

Dated 14.07.2022) 

Note for Para 17.15.1:  

 a) The Major component of the work for this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be classified as 

Major component of work. 
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 b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of 

the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-

mentioned technical eligibility criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The 

“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria 

mentioned at para 10.2 above.  

 The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 

capacity” to satisfy this requirement. 

 Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of 

the concerned member’s share in that JV for the purpose of satisfying compliance of the above mentioned 

financial eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

 The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to 

satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian 

Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior to submission of 

tender. Partnership firm should have either been registered with the Registrar or the partnership deed 

should have been notarized as per the Indian Partnership Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should have PAN / 

TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall 

not be considered.  The valid constituents of the firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 

modified / altered / terminated during the validity of the tender as well as the currency of the contract 

except when modification becomes inevitable due to succession laws etc., in which case prior permission 

should be taken from Railway and in any case the minimum eligibility criteria should not get vitiated.  

The re-constitution of firm in such cases should be followed by a notary certified Supplementary Deed.  

The approval for change of constitution of the firm, in any case, shall be at the sole discretion of the 

Railways and the tenderer shall have no claims what-so-ever.  Any change in the constitution of 

Partnership firm after submission of tender shall be with the consent of all partners and with the signatures 

of all partners as that in the Partnership Deed.  Failure to observe this requirement shall render the offer 

invalid and full Bid Security shall be forfeited.   

 If any Partner/s withdraws from the firm after submission of the tender and before the award of the 

contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner 

joins the firm after submission of tender but prior to award of contract, his / her credentials shall not 

qualify for consideration towards eligibility criteria either individually or in proportion to  his share in the 

previous firm.  In case the tenderer fails to inform Railway beforehand about any such changes / 

modification in the constitution which is inevitable due to succession laws etc. and the contract is awarded 

to such firm, then it will be considered a breach of the contract conditions liable for determination of the 

contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of 

any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted 

by partnership firm. The Bid Security submitted in the name of any individual partner or in the name of 

authorized partner (s) shall not be considered. 
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18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 

Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of the 

partnership firm and no splitting of guarantees among the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the 

name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be 

furnished by all the partners through a notarized affidavit, before signing of contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and 

severally liable to the Railway for execution of the contract in accordance with General and Special 

Conditions of the Contract. The partners shall also be liable jointly and severally for the loss, damages 

caused to the Railway during the course of execution of the contract or due to non-execution of the 

contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated 

during the currency of contract and the maintenance period after the work is completed as 

contemplated in the conditions of the contract.  Any change carried out by partners in the constitution 

of the firm without permission of Railway, shall constitute a breach of the contract, liable for 

determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted 

in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The 

following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the 

work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP 

in which they were / are partners/members.  Any Concealment / wrong information in regard to 

above shall make the bid ineligible or the contract shall be determined under Clause 62 of the 

Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

18.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 

eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 

19.0  Advances to Contractor: If specifically provided in Tender Documents of tender having advertised 

value more than Rs 50 Crores, Railway shall make payment, as an Interest bearing advances, as per 

Contractor’s request. These advances shall carry a simple interest ________ as indicated in the 

Tender documents. The payment and recovery of such advances shall be made as per manners 

prescribed in Clause 46.4 of the Standard General Conditions of Contract.   

20. Multiple L-1: 

 In case of more than one L-1 bidders, tender may be awarded to tenderer having higher Bid Capacity. In 

case of Bid Capacity is also the same, tenderer having done more value of similar work in last three 

previous financial years and the current financial year upto the date of opening of the tender, may be 

selected for the award. Instructions with respect to Bid Capacity will follow (Ref: Rly. Board’s letter 

No.2017/Trans/01/Policy, dt.08.02.2018 communicated by PCE/SC letter No.W.496/P/ Transformation, 

dt.14.02.2018). 
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20.  As  per the   guidelines of Railway Board Lr. No. 2022/R(G)/779/14, dated.10.11.2022 and communicated 

by Dy.CE/Works/SC vide Lr. No. W.496/Policy/Vol.IX, dt. 16.11.2022 , that the prospective tenderers 

are advised to indicate the details of their Jurisdictional  Assessing officers ( Designation, Address and e-

Mail Id with regards to payment of GST. 

 In case of a contract award, a copy of the LOA/Purchase order shall immediately forwarded by 

the purchaser to the jurisdictional Assessing officer mentioned in the tenderer’s Bid.    
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ANNEXURES FOR PART-I 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH 

THE TENDER DOCUMENTS 

I……………………………… (Name and designation) **appointed as the attorney/authorized 

signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of the Tender 

documents for the work of ____________________________________________ as per the tender 

No.____________ of ________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no 

addition, no deletion or no alteration to the content of the tender document.  In case of any discrepancy 

noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the 

master copy available with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry 

/ Department of Govt. of India from participation in tender on the date of submission of bids, either in 

individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid 

Security and may also lead to any other action provided in the contract including banning of business 

for a period of upto two years. Further, I/we (insert name of the tenderer) **_____________and all 

my/our constituents understand that my/our offer shall be summarily rejected. (Ref: ACS-4 of GCC 

Dated 07.08.2023) 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged 

or incorrect at any time after the award of the contract, it will lead to termination of the contract, along 

with forfeiture of Bid Security/Security Deposit and Performance guarantee and may also lead to any 

other action provided in the contract including banning of business for a period of up to two years. 

(Ref: ACS-4 of GCC Dated 07.08.2023) 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 

a land border with India and certify that I am/We are not from such a country or, if from such a country, 

have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the 

requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 

competent authority is enclosed).   

 

  SEAL AND SIGNATURE 

  OF THE TENDERER 

Place: 

Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.  This 

certificate is to be given by each member of JV or Partners of Partnership firm/LLP/etc. 
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(Ref: ACS-2 of GCC-2022 dt.13.12.22) 

ANNEXURE-V(A) 

Reference -Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership. firm/Joint 

Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc) 

 

I/We …………………………………... (Name), attorney/authorized signatory of the ……………………. 

(constituent firm constituent partner) and member/partner of the (tenderering firm) hereby solemnly affirm and 

state as under: 

1.   I/we certify that . . . . . . . . . . . . . . . .. . . . .. (Constituent firm/constituent partner) is/are not blacklisted or 

debarred by Railways or any other Ministry/ Department of Govt. of India from participation in tender on 

the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm 

LLP/JV/Society/Trust. 

2.   I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 

a land border with India and certify that lam/We are not from such a country or, if from such a country, 

have been registered with the competent Authority. I/We hereby certify that I/we fulfill all the 

requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 

competent authority is enclosed), 

 

 

SEAL AND SIGNATURE  

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 

Place: 

Dated 
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ANNEXURE – VI  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid 

capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than 

the total bid value of the present tender. The available bid capacity shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all works in progress and also the works which are awarded to 

tenderer but not yet started upto the date of inviting tender. (ACS-1 of GCC Dated 14.07.2022) 

Note:  

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) for 

calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works which 

are awarded to tenderer but yet not started upto the date of inviting of tender for calculating B. 

In case of no works in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) by 

each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 

either in individual capacity or as a member of other JV as per the prescribed proforma of 

Railway for statement of all works in progress and also the works which are awarded to 

each member of JV either in individual capacity or as a member of other JV but yet not 

started upto the date of inviting of tender for calculating B. In case of no works in hand, a 

‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in 

an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV 

for the purpose of satisfying his/her compliance to the above-mentioned bid capacity in the 

tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 

capacity”. 
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(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall 

be considered as incomplete and will be rejected summarily. (ACS-1 of GCC Dated 14.07.2022) 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the 

tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, 

his offer shall not be considered even if he has been found eligible in other eligibility 

criteria/tender requirement. 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway,  

Beneficiary: Sr.DFM/BZA South Central Railway 

Date: ...................................................... 

Bank Guarantee Bond No.:                                     Date: --------- 

In consideration of the President of India acting through----- (Designation & address of Contract 

Signing Authority), …….. Railway, …………….…. (hereinafter called “The Railway”) having 

invited the bid for___________through Notice inviting tender (NIT) No.._____________, We have 

been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 

intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of 

Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 

Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request 

of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the 

Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on 

behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to 

pay to the Railway full amount in the sum of [Insert required Value of Bid Security] as above 

stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. Any 

such demand made by the Railway on the Bank shall be final, conclusive and binding, absolute 

and unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, 

Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Railway without any reference to the Bidder and without the Railway being required to show 

grounds or give reasons for its demand of the amount so demanded. 
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4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Railway and the Bidder, will in any 

way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any 

requirement for notice of any such change, addition or modification made by Railway at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].  

Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid 

Security. 

7. The Bank Guarantee is unconditional and irrevocable. 

8. The expressions Bank and Railway herein before used shall include their respective successors 

and assigns. 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 

 

 

 

 

 

 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed 

as Principal Debtor of the Railway. 

Date …………     ……………………………………… 

  Place………….                                         Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney]No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 

from the final document. 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit 

and loss accounts for the relevant years in respect of the bidder or all members constituting the 

bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration 

of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 

UDIN: 
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Annexure-VII 

 

EXPERIENCE CERTIFICATE 

 

{Only for technical eligibility criteria (completed similar single work)} 

 

For the most eligible completed similar single works, Tenderers shall have to submit following details along 

with tender duly attested by tenderer. Tenderer shall also enclose relevant certificate/documents issued by 

concerned authority in this regard: 

 

1. Name of work.   

2. Contract awarding Authority.  

3. Contact agreement No.   

4. Name of the firm.  

5. Date of award.  

6. Original value of contract.  

7. Original date of completion.  

8. (a) Whether work has been physically 

Completed. 

 

 

(b) Actual date of completion.  

9. Final value of contract.  

10. Whether worked as a main contractor  

11. Whether worked in the individual capacity or in a Joint 

venture/Consortium. 

 

12. If the work was executed as a joint venture firm, the 

share of each partner to be given. 

 

13. Brief scope of work.  

14. 

 

Reference with Page No. in the submitted document.  

 

 

Note:(i)  This certificate in this proforma is to be issued only for physically Completed work. Or 

substantially completed work means ongoing work in which payment equal to or more than 90% of 

the present contact value (excluding the PVC made if any) has been made to the contractor in that 

ongoing contract and no proceedings of termination of contract on contractor’s default has been 

initiated. The credential in this regard should have been issued not prior to 60 days of date if invitation 

of present tender. 

(i) This certificate to be issued by an Officer not below the rank of JA Grade or Bill Passing 

Officer in Railways and Bill Passing Officer / Executive In-charge of work in other 

Govt.department / Govt. bodies / Public Sector Undertaking. The certificate should bear the 

signature, Name, Designation and seal of the issuing officer. 

 

                  Signature          : 

Name of Officer : 

Designation  : 

Address  : 

Office Seal : 

Phone / Fax No.     : 

                                                                                 Date                       :    
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Annexure-A 

PROFORMA FOR 

 ENGINEERING ORGANISATION 

 

1. ENGINEERING ORGANIZATION AVAILABLE ON HAND. 

 

2. ENGINEERING ORGANIZATION PROPOSED TO BE ENGAGED FOR THIS WORK FROM 

ABOVE. 

 

Sl. No. Name & Designation of 

Employee 

Qualification Previous 

Experience 

Remarks 

01. 02. 03. 04. 05. 

A     

B     

C     

Z     

 

3. ENGINEERING ORGANIZATION PROPOSED TO BE ENGAGED FOR THIS WORK FROM 

OUTSIDE. 

 

(A SUITABLY WORDED CONSENT LETTER FROM SUCH A PERSON SHOULD BE OBTAINED AND 

ENCLOSED) 

 

Sl. No. Name & Designation of 

Employee 

Qualification Previous 

Experience 

Remarks 

01. 02. 03. 04. 05. 

A     

B     

C     

Z     

 

 

 

 

       SIGNATURE OF THE TENDERER(S): 

       NAME OF THE TENDERER (S): 

 

 

 

 

 

 

 

 

       

Sl. No. Name & Designation 

of Employee 

Qualification Previous 

Experience 

Working 

From   to 

01. 02. 03. 04. 05. 

A     

B     

C     

Z     
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Annexure-B 

PROFORMA FOR  

PLANT & MACHINERY 

 

1. PLANT & MACHINERY AVAILABLE ON HAND 

 

 

Sl. No. 
Particulars of 

plant & 

machinery 

equipment 

No. of 

Units 

kind & 

make 
Capacity 

Age and 

condition 

Approx. 

Cost in Rs.   

In lakhs 

Purchase Bill No. & Date 

and Registration 

particulars. 

01 02. 03. 04. 05. 06 07 08 

        

        

        

        

 

1. PLANT & MACHINERY PROPOSED TO BE INDUCTED FROM ABOVE 

 

 

Sl. No. 
Particulars of 

plant & 

machinery 

equipment 

No. of 

units 

kind & 

make 
Capacity 

Age and 

Condition 

Approx. 

Cost in 

Rs.  In 

lakhs 

Purchase Bill No. & Date 

and Registration 

particulars. 

01 02. 03. 04. 05. 06 07 08 

        

        

        

        

 

2. PLANT & MACHINERY PROPOSED TO BE INDUCTED FROM OUTSIDE. 

 

 

Sl. No. 
Particulars of 

plant & 

machinery 

equipment 

No. of 

units 

kind & 

make 
Capacity 

Age and 

Condition 

Approx. 

Cost in Rs   

In lakhs 

If to be purchased give 

likely date of Receipt & 

Supplier’s name. 

01 02. 03. 04. 05. 06 07 08 

        

        

        

        

 

 

 

SIGNATURE OF THE TENDERER(S): 

NAME OF THE TENDERER (S): 
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Annexure-C 

 

LIST OF COMPLETED WORKS BY THE TENDERER 

 

Sl.No. Name 

of the 

work 

Agreement 

No. & Date 

Designation 

and 

address of 

agreement 

signing 

authority  

Agreement 

Value (in 

Lakhs) 

Completed 

value of 

Work (in 

Lakhs) 

Date of 

completion 

Remarks 

Railway/Central 

Govt works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

State  Govt 

works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

Public Sector 

under 

taking 

works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

 

 

 

 

Signature of the Tenderers 

Name of the tenderer 
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Annexure-D 

LIST OF WORKS ON HAND WITH THE TENDERER 

 
Sl.No. Name 

of the 

work 

Agreement 

No. & Date 

Designation 

and address 

of 

agreement 

signing 

authority  

Agreement 

Value (in 

Lakhs) 

Bill 

amount 

paid so 

far in 

lakhs 

Due date 

of 

completion  

Number 

of 

extensions 

taken 

Railway/Central 

Govt works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

State  Govt 

works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

Public Sector 

under 

taking 

works 

       

A.         

B.         

C.         

D.         

E.         

      Z.        

 

Signature of the Tenderers 

Name of the tenderer 

 

 

 

 

 

  

  ‘Part-I’ 

-END- 
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PART II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

1. (1) Definitions: Mentioned in Para 1.2 of Part I. 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents shall be signed in 

triplicate by the Railway and the Contractor. The contract documents are complementary and what is called 

for by anyone shall be as binding as if called for by all, the intention of the documents is to include all labour 

and materials, equipment and transportation necessary for proper execution of work. Materials or works not 

covered by or properly inferable from any heading or class of the specifications shall not be supplied by the 

Railway to the Contractors unless distinctly specified in the contract documents. Materials or works described 

in words which so applied have a well-known technical or trade meaning, shall be held to refer to such 

recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project authority 

or vice versa while contract is in subsistence, the contract shall be binding on the Contractor and the Successor 

Railway/Project in the same manner & take effect in all respects as if the Contractor and the Successor 

Railway/Project were parties thereto from the inception and the corresponding officer or the Competent 

Authority in the Successor Railway/Project will exercise the same powers and enjoy the same authority as 

conferred to the Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, the contract 

shall, notwithstanding any things contained herein contrary there to, be binding on the Contractor and the 

Successor Railway in the same manner and take effect in all respects as if the Contractor and the Successor 

Railway had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being in force in 

the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting 

companies or undertakings, with whose system the work is proposed to be connected and shall before making 

any variation from the drawings or the specifications that may be necessitated by so confirming give to the 

Engineer notice specifying the variation proposed to be made and the reason for making the variation and 

shall not carry out such variation until he has received instructions from the Engineer in respect thereof. The 

Contractor shall be bound to give all notices required by statute, regulations or bye-laws as aforesaid and to 

pay all fees and taxes payable to any authority in respect thereof. 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining to the 

work commensurate with the progress of work/agreed programme, will be obtained by Engineer. In 

the event of any delay in securing respective clearances leading to delay in execution of work, the 

Contractor shall be entitled to Extension of Time for the period of such delay in accordance with 

the provisions of Clause-17A(ii).  

4. Communications to be in Writing:  All notices, communications, reference and complaints made by the 

Railway or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the works 

shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in 
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the contract agreement, otherwise email id registered with IREPS and no notice, communication, 

reference or complaint not in writing or through e-mail, shall be recognized.  

5.  Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, designation and 

address of his authorized agent and all complaints, notices, communications and references shall be deemed 

to have been duly given to the Contractor, if delivered to the Contractor or his authorized agent or left at or 

posted to the address so given and shall be deemed to have been so given in the case of posting on day on 

which they would have reached such address in the ordinary course of post/e-mail or on the day on which 

they were so delivered or left. In the case of contract by partners, any change in the constitution of the firm 

shall be forthwith notified by the Contractor to the Engineer.  

6.  Occupation and Use of Land: No land belonging to or in the possession of the Railway shall be occupied 

by the Contractor without the permission of the Railway. The Contractor shall not use, or allow to be used 

the site for any purposes other than that of executing the works. Whenever non-railway bodies/persons are 

permitted to use railway premises with competent authority’s approval, conservancy charges as applicable 

from time to time may be levied. 

7.  Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 

thereof or allow any person to become interested therein in any manner whatsoever without the special 

permission in writing of The Deputy Chief Signal & Telecom Engineer, Project/Vijayawada, save as 

provided below. Any breach of this condition shall entitle the Railway to rescind the contract under Clause 

62 of these Conditions and also render the Contractor liable for payment to the Railway in respect of any loss 

or damage arising or ensuing from such cancellation; provided always that execution of the details of the 

work by petty Contractor under the direct and personal supervision of the Contractor or his agent shall not 

be deemed to be sub-letting under this clause.  

 In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of The Deputy Chief Signal & Telecom Engineer, Project/Vijayawada, for the same. While 

submitting the proposal to railway, Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract 

value.  

 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing not 

less than 35% value of work to be subletted, through a works contract. For fulfilment of above, Work 

Experience Certificate issued by a Govt. Department/Organisation shall be considered. Further, Work 

Experience Certificate issued by a Public listed company shall be considered provided the company is 

having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current 

financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years 

back from the date of submission of proposal by Contractor to Railway and work experience certificate 

issued by a person authorised by the Public Listed Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 

the Railway. 

 

In case contractor submits subcontractor’s work experience certificate issued by public listed company, 

the contractor shall also submit along with work experience certificate, the relevant copy of work order, 

bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by company in support of above work 

experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 

with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor 
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and subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor 

and the terms of payment in clear & unambiguous manner. 

 

(c) On receipt of approval from The Deputy Chief Signal & Telecom Engineer, Project/Vijayawada, 

Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and 

submit a copy of the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends 

to do so at his own or on the instructions of Railway, with prior intimation to The Deputy Chief Signal 

& Telecom Engineer, Project. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 

 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all 

issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in 

any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 

documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work 

experience certificate to the subcontractor also for the portion of work subcontracted and successfully 

completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work 

is complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the 

same contract, when the Deputy Chief Signal & Telecom Engineer, Projects, Vijayawada,, based on 

documents, is satisfied that the subcontractor has successfully carried out subletted work; without 

issuance of work experience certificate to subcontractor at this stage, the Deputy Chief Signal & 

Telecom Engineer, Projects, Vijayawada can only once, consider the successfully completed subletted 

work for the fulfilment of eligibility for further subletting of work to the subcontractor in the same 

contract. When the contractor’s work is complete and contractor is entitled for the issuance of work 

experience certificate, the subcontractor shall be issued one Work Experience Certificate for the total 

scope of work executed by the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 

instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the 

above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of 

subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the 

Railway and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 
 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 

between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility 

under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty in obtaining 

certain materials (including Tools & Plant) in the market, the Railway may have agreed without any liability 

therefore to endeavour to obtain or assist the Contractor in obtaining the required quantities of such materials 

as may be specified in the Tender. In the event of delay or failure in obtaining the required quantities of the 

aforesaid material, the Contractor shall not be deemed absolved of his own responsibility and shall keep in 

touch with the day to day position regarding their availability and accordingly adjust progress of works 

including employment of labour and the Railway shall not in any way be liable for the supply of materials or 

for the non-supply thereof for any reasons whatsoever nor for any loss or damage arising in consequence of 

such delay or non-supply.  
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9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his 

employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of 

Contractor's materials, tools and plant by train which may be required for use in the works and the Contractor 

shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or material trains 

under such conditions as shall be specially prescribed, provided that the Contractor shall pay for the use 

thereof charges calculated at public tariff rates on the marked carrying capacity of each vehicle subject to 

specified minimum charge per day or part of day and provided further that the Contractor shall indemnify 

the Railway against any claims or damages arising out of the use or misuse thereof and against any liabilities 

under the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12. Representation on Works: The Contractor shall, when he is not personally present on the site of the works 

place, keep a responsible agent at the works during working hours who shall on receiving reasonable notice, 

present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the agent 

shall be deemed to have the same force as if they had been given to the Contractor. Before absenting himself, 

the Contractor shall furnish the name and address of his agent for the purpose of this clause and failure on 

the part of the Contractor to comply with this provision at any time will entitle the Railway to rescind the 

contract under Clause 62 of these Conditions. 

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones, coins, 

treasures relics antiquities and other similar things which shall be found in or upon the site shall be the 

property of the Railway and the Contractor shall duly preserve the same to the satisfaction of the Railway 

and shall from time to time deliver the same to such person or persons as the Railway may appoint to receive 

the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for the purpose 

of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials which may be 

obtained from any excavation made for the purpose of the works or any building or produced upon the site 

at the time of delivery of the possession thereof but all the substances, materials, buildings and produce shall 

be the property of the Railway provided that the Contractor may, with the permission of the Engineer, use 

the same for the purpose of the works either free of cost or pay the cost of the same at such rates as may be 

determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway from and 

against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature 

and description brought or recovered against the Railways by reason of any act or omission of the Contractor, 

his agents or employees, in the execution of the works or in his guarding of the same. All sums payable by 

way of compensation under any of these conditions shall be considered as reasonable compensation to be 

applied to the actual loss or damage sustained, and whether or not any damage shall have been sustained.  

16.(1) Security Deposit (As per Clause 16.(1) of Part-II  IRSGCC-2022 ): The Security Deposit shall be 

5% of the contract value. The Bid Security submitted by the Contractor with his tender will be 

retained/encashed by the Railways as part of security for the due and faithful fulfilment of the contract by 

the Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a 

Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial 

bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or more than Bid 

Security, the Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from 

Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial 

bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is 

recovered.  Provided also that in case of defaulting Contractor, the Railway may retain any amount due for 

payment to the Contractor on the pending "on account bills" so that the amounts so retained (including 

amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract. 
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The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 

stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending upon 

extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 

Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 

contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to 

be submitted by him, for an amount equal to or more than the already available Security Deposit, provided 

however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already available 

Security Deposit is permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, 

such refund / return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be returned to 

the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 

Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case 

applicable. 

16.(2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 

these conditions, the Security Deposit already with railways under the contract shall be forfeited. 

However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the 

Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 

Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of 

this clause will be payable with interest accrued thereon. 

16.(4) Performance Guarantee (As per Clause 16. (4) of Part-II IRSGCC-2022): The procedure for 

obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days 

from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 

(Twenty-one) days and up to 60 days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for 

the delay beyond 21(Twenty-one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 

60thday happens to be a declared holiday in the concerned office of the Railway, submission of PG can be 

accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 

of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to 

forfeit Bid Security and other dues payable to the contractor against that particular contract, subject to 

maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of their 

registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under 

Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, 

amounting to 5% of the original contract value: - 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure-XVII. (Ref: ACS-9 of GCC Dated 09.01.2025) 

Note:  

l. The provision of insurance Surety Bond shall be for all contracts having DOC within 36 months only.  

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other form of Performance 

Guarantee prescribed in GCC for the balance amount shall be submitted by agency, otherwise necessary 

action will be taken as per terms of Agreement. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 
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(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of 

India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR 

in favour of Sr.DFM/BZA (free from any encumbrance) may be accepted. 

(c)  The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 

(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid 

upto the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work 

gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time for 

completion of work plus 60 days. 

(d)  The value of PG to be submitted by the Contractor is based on original contract value and shall not change 

due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 

'Completion Certificate' issued by the competent authority stating that the Contractor has completed the 

work in all respects satisfactorily. 

(f)   Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall 

be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the 

President of India is entitled under the contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein 

above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor 

or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of 

notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 
 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the performance in whole 

or in part by either party of any obligation under this contract shall be prevented or delayed by reason of 

any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics/Pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 

provided, notice of the happening of any such event is given by either party to the other within 30 days 

from the date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate 

this contract nor shall either party have any claim for damages against the other in respect of such non-

performance or delay in performance, and works under the contract shall be resumed as soon as 

practicable after such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER 

that if the performance in whole or in part of any obligation under this contract is prevented or delayed 

by reason of any such event for a period exceeding 120 days, either party may at its option terminate the 

contract by giving notice to the other party. 

17–A Extension of Time in Contracts:  Subject to any requirement in the contract as to completion of any 

portion or portions of the works before completion of the whole, the Contractor shall fully and finally 

complete the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or extended date in terms 

of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion 

of the Engineer have materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be reasonable 

in the circumstances, provided moreover that the Contractor shall be responsible for requesting 

such extension of the date as may be considered necessary as soon as the cause thereof shall 

arise. 
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(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the 

progress of work has any time been delayed by any act or neglect of Railway's employees or by 

other Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these 

Conditions or in executing the work not forming part of the contract but on which Contractor's 

performance necessarily depends or by reason of proceeding taken or threatened by or dispute 

with adjoining or to neighbouring owners or public authority arising otherwise through the 

Contractor's own default etc. or by the delay authorized by the Engineer pending arbitration or 

in consequences of the Contractor not having received in due time necessary instructions from 

the Railway for which he shall have specially applied in writing to the Engineer or his authorized 

representative then upon happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer within 15 days of such happening, 

but shall nevertheless make constantly his best endeavours to bring down or make good the delay 

and shall do all that may be reasonably required of him to the satisfaction of the Engineer to 

proceed with the works. The Contractor may also indicate the period for which the work is likely 

to be delayed and shall be bound to ask for necessary extension of time.  

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to 

hand over the Contractor possession of the lands necessary for the execution of the works or to 

give the necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the Railway due to any other cause whatsoever, then 

such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or 

entitle the Contractor to damages or compensation therefor, but in any such case, the Railway 

may grant such extension or extensions of the completion date as may be considered reasonable. 

 The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension 

of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as 

soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry of the date 

fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate 

such extension of time as in his opinion is reasonable having regard to the nature and period of delay and 

the type and quantum of work affected thereby.  No other compensation shall be payable for works so 

carried forward to the extended period of time; the same rates, terms and conditions of contract being 

applicable, as if such extended period of time was originally provided in the original contract itself. The 

non-submission of request for extension or submission of request within less than 15 days before the 

expiry of the date fixed for completion of the works, shall make him ineligible for extension under these 

sub clauses, subject to final decision of Engineer. (ACS-1 of GCC Dated 14.07.2022) 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 

execution of the work or part of the works specified in the contract documents shall be deemed to be 

the essence of the contract and the works must be completed not later than the date(s) as specified in 

the contract. If the Contractor fails to complete the works within the time as specified in the contract 

for the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied 

that the works can be completed by the Contractor within reasonable short time thereafter, allow the 

Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may decide. On 

such extension the Railway will be entitled without prejudice to any other right and remedy available 

on that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each 

week or part of the week, a sum calculated at the rate of liquidated damages as decided by engineer 

between o.o5% to o.30% of contract value of the works for each week or part of the week. (ACS-

1 of GCC Dated 14.07.2022) 

         For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. Provided 

also, that the total amount of liquidated damages under this condition shall not exceed 5% of the 

contract value or of the total value of the item or groups of items of work for which a separate distinct 

completion period is specified in the contract. 

         Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 

and in the event of failure on the part of the contractor to complete the work within further extension 

of time allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or 
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remedy available in that behalf, to appropriate the contractor’s Security Deposit and rescind the 

contract under Clause 62 of these Conditions, whether or not actual damage is caused by such default. 

NOTE: In a contract, where extension(s) of time have been allowed once under clause 17B, further 

request(s) for extension of time under clause 17A can also be considered under exceptional 

circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated damages, 

but the Liquidated damages already recovered during extension(s) of time granted previously under 

clause 17B shall not be waived. However, Price variation during such extension(s) shall be dealt as 

applicable for extension(s) of time under clause 17B. 

17C  Bonus for Early Completion of Work: In open tenders having advertised value more than 

Rs.50 crore and original period of completion 12 Months or more, when there is no reduction in 

original scope of work by more than 10%, and no extension granted on either railway or Contractor’s 

account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. 

The period of less than 30 days shall be ignored while working out bonus. The maximum bonus shall 

be limited to 5% of original contract value. The completion date shall be reckoned as the date of 

issuance of completion certificate by Engineer. 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf of the Contractor or his partner or agent or servant or anyone on his behalf, to any officer or 

employee of the Railway or to any person on his behalf in relation to obtaining or execution of this 

or any other contract with the Railway shall, in addition to any criminal liability which he may incur, 

subject Contractor to the rescission of the contract and all other contracts with the Railway and to the 

payment of any loss or damage resulting from such decision and the Railway shall be entitled to 

deduct the amounts so payable from the Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the Railway and if he shall do so, the 

Railway shall be entitled forthwith to rescind the contract and all other contracts with the Railway. 

Any question or dispute as to the commission of any such offence or compensation payable to the 

Railway under this Clause shall be settled by the General Manager of the Railway, in such a manner 

as he shall consider fit & sufficient and his decision shall be final & conclusive. In the event of 

rescission of the contract under this Clause, the Contractor will not be paid any compensation 

whatsoever except payments for the work done upto the date of rescission. 
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EXECUTION OF WORKS 

19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by careful examination, 

satisfied himself as to the nature and location of the work, the conformation of the ground, the character, quality 

and quantity of the materials to be encountered, the character of equipment and facilities needed preliminary to 

and during the progress of the works, the general and local conditions, the labour conditions prevailing therein 

and all other matters which can in any way affect the works under the contract.  

19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after the receipt 

by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition 

and without delay. 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as 

possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with 

initial completion period of two years or less or not later than 90 days for other contracts have to submit the 

detailed programme of work indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant 

and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of 

completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated 

as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavour to fulfill 

this programme of work. The progress of work will be watched accordingly and the liquidated damages will be 

with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in achieving 

earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through 

Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time 

programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and 

Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as 

Primavera/Sure Track/MS Project etc.  The program must identify the milestones, interface requirements and 

program reporting elements.  The Contractor shall supply, free of cost one set of authorized software to the 

Engineer and the soft copy of structured program for the project.  This shall be updated every month. The 

Contractor shall also submit a revised programme whenever the previous programme is inconsistent with actual 

progress. Each programme shall include: (ACS-1 of GCC Dated 14.07.2022) 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage, 

Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests 

specified in the Contract, and a supporting report which includes: a general description of the methods which 

the Contractor intends to adopt, and of the major stages, in the execution of the Works, and details showing the 

Contractor’s reasonable estimate for the number of each class of Contractor’s Personnel &Equipment, required 

on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the 

programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply 

with the Contract or to be consistent with actual progress and the Contractor’s stated intentions, the Contractor 

shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. 

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting out of all works in 

relation to original points, lines and levels of reference at his cost. The Contractor shall execute the work true 

to alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer's 
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representative and check these at frequent intervals. The Contractor shall provide all facilities like labour and 

instruments and shall co-operate with the Engineer's representative for checking of all alignment, grades, levels 

and dimensions. If, at any time, during the progress of the works any error appear or arise in any part of the 

work, the Contractor, on being required so to do by the Engineer's representative shall, at his own cost rectify 

such errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the work. 

The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in 

setting out the work.  

20.(1) Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the several 

parts of the works shall be executed and the Contractor shall execute without delay all orders given by the 

Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the 

due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or abandonment of any 

part of the works shall be deemed authorised, except under written instructions from the Engineer.  

20.(3) Extra Works: Should works over and above those included in the contract require to be executed at the 

site, the Contractor shall have no right to be entrusted with the execution of such works which may be 

carried out by another Contractor or Contractors or by other means at the option of the Railway. 

20.(4) Separate Contracts in Connection with Works: The Railway shall have the right to let other contracts 

in connection with the works. The Contractor shall afford other Contractors reasonable opportunity for 

the storage of their materials and the execution of their works and shall properly connect and coordinate 

his work with theirs. If any part of the Contractor’s work depends upon proper execution or result upon 

the work of another Contractor(s), the Contractor shall inspect and promptly report to the Engineer any 

defects in such works that render it unsuitable for such proper execution and results. The Contractor's 

failure so-to inspect and report shall constitute an acceptance of the other Contractor's work as fit and 

proper for the reception of his work, except as to defects which may develop in the other Contractor's 

work after the execution of his work. 

21. Instruction of Engineer's Representative: Any instructions or approval given by the Engineer's 

representative to Contractor in connection with the works shall bind the Contractor as though it had been 

given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 

breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he 

shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision. 

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings shall be made available 

to the contractor commensurate with the accepted programme of work submitted under clause 19(3). The 

whole of the works shall be executed in perfect conformity with the specifications and drawings of the 

contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any 

of them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom 

and shall be responsible for all loss to the Railway. 

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and 

Specifications at the site, in good order, and such contract documents as may be necessary, available to 

the Engineer or the Engineer's Representative. 

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof 

furnished by the Railway to the Contractor are deemed to be the property of the Railway. They shall not 

be used on other works and with the exception of the signed contract set, shall be returned by the 

Contractor to the Railway on completion of the work or termination of the Contract. 
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22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor's request, additional instructions by means of drawings 

or otherwise, necessary for the proper execution of the works or any part thereof. All such drawings and 

instructions shall be consistent with the Contract Documents and reasonably inferable therefrom. 

 

22.(5) Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the meaning and 

intent of any portion of the Specifications and Drawings or as to execution or quality of any work or 

material, or as to the measurements of the works the decision of the Engineer thereon shall be final subject 

to the appeal (within 7 days of such decision being intimated to the Contractor) to the The Deputy Chief 

Signal & Telecom Engineer, Project/Vijayawada who shall have the power to correct any errors, 

omissions, or discrepancies in aforementioned items and whose decision in the matter in dispute or doubt 

shall be final and conclusive. 

 

23. Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise without 

the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely 

to be completed in time except by resorting to night work, he may order the same without confirming any 

right on the Contractor for claiming any extra payment for the same. 

 

24. Damage to Railway Property or Private Life and Property: The Contractor shall be responsible for all 

risk to the work and for trespass and shall make good at his own expense all loss or damage whether to 

the works themselves or to any other property of the Railway or the lives, persons or property of others 

from whatsoever cause in connection with the works until they are taken over by the Railway, although 

all reasonable and proper precautions may have been taken by the Contractor. In case the Railway shall 

be called upon to make good any costs, loss or damages, or to pay any compensation, including that 

payable under the provisions of the Workmen's Compensation Act or any statutory amendments thereof 

to any person or persons sustaining damages as aforesaid by reason of any act, or any negligence or 

omissions on the part of the Contractor; the amount of any costs or charges including costs and charges 

in connection with legal proceedings, which the Railway may incur in reference thereto, shall be charged 

to the Contractor. The Railway shall have the power and right to pay or to defend or compromise any 

claim of threatened legal proceedings or in anticipation of legal proceedings being instituted consequent 

on the action or default of the Contractor, to take such steps as may be considered necessary or desirable 

to ward off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum or 

sums of money which may be paid and any expenses whether for reinstatement or otherwise which may 

be incurred and the propriety of any such payment, defence or compromise, and the incurring of any such 

expenses shall not be called in question by the Contractor. 

 

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the opinion of the Engineer is requisite 

for carrying on the works and the Contractor shall keep at each such sheds, storehouses and yards a 

sufficient quantity of materials and plant in stock as not to delay the carrying out of the works with due 

expedition and the Engineer and the Engineer's representative shall have free access to the said sheds, 

store houses and yards at any time for the purpose of inspecting the stock of materials or plant so kept in 

hand, and any materials or plant which the Engineer may object to shall not be brought upon or used in 

the works, but shall be forthwith removed from the sheds, storehouses or yards by the Contractor. The 

Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats or any other 

equipment necessary for the execution of the works.  
 

26.Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give the 

necessary directions to his workmen and to see that they execute their work in sound & proper manner 

and shall employ only such supervisors, workmen & labourers in or about the execution of any of these 

works as are careful and skilled in the various trades.  
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26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever required by the 

Engineer, he shall submit a correct return showing the names of all staff and workmen employed by him.  

 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a 

sufficient number of staff and workmen as is necessary for proper completion of the works within the 

time prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the additional 

number of staff and labour as specified by the Engineer within seven days  of being so required and failure 

on the part of the Contractor to comply with such instructions will entitle the Railway to rescind the 

contract under Clause 62 of these conditions. 

26A. Guidelines on “Deployment of Engineer at Worksite by the contractor- Clause 26A of GCC–

2022: Ref: CSTE/SC Lr.No.SG.36/I/PC/Vol.8, Dt:14.10.2009. 

I.  

a. A Supervisor shall be an Ex-Railway Chief Signal Inspector or a graduate Engineer with the experience 

of minimum 3 years in execution of Railway signaling works when the cost of the work is more than 

Rs.50 Lakhs and less than Rs.2 Crores.  If the value of the work is Rs.2 Crores and above, two graduate 

Engineers with a similar experience shall be deployed. One additional Graduate with the same 

experience for works exceeding Rs.5Crores. 

b. Diploma holder can also be engaged in lieu of graduate Engineers at two Diploma holders for each 

graduate Engineer. They should have similar experience as for graduate Engineers. 

c. If the cost of the work is less than Rs.50lakhs & above Rs.20lakhs, one Diploma holder with the above 

experience shall be engaged. 

d. The certificate of experience shall be from a Railway Officer not less than a J.A. Grade. 

e. Technical staff stated above should be available at the site to supervise the work and to take instructions 

from the Engineer in charge with the necessary experience. 

f. In case the contractor fails to deploy technical staff as aforesaid, a sum of Rs.15,000/- pm for each 

month of default in case of graduate Engineer, and Rs.8,000/- in case of Diploma holders will be 

recovered from the bills. 

g. The period of deployment of technical staff covers from the date of issue of the Letter of Acceptance 

till completed works are handed over to Railways. 

II. Deploying Qualified / Trained Manpower:  

a. Tenderer shall deploy adequate number of competent and trained personnel for work as per instructions 

of Engineer in charge of Railways. It is responsibility of the contractor to deploy skilled staffs. 

b. All contractors’ staff & Supervisors must display Identity Badges while working in Railway Premises 

and put on Helmets & Florescent coloured Safety Jackets while working on Tracks duly name of 

Firm/Contractor labeled on Rear side. No extra payments will be made for above Items. OEM`s 

authorized Installation Engineers must be mobilized well in advance for commissioning of E.I. 

Dataloggers, BPAC etc as the case may be, without fail. Safety at work Site to be ensured as per (Chief 

admin. Officer/Con/Sc’s letter No. W.Con/496/PL/C/T&C/XIX(Safety), dated 29.02.2016). 

 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified and provided 

in the contract or that may be necessary to be done in order to form and complete any part thereof shall 

be executed in the best and most substantial workman like manner with materials of the best and most 

approved quality of their respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other additional particulars, 

instructions and drawings given during the carrying on of the works and to the entire satisfaction of the 

Engineer according to the instructions and directions which the Contractors may from time to time receive 

from the Engineer.  

 The materials may be subjected to tests by means of such machines, instruments and appliances as the 

Engineer may direct and wholly at the expense of the Contractor. 
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27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall be 

entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his opinion 

are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c) The removal and proper re-execution, notwithstanding any previous tests thereof or on account payments 

therefor, of any work which in respect of materials or workmanship is not in his opinion in accordance 

with the specifications and in case of default on the part of the Contractor in carrying out such order, the 

Railway shall be entitled to rescind the contract under Clause 62 of these conditions. 

d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 

Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part – 

II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these 

provisions at worksites, for which no extra payment will be payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of inspection 

or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every 

kind required for the purpose and the Engineer and the Engineer's Representative shall at all times have 

free access to every part of the works and to all places at which materials for the works are stored or being 

prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the Engineer or 

the Engineer's Representative whenever any work or materials are intended to be covered up in the earth, 

in bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work may 

be inspected or that correct dimensions may be taken before being so covered, placed beyond the reach 

of measurement in default whereof, the same shall at the option of the Engineer or the Engineer's 

Representative be uncovered and measured at the Contractor's expense or no allowance shall be made for 

such work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the Engineer shall be removed 

by him at his expenses when they are no longer required and in such manner as the Engineer shall direct. 

In the event of failure on the part of the Contractor to remove the temporary works, the Engineer will 

cause them to be removed and cost as increased by supervision and other incidental charges shall be 

recovered from the Contractor. If temporary huts are provided by the Contractor on the Railway land for 

labour engaged by him for the execution of works, the Contractor shall arrange for handing over vacant 

possession of the said land after the work is completed; if the Contractor's labour refuse to vacate, and 

have to be evicted by the Railway, necessary expenses incurred by the Railway in connection therewith 

shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor shall 

be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part or whole of the 

quantity of the water required for the execution of works from the Railway's existing water supply system 

at or near the site of works on specified terms and conditions and at such charges as shall be determined 

by the Railway and payable by the Contractor, provided that the Contractor shall arrange, at his own 

expense, to effect the connections and lay additional pipelines and accessories on the site and that the 

Contractor shall not be entitled to any compensation for interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the 

Contractor at or near the site of works by travelling water tanks or other means, the freight and other 

charges incurred thereby, including demurrage charges that may be levied, shall be paid by the Contractor 

in addition to the charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall 

not be entitled to any compensation for interruption or failure of the water supply. 
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31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the 

contract, the Contractor shall be responsible for arrangements to obtain supply of Electric Power for the 

works. 

(b)  Electric Supply from the Railway System:  The Railway may supply to the Contractor part or whole of 

the electric power wherever available and possible, required for execution of works from the Railway's 

existing electric supply systems at or near the site of works on specified terms and conditions and such 

charges as shall be determined by the Railway and payable by the Contractor provided the cost of 

arranging necessary connections to the Railway's Electric Supply systems and laying of 

underground/overhead conductor, circuit protection, electric power meters, transmission structure, shall 

be borne by the Contractor and that the Contractor shall not be entitled to any compensation for 

interruption or failure of the Electric supply system. 

(c)  ELECTRICITY: Since the power consumption for signal and telecom works is nominal for the purposes 

of Indoor work, soldering etc Railways will extend this facility wherever feasible free of cost to the 

contractor for the work. However, Railways do not undertake the responsibility to ensure Electrical 

connection and / or Un-interrupted power supply. Contractor is required to make his own arrangements 

for electrical / generator supply to ensure smooth progress when Railways is unable to make arrangements 

for supply. The contractor shall make his own arrangements for arranging electric power supply, as may 

be required for the work. Railway may, however, assist in recommending his application to the electricity 

authority for the power supply. In case power supply is made available by Railways, the contractor has to 

pay energy charges as per tariff prescribed by Railways. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon the site or on 

the land occupied by the Contractor in connection with the works and intended to be used for the execution 

thereof shall immediately be deemed to be the property of the Railway. Such of them as during the 

progress of the works are rejected by the Engineer under Clause 25 of these conditions or are declared by 

him not to be needed for the execution of the works or such as on the grant of the certificate of completion 

remain unused shall immediately on such rejection, declaration or grant cease to be deemed the property 

of the Railway and the Contractor may then (but not before) remove them from the site or the said land. 

This clause shall not in any way diminish the liability of the Contractor nor shall the Railway be in any 

way answerable for any loss or damage which may happen to or in respect of any such materials or plant 

either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33.    (1)Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of all 

tools, plant and materials or other property whether of a like description or not belonging to the Railway 

and committed to his charge for the purpose of the works and shall be responsible for all damage or loss 

caused by him, his agents, permitted sub-contractor, or his workmen or others while they are in his charge. 

The Contractors shall sign accountable receipts for tools, plants and materials made over to him by the 

Engineer and on completion of the works shall hand over the unused balance of the same to the Engineer 

in good order and repair, fair wear and tear excepted, and shall be responsible for any failure to account 

for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers, 

compressors and portable engines for use during execution of the works on such terms as may be specified 

in the special conditions or in a separate agreement for Hire of Plant. 

34.(1) Precaution During Progress of Works: During the execution of works, unless otherwise specified, the 

Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting 

works as is necessary for the stability and safety of all structures, excavations and works and shall ensure 

that no damage, injury or loss is caused or likely to be caused to any person or property. 

34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 

compensations claimed for any unauthorized closure, cutting through, alteration, diversion or obstruction 

to such roads or water courses by the Contractor or his agent or his staff shall be recoverable from the 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India.  
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34.(3) Provision of Access to Premises: During progress of work in any street or thoroughfare, the Contractor 

shall make adequate provision for the passage of traffic, for securing safe access to all premises 

approached from such street or thoroughfare and for any drainage, water supply or means of lighting 

which may be interrupted by reasons of the execution of the works and shall react and maintain at his own 

cost barriers, lights and other safeguards as prescribed by the Engineer, for the regulation of the traffic, 

and provide watchmen necessary to prevent accidents. The works shall in such cases be executed night 

and day, if so ordered by the Engineer and with such vigour so that the traffic way be impeded for as short 

a time as possible. 

34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 

public whether on public or railway property and shall post such look out men as may, in the opinion of 

the Engineer, be required to comply with regulations appertaining to the work. Contractor shall ensure 

placement of barricading / partitions at the place of work to ensure safety of habitants of adjacent area, 

failing which Engineer may advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of work, 

approximate cost, expected date of completion, name and address of the Contractor and address of 

Engineer on a proper steel Board of size not less than  1m x 1m. 

35.  Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then also only in the manner and to the extent to which such permission 

is given. Where explosives are required for the works, they shall be stored in a special magazine to be 

provided by and at the cost of the Contractor in accordance with the Explosive Rules. The Contractor 

shall obtain the necessary license for the storage and the use of explosives.  All operations in which or for 

which explosives are employed shall be at the sole risk and responsibility of the Contractor and the 

Contractor shall indemnify the Railway in respect thereof. 

36.(1) Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of the 

works or any part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as is necessary in 

the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by some 

default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or workmen or 

those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of 

any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high level 

of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other 

than aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be 

entitled to such extension of time for completion of the works as the Engineer may consider proper having 

regard to the period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his employees during the 

periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part thereof is suspended 

on the order of the Engineer for more than three months at a time, the Contractor may serve a written 

notice on the Engineer requiring permission within 15 days from the receipt thereof to proceed with the 

works or that part thereof in regard to which progress is suspended and if such permission is not granted 

within that time the Contractor by further written notice so served may, but is not bound to, elect to treat 

the suspension where it affects part only of the works as an omission of such part or where it affects the 

whole of the works, as an abandonment of the contract by the Railway. 
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37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works 

duly and properly completed in accordance with the General and Special (if any) Conditions of the 

Contract and the Specifications and drawings together with such enlargements, extensions, diminutions, 

reductions, alterations or additions as may be ordered in terms of Clause 42 of these conditions and 

without prejudice to the generality thereof and shall be deemed to include and cover superintendence and 

labour, supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, centerings, 

scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus 

and plant required on the works, except such tools, plant or materials as may be specified in the contract 

to be supplied to the Contractor by the Railway, the erection, maintenance and removal of all temporary 

works and buildings, all watching, lighting, bailing, pumping and draining, all prevention of or 

compensation for trespass, all barriers and arrangements for the safety of the public or of employees 

during the execution of works, all sanitary and medical arrangements for labour camps as may be 

prescribed by the Railway, the setting of all work and of the construction, repair and upkeep of all centre 

lines, bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation 

to owners for surface damage or taxes and impositions payable to local authorities in respect of land, 

structures and all material supplied for the work or other duties or expenses for which the Contractor may 

become liable or may be put to under any provision of law for the purpose of or in connection with the 

execution of the contract and all such other incidental charges or contingencies as may have been specially 

provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 

on Works Contract is imposed by Statute after the date of opening of tender but within the original date 

of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly 

pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 

shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  

38.  Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale in force 

for the time being on the Railway and incurred by the Contractor failing to load or unload any goods or 

materials within the time allowed by the Railway for loading as also wharfage charges, of materials not 

removed in time, as also charges due on consignments booked by or to him shall be paid by the Contractor, 

failing which such charges shall be debited to the Contractor's account in the hands of the Railway and 

shall be deducted from any sums which may become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works:   

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the instructions 

of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard 

Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates 

(SSOR)" modified by the tender percentage as accepted in the contract for that chapter of Standard 

Schedule of Rates (SSOR). (ACS-1 of GCC Dated 14.07.2022) 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer 

and the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 

Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 

notify the Engineer at least seven days before the necessity arises for the execution of such items of works 

that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The 

rates payable for such items shall be decided at the meeting to be held between the Engineer and 

Contractor, in as short a period as possible after the need for the special item has come to the notice. In 

case the Contractor fails to attend the meeting after being notified to do so or in the event of no settlement 
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being arrived at, the Railway shall be entitled to execute the extra works by other means and the Contractor 

shall have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 

machinery & materials and by taking guidance from the following documents in order of priority:  

i.Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii.Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii.Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 

rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the 

Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of determination of the rates as aforesaid according to the rates as shall be fixed by 

the Engineer. However, if the Contractor is not satisfied with the decision of the Engineer in this respect, 

he may appeal to the Chief Signal & Telecom Engineer, Project/Vijayawada within 30 days of getting 

the decision of the Engineer, supported by analysis of the rates claimed. The Chief Signal & Telecom 

Engineer /Vijayawada's decision after hearing both the parties in the matter would be final and binding 

on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed under the 

contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed, in support of which his 

certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine from 

time to time, the date on which any particular section of the work shall have been completed, and the 

Contractor shall be bound to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workman like condition to the satisfaction 

of the Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be due 

or shall be made to the Contractor till, in addition to any other condition necessary for final payment, site 

clearance shall have been affected by him, and such clearance may be made by the Engineer at the expense 

of the Contractor in the event of his failure to comply with this provision within 7 days after receiving 

notice to that effect. Should it become necessary for the Engineer to have the site cleared at the expenses 

of the Contractor, the Railway shall not be held liable for any loss or damage to such of the Contractor's 

property as may be on the site and due to such removal there from which removal may be affected by 

means of public sales of such materials and property or in such a way as deemed fit and convenient to the 

Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the 

contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is limited 

to 5% of the original contract value, the Engineer may allow/decide for offloading of such part(s) of 

works, either after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-

moto notice (as per annexure- VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful completion 

of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the Railway/work  

and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 

substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution 

of such offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure 

so incurred in execution of the offloaded work, shall be recovered from subsequent Bill(s) or any 
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other dues of the Contractor, but not exceeding the value of Performance Guarantee available in 

the contract. There shall be no other repercussion of such offloading on execution of the balance 

contract. The Contractor shall have no claim on account of above-mentioned offloading of works.  

40B       SEIGNORAGE:   

(i) Since the quantities of sand used in signal and telecom works are negligible, the same is normally 

sourced from secondary market.  Hence seignorage charges need not be paid in such cases. But the 

contractor shall ensure that the person/agency from whom he is sourcing sand is legally paying the 

charges to state government. 

(ii) Contractor has to pay the seignorage charges for the quantity of sand used in schedule of building 

portion of work as per extant rules. 

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the contract required 

to be modified after the contract documents have been signed, the modifications shall be made in writing 

and signed by the Railway and the Contractor and no work shall proceed under such modifications until 

this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be 

binding on the Railway unless and until the same is incorporated in a formal instrument and signed by the 

Railway and the Contractor, and till then the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order 

in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, 

character position, site, quantities, dimensions or in the method of their execution or in the combination 

and use of materials for the execution thereof or to order any additional work to be done or any works not 

to be done and the Contractor will not be entitled, to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for approved materials 

supplied against a specific order. 

42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 

of each individual item of the contract would be up to 25% of the quantity originally contracted, except 

in case of foundation work (in which no variation limit shall apply). However, the rates for the increased 

quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 

claim or any compensation whatsoever up to the limit of 25% variation in quantity of individual item 

of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 

considered unavoidable, then same shall be executed at following rates 

(a) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned 

item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

(b) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned 

item shall be paid at 96% of the rate awarded for that item in that particular tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted 

only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that 

item in that particular tender. 

(d) Variation to quantities of Minor Value Item: The limit for varying quantities for minor value items 

shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is 

defined as an item whose original agreement value is less than 1 % of the total original contract 

value.  

d.(i)  Quantities operated up to and including 100% of the agreement quantity of the concerned minor 

value item, shall be paid at the rate awarded for that item in that particular tender; 
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d.(ii) Quantities operated in excess of 100% but up to 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and would 

be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 

awarded for that item in that particular tender. 

 

(iv)  In case of earthwork items and variation limit of 25% shall apply to the gross quantity of earthwork 

and variation in the quantities of individual classifications of soil shall not be subject to this limit.  

(v)  In case of foundation work, no variation limit shall apply and the work shall be carried out by the 

Contractor on agreed rates irrespective of any variation. 

(vi)  As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would 

apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in 

case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual 

items irrespective of the manner of quoting the rate (single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or additions 

referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall 

be performed by the Contractor as provided therein and be subject to the same conditions, stipulations 

and obligations as if they had been originally and expressively included and provided for in the 

Specifications and Drawings and the amounts to be paid therefore shall be calculated in accordance with 

the accepted Bill(s) of Quantities. Any extra items/quantities of work falling outside the purview of the 

provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these 

Conditions. 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in every 

quarter commencing from the month following the month of issue of Letter of Acceptance, an account 

giving full and detailed particulars of all claims for any additional expenses to which the Contractor may 

consider himself entitled to and of all extra or additional works ordered by the Engineer which he has 

executed during the preceding quarter and no claim for payment for such work will be considered which 

has not been included in such particulars. 

43.(2) Signing of "No Claim" Certificate: The Contractor shall not be entitled to make any claim whatsoever 

against the Railway under or by virtue of or arising out of this contract, nor shall the Railway entertain 

or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate 

in favour of the Railway in such form as shall be required by the Railway after the works are finally 

measured up. The Contactor shall be debarred from disputing the correctness of the items covered by 

"No Claim" Certificate or demanding a clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44.  Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 

accepted Bill(s) of Quantities with items of works quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the work to be executed 

by the Contractor in fulfilment of his obligations under the contract. 

45(i). Measurement of Works by Railway:  The Contractor shall be paid for the works at the rates 

in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of 

these Conditions on the measurements taken by the Engineer or the Engineer's representative in 

accordance with the rules prescribed for the purpose by the Railway. The quantities for items the 

unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest 
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whole number, any fraction below half being dropped and half and above being taken as one; for 

items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be 

calculated to two places of decimals. Such measurements will be taken of the work in progress 

from time to time and at such intervals as in the opinion of the Engineer shall be proper having 

regard to the progress of works. The date and time on which ‘on account’ or ‘final’ measurements 

are to be made shall be communicated to the Contractor who shall be present at the site and shall 

sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's 

representative) recorded in the official measurements book as an acknowledgement of his 

acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work 

may be measured up in his absence and such measurements shall, notwithstanding such absence, 

be binding upon the Contractor whether or not he shall have signed the measurement books 

provided always that any objection made by him to measurement shall be duly investigated and 

considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re-

measurement taken by the Engineer or the Engineer's representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of objection 

made by the Contractor shall be final and binding on the Contractor and no claim whatsoever 

shall thereafter be entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the contract 

provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and 

for extra works at rates determined under Clause 39 of these Conditions on the measurements 

taken by the Contractor’s authorized Engineer in accordance with the rules prescribed for the 

purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of 

Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 

half being dropped and half and above being taken as one; for items the unit of which in the 

accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of 

decimals. Such measurements will be taken of the work in progress from time to time. The date 

and time on which ‘on account’ or ‘final’ measurements are to be made shall be communicated 

to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be present at 

the site and shall witness the test checks, failing the Contractor’s attendance the test checks may 

be conducted in his absence and such test checks shall not withstanding such absence be binding 

upon Contractor provided always that any objection made by Contractor to test check shall be duly 

investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the 

concerned Railway’s authority in the presence of the Contractor or in his absence after due 

notice given to him in consequent of objection made by the Contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding 

the accuracy and classification of the measurements. 
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(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 

detected by the Engineer that agency has claimed any exaggerated measurement or has claimed 

any false measurement for the works which have not been executed; amounting to variation of 5% 

or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to 10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover 

liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of 

recording of measurements by Contractor as well as release of provisional payment shall be 

withdrawn. Once withdrawn, measurements shall be done by railway as per clause 45(i) 

above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the 

contract. All payments due on the Engineer’s/Engineer's Representative's certificates of measurements or 

Engineer’s certified “Contractor’s authorized Engineer’s measurements”  shall be subject to any 

deductions which may be made under these presents and shall further be subject to, unless otherwise 

required by Clause 16 of these Conditions, a retention of ten percent by way of Security Deposits, until 

the amount of Security Deposit by way of such retentions shall amount to 5% of the total value of the 

contract provided always that the Engineer may by any certificate make any correction or modification in 

any previous certificate which shall have been issued by him and that the Engineer may withhold any 

certificate, if the works or any part thereof are not being carried out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest 

rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto₹1 will be reckoned 

as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to the 

Contractor shall be without prejudice to the final making up of the accounts (except where measurements 

are specifically noted in the Measurement Book as "Final Measurements" and as such have been signed 

by the Contractor and Engineer/Engineer's Representative) and shall in no respect be considered or used 

as evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity of 

work having been executed nor of the manner of its execution being satisfactory. 

46.(4) Payment of Advances are not applicable for this tender. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred 

electronically to his bank account.   

46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value 

above Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, following shall be 

outside the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the 

purpose of price variation) (ACS-1 of GCC Dated 14.07.2022) 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 

of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and 

‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s). 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 

closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence 

from the month following the Base month. The Price Variation shall be based on the average Price Index 

of the quarter under consideration. 

46A.3 Validity: Rates accepted by Railway Administration shall hold good till completion of work and no 

additional individual claim shall be admissible except: 
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(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any 

tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, 

cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & 

machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be 

determined in the manner prescribed.  

46A.5 No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ 

Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given below: 

II) For Civil Engineering Works For Civil Engineering Works: Price variation clause is not 

applicable for Civil engineering portion of the work (Schedule -G Engineering portion). 
 

III) For Electrical Portion Works: Price variation clause is not applicable for Electrical Portion 

of the work (Schedule -H Electrical Portion). 
 

IV) SIGNALING & TELECOMMUNICATION WORKS:   

 

(a) The following expressions and meanings are assigned to the value of the work done for signalling and 

telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for 

signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway 

Project; 

COMWK= Value of telecommunication works for a stage payment of the item telecommunication 

works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item inventory 

for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works of the 

Railway Project. 

(b)Price adjustment for changes in cost of signalling works and telecommunication works shall be paid in 

accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci – 

P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x 

(P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x 

(P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ 

P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 

QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 

OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 

OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 
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OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci – 

P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x 

(P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x 

(P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o 

+ S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi 

– PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 

CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - 

OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of 

signalling works of the Railway Project during the period under consideration due to changes 

in the rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-paragraph 

(h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 

during the period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning 

of telecommunication works of the Railway Project during the period under consideration due 

to changes in the rates for relevant components as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 

equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials 

respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 

Government of India (hereinafter called “WPI”) for communication equipment for the month 

of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months 

of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 

under consideration; 
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P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C 

x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C 

x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C 

x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C 

x 1.5 sq mm signalling cable 



Tender No. B-SG-P-E-04-GNT-25-26 

Page 68 of 106 

 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 

0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 

Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of 

the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months of 

the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 

under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter 

under consideration. 

(b) The following percentages shall govern the price adjustment of the Contract Price for signalling and 

telecommunication works: 
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  % % % % % % 

1 Electronics (PELEX) 27.63 0.00 15.47 0.00 59.56 0.79 

2 Communication 

Equipment (PCEQP) 
0.00 0.00 2.08 0.00 0.00 11.13 

3 Optical Fibre Cable 

(POFC) 
0.00 0.00 0.00 7.67 0.00 0.00 

4 30C x 1.5 sq.mm 

signalling cable (S30C) 
0.00 0.00 0.00 0.00 0.00 0.00 

5 24C x 1.5 sq.mm 

signalling cable (S24C) 
0.00 0.00 0.00 0.00 0.00 0.00 

6 19C x 1.5 sq.mm 

signalling cable (S19C) 
0.00 0.00 0.00 0.00 0.00 0.00 

7 12C x 1.5 sq.mm 

signalling cable (S12C) 
49.46 0.00 0.00 0.00 0.00 0.00 

8 9C x 1.5 sq.mm 

signalling cable (S9C) 
0.00 0.00 0.00 0.00 0.00 0.00 

9 6C x 1.5 sq.mm 

signalling cable (S6C) 
0.00 0.00 0.00 0.00 0.00 0.00 

10 4C x 1.5 sq.mm 

signalling cable (S4C) 
0.00 0.00 0.00 0.00 0.00 0.00 

11 2C x 1.5 sq.mm 

signalling cable (S2C) 
0.00 0.00 0.00 0.00 0.00 0.00 

12 12C x 2.5 sq.mm 

signalling cable 

(S12C2.5) 

0.00 0.00 0.00 0.00 0.00 0.00 

13 2C x 2.5 sq.mm 

signalling cable 

(S2C2.5) 

0.00 0.00 0.00 0.00 0.00 0.00 

14 2C x 25 sq.mm 

signalling cable (S2C25) 
0.00 0.00 0.00 0.00 0.00 0.00 

15 0.9mm dia 6 Quad cable 

(QC) 
0.00 0.00 0.00 47.13 0.00 0.00 

16 Labour (PLB) 8.56 0.00 15.48 9.52 0.00 23.78 

17 Other Materials 14.35 100.00 66.96 35.68 40.44 64.30 

  Total 100.0 100.0 100.0 100.0 100 100.00 
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           FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the month, one 

month prior to the deadline for submission of bids. The above prices and indices are as 

published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE  --/--/-- one month 

prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month 

covering the date One month prior to the date of inspection call letter will be applicable for 

the calculation of updated price. The above prices and indices are as published by IEEMA 

vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to the date of 

inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for different sizes 

of signalling cables.  Accordingly, the PVC formula for some of the types of signalling cable is as 

given under: 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

 P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(ii) Size 24C x 1.5 sq.mm 
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P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.7    Formulae: The Amount of variation in prices in various components (labour, material etc.) 

shall be worked out by the following formulae: (Ref: ACS-1 of GCC Dated 14.07.2022) 

(i) L= (W or WSF or WF or WSFL or WFL) x (LQ − LB) x Lc  

                                               LB x 100  

(ii) M= (W or WSF or WF or WSFL or WFL) x (MQ - MB) х Mc  

                                               MB х100  

(iii) F= (W or WSF or WF or WSFL or WFL) X (FQ-FB) x FC  

                                        FB x 100  

(iv) E = (W) x (EQ-ЕB) х EC  

                        ЕB х100  

(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMc  

                                                  PMB x 100  

(vi) S = (W or WS or WSF) x (SQ-SB) x SC  

                                 SB x 100  

(vii) C = (W or WC) х (CQ- CB) х СC  

                         CB X 100 
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46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 

above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be 

made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in this 

Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 

rounds  

Average of per tonne rates of 10mm dia TMT & 25mm dia 

TMT; confirming IS1786; Fe 500  
2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel 

Plate 10mm thickness and Channel 150x75mm; confirming 

IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm thickness 

and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories  

Average of price for the 3 categories covered under SL 1, 2 

& 3 in this table. 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal 

Railways shall be as under : 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central & South Western 
 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the stipulated 

date of completion of work including the extended period of completion where such extension has been granted 

under Clause 17A of the Standard General Conditions of Contract. However, where extension of time has been 

granted due to Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 

adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period or 

the extended period under Clause 17A, the price adjustment for the period of extension granted under Clause 

17B shall be limited to the amount payable as per the Indices applicable to the last month of the original 

completion period or the extended period under Clause 17A of the Standard General Conditions of Contract; 

as the case may be. 

In case the indices fall below the indices applicable to the last month of original/ extended period of 

completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the price 

adjustment for the period of extension under Clause 17B of the Standard General Conditions of Contract. 

47.  Maintenance of Works: The Contractor shall at all times during the progress and continuance of the 

works and also for the period of maintenance specified in the Tender Form after the date of issue of the 

certificate of completion by the Engineer or any other earlier date subsequent to the completion of the 

works that may be fixed by the Engineer, be responsible for and effectively maintain and uphold in good 

substantial, sound and perfect condition all and every part of the works and shall make good from time to 

time and at all times as often as the Engineer shall require, any damage or defect that may during the 

above period arise in or be discovered or be in any way connected with the works, provided that such 

damage or defect is not directly caused by errors in the contract documents, act of providence or 

insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to the Railway 

or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, damages, 

costs and expenses they or any of them may incur or be put or be liable to by reasons or in consequence 

of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has been 

completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 

issue a certificate of completion duly indicating the date of completion in respect of the work and the 
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period of maintenance of the work shall commence from the date of completion mentioned in such 

certificate. The certificate, inter alia, should mention that the work has been completed in all respects and 

that all the contractual obligations have been fulfilled by the Contractor and that there is no due from the 

Contractor to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to any part of 

the work (before the completion of the whole of work), which has been both completed to the satisfaction 

of the Engineer and occupied or used by the Railway. When any such certificate is given in respect of part 

of a work, such part shall be considered as completed and the period of maintenance of such part shall 

commence from the date of completion mentioned in the completion certificate issued for that part of the 

work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of the 

works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability to 

make good any defects imperfections, shrinkages or faults which may appear during the period of 

maintenance specified in the tender arising in the opinion of the Engineer from materials or workmanship 

not in accordance with the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be amended and 

made good by the Contractor at his own cost; and in case of default on the part of Contractor, the Engineer 

may employ labour and materials or appoint another Contractor to amend and make good such defects, 

imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto shall be 

borne by the Contractor and shall be recoverable from any moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties 

with mutual consent, and taken over by the Railway as per terms and conditions of the contract agreement, 

and there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of 

Annexure XIV, the parties shall execute the Final Supplementary Agreement as per Annexure XIV. 

49.    Approval only by Maintenance Certificate: No certificate other than maintenance certificate referred to 

in Clause 50 of the Conditions shall be deemed to constitute approval of any work or other matter in 

respect of which it is issued or shall be taken as an admission of the due performance of the contract or 

any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance 

Certificate if applicable shall have been signed by the Engineer stating that the works have been completed 

and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the 

expiration of the period of maintenance or as soon thereafter as any works ordered during such period 

pursuant to Sub Clause (2) to Clause 48 of these Conditions shall have been completed to the satisfaction 

of the Engineer, and full effect shall be given to this Clause notwithstanding the taking possession of or 

using the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 

competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a JA 

Grade Officer (concerned with the work) should issue the certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to Railways against the contract 

concerned.. 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter arising 

out of or in connection with the contract for execution of the works unless the Contractor has made a 

claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and 

(subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the fulfilment of any 

obligation incurred under the provision of the contract prior to the issue of the Maintenance Certificate 

which remains unperformed at the time such certificate is issued and for the purposes of determining the 

nature and extent of any such obligations, the contract shall be deemed to remain in force between the 

parties thereto. 
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51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be 

made and the balance of account based on the Engineer or the Engineer's representative's certified 

measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total 

quantity of work executed by the Contractor upto the date of completion and on the rates accepted in 

Bill(s) of Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be 

paid to the Contractor subject always to any deduction which may be made under these presents and 

further subject to the Contractor having signed delivered to the Engineer enclosing either a full account 

in detail of all claims he may have on the Railway in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in writing that 

such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 

45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General 

Conditions of Contract or in any Clause (stated as excepted matter)  of the Special Conditions of the 

Contract, that the whole of the works to be done under the provisions of the Contracts have been 

completed, that they have been inspected by him since their completion and found to be in good and 

substantial order, that all properties, works and things, removed, disturbed or injured in consequence of 

the works have been properly replaced and made good and all expenses and demands incurred by or made 

upon the Railway for or in the respect of damage or loss by from or in consequence of the works, have 

been satisfied agreeably and in conformity with the contract.  

51.(2) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to carry 

out a post-payment audit and/ or technical examination of the  works and the final bill including all 

supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess 

amount paid to him till the release of security deposit or settlement of claims, whichever is later, if as a 

result of such examination any over-payment to him is discovered to have been made in respect of any 

works done or alleged to have been done by him under the contract. 

51-A.Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or 

cause to be produced for examination by the Engineer any quotation, invoice, cost or other account, 

book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract 

from any such document and also furnish information and returns verified in such manner as may be 

required in any way relating to the execution of this contract or relevant for verifying or ascertaining 

cost of execution of this contract (the decision of the Engineer on the question of relevancy of any 

documents, information or return being final and binding in the parties). The Contractor shall similarly 

produce vouchers etc., if required to prove to the Engineer, that materials supplied by him, are in 

accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-

contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General 

Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or 

any subsidiary or allied firm or company, through the Contractor, and such books shall be open to his 

inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of the 

Contractor under any statute rules or orders binding on the Contractor. 

52.  Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for payment of a 

sum of money arises out of or under the contract against the Contractor, the Railway shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the Contractor and for the purpose aforesaid, the Railway shall be entitled to withhold the 

said cash Security Deposit or the Security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the Contractor, 

the Railway shall be entitled to withhold and have a lien to the extent of the such claimed amount or 

amounts referred to supra, from any sum or sums found payable or which at any time thereafter may 

become payable to the Contractor under the same contract or any other contract with this or any other 
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Railway or any Department of the Central Government pending finalization or adjudication of any such 

claim. 

 It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above, by the Railway will be kept withheld or retained as such by the Railways till the 

claim arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

Arbitration Clause) or by the competent court as the case may be and that the Contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to supra and duly notified as such to the Contractor. For the purpose of this clause, where 

the Contractor is a partnership firm or a company, the Railway shall be entitled to withhold and also have 

a lien to retain towards such claimed amount or amounts in whole or in part from any sum found payable 

to any partner / company, as the case may be whether in his individual capacity or otherwise. 

52-A Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Railway, against any claim 

of this or any other Railway or any other Department of the Central Government in respect of payment 

of a sum of money arising out of or under any other contract made by the Contractor with this or any 

other Department of the Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made from the Final 

Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed by the 

Contractor. The Performance Guarantees submitted by the Contractor against other contracts, if 

required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ may 

be withheld, if required, for recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this Clause by 

the Railway will be kept withheld or retained as such by the Railway till the claim arising out of or 

under any other contract is either mutually settled or determined by arbitration, if the other contract is 

governed by Arbitration Clause or by the competent court as the case may be and Contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in respect of 

any sum of money withheld or retained under this Clause and duly notified as such to the Contractor. 

 

53. Signature on Receipts for Amounts: Every receipt for money which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by anyone of the partners of a Contractor's firm be a good and sufficient discharge to 

the Railway in respect of the moneys or security purported to be acknowledged thereby and in the event 

of death of any of the Contractor, partners during the pendency of the contract, it is hereby expressly 

agreed that every receipt by anyone of the surviving Contractor partners shall if so signed as aforesaid be 

good and sufficient discharge as aforesaid provided that nothing in this Clause contained shall be deemed 

to prejudice or effect any claim which the Railway may hereafter have against the legal representative of 

any Contractor partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or effect the respective 

rights or obligations of the Contractor partners and of the legal representatives of any deceased Contractor 

partners interest. 

LABOUR 

54.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of the 

Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in 

respect of any employees directly or through petty Contractors or sub-contractors employed by him for 

the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or 

partly under the direct orders and control of the Railways whether in connection with any work being 

executed by the Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose 

of this Clause, still be deemed to be persons employed by the Contractor.  

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid 

by the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and 
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on failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days 

after the same shall have been demanded, the Railways shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India. 

 

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of the 

Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of 

apprentices directly or through petty Contractors or sub-contractors employed by him for the purpose of 

carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will be 

a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor shall 

also be liable for any pecuniary liability arising on account of any violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the Payment 

of Wages Act, 1936 and the rules made thereunder in respect of all employees employed by him either 

directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms of 

the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply any 

labour to be used wholly or partly under the direct orders and control of the Engineer whether in 

connection with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 

labour shall nevertheless be deemed to comprise persons employed by the Contractor and any moneys 

which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer 

on behalf of the Contractor and the Engineer may on failure of the Contractor to repay such money to the 

Railways deduct the same from any moneys due to the Contractor in terms of the contract. The Railway 

shall be entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India all moneys paid or payable by the Railway by way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto and the decision 

of the Engineer upon any question arising out of the effect or force of this Clause shall be final and binding 

upon the Contractor.  

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 

1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to 

time, wherever applicable and shall also indemnify the Railway from and against any claims under the 

aforesaid Act and the Rules. 

55-A. (2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid license until the completion of the 

work. Any failure to fulfil the requirement shall attract the penal provision of the Act.  

55-A. (3) The Contractor shall pay to the labour employed by him directly or through sub-contractors the wages 

as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall not 

withstand the provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly 

engaged on the works including any engaged by sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 

55-A. (4) In respect of all labour directly or indirectly employed in the work for performance of the Contractor's 

part of the contract, the Contractor shall comply with or cause to be complied with the provisions of the 

aforesaid Act and Rules wherever applicable. 

55-A. (5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is 

obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in 

execution of the work or to incur any expenditure on account of the contingent, liability of the Railway 

due to the Contractor's failure to fulfil his statutory obligations under the aforesaid Act or the rules, the 

Railway will recover from the Contractor, the amount of wages so paid or the amount of expenditure so 

incurred and without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 

Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover such amount or 

part thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government 

of India. The Railway shall not be bound to contest any claim made against it under Sub-Section (1) of 

Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request of the 
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Contractor and upon his giving to the Railway full security for all costs for which the Railway might 

become liable in contesting such claim. The decision of the Chief Signal & Telecom Engineer regarding 

the amount actually recoverable from the Contractor as stated above shall be final and binding on the 

Contractor. 

55-B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor 

shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 

3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance 

Scheme, 1976; as modified from time to time through enactment of “Employees Provident Fund & 

Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify the Railway from and 

against any claims under the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of clause 54 and 55 of Indian 

Railways General Condition of Contract. In order to ensure the same, an application has been developed 

and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this portal. These details 

shall be available in public domain. The Registration/ updating of Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramik kalyan portal 

with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 

contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all LoAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoA) 

/ Contract Agreements on shramik kalyan portal within 15 days of issue of any LoA for approval of 

concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by 

contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged 

in the contract and ensure updating of each wage payment to them on shramik kalyan portal on monthly 

basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details 

of engaged contractual labour & payments made thereof after each wage period.  

(ii) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 

‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or 

Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wage period in Railway’s Shramik 

kalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

55-D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 

Cess Act, 1996”: 

 The tenderers, for carrying out any construction work, shall get themselves registered with the Registering 

Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made 

thereto by the concerned State Govt., and submit Certificate of Registration issued by Registering Officer 

of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from contractor’s bills as per 

provisions of the Act.  

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly or 

through petty Contractors or sub-contractor employed by him on the works and shall report serious 

accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall make every arrangement to render all possible assistance. 
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57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of Section 

12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay compensation 

to a workman directly or through petty Contractor or sub-contractor employed by the Contractor in 

executing the work, Railway will recover from the Contractor the amount of the compensation so paid, 

and, without prejudice to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway 

shall be at liberty to recover such amount or any part thereof from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India.  Railway shall not be bound to contest any 

claim made against it under Section 12 Sub-Section (1) of the said Act except on the written request of 

the Contractor and upon his giving to Railway full security for all costs for which Railway might become 

liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines Act, 

1952 or any statutory modifications or re-enactment thereof for the time being in force and any rules and 

regulations made thereunder in respect of all the persons directly or through the petty Contractors or sub-

contractors employed by him under this contract and shall indemnify the Railway from and against any 

claims under the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any persons 

employed by him or otherwise.  

58.   Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the 

Railway for the accommodation of the Contractor or any of his staff employed on the work. In exceptional 

cases where accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be 

made at such rates as may be fixed by the Railway for the full rent of the buildings and equipment therein 

as well as charges for electric current, water supply and conservancy. 

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements for the housing, 

supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or 

through the petty Contractors or sub-contractors and for temporary creche (Bal-mandir) where 50 or more 

women are employed at a time. Suitable sites on Railway land, if available, may be allotted to the 

Contractor for the erection of labour camps, either free of charge or on such terms and conditions that 

may be prescribed by the Railway. All camp sites shall be maintained in clean and sanitary conditions by 

the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-

laws rules and regulations for the time being in force pertaining to the employment of local or imported 

labour and shall take all necessary precautions to ensure and preserve the health and safety of all staff 

employed directly or through petty contractors or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours to 

 (i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 

through the petty Contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and  

 (ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the 

expenses thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable from 

the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary measures 

that may from time to time be prescribed by the Railway Medical Authority and permit inspection of all 

sanitary arrangements at all times by the Engineer, the Engineer's Representative or the Medical Staff of 

the Railway. Should the Contractor fail to make the adequate sanitary arrangements, these will be 

provided by the Railway and the cost thereof recovered from the Contractor. 

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their 

families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or 

the Engineer's Representative on the advice of the Railway Medical Authority. Should cholera, plague, or 

other infectious disease break out, the Contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on healthy sites as required by 
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the Engineer, failing which within the time specified in the Engineer's requisition, the work may be done 

by the Railway and the cost thereof recovered from the Contractor.  

59.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than 

labourers and their families requiring medical aid from the railway hospital and dispensaries will be 

treated as private patients and charged accordingly. The Contractors' labourers and their Families will be 

granted free treatment in railway hospitals and dispensaries where no other hospitals or dispensaries are 

available provided the Contractor pays the cost of medicines, dressing and diet money according to the 

normal scale and additional charges for special examinations such as pathological and bacteriological 

examination, X-Ray, etc. and for surgical operation. 

59. (7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be prescribed 

by the Engineer on the advice of the Railway Medical Authority in relation to the strength of the 

Contractor's resident staff and workmen.  

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in any of 

the buildings, encampments or tenements owned, occupied by or within the control of the Contractor or 

any of his employees shall be forbidden and the Contractor shall exercise his influence and authority to 

the utmost extent to secure strict compliance with this condition. 

59.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of their 

Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself 

engage in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed 

one year from the date of retirement, in connection with this contract in any manner whatsoever without 

obtaining prior permission of the President and if the Contractor is found to have contravened this 

provision it will constitute a breach of contract and administration will be entitled to terminate the contract 

and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ children below 

the age of 15 as labourers directly or through petty Contractors or sub-contractors for the execution of 

work. 

60.(2) Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a person 

above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 

medical certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted to him by a 

certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the custody of the 

Contractor or a person nominated by him in this behalf and the person carries with him, while at work; a 

token giving a reference to such certificate. It is further agreed that the responsibility for having the 

adolescent examined medically at the time of appointment or periodically till he attains the age of 19 years 

shall devolve entirely on the Contractor and all the expenses to be incurred on this account shall be borne 

by him and no fee shall be charged from the adolescent or his parent for such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for the 

above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall 

revoke a certificate granted or renewed if in his opinion the holder of it, is no longer fit for work in the 

capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so required by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the Ministry of 

Labour is of the opinion that any person employed in connection with the execution of any work under 

this contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate of 

fitness but no longer fit to work in the capacity stated in the certificate, he may serve on the Contractor, 

or on the person nominated by him in this regard, a notice requiring that such persons shall be examined 

by a certifying surgeon and such person shall not if the concerned official so directs, be employed or 

permitted to do any work under this contract unless he has been medically examined and certified that he 

is fit to work in the capacity stated in the certificate.  

 EXPLANATIONS:(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" 

and the term "Qualified Medical Practitioners" means a person holding a qualification granted by an 

authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the 

Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

 (2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 



Tender No. B-SG-P-E-04-GNT-25-26 

Page 80 of 106 

 

 

DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to determine and terminate 

the contract at any time should, in the Railway's opinion, the cessation of work becomes necessary owing 

to paucity of funds or from any other cause whatever, in which case the value of approved materials at 

site and of work done to date by the Contractor will be paid for in full at the rate specified in the contract. 

Notice in writing from the Railway of such determination and the reasons therefor shall be conclusive 

evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub clause (1) of this 

clause and the Contractor claims payment for expenditure incurred by him in the expectation of 

completing the whole of the work, the Railways shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. The Railway's decision on 

the necessity and propriety of such expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on account 

of any profit or advantage which he might have derived from the execution of the work in full but which 

he did not derive in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor: If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract 

under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, 

or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, 

or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period,  

  or  

(ix)    Fail to Execute the contract documents in terms of Clause 8 of Instructions to Tenderers. 

(x)     Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender 

Form (Second Sheet) of Annexure I available in the Instructions to Tenderers. 

(xi)   Fail to remove materials from the site or to pull down and replace work after receiving from the 

Engineer notice to the effect that the said materials or works have been condemned or rejected 

under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 

of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or 

any part thereof as required under Clause 28 of the Conditions, or 

(xiv)    Promise, offer or give any bribe, commission, gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of the Railway or to any person on his or on 

their behalf in relation to the execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Clause 16 of Tender Form (Second Sheet) of Annexure I of 

Instructions to Tenderers or provision Clause 59(9) of these conditions. 

(xvi)   Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer. 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a 

notice (Proforma at Annexure-IX) in writing to that effect and if the Contractor does not within seven days 

after the delivery to him of such notice proceed to make good his default in so far as the same is capable of 
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being made good and carry on the work or comply with such directions as aforesaid of the entire satisfaction 

of the Engineer, the Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, 

as the case may be) in writing under the hand of the Engineer to rescind the contract as a whole or in part or 

parts (as may be specified in such notice) and after expiry of 48 hours’ notice, a final termination notice 

(Proforma at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Annexure- IX, XII and XIII), only in cases where progress of work is more than or equal to 80% of the 

original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any or 

several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any commitments or made any advances on account 

of or with a view to the execution of the works or the performance of the contract and Contractor shall 

not be entitled to recover or be paid any sum for any work thereto for actually performed under the contract 

unless and until the Engineer shall have certified the performance of such work and the value payable in 

respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways under 

the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract 

shall be encashed. The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a 

firm shall be debarred from participating in the tender for the balance work in his/her individual capacity 

or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in 

new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated contract. 

The contract value of part terminated contract stands reduced to the balance value of work under the 

contract. 

(ii)  The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these Conditions. 

(iv) The defaulting Contractor shall not be issued any completion certificate for the contract. 

 

(v) The balance work shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing the balance work. 

If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 

be debarred from participating in the tender for the balance work in his/her individual capacity or as 

a partner of any other JV /partnership firm. 

 

(vi) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are being 

or ought to have been executed, and to retain and employ the same in the further execution of the works 

or any part thereof until the completion of the works without the Contractor being entitled to any 

compensation for the use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-

parte or by or after reference to the parties or after such investigation or enquiries as he may consider fit 

to make or institute and shall certify what amount (if any) had at the time of rescission of the contract 
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been reasonably earned by or would reasonably accrue to the Contractor in respect of the work then 

actually done by him under the contract and what was the value of any unused, or partially used 

materials, any constructional plant and any temporary works upon the site. The legitimate amount due 

to the Contractor after making necessary deductions and certified by the Engineer should be released 

expeditiously.   

               SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 

whether during the progress of the work or after its completion and whether before or after the 

determination of the contract, shall be referred by the Contractor to the " Chief Signal & Telecom 

Engineer, Project/Vijayawada" or "Divisional Railway Manager" through “Notice of Dispute” provided 

that no such notice shall be served later than 30 days after the date of issue of Completion Certificate 

by the Engineer. Chief Signal & Telecom Engineer, Project/Vijayawada or Divisional Railway Manager 

shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the name of 

conciliator(s) to the Contractor.   

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial 

manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties 

sign the settlement agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in 

respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and Conciliation 

Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever arising 

out of or in connection with the contract, whether during the progress of the work or after its completion 

and whether before or after the determination of the contract, shall be referred by the Contractor to the 

GM and the GM shall, within 120 days  after receipt of the Contractor’s representation, make and notify 

decisions on all matters referred to by the Contractor in writing provided that matters for which provision 

has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 

61(2),62(1), 63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters 

not arbitrable)and decisions of the Railway authority, thereon shall be final and binding on the Contractor; 

provided further that ‘excepted matters’ shall stand specifically excluded from the purview of the Dispute 

Adjudication Board (DAB) and Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having advertised value 

more than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. 

For this purpose, a panel of DAB members shall be maintained in the General Manager’s office. The 

complete panel, which shall not be less than five members, shall be sent by Chief Signal & Telecom 

Engineer, Project/Vijayawada to the Contractor to nominate one member of the DAB from the panel 

as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s nominee, 

the Chief Signal & Telecom Engineer, Project/Vijayawada shall nominate one member from the 

same panel as Railway nominee for the DAB. Both above nominees shall jointly select presiding member 

of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway, 

Contractor and the respective DAB members. The terms of the remuneration of each member shall be as 
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fixed by Ministry of Railways from time to time. Each party shall be responsible for paying one-half of 

this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief 

Signal & Telecom Engineer, Project/Vijayawada fails to act without undue delay, the parties shall 

terminate the mandate of such DAB member and thereupon new DAB member shall be appointed in the 

same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but not by the 

Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of 

the DAB (including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the 

Railway and the Contractor: 

           “I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. Further, I have no any past or present relationship with or interest 

in any of the parties whether financial, business, professional or other kind, which is likely to give rise to 

justifiable doubts as to my independence or impartiality.” 

 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 

90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the 

decision. The DAB shall decide the issue within terms and conditions of the contract. This time limit shall 

be extendable subject to the Parties mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the 

decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred 

to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 

right to specifically bring it to the notice of the DAB such conduct, through a statement filed with 

necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct 

initiate the replacement of the member concerned, in the same manner the member to be replaced was 

appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one 

party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, 

the decision shall be considered as final and parties would be barred for referring the same to Arbitral 

Tribunal for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or under 

reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 

consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such 

disputes or differences unless an attempt has first been made by the parties to settle such disputes or 

differences through DAB and Arbitral Tribunal. 

64.(1): Demand for Arbitration: 
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64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in question, 

dispute or difference on any account or as to the withholding by the Railway of any certificate to which 

the Contractor may claim to be entitled to, or if the Railway fails to make a decision within 120 days, 

then and in any such case, but except in any of the “excepted matters” referred to in Clause 63.1 of 

these Conditions, the Contractor, after 120 days but within 180 days of his presenting his final claim 

on disputed matters shall demand in writing that the dispute or difference be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or automatically included in 

procurement contacts/tenders, especially in large contracts (Ref: ACS 10 Dated 04.03.2025) 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to disputes with a value 

less than Rs. 10 crores. This figure is with reference to the value of the dispute (not the value of the 

contract, which may be much higher) (Ref: ACS 10 Dated 04.03.2025) 

64.(1)(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, should be 

based on careful application of mind and recording of reasons and with the approval of an officer not 

below the rank of Senior Administrivia Grade (SAG) or the Accepting Authority of the tender 

whichever is higher. (Ref: ACS 10 Dated 04.03.2025) 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the dispute 

or difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which 

the demand has been made, together with counter claims or set off, given by the Railway, shall be 

referred to arbitration and other matters shall not be included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 

(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between 

them, in the format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and 

valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims along with all the 

relevant documents and the relief or remedy sought against each claim within a period of 30 days from 

the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of 60 

days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by 

Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of the 

Division of the Railway where the cause of action arose or the Headquarters of the concerned Railway 

or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or 

supplement the original claim or defense thereof during the course of arbitration proceedings subject 

to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period 

of 90 days of receiving the intimation from the Railways that the final bill is ready for payment, 

he/they will be deemed to have waived his/their claim(s) and the Railway shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed 

by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the 

Railway shall be withheld on account of such proceedings, provided, however, it shall be open for 

Arbitral Tribunal to consider and decide whether or not such work should continue during arbitration 

proceedings. 

64.(3): Appointment of Arbitrator:  

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional General 

Manager will appoint two arbitrators, one railway nominee and other from among the contractor's 

nominee. Contractor can recommend his nominee either from approved panel of Railways or from 
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approved panel of Indian Council of Arbitration (ICA) within 30 days from the date of dispatch of 

approval of write and valid acceptance of demand for arbitration by the General Manager/Additional 

General Manager. (Ref: ACS 10 Dated 04.03.2025) 

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will send a panel of at 

least four (4) names of retired Railway Officers empanelled to work as Arbitrator within 30 days from 

the day when a written and valid demand for arbitration is received by the General Manager/Additional 

General Manager. Contractor will be asked to suggest to General Manager/Additional General Manager 

at least 2 names out of the panel for appointment as Contractor's nominee within 30 days from the date 

of dispatch of the request by Railway. The General Manager/Additional General Manager shall appoint 

at least one out of them as the Contractor's nominee within 30 days from the receipt of the names of 

Contractor's nominees. The railway panel shall be provided free of cost to the cofactor. (Ref: ACS 10 

Dated 04.03.2025) 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, Contractor will 

send at least 2 names of Arbitrators from the ICA panel for appointment as Contactor's nominee within 

30 days from the date of dispatch of the request by Railway. The General Manager/Additional General 

Manager shall appoint at least one out of them as the Contactor's nominee within 30 days from the receipt 

of the names of Contractor's nominees. Nomination and appointment of arbitrators from ICA panel shall 

be as per the ICA Rules for Domestic Commercial Arbitration and amended from time to time. (Ref: 

ACS 10 Dated 04.03.2025) 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under: - (Ref: ACS 10 Dated 

04.03.2025) 

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: https 

://icaindia.co.in/pdf/Engineers.pdf  

ii. A formal request for nomination shall be submitted to ICA, accompanied by:  

a. A brief Statement of Claim outlining the nature and quantum of the disputes.  

b. A copy of the relevant contract and any supporting documents.  

c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, 

with proof of delivery (if any). 

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per the 

ICA Rules for Domestic Commercial Arbitration and revised from time to time and shall be 

submitted along with the request.  

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd arbitrator) within thirty (30) days 

from the date of their appointment. The presiding arbitrator may be selected from approved panel of 

Railways or approved panel of Indian Council of Arbitration (as per mutual agreement), which will be 

approved by General Manager/Additional General Manager. General Manager/Additional General 

Manager shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the receipt 

of the names of all the three arbitrators. (Ref: ACS 10 Dated 04.03.2025) 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his 

office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions 

as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager/Additional 

General Manager fails to act without undue delay, the General Manager/Additional General Manager 

shall appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 

arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, proceed 

with the reference from the stage at which it was left by the previous arbitrator (s). (Ref: ACS 10 Dated 

04.03.2025) 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 

otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do 

or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make the 

award without any delay. The proceedings shall normally be conducted on the basis of documents and 

written statements.   

 (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its 

orders over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral 

Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute 

(s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 
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procedure regarding conduct of the arbitral proceedings or plea for interim measures of protection and 

record its orders in day to day proceedings.  A copy of the proceedings duly signed by all the members 

of tribunal should be provided to both the parties.  

64.(3)(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s): (Ref: ACS 10 Dated 04.03.2025) 

(a) Retired Railway Officers not below SA Grade level, one year after his date of retirement.  

(b) Age of arbitrator at the time of appointment shall be below 70 years. 

(c) Persons not involved in any current vigilance/CBI cases or against whom disciplinary or 

prosecution proceedings are not in process.  

(d) Persons who had not been imposed a major penalty or two or more minor penalties or against 

whom administrative action has not been taken three times or more or  

(e) Persons who have not been imposed one minor Penalty and against whom two administrative 

actions have not been taken as a result of vigilance/CBI action while in service on Railways.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past.  

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i),64.(3)(a)(ii) & 64.(3)(b) 

above, due care shall be taken that he/they is/are not the one/those who had an opportunity to 

deal with the matters to which the contract relates or who in the course of his/their duties as 

Railway servant(s) expressed views on all or any of the matters under dispute or differences. A 

certification to this effect as per annexure- XVI shall be taken from Arbitrators also. The 

proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be 

invalid merely for the reason that one or more arbitrator had, in the course of his service, 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties expressed views on all or any of the matters under dispute.  

 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 

and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical errors 

or any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific 

point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award as 

to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such a 

majority, the views of the Presiding Arbitrator shall prevail. (Ref: ACS 10 Dated 04.03.2025) 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part 

of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are selected 

from the Railway Panel, the fee of the arbitrators shall be determined as per the rates fixed/revised by 

Railway Board from time to time and the fee shall be borne equally by both the parties, provided parties 

sign an agreement in the format given at Annexure XV to these conditions after/ while referring these 

disputes to Arbitration. However, if any of the three arbitrators is selected from the Panel of Indian 

Council of Arbitration (ICA), the fee of the arbitrators shall be determined as per the rates fixed/revised 

by the Indian Council of Arbitration from time to time and the fee shall be borne equally by both the 

parties, provided parties sign an agreement in the format given at Annexure XV to these conditions after/ 

while referring these disputes to Arbitration. (Ref: ACS 10 Dated 04.03.2025) 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules thereunder 

and relevant para of the Standard General Conditions of Contract and any statutory modifications thereof 

shall apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 

adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by 

Railway to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter No. 

2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be 

followed. In case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted 

by the Railway from the Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues 

of Contractor with the Government of India.    
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ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 
Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

Ref:  _______________________________________ (Quote specific application of Contractor for 

extension to the date received) ___________________________________________ 

Dear Sir, 

1.     The stipulated date for completion of the work mentioned above is _______________. From 

the progress made so far and the present rate of progress, it is unlikely that the work will be 

completed by the above date (or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 

the work after the expiry of _______________________ (give here the stipulated date for 

completion with/without any liquidated damage fixed earlier) will be recovered from you as 

mentioned in Clause 17B of the Standard General Conditions of Contract for the extended 

period, notwithstanding the grant of this extension. You may proceed with the work 

accordingly. 

4. The above extension of the completion date will also be subject to the further condition that 
no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 
of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by ______________ (here mention the extended date), further action will be 
taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to show adequate progress of work so as to complete the contract within the original / 

extended date of completion of contract and part(s) of contract work are yet to be started/ 

still lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 

40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 

details of resource requirement, to be mentioned) and commence / to make good the progress for 

part(s) of works detailed above, failing which action as provided in Clause 40A of the 

Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 

period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new 

contractor without your participation and at your Risk & Cost, not exceeding the value of 

Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated ____________; but you 

have taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of the 

work under the contract have been offloaded and being executed by other mode(s) at the cost 

detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A 

of the Standard General Conditions of Contract to offload part(s) of works at your risk & cost. 

The details of part(s) of the work under the contract which have been offloaded and being 

executed by other mode(s) at the cost detailed below:  

 (List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  alongwith 

approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per 

clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 

herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 

above is determined as Rs. ___________, over& above the cost of execution under this contract 

(including the PVC amount payable as per contract, as on the date of issue of this notice). 

This additional cost shall be recovered from your next on account bill(s) or any other dues 

payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to offloading 

of above part(s) of work. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
(b) Date _____________ 

2. Name of person examined __________________________ 
3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 
4. Sex ___________________________ 
5. Residence: 

____________________________________________________________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of 
being employed in a factory or on a work requiring manual labour and that his/her 
age as nearly as can be ascertained from my examination, is ______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring manual 
labour as an adult/child. 
 

9. Reasons for : 
(a) Refusal to grant certificate, or  ____________ 
(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you have 

failed to start work/show adequate progress and/or submit detailed programme for 

completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 

of the Standard General Conditions of Contract to commence works / to make good the 

progress, failing which further action as provided in Clause 62 of the Standard General 

Conditions of Contract viz. to terminate your Contract and complete the balance work 

without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have taken 

no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above contract will be rescinded and the work under 

this contract will be carried out independently without your participation and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be encashed and any other 

consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email 

on registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show adequate 

progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in 
the tender for executing the balance work and your Security Deposit shall be forfeited and 
Performance Guarantee shall also be encashed. 

 The Final measurements of work executed by you against the said contract will be 
taken/started on_____ at ____ hrs. at site. The measurement will be continued till all the 
measurement are taken. You are advised to be present at site on the above mentioned date 
and time to witness the measurements, otherwise measurements will be taken ex-parte and 
thereafter, variation (addendum & corrigendum) & final bill of work executed till date of 
termination based on ex-parte final measurements shall also be processed ex-parte. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have taken 

no action to commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above part of work…………………(Details of part to 

be mentioned) in contract will be rescinded and the work will be carried out independently 

without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the part of work…………………..(details of part to be 
mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) 
stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 
and the same will be carried out independently without your participation. Your 
participation as well as participation of every member/partner in any manner as an 
individual or a partnership firm/JV is hereby debarred from participation in the 
tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not 
be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed through 
the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 
………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 
President of India, acting through the _____________ Railway Administration having 
his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party 
hereto of the first part being agreement Number _________dated ____for the 
performance __________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would 
be completed by the party hereto of the second part on _______date last extended and 
whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to ₹ _____ 
including the Final Bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable (the 
receipt of which is hereby acknowledged by the party hereto of the second part in full 
and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ 
through the Final Bill bearing voucher No.____________ dated _________duly 
adjusted as per price variation clause (PVC), if applicable (the receipt of which is 
hereby acknowledged by the party thereto of the second part) from the party hereto 
of the first part in full and final settlement of all his/its disputed claims under principal 
agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid by the party hereto of the first part to the party hereto of the second part 
against all outstanding dues and claims for all works done under the aforesaid 
principal agreement excluding the Security Deposit, the party hereto of the second 
part have no further dues of claims against the party hereto of the first part under the 
said Principal Agreement. It is further agreed by and between the parties that the party 
hereto of the second part has accepted the said sums mentioned above in full and final 
satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of the 
second part diverse sums from time to time aggregating to ₹ _____ through various On 
Account Bills (the receipt of which is hereby acknowledged by the party hereto of the second 
part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of 
the second part) from the party hereto of the first part and party hereto of the second part have 
accepted final measurements recorded on Page No….. to Page No…. of Measurement Book 
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No……….and corresponding Final Bill duly adjusted as per price variation clause (PVC), if 
applicable, for full and final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per 
price variation clause (PVC), if applicable, based on accepted final measurements including the 
Security Deposit by the party hereto of the first part to the party hereto of the second part 
against all outstanding dues and claims for all works done under the aforesaid principal 
agreement, the party hereto of the second part have no further dues of claims against the party 
hereto of the first part under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

5. It is further agreed and understood by and between the parties that the arbitration 
clause contained in the said principal agreement shall cease to have any effect and/or 
shall be deemed to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 
ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective rights 

and liabilities, withholding of certificate and demand arbitration in respect of following 

claims: 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration 

and Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive 

off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties 

as per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 

  



Tender No. B-SG-P-E-04-GNT-25-26 

Page 101 of 106 

 

ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General 

Conditions of Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as 
Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 
sufficient time to the arbitration and in particular to finish the entire arbitration within 
twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under: 
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ANNEXURE-XVII  

Reference Para 16. (4)  

 

Insurance Surety Bond for Performance Security 

Name of the issuer of surety bond:  

 

President of India,  

Acting through........,  

Railway.  

 

Date……. 

 

Surety Bond No: _________________________________________________Issue Date: _______________________ 

 

Amount of Bond: _________________________________________________ Expiry Date: _____________________ 

 

WHEREAS, In consideration of the President of India acting through_________ (Designation & address of contract signing 

authority) ______Rai1way_______ (hereinafter called "The Railway") having accepted the bid of 

M/s___________hereinafter called the contractor, for the work of__________under invitation for bids 

No_________Dated_______, Vide Letter of Acceptance No____________. 

 

 AND  

 

WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. 

__________(Rupees________Only), in the form of Surety Bond, being a condition precedent to the signing of the contract 

agreement. 

 

WHEREAS, we, ________ (Name of insurance company) hereinafter called the Surety, acting through [Designation(s) of 

the authorised person of the Surety], have, at the request of the M/s. ______contractor, agreed to give Bond for performance 

security/ additional performance security as hereinafter contained:  

1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized representatives of the 

Surety], being fully authorized to sign and incur obligations for and on behalf of the Surety, confirm that the Surety, 

hereby, unconditionally and irrevocably Bond to pay the Railway the full amount in the sum of Rs________ 

(Rupees ________ Only) as above stated.  

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up to and 

including aforementioned full amount without any demur, reservation or recourse. Any such demand made by the 

Railway on the Surety shall be final, conclusive and binding, absolute and unequivocal notwithstanding any disputes 

raised/pending before any Courl tribunal, arbitration or any authority or any threatened litigation by the Bidder or 

Bank.  

3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the Bond shall 

remain valid for the balance amount i.e. the aforementioned full amount less the payment made to the Railway.  

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway without any 

reference to the contractor and without the Railway being required to show grounds or give reasons for its demand 

or the amount demanded.  

5. The Surety Bond shall be unconditional and irrevocable.  

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the constitution of 

the Contractor.  

7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to any 

documents, which have been or may be made between the Railway and the Contractor, will in any way release us 

from the liability under this Bond; and the Surety, hereby, waives any requirement for notice of any such change, 

addition or modification to the Surety.  
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8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The Bond and our 

obligations under it will expire on ______ (Expiry Date). All demands for payment under the Bond must be received 

by us on or before that date.  

9. The Surety agrees that the Railways right to demand payment of aforementioned ful1 amount in one instance or 

demand payments in parts totalling up to the aforementioned full amount in several instances wilt be valid until 

either the aforementioned full amount is paid to the Railway or the Bond is released by Railway before the Expiry 

date.  

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry of this Bond 

will continue until the amount demanded has been paid in full.  

11. The expressions Surety and Railway hereinbefore used shall include their respective successors, administrators and 

assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous consent in writing 

of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC Publication No. 758.  

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether the Bidder is 

in default of due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding 

Documents including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity period set forth 

in the said Documents, and the decision of the Authority that the Bidder is in default as aforesaid shall be final and 

binding on us, notwithstanding any differences between the Authority and the Bidder or any dispute pending before 

any Court, tribunal, arbitrator or any other authority.  

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor in favour of 

the Railway available with the Railway. The Surety, under this Bond, shall be deemed as Principal Debtor of the 

Railway.  

Notwithstanding anything to the contrary contained in these presents,  

a. Our liability under this Surety Bond shall not exceed _______  (Rupees_______ Only).  

b. This Surety Bond shall be valid up to _________ (being the date of expiry);  

c. Unless the bank is served a written claim or demand on or before _______ (date of expiry) all rights under 

this Bond shall be forfeited and the Surety shalt be relieved and discharged from all liabilities under this 

Bond irrespective of whether or not the original Surety bond is returned  to the Surety. 

 

Dated _____the of ______20 

 

15. The Insurance Surety Bond shall be verified by sending mail to [ customer.care@sbigeneral.in]. 

Place Bank's Seal and authorized signature(s) 

[Name in Block letters] 

[ Designation with Code No.] 

[P/ Attorney] No. 

 

Witness 

1.  

2.  

 

**** 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall be deleted from the 

final document.] 
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ANNEXURE-XVIII  

PROFORMA FOR INDEMNITY BOND 

 

Tender No. 

 

Indemnity Bond for safe custody of Railway material to be supplied to 

M/s._____________________________________________ under Tender 

No.__________________________________________________________We,M/s._______________

____________________________ (hereinafter called the Contractor) do hereby undertake that we shall 

hold in our custody for and on behalf of the President of India acting in the premises through the Deputy 

Chief  Signal and Telecom Engineer/Project/Vijayawada Division or his successor, South Central 

Railway (herein after referred to “the purchaser”) or for him all Railway materials which have been 

handed over to us against the contract for Tender no. ____________________dated for the work 

of“___________________________________________________________”by the Railway for the 

purpose of execution of the said contract until such time the materials are duly installed and/or erected or 

otherwise handed over to the Railway. 

 

We shall be entirely responsible for the safe custody and protection of the said materials against all risk 

till they are duly delivered as installed and/or erected equipment to the Railway or as directed otherwise 

and shall indemnify the Railway against any loss, damage or deterioration whatsoever in respect of the 

said materials. Any Officer authorized by the Deputy Chief Signal and Telecom 

Engineer/Project/Vijayawada Division, South Central Railway shall at all-time open the said materials 

to Inspection. 

 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off improperly, 

the Railway shall be entitled to recover from us the full cost and compensation determined in terms of the 

contract for such loss or damage, if any, along with the amount to be refunded without prejudice to any 

other remedies available to him by deduction from any sum due or any sum which at any time thereafter 

becomes due to us under the said or any other contract. 

 

In the event of any loss or damage as aforesaid the assessment of such loss or damage and the assessment 

of the compensation there for would be made by the President of India acting through the Deputy Chief 

Signal and Telecom Engineer/Project/Vijayawada Division, South Central Railway, or his authorized 

nominee shall be final and bind upon us. 

 

Signed at _____________________________ 

On this day of __________________________ 

Signature of Witness: ____________________ 

For& on behalf of ________________________ 

M/s._______________________________ 

Name of Witness in BLOCK LETTERS & ADDRESS: 
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ANNEXURE-XIX  

PROFORMA OF PERFORMANCE GUARANTEE 

To,  

The Sr.DFM/BZA,  

South Central Railway. 

 
1. In consideration of the President of India (hereinafter called “the Government”) having agreed to exempt----------

---------- ( hereinafter called “ the said Contractor(s)”) from the demand, under the terms and conditions of an 

Agreement  dated -------------- made between -------------- and ---------------------------- for ------------------------- 

(hereinafter called “the said Agreement”), of Security deposit for the due fulfillment by the said contractor(s) of 

the terms and conditions contained in the said Agreement, on production of a Performance Guarantee for Rs------

-----------------(Rupees-------------------------only).                      

2. We -------------------------------------------------- (indicate the name of the Bank)(hereinafter referred to as the Bank) 

at the request of --------------------------- (Contractor(s) do hereby undertake to pay to the Government an amount 

not exceeding Rs--------------- against any loss / damage caused to or suffered or would be caused to or suffered 

by the Government by reasons of any breach by the said contractor(s) of any of the terms or conditions contained 

in the said Agreement.  

3. We ---------------------------------(indicate the name of the Bank) do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur, merely on a demand from the Government stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by the Government by reason 

of breach by the said contractor(s) of any of the terms or conditions contained in the said Agreement or by reason 

of the contactor(s) failure to perform the said Agreement. Any such demand made on the bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs------------------. 

4. We undertake to pay to the Government any money so demanded notwithstanding any dispute or disputes raised 

by the contractor(s)/supplier(s) in any suite or proceeding pending before any court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal.  

a. The payment so made by us under this bond shall be a valid discharge of our liability for payment 

thereunder and the contractor(s) / supplier(s) shall have no claim against us for making such payment.  

5. We, -------------------------------(indicate the name of bank) further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of the Government under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till -------------------------

Office/Department) Ministry of ----------------------- certifies that the terms and conditions of the said Agreement 

have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the --------------------------- 

we shall be discharged from all liability under this guarantee thereafter. 

6. We, ---------------------(indicate the name of the Bank) further agree with the Government that the Government 

shall have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Government against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating 

to the said agreement and  we shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act or omission on the part of the Government or 

any indulgence by the Government to the said Contractor(s) or any such matter or thing whatsoever which under 

the law relating to the sureties would, but for this provision, have effect of so relieving us.  

7. This guarantee will not be discharged due to the change in the constitution of the bank or the Contractor(s) / 

Supplier(s). 

8. We, ----------------------(indicate the name of the bank) lastly under take not to revoke this guarantee during its 

currency except with the previous consent of the Government in writing.  

 

Dated: the---------------- day of --------------- 20 

For ----------------------------------- 

(Indicate the name of the bank) 
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ANNEXURE - XX 

___________ RAILWAY 

     CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between 

President of India acting through the Railway Administration hereafter called the "Railway" of the one 

part and ___________________________herein after called the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 

General Conditions of Contract, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the Specifications of _____________ updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 

and the applicable Standard Schedule of Rates (SSOR) of ___________ updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents and the Special 

Conditions and Special Specifications, if any and in conformity with the drawings here-into annexed 

AND WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made 

by the Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set 

forth and shall execute the same with great promptness, care and accuracy in a workman like manner 

to the satisfaction of the Railway and will complete the same in accordance with the said specifications 

and said drawings and said conditions of contract on or before the ______ day of ___________ 20___ 

and will maintain the said works for a period of ________Calendar months from the certified date of 

their completion and will observe, fulfill and keep all the conditions therein mentioned (which shall be 

deemed and taken to be part of this contract, as if the same have been fully set forth herein), AND the 

Railway, both hereby agree that if the Contractor shall duly perform the said works in the manner 

aforesaid and observe and keep the said terms and conditions, the Railway will pay or cause to be paid 

to the Contractor for the said works on the final completion thereof the amount due in respect thereof 

at the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)           Railway: Designation ___________                                                               

Address _________________________   (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 


