
Page 1 of 39 
 

 
 

RAILTEL CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking) 
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                                    Kerala Territory Office: 1st floor, Eastern Entry Tower, South Railway Station, Ernakulam. Pin 682016 
                                    Phone-0484 2104013.  Fax- 0484 2317880 

 
LIMITED TENDER NOTICE  

 
Tender Notice No. RailTel/Tender/LT/SR/HQ/2016-17/15 Dt.    23 .05.2016 
RailTel Corporation of India Ltd. Southern Region, Secunderabad invites sealed tenders from established 
contractors with proven experience for the work of Zonal  contract for LMC OFC works in Reach-1 for 
Twin City of Hyderabad-Secunderabad & Reach-2 for Secunderabad Territory excluding 
Twin City Area of Hyderabad- Secunderbad for Last mile connectivity 
. 

 

Reach no Tender Value EMD Cost 
Tender document Cost 

Direct Purchase By post 
1 Rs.34,41,190/- Rs.68,825/- Rs.5,725/- Rs.6,300/- 
2 Rs. 41,53,090/- Rs.83,065/- Rs.5,725/- Rs.6,300/- 

 
a) Sale of Tender Documents. From .   20.05.2016 

b) Closing of sale of Tender Documents 09.06.2016.at 12.30 hrs 
c) Submission of tender documents. 09.06.2016 on or before 15.00 hrs. 
d) Opening of tender documents. 09.06.2016.at 15.30 hrs. 

e) Earnest Money (EMD) per section as specified above will be payable by Bank Draft / F.D.R in favour 
of RailTel Corporation of India Limited.  Secunderabad 

f) Cost of Tender Document mentioned above for each reach is inclusive of VAT@14.5%. 
Eligibility Criteria Per Reach: 
 
Tenderer must have completed successfully and satisfactorily at least one similar work costing not less than 35 % 
of the value of the tendered work during the preceding three years (i.e. current financial year and three previous 
financial years) executed for Govt. /PSUs/ Telecom Service providers.  
 
For detailed qualifying criteria, please refer Para 15 of Section II chapter I of tender document. 

 
Cost of Tender Document shall be paid in the form of Demand Draft drawn in favour of RailTel Corporation of 
India Limited, Secunderabad   from any scheduled bank. Tender document can be purchased from the Kerala 
Territory Office: 1st floor, Eastern Entry Tower, South Railway Station, Ernakulam. Pin 682016 on any working day or can 
be downloaded from the web site www.railtelindia.com. Documents down loaded from web site shall accompany 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 

Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad–500071 (AP) 
        visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
        Corp.& Regd.Office: 10th Floor, Bank of Baroda Building, 16-Parliament Street, New Delhi–110001.  
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the payment for the cost of the document in the form of D.D as mentioned above during the submission of Tender 
document.  Documents received without the cost of tender will summarily be rejected The tender document 
should be sealed in a cover duly superscripted tender No., Reach No,  and Name of the work and shall be 
dropped in the Box kept in the office of Regional Manager, (Southern Region), RailTel, Second floor, B-Block, Rail 
Nilayam, Secunderabad, as mentioned at clause “c” above. RailTel is not responsible for delay or loss in transit. 
The tenderer may be present at the time of opening of tenders, if they desire. The tender offers are deemed to be 
valid for acceptance for a period of 90 days from the date of opening of the tender. Late/delayed/ incomplete 
tenders and tenders with insufficient EMD will be summarily rejected. 
 
Tender Notice and Tender Document are also available at our website www.railtelindia.com 
 
Note: Any, Corrigendum, if issued, will be uploaded only on RailTel’s website www.railtelindia.com 
 
Further information may be obtained from the Office of RGM / Southern Region /RailTel / 
Secunderabad. 
 
                                                                                                                                Sd/- 

                                                                        For Addl.General Manager/Projects(Southern Region)  
                                                                  RailTel Corporation of India Limited, Secunderabad 
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OFFER LETTER 
 
 

To 
RailTel Corporation of India Limited, 
2nd floor B block, Rail Nilayam, 
Secunderabad 500 071 
 
 
I/We _______________________________________________ have read the various 
conditions detailed in tender documents attached here to and hereby agree to ABIDE 
BY THE SAID CONDITIONS. I/We also agree to keep this tender open for acceptance 
for a period of 90 days from the date fixed for opening the same and in default thereof, 
I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to the work of Zonal 
Contract for OFC work in Secunderabad Territory in Two Reaches - Reach-1 for 
Twin City Area of Hyderabad-Secunderabad & Reach-2 for Secunderabad 
Territory excluding Twin City Area of Hyderabad-Secunderabad  for Last Mile 
Connectivity as per the schedule of Requirements at the rates quoted in the 
attached schedules and hereby bind myself/ourselves to carry out the work as per the 
tender terms and conditions after execution of the agreement of the contract.  I/We also 
hereby agree to abide by the Various Conditions of Contract and to carry out the 
supplies according to the Specifications for materials and works laid down by the 
RailTel for the present contract. 
 
2. A sum of Rs.____________ as a Account Payee Demand Draft in favour of 
RailTel Corporation India Ltd. No._____________ dt._____ issued by 
___________________is herewith forwarded as “Earnest Money”. The full value of 
Earnest Money shall stand forfeited without prejudice to any other rights or remedies if, 
I/We withdraw or modify the offer within validity period or do not deposit the security 
deposit (Performance Bank Guarantee) within 15 days after receipt of orders to that 
effect. 
 
 
 
        SIGNATURE OF SUPPLIER (S) 
 
 Date       CONTTRACTOR (S) ADDRESS 
 
 
SIGNATURE OF WITNESS   : 
 
1. 
 
2. 
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PREAMBLE 
 

1. Name Of The Work: Zonal Contract for OFC Works in Secunderabad 
Territory in Two Reaches Reach-1 for Twin City Area of Hyderabad-
Secunderabad & Reach-2 for Secunderabad Territory Excluding Twin City 
Area of Hyderabad-Secunderabad for last mile connectivity of RailTel 
Corporation of India Limited. 

 
2. Scope of work: RailTel/ Southern Region cover all the Southern Indian states     

( the three Railways ie. South Central Railways, South western Railways and 
Southern Railways.)  Across the states and Railways, various Telcos have their 
MSCs and BSCs or for other connectivity, OFC cable is to be laid  up to the 
customer premises called Last Mile connectivity (LMC) 

3. The entire Southern Region of RailTel has been divided into four territories. They are; 
i. Secunderabad Territroy 
ii. Chennai Territory 
iii. Bangalore Territory 
iv. Ernakulam Territory 

  
4. Each Territory is divided into Zones. Secunderabad Territroy covered under present 

tender  consists of six Zones and the jurisdiction is given below; 
a) For Reach-1:Jurisdiction of twin-cities area of Hyderabad-Secunderabad is twin 

city    area and also along Railway track area defined by the sections- 
Lingampalli- Secunderabad, Budvel-Falaknuma-Kacheguda, Kacheguda-
Bolarum, Hussain Sagar- Hyderabad, Secunderabad-Ghatkesar and all 
MMTS route.etc. 

b) For Reach 2- Jurisdiction is of the Secunderabad Territory of RailTel Southern 
Region  over 6-divisions of South Central Railway excluding the area mentioned in 
(a) above viz., etc. 

c) Secunderabad Division- ( Ex.Ghatkesar-Kazipet-Kondapalli, Dornakal-
Bhadrachalam-Manugur, Kazipet-Pedapalli-KarimNagar, Peddapalli-Balharsha(ex.) 
and branch lines thereof, Lingampalli-Wadi, Vikarabad-Parli etc. 

d) Hyderabad Division ( Sivungaon- Basar-Nizamabad-Kachiguda-Falaknuma-
Mahbobnagar-Kurnool- Dhone  ), etc. 

e) Vijayawada Division- ( Gudur-Vijaywada-Rajahmumdry-Anakapalli-Duvvada, 
Samlakot-Kakinada, Vijayawada- Gudivada-Machhilapatnam-Bhimavaram-
Nidadavolu) etc. 

f) Guntakal Division ( Wadi-Guntakal-Gooty-Cuddapah-Renigunta-Gudur, Gooty-
Anantapur-Dharmavaram, Tirupati-Pakala-Katpadi (ex.) ), etc. 

g) Guntur Division (   Pagidipalli-Nadikudi-Macherla-Guntur-Nandyal-Tenali), etc. 
h) Nanded Division ( Mudkhed-Parbhani-Nanded-Aurangabad-Manmad, Nanded, 

Parbhani-Parli, Adilabad-Pimpalkutti). etc. 
i) Visakhapatnam Division(part) – Duvvada-Visakhapatnam-Vizianagaram-
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Srikakulam etc. 
i. Please Note that Work can be close to Railway alignment or in 

cities/towns/villages in the above specified areas. 
 

5. In order to Provide Optical Fibre connectivity to different customers of RailTel from 
nearest RailTel’s POP expeditiously, RailTel Southern Region- Secunderabad Territroy 
intends to award Zonal Contract for execution of works as and when required in the 
Reach-1 & Reach-2. 

 
6. The approximate quantities of different items of OFC related works which are expected 

to be executed during currency of the contract is given in SOR. (Section:I). 
 

7. The quantities given in the Schedule of Requirement (SOR) are only indicative one to 
give an idea to the tenderer of the total volume of work which is expected to be 
executed in one year of the contract in  Reach-1 & Reach-2 of Secunderabad 
Territort. The quantities of SOR will be executed at the rates finalized through this 
tender from time to time depending on the actual requirements of works in the Zones 
through separate Sub-Work orders which will be issued by Territory Office. Total 
quantities during the year may vary as per the clause 32 of the section-III. if sufficient 
work is not generated and Works Order not issued, Tender will not have any claim for 
any unexecuted work.Items have been enlisted in SOR to complete last mile,all the 
items may not be required in one Work Order. 

 
8. Broad responsibility of Tenderer under the scope of work of this tender will be as under.  

Supply : Supply of all items confirming to industry standards as per Schedule of 
Requirements and the technical specifications except; 

i. OFC  
ii.  HDPE Duct. 
iii. FDMS 
iv. Racks 
v. Power Plant. 

Services: (i)  O/H OFC laying,Trenching, laying, splicing, termination, testing and 
commissioning of Optical Fiber Cable for providing Last Mile Connectivity from 
RailTel POP to different customers of RailTel as per specifications given in 
Tender document. 
  (ii) Obtaining ROW permission from the local/Govt authorities. 
(Required ROW charges will be paid at actual by the RailTel). The original 
Receipt for the full amount of the ROW charges should be submitted to the 
RailTel. Liasioning with authorities for laying of Aerial OFC on electrical Poles etc 
or for UG OFC.   
 

9. Schedule of Requirements (SOR): There are One SORs (Reach wise). These are 
Schedule items for which tenderer shall quote a percentage (both in figures and in 
words) in the Tenderer’s Offer given at the end of SORs. 

 
Tenderers are required to read the following instructions carefully.  

  
9.1 Validity of the Zonal Contract shall be 1 (one) year from the date of issue of LOA but 
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can be extended for further period of three months on the same terms & conditions. 
This extended period will be used to complete the balance item of work or for work 
order given in the 11th / 12th 

 
month of the contract. The currency of zonal contract 

can further be extended with approval of Competent Authority.  
 

9.2 The work awarded to the Zonal Contractor shall be executed strictly as per technical 
specification of the tender document.  
 

9.3 The rates of SOR should be quoted in percentage (above/ below/at par).  
 

9.4 Tenderer can quote for any number of Reaches as given in Section-1 i.e. any 
number of the two SORs, but awarding contract for more than one Reach is 
the sole discretion of RailTel Corporation of India Ltd. 

 
 

9.5 Tenderer shall submit Tender Document duly filled in accompanied with 
requisite Earnest Money deposit (EMD) as prescribed in Para-13 of 
Preamble. The tender document should be sealed in a cover duly 
superscripted 

i. Tender No 
ii. Tender name 
iii. Date of Opening 
iv. Reach 

9.6 Wherever a work arises in the divisions for which the contract is awarded, the Work 
order will be issued by the Manager-in-Charge of the work directly to the contractor 
during currency of the contract. Each such work order may or may not contain 
all the items of the SOR 

 
9.7 The time of completion of each work order shall be 15 days or as specified in the 

relevant work order.  
 

9.8 Timely completion of the work is the essence of the contract and paramount 
importance to RailTel and any extension would be considered only in exceptional 
circumstances. 

 
9.9 In case the contractor fails to execute the work in specified time the penalties will be 

imposed as per the tender conditions. RailTel reserves the right to terminate the 
work order after issue of 7 days notice. The security deposit submitted by the 
contractor will be forfeited if the work order is terminated on contractors account. 
RailTel may also delete the name of such contractor from the approved list of 
contractor.   

 
9.10 All the tender conditions, mentioned as above, shall supersede any conditions of the 

main tender document.  
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9.11 Liquidated damages shall be imposed at the rate of 0.5 % per week or part thereof 
(rounded off to the nearest whole number) of the total value of the work order, 
subject to a maximum of 10% of the value of the work order.  

 
10. Last Date of submission of Tender: The tender bid shall be submitted in a Sealed 

Cover. The tender shall be received up to 15:00 hrs on 09.06.2016 in the office of the  
  
Regional General Manager/ Southern Region,  
 2nd Floor, B-Block, Rail Nilayam Complex,  
 Secunderabad-500 071. 
 

11. Date of Opening of Tender: The tenders shall be opened at 15:30 hrs on 09.06.2016 
at the same address as mentioned above. 

 
12. Address for Communication: All Correspondences and clarifications must be 

addressed to the: 
 
  Regional General Manager/ Southern Region,   
 2nd Floor,  B-Block, Rail Nilayam Complex,  
 Secunderabad-500 071. 
 

13. Earnest Money: Tenderer shall deposit as Earnest Money in a manner prescribed in 
Clause-10 of Section II for Secunderabad Territory as below; 
 

Reach 
No 

Section App. Cost of 
work  
Rs. 

EMD 
Rs. 

Period of 
Completion 

1 

Zonal Contract for OFC work in 
Secunderabad Territory in at Twin 
City Area of Hyderabad-
Secunderabad for Last Mile 
Connectivity Reach-1  

Rs.34,41,190/- Rs.68,825/- One year 

2 

Zonal Contract for OFC work at 
Secunderabad Territory excluding 
Twin City Area of Hyderabad-
Secunderabad  for Last Mile 
Connectivity - Reach-2 

Rs. 41,53,090/- Rs.83,065/- One year 

(App cost of work is includes all taxes applicable ie. TDS, VAT, ST, WCT etc.) 
 

• Firm registered with NSIC/any other body specified by Ministry of MSME for the service item of this tender 
exempted from EMD, need not submit EMD amount. However proof of registration with NSIC any other body 
specified by Ministry of MSME must be submitted along with offer failing which their offer will be rejected. 
 

14. Security Deposit: On receipt of Letter of Acceptance of Tender from the RailTel, the 
successful tenderer shall, within a period of 15 days, deposit in favor of RailTel Corporation 
of India Limited, Secunderabad an amount in terms of clause-14   General Instruction to 
Tender (Section II) towards Security Deposit for due fulfilment of contract. 
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15. PBG :On receipt of Letter of Acceptance of Tender from the RailTel the successful tenderer 
shall, within a period of 15 days,Depoist in favour of RailTel Corporation of India 
Limited,Secunderabad an amount in terms of Clause-15 of Special conditions of 
Contract(Section II Chapter 2) towards performance bank guarantee for due fulfilment of 
contract   

 
16. Payment terms: 100% payment and as per the clause 22 of section-III    
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SECTION-1 
(SCHEDULE OF REQUIREMENT) 

 
Reach-1: Secunderabad Zone and Twin city area 

Sl. 
No Description Unit

s Qty Rate 
(Rs) 

Amount 
(Rs) 

1 

Drawing of 12F Armoured OFC on the electrical 
poles using suitable fixtures (as per the type of 
electrical poles) or through already fixed/laid 
PVC/GI/HDPE pipe. After completion of drawing 
of OFC, the OTDR reports for all the 12 fibres and 
the route diagram should be submitted. In case 
an fiber break/high loss at the time of drawing, the 
same shall be rectified by the Agency.  

Mtrs 100000 7 700000 

2 

Drawing of 12F/24F OFC inside the Bldg 
premises include  fixing of GI pipe, flexible pipe 
and other protections as required with proper 
clamping. Drawing of OFC through the building 
duct, false ceiling, false flooring with proper 
protection. 

Mtrs 3000 75 225000 

3 

U/G OFC work in campus of the customer 
premises, this include trenching to a depth of 120 
cm, Ducting, supply and fixing of GI pipe, flexible 
pipe and other protections as required with proper 
clamping.( specifications Attached) 

Mtrs 6000 140
840000 

5 Splicing and termination of OFC cable     
  (i) 12F OFC Nos 150 2500.00 375000 
  (ii) 24F OFC Nos 10 5000.00 50000 

(iii)48F OFC Nos 4 8000 32000 

6 

Supply and installation of RCC splice chambers of 
100 cm diameter, 60 cm depth and 55mm 
thickness with  two halves of RCC  top covers.  
The chamber should be filled with river sand 
mixed with anti-termite powder. 

Nos 15 5000.00 75000 

7 Road crossing/ Track crossing by       
  (a) Open trenching Mtrs 130 400 52000 
  (b) HDD include GI pipe Mtrs 200 450 90000 

8 
Releasing of aerial OFC, neatly making coils and 
transporting it to RailTel stores/POP of the 
location 

Mtrs 30000 4.00 120000 

9 Supply and fixing of B-Class GI Pipe50 mm 
diameter Mtrs 70 366.00 25620 
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10 

Installation of battery bank, battery charger and 
wiring of power supply with necessary 
accessories. This include transportation of said 
material from the RailTel stores/location  of that 
particular location   

No 30 3000.00 90000 

11 
Installation of Rack, FDMS. This include 
transportation of said material from the RailTel 
stores/location  of that particular location   

LS 30 2000.00 60000 

12 Blowing/Pulling of 12F/24F       

  (a) Through the existing empty Duct/GI pipe . 
Duct/GI pipe is  buried in the ground. Mtrs 10000 7.00 70000 

  

(b) Through the existing the  Duct/GI pipe and 
OFC is present in the Duct/GI pipe. The existing 
OFC has to be pulled out and the new OFC has 
to be blown/Pulled. The Duct/GI pipe is buried in 
the ground. 

Mtrs 10000 11.00 110000 

13 Laying of HDPE Duct in Already 
openTrench/Channel Mtrs 10000 7.00 70000 

14 
CC/BT road restoration (150mm thickness and 
300 mm width) This includes Cutting of Surface 
also 

Mtrs 1000 148.00 148000 

15 
Supply and installation of RCC route markers and 
concreting of the same as per the specification 
enclosed 

nos 80 308.00 24640 

16 Concreting-Concreting For protection of OFC 
cable Cum 10 3292 32920  

17 Hard Rock –Cutting hard rock for 0.3 mtr depth of 
trench Mtrs 500 221  110500 

18 Sand filling-Providing dry sand in RCC joint 
chamber up to 400mm height Mtrs 15 600 9000 

19 

Repair of Terminal OFC joint-Repair of existing 
OFC Terminal Joint(24 Fiber).This includes 
Splicing of all 24 Fiber./dropping of fiber/pigtail as 
required 

No 05 3720 18600 

20 

OFC  Joint enclosure-Supply & Provision OFC 
Joint closure including Splicing (24 Fiber).The 
joint Enclosures shall be TVSE,Raychem model 
FOSC,ROXTEC,3-M Make 

No 05 10302  51510 

21 
OFC Joint Enclosure –Rectification & re-splicing 
of existing mid section OFC joints.This includes 
supply and provision of joint repair kit & sleaves 

No 05 6480  32400 

22 

DWC pipe-supply of DWC pipe 78/63 mm OD/ID 
as per IS 14930 Part II in 30 Mtrs lengthwith with 
2 snap fit couplers for jointing Each 30mt coil 
length 

Mtrs 100 90 9000  
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23 
Transportation of Cable / HDPE Duct-
Transportation of OFC cable /HDPE duct 
drum/KM 

No/K
M 20 1000 20000 

  Total 3441190 

  Contractor's quoted percentage  ( in figures)       
Below/At Par/Above     

  Contractor's quoted percentage  ( in words)        
Below/At Par/Above     

 

Amount in words after contractor’s Percentage : 
 

 
 

 
a.       Rate quoted should be inclusive of all taxes.  However contractor will furnish the 
breakup of taxes. 
b.      Any discrepancy between figures and words, amount in words shall be deemed final. 

 
c.       ROW charges shall be paid by RailTel for the outside campus OFC work after producing 
estimation letter by the contractor from concerned ROW agency in the area. 

   

 
 

  

                                                        Signature of Tenderer with Seal  
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SECTION-1 
(SCHEDULE OF REQUIREMENT) 

 
Reach-2: Secunderabad Zone and Excluding Twin city area 

Sl. 
No Description Unit

s Qty Rate 
(Rs) 

Amount 
(Rs) 

1 

Drawing of 12F Armoured OFC on the 
electrical poles using suitable fixtures (as per 
the type of electrical poles) or through already 
fixed/laid PVC/GI/HDPE pipe. After 
completion of drawing of OFC, the OTDR 
reports for all the 12 fibres and the route 
diagram should be submitted. In case an fiber 
break/high loss at the time of drawing, the 
same shall be rectified by the Agency.  

Mtrs 250000 7 1750000  

2 

Drawing of 12F/24F OFC inside the Bldg 
premises include  fixing of GI pipe, flexible 
pipe and other protections as required with 
proper clamping. Drawing of OFC through the 
building duct, false ceiling, false flooring with 
proper protection. 

Mtrs 3000 75 225000 

3 

U/G OFC work in campus of the customer 
premises, this include trenching to a depth of 
120 cm, Ducting, supply and fixing of GI pipe, 
flexible pipe and other protections as required 
with proper clamping.( specifications 
Attached) 

Mtrs 10000 140 1400000

 

5 Splicing and termination of OFC cable     
  (i) 12F OFC Nos 300 2500.00 750000  
  (ii) 24F OFC Nos 10 5000.00 50000 

(iii)48F OFC Nos 4 8000 32000 

6 

Supply and installation of RCC splice 
chambers of 100 cm diameter, 60 cm depth 
and 55mm thickness with  two halves of RCC  
top covers.  The chamber should be filled with 
river sand mixed with anti-termite powder. 

Nos 20 5000.00 100000 

7 Road crossing/ Track crossing by       
  (a) Open trenching Mtrs 130 400 52000 
  (b) HDD include GI pipe Mtrs 100 450  45000 

8 
Releasing of aerial OFC, neatly making coils 
and transporting it to RailTel stores/POP of 
the location 

Mtrs 30000 4.00 120000 

9 Supply and fixing of B-Class GI Pipe50 mm 
diameter Mtrs 100 366.00 36600 
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10 

Installation of battery bank, battery charger 
and wiring of power supply with necessary 
accessories. This include transportation of 
said material from the RailTel stores/location  
of that particular location   

No 30 3000.00 90000 

11 

Installation of Rack, FDMS. This include 
transportation of said material from the 
RailTel stores/location  of that particular 
location   

LS 30 2000.00 60000 

12 Blowing/Pulling of 12F/24F       

  (a) Through the existing empty Duct/GI pipe. 
Duct/GI pipe is buried in the ground. Mtrs 10000 7.00 70000 

  

(b) Through the existing the Duct/GI pipe and 
OFC is present in the Duct/GI pipe. The 
existing OFC has to be pulled out and the 
new OFC has to be blown/Pulled. The 
Duct/GI pipe is buried in the ground. 

Mtrs 10000 11.00 110000 

13 Laying of HDPE Duct in Already open 
Trench/Channel Mtrs 10000 7.00 70000 

14 
CC/BT road restoration (150mm thickness 
and 300 mm width) This includes Cutting of 
Surface also 

Mtrs 2000 158.00  316000 

15 
Supply and installation of RCC route markers 
and concreting of the same as per the 
specification enclosed 

nos 75 308.00  23100 

16 Concreting-Concreting For protection of OFC 
cable 

Cu
m 15 3292  49380 

17 Hard Rock –Cutting hard rock for 0.3 mtr 
depth of trench Mtrs 500 221  110500 

18 Sand filling-Providing dry sand in RCC joint 
chamber up to 400mm height Mtrs 20 600  12000 

19 

Repair of Terminal OFC joint-Repair of 
existing OFC Terminal Joint(24 Fiber).This 
includes Splicing of all 24 Fiber./dropping of 
fiber/pigtail as required 

No 05 3720 18600 

20 

OFC  Joint enclosure-Supply & Provision 
OFC Joint closure including Splicing (24 
Fiber).The joint Enclosures shall be 
TVSE,Raychem model FOSC,ROXTEC,3-M 
Make 

No 05 10302  51510 

21 OFC Joint Enclosure –Rectification & re-
splicing of existing mid section OFC No 05 6480  32400 
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joints.This includes supply and provision of 
joint repair kit & sleaves 

22 

DWC pipe-supply of DWC pipe 78/63 mm 
OD/ID as per IS 14930 Part II in 30 Mtrs 
lengthwith with 2 snap fit couplers for jointing 
Each 30mt coil length 

Mtrs 100 90 9000  

23 
Transportation of Cable / HDPE Duct-
Transportation of OFC cable /HDPE duct 
drum/KM 

No/
KM 20 1000 20000 

  Total 4153090 

  Contractor's quoted percentage  ( in figures)    
Below/At Par/Above     

  Contractor's quoted percentage  ( in words)    
Below/At Par/Above     

 

Amount in words after contractor’s Percentage : 
 

 
 

 
a.       Rate quoted should be inclusive of all taxes.  However contractor will furnish the 
breakup of taxes. 

 
b.      Any discrepancy between figures and words, amount in words shall be deemed 
final. 

 
c.       ROW charges shall be paid by RailTel for the outside campus OFC work after 
producing estimation letter by the contractor from concerned ROW agency in the area. 

   

 
 

  

                                                        Signature of Tenderer with Seal  
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Section II 
 General Instructions to Tenderers 

 
1.  Submission of Tenders:  The tenders shall be submitted as per the format of RAILTEL 
enclosed herewith before or on 09.06.2016 up to 15:00 hrs in the Office of “The Executive 
Director (Southern Region), RailTel Corporation of India Limited, 2nd Floor, B-Block, Rail 
Nilayam Complex, Secunderabad-500 071. 
 
2.  The tender shall be addressed to: The Executive Director (SOUTHERN REGION) 
INVITING TENDERS AS INDICATED IN THE TENDER NOTICE. The cover should superscript 
the following details 

i. Tender No 
ii. Tender name 

iii. Date of Opening 
iv. Reach 

 
3.  Tenders submitted by post shall be sent as “REGISTERED POST ACK DUE” and shall 
be posted with due allowance for any postal delay. The tenders received after the due date and 
time of opening is liable to be rejected. Telegraphic offers and offers received by telex/fax shall 
not be considered. Tenders shall be opened at the date and time as specified in the Preamble 
of tender document in the presence of such of those tenderers or their authorised 
representatives who may be present at the Office of “The Executive Director (Southern 
Region), RAILTEL CORPORATION OF INDIA LIMITED, 2nd Floor, B-Block, Rail Nilayam 
Complex, Secunderabad-500 071. 
 
4.  The tenderers shall closely peruse all the clauses, specifications and drawings indicated 
in the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender specifications or find discrepancies / omission in the 
Drawings or the tender documents issued are incomplete or shall require clarification on any of 
the technical aspect, Scope of Work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender.  
 
5.  Before tendering, the tenderers are advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour. No claim will be entertained later on grounds 
of lack of knowledge.  
 
6.  Tenderer must fill up the respective SOR for which he want to quote and furnish all the 
required information as per the instructions given in various sections of the specifications. Each 
and every page of the tender document must be SIGNED, STAMPED & SUBMITTED 
ALONGWITH THE OFFER by the tenderer in token of complete acceptance thereof. The 
information furnished shall be complete in itself.  
 
7.  All entries in the tender shall written in ink. Erasers and over writing are not permitted 
and may render such tenders liable to summary rejection. All cancellations and insertions shall 
be duly attested by the tenderer.  
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8.  Deleted  
9.  Deleted  
 
10. Earnest Money deposit:  
The tenderer shall furnish requisite EMD in prescribed form in favour of RailTel Corporation of 
India Limited, payable at Secunderabad.  
The tenderer shall hold the offer open till such date as specified in Clause 12 of this Section. It 
being understood that the tender documents have been issued to the tenderer and the tenderer 
has been permitted to tender in consideration of the stipulation on his part that after submitting 
his tender he will not resile from his offer or modify the terms and conditions thereof in a manner 
not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing 
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by 
Railtel.  
The Earnest Money receipt shall be incorporated in the original copy of the tender document.     
  
a.   The Earnest Money should be a:  

i. Demand Drafts of any of the Nationalized Bank. No confirmatory advice from the Reserve 
Bank of India will be necessary.  

ii. Demand Drafts should be drawn in favour of the RailTel Corporation of India Limited, 
Secunderabad and endorsed "Account Payee".  

iii. These instruments should be valid at least for the period covering thirty days beyond the 
validity of the offer. 
 
*Firms registered with NSIC/ any other body specified by Ministry of MSME for the SOR of this tender 
exempted from EMD, need not submit EMD amount.However,Proof of registration with NSIC/any  other body 
specified by Ministry of MSME must be submitted along with offer falling which heir offer will be rejected 

b.   The bid guarantee / earnest money may be forfeited:  
i. If a tenderer withdraws its tender during the period of tenders validity specified in     

clause 12 of section II 
ii. In the case of successful tenderer, if the tenderer fails to:  

a) Sign the contract in accordance with clause 13 of section II 
b) To furnish performance guarantee in accordance with clause 14 of section II. 

 
c. The earnest money of unsuccessful tenderer will save as herein before provided, be returned 

within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible 
for any loss or depreciation that may happen to the security for the due performance of the 
above stipulation to keep offer open for the period specified in the tender documents or to 
the Earnest Money while in their possession nor be liable to pay interest thereon.  

d.  If the tender is accepted, the amount of Earnest Money will be held as security deposit for 
due and faithful fulfilment of contract. The Earnest Money of successful tenderer will be 
returned after the Contract Performance Guarantee (Security Deposit) as required and 
formal contract duly signed is received by the purchaser.  

 
11. Authorizations and Attestation  
Tenders shall be signed by the person duly authorized / empowered to do so. Certified copies of 
such authority and relevant documents shall be submitted along with the tenders.  
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12. Validity of Offer:  
The offer shall be kept open for acceptance for a minimum period of 90 days from the date of 
opening of tenders. In case RAILTEL calls for negotiations, such negotiations shall not amount 
to cancellation or withdrawal of the Original offer which shall be binding on the tenderers.  
 
13. Execution of the Contract:  
The successful tenderers responsibility under this contract commences from the date of issue of 
the LOI/ LOA by RAILTEL. The successful tenderer shall be required to execute an agreement 
in the prescribed proforma enclosed herewith with the RAILTEL within Fifteen (15) days after 
the acceptance of this tender and by depositing an amount equal to10% of the contract value as 
security deposit as per the clause 14 of section II. 
 
14. Security Deposit:  
a.  After issue of the Letter of Acceptance of Tender by the RailTel. The successful 
Tenderer shall within a period of 15 days deposit with the RailTel an amount equal to 5% of the 
contract value rounded off to the nearest whole number in terms of thousands of rupees 
towards payment of performance guarantee in the form of DD/ Performance Bank Guarantee for 
due fulfillment of the contract.  
 
b.  The Earnest Money already paid by the successful Tenderer may at the discretion of the 
successful Tenderer be adjusted towards payment of this Performance Guarantee and the 
additional amount shall be paid in any one of the following forms:  

i. Bank draft  
ii. Irrevocable Bank Guarantee issued by SBI or Nationalized Banks or scheduled 

commercial bank confirmed by SBI / Nationalized Bank acceptable to purchaser.  
iii. 10% of each running account bill till 5% SD amount recovered. 

 
c.  The Instruments for security deposit should be valid for four months beyond the validty 
of this contract agreement OR Three months after the completion of the last work order, 
whichever is later. On expiry of the this period the Security Deposit will be refunded or Bank 
guarantee released to the contractor after adjustment of any dues payable by the contractor.  
 
d.  If the value of the work done at any time exceeds the accepted agreement value by 
25%, the Security Deposit shall be correspondingly enhanced and the extra Security Deposit 
shall be immediately deposited by the Contractor or recovered from payments due to him.  
 
e.  Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 
Earnest Money Deposit and cancellation of the award of work.  
 
f.  RAILTEL reserves the right of forfeiture of Security Deposit in addition to other claims 
and penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 
in the event of termination of contract as per terms and conditions of the contract. RAILTEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts with 
RAILTEL.  
 
g.  RETURN OF SECURITY DEPOSIT: If the Contractor fully performs and completes the 
work in all respects to the entire satisfaction of RAILTEL and presents an absolute “No Claim 
Certificate” and returns properties belonging to RAILTEL taken, borrowed or hired by him for 
carrying out the said works, and has completed FOUR MONTHS beyond currency of contract 
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as certified by the authorized representative of RAILTEL, the total amount of Security Deposit 
will be released to the Contractor after deducting all costs, expenses and other amounts that are 
to be paid to RAILTEL under this or other contracts entered into with the Contractor.  
15. No interest shall be payable by RAILTEL on Earnest Money Deposit, Security Deposit or on 
any moneys due to the Contractor.  
 
15. CONTRACT PERFORMANCE GUARANTEE (PBG) 
 
a) On receipt of the Letter of Acceptance of Tender from the RailTel, the successful 

Tenderer should give a Performance Guarantee in the form of irrevocable bank guarantee 
from any Nationalized Bank or Scheduled Bank in the Form given in Tender document 
amounting to 5% of the contract value. 

b) The Performance Guarantee should be furnished by the successful contractor after letter 
of acceptance has been issued, but before singing of the agreement. The agreement 
should normally be signed within 15(fifteen) days after issue of LOA and Performance 
Guarantee should also be submitted within this time limit. The Instruments for 
Performance Guarantee should be valid for three months beyond the warranty period  
(clause no 22) 

c) Performance Guarantee shall be released after satisfactory completion of the warranty 
period and on issue of Final acceptance certificate. 

d) Wherever the contracts are rescinded, the security deposit should be forfeited and the 
Performance Guarantee shall be en-cashed by RailTel. 

e) The balance work shall be got done independently by RailTel. 
f) The original contractor shall be debarred from participating in the tender for executing 

the balance work.  If the failed contractor is a Joint Venture (JV) or a partnership firm, 
then every member/partner of such a firm would be debarred from participating in the 
tender for the balance work either in his/her individual capacity or as a partner of any 
other JV/partnership firm. 

 
16. Rejection of tender and other conditions:  
16.1 The acceptance of Tender will rest with RAILTEL which does not bind itself to accept the 
lowest tender or any tender.  
16.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and 
amounts, tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications etc. are liable to be rejected.  
16.3 If the tenderer expires after the submission of his tender or after the acceptance of his 
tender, RAILTEL may at its discretion, cancel such tender. If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, RAILTEL may cancel such 
tender at its discretion unless the firm retains its character.  
16.4 RAILTEL will not be bound by any Power of Attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the contract. 
RAILTEL may, however, recognize such Power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor concerned.  
16.5 If the tenderer deliberately gives wrong information in his tender, RAILTEL reserves the 
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit the 
Earnest Money / Security Deposit / any other moneys due.  



Page 21 of 39 
 

16.6 Canvassing in any form in connection with the tender is strictly prohibited and the tenders 
submitted by the Contractor who resorts to canvassing are liable to be rejected.  
16.7 Should a tenderer or Contractor or in the case of a firm or Company of Contractors / one or 
more of its Partners / Share holders / Directors have a relation or relations employed in 
RAILTEL, the authority inviting the tender shall be informed to the fact along with the offer, 
failing this RAILTEL may at its sole discretion reject the tender or cancel the contract and forfeit 
the Earnest Money / Security Deposit.  
 
17 NO DEVIATIONS TO THE TENDER CONDITIONS SHALL BE ACCEPTED 
WHATSOEVER.  
 
18 The proposed Work shall be planned in such a way to avoid inconvenience to the normal 
working of trains in the section/ to the general public on the road/ general vehicular traffic. 
Proper measure shall be taken to ensure safety of the workers. 
  
19 All completion drawings, as built Drawings shall be submitted by the Contractor on 
completion of works along with the Bill.  
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Section III 

(General Terms and Conditions) 
 
The following terms and expressions shall have the meaning hereby assigned to them except 
where the context otherwise requires:  
RAILTEL shall mean Office of Executive Director (Southern Region) of RAILTEL 
CORPORATION OF INDIA LIMITED, (a Company with its Corporate Office at Plot No 143, 
Industrial Area, Opp Gold Suke Mall, Sector-44, Gurgaon- 122003) having its office at 2nd 
Floor, B-Block, Rail Nilayam Complex, Secunderabad-500 071. or its authorized Officers or 
other Employees authorized to deal with any matters with which these persons are concerned, 
on its behalf.  
 
1.0  ‘EXECUITVE DIRECTOR’ shall mean the Officer in Administrative In-charge of the 
contracting unit of RAILTEL.  
2.0  ‘SITE’ shall means the place or places at which the plants / equipment are to be erected 
and services are to be performed as per the specifications of this tender.  
3.0  ‘CONTRACTOR’ shall mean the individual, firm or company who enters into contract 
with RAILTEL and shall include their executors, administrators, successors and permitted 
assigns.  
4.0  ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the 
work order, the accepted appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of contract, instructions to Tenderers, the drawings, 
the technical specifications, the special specifications, if any, the tender documents and the 
Letter of Intent / Work Order / Acceptance letter issued by RAILTEL. Any conditions or terms 
stipulated by the tenderer in the tender documents or subsequent letters shall not form part of 
the Contract unless specifically accepted in writing by RAILTEL in the Letter of Intent / Work 
Order and incorporated in the Agreement.  
5.0  ‘GENERAL CONDITIONS OF CONTRACT’ shall mean the ‘Instructions to Tenderers’ 
and ‘General Conditions of Contract’ pertaining to the work detailed.  
6.0  ‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical 
Specifications, appendices, Site information and drawings pertaining to the work for which the 
tenderers are required to submit their offer.  
7.0  ‘TENDER DOCUMENTS’ shall mean the General Conditions of Contract and Tender 
Specifications .  
8.0  ‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram / 
telex / fax to the tenderer that the tender has been accepted in accordance with provisions 
contained in the letter. The responsibility of the Contractor commences from the date of issue of 
this letter and all the terms and conditions of contract are applicable from this date.  
9.0  ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / 
Work Order. The time allowed for completion of the work will be 60 days including Sundays & 
holidays from the date of issue of Letter of Intent / Work Order.  
10.0  ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment 
covered by the Contract.  
11.0  ‘EQUIPMENT’ shall mean all equipment, machinery’s, materials, structures, electrical 
and other components of the plant covered by the Contract.  
12.0  ‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as 
are prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the 
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof.  
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‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed by 
RAILTEL.  
13.0  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of 
labour, specified consumables, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, and storing.  
14.0  ‘SINGULAR’ and ‘PLURAL’ ETC. words carrying singular number shall also include 
plural and vice versa where the context so requires. Words importing masculine gender shall be 
taken to include the feminine gender and words importing persons shall include any Company 
or Association or Body of Individuals, whether incorporated or not.  
15.0  ‘HEADINGS’ the heading in these General Conditions are solely for the purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or the contract.  
16.0  ‘MONTH’ shall mean any consecutive period of 30 days.  
17.0  ‘WRITING’ shall include any manuscript, type written or printed statement under the 
signature or seal as the case may be. “The authorized representative of RAILTEL” shall mean 
the representative duly authorized by RailTel and can be the architect, or an official appointed 
by RailTel.  
18.0  Law governing the contract and court jurisdiction:  
The contract shall be governed by the Law for the time being in force in the Republic of India. 
The Civil Court at Delhi / Secunderabad having ordinary Original Civil Jurisdiction shall alone 
have exclusive jurisdiction in regard to all claims in respect of this Contract.  
 
19.0 Issue of Notice:  
The Contractor shall furnish to the RAILTEL, the Name, Designation and Address of his 
authorized agent and all complaints, notices, communication and references shall be deemed to 
have been duly given to the Contractor, if delivered to the Contractor or his authorized agent or 
left at or posted to the address either of the Contractor or his authorized agent and shall be 
deemed to have been so given in the case of posting on the day on which they would have 
reached such address in the ordinary course of post or at which they were so delivered or left.  
 
20.0  Use of Land:  
No land belonging to RAILTEL or its customers under temporary possession of RAILTEL shall 
be occupied by the Contractor without the written permission of RAILTEL. Whenever such land 
is occupied by the Contractor for execution of works on permission of RAILTEL, the same shall 
be vacated by the Contractor within 2 days of instructions from RAILTEL and no request for 
extension shall be entertained by RAILTEL.  
 
21.0  Commencement and Completion of Work:  
The Contractor shall  executed an agreement as per para 13 of Section II.  

21.1 Work order will be issued as per the para 9.1 of Preamble. Work should be completed 
within 15 days from the data of issue of work order. 

21.2 If the successful tenderer fails to commence the work within the stipulated time, 
RAILTEL, at its sole discretion, will have the right to cancel the contract. His Earnest 
Money and / or Security Deposit will stand forfeited without any further reference to him 
without prejudice to any and all of RAILTEL’s other rights and remedies in this regard.  

21.3 All the works shall be carried out under the direction and to the satisfaction of authorized 
representative of RAILTEL. The transported equipment erected / constructed plant or 
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work performed under the Contract, as the case may be, shall be taken over when it has 
been completed in all respects and / or satisfactorily put into operation at site.  

21.4 On the completion of work, authorized representative of RAILTEL shall issue a 
Completion/Acceptance Certificate for successful completion of work to his satisfaction 
jointly with the contractor.  

21.5 The period of warranty will be for three (3) months and will start from the date of issue of 
completion/acceptance Certificate.   

21.6 During warranty period, any defects due to poor workmanship or due to the poor 
material supplied by the contractor have to be rectified by the contractor at his own cost. 

22.  Measurement of work and Mode of payment:  
All payments due to the Contractor shall be made through NEFT/RTGS.  
 
22.1 Payments for the works shall be made in accordance with approved designs & drawings 

and measured in relevant units except where provided or otherwise. The measurements 
will be made generally in accordance with standard engineering practices.  

22.2 100% payment will be paid for the work executed for each item of Schedule shall be 
made after successful completion, joint measurement and testing to the satisfaction of 
Engineer and issue of completion/acceptance certificate by the Engineer-in-charge. 

22.3 Release of Performance Bank Guarantee shall be made after three (3) months of the 
expiry of the  Contract or execution & completion of the last work order, whichever is 
later and after adjustment of any dues payable by the contractor.  

22.4 All recoveries due from the Contractor shall be affected in full from corresponding bills on 
hand unless specific approval from Competent Authority is obtained to the contrary.  

22.5 Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of RAILTEL under this contract. The Contractor shall bear the 
expenditure involved, if any, in making the measurements and testing of materials to be 
used / used in the work. The Contractor shall, without extra cost to RAILTEL, provide all 
the assistance with appliances and other things necessary for measurement.  

22.6 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the 
work done, in full or in part, the expenses towards such re-measurement shall be born 
by the Contractor only.  

22.7 Passing of bills covered by such measurements does not amount to acceptance of 
RAILTEL of the completion of the work measured. Any left out work has to be completed 
by the contractor, as directed.  

22.8 All measurement, method of measurement, meaning an intent of specifications and 
interpretation of Special Conditions of Contract, given and made by the authorized 
representative of RailTel shall be final and binding.  

22.9 Subject to any deductions or recovery which the RailTel may be entitled to make under 
contract, the Contractor will be entitled to be paid First and final payment for the 
quantities executed in the work order issued by the Manager–in–charge.  
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23.0  Rights of RailTel:  
23.1  To withdraw any portion of work and / or to restrict / alter quantum of work as indicated 
in the contract during the progress of work and get it done through the contractor of the adjacent 
section and / or by the departmental labour to suit RAILTEL’s requirements or in case RAILTEL 
decides to advance the compensation due to other emergent reasons.  
23.2  To terminate the contract after due notice and forfeit the Security Deposit and get the 
balance work done through other agencies in addition to liquidated damages in the event of:  

 a)   Contractor’s continued poor progress. 
 b)   Withdrawal from or abandonment of the work before completion of the work. 
 c)   Corrupt act of the Contractor 
 d)   Insolvency of the Contractor  
 e)   Persistent disregard of the instructions of RAILTEL.  
 f)   Non-fulfillment of any contractual obligations.  
 

23.3  To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit.  
23.4  To determine the Contract or to restrict the quantum of work and pay for the portion of 
work done as per the satisfaction of RAILTEL.  
23.5  To affect recoveries from any amounts due to the Contractor under this or any other 
contract or in any other form the moneys which RAILTEL is forced to pay to anybody due to 
Contractor’s failure to fulfil any of his obligations.  
23.6  To restrict or increase the quantity and nature of work to suit site requirements, since the 
tender specifications are based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision in any manner 
whatsoever.  
23.7  While every endeavour will be made by RAILTEL to this end, RAILTEL cannot 
guarantee uninterrupted work due to conditions beyond its control. The Contractor will not be 
entitled to any compensation / extra payment on this account.  
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and 
binding to the Contractor.  
24.0  Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 
workers etc.:  
The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc.  
24.1  The tenderer must be registered is relevant states for the payment of Works Contract 
Tax OR tenderer must register for the same and produce the same along with the bills for 
payment.  
24.2  As far as possible, unskilled workers shall be engaged from the local areas in which the 
work is being executed.  
24.3  The Contractor at all times during the continuance of this contract, shall in all his 
dealings with the local labour for the time being employed on or in connection with the work, has 
due regard to all local festivals, religious and other customs.  
24.4  The Contractor shall comply with all State and Central Laws, Statutory Rules, 
Regulations etc., such as The Payment of Wages Act, The Minimum Wages Act, The 
Workmen’s Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, The 
Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The Contract Labour 
(Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for labour as may 
be enacted by the Government during the tenure of the Contract and having force or jurisdiction 
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at site. The Contractor shall give to the local Governing Body, Police and other concerned 
authorities all such notice as may be required under law.  
24.5  The Contractor will obtain independent license under the Contract Labour (Regulations 
and Abolition Act, 1970) from the concerned authorities based on the certificate (Form V) issued 
by the principal employer / customer, if such license is required under the law.  
24.6  The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 
commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL 
shall recover the same from the Contractor either from moneys due to him or otherwise as 
deemed fit.  
24.7  The Contractor shall be responsible for the provision of health and sanitary 
arrangements more particularly described in the Contract Labour (Regulations and Abolition 
Act, 1970) and safety precautions as may be required for safe and satisfactory execution of the 
contract.  
24.8  The Contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him.  
24.9  The Contractor shall be responsible for the proper behaviour and observance of all 
regulations by the staff employed by him.  
24.10  The Contractor shall ensure that no damage is caused to any person / property of other 
parties working at site. If any such damage is caused, it shall be the responsibility of the 
Contractor to make good the losses and compensate them.  
24.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to 
the Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties 
for the purpose of execution of this contract. All such properties/ equipment / component shall 
be taken to be in good condition unless notified to the contrary by the Contractor within 48 
hours. The Contractor shall return them in good condition as and when required by RAILTEL. In 
case of non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the 
Engineer, will be recovered from the Contractor.  
24.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or 
materials other than those specifically agreed to be given by RAILTEL.  
24.13  The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 
whatever nature arising during the course of execution of this contract.  
24.14  In case the Contractor is required to undertake any work outside the scope of this 
contract, the amount payable shall be as may be mutually agreed upon.  
24.15  Any delay in completion of works or non-achievement of periodical targets, due to 
reasons attributable to the Contractor, will have to be compensated by the Contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no extra 
cost to RAILTEL.  
24.16  The Contractor will be directly responsible for payment of wages to his workmen. A pay-
roll sheet giving details of all payments made to the workmen duly signed by the Contractor’s 
representative should be furnished to RAILTEL, if called for.  
24.17  In case of any class of work for which there is no specification laid down in the contract, 
such work shall be carried out in accordance with the instructions and requirements of the 
Engineer.  
24.18  No levy, payment or charges made or imposed shall be impeached by reason of any 
clerical error or by reason of any mistake in the amount levied, demanded or charged.  
24.19  No idle labour charges will be admissible in the event of any stoppage of work resulting 
in the Contractor’s workmen being rendered idle due to any reason at any time.  
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24.20  The Contractor shall take all reasonable care to protect the materials and the work till 
such time it has been taken over by RAILTEL.  
24.21  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 
excepting for force majeure conditions. All problems / disputes shall be separately discussed 
and settled without effecting the progress of work. Stoppage or abandonment of work other than 
under force majeure conditions shall be treated as breach of work of contract and dealt with 
accordingly.  
24.22  The Contractor shall keep the area of work clean and shall remove the debris etc. 
outside of RailTel’s premises, while executing day-to-day work. Upon completion of work, the 
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused 
and other materials and deposit them in places specified by the Engineer. The Contractor will 
also demolish all the hutments, sheds, offices, etc., constructed and used by him and shall 
clean the debris. In the event of his failure to do so, the same will be arranged to be done by the 
RAILTEL and the expenses recovered from the Contractor.  
24.23  The Contractor shall execute the work in the most substantial and workmen like manner 
in the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The Contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/or as per the 
instructions of the Engineer.  
24.24  The Contractor shall furnish fortnightly labour deployment report indicating the 
classification and number of workmen engaged, date wise and category wise. Besides, the 
Contractor shall also furnish progress reports on work at regular intervals as required by the 
Engineer.  
25.0  Responsibility of contractor in respect of safety of men, equipment, material and 
environment:  
All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and 
his workmen without exception. The Contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him.  
25.1  Contractor shall also take such additional precautions as may be indicated from time to 
time by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable 
number of Clerical Staff, watch and ward, Storekeepers to take care of equipment, material, 
construction tools and tackles shall be posted at site by the Contractor till the completion of work 
under this contract. The Contractor shall arrange for such safety devices as are necessary for 
this type of work and carry out the requisite site tests of handling equipment, lifting tools, tackles 
etc. as per usual standards and practices.  
25.2  The Contractor shall provide to its work force and ensure the use of the following 
personal protective equipment as found necessary:  
Safety Helmets conforming to IS – 2925. Safety Belts conforming to IS – 3521. Safety Shoes 
conforming to IS – 1989. Eye & Face Protection devices conforming to IS – 8520 & IS – 8940. 
Hand & Body Protection devices conforming toIS – 2573, IS – 6994, IS –8807 & IS 8519.  
25.3  All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 
safety nets, ladders, equipment etc. used by the Contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them to use 
and from time to time as instructed by authorized RAILTEL official who shall have the right to 
ban the use of any item.  
25.4  All electrical equipment, connections and wiring for construction power, its distribution 
and use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the Contractor to carry out 
all types of electrical works. All electrical appliances including portable electric tools used by 
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Contractor shall have safe plugging system to source of Power and be appropriately earthed. 
Where it becomes necessary to provide and / or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the Contractor shall be responsible for carrying out such provision and / or storage in 
accordance with the rules and regulations laid down in the relevant Government Acts, such as 
Petroleum Act, Explosive Act, Petroleum and Carbide of Calcium Manual of the Chief Controller 
of Explosives, Government of India etc. Prior approval of the authorized RAILTEL official at the 
site shall also be taken by the Contractor in all such matters.  
25.5  The Contractor shall arrange at his cost (wherever not specified) appropriate illumination 
at all work spots for safe working, when natural daylight may not be adequate for clear visibility.  
25.6  In case of a fatal or disabling injury/accident to any person at construction sites due to 
lapses by the Contractor, the victim and/or his/her dependants shall be compensated by the 
Contractor as per statutory requirements. However, if considered necessary, RAILTEL shall 
have the right to impose appropriate financial penalty on the Contractor and recover the same 
from payments due to the Contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by RAILTEL 
giving opportunity to the Contractor to present his case.  
25.7  In case of any damage to property due to lapses by the Contractor, RAILTEL shall have 
the right to recover the cost of such damages from the payments due to the Contractor after 
holding an appropriate enquiry.  
25.8  In case of any delay in the completion of a jobs due to mishaps attributable to lapses by 
the Contractor, RAILTEL shall have the right to recover cost of such delay from the payments 
due to the Contractor, after notifying the Contractor suitably and giving him opportunity to 
present his case.  
25.9  If the Contractor fails to improve the standards of safety in its operation to the 
satisfaction of RAILTEL, after being given reasonable opportunity to do so and / or if the 
Contractor fails to take appropriate safety precautions or to provide necessary safety devices 
and equipment or to carry out instructions regarding safety issued by the authorised RAILTEL 
official, RAILTEL shall have the right to take the corrective steps at the risk and cost of the 
Contractor after giving a notice of not less than seven days indicating the steps that would be 
taken by RAILTEL.  
25.10  The Contractor shall submit report of all accidents, fires, Property damage and 
dangerous occurrences to the authorised RAILTEL official immediately after such occurrence, 
but in any case not later than 12 hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by RAILTEL. In addition, periodic reports on safety shall also be submitted 
by Contractor to the authorised RAILTEL official from time to time as prescribed.  
25.11  During the course of construction, alteration or repair scrap lumbers with protruding 
nails, sharp edges etc., and all other debris including combustible scrap shall be kept cleared 
from working areas, passage ways and stair in and around site. Cylinders shall be moved by 
tilting and rolling them on their bottom edges. They shall not be intentionally dropped, struck or 
permitted to strike each other violently. When cylinders are transported by powered vehicles, 
they shall be secured in a vertical position.  
25.12  Deleted.  
25.13  Contractor shall provide enough fire protecting equipment of the types and numbers at 
his office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the Contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are not to 
RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and recover the cost 
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plus incidentals from Contractor’s bills and / or impose penalty as deemed fit by the authorised 
representative of RAILTEL. 
  
26.0  Deleted.  
 
27.0  Insurance:  
27.1  Contractor shall arrange for insuring all the materials covering the risks during transit, 
storage, erection and commissioning. It shall be the sole responsibility of the Contractor to 
insure his workmen against risks of accidents and injury while at work as required by the 
relevant Rules and to pay compensation, if any, to them as per Workmen’s Compensation Act. 
The Contractor shall also insure his staff against accidents. The work will be carried out in a 
protected area and all the Rules and Regulations of RAILTEL/its Client in the Project Area 
which is in force from time to time will be followed by the Contractor.  
If due to negligence and/or non-observance of safety and other precautions, any accident/injury 
occurs to any other persons/public, the Contractor shall pay necessary compensation and other 
expenses, if so decided by the appropriate authority.  
The Contractor will take necessary precautions and due to protect the material, while in his 
custody from any damage/loss till the same is taken over by RAILTEL or customer. For 
lodging/processing of insurance claim the Contractor will submit necessary documents. 
RAILTEL will reserve the right to recover the loss from the Contractor, in case the damage/loss 
is due to carelessness/negligence on the part of the Contractor. In case of any theft of material 
under Contractor’s custody, matter shall be reported to police by the Contractor immediately 
and copy of FIR and subsequently police investigation report shall be submitted to RAILTEL for 
taking up with insurance.  
 
28.Strikes and lockouts:  The Contractor will be solely responsible for all disputes and other 
issues connected with his workmen. In the event of Contractor’s workmen resorting to strike or 
the Contractor resorting to lockout and if the strike or lockout so declared is not settled within a 
period of one month, RAILTEL shall have the right to get the work executed by employing its 
own men or through other agencies or both. The cost incurred by RAILTEL in this regard shall 
be recovered from the Contractor. For any purpose whatsoever, the employees of the 
Contractor shall not be deemed to be in the employment of RAILTEL.  
 
29.0  Force Majeure:  
The following shall amount to force majeure conditions. Acts of God, Acts of any Government, 
War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, Fire, Cyclone, 
Earthquake and Epidemic and other similar causes over which the Contractor has not control.  
29.1  If the Contractor suffers delay in the due execution of the contract, due to delays caused 
by force majeure conditions, as defined above, the agreed time of completion of the work 
covered by this contract shall be extended by a period of time equal to the period of delay, 
provided that on the occurrence of any such contingency, the Contractor immediately reports to 
RAILTEL in writing the cause for the delay but the Contractor shall not be eligible for any 
compensation on this account.  
 
30.0 Guarantee:  
Even though the work will be carried out under the supervision of the authorized representative 
of RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of one year from the date of completion of work as 
certified by the authorized representative of RAILTEL and shall rectify free of cost to RAILTEL 
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all defects arising out of faulty erection during the guarantee period starting from the date of 
completion of rectification. In the event of the Contractor failing to repair the defective works 
within the time specified by the authorized representative of RAILTEL may proceed to undertake 
the repairs of such defective works at the Contractor’s risk and cost, without prejudice to any 
other rights and recover the same from out of any moneys payable to the Contractor or by other 
legal means.  
 
31.0 Arbitration:  
All disputes between the parties to the contract arising out of or in relation to the contract, other 
than those for which the decision of the Engineer or any other person is by the contract 
expressed to be final and conclusive, shall after written notice by either party to the contract to 
the other party, be referred to sole arbitration of the Executive Director (Southern Region) or his 
nominee. The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Reconciliation Act, 1996. The parties to the contract understand and agree that it will be no 
objection that the Executive Director (Southern Region) or the person nominated as Arbitrator 
had earlier in his official capacity to deal directly or indirectly with the matters to which the 
contract relates or that in the course of his Official duties had expressed views on all or any of 
the matters in dispute or difference. The award of the Arbitrator shall be final and binding on the 
parties to this contract. In the event of the Arbitrator dying, neglecting or refusing to act or 
resigning or being unable to act for any reason or his award being set aside by the Court for any 
reason, it shall be lawful for the Executive Director (Southern Region) or his successor, as the 
case may be, either to act himself as the Arbitrator or to appoint another Arbitrator in place of 
the outgoing Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with the 
consent of both the parties to the contract, enlarge the time for making the award. Work under 
the contract shall be continued during the arbitration proceedings. The venue of the Arbitration 
shall be Delhi only.  
31.1  The Tenderers has to enter in the register all the material / tools and plants brought to 
the site for working in the premises available with the Security Staff / Site Incharge / Site 
Register.  
31.2  The Tenderers should get all the materials inspected and approved from the authorized 
representative of RAILTEL before use. In case of non-approval, if authorized representative of 
RAILTEL wish to check the material, cost of breakages and redoing the same Work will be the 
sole responsibility of the Contractor own.  
31.3  The rates should be quoted in the same units as mentioned in the tender schedule. The 
Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates 
quoted shall not be subject to revision.  
31.4  The rates quoted in the tender shall include all charges of material, labour, lifts, 
scaffoldings, any tools & plants, freight, labour conditions, fluctuations in the rates, Sales tax, 
excise duty, shift working, Octroi & other taxes and shall be firm for the duration of the contract 
and any extended period of the contract. No escalation in the rates shall be allowed under any 
circumstances even in case of extension of time period.  
31.5  The successful Tenderer is bound to carry out all the items of work necessary for the 
completion of the job even though the same may not have been included in the schedule of 
quantities.  
 
32.  QUANTUM OF WORK AND VARIATION IN QUANTITIES  
32.1  The quantities indicated in Schedule of Requirements are approximate and purport to 
convey the tenderer an idea of the magnitude of the work. Work order will be generated as per 
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requirement from time during currency of the zonal contract.However if sufficient work is not 
generated during currency of the zonal contract, the tender will not have any claim for 
unexecuted work.No claim will be entertained for any unexecuted work 
 
32.2  The quantities quoted in the Schedule are not firm and may be varied during currency of 
the Contract. The value of contract may be varied by +25%.    
 
33. All the work executed should be got approved by the authorized representative of 
RAILTEL and in case of any bad workmanship pointed out shall be either rectified or be taken 
away from the site if it is not rectifiable and shall be replaced without any extra cost by the 
Tenderer.  
 
34.  All Government taxes, levies etc. like Works Contract – Sales Tax, TDS shall be 
deducted from all the running bills of the Contractors.  
 
35. All the works executed or under execution finished or semi-finished including all 
materials lying at site shall become the property of RAILTEL immediately on receipt of bills of 
the Contractors for the same.  
 
36. The procurement of Cement, Steel, as required for completion of work shall be the 
responsibility of the Contractor. All Fittings / Fixtures, Materials shall confirm to the relevant ISI 
specifications and approval of Authorised representative of RAILTEL.  
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Section IV 
(Special Conditions of Contract) 

 
1.  The Tenderer should study all the Tender documents carefully and understand the 
conditions, drawing, specifications, design etc. before quoting. In case of non- availability of any 
information or documents in the Tender Document or if there are any doubts, the Contractor 
shall obtain clarification from authorized representative of RAILTEL in writing before submission 
of Tender and authorized representative of RAILTEL shall not be responsible for the same in 
any manner whatsoever after the submission. 
 
2.  The Tenderer shall take work permit from the concerned authorities, if required, before 
starting the Work.  
 
3.  The Tenderer has to obtain the required security permissions from the concerned 
authority if applicable prior to the commencement of the Work and should furnish the list of 
workers/staff for issue of temporary passes, if required.  
 
4.  All entries in the Tender document should be in ink/typed. Corrections, if any should be 
attested by full signature of the Tenderer.  
 
5.  The Tenderer or his authorized representative shall sign every page of the Tender 
documents. (Power of Attorney to be submitted) All erasures and alterations made while filling 
the tender must be attested by initials of Tenderers. Over writing of figures is not permitted.  
 
7.  No page of this Tender shall be removed and the set must be submitted as it is. EACH 
PAGE OF THE TENDER FORM IS TO BE SIGNED ALONG WITH THE STAMP OF THE 
COMPANY/FIRM.  
 
8.  RAILTEL do not bind them to accept the lowest Tender and reserves the right to reject 
any or all the Tenders.  
 
9.  Joint Tenders shall not be accepted / considered.  
 
10. The Tenderers shall remove all debris/wastes etc. wash and clean the floors and hand over 
the site quite clean on completion of the work.  
 
11. Deleted.  
 
12. Penalty for delay in completion:  
12.1.  If the contractor fails to execute and complete the work within the time specified in the 
Agreement/ Work Order or within the period of extension granted, the contractor shall accept 
reduction in the total amount payable to him by the purchaser at the rate of 0.5% per week or 
part thereof (rounded off to the nearest whole number ) of the total value of the work order for 
the actual delay occasioned beyond the appointed time by which the work shall have been 
completed under the contract, for the reasons beyond his control.  
 
12.2.  The total value of penalty on account of above shall be restricted to maximum of 10% 
(Ten percent) of the total work order value.  
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12.3.  Such reduction shall be accepted by the RailTel in full satisfaction of the contractor's 
liability arising from delay only. This penalty for delay in completion will be applicable separately 
for each stage of completion of work when two or more stage of completion is specified in the 
contract. The RailTel’s engineer shall at his sole discretion specify a time limit within which the 
unfinished portion of the work shall be completed after serving on the contractor a notice of 
Railtel's intention to recover the said penalty. 
 
NOTE: For purpose of this para, the value of work shall be calculated on the basis of unit prices 
included in schedule of requirements . 
 
13. Adherence of time schedule  
 
13.1.  Timely completion of the work is the essence of the contract. Delay in execution will 
attract penalty.  
 
13.2.  If any delay has arisen from any cause which the RAILTEL may agree as being a 
reasonable ground for extension of time, the authorized representative of RAILTEL may allow 
such additional time as he may in his absolute discretion consider to be reasonably justified by 
the circumstances of the case. Such extensions shall be granted, on request from contractor, 
with or without liquidated damages.  
 
14. The work as detailed in this Tender shall be executed and completed in all respects in 
accordance with the Tender document, instruction to Tenderers, Bill of Quantities, Conditions of 
the Contract, technical specification, schedules and Drawings to the satisfaction of authorized 
representative of RAILTEL.  
 
15. Warranty and Maintenance  
The section is to be maintained until work completion/Acceptance certificate is issued by the 
Authorised RailTel representative. The following things must be covered in the warranty, for a 
period of three (3) months from the date of issue of Completion/Acceptance certificate. 
 
15.1.  Any defect arising out of bad workman ship/ poor material quality must be rectified at 

contractor’s cost 
 
15.2.  Manufacturing defects as may be detected during this period must be repaired or 

replaced as the case may be at contractor’s cost. 
 
15.3.  Any defective material that may be noticed must be replaced at contractor’s cost. 
 
15.4  For this defective, work must be completed within 72 hours from the time it is notified. In 

case the same is not complied with requisite penalty will be imposed and amount 
recovered from your security deposit. The penalty will be the actual cost of the defect 
rectification by the third party plus 13% extra as RailTel’s supervision charges. 
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SECTION-V 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, LAYING OF 
OPTICAL FIBRE CABLE, SPECIAL PROTECTIVE WORKS, AND BLOWING OF OFC: 
  

1 

Drawing of 12F Armoured OFC on the electrical poles using suitable fixtures (as per the type 
of electrical poles) or through already fixed/laid PVC/GI/HDPE pipe. After completion of 
drawing of OFC, the OTDR reports for all the 12 fibres and the route diagram should be 
submitted. In case an fiber break/high loss at the time of drawing, the same shall be rectified 
by the Agency. 

2 Trenching & Ducting at a depth of 1.2 Mts  and laying of 1 No. (one number) HDPE duct. 
a) Backfilling of trenches and compacting the trenches as specified. 
c) Pit Excavation for Erection of Manholes /Pull Through/Splice chamber/ Earthing pits/Route 

Markers/Chamber markers. 
d) Trenching in swampy soils and water logged areas. This includes dewatering, shoaring of 

trenches and mud pumping manually or mechanically wherever required. 
f) Hard/ Soft Rock breaking and Asphalt/Concrete surface Removal wherever required. 
g) Supply and installation of RCC Splice/Pull through chambers at every 500 Mtr. Note:  Cost 

also includes sand filling, Anti termite methods in Splice /Pull through chambers,  

h) Supply & Erection of RCC Route markers at every 75 Mtr in the campus, near Pull though 
chambers/Splice chambers (as per the spec issued),also includes extra Route Markers 
wherever route deviates and on either side of Road crossings. 

i) a) Supply & Laying of DWC (120mm) for crossing Bridge/Culvert (wet/dry) by way of Down 
crossing/Up crossing/by Clamping as per the Technical specifications. Or 
b) By drawing duct through 120mm DWC pipe and with M20 concrete encasement as per 
spec. when laying along the road as per the discretion of RailTel Engineer at site. 
c) Road crossing with protection of DWC pipes with CC or GI pipe with CC 150mm. 
Note: The rate includes supply of120 mm DWC also. 

j) Road crossing by Horizontal thrust boring/Horizontal Directional drilling in campus only. 
k) If trench depth could not be attained to 1.2 m for what so ever reason, then ducts have to be 

protected by 

 

A) For Depths >0.8 Meter and <1.2 Meter: half cut RCC pipe. 
B) For Depths >0.4 Meter and <0.8 Meter Half cut RCC Pipe with cement concrete (CC) 
Note: Cost includes all supply and laying of half cut RCC pipes, joint couplers. 
C) For Depths <0.4 Meter:  Encasing the duct with 120MM DWC+ CC 
D) If there is no depth :Encasing the 120mm DWC pipe in RCC beam of section 300mm 

wide and 400 mm thick (6no's 12 mm dia with 10mm dia stirrups @ 200mm c/c as 
reinforcement) with M20 concrete with 12mm down graded metal 

Note: Cost includes supply and laying of 120mm DWC pipe, Re-enforcement steel and 
concrete also includes the cutting and bending of reinforcement steel.  

l) The cost for ROW permission for outside campus works shall be paid by the RailTel after 
estimate letter submitted by the contractor. However liaison for ROW Permission to be done 
by contractor. 

m) Restoration of utilities like telephone/electric/water/drainage lines damages if any during the 
execution of works and obtaining of No objection certificate from the respective utility 
agencies for satisfactory restoration of the utility. 

n) Preparation and submission of As-built drawings in the given format, in hard and soft copy for 
Backbone route, cabling and splicing works. 
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o) On site ware house with security guard to stock and secure the materials in order till the 
handover of the route. 

2 Blowing of 12F/24F Optical Fiber Cables through already laid HDPE Duct. 

3 
Splicing & Terminations of 12 F/24 F at Splice chambers/FMS, Testing with OTDR and 
Handing over as desired by works-in-charge. 

4 
Providing at-least one Engineer with Mobile phone with active SIM card (GSM-Post paid) with 
2 wheeler (scooter/motor bike),with Trench measuring tools like Road-o-meter, measuring 
tape, Duct cutter etc as specified till the completion of project. 

5 
Incidental trenching and ducting at depth of 1.2 Mtr in country side/towns and laying of 1 (one)  
HDPE (40/33 mm)duct, rate includes, protection to the ducts as described in item no.1of 
Technical Specifications in Section V of this document. 

6 Incidental duct laying wherever required cost includes duct integration test and supply and 
laying of 4mm nylon rope inside. 

7 Supply and Erection of incidental splice chamber as specified. 

8 Incidental Blowing of fiber cable 12F/24F Armoured cables as specified 

9 Splicing & Termination of (including FMS installation) as per the technical specifications 12F, 
/24F (FMS will be supplied by RailTel). 

 
Terms & Conditions 
1. No extra items will be certified for payment in terms of materials executed other than 

that specified in the agreement. Payment shall be made based on the physical length certified 
by RailTel Corporation of India Ltd. 

2. All works shall be confirming to the technical specifications in Section V of this 
document.. 

3.  Trenching on Berm is not permitted.    ROW conditions, stipulations and timeliness 
have to be strictly adhered.  Failure to compliance and associated risks shall be to the 
contractor account. 

4. All incidental works needs prior written approval by RailTel. 
5. If any deviation from the specification is found during inspection by joint quality control 

team in any particular test pit, a penalty of Rs.1.00 lakh per incident equivalent to cost of 1 Km 
length i.e. 500m on either side of pit shall be imposed. 

6. Any damages to the other operator networks/utilities Viz. Power, Telecom, Water etc. 
shall be rectified at contractor’s cost and shall obtain clearance letters from the utility agencies. 

 

 
 
   
 
 
 
 
 
 
 



Page 36 of 39 
 

 
 
 
         

      FORM – 2  
Contract Agreement   

 
An AGREEMENT made this _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ day of_ _ _ _ _ _ _ _ _ _ _ _ _ Two thousand 
and Thirteen, between RailTel Corporation of India Limited, Secunderabad-500 017 , acting in the 
premises through Executive Director or his representative _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ of 
RAILTEL CORPORATION OF INDIA LIMITED, (a Company with its Registered Office at 10th Floor, Bank 
of Baroda Building, 16, Sansad Marg, New Delhi-001) having its office at 2nd floor,B-block, RailNilayam 
Complex, Secunderabad 500 017 (hereinafter referred to as ‘RailTel’) of one part and M/s __ _ _ _ _ _ __ 
_ __ _ __ _ __ _ __ _ _ _ _ _ (Hereinafter referred to as ‘contractor’) of the other part. Whereas in 
response to a call for Tender for_ _ _ _ _ _ _ _ _ __ _ _ _ __ _ _ _ __ _ _ _ __ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
_ , Secunderabad –500 017 as per Tender papers at Annexure ’A’ hereto the Contractor has submitted a 
Tender as per Annexure ‘B’ hereto and whereas the said Tender of the Contractor has been accepted for 
as per copy of Letter of Acceptance of Tender No. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
__ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ dated _ _ _ _ _ _ _ _ _ complete with enclosures at the accepted 
rates and agreed deviations from Tender Papers_ _ _ __ _ _ __ _ _ __ _ _ ___ _ _ __ _ _ _ _ _ __ as per 
Annexure-C here to and at an estimated contract value of Rs. _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ _ _ _ 
(Rupees _ _ _ _ _ _ _ _ __ _ _ _ _ __ __ __ __ __ __ __ _ _ __ __ __ __ __ _ __ __ __ __ _only). Now 
this agreement witnesses that in consideration of the premises and the payment to be made by the 
Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and 
materials and execute and perform all works for which the said Tender of the Contractor has been 
accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such supply, 
execute and performance to the satisfaction of the purchaser and the purchaser shall pay to the 
Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein. In 
the witness where of the parties have hereunto set and subscribed their respective hands and/or seals 
day and year respectively mentioned against their respective signatures. Signed and delivered at _ __ _ 
__ __ __ __ __ _ _ _ __ _ _ __ __ _ __ __ __ _by Shri_ _ _ _ _ _ _ _ _ __ _ _ __ _ _ __ _ _ __ _for and 
on behalf of M/s._ _ _ __ _ _ __ _ _ _ __ __ _ _ _ _ __ __ __ __ __ __ __ _ _ __ , the contractor within 
named in the presence of  
1. Signatures  2. Signatures Date Date Name in Block Capitals Name in Block Capitals Address 
Address  
Signed and delivered at_ __ __ __ __ __ __ _ _ __ _ _ __ __ __ __ __ forand onbehalfof RailTel byShri_ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ (Executive Director /Southern Region or his 
successor) in the presence of: 
1. Signatures 2. Signatures  
Date Date  
Name in Block Capitals Name in Block Capitals  
Address Address  
Annexure‘A’:TenderPaper _ __ __ ___ __ _ ___ __ __ __ __ __ __ __ __ __ Annexure‘B’:Firm’soffer. __ 
__ __ ___ _ _ __ __ __ __ __ __ __ __ __ __ _  
Annexure‘C’:LetterofAcceptance. _ __ _ _ _ __ __ __ __ __ __ __ __ __ __ __  
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FORM – 3  

Guarantee Bond for Security Deposit 
 

( On Stamp Paper of requisite value) (To be used by approved Scheduled Banks)  
In consideration of the office of the Executive Director, RAILTEL CORPORATION OF INDIA LIMITED, (a Company 
with its Registered Office at 10th Floor, Bank of Baroda Building, 16, Sansad Marg, New Delhi – 110 001) having its 
office at, 2nd floor, B-block, RailNilayam,Secunderabad-17 (Herein after called RailTel)having agreed to exempt __ _ 
__ _ __ _ _ _ _ __ _ __ _ __ _ __ _ __ _ _ ( Hereinafter called “ the said Contractor(s)”) from the demand, under the 
terms and conditions ofan Agreement No. _ _ _ _ _ __ _ _ __ _ _ _ _ _ _ _ _ _ _ __ _ _ _ _ _ _ __ dated _ _ _ _ _ _ _ 
_ _ _made between_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ and _ _ __ _ _ _ __ _ _ _ _ __ _ _ _ __ __ _ 
_ _ _ _ __ _ _ _ __ _ _ _ _ for( hereinafter called “ the said Agreement”) of security deposit for the due fulfillment by 
the said Contractor (s) of the terms and conditions contained in the said Agreement, or productionofaBank 
GuaranteeforRs._ __ _ ___ _ (Rs_ _ _ __ __ __ __ _ __ __ _ _ _ _ _ _ _ _ _ only). We,_ _ _ _ _ _ _ __ _ __ _ _ _ _ _ 
_ _ _ _ __ _ _ __ _ _ __ _ _(indicate the name of the Bank) hereinafter referred to as “ the Bank”) at the request of _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ _ Contractor(s)dohereby undertake to paythe RailTel 
anamount not exceeding Rs. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ . Against any loss or damage caused to or suffered or 
would be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms 
or conditions contained in the said Agreement.  
We _ _ _ _ _ __ __ __ _ __ __ __ __ __ _ _ _ _ __ __ __ __ _ bank dohereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel stating that the amount is 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel by reason of 
breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ __ __ __ 
_only.  
We,_ __ _ __ _ __ _ __ _ _ __ _ __ _ __ _ __ _ _ _ __ _ _ bank undertaketopayto the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) / Supplier(s) shall have no claim against us for making such payment.  
We,_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ _ _ _ _ _ _ bankfurtheragreethat the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 
Agreement have  
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this 
Guarantee. Unless a demand or claim under the Guarantee is made onus inwriting onor before the _ _ __ __ _ _ _ __ 
__ __ _ __ _ _ _ _ _ _ _ _ _ _, we shall be discharged from all liability under this Guarantee thereafter. We, _ _ _ _ _ 
_ _ _ _ _ _ _ _ __ _ _ _ _ __ _ _ _ _ _ _ _ _ _ _ _ _ _( indicate the name of Bank) Further agree with the RailTel that 
the RailTel shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the Agreement or to extend time of to postpone for any time or 
from time to time any of the powers exercisable by the RailTel against the said contractor(s) and to forbear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission on the part 
of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have affect of so relieving us. This Guarantee will not 
be discharged due to the change in the Constitution of the Bank or the Contractor(s) Supplier(s).  
We _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ (indicate the name of Bank) lastly 
undertake not to revoke this Guarantee during its currency except with the previous consent of the RailTel in writing.  
Dated the  day of 2013  
for ……………………………………………….. ( indicate the name of the Bank)  
Witness  
Signature Name  
Signature Name  
NOTE: The Guarantee shall be valid for a period of four months beyond FAC .  
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FORM – 5  

 
 PROFORMA FOR STATEMENT OF DEVIATIONS 

 
1.  The following are the particulars of deviations from requirement of the 
Instructions to Tenderers and Conditions of Tendering , Preamble and Special 
conditions of Contract.  
1.1  Instructions to Tenderers and Conditions of Tendering  
Clause      Deviation Remarks (Including Justification)  
 
1.2    Preamble  
Clause      Deviation Remarks (Including Justification)  
 
1.3  Special conditions of Contract.  
Clause      Deviation Remarks (Including Justification)  
 
2.  The following are the particulars of deviations from requirement of the technical 
specifications.  
 
Annexure     Clause Deviation Remarks (Including Justification)  
 
 
Notes: Where there is no deviation, the statement should be returned duly signed with 
an endorsement indicated no deviations.  
 
 
 
 
 
SIGNATURE AND SEAL OF THE MANUFACTURER / TENDERER  
  
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 39 of 39 
 

 
FORM-11  

 
Format for instruction to be provided by Vendor/Lessor/Employee for NEFT/RTGS 
payment to be made to them by RailTel.  
                                                                                                Date: 
 To: 
 RGM/SR, 
M/s RailTel Corporation of India of India Ltd 
 2nd Floor, B-Block, Rail Nilayam Complex, Secunderabad-500 071. 
 
Dear Sir,  
 
Sub: Bank details for payment through NEFT/RTGS for payments below Rs.1,00,000/-for 
Vendors, Employees/Lessors.  
 
We authorize you to make payment of dues/bills to us in NEFT mode against the particulars 
mentioned below:  
 
1. Name of the Agency/Employee/Lessor as given in Bank account:  
2. Name of the Bank:  
3. Bank Branch & address: 
4. Bank account no.:  
5. Bank account type(Savings/Current):  
6. IFSC code:  
7. Agency’s/Employees/Lessor Address:  
8. Agency’s/Employees/Lessor telephone & mobile no:  
9. Cancelled cheque : 
 
We also enclosure herewith a copy of cancelled cheque of the above mentioned bank account 
for verification of particulars.  
We hereby declare that the above particulars given above are correct and complete.  
Encl: As above. 
 
 
 
  
   (Sign & Seal of the Vendor/Signature of Employee/Lessor)  
 
Certified that the particulars furnished at item no.1 to 6 above are correct as per records.  
 
 
 
 
Signature of Authorised Official from the Bank.  

 
 


