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E- TENDER NOTICE 
 

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati 
Bapat Marg, Mahalaxmi, Mumbai–400013 invites Open E-Tender from established and 
reliable manufacturers/Suppliers for ‘Design, Supply, Fabrication, Installation, Testing 
& Commissioning of Microwave Tower, fixing of antennas and dismantling of old 
MW Tower at Asarva Railway Colony, Ahmedabad in RCIL, Western Region’   
 
1 Tender No. RailTel/E-Tender/OT/WR/HQ/2019-20/01 dt. 

29.06.2019 
2 Last date & time for submission of 

tender  01.07.2019 up to 15:00 hrs. 

3 Opening date & time of tender 
documents. 

01.07.2019 at 15:30 hrs. 
4 Validity of offer 120 days from the date of opening of tender. 
5 Approximate Cost  Rs. 6362564/- (Rs. Sixty Three Lakh Sixty Two  

Thousand Five Hundred and Sixty Four  Only) 

6 EMD Rs. 127300/- (Rs. One Lakh Twenty Seven 
Thousand and Three hundred Only) 

7 Completion period 3 months from date of LOA 
8 Web address for availability of tender 

document and submission of tender www.ireps.gov.in 

9 Cost of Tender document  Rs. 5900/- (including GST @18%) 
10 Biding Start date 15 days before opening of tender i.e. 18.06.2019 

 
(i)      The rates should be inclusive of taxes, however, breakup of all the taxes charged by the 

bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at 
the time of submission of their “Tax invoices” also. The tenderer has also to submit 
their GSTIN No. at the time of submissions of their “Tax invoices”. In addition to it, 
the contractor should submit copy of GSTIN registration certificate for the states 
wherever applicable. PF Account & ESI registration no. should also be available with 
the contractor. All the statutory provisions have to be made by the contractor. In case 
of the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from 
his/their bill under RCM and deposit the same to the concerned tax authority. Vendor 
should file GST return and transfer credit of GST in RailTel account as per GST 
procedure. 
 

(ii)      All future information viz. corrigendum/addendum/amendments etc. for this tender 
shall be posted on e-tender portal only. 

 
(iii)      The offers shall be opened on above said date, in the presence of those bidders, who 

choose to be present. If the above said date happens to be a holiday, the same shall be 
opened on the next working day. 
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(iv)       Late/Delayed/incomplete tenders and tenders with insufficient EMD and tender 
document fee will be summarily rejected. 
 

(v)       Tender can be viewed and submitted through website www.ireps.gov.in only.  
Printed copy of tender document will not be sold from RailTel Office. Tender 
document can be seen on RailTel’s website www.railtelindia.com 
 

(vi)     Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect of e-
tendering, will be accepted through net banking or payment gate way only. Fixed Deposit 
Receipt (FDR) will not be accepted as EMD for tender invited on IREPS (e-tender portal).  

 
(vii) The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / certificates in 
support of credentials, submitted by tenderer, shall be self attested / digitally signed by the 
tenderer or authorized representative of the tendering firm. Self – attestation shall include 
signature, stamp and date (On each page). Only those documents which are declared explicitly 
by the tenderer as “documents supporting the claim of qualifying the laid down eligibility 
criteria”, will be considered for evaluating his/their tender. 

 
(viii)      “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted along with bid 
are true and factual. Standard format of the affidavit to be submitted by the bidder is given in 
tender document. Non submission of an affidavit by the bidder shall result in summery 
rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, 
state and submit the supporting documents duly self attested by which they/he is qualifying 
the Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the 
part of Tender Committee to scrutinize beyond the submitted document of the tenderer as far 
as his qualification for the tender is concerned. 

 
 

    For Executive Director, 
Western Region, 

For and on behalf of RailTel Corporation of India Limited 
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Check List for Tenderer before submission of Tender: 
 
1. Read carefully and understand each clause of the Tender Document. Each page of the 

Tender Document is to be signed and put up a seal beneath the signature.  
 
2. Submit documents to prove your eligibility criteria, as mentioned in the tender 

 
3. Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect of e-

tendering, will be accepted through net banking or payment gate way only. Fixed Deposit Receipt 
(FDR) will not be accepted as EMD for tender invited on IREPS (e-tender portal).  

 
4. Submit list of Personnel who will be deployed on regular basis for this Maintenance work 

along with their qualification and experience. 
 
5. The tenderer may visit the site to ascertain site conditions before submission of offer. 

Submission of offer shall be deemed that tenderer has visited the site and is fully aware of 
site conditions and work. 
 

6. After dismantling the Tower, released material shall be handed over to EIC, RCIL. 
 

7. RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit are 
as below:- 
 

1 Name of the Branch & 
Address 

State Bank of India , churchgate 
Branch, Maharshi Karve Marg, 
Mumbai- 400 020 

2 Name of Account Holder Railtel Corporation of India 
Limited 

3 Account No. 11037321307 
4 IFSC Code SBIN00001821 
5 Branch Code 001821 

 
 
 

 
                                                              Signature of Tenderer with Seal 
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Chapter – 1 

  

 PREAMBLE  
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Preamble 
 

1.0                    Name of Work: ‘Design, Supply, Fabrication, Installation, Testing &               
                         Commissioning of Microwave Tower, fixing of antennas and dismantling   

                         of old MW Tower at Asarva Railway Colony, Ahmedabad in RCIL,   
Western Region’   

    
1.1 Scope of Work :  

The broad responsibility of the contractor under the scope of work for this tender 
shall be   Design, Supply, Installation, Testing and Commissioning of Microwave    

                        Tower as per specification and scope of work given in tender document 
 

1.2  Tender Bid - 
The e-tender can be viewed and submitted through web site www.ireps.gov.in  
only. The tenderer / bidder must have Class-III Digital signature Certificate and  
must be registered on IREPS portal. Only registered tenderer/bidder can participate 
in e-tendering. All relevant documents must be uploaded at the time of 
participating in e-tendering. Manual offers are not allowed for e-tender and any 
such manual offer received shall not be opened/accepted.  
 
Last date & time of submission of queries/clarifications: one week before the bid 
start date. It is requested that any queries/clarifications regarding the tender may be 
sent to the RailTel’s office latest by one week before the opening date schedule 
through e-mail to chetanb@railtelindia.com (in word format) by authorized person. 

 
1.3            Qualifying Criteria :  

For qualifying in Tender bid the tenderer shall be required to meet the eligibility 
requirements as given in Para 3.16 of tender document. Fulfillment of eligibility 
criteria as mentioned in the tender document is pre-requisite for the consideration 
of the offer of the tenderers.  
 

1.4 Last date of Submission: - 
The tenderer shall submit their offer online only as per date and time mentioned in 
E-Tender notice.  

 
1.5 Date of Opening of Tender  

The tenders will be opened as per date and time mentioned in E-Tender notice at 
the address :-  Executive Director, RailTel Corporation of India Limited, Western 
Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 
013.  Phone: 91 (22) 24923907, Fax 91 (22) 24923913. 

 
1.6  RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by 
the tenderer. 

  
b) To verify the successful operation and performance of qualifying projects and 

tenderer shall arrange permission for the same. 
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c) To carry out capability assessment of the bidder(s) including referral to in-house 

information. 
 
d) RailTel shall not be responsible for any delay in the receipt of tenders and 

reserves the right to accept/reject any or all tenders.  
 
e) To verify the contractual payments received as per the certificates attached 

with the tender for fulfilling eligibility criteria from the issuing authority. 
 

1.7  Work Load - 
The tenderer shall submit the present work load of the similar contracts in hand as 
per the format (Form No. 9).  
 

1.8  Validity of Offer - 
The tenderer shall keep the offer open for 120 days (Hundred and Twenty) from 
the date of opening of tender. Within that period the tenderer, cannot withdraw his 
offer. This period can be extended further, if required, by mutual agreement from 
time to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money.  

 
1.9 Completion Period of Work – As mentioned in Tender Notice. 

 
1.10 Address at which all correspondence and documents relating to the Contract 

should be sent:  
                  Executive Director,  
                  RailTel Corporation of India Limited,  
                  Western Railway Microwave Complex,  
                  Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.   
                  Phone: 91 (22) 24923907, Fax 91 (22) 24923913. 

 
1.11 Earnest Money 

 
(i) Earnest Money as per Tender Notice shall be submitted online only.  

 
(ii) The EMD may be forfeited if a bidder withdraws his offer or modifies the terms 

and conditions of the offer before validity period and in the case of a successful 
bidder, if the bidder fails to accept the Letter of Acceptance and furnish 
performance security as per time lime line given.  

 
(iii) Tenders not accompanied by Earnest Money shall be summarily rejected.  
(iv) Earnest Money of the unsuccessful bidder will be discharged/returned as promptly 

as possible.  
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1.12 Security Deposit    
 Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender 

document. The amount of EMD of the successful tenderer shall be adjusted against 
Security deposit and the balance amount shall be recovered from the running bills 
of the contract (@10% of per bill amount) and no other mode of collecting SD 
shall be accepted.      

     
1.13  Performance Guarantee 
 The successful bidder is required to give a Performance Guarantee in the form of 

an irrevocable Bank Guarantee amounting to 5% of the contract value for schedule 
as per form No.4 for successful completion of the work as detailed in para 4.16.2 
and of tender document. 

 
1.14      Specifications 
 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 
executed in compliance with all the technical requirements given there in. 
Drawings are indicative. In case of any mismatch or confusion, the decision of EIC 
shall be final. 

 
1.15      Schedule of Requirement : 
 The various items to be supplied and execution of the work by the tenderer for the 

section are indicated in Schedule of Requirement as in chapter 2 of this tender 
document. The tenderer is advised to quote percentage rate above/below/at Par the 
RailTel’s total estimated cost of schedule.  

 
1.16    Work to be done by RailTel    
             Arranging Permissions from Railway in connection with execution of work. Power 

supply for executing the work shall be arranged by the successful tenderer at his  
own cost. 

 
1.17    Deleted.  
 

1.18  Materials to be supplied by Contractor 
 Tenderers special attention is invited to the fact that he has to supply all materials 

including the materials not specifically covered in the Schedule of Requirement 
but required to achieve the end objective are required to be supplied by the 
contractor. 

  
1.19 Submission 
  The tenderer shall submit all the required information in the relevant forms 

attached to this document along with all required credential documents and 
suitably numbering each page of the bid documents with a content list indicating 
availability of various documents with their serial numbers. In the absence of 
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numbering of pages and the content list, there is a likelihood of any important 
document going unnoticed for which the tenderer shall be solely responsible 

 
1.20     Warranty/Maintenance Support 
1.20.1              The tenderer should submit their strategy for providing maintenance support 

during Maintenance period.  
 
1.20.2             Maintenance team, under contractor’s Manager/Engineer at Ahmedabad Territory 

of Western Region shall be deployed and contact details (address and mobile 
number) of Manager/Engineer in-charge of each team shall be intimated to 
RailTel’s Western Region office within 7 days from the date of issue of Letter of 
Acceptance. 
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TENDERER DATA SHEET 
 

Name of Work :- ‘Design, Supply, Fabrication, Installation, Testing & 
Commissioning of Microwave Tower, fixing of antennas and dismantling of 
old MW Tower at Asarva Railway Colony, Ahmedabad in RCIL, Western 
Region’   

 
1 Name of the Organization : 

2 

Name of the Authorized Person Submitting  
the Tender Documents (Submit the proof 
of authorizing the person to sign the 
tenders by the company on its behalf) 

 

3 
 
Main line of Business 
 

 

4 Years of Experience  

5 
Location (indicate address, Tel. No., Fax 
and the  year from which they are operating 
in that location 

 

6 Contact person 
 

 

7 
Address 
 
 

 
 
 
 
 
 
 

8 Tel. No.  
9 Fax No.  
10 E-mail ID  

11 
 
 

Tender bids: Whether Downloaded:  Yes/ 
No  (No changes/ additions/ deletions/ 
alterations to the tender document are 
permitted under any circumstances 
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CHAPTER ­ 2 

 

SCHDELUE OF RATE / REQUIREMENT 

(Please see page 106 to 107) 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
3.1 GENERAL INSTRUCTIONS      
 
3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable 

contractors/supplier for the work detailed. 
 
3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble including Schedule of 
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively  referred to 
as the "Tender documents." These regulations for Tender and Contracts shall be read in 
conjunction with the General Conditions of contract and shall be subject to modifications, 
additions or suppression, overwrite by Special conditions of contract and/or special 
specifications, if any, annexed to the tender document . 

 
3.2        INTERPRETATIONS 
 
  The following terms wherever occurring in the tender document and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser 

of this Tender whether in whole or in part.      
 
b)  "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer  whose 

Tender has been accepted either in whole or in part. 
 
c)  "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in    supervisory 

capacity who shall be so declared by the Contractor and who  shall be authorized 
under a duly executed power of attorney to receive materials issued by the 
Purchaser to the Contractor for the works. He shall be responsible for proper 
execution of works at each or all places and shall take orders from Purchaser’s 
Engineers and carry out the same. 

 
d)  “ENGINEER / ENGINEER-IN-CHARGE (EIC)” Shall mean an executive of 

RailTel in charge of works and shall include the superior executives of RailTel He 
is responsible for ensuring that all field works covered by the  contract are carried 
out in accordance with approved designs, drawings & specifications and conditions 
of contract as agreed to.  

 
e)  “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   in 

direct charge of the works.  
 
f)  "EQUIPMENT" Means all or any equipment considered necessary by the   

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 
 
g)  "MONTH" Means  any consecutive period of thirty days. 
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h)  "MATERIALS” Means all equipments, components, fittings and other materials 
including raw materials required to  complete the work.. 

 
i) "PURCHASER" Means RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 
 
j)  "PURCHASER’S ENGINEER" Means the Executive Director of RailTel or   

successor who will decide all matters relating to design, manufacture, and 
installation and commissioning of the plant and equipment at site. 

 
k)   "SUB-CONTRACTOR" Means an individual or a firm of Contractor or a Company 

registered under Indian Company Act or an approved supplier of materials to whom 
the Contractor sublets portions of the contract.  

 
l)  “CONSIGNEE”   Means the person specified in the Acceptance of Tender to 

whom Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and 
includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 
013. 

 
o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with 

any other area or areas as shall  be determined by the Purchaser's Engineer, which 
may be placed at the disposal of the Contractor for the  purpose of the contract and 
also such area or areas used for store yards,  works yards or workshop in proximity 
of the works as the Purchaser’s Engineer may have authorized as an extension of the 
site, irrespective of  the terms and conditions under which they are occupied by the 
Contractor. 

 
p)  "TENDERER" Means and includes any firm of engineers or Contractors or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 
q)  "WORK OR WORKS"  Means all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications, 
drawings and Annexure hereto annexed or to be implied there from, or incidental 
thereto or to be hereafter specified or required in  such explanatory instructions and 
drawings, being in conformity with the original specifications, drawings, Annexure  
and  schedules and also such  instructions and drawings additional to the 
aforementioned as may from time to time be issued by the Purchaser's Engineer 
during the progress of the contracted work. 

 
r)  Deleted   
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s)  “Near Relative”: 
The near relatives of all RailTel Employees either directly recruited or on deputation 
or absorbee are prohibited from participation in tenders and execution of works in 
the different units of RailTel. The detailed guidelines in this regard are given in the 
following paragraphs : - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & son’s 
wife (daughter-in-law), Daughter (s), & daughter’s husband (son-in-law), brother(s) 
& brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii)  As per Government of India’s CCS Conduct rule 4, no Government servant shall in 

the discharge of his official duties deal with any matter or sanction any contract to 
any company or for any other person if any member of his family is employed in 
that company or firm or under that person or if he or any member of his family is 
interested in such matter or contract in any other manner and the Govt. Servant shall 
refer every such matter or contract to his official superior. This clause is applicable 
to all RailTel employees in view of this as soon as any RailTel employee becomes 
aware of the above aspect, he must intimate this to the prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for works in 

RailTel Unit in which his near relative(s) is (are) posted. The tender/work will be 
cancelled and earnest money/security deposit will be forfeited at any stage whenever 
it is so noticed. The department will not pay any damages to the company or firm or 
the concerned person. The company or firm or the person will also be debarred for 
further participation in the concerned unit. 

 
* The format of the certificate to be given is  
“I……………….S/o…………………………..r/o……………………………… 
hereby certify that none of my relative(s) as defined in the tender document is/ are 
employed in RailTel unit. In case at any stage, it is found that the information given 
by me is false/ incorrect, RailTel shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 

 
t)  "WRITING" Includes all matters written, typewritten or printed either in whole or 

in part. 
 
u)  “Constructional Plant” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or the temporary 
works (as hereinafter defined) but do not include materials or other things intended 
to form or forming part of the permanent work. (i) “Temporary Works” shall mean 
all temporary works of every kind required for the execution, completion and/or 
maintenance of the works. (ii) “Period of maintenance” shall mean the specified 
period of the maintenance from the date of completion of the work as certified by 
the Engineer.  

 
v) Singular and Plural: Works importing the singular number shall also include the 

plural and vice versa where the context requires. 
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w)  Headings & marginal headings: The headings and marginal headings in these 
general conditions are solely for the purpose of facilitating reference and shall not 
be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 

 
x)      Sub section: Distance in between two long haul Railway stations. 

 
3.3       LOCAL CONDITIONS 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 
stores. The purchaser shall not entertain any request for clarifications from the tenderer 
regarding such local conditions. No request for the change of price or time schedule of 
delivery of stores  shall be entertained after the offer is accepted  on account of any local 
condition or factor. 

 
3.3.2    The intending tenderer is advised to study the tender  document carefully.  Any 

submission of a quotation  by  the tenderer shall be deemed to have been done after a 
careful  study  and  examination  of  these  documents  with   full understanding of the 
implication thereof. These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his 
quotation. Failure to adhere to anyone  or all  these instructions may render his offer liable 
to  be ignored without any reference. 

 
3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  the  
RailTel   who  may  send a  written  clarification  to  all Tenderers. 

 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of each 
clause and sub clause or if not, precisely how they differ from   the requirements of the 
tender. In   later  case, the  tenderer  shall enclose a separate statement as per proforma  
given,  indicating only the deviations  for  any  clause   or   sub clause of Special   
Conditions   of   Contract,   Instructions   to   Tenderers   and   Conditions   of   Tendering,  
Technical   Specifications,  Preamble   etc. which  he  proposes  with justifications  for   
deviations   proposed. The purchaser reserves the right to accept or reject these deviations 
and his decision thereon shall be final (see   Form 5). 

 
3.4.2   The equipment offered and execution of work  shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 
should  be  clearly indicated  separately  for  each  annexure  with justification  for  
deviations  proposed.  The   Purchaser reserves the right to accept or reject these 
deviations   and his decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 
period and the actual execution time taken. 

 
3.4.4  The tenderer should serially number all the pages of tender bid submitted.  
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3.5       EARNEST MONEY 
 
3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender document”  
 
3.5.2  The Earnest Money may be forfeited 
 

 a)   If tenderer withdraws its tender during the period of tender validity specified in Para 
1.8 of tender document.  

 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 

accordance with Para 5.2 of Special Conditions of Contract and to furnish 
Performance Bank Guarantee in accordance with Para 1.13 of tender document. 

 
3.5.3   If the tender is accepted, the amount of Earnest Money will be held as security deposit for 

due and faithful fulfillment of contract.  
 
3.5.4  The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender 

document will be summarily rejected. 
 
3.6     SUBMISSION OF OFFERS 
 
3.6.1     All  offers in the prescribed  forms should  be  submitted  online before  the  time and date 

fixed. Offers submitted after the stipulated time and date will be summarily rejected. 
 
3.6.2      In case the date of opening happens to be a holiday, the tender will be received and opened 

at the same time on the  next working day. 
 
3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. Each 

page of the offer must be numbered consecutively. A  reference  to   total  number of   
pages   comprising  the offer  must  be  made  at the top right  hand corner of the top  page. 
The supporting documents should be submitted either in original or duly signed by the 
authorized signatory of the tenderer. The original documents shall be produced for 
verification   when   called for.   

 
3.6.4      Quote in Figures and Words 
 
            The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total 

estimated cost for SOR. Tenderer should give only one option. In case he gives more than 
one option, the offer will be summarily rejected.  

 
3.6.5        Attestation of alterations 
 

No scribbling is permissible in the tender documents. Tender containing   erasures and 
alterations in the tender documents are liable to be rejected.  Any correction made by the 
tenderer/ tenderers in his/their entries must be signed (not initialed) by him/them. 
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3.6.6  The tenderer shall submit his tender online.  The offer shall consist of the following :- 
 

The tender documents down loaded from web site shall be submitted with each page duly 
signed and stamped along with digital signature class-III 

 
i) Offer letter complete. (Form No.1)  
ii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iii) Audited balance sheet for last three financial years.  
iv) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
v) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations ( Form No.5). 
vi) Similar works executed. Form No. 13 (Para 3.16.2 of tender document). 
vii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document).  
viii) Any other information desired to be submitted  by the tenderer. 
ix) Copy of registration/exemption certificate for EPF. 
x) Registration with labour commissioner. 
xi) GST registration No. 
xii) The present work load of the contracts in hand as per the format given 

tender document. 
                                      xiii)     Certificate by tenderer 
 

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-2) 
(percentage above/below/at par) should be submitted. The rate quoted in the offer 
by the contractor shall be inclusive of all the relevant factors taken into 
consideration and these should be firm and without any variation clauses.   

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 
3.7.1    Any  individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As a Director, Manager or Secretary in the case of Limited Company duly 

authorized by a resolution passed by the Board of Directors or in pursuance of the 
authority conferred by Memorandum of Association. 

 
3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or the  

attorney duly authorized  by all of them should sign the tender and  all other connected 
documents. The original Power of Attorney or other   documents empowering the 
individual or individuals to sign should be furnished to the Purchaser for verification, if 
required. 
 

3.7.3  The RailTel will not be bound by Power of Attorney granted by the tenderer or by the 
changes in the composition of the firm made subsequent to the execution of  the contract 
agreement.  

 
3.7.4  In case where the Power of Attorney partnership deed has not been executed in   English, 

the true and authenticated copies of the translation of the same by  Advocate, authorized 
translators of Courts and Licensed Petition Writers should be supplied by the Contractor(s) 
while tendering for the work. 
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3.7.5  The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint  Venture 

as the case may be in original or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period 120 (Hundred and Twenty) days. 
 
3.9  RATES DURING NEGOTIATION 
 The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration 

negotiates for reduction of rates. Such negotiations shall not amount to cancellation or 
withdrawal of the original offer and the rates originally   quoted  will be binding on the 
tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is to be completed within a period as mentioned in  Para 1.9 of the 
tender document from the date of  issue of Letter of Acceptance of the tender. 

 
3.11      OPENING OF TENDER: 
 

The tender will be opened at the time & date of the tender given in the Para 1.5,in the 
presence of such Tenderers/Authorized Representatives who choose to be present 

 
3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
 

The tender documents are not transferable.  The cost of tender documents is not 
refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
 
The   Contractor(s)   shall   not   take any advantage of any    mis-interpretation   of the 
conditions due to typing   or   any   other   error  and if in doubt,  shall  bring  it   to   the  
notice   of  the  Engineer  without   delay.   In   case   of   any   contradiction    only the 
printed   rules, and books   should be followed and no claim   for   the mis-interpretation 
shall be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

 
If the tenderer/s deliberately gives/give wrong information in his/their tender     which 
creates/create circumstances for the acceptance of his/their tender the   RailTel reserves 
the right to reject such tender at any stage. 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo-motto or in response to clarification requested by a prospective Bidder, 
modify the bid documents by amendments. 

 
3.15.2  The amendments shall be posted on website only. All bidders should download from 

website. These amendments will be binding on all bidders. Those who are downloading 
tender document from website should download the clarification also and submit with the 
tender document. 
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3.16  QUALIFYING CRITERIA :  
 
3.16.1     General 
3.16.1.1 The tenderer should submit the details of experience of similar works or services in the 

projects executed / under execution which should clearly bring out expertise in the work as 
per Form no. 13. 

3.16.1.2              The tenderer/s must submit along with his/their tender, certificates from the original user 
for whom the project was undertaken, certifying the date of award of contract, date of 
completion, date of commissioning and the present working state of the system so 
established and contractual payments received till the date of submission of the tender. 
The tenderer shall submit these certificates for all the projects that he has executed which 
only satisfy the minimum requirements in each case. The certificates are to be submitted in 
original or their true copies duly signed by the tenderer, preferably as per Form no. 2. 

 
3.16.2 Technical Capability and meaning of similar single work :  
 
3.16.2.1 Tenderer must have executed works of similar nature, as indicated in Para  3.16.2.2  

below, successfully  and satisfactorily of values as indicated below: 
 

 
3.16.2.2 Definition of similar single work is as under:  

“Tenderer must have completed successfully and satisfactorily at least one work of similar 
nature   (current financial year and three previous financial years). 
 

(A) Single order of at least 35% of tendered value  
                                                   OR 

(B) Two orders of at least 20% each of tendered value  
                                                   OR 

(C) Three orders of at least 15% of each of tendered value 
 

Similar work means “Design, Supply, Execution, Testing & commissioning of Microwave 
Tower/Power transmission line Tower of minimum height of 30 meters” 

 
3.16.3              Financial:  

Total contract amount received during the last 3 financial years and in the current financial 
year should be a minimum of 150% of advertised tender value. The certified copy of three 
years Audited Balance Sheet and Income statement of just concluded year should be 
submitted as evidence . 
 

3.16.4  Engineering Organization 
                          As per para 5.9 of this document. 
 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to be deployed, in case 
the tenderer plans to use mechanized trenching.  

 
3.17   EVALUATION OF OFFER  
3.17.1  The authority for the acceptance of the tender rests with the Purchaser. The tenders 

received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 
interest of the Purchaser.  
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3.17.2   However, the purchaser shall not be bound to accept the lowest or any tender.  The  
purchaser reserves the right to accept any tender  in  respect of the whole or any portion of 
the work  specified  in  the  tender  paper or to  sub-divide  the  work  among  different 
Tenderers or to reduce the work or to accept any tender  for  less  than the  tendered  
quantities. 
Inter se position of the offers will be determined on the basis of total cost  on 
destination basis, which will include basic rate, custom duty, CGST, SGST, IGST, 
GST, labour cess, freight, insurance and any other charges or cost quoted by the 
tenderer, including GST payable. 
Any change in statutory duties/taxes, in position /removal of any duty/taxes shall 
be to RailTel’s account. In case of the successful tenderer is not liable to be 
registered under CGST/IGST/UTGST/SGST Act, the RailTel shall deducted the 
applicable GST from his/their bill under RCM and deposit the same to the 
concerned tax authority.  

 
3.18                   AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel for 
carrying out the work as per the tender document.  

 
3.19                 Liquidated Damages   

   Liquidated damages will be applicable at the rate of half percent per week or part 
thereof for undelivered portion subject to a maximum of 10 % of the cost of 
supply. RailTel will have the right to cancel the order, place order on alternative 
source besides levying the L.D. In such case the PBG will be forfeited and the 
tenderer will not be allowed to participate in the tender. The competent Authority 
while granting extension of currency of the contract may also levy token penalty as 
deemed fit based on the merit cases. 

 
3.20             Statutory Deduction  

                  Labour Cess shall be deducted from bills as applicable under Liability to pay cess 
under building and other construction workers welfare Act,1996  and deposited in 
relevant state where work is being executed. 

 
3.21             Issue of Letter of Acceptance / Award of Contract.  
             The purchaser shall consider placement of orders for commercial supplies on those   
                        bidder whose offers have been found technically and commercially acceptable and   
                        are lowest. The issue of Letter of Acceptance shall constitute the award of contract    
                        on  the bidder. 
                     
3.22             Splitting of Order 

            RailTel will have right to split the order among two or more suppliers. However    
            the  tenderer should quote rates for all the items in the schedule.  
 

3.23             Purchaser’s Right to accept any Bid and to reject any or all Bids  
            The purchaser reserves the right to accept or reject any Bid and to annul the    
             bidding process and reject all bids, at any time prior to award of contract without     
             any reason whatsoever and without thereby incurring any liability to the affected    
             bidder or bidders on the grounds for the Purchaser’s action.  
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3.24            Annulment of Award  
           Failure of the successful bidder to comply with the requirement of Clause 3.14 shall   
           constitute sufficient ground for the annulment of the award and forfeiture of EMD  
           in which event the Purchaser may make the award to any other bidder at the     
           discretion of the Purchaser or call for new bids. 
 

3.25             FALL CLAUSE  
i.             The price charged for the stores under the contract by the contractor shall not in        

            any event exceed the lowest price at which the contractor sells the stores or other   
            offers to sell stores of identical description to any person/organizations including   
            the purchaser or any department of the Central Government or any State  
            Government or any statutory undertaking of Central or State Government, as the  
            case may be during the period till the performance of all supply orders placed   
            during the currency of the Purchase Order is completed. 
 

ii.             If at any time the said period, the contractor reduces the sale price, sells or offers to   
            sell such stores to any person / organization including the purchaser or any    
            department of the Central Government or any State Government or any statutory  
            undertaking of Central or State Government, as the case may, at a price lower  
            than the price chargeable under the contract, he shall forthwith notify such  
            reduction in sale price to the Purchaser and the price payable under the contract  
            for the stores supplied after the date of coming into force of such reduction shall   
            stand correspondingly reduced, the above stipulation will, however, not apply to, 

               (a)  Export / Deemed Export by the contractor, 
               (b) Sale of goods such as drugs which have expiry dates, and  
 

iii.              The Contractor shall furnish the following certificate to the bill paying officer  
             along with each bill for payment of supplies made against the contract. "I / We  
             certify that there has been no reduction in sale price of the stores of description  
              identical to the stores supplied under the contract herein and such stores have not  
              been offered / sold by me/us to any person / organization including the purchaser  
              any department of the Central Government or any State Government or any  
              statutory undertaking of Central or State Government, as the case may be, up to  
              the date of bill / the date of completion of supplies against all supply orders  
              placed during  the currency of the contract at a price lower than the price charged  
              to the purchase order under the contract except for quantity of Stores categorized  
             under sub-clause (a) & (b) of sub para II above, details of which are as follows: " 

 
3.26             BID PRICES, Taxes & Duties 

           The bidder shall give the total composite price inclusive of all levies and taxes,  
           packing, forwarding, labour cess, freight and insurance etc. The basic unit price and  
           all other components of price need to be individually indicated in their Tax  
           Invoices/bills against the goods it proposes to supply under the contract as per  
           schedule given in Chapter II. The price shall be firm in Indian Rupees and FOR  
           Destination. No Foreign exchange will be made available by the purchaser.  
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3.27            Additional clause related to GST 
 

1.          The price quoted in the offer should be firm, fixed indicating the breakup and    
          inclusive of all taxes & duties like import, custom, Anti-Dumping, CGST, SGST,    
          IGST, UTGST etc. The offer should be inclusive of packing, forwarding, freight up  
          to destination, insurance charges. Any change in statutory duties/taxes, in position   
          /removal of any duty/taxes shall be to RailTel’s account. 

2.           Bidder shall issue valid tax invoice to RailTel for availing proper credit of   
          CGST/SGST/IGST/UTGST in case of award of contract. GST will not be    
           reimbursed in the absence of valid tax invoice. 

3.           For all the taxable supplies made by the vendor, the vendor shall furnish all the  
          details of such taxable supplies in the relevant returns to be filed under GST Act. 

4.           If the vendor fails to comply with any of the above, the vendor shall pay to  
          purchaser any expense, interest, penalty as applicable under the GST Act. 

5.             In case of incorrect reporting of the supply made by the vendor in the relevant  
            return, leading to disallowance of input credit to purchaser, the vendor shall be   
            liable to pay applicable interest under the GST Act to the credit of purchaser. The  
            same provisions shall be applicable in case of debit/credit notes. 

6.             Tenderers shall quote all inclusive rates, but there shall be break up of basic price  
            and all type of applicable taxes such as SGST/CGST/IGST/UT GST along with  
            respective HSN/SAC code under GST Law (including tax under reverse charges  
            payable by the recipient).  

7.            Wherever the law makes it statutory for the Purchaser to deduct any amount  
           towards GST at source, the same will be deducted and remitted to the concerned  
           authority.  

8.            In regards to work contract, the tenderer should have registration no. for GST  
           respective state where work is to be executed and shall furnish GST registration  
           certificate along with Tender. 

9.             The imposition of any new tax and/or increase/ in the aforesaid if any and the  
            bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder  
            shall be reimbursed the amount so paid, provided such payments, if any, is not, in  
            the opinion of RailTel attributable to delay in execution of work within the control  
            of bidder. The bidder shall, within a period of 30 days of the imposition of any  
            such tax or levy or cess, give a written notice thereof to RailTel that the same is  
            given pursuant to this condition, together with all necessary information including  
            details of input credit relating thereof. In the event of non-payment/default in  
            payment of any the above taxes, RailTel reserves the right to with-hold the  
            dues/payments of bidder and make payment to state/central Government  
            authorities as many be applicable. However, if the rates are reduced after the last  
            stipulated date for receipt of tender, bidder has to pass on the benefits to RailTel. 

10.             In case of imported equipment :- 
            Anti-Dumping duty if applicable on the equipment proposed to be supplied by  
            OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance   
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            Government of India, has to be borne by the tenderer and shall be deducted from  
            the amount payable to the bidder at the time of making payment to the firm, if this  
            duty amount is paid to Custom Authority by RailTel. 

 
3.28                Clause wise Compliance 

           Clause wise compliance statement of the Technical Specifications and Commercial  
           Terms & Conditions shall be enclosed with the offer along with technical literature  
           of the material and other documents in support of relevant clauses. 
 

3.29             Provenances of the equipment 
            In order to enable the Purchaser to assess the proven-ness of the system offered,  
            the bidder shall provide documentary evidence regarding the satisfactory  
            performance of the material supplied and services rendered by him like   
           Manufacturer’s test cum Guarantee certificate. 
 

3.30            Training: Users training at the time of installation 
  
3.31            Inspection  

           Pre dispatch inspection of material shall be done by consignee or his nominated  
           representative at the firm’s premises. The acceptance tests including sampling plan  
           will be decided after the order is placed. The tests will be as per the practice  
           followed by DGS&D/RDSO and manufacturer’s specification. 

 
3.32                System of verification of Tenderers credentials:  

            The tenderer shall submit along with the tender document, documents in support of  
             his/their claim to fulfill the eligibility criteria as mentioned in the tender document.  
             Each page of the copy of documents/certificate in support of credentials, submitted  
             by the tenderer, shall be self-attested/digitally signed by the tenderer or authorized  
             representative of the tendering firm. Self-attestation shall include signature, stamp  
             and date (on each page). Only those documents which are declared explicitly by  
             the tenderer as “document Supporting the claim of qualifying the laid down  
             eligibility criteria”, will be considered for evaluating his/their tender.  
 
               The tenderers shall submit a notarized affidavit on a non-judicial stamp paper   
               stating that they are not liable to the disqualified and all their  
               statement/Documents submitted along with bid are true and factual. Standard  
               format of the affidavit to be submitted by the bidder is enclosed as Form-15. Non  
               submission of an affidavit by the bidder shall result in summary rejection of  
               his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify  
               state and submit the supporting document duly self-attested by which they/he is  
               qualifying the qualifying criteria mentioned in the Tender Document. It will not  
               be obligatory on the part or RailTel to scrutinize beyond the submitted document  
               of tenderer as far as his qualification for the tender is concerned.  

 
                       3.33                         TENDERER’S ADDRESS  

              Tenderer shall state in the tender his postal address with PIN, telephone No., Fax No.,  
              email id if any, fully and clearly. Any communication sent to the tenderers by post at his   
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              said address shall be deemed to have reached the tenderer duly & timely, notwithstanding  
              the fact that the communication could not reach the tenderer at all or in time for whatever  
             reason. Important documents shall be sent by Registered Post/Courier.   
 

 
****** 
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CHAPTER ­ 4  

    
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 
 
4.1 Definitions 
4.2  General Obligations 
4.3  Law governing the Contract 
4.4  Communications to be in writing 
4.5  Service of Notice on Contractors 
4.6  Occupation and use of land 
4.7  Assignment or subletting of contract 
4.8  Assistance by the RailTel for the stores to be obtained by the Contractor. 
4.9  Railway Passes 
4.10  Carriage of materials 
4.11  Force Majeure Clause 
4.12  Representation of works 
4.13  Relics and Treasures 
4.14  Excavated material 
4.15  Indemnity by Contractors 
4.16  Security Deposit & Performance Bank Guarantee 
4.17  Completion Period 
4.18 Illegal Gratification 
4.19 Execution of Works 
4.20  Compliance to Engineer’s Instructions 
4.21  Instructions of Engineer’s Representative 
4.22 Adherence to specifications and drawings 
4.23 Working during night 
4.24 Damage to Railway/RailTel property or private life and property. 
4.25 Sheds, Store houses and Yards 
4.26  Provision of efficient and competent staff at Work Sites By Contractor 
4.27 Workmanship and Testing 
4.28  Facilities for Inspection 
4.29  Examination of work before covering up 
4.30  Temporary Works 
4.31  Contractor to supply water for works 
4.32 Property in material and Plants 
4.33  Tools, Plant and Materials supplied by RailTel 
4.34  Precaution during progress of work 
4.35 Use of Explosives 
4.36  Suspension of Works 
4.37  Rates for items of works 
4.38 Demurrage and Wharfage dues 
4.39  Rates for extra items of works 
4.40 Handing over of works 
4.41 Variations in extent of contract 
4.42  Powers of modification to contract 
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4.43  Claims 
4.44  Measurements, certificates and payments 
4.45  Measurement of Works 
4.46 “On-Account” Payments 
4.47  Maintenance of Works 
4.48  Certificate of Completion of works 
4.49      Approval only by Final Certificate after warranty. 
4.50 Maintenance Certificate. 
4.51 Final Payment 
4.52 With holding and lien in respect of sums claimed 
4.53  Signature on receipts for amounts 
4.54 Labour 
4.55  Provisions of Payment of Wages Act 
4.56  Reporting of Accidents to Labour 
4.57 Provisions of Workmen’s Compensation Act 
4.58  RailTel not to provide quarters for Contractor 
4.59 Labour Camps 
4.60  Non-employment of Labourers below the age of 15 
4.61  Determination of Contract 
4.62  Termination of Contract owing to default of Contractor 
4.63  Matters finally determined by RailTel 
4.64  Settlement of dispute and arbitration 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
4.1  Definitions: 
4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

               (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
4.2  General Obligations 
4.2.1  Execution co-relation and intent of contract documents: The contract documents shall be 

signed in triplicate by the RailTel and the Contractor. The contract documents are 
complementary, and what is called for by any one shall be as binding as if called of try all; 
the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered 
by or properly inferable from any heading or class of the specifications shall not be 
supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region or 

to a Project authority or vice versa while the contract is in subsistence, the contract shall 
be binding on the Contractor and the other region in the same manner & take effect in all 
respects as if the Contractor and the other region were parties thereto from the inception 
and the corresponding officer or the competent authority in the other region will exercise 
the same powers and enjoy the same authority as conferred to the Predecessor 
RailTel/Project under the original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 
binding on the Contractor and the other region in the same manner and take effect in all 
respects as if the contractor and the other region had been parties thereto from the date of 
this contract. 

 
4.3  Law governing the contract 
4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 
4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and of 
any water and lighting companies or undertakings, with whose system the work is 
proposed to be connected and shall before making any variation from the drawings or the 
specifications that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof. The Contractor shall be bound to give all notices required by statue, 
regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority 
in respect thereof. 
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4.4    Communications to be in writing – All notices, communications, references and 
complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5     Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director /RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course of 
post or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director /RailTel. 

 
4.6    Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. 
The Contractor shall not use, or allow to be used; the site for any purposes other than that 
of executing the works.  

 
4.7    Assignment or subletting of contract: - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel. Any breach 
of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 
any loss or damage arising or ensuring from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not be deemed to be sub-letting under this 
clause. The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not relieve 
the Contractor of any responsibility under the Contract.  

 
4.8     Assistance by the RailTel for the stores to be obtained by the Contractor - Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 
RailTel may have agreed without any liability therefore, to endeavor to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
materials, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day-to-day position regarding their availability and accordingly 
adjust progress of works including employment of labour and the RailTel shall not in any 
way be liable for the supply of materials or for the non supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or non supply.  

 
4.9    Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker. 
 
4.10  Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 
use in the works and the contractor shall pay full freight at public tariff rates therefore. 
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4.11  Force Majeure Clause -If at any time, during the continuance of this Contract, the 
performance, in whole or part, by either party, of any obligation under this contract shall 
be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of God 
(here-in-after referred to as event) then provided notice of the happening of any such event 
is given by either party to the other within twenty one days from the date of occurrence 
thereof, neither party shall, by reason of such event, be entitled to terminate this Contract 
nor shall either party have any claim for damage against the other in respect of such non- 
performance or delay in performance, and the obligations under the Contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist, 
provided further that if the performance in whole or part of any obligation under this 
Contract is prevented or delayed by reason of any such event beyond a period as mutually 
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 
such an agreement whichever is more, either party may at its option terminate the Contract 
provided also that if the contract is so terminated under this clause the RailTel may at the 
time of such termination take over from the Contractor at prices as provided for in the 
contract, all works executed or works under execution. 

  
4.12   Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 
who shall, on receiving reasonable notice, present himself to the Executive Director / 
RailTel and orders given by the Engineer or the Engineer’s Representative to the agent 
shall be deemed to have the same force as if they had been given to the Contractor. Before 
absenting himself, the Contractor shall furnish the name and address of his agent for the 
purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.13   Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 
found in or upon the site shall be property of the RailTel and the Contractor shall duly 
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 
same to such person or persons as the RailTel may appoint to receive the same. 

 
4.14  Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 
substances or materials which may be obtained from any excavation  made for the purpose 
of the works or any building or produced upon the site at the time of delivery of the 
possession thereof but all the substances, materials, buildings, and produce shall be the 
property of the RailTel provided that the Contractor may, with the permission of the 
Executive Director /RailTel, use the same for the purpose of the works either free of cost 
or pay the cost of the same at such rates as may be determined by the Engineer. 

  
4.15   Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 

from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and 
demands of every nature and description brought or recovered against the RailTel by 
reason of any act or omission of the Contractor, his agents or employees, in the execution 
of the works or in his guarding of the same. All sums payable by way of compensation 
under any of these conditions shall be considered as reasonable compensation to be 
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applied to the actual loss or damage sustained, and whether or not any damage shall have 
been sustained.  

 
4.16    Security Deposit 
4.16.1    The Earnest Money deposited by the Contractor with his tender will be retained by the Railtel 

as part of security for the due and faithful fulfillment of the contract by the contractor. The 
balance to make up the security deposit, the rates for which are given below, shall be recovered 
by percentage deduction from the Contractor’s “on account” bills.     

(a)    Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of    
   recovery/mode of recovery shall be as under:-  

 (i)    Security Deposit for this work shall be 5% of the contract value.  

 (ii)   The rate of recovery should be at the rate of 10% of the running bill amount till the full             

          security  deposit is recovered.  

 (iii)   Security Deposits will be recovered only from the running bills of the contract and no     

               other mode of collecting SD such as SD in the form of instruments like BG, FD etc.   

               shall be accepted towards Security Deposit.  

 
(b) Refund of SD  – The Security Deposit for execution of work shall be released immediately 

after successful completion of the warranty period, provided that all the stipulations of the 
clause have been fulfilled by the Contractor and all claim and demands made against the 
RailTel for and in respect of damage or loss by, from or in consequence of the works have 
been finally satisfied. The security deposit shall be released only after the expiry of the 
maintenance period and after passing the final bill based on “No Claim Certificate”.  

                       It has now been decided that: 

i)        In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can 
also be accepted as a mode of obtaining security deposit. 

 
                                  No interest will be payable upon the Earnest Money and Security Deposit or amount      

           payable to the Contractor under the Contract.  
 

           (d)         Should the tenderer fail to observe or comply with the foregoing stipulation the amount  
                        deposited as security for the due performance of the above stipulation shall be forfeited    
                        by the RailTel.  

 

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   

 (a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 15  
(Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time for 
submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA may 
be given by the authority who is competent to sign the contract agreement. However, a penal 
interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day 
after the date of issue of LOA. In case the contractor fails to submit the requisite PBG even after 
60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and 
other dues, if any, payable against that contract. The failed contractor shall be debarred from 
participating in re-tender for that work.  
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 (b)    The  successful  bidder  shall  submit  the  Performance  Guarantee  (PG)  in  any  of  the 

following forms, amounting to 5% of the contract value: No other format of PBG will be 
accepted expect schedule PBG. 

 
(i)      Irrevocable Bank Guarantee : 

 
        (ii)      A separate advise of the BG will invariably be sent by the BG issuing Bank to the RailTel’s   

         Bank through SFMS and only after this the BG will become acceptable to RailTel. It is  
         therefore in own interest of bidder to obtain RailTel’s Bank IFSC code , its branch and  
         address and advise these particulars to the BG issuing Bank and request them to send advise  
         of  BG through SFMS to the RailTel’s Bank. 

 
 

 (c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of Acceptance 
(LOA) has been issued, but before signing of the contract agreement. The PBG shall be initially valid up 
to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work 
gets extended, the contractor shall get the validity of Performance Guarantee extended to cover such 
extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% (either 
increase or decrease). In case during the course of execution, value of the contract increases by more 
than 25% of the original contract value, an additional Performance Guarantee amounting to 5% 
(Five percent) for excess value over the original contract value shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the work 
to the satisfaction of competent authority based on the certification by the RailTel official mentioning 
that the contractor has completed the work in all respects satisfactorily. The Security Deposit shall, 
however, be released only after expiry of the warranty period and issue of the certificate that the entire 
system specified in the contract has been maintained by the contractor as per terms and conditions of 
the contract and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

 (f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance Bank 
Guarantee shall be en-cashed the balance work shall be got done independently without risk and cost 
of the failed contractor. The failed contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed contractor is a JV or partnership firm, then every member 
or partner of such a firm shall be debarred from participating in the tender for the balance work 
either in his/her individual capacity or as a partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to 
which the RailTel is entitled under the contract (Notwithstanding, and /or without prejudice to any 
other provisions in the contract agreement) in the event of: 
(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance Bank 
Guarantee. 

(ii)  Failure by the contractor to pay RailTel any amount due either as agreed by the contractor or 
determined under any of the clauses/conditions of the agreement, within thirty days of the service 
of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be forfeited 
in full and shall be absolutely at the disposal of the RailTel Corporation of India Ltd. 

 
4.17     Completion Period – as mentioned in the tender. 
  
4.18 Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
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employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and all 
other contracts with the RailTel and to the payment of any loss or damage resulting from 
such decision and the RailTel shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor (s) under this contract or any other contracts with the 
RailTel. 

 
4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he shall 
do so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts 
with the RailTel. Any question or dispute as to the commission or any shall offence or 
compensation payable to the RailTel under this clause shall be settled by the Executive 
Director of RailTel, in such a manner as shall consider fit and sufficient and his decision 
shall be final and conclusive. In the event of rescission of the contract under this clause, 
the Contractor will not be paid any compensation whatsoever except payments for the 
work done up-to-date of rescission. 

 
4.19     Execution of Works 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation 
of the ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment and facilities needed preliminary to and during the progress of the 
works, the general and local conditions, the labour conditions prevailing therein and all 
other matters which can in any way affect the works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be started 
with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  
 The Contractor who has been awarded the work shall as soon as possible but not later than 

7 days from the date of receipt of the acceptance letter in respect of contracts with initial 
completion period of one year or less or not later than 15 days for other contracts have to 
submit the detailed programme of work indicating the time schedule of various items of 
works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
organization (in terms of labour and supervisors) plant and machinery that he intends to 
utilize (from time to time) for execution of the work within stipulated date of completion. 
The programme of work amended as necessary by discussions with the Engineer, shall be 
treated as the agreed programme of the work for the purpose of this contract and the 
contractor shall and endeavor to fulfill this programme of work. The progress of work will 
be watched accordingly and the liquidated damages will be with reference to the overall 
completion date. Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme.  

 
4.19.4  Setting out of works  
 The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to specifications, 
drawings, plans and dimensions as mentioned in the contract document and as directed by 
the Engineer’s representative and shall check these at frequent intervals. The Contractor 
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shall provide all facilities like labour and instruments and shall cooperate with the 
Engineer’s representative at all time, during the progress of the works. Any error shall 
appear or arise in any part of the work, the Contractor, on being required so to do by the 
Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the 
Engineer’s representative. Such checking shall not absolve the Contractor of his own 
responsibility of maintaining accuracy in the work. 

 
4.20   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 
from time to time but the Contractor shall not be relieved thereby from responsibility for 
the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be executed at the 
site, the contractor shall have no right to be entrusted with the execution of such works, 
which may be carried out by another contractor or contractors or by other means at the 
sole discretion of the RailTel. 

 
4.20.4  Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the works. The 
Contractor shall afford other contractors reasonable opportunity for the storage of their 
materials and the execution of their works and shall properly connect and coordinate his 
work with theirs. If any part of the Contractor’s work depends for proper execution or 
result upon the work of another contractor(s), the Contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such proper 
execution and results. The Contractor’s failure so to inspect and report shall constitute as 
acceptance of the other contractor’s work as fit and proper for the reception of his work, 
except as to defects which may develop in the other contractor’s work after the execution 
of his work. 

 
4.21  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by the 
Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there upon 
confirm or vary such decision. 
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4.22  Adherence to specifications and drawings 
4.22.1  The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he 
shall bear all the costs arising or ensuring there- from and shall be responsible for all loss 
to the RailTel. 

 
4.22.2  Drawings and specifications on the works: 
4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or the 
Engineer’s Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel. They shall not be used in another works and with the exception of the signed 
contract set, shall be returned by the Contractor to the RailTel on completion of the work 
or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
additional instructions by means of drawings of otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawings and instructions shall be 
consistent with the Contract Documents and reasonably inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the Specifications 

and Drawings or as to execution or quality of any work or material, or as to the 
measurements of the works, the decision of the Engineer thereon shall be final subject to 
the appeal (within 7 days of such decision being intimated to the Contractor) to the 
competent authority in RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in dispute or 
doubt shall be final and conclusive. 

 
4.23  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise without the 

previous permission of the Engineer. Hence, no “night duty” shall be payable to the 
contractor for the portion/part of the works to be undertaken during the night. 

 
4.24   Damage to Govt. /RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or any 
other property of the Railways/RailTel or the lives, persons or property of others from 
whatsoever cause in connection with the works until they are taken over by the RailTel 
and this although all reasonable and proper precautions may have been taken by the 
Contractor, and in case the RailTel shall be called upon to make good any costs, loss or 
damages, or to pay any compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any person or 
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persons sustaining damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the Contractor the amount of any costs or charges including costs 
and charges in connection with legal proceedings, which the RailTel may incur in 
reference thereto, shall be charged to the Contractor. The RailTel shall have the power and 
right to pay or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or default of the 
Contractor, to take such steps as may be considered necessary or desirable to ward off or 
mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any sum or 
sums of money which may be paid and any expenses whether for reinstatement or 
otherwise which may be incurred and the propriety of any such payment, defense or 
compromise, and the incurring of any such expenses shall not be called in question by the 
Contractor. 

 
4.25   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, storehouses and yards 

in such situations and in such numbers as in the opinion of the Engineer is requisite for 
carrying on the works and the Contractor shall keep at each such sheds, store houses and 
yards a sufficient quantity of materials and plant in stock so as not to delay the carrying 
out of the works with due expedition and the Engineer and the Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose 
of inspecting the stock of materials or plant so kept in hand, and any materials or plant 
which the Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor. The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 
vats or any other equipments necessary for the execution of the works. 

 
4.26   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in 
sound and proper manner and shall employ only such supervisors, workmen and labourers 
in or about the execution of any of these works as are careful and skilled in various trades 
and callings. The Contractor shall at once remove from the works any agents, permitted 
petty/sub-contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a correct return 
showing the names of all staff and workmen employed by him. In the event of the 
Engineer being of the opinion that the Contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for the proper completion of the 
works within the time prescribed, the Contractor shall forthwith on receiving intimation to 
this effect take on the additional number of staff and labour specified by the Engineer 
within seven days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.27  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in the contract 

or that may be necessary to be done in order to form and complete any part thereof shall 
be executed in the best and most substantial workman like manner with materials of the 
best and most approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the 
drawings or in such other additional particulars. Instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire satisfaction of 
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the Engineer according to the instructions and directions, which the Contractors may from 
time to time receive from the Engineer. The materials may be subjected to tests by Mean 
of such machines, instruments and appliances as the Engineer may direct and wholly at the 
expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time:  
 
4.27.2.1  The removal from the site within the time specified in the order of any materials, which in 

his opinion are not in accordance with the specifications or drawings.  
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3          the removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications and in case of default on the part 
of the Contractor in carrying out such order the RailTel shall be entitled to rescind the 
contract under Para 4.62 of tender document of these conditions. 

 
4.28  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative every facility 

for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labour, materials, instruments, appliances and 
things of every kinds required for the purpose and the Engineer and the Engineer’s 
representative shall at all time have free access to every part of the works and to all places 
at which materials for the work are stored or being prepared. 

 
4.29 Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s Representative 

whenever any work or materials are intended to be covered up in the earth, in bodies or 
walls or otherwise to be placed beyond the Reach of Measurements in order that the work 
may be inspected or that correct dimension may be taken before being so covered, placed 
beyond the reach of measurement in default whereof, the same shall at the option of the 
Engineer or the Engineer’s Representative be uncovered and measured at the contractor’s 
expense or no allowance shall be made for such work or materials. 

 
4.30  Temporary works 
 All Temporary works necessary for the proper execution of the works shall be provided 

and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in such manner as 
the Engineer shall direct. In the event of failure on the part of the Contractor to remove the 
temporary works, the Engineer will cause them to be removed and cost as increased by 
supervision and other incidental charge shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the RailTel/Railway land for labour 
engaged by him and the work is completed but the contractor’s labour refused to vacate 
and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 
connection therewith shall be borne by the Contractor. 

 
4.31  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
4.31.2  Contractor to arrange supply of Electric power for works.   
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4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 
electric supply systems at or near the site of works on specified terms and conditions and 
such charges as shall be determined by the RailTel and payable by the contractor provided 
the cost of arranging necessary connection to the Railway’s Electric supply systems, and 
laying of underground/overhead conductors, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the contractor shall not be 
entitled to any compensation or reason for delay for interruption or failure of the Electric 
supply system. 

 
4.32  Deleted. 
 
4.33  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 
charge for the purpose of the works and shall be responsible for all damage or loss caused 
by him, his agents permitted petty/sub-contractor or his workmen or others while they are 
in his charge. The Contractor shall sign accountable receipts for tools, plants and materials 
made over to him by the Engineer and on completion of the works shall handover the 
unused balance of the same to the Engineer in good order and repair, fair wear and tear 
excepted and shall be responsible for any failure to account for the same or any damage 
done thereto. 

 
4.34  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his own 

cost provide the materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works and shall 
ensure that no damage, injury, loss is caused or likely to be caused to any person or 
property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any authorized closure, or his 
agent or his staff shall be recoverable from the Contractor by deduction from any sums 
which may become due to him in terms of contract or otherwise according to law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access 
to all premises approached from such street or thoroughfare and for any drainage, water 
supply or meant for lightning which may be interrupted by reason of the execution of the 
works and shall react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen 
necessary to prevent accidents. The works shall in such cases be executed night and day if 
so ordered by the Engineer and with such vigor so that the traffic way be impeded for as 
short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may 
in the opinion of the Engineer be required to comply with regulations pertaining to the 
work. 
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4.35  Use of Explosives 
 Explosive shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then only in the manner and to the extent to which such 
permission is given. Where explosives are required for the works, the same shall be stored 
in a special magazine to be provided by and at the cost of the Contractor in accordance 
with the Explosive Rules. The Contractor shall obtain the necessary license for the storage 
and the use of explosives and all operations in which or for which explosives are 
employed shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway/RailTel in respect thereof.  

 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as 
is necessary in the opinion of the Engineer. If such suspension is: - 
(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of God or by 

some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of suspension 
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 
of the works as the engineer may consider proper having regard to the period or periods of 
such suspensions and to such compensations as the Engineer may consider reasonable in 
respect of salaries or wages paid by the Contractor to his employees during the periods of 
such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor 
by further written notice so served may, but is not bound to, elect to treat the suspension 
where it affects part only of the works as an omission of such part or where it affects the 
whole of the works, as an abandonment of the contract by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract are intended 

to provided for works duly and properly completed in accordance with the general and 
special conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be 
ordered in terms of Para 4.42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the contract to be 
supplied to the Contractor by the RailTel, the erection, maintenance and removal of all 
temporary works and buildings, all arrangements for the safety of the public or of 
employees during the execution of works, all sanitary and medical arrangements for labour 
camps as may be prescribed by the RailTel, the setting of all work and of the construction, 
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repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, 
all fees, duties, royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may become 
liable or may be put to under any provision of law for the purpose of or in connection with 
the execution of the contract, and all such other incidental charges or contingencies as may 
have been specially provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of materials 
within the time allowed by RailTel for loadings as also wharfage charges, of materials not 
removed in time as also charges due on consignments booked by or to him shall be paid 
by the Contractor, failing which such charges shall be debited to the Contractor’s account 
in the hands of the RailTel and shall be deducted from any sums which may become due 
to him in terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 
the “Schedule Of Requirements’ modified by the tender percentage and such items are not 
contained in the latter, at the rate agreed upon between the Engineer and the Contractor 
before the execution of such items of work and the contractors shall be bound to notify the 
Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Schedule Of  Requirements does not include rate or rates for the 
extra work involved. The rates payable for such items shall be decided at the meeting to be 
held between the Engineer and Contractor, in as short a period as possible after the need 
for the special item has come to the notice. In case the Contractor fails to attend the 
meeting after being notified to do so or in the event of no settlement being arrived at, the 
RailTel shall be entitled to execute the extra works by other means and the contractor shall 
have no claim for loss or damage that may result from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 
then and in such a case the Contractor shall only be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of determination of the 
rates as aforesaid according to the rates as shall be fixed by the Engineer. However if the 
contractor is not satisfied with the decision of the Engineer in this respect he may appeal 
to the competent authority of RailTel within 30 days of getting the decision of the 
Engineer, supported by analysis of the rates claimed. The competent authority of RailTel’s 
decision after hearing both the parties in the matter would be final and binding on the 
Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 
determine the date on which the work is considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all purposes. The engineer 
shall determine from time to time, the date on which any particular section of the work 
shall have been completed, and the contractor shall be bound to observe any such 
determination of the Engineer. 
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4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 
temporary works of every kind and leave whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in settlement 
of the accounts for the work shall be paid, held to be due or shall be made to the contractor 
till, in addition to any other condition necessary for such final payment, site clearance 
shall have been affected by him, and such clearance may be made by the Engineer at the 
expense of the Contractor in the event of his failure to comply with this provision within 7 
days after receiving notice to that effect. It Should become necessary for the Engineer to 
have the site cleared at the expense of the Contractor, the RailTel shall not be held liable 
for any loss or damage to such of the Contractor’s property as may be on the site and due 
to such removal there from which removal may be affected by means of public sales of 
such materials and property or in such a way as deemed for and convenient to the 
Engineer. 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and 
no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
Contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor and till then the RailTel shall have the right to repudiate 
such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional work 
to be done or any works not to be done and the Contractor will not be entitled to any 
compensation for any increase / reduction in the quantities of work but will be paid only 
for the actual amount of work done and for approved materials supplied against a specific 
order. 

 
4.42.2                Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity for each individual item of the contract would be up to ±25% of the quantity 
originally contracted. The contractor shall be bound to carry out the work at the agreed 
rates and shall not be entitled to any claim or any compensation, whatsoever upto the limit 
of ±25% variation in quantity of individual items of works. 

 
4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 
the validity of the contract but shall be performed by the Contractor as provided therein 
and be subject to the same conditions, stipulations and obligations as if they had been 
originally and expressively included and provided for in the specifications and drawings 
and the amounts to be paid therefore shall be calculated in accordance with the accepted 
schedule of rates. Any extra items/quantities of work falling outside the purview of the 
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provisions of sub-clause (2) above shall be paid for at the rates determined under clause 
4.39 of these conditions. 

 
4.43   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the Engineer 

once in every month an account giving full and detailed particulars of all claims for any 
additional expenses to which the Contractor may consider himself entitled to and of all 
extra or additional works ordered by the Engineer which he has executed during the 
preceding month and no claim for payment for and such work will be considered which 
has not been included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 
nor shall the RailTel entertain or consider any such claim, if made by the Contractor, after 
he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form as shall 
be required by the RailTel, after the works are finally measured up. The Contractor shall 
be debarred from disputing the correctness of the items covered by “No Claim Certificate” 
or demanding a preference to arbitration in respect thereof.  

 
4.44  MEASUREMENTS, CERTIFICATES AND PAYMENTS 
         Quantities in schedule annexed to Contract - The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities of 
the works and they shall not be taken as the actual and correct quantities of the works to be 
executed by the Contractor in fulfillments of his obligations under the contract.  

 
4.45    Measurements of Works: The Contractor shall be paid for the works at the rates in  the 

accepted Schedule of Requirements and for extra works at rates determined under Para 
4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the RailTel. The 
quantities for items the unit of which in the accepted Schedule Of Requirements is 100 or 
1000 shall be calculated to the nearest whole number, any fraction below half being 
dropped and half and above being taken as one; for item the unit of which in the accepted 
Schedule Of Requirements is single, the quantities shall be calculated to places of 
decimals. Such measurements will be taken of the work in progress from time to time and 
at such intervals as in the opinion of the Engineer shall be proper having regard to the 
progress of works. The date and time on which “on account” or final measurements are to 
be made shall be communicated to the Contractor who shall represent at the site and shall 
sign the results of the measurements (which shall also be signed by the Engineer or the 
Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements. Failing the 
Contractor’s attendance the work may be measured up in his absence and such 
measurements shall, not-withstanding such absence, be binding upon the Contractor 
whether or not he shall have signed the measurement book provided always that any 
objection made by him to measurement shall be duly investigated and considered in the 
manner set out below:  

 
(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has been 
given to him in consequences of objection made by the contractor shall be final and 
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binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. (b) If an objection raised by 
the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to 
pay the actual expenses incurred in measurements.  

 
4.46  “On-Account” Payments   
4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in terms of 
the contract. All payments due on the Engineer's or the Engineer's Representative's 
certificates of measurements shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Para 4.16 of 
these conditions, a retention of ten percent by way of security deposits, until the amount of 
security deposit by way of retained earnest money and such retentions shall amount to 5% 
of the total value of the contract provided always that the Engineer may by any certificate 
make any correction or modification in any previous certificate which shall have been 
issued by him and that the Engineer may withhold any certificate if the works or any part 
thereof are not being carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest rupee i.e. 

sums less than 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will 
be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments made 

to the Contractor shall be without prejudice to the final making up of the accounts (except 
where measurement are specifically noted in the Measurement Book as “Final 
Measurements” and as such have been signed by the Contractor) and shall in no respect be 
considered or used as evidence of any facts stated in or to be inferred from such account 
not of any particular quantity of work having been executed not of the manner of its 
execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be made 

through RTGS. 
 
4.47 Maintenance of works:  

The contractor shall at all times during the progress and continuance of the works and also 
for the period of warranty specified in the tender form after the date of passing of the 
certificate of completion by the Engineer or any earlier date subsequent to the completion 
of the works that may be fixed by the Engineer be responsible for and effectively maintain 
and uphold in good substantial sound and perfect conditions all and every part of the work 
and shall make good form time to time and at all times as often as the Engineer shall 
require. Any damage or defect that may during the above period arise in or be discovered 
or be in any way connected with the works, provided that such damage or defect is not 
directly caused by errors in the contract documents, act of providence or insurrection or 
civil riot, and the Contractor shall be liable for and make good to the RailTel or other 
persons legally entitled thereto whenever required by the Engineer so to do, all losses, 
damage, costs and expenses they or any of them may incur or be put or be liable, by 
reason or in consequence of the operations of the contractor or of his failure in any respect. 
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff that will be available along with the set of spares for attending to 
various faults/problems during maintenance period. 

 



                                                                            No. RailTel/E-Tender/OT/WR/2019-20/W-Project/01 
   

48 
 

4.48   Certificate of Completion of works 
4.48.1  As soon as in the opinion of the Engineer the works shall have been substantially 

completed of a Block and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a Provisional Acceptance Certificate in respect of the 
works and period of warranty shall commence from the date of issue of Last Provisional 
Acceptance Certificate for last completed link/location and completion of the Whole work. 
Minor defects pointed out while issuing PACs shall be attended by the contractor within 
reasonable period of time to the satisfaction of Engineer. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in Para 4.48.1 of this clause shall not 
absolve the Contractor from his liability to make good any defect, imperfection, 
shrinkages or faults which may appear during the period of maintenance specified in the 
tender arising in the opinion of the Engineer from materials or workmanship not in 
accordance with the drawing or specifications or instructions of the Engineer, which 
defect, imperfections, shrinkages or faults hall upon the direction in writing of the 
Engineer, be amended and made good by the Contractor at his own cost; and in case of 
default on the part of Contractor the Engineer may employ, labour and material or appoint 
another Contractor to amend and make good such defect, imperfections, shrinkages and 
faults and all expenses consequent thereon and incidental thereto shall be borne by the 
Contractor and shall be recoverable from any moneys due to him under the contract.  

 
4.49  Approval only by Final Acceptance Certificate (FAC) 
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the 

conditions shall be deemed to constitute approval of any work or other matter in respect of 
which it is issued or shall be taken as an admission of the due performance of the contract 
or any part thereof or of the accuracy of any demand made by the Contractor or of 
additional varied work having been ordered by the Engineer nor shall any other certificate 
conclude or prejudice any of the powers of the Engineers. 

 
4.50  Final Acceptance Certificate: 
4.50.1  The contract shall not be considered as completed until a maintenance Certificate shall 

have been signed by the Engineer stating that the works have been completed and 
maintained to this satisfaction. The maintenance certificate shall be given by the Engineer 
upon the expiration of the period of or as soon thereafter as any work ordered during such 
period pursuant to Para 4.48.2 of these conditions shall have been completed to the 
satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding 
the taking possession of or using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless 
the Contractor shall have made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate (FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued 
and for the purposes of determining the nature and extent of any such obligations the 
contract shall be deemed to remain in force between the parties thereto. 
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4.51 Final payment 
4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be 

made and the balance of account based on the Engineer or the Engineer’s representative’s 
on the accepted schedule or rates and for extra works on rates determined under Para 4.39 
of these conditions shall be paid to the Contractor subject always to any deduction which 
may be made under these presents and further subject to the Contractor having delivered 
to the Engineer either a full account in detail of all claims he may have on the RailTel in 
respect of the works or having delivered “No Claim” Certificate and the Engineer having 
after the receipt of such account given a certificate in writing that such claim are correct, 
that the whole of the works to be done under the provisions of the Contracts have been 
completed, that they have been inspected by him since their completion and found to be in 
good and substantial order, that all properties, works and things removed, disturbed or 
injured in consequence of the works have been property replaced and made good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel for 
or in the respect of damage or good and all expenses and demands incurred by or made 
upon the RailTel for or in the respect of damage or loss by from kin consequence of the 
works, have been satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works and 
the final bill including all supporting vouchers, abstracts, etc., and to make a claim on the 
contractor for the refund any excess amount paid to him if as a result of such examination 
any over-payment to him is discovered to have been made in respect of any work done or 
alleged to have been done by him under the contract. 

 
4.51.3  Production of vouchers etc. by the Contractor 

(i)     For a contract of more than one crore of rupees, the contractor shall, whenever 
required, produce for examination by the Engineer any quotation, invoice, cost or 
other account, book of accounts, voucher, receipt letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining cost 
of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding on the 
parties). The contractor shall similarly produce vouchers, etc., if required to prove to 
the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by the a sub -contractor or any subsidiary or allied firm or company (as 
per Para 4.7 of the General Conditions of Contract), the Engineer shall have power 
to secure the book of such sub-contract or any subsidiary or allied firm or company, 
through the contractor, and such book shall be open to his inspection. 

 
(iii)    The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the 
contractor. 
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4.52  Withholding and lien in respect of sums claimed 
 Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the RailTel shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any, deposited by 
the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the 
said security deposit or the security if any, furnished as the case may be and also have a 
lien over the same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the RailTel shall be entitled to withhold and have a 
lien to the extent of the such claimed amount or amounts referred to supra from any sum 
or sums found payable or which at any time thereafter may become payable to the 
contractor under the same contract or any other contract with this or any other RailTel or 
any Department of the Central Government pending finalization or adjudication of any 
such claim. It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the RailTel’s will be kept 
withheld or retained as such by the RailTel till the claim arising out of or under the 
contract is determined by the arbitrator (if the Contract is covered by the arbitration 
clause) or by the competent court as the case may be and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to supra and duly notified as such to the contractor. For 
the purpose of this clause, where the contractor is a partnership firm or a limited company, 
the RailTel shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company, as the case may be whether in his individual capacity or 
otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to 

the contractor (Including the security deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the RailTel, against any claim of this or any other 
RailTel or any other Department of the Central Government in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor with this 
or any other Department of Central Government. It is an agreed term of the contract that 
the sum of money so withheld or retained under this clause by the RailTel will be kept 
withheld or retained as such by the RailTel till the Claim arising out of or under any other 
contract is either mutually settled or determined by arbitration, if the other contract is 
governed by arbitration clause or by the competent court as the case may be and contractor 
shall have no claim for interest of money withheld or retained under this clause and duly 
notified as such to the contractor. 

 
4.53  Signature on Receipts for Amounts  

Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the partnership 
name by any one of the partners of a Contractors firm be a good and sufficient discharge 
to the RailTel in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor partners during the pendency of the 
contract it is hereby expressly agreed that every receipt by any one of the surviving 
Contractor partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 
effect any claim which the RailTel may hereafter have against the legal representative of 
any contractor partner so dying, for or in respect of any breach of any of the conditions of 
the contract, provided also, that nothing in this clause contained shall be deemed to 
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prejudice or effect the respective rights or obligations of the Contractor partners and of the 
legal representative of any deceased Contractor partners interest. 

 
4.54    LABOUR 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 
and the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or otherwise for the 
purpose of the RailTel such labour shall, for the purpose of this clause, still be deemed to 
be persons employed by the Contractor. If any moneys shall as a result of any claim or any 
claim or application made under the said Act be directed to be paid by the RailTel’s, such 
moneys shall be deemed to be moneys payable to the RailTel by the Contractor and on 
failure by the Contractor to repay any moneys paid by it as aforesaid within seven days 
after the same shall have been demanded, the RailTel’s shall be entitled to recover the 
same form any moneys due or accruing to the contractor under this or any other Contractor 
with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from 
time to time in respect of apprentices directly through petty contractors or sub-contractors 
employed by him for purpose of carrying out the contract. If the Contractor directly or 
through petty contractor or sub-contractors fails to do so, his failure will be a breach of the 
contract and the RailTel may, in its discretion, rescind the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act.  

 
4.55     Provisions of Payments of Wages Act  
 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and 

the rules made there under in respect of all employees directly or through petty contractors 
or sub-contractors employed by him in the works. If in compliance with the terms of the 
contract, the contractor directly or through petty contractors or sub -contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the 
Engineer whether in connection with the works to be executed hereunder or otherwise for 
the purpose of the Engineer such labour shall nevertheless be deemed to comprise persons 
employed by the contractor, and any moneys which may be ordered to be paid by the 
Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the 
contractor in terms of the contract. The RailTel shall be entitled to deduct from any 
moneys due to the contractor (Whether under this contract or any other contract all 
moneys paid or payable by the RailTel by way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this clause shall be final and binding upon the 
contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  
 
                       (1)        The Contractor shall comply with the provision of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, 
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Central Rules, 1971 as modified from time to time, whenever applicable and shall 
also indemnify the RailTel from and against any claims under the aforesaid Act and 
the Rules 

(2)     The Contractor shall obtain a valid license under the aforesaid Act as modified from 
time to time before the commencement of the work and continue to have a valid 
license until the completion of the work. Any failure to fulfill this requirement shall 
attract the penal provision of the Contract arising out of the resultant non- execution 
of the work. 

(3)     The Contractor shall pay to the labour employed by him directly or through sub- 
contractors the wages as per provisions of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, because to be paid the wages to labour indirectly engaged on the work 
including any engaged by his sub-contractors in connection with the said work, as if 
the labour had been immediately employed by him. 

(4)      In respect of all labour directly or indirectly employed in the work for performance 
of the contractor’s part of the contract the contractor shall comply with or cause to 
be complied with the provisions of the aforesaid Act and the Rules wherever 
applicable. 

 
(5)     In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor 
or his sub-contractor in execution of the work or to incur any expenditure in providing 
welfare and health amenities required to be provided under the aforesaid Act and the Rules 
or to incur any expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his statutory 
obligations under the aforesaid Act or the Rules the RailTel will recover from the 
contractor, the amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the RailTel under section 20, sub-section (2) and section 
2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to recover such 
amount or part thereof by deducting it from the security deposit and/or from any sum due 
by the RailTel to the contractor whether under the contract or otherwise. The RailTel shall 
not be bound to contest any claim made against it under sub- section (1) of section 20 and 
sub-section (4) of section 21 of the aforesaid Act except on the written request of the 
contractor and upon his giving to the RailTel full security for all costs for which the 
RailTel might become liable in contesting such claim. The decision of the RailTel 
regarding the amount actually recoverable from the contractor as stated above shall be 
final and binding on the contractor. 

 
(6) All contractors are required to upload details of their LOAs, engaged workmen, wage 

payment details, PF/ESI details, bonus details etc., on monthly basis. The details so 
uploaded shall be available in public domain. 

 
A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. 

Contractor shall register his firm/company etc. and upload requisite details of labour and 
their payment in Shramikkalyan portal. These details shall be available in public domain. 
The Registration/ updation of Portal shall be done as under. 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
Engineer shall approve the contractor’s registration on the portal within 7 days of receipt 
of such request. 
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(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) 
for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal shall provide details of his Letter of 
Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of issue 
of any LOA for approval of concerned engineer. Engineer shall update (if required) and 
approve the details of LOA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
Shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period. 
 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee/ Security deposit’, Contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that  “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to them during the wages 
period in Shramikkalyan portal till ………Month……….Year.” 

 
4.56      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or through 
petty contractors or sub-contractors employed by him on the works and shall report serious 
accidents to any of them however and wherever occurring on the works to the Engineer or 
the Engineer’s Representative and shall make every arrangement to render all possible 
assistance. 

 
4.57  Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 
workman directly or through the petty Contractor employed by the Contractor or sub-
contractor in executing the work, RailTel will recover from the contractor the amount of 
the compensation so  paid, and, without prejudice to the right of RailTel under Section 
12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by RailTel to 
the Contractor whether under these conditions or otherwise, RailTel shall not be bound to 
contest any claim made against it under Section 12, sub-section (1) of the said Act except 
on the written request of the Contractor and upon his giving to RailTel full security for all 
costs for which RailTel might become liable in consequence of contesting such claim. 

 
4.58      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the contractor or 
any of his staff employed on the work. 

 
4.59  Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the 
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Contractor for the erection of labour camps either free of charge or on such terms 
and conditions that may be prescribed by the RailTel. All camp sites shall be 
maintained in clean and sanitary conditions by the Contractor at his own cost.  

(2) Compliance to Rules for Employment of Labour  
The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 
time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety of 
all staff employed directly or through petty Contractors or sub -contractors on the 
works. 

(3)     Preservation of Peace – The Contractor shall take requisite precautions and use his 
best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub- 
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub -contractors on the works. 

(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 
all sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 
the Contractor fail to make adequate sanitary arrangements, these will be provided 
by the RailTel and the cost therefore recovered from the contractor. 

(5)     Outbreak of Infectious Disease – The Contractor shall remove from his camp such 
labour and their families as refuse protective inoculation and vaccination when 
called upon to do so by the Engineer or the Engineer’s Representative on the advice 
of the Railway/RailTel Medical Authority. Should Cholera, Plague or other 
infectious disease break out, the Contractor shall burn the huts, beddings, clothes 
and other belongings of or used by the infected parties and promptly erect new huts 
on healthy sites as required by the engineer, failing which within the time specified 
in the Engineer’s requisition, the work may be done by the RailTel and the cost 
therefore recovered from the Contractor. 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site 

as may be prescribed by the engineer on the advice of the medical authority in 
relation to the strength of the contractor’s resident staff, and workmen.  

(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 
the work or in any of the buildings, encampments or tenements owned, occupied by 
or within the control of the Contractor or any of his employees shall be forbidden 
and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the 
employment of female labour in cantonment areas, particularly in the neighborhood 
of soldier’s barracks, should be avoided as far as possible. 

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services 
within two years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from the 
date of retirement, in connection with his contract in any manner whatsoever 
without obtaining prior permission of the President and if the contractor is found to 
have  contravened this provision, it will constitute a breach of contract 
Administration will be entitled to terminate the contract at the risk and cost of the 
contractor and forfeit  his security deposit. 
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4.60  Non-Employment of Labourer below the age of 15 
(1)  The Contractor shall not employ children below the age of 15 as labourers directly 

or through petty contractors or sub-contractors for the execution of work.  
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under this contract unless a medical certificate of fitness in the 
prescribed from granted to him by a certifying surgeon certifying that he is fit to 
work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work, a 
token giving a reference to such certificate. It is further agreed that the responsibility 
for having the adolescent examined medically at the time of appointment or 
periodically till he attains the age of 19 years shall devolve entirely on the contractor 
and all the expense to be incurred on this account shall be borne by him and no fee 
shall be charged from the adolescent or his parent for such medical examination. 

(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness granted 
or renewed for the above said purposes shall be valid only for a period of one year at 
a time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein. 
Where a certifying surgeon refuses to grant or renew a certificate or revoke a 
certificate, he shall, if so required by the person concerned, stated his reasons in 
writing for doing so. 

(4)    Medical Re-examination of Labourer - Where any official appointed in this behalf 
by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15- 19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on 
the person nominated by him in this regard, a notice requiring that such person shall 
be examined by a certifying surgeon and such person shall not, if the concerned 
official so directs, be employed or permitted to do any work under this contract 
unless he has been medically examined and certified that he has been granted a 
certificate of illness or a fresh certificate or a fresh certificate of illness, as the case 
may be. 

 
4.61   Determination of Contract 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 
work becomes necessary owing to paucity of funds or from any other cause whatever, in 
which case the value of approved materials at site and of work done to date by the 
Contractor will be paid for in full at the rate specified in the contract. Notice in writing 
from the RailTel of such determination and the reasons therefore shall be conclusive 
evidence thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider 
such claims as are deemed reasonable and are supported by vouchers to the satisfactions of 
the Engineer. The RailTel’s decision on the necessity and propriety of such expenditure 
shall be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 
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execution of the work in full but which he did not derive in consequence of determination 
of contract. 

 
4.62  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
4.62.1  (A)      If the Contractor : 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  Make an arrangement with or assignment in favour of his creditors, or 
(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(v)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 
contract, or 

(vii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the said 
materials or works have been condemned or rejected, or 

(viii)  Fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(ix)  Fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(x) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, 

(xi)  At any time after the tender relating to the contract has been signed and submitted 
by the contractor, being a partnership firm admit as one of its partners or employ 
under it or being an incorporated company elect or nominate or allow to act as one 
of its directors or employ under it in any capacity whatsoever any retired engineer of 
the gazetted rank or any other retired gazetted officer working before his retirement, 
whether in the executive or administrative capacity, or whether holding any 
pensionable post or not, in the Engineering Department of the Railways for the time 
being owned and administered by the President of India before the expiry of two 
years from the date of retirement from the said service of such Engineer or Officer 
unless such Engineer or Officer has obtained permission from the President of India 
or any officer duly authorized by him in this behalf to become a partner or a director 
or to take employment under the contract as the case may be, or 

 
(B)     Fail to give at time of submitting the said tender: 

(a)  The correct information as to the date of retirement of such retired engineer or 
retired officer from the said service, or as to whether any such retired engineer 
or retired officer was under the employment of the contractor at the time of 
submitting the said tender, or 

(b)  The correct information as to such engineers or officers obtaining permission 
to take employment under the contractor, or 
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(c)  Being a partnership firm the correct information as to, whether any of its 
partners was such a retired engineer or retired officer, or 

(d)  Being an incorporated company, the correct information as to, whether any of 
its directors was such a retired engineer or retired officer, or 

(e)  Being such a retired engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired engineer 
or a retired officer or make at the time of submitting the said tender a wrong 
statement in relation to his obtaining permission to take the contract or if the 
contractor be a partnership firm or an incorporated company to be a partner of 
director of such firm or company as the case may be or to seek employment 
under the contractor. Then and in any of these said clauses, the Engineer on 
behalf of the RailTel may serve the Contractor with a notice in writing to that 
effect and if the Contractor does not, within 7 days after the delivery to him of 
such notice, proceed to make good his default in so far as the same is capable 
of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled 
after giving 48 hours notice in writing under the hand of the Engineer to 
rescind the contract as a whole or in part or parts ( as may be specified in such 
notice) and adopt either or both the following courses: A final termination 
notice will be issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
In the event of any or several of the courses, referred in Para 4.62.1 of tender document 
above, being adopted: 
 
(a)  The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution 
of the works or the performance of the contract and Contractor shall not be entitled 
to recover or be paid any sum for any works thereto not actually performed under 
the contract, unless or until the Engineer shall have certified the performance of 
such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of 

any materials, tools, implements, machinery or buildings on the works or on the 
property on which these are  being or ought to have been executed, and to retain the 
(employ the same) in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation 
for the use and employment thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor 
fix and determine expert or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall certify 
what amount (if any ) has at the time of termination of the contract been reasonably 
earned by or would reasonably accrue to the Contractor in respect of the work then 
actually done by him under the contract what was the value of any unused or 
partially used materials, any constructional plants and any temporary works upon 
the site. The legitimate amount due to the contractor after making necessary 
deductions and certified by the Engineer should be released expeditiously. 
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4.63  Matters finally determined by the RailTel: All disputes and differences of any kind 
whatsoever arising out of or in connection with the contract, whether during the progress 
of the work or after its completion and whether before or after the determination of the 
contract shall be referred by the contractor to the RailTel and the RailTel shall within 120 
days receipt of the Contractor’s representation make and notify decisions on all matters 
referred to by the contractor in writing provided that matters for which provision has been 
made in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 
and 4.62.1(A) of General Condition of Contract or in any clause of the Special Conditions 
of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 
authority, thereon shall be final and binding on the contractor provided further that 
‘excepted matters’ shall stand specifically excluded from the purview of the arbitration 
clause and not be referred to arbitration. 

 
4.64  SETTLEMENT OF DISPUTE AND ARBITRATION 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the 
breach thereof shall be settled by a sole arbitrator in accordance with provisions contained 
in Arbitration and Conciliation Act, 1996 as amended and the award made in pursuance 
thereof shall be binding on the parties. The venue of such arbitration or proceedings 
thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 
made to such court for the order of enforcement as the case may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is up to Rs. 

10 Lakhs. The arbitrator will be appointed by the Chairman & Managing Director of 
RailTel Corporation of India Ltd. If the value of claim or amount under dispute is more 
than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral council. 
Chairman & Managing Director/RailTel shall furnish a panel of three names to the 
contractor, out of which the contractor will recommend one name to be his nominee and 
then Chairman and Managing Director/RailTel shall appoint out of the panel, one name as 
RailTel’s nominee and these two arbitrators with mutual consent appoint a third arbitrator 
who shall act as deciding. The award of the sole arbitrator or the Arbitral council, as the 
case may be, shall be final and binding on both the parties, i.e. Contractor and RailTel 
Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred to Arbitrator 

as provided therein, the parties shall nevertheless pending the resolution of the controversy 
or disagreement continue to fulfill their obligation under this Agreement so far as they are 
reasonably able to do so. 

 
 

****************** 
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CHAPTER ­ 5 

Special Conditions of Contract 
 

I N D E X 
 
Para       Subject   

   
5.1 Tender Document 
 
5.2 Agreement  
 
5.3 Security Deposit  
 
5.4 Contractor's Office & Stores depot 
 
5.5    Use of Railway land 
 
5.6 Program of work. 
 
5.7  Competent Supervisors 
 
5.8  Stores to be supplied by RailTel 
 
5.9   Engagement of Qualified Engineer. 
 
5.10  Test  & Measuring Instruments, Special tools & Installation material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  
 
5.13 Spares  
 
5.14 Long term availability of spares & System support 
 
5.15 Quality assurance 
 
5.16 Not used 
 
5.17 Inspection of materials 
 
5.18 Inspection of works  
 
5.19 Quantum of work and variation in Quantities 
 
5.20 Not used 
 
5.21 Subletting and assignment 
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5.22 Execution of works 
 
5.23     Not used 
 
5.24    Maintenance of works 
 
5.25    Clearance of site 
 
5.26 Deleted 
 
5.27      Maintenance of work till issue of Last PAC 
 
5.28      Final Acceptance 
 
5.29      Warranty 
 
5.30      Training 
 
5.31      Infringement of Patents 
 
5.32      License as per Govt. of India Contract Labour Act 
 
5.33      Defaults and Delays 
 
5.34      Loss Sustained Due to Default and Delay 
 
5.35 Penalty for Delay in Completion 
 
5.36 Adherence of time schedule 
 
5.37      Contractors liabilities for Costs and Damages 
 
5.38      Prices 
 
5.39     Measurement of works 
 
5.40     Terms of Payments 
 
5.41     Final Payment 
 
5.42     Final Settlement 
 
5.43     Certificate for CENVAT BENEFITS on bills 
5.44     Deductions from On Account Payment Bills 
5.45     Taxes 
5.46     Mobilization Advance. 
5.47     Insurance 
5.48     Force Majeure Clause 
5.49     Settlement of dispute and Arbitration 
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CHAPTER ­ 5 
 

SPECIAL CONDITIONS OF CONTRACT 
                                              

 
5.1 TENDER DOCUMENTS 
5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 
includes following together with any addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to  the 

Tenderer, the various works coming under the purview of the contract shall be  governed 
by tender documents mentioned above.  

 
5.1.3    Any special conditions stated by the Tenderer in the covering letter submitted  along with 

the tender shall be deemed to be a part of the Contract to such extent only as have been 
explicitly accepted by the RailTel . 

 
5.2      AGREEMENT 
5.2.1   The successful Tenderer shall  within 15 days after having been called upon by notice to 

do so be bound to execute an agreement based  on accepted rates and conditions, in such 
form as the RailTel  may prescribe, and lodge the same with the RailTel together with the 
conditions of contract, specifications and Schedule Of Requirements referred to therein 
duly completed. The form for agreement is included in , Chapter ­  6   ( Form No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and the acceptance thereof shall be 
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and to 
recover the liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT    
 Refer para 4.16 of chapter-4. 
  
5.4      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10 (ten) days of issue of letter of  acceptance of tender 
establish an office and store depot at a convenient place for receiving and   storing 
equipments and materials and progressing field work expeditiously in consultation and 
with the approval of  the purchaser's  Engineer. He shall intimate   the address thereof to 
which all correspondence should be sent. Any communication sent to the contractor by  
post at his said address shall be  deemed to have reached the contractor duly and in time. 
Important documents shall be sent by Registered post.  

 
5.5   USE OF RAILWAY LAND :  
 Use of Railway land required by the Contractor for construction of temporary  offices, 

quarter(s), hutments  etc. for the staff and for storing materials etc. will be  permitted to 
him/them subject to approval by Railways, if available at the charges prescribed by the 
Railways. The land will be restored to Railways by the Contractor(s) in the same condition 
as when taken over or in vacant condition as desired by the Engineer after completion of 
the work or at any earlier day as specified by the Engineer. Failure to do so will make the 
Contractor(s) liable to pay the cost incurred by the Railway for getting possession of land.  
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5.6     PROGRAMME OF WORK 
5.6.1    Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26. 
 
5.6.2   The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic.     
 

5.7      COMPETENT SUPERVISORS         
   Refer Para 4.26. 
 
5.8      STORES TO BE SUPPLIED BY RAILTEL : Nil 
           
5.9  ENGAGEMENT OF QUALIFIED ENGINEER: 
  (a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give a 

declaration along with his / their tender to the effect that he / they shall engage and continue in 
service for the period of the contract, one electrical / electronics engineering degree holder and 
also at least one electrical/electronics engineering diploma holders having minimum one year 
experience of any kind. They will be paid as per law.  

 
  If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be 

ignored. In case it is subsequently discovered that the declaration as aforesaid is in any 
way incorrect or the information furnished therein is wrong, the administration reserves 
the right to rescind the contract and to take action in accordance with clause 4.61 of the 
General Condition of Contract.  

 
5.10     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  
 
5.10.2  All tests and measuring instruments and other arrangements required for carrying out all 

the acceptance tests etc shall be provided by the contractor at his own cost.  
 
5.11     STORES TO BE SUPPLIED BY CONTRACTOR 
         Refer  Para  1.18 .  
     .       
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        
5.12.1 The contractor shall supply complete documentation in Electronic form  and Hard Copies. 

One set of tracings with 3 sets of prints for cable route plans drawn in CAD giving 
complete details. Necessary corrections as desired  shall be done and final tracings should 
get approved. After completion of work, the As Built Drawings shall be made indicating 
OFF sets from center of nearest Railway track  and all protective works. The offsets, route 
markers, joint  & coupler’s locations shall also be pointed out on OHE mast and/or any 
other landmark as per EIC. 3 sets of tracings & six sets of prints along with 3 CDs of as 
built drawings shall be supplied. 

 
5.12.2 The contractor shall also submit the drawings of protective works like bridges/HDD/track, 

or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and being executed at site 
for approval of RailTel /Railways. 
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                          The cable route plan should also contain information regarding important chainages from 
relevant land mark , location of jointing chambers, pull through chambers, culverts bridges 
etc RCC and GI Locations, locations of road crossing/track crossings preferably from two 
independent reference points. 

 
5.13      SPARES - Deleted 
    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT - Deleted 
 
5.15    QUALITY ASSURANCE  
                     All the materials supplied are technically inspected and accepted by purchase’s 

representatives. In the event of RailTel waving off the inspection, the quality assurance 
department of the manufacturer shall carry out all the tests as per the specification and 
issue a certificate indicating clearly the test results and the adherence to the technical 
specifications. This is without prejudice to the purchaser’s right to accept or reject the 
supplies if not found in conformity to its requirement. 

      
5.16      Not used. 
      
5.17       INSPECTION  OF  MATERIALS 
5.17.1    All materials shall be procured from the manufacturers of repute/their authorized                  

dealers.    
 
5.17.2                 The cost of equipment and materials, all tests and/or   analysis performed for inspection shall 

be borne by the   Contractor. 
 
5.18     INSPECTION OF WORKS        
5.18.1  The  Engineer or his  representative  may inspect and test  the various portions of the work at  

all  stages and shall  have full power to reject all  or any portion of  the work   that he  may  
consider  to  be  defective  or  inferior in quality of  materials,  workmanship or design in 
comparison to what is called  for in the specification.  In the event  of rejection of any  work  
already  executed  and not  in accordance  with specification as in this  tender  and/or   as 
determined by the Engineer or which  the Contractor has been apprised, the Contractor shall 
carry out  alterations/ replacements to such  works  to  the  satisfaction of the Engineer for 
which  no   additional expenses will be borne by the RailTel.  

   
5.19     QUANTUM OF WORK AND VARIATION IN QUANTITIES              
5.19.1  Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor and 
no work shall proceed under such modifications until this has been done. Any verbal or 
written arrangement abandoning, modifying, extending, reducing or supplementing the 
contract or any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal instrument and signed 
by the RailTel and the Contractor, and till then the RailTel shall have the right to repudiate 
such arrangements. 

5.19.2             Powers of modification to contract : The Engineer on behalf of the RailTel shall be 
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method 
of their execution or in the combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done and the contractor will  
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                          not be entitled to any compensation for any increase/reduction in the quantities of work 
but will be paid only for the actual amount of work done and for approved materials 
supplied against a specific order. 

 (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation 
in quantity of each individual item of the contract would be up to 25% of the quantity 
originally contracted, except in case of foundation work. The contractor shall be bound to 
carry out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual item of 
works. 

(ii)  Quantities operated in excess of 125% of the agreement quantity of the concerned item 
shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in this tender. 

   (iv) Variation in quantities of individual items beyond 150% will be executed through fresh 
tenders  or by negotiating with the existing contractor with finance concurrence and 
approval of  competent authority. 

     (v) The contract signing authority can decrease the items up to 25% of individual item without 
finance concurrence. 

    (vi) For decrease beyond 25% for individual items, finance concurrence and approval of  
competent authority shall be taken after obtaining “No Claim Certificate” from the 
contractor.  

 (vii)  In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   earth 
work and variation in the quantities of individual classifications of soil shall not be subject 
to this limit.         

 
5.19.2.3            Valuation of variations :- The enlargements, extensions, diminution, reduction, alterations 

or additions referred to in sub-clause (5.19.2) of this clause shall in no degree affect the 
validity of the contract but shall be performed by the Contractor as provided therein and be 
subject to the same conditions, stipulations and obligations as if they had been originally 
and expressively included and provided for in the  specifications and drawings and the 
amounts to be paid therefore shall be calculated in accordance with the accepted schedule 
of rates. 

 
5.20     Not used  
 
5.21       SUBLETTING AND ASSIGNMENT         
5.21.1    The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be subjected 
to scrutiny and approval of RailTel. 

        
5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and remain 

solely responsible for materials supplied and for works carried out on his behalf by the 
sub-contractor.   

 
5.22      EXECUTION OF WORK 

All the works shall be executed in strict conformity to the provisions of the  contract 
document and with such explanatory detailed drawings, specifications    and  instructions  
as may be approved from time to time based  on detailed design and engineering carried 
out by contractor in line with requirements as per  contract  document. The contractor shall 
be responsible for ensuring that the work throughout are executed in the most substantial, 
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proper and workman like manner with the quality of material and workmanship in strict 
accordance with the  specifications and as per sound  industrial practices and to the entire 
satisfaction of the RailTel  

        
5.23      Not used 
 
5.24      MAINTENANCE OF WORKS 

The contractor shall at all times during the progress and continuance of the works and also 
for the period of maintenance specified in the tender form and after the  date of passing of 
the certificate of completion by  the RailTel 's representative or  any other earlier date 
subsequent to the completion of the works that may be  fixed by RailTel 's representative 
be responsible for and effectively maintain and uphold  in good, substantial,  sound  and  
perfect condition all and every  part  of  the works  and shall make good from time to time 
and at all times, as often as  the  RailTel 's representative shall require, any damage or 
defect that may, during  the  above period, arise in or be discovered or be in any way 
connected with the works provided that such damage or defect is not directly caused by 
errors in the  contract documents, act of providence or insurrection or civil riot and the 
contractor shall be liable for and shall pay and  make  good to the RailTel  or other  
persons legally entitled thereto whenever required by the RailTel 's representative  so to 
do, all losses, damages, costs and expenses  they  or any of them may incur or be put or be 
liable to, by reason or inconsequence of the operations of the contractor or his failure in 
any respect.  

     
5.25      CLEARANCE OF SITE 
    At  the end  of the work  at  each  location the Contractor shall  as a part of  his   

Contractual   obligation leave  the area completely neat and clean. 
        
5.26     PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
5.26.1    Immediately  after  the  completion of the  work  at  each location/link the contractor  shall  

certify  and advise  the  RCIL  in writing that the installation is (i) complete (ii)  ready for  
satisfactory  commercial service and (iii)  ready  to be handed  over.   

 
5.26.2  The test or tests specified in Technical supplement (chapter 7) will be conducted jointly by 

RCIL and contractor as soon as possible after receipt of advice of completion of  one 
section by  RCIL  from  the contractor.  The test schedule shall be finalized by mutual 
discussion between the contractor and M/S RailTel Corporation of India Limited, 
Mumbai. Any   component, modules, sub assemblies or equipment, losses in OFC failing 
during the commissioning test shall be replaced/repaired   free of cost by tenderer. 

 
5.26.3   Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful  commissioning  of  location/link covering all materials and services  included  
in the Schedule of works after the final acceptance test  as  per  the approved test 
procedures have been completed  and the performance has been found to meet the 
specifications.  PAC shall not be held up for want of minor deficiency which shall be 
attended by the contractor within reasonable time to the satisfaction of Engineer. RailTel’s 
decision in this respect shall be final.  The Provisional Acceptance Certificate shall be 
signed by both the parties.   
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  5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
5.27.1   After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 
maintenance supervision of the work for a period of twelve months from the date of PAC. 

 
          For this purpose he shall prepare a maintenance plan and make available the services of 

qualified maintenance engineer stationed at the location approved by Purchaser’s Engineer 
who will guide and supervise the work of RailTel maintenance staff. The maintenance 
engineer of the tenderer will visit the total installation at least once in a month. 

 
5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be 

refilled and rammed & trench surface brought to the original. No extra charge shall be 
payable for the same. 

 
5.27.3     During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of any work, the contractor free of cost will rectify the same. During such 
rectification if any faulty equipment/modules need replacement or repair, they shall be 
provided by the contractor from the set of equipment or modules that the contractor should 
bring to the site of installation in addition to all the materials to be supplied against this 
contract. Use of spare modules covered under the Schedule of material of this tender shall 
not be permitted to be used during installation, commissioning and period of maintenance 
supervision. 

. 
5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost 

until Last PAC for last completed Link/Location is issued and Whole work is completed in 
all respect. During this period, the tenderer shall have to attend any fiber cut etc. which 
takes place.  

 
5.28      FINAL ACCEPTANCE CERTIFICATE (FAC) 
5.28.1     The final acceptance of the works completed in the whole section shall take effect from 

the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  expiry of the  
warranty period from the date of issue of last Provisional Acceptance Certificates  or  
brought into  commercial operation, provided in any case  that  the  contractor  has 
complied fully with his obligations  in respect of each item under the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above)  shall  remain liable for  fulfillment  of  any   
obligation incurred under the provision of  the  contract  prior  to the issue of Final 
Acceptance Certificate  which  remains unperformed at the time such certificate is issued  
and  for  determining  the  nature  and  extent  of   such   obligation the contract shall be 
deemed to remain in force   between the parties hereto.  

        
5.29     WARRANTY        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  Acceptance  
Certificate for last completed Link/Location (issue of last PAC).  The contractor shall   
provide comprehensive   warranty maintenance for   all   the items supplied by him against 
this tender. 
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5.29.2    Contractor will ensure availability of adequate spares for providing replacement of faulty 
material , items during the warranty.  
 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 
warranty ,the same shall be replaced by the contractor and total cost of such replacement 
shall be born by the contractor. The replaced material will also be guaranteed for the 
remaining period of original warranty. 

 
5.30    Training 
 The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 
project. 

 
 5.31    INFRINGEMENT  OF  PATENTS: 

(a)     The Contractor is forbidden to use any patents or registered drawings, processes or 
patterns in fulfilling his contract without prior consent in writing of the owner of 
such patents, drawings, patterns or trademarks  except where these are specified 
by the Purchaser himself. Royalties where payable for the use of such patented 
processes, registered drawings or patterns shall be borne exclusively by the 
Contractor. The Contractor shall advise the Purchaser of any proprietary rights 
that may exist on such processes, drawings or patterns which he may use of his 
own accord. 

 
(b)     In the case of patents taken out by the Contractor of the drawings or  patterns 

registered by him or of those patents, drawings or patterns for  which he holds a 
license, the signing of the contract automatically gives  the Purchaser the right to 
repair by himself the purchased articles covered by the patent or by any person or 
body chosen by him and to obtain from any sources he desires the component 
parts required by him for carrying  out the repair work. In the event of 
infringement of any patent rights due to above action of the Purchaser he shall be 
entitled to claim damages from the Contractor on the grounds of any loss of any 
nature which he may  suffer  e.g. in the case of attachment because of 
counterfeiting.   

 
5.32     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The Contractors are required to produce license as enjoined in the Government  of India 
Contract Labour (Regulation and Abolition) Act, 1978 with latest  amendments, if any. 
They shall not be allowed to undertake or execute any work through contract Labour 
except under and in accordance with a license issued   under the said Act in that behalf by 
the authorized licensing Officer. 

      
5.33    DEFAULTS AND DELAYS 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule. Should he refuse or neglect to comply with any reasonable orders 
given to him in writing by the Purchaser's Engineers in connection with the work or 
contravene the provision of the Contract or the  progress of work lags persistently behind 
the time schedule due to his neglect,  the Purchaser shall be at liberty to give seven days’ 
notice in writing to the Contractor requiring him to make good the neglect or 
contravention complained  of and should the Contractor fail to comply with the 
requisitions made in the  notice within seven days from the receipt thereof, it shall be 
lawful for the purchaser to take the work wholly or in part out of the Contractor's hands 
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without  any further reference and get the work or any part thereof, as the case may be, 
completed by other agencies at the expense of the Contractor without prejudice to any 
other right or remedy of the Purchaser. 

       
5.34     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
        In the event of any loss to the purchaser on account of execution and/or completion of the 

work or any part thereof by agencies other than the contractor, in terms of Para 5.33 of the 
tender document, the contractor shall be liable to reimburse the loss to purchaser without 
prejudice to the other rights and remedies of the purchaser and the reimbursement in full 
or in part, as the case may be, shall be met at the option of the purchaser from out of all or 
any of the following sources via : 

 
(a)   i) Any amount due and payable to the contractor by the purchaser  on any 

account whatsoever; 
 
  ii)  The Contractor's security deposit in the hands of the purchaser as far as 

available, and; 
 
       iii)  Any other assets whatsoever of the contractor; 
 
(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 

mentioned, the purchaser shall have the right of appropriation sue motto. 
 
5.35     PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other than 
the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor 
for further extension of time (Performa Annex. II) as the Engineer may decide. On such 
extension the RailTel will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from the contractor as agreed damages and not by way 
of penalty a sum equivalent to ½  of 1% of the contract value of the works for each week 
or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under this 
condition, shall not exceed the under noted percentage value or of the total value of the 
item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 

(i)     For contract value up to  10 % of the value of the contract. 
        Rs. 2 lakhs     
ii)     For contract value above  
        Rs. 2 lakhs  
(iii) The competent authority while 
 granting extension of currency  of 
the contract may also levy  token 
penalty as deemed fit  based on the merit 
of case. 

10 % of the 1st 2 lakh and  
  5 % of the balance 
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  Provided further, that if the RailTel is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the RailTel shall be entitled without 
prejudice to any other right or remedy available in that behalf; to appropriate the 
contractor's security deposit and rescind the contract under 49 of these conditions, whether 
or not actual damage is caused by such default. 

 
5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
(a)  During excavation of trench utmost care is to be taken by the contractor so that the 

existing underground cables are not damaged or cut. In-case any damage/cut is 
done to the existing cables, a penalty as per the schedule given below will be 
charged from the contractor or the amount will be deducted from his running bills 
as per Railway Board’s Telecom Circular No.17/2013:- 

 
Size of existing UG/ OFC cut/ 

damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC Rs. 1.25  Lakhs (Rs. One lakh  & 
twenty five  thousand only) 

Both OFC & Quad Rs. 1.50 Lakhs (Rs.One lakh & fifty 
thousand only) 

Electrical cable Rs.1.0 Lakhs (Rs. One lakh only) 

 
Besides the above penalty, the contractor shall carry out such repairs for 
restoration of the damaged cable free of charge. The cost of jointing kit shall also 
be borne by the contractor. If contractor fails to repair the damage, the cost of 
repair (including cost of labour & jointing kit) shall be recovered from the 
contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the 
same amount will be deducted from his bills. Such expenditure shall be intimated 
to Contractor either by Engineer-in-charge or concerned third parties in writing. 
The amount deducted by the Contractor from his bill shall be paid to concerned 
third parties by Engineer-In-Charge. 

 
(c) Engineer-In-Charge at his absolute discretion shall reserve the right to reject any 

bill submitted by the Contractor prior to making payment by him to third parties 
for the damages caused or to deduct same amount from his bill. 

 
 (d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
  

The contractor while taking delivery of materials supplied by the RAILTEL at the 
designated place shall thoroughly inspect all items before taking them over. In 
case of execution of the work, if any material is found damaged/working 
unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty 
shall be recovered from the contractor’s payments/securities. 
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(e)  However, contractor will not be penalized for any defect in workmanship of the 

materials, which are directly supplied by RailTel. 
   
5.35.3     If Railways /any other stakeholders of this project imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor back to back. 
 
5.36     ADHERENCE OF TIME SCHEDULE  
5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution 

will attract penalty. 
 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   

cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  
time    the   purchaser’s engineer or his representative may   allow   such   additional  time 
as he  may in his absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on request from contractor, 
with liquidated damages in the Form No.11.  

 
5.37     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES      
     Refer Para 4.52 of the tender document. 
 
5.38     PRICES 
5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. At the end of 
schedule of requirement, RailTel’s total estimated cost is given. The tenderer is expected 
to quote the %age above(+) / below(-) /at par the RailTel’s total estimated cost indicated 
in the schedule.  

 
The percentage above/below/at par  finalized for the entire schedule shall be firm and on 
all-inclusive basis (inclusive all incidental charges for  transport,  loading/ unloading and 
handling of materials, commission for arranging dispatch by rail direct from 
manufacturer's factory and completing all necessary formalities in this  respect, such as 
submission of forwarding notes, arranging placement of Wagon,  collection of banker's 
charges for Bank guarantee, Indemnity Bonds inclusive of  cost of Stamp etc., if any, 
levied by the RailTel). 

 
5.38.2    The prices shall include all taxes, duties, Royalty and levies (including Octroi     etc.) 

applicable on this Works Contract. Therefore, they should quote their rate taking into 
account the rate of sales tax on works contract as livable. It is clarified that required form 
applicable for this purpose will be supplied to the Contractor as applicable in the state 
where the Contract is being executed.  

 
5.38.3    The rate quoted by the tenderer shall include cost of commissioning and testing and all 

costs of Administration of Contract, Insurance Premium, Banker's  charges   for 
guarantees, cost of storage, loading-unloading and handling of materials and for any road 
transport which the contractor may use for carriage of materials to his  depot and the site 
of work. The prices shall include the cost of works and  adjustments necessary to be done 
by the contractor during or after tests carried  out by the purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into account the credit availed on 

imports under the CENVAT scheme. The tenderer should give a declaration that any set 
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off in respect of duties on imports as admissible under law is being  totally and 
unconditionally passed on to the purchaser in the price quoted by him ( see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi, 

local levies, sales tax levied by any statutory authority, the purchaser      shall make any 
deduction toward sales tax on works contract if statutorily required to do so. The deducted 
sales tax on works contract shall be remitted to the  concerned sales tax authority and the 
purchaser shall in no way be responsible   for any disputes between the sales tax 
authorities and the contractor in this regard. 

 
5.38.6    All taxes, duties and levies (Including Octroi etc.) arising out of the transaction between 

the contractor and his sub-contractor/supplier for this work will be included in the rates 
quoted by the contractor in the relevant Schedule. 
The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as 
per Form no 16 annexed with the Tender Document. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given.  The Contractor will have to make his own arrangement.   
 
5.39     MEASUREMENT OF WORKS   
5.39.1    The Measurement Book (MB) shall be filled up by Manager/Sr Manager of each territory 

and counter signed by respective Territory Manager and accordingly the bill in Triplicate 
along with acknowledged service report work order, and the certificate regarding the 
satisfactory completion of the work given on the bill itself should be submitted within a 
week after each Half year to the Regional office for effecting the payments. 

 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 
 

All measurement, method of measurement, meaning an intent of specifications  provided 
by purchaser’s Engineer shall be final and binding.   

       
5.40                  TERMS OF PAYMENT - As mentioned in Chapter-7.        
 
5.41                   Price Variation: Price Variation will not be allowed during the currency of contract 
 
5.42                   FINAL SETTLEMENT 

On expiry  of  the  warranty  period  and  issue  of  Final   Acceptance  Certificate   of   the    
entire   installations,  the security deposit will  be  refunded  to  the  Contractor  after 
adjustment of any dues payable by the contractor    

  
5.43                  CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the 
supplier under misapprehensions of law or misclassification and in such cases 
even if the suppliers bill contain an element of tax or duty which is not payable by 
the purchaser, such payment would be disallowed. 

 
b)  The claim for Excise Duty, if any, on each bill should be supported by the 

following certificates:- 
i) Certified that the amount of `……..claimed as Excise Duty in this bill is in 

accordance with the provision of the rules in all respects and the same has 
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been actually paid to the excise authorities in respect of the stores covered by 
the bills. 

 
ii) Quarterly certificate to the effect that no refund of Excise Duty already 

reimbursed against this contract has been obtained during the quarter ending. 
In the event of any such refund being obtained by the seller, the same should 
be passed on to the purchaser. 

 
iii) Certificate: - The tenderers will have to give the following certificates in their 

offer:-  
      "We hereby declare that in quoting the above price, we have taken into effect, 

the full effect of the duty set-off on ’Central excise and counter veiling duties' 
available under the existing scheme. We further agree to pass on such 
additional duties and set off as may become available in future in respect of all 
the inputs used for the manufacture of the final product, on the date of the 
supply under scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

 
iv) Payment of GST will be released only after submission of document to 

RailTel for availing CENVAT credit. 
 
5.44    DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages or expenses, which RailTel may have been paid or  incurred which 
under the provisions of contract are Contractor's obligations   will be deducted by 
RailTel from progress payment Bills/Invoice of Contractor, as and when it is 
understood that such an expense has been incurred or paid for. 

 
                           (ii)  Labour Cess shall be deducted from bills as applicable under Liability to pay cess 

under building and other construction workers welfare Act,1996  and deposited in 
relevant state where work is being executed. 

        
5.45     TAXES 
        
5.45.1    The Contractor and all personnel employed by him shall pay such taxes like Income Tax 

as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any 
liability for the same. 

5.45.2    Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in 
force shall be made from the Contractor/Sub-Contractor and the amount so deducted may 
be credited to the Central Government. 

5.45.3    Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales 
Tax on Works Contract, the same will be deducted and remitted to  the concerned 
authority.  

 
5.46                RIGHT OF WAY CHARGES AND RETURN OF BANK GARUNTEE OF RIGHT 

OF WAY CHARGES 
                        As per the scope of contract the contractor is responsible to secure letters from Civic, 

municipal, PWD,CPWD,NHAI and other statutory or quasi statutory bodies for right of 
way permissions on behalf of RailTel for this. If any right of way charges is required to be 
paid it will be paid by RAILTEL on production of estimate letters from govt. agencies. 
This may also include any bank guarantee/Security deposit required to be deposited as 
collateral for completion of Right of way obligations with the govt. authority. However 
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after completion of the work taking care of due compliance of obligations under the terms 
of right of way ,it is the responsibility of the contractor to return back the Bank Guarantee 
issue by RAILTEL  or receive back the amount submitted as security deposit after 
completion of work. In case the contractor fails to secure back Security deposit  or the 
bank guarantee or the bank guarantee is encashed by the ROW authority due to default of 
the contractor the same amount will be deducted from contractors bill. In case of default of 
the contractor leading to penalty by the ROW authority the same will be deducted from the 
bills of the contractor. In case the security deposited by the contractor is less than the 
BG/SD amount issued by RAILTEL  for securing ROW from Govt. agencies , then 
contractor has to supplement his SD to that extent in favour of RailTel. 

 
5.47     INSURANCE 
5.47.1    The Contractor shall take out and keep in force a policy or policies of insurance against all 

liabilities of the Contractor or the Purchaser at common law or under any statute in respect 
of accidents to persons who shall be employed by the contractor in or about the site for the 
purpose of carrying out the works on the  site. The Contractor shall also take out and keep 
in force a policy or policies of Insurance against all recognized risks to their offices and 
depots. Such insurance shall in all respects be to the approval of the Purchaser and if he so 
requires in his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  
for  all   materials  including    materials/   equipments  supplied by RailTel irrespective  of  
whether used up in the portion of  work  already done or kept for the use in the balance 
portion of the work until such works are provisionally handed over to the  RailTel. For this 
purpose, the works are deemed to have   been provisionally handed over when provisional   
acceptance certificate is issued for the locations.  

 
5.47.3    The  Contractor shall not be liable for losses/damages  to   the  materials either used up in 

the portion of work  done  or  his material kept for use at site, in consequence  of Mutiny, 
or other similar causes over which the  Contractor  has  no control and which cannot be 
insured.  Such losses or damages shall be the liability of the Purchaser and if required by 
the Purchaser, be made good by the contractor at the cost of the Purchaser. 

 
5.47.4    The   Contractor  should,   however,   insure  the  stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) 
Insurance Act enforce from time to time. 

 
5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel  or the 

policies should  be  pledged  in favor   of   RailTel .  The contractor shall keep   the   
policy/policies   current till the   installations   are   provisionally handed over to the 
purchaser. It may also be  noted  that in the event of contractor's failure  to  keep  the  
policy current and alive, renewal of policy  will  be  done by purchaser for which the cost 
of the premium  plus 20% of premium shall be recovered from the contractor. 

 
5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection 

with  this  contract,  the purchaser's Engineer will advise the approximate price  of  all the  
RailTel  supply materials to the Contractor. 

 
5.48     FORCE MAJEURE CLAUSE : as per para 4.11 of chapter IV 
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5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  
(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 

determine and terminate the contract at any time should, in the RailTel's opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other 
cause whatever, in which case the value of approved materials at site and of work 
done to date by the Contractor will be paid for in full at the rate specified in the 
contract. Notice in writing from the RailTel of such determination and the reasons 
therefore shall be conclusive evidence thereof. 

 
(2) Payment on determination of contract: - Should the contract be determined under 

sub Para 5.49(1) of tender document of this clause and the Contractor claims payment 
for expenditure incurred by him in the expectation of completing the whole of the 
work, the RailTel shall admit and consider such claims as are deemed reasonable and 
are supported by vouchers to the satisfaction of the Engineer. The RailTel's decision 
on the necessity and propriety of such expenditure shall be final and conclusive. 

 
(3) The Contractor shall have no claim to any payment of compensation or otherwise. 

Howsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of 
determination of contract. 

 
Note:    Where there is any conflict between these Special conditions of contract on one   

                          hand  and standard specifications and General conditions of contract on the other hand, the  
                          Special Conditions of Contract shall prevail. 

 
 

****************** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 :  List of staff / organization / T&P  

Form No.  9 : Works in hand 

Form No.  10 : Acknowledgement of receipt of materials from 
RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 : RTGS format. 

Form No. 15 :  Affidavit 

Form No. 16 : Tax Breakup  

 
Form No. 17 :       Certificate by Tenderer 
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FORM –1 
 

OFFER LETTER 
 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
                                                                                                                      
Sub: ‘Design, Supply, Fabrication, Installation, Testing & Commissioning Of 
Microwave  Tower, Fixing Of Antennas And Dismantling Of Old MW Tower At 
Asarva Railway Colony, Ahmedabad  In RCIL, Western Region’  
                                                                                                                                                                                                                                                              
Ref:  Tender Notice No. RailTel/E-Tender/OT/WR/2019-20/W-Project/01    dt. 29.06.2019.                                                                                                                            
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days from the 
date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in the tender 
paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for acceptance for and 
during the period of 120 (Hundred and Twenty) days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                                           
I/We fully understand the terms and conditions as contained in the tender paper and we agree that the same shall 
apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit & Tender document cost details are as follows :-  
 
Tender document cost :- ……………………………………………………………………………………. 
EMD :- ……………………………………………….…………………………………………………… 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for any section 

is awarded to us, within stipulated time. 
 
(ii) I/We do not execute the contract document within 15 days after the receipt of notice by the RailTel 

Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 15 Days from the date of issue of letter of acceptance or as per Clause 

4.19 of the contract document.  
 
(iv) If we withdraw our offer after opening of the tender. 
 
(v) If we do not accept the order in the event the same is awarded to us. 
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a binding 
contract between us subject to modification as may be mutually agreed to between us and indicated in the letter 
of acceptance of my/our offer. 
 
I/We hereby agree to execute the work and depute our teams as required within the scheduled date mentioned 
above. In the event of shortcomings in the provision of equipment / placement of team within the stipulated 
date, RailTel shall be at liberty to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1. Signature:       2. Signature:  

 
Name:                      Name:  

 
Address:         Address:  
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FORM- 2 
 

 
QUALIFYING CRITERIA 

 
User’s CERTIFICATE 

 
Name of  the Firm 
 
Contract No. & date 
 
Scope of  Work 

 
Contract Amount (in Indian Rupees) 
 
Completion  Period  as per contract 
 
Data of  Commencement 
 

             Actual date of Successful Completion 
 
 
 
 
 Dated:       Name: 
  
        Designation: 
 
        Signature of the User with   
        Company Seal 
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FORM – 3 

AGREEMENT 
 
 
An AGREEMENT made this       day of  ___________   Year, between 

RailTel  Corporation of India Limited, having its registered office at 6th Floor IIIrd Block, Delhi 

Technology Park, Shastri Park, Delhi-110053  and Regional office at RailTel  Corporation of India 

Ltd, Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013., acting 

in the  premises  through  General Manager or  his   successor  __________________________   of M/s. 

RailTel  Corporation of India Limited, Mumbai  (hereinafter referred to as ‘ RailTel’)  of one part and M/s 

________________________                      .(Name and Full Address of Firm (Registered and Regional 

office address) (hereinafter referred to as ‘contractor’) of the other part. 

 

Whereas in response to a call for Tender for _______________________________                         Name 

of Work] as per Tender papers at Annexure ’B’ hereto the Contractor has submitted a Tender hereto and 

whereas the said Tender of the Contractor has been accepted 

for___________________________________________________________________________________

__________________________________________________[ Name of Work] 

as per copy of Letter of  Acceptance No. ____________________ dated ________ of Tender No. 

___________________________ dated __________(Tender Notice date) complete with enclosures at the 

accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an estimated 

contract value of Rs.________________(Rupees __________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been accepted 

strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execute 

and performance to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the 

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  
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In the witness where of the parties have hereunto set and subscribed their respective hands and/or seals day 
and year respectively mentioned against their respective signatures. 
 
Signed and delivered at  ________________________________________ by                                         
Shri  _______________________ for and on behalf of  M/s. _____________________ 
 
 
The contractor within named in the presence of:  
 
 1.     Signature 
         Date 
         Name in Block Capitals 
         Address 
 
  2.    Signature 
         Date 
         Name in Block Capitals 
         Address 
 
Signed and delivered at _______________________________ for and on behalf of RailTel   by Shri 
________________________ (Director / Projects or his successor) in the presence of:- 
 
1.          Signature 
             Date 
             Name in Block Capitals 
 
2.           Signature 
 Date 
 Name in Block Capitals 
 
 
Annexure ‘A’                               : Copy of Letter of Acceptance  
Annexure ’B’                : Tender Document 
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FORM- 4 
 

Guarantee Bond for Performance Guarantee 
(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 
 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6th Floor IIIrd Block, 
Delhi Technology Park, Shastri Park, Delhi-110053 and Regional office at RailTel Corporation of 
India Ltd, Mahalaxmi Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 
013 (hereinafter called “the RailTel”) having agreed to exempt 
……………………………………………… …………………. (Name and address of the 
Company/Contractor both Registered and Regional office address) (hereinafter called “ the said 
Contractor(s)”) from the demand, under the terms and conditions of an L.O.A 
No.……………………………………..Dated…………………………………..[L.O.A Date] made 
between…………………………………………….and RailTel Corporation of India Limited, 
for….………………………………….………………………………………………………………… 
[Name of Work/Supply of Materials] (hereinafter called “ the said Agreement”) of Performance 
Guarantee for the due fulfillment by the said contractor’s) of the terms and conditions contained in 
the said Agreement, or production of a Bank Guarantee for Rs…….…………….. (Rs. ………….. 
Only).  We, ……………………………………..(indicate the name of the Bank and full address with 
contact number) hereinafter referred to as “ the Bank”) at the request of. 
M/s.…………………………….. Contractor(s) do hereby undertake to pay the RailTel an amount not 
exceeding Rs.  ……………. Against any loss or damage caused to or suffered or would be caused to 
or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 

 
2. We, ……………………………………………………………. Bank (indicate the name of the Bank 

and full address with contact number) do hereby undertake to pay the amount due and payable under 
this Guarantee without any demur, merely on demand from the RailTel stating that the amount is 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel 
by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding                       
Rs. ……………………… 

 
3. We,  ……………………………………….. Bank (indicate the name of the Bank and  full address 

with contact number) undertake to pay to the RailTel any money so demanded notwithstanding any 
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before 
any court or Tribunal relating thereto our liability under this present being, absolute and unequivocal.                     

 
The Payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 
4. We, …………………………………………. Bank (indicate the name of the Bank and full address 

with contact number) further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Agreement and that it shall 
continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and 
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) 
and accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is made on 



                                                                            No. RailTel/E-Tender/OT/WR/2019-20/W-Project/01 
   

84 
 

us in writing on or before the  …….…………………………….. We shall be discharged from all 
liability under this Guarantee thereafter. 

 
5. We, …………………………………(indicate the name of the Bank and full address with contact 

number) further agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time of to postpone for any time or from time to time any of 
the powers exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of 
the terms and conditions relating to the said Agreement and we shall not be relieved  from our liability 
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or 
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us. 

 
6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s) Supplier(s). 
 

7. We,  ……………………………………………… (indicate the name of Bank and full address with 
contact number) lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the RailTel in writing. 

 
8. Notwithstanding anything contained herein, 

 
1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 
2. This Bank Guarantee shall be valid up to ………………and 
3. We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee only 

and only if you serve upon is a written claims or demand or before ………….(date of expiry 
of guarantee)                                         

                                         
                  Dated the                            day of                        
          for  ……………………………………………….. 

                                     (Indicate the name of the Bank) 
Witness: 
1. Signature 

 
Name 
 

2. Signature 
 

Name 
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FORM – 5 
 

 
Statement of Deviations 

 
PROFORMA FOR STATEMENT OF DEVIATIONS 

 
1. The following are the particulars of deviations from requirement of the Instructions to Tenderers 

and Conditions of Tendering, Preamble and Special conditions of Contract. 
 

1.1 Instructions to Tenderers and Conditions of Tendering 
 

Clause   Deviation   Remarks 
                  (Including Justification) 
 
1.2 Preamble 
 

Clause   Deviation   Remarks 
      (Including Justification) 

 
1.3 Special conditions of Contract. 
 

Clause   Deviation   Remarks 
      (Including Justification) 
 
 

 2. The following are the particulars of deviations from requirement of                                                              
             the technical specifications. 
 
 Annexure           Clause        Deviation  Remarks 
        (Including Justification) 
 
Notes: 
 

Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicated no deviations. 

 
 
 
 
 
       SIGNATURE AND SEAL OF THE 
       MANUFACTURER / TENDERER 
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FORM  - 6 
 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We, M/s    ______________________________  hereby undertake that we hold at our Stores Depot/s 
at _______________________ for and  on behalf  of RailTel Corporation of India Limited in the  
premises through General Manager or  his  successor hereinafter referred to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for  -------------- 
vide letter of  Acceptance of  Tender No. ____________________ and the materials  handed over to 
us by the Purchaser for all purpose of  execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 
materials while in our possession and against disposal of surplus materials.  The said materials shall at 
all times be open to inspection by any engineer authorized by the Director / Projects (whose address 
will be intimated in due course). 

 
Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 
included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  along 
with the amount  to be refunded without prejudice to any other remedies available to his  by deduction 
from any sum due or  any sum which at any time hereafter becomes due to us under the said or  any 
other Contract. 

 
Dated this ______________________  day of  _____________  

 
 
       for and on behalf of  
       M/s ______________________ (Contractor) 
 

Signature of witness 
 
Name and witness in Block letters 
 
Address 
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FORM – 7 
 
 

SYSTEM PERFORMANCE GUARANTEE 
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 
 
To 
The Executive Director, 
Western Region, RCIL,  
Mumbai 
 
I / We …………………………………………………………………. hereby guarantee that the design on 
the basis of which we have submitted our tender no. ………………………………… has been carefully 
made to conform to the end objectives in the tender documents and to technical specification therein. We 
further guarantee that in the event of the performance of the system, when installed, not complying with 
the end objectives or with the specifications contained in the tender documents, we shall provide further 
inputs to enable the RailTel to realize the end objectives contained in these documents without any 
additional payment for any additional equipment which may be required in this regard. We further 
guarantee that all the expenses for providing the additional inputs under the System Guarantee will be 
borne by us. We further guarantee that these additional inputs will be provided by us to make the system 
workable within 1 months from the date on which this guarantee is invoked by the Purchaser. The 
guarantee is valid for a period of one year from the date of commissioning of the system. 
 
(Signature of Firm’s Authorized Officer) 
 
Seal 
 
Signature of witness: 
1. ……………………. 
2. ……………………. 
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FORM – 8 

 
               LIST OF STAFF / ORGANISATION /T&P AVAIABLE  
 
S.N. Staff / Organisation available   

    

    

    

S.N. T & P Available   

    

    

    

 
 
 
 
 
 
 
          Signature of Contractor 
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           FORM – 9 
 

LIST OF WORKS IN HAND 
 
S.N. Name of Work Name of  

Organisation,  
who awarded  
the  
contract 

Value of  
work as per  
Contract (Rs.) 

Current status  
of work 

Payment  
Received 
 in this contract 

      

      

      

      

      

      

 
 
 
 
 
 
 
          Signature of Contractor 
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                                                                                  FORM – 10 
 

ACKNOWLEDGMENT  
FOR RECEIVING MATERIALS FROM RAILTEL 

 
Station: 
Date: 

Sub: Receipt of Material from RailTel 
 
 It is hereby acknowledged that the following materials have been received in full and good 
condition by me on                               at                                                  for the work under the 
Agreement no. ……………………...              dated   ……………………                . 
 
Sl. No.  Description of Material  Quantity  Remarks 
      (Meter/No.)  if any 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Witnessed by: 
 
 
 
 
_________________________                       _____________________ 
(Signature of Engineer’s     (Signature of Contractor 
Representative with      or Contractor’s 
Designation)       Representative) 
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FORM - 11      
EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 
 

No.          Date: 
 
To, 
 ……………………….. 
 
Sub: (i)  ( Name of Work) 
 (ii) Acceptance Letter No. 
 (iii) Undertaking / Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  

The stipulated date for completion of the work mentioned above is 
.……………………………..from the progress made so far and the present rate of progress, it is unlikely 
that the work will be completed by the above date ( or However, the work was not completed on this date) 

 
Expecting that you may be able to complete the work if some time is given the General Manager 

RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby extends the time for 
completion from ……… to                                  ………………… . 
 

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 
recovered from  as mentioned in para 5.35 chapter V, section II of the special conditions of contract for the 
extended period notwithstanding the grant of this extension.  You may proceed with the work accordingly.  

 
The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, in 

the event of your failure after accepting or acting up to this extension to complete  the work by (2) 
……………………..here mention the extended date), further action will be taken in terms of relevant para 
of special conditions of contract. 

 
 

Yours faithfully, 
for & on behalf of RailTel Corporation of India Limited  

Western Region 
Note: 

1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 

Sub: (i)  ( Name of Work) 
(i) Acceptance Letter No.  
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FORM - 13 
                          

 
QUALIFICATION EXPERIENCE 

 
 
Details of works executed and under execution during the last 5 years should be furnished in the 
following format. 
 
 
 
Sr.No.  Name of          Party’s  Total     Year    of           Year of            Remarks 
 Project and Address value        completion   completion 
 description of whom of contract and     and 
 of work. the work  (in Indian schedule            actual 
   was done Rupees) period of           period of 

                       execution          execution  
                     (in months)       (in months) 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -    
 
 
 
 
 
 
 
 
 
 
 
 
Note:  A certificate from the organization , for which the work was executed, should preferably be 
executed to indicate that the contract was satisfactorily performed. 
 
 
 
 
             Signature and Seal of the 
             Manufacturer / contractor 
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Form No. 14 
The Dy. General Manager (Finance)         
RailTel Corporation of India Ltd. (Regional Office) 
Western Railway Microwave Complex,  
Senapati Bapat Marg,  
Mahalaxmi, Mumbai – 400 013. 
 
Sub: Option for Payment through RTGS/NEFT  
Sir, 
You are requested to remit the payment due to us through RTGS/NEFT into our Current Account. 
The detail required duly verified by our bank for Online payment is provided here under for needful 
please.  

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 
 
1. Beneficiary Name : 

 M/s ……………………………….. 
2. Beneficiary  

Address :  
   
   
3. PAN No.  
4. GSTIN    
5. Bank A/c No. :  
6. Name of Bank :  
7. Bank Branch  

Address:  
8. Branch Id Code :  
9. Current Account No.     
10. RTGS / IFSC Code :  
11. NEFT/ IFSC Code  :  
12. MICR no.  
 
 
 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 
held responsible. Further, I undertake that till we request a change, paying authority may kindly 
continue to make the payments in our account as per above detail. 
 

For ………………………………..          Verified above Bank Particulars 
for Online payments 
 
Authorized Signatory      Bank’s Authorized 
Signatory 
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Form: 15 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDER DOCUMENTS 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of 
Rs. 100/-. The paper has to be in the name of the tenderer)**  

 
           I ................................(Name and designation)*" appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
M/s _______________________(hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ________________________as per the tender No. 
________________of (________________ RCIL), do hereby solemnly affirm and state on 
the behalf of the tenderer including its constituents as under:  

 
           1. l/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 
3. l/we hereby declare that l/we have downloaded the tender documents from RailTel’s 
website www.railtelindia.com or www.ireps.gov.in. l/we have verified the content of the 
document from the website and there is no addition, no deletion or no alternation in the 
content of the Tender document. In case of any discrepancy noticed at any stage i.e. 
evaluation of tenders, execution of work or final payment of the contract, the master copy 
available with the RailTel Administration shall be final and binding upon me/us. 
4. l/we declare and certify that l/we have not made any misleading or false representation 
in the forms, statements and attachments in proof of the qualification requirements  
5. l/we also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding upon 
me/us. 
6.  l/we declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the information 
and documents, submitted by us. 
7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are 
found to be forged/false or incorrect at any time during process for evaluation of tenders, 
it shall lead to forfeiture of the tender EMD besides banning of business for five years on 
entire RCIL. Further, I/we (name of the tenderer) **____________________ and all 
my/our constituents understand that my/our offer shall be summarily rejected. 
8.  I/we also understand that if the certificates submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will read to 
termination of the contract, along with forfeiture of EMD/SD and performance guarantee 
besides any other action provided in the contract including banning of business for five 
years on entire RCIL.                                                     
                                                                                               DEPONENT 

 
SEAL AND SIGNAURE OF THE TENDERER 
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VERIFICATION 
 

l/we above named tender do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no part of it 
is false. 

 
 
                                                DEPONENT 

 
SEAL AND SIGNAURE OF THE TENDERER 

 
 
Place:  
Dated: 
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Form 16 
 
                                                              TAX BREAK UP  
 
S.N. Item 

description 
Unit Quantity Base 

price 
Rs. 

GST % Any 
other 
Tax % 

Unit 
price 
including 
Tax 

Total 
Cost 
Rs 

         
         
         
         
 
 

 
 TIN No. 
 PAN No. 
 GST No. 

 
Signature and Seal of tenderer  
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        Form - 17 
 

Certificate by tenderer 
 

           I /we certify that I/ we are not debarred/work terminated by RailTel from participating in  
           any tender in RailTel. 
 

 

 
Signature and Seal of tenderer  
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CHAPTER 7 
 
 

TECHNICAL SPECIFICATION, 
 

SCOPE OF WORK & Explanatory Notes 
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CHAPTER -7 
 

7.1 Tenders are invited on behalf of RailTel Corporation of India Limited, Western Region, 
Mumbai for tendered item as detailed in SOR.  

 
7.2 Scope of work :- as given in explanatory notes 
  
7.3 Warranty / Guarantee : The contractor shall warrant that stores to be supplied shall be new  

and free from all defects and faults in material, workmanship and manufacture and shall 
be of the highest grade and consistent with the established and generally accepted 
standards of materials of the type ordered and shall perform in full conformity with the 
specifications. The contractor shall be responsible for any defects that may develop under 
the conditions provided by the contract and under proper use, arising from faulty 
materials, design or workmanship such as corrosion of the equipment, inadequate quantity 
of material to meet equipment requirements, inadequate contract protection, deficiencies 
in circuit design and or otherwise and shall remedy such defects at his own cost when 
called upon to do so by the Purchaser who shall state in writing in what respect the stores 
are faulty.  

 
7.4       Place of Delivery : Asarva Railway Colony, Ahmedabad  
 
7.5       Payment Terms :-  

(A)   After approval of design / drawing of Microwave Tower, payment for  supply  of       
material shall be made as follows :-  

(i) 70 % on supply of materials at site duly inspected and accompanied with the 
following   documents:  

(a)       Invoice: Tax Invoice as per GST Provision. 
(b)       Delivery Challan duly accepted by Consignee. 
(c)       Inspection certificate  
(d)       Warranty certificate of OEM/supplier.  
(ii) 30 % payment shall be released after installation & commissioning i.e. after issue 

of Provisional Acceptance Certificate. 
(iii)     Payment will be processed after filling GST return and GST credit is reflected in   
           RailTel’s GST portal. 

         
State  Authority Address RailTel GSTIN 
Gujrat Executive Director, 

Western Region. 
Opp. SBI Laghu 
Udhyog Branch, 
Ashram Road, 
Ahmedabad 

24AABCR7176C1ZJ 

       
  (iv) Invoice shall include the place of service, supply and shall be submitted to Territory  

                     Manager. 
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               (v)   All Tax Invoices raised should be serially numbered as per GST provision and GST  
Return filed. 

(v) GST No. of RailTel & Vendor should be mentioned on the face of the Tax Invoices. 
(vi) Vendor should comply all provision of CGST/SGST/UGST Act. 
(vii) Paying Authority: Deputy General Manager /F/Western Region /Mumbai. 
(viii) All statutory taxes applicable as per the rules shall be deducted at source from your 

bills. 
(ix) All payment shall be made in Indian Rupees only. 

 
          (e )     All payments shall be made directly to the Contractor through Online payment mode. 

For this purpose, the Contractor shall submit details of Bank Account as per 
RailTel’s standard format. RailTel shall be entitled to deduct Income Tax in case 
applicable and other taxes at source in accordance with the provision of Income Tax 
Act/other taxation laws as applicable from time to time. In case of deduction 
necessary TDS certificates shall be issued by RailTel. 

 
7.6 Transportation : The rates quoted should be F.O.R. destination.  
 
7.7       Scope of work / Explanatory Note :-   

1.  All equipment / work must comply with, and be installed in conformance with IEC 65 
IEC 364 or equivalent National Electric code/ Uniform Building Code of equivalent 
National Electric Code/Uniform Building Code of safety standards. 

2. All metallic parts shall be provided with an earth terminal. Earthing of all equipment shall 
be in accordance with RDSO specification. 

3. Contractor shall submit the details of Quality Assurance Program to be followed by him 
beginning with raw materials, active, passive and fabricated components, units, sub-
assemblies, assemblies, wiring, interconnections, structures etc. 

4. The RailTel reserves the right to inspect and test each equipment at all stages of 
production and commissioning of the system. The inspection and testing shall include but 
not be limited to raw materials, components, sub assemblies, prototypes, produced units 
etc. 

5. For inspection and testing, Contractor shall arrange all that is required at Contractor's cost. 
6. Contractor shall inform RailTel’s Engineer-in-charge, at least 20 days in advance, of the 

date at which system shall be ready for Inspection and Testing. All relevant documents 
and manuals approved Engineering drawings, etc. shall be available with RailTel’s 
Engineer-in-charge the well in advance of the start of Inspection and Testing 

7. The contractor shall liaise with all concerned authorities including WPC, Civil Aviation 
authorities and other local authorities to obtain clearances/sanctions for installation and 
commissioning of MW Tower. All cost involved shall be borne by the Contractor.  

8. In the existing microwave Tower, total 14 antennas are provided at a height ranging from 
25 mtrs to 60 mtrs. The weight of each antenna is approximately 5kg. In future, 7 more 
antennas may be provided, while submitting the design of Tower, tenderer must keep this, 
in design consideration. 

9. All cables and wiring inclusive of power supply circuit cabling shall meet RDSO 
specification.  

10. Design, certification for new tower shall be certified by any Government agency, Indian 
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Institute of Technology (IIT) etc. and it shall be submitted to RailTel’s engineer-in-charge 
for final approval.  

11. The towers shall be designed and constructed for working and installation in the 
geographical and environmental conditions of Ahmedabad (Gujrat). 

12. The towers shall be self-supporting steel structure. All steel used shall be hot dip 
galvanized in full compliance with IS: 1786 and IS: 2062 of BIS (bureau of Indian 
Standards) documents specifications. The steel shall be procured from those firms which 
are established, and reliable i.e. SAIL/TISCO/JINDAL/RIN/ESSAR/IISCO etc. The 
galvanized tower members shall further be treated suitably to protect from rusting. 

13. Any damage to the galvanizing during the erection shall be made good by the contractor 
before acceptance by the Engineer-in-charge. 

14. The towers shall be designed to withstand a minimum wind load of 200 kmph or the 
maximum wind speed of the concerned zone as currently defined by the Indian 
Meteorological Department (whichever is higher). 

15. The tower loading must take into account the wind load, seismic conditions, antenna 
loads, and all tower accessories and at least 100% safety margin against structural failure 
for the actual anticipated configuration. Foundation design & soil testing is included in 
scope of work. Drg/Report for the same is to be submitted by contractor.  

16. The Contractor shall design/build the base/foundations/ earthing /fencing of the tower. 
During construction of the Tower foundation, the Contractor shall be responsible for the 
safety of the site and the structures nearby. Before undertaking the civil & construction 
works, proposed design shall be submitted to RailTel’s engineer-in-charge for final 
approval. This should be in accordance to RDSO specs & other internationally approved 
safety standards. 

17. All tower connection nuts and bolts shall be made of steel conforming to the requirements 
of ASTM A -39A or A-325 or an equivalent international standard, and shall be hot 
galvanized. Lock nuts shall be provided and installed for all bolts without exception. 

18. All towers shall be equipped with a suitable cable rack to house the feeder cable to 
antenna, and cable clamps of suitable design shall be provided and installed. 

19. The towers shall be equipped with Aviation Warning Lights in conformity with the 
relevant requirements of ICAO.  

20. All technical personnel assigned by Contractor shall be fully conversant with the system 
specifications and requirements. They shall have the specific capability to make the 
system operative quickly and efficiently. 

21. Contractor shall submit to RailTel’s Engineer-in-charge the `Test Plans' well in advance of 
commencement of actual testing in each test. The plans shall include :- (i) System, 
equipment functional and performance description (in short) and Tests to be conducted 
and purpose of test (ii) Test procedures (including time schedule for the tests) and 
identification of test inputs details and desired test results. 

22. The observations and test results obtained during various tests conducted shall be compiled 
and documented to produce Test Reports by Contractor. The Test Reports shall be given for 
each equipment/item and system as a whole. The report shall contain the following 
information to a minimum: Test results and comparison of test results with anticipated (as per 
specifications) test result as given in test plans and reasons for deviations, if any. The data 
furnished shall prove convincingly that :- (i) The system meets the guaranteed performance 
objectives. (ii) Mechanical and Electrical limits were not exceeded. (iii) Failure profile of the 
equipment during the tests is well within the specified limits. 
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23. Acceptance testing shall be conducted by the contractor on his own cost, in the presence 
of the OEM, as per approved AT procedures and test reports for the same shall be 
forwarded to RailTel’s Engineer-in-charge for review. 

24. The acceptance testing shall be conducted in the presence of the OEM. The tests shall be 
carried out on all equipment / items including those supplied by Sub-vendors and 
acceptance certificates shall be issued. The tests shall include but not be limited to :-  
(i) Mechanical checks to the equipment for dimensions, inner and outer supports, 

finishing, welds, hinges, terminal boards, connectors, cables, painting etc           
(ii) Electrical checks including internal wiring, external connections to other 

equipment etc  
(iii) Check for assuring compliance with standards mentioned in the specifications 
(iv) Individual check on each/module/sub-assembly  
(v) Checks on power consumption and heat dissipation characteristics of equipment.  
(vi) Functional tests 

25. After successful completion of acceptance testing, equipment shall be sent to site  
            for installation. Equipment without acceptance certificates shall not be acceptable at    
            site. 

26. Prior to installation, all equipment shall be checked for completeness as per the 
specifications of equipment required for a particular station. Installation shall be carried 
out in accordance with the installation manuals and approved installation drawings in the 
best workmanship. 

27. Interconnection of various equipment, laying of cables (power supply cables etc.) 
installation of items laying of cables within the OFC room building inside & outside, 
earthing of equipments, lightening conductors, etc. as applicable are all included in 
Contractor's scope of work and all the work should be carried by as per RDSO 
specifications/standard code of practice. 

28. Contractor shall bring all installation tools, accessories, special tools, test gears, spares 
parts etc., at his own cost as required for the successful completion of the job.  

29. Contractor shall include all installation materials required for proper installation of the 
equipment. These shall include but not be limited to, all connectors, inter equipment 
cables, power supply cables and connectors, power distribution boxes, anchoring bolts, 
nuts, screws, washers, main distribution frames, cables, junction boxes etc. 

30. The installation of equipment shall be done as to present neat and clean appearance in 
accordance with approved installation document drawings. All inter bay, power supply 
and other cables shall be routed through wall mounted cable trays. All through wall 
openings, trenches, etc. shall be properly sealed to prevent the entry of rodents, insects and 
foreign materials. 

31. On completion of installation of equipment, the correctness and completeness of the 
installation as per Manufacturer's manual and approved installation documents shall be 
checked by the contractor on his own in the presence of RailTel’s Engineer-in-charge. 

32. A list of Pre-commissioning tests and activities shall be prepared by contractor and the 
tests shall be carried out by the contractor on his own. After the tests have been conducted, 
the contractor shall provide the test results to RailTel’s Engineer-in-charge for Site 
Acceptance Testing. 

33. Lightening and surge protection equipment and earthing as per RDSO specification No. 
RDSO/SPN/TC/98/2011 and RDSO/SPN/197/2008 respectively. 
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34. All material required for wiring & cables, PVC casing caping, connectors and other 
accessories shall confirm to respective IS standard. Work shall be done as per standard 
code of practice for cabling / wiring.   

35. Tenderer is requested to inspect the site of installation before quoting the rates. 
36. Any accessories, if required for commissioning of MW Tower, will be executed by the 

contractor within the overall cost. 
37. Tenderer shall submit their offer with detailed technical specifications of the equipments. 
   
                                                       ********* 
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          Annexure-I 
 

1. Microwave Tower specification 
 

Sr. 
No. 

Self-Supporting Towers 
Design 

Railways, and Ministry of Defence etc. for the Microwave 
Towers 

1 Tower Materials Ladders, antenna fixtures, rest platforms, antenna platforms, 
lighting arrester, base plates, anchor bolts and templates, bolt 
s-nuts, aviation lights, twilight switches and electrical fittings 
like conduits etc. All the metallic elements are galvanized 
after properly cleaning of rust, dirt and dust etc. 

2 Galvanized steel ladder 
should be  

Provided form 4.5m from the ground level to the highest point 
of each tower. 

3 Survival Wind Speed 
(SWS) 

200 km/hour 

4 Wind pressure 100% of the designed pressure  
5 Wind pressure for the 

diagonal case 
1.2 times those in the normal case 

6 Tower should be 
designed to support  

6 No’s of antenna 

7 Wind pressure on antenna  200 Kg/m2 

8 Live load on ladders and 
platform  

200 Kgs/m2 

9 Horizontal load on 
railings 

50 Kg/m length 

10 Cable for antenna – 15/8 1 Kg/m 
11 Compression member 

minimum  
A) Leg Members – 150 
B) Other frame members – 200 
C) Redulants - 250 

12 Tension Members  375 
13 Members should be 

designed with a factor of 
safety 

2 

14 Minimum thickness of 
leg and members tower 
members and tower 
members of cross area in 
compression  

5mm 

15 Other frame members 4mm 
16 Permissible tensile stress 

in structural steel  
IS -226 shall be taken as 2600 Kg/m2 

17 Permissible compressive 
stress 

IS - 802 

18 Permissible stress in 
bearing  

4440 Kg/m2 
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19 Permissible stress in 
shear 

2200 Kg/m2 

20 Diameter of the bolts 12 mm 
21 Dimension at the top of 

the tower  
1.8 m X 1.8 m. 

22 Maximum tilt at the top 
of the tower 

+/- 0.50 

23 Steel as per specification  IS-226-1975 (or as revised) (The steel shall be procured 
from SAIL/TISCO/JINDAL/RIN/ESSAR/IISCO) 

24 Steel members off the 
tower are hot dip 
galvanized in accordance 
with  

IS 4759-1968 (or as revised) 

25 Bolts nuts and other 
fasteners shall be 
galvanized in accordance 
with 

IS-5368-1969 (or as revised) 

26 Spring washers shall be 
galvanized in accordance 
with  

IS 1573-1970 (or as revised) 

27 Painting are generally 
conform to relevant 
privations 

IS 1477-1977 Part – I & II  

28 Lightning Arrester shall 
generally conform to  

As per RDSO 

29 Earthing accordance with  As per RDSO 
30 Earth resistance of 

lightning protective 
system  

1 Ohm 
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Chapter 2 

 

SCHEDULE 

 

OF 

 

RATES  
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CHAPTER II 
 

SCHEDULE OF QUANTITY & RATES 
 

Sr. 

No. 

Name of Item 

 

Unit 

 

Qty. 

 

Unit Price Rs. 

(incl.  GST)   

Total Cost 

Rs. 

1 
Survey of site, design of tower as per the antennae load and 
environment parameters, fabrication supply, erection, testing 
and commissioning of Microwave Tower of height 60 mtr. No. 1 6000000 6000000 

2 
Providing Earthing Arrangement (Supply & Installation), 3 

pits per location as per RDSO specification No. 
RDSO/SPN/197/2008 with latest amendments No. 4 40641 162564 

3 
Dismantling of existing 70 mts MW tower at Ahmedabad 
Railway Station No. 1 200000 200000 

Total estimated cost Rs. (in Figures), incl. GST 
 

6362564/- 

Total estimated cost Rs. (in words), incl. GST Rupees Sixty Three Lakh Sixty Two 
Thousand Five  Hundred and Sixty 
Four Only. 

 
NOTE :-  
 
1.  Bid to be submitted online only. Manual submission of Bid shall not be opened and will not be 

considered.  
2. Lowest tender will be evaluated on the basis of % age cost offered by tenderer online.  
3.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves with   
     local conditions. 
4.  I/we have carefully gone through the specifications, given in tender document and understood.  
5.  I/we undertake to keep this offer valid for period indicated in NIT. 
6.  Tenderer should quote his single percentage rate, At par / Above / Below the RailTel’s       

estimated cost of work. 
7.  The single percentage rate to be quoted both in figures and words. 
8.  Tenderer should submit their Bank details (duly certified by the Bank). Copy of PAN, 

Cancelled Cheque, GST Certificate for NEFT purpose duly attested.    
 

Signature and Seal of the Tenderer 
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END OF TENDER DOCUMENT  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


