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RailTel Corporation of India Limited 
(A Govt of India Enterprise) 

Regional Office: 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 

OPEN e-TENDER NOTICE 
 

Principal Executive Director/NR, RailTel Corporation of India Limited, Northern Region, New Delhi, 
invites the sealed Open e-Tenders in “single packet” system from established contractors with proven 
experience for following work: 
कायᭅकारी िनदशेक/उᱫरी ᭃेᮢ ,रेलटेल कᳱ ओर से िन᳜िलिखत कायᭅ के िलए ᳰदए गए कायᭅᮓम के अनुसार ᮧिति᳧त फमᲄ 
से एकल िनिवदा ᮧणाली म ेe-िनिवदा आमंिᮢत ह:ै 

 
नोट :-  

1  . िनिवदा सूचना और िनिवदा दˑावेज वेबसाइट www.railtelindia.com तथा e-Tendering Portal  
https://www.ireps.gov.in पर उपलɩ रहŐगे िजसे िनिवदाकताŊ डाउनलोड कर सकते हœ लेिकन िनिवदा केवल   
e- टŐडįरंग Ȫारा  IREPS portal  पर ONLINE ही ˢीकार िक जाएँगी .िनिवदाकताŊ को  E-िनिवदा जमा कराने के 
िलए  https://www.ireps.gov.inसे एक अिधकृत इ-दˑावेज डाउनलोड करना आवʴक है .Corrigendum 
addendum /amendments सɾंिधत जानकारी केवल e-Tendering portal https://www.ireps.gov.inपर ही 
उपलɩ होगंी .िनिवदा दˑावेज िक छपी Šई Ůित िबŢी के िलए उपलɩ नही ंहोगी  . 
 
Note:  

1. Tender Notice and Tender Documents are also available on RailTel’s website 
www.railtelindia.com as well as on  e-Tendering portal www.ireps.gov.in and same can be 
downloaded or from the For online bid submission the tenderer will have to necessarily 
download an official online copy of the tender documents from e-Tendering Portal 
https://www.ireps.gov.in. Tender will be considered which are submitted through IREPS portal 
only. All future Information viz. corrigendum /addendum/ amendments etc. for this Tender 

E-Tender Notice No. 
e-िनिवदा  सूचना सं᭎या 

NR-P-LKO-LJN-24-25-19 

Name of Work 
कायᭅ का नाम 

Construction of single room & double room masonry 
buildings (brick structure) at various railway stations 
(LKO and LJN Divisions) for Northern Region of RailTel 

Availability of E-Tender 
िनिवदा आलेख कᳱ उपल᭣धता From 18-12-2024 to 27-01-2025 Online Only. 

Last Date of Submission of e-
Tender 
e-िनिवदा ᮧ᭭तुत करने कᳱ अितम ितिथ 

 
 27-01-2025 upto 11:00 Hrs Online Only # 

Date of Opening of e-Tender 
e-िनिवदा खोलने कᳱ ितिथ 

27-01-2025 at 11:30 Hrs Online Only 

Approx Value of The Contract 
कायᭅ कᳱ अनुमािनत लाग़त 

 Rs.  14017913.79(Inclusive of GST) 
  

Earnest Money (EMD) 
धरोहर धनरािश (ईएमडी ) 

 Rs. 2,80,400/- 

Completion period: 
कायᭅ पूणᭅ करन ेकᳱ ितिथ 

12 months from the date of issue of LOA 

Validity of offer: 
आफर कᳱ वैधता 

60 days from the date of opening of tender. 

# If Tender opening is a holiday the tender will be opened on next working day at same time. 
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shall be posted on the e-Tendering Portal only. Printed copy of Tender document will not be 
sold from RailTel office.  
 

2. Payment of Tender Document Cost (TDC) and EMD, in respect of e-tendering, will be accepted 
through net banking or payment gate way (through IREPS) only.  

 
3. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria 

as mentioned in the tender document. Each page of copy of documents / certificates in support 
of credentials, submitted by tenderer, shall be self-attested / digitally signed by the tenderer or 
authorized representative of the tendering firm. Self – attestation shall include signature, stamp 
and date (On each page). Only those documents which are declared explicitly by the tenderer 
as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender. 

 
4. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they 

are not liable to disqualified and all their statements/documents submitted along with bid are 
true and factual. Standard format of the affidavit to be submitted by the bidder is given in tender 
document. Non submission of an affidavit by the bidder shall result in rejection of his/their bid 
and it shall be mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self-attested by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document. It will not be obligatory on the part of Tender Committee 
to scrutinize beyond the submitted document of the tenderer as far as his qualification for the 
tender is concerned. 

 
5. Tenders without Earnest Money Deposit will be summarily rejected.  

 
6. Tenders without Notarized FORM 2A shall be summarily rejected.  

 
7. If there is any contradiction in Clause of Tender Document, the conditions of Chapter 2A will 

prevail. 
    
 Sr. DGM/Projects 

    For Principal Executive Director 
                     RailTel Corp. of India Ltd. Northern Region 
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CHECK LIST TO ENSURE VALIDITY OF OFFER: 

 

S.No. Description Uploaded 

Yes/No 

Reference 
Page No. 

1.  Duly filled and signed Offer letter (Form no-1)    

2.  Proof of Submission of EMD.    

3.  Last Three-year AUDITED BALANCE SHEET duly 
attested by Notary public.  

  

4.  Proposed Progress Chart    

5.  Constitution of Firm and Power of Attorney.   

6.  List of similar Works executed or under execution 

  

  

7.  User certificate for completion of awarded works   

8.  Schedule of Requirements (SOR) dully filled & signed 
with summary of Prices blanked out  

  

9.  Any Other Information desired to be submitted by the 
Tenderer 

  

10.  List of Personnels / Manpower employed by company   

11.  List of Plant & Machinery held by company   

12.  Notarized affidavit of Form 2A   

13.  No-Deviation as per Form-5   

 

 

                                                                                                    SIGNATURE OF TENDERER 

    (WITH RUBER STAMP)                                                                                                           
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 Section – I 
 

Chapter - 1 
 
 
 
 

SCHEDULE OF REQUIREMENTS 
 

(SOR) 
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SCHEDULE OF REQUIREMENTS 
 

(Item-wise bifurcated and detailed SOR is available at www.ireps.gov.in) 
 
 
Summary of SOR- 
 

SOR  Description Nos. of  
Rooms 

Total Cost     (In Rs.)  

A Construction of single room masonry buildings  
(brick structure) at various railway stations 
 (LKO & LJN Divisions) for Northern region  
of RailTel 

07 4746773.40  

B  Construction of double room masonry buildings  
(brick structure) at various railway stations 
 (LKO & LJN Divisions) for Northern region  
of RailTel 

07 9271140.39 

Total (in Rs.) (SOR-A + SOR-B) 14017913.79 

 
 
Tenderer's offer : " I/We hereby offer to do the work at following rates 

 
Note:-  

1. Above quoted rates are inclusive of all type of applicable taxes, transportation & insurance. In 
case above/below is not mentioned, it would be considered as below.  

2. Payments of Execution items will be done on prorata basis. 
3. Evaluation will be done on the basis of total cost for SOR-A and SOR-B combined. 

 
Signature of Tenderer with Seal 

  

In Figure  
 

%  Rates Above/Below/At par the Schedule of rates 
 

In Words 
 

% Rates  Above/Below/At par the Schedule of rates 
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SECTION-I 
  

CHAPTER - 2 
 
 
 

 
 
 

(BDS) 
 

BID DATA SHEET (BDS) 
 

The section consists of provisions that are specific to various clauses of Preamble, Instruction to 
Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special 

Condition of Contract (SCC) of Section- I of the tender document. 
 
 
 
 
 
 
 
 
 
 
 
 

  

BID DATA SHEET 
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BID DATA SHEET (BDS) 

 
Reference Clause Description 

Name of the Work: 
(Preamble Clause1) 

CONSTRUCTION OF SINGLE ROOM & DOUBLE ROOM 
MASONRY BUILDINGS (BRICK STRUCTURE) AT 
VARIOUS RAILWAY STATIONS (LKO and LJN Divisions) 
FOR NORTHERN REGION OF RAILTEL 

List of Section/s where 
work for RailTel is to be 
done:  
(Preamble  Clause 2.4) 

As per Annexure-A. 

Pre bid Conference: 
(Preamble Clause 3) 

NOT APPLICABLE 
 

Last Date and Time for 
Submission of e-Tender:  
(Preamble Clause 6) 

27-01-2025 upto 11:00 Hrs Online Only  
 

Date and Time for 
Opening of e-Tender: 
(Preamble Clause 7) 

 
27-01-2025 at 11:30 Hrs   

Completion Period of 
Work: (Preamble Clause 8) 

 
12 months from the date of issue of Letter of Acceptance (LOA).   
 

Authority and Address:  
(Preamble Clause 9) 

Principal Executive Director, 
Northern Region,  
RailTel Corporation of India Ltd, 
6th Floor, Block III, Delhi IT Park, 
Shastri Park, Delhi-110053 

Earnest Money: 
(Preamble Clause 10) 

Rs. 2,80,400/- 

Work to be done by 
RailTel (if any): (Preamble 
Clause 15) 

NIL 
 

 
Materials to be supplied 
by RailTel (if any):  
(Preamble Clause 16) 

 
 
NIL 

Unit Prices: 
(ITT Clause 12) 

The unit rate and the prices quoted by the bidder shall be in Indian 
Rupees (INR) only and inclusive of all Taxes, Transport, insurance 
charges etc. 

Validity of offer:  
(ITT Clause 13) 

60 days (Sixty days) from the date of opening of tender 
 

Minimum Qualifying 
Criteria: 
(ITT  Clause19.1.4(i)) 

 

The tenderer must have successfully completed any of the 
following during last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited: 

i. Three similar works each costing not less than the amount 
equal to 30% of advertised value of the tender, or  

ii. Two similar works each costing not less than the amount 
equal to 40% of advertised value of the tender, or 
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iii. One similar work each costing not less than the amount equal 
to 60% of advertised value of the tender. 

Financial Eligibility 
Criteria : 
[ITT Clause 19.1.4 (ii) ] 

The tenderer must have received total contractual payments 
(operating turnover) in the previous three financial years and the 
current financial year up to the date of inviting of tender, at least 
150% of the advertised value of the tender. The tenderers shall 
submit Certificates to this effect which may be an attested 
Certificate from the concerned department / client or Audited 
Balance Sheet duly certified by the Chartered 
Accountant/Certificate from Chartered Accountant duly supported 
by Audited Balance Sheet.  

Meaning of similar 
Works: (ITT Clause 20) 

Construction of building/quarters  

Period of Maintenance: 
(SCC Clause 24) 

12 months from the date of passing of the certificate of 
completion/Professional Acceptance Certificate (PAC). 

Maintenance Supervision: 
(SCC Clause 26.3) 

The contractor shall be responsible for proper maintenance 
supervision of work for a period of 12 months from the date of issue 
of Provisional Acceptance Certificate (PAC) of each 
station/section/block section. 

Warranty:  
(SCC Clause 29) 

All materials supplied/work done by the contractor shall be 
guaranteed against the defects for a period of 12 months from the date 
of issue of Provisional Acceptance Certificate (PAC). 

Contract Performance 
Guarantee:  
(SCC-Clause 3, Chapter –4, 

Contract Performance Guarantee should be 5 % of Contract value. 
However, if the PG amount is less than Rs. 5 lakhs, them the same 
has to be submitted in the form of DD/Banker’s Cheque or online 
transfer only. 
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SECTION - I 

Chapter – 3 

PREAMBLE 

1. Name of work: 
 

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS) 
Chapter 5 Section I. 

 
2. Scope of work: 
 
2.1 The scope of work shall constitute the following responsibilities of the tenderer. 
 
2.2 Supply  

 
Supply of items conforming to industry standards and RDSO specifications (where ever 
applicable) as per Schedule of Requirements and the technical specifications. 

 
2.3 Services 

Complete supply and construction involving civil, structural, interior and exterior finishing, 
electrical, plumbing and allied works for Construction of single and double rooms as per 
Schedule of Requirements (SOR) enclosed and technical specifications. 
 

2.4 List of Section/s where work for RailTel is to be done: 
 

The details of the section/s where the work for RailTel is required to be done are indicated in 
Bid Data Sheet (BDS) Chapter 5 Section I.  

 
3. Pre-bid conference 
 

 Not Used 
 

4. Tender Bid 
 
 The tender bid shall be submitted in Single sealed covers as detailed in Instructions to 

Tenderers and Condition of Tendering (ITT)Clause No.10 Chapter 3 Part I, Section 1. 
 
5. Qualifying Criteria 
 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically 
the details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the 
qualifying criteria.  

 
6.  Last date of Submission 
 

The tender shall be received at the address and not later than the date and time indicated in Bid 
Data Sheet (BDS) Chapter 5 Section I. 
 

7.        Date of Opening of Tender  
 
The tenders will be opened at the address, date and time indicated in BDS. 
 
 

8.         Completion Period of Work: 
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The works in different sub sections are to be executed concurrently such that the total work is 
completed & commissioned in each of the section within the period prescribed in Bid Data 
Sheet from the date of issue of “Letter of Acceptance” (LOA) of the tender.  

 
9.       Authority and address: The Authority and address to which correspondence and documents 

relating to the tender/contract should be sent is indicated in BDS. 
 

10.      Earnest Money 
Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as 
Earnest Money in a manner prescribed in ITT Clause 7. 

 
11.       Security Deposit 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be 
required to deposit an amount towards Security Deposit in terms of General Conditions of 
Contract Clause 16 Section I Chapter – 3 Part II for due fulfillment of contract. 

 
12.      Specifications 

Reference of specifications of the important equipment and materials required for execution of 
the contract is given in the schedule of requirement and technical supplement (Section-II of 
Tender document). The work shall be executed in compliance with all the technical 
requirements given therein. 

 
13.     Schedule of Requirement 

The various items to be supplied and services to be provided by the tenderer are indicated in 
Schedule of Requirement as enclosed (Section 1, Chapter 7). The make and model of all the 
equipment/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule 
of Requirement. 

 
The quantity indicated in the Schedule of Requirement is the estimated requirement and may 
change depending on the detailed survey / system design. On this and other developments, the 
purchaser may exercise the option of increase / decrease of the quantity of items as specified in 
Clause 19 of Chapter 4, Section- I (SCC). 

  
14.      Supplier’s Credit 

Not used 
 
15.      Work to be done by the RailTel 

Items of works to be done by RailTel, if any, are indicated in Bid Data Sheet (BDS). 
 

16.      Materials to be supplied by RailTel 
 
16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated 

in Bid Data Sheet (BDS). 
  
16.2 In case any material required for this work is supplied by RailTel due to failure of contractor in 

timely arranging the same, it will be charged @ 14.85% over and above the accepted SOR rates.   
 
17. Materials to be supplied by Contractor 
 

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied 
except as specified in BDS by RailTel for construction of rooms. All materials including the 
materials covered under the Schedule of Requirement and those required to achieve the end 
objective as required vide Section II of the tender document are to be supplied by the contractor. 
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18. As a good tender practice, the tenderer is expected to submit giving all the information in the 

relevant forms attached as Annexure to this document and suitably numbering each page of the 
bid documents with a content list indicating availability of various documents with their serial 
numbers. In the absence of numbering of pages and the content list, there is a likelihood of any 
important document going unnoticed for which the tenderer shall be solely responsible. 

 
19. Maintenance Support 
 

The tenderer should submit their strategy for providing maintenance support during warranty 
and post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 
(Placing in Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC. 

 
20. Not used.  
 
21. (Not Applicable) Form C if required by contractor for respective section/s as specified in 

clause 2.4, shall be issued from the office of Principal Executive Director, Northern 
Region,Delhi (Clause 38.2 of SCC). Necessary Road permits to reach the equipment into the 
specified section/s shall be arranged by the contractor through the respective state authorities 
wherever required. 
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SECTION-I 
Chapter - 4-A 

 
Instructions to Bidders for e-Tendering  

 
These are the Special Instructions to the Bidders for e-Tendering. 
 
Note:- e-Tendering Instructions to Bidders terms given in others chapters shall be superseded by the 
terms given in Chapter-2 A. 
 
1-Order of Priority of Contract Documents: 
Where there is any conflict between the various documents in the contract, the following order of 
priority shall be followed i.e. a document appearing earlier shall override the document appearing 
subsequently: 

a)    Agreement 
b)    Letter of Acceptance of Tender  
c)    Notice Inviting Tender 
d)    Bid Data Sheet 
e)    Schedule of Requirements  
f)     Instructions to the Bidders 
g)    Annexure/Appendix to Tender  
h)    Form of Bid 
i)    Commercial Terms and Conditions of the Contract 

  j)   Technical Specifications 
k)   Relevant Codes and Standards 
l)    Drawings. 

 
2.   Submission of Bids through online process is mandatory for this Tender. 
 

e-Tendering is a new methodology  for conducting  Public Procurement  in a transparent  and 
secured manner. Now, the Government of India has made e-tendering mandatory.  Suppliers/ Vendors 
will be the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, 
RailTel has decided  to  use  the  portal https://www.ireps.gov.in, Indian Railways E-Procurement system 
(IREPS). 
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the IREPS 
Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc. 
 
3.   Tender Bidding Methodology: 
 
Bid System - ‘Single packet’for this bid, bidder has to submit both Technical and Financial Bids 
“ONLINE” at IREPS portal.  
 
IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.  
 
 RailTel’s Contact Person /Designation: (for general Information ) 
 
Mr. Priyanka Joshi, DGM/Projects 
 Mobile: 9717644144 
 E-mail ID: priyanka@railtelindia.com 
 

Shri Dharminder Kumar,Sr.DGM/Projects 
Mobile: 9729544113 
E-mail ID: dharminder@railtelindia.com 

 
 
4.  Bid related Information for this Tender (Sealed Bid). 
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The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are as 
follows: 

 
a.   Proof of Submission of EMD. 
b.   Submission of digitally signed copy of Tender Documents/Addenda 
c.   Single Packet.  
d.   Online response to Terms & Conditions of Tender. 
e. (Optional) Online Submission of modification, substitution bids for technical or financial      
parts, or withdrawal bid. 
f.  Submission of Affidavit as per Form- 2A is mandatory. 
g. Submission of Power of Attorney for authorized signatory in accordance with Clause 10, 
Chapter 3. 

         h.   Other documents for meeting the eligibility criteria for meeting the tender conditions. 
 

NOTE:   Bidder must   ensure that   the bid is successfully   submitted online as per instructions of 
IREPS Portal. 

 
5.   Offline Submissions: The below mentioned documents (copy of which is required to be submitted 
online along with the bid by all bidders, in accordance to para 4 above), shall be submitted in original 
by all the bidders, within 05 working days of the date of opening of tender, to RailTel, Regional office, 
NR, Shastri Park, Delhi: 
1. Power of attorney (if applicable) 
2. Affidavit (Form 2A).  
 
The offline documents shall be addressed to:  

 
The Principal Executive Director, 
Northern Region, 
RailTel Corporation of India Limited, 

6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 
 
6.   Submission of Eligibility Criteria related documents: 
 
Eligibility Criteria  related  documents  as  applicable  shall  also  be  scanned  and  submitted 
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as - a short period before bid-submission deadline, during online public  tender opening 
event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased 
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the 
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s). 
 
7.   Instructions for Tender Document to the bidders. 
 
The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 
https://www.ireps.gov.in/.  
 
NOTE: For online bid submission, the bidder will have to necessarily download  an official online 
copy of the tender documents from IREPS portal, and this should be done well before the deadline for 
bid-submission. 
 
8.   Submission of Offers and Filling of Tender: 
This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 
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9.   Fax Quotations & Late Tenders: 
Fax Tender documents and Late/Delayed tenders would not be considered. 
 
10. Attendance of Representatives for Tender Opening: 
Representatives of bidders desirous to attend the tender opening can do so on production of a proper 
letter of authority from the respective firm, failing which they may not be allowed to attend the tender 
opening. Authorized representatives of those firms who have submitted the tender documents alone 
shall be allowed to attend the tender opening. 
 
11. Addenda / Corrigenda: 
Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of opening 
of the tenders, to clarify or reflect modifications in the contract terms and conditions or in the design. 
Such addendum/corrigendum will be available on IREPS Portal as well at Railtel portal. Bids not 
conforming to the requirements of the RailTel Tender are liable to be rejected. 
 
12. Ambiguity/ Pre- Bid Clarification Requests: 
 
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any 
additional information required, the matter should be immediately brought to RailTel authorities  in 
writing through emails to RailTel Contact persons mentioned above. 
 
13. Bid submission and Opening date: 
 

a) The bid should be submitted online along with Credential/Techno - commercial & Price bid 
document (all documents). 

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in 
a separate envelope to the tendering authority before the due date and time of submission of the 
e-Tender. 
 

c) The bids shall be opened on scheduled date & time as mentioned in NIT, online simultaneous 
in presence of such Bidders/ Representatives who choose to be  present  online.  The 
Tenders/Representatives   can also choose to be physically present in the office of RailTel for 
the Online Public Tender Opening Event. 
 

d) Bids received after due date and time shall be summarily rejected and will not be opened. 
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SECTION-I 
 

Chapter-4B 
 

PART I 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
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            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 18 
 

     
 

SECTION – I 
 

Chapter-4B 
 

PART - I 
 

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING 

 

1. GENERAL INSTRUCTIONS      
 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General 

Conditions of Contract, which are referred to herein and shall be subject to modifications, 
additions or supersession by Special Conditions of Contract and/or Special Specifications, if 
any, annexed to the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 
 
The following terms wherever occurring in the tender papers and wherever used throughout the 
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 
attributed thereto as follows: 
 
“Tender Document”  
 
The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of 
Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical 
Specifications & Supplement, Preamble including Schedule of Requirements (SOR), all 
Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, hereafter, be 
collectively   referred to as the "Tender Document". 
 
“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL 
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered 
Corporate Office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its 
authorised Officers or other Employees authorised to deal with any matters with which these 
persons are concerned, on its behalf..      

  
“Principal Executive Director” shall mean the officer incharge for the general 
superintendence and control of the RailTel’s Northern region and shall mean and include their 
successors of this region of RailTel. 
 
"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of this 
Tender whether in whole or in part.  “Contract” shall mean and include the Agreement of Work 
Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender 
percentage for items of works quantified or not quantified, the General Conditions of Contract, 
the Special Conditions of Contracts, if any, the drawings, the specifications, the special 
specifications, if any, and tender forms, if any, and the document submitted by the Tenderer 
which have been specifically been accepted by RailTel.  
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has 
been accepted either in whole or in part and shall include their personal representatives, 
successors and permitted assigns. 
 
‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, 
appendices, Site information and drawings pertaining        to the work for which the tenderers 
are required to submit their offer. 

 
"CONTRACTOR’s REPRESENTATIVE" shall mean a person in    supervisory capacity   
who   shall be so   declared by the Contractor and who shall be   authorized under a duly 
executed  power of  attorney to receive materials issued  by   the   Purchaser to the Contractor  
for the works.   He shall be responsible   for proper execution of    works at each or all places 
and shall take orders from Purchaser’s Engineers and carry out the same. 
 
‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram / 
telex / fax to the tenderer that the tender has been accepted in accordance with provisions 
contained in the letter. The responsibility of the Contractor commences from the date of issue 
of this letter and all the terms and conditions of contract are applicable from this date. 

 
 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work 

Order i.e.,  the time allowed for completion of the work including Sundays & holidays from 
the date of issue of Letter of Intent / Work Order. 

 
 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by 

the Contract. 
 

 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and 
other components of the plant covered by the Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are 
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the 
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof. 

 
‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 
instructed   by RAILTEL, Northern Region. 

 
"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General Managerof RailTel 
in charge of works and shall include the senior executives of RailTel. He is responsible   for 
ensuring that all field works covered by the contract  are  carried out in accordance  with  
approved   designs,  drawings & specifications and conditions of contract   as  agreed  to.  

 
"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge 
of the works or any official nominated by Regional General Manager.  

 
"EQUIPMENT" shall mean all or any equipment   considered necessary   by   the   Purchaser's 
Engineers for satisfactory operation, as a whole, of the installations. 

 
 "MONTH" shall mean any consecutive period of   thirty days. 
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"MATERIALS" shall mean all equipments, components, fittings and other materials including 
raw materials required to complete the work. 

 "PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New  
Delhi. 

 
"PURCHASER’S ENGINEER" shall mean the Regional General Managerof RailTel or 
successor who will decide   all   matters relating   to   design, manufacture, and installation   and 
commissioning of the plant and equipment at site. 

 
"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company 
registered under Indian Company   Act  or  an  approved supplier of materials  to  whom  the 
Contractor   sublets  portions  of  the   contract.  

 
“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores 
covered in the contract are to be delivered at the destination. 

 
“INSPECTING OFFICER” shall mean the person, or organization specified in the contract 
for the purpose of inspection of stores of work under the contract and includes his/ their 
authorized representative. 
 
“SITE” shall mean the areas to be taken up for the permanent works, together with any other 
area or areas as shall be determined by the Purchaser's Engineer, which may be placed at the 
disposal of the Contractor for the purpose of the contract and also such area or areas used for 
store yards, works yards or workshop in proximity of the works as the Purchaser’s Engineer 
may have authorized as an extension of the site, irrespective of the terms and conditions   under   
which they are occupied   by   the  Contractor. 

 
“BLOCK SECTION” shall mean the distance along the railway track between two 
consecutive Railway stations. 

 
"TENDERER" shall mean and includes any firm of   engineers or Contractors   or any 
company or body, corporate or otherwise, who submit the Tender which has been invited.  
 
“LIMITED TENDER” shall mean tenders invited from all or some contractors on the 
approved or selected list for the similar type of work executed and approved by the Purchaser. 
 
“OPEN TENDER” shall mean the tenders invited in open and public manner and with 
adequate notice.      

 
"WORK OR WORKS" shall mean all or any of the items of the work for which the 
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and 
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter 
specified or required in such explanatory instructions and drawings, being in conformity with 
the original specifications, drawings, Annexure and schedules   and also such instructions and   
drawings additional to the aforementioned as may from time to  time be issued by the 
Purchaser's Engineer during the  progress  of the contracted work.  

 
“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel 
issued under the authority of the Regional General Manageror as amplified / added to / or 
supported special specifications if any, appended to the tender forms.  
 
“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to 
the tender forms and shall include any modifications of such drawings and further drawings as 
may be issued by the Regional General Manager time to time. 



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 21 
 

"WRITING" includes all matters written, typewritten or printed either in whole or in part.  
  
3. TENDER FORM: Tender Forms shall embody the contents of the contract documents either 

directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or 
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be 
required to submit evidence regarding their financial status, previous experience and ability to 
execute the works, without which their tenders will not be considered. 

 
4. ERRORS, OMISSIONS AND DISCREPANCIES:  Should a Tenderer find discrepancies or 

omissions from the drawings or any of the Tender Forms or should he be in doubt as to their 
meaning, he should at once notify the authority inviting tenders who may send a written 
instruction to all tenderers.  It shall be understood that every endeavor has been made to avoid 
any error which can materially affect the basis of the tender and the successful tenderer shall 
take upon himself and provide for the risk of any error which may subsequently be discovered 
and shall make no subsequent claim on account thereof. 

 
In case of any contradiction only the printed rules and books should be followed and no claim 
for the mis-interpretation shall be entertained. 

  
5. LOCAL CONDITIONS 
 
5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and 

factors which would have any effect on the performance of the contract and cost of the stores. 
The purchaser shall not entertain any request for clarifications from the tenderer regarding   such 
local conditions. No request for the change of price, or  time schedule of delivery of stores   
shall   be entertained on account of any local condition or factor after the offer is accepted by 
the purchaser.  

 
5.2 The intending tenderer is advised to study the tender documents carefully.  Submission of a 

quotation by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and  specifications shall be deemed to have been  accepted  unless  otherwise,  
specifically  commented  upon  by  the  Tenderer in his quotation. Failure to adhere to anyone 
or all these instructions may render his offer liable to be ignored without any reference. 

 
6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
 
6.1 The tenderer shall indicate clause by clause for each section of the tender document that either 

his tender complies in every respect with the requirements of each clause and sub clause or if 
not, precisely how they differ from   the requirements of the tender. In   later case, the tenderer 
shall enclose a separate statement as per proforma (see Form 5 of Section-I, Chapter-6),  
indicating only the deviations  for  any  clause   or   sub clause of Special    Conditions   of   
Contract,   Instructions   to   Tenderers   and General Conditions of Contract, Technical   
Specifications,  Preamble   etc. which  he  proposes  with justifications  for   deviations   
proposed. The purchaser reserves the right to accept or reject these deviations and his decision 
thereon shall be final  

 
6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide 

information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer 
plans to give separate compliance of each paragraph or sub clause) of the tender document as 
per following table: 
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S.N. Clause 
no. with 
chapter 

First few 
words of 

clause / sub 
clause / 

paragraph 

Compliance 
status 

Reference of clause 
/page no. of 

supporting document ( 
this page no. shall 
correspond to the 

serial numbering of 
the bid) 

Remarks if any 

      
 

The table given above, duly filled in all respects, must be submitted along with offer. 
 
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 Section 
I. 

 
6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works 

executed giving details of the name of the project, date of award, length of the section, No. of 
Stations, value of the contract, the original execution period and the actual execution time taken.  
The certificate from the actual user about the satisfactory performance indicating all the details 
as given herein shall be enclosed with the tender. 

 
6.3.1 The tenderer shall submit along with the tender document, docments in support of his/their 

claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of the 
copy of documents/certificates in support of credentials, submitted by the tenderer, shall be 
self-attested/digitally signed by the tenderer or authorized representative of the tendering firm. 
Self-attestation shall include signature, stamp and date (on each page). Only those documents 
which are declared explicitly by the tenderer as “documents supporting the claim of qualifying 
the laid down eligibility criteria”’ will be considered for evaluating his/their tender. 

 
6.3.2 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that they 

are not liable to the disqualified and all their statements/documents submitted alongwith bid are 
true and factual.  Standard format of the affidavit to be submitted by the bidder is enclosed as 
Form-2(A).  Non submission of an affidavit by the bidder shall result in summary rejection of 
his/their bid.  And it shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self attested by which they/he is qualifying the 
Qualifying Criteria mentioned in the Tender Document.  It will not be obligatory on the part of 
the RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification 
for the tender is concerned.” 

 
6.3.3  The RailTel reserves the right to verify all statements, information and documents submitted by 

the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 
available all such information, evidence and documents and may be necessary for such 
verification.  Any such verification or lack of such verification, by the RailTel not relieve the 
bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 
thereunder. 

 
6.3.4 In case of any wrong information submitted by the tenderer, the contract shall be terminated, 

Earnest Money Deport (EMD), Performance Guarantee (PG) and Secutiry Deposit (SD) of 
contract forfeited and agency barred for doing business on entire RailTel for 3 (Three) years. 

 
7. EARNEST MONEY  
 
7.1  The Tenderer shall be required to deposit earnest money with the Tender for the due 

performance of the stipulation to keep the offer open till such date as specified in the Tender 
under the conditions of Tender. 



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 23 
 

 
(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. 

The exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet 
(BDS). 

  
(b) The tenderers shall hold the offer open till such date as specified in NIT. It being understood 

that the tender documents have been sold/issued to the tenderer and the tenderer has been 
permitted to tender in consideration of stipulation on his part, that after submitting his tender 
he will not resile from his offer or modify the terms and conditions, thereof in a manner not 
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation 
the aforesaid amount deposited as earnest money shall be liable to be forfeited by the RailTel. 

 
(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained 

as part security for the due and faithful fulfillment of the contract. The Earnest Money of other 
tenderers shall, save as herein before provided, be returned to them, but RailTel shall not be 
responsible for any loss or depreciation that may happen thereto while in their possession, nor 
be liable to pay interest thereon. 

 
7.2 The earnest money should be deposited through IREPS portal. 
 
7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies 

of the offer shall contain true copies of Earnest Money receipt. 
 
7.4 The bid guarantee / earnest money may be forfeited: 
 
7.5 If a tenderer withdraws its tender during the period of tender’s validity specified in  Instructions 

to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the tenderer 
fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract and to 
furnish performance guarantee in accordance with Clause 3 of Special Conditions of Contract. 

 
7.6 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned 

within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for 
any loss or depreciation that may happen to the security for the due performance of the above 
stipulation to keep offer open for the period specified in the tender documents or to the Earnest 
Money while in their possession nor be liable to pay interest thereon. 

 
7.7 Tender not accompanied by Earnest Money will be summarily rejected. However, if there is 

any changes in Government guidelines for EMD, then Corrigendum in that regard will be issued 
in due course of time. 
 
8. Care in Submission of Tenders 

 
(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in the tender 
forms are adequate and all inclusive to accord with the provisions in Caluse-37 of the General 
conditions of Contract for the completion of works to the entire satisfaction of the Engineer. 

 
(b)  When work is tendered for by a firm or company of contractors, the tender shall be signed by 

the individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by changes 
in the composition of the firm made subsequent to the execution of contract. It may, however 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor. 
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9. Right of RailTel to deal with Tenders  
 
9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to 

invite open or limited tenders and when tenders are called to accept a tender in whole or in part 
or reject any tender or all tenders without assigning reasons for any such action. 

 
9.2 The authority for the acceptance of the tender will rest with the RailTel.  It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no tenderer 
(s) shall demand any explanation for the cause of rejection of his/their tender nor the RailTel 
undertake to assign reasons for declining to consider or reject any particular tender or tenders.    

 
9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or 

creates/create circumstances for the acceptance of his/their tender, the RailTel reserves the right 
to reject such tender at any stage.  

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the 
acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the firm 
retains its character. 

 
10. SUBMISSION OF OFFERS 

 
10.1   All offers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily 
rejected. 

 
10.2   In case the date of opening happens to be a holiday, the tender will be received and opened at 

the same time on the   next working day. 
 
10.3   All   offers shall be either type written or written neatly in indelible ink in English. Each page of 

the offer must be numbered consecutively. A reference to total number of pages comprising the 
offer must be made  at the top right  hand corner of the top page. The supporting documents 
should be submitted either in original or duly signed by the authorized signatory of the tenderer.  
The original documents shall be produced for verification   when   called for.   

10.4    All copies of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each  page including 
closing  page  in  token  of  his   having  studied  the   tender  papers  carefully. 

 
10.5 In case tenderer considers necessary to include new item of work not included in schedule of 

requirement but considered necessary for achieving the end objective he may do so by 
submitting a new schedule of requirement marked as “C” quoting the rates and quantities along 
with the detailed justification. 

 
10.6 RATES IN FIGURES & WORDS 
 
(i) All prices and other information like discounts etc.  having a bearing on the price shall be 

written both in figures and in words  in  the prescribed offer form. In case of difference in words 
and figures the amount written in words will be taken into consideration. 

 
(ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit rate 

will be taken for evaluation purpose.  
 
(iii) In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 

document, the  offer   is liable to be rejected. 
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10.7 ATTESTATION   OF   ALTERATION: No scribbling   is permissible in the tender 
documents. Tender containing erasures and alterations in the Tender documents are  liable  to  
be  rejected.  Any correction made by   the tenderer/ tenderers   in his/their    entries    must   be   
signed (not initialed) by him/them. 

 
10.8 The tenderer shall submit his bid online at IREPS portal.  The tender shall be complete in all 

respects.  The original tender documents may be downloaded from IREPS. 
 
10.9 Offline documents: The envelope containing offline documents should bear the Tender No., 

its description and date of closing/opening. The complete Tender Bid shall be addressed to:  
 

The Principal Executive Director, 
Northern Region, 
RailTel Corporation of India Limited, 
6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 

 
10.10  The Bid Document shall consist of the following:- 

 
1)  Offer Letter complete.  (Form No.1 of Section-I, Chapter-6) 
 
2)  Schedule of Requirements duly filled and signed. (Section-I,Chapter-7). 
 
3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)   
 
4)  Not used. 
 
5)  Constitution of Firm and Power of Attorney (Clause 11) 
 
6)       Clause wise compliance to tender conditions & statement of deviations     
 (Clause 6). (Form No.5 of Chapter-6, Section-I) 
 
 
 
7)  Details of similar works executed or under execution. (Form No.13)  
 (Clause 19.1.3) 
 
8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  
 
9)  System performance   guarantee (Clause 21) of Section 1, Chapter 3  
 Part I. (Form No.7) 
 

10)  Complete technical data and particulars of the equipments offered, as specified in the Tender 
Document together  with   descriptive  literature, leaflets, Drawings,  if any,  complete with list 
etc. (Clause 19.4). 

 
11) Name of manufacturers, place of manufacture and documentary proof of                             

equipment being proven and working for more than one year along with user certificate clearly 
indicating the date of commissioning in the user network. 

 
12)  Not used . 
 
13)   Any other information desired to be submitted by the tenderer.  
 
14)  Works/Contracts in hand as per the Format   (Form No.9).  
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10.11  The Schedule of Requirements are mentioned in Chapter – I (SOR). The tenderer has to quote 

percentage (%) below or above of the total SOR cost (SOR-A + SOR-B) and SOR must be 
dully signed by the authorized representative of the tenderer.  

 
11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
 
11.1 Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 
(b) As a partner or partners of the firm; 
 
(c) As   a   Director, Manager or Secretary in the case of   Limited   Company duly authorized by 

a resolution passed   by the Board of Directors or in pursuance of the authority conferred by 
Memorandum of Association. 

 
11.2 In the case of a firm not registered under the Indian   Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all other connected 
documents. The original Power of Attorney   or   other   documents empowering   the   individual   
or   individuals to sign should be furnished to the Purchaser    for verification, if required. 
 

11.3 The RailTel will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by the  
changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   
contract agreement.  

 
11.4 In case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   English,   

the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    authorized    
translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  by  the   
Contractor(s)  while tendering for the work. 

 
11.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of  Joint  Venture  as 

the  case  may  be  in   original  or duly signed. 
 
12. UNIT PRICES 
 

The Unit prices should be quoted by the Contractor as an all-inclusive price, after   taking   all 
the    relevant factors into consideration and   these    should   be   Firm and all-inclusive without 
any variation clauses. These shall include all taxes & duties such as GST etc. as payable under 
the law of land and purchaser shall not accept any liability for the same after award and 
acceptance of contract. The   prices   shall    be   quoted   in   Indian Rupees for the units under   
metric system. Reference may be made to Clause 38 of Special Conditions of Contract. Bids 
not confirming to clause 38 of SCC will be summarily rejected.     

 
  13. VALIDITY OF OFFER 
 

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet 
from the date of opening of tender. Within that period the tenderer cannot withdraw his offer 
subject to the period being extended further, if required, by mutual agreement from time to 
time. Any contravention of the above condition will make the tenderer liable for forfeiture of 
his Earnest Money. 

 
14. RATES DURING NEGOTIATION 

 



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 27 
 

The   tenderer/s   shall   not increase his/their quoted   rates   including payment terms in   case   
the RailTel Administration negotiates   for reduction   of   rates. Such   negotiations shall not    
amount   to   cancellation   or withdrawal of the   original    offer   and   the rates   originally   
quoted   will be   binding on   the   tenderer/s. 

 
15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT 
TAX CERTIFICATE. 
 
I. Deleted 
 
II.   The successful tenderer should be registered with GSTN where he is having place of business. 

 
16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 
16.1 The works/work are/is   to   be   completed   within   a period as   mentioned   in Bid Data Sheet 

(BDS) from the date of issue of Letter of Acceptance of the tender. 
 
16.2 The Tenderers should submit the bar chart including each activities of the Schedule of 

Requirements indicating his planning to complete the work within the stipulated completion 
period.  

 
17. OPENING OF TENDER: 
 
17.1 Tenderer’s   Bid will be opened at the time & date of opening of the tender given in the Bid 

Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present. 
 
17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
Delete 

18. CONSORTIUM BIDS 
  
            Deleted 
 
19. QUALIFYING CRITERIA: 
 
19.1 General: 
 
19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various 

areas to ensure that qualified tenderer has necessary experience, technical expertise, equipments 
and   financial and human resources to successfully complete the project.   

 
19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN 

THIS TENDER 
 
19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the firms 

having sufficiently skilled and experienced staff with them and who have carried out tight 
targeted Telecom works shall quote against this Tender. 

 
19.1.4  The tenderer shall necessarily satisfy the eligibility conditions as listed below:- 
(a) The tenderer must have successfully completed any of the following during last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited: 
 
“Three similar works each costing not less than the amount equal to 30% of advertised value 
of the tender”, or 
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“Two similar works each costing not less than the amount equal to 40% of advertised value of 
the tender”, or 

“One similar work each costing not less than the amount equal to 60% of advertised value of 
the tender”. 

Note for Item 19.1.4:  
 

Work experience certificate from private individual shall not be considered. However, in 
addition to work experience certificates issued by any Govt. Organization, PSU work 
experience certificate issued by Public listed company having average annual turnover of Rs 
500 crore and above in last 3 financial years excluding the current financial year, listed on 
National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 
years prior to the date of opening of tender, shall also be considered provided the work 
experience certificate has been issued by a person authorized by the Public listed company 
to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of work 
order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS certificates for all payments received and copy of final/last bill paid by 
company in support of above work experience certificate. 

 
19.1.5 Financial Eligibility Criteria:  

 
The tenderer must have received total contractual payments(operating turnover) in the previous 
three financial years and the current financial year up to the date of inviting of tender, at least 
150% of the advertised value of the tender. The tenderers shall submit Certificates to this effect 
which may be an attested Certificate from the concerned department / client or Audited Balance 
Sheet duly certified by the Chartered Accountant/Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet.  

Note for 19.1.5:  Client certificate from other than Govt Organization should be duly supported by 
Form 16A/26AS generated through TRACES of Income Tax Department of India.   

 TECHNICAL REQUIREMENTS  
 
Tenderer must have proper Office Set up, Man power, Equipments and Machinery as follows:  
 
Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine and 
Telephone. 
     The Office Address, Telephone No, Fax No., E-mail ID must be specified. 
 
Minimum Technical Man Power: Tenderer should have:            
 
Engineer        - 1No. 
 
Supervisor (Diploma Holder)              - 1 No. 
 
Electrican    - 1 No. 
 
Helper                 - 2 Nos. 
 
Skilled & Unskilled Man Power         - (Sufficient) 
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Minimum Equipment’s and Machinery: Tenderer should own or should submit a document to 
establish hiring/leasing agreement with the owner of machinery/equipment. 
 
1.  Concrete Mixer Machine    2 Nos. 
2.  Vibrator Needle     2 Nos. 
3.  Vibrator Plate     2 Nos. 
4.  Steel Shuttering Plate    1000 sq. ft. 
5.  Steel Jacks 18 feet height    100 Nos. 
6.  Steel Spans      10 Nos. 
7.  Wooden Props     200 Nos. 
8.  H Frame (Steel) Scaffolding   30 Nos. 
9.   Material Shifting Trolleys    2 Nos. 
10. Theodolite      1 Nos. 
11. Dumpy Level     1 Nos. 
12. Water Pumps     2 Nos. 
13. Hoist      NA 
14. Earth Rammer Compactor   1 No. 
15. Generator      As per Requirement 
16. Air Compressors     1 No. 
17. Welding Machine     1 No. 
18. Floor Polishing Machine    1 No. 
19. Concrete Cube Testing Equipment  1 No. 
20. Vacuum Dewatering Machine   As per Requirement 
 
 
 
19.3 and 19.2 Not Used 
 
19.4 Equipment/Material 
 
19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be supplied 
under this tender will be obtained. The tenderer should also enclose an undertaking from the sources, 
from where he is procuring the material to the effect that the material shall be supplied in time so as to 
enable the tenderer to complete the work within completion period.  
 
19.4.2 All equipment/ materials proposed to be used shall be of proven design and performance. The 
equipment/ materials shall has been successfully commissioned and remained in satisfactory service at 
least for a period of two years on date of tender submission. Certificate from the actual user of the 
equipment about satisfactory performance shall be enclosed with the tender. 
 
19.4.3 The equipment / materials shall be covered by performance guarantee by the contractor duly 
supported by the original manufacturer. 
 
19.5   Not Used. 
19.6 Not used. 
 
19.7   WORKS IN HAND 
 

The tenderer should submit the present workload of Contracts in hand as per the format (Form 
No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory 
execution of more than one contract simultaneously in the past shall be taken into account. 

 
20. MEANING OF SIMILAR WORKS 
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20.1 Construction of building/quarters. 
 
21. SYSTEM PERFORMANCE GUARANTEE 
 
21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / 

material supplied by him is installed and commissioned at site, it shall achieve the desired 
objective and that in the event of performance of the  system when installed not complying with 
the end objective or with the specifications, he  shall  provide  further  inputs to enable the 
RailTel to realize the  end  objectives  with  full compliance  of  the  specifications  contained 
in these documents.  No additional payment will be made to the contractor for supply of any  
additional   goods and service required in this regard. 

 
21.2 This certificate in the proforma given in Form  No. 7,  shall   accompany  the  final  offer.  

Absence   of   this certificate which will form part of the agreement shall disqualify the 
tenderer automatically.   

21.3 In case the tender is not the original equipment manufacturer, the unqualified & unconditional 
support to be provided by the original equipment manufacturer for the equipment to be supplied 
against this tender should be submitted by the tenderer. 

 
22. EVALUATION OF OFFER 

The authority for the acceptance of   the tender   rests with   the Purchaser. The tenders received 
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the 
Purchaser.  
 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 
reason for non-acceptance or rejection of a tender.  “The purchaser reserves the right to accept 
any tender in respect of the whole or any portion of the work specified in the tender paper or to 
reduce the work or to accept any   tender for less than the tendered quantities without assigning 
any reason whatsoever”. 
 

23. EXECUTION of CONTRACT  
 
23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office of 

Principal Executive Director, RailTel Northern Region or in the office of concerned Engineer, 
as the case may be or if a firm or corporation, a duly authorized representative shall so appear 
and execute the contract documents within 15 days after the contract has been awarded to him 
as indicated in Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall 
constitute a breach of the agreement affected by the acceptance of the tender in which case the 
full value of the earnest money accompanying the tender shall stand forfeited without prejudice 
to any other rights or remedies. 

 
23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract 

documents as herein before provided, the RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and acceptance thereof shall be treated as 
cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to 
recover the damages for such default. 

 
24. Deleted 
 
25. TENDERER’S ADDRESS 
 

Tenderer shall state in the tender his postal address fully  and  clearly.  Any communication 
sent to the tenderers by post at the said address  shall  be deemed to have reached   the tenderer 
duly & timely, not withstanding the  fact that  the communication could  not reach  the tenderer 
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at all or in time for whatever reason. Important documents shall be sent by Registered Post/ 
Speed post/Couriers.   

 
26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 
 

Due preference as per the extant rules applicable on the day of opening of this tender will be 
given to Central Public Sector Undertakings as per Government of India, Department of Public 
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.    
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SECTION-I 

 
Chapter-5 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT 

 
1. Definitions  
2. General Obligations 
3. Law governing the Contract  
4. Communications to be in writing  
5. Service of Notices on Contractors  
6. Occupations and use of land 
7. Assignment or subletting of contract 
8. Assistance by the RailTel for the stores be obtained by the  Contractor 
9. Railway Passes 

        10. Carriage of materials 
        11. Force Majeure Clause 

  12. Representation on Works 
       13. Relics and Treasures 
       14. Excavated material 
       15. Indemnity by Contractors 
       16. Earnest Money and Security Deposit 
      17.  Completion Period 
       18. Illegal Gratification 
      19.  Execution of Works 
      20.  Compliance to Engineer’s Instructions 
      21.  Instructions of Engineer’s Representative 
      22.  Adherence to specifications and drawings 

23.  Working during night  
24.  Damage to RailTel property or private life and property 

     25.  Sheds, Stores houses and Yards 
26.  Provision of efficient and competent staff 
27.  Workmanship and Testing 
28.  Facilities for Inspection 
29.  Examination of work before covering up 

     30.  Temporary works 
  31.  Contractors to supply water for works 
  32.  Property in material and plants 

33.  Tools, Plant and Materials supplied by the RailTel 
34.  Precaution during progress of work 
35.  Use of Explosives 
36.  Suspension of works 
37.  Rates for items of works 
38.  Demurrage and wharfage dues 
39.  Rates for extra items of works 
40.  Handing over of works 
41.  Modification to Contract to be in writing 
42.  Powers of Modification to Contract 
 
43.  Monthly Statement of Claims 
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44.  Qualities in schedule annexed to Contract 
45.  Measurements of Works 

     46.  “On-Account” Payment 
47.  Maintenance of works 
48.  Certificate of Completion of Works 
49.  Approval only by Maintenance Certificate 
50.  Maintenance Certificate 
51.  Final payment 
52.  Withholding and lien in respect of sums claimed 
53.  Signature on Receipts for Amounts 
54.  Wages to Labour 
55.  Provisions of Payments of Wages Act 
56.  Reporting of Accidents to Labour 
57.  Provisions of Workmen’s Compensation Act 
58.  RailTel not to provide quarters for Contractor 
59.  Labour camps 

     60.  Non-Employment of Labourers below the age of 15 
61.  Determination of Contract 
62.  Termination of contract owing to default of contractor 
63.  Matters finally determined by the RailTel 
64.  Settlement of dispute and Arbitration 

 
 
 
 
 
 
 
 
 

  



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 34 
 

 
SECTION – 1 

 
Chapter - 5 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH 

RAILTEL’s WORKS 
 

DEFINITIONS AND INTERPRETATION 
 
1. Definitions: 
 
1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section 

- 1 (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for 

the execution, completion or maintenance of the works or the temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

 
(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the works. 
 
(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 
 
1.2 Singular and Plural: Works importing the singular number shall also include the plural and 

vice versa where the context requires. 
 
1.3 Headings & marginal headings: The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to be part 
thereof or be taken into consideration in the interpretation or construction thereof or the 
contract. 

 
2. GENERAL OBLIGATIONS 
 
2.1 Execution Co-relation and intent of contract documents: -  

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The 
contract documents are complementary, and what is called for by any one shall be as binding 
as if called of try all; the intention of the documents is to include all labour and materials, 
equipments and transportation necessary for the proper execution of work.  Materials or work 
not covered by or properly inferable from any heading or class of the specifications shall not 
be supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents.  Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on 
the Contractor and the other region in the same manner & take effect in all respects as if the 
Contractor  
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and the other region were parties thereto from the inception and the corresponding officer or 
the competent authority in the other region will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor RailTel/Project under the original contract/agreement 
entered into. 

 
2.3  If for administrative or other reasons the contract is transferred to the other region of RailTel 

the contract shall notwithstanding anything contained herein contrary thereto, be binding on the 
Contractor the and the other region in the same manner and take effect in all respects as if the 
contractor and the other region had been parties thereto from the date of this contract. 

 
3. Law Governing the Contract: 
 
3.1 The Contract shall be govern by the law for the time being in the republic of India. 
 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision of any 

statute relating to the works and regulations and bye-laws of any local authority and of any 
water and lighting companies or undertakings, with whose system the work is proposed to be 
connected and shall before making any variation from the drawings or the specifications that 
may be necessitated by so confirming give to the Engineer notice specifying the variation 
proposed to be made and the reason for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof.  The Contractor 
shall be bound to give all notices required by statue, regulations or bye-laws as aforesaid and 
to pay all fees and taxes payable to any authority in respect thereof. 

 
4. Communications to be in writing – All notices, communications, references and complaints 

made by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest 
concerning the works shall be in writing and no notice, communication, references or complaint 
not in writing shall be recognized.  

 
5. Service of Notices on Contractors – The Contractor shall furnish to the Regional General 

Manager/RailTel the name, designation and address of his authorized agent and all complaints, 
notices, communications and references shall be deemed to have been duly given to the contract 
if delivered to the Contractor or his authorized agent or left at or posted to the address so given 
and shall be deemed to have been so given in the case of posting on day on which they would 
have reached such address in the ordinary course of post or on the day on which they were so 
delivered or left.  In the case of contract by partners, any change in the constitution of the firm 
shall be forthwith notified by contractor to the Regional General Manager/RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the Railway/RailTel 

shall be occupied by the contractor without the permission of the RailTel.  The Contractor shall 
not use, or allow to be used, the site for any purposes other than that executing the works. 

 
7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract 

or any part thereof or allow any person to become interested therein in any manner whatsoever 
without the special permission in writing of the RailTel.  Any breach of this condition shall 
entitle the RailTel to rescind the contract under clause 62 of these conditions and also render 
the contractor liable for payment to the RailTel in respect of any loss or damage arising or 
ensuring from such cancellation.  Provided always that execution of the details of the work by 
petty contractor under the direct and personal supervision of the contractor or his agent shall 
not be deemed to be sub-letting under this clause.  The permitted subletting of work by the 
contractor shall not establish any contractual relationship between the sub-contractor and the 
RailTel and shall not relieve the Contractor of any responsibility under the Contract. 
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8. Assistance by the RailTel for the stores to be obtained by the Contractor:  Owing to 
difficulty in obtaining certain materials (including Tools & Plants) in the market, the RailTel 
may have agreed without any liability therefore, to endeavor to obtain or assist the Contractor 
in obtaining the required quantities of such materials as may be specified in the Tender.  In the 
event of delay or failure in obtaining the required quantities of the aforesaid materials, the 
Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with 
the day to day position regarding their availability and accordingly adjust progress of works 
including employment of labour and the RailTel shall not in any way be liable for the supply 
of materials or for the non supply thereof for any reasons whatsoever not for any loss or damage 
arising in consequence of such delay or non supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or 

any of his employee/worker.  
 
10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for use in 
the works and the contractor shall pay full freight at public tariff rates therefore. 

 
11. Force Majeure Clause 
 
11.1 If at any time, during the continuance  of this Contract, the performance, in whole or  part, by  

either  party,  of any  obligation under  this  contract  shall be prevented  or delayed by  reason 
of  any war, hostility,  act of the public  enemy,  Civil Commotion, Sabotage, Fires,  Floods,  
Earth   quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts,  any  statute,  
statutory   rules/  regulations,  order  of   requisitions  issued    by   any Government  Department  
or   Competent  Authority  of acts  of God  (here-in-after  referred   to   as   event)  then provided  
notice  of the  happening  of any such event is given by  either party to the other within twenty 
one days  from the date of occurrence thereof, neither party shall, by  reason of such event, be 
entitled to terminate this Contract  nor shall either party have any claim for  damage  against  
the other in respect of such  non- performance or delay in performance, and the obligations  
under the Contract shall be  resumed  as soon as practicable after such event   has come  to  an 
end   or ceased to exist,  PROVIDED  FURTHER  that   if   the  performance  in whole  or  part  
of  any  obligation under  this Contract is  prevented  or delayed   by  reason of any such event  
beyond a period  as mutually  agreed to by the   RailTel  and the  Contractor after any event or 
60 days in the  absence   of such  an agreement whichever  is  more,  either  party  may  at  its   
option  terminate   the  Contract   provided   also  that  if  the contract  is  so    terminated   under   
this  clause  the  RailTel may  at  the  time of such termination take over  from  the   Contractor  
at  prices  as  provided   for  in the contract, all works executed or works under execution. 

 
12. Representation on Works – The Contractor shall, when he is not personally present on the 

site of the works place and keep a responsible agent at the works during working hours who 
shall on receiving reasonable notice, present himself to the Regional General Manager/RailTel 
and orders given by the Engineer or the Engineer’s Representative to the agent shall be deemed 
to have the same force as if they had been given to the Contractor.  Before absenting himself, 
the Contractor shall furnish the name and address of his agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will entitle the 
RailTel to rescind the contract under Clause 62 of these conditions.  

 
13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be found 
in or upon the site shall be property of the RailTel and the Contractor shall duly preserve the 
same to the satisfaction of the RailTel and shall from time to time deliver the same to such 
person or persons as the RailTel may appoint to receive the same.  
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14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove except 
for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or 
materials which may be obtained from any excavation made for the purpose of the works or 
any building or produced upon the site at the time of delivery of the possession thereof but all 
the substances, materials, buildings, and produce shall be the property of the RailTel provided 
that the Contractor may, with the permission of the Regional General Manager/RailTel, use the 
same for the purpose of the works either free of cost or pay the cost of the same at such rates as 
may be determined by the Engineer.  

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from 

and against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands 
of every nature and description brought or recovered against the RailTel’s by reason of any act 
or omission of the Contractor, his agents or employees, in the execution of the works or in his 
guarding of the same.  All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained. 

 
16. Security Deposit 
 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as 

part of security deposit for the due and faithful fulfillment of the contract by the contractor. The 
balance to make up the security deposit, may be deposited by Contractor in the form of Demand 
Drafts or may be recovered by percentage deduction from the contractor’s “on account” bills.  
Provided also that in case of defaulting contractor the RailTel may retain any amount due for 
payment to the Contractor on the pending “on account bills” so that the amounts so retained 
may not exceed 10% of the total value of the contract. 

 
16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of 

recovery / mode of recovery shall be as under: 
 

a) Security Deposit for each work should be 5% of the contract value. 
b) The rate of recovery should be at the rate of 10% of the bill amount till  
      The full security deposit is recovered. 
c) Security Deposits will be recovered only from the running bills of the contract and no other 

mode of collecting SD such as SD in the form of instruments like BG, FD etc shall be 
accepted towards Security Deposit. 

 
 Security Deposit shall be returned to the contractor after the physical completion of the 

work as certified by the competent authority. The competent authority shall normally be the 
authority that is competent to sign the contract. 

  
16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable 

to the Contractor under the Contract. 
 
17 Completion Period:- 
 
17.1 Subject to any requirement in the contract as to completion of any portion or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole 
of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the 
following clauses:  
 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially 
increased the magnitude of the work, then such extension of the contracted date of completion 
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may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided 
moreover that the Contractor shall be responsible for requesting such extension of the date as 
may be considered necessary as soon as the clause thereof shall arise and in any case not less 
then one month before the expiry of the date fixed for completion of the works. 

 
17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act or 

neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause 
(4) of clause 20 of these conditions or in executing the work not forming part of the contract 
but on which contractor’s performance necessarily depends or by reason of proceeding taken 
or threat-tended by or dispute with adjoining or neighboring owners or public authority arising 
otherwise through the Contractor’s own default etc. or by the delay authorized by the Engineer 
pending arbitration` or in consequences of the contractor not having received in due time 
necessary instructions from the RailTel for which he shall have specially applied in writing to 
the Engineer or his authorized representative then upon happening of any such event causing 
delay, the contractor shall immediately give notice thereof in writing to the Engineer within 15 
days of such happening but shall nevertheless make constantly his best endeavors to bring down 
or make good the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works.  The contractor may also indicate the 
period for which the work is likely to be delayed and shall be bound to ask for necessary 
extension of time.  The engineer on receipt of such request from the contractor shall consider 
the same and shall grant such extension of time as in his opinion is reasonable having regard to 
the nature and period of delay and the type and quantum of work affected thereby.  No other 
compensation shall be payable for works so carried forwarded to the extended period of time, 
the same rates, terms and conditions of contract being applicable as if such extended period of 
time was originally in the original contract itself. 

 
17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession of the 

lands necessary for the execution of the works or to give the necessary notice to commence the 
works or to provide the necessary drawings or instructions or any other delay caused by the 
RailTel due to any other cause whatsoever, then such failure or delay shall in no way affect or 
vitiate the contract or alter the character thereof or entitle the contractor to damages or 
compensation therefore but in any such case, the RailTel may grant such extension or 
extensions of the completion date as may be considered reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence of the 
contract.  If the contractor fails to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in clause 11 and 17.1 above, the RailTel may, 
if satisfied that the works can be completed by the contractor within reasonable short time 
thereafter, allow the contractor further extension of time as the Engineer may decide.  On such 
extension the RailTel will be entitled without prejudice to any other right and remedy available 
on that behalf, to recover from the contractor as agreed damages and not by way of penalty a 
sum equivalent to 1/2% of the contract value of the works for each week or part of the week.  

 
17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement issued.  
Provided also, that the total amount of liquidated damages under this condition, shall not exceed 
10% of the total value of the contract.  Provided further, that if the RailTel is not satisfied that 
the works can be completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as aforesaid, the 
RailTel shall be entitled, without prejudice to any other right or remedy available in that behalf, 
to appropriate the contractor’s security deposit and rescind the contract under clause 62 of these 
conditions, whether or not actual damage is caused by such default.  
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18. Illegal Gratification 
 
18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees 
of the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or 
any other contract with the RailTel shall, in addition to any criminal liability which he may 
incur, subject the contractor to the rescission of the contract and all other contracts with the 
RailTel and to the payment of any loss or damage resulting from such decision and the RailTel 
shall be entitled to deduct the amounts so payable from any moneys due to the Contractor (s) 
under this contract or any other contracts with the RailTel. 

 
18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, 
the RailTel shall be entitled forthwith to rescind the contract an all other contracts with the 
RailTel.  Any question or dispute as to the commission or any shall offence or compensation 
payable to the RailTel under this clause shall be settled by the Regional General Managerof 
RailTel, in such a manner as shall consider fit and sufficient and his decision shall be final and 
conclusive. In the event of rescission of the contract under this clause, the Contractor will not 
be paid any compensation whatsoever except payments for the work done up-to-date of 
rescission. 

 
19. EXECUTION OF WORKS 
 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to and during the progress of the works, the general 
and local conditions, the labour conditions prevailing therein and all other matters which can in 
any way affect the works under the contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days after 

the receipt by him of an order in writing to this effect from the RailTel and shall proceed with 
the same with due expedition and without delay. 

 
19.2.1 Accepted programme of work – The Contractor who has been awarded the work shall as soon 

as possible but not later than 7 days from the date of receipt of the acceptance letter in respect 
of contracts with initial completion period of one year or less or not later than 15 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of various 
items of works in the form of Bar Chart/PERT/CPM.  He shall also submit the details of 
organization (in terms of labour and supervisors) plant and machinery that he intends to utilize 
(from time to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be treated as 
the agreed programme of the work for the purpose of this contract and the contractor shall and 
endeavor to fulfill this programme of work.  The progress of work will be watched accordingly 
in the liquidated damages will be with reference to the overall completion date.  Nothing stated 
herein shall precludethe contractor in achieving earlier completion of item or whole of the 
works than indicated in the programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all 

works in relation to original reference at his cost.  The Contractor shall execute the work true 
to specifications, drawings, plans and dimensions as mentioned in the contract document and 
as directed by the Engineer’s representative and shall check these at frequent intervals.  The 
Contractor shall provide all facilities like labour and instruments and shall cooperate with the 
Engineer’s representative at all time, during the progress of the works. Any error shall appear 
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or arise in any part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s 
representative.  Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 
 
20.1 The Engineer shall direct the order in which the several parts of the works shall be executed 

and the Contractor shall execute without delay all orders given by the Engineer from time to 
time but the Contractor shall not be relieved thereby from responsibility for the due performance 
of the works in all respects. 

 
20.2 Alterations to be authorized – No alterations in or additions to or omissions or abandonment 

of any part of the works shall be deemed authorized, except under instructions from the 
Engineer, and the Contractor shall be responsible to obtain such instructions in each and every 
case in writing from the Engineer. 

 
20.3 Extra Works – Should works over and above those included in the contract require to be 

executed at the site, the contractor shall have no right to be entrusted with the execution of such 
works, which may be carried out by another contractor or contractors or by other Mean at the 
option of the RailTel. 

 
20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other 

contracts in connection with the works.  The Contractor shall afford other contractors 
reasonable opportunity for the storage of their materials and the execution of their works and 
shall properly connect and coordinate his work with theirs.  If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s) the Contractor 
shall inspect and promptly report to the Engineer any defects in such works that render it 
unsuitable for such proper execution and results.  The Contractor failure so to inspect and report 
shall constitute an acceptance of the other contractor’s work as fit and proper for the reception 
of his work, except as to defects which may develop in the other contractor’s work after the 
execution of his work. 

 
21. Instructions of Engineer’s Representative – Any instructions or approval given by the 

Engineer’s representative to Contractor in connection with the works shall bind the Contractor 
as though it had been given by the Engineer provided always as follows: - 

 
21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice 

the power of the Engineer thereafter to disapprove such work or material and to order the 
removal or breaking up thereof. 

 
21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative 

he shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary 
such decision. 

 
22. Adherence to specifications and drawings 
 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract.  If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he shall 
bear all the costs arising or ensuring there-from and shall be responsible for all loss to the 
RailTel. 
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22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of Drawings 
and specifications at the site, in good order, and such contract documents as may be necessary, 
available to the Engineer or the Engineer’s Representative. 

 
22.2.2 The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipment as given in technical supplement. 
 
22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the RailTel.  
They shall not be used another works and with the exception of the signed contract set, shall be 
returned by the Contractor to the RailTel on completion of the work or termination of the 
Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the works 
or any part thereof.  All such drawings and instructions shall be consistent with the Contract 
Documents and reasonably inferable there from. 

 
22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the meaning 

and intent of any portion of the Specifications and Drawings or as to execution or quality of 
any work or material, or as to the measurements of the works the decision of the Engineer 
thereon shall be final subject to the appeal (within 7 days of such decision being intimated to 
the Contractor) to the competent authority in RailTel who shall have the power correct any 
errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 
in dispute or doubt shall be final and conclusive. 

 
23 Working during night – The Contractor shall not carry out any work between sunset and 

sunrise without the previous permission of the Engineer. 
 

24. Damage to Railways/RailTel property or private life and property – The Contractor shall 
be responsible for all risk to the works and for trespass and shall make good at his own expense 
all loss or damage whether to the works themselves or any other property of the 
Railways/RailTel or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the RailTel and this although all 
reasonable and proper precautions may have been taken  by the Contractor, and in case the 
RailTel shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s Compensation 
Act or any statutory amendments thereof to any person or persons sustaining damages as 
aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor the 
amount of any costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be charged to the 
Contractor.  The RailTel shall have the power and right to pay or to defend or compromise any 
claim of threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the Contractor, to take such steps as may be considered 
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to  

 
Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses 
whether for reinstatement or otherwise which may be incurred and the propriety of any such 
payment, defense or compromise, and the incurring of any such expenses shall not be called in 
question by the Contractor. 

 
25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself 

with sheds, storehouses and yards in such situations and in such numbers as in the opinion of 
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the Engineer is requisite for carrying on the works and the Contractor shall keep at each such 
sheds, store houses and yards a sufficient quantity of materials and plant in stock as not to delay 
the carrying out of the works with due expedition and the Engineer and the Engineer’s 
representative shall have free access to the said sheds, store houses and yards at any time for 
the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or 
plant which the Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor.  The Contractor 
shall at his own expenses provide and maintain suitable mortar mills, soaking vats or any other 
equipments necessary for the executive of the works. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the works 

at all times efficient and competent staff to give the necessary directions to his workmen and to 
see that they execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these works as are 
careful and skilled in various trades and callings.  The Contractor shall at once remove from the 
works any agents, permitted sub-contractor, supervisor, workman or labourer who shall be 
objected to by the Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him.  In the event of 
the Engineer being of the opinion that the Contractor is not employing on the works a sufficient 
number of staff and workmen as is necessary for the proper completion of the works within the 
time prescribed, the Contractor shall forthwith on receiving intimation to this effect take on the 
additional number of staff and labour specified by the Engineer within seven days of being so 
required and failure on the part of the Contractor to comply with such instructions will entitle 
the RailTel to rescind the contract under Clause 62 of these conditions. 

 
27. Workmanship and Testing 
 
27.1 The whole of the works and/or supply of materials specified and provided in the contract or that 

may be necessary to be done in order to form and complete any part thereof shall be executed 
in the best and most substantial workman like manner with materials of the best and most 
approved quality of their respective kinds, agreeable to the particulars contained in or implied 
by the specifications and as referred to in and represented by the drawings or in such other 
additional particulars.  Instructions and drawings may be found requisite to be given during the 
carrying on of the works and to the entire satisfaction of the Engineer according to the 
instructions and directions, which the Contractors may from time to time receive from the 
Engineer.  The materials may be subjected to tests by means of such machines, instruments and 
appliances as the Engineer may direct and wholly at the expense of the Contractor. 

 
27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time: - 
 
27.2.1The removal from the site within the time specified in the order of any materials, which in his 

opinion are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 
 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship is not 
in his opinion in accordance with the specifications and in case of default on the part of the 
Contractor in carrying out such order the RailTel shall be entitled to rescind the contract under 
Clause 62 of these conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work at all hours for 
the purpose of inspection or otherwise and shall provide all labour, materials, instruments, 
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appliances and things of every kinds required for the purpose and the Engineer and the 
Engineer’s representative shall at all time have free access to every part of the works and to all 
places at which materials for the work are stored or being prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days’ notice to the 

Engineer or the Engineer’s Representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension may be taken 
before being so covered, placed beyond the reach of measurement in default whereof, the same 
shall at the option of the Engineer or the Engineer’s Representative be uncovered and measured 
at the contractor’s expense or no allowance shall be made for such work or materials. 

 
30. Temporary works: - All Temporary works necessary for the proper execution of the works 

shall be provided and maintained by the Contractor and subject to the consent of the Engineer, 
shall be removed by him at his expenses when they are no longer required and in such manner 
as the Engineer shall direct.  In the event of failure on the part of the Contractor to remove the 
temporary works, the Engineer will cause them to be removed and cost as increased by 
supervision and other incidental charge shall be recovered from the Contractor.  If temporary 
huts are provided by the Contractor on the Railway land for labour engaged by him and the 
work is completed but the contractor’s labour refused to vacate and have to be removed by the 
RailTel, necessary expenses incurred by the RailTel in connection therewith shall be borne by 
the Contractor.   

 
31. Contractor to supply water for works 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of water for the works. 

31.2 Water supply from the Railway system  
 
31.3 Water supply by Railway Transport: Deleted 

 
31.4 Contractor to arrange supply of Electric power for works  

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor part or 
whole of the electric power wherever available and possible, required for execution of works 
from the Railway’s existing electric supply systems at or near the site of works on specified 
terms and conditions and such charges as shall be determined by the RailTel and payable by 
the contractor provided the cost of arranging necessary connection to the Railway’s Electric 
supply systems, and laying of underground/overhead conducts circuit protection, electric power 
meters, transmissionstructure, shall be borne by the Contractor and that the contractor shall not 
be entitled to ay compensation for interruption or failure of the Electric supply system. 

 
 
32. Property in material and Plants: Deleted 
 
33. Tools, Plant and Materials Supplied by the RailTel. 
 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other property 

whether of a like description or not belonging to the RailTel and committed to his charge for 
the purpose of the works and shall be responsible for all damage or loss caused by him, his 
agents permitted sub-contractor or his workmen or others while they are in his charge. The 
Contractor shall sign accountable receipts for tools, plants and materials made over to him by 
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the Engineer and on completion of the works shall handover the unused balance of the same to 
the Engineer in good order and repair, fair wear and tear excepted and shall be responsible for 
any failure to account for the same or any damage done thereto. 

 
33.2 Hire of RailTel’s Plant:  Deleted. 
 
34. Precaution during progress of work: 
 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost 

provide the materials for and execute all shoring, timbering and strutting works as is necessary 
for the stability and safety of all structures, excavations and works and shall ensure that no 
damage, injury, loss is caused or likely to be caused to any person or property. 

 
34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 
Engineer.  All compensations claimed for any authorized closure, or his agent or his staff shall 
be recoverable from the Contractor by deduction from any sums which may become due to him 
in terms of contract or otherwise according to law. 

 
34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access to 
all premises approached from such street or thoroughfare and for any drainage, water supply or 
meant for lightning which may be interrupted by reason of the execution of the works and shall 
react and maintain at his own cost barriers, lights and other safeguards as prescribed by the 
Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent accidents.  
The works shall in such cases be executed night and day if so ordered by the Engineer and with 
such vigour so that the traffic way be impeded for as short a time as possible. 

 
34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety 

of the public or Railway/RailTel’s property and shall post such look out men as may in the 
opinion of the Engineer be required to comply with regulations pertaining to the work. 

 
35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then only in the manner and to the extent to which 
such permission is given.  Where explosives are required for the works, the same shall be stored 
in a special magazine to be provided by and at the cost of the Contractor in accordance with the 
Explosive Rules.  The Contractor shall obtain the necessary license for the storage and the use 
of explosives and all operations in which or for which explosives are employed shall be at the 
sole risk and responsibility of the Contractor and the Contractor shall indemnify the 
Railway/RailTel in respect thereof. 

 
 
36. Suspension of works  
 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part 

thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall during such suspension properly protect and secure the work so far as is necessary in the 
opinion of the Engineer.  If such suspension is: - 

 
(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather conditions 

or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 
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36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period 
of suspension of the works; but in the event of any suspension ordered by the Engineer for 
reasons other than aforementioned and when each such period of suspension exceeds 14 days, 
the Contractor shall be entitled to such extension of time for completion of the works as the 
engineer may consider proper having regard to the period or periods of such suspensions and 
to such compensations as the Engineer may consider reasonable in respect of salaries or wages 
paid by the Contractor to his employees during the periods of such suspensions. 

 
36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor 
may serve a written notice on the Engineer requiring permission within 15 days from the receipt 
thereof to proceed with the works or that part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the Contractor by further written notice 
so served may, but is not bound to, elect to treat the suspension where it affects part only of the 
works as on omission of such part or where it affects the whole of the works, as an abandonment 
of the contract by the RailTel. 

 
37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contract 

are intended to provide for works duly and properly completed in accordance with the general 
and special conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply including full freight 
of materials, stores, tools and all apparatus and plant required on the works, except such tools, 
plant or materials as may be specified in the contract to be supplied to the Contractor by the 
RailTel, the erection, maintenance and removal of all temporary works and buildings, all 
arrangements for the safety of the public or of employees during the execution of works, all 
sanitary and medical arrangements for labour camps as may be prescribed by the RailTel, the 
setting of all work and of the construction, repair and upkeep of all center lines, bench marks 
and level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in respect of 
land, structures and all material supplied for the work or other duties or expenses for which the 
Contractor may become liable or may be put to under any provision of law for the purpose of 
or in connection with the execution of the contract, and all such other incidental charges or 
contingencies as may have been specially provided for in the specifications. 

38. Demurrage and wharfage dues 
 
38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on the 

RailTel and incurred by the Contractor failing to load or unload any goods of materials within 
the time allowed by RailTel for loadings as also wharfage charges, of materials not removed in 
time as also charges due  
on consignments booked by or to him shall be paid by the Contractor, failing which such 
charges shall be debited to the Contractor’s account in the hands of the RailTel and shall be 
deducted from any sums which may become due to him in terms of the contracts. 

 
39. Rates for extra items of works  
 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is not 

included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule 
of Rates’ modified by the tender percentage and such items are not contained in the latter, at 
the rate agreed upon between the Engineer and the Contractor before the execution of such 
items of work and the contractors shall be bound to notify the Engineer at least seven days 
before the necessity arises for the execution of such items of works that the accepted schedule 
of rates does not include rate or rates for the extra work involved.  The rates payable for such 
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items shall be decided at the meeting to be held between the Engineer and Contractor, in as 
short a period as possible after the need for the special item has come to the notice.  In case the 
Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the RailTel shall be entitled to execute the extra works by other 
Mean and the contractor shall have no claim for loss or damage that may result from such 
procedure. 

 
39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto 

before the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in 
such a case the Contractor shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of determination of the rates as aforesaid 
according to the rates as shall be fixed by the Engineer.  However if the contractor is not 
satisfied with the decision of the Engineer in this respect he may appeal to the competent 
authority of RailTel within 30 days of getting the decision of the Engineer, supported by 
analysis of the rates claimed.  The competent authority of RailTel’s decision after hearing both 
the parties in the matter would be final and binding on the Contractor. 

40. Handing over of works: 
 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the RailTel 

complete in all respect to the satisfaction of the Engineer.  The Engineer shall determine the 
date on which the work is considered to have been completed, in support of which his certificate 
shall be regarded as sufficient evidence for all purposes.  The engineer shall determine from 
time to time, the date on which any particular section of the work shall have been completed, 
and the contractor and the contractor shall be bound to observe any such determination of the 
Engineer. 

 
40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear away 

and remove from the site all constructional plant, surplus materials, rubbish and temporary 
works of every kind and leave the whole of the site and works clean and in a workman like 
condition to the satisfaction of the Engineer.  No final payment in settlement of the accounts 
for the work shall be paid, held to be due or shall be made to the contractor till, in addition to 
any other condition necessary for such final payment, site clearance shall have been affected 
by him, and such clearance may be made by the Engineer at the expense of the Contractor in 
the event of his failure to comply with this provision within 7 days after receiving notice to that 
effect.  Should it become necessary for the Engineer to have the site cleared at the expense of 
the Contractor, the RailTel shall not be held liable for any loss or damage to such of the 
Contractor’s property as may be on the site and due to such removal there from which removal 
may be effected by Mean of public sales of such materials and property or in such a way as 
deemed fit and convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 
 
41. Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and no 
work shall proceed under such modifications until this has been done.  Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the Contract or any 
of the terms thereof shall be deemed conditional and shall not be binding on the RailTel unless 
and until the same is incorporated in a formal instrument and signed by the RailTel and the 
Contractor and till then the RailTel shall have the right to repudiate such arrangement. 

 
42. Powers of Modification to Contract 
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42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend, 
diminish or reduce the works or make any alterations in their design, character, position, site 
quantities, dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or any works not 
to be done and the Contractor will not be entitled to any compensation for any increase / 
reduction in the quantities of work but will be paid only for the actual amount of work done 
and for approved materials supplied against a specific order. 

 
42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to +25% of the quantity originally 
contracted.  The contractor shall be bound to carry out the work at the agreed rates and shall 
not be entitled to any claim or any compensation, whatsoever upto the limit of +25% variation 
in quantity of individual items of works. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 
contract but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included 
and provided for in the specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted schedule of rates.  Any extra items/quantities of 
work falling outside the purview of the provisions of sub-clause (2) above shall be paid for at 
the rates determined under clause 39 of these conditions. 
 
CLAIMS 

 
43.  Monthly Statement of Claims 
 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account giving 

full and detailed particulars of all claims for any additional expenses to which the Contractor 
may consider himself entitled to and of all extra or additional works ordered by the Engineer 
which he has executed during the preceding month and no claim for payment for and such work 
will be considered which has not been included in such particulars. 

 
43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the 
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have 
signed a ‘No Claim’  
certificate in favour of the RailTel, in such form as shall be required by the RailTel, after the 
works are  
 
finally measured up.  The Contractor shall be debarred from disputing the correctness of the 
items covered by “No Claim Certificate” or demanding a preference to arbitration in respect 
thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of 

rates with items of works quantified are the estimated quantities of the works and they shall not 
be taken as the actual and correct quantities of the works to be executed by the Contractor in 
fulfillments of his obligations under the contract. 

 
45 Measurements of Works: The Contractor shall be paid for the works at the rates in the 

accepted schedule of rates and for extra works at rates determined under Clause 39 of these 
conditions on the measurements taken by the Engineer or the Engineer’s representative in 
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accordance with the rules prescribed for the purpose by the RailTel.  The quantities for items 
the unit of which in the accepted schedule of rates is 100 or 1000 shall be calculated to the 
nearest whole number, any fraction below half being dropped and half and above being taken 
as one; for item the unit of which in the accepted schedule of rates is single, the quantities shall 
be calculated to places of decimals. Such measurements will be taken of the work in progress 
from time to time and at such intervals as in the opinion of the Engineer shall be proper having 
regard to the progress of works.  The date and time on which “on account” or final 
measurements are to be made shall be communicated to the Contractor who shall be present at 
the site and shall sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements.  Falling the 
Contractor’s attendance the work may be measured up in his absence and such measurements 
shall, not-withstanding such absence, be binding upon the Contractor whether or not he shall 
have signed the measurement book provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out below: 

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 
measurements.  Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequences of objection made by the contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. 

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

46.  “On-Account” Payments 
 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” payment 

only for such works as in the opinion of the Engineer he has executed in terms of the contract.  
All payment due on the Engineer’s or the Engineer’s Representatives certificate of 
measurements shall be subject to any deduction which may be made under these presents and 
shall further be subject to, unless otherwise required by Clause 16 of these conditions a 
retentions of 10% by way of security deposits, until the amount of security deposit by way of 
retained earnest money and such retentions shall amount to 10% of the total value of the contract 
provided always that the Engineer may by any certificate make any correction or modification 
in any previous certificate which shall have been issued by him and that the Engineer may 
withhold any certificate if the works or any part thereof are not being carried out to this 
satisfactions. 

 
46.2 Rounding off amounts:  The total amount due on the certificate shall be rounded off to the 

nearest rupee i.e., sums less than 50 paise shall be omitted and sums of 50 paise and more upto 
Rs. 1/- will be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final making 
up of the accounts (except where measurement are specifically noted in the Measurement Book 
as “Final Measurements” and as such have been signed by the Contractor) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such 
account not of any particular quantity of work having been executed not of the manner of its 
execution being satisfactory. 

46.4 Manner of payment: 
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Unless otherwise specified payments to the Contractor will be made through RTGS. 
 
47. Maintenance of works: The Contractor shall at all times during the progress and continuance 

of the works and also for the period of maintenance specified in the tender form after the date 
of passing of the certificate of completion by the Engineer or any other earlier date subsequent 
to the completion of the works that may be fixed by the Engineer be responsible for and 
effectively maintain and uphold in good substantial sound and perfect conditions all and every 
part of the work and shall make good from time to time and at all times as often as the Engineer 
shall require, any damage or defect that may during the above period arise in or be discovered 
or be in any way connected with the works, provided that such damage  or defect is not directly 
caused by errors in the contract documents, act of providence or insurrection or civil riot, and 
the Contractor shall be liable for and shall pay and make good to the RailTel or other persons 
legally entitled thereto whenever required by the Engineer so to do, all losses, damage, costs 
and expenses they or any of them may incur or be put or be liable or, by reason or in 
consequence of the operations of the Contractor or of his failure in any respect. 

 
For this purpose, the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to various 
faults/problems during maintenance period. 
 

48. Certificate of Completion of works 
 
48.1 As soon as in the opinion of the Engineer the works shall have been substantially completed 

and shall satisfactorily passed any final test or tests that may be prescribed, the Engineer 
(Territory Manager) shall issue a Certificate of the completion (Provisional Acceptance 
Certificate) in respect of the works and period of maintenance of the works shall commence 
from the date of such certificate provided that the Engineer may issue such a certificate with 
respect to any part of the works before the completion of the whole of the works or with respect 
to any substantial part of the works which has been both completed to the satisfaction of the 
Engineer and occupied or used by the RailTel and when any such certificate is given in respect 
of part of the works such part shall be considered as completed and the period of the 
maintenance of such part shall commence from the date of such certificate. 

 
48.2 Contractor not absolved by Provisional Completion Certificate (PAC):  The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve 
the Contractor from his liability to make good any defect, imperfection, shrinkages or faults 
which may appear during the period of maintenance specified in the tender arising in the 
opinion of the Engineer from materials or workmanship not in accordance with the drawing or 
specifications or instructions of the Engineer, which defect, imperfections, shrinkages or faults 
hall upon the direction in writing of the Engineer, be amended and made good by the Contractor 
at his own cost; and in case of default on the part of Contractor the Engineer may employ, 
labour and material or appoint another Contractor to amend and make good such defect, 
imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto 
shall be borne by the Contractor and shall be recoverable from any moneys due to him under 
the contract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No 

certificate other than maintenance certificate referred to in Clause 50 of the conditions shall be 
deemed to constitute approval of any work or other matter in respect of which it is issued or 
shall be taken as an admission of the due performance of the contract or any part thereof or of 
the accuracy of any claim or demand made by the Contractor or of additional varied work 
having been ordered by the Engineer nor shall any other certificate conclude or prejudice any 
of the powers of the Engineers. 
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50 Maintenance Certificate (FAC) 
 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final 

Acceptance Certificate) shall have been signed by the Engineer (Territory Manager) stating that 
the works have been completed and maintained to his satisfaction.  The maintenance certificate 
shall be given by the Engineer upon the expiration of the period of maintenance or as soon 
thereafter as any work ordered during such period pursuant to clause 48.2 of these conditions 
shall have been completed to the satisfaction of the Engineer and full effect shall be given to 
this Clause not withstanding the taking possession of or using the works or any part thereof by 
RailTel. 

 
50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless the 
Contractor shall have made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate (FAC) under this clause. 

 
50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any 
obligation incurred under the provision of the contract prior to the issue of the maintenance 
Certificate which remains unperformed at the time such certificate is issued and for the purposes 
of determining the nature and extent of any such obligations the contract shall be deemed to 
remain in force between the parties thereto. 
 

51.  Final payment 
 

51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be made 
and the balance of account based on the Engineer or the Engineer’s representative’s on the 
accepted schedule or rates and for extra works on rates determined under Clause 39 of these 
conditions shall be paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contractor having delivered to the Engineer 
either a full account in detail of all claims he may have on the RailTel in respect of the works 
or having delivered “No Claim” Certificate and the Engineer having after the receipt of such 
account given a certificate in writing that such claim are correct, that the whole of the works to 
be done under the provisions of the Contracts have been completed, that they have been 
inspected by him since their completion and found to be in good and substantial order, that all 
properties, works and things removed, disturbed or injured in consequence of the works have 
been property replaced and made good and all expenses and demands incurred by or made upon 
the RailTel for or in the respect of damage or good and all expenses and demands incurred by 
or made upon the RailTel for or in the respect of damage or good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or loss by from kin 
consequence of the works, have been satisfied agreeably and in conformity with the contract.  

 
51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the 

right to carry out a post-payment audit and/or technical examination of the works and the final 
bill including all supporting vouchers, abstracts, etc., and to make a claim on the contractor for 
the refund of any excess amount paid to him if as a result of such examination any over-payment 
to him is discovered to have been made in respect of any work done or alleged to have been 
done by him under the contract.  

 
51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to 

the Contractor after the expiration of the warranty period and issue of the certificate of final 
acceptance of entire system, specified in the tender, provided that all the stipulations of the 
clause have been fulfilled by the Contractor and all claim and demands made against the RailTel 
for and in respect of damage or loss by, from or in consequence of the works have been finally 
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satisfied, provided further that in the event of different maintenance periods having become 
applicable to different parts of the works pursuant to sub clause (i) of clause 48 of these 
condition, the expression “expiration of the period of warranty shall for the purpose of this 
clause, be deemed to mean the expiry of the latest of such periods”.  

 
51.4 Production of vouchers etc. by the Contractor 
 
(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 

for examination by the Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as may be required 
in any way relating to the execution of this contract or relevant for verifying or ascertaining 
cost of execution of this contract (the decision of the Engineer on the question of relevancy of 
any documents, information or return being final and binding on the parties.)  The contractor 
shall similarly produce vouchers, etc., if required to prove to the Engineer, that materials 
supplied by him, are in accordance with the specifications laid down in the contract.  

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 

by the a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 
General Conditions of Contract), the Engineer shall have power to secure the book of such sub-
contract or any subsidiary or allied firm or company, through the contractor, and such book 
shall be open to his inspection.  

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations 

of the contractor under any statute rules or orders binding on the contractor.  
 
52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the contractor, the RailTel 
shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any, deposited by the contractor and for the purpose aforesaid, the RailTel 
shall be entitled to withhold the said security deposit or the security if any, furnished as the case 
may be and also have a lien over the same pending finalization or adjudication of any such 
claim.  In the event of the security being insufficient to cover the claimed amount or amounts 
or if no security has been taken from the contractor, the RailTel shall be entitled to withhold 
and have a lien to the extent of the such claimed amount or amounts referred to supra from any 
sum or sums found payable orwhich at any time thereafter may become payable to the 
contractor under the same contract or any other contract with this or any other RailTel or any 
Department of the Central Government pending finalization or adjudication of any such claim.  

 
It is an agreed term of the contract that the sum of money or moneys so with held or retained 
under the lien referred to above, by the RailTels will be kept withheld or retained as such by 
the RailTel till the claim arising out of or under the contract is determined by the arbitrator (if 
the Contract is covered by the arbitration clause) or by the competent court as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on any account 
in respect of such withholding or retention under the lien referred to supra and duly notified as 
such to the contractor.  For the purpose of this clause, where the contractor is a partnership firm 
or a limited company, the RailTel shall be entitled to withhold and also have a lien to retain to-
words such claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company, as the case may be whether in his individual capacity or otherwise.   

 
52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be withheld 
or retained by way of lien by the RailTel, against any claim of this or any other RailTel or any 
other Department of the Central Government in respect of payment of a sum of money arising 
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out of or under any other contract made by the contractor with this or any other Department of 
Central Government.   

 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the RailTel will be kept withheld or retained as such by the RailTel till the Claim 
arising out of or under any other contract is either mutually settled or determined by arbitration, 
if the other contract is governed by arbitration clause or by the competent court as the case may 
be and contractor shall have no claim for interest or damages whatsoever on this account or on 
any other ground in respect of any sum of money withheld or retained under this clause and 
duly notified as such to the contractor.   

 
53. Signature on Receipts for Amounts – Every receipt which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed 
in the partnership name by any one of the partners of a Contractors firm be a good and sufficient 
discharge to the RailTel in respect of the moneys or security purported to be acknowledged 
thereby and in the event of death of any of the Contractor partners during the pendency of the 
contract it is hereby expressly agreed that every receipt by any one of the surviving Contractor 
partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid provided 
that nothing in this clause contained shall be deemed to prejudice or effect any claim which the 
RailTel may hereafter have against the legal representative of any contractor partner so dying, 
for or in respect of any breach of any of the conditions of the contract, provided also, that 
nothing in this clause contained shall be deemed to prejudice or effect the respective rights or 
obligations of the Contractor partners and of the legal representative of any deceased Contractor 
partners interse.    

  
54. LABOUR 
 
 Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 
Rules made there-under in respect of any employees directly or through petty contractors or 
sub-contractors employed by him on road construction or in building operations or in stone 
breaking or stone crushing for the purpose of carrying out this contract. If in compliance with 
the terms of the contract, the contractor supplied any labour to be used wholly or partly under 
the direct orders and control of the RailTels whether in connection with any work being 
executed by the contractor orotherwise for the purpose of the RailTel such labour shall, for the 
purpose of this clause, still be deemed to be persons employed by the Contractor.  
 
If any moneys shall as a result of any claim or any claim or application made under the said Act 
be directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to 
the RailTel by the Contractor and on failure by the Contractor to repay any moneys paid by it 
as aforesaid within seven days after the same shall have been demanded, the RailTels shall be 
entitled to recover the same form any moneys due or accruing to the contractor under this or 
any other Contractor with the RailTels.  

 
54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from time 
to time in respect of apprentices directly through petty contractors or sub-contractors employed 
by him for purpose of carrying out the contract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failure 
will be a breach of the contract and the RailTel may, in its discretion, rescind the contract.  The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of 
the provisions of the Act. 
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55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of 
the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
directly or through petty contractors or sub-contractors employed by him in the works.  If in 
compliance with the terms of the contract, the contractor directly or through petty contractors 
or sub-contractors shall supply any labour to be used wholly or partly under the direct orders 
and control of the Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer such labour shall nevertheless be deemed to comprise 
persons employed by the contractor, and any moneys which may be ordered to be paid by the 
Engineer shall be deemed to be moneys payable by the Engineer on behalf of the contractor to 
repay such money to the RailTel deduct the same from any moneys due to the contractor in 
terms of the contract.  The RailTel shall be entitled to deduct from any moneys due to the 
contractor (Whether under this contract or any other contract all moneys paid or payable by the 
RailTel by way of compensation of aforesaid or for costs of expenses in connection with any 
claim thereto and the decision of the Engineer upon any question arising out of the effect or 
force of this clause shall be final and binding upon the contractor. 

  
55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  
 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules 
1971 as modified from time to time, whenever applicable and shall also indemnify the 
RailTel from and against any claims under the aforesaid Act and the Rules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid licence until the 
completion of the work.  Any failure to fulfill this requirement shall attract the penal 
provision of the Contract arising out of the resultant non-execution of the work.    

 
(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed 
by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and the Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the RailTel 

is obliged to pay any amount of wages to a workmen employed by the contractor or his sub-
contractor in execution of the work or to incur any expenditure in providing welfare and health 
amenities required to be provided under the aforesaid Act and the Rules or to incur any 
expenditure in providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the contingent liability of the 
RailTel due to contractor’s failure to fulfill his statutory obligations under the aforesaid Act or 
the Rules the RailTel will recover from the contractor, the amount of wages so paid or the 
amount of expenditure so incurred, and without prejudice to the rights of the RailTel under 
section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shall 
be at liberty to recover such amount or part thereof by deducting it from the security deposit 
and/or from any sum due by the RailTel to the contractor whether under the contract or 
otherwise.  The RailTel shall not be bound to contest any claim made against it under sub-
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the 
written request of the contractor and upon his giving to the RailTel full security for all costs for 
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which the RailTel might become liable in contesting such claim.  The decision of the RailTel 
regarding the amount actually recoverable from the contractor as stated above, shall be final 
and binding on the contractor. 
 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub-contractors employed by him on the 
works and shall report serious accidents to any of them however and wherever occurring on the 
works to the Engineer or the Engineer’s Representative and shall make every arrangement to 
render all possible assistance. 

 
57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the 

provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is 
obliged to pay compensation to a workman directly or through the petty Contractor employed 
by the Contractor or sub-contractor in executing the work, RailTel will recover from the 
contractor the amount of the compensation so paid, and, without prejudice to the right of RailTel 
under Section 12 sub-section (2) of the said Act.  RailTel shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
RailTel to the Contractor whether under these conditions or otherwise, RailTel shall not be 
bound to contest any claim made against it under Section 12, sub-section (1) of the said Act 
except on the written request of the Contractor and upon his giving to RailTel full security for 
all costs for which RailTel might become liable in consequence of contesting such claim. 

 
57.1 Provision of Mines Act – Deleted 
 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel 

for the accommodation of the contractor or any of his staff employed on the work.   
 
59 Labour camps: 
 

(1)  The Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provision of latrines and urinals for his staff and workman 
directly or through the petty contractors or sub-contractors and for temporary crèche 
(Bal-Mandir) where 50 or more women are employed at a time.  Suitable sites on 
RailTel land, if available, may be allotted to the Contractor for the erection of labour 
camps either free of charge or on such terms and conditions that may be prescribed by 
the RailTel. All camp sites shall be maintained in clean and sanitary conditions by the 
Contractor at his own cost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform 

to all laws, bye-laws, rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly or through petty 
Contractors or sub-contractors on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his 

best endeavors to prevent any riotous or unlawful behavior by or amongst his workmen 
and others employed directly or through petty contractor or sub-contractors on the 
works and preserve the health and safety of all staff employed directly or through petty 
Contractors or sub-contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may time to time be prescribed by the RailTel Medical Authority 
and permit inspection of all sanitary arrangements at all times by the Engineer, the 
Engineer’s Representative or the Medical Staff of the RailTel.  Should the Contractor 
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fail to make adequate sanitary arrangements, these will be provided by the RailTel and 
the cost therefore recovered from the contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 
upon to do so by the Engineer or the Engineer’s Representative on the advice of the 
Railway/RailTel Medical Authority.  Should Cholera, Plague or other infectious disease 
break out, the Contractor shall burn the huts, beddings, clothes and other belongings of 
or used by the infected parties and promptly erect new huts on healthy sites as required 
by the engineer, failing which within the time specified in the Engineer’s requisition, 
the work may be done by the RailTel and the cost therefore recovered from the 
Contractor.  

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as 

may be prescribed by the engineer on the advice of the medical authority in relation to 
the strength of the contractor’s resident staff, and workmen.  

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or 
within the control of the Contractor or any of his employees shall be forbidden and the 
Contractor shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the employment 
of female labour in cantonment areas, particularly in the neighborhood of soldier’s 
barracks, should be avoided as far as possible.  

 
10) Restrictions on the employment of retired Engineers of Railway services within 

two years of their Retirement – The contractor shall not, if he is a retired government 
engineer of Gazetted rank, who has not completed two years from the date of retirement, 
in connection with his contract in any manner whatsoever without obtaining prior 
permission of the President and if the contractor is found to have contravened this 
provision, it will constitute a breach of contract and Administration will be entitled to 
terminate the contract of the contractor and forfeit his security deposit. 

 
60.  Non-Employment of Labourers below the age of 15 

 
(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 

through petty contractors or sub-contractors for the execution of work.  
 
(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 
work under this contract unless a medical certificate of fitness in the prescribed from  
granted to him by a certifying surgeon certifying that he is fit to work as an adult is 
obtained and kept in the custody of the contractor or a person nominated by him in this 
behalf and the person carries with him, while at work, a token giving a reference to such 
certificate.  It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 19 years 
shall devolve entirely on the contractor and all the expense to be incurred on this account 
shall be borne by him and no fee shall be charged from the adolescent or his parent for 
such medical examination.   

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a 
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time.  The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein.  Where 
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 
shall, if so required by the person concerned, state his reasons in writing for doing so.  

 
(4) Medical Re-examination of Labourer – Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection with 
the execution of any work under this contract in the age group 15-19 years is without a 
certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person 
nominated by him  in this regard, a notice requiring that such person shall be examined 
by a certifying surgeon and such person shall not, if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of illness or a fresh 
certificate or a fresh certificate of illness, as the case may be. 

 
61. DETERMINATION OF CONTRACT 
 
61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 
work becomes necessary owing to paucity of funds or from any other cause whatever, 
in which case the value of approved materials at site and of work done to date by the 
Contractor will be paid for in full at the rate specified in the contract.  Notice in writing 
from the RailTel of such determination and the reasons therefore shall be conclusive 
evidence thereof. 

 
61.2 Payment on determination of contract:  Should the contract be determined under sub-clause 

(1) of this clause and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the satisfactions of the 
Engineer.  The RailTel’s decision on the necessity and propriety of such expenditure shall be 
final and conclusive. 

 
61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever 

on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of determination of contract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:                                  
 
62.1 If the Contractor should: 
 
(i) Become bankrupt or insolvent, or 

 
(ii)       Make an arrangement with or assignment in favour of his creditors, or  
 
(iii)      Being a Company or Corporation, go into liquidation (other than voluntary) 

    liquidation for the purpose of amalgamation or reconstruction, or  
 
(iv)      Have an execution levied on his goods or property on the works, or assign the 
          contract or any part thereof otherwise than as provided in clause-21 of SCC, or 
 
(v)      Abandon the contract, or 
 
 (vi)   Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or                                    
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 (vii)    Contravene any provision of the contract, or 
 
 (viii)  Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated period, 

or 
 
 (ix)   Fail to remove materials from the site or to pull down and replace the work after receiving from 

the Engineer’s notice to the effect that the said materials or works have been  condemned or 
rejected, or 

 
 (x)     Fail to take steps to employ competent or additional staff and labour as required under clause 7 

of SCC (Chapter 4 Section-I)  or 
 
 (xi)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the works 

or any part thereof as required under clause 28, or 
 
 (xii)   Promise offer or give any bribe, commission, and gift or advantage either himself or through his 

partner, agent or servant to any officer or employee of RailTel or any person on his or on their 
behalf in relation to the execution of this or any other contract with the RailTel, 

 
 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the 

contractor, being a partnership firm admit as one of its partners or employ under it or being an 
incorporated company elect or nominate or allow to act as one of its directors or employ under 
it in any capacity whatsoever any retired engineer of the gazetted rank or any other retired 
gazetted officer working before his retirement, whether in the executive or administrative 
capacity, or whether holding any pensionable post or not, in the Engineering Department of the 
Railways for the time being owned and administered by the President of India before the expiry 
of two years from the date of retirement from the said service of such Engineer or Officer unless 
such Engineer or Officer has obtained permission from the President of India or any officer 
duly authorized by him in this behalf to become a partner or a director or to take employment 
under the contract as the case may be, or 
 
B)  Fail to give at time of submitting the said tender:- 
 
a) The correct information as to the date of retirement of such retired engineer or retired officer 

from the said service, or as to whether any such retired engineer or retired officer was under 
the employment of the contractor at the time of submitting the said tender, or 

 
a) the correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 
 
b) being a partnership firm the correct information as to, whether any of its partners was such 

a retired engineer or retired officer, or 
 

c)  being an incorporated company, the correct information as to, whether any of its directors 
was such a retired engineer or retired officer, or 

 
d) being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the contractor be a partnership firm or an incorporated 
company to be a partner of director of such firm or company as the case may be or to seek 
employment under the contractor. 
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Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 days 
after the delivery to him of such notice, proceed to make good his default in so far as the same 
is capable of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after giving 48 
hours notice in writing under the hand of the Engineer to rescind the contract as a whole or in 
part or parts ( as may be specified in such notice) and adopt either or both the following courses: 
A final termination notice will be issued by RailTel after expiry of 48 hrs notice.  

 
 
62.2     RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 
In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto 
not actually performed under the contract, unless or until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the Contractor shall 
only be entitled to be paid the value so certified. 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, 

tools, implements, machinery or buildings on the works or on the property on which these are 
being or ought to have been executed, and to retain the employ the same in the further execution 
of the works or any part thereof until the completion of the works without the Contractor being 
entitled to any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine expert or by or after reference to the parties or after such investigation or enquiries 
as he may consider fit to make or institute and shall certify what amount (if any ) has at the time 
of termination of the  
 
contract been reasonably earned by or would reasonably accrue to the Contractor in respect of 
the work then actually done by him under the contract what was the value of any unused or 
partially used materials, any constructional plants and any temporary works upon the site.  The 
legitimate amount due to the contractor after making necessary deductions and certified by the 
Engineer should be released expeditiously.  

 
63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or 
after its completion and whether before or after the determination of the contract shall be 
referred by the contractor to the RailTel and the RailTel shall within 120 days receipt of the 
Contractor’s representation make and notify decisions on all matters referred to by the 
contractor in writing provided that matters for which provision has been made in clause 8, 18, 
22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or 
in any clause of the Special Conditions of the Contract shall be deemed as ‘excepted matters’ 
and decisions of the RailTel’s authority, thereon shall be final and binding on the contractor 
provided further that ‘excepted matters’ shall stand specifically excluded from the purview of 
the arbitration clause and not be referred to arbitration. 

 
64. SETTLEMENT OF DISPUTE AND ARBITRATION 
64.1      With Private Parties 
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64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the 
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof 
shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration and 
Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding on the 
parties.  The venue of such arbitration or proceedings thereof shall be New Delhi. 

 
64.1.2    All arbitration proceedings shall be conducted in English. Resources against any Arbitral 
award so rendered may be entered into court having jurisdiction or application may be made to such 
court for the order of enforcement as the case may be. 

 
64.1.3   The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 
lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the 
value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the 
adjudication of arbitral council.  Managing Director/ RailTel shall furnish a panel of three names to the 
contractor, out of which contractor will recommend one name to be his nominee and then Managing 
Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these two arbitrators 
with mutual consent appoint a third arbitrator who shall act as deciding arbitrator. The award of the 
Sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on both the parties, 
i.e. Contractor and RailTel. 
 
64.1.4   Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 
provided herein, the parties shall nevertheless pending the resolution of the controversy or 
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably able 
to do so.  
 
64.2      With CPSE/ Govt. Department/ Govt. Organisation  
 
64.2.1 In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by 
the Secretary to the Government of India in-charge of the Department of Public Enterprises. 
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this 
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any party aggrieved by such award may make a further reference for setting aside or 
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &  
Justice,Government of India. Upon such reference the dispute shall be decided by the Law 
Secretary or the Special Secretary/Additional Secretary when so authorized by the Law 
Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the 
dispute will share equally the cost of arbitration as intimated by the Arbitrator. 

******************* 

 

  



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 60 
 

 

SECTION – I 

CHAPTER- 6 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 
I N D E X 

 
Clause       Content     
1.  Tender Document 
2.  Agreement  
3.  Contract performance Guarantee  
4.  Contractor's Office & Stores depot 
5.  Use of Railway Land  
6.  Program of work.  
7.  Competent Supervisors 
8.  Not used 
9.  Not used 
10.  Test  & Measuring Instruments, Special tools & Installation Material 
11.  Stores to be supplied by contractor 
12.  Supply of Technical Literatures, Documentation Drawings & Completion Plan 

etc. 
13.  Spares  
14.  Long term availability of spares & System support 
15.  Quality assurance 
16.  Not used  
17.  Inspection of materials 
18.  Inspection of works  
19.  Quantum of work and variation in Quantities 
20.  Not used 
21.  Subletting and assignment 
22.  Execution of works 
23  Not used  
24.  Maintenance of works 
25.  Clearance of site 
26.  Provisional Acceptance 
27.  Placing in Service & Maintenance Supervision 
28.  Final Acceptance 
29.  Warranty 
30.  Training 
31.  Infringement of Patents 
32.  License as per Govt. of India Contract Labour Act 
33.  Defaults and Delays 
34.  Loss Sustained Due to Default and Delay 
35.  Penalty for Delay in Completion 
36.  Extension of time   
37.  Contractors liabilities for Costs and Damages 
38.  Unit prices 
39.  Measurement of works 
40.  Terms of Payments 
41.  Final Payments 
42.  Final Settlement 
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43.  Certificate for MODVAT BENEFITS on bills 
44.  Deductions from On Account Payment Bills 
45.  Taxes 
46.  Mobilization Advance 
47.       Insurance 
48.      Rights of RailTel 
49.      Responsibility of contractor in respect of local taxing etc. 
50.      Responsibility of contractor in respect of safety of man, Eqpt. etc. 
51.      Consequences of cancelation 
52.      Strike & Lock-outs 
53.     Guarantee 
54.     Rates of extra item 
55.     Labour Welfare 
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SECTION – I 
 

Chapter- 6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1. TENDER DOCUMENTS 
 
1.1 The goods and services required, bidding procedure and contract terms are prescribed in the 

tender documents. The set of tender documents issued for the purpose of bidding includes any 
addendum and corrigendum thereto.  

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 

various works coming under the purview of the contract shall be governed by tender  documents  
mentioned above.  

 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the 

tender shall be deemed to be a part of the Contract to such extent only as have been explicitly 
accepted by the RailTel. 

 
2. AGREEMENT 
 

The successful Tenderer shall within 15 days after award of contract be bound to execute an 
agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, 
and lodge the same with the RailTel together with the conditions of contract, specifications and 
Schedule of prices referred to therein duly completed.  (Form No.3 of Section-I, Chapter-6). 

 
3. CONTRACT PERFORMANCE GUARANTEE  
 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer 

should give a Performance Guarantee in the form of irrevocable bank guarantee from State 
Bank of India/any Nationalized Bank or from any Scheduled Bank in the Form-4, 
amounting to 5% of the contract value.   

 NOTE: However, if the PG amount is less than Rs. 5 lakhs, them the same has to be 
submitted in the form of DD/Banker’s Cheque only. 

 The successful bidder shall have to submit a Performance Guarantee (PG) within 15 (fifteen) 
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission 
of PG beyond 15 (fifteen) days and upto 30 days from the date of issue of LOA may be given 
by the Authority who is competent to sign the contract agreement. However, a penal interest of 
15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e., from 31st day after 
the date of issue of LOA. In case the contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and 
other dues, if any payable against that contract. The failed contractor shall be debarred from 
participating in re-tender for that work. 

 
3.2 The Performance Guarantee should be furnished by the successful contractor after letter of 

acceptance has been issued, but before singing of the agreement. The agreement should 
normally be signed within 30 days after issue of LOA and Performance Guarantee should also 
be submitted within this time limit. The instruments for Performance Guarantee should be valid 
for four months beyond the warranty period (Clause 29) of SCC. 

 
A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s 
Bank through SFMS and only after this the BG will become acceptable to RailTel. It is therefore 
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in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise 
these particulars to the BG issuing bank and request them to send advice of BG through SFMS 
to the RailTel’s Bank. 

 
3.3 Performance Guarantee shall be released after satisfactory completion of the work, maintenance 

period and on expiry of the warranty period and issue of the certificate of final acceptance of 
the entire system.  The procedure for releasing should be same as for Security Deposit. 

 
3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the 

Performance Guarantee shall be encashed and the balance work should be got done separately. 
 
3.5 The balance work shall be got done independently without risk and cost of the original 

contractor. 
 
3.6 The original contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every 
member/partner of such a firm would be debarred from participating in the tender for the 
balance work either in his/her individual capacity or as a partner of any other JV/partnership 
firm.  

 
4. CONTRACTOR'S OFFICE & STORES DEPOT 
 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish 
an office and store depot at a convenient place for receiving   and storing equipments and 
materials and progressing field work expeditiously in consultation and with the approval of the 
purchaser's Engineer. He shall intimate the purchaser’s Engineer address thereof to which all 
correspondence should be sent. Any communication sent to the contractor by post at his said 
address shall be deemed to have reached the contractor duly and in time. Important documents 
shall be sent by Registered post.   

 
5. USE OF RAILWAY LAND - Deleted 
 
6. PROGRAMME OF WORK 
 
6.1 The Contractor shall have necessary resources  to  execute  the  work  so that  the  entire  work 

is completed  within    a period as  mentioned  in the  preamble  from  the  date  of  issue  of  
Letter  of  Acceptance  of  the  tender. He shall also have necessary resources to take up the 
work simultaneously at more than one independent places in order to expedite the completion 
of work. 

 
6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 7 

days from the date of receipt of the acceptance letter in respect of contracts with initial 
completion period of one year or less or not later than 15 days for other contracts have to submit 
the detailed programme of work indicating the time schedule of various items of works in the 
form of Bar Chart/PERT/CPM.  He shall also submit the details of organization (in terms of 
labour and supervisors) plant and machinery that he intends to utilize (from time to time) for 
execution of the work within stipulated date of completion.  The programme of work amended 
as necessary by discussions with the Engineer, shall be treated as the agreed programme of the 
work for the purpose of this contract and the contractor shall and endeavor to fulfill this 
programme of work.  The progress of work will be watched accordingly in the liquidated 
damages will be with reference to the overall completion date.  Nothing stated herein shall 
preclude the contractor in achieving earlier completion of item or whole of the works than 
indicated in the programme 
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6.3 The   Contractor   shall be   held   responsible   for the execution of the work according to the 
Programme given above in full compliance of the various  clauses   of   the   Technical  
specifications, instructions/   drawings   etc.  Failure to comply with any of these will be dealt 
with as per provision laid   down in Conditions  of Tendering. 

 
6.4 Approach roads, where ever available can be used  for carting  materials. While RailTel may 

facilitate the contractor for getting approval from the Railways, if required, for carting the 
material to the site, the responsibility for ensuring that the material reaches the site in time, lies 
entirely with the contractor. The contractor has to bear the necessary expenses for carting the 
material to the site and he shall also arrange for the necessary Road permits in case of carriage 
of material by Road. 

 
6.5 The contractor will programme his work in such a manner so as not to interfere in the working 

and movement of trains.  
 

7. COMPETENT SUPERVISORS 
7.1 The   Contractor   shall place and keep prescribed number of   competent representatives / 

Supervisors / Engineers    as    his representative on the works  who  will be authorized  to    
receive  and  acknowledge  materials issued by the RailTel and  take  all  orders issued by  the  
RailTel.  The said representatives shall be present at site  during  working hours  and  any 
written orders or instructions  which  the  purchaser's Engineer may give to the said  
representatives   of the contractor shall be deemed to have been duly  given or communicated 
to the contractor. 

8 & 9   Not used 
 
10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 
 

Special tools & instruments required for installation and  commissioning of the work as detailed  
in preamble shall be arranged by contractor at his own cost.  
All tests and measuring instruments and other arrangements  required  for  carrying out all the 
acceptance  tests  etc as detailed in preamble shall be provided by the contractor at his own cost.  

 
11. STORES TO BE  SUPPLIED BY  CONTRACTOR 
 

All materials required for the execution of the  contract shall  be  arranged and  supplied  by  
the  Contractor    so as to realize the end objective. The supply  of  equipments  and materials 
shall also  include  required   installation and other materials and documents etc  which  may  
not  be specifically mentioned herein but  which  are  necessary for completing the work in all  
respects.  

 
12.  SUPPLY OF   TECHNICAL LITERATURES,   DOCUMENTATION,  DRAWINGS, 
INSTRUCTION BOOK & COMPLETION PLANS ETC. 
 
12.1 The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipment as given in technical supplement. 
 
12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical 
specifications shall be prepared using CAD or any other software package duly approved by 
Engineer. In addition to what is specified in the technical specifications, two complete hard sets 
of documents shall also be supplied for ready use duly bounded in good plastic folders.  

 
13 & 14 DELETED 
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15. QUALITY ASSURANCE 
 
15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate indicating 
clearly the test results and the adherence to the technical specifications. This is without 
prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity to 
its requirement. 

 
16. Not used 
 
17. INSPECTION OF MATERIALS  
 
17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their 

authorized representative. The materials to be supplied by the tenderer as per RDSO 
specifications/Drawings shall be procured from RDSO approved firms only and shall be 
supplied inspected by RDSO. RDSO specification mentioned shall be with the latest 
alteration/amendment, if any. 

 
17.2 All equipments materials fittings and components will be subject to   inspection by the 

purchaser or his representative at the manufacturer's factory/tenderer works before dispatch and 
no materials shall be dispatched until these are inspected and/or approved. The materials may 
also be inspected by the   purchaser or his representative again at the contractor's depot.  

 
17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce test 
certificate from the manufacturer wherever called for by the Engineer. 

 
17.4 The cost of equipment and materials, all tests and/or   analysis performed for inspection shall 

be borne by the Contractor. 
 
17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 

inspection shall be borne by the purchaser. 
 
18. INSPECTION OF WORKS 

The Engineer or his authorized representative may inspect and test the various portions of the 
work at  all  stages and shall  have full power to reject all  or any portion of  the work   that he  
may  consider  to  be  defective  or  inferior in quality of  materials,  workmanship or design in 
comparison to what is called  for in the specification.  In the event  of rejection of any  work  
already  executed  and not  in accordance  with specification as in this  tender  and/or   as 
determined by the Engineer or which  the Contractor has been apprised, the Contractor shall 
carry out  alterations/ replacements to such  works  to  the  satisfaction of the Engineer for which  
no   additional expenses will be borne by the RailTel.  
 

19. QUANTUM OF WORK AND VARIATION IN QUANTITY OF ITEMS: 
 
19.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 
contracted, except in case of foundation work. 

19.2 The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled 
to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of 
individual item of works. 

19.3 In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates: 
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(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender.    

 
(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original agreement value. 
  

i. Quantities operated upto and including 100% of the agreement quantity of the concerned 
minor value item, shall be paid at the  

ii. rate awarded for that item in that particular tender; 
iii. Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 

iv. Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid at 
96% of the rate awarded for that item in that particular tender. 

 
20. Not used    
 
21. SUBLETTING AND ASSIGNMENT 
 
21.1 The contractor may enter into contract with suppliers for supply of  materials under this contract. 
 
21.2 The contractor may subcontract the execution of part(s) of the project with  the prior approval of  

RailTel under following conditions- 
 

The permitted subletting of work by the contractor shall not establish any contractual relationship 
between the sub-contractor and the RailTel and shall not relieve the contractor of any 
responsibility under the contract.        
 
The   contractor shall arrange  for effective supervision of sub  contractor's  work and remain 
solely  responsible for  materials  supplied  and for works carried out on his behalf by the sub 
contractor.   

 
21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely 

responsible for materials supplied and for works carried out on his behalf by the sub contractor. 
 

22. EXECUTION OF WORK 
 
All the works shall be executed in strict conformity to the  provisions   of  the  contract document 
and with such explanatory detailed drawings,  specifications  and  instructions  as may be 
approved from time to time based  on detailed design and engineering carried  out  by  contractor  
in line  with requirements  as  per  contract  document.   The  contractor  shall  be  responsible   
for   ensuring  that the work throughout are executed    in the  most  substantial, proper and 
workmanlike manner with  the quality  of material and workmanship in strict  accordance   with  
the  specifications  and  as  per  sound  industrial   practices and to the entire satisfaction of the 
RailTel. 
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23. Not used 
   
 
24. MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress and continuance  of  the  works and also  
for  the  period  of  maintenance  specified  in the tender form and  after  the  date  of passing 
of the certificate of completion by  the RailTel's   representative  or  any  other  earlier   date  
subsequent  to  the completion of the works  that  may  be  fixed  by RailTel's representative be 
responsible for  and  effectively  maintain and uphold  in good, substantial,     sound  and  perfect 
condition all and every  part  of  the works  and shall make good from time to  time and  at  all  
times, as  often as  the  RailTel's  representative  shall require,  any damage or defect that may, 
during  the  above   period,  arise  in or  be discovered  or  be  in any  way  connected  with  the 
works provided that such  damage  or  defect  is not directly caused by errors in the  contract  
documents,  act  of providence or  insurrection or  civil  riot and the contractor shall be liable 
for and shall pay   and  make  good to the RailTel or other  persons  legally   entitled  thereto  
whenever  required  by  the RailTel's  representative  so to do, all  losses, damages,  costs  and  
expenses  they  or any of them may incur or be put  or  be liable  to, by reason or inconsequence 
of the  operations  of the contractor or his failure in any respect.  
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to various 
faults/problems during maintenance period. 

 
25. CLEARANCE OF SITE 
 

At the end of the work at  each  location the Contractor shall  as a part of  is  Contractual 
obligation leave  the area completely neat and clean. 

 
26. PROVISIONAL ACCEPTANCE 
 
26.1 Immediately after the completion of the work  at each station/Block section or after completion 

of work in Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor 
shall certify and  in writing that the installation is (i) complete (ii)  ready for  satisfactory  
commercial service and (iii)  ready  to be handed  over.   

 
26.2 The test   or tests specified in Technical Specifications will be conducted jointly by purchaser 

and contractor as soon as possible after receipt of advice of completion of one section by  
purchaser  from  the contractor.  The test schedule shall be finalized by mutual discussion 
between the contractor and RailTel. Any component, modules, sub-assemblies or equipment 
failing during the commissioning test shall be replaced/repaired   free of cost by tenderer. 

 
26.3 Purchaser's Engineer (Territory Manager) shall issue a Provisional Acceptance Certificate for 

successful commissioning of a complete station covering all materials and services included in 
the Schedule of Requirements and the performance has been found to meet the specifications. 
RailTel’s decision in this respect shall be final.  The Provisional Acceptance Certificate shall 
be signed by both the parties.  The period of maintenance of works shall commence from the 
date of issue of Provisional Acceptance Certificate of the respective station/block section and 
accepted by RailTel. The Purchaser's Engineer shall be Territory Manager of the particular 
territory. 

 
27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
 
27.1 After the work has been completed & placed in service and Provisional Acceptance Certificate 

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance 
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supervision of the work for a period of twelve months from the date of issue of PAC of each 
section/block section as mentioned in Clause 26.3 above. 

 
For this purpose, the tenderer shall prepare a maintenance plan and make available the services 
of qualified maintenance engineers stationed at the locations along with the set of spares 
approved by Purchaser’s Engineer, to guide and only supervise the work of RailTel or Railway 
maintenance staff. The maintenance engineer of the contractor will visit the total installation at 
least once in a month.  The headquarter location of their engineer where spares also will be kept 
on the ready shall be indicated in the maintenance plan. 

 
27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a 

result of deficiency in the design or installation, the contractor will rectify the same free of cost. 
During such rectification if any faulty equipment/modules need replacement or repair, they 
shall be provided by the contractor from the set of equipment or modules that the contractor 
should bring to the site of installation in addition to all the materials to be supplied against this 
contract. Use of spare modules covered under the Schedule of material of this tender shall not 
be permitted to be used during installation, commissioning and period of maintenance. 

 
27.3 During the maintenance supervision period contractor should stabilize the working of 

the system.  Purchaser has the right to extend the period of supervision of the maintenance free 
of cost till the system stabilizes and works satisfactorily for a reasonable period of time.  If 
during the time any equipment etc is to be added or deficiencies are to be rectified to make the 
system work trouble free, the same also will have to be done by the contractor free of cost as to 
make good all the deficiencies. 

 
28. FINAL ACCEPTANCE 
 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the  

period of maintenance supervision as defined in Clause 27 above  provided in any case  that  
the  contractor  has complied fully with his obligations  in respect of each item under the  
contract.   

 
28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor and the purchaser 

(subject to Sub  Clause  as  above) shall remain liable for  fulfillment  of  any   obligation 
incurred under the provision of  the  contract  prior  to the issue of Final Acceptance Certificate  
which  remains unperformed at the time such certificate is issued  and  for  determining  the  
nature  and  extent  of   such   obligation the contract shall be deemed to remain in force   between 
the parties hereto. 

 
29. WARRANTY 
 
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for 

a period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The 
contractor shall provide comprehensive warranty maintenance for   all   the items executed by 
him against this tender. 

 
29.2 During the period of warranty, the contractor shall remain responsible to arrange replacement 

and for setting right at his own cost any equipment installed by him which is  of  defective 
manufacture  or  design or becomes unworkable due  to  any  cause whatsoever.  The decision 
of the RailTel's representative in this regard to direct the contractor to attend to any damage or 
defect in work shall be final and binding on the Contractor. 

 
29.3 During  the  period of warranty, the  contractor  shall  be responsible  to  the  extent expressed 

in  this  clause  for  any defects that may develop under the conditions provided for by the 
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contract  and  under proper use, arising from  faulty  materials, design  or workmanship in the 
plant, or from faulty execution  of the  plant by the contractor but not otherwise and  shall  
remedy such  defects  at his own cost when called upon to do so  by  the Purchaser who shall 
state in writing in what respect the  portion is faulty.  

 
29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the 

system under this clause the provisions of this clause shall apply to the portions of the plant to 
be replaced or renewed until the expiration of three months from the date of such replacement 
or renewal or until the end of the warranty period whichever may be later.  If any defect is not 
remedied within reasonable time, the purchaser may proceed to do the work at contractor's risk 
and expense, but without prejudice to any other rights which the  purchaser  may  have against 
the contractor in respect of such defects.  The tenderer has to recoup the faulty unit/equipment 
from the set of his own spares kept by him within a period of 24 hours.  The locations where 
such spares are to be handed over to the Tenderer shall be indicated in the bid by the tenderer. 

 
29.5 Deleted 
 
29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor  shall  have the 

right of entry, at his own  risk  and expense, by himself or his duly authorized representatives, 
whose names  shall have previously been communicated in writing to  the purchaser  at  all 
reasonable working hours  upon  all  necessary parts of the works for the purpose of inspecting 
the working  and the records of the system and taking notes therefrom and,  if  he desires at his 
own risk and expense, making any tests subject  to the  approval  of the purchaser which shall 
not  be  unreasonably withheld. 

 
29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required 

under Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per 
Clause 29.4   

 
29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ 

card/assembly/ subassembly, which will remain valid for 2 years after the free warranty 
maintenance. RailTel may exercise the options of getting the defective modules/ cards repaired 
from the contractor for 2 years after the free warranty maintenance period is over, at the costs 
quoted by the tenderer. 

 
30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 
 
30.1 The  tenderer shall undertake to train RailTel  engineers and  other Railway  staff nominated by 

the RailTel  in different  aspects of  equipment   designs,   functioning, field installation, testing, 
commissioning, operation,   maintenance and repair,  covering  both  hardware   and  software.  
The training should be comprehensive   for  transfer  of  complete  know-how  so  as to impart 
full knowledge and competence to independently and  successfully execute the installation, 
operation, user related software changes, maintenance  and  repair  of  all equipment. The  
training  courses  should,  apart  from  formal class room training, include  hands  on  practical 
experience at the manufacturer’s premises or other locations and visits to working installation. 

 
30.2 In the event of any equipment/sub-system being manufactured in India in technical 

collaboration with foreign firm by  the tenderer or any of its sub-contractor, the training as per 
schedule shall  be provided at  the collaborator's premises/training centre in India at the 
Purchaser’s discretion. Tenderer may quote separately against this schedule for the two options 
separately if required. 

 
30.3 The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the project.  
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30.4 The requirement of training in man-weeks has   been  indicated  in the schedule of requirements.  

The tenderer shall quote for the man week rates duly taking in to account Para 30.2 above. 
Details of training proposal shall be submitted by the tenderer. 

 
30.5 Set of Documents related to training to each of the trainees shall be provided. 
 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees 

shall  be  borne  by  the RailTel.  
 
31. INFRINGEMENT OF PATENTS: 
 
(a) The Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or 

patterns in fulfilling  his  contract without prior consent in writing  of  the  owner  of such 
patents, drawings, patterns  or  trademarks  except where these are specified by the  Purchaser  
himself.   Royalties where payable for the use of such patented processes, registered drawings 
or patterns shall  be borne exclusively by the Contractor.   The Contractor shall advise the 
Purchaser of any proprietary rights that may exist on such processes, drawings or patterns which 
he may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered by  

him  or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  the signing 
of the contract automatically  gives  the  Purchaser  the   right  to  repair  by  himself   the  
purchased articles covered by  the patent or by any person or  body chosen by him and to obtain 
from any  sources  he desires  the component parts required by him for carrying  out   the  repair  
work.  In the event of  infringement  of  any    patent  rights  due to above action of the  Purchaser  
he  shall be entitled to claim damages from the Contractor  on the grounds of any loss of any 
nature which he may  suffer  e.g. in the case of attachment because of counterfeiting.   

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  India  
Contract  Labour (Regulation  and  Abolition)  Act  (1978)   with   latest  amendments, if any. 
They shall not be allowed to undertake   or  execute  any  work through  contract  Labour    
except  under  and in  accordance  with a license  issued   under  the  said  Act  in  that   behalf   
by   the   authorized licensing  Officer. 

 
33.  DEFAULTS AND DELAYS 
 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule.   Should he refuse or neglect  to comply with any reasonable  orders 
given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the work or 
contravene  the  provision of  the   Contract or the  progress of work lags  persistently behind  
the time schedule due to his neglect,  the Purchaser  shall   be at  liberty to  give seven days   
notice in writing to the Contractor requiring  him to make  good  the  neglect   or   contravention 
complained  of and  should  the   Contractor   fail  to   comply    with   the  requisitions made in 
the  notice within seven days from  the receipt  thereof, it shall be lawful for the purchaser  to 
take the work wholly or in part out of the Contractor's hands without  any  further reference and 
get the work  or   any part thereof, as the case may be, completed by   other  agencies at  the   
expense  of  the   Contractor   without   prejudice to any other right or remedy  of  the Purchaser.  
The contract shall be treated as terminated on the date a notice is issued by the purchaser to take 
the work wholly or in part out of the Contractor’s hands. The purchaser shall be at liberty to 
encash the performance guarantee and forfeit the security deposit after the contract is terminated 
to reimburse the loss to purchaser. 
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34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the 
work   or  any  part  thereof  by  agencies  other than the contractor, in terms of clause 33 the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  prejudice   to the  other   
rights and remedies of the purchaser and the reimbursement   in full or in part, as  the case  may 
be, shall be met at  the option of the purchaser from out of all or any  of the following sources 
viz : 

 
(a) i)   Any amount due and payable to the  contractor by  the  purchaser  on  any    account whatsoever; 
 
 ii) The Contractor’s   security   deposit in the hands of the purchaser as far as   available, and; 
 
 iii) Any other assets whatsoever of the contractor; 
 
(b) In the event of re-imbursement from out of  sources  (i)  and/or (ii) above mentioned,  the 

purchaser shall have the right of appropriation suo moto. 
 
35.  PENALTY FOR DELAY IN COMPLETION 
 
35.1 If  the contractor fails to execute and  complete the work within the  time  specified  in the 

Agreement  or  within   the  period  of  extension granted  under  clause 36, for any reason 
whatsoever other than the non availability of the terminated OFC, 220V power supply  and the 
Equipment Room,  the contractor shall accept reduction in the  total amount payable to  him by  
the purchaser at the rate of  0.5% per week or part thereof ( rounded off to the nearest whole 
number ) of the total value of the  contract  for the delay occasioned  beyond the appointed time 
by  which  the  work  should have been completed under the contract.  

 
35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten 

percent) of the total contract value. 
 
35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 

arising from delay only. This penalty for delay in completion will be applicable separately for 
each stage of completion of work when two or more stage of completion are specified in the  
contract.  The purchaser’s engineer shall at his sole discretion specify a time limit within which 
the unfinished portion of  the  work  shall  be  completed  after  serving on the contractor  a  
notice  of  Purchaser's intention to recover the said penalty in Form  11.  In the event of failure 
of the   contractor, the   purchaser shall be at liberty to take action in accordance   with provisions 
in Clause 33 and 34. 

 
NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit 

prices included in schedule of requirements. 
 
36. ADHERENCE OF TIME SCHEDULE 
 
36.1 Timely completion of the work is the essence of the contract. Delay in execution will attract 

penalty. 
 
36.2 If  any delay as  aforesaid in clause 35 shall have  arisen from  any   cause  which  the Purchaser  

may  agree   as being a  reasonable ground for extension of  time    the   purchaser’s engineer 
or his representative may   allow   such   additional  time as he  may in his absolute discretion 
consider to be reasonably  justified  by  the   circumstances   of  the   case. Such  extensions  
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shall  be granted , on request from contractor,  with or without   liquidated  damages  in the 
Form No.11 (Section-I, Chapter-6).  

 
37. CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  

 
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 

 
38. UNIT PRICES 
 
38.1 The prices quoted by the  Tenderer shall include the prices of materials  including all incidental 

charges for transport, loading/ unloading and handling of materials, commission for arranging 
dispatch by rail direct from manufacturer's  factory and completing all necessary formalities in  
this respect, such  as  submission of   forwarding notes, arranging  placement of Wagon, 
collection of banker's charges for Bank guarantee, Indemnity  Bonds inclusive of cost of Stamp 
etc. as also siding  or shunting  charges,  if  any, levied by the Railway. 

38.2 The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.) 
applicable on this Works Contract. Therefore, they should quote their prices taking into account 
all types of taxes including GST on works contract as leviable. Ambiguous charges without 
firm and specific figures quoted as “extra” will make the bid liable to be summarily rejected.  

 
38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all costs 

of Administration of   Contract, Insurance Premium, Banker’s charges   for guarantees, cost of 
storage, loading-unloading   and handling of materials and for any road transport which the 
contractor may use for carriage of materials to his depot and the site of work. The prices shall 
include the cost of   works  and  adjustments  necessary  to  be  done  by   the  contractor  during  
or  after tests  carried  out  by  the  purchaser. 

 
38.4 The price to be quoted by the tenderers should take into account the credit availed on inputs 

under the CENVAT scheme.  The  tenderers  should give a declaration that any set off in respect  
of duties on inputs as admissible under law is being totally and  unconditionally  passed on to 
the  purchaser  in the price quoted by him  (see clause 43). 

 
38.5 While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any statutory 

authority, the   purchaser shall make any deduction toward GST on works contract if statutorily 
required to do so. The deducted sales tax  on works  contract shall be remitted to the  concerned  
GST  authority  and  the  purchaser shall  in no  way  be  responsible   for  any  disputes  between 
the  GST  authorities and the contractor in this regard. 

 
38.6 All  taxes,  duties  and levies (Including GST etc.) arising out of the    transaction between the 

contractor  and  his sub contractor/supplier for this  work will be included  in the  rates quoted 
by the contractor  in the  relevant   Schedule. 

 
38.7    No import license shall be arranged by the RailTel for this work. 

 
38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all 

taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc.  The offer 
should be inclusive of packing, forwarding, freight up to destination, insurance charges. 

 
38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract.  GST will not be reimbursed in the 
absence of valid tax invoice. 

 
38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 

taxable supplies in the relevant returns to be filed under GST Act. 
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38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act. 
 
38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading 

to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable interest 
under the GST Act to the Credit of purchaser.  The same provisions shall be applicable in case 
of debit/credit notes. 
 

38.8.6 Tenderer shall quote all-inclusive rates, but there shall be break up of basic price and all type 
of applicable taxes such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code 
under GST Law (including tax under reverse charges payable by the recipient). 
 

38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at 
sources, the same will be deducted and remitted to the concerned authority. 
 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST, shall furnish 
GST registration certificate along with Tender. 
 

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the 
last stipulated date for the receipt of tender including extensions if any and the bidder there 
upon necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the opinion of RailTel attributable to 
delay in execution of work within the control of bidder.  The bidder shall, within a period of 30 
days of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel 
that the same is given pursuant to this condition, together with all necessary information 
including details of input credit relating thereto. In the event of non-payment/default in payment 
of any of the above taxes, RailTel reserves the right to with-hold the dues/payments of bidder 
and make payment to state/Central Government authorities as may be applicable.  However, if 
the rates are reduced after the last stipulated date for receipt of tender, bidder has to pass on the 
benefits to RailTel. 

 
38.8.10 In case of imported equipment: - Not applicable 
 
38.8.11 Evaluation Criteria: - Inter se position of the offers will be determined on total unit rate on 

CIP destination basis which will include basic rate, custom duty, CGST, SGST, IGST, GST, 
Freight, Insurance and any other charge or cost quoted by the tenderer, including GST payable. 

 
38.8.12 In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 

Act, the RailTel shall deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned Tax Authority. 
 
On reverse charge by RailTel, wherever applicable. 

 
39. MEASUREMENT OF WORKS 
 
39.1 Payments for the works shall be made in accordance with approved designs & drawings and 

measured in relevant units except were provided or otherwise. The measurements will be made 
generally in accordance with standard engineering practices.   

 
39.2 All measurement, method of measurement, meaning intent of specifications and interpretation 

of Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s 
Engineer shall be final and binding. 
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39.3  All payments due to the Contractor shall be made by RTGS/NEFT only. 
 

39.4 Payments for the works shall be made in accordance with approved design & drawings and 
measured in relevant units except where provided or otherwise. The measurements will be made 
generally in accordance with standard engineering practices. The abstract of quantities arrived 
shall be entered in the measurement book and signed by the contractor and the authorised 
representative of RAILTEL. 

 
40. TERMS OF PAYMENT 
  
40.1 All   bills   shall   be   submitted   to   the Territory Manager, Northern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may 
be furnished so that any GST INPUT credit may be availed by RailTel. 

 
40.2  DELETED 
 
40.3 Subject   to   any   deductions   or  recovery  which  the   RailTel  may  be  entitled to  make  

under  contract,  the  Contractor  will be entitled to be paid from time to  time  by  way  of 'on 
account payment' for supply  of goods  and 'progress  payment' for  works as in the  opinion of  
the  Engineer  he  has  executed in terms  of  Contract. 

 
40.4 GST component charged in the invoice by successful tenderer shall be released only when such 

GST is reflected against GSTN of RailTel. 
 
40.5 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
 
 “On account payment” for supply of equipments, materials indicated in the Schedule of 

Requirements subject to recoveries of liquidated damages, if any, shall be made as given below: 
 

Where goods to be supplied also need installation and commissioning by the supplier, the 

payment terms are: 

i. In case of supply only: 100% of the value of the part supply of the equipment on 

receipt by the consignee at site duly inspected and accompanied with following 

documents: 

(a) On   receipt    of   materials at site as certified by the purchaser’s representative. 
(b) Original Inspection certificate issued by Inspecting Officer. 
(c) Challan / Tax Invoice in duplicate. 
(d) A   certificate that the materials supplied are as per the specifications mentioned 
in the  contract  and the amount claimed in the  invoice  is  correct as per terms of the 
contract. 
(e)         Original Certificate covering insurance of the items supplied. 
(f)        Jointly signed Installation and Commissioning Report between consignee and 
Supplier. 
 

ii. In case of supply and installation: 

a. 80% of the value of the part supply of equipment on receipt by the consignee at 

site duly inspected and accompanied with valid documents. 

b. Balance 20% of the value of the part supply on successful installation and 

commissioning at site. Bidder has to install and commission the equipment within 

30 days from the communication by RailTel EIC (Engineer In-Charge). In case 

installation and commissioning is delayed on account of RailTel then 20% 
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payment can be released after submission of a Bank Guarantee of equal amount 

valid for a period of one year. 

 
40.6 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 
 

'Progress payment' shall be made separately for each item/sub-item of work given in the 
Schedule of Requirements (SORs). 

 
40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements 

(SOR) items shall be paid for the quantities completed at various locations after joint 
measurement and testing to the satisfaction of Engineer / Supervisor in-charge of the work and 
proper entry in the Measurement book jointly by contractor and Engineer/supervisor in-charge 
of RailTel. 

 
40.6.2 5% (Five percent) value of the works/services completed shall be made on issue of Provisional 

Acceptance Certificate (PAC) by RailTel as per clause 12 above.    
 

40.6.3 In the course of execution of various items of work under schedule of Items, Rates and 
Quantities running bills payment for partly completed works will be made to the contractor. 
The quantum of such work for payment shall be decided by the Engineer-in-charge whose 
decision shall be final and binding on the contractor. 
 

41. FINAL PAYMENT 
 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory 
operation & maintenance of the work under the supervision of the contractor for a period of 
one year after commissioning and issue of Final Acceptance Certificate (FAC). 

 
41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at 

all the locations covered in this contract and reconciliation of materials issued, the final bill for 
the balance payment for each item of work shall be submitted by the Contractor along with    a    
clear   'No Claim Certificate'.  The Final Acceptance Certificate shall be issued by the 
Purchaser’s Engineer only when he has accepted the work wholly after    conducting the 
acceptance tests   as   per the details   given in the technical   specification and supplement. 

 
42 FINAL SETTLEMENT 
 

On expiry of the warranty period and issue of the certificate of final   acceptance   of   the    
entire   installations, the security deposit (Clause 3) will be refunded or Bank Guarantee released 
to the Contractor after adjustment of any dues payable by the contractor. 

 
43.  CERTIFICATES FOR MODVAT BENEFITS ON BILLS 
 
a) The Contractor should submit the following certificate along with the bills:-  

(See clause 38.4) "We certify that no additional duty set offs on the Goods supplied by us have 
accrued under the GST input credit Scheme in force on the   date of supply after we submitted 
our quotations and submitted the present bill”. 

 
b) In the event  of GST input credit  being  extended  by  the  Government  of India to more items 

that  already  covered,  the firm should advise the purchaser about the  additional  benefits 
accrued through a letter containing the following  certificate, or any variation thereof, as may 
be  considered  necessary by RailTel administration:- "We  hereby  declare  that  we  can  avail  
additional  duty set offs as per latest GST  scheme  in  force  now and we hereby give a reduction 
of  (----------)  per  unit and agree to revise the prices indicated in the order. The current GST 
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of (----------) is payable on this reduced price. Therefore, we request you to amend the order 
accordingly." 

 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
(i) All costs, damages  or  expenses,   which RailTel  may  have been paid or  incurred  which  

under  the  provisions of  contract are Contractor's obligations   will be   deducted  by   RailTel   
from   progress  payment   Bills/Invoice  of Contractor, as and when it is  understood  that such 
an expense has been incurred or paid for. 

 
(ii) All   such   claims  of RailTel shall, however, be  duly  supported by appropriate and certified 

vouchers,  receipts  or explanations as are available to enable the  Contractor  to identify such 
claims. 

 
45 TAXES 
 
45.1 The  Contractor    and  all  personnel   employed  by  him  shall pay such taxes  like Income 

Tax as are payable  under  statutory laws of India and the Purchaser WILL NOT  ACCEPT   
any liability for the same. 

 
45.2 Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax in force 

shall be made from the  Contractor/Sub-Contractor  and the amount so deducted  may    be 
credited to the Central Government. 

 
45.3 Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards Sales 

Tax on Works Contract, the same  will  be  deducted and  remitted  to  the  concerned  authority.  
 
45.4 Labour Cess shall be deducted from Running Bills as applicable. 
 
46. MOBILISATION ADVANCE:     Not applicable 
 
47. INSURANCE 
 
47.1 The Contractor  shall   take   out  and keep in force  a   policy or policies of insurance from the 

date, the delivery of material start against all liabilities of the Contractor or the Purchaser at 
common law or under any  statute  in respect of accidents to persons who  shall  be  employed  
by the contractor in or about the site  for  the purpose  of  carrying  out the works  on the  site.   
The Contractor shall also take out and keep in force a policy or policies of Insurance against all 
recognized risks to their  offices  and depots.  Such insurance shall in all respects be to the 
approval of the Purchaser and if he so requires in RailTel’s name. 

 
47.2 INSURANCE OF MATERIALS & INSTALLATIONS 
 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  for  
all   materials  including    RailTel    supply    materials/   equipment   irrespective  of  whether 
used up in the portion of  work  already done or kept for the use in the balance portion of the 
work until such works are provisionally handed over to the  RailTel. For this purpose, the  works 
are  deemed  to  have   been provisionally  handed over  when provisional   acceptance  
certificate is issued for the  locations as   per   clause  26.  

 
47.3 The Contractor shall not be liable for losses/damages  to   the  materials either used up in the 

portion of work  done  or  his material kept for use at site, in consequence  of Mutiny, or other 
similar causes over which the  Contractor  has  no control and which cannot be insured.  Such 
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losses or damages shall be the liability of the Purchaser and  if  required by the Purchaser, be 
made good by the contractor  at the cost of the Purchaser. 

 
47.4 The  Contractor  should,  however,   insure  the  stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) Insurance 
Act  inforce from time to time. 

 
47.5 It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel or the 

policies should  be  pledged  in favour   of  RailTel.  The  contractor  shall  keep   the   
policy/policies   current  till  the   installations   are   provisionally handed over to the purchaser. 
It may also be  noted  that in the event of contractor's failure  to  keep  the  policy current and 
alive, renewal of policy  will  be  done by purchaser for which the cost of the premium  plus 
20% of premium shall be recovered from the contractor. 

 
47.6 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection with  

this  contract,  the purchaser's Engineer will advise the approximate price  of  all the RailTel 
supply materials to the Contractor. 

 
48. Rights of RailTel: 
  

RAILTEL reserves to itself the following rights in respect of this contract without entitling the 
Contractor to any compensation. 
 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the event 
of poor progress or the Contractor’s inability to progress the work for Completion as stipulated 
in the contract, poor quality of work, persistent disregard of instructions of Architect / 
RAILTEL, assignment, transfer, subletting of the contracted work without written permission 
of RAILTEL, non-fulfilment of any contractual obligations etc. and to claim / recover 
compensation for such losses from the Contractor including RAILTEL’s supervision charges 
and overheads from Security Deposit / other dues. 

  
48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 

contract during the progress of work and get it done through the contractor of the adjacent 
section and / or by the departmental labour to suit RAILTEL’s requirements or in case 
RAILTEL decides to advance the compensation due to other emergent reasons. 

  
48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies in addition to liquidated 
damages in the event of: 
 Contractor’s continued poor progress. 
 Withdrawal from or abandonment of the work before completion    of the work.  
 Corrupt act of the Contractor.  
 Insolvency of the Contractor.  
 Persistent disregard of the instructions of RAILTEL. 
 Assignment, transfer, subletting of the contract work without written permission.  
 Non-fulfilment of any contractual obligations. 
 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the Contractor 
under this or any other Contract or from the Security Deposit. 

 
48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of work 

done as per the satisfaction of RAILTEL. 
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48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract or 
in any other form the moneys which RAILTEL is forced to pay to anybody due to Contractor’s 
failure to fulfil any of his obligations. 

 
48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the tender 

specifications are based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision in any manner 
whatsoever. 

 
48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen in 

case of emergency / poor progress / deficiency in skill on the part of the employees of the 
Contractor and to recover the expenditure on account of the same from the moneys due to the 
Contractor. 

 
48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to 
any compensation / extra payment on this account. 

 
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and 
binding to the Contractor. 

 
49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 

workers etc.:  
 

The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. 

 
49.1 DELETED. 

 
49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the work 

is being executed. 
 
49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with 

the local labour for the time being employed on or in connection with the work, has due regard 
to all local festivals, religious and other customs.  

 
49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations 

etc., such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s 
Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, The 
Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The Contract Labour 
(Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The Contractor shall give to the local Governing Body, Police and other 
concerned authorities all such notice as may be required under law. 

 
49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and 

Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V) issued 
by the principal employer / customer, if such license is required under the law. 

 
49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case, RAILTEL is forced to make any such payment, 
RAILTEL shall recover the same from the Contractor either from moneys due to him or 
otherwise as deemed fit. 
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49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 
precautions as may be required for safe and satisfactory execution of the contract. 

 
49.8  The Contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him. 
  

49.9  The Contractor shall be responsible for the proper behaviour and observance of all regulations 
by the staff employed by him. 

 
49.10  The Contractor shall ensure that no damage is caused to any person / property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the Contractor to 
make good the losses and compensate them. 

 
49.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties 
for the purpose of execution of this contract. All such properties/ equipment / component shall 
be taken to be in good condition unless notified to the contrary by the Contractor within 48 
hours. The Contractor shall return them in good condition as and when required by RAILTEL. 
In case of non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the 
Engineer, will be recovered from the Contractor. 

 
49.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by RAILTEL. 
 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 
whatever nature arising during the course of execution of this contract. 

 
49.14  In case the Contractor is required to undertake any work outside the scope of this contract, the 

amount payable shall be as may be mutually agreed upon. 
 
49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no extra 
cost to RAILTEL. 

  
49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll 

sheet giving details of all payments made to the workmen duly signed by the Contractor’s 
representative should be furnished to RAILTEL, if called for. 

 
49.17 In case of any class of work for which there is no specification laid down in the contract, such 

work shall be carried out in accordance with the instructions and requirements of the Engineer. 
 
49.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged. 
 
49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting in the 

Contractor’s workmen being rendered idle due to any reason at any time. 
 
49.20 The Contractor shall take all reasonable care to protect the materials and the work till such 

time it has been taken over by RAILTEL. 
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49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting 
for force majeure conditions. All problems / disputes shall be separately discussed and settled 
without effecting the progress of work. Stoppage or abandonment of work other than under 
force majeure conditions shall be treated as breach of work of contract and dealt with 
accordingly. 

 
49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside of 

RailTel’s premises, while executing day-to-day work. Upon completion of work, the 
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused 
and other materials and deposit them in places specified by the Engineer. The Contractor will 
also demolish all the hutments, sheds, offices, etc., constructed and used by him and shall clean 
the debris. In the event of his failure to do so, the same will be arranged to be done by the 
RAILTEL and the expenses recovered from the Contractor. 

 
49.23 The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. 
The Contractor shall be responsible to ensure that the quality, assembly and workmanship 
conform to the dimensions and clearance given in the drawings and/or as per the instructions 
of the Engineer. 

 
49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification 

and number of workmen engaged, date wise and category wise. Besides, the Contractor shall 
also furnish progress reports on work at regular intervals as required by the Engineer. 

 
50. Responsibility of contractor in respect of safety of men, equipment, material and 

environment: 
 All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and 

his workmen without exception. The Contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him. 

 
50.1  Contractor shall also take such additional precautions as may be indicated from time to time by 

the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of 
Clerical Staff, watch and ward, Storekeepers to take care of equipment, material, construction 
tools and tackles shall be posted at site by the Contractor till the completion of work under this 
contract. The Contractor shall arrange for such safety devices as are necessary for this type of 
work and carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as 
per usual standards and practices. 

 
50.2  The Contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized RAILTEL officials: 
 

 Safety Helmets conforming to IS - 2925. 
 Safety Belts conforming to IS - 3521. 
 Safety Shoes conforming to IS - 1989. 
 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 
 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

 
50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the Contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from 
time to time as instructed by authorized RAILTEL official who shall have the right to ban the 
use of any item. 
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50.4 All electrical equipment, connections and wiring for construction power, its distribution and 
use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the Contractor to carry out 
all types of electrical works. All electrical appliances including portable electric tools used by 
Contractor shall have safe plugging system to source of Power and be appropriately earthed. 
Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals 
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the 
Contractor shall be responsible for carrying out such provision and / or storage in accordance 
with the rules and regulations laid down in the relevant Government Acts, such as Petroleum 
Act, Explosive Act, Petroleum and Carbide of Calcium Manual of the Chief Controller of 
Explosives, Government of India etc. Prior approval of the authorized RAILTEL official at the 
site shall also be taken by the Contractor in all such matters. 
 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all 
work spots for safe working, when natural daylight may not be adequate for clear visibility. 

 
50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses 

by the Contractor, the victim and/or his/her dependants shall be compensated by the Contractor 
as per statutory requirements. However, if considered necessary, RAILTEL shall have the right 
to impose appropriate financial penalty on the Contractor and recover the same from payments 
due to the Contractor for suitably compensating the victim and/or his/her dependents. Before 
imposing any such penalty, appropriate enquiry shall be held by RAILTEL giving opportunity 
to the Contractor to present his case. 
 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the 
right to recover the cost of such damages from the payments due to the Contractor after holding 
an appropriate enquiry. 
 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the 
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due 
to the Contractor, after notifying the Contractor suitably and giving him opportunity to present 
his case. 
 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorised RAILTEL official, RAILTEL 
shall have the right to take the corrective steps after giving a notice of not less than seven days 
indicating the steps that would be taken by RAILTEL. 

 
50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorised RAILTEL official immediately after such occurrence, but in any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by RAILTEL. In addition, periodic reports on safety shall also be submitted by 
Contractor to the authorised RAILTEL official from time to time as prescribed. 

 
50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp 

edges etc., and all other debris including combustible scrap shall be kept cleared from working 
areas, passage ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. When cylinders are 
transported by powered vehicles, they shall be secured in a vertical position. 
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50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be trained 
for fire fighting and shall be assigned specific fire protection duties. Enough number of such 
trained personnel must be available during the tenure of the contract. 
  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his 
office, stores, erection site, other temporary structures, labour colony area etc. Access to such 
fire protection equipment shall be easy and kept open at all times. Compliance of the above 
requirement under fire protection shall in no way relieve the Contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are not 
to RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and recover the 
cost plus incidentals from Contractor’s bills and / or impose penalty as deemed fit by the 
authorised representative of RAILTEL. 

 
51. Deleted. 
 
52.  Strikes and Lockouts: 

 The Contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting 
to lockout and if the strike or lockout so declared is not settled within a period of one month, 
RAILTEL shall have the right to get the work executed by employing its own men or through 
other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from 
the Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the 
employment of RAILTEL. 

 
53. Guarantee:  
  Even though the work will be carried out under the supervision of the authorized representative 

of RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of one year from the date of completion of work as 
certified by the authorized representative of RAILTEL and shall rectify free of cost to 
RAILTEL all defects arising out of faulty erection during the guarantee period starting from 
the date of completion of rectification. In the event of the Contractor failing to repair the 
defective works within the time specified by the authorized representative of RAILTEL, 
RAILTEL may proceed to undertake the repairs of such defective works at the Contractor’s 
risk and cost, without prejudice to any other rights and recover the same from out of any moneys 
payable to the Contractor or by other legal means. 

   
53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site 

for working in the premises available with the Security Staff / Site Incharge / Site Register. 
 
53.2 The Tenderers should get all the materials inspected and approved from the authorized 

representative of RAILTEL before use. In case of non-approval, if authorized representative of 
RAILTEL wish to check the material, cost of breakages and re-doing the same Work will be 
the sole responsibility of the Contractor own. 

 
53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates 
quoted shall not be subject to revision. 

 
53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings, 

any tools & plants, freight, labour conditions, fluctuations in the rates, GST, shift working & 
other taxes and shall be firm for the duration of the contract and any extended period of the 
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contract. No escalation in the rates shall be allowed under any circumstances even in case of 
extension of time period. 

 
53.5 The successful Tenderer is bound to carry out all the items of work necessary for the completion 

of the job even though the same may not have been included in the schedule of quantities. Rates 
for such items shall be settled in consultation with authorized representative of RAILTEL. 

 The successful Tenderer will have to make samples (proto-type) of all the furniture items for 
the final approval of authorized representative of RAILTEL before taking up the entire 
execution of the work. In case of any modifications / additions, the same shall be incorporated 
in the entire furniture items without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further extensions 
if required shall be borne / arrange by the Tenderer on its own. 

 
54.  Rates of extra items/quantity: 
 

 The rates of the extra items will be derived from the tender wherever possible. 
  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The 
Tenderer shall submit analysis of rates as per Annexure, with assumption of any one item. 

  
54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as per 

the Schedule of Requirement), the contractor shall have to execute the same item at similar 
rates as applicable in the contract agreement. 

 
54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without 

assigning any reason to the contractor. 
 
54.4 All the work executed should be got approved by the authorized representative of RAILTEL 

and in case of any bad workmanship pointed out shall be either rectified or be taken away from 
the site if it is not rectifiable and shall be replaced without any extra cost by the Tenderer. 

 
54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for material, 

wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for 
evaluation of the rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 
 
54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted from all 

the running bills of the Contractors. 
 
54.7 All the works executed or under execution finished or semi-finished including all materials 

lying at site shall become the property of RAILTEL immediately on receipt of bills of the 
Contractors for the same. 

 
54.8 The procurement of Cement, Steel, as required for completion of work shall be the 

responsibility of the Contractor. 
 
54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and shall be 
approved by the authorised representative of RAILTEL 
 
55.      LABOUR WELFARE: 

 
55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the 

contract labour (Regulation & Abolition) central Rules 1971 before the commencement of the 
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work, and continue to have valid license until the completion of the work .(Registration of ESI, 
EPF for the workers under his control.) 

 
55.2 The contractor comply with the provisions of the 

 
 “The Building and other Construction Workers (Regulation of Employment & condition of 
service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess Act, 
1996” amended from time to time and rules framed there under. The contractor shall comply 
with the provision of the “The Building and other Construction Workers (Regulation of 
Employment & condition of service) rules 1998” amended from time to time. The RAILTEL 
at the time of making any payment to the contractor for the work done and measured under the 
contract shall deduct such sum at the rate, as prescribed in the Building and other Construction 
Workers Welfare Cess Rules as applicable in the state. where the work is situated, of gross 
value of the work done from each running bill and final bill. Such deduction shall be transferred 
to the State Workers Welfare Board by the Engineer-in-charge, as Principal Employer, shall 
continue to monitor the rigorous implementation of the act rules during the currency of the 
contract. 
 
The contractor shall registered himself under “The Building and other Construction Workers 
(Regulation of Employment & condition of service) Act, 1996” and “ The Building and other 
Construction Workers (Regulation of Employment & condition of service) rules 1998” and the 
“The Building and other Construction Workers Welfare Cess Act, 1996” The Building and 
other Construction Workers Welfare Cess Rulr”. The deduction of cess @ 1% is obligatory 
under the Central Act as a labour welfare measure. 
 

55.2.1 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 
out of the resultant non-execution of the work. 

 
55.3 No labour below the age of eighteen years shall be employed on the work. 

 
56.    Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 

 
56.1 In order to increase transparency in payment of contract Labour wages and other payments, a 

web based e-application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. 

 
56.2 All contractors are required to upload details of their LOA’s engaged workmen, wage payment 

details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded shall be 
available in public domain. 

 
56.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In 

order to ensure the same ,an application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal.These details shall be 
available in public domain. The Registration /updation of portal shall be done as under: 

 
a) Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 
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Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s 
registration on the  portal with in 7 days of receipt of such request. 

 
b) Contractor once approved by any Railtel’s Engineer (i.e Territory Manager), can create 

password with login ID (PAN No.) for subsequent use of portal for all LOAs issued in 
his favour. 

c) The contractor once registered on the portal ,shall provide details on his letter of 
Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of 
date of issue of any LOA for approval of concerned engineer(i.e Territory Manager). 
Engineer(i.e Territory Manager)  shall update (if required)and approve the details of 
LOA filled by contactor within 7 days of receipt of such request. 

 
d) After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the 

salient details of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 

 
e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour & payments made thereof after each 
wage period. 

 
 B. While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’ 

or Performance Guarantee/Security deposit’,contractor shall submit a certificate to the 
Engineer or Engineer’s representatives (i.e Territory Manager) that I have uploaded the 
correct details of contract labours engaged in connection with this contract and payment 
made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’. till ___month____year 

 
 

************************* 
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SECTION-I 
 

CHAPTER-7 
 
 
 
 
 
 
 

  

FORMS OF TENDER 
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FORMS OF TENDER 

 
 
Form No.  1 
 

: Offer Letter 

Form No.  2 
 
Form No. 2(A) 

: 
 
: 

Qualifying Criteria / User’s Certificate 
 
Affidavit 
 

Form No.  3 
 

: Agreement 

Form No.  4 
 

: Guarantee Bond for Security Deposit 

Form No.  5 
 

: Statement of Deviations 

Form No.  6 
 

: Standing Indemnity Bond for ‘On Account’ Payments and 
Stores supplied by RailTel 
 

Form No.  7 
 

: System Performance Guarantee 

Form No.  8 
 

: Not used 

Form No.  9 
 

: Work in Hand 

Form No.  10 
 

: Not used 
 

Form No.  11 
 

: Extension of period of completion of work on account of 
contractor 
 

Form No.  12 
 

: Not used 
 

Form No.  13 
 

: Qualification Experience 

Form No.  14 
 

: Guarantee Bond against ‘On Account Payments’ 
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Form No. 1 
OFFER LETTER 

 
To 

  
Sr. Deputy General Manager/Projects 
RailTel Corporation of India Limited 
6th Floor, Block III, Delhi IT Park, 
Shastri Park,Delhi-110053 
 
  
I/We ______________________ have read the various conditions detailed in tender documents 
attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to keep 
this tender open for acceptance for a period of 60 days from the date fixed for opening the same and in 
default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do the work 
of CONSTRUCTION OF SINGLE ROOM & DOUBLE ROOM MASONRY BUILDINGS 
(BRICK STRUCTURE) AT VARIOUS RAILWAY STATIONS (LKO and LJN Divisions) FOR 
NORTHERN REGION OF RAILTEL at the rates quoted in the attached schedules and hereby bind 
myself/ourselves to complete the work within 12 months from the date of issue of Letter of Acceptance 
of the tender. I/We also hereby agree to abide by the various Conditions of Contract and to carry out 
the work according to the Specifications for materials and works laid down by the RailTel for the 
present contract. 
 
A sum of …………………………………to be deposited through IREPS portal as “Earnest Money”. 
The full value of Earnest Money shall stand forfeited without prejudice to any other rights or remedies 
if, 
 
I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel 
that such documents are ready or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the “Letter of Acceptance” of my/our offer for this work. 
 
 
 ACCEPTENCE OF TENDER 
 
 
Signature Of Contractor’s (S) 
 
Contractor (S) Address 
 
 
 
 
WITNESS  
 

1-    2- 
 
 

I accept the tender as above and agree to pay the rate as 
entered in Schedule of Requirements. 

 
 
 

For and on behalf of 
RailTel Corporation of India Limited, 
Northern Region, New Delhi-110053 

 
WITNESS 
 

1-    2- 
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Form No. 2 
 
 

QUALIFYING CRITERIA 
 
 

USER’s CERTIFICATE 
 

1.  Name of  the Firm 
 

 

2.  Contract Agreement No. & date 
 

 

3.  Scope of Work 
 

 
 
 

4.  Contract Amount (in Indian Rupees) 
 

 

5.  Date of Completion  
 (Original as per contract) 
 

 

6.  Extended Date  of Completion  
(whether with LD or without LD) 
 

 

7.  Actual Completion Date 
 

 

8.  Performance (satisfactory or not)  
 
 
 

 
 
 
 
 
 
 
        Name: 
        Dated: 
        Designation: 
 
 
 
 
Signature of the Contractor with         Company 
Seal 
 
Note: The relevant User’s certificate to be attached. 
 

 



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 90 
 

 
 

Form No. 2A 
 
 

 
FORMAT FOR AFFIDAVIT  

(TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS) 
 
(To be executed in presence of public notary on non-judicial stamp paper of the value of Rs.100/-.  
The stamp paper has to be in the name of the tenderer) ** 
 
 I………………………………...(Name and Designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s__________________________(hereafter called the tenderer) for the purpose of the Tender 
documents for the work of ____________________________________________________as per the 
tender No.__________________ of (----------RailTel), do hereby solemnly affirm and state on the 
behalf of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 
in confirmation thereof. 
 

 
3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com. I/we have verified the content of the document from the website and 
there is no addition, no deletion or no alternation to the content of the Tender Document.  In 
case of discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 
payment of the contract, the master copy available with the RailTel Administration shall be 
final and binding upon me/us. 
 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 
 

 
5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted alongwith the offer and same shall be binding upon me/us. 
 

 
6. I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 
 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found 

to be forged/false or incorrect at any time during process for evaluation of tenders, it shall 
lead to forfeiture of the tender EMD besides banning of business for Three years on entire 
RailTel. Further, I/we (insert name of the tenderer)**_____________________ and all 
my/our constituents understand that my/our offer shall be summarily rejected. 
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8. I/we also understand the if the certificates submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, 
alongwith forfeiture of EMD/SD and Performance guarantee besides any other action 
provided in the contract including banning of business for Three years on entire RailTel. 
 

 
 
 
 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
VERIFICATION 
 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer. Attestation before Magistrate/Notary Public 
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Form No. 3 
 

AGREEMENT 
 
(CA No. ………………………………………………………………………………………….) 
 
This AGREEMENT is made at New Delhi on this   day of___________   two thousand and 
Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking) 
having its Registered & Corporate office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-
110053, acting in the  premises  through ED/Northern Region (hereinafter referred to as ‘RailTel’, 
which expression should unless repugnant to the context or meaning thereof include its successors 
and permitted assigns) of the one part; 
 
And _______________________having its registered office at    --------------------------------------------
------ acting in the premises through………………. (hereafter referred to as “Contractor”, which 
expression should unless repugnant to the context or meaning thereof include its successor and 
permitted assigns) of the other part. 
 
Whereas in response to a call for Tender by RailTel for the work of 
“……………………………………………………………………………………………………” for 
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 
Corrigendum…………………..issued by RailTel hereto, the Contractor has submitted a Tender as per  
Annexure ‘B’ hereto  
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work 
of“……………………………………………………………………………………………………” 
for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No. 
____________________dated____________complete with enclosures at the accepted rates and agreed 
deviations from tender papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the contractor. 
 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 
Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment 
and materials and execute and perform all works for which the said Tender of the Contractor has been 
accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such 
supply, execute and performance to the satisfaction of the purchaser (RailTel) and the purchaser 
(RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of 
the provisions therein.  
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or 
seals on the day and year respectively mentioned against their respective signatures. 
 
Signed and delivered by   Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd. 
 
The contract within named in the presence of :  

2. Signatures 
Date 
Name in Block Capitals 
Address: 

 
 

3. Signatures 
            Date 
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 Name in Block Capitals 
 Address: 
 
Signed and delivered by Shri. _______________________________ for and on  behalf of   
________________________  
 
The contractor within named in the presence of :  
 
 

4. Signatures 
            Date 
            Name in Block Capitals 
 Address: 
 

5. Signature 
 Date 
 Name in Block Capitals 

Address: 
 
  
 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 
 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter of  Acceptance No…….. with all enclosures. 
 Annexure ‘D’  :Copy ofContract Performance Guarantee 
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Form No. 4 
 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6th Floor, Block III, 
Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called               “the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ………………………… dated  ……………  made between RailTel Corporation 
of India Limited and …………………………………………….. for (hereinafter called “the said 
Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and 
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs. ………….. 
(Rs. ………….. only).  We, ………………………………… (indicate the name of the Bank) 
hereinafter referred to as “the Bank”) at the request of ……………. ……………. Contractor(s) do 
hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss or 
damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any 
breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on demand from the RailTel stating that 
the amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by 
the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the 
said Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. ………………………only. 
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present being, 
absolute and unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said Agreement 
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under the 
Guarantee is made on us in writing on or before the ……………. We shall be discharged from all 
liability under this Guarantee thereafter. 
 
We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the Agreement or to extend time  or to postpone for any time or from 
time to time any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear 
or enforce any of  the  
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terms and conditions relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or 
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us. 
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s). 
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 
 
 
Dated the ……..day of …………. 2025 
 
for  ……………………………………………….. 
                ( indicate the name of the Bank) 
 
Witness 
 
Signature 
Name 
 
Signature 
Name 
 
NOTE: The Guarantee shall be valid for a period of four months after the expiry of    the warranty 

period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 
 

STATEMENT OF DEVIATIONS 
 
       (PROFORMA FOR STATEMENT OF DEVIATIONS) 
 

6. The following are the particulars of deviations from Preamble, requirements of the 
Instructions to Tenderers and Conditions of Tendering and Special conditions of 
Contract (Section –I): 

 
 
Preamble (Chapter 2) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 

 
 
Instructions to Tenderers and Conditions of Tendering(Chapter 3) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 

 
 
Special Conditions of Contract (Chapter 4) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 

7. The following are the particulars of deviations from requirements of    
            the Technical specifications (Section –II) 
 
 Chapter           Clause  Deviation  Remarks 
        (Including Justification) 
 
 
 
Note:  Where there is no deviation, the statement should be returned duly signed with 
           an endorsement indicating “no deviations”. 
 
 
 
 
       SIGNATURE AND SEAL OF THE 
       MANUFACTURER / TENDERER 
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       Form No. 6 
 

STANDING INDEMNITY BOND 
(For On Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We,    ______________________________ hereby undertake that we hold at our Stores Depot/s at 
_______________________ for and on behalf of RailTel Corporation of India Limited in the premises 
through Principal Executive Director/N R or his successor hereinafter referred to as “the Purchaser” all 
materials for which ‘On Account’ payments have been made to us against the Contract for  ------------
-- vide letter of  Acceptance of  Tender No. ____________________and the materials handed over to 
us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of said materials against all risk till 
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 
materials while in our possession and against disposal of surplus materials.  The said materials shall at 
all times be open to inspection by any engineer authorized by the Regional General Manager /N R 
(whose address will be intimated in due course). 
 
 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off 
and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 
included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  
alongwith the amount  to be refunded without prejudice to any other remedies available to his  by 
deduction from any sum due or  any sum which at any time hereafter becomes due to us under the said 
or  any other Contract. 
 
Dated  this ______________________  day of  _____________   2025 
       for and on behalf of  
       ______________________  
 
(Contractor) 
 
Signature of  witness 
 
Name  and witness in Block letters 
 
Address 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form No. 7 
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SYSTEM PERFORMANCE GUARANTEE 

 
(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 

 
To 
The Principal Executive Director/ Northern Region 
 
 
 I / We …………………………………………………………………. Hereby guarantee that 
the design on the basis of which we have submitted our tender no. ………………………………… has 
been carefully made to conform to the end objectives in the tender documents and to technical 
specification therein.  We further guarantee that in the event of the performance of the system, when 
installed, not complying with the end objectives or with the specifications contained in the tender 
documents, we shall provide further inputs to enable the RailTel to realize the end objectives contained 
in these documents without any additional payment for any additional equipment which may be 
required in this regard.  We further guarantee that all the expenses for providing the additional inputs 
under the System Guarantee will be borne by us.  We further guarantee that these additional inputs will 
be provided by us to make the system workable within 1 month from the date on which this guarantee 
is invoked by the Purchaser. The guarantee is valid for four months beyond the warranty period. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 
 
Signature of witness: 
 
 
 
……………………. 
 
 
 
……………………. 
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Form No. 9 
 

WORKS IN HAND 
 

S.N System 
and 

Name of 
Project 

Party’s 
address 

for 
whom 

the work 
is being 

done 

Total 
value of 
contract 

Schedule 
period of 
execution 

(in 
months) 

%age 
progress 

in terms of 
works 
done 

Likely 
date of 
compl
etion 

No. of 
Extensi

ons 
Grante

d 

Payment
s 

received 
till date 

 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
 
No.          Date: 
 
To 
 ……………………….. 
 
 ……………………….. 
 
Sub: (i)  Name of Work 

8. Acceptance Letter No. 
9. Agreement No. 

 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is .…………………………….. . From 
the progress made so far and the present rate of progress, it is unlikely that the work will be completed 
by the above date (or) However, the work was not completed on this date. 
 
Expecting that you may be able to complete the work if some time is given by that Principal Executive 
Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do so, 
hereby extends the time for completion from ……… to                                  ………………… . 
 
* In consideration of the circumstances explained in your letter of request RailTel has extended the 
completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.  
 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of 
the works as a recovery for delay in the completion of the work after the expiry of (1) …………. Will 
be recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the 
extended period notwithstanding the grant of this extension.  You may proceed with the work 
accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no increase 
in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, in the 
event of your failure after accepting or acting up to this extension to complete the work by (2) 
……………. (here mention the extended date), further action will be taken in terms of relevant clause 
of special conditions of contract. 
 
Yours faithfully, 
 
for & on behalf of RailTel Corporation of India Limited  
 
Note: 
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(1)  Give here the stipulated date for completion without any penalty fixed earlier. 
(2)  Here mention the extended date. 
 *    Strike out one of the clauses as applicable. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Form No. 13 
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QUALIFICATION EXPERIENCE 
 
 
Details of works executed and under execution by Tenderer during the last 5 years should be furnished 
in the following format (similar certificate for OEM also regarding their qualifications as per tender is 
also required to be submitted with details on similar lines). 
 
 
 

SN 

Name of 
work with 
descriptio

n 

Party’s 
address 

for 
whom 

the work 
was done 

Total 
value of 
contract 
Rs. in 
Lakhs 

Year    
of 

award 

Actual 
Date of 

Completio
n 

No. of 
Extension
s Granted 

Payment
s 

received 
till date 

 

Remarks 

 
 
 
 

        

 
 
 

Note:  A certificate from the organization, for which the work was executed, should be submitted to 
indicate that the contract was satisfactorily performed. 

 
 
 

Signature of the Tenderer  
with Seal 
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Form No. 14 
 

 
GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 

(On Stamp paper of requisite value) 
(To be used by approved Scheduled Banks) 

 
In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having 
agreed to exempt ……………………………………………… …………………..(hereinafter called “ 
the said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ……………dated……………made between …………………  and ….………….. 
for ( hereinafter called “ the said Agreement”) of on Account Payment   for the due fulfillment by the 
said contractor)s) of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee for Rs. ………….. ( Rs. ………….. only).  We, ……………………( indicate the name of 
the Bank) hereinafter referred to as “ the Bank”) at the request of  ……………. ……………. 
Contractor(s) do hereby undertake to pay the government an amount not exceeding Rs.  ……………. 
Against any loss or damage caused to or suffered or would be caused to or suffered by the RailTel by 
reason of any breach by the said Contractor(s) of any of the terms or conditions contained in the said 
Agreement. 
We, ……………………………………………………………. Bank do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on demand from the RailTel 
stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions 
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said 
Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……………………… 
We,  ……………………………………….. Bank undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit 
or proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 
 
We, …………………………………………. Bank further agree that the Guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel  
certifies that the terms and conditions of the said Agreement have been fully and properly carried out 
by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under 
the Guarantee is made on us in writing on or before the …….  (1)  …………………….  We shall be 
discharged from all liability under this Guarantee thereafter. 
We, …………………(indicate the name of Bank)……….…. further  agree with the RailTel that the 
government shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of 
to postpone for any time or from time to time any of the powers exercisable by the RailTel against  the 
said contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said 
Agreement and we shall not be relieved  from our liability by reason of any such variation, or extension 
to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence 
by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have affect of so relieving us. 
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 
 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this 
Guarantee during its currency except with the previous consent of the RailTel in writing. 
 
Dated the                            day of                       2025 
 
      for ……………………………………………….. 
    (Indicate the name of the Bank) 
 
Witness 

10. Signature 
Name 

 
 

11. Signature 
Name 

 
 
 
Note:  The Guarantee shall be valid for four months beyond the date of completion of work.  
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Section – I 

Annexure – 1 

 
List of materials to be supplied by RaiTel to the contractor: 

 
The material shall be supplied as given in BDS 
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Section-II 
Chapter-1 

Role of PMC (Deleted) 
 
1.1   Introduction 

 
RailTel shall appoint a Project Management Consultant (PMC) who shall provide the professional 
services i.e. basic design of the buildings, detailed engineering design and supervision, bill 
verification etc. in the following areas:- 
 

 Architectural Design and site development. 

 Structural Design:  The structural design is included in scope of work.  However, 
RailTel/Railway reserves the option to get the design checked by another reputed structural 
for the purpose and shall extend full cooperation for getting the same checked.  Therefore, 
the PMC shall provide all the documents (design parameters adopted, structural analysis, 
Member Design, Design calculation, structural designs etc.) as required to check the 
design.  The checking of design by the third party would not absolve the PMC of his 
responsibility for accuracy and soundness of design. 

 Electrical design including general illumination, exhaust/ventilation etc. 

 Project Management Services (PMS). 

1.2 Schedule of Professional Services: 
 
The services to be provided by the PMC shall include but not be limited to the followings:- 

 
i) Incorporating the suggestions and requirements of RailTel/Railway and finalizing 

the concept design prepared at the stage of design completion and submission of  
the revised cost estimates. 

ii) Prepare report on site evaluation, state of existing buildings, if any; and analysis 
and impact of existing and/ or proposed development on its immediate 
surroundings. 

iii) Prepare drawings and documents to enable the RailTel to obtain requisite approval 
from respective Railways. 

iv) Furnish, report on measures required to be taken to mitigate the adverse impact, if 
any, of the existing and/or proposed development on its immediate environs. 

v) Prepare drawing (Building Plans) necessary for statutory approvals and ensure 
compliance with RailTel authority Bye-laws, codes, standards and legislation, as 
applicable and obtain the statutory approvals thereof.  Effective follow-up and 
liasioning with RailTel/Railway to obta    in early sanctions. 
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vi) Preparation of Tender Document comprising of, bill of quantities (SOR), detailed 
specifications, approved makes of materials, tender drawings, RailTel/Railway 
standard terms & conditions, detailed item-wise cost estimate based on latest rates 
with permissible escalation for scheduled items and market  rates for non-scheduled 
items for the purpose of inviting Open Tender for selection of contractor. 

vii) Evaluation and analysis of technical as well as price bids of the contractors 
including making comparative statements, comparing the offers with the detailed 
estimated cost, attending techno-commercial discussion/pre-bid discussions, 
responding to the queries of contractors and advise RailTel on appointment of 
contractors. 

viii) Preparation of detailed working drawings and details comprising of Architectural, 
Civil, Structural and Utility and Services to be issued to the Contractor and 
Vendors, adequate and good for execution to work at site.  The drawings shall be 
marked “Good for Construction”. 

ix) Attending meetings in RailTel/Railway offices as and when required in connection 
with the work. 

x) Visit the site of work to inspect and evaluate the Construction Works, provide 
periodic supervision and where necessary clarify and decision, offer interpretation 
of the drawings/specifications, and attend conferences and meting to ensure that 
the project proceeds generally in accordance with the conditions of contract and 
keep the RailTel informed and render advice on actions, if required.  The visits to 
the site shall be at least once a week. 

xi) Monitoring and checking the performance of the Contractor as per schedule.  
Verification of contractor’s bills for payment including examining and verifying 
the rate analysis for extra/substituted items. 

xii) Getting the work inspected at any level as required by the RailTel/Railway 
authority. 

xiii) Prepare and submit completion reports and drawings for the project as required and 
obtain “Completion/ Occupancy Certificate” from Railway/RailTel authorities.  

xiv) Preparation and submission of drawings including services and structures. 

1.3  Day-to Day Supervision:  
 

The PMC shall appoint a Civil Engineer for day-to-day supervision of work at site who 
will be deputed at site from start of work at site till the handing over of building including 
verification of final bill of contractors. The Engineers shall be a degree/diploma holder in 
the respective discipline with requisite post qualification experience.  The fees of the PMC 
shall include the salary and expenses of site staff.   

 
The scope of his services shall include but not be limited to the following: 
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 Guiding contractor in execution of job as per drawings and specifications. 

 Ensuring that the quality of work done is as per specifications and drawings. 

 Checking the bar-chart/PERT chart prepared by the contractor and up dated it from time 
to time. 

 Organizing the Site meetings as per agreed schedule and preparation of minutes of 
meetings and circulating the same to the concerned parties. 

 Maintaining requisite site records. 

 Carrying out site tests of materials and recording test results, coordinate testing of materials 
and recording test results, Coordinate testing of materials form approved lab. 

 Carrying out joint measurements of works with the contractor and processing bills of 
contractor for payments. 

 Maintaining coordination among contractor, PMC and RailTel. 

 Assisting RAILTEL’s Engineer to carry out Test Checks to measurements verified by the 
concerned RailTel Executive/Managers. 

 Periodically showing the Site Records to RailTel/Railway Engineer for their verification. 

PMC shall furnish the Bio-Data of Engineer for the approval of RailTel before deputing 
him at site. Additionally, the RailTel may ask the PMC to replace the Engineer in case his 
performance has not been found to be up to the mark and the PMC shall immediately act 
on it. 
 
Note: Verification of quality of work and measurements by RailTel Engineer would not 
absolve the PMC of his responsibility towards quality of work and correctness of 
measurements and bills. 
 

1.4 Drawings and Documents to be supplied by PMC: 
 
 The PMC shall supply the following quantities of drawings: 
  
 1.4.1 3 Sets of all the Drawings and Details for reference and record of RailTel. 

1.4.2 6 Sets of all the working drawings marked “Good for Construction” and details  (2 
set each to the contractor, RailTel and PMC’s Engineer at site for execution of work 
at site). 

1.4.3 2 Sets of ‘As Built Drawings “for reference and records of RailTel”. 
1.4.4 15 sets of tender documents along with drawings for inviting offers from 

contractors.  Tender document in softcopy shall also be made available. 
1.4.5 3 Sets of contract documents between RailTel and Contractor. 
1.4.6 Original building plans sanctioned by Railtel. 
1.4.7 Original Completion/Occupancy Certificate issued by RailTel. 
1.4.8 One complete set of transparencies of all the drawings and details. 
1.4.9 CD of drawings. 
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1.5 Size of Drawings: 
 

The submission of building plans shall be made to the scale and size specified by the 
RailTel. Other drawings shall be of A2 or bigger size except for a single detail, which may 
be on A3, or bigger size. 
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Chapter-2 
 

TECHNICAL SPECIFICATIONS FOR CIVIL, STRUCTURAL, INTERIOR AND 
EXTERIOR FINISHING, PLUMBING AND ALLIED WORKS 

 
 

SITE PREPARATION 
 

1. Extent of Work 
 
 The work comprises all building work necessary for construction of the proposed building 

together with temporary building works and other ancillary works ordered by the Architect 
for the construction, completion and maintenance of the Project. 

 
2. The Site 
 
 The exact location of the site may be obtained from Consultant. The site shall be 

investigated by tendering contractor who must judge themselves the conditions under 
which the work is to be carried out, access to the site, availability of material, water and 
labour, the nature of ground, the ground water table and the like. 

 
3. Temporary Access Roads 
 
 The contractor shall provide any necessary temporary or light guage tracks for access to 

work and maintain, alter and adopt as required and remove, on completion. 
 
4. Facilities for Architect’s site staff 
 
 Immediately upon taking over the site, the Contractor shall construct temporary site office 

accommodation and services for the use of the Architect’s site staff. Such accommodation 
and services shall be maintained for the duration of contract and demolished and cleared 
away and the site made good upon completion. 

 
5. Drawings and Specifications to be returned 
 
 Safeguard as necessary during the progress of the work, preserve and return drawings and 

specifications to the Consultant within one month from the date of the certified completion 
of work. 

 
6. Excavation and Earth Work 
 
6.1 Setting Out – The setting out of the entire building shall be properly set out by Contractor 

as shown on the drawings and inspected and approved by the Consultant and his 
representative prior to commencing excavation. 

 
6.2 Size and depth of excavations – Excavation shall be cut to the size and taken down to the 

formation level as per the Consultant’s instructions. 
6.3 Shoring and excavation – The sides of excavation shall be supported as necessary to 

maintain a vertical face and/or prevent caving in of any nature, especially during 
subsequent operations. The Contractor shall be responsible for design, supply, fixing, 
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safety, and removal of all planking, strutting and shoring required to the sides of 
excavation. 

 
6.4 Preparation and inspection of excavation – All excavations shall be kept free of water 

arising from whatsoever source and shall be properly cleaned out from all loose and foreign 
matters, levelled and rammed. The contractor is to report to Consultant when excavations 
are ready for inspection. 

 
7. Filling 
 
 All filling materials shall be approved by the Consultant before being placed in position. 

Approved earth and sand shall be used to make up levels as shown on the drawings. The 
material shall be placed in successive layers each having a finished thickness not exceeding 
20 cm watered, well rammed with mechanical rammers prior to the placement of the 
successive layer. 

 
8. Disposal of surplus material 
 
 All surplus excavated material not used in back filling or levelling shall be carted away 

from site. 
 
9. Measurements 
 
9.1 The measurement of work shall be the exact length and width of the lowest steps of the 

footings according to the drawing of the Architect and the depth shall be measured 
vertically. It shall be priced per unit of cubic meter. 

 
9.2 Rate for excavation shall include labour for returning, watering and ramming spoil of 

excavation between sides of trenches and foundation masonry and plinth, spreading on 
site, if required, and carting away surplus earth. 

 
9.3 No extra shall be allowed for planning and strutting or shorting of sides of excavations for 

walls and piers and for keeping the excavation free from water unless otherwise specified. 
 
10. Excavation in rock 
 
10.1 Cutting in rock shall be done either by blasting or chiselling as direfted to the required 

width and depths. As far as possible, the beds shall be in level. 
10.2 Rock excavation shall be measured by working out sections by reference to levels before 

and after excavation, measured from a permanent bench mark. 
 
10.3 In case of small work of rock excavation the measurements of excavated rock shall be by 

stacks which shall be made with the spoils with leaving minimum voids and the rate shall 
be per unit of cubic meter. 

 
10.4 A deduction of 20% shall be made in measurements for voids in well stacked depots. 
 
10.5 The spoils of rock excavation will be the property of the employers. 
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GENERAL SPECIFICATIONS FOR RCC WORK 
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SPECIFICATION FOR REINFORCED CONCRETE WORK 
 
 

1.0 General 
 

1.1 All R.C.C. work shall be executed in strict accordance with the instructions, 
drawings and details of the Architect. 
 

1.2 The rates for R.C.C. items shall include for all labour material (including form 
work), planks, tools and all the operations involved but shall exclude M.S. 
Reinforcement, which shall be measured and paid for separately. 

 
1.3 The rate shall allow for chamfers, grooves, lines in R.C.C. members as well as 

necessary slope and drops, drip moulds, etc. 
 
1.4 All M.S. reinforcement shall be measured on the quantity actually going into the 

job according to the drawing and detail. The rate allow for the wastage and binding 
wire which shall not be paid for separately. Overlaps will not be paid separately. 

 
1.5 The work shall be in the conformity with the requirements of Indian Standard Code 

of Practice for Plain and Reinforced Concrete for General Building Construction 
IS:456 or latest relevant revision. 

 
2.0 Portland Cement 

 
2.1 Cement shall be ordinary setting cement of approved Indian Manufacturer and shall 

comply with Indian Standard Specification No. 269 for the time being in force for 
such cement. Compression tests on cements sand cubes shall be made as well as 
tensile tests. 
 

2.2 All cement shall be flesh when delivered. Cement shall be delivered in sound and 
properly secured bags, barrels or other packages ready for immediate use and shall 
be used direct from bag or barrel. 

 
2.3 Cement shall be stored in a perfectly water tight, well ventilated and otherwise 

suitable shed or godown, which will have a wooden floor. The wooden floor shall 
be raised not less than 150mm from the ground. If supplies of cement are arranged 
by owner it will be the responsibility of contractor to ensure adequate and proper 
storage. Damaged or partly set cement will not be permitted to be used, and shall 
be removed from the site. Consignment of cement shall be consumed in the order 
of their delivery. The contractor shall maintain sufficient stock of cement to ensure 
continuity the work and each consignment shall be stacked separately so as to 
permit easy access for inspection and identification. 
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3.0 Aggregates 

 
3.1 General: Materials used as aggregate shall be obtained from a source known to 

produce aggregates satisfactory for concrete and shall be chemically inert, strong, 
hard, durable, of limited porosity and free from adhering, coatings, clay lumps, coal 
residues and organic or other impurities that may cause corrosion of reinforcement 
or may impair the strength or durability of the concrete. Aggregates shall be tested 
in accordance with the requirements of IS: 383 or IS: 515and the results of such 
tests shall be as hereinafter specified, the percentage being by weight unless the 
context indicates otherwise. 
 

3.2 Fine Aggregates: 
 
3.2.1 Fine aggregates shall be natural sand or sand derived by crushing material like 

gravel or stone and shall be free from coagulated lumps. Sand derived from stone 
unsuitable for coarse aggregates shall not be used as fine aggregates. The caustic 
soda test for organic impurities shall show a colour not deeper than that of the 
standard solution. The amount of fine particles as ascertained by the Laboratory 
Sedimentaiton test shall not exceed 10% for crushed stone shall be made and after 
being allowed to set in for three hours the thickness of the layer of silt deposited on 
the coarser material shall not exceed 10%. The grading of a natural sand or crushed 
stone i.e. fine aggregate shall be such that not more than 5 (five) percent shall 
exceed 5mm in size, not more than 10% shall pass I.S. Sieve No.150 not less than 
45% or more than 85% shall pass I.S. Sieve No.1. 18mm and not less than 25% or 
more than 60% shall pass I.S. Sieve No.600 micron. 

 
3.2.2 Only washed sand of quality and grading specified herein above shall be used. 

Admixture of sand obtained by crushing, natural stone may be permitted by the 
Consultant, provided the mixture satisfies the requirements for fine aggregates 
hereinafter specified. But not more than once part of the sand obtained by crushing 
natural stone may be added to two parts of washed sand. 

 
3.3 Coarse Aggregate: 
 
3.3.1 Coarse aggregates shall be crushed stone. The pieces shall be angular, rounded in 

shape and shall have granular or crystalline or smooth (but not glossy) non-
powdery surfaces. Triable, flaky and laminated pieces and mice shall not be 
present. 

 
3.3.2 The “aggregate crushing value” shall not exceed 45%. The amount of fine particles 

occurring in a free state or as a loose apparent shall not exceed 1%. When 
determined by the laboratory sedimentation test, after 24 hours immersion in water. 
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A previously dried sample of the coarse aggregates shall not have gained in weight 
more than 5%. 

 
3.3.3 The grading of coarse aggregate shall be such that no more than 5% shall be larger 

than 20mm and not more than 10% shall be smaller than 5mm and not less than 
25% or more than 55% shall be smaller than 10mm. 

 
3.3.4 Maximum size of coarse aggregate shall be 20mm unless otherwise noted. 
 
3.3.5 The grading of coarse aggregates of nominal size of 40mm shall be such that not 

more than 5% shall be larger than 40mm and not more than 5% shall be smaller 
than 5mm and not less than 10% or more than 10mm. 

 
3.3.6 Aggregate (fine and coarse) shall be thoroughly washed with clean water if so 

directed by the Consultant. 
 
4.0 Water 

 
4.1 Water shall be cleaned and fresh and free from organic or inorganic matter in 

solution or suspension. Filtered water shall be obtained from approved supply. 
Water from excavations shall not be used. Water used for washing aggregates, 
shuttering, curing concrete and for similar purpose shall be of the same quality as 
water used for mixing concrete. 
 

5.0 Steel Reinforcement 
 
5.1 Mild steel bars shall be plain, round, hot rolled steel bars complying with the Indian 

Standard specifications No.432. Specifications for Mild Steel and High Tensile 
Steel bars and hard drawn steel wire for concrete reinforcement. 
 

5.2 Reinforcement shall be free pitting, loose ruse, mill scale, paint, oil, grease, 
adhering earth, snow or ice or any other material that may impair the bond between 
the concrete and the reinforcement or disintegration of the concrete. Adhering 
cement wash shall be permitted. 

 
5.3 Bars with kniks or sharp ends shall not be used. 
 
5.4 Neither the size nor the length of a bar or wire shall be less than the size or length 

described in the bar schedule or elsehere. 
 
6.0 High Tensile Strength 
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6.1 High tensile steel may be deformed or ribbed bars conforming to IS: 1139 cold twisted 
steel conforming to IS: 1786 bars and hard down steel wire and fabrics conforming to 
Indian Standard Specification No. 1566. 
 

7.0 Proportions of Concrete 
 
7.1 For ordinary concrete the aggregates shall be measured by volume in any accurate 

guage box or by other approved means. The gauge box or other approved container 
shall be filled without compacting with the aggregate to a pre-determined uniform 
depth, accurate allowance being made for bulking due to the moisture in the fine 
aggregate. The cement shall be measured by weight. One or more complete bags 
containing 50 kgs. of cement shall be mixed in the following proportion: 
 
(a) 1:2:4 concrete shall be mixed in the proportion of 50 kgs. of cement to 75 

litres of sand (measured when dry) and 150 litres of coarse aggregate. 
 

(b) 1:½:3 concrete shall be mixed in proportion of 50 kgs. of cement to 50 litres 
of sand (measured when dry) and 100 litres of coarse aggregate. These 
quantities shall be altered if instructed and any alteration between the 
proportion of 1 part of fine aggregate to 1½ parts of coarse aggregate and 1 
part of fine aggregate to 2 parts of the coarse aggregate shall be made 
without any alteration in the price of the reinforced concrete work. Any 
other special mixes shall be as directed by the Consultant. 

 
7.2 For controlled concrete, the mix will be specified by grade of concrete and the 

minimum compressive strength for works test of hereinafter specified. However, 
the maximum total quantity of aggregate by weight per 50 kg. of cement shall not 
exceed 450 kgs. 
 

7.3 The contractor must submit, free of charge, a test report of sand and aggregate and 
grading of the same when required. If the grading is not proper, as per 
specifications, the mix is liable to change. The contractor must submit, while 
tendering his basic analysis for basis rates of concrete. This analysis will be taken 
as the basis for rates of any revised mixes. 

 
7.4 Water: 
 
7.4.1 Only water shall be added to the cement and aggregate during mixing to produce 

concrete having sufficient workability to enable it to be well consolidated, to be 
worked into the corners of the shuttering and around the reinforcement to give the 
specified surface finish, and to have the specified strength. Water cement ratio shall 
be maintained as per IS:456 when a suitable amount of water has been determined, 
the resulting consistency shall be maintained throughout the corresponding parts of 
the work and tests shall be conducted to ensure the maintenance of this consistency 
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according to the standard method of test for consistency of concrete (slump test) as 
below: 

 
7.4.2 Description of Work Maximum Slump in mms 
  
 Beams and slabs 100 to 150 
 Walls and stairs 125 
 Columns 100 to 125 
 Footings 80 
 
7.5 Consistency 

 
If the difficulty be experienced in placing concrete of the specified proportions and 
approved consistency between and below the reinforcement bars, in the bottom of 
beams and similar members, the bars shall be embedded in concrete of approved 
workability by increasing the amount of cement as approved by using aggregates 
of approved smaller maximum size than specified. 
 

7.6 Mixing Concrete 
 
7.6.1 The cement and aggregates shall be thoroughly mixed together in the proportions 

described in batch type mechanical mixer, unless otherwise approved. The water 
shall not be admitted to the drum of the mixer until all the cement and aggregate 
constituting the batch are in the drum. Mixing shall continue until the concrete is 
uniform in colour and for not less than two minutes after all the materials and water 
are in the drum. The entire contents of the drum shall be discharged before the 
materials for succeeding batch are fed into the drum. No partly set or retempered 
concrete shall be used. 

 
7.6.2 Partly set or excessively wet concrete shall not be used on the work and shall be 

immediately removed therefrom. 
 
7.6.3 Hand mixing shall be allowed for small quantities with prior permission and 

approval of the consultant. It shall be carried out on a water tight platform and care 
shall be taken to ensure that mixing is continued until the mass is uniform in colour 
and consistency. For hand mixing 10% extra cement shall be used than normally 
required. Hand mixing shall be confined to one bag batch system. 

 
7.7 Strength of Concrete 

 
 

7.7.1 The minimum quantity of cement for various proportions and their 
strength at 28 days for normal concrete shall be as follows:- 
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 By vol. 
mix 

Cement in 
kg/cub.mtr. of 

concrete 

Preliminary test 
results for 

minimum crushing 
strength at 28days 

Min. crushing 
strength at 28 days 

     
 1:4:8 180 kgs. 75 kgs/sq.cms. 78 kgs\sq.cms. 
 1:3:6 233 kgs. 100 kgs/sq.cms. 115 kgs/sq.cms. 
 1:2:4 323 kgs. 150 kgs/sq.cms. 225 kgs/sq.cms. 
 1.1½:3 412 kgs. 200 kgs/sq.cms. 265 kgs/sq.cms. 
 1:1:2 640 kgs. 250 kgs/sq.cms. 336 kgs/sq.cms. 
     
7.7.2 For controlled concrete by strength, the minimum stresses shall not be 

less than as specified below: 
  
 Grade Min. crushing at 7days Strength in kg/sq.cms @ 

28 days 
    
 M-100 70 100 
 M-150 100 150 
 M-200 135 200 
 M-250 170 250 
 M-300 200 300 
 M-350 235 350 
 M-400 270 400 

 
7.8 Distribution of Concrete 

 
Concrete shall be distributed from the mixer to the position of placing in the works 
by approved means which do not cause separation or segregation of aggregates or 
otherwise impair the quality of the concrete. 
 
Mixing and distribution equipment shall be cleaned before commencing mixing 
and distribution of the concrete and such equipment shall be kept free from set 
concrete. 

 
7.9 Placing of Concrete 
 
7.9.1 Placing of concrete shall not commence before the shuttering and the reinforcement 

fixed position in the shuttering, has been inspected and approved by the consultant. 
The contractor shall maintain a record of such inspection and approvals and shall 
obtain all approvals to proceed with the placing of concrete in writing. 

 
7.9.2 Before proceeding to place the concrete, the shuttering shall be realigned, if 

necessary, and water and rubbish therein shall be removed by approved means 
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immediately prior to placing the concrete. The shuttering shall be wetted, except in 
frosty weather, and inspection opening shall be closed. 

 
7.9.3 The interval between adding the water to the dry materials and completion of the 

placing of the concrete shall not exceed 20 minutes. 
 
7.9.4 Except where otherwise approved, concrete shall be placed in the shuttering by 

shovels or approved implements and shall not be dropped from a height or handled 
in a manner which will cause separation. Accumulations of set concrete on the 
reinforcement shall be avoided. Concrete shall be placed directly in its permanent 
position and shall not be worked along the shuttering to that position. 

 
7.9.5 Each layer of concrete while being place shall be consolidated either by ramming, 

tamping or by mechanical vibration as required to form a dense material with all 
surface free from honey combing and free from water accumulating on the surface 
of newly placed concrete shall be removed by approved means. No further concrete 
shall be placed thereon until such water is removed. 

 
7.9.6 No unset concrete shall be brought into contact with unset concrete containing 

cement of different type. 
 
7.9.7 Unless otherwise approved, concrete shall be placed in a single operation to the full 

thickness of slabs, beams and similar members and shall be placed in horizontal 
layers not exceeding 1m deep in walls, columns and similar members. Concrete 
shall be placed continuously until completion of the work. Construction joints, as 
specified hereinafter, of a part up to approved extent. At the completion of a 
specified or approved part construction joint shall be made when the work is 
stopped. 

 
7.9.8 All the concrete for the machinery or special foundations shall be cast in one 

operation and shall be machine vibrated. 
 
7.10 Placing concrete in cold weather 

 
No concrete shall be mixed or placed while the temperature is below 40 degree C 
on a raising thermometer or below 4 degree C on a falling thermometer. The 
contractor shall supply an accurate maximum and minimum thermometer and hang 
it in an approved position on the works. 
 
Aggregates that have been exposed to frost shall not be used until completely 
thawed. Concrete shall be maintained by approved means at a temperature of not 
less than 4 degree C during placing, and for a period of three days thereafter. All 
concrete placed during cold weather or when a frost is predicated or is likely to 
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occur or occurs contrary to expectation, shall be protected from freezing by 
approved means. 
 

7.11 Placing of concrete in wet weather 
 
Concrete shall not be mixed and/or placed in rainy weather or when there is 
likelihood of impending heavy showers. If it becomes necessary to place concrete 
during rainy weather the contractor shall provide adequate protection by means of 
tarpaulin or similar other waterproof material or immediately cover fresh concrete 
to prevent rain falling over it. This protection shall be left on the concrete for a 
period of 24 hours after placing of concrete. 
 

7.12 Consolidated by mechanical vibration 
 
All concrete specified to be vibrated shall be consolidated by internal vibrators. 
The frequency of vibration shall not be less than 3000 complete cycles (or 
vibrations) per minute. The amount of water for mixing concrete shall be reduced 
for all concrete that is required to be compacted by vibration (about 20% less than 
the water used for concrete to be compacted by ramming and temping). Water 
required for mixing concrete that is to be consolidated by mechanical vibration 
shall be determined by slump test. As a general rule vibration should be stopped 
when air rubbles cease or practically cease coming up the surface and the surface 
itself is continuous. 
 
Vibrations shall be inserted and withdrawn at many points from 0.5m to 1m apart 
from short intervals (usually from 5 to 15 seconds is sufficient) in preference to 
insertion for longer periods at wider intervals. Systematic spacing of insertions of 
the concrete remains unvibrated. 
 

7.13 Construction joints 
 
7.13.1 Construction joints shall be provided in the position described on the drawings or 

elsewhere and where not so described on the drawings or else shall be in accordance 
with the following: 

 
7.13.2 A joint shall be formed horizontally at the top of a foundation and 75mm below the 

lowest soffit of the beams meeting at the head of a column. 
 
7.13.3 A joint shall be formed in the rib of a large tee beam and all beams 25mm below 

the soffit of the slab. 
 
7.13.4 Concrete in a haunch or a splay on beam or a brace, and in the head of a column 

where one or more beams meet, shall be placed without a joint at the same time as 
that in the beam or beams or brace. 
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7.13.5 Concrete in the splay at the junction of a wall and slab shall be placed throughout 

without a joint, but if the provisions of a joint is unavoidable, the joint shall be 
vertical and the middle of a span. 

 
7.13.6 A joint in the slab shall be vertical and parallel to the principal reinforcement, where 

it is unavoidable, at the right angles to the principal reinforcement, the joint shall 
be vertical and at the middle of the span. 

 
7.13.7 Before placing new concrete against that has already hardened the face of old 

concrete shall be cleaned and roughened and scrum and loose aggregate removed 
from the form. Immediately before placing the new concrete the face shall be 
thoroughly wetted and coating of neat cement grout applied thereto. The new 
concrete shall be well rammed against the prepared face before the grout sets. 

 
7.14 Structure joints 
 
7.14.1 Expansion joints, hinges or other permanent structural joints shall be provided in 

the positions and of the form described in the drawings or elsewhere. 
 

7.15 Protection and curing concrete 
 
7.15.1 Newly placed concrete shall be protected by approved means from frost, rain, sun 

and drying winds. Exposed faces of concrete shall be kept moist by approved means 
for 21 days after placing, except of there is a likelihood of curing water of damp 
covering, freezing, when the period shall be instructed by the consultants. 

 
7.15.2 Concrete placed below the ground shall be protected from failing earth during and 

after placing. Concrete placed in ground containing deleterious substances shall be 
kept free therefrom  during placing and for a period of seven days or as otherwise 
instructed hereafter. The ground water around a structure below the ground shall 
be kept to an approved level of pumping, or the works shall be taken to prevent 
floatation. Approved means shall be taken to protect immature concrete from 
damage by debris, excessive loading, vibration, and abrasion, deleterious ground 
water, mixing with earth or other materials, floatation and other influences that may 
impair the strength and durability of the concrete. 

 
7.16 Removal of Shuttering 
 

 7.16.1 Shuttering shall be removed by a gradual easing without jarring. Before removal of 
the shuttering, the concrete shall be examined and removal shall proceed only in 
the presence of a competent supervisor and after the concrete has attained sufficient 
strength to support, its own weight and any imposition of a load exceeding the 
design load is anticipated, propos shall be provided in an approved manner, after 
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removal of the shuttering and before the imposition of lead exceeding the design 
load. The contractor shall record on the drawings or elsewhere the date upon which 
the concrete is placed in each part of the work and the dates upon which the 
shuttering is removed therefrom. The assessment concrete and removing the 
shuttering and consequence arising therefrom shall be the contractor’s entire 
responsibility. Permissible tolerance in the dimension of form work shall be as per 
IS:456. 

 
 7.16.2 The shuttering for a part of a structure suspended from concrete placed 

subsequently to that or in the shuttering concerned shall not be removed until the 
supporting concrete has matured and such shuttering shall be prominently remarked 
as a warning against premature removal 

 
7.17 Finish 
 
7.17.1 Honey comb surface shall be made good immediately upon removal of the 

shuttering and superficial water and air holes shall be filled in. Unless instructed 
placed against shuttering shall be rubbed down immediately upon removal of the 
shuttering to remove fins or other irregularities. The face of concrete for which 
shuttering is not provided other than slabs shall be smoothed with a wooden float 
to give a finish equal that of the rubbed down face where shuttering is provided. 
The top face of slabs which is not intended to be covered with other materials shall 
be levelled and floated while unset to a smooth finish at the levels of falls shown 
on the drawings or elsewhere. The floating shall be done so as to bring an excess 
of mortar to be the surface of the concrete. Concrete shall be so finished that no 
plaster work should be necessary. 

 
7.17.2 Surface which are to be finished with plaster shall have indentations formed on 

them by approved implements to the depths and patterns required so as to provide 
key for the plaster or finishes. 

 
7.17.3 All exposed concrete work shall be rubbed down smooth and not plastered but 

finished smooth and given one coat of cement wash without any extra charge when 
directed. 

 
7.17.4 All concrete slabs, where directed shall be finished smooth and levelled with neat 

cement grout immediately after concreting without any extra charge. 
 
7.18 Fittings and accessories 

 
 7.18.1 Holes for bolts or for any other purpose shall be moulded during the work of 

concrete in the positions shown on the drawings. Openings already to receive pipes, 
wires and other fittings, shall be formed where shown or otherwise detailed. 
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 7.18.2 Bolts, pipe holes, hangers and other connections and fittings shown on the drawings 
or as directed by the consultant shall as far as practicable, be built in as the work 
proceeds. 

 
 7.18.3 Pipes for the conveyance of steam, water and gas etc. shall be carried along with 

exterior of the concrete work, except where special ducts for laying these pipes 
have been provided or otherwise as shown in the drawings. Conduit pipes for 
carrying electric cables, if so required, shall be embedded in concrete work or as 
directed by the consultant. 

 
7.19 Testing of concrete 
 
7.19.1 The contractor must make his own arrangement for testing of the concrete blocks 

from time to time as required by the consultant and all the cost of testing and 
conveyance shall be borne by the contractor. At least three blocks of 150 x 150 x 
1150 per 30 cm of R.C. work must be taken as directed and tested. The employer 
reserves right to test the blocks at the cost of contractor if the contractor fails to 
follow this clause. 

 
7.19.2 The compressive strength shall be ascertained by crushing 150mm cubes of 

concrete. The cubes to be made on the works and tested in accordance with IS:516. 
 
7.19.3 Three test specimens shall be made for each stage at which tests are required. It is 

usual to cast six specimens and test three specimens at 7 days age remaining three 
specimens at 28 days age, at every stage of construction or for every 30 cm concrete 
or as directed, tests shall be made. Testing of cubes shall be carried out at any 
approved laboratory and the results obtained shall be forwarded to the consultant. 

 
7.20 Structure Tests 
 
7.20.1 The consultant shall instruct the contractor to make a loading test on the works or 

any part thereof, if in the consultant’s opinion, such a test is necessary. 
 
7.20.2 The consultant shall instruct the contractor to make the test for the reason that the 

works cube tests show strength below the specified strength and/or because of one 
more circumstances attributed to alleged negligence on the part of the contractor 
and/or for the purpose of the testing the finished completed structure. 

 
 The contractor shall include and allow the cost of test or tests in his prices and shall 

carryout them without additional payment. 
 
7.20.3 For the purpose of testing floors, roofs and similar structure and their supports, in 

addition to all dead load supported by the structures, the test load shall be equivalent 
to one and a quarter times the live load (or super load) for which the works or part 
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thereof to be tested has been designed, and all the test load shall not be applied 
within 28 days of the completion of placing of the concrete in the part of works to 
be tested, and the later shall be unsupported during the test by the shuttering or 
other non-permanent supports. The test shall be made as instructed. 

 
7.20.4 For a test on a floor, roof or similar construction the result shall be deemed to be 

satisfactory if upon removal of the load the residual deflection does not exceed one 
quarter of the maximum deflection after maintaining the load in position. If the 
residual shall be repeated, and the result shall be deemed to be satisfactory if the 
residual deflection after removal of the load for the second time does not exceed 
one quarter of the maximum deflection occurring during the second test. 

 
7.20.5 If the result of the tests is not satisfactory, the consultant shall instruct that the part 

of the works concerned shall be taken down or cut and the reconstructed to comply 
with this specification, or test other measures shall be taken to make the work 
secure. The contractor is liable to conduct the test at his own cost if directed and he 
shall also at his own cost take down or cut and reconstruct the defective work or 
shall execute remedial measures as instructed. 

 
8.0 Reinforcement 
 
8.1 Cutting and bending of reinforcement: 
 

8.1.1 All reinforcement bars shall be made perfectly straight before bending. Bars shall 
be bent by suitable machine or manually round a pin having a diameter of not less 
than 4 times the diameter of the bar, producing a gradual and even motion. Bars 
shall be bent cold unless the consultant shall approve bard of over 25mm in the size 
being hot. Bars bent hot shall not be heated beyond cherry red colour and after 
bending shall be allowed to cool slowly without quenching. Bars dependent on cold 
working for their strength shall always be bent cold. 
 

8.1.2 Bars incorrectly bent shall be used only if the means used for strengthening and re-
bending shall be such as shall not injure the material. No reinforcement shall be 
bent when imposition on the works, without approval whether or not it is partially 
embedded in hardened concrete. 

 
8.1.3 Bending shall comply with the dimensions given in the bending schedule given by 

the consultant. Dimensions of bent bars and internal dimensions of binders and the 
like shall not be more than ½% shorter than the specified dimensions. 

 
8.1.4 The internal radial of bends shall not be less than twice the size of the bars unless 

described to the contrary. The internal radial of the bends at corners of binders or 
the like shall be half the purpose of this requirement the size of a bar shall mean 
the diameter of a plain round bar or wire. 
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8.2 Fixing of Reinforcement 
 

8.2.1 Reinforcement shall be accurately fixed and by approved means maintained in the 
position described on the drawings or elsewhere in accordance with IS: 2502. Bars 
intended to be in contact at passing points shall be securely wired together at all 
such positions with No.16 gauge annealed soft iron binding wire, binders and the 
like shall tightly embrace the bars with which they are intended to be in contact and 
shall be securely wired, or if approved, welded thereto. 
 

8.2.2 Bars shall be accurately set and held in place by system of bar chairs, bolsters, wire 
items, etc. of not less than 16 B.W.G. Spacing and location shall be shown on 
drawings. 

 
8.2.3 Immediately before placing the concrete, the reinforcements shall be examined for 

accuracy of placing and cleanliness and corrected, if necessary. 
 
8.2.4 Reinforcement projecting from work being concrete of already concreted shall not 

be bent out of its correct position for any reason unless approved and shall be 
protected from deformation or other damage. No reinforcement shall be placed in 
the same forms within 10m of concrete being poured. 

 
8.3 Cover 
  

8.3.1 The cover of concrete to the reinforcement shall be as described on the drawings 
and shall be provided and maintained within a tolerance of 3mm under and over, 
by means of distance pieces of cement mortar or other approved material. Blocks 
of concrete on ground to hold the reinforcement, in proper level shall be of 225 kg. 
sqmm strength. The clear spacing between bars shall be not less than 1½ times the 
maximum size of the coarse aggregate not less than 25mm. 
 

8.3.2 The vertical distance required between successive layers of bars or similar 
members shall be maintained by the provisions of mild steel space bars inserted at 
such intervals that the main bars do not perceptibly sag between space bars. 

 
8.4 Lapping and Splicing 
 
 8.4.1 Bars shall be lapped as per I.S. Standards unless otherwise shown on the drawings. 

Splicing of bars shall be at selected positions to be at selected positions to be 
determined by the consultant. 

 
8.5 Welding Reinforcement 
 

8.5.1 Welding may be permitted and shall be carried out as directed by the consultant, 
by competent and experienced welders, using electrodes and according to first class 
technique. 
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8.5.2 If butt jointing of reinforcement bars by electric arc welding be approved, the 

consultant’s requirement of the regulations of the work as per IS: 456/1964 and IS 
2751/1966 shall be complied with and all operations connected therewith shall be 
done only by man skied thereat. These requirements shall not apply to the spot 
welding of binders or the like, to main bars, where approved of, to electrically 
welded fabric. 

 
 
 

8.6 Exposed Reinforcement 
 
 8.6.1 Exposed reinforcement intended for bending with future extensions shall be 

protected from corrosion. 
9.0 Shuttering and form work 

9.1 General 
 
9.1.1 The contractor shall be responsible for the sufficiency of the form work. If so 

instructed, calculations and designs for the shuttering shall be submitted for 
approval before construction. Form work may be on plywood, metal rough board 
or concrete. 

 
9.2 Fixing of Shuttering 
 
9.2.1 Shuttering for concrete shall be rigidly constructed of material and shall be true to 

the shape and dimensions described on the working drawings. Timber shall be well 
seasoned, free from losse knots and wrought on all faces. Faces in contact shall be 
free from adhering, grout, projecting, nails, splits or other defects. Joint shall be 
sufficiently tight to prevent leakage of cement grout and to avoid the formation of 
fins or other blemishes. Faulty joints shall be caulked. Where described on the 
working drawings or elsewhere, the position and direction of the joints shall be as 
so described. Opening for inspection of the inside of the shuttering and for the 
escape of water used for washing out shall be formed so that they can be 
conveniently closed before placing the concrete. 

 
9.3 Connections 
 
9.3.1 Connections shall be constructed to permit easy removal of the shuttering and shall 

be either nailed, screwed, bolted, clamped, wired or otherwise secured so as to be 
strong enough to restrain the correct shape during consolidation of the concrete. 
Bolt holes in concrete shall be made good after removal of the bolts. Wire ties 
passing through concrete shall be used only where approved and the ends of the 
wires shall be concealed and measured taken to prevent rust stains on the concrete. 

9.4 Sloping Work 
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Shuttering shall be provided for the top faces of slopping work, and anchored to 
prevent floatation where the slope exceeds 1 in 1½. 

9.5 Deflections 
 
  Shuttering shall be true to line and braced and structured to prevent deformation 

under the weight and pressure of the wet concrete, constructional loads, wind and 
other forces. The deflection shall not exceed 3mm. Bottom of beams boxes shall 
be erected with an upward camber of 6mm for each 3m of span. 

 
9.6 Beams and Slabs 

 
The shuttering of beams and slabs shall be erected so that the shuttering on the sides 
of the beam and of the soffits of slabs can be removed without disturbing the beam 
bottoms. Reproping of beams shall not be done except with the approval of the 
consultant. Props may be reinstated in anticipation of loads in excess of the design 
load. Vertical props shall be supported on wedges, or other measures shall be taken 
when commencing to remove the shuttering. Props for an upper storey shall be 
placed directly over those in the lower storey and sufficiently. 
 

9.7 Columns 
 
In the shuttering for a column, one side shall be left open and shall be built upon in 
sections as placing of the concrete proceeds. 
 

9.8 Fixtures 
 
Before placing the concrete, bolts and fixings shall be in position and cords and 
other devices used for forming openings holes, pockets, chases, recessed and other 
cavities shall be fixed to the shuttering. No holes shall be cut in any concrete unless 
approved. 
 

9.9 Mould Oil 
 
Any approved mould oil or other material shall be in position, and cords and other 
devices used for forming openings holes, pockets, chases, recesses and other 
cavities shall be fixed on the shuttering. No holes shall be cut in any concrete unless 
approved. 
 

9.10 Props 
 
The props used for shuttering shall be of full length. Joined props shall not be 
allowed. They should be of sufficient size and suitably placed as per the instructions 
of the consultant. 
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Where shuttering at high altitude is to be done, the contractor shall provide special 
props and beams to the approval of the consultant. 
 

9.11 Removal of Shuttering 
 
The shuttering will be struck for different parts of the structure, after expiry of the 
following periods, unless stated otherwise: 
 
Vertical sides of slabs, beams and columns : 48 hours 
   
Bottom of slabs upto 4M span : 7 days 
   
Bottom of slabs above 4M span, bottom of beams 
up to 5M span and arch rib bottom upto 5M 

: 14 days 

   
Bottom of beams over 5M span and arch rib 
bottom above 5M span 

: 21 days 

 
 
10.0 Restricted Concrete Work 

 
10.1 General 
 
10.1.1 All specifications hereinbefore given will be applicable to prestress concrete except 

in addition to as stated hereinafter. 
 

10.2 Concrete 
 
10.2.1 All concrete used for pre-stressed work shall be controlled concrete with a cube 

crushing strength of 350 kg/cm at 28 days of 150mm cubes. 
 

10.2.2 The maximum size of coarse aggregate shall not exceed 20mm. 
 

10.3.2 Moulds shall be sufficiently strong and rigid to withstand, without distortion, the 
effects of placing and compacting concrete. 
 

10.3.3 Moulds shall be made sufficiently water tight to prevent loss of mortar or grout 
from the concrete. 

 10.4 Prestressing Steel 
   
  The prestressed steel shall be stored, handled, and used in accordance with the 

specification laid out in “INDIAN STANDARD CODE OF PRACTICE 
FORPRESTRESSED CONCRETE” I.S. 1343. 

 
 10.5 Stressing  
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  The beam shall be pre-tensioned by line method of construction. 
 
  The specified force shall be maintained by the use of approved fixing devices at the 

ends of the tensioned steel during concreting and curring, until the concrete has 
attained the strength specified. The tensioned steel than be released gradually and 
uniformly. 

 
 10.6 Lifting, Stacking and Launching 
 
  The precast members shall be lifted by suitable tackle only at specified points. 
 
11.0 Measurements 

 
11.1 General 
 
11.1.1 The item rates shall be cost of all materials (unless otherwise specified) including 

labour tools, plants and other accessories required to complete the job in workman 
like manner. 
 

11.1.2 Mode of measurement of items of reinforced concrete work shall be as stated below 
and shall be the net cubic metre as specified in the schedule of quantities or the net 
area of specified thickness of cast concrete. The thickness of plaster finishing shall 
not be taken into account in measuring the work even though the price may be of 
structural members in concrete, the measurement of encased concrete shall be net 
cubic meter as specified without any deduction of structural members. 

 
11.1.3 No extras shall be paid for provision of pockets and holes up to 150mm x 150mm 

areas but concrete will be paid without deduction for such holes in pockets and 
holes larger than 150mm x 150mm actual areas of shuttering will be paid at rates 
in the schedule, but the volume of pockets will be deducted from the concrete, 
quantities. 

 
11.1.4 If due to some fault or mistake of the contractor, the sizes cast are more than those 

shown on the drawing, the contractor shall be paid only as per the sizes shown on 
the drawings. In case the sizes are cast smaller than those shown on the drawings, 
the contractor shall rectify the same or if similar size is approved by the consultant, 
it may be allowed, but the actual size cast will be paid to the contractor. 

 
11.1.5 No extra will be paid for placing cable and other pipes, anchor bars or bolts, anchor 

rails etc., which will be supplied by the employer. 
 

11.2 Concrete 
 

11.2.1 Footing and rafts shall be measured in cubic meter. 
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11.2.2 Columns shall be measured in cubit meter being the products of the area of cross 
section multiplied by the height, as measured in between the top of footings or slab 
to the underside of slab immediately above as per drawings. In case slabs of 
different thickness the underside of the thicker slab shall be guiding factor. 

 
11.2.3 Rectangular beams and lintels shall be measured in cubit meter being the product 

of the cross sectional area and length between supporting columns or beams. Where 
such beams or lintels rest or masonry work, the length is equal to the clear distance 
between the faces of masonry plus the length of bearings as shown on the drawings. 

 
11.2.4 T & L Beams (i.e. beams cast with floor or roof slabs) shall be measured in cubic 

meter. The length shall be the distance between the faces of supporting columns or 
the faces of the supporting beams or girders, the breadth shall be the breadth of the 
stem projecting below the slab and the depth shall be the portion projecting below 
the underside of the slab (thicker one in case of slabs of different thickness). It shall 
be the net cubic contents of the portion projecting below the underside of the 
thickest slab and between the faces of supporting beams or columns. 

 
11.2.5 Slabs, cornices, projections, stairs, waist slab and the triangular concrete portion of 

steps shall be measured in cubic meter, or in sq. meter with specified width, in case 
of slabs of different thicknesses, thicker slab will be measured upto the face of the 
beam on the side of the thinner slab. 

 
11.2.6 Chajjas shall be measured in square meter or cubic meter being the products of the 

projection beyond the face of supporting beams and the length and of average 
thickness as per drawing. 

 
11.2.7 Pardi walls, partition walls, drop walls, railing walls, fins of specified thickness, 

coping, etc. shall be measured in square meter or cubic meter. 
 
 
11.3 Shuttering and Form Work 
 

11.3.1 Shuttering is to be measured as the area in square meter of the finished structure 
which is required to be supported during the deposition of concrete. 
 

11.3.2 The shuttering required to form the construction joints, skew backs, stunt ends, 
steppings, the bonding, chases and the like, which may be necessary to uphold the 
concrete during the operations of deposition and setting shall not be measured and 
hence the cost of this is to be covered by the rate of concrete. 

 
11.3.3 Where shuttering is included in the item rates of concrete, shuttering will not be 

measured separately. 
11.4 Steel Reinforcement 
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11.4.1 The unit of weight shall be 1 M. Tonne or 1000 kg. 
 

11.4.2 The reinforcing bars or rods are to be measured according to the weight as 
calculated from the drawings. The basis of calculated weights shall be as per I.S. 
Specifications. No allowance being made for waste or rolling margin. 

 
11.4.3 The length of the bars shall be the total length to be cut as shown in the drawing or 

as specified by the consultants including hooks, bends, loops etc. 
 
11.4.4 Binding wire required for tying reinforcement shall not be measured. The items 

rate shall include the same. 
 
11.4.5 Pins and other types of special supports required for supporting reinforcement shall 

be measured. 
 
11.4.6 The laps provided as per drawing and/or instructions shall be paid for where they 

are unavoidable. Alternatively, the bars may be welded if permitted by the 
consultant for which the cost of laps will be paid. The consultant’s decision with 
regard to the necessary and/or regarding the position of laps or welds shall be final. 

 
11.4.7 No allowance shall be made for wastage. The item rate shall include the same. 
 
11.4.8 The concrete briquettes required for providing proper cover over to reinforcement 

shall not be measured. The item rates shall include the same. 
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BRICK MASONRY 
 

1. General 
 

1.1 All brick work shall be carried out as shown on the drawings with set backs, 
projections, cuttings, tooling, etc. 
 

1.2 Whenever the proportion of cement mortar has not been specifically mentioned, 
cement mortar in the proportion of 1:6  (cement : sand) shall be used. 

 
1.3 All external brick walls shall be built with cement mortar having proportion of 1:5 

(cement : sand). 
 
1.4 Flat brick arches shall be provided wherever required without any extra cost. 
 
1.5 Brick work shall be kept we while in progress till mortar has properly set. On 

holidays or work is stopped, top of all unfinished masonry shall be kept wet. 
 
1.6 If the mortar becomes dry, whit or powdery, for want of curing, work shall be 

pulled down and rebuilt at the contractor’s expenses. 
 

2. Material 
 
 2.1 Bricks 
 
  The bricks shall generally comply with IS: 1077. The bricks shall be the best quality 

locally available, table moulded, well burnt, have plane rectangular faces with 
paralleled sides and sharp right angled edges, have a fine compact and uniform 
texture. The bricks shall be free from cracks, chips, flaws, stones or lumps of any 
kind and shall not show efflorescence either dry or subsequent to soaking in water. 

 
  The brick shall smite a clear ringing sound on being struck and shall not absorb 

water more than 20% by weight. 
 
  Common building bricks shall have a minimum compressive strength of 35 

kg./sq.cm. unless otherwise stated in the schedule o f quantities. 
 
  
 2.2 Cement 
 
  Unless otherwise specified the cement to be used shall be ordinary Portland cement 

complying with the latest publication of IS: 269. 
 
 2.3 Lime 
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  Lime shall comply in every respect with the requirements of IS: 712. 
 
  Lime shall be made from approved lime stone or kankar and properly burnt. It shall 

be free from excess or unburnt kankar or lime stone ashes or any other extraneous 
materials. 

 
  Lime shall be stored in weather proof sheds. 
 
  Lime which has been damaged by rain, moisture or air slaking shall not be used 

and shall be removed from the site of work immediately. 
 
  Lime shall be slaked with fresh water and screened through appropriate screen and 

stored and used within 14 days provided it is protected from drying out. 
 
  Field tests according to ISL 1624 shall be carried out from time to time to determine 

the quality of lime. 
 
 2.4 Sand 
 
  Sand shall conform to ISL 383 and IS: 515.  
 
  Sand shall pass through 1.5 sieve 4.75mm (3/16 B.S.) test sieve, leaving a residue 

not more than 5%. Sand shall be from natural source or crushed stone screenings, 
chemically inert, clean, sharp, hard, well graded and free from dust, clay, shala, 
large pebbles, salt, organic mater, mica or other deleterious matter. The sum of all 
deleterious material in sand shall not be more than 5% by weight. 

 
  Sand shall be washed, if directed, to reduce the percentage of deleterious substances 

to acceptable limits. 
 
 2.5 Water 
 
  Water for mixing cement/lime mortar shall be clean and free from acids, vegetable 

matter, etc. Only water fit for drinking shall be approved for use. In case of doubt, 
water shall be tested in approved lab at contractor’s expense. 

 
 2.6 Mortar 
 
  The mortar to be used for brick masonry shall be from cement/ lime as instructed 

by the Architects. The ingredients in the proportions specified shall be measured in 
gauge boxes and thoroughly mixed dry on a clean approved platform with water 
added afterwards until all parts are completely incorporated and brought to a proper 
consistency and used within an hour. 

 
  No partially or wholly set mortar will be allowed to be used or re-mixed. 
 
  When large quantities are required, the mortar shall be mixed by mechanical means. 
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3. Workmanship 
 
 3.1 Bricks shall be thoroughly cleaned, well wetted and soaked in fresh water for at 

least 12 hours before using it. 
 
 3.2 English bond shall be used throughout in walling except brick on edge and half 

brick walls shall be built in structure bond. A good bond shall be maintained 
throughout the work, both laterally and transversely. 

 
 3.3 All brick work shall be set out and built to the dimensions shown horizontal and in 

plumb with the frogs facing upwards. Vertical joints shall not exceed 10mm 
thickness and shall be full of mortar. 

 
 3.4 No broken bricks shall be used except as closers. 
 
 3.5 After days work all joints shall be raked to 12mm before commencing further brick 

work. 
 3.6 The top of walling hall be wetted where let off, before commencing further brick 

work. 
 
 3.7 Whole of the masonry work shall be brought up at one uniform level, throughout 

the structure. Where breaks are unavoidable, joints shall be made in good long 
steps. 

 
  All junctions of walls and cross walls shall be carefully bonded into the main walls. 
 3.8 During rains, the work shall be carefully covered to prevent mortar being washed 

away. Should any mortar or cement washed away, the work shall be removed and 
rebuilt at the contractor’s expenses. 

 3.9 Mortar to be used shall be as specified in respective items. 
 3.10 The wall shall be kept wet for three days after construction. 
 3.11 Wooden plates, door frames or window frames shall be bedded in brick work with 

fixing clamps or holdfasts embedded in courses of brick work. 
 
4. Mode of Measurement: 
 
 4.1 Finishes to brick work such as plaster and cement pointing will be paid for 

separately under plaster. 
 
 4.2 75mm thick 1:2:4 PCC band shall be provided in half brick thick partition walls 

and in brick on edge walls at every 1.5M height or as directed PCC band shall not 
be measured and paid separately. 

 
 4.3 One brick or more thick walls shall be measured in cubic meter that is length and 

height multiplied by the thickness. Thickness shall be measured in multiples of half 
brick which shall be deemed to be inclusive of mortar joints. Half brick thick or 
brick-on-edge walls shall be measured in square meter. 
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GENERAL SPECIFICATIONS FOR WOOD WORK 
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WOOD WORK 
 
1. General 
 

1.1 The timber used for wood work shall be sound, wall conditions, properly seasoned 
to suit the particular use and free from defects or combination of defects rendering 
it unsuitable for the purpose intended. 
 

1.2 All timber used structurally shall comply with the relevant requirements of Indian 
Standards. 

 
1.3 All timber is to be ordered and delivered immediately to the site for open stacking 

for as long as possible before use. All timber will b e inspected by the supervising 
officer and if not approved by him shall be removed from the site immediately. 
Notwith-standing the supervising officer’s approval, any timber incorporated in the 
works found to be in any way defective before the expiry of the Defects Liability 
Period, shall be removed and replaced at the sole expense of the contractor. 

 
1.4 Timber shall be free from hire borer, beatles or other insects attack when brought 

to the site. The contractor shall be responsible till be end of maintenance period for 
executing any work necessary to eradicate insect attack at his own expenses 
including the replacement of timber attacked or suspected of being attacked, 
notwithstanding that the timber may have been inspected already and passed as fit 
for use. 

 
1.5 The moisture content of the timber used for internal joinery is to be 10% and that 

used for external doors and frames is to be 16% when the joinery is delivered to the 
site, and these moisture contents are to be maintained until the building is finished. 
The consultant will require evidence of correct moisture content to be submitted to 
him before the joinery is fixed. 

 
 

The moisture content of timber shall be determined according to method described 
in paragraph 4 of I.S. 287 for “Maximum Permissible Moisture Content of Timber 
used for Different Purposes in Different Climatic Zones”. 

 
2. Material and Workmanship: 

 
2.1 Teak Wood 

 
This shall be Dandeli, Balarshah or Malabar Teak, or any other approved quality 
teak wood. It shall be of good quality and well seasoned. It shall have uniform 
colour, reasonably straight grains and shall be free from large, loose, dead knots, 
cracks, shakes, warps, twists, bends, bovver holes, sap wood or defects of any kind. 
 
No individual hard and sound knot shall be more than 1cm in diameter and 
aggregate area of all knots shall not exceed 0.5% of the area of the piece. 
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It shall be close grained and there shall not be less than 6 growth rings per 2.5cm 
width. 
 

2.2 Flush Doors 
 
Flush doors shall be solid core unless otherwise specified, consisting of wood core 
or framing covered with 6mm plywood both sides and complying where applicable 
with the IS: 2202. 
 
The solid core shall be wood laminates prepared from battens of wall seasoned and 
treated good quality wood having straight grains. The battens shall be of uniform 
size of about 25mm width. These shall be properly glued and machine pressed 
together with grains of each piece reversed from that of adjoining one. The 
longitudinal joints of the battens shall be staggered and no piece shall be less than 
50cms length. 
 
Alternatively, the core shall be of solid teak particle board. Edges of the board shall 
be lipped internally with teak wood battens of 4cm (minimum) depth, glued and 
machine pressed alongwith the core. If specified the flush doors shall be veneered 
and polished as per the standard methods specified or to be provided with 
laminations as specified. 
 
Thermosetting synthetic resin conforming to IS: 303 or moisture-proof plywood 
grade MP F.I. shall be used in manufacture. 
 
All flush doors shall be edged all round with 25mm thick wood lipping, tongued 
and glued in. 
 
Doors described as “external” shall be covered both sides with 6mm exterior 
quality plywood. 
 
All flush doors shall be plain on both faces and be free from all waves, ripples or 
distortions of any kind. 
 
Any door, which after the application of paint or polish, shows any defect of this 
nature shall be removed and replaced at the contractor’s expense. 

 
2.3 Plywood 

 
Plywood shall be obtained from an approved source to the correct thickness 
specified. The contractor will not be permitted to make up the required thickness 
by glueing together sheets of thinner plywood. 
 
Plywood shall be manufactured from topical hardwoods of the first grade for 
“interior” quality. 
 
Where veneered plywood is specified, samples must be submitted to the 
supervising  officer for  his prior approval. 
 

2.4 Block Board 
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Block board shall be of approved manufacture and comply with relevant I.S. and 
shall be “exterior quality”. 
 

2.5 Frames 
 
Frames to doors, windows and other joinery shall be provided and built in to the 
size shown on the drawings. 
 
Frames of doors, windows, ventilators, etc. and shutter styles, rails, etc. shall be of 
best quality teak. 
 
The scantlings shall be accurately planned smooth. Rebates, roundings and 
mouldings shall be made as shown on the drawings. Patching or plugging of any 
kind shall not be allowed. 
 
Joints shall be single, neat and strong. Frame joints shall b e glued together with 
synthetic resin. All mortice and tenon joints shall fit in fully and accurately without 
wedging or filling. The joints shall be pinned with hard wood or bamboo pins of 
10mm to 12mm dia after the frames are put together and pressed in position by 
means of a press. 
 
All portions of timber abutting against or embedded in masonry or concrete shall 
be treated against termites by giving a coat of approved wood preservative. 
 
Frames shall be securely fixed on walls, columns, and beams by means of hold-
fasts. 
 
Holdfasts shall be secured to frame and laid in the course of brick masonry. 
 
When door or windows to be fixed to RCC column, wall or beam, holdfasts shall 
be substituted by suitable arrangements such as coach screws, rawl bolts, etc. 
 
If the width of the door or window exceeds 1 mtr holdfasts or coach screws or rawl 
bolts shall be provided at the top and bottom (if applicable). These shall be at 
minimum distance of 60 cms. 
 
The frames shall be protected during progress of work by suitable means. 
 
Frames and shutters shall not be erected before the approval of the Architect. 
 
Frames shall be polished or painted as specified. 
 

 2.7 Architraves 
 
  Architraves shall be as shown on the drawings and all properly mitred at inter-

sections. Architraves shall not be installed until after the wall coverings have been 
formed or constructed, unless otherwise specified. 

 
  Where Architraves are required to be installed before the wall coverings have been 

formed or constructed because of their design and detail, they shall be protected 
against damage by suitable casings. 
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 2.8 Framed and Panelled Doors 
 
  These shall be from the timber approved by the supervising officer. The styles and 

rails of the frames shall be mortised and tenoned together, or joined by dowels 
where specified. The thickness of each tenon shall be approx. one third the 
thickness of the door, and the width of each tenon shall not exceed five times its 
own thickness. Haunching shall be sunk to a depth not less than 10mm. Dowels 
shall be straight grained and keyed for glueing. The stiles and rails shall be grooved 
to a depth of 10mm to receive the panels. 

 
  Panels shall be of pattern and size as shown on the drawings. 
 
  Solid teak wood panels shall be in one piece wherever possible. Where two or more 

pieces are permitted they shall be of equal width, tongue and grooved. 
 
  Panels shall be framed into grooves made in styles and rails to the full depth of 

groove and faces shall be closely fitted to sides of groove. 
 
  Where panels specified are block board, or chip board, it shall also be fixed in 

similar manner as shown above. Partly paneled and partly glazed shutter shall be 
similar to paneled shuttered except glazed parts shall receive plain or ground glass 
as specified. Styles and rails shall be rebated 12mm to receive glass. Sash bars shall 
be moulded and rebated and mitred on sides to receive glass. The glass shall be 
fixed with wooden beads. 

 
 2.9 Skirting 
 
  Skirting shall be from teak wood as specified and shall be as shown on the 

drawings. 
 
  Skirting shall not be installed until after the flooring is laid, unless otherwise 

specified. 
 
  Where skirting are required to be installed before the flooring is laid because of 

their design and detail, skirting beads shall be scribed on their lower edges to follow 
the contour of the flooring and shall be secured back to the wall by screws. 

 
 2.10 Scribing 
 
  All skirtings, architraves, plates and other joinery works shall be accurately scribed 

to fit the contour of any irregular surface against which they may be required to 
form a close butt connection. 

 
 2.11 Iron Mongery 
 
  The contractor shall provide and fix the iron monger required by the particular 

specification or shown on the drawings or as per Architect’s instruction. The use 
of nails for fixing iron monger will not be permitted. The contractor shall hand over 
all the work in a finished stated and to the satisfaction of the Architect. 
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  All iron mongers shall be of first quality and shall be obtained from an approved 
manufacturer. 

 
  The contractor will be required to submit for approval samples of all items of iron 

monger he proposed to use. 
 
 3.1 Measurements 
 
 3.01 Measurements for doors and windows will be out of main frame. Architraves, cover 

moulds, plaster beads, shall be measured separately in running meter. Door height 
for payment will be measured from finished floor to top of main frame. Teakwood 
hand rails will be measured in running meter measure and false ceiling in square 
meter of actual work done. 

 
 3.02 The rates quoted should include for all materials and labour and tools for execution 

of work at any level. Lift of materials will not forma criteria for any extra amount. 
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GENERAL SPECIFICATIONS FOR METAL WORK 
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METAL WORK 
 
1. Material  
 

1.1 Mild Steel 
 
Mild steel shall comply with IS: 226 of 1955 and IS: 1977 of 1962. 
 
This steel shall not have more than 0;.06% of sulphur and 0.065% of phosphorous. 
The carbon content shall not exceed 0.30% and the steel shall be of weldable 
quality. 
 

1.2 Aluminium 
 
Aluminium shall be of the approved alloy and shall comply with IS: 733. 
 
The aluminium shall be anodized to minimum thickness of 25 microns. 

 
 2. Workmanship 
 
 2.1 Smithing, Shearing and Cutting 
 
  All smithing, welding, cutting and bending shall be soundly and neatly executed, 

care being taken not to overheat. All frame cut edges and welds shall be neatly 
grounded off on completion. 

 
 2.2 Aluminium Doors and Windows 
 
 2.2.1 General 
 
  Minimum thickness of aluminium section shall be 2mm. All the frames shall be 

made to the exact size of the opening, without leaving any gap. Any small 
discrepancies shall be filled with gun applied mastic. The frames coming in contact 
with zinc chromate conforming to IS: 104 – 1950. 

 
  All anodized surfaces of aluminium shall be covered with a thick layer of clear 

transparent lacquer based on methacrylates or cellulose butyrate for protection 
against accidental damage or from wet cement during the progress of work. This 
coating shall be removed on completion. 

 
  All aluminium work shall be washed with mild solution of non-alkali soap and 

water before handing over. 
 
 2.2.2 Aluminium Openable Door 
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  The outer frame shall be out of minimum 100 x 45mm. The fixed gralzed fanlight 
if any shall also be made out of 100 x 45mm or as specified in the drawing. The 
glazing shall be fixed by means of PVC glazing gaskets with concealed screwless 
beveled glazing clips. Minimum glass thickness for doors shall be 5mm and 
optically true. The openable shutters shall be provided with dead lock, aluminium 
handles, floor springs, concealed tower bolt if two shutters. 

 
  Approved weather stripping shall be provided to stop completely air and water 

infiltration. 
 
  The openable shutter shall have bottom and top styles out of minimum 100m x 

45mm and vertical styles out of minimum 50mm x 45mm or as specified. 
 
 2.2.3 Aluminium Windows 
 
  The outer frame shall be cut of minimum 65mm x 40mm sections or as speciried. 
 
  The openable shutters shall be from Z sections out of minimum 40mm x 40mm or 

as speciried. 
 
  The glazing shall be fixed by means of concealed screwless snap on clips with PVC 

gaskets. 
 
  Approved weather stripping shall be provided to stop completely air and water 

infiltration. 
 
  The openable shutter shall be provided with standard hardware like hinges or 

pivots, with pins, handles, locking arrangement, etc. 
 
  The louvered window (if provided) shall have approved hardware for adjustable 

louvre blades.  
 
  The glazing shall be minimum 5mm thick and optically true. 
 
 2.7 Shop Inspection 
 
  The supervising officer shall be granted full facilities and any necessary assistance 

for inspection of materials and assembled parts in the contractor’s (or his sub-
contractor’s) workshop. Atleast two weeks notice shall be given to the Engineer in 
writing prior to the despatch of finished components to the site to enable the 
Engineer to inspect and approve the materials and workmanship at the workshop. 

 
  Approval of work at the workshop does not relieve the contractor of his obligation 

to carry out the work complete at the site to the Consultants’ satisfaction and in 
accordance with the contract. 

3. Measurement 
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 3.1 Clear openings as given by the Architect’s in the plan shall be considered (length 

and height) for payment of doors, windows. 
 
 3.2 Floor springs in aluminium doors, if required, shall be paid extra. 

 
GLASS WORK 

 
1. General 

 
1.1 Glass generally shall comply with the requirement of relevant I.S. and be free from 

bubbles, specks, waves, flaws or any other defects. 
 
2. Material 

 
2.1 Clear Plate Glass 

 
The clear plate glass shall be minimum 5mm thick flat drawn sheet of selected 
glazing. 
 

2.2 Glass for Louvers 
 
The glass for louvers blades shall be rough cast obscured rolled glass, 5mm thick 
with all exposed edges ground and polished. 

 
2.3 Putty 

 
The putty for glazing to timber frames and to metal frames to be of approved 
manufacture. 

 
3. Workmanship 

 
3.1 All glass shall be accurately cut to fit easily into rebates with a tolerance of 2mm 

all round. It shall be back puttied, sprigged for timber rebates (pagged for metal 
rebates) and neatly front puttied. Care to be taken to ensure that the putty does not 
appear above the sight lines. 
 

3.2 The contractor must allow in his rates for the protection of all work in this section 
and for replacing any cracked, scratched, broken or defective glass prior to handing 
over. He must also allow for cleaning all the windows inside and out and other 
glass on completion with an approved window cleaner and wash leather and for 
removal of all paint splashes. 

 
4. Measurements 

 
4.1 The rates for glazing is included in the respective items of doors, windows, 

ventilators etc. 
 

4.2 No separate payment shall be made for glazing unless otherwise specified. 
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GENERAL SPECIFICATIONS FOR FLOORS,  
WALL & CEILING FINISHES 
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FLOOR, WALL & CEILING FINISHES 
 
1. General 
 

1.1 Portland cement and sand shall be as described in ‘Contractor’ Technical 
Specifications. 
 

1.2 Contractor shall submit samples of all kinds of tiles, stones, marble, etc. for 
approval before ordering the same or as an alternative all kinds of tiles, stones, 
marbles shall be used as per the samples shown to the contractor. 

 
1.3 Where required the flooring shall be machine polished. 
 
1.4 Surface to receive flooring tiles, etc. shall be cleaned thoroughly from all dust, dirt, 

mortar deposits, laitance water, etc. and washed clean with water. 
 
1.5 Minimum 25mm thick line mortar (1:2) bedding floated with cement slurry or as 

specified in Schedule of Quantity shall be laid in such levels and thickness as 
required in the area of work. The thickness mentioned is only indicative and may 
vary in some particular areas. No extra will be paid on account of any variations in 
thickness or bedding mortar. The bedding mortar shall be compacted with wooden 
floats. For dado work the bedding material will be 15mm to 20mm thick (1:4) 
cement mortar. 

 
1.6 The joints in tiles shall be neatly pointed with coloured cement to match with the 

tiles. 
 
1.7 Kota stone or marble stone slabs to be obtained from approved quarries and to be 

free from all defects. 
 
1.8 Coloured ceramic pattern glazed tiles, white glazed tiles shall be H&R Johnson first 

quality make in sizes specified in the Schedule of Quantities. The pattern and colour 
will be selected by the Architect before ordering these tiles. Chipped, cracked or 
worked tiles shall not be used in the work. The tiles shall be minimum 6mm thick 
and the best quality. 

 
1.9 Marble mosaic tiles and specials (skirting) shall be of the best quality and of 

approved make. Tiles shall be minimum 20mm thick having a base of 12mm thick 
in cement and sand mortar in proportion (1:3) with top layer of 8mm thick in neat 
coloured cement and marble chips facing. They will be compacted under minimum 
pressure of 300 lbs per sq.ft. All the edges shall be exactly to size free from 
chipping and the top surface and edges shall be smooth, but the base shall be rough. 
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The marble chips shall be smaller and of approved colour in neutral shade. The tiles 
and specials shall be cured in water for at least one month before delivery. 

 
2.0 Indian Patent Stone Flooring 
 
 2.1 Indian patent stone flooring  shall be 40mm thick to be laid in 2 layers, bottom later 

30mm thick in one part of Portland cement, two parts of sand and four parts of 
crushed stone aggregates ½” down well graded machine mixed with not more than 
25 litres of water for each bag of cement, 2½ parts of selected crushed stone chips, 
1/8” down with just enough sand maximum 1 part to make workable mix, machine 
mixed with not more than 25 litres of water. Top layer to be laid before the bottom 
layer has hardened. Flooring shall be laid in square or bays as directed and each 
layer shall be well compacted by ramming with heavy teakwood floats. The top 
shall be brought to a smooth and even surface free and blemishes and finished 
smooth by steel trowelling. After the concrete surface has hardened sufficiently to 
prevent dislodgement of aggregates, the patent stone shall be polished with No.1 
and 3 polishing stones. The flooring shall be kept wet for seven days for curing. 

 
3.0 Plain & Coloured Cement Tiles, Marble Mosaic & Terrazzo Tiles Flooring, Dado and 

Skirting 
 
 3.1 The tiles shall conform to IS: 1237. 
 
 3.2 The rates shall include provision of border tiles and tiles of different colours in 

pattern, if directed. 
 
 3.3 The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance and 

loose material. 
 
  A bed of lime/cement mortar shall be laid evenly to an average thickness of 25mm 

and the surface kept slightly rough to form a key for tiles. 
 
  Neat cement plaster of honey like consistency shall be spread over mortar bed (over 

such area that may accommodate about 20 tiles). 
 
  Tiles shall be soaked in water for 15 minutes and allowed to dry for the same 

duration. 
 
  Tiles shall then be fixed with a thin coat of cement paste on the back of each tiles 

and then each tile being gently tapped with a wooden mallet till it is properly 
bedded and in level with adjoining tiles. 

 
  Joints shall be fine and as imperceptible as possible. 
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  After tiles have been laid in a room or a day’s fixing work is complete, surplus 
cement grout that may have come out of the joints may be wiped off gently and 
joints cleaned. 

 
  A thin slurry of coloured cement matching to the colour of tiles shall be spread over 

it and rubbed so as to seal even a thinnest joint between the tiles and make it 
impervious. 

 
  The flooring shall be cured for seven days. 
 
  The tiles shall be polished and finished according to the instruction of Architect 

and in conformity of IS: 1443. 
 
 3.4 For dado and skirting – The tiles shall match with the flooring times and/or as per 

the Architect’s instructions. 
 
 3.4.1 The tiles shall be fixed with neat cement grout on a backing coat consisting of 1:4 

cement sand plaster of 15mm to 20mm thickness. 
 
 3.4.2 The top and bottom junctions of tiles shall be rounded off neatly as directed. 
 
 3.4.3 The joints shall be filled with matching shade coloured cement slurry. 
 
 3.4.4 The surface shall be kept wet for seven days and then polished with carborundum 

stone to obtain smooth surface and fine polish. 
 
4. Marble Mosaic – In Situ Terrazo Flooring 
 
 4.1 The surface of the base slan shall be struck off reasonably true at a level not less 

than 45mm below the required finished level. The work shall be of the larger size 
shall be spread over the topping during rolling until 85% of the finished surface 
shall be composed of marble chips. Immediately after rolling the surface shall be 
floated and trowelled once. No attempts shall be made to remove trowel marks. 

 
 4.10 After the terrazzo concrete has hardened enough to prevent dislodgement of 

aggregate particles, it shall be ground down with an approved type of grinding 
machine shed with free, rapid cutting carborundum stones to expose the coarse 
aggregates. All materials ground off shall be removed by squeezing and flushing 
with water. 

 
 4.11 Air hones, pits and other blemishes shall then be filled with a thin grout composed 

of neat cement. This grout shall be spread over the surface and worked into the pits. 
After all patch fillers have hardened for seven days, the floors surface shall receive 
a second and final grinding to remove the film of cement paste and to give the floor 
a polish. It shall then be thoroughly washed and all surface material removed. 
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 4.12 All freshly placed concrete shall be protected from the elements and from the 

defacements due to building operations. The contractor shall provide and use, when 
necessary tarpaulins to cover completely or enclose all freshly finished concrete. 

 
 4.13 As soon as the concrete has hardened to prevent damage, it shall be covered by at 

least one inch of wet sand or other covering approved by the Architect and shall be 
kept continually wet by sprinkling with soap water for at least ten days. 

 
 4.14 After removing all loose material the finish shall be scrubbed with warm water and 

soap and mopped dry. 
   
 
5. Stone Flooring, Dado & Skirting 
 
 5.1 General 
 
 5.1.1 The stone shall be hand cut, machine polished or rough, free from cracks and flakes 

and uniform in colour. The edges shall be straight and square. 
 
 5.1.2 The stone slab be laid and finished as described under “cement tiles” or a bedding 

of lime/cement mortar 25mm (average) thickness. The finished stone surface thus 
laid shall then be polished as approved by the Architect. 

 
 5.1.3 For dados and skirtings the stone slabs shall be laid on a backing plaster of cement 

mortar 1:4 of 15mm to 20mm thickness and finished as described under “cement 
tiles”. 

 
 5.2 Marble Flooring and Lining 
 
 5.2.1 The marble shall be as approved by the Architect. 
 
  The exposed surface of marble shall be polished or otherwise as specified and shall 

be free from scratches and other defects. 
 
  The marble shall be machine cut, machine polished (if specified) free from cracks 

or flakes and uniform in colour. The edges shall be straight and square. 
 
 5.2.2 The marble shall be bedded in lime/cement sand mortar with cement floated. The 

joints shall be laid with fine invisible joint or otherwise as instructed. 
 
 5.2.3 The contractor shall take care to match the grains of the marble, if instructed. 
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 5.2.4 Marble for treads and risers shall be in one piece upto 1.5 meter length. The 
thickness shall be as per the Architect’s instructions. 

 
 5.2.5 Marble lining to walls, columns and the like shall be fixed with copper clamps and 

hooks. The clamp shall be 25 x 50 x 100mm girth, one end built into wall. Mortices 
shall be carefully cut and thoroughly grouted. 

 
 5.2.6 Whenever the marble is exposed to weather, the vertical faces must be well bonded 

to the base by applying glue and aggregate as per the Architect’s instructions. 
 
 5.2.7 The exposed edges and mouldings shall be protected by means of timber nosing. 
 
 5.2.8 After laying, the work shall be polished as required and unevenness removed to the 

satisfaction of the Architect. 
 
6. Glazed Tiles Flooring & Dado 
 
 6.1 All glazed tiles to be used shall be from an approved manufacturer conforming to 

IS: 777. The colour, size etc. shall be as per the Architect’s approval. 
 
 6.2 All the tiles shall be immersed in clear water for 6 hours before laying. The tiles 

shall be laid on cement grout, with a true vertical or horizontal face and continuous 
horizontal and vertical joints. 

 
  The surplus grout shall be removed after laying of tiles and joints shall be cleaned 

off the grey cement grout with a wire brush or trowel to a depth of 5mm. 
 
  Joints then shall be flush pointed with white cement with approved pigment. 
 
  The floor shall be cured for seven days. After curing the surface shall be washed 

with mild hydrochloric acid and clean water. 
 
  The finished flooring/dado shall not sound hollow when tapped with a wooden 

mallet. 
 
7. Measurements 
 
 The rates quoted should include for all materials and labour and for execution of work at 

any level. Lift of material will not form a criterian for any extra amount. It also includes 
providing and fixing scaffolding and removing the same after completion, machine 
polishing, hand polishing, curing and cleaning the entire work on completion. 

 
 
8. Neeru Finish Cement Plaster 
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 8.01 Cement mortar shall consist of one part of cement to 4 parts of screened and washed 
sand. 

 
  The plaster on wall shall be in two coats, the first under coat of approx. 10mm to 

12mm thick, dashed against wall and roughly levelled. To ensure proper line and 
level gauged patches shall be made at 1.5m to 2m apart in both directions. 

 
  The second or finishing coat shall be a thin coat of cream of lime putty evenly 

applied and trowelled smooth, to produce a perfectly smooth and even surface. 
 
  Plaster to concrete ceilings shall be as thin as possible but not less than 12mm. The 

under coat and finishing coat shall be as well. 
 
 8.02 Sand faced Cement Plaster 
 
  The surface to be prepared as instructed before. 
 
  The under coat shall be in the proportion of 1:3 (cement:sand) with approved 

waterproofing compound added at the rate of 1.50 kg. per bag as specified by the 
manufacturer. This shall be applied uniformly all over the surface with dashing to 
a thickness of 12mm and finished true to level and line. Keys shall be formed to 
receive finishing coat. The surface shall be kept moist till the finishing coat is 
applied. 

 
  The finishing coat shall be applied after four days. The proportion of mortar shall 

be 1:3 cement, well graded and washed sand. This coat shall be applied in a uniform 
thickness of 6mm. The surface shall be dabbed to have uniform grained texture by 
using sponge pads. 

 
  The curing shall start after 24 hours and the surface shall be kept wet for seven 

days. 
 
 8.03 Rough Cast Plaster 
 
  The under coat shall be prepared as per sand faced cement plaster. 
 
  Mortar for finishing coat shall be in the proportion of 1:1:1 cement specially graded 

sand: gravel of 3mm to 6mm size. This mortar shall be dashed to the first coat with 
large trowel to form a even and decorative coat. The thickness of this coat shall be 
about 12mm. The plaster shall be cured for seven days. 

 
 
 
 
 8.04 Measurements 
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  The rates quoted should include for all materials and labour and for execution of 
work at any level. Lift of materials will not form a criterion for any extra amount. 
It also include providing and fixing scaffolding and removing the same after 
completion of work, raking out joints, hacking and hatching the concrete surface 
and providing the key for holding down the plaster, watering, curing etc. complete. 
Nothing extra will be paid for work if arises, round angles, fair edges, narrow return 
works, V-joints, splays, drip mouldings, grooves 1” wide x ½” deep in plaster, 
making good around pipes, conduits, timbers, cill, brackets, railing etc. and making 
good after all specialists have done their work. Measurement will be of actual area 
of work done. 
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GENERAL SPECIFICATIONS FOR 
PAINTING & POLISHING 
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PAINTING & POLISHING 
 
1. General 
 

1.1 All paintings shall be carried out by a skilled painted with paints and shades as 
approved by the Architect. 
 

1.2 Paints generally shall be ready mixed and supplied and delivered to site in sealed 
containers clearly labelled. 

 
1.3 Paints are to be used strictly in accordance with the manufacturer’s instructions and 

no contamination by mixing with other brands or materials will be permitted. 
Thinning is also permitted if it is in accordance with the manufacturer’s printed 
instructions. 

 
1.4 Wherever required scaffolding shall be double scaffolding so it is independent of 

structure or walls. 
 
1.5 The surface to receive the paint shall be thoroughly cleaned from mortar droppings 

and foreign matter. All broken edges, cracks, loose plaster and wavy surfaces shall 
be brought up by patch plaster work or by plaster of Paris. 

 
1.6 All metal fittings and fastenings are to be removed before preparatory processes, 

cleaned and refixed in position on completion. Wherever it is not possible the 
fittings shall be protected by covering it with polythene sheet or clothes, etc. at no 
extra cost. 

 
1.7 All cracks, crevices and holes to be scrapped out, primed and made good with hard 

stoppings, faced up, rubbed down to an even surface. The hard stopping must be of 
approved make, or made up on the job site according to the approved practice. 

 
All knots in wood work to be treated to prevent bleeding. Large or loose knots to 
be cut out and replaced with ground wood or cut back and the surface made good 
with stopper. Smaller knots to be treated with two thin coats of knotting. The 
knotting used shall be of approved make, free from resin. 
 

1.8 This preparation and priming should be followed immediately by painting, with 
approved paint. 
 

1.9 Painting shall be done to the entire satisfaction of the Architect. If Architect feels 
that surfaced is not achieved properly, additional coat/coats of paint shall be applied 
until the required surface is achieved at no extra cost. 

 
1.10 All rubbish to be cleaned from time to time as it accumulates, and the premises left 

clean and fit. All locks to be eased and oiled. Hot and cold water tanks and flushing 
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tanks of WC’s cleaned out and all taps washed. All floors to be scrubbed on 
completion of the work. 

2. Materials and Application 
 
 2.1 White Wash 
 
  White wash shall be prepared from lime slaked on site, mixed and stirred with 

sufficient water to make a thin cream. Approximately five litres of water to be 
added per one kg.of lime to make the required cream. This shall be allowed to stand 
for 24 hours and shall be screened through clean cloth. Four kgs.of gum dissolved 
in hot water shall be added to each cubic meter of the cream. Blue shall be added 
if required to give whiteness. 

 
  White wash shall be applied in specified coats by using brush or spray pump. Each 

coat shall be allowed to dry before the next coat is applied. 
 
  The finished dry surfaces shall not show any signs of cracking or peeling and shall 

not come off readily while rubbing with hand. 
 
 2.2 Colour Wash 
 
  Same as white wash but mineral colours to be added, which are not affected by 

lime to white wash. 
 
 2.3 Dry Distemper 
 
  A primer coat of white wash or otherwise shall be first applied to the surface 

prepared and then sand prepared to receive second coat. The second coat shall be 
of approved primer or sizing evenly on the surface. 

 
  Distemper prepared as per the manufacturer’s specification shall be applied now in 

minimum of two coats. Distemper shall be applied with brush or roller. 
 
  The finished surface shall be even, uniform, free from chalking when rubbed and 

shall not show any brush marks. 
 
 2.4 Oil Bound Distemper 
 
  The surface shall be prepared as specified before. A primer coat of either cement 

primer or approved distemper primer shall be applied. After the primer coat has 
dried, the surface shall be lightly sand papered and dusted to make it smooth to 
receive distemper. 

 
  Distemper shall be prepared as per the manufacturer’s instructions and applied as 

specified in “Dry Distemper”. 
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 2.5 Cement Paint 
 
  The surface shall be prepared as specified before and shall be thoroughly wetted 

with clean water before the paint is applied. 
 
  The paint shall be prepared as manufacturer’s instructions and in such quantity 

which can be used in an hour. 
 
  The paint then shall be applied on clean wetted surface with a brush or spraying 

machine. 
 
  The paint shall be stirred during the process of application. 
 
  The direct heat of the sun should be avoided as far as possible. 
 
  The completed work shall be cured sufficiently. 
 
  Sufficient time gap shall be allowed in between subsequent coats. 
 
 2.6 Oil, Enamel or Plastic Emulsion Paint 
 
  The surface shall be prepared as specified. A coat of approved primer shall be 

applied on the prepared surface. 
 
  After 24 hours a coat of paint shall be applied evenly and sand papered after drying. 

Then a filler putty coating shall be done for smooth and levelled finish of the 
surface. 

 
  Over this number of paint shall be applied as directed (minimum two coats shall be 

applied). Each coat shall be allowed to dry thoroughly and then lightly rubbed down 
with sand paper and cleaned of dust, before the next coat is applied. 

 
  The final cost if directed shall be rolled with an approved roller or stippled with a 

brush. On completion of the job the surface shall be uniform in finish without any 
hair marks from the brush or clogging of paint puddles in the corners of panels, 
angles of mouldings etc. 

 
 2.7 Polishing and Varnishing 
 
  General 
 
  Refer Item No.1.7 in conjunction with this. Holes and indentations on surface shall 

be filled with putty made of whiting and linseed oil. 
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  Surface shall be given a coat of filler made of 2.25 kg. of whiting in 1.5 litres of 
methylated spirit. When it dries, surfaces shall be rubbed down perfectly smooth 
with sand paper again and wiped out. 

 
 2.7.1 French Polishing 
 
  French spirit polish shall be of an approved made conforming to IS: 346. If it is to 

be prepared on site, the polish shall be made by dissolving 0.7 kg. of best Shellac 
in 4.5 litres of methylated spirit without heating. Pigment may be mixed to obtain 
required shade. 

 
  The pad, made out of clean fine cotton cloth and cotton wool, shall be used to apply 

polish. The pad shall be moistened with polish and rubbed hard on the surface 
applying the polish sparingly but uniformly and completely over the entire surface. 
Another coat shall be applied in the same way after the first coat has dried 
sufficiently. 

 
  The finishing coat shall be applied with new clean pad slightly damped with 

methylated spirit and rubbed lightly and quickly with a circular motion, till  the 
surface attains uniform texture and high gloss as per the satisfaction of the 
Architect. 

 
 2.7.2 Wax Polishing 
 
  Wax polish shall be bought readymade from the market as approved by the 

Architect or otherwise it shall be prepared on the site as below. 
 
  This shall not prepared from a mixture of pure bees was, linseed oil, turpentine oil 

and varnish in the ratio of 2:1½:1:½ by weight. The bees wax and the boiled linseed 
oil shall be heated over a slow fir. When the wax is completely dissolved the 
mixture shall be cooled till it is just warm and turpentine oil and varnish added in 
the required proportion and well stirred. 

 
  The first coat shall be applied with the prepared mixture, evenly with a clean cloth 

pad in such a way that no blank patches are left. This coat shall be rubbed 
continuously for half an hour. 

 
  When the surface is dry a second coat shall be applied in the same manner but shall 

be rubbed continuously for an hour or until the surface is dry. 
 
  Final cost then shall be applied and rubbed for two hours or more until the surface 

has assumed a uniform gloss showing no sign of stickness when touched. The 
rubbing shall be continuous with uniform pressure and frequent change in direction. 

 
 2.7.3 Varnishing 
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  After preparation of surfaces as described before, two coats of clean linseed oil 
with sufficient interval of time shall be applied evenly. 

 
  After this has dried two coats of varnish shall be applied keeping sufficient interval 

of time. 
3. Measurements 
 
 3.1 The work will have to be executed at any height above ground level. Lift of material 

will not form a criterion for extra amount. 
 
 3.2 Rates quoted shall include for all materials and labour, providing and fixing 

scaffolding and removing the scaffolding after completion of work. Nothing extra 
will be paid for work if arises, round angles, fair edges, narrow returns, splays, 
mouldings, grooves etc. 

 
 3.3 Where painting, polishing etc. is included in the items such as doors, windows, 

ventilators, gates and false ceiling etc., painting will not be measured separately. 
 
 3.4 While painting work is being carried out, flowing, dado, skirting and other finished 

works shall be fully protected from being smeared with paint. Any paint marks 
shall be cleaned instantly. The contractor shall cover for this in his rates and clean 
the areas after the painting is over. 

 
 
PRODUCT MAKE AND DESCRIPTION 
 
3.3 Product makes &description 

 

S. NO. DESCRIPTION MAKE / BRAND REMARKS 

1. Teakwood  
(Tectonia Grandis) 

 Teakwood shall mean first 
class C.P. teakwood (sagwan 
type). Individual hard and 
sound knot shall not be more 
than 12mm. In diameter and 
the aggregate area of all the 
knots shall not exceed one-
half percent of the area of the 
piece. It shall be close grained.  
 

2. Kailwood 
(Pinus Walli Chiana) 
 

 No individual hard and sound 
knot shall be more than 
25mm. Diameter and the 
aggregate area of all the live 
knots shall not exceed 1% of 
the area of the piece.  
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S. NO. DESCRIPTION MAKE / BRAND REMARKS 

3 Hollack – Hardwood 
(Terminalia Myriocarpa) 

Duro / Century / Green  Plywood shall be formed by 
three or more layers of veneer 
glued and hot pressed together 
with the grain of adjacent 
veneers running at right angles 
to each other. The veneers for 
all grades shall be either rotary 
cut or sliced. The thickness of 
all veneers shall be uniform 
within a tolerance of +5%. 
Corresponding veneers on 
either side of the center shall 
be of the same thickness and 
species. In a 3 ply-board upto 
6mm. Thick, the combined 
thickness of the face veneers 
shall not exceed twice the 
thickness of center ply. Ina 
multi-ply board, the thickness 
of any veneer shall not be 
more than thrice the thickness 
of any other veneer.  
 

 
5 MDF Board  Nuwud / Duratuff 

 
 

6. Plastic Laminate  Formica  
 

 

7. Natural Veneer  Century / Duro (Sharda 
Plywood Industries) 
 

 

8. Block board  Duro/century/green  
 

 

9. Fibre Board  Cellotex  
 

 

10. Gypsum Board / GI 
Ceiling frame  
 

India Gypsum   

11. Perforated Gypsum Board 
 

India Gypsum   

12. Glasswood  
 

Punj Lloyd   

13. Fabric  
 

Floor & Furnishing /  
Fabindia  
 

 

14. Latex Rubber Form  
 

MM Foam   

15. Synthetic Carpet  Mohawk / Salisbury 
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16. Ceramic Tiles  Kajaria 
 

 

17. Vinyl Flooring 
 

Royal Cushion House   

18. Plastic Emulsion Paint  
 

Dulux / Berger   

19. Wood Polish  
 

Dark / Light natural spirit 
polish 
 

 

20. Powder Coating Paint  
 

Berger   

21. Waterproofing compound 
 

CICO  

22. Anti Termite Chemical  Aldrin / Lethal  
 

 

23. Vertical Blinds  Vista Levelor / Mac 
Blinds  
 

 

24. Venetian Blinds  Vista Levelor / Mac 
Blinds  
 

 

25. Glass Modi Float Glass / 
TATA Ashai / St. Goabin  
 

 

26. Drawer Channels Elbco / Flyrail  
 

 

27. Cup Off Hinges  
 

Elbco   

28. Brass hinges and fittings  
 

Flora   

29. Locks  Godrej / Icra  
 

 

30. Door closer / floor spring  
 

Doorking / Everite   

31. Aluminum Section  
 

Hindalco   

 

Note: Incase of unavailability of any material of specific make an equivalent make can be used 

only after a written approval of the Architect. 

 

3.5 List of important relevant applicable codes 

 

i. IS:204 Specifications for Tower Bolts 

ii. IS:287 Recommendations for max. permissible moisture content of timber 

iii. IS:303 Specification for plywood for general purposes 

iv. IS:451 Technical supply condition for wood screws 
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V. IS:513 Specifications for Sheet steel components 

vi. IS:729 Specifications for drawer locks, cupboard locks & box locks 

vii. IS:848 Specifications for Synthetic resin, adhesive for plywood (phenolic and 

amino plastics) 

viii. IS: 1200 (P14) method of measurement of building and civil engineering works 

ix. IS: 1200 (P21) Wood work and Joinery 

x. IS: 1328 Specifications for veneered decorative plywood 

xi. IS: 1659 Specifications for block board 

xii. IS:1734 Determination of density and moisture contents 

xiii. IS:2338 Code of Practice for finishing of wood and wood based materials (Part – 1) 

xiv. IS:2932 Specifications for enamel, synthetic, type-1 (a) undercoating, (b) finishing, 

colour as required 

xv. IS:3087 Specifications for wood particle boards 

xvi. IS:3097 Specifications for veneered particle boards 

xvii. IS:3618 Phosphate treatment for anti rust treatment 

xviii. IS:5807 Method of tests for clear finishes for wooden furniture 

xix. IS:6005 Degreasing, Pickling and Passivation for anti rust treatment 

xx. IS:8756 Specifications for mortise ball catches 

 

Note: Only latest editions of above referred codes shall be followed. 
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ELECTRICAL AND PLUMBING SPECIFICATIONS 
 
ELECTRICAL WORK 

 

E.1 The materials, equipment and workmanship shall conform to the following 

Indianstandards, unless otherwise called for: 

 

Switchgear 

IS:375 Markings and arrangements for switchgear bus-bars, main connections and 

Auxiliary wirings. 

Cables: 

IS: 1554 Specification for PVC insulated (Heavy duty) electric cables part -1 for 

voltage upto 1100 volts. 

IS: 694 II Specification for PVC insulated cables (for voltage upto 1100 V) (Part - 11) 

with aluminum conductors 

IS: 1653 Specification Rigid Steel conduits for electrical wiring. 

IS: 3837 Specification for accessories for rigid steel conduits for electrical wiring. 

IS:5133 Boxes for the enclosure of electrical accessories (Part -1, Steel & 

C.I.Boxes). 

IS: 1293 3 pin plugs & socket outlets 

IS: 371 Ceiling roses 

IS: 2448 Adhesive insulating tapes for Electrical purposes (Part I & 11) 

IS: 191 General & safety requirements for electric lighting fitting. 

IS: 374 Electric ceiling fans and regulators 

IS: 2312 Propeller type AC ventilating fans 

IS: 3043 Code of practice for earthing. 

IS: 1885 Glossary of terms for Electrical cables and conductors. 

IS: 1646 Code of practice for safety of buildings (General) electrical installation. 

IS: 2309 Protection of buildings & allied structures against lighting 

 

 

 

 

 

List of approved makes of materials for Electrical Work 



            Tender No. NR-P-LKO-LJN-24-25-19 

 

 Page 163 
 

 

S. No. Item Description Make / Brand 

1.  PVC insulated / copper wire 650 V grade 

conforming to IS:694/1977 

Finolex, Skyline, Grandlay, 

National Rkabel 

2.  PVC conduit pipe (ISI Marked) BEC, Steel Krafts, AKG 

3.  Switches and Sockets  North West, MK, LK 

4.  MCB & DB Standard, MDS, Schneider  

5.  ELCB & MCCB MDS, Schindler, Siemens, L&T 

6.  Metal Clad Sockets  MDS, Schindler, MK 

7.  Telephone outlet sockets / computers CPL, Precision, North West, 

Anchor, Roma  

8.  Telephone Wires  Finolex 

9.  UTP Cable  Avaya (AT&T USA) 

10.  GI pipe for earthing  TATA, Gujarat Steel Tube, 

Jindal  

11.  Armoured Cable  Finolex, CCI, FortGiloster 

12.  Ceiling / wall / exhaust fan  GEC, Crompton, Khaitan  

13.  FI fittings / CFL Philips, Wipro, Crompton 

14.  Incandescent Lights  Philips, Wipro, Decon  

 

Note: Incase of unavailability of any material of specific make an equivalent make can be used 

only after a written approval of the Architect. Also the preference of make/ brand of the 

material listed above will be decided by the Architect. The make/ brand of any other item 

will be as mentioned in the drawings issued by the Architect. 
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P.0 Sanitary and Plumbing work 

P.1 General Requirements: 

 

P.1.1 All exposed G.L, C.I. or lead pipes and fittings shall be painted with approved quality of 

paint and shade as specified. 

 

P.1.2 All sanitary and plumbing work shall be carried out through licensed plumbers.  

 

P.1.3 On completion of work, the site shall be cleaned and all rubbish disposed off. 

 

P.1.4 Painting: The brackets shall be painted with 2 coats of white synthetic enamel paint of 

approved manufacture over and including a priming coat of red lead. 

 

P.1.5 Floor traps: shall be of self cleansing design ‘P’ or 'S' type with min. 50 mm seal of 

approved make with C.P. brass  gratings The traps shall be placed in position and encased 

abound with 150 mm thick concrete 1: 2: 4; wherever necessary vertical pieces with 

sockets shall be joined to traps to accommodate C.P. brass grating at floor level. 

 

P.2 Water supply 

 

P.2.1 Galvanized Iron pipes and fittings: The pipes shall be galvanized mild conforming to IS 

1239:1968. All pipes shall be electric resistance welded screwed with taper, threads and 

sockets with parallel threads. The pipes and sockets shall be cleanly finished, well 

galvanized in and out and free from cracks, surface flaws, laminations and other defects. 

 

All screw heads shall be clean and well cut. The ends shall be cut cleanly and square with 

axis of the tube. The Fittings shall be designated by the respective nominal bores of the 

pipes for which they are intended.  

(i) Cutting, laying and jointing of pipes and fittings: Where pipes have to be cut or re-

threaded, ends shall be carefully filed out so that no obstruction to bore is offered. 

The end of the pipes shall then be threaded conforming to requirements of IS 554-

1955 with pipe dies and tapes carefully in such a manner as will not result in 

stickiness of joints when two pieces are screwed together. The pipes shall be cleaned 
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and cleared of all foreign matters before being laid. All pipes and fittings shall be 

properly joined to make the joints completely watertight and all pipes kept free from 

dust. Burr shall be removed from the joints after screwing. Pipes passing through 

wall or floor shall be provided with M.S. tube sleeves. 

 

(ii) Clamps and Holder Bats: All pipes and fittings shall be fixed truly vertical and 

horizontal unless unavoidable. The pipes shall be fixed to walls with standard pattern 

holder bat clamps of required shape and size so as to fit tightly on the pipes when 

tightened with screwed bolts. These clamps shall be embedded in brickwork in 

cement mortar 1: 3 (1 cement: 3 coarse sand). All pipes shall be provided with unions 

at the location of fixing valves, pumps or any other fixed equipment. 

 

(iii) Testing: After laying and jointing the pipes and fittings shall be inspected under 

working conditions of pressure and flow. Any joint found leaking shall be redone and 

all leaking pipes removed and replaced. The pipes shall be slowly and carefully 

charged with water so that all air is expelled from the lines. The draw of taps and 

stopcocks shall then be plugged and hydraulic pressure of 6Kg./sqcm shall be applied 

gradually. Pressure gauge shall be accurate and recalibrated before the test. The test 

pump having been stopped, the pressure shall maintain itself without measure able 

loss for at least half an hour. 

 

(iv) Cleaning and Disinfection of supply system: All water lines shall be thoroughly 

disinfected before being taken into use and also after very major repair.  

 

Approved Makes of Sanitary Materials 

 

S. No. Item Description Make / Brand 

1.  Sanitary fixtures  Cera / Neycer / Hindustan 

2.  Sanitary fittings  Parko / Dripless / Kingston 

3.  GI pipes and fittings  Jindal  

4.  CI pipes and fittings  RIF 

5.  PVC tank  Sintex  

6.  Geyser  Racold  
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7.  Mono block pumping set  Crompton  
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ANNEXURE A 

 
LIST OF STATIONS FOR SINGLE ROOM & DOUBLE ROOM  

 

SN Name of station 
Railway 
Division 

Territory State 
Single/Double 

room 

1 Amethi LKO LKO UP Single 
2 Gonda LJN LKO UP Single 
3 Raebarelli LKO LKO UP double 
4 Shajahanpur LKO LKO UP double 

5 
Shri 

KrishnaNagar 
LKO LKO UP Single 

6 Sultanpur LKO LKO UP double 
7 Haidergarh LKO LKO UP Single 
8 Sitapur  LJN LKO UP double 
9 Mankapur  LJN LKO UP Single 
10 Ayodhya  LKO LKO UP double 
11 Pratapgarh LKO PRYJ UP single 
12 Varanasi  LKO PRYJ UP Double 
13 Nihalgarh LKO LKO UP Single 
14 Burhwal LJN LKO UP Double 
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Annexure-B 
 

DRAWING OF STATIONS FOR SINGLE ROOM 
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Annexure-C 
DRAWING OF STATIONS FOR DOUBLE ROOM- I 
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DRAWING OF STATIONS FOR DOUBLE ROOM- II 
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END 
 
 
 
 
 
 
 
 
 
 
 


