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E- TENDER NOTICE

RailTel Corporation of India Ltd., Western Railway Microwave Complex, Senapati Bapat
Marg, Mahalaxmi, Mumbai—400013 invites Open E-Tender from established and reliable
manufacturers/Suppliers for ‘Annual Maintenance Contract for Preventive maintenance
and fault rectification of MW/UHF Towers in Ahmedabad, Mumbai, Nagpur and Bhopal
Territory of Western Region of RailTel for Two years extendable by one year on same
terms & conditions.

1 Name of Work Annual Maintenance Contract for Preventive
maintenance and fault rectification of MW/UHF
Towers in Ahmedabad, Mumbai, Nagpur and Bhopal
Territory of Western Region of RailTel for Two years
extendable by one year on same terms & conditions

2 Tender No. RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04dt.
25.04.2023

3 Last date & time for submission of 16.05.2023 up to 15:00 hrs.

tender
4 | Opening date & time of tender | 16.05.2023 at 15:30 hrs.
5 | Validity of offer 120 days from the date of opening of tender.
Approximate Cost Ahmedabad Territory  : Rs. 21,59,071/- (Tower/01)
Mumbai Territory : Rs. 34,88,303/- (Tower/02)
Nagpur Territory : Rs. 39,73,053/- (Tower/03)
Bhopal Territory : Rs. 47,88,669/- (Tower/04)
7 | EMD Ahmedabad Territory  : Rs. 43,200/-
Mumbai Territory : Rs. 69,800/-
Nagpur Territory : Rs. 79,500/-
Bhopal Territory : Rs. 95,800/-

8 | Web address for availability of tender

o -] enivida.railtel.com
document and submission of tender

9 | Cost of Tender document Ahmedabad Territory ~ : Rs. 590/-
Mumbai Territory : Rs. 1770/-
Nagpur Territory : Rs. 1770/-
Bhopal Territory : Rs. 1770/-
10 | Bidding start date 25.04.2023

'Yes, on mlxchange portal

(url: https://www.m1xchange.com)

Note: If the Tender document is downloaded from the website then the cost of e-tender document as stated above
has to be submitted through net banking or payment gateway only on website enivida.railtel.com

11 | TReDS feature available

(1) The rates should be inclusive of taxes, however, breakup of all the taxes charged by the
bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at
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the time of submission of their “Tax invoices” also. The tenderer has also to submit their
GSTIN No. at the time of submissions of their “Tax invoices”. In addition to it, the
contractor should submit copy of GSTIN registration certificate for the states wherever
applicable. PF Account & ESI registration no. should also be available with the
contractor. All the statutory provisions have to be made by the contractor. In case of the
successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act,
the RailTel shall deduct the applicable GST from his/their bill under RCM and deposit
the same to the concerned tax authority. Vendor should file GST return and transfer
credit of GST in RailTel account as per GST procedure.

(11) Small scale units registered with NSIC under single point registration scheme or
registered as Micro, Small and Medium Enterprises under MSMED Act 2006 with
District Industries Centres or Khadi & Village Industries Commission or Khadi &
Village Industries Board or Coir Board or Directorate of Handicrafts & Handloom or any
other body specified by Ministry of Micro, Small & Medium Enterprise and participating
in this tender, the following exemption shall be available (a) They shallbe exempted
from cost of tender document. (b) They shall also be exempted from depositing Earnest
money. In case firm is registered with NSIC or under MSMED copy of valid registration
certificate with same scope of work as per NIT for exemption of EMD, is to be
submitted. These exemptions shall be applicable provided units are registered with NSIC
or under MSMED for tendered item and registration is current and valid. Firm claiming
these exemptions are required to submit copy of valid registration certificate with same
scope of work as per NIT, along with their offer otherwise their offer would not be
considered.

(i)  All future information viz. corrigendum/addendum/amendments etc. for this tender shall
be posted on e-tender portal only.

(iv)  The offers shall be opened on above said date, in the presence of those bidders, who
choose to be present. If the above said date happens to be a holiday, the same shall be
opened on the next working day.

(V) Late/Delayed/incomplete tenders and tenders with insufficient EMD and tender
document fee will be summarily rejected.

(vi)  Tender can be viewed and submitted through website enivida.railtel.com only. Printed
copy of tender document will not be sold from RailTel Office. Tenderdocument can be
seen on RailTel’s website www.railtelindia.com

(vii)  Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect
of e-tendering, will be accepted through net banking or payment gate way only. Fixed
Deposit Receipt (FDR) will not be accepted as EMD for tender invited on E-NIVIDA (e-
tender portal).

(viii) Each Territory SOR will be Treated as Separate Tender and Evaluation will be done as per Tender
Para 3.16 Qualifying Criteria.

(ix)  The tenderer shall submit documents in support of his/their claim to fulfil the eligibility
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criteria as mentioned in the tender document. Each page of copy of documents /
certificates in support of credentials, submitted by tenderer, shall be self attested / digitally
signed by the tenderer or authorized representative of the tendering firm. Self — attestation
shall include signature, stamp and date (On each page). Only those documents which are
declared explicitlyby the tenderer as “documents supporting the claim of qualifying the
laid down eligibility criteria”, will be considered for evaluating his/their tender.

(x)  “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that
theyare not liable to be disqualified and all their statements/documents submitted along
with bid are true and factual. Standard format of the affidavit to be submitted by the
bidder is given in tender document (FORM-15). Non submission of an affidavit by the
bidder shall result in summery rejection of his/their bid. And it shall be mandatorily
incumbent upon the tendererto identify, state and submit the supporting documents duly
self attested by which they/he is qualifying the Qualifying Criteria mentioned in the
Tender Document. It will not be obligatory on the part of Tender Committee to scrutinize
beyond the submitted document of the tenderer as far as his qualification for the tender is
concerned.

For Executive Director,
Western Region,
For and on behalf of RailTel Corporation of India Limited
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3 | ffeer s o i sifow fafr sfitaws | 16.05.2023 up to 15:00 hrs.

4 | M=t SISt % Gad i aRiE 3R | 16.05.2023 at 15:30 hrs.

JATHL <hY JeraT Tferer @iem &t aiff@ @ 45 T |
JEUCETE & : Rs. 21,59,071/- (Tower/01)
§ S TS & : Rs. 34,88,303/- (Tower/02)
S AT & : Rs.39,73,053/- (Tower/03)
T & . Rs. 47,88,669/- (Tower/04)

JTEUQIETE & : Rs. 43,200/-
TS & : Rs. 69,800/-

7| TG & : Rs. 79,500/-
MIA & : Rs. 95,800/-
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T & : Rs. 1770/-
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(url: https://www.mlxchange.com)
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(Vi)ﬁ'%lET et ASETES enivida.railtel.com o HTEAH ¥ Wt 31T BES) I ST Fehet 71 Ffrer gEararsT
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Check List for Tenderer before submission of Tender:

Tenderers should submit their offer on online only, on website enivida.railtel.com with
each pageduly signed and stamped along with Digital signature.

1) Offer Letter duly signed by authorized signatory (Form No.1).
i) Earnest Money Deposit (On line payment).
1) Tender cost (On line payment).
v) If the Firm is registered with MSME/NSIC, the Valid Certificate with
same scope of work as per Tender.
V) UploadDigitally Signed Copy of Tender Document/ Corrigenda/Addenda.
Vi) Eligibility / Credential Certificate.
vii)  Clause wise compliance to tender conditions by signing of each page
of tender document & statement of deviations (Form No.5).
viii)  Authorization letter addressed to RailTel from the OEM (Parent
Company) for Indian Subsidiary/authorized partner of OEM.
ix) Any other information desired to be submitted by the tenderer.
X) Power of Attorney to Signing the Bid.
X1) GST tax registration Details.
xii)  Tenderer has to submit the breakup of all taxes charged as per Form no. 16.
xiiil) An Affidavit Form No. 15 (duly Notorised) to be submitted by
tenderer along with the tender documents.
Xiv) RailTel’s Bank account details for Tender Document Cost & Earnest
money Deposit are as below:-
I | Name of the Branch & Address State Bank of India , Churchgate Branch,
Maharshi Karve Marg, Mumbai- 400 020
2 | Name of Account Holder RailTel Corporation of India Limited
3 | Account No. 11037321307
4 | IFSC Code SBIN00001821
5 | Branch Code 001821

Signature of Tenderer with Seal
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PREAMBLE

Name of work: “ Annual Maintenance Contract for Preventive maintenance and
fault rectification of MW/UHF Towers in Bhopal Territory of Western Region of
RailTel for Two years extendable by one year on same terms & conditions”

Scope of work:
The broad responsibility of the contractor under the scope of work for this tender
shall be as under :
1) Regular check of all towers as per SOR.
i1) Compliance of maintenance schedule as per conditions given.
iii)) Immediate corrective action shall be taken as per site condition and guidance
of EIC.
iv) All the Required standards shall be maintained.
v) Submission of test results and inspection report jointly verified by RailTel’s
and Tenderer’s authorized representative.

As per Schedule of Requirement.

Submission Tender Bid (On line only)

The e-tender can be viewed and submitted through web site enivida.railtel.com
only. The tenderer / bidder must have Class-III Digital signature Certificate and
must be registered on E-NIVIDA portal. Only registered tenderer/bidder can
participatein e-tendering. All relevant documents must be uploaded at the time of
participating in e-tendering. Manual offers are not allowed for e-tender and any
such manual offer received shall not be opened/accepted.

Last date of submission of queries/clarifications : Two weeks before the Bid end
date,through e-mail to amitapathak@railtelindia.com (in word format) by
authorized person only.

Qualifying Criteria.

For qualifying in Tender bid the tenderer shall be required to meet the eligibility
requirements as given in Para 3.16 of tender document. Fulfillment of eligibility
criteria as mentioned in the tender document is pre-requisite for the consideration
of the offer of the tenderers.

Last date of Submission
The tenderer shall submit their offer as per date and time mentioned in E-Tender
Notice.

Date of Opening of Tender

The tenders will be opened as per date and time mentioned in E-Tender Notice, at
the address :- Executive Director, RailTel Corporation of India Limited, Western
Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi (W), Mumbai -
400 013. Phone: 91 (22) 24923907, Fax 91 (22) 24923913.
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1.6 RailTel reserves the right:-
a) To verify, if so desired, the correctness of documentary evidence furnished by
the tenderer.

b) To verify the successful operation and performance of qualifying projects and
tenderer shall arrange permission for the same.

c¢) To carry out capability assessment of the bidder(s) including referral to in-house
information.

d) RailTel shall not be responsible for any delay in the receipt of tenders and
reserves the right to accept/reject any or all tenders.

e) To verify the contractual payments received as per the certificates attached
with the tender for fulfilling eligibility criteria from the issuing authority.

1.7 Work Load
The tenderer may submit the present work load of the similar contracts in hand as
per the format (Form No. 9).

1.8 Validity of Offer
The tenderer shall keep the offer open as mentioned in the e-tender notice from the
date of opening of tender. Within that period the tenderer, cannot withdraw his
offer. This period can be extended further, if required, by mutual agreement from
time to time. Any contravention of the above condition will make the tenderer
liable for forfeiture of his Earnest Money.

1.9 Currency of the Contract:
The currency of the contract shall be two Years from the date of taking up service
contract after issue of LOA and shall be extendable by one year on same terms &
conditions.

1.10 The List of Address to which correspondence and documents relating to the
Contract should be sent:

Executive Director,

RailTel Corporation of India Limited,

Western Railway Microwave Complex,

Senapati Bapat Marg, Mahalaxmi (W), Mumbai - 400 013.
Phone: 91 (22) 24923907, Fax 91 (22) 24923913.

1.11 Earnest Money

1. Earnest Money as per Tender Notice shall be submitted online only.

2. The EMD may be forfeited if a bidder withdraws his offer or modifies the terms
and conditions of the offer before validity period and in the case of a successful
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bidder, if the bidder fails to accept the Letter of Acceptance and furnish
Performance Security as per time lime line given.

3. Tenders not accompanied by Earnest Money shall be summarily rejected.

4. Earnest Money of the unsuccessful bidder will be discharged/returned as promptly
as possible.

S. For NSIC registered firm:

Small scale units registered with NSIC under single point registration scheme or
registered as Micro, Small and Medium Enterprises under MSMED Act 2006 with
District Industries Centres or Khadi & Village Industries Commission or Khadi &
Village Industries Board or Coir Board or Directorate of Handicrafts & Handloom
or any other body specified by Ministry of Micro, Small & Medium Enterprise and
participating in this tender following exemption shall be available 1) They shall be
exempted from cost of tender document. i1) They shall also be exempted from
depositing Earnest money. In case firm is registered with NSIC or under MSMED
copy of valid registration certificate with same scope of work as NIT for exemption
of EMD, is to be submitted. These exemptions shall be applicable provided units
are registered with NSIC or under MSMED for tendered item and registration is
current and valid. Firm claiming these exemptions are required to submit copy of
valid registration certificate with same scope of work as NIT, along with their offer
otherwise their offer would not be considered.

1.12 Security Deposit
Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender
document. The amount of EMD of the successful tenderer shall be adjusted against
Security deposit and the balance amount shall be recovered from the running bills
of the contract (@10% of per bill amount) and no other mode of collecting SD
shall be accepted.

1.13 Performance Guarantee
The successful bidder is required to give a Performance Guarantee in the form of
an irrevocable Bank Guarantee amounting to 3% of the contract value (until next
order) for scheduleas per form No.4 for successful completion of the work as
detailed in para 4.16.2 and of tender document.

1.14 Specifications
Reference of specifications of the important equipments and materials required for
execution of the contract is given in the Technical Specification. The work shall be
executed in compliance with all the technical requirements given there in.

Drawings are indicative. In case of any mismatch or confusion, the decision of EIC
shall be final.

14
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1.15 Schedule of Requirement
The various items to be supplied and execution of the work by the tenderer for the
section are indicated in Schedule of Requirement as in chapter 2 of this tender
document. The tenderer is advised to quote percentage rate above/below/at Par the
RailTel’s total estimated cost of schedule. The make and model of all the
equipments proposed to be supplied must be indicated by the tenderer/s in the
Schedule of Requirement.

1.16 Work to be done by RailTel
Arranging clearances/Permissions from Railway in connection with execution of
work.

1.17 Deleted

1.18 Materials to be supplied by Contractor

Tenderers special attention is invited to the fact that he has to supply all other
materials including the materials not specifically covered in the Schedule of
Requirement but required to achieve the end objective are required to be supplied
by the contractor.

1.19 Submission
The tenderer shall submit all the required information in the relevant forms attached
to this document along with all required credential documents and suitably
numbering each page of the bid documents with a content list indicating
availability of various documents with their serial numbers. In the absence of
numbering of pages and the content list, there is a likelihood of any important
document going unnoticed for which the tenderer shall be solely responsible

1.20 Maintenance Support

1.20.1 The tenderer should submit their strategy for providing maintenance support
during Maintenance. Tentative details of tower locations to be maintained are as
per Annexure “I".

1.20.1 Maintenance team, under contractor’s Manager/Engineer at Bhopal for Western
Region towers shall be deployed and contact details (address and mobile number)
of Manager/Engineer in-charge of each team shall be intimated to RailTel’s
Western Region office within 7 days from the date of issue of Letter of
Acceptance.

1.20.2 The number of Towers with locations to be covered under AMC may be increased
or decreased even after issue of LOA as per the requirement of the RCIL.

1.21  Trade Receivables Discounting System (TReDS) for MSME
Refer Para 3.5.8 of Tender Document for availing the facility of bill discounting on TReDS
platform.
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TENDERER DATA SHEET

Annual Maintenance Contract for Preventive maintenance and fault rectification of
MW/UHF Towers in Bhopal Territory of Western Region of RailTel for Two years

extendable by one year on same terms & conditions
(RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04)

Name of the Organization

Name of the Authorized Person Submitting
the Tender Documents (Submit the proof

2 of authorizing the person to sign the
tenders by the company on its behalf)

3 Main line of Business

4 Years of Experience
Location (indicate address, Tel. No., Fax

5 and the year from which they are operating
in that location

6 Contact person
Address

7

8 Tel. No.

9 Fax No.

10 | E-mail ID

1 Tender bids: Whether Downloaded: Yes/

No (No changes/ additions/ deletions/
alterations to the tender document are
permitted under any circumstances

16
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CHAPTER -2

SCHDELUE OF REQUIREMENT
(Please see page 124-128)
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CHAPTER -3

INSTRUCTIONS TO TENDERERS

AND

CONDITIONS OF TENDERING
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3.1.1

3.2

RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

CHAPTER-3

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

GENERAL INSTRUCTIONS

Tender is invited by RailTel, Western Region Mumbai, from established and
reliable contractors/supplier for the work detailed.

The Special Conditions of Contract, Instructions to Tenderers and Conditions of
Tendering, Technical Specifications & Supplement, Preamble including Schedule
of Requirements and all Annexure & Forms etc. shall, hereafter, be collectively
referred to as the "Tender documents." These regulations for Tender and
Contracts shall be read in conjunction with the General Conditions of contract and
shall be subject to modifications, additions or suppression, overwrite by Special
conditions of contract and/or special specifications, if any, annexed to the tender
document .

INTERPRETATIONS

The following terms wherever occurring in the tender document and wherever
used throughout the execution of the work, shall, unless excluded by or repugnant
to the context, have the meaning attributed thereto as follows:

a) "CONTRACT" Means the Contract resulting from the acceptance by the
Purchaser of this Tender whether in whole or in part.

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose
Tender has been accepted either in whole or in part.

¢) "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in
supervisory capacity who shall be so declared by the Contractor and who
shall be authorized under a duly executed power of attorney to receive
materials issued by the Purchaser to the Contractor for the works. He shall be
responsible for proper execution of works at each or all places and shall take
orders from Purchaser’s Engineers and carry out the same.

d) “ENGINEER / ENGINEER-IN-CHARGE (EIC)” Shall mean an
executive of RailTel in charge of works and shall include the superior
executives of RailTel He is responsible for ensuring that all field works
covered by the contract are carried out in accordance with approved designs,
drawings & specifications and conditions of contract as agreed to.

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of
RailTel in direct charge of the works.
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g)

h)

1))

k)

)

p)

q)

RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

"EQUIPMENT" Means all or any equipment considered necessary by the
Purchaser's Engineers for satisfactory operation, as a whole, of the
installations.

"MONTH" Means any consecutive period of thirty days.

"MATERIALS” Means all equipments, components, fittings and other
materials including raw materials required to complete the work..

"PURCHASER" Means RailTel Corporation of India Limited, Western
Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi-
Mumbai- 400 013

"PURCHASER’S ENGINEER" Means the Executive Director of RailTel
or successor who will decide all matters relating to design, manufacture,
and installation and commissioning of the plant and equipment at site.

"SUB-CONTRACTOR" Means an individual or a firm of Contractor or a
Company registered under Indian Company Act or an approved supplier of
materials to whom the Contractor sublets portions of the contract.

“CONSIGNEE” Means the person specified in the Acceptance of Tender
to whom Stores are to be delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in
the contract for the purpose of inspection of stores of work under the contract
and includes his/their authorized representative.

“RailTel” Means RailTel Corporation of India Limited, Western Region,
Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi-
Mumbai- 400 013.

“SITE” Means the areas to be taken up by the permanent works, together
with any other area or areas as shall be determined by the Purchaser's
Engineer, which may be placed at the disposal of the Contractor for the
purpose of the contract and also such area or areas used for store yards,
works yards or workshop in proximity of the works as the Purchaser’s
Engineer may have authorized as an extension of the site, irrespective of the
terms and conditions under which they are occupied by the Contractor.

"TENDERER" Means and includes any firm of engineers or Contractors or
any company or body, corporate or otherwise, who submit the Tender which
has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which
the Tenderer/Contractor has Tendered/contracted according to the
specifications, drawings and Annexure hereto annexed or to be implied there
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from, or incidental thereto or to be hereafter specified or required in such
explanatory instructions and drawings, being in conformity with the original
specifications, drawings, Annexure and schedules and also such
instructions and drawings additional to the aforementioned as may from time
to time be issued by the Purchaser's Engineer during the progress of the
contracted work.

r) Deleted

s)  “Near Relative”:
The near relatives of all RailTel Employees either directly recruited or on
deputation or absorbee are prohibited from participation in tenders and
execution of works in the different units of RailTel. The detailed guidelines
in this regard are given in the following paragraphs : -

1)  The near relatives for this purpose are defined as:
* Members of a Hindu Undivided family,
* They are husband and wife,
* The one is related to the other in the manner as father, mother, son (s) &
son’s wife (daughter-in-law), Daughter (s), & daughter’s husband (son-in-
law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-
law).

i1)  As per Government of India’s CCS Conduct rule 4, no Government servant
shall in the discharge of his official duties deal with any matter or sanction
any contract to any company or for any other person if any member of his
family is employed in that company or firm or under that person or if he or
any member of his family is interested in such matter or contract in any other
manner and the Govt. Servant shall refer every such matter or contract to his
official superior. This clause is applicable to all RailTel employees in view of
this as soon as any RailTel employee becomes aware of the above aspect, he
must intimate this to the prescribed authority.

iiil) The Company or firm or any other person is not permitted to tender for
works in RailTel Unit in which his near relative(s) is (are) posted. The
tender/work will be cancelled and earnest money/security deposit will be
forfeited at any stage whenever it is so noticed. The department will not pay
any damages to the company or firm or the concerned person. The company
or firm or the person will also be debarred for further participation in the
concerned unit.

* The format of the certificate to be given is

... hereby certify that none of my relative(s) as defined in the tender
document is/ are employed in RailTel unit. In case at any stage, it is found
that the information given by me is false/ incorrect, RailTel shall have the
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absolute right to take any action as deemed fit/without any prior intimation to

2

me .

t) "WRITING" Includes all matters written, typewritten or printed either in
whole or in part.

u) “Constructional Plant” shall mean all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works or
the temporary works (as hereinafter defined) but do not include materials or
other things intended to form or forming part of the permanent work. (i)
“Temporary Works” shall mean all temporary works of every kind required
for the execution, completion and/or maintenance of the works. (ii) “Period
of maintenance” shall mean the specified period of the maintenance from the
date of completion of the work as certified by the Engineer.

v)  Singular and Plural: Works importing the singular number shall also include
the plural and vice versa where the context requires.

w) Headings & marginal headings: The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or the contract.

x)  Sub section: Distance in between two long haul Railway stations.
33 LOCAL CONDITIONS

3.3.1 It will be imperative on each tenderer to fully acquaint him with all the local
conditions and factors which would have any effect on the performance of the
contract and cost of the stores. The purchaser shall not entertain any request for
clarifications from the tenderer regarding such local conditions. No request for the
change of price or time schedule of delivery of stores shall be entertained after the
offer is accepted on account of any local condition or factor.

332 The intending tenderer is advised to study the tender document carefully. Any
submission of a quotation by the tenderer shall be deemed to have been done after
a careful study and examination of these documents with full understanding
of the implication thereof. These conditions and specifications shall be deemed to
have been accepted unless otherwise, specifically commented upon by the
Tenderer in his quotation. Failure to adhere to anyone or all these instructions
may render his offer liable to be ignored without any reference.

3.33 Should a tenderer find discrepancies in, or omission from, the drawings or any
of the Tender documents or he has any doubt to their meaning, he should at
once notify the RailTel who may send a written clarification to  all
Tenderers.
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COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS &
DRAWINGS

The tenderer shall indicate Paragraph by Paragraph for each section of the
tender document that either his tender complies in every respect with the
requirements of each clause and sub clause or if not, precisely how they differ
from the requirements of the tender. In later case, the tenderer shall enclose a
separate statement as per proforma given, indicating only the deviations for
any clause or sub clause of Special Conditions of Contract, Instructions to
Tenderers and Conditions of Tendering, Technical Specifications,
Preamble etc. which he proposes with justifications for deviations proposed.
The purchaser reserves the right to accept or reject these deviations and his
decision thereon shall be final (see Form 5).

The equipment offered and execution of work shall be in accordance with the
drawings and specifications. Details of variation from the drawings and
specifications, if any, should be clearly indicated separately for each annexure
with justification for deviations proposed. The Purchaser reserves the right to
accept or reject these deviations and his decision thereon shall be final.

Firms should give details of similar works carried out giving details of the name
ofthe project, date of award, length of the section, value of the contract, the
original execution period and the actual execution time taken.

The tenderer should serially number all the pages of tender bid submitted.
EARNEST MONEY

The tenderer shall furnish an amount given in “Para-1.11 of tender document”

The Earnest Money should be in any of the following forms

Earnest Money as per Tender Notice shall be submitted online only.
The tenderers shall hold the offer open till such date as specified in Para 1.8 of the
tender document. It being understood that the tender documents have been
sold/issued to the tenderer and the tenderer has been permitted to tender in
consideration of the stipulation on his part that after submitting his tender he will
not resile from his offer or modify the terms and conditions thereof in a manner
not acceptable to RailTel. If the tenderer fails to observe or comply with the
foregoing stipulation, the aforesaid amount deposited as Earnest Money shall be
liable to be forfeited by RailTel.

The Earnest Money may be forfeited

a) If tenderer withdraws its tender during the period of tender validity
specified in Para 1.8 of tender document.

b) In the case of successful tenderer, If the tenderer fails to sign the contract
in accordance with Para 5.2 of Special Conditions of Contract and to
furnish Performance Bank Guarantee in accordance with Para 1.13 of
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tender document.

3.55 The Earnest Money of unsuccessful tenderer will save as herein before provided,
be returned within reasonable time to the unsuccessful tenderer but RailTel shall
not be responsible for any loss or depreciation that may happen to the security for
the due performance of the above stipulation to keep offer open for the period
specified in the tender documents or to the Earnest Money while in their
possession nor be liable to pay interest thereon.

3.5.6 If the tender is accepted, the amount of Earnest Money will be held as security
deposit for due and faithful fulfillment of contract.
3.5.7 The tender not accompanied by Earnest Money as mentioned in Para of the tender

document will be summarily rejected.

3.5.8 Trade Receivables Discounting System (TReDS) for MSME:

1. "RailTel is registered with m1xchange TReDS Platform having Buyer registration Number
"BUYER00001496". The URL for mlxchange Platform is https://www.mlxchange.com. MSE
suppliers/vendors are required to register themselves on m1xchange Platform for availing the facility
of bill discounting on TReDS portal. The bidder is mandatorily required to submit its TReDS
registration number (as provided by Mlxchange portal) and GRN (Goods/Service Receipt Note)
Number (as provided by RailTel on delivery of Goods/Service) while submitting the invoices if
requires to avail TReDS facility.

2. MSE Vendor will bear all costs relating to availing the facility of discounting on TReDS
platform including but not limited to Registration charges, Transaction charges for financing,
Discounting Charges, Interest on financing, or any other charges known by any name shall be borne
by MSE Vendor

3.  MSE Vendor hereby agrees to indemnity, hold harmless and keep RailTel and its affiliates,
Directors, officers, representatives, agents and employees indemnified, from any and all damages,
losses, claims and liabilities (including legal costs) which may arise from Sellers submission, posting
or display, participation, in any manner, on the TReDS Platform or from the use of Services or from
the Buyer's breach of any of the terms and conditions of the Usage Terms or of this Agreement and
any Applicable Law on a full indemnity basis.

4. RailTel shall not be liable for any special, indirect, punitive, incidental or consequential
damages or any damages whatsoever (including but not limited to damages for loss of profits or
savings, business interruption, loss of information), whether in contract, tort, equity or otherwise or
any other damages resulting from using TReDS platform for discounting their (MSE Vendor's)
invoices.

3.6 SUBMISSION OF OFFERS

3.6.1 All offers in the prescribed forms should be submitted online before
the time and date fixed. Offers submitted after the stipulated time and
date will be summarily rejected.
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3.6.2 In case the date of opening happens to be a holiday, the tender will be
received andopened at the same time on the next working day.

3.6.3 The supporting documents should be submitted either in original or duly
signed by the authorized signatory of the tenderer. The original
documents shall be produced for verification when called for.

3.6.4 The tenderer shall submit his bid online only. The offer shall consist of
the following :-

The tender documents down loaded from web site shall be submitted with
eachpage duly signed and stamped along with digital signature class-II1

1)  Offer letter complete. (Form No.1)

i1)  Earnest Money in prescribed form. (Para 3.5 of tender document )

ii1)  Audited balance sheet for last three financial years.

iv)  Constitution of Firm and Power of Attorney ( in case of
partnershipfirm).

v)  Clause wise compliance to tender conditions by signing of each
pageof tender document & statement of deviations ( Form No.5).

vi) Similar works executed. Form No. 13 (Para 3.16.2 of tender
document).

vii) User's Certificate Form No. 2 (Para 3.16.1.2 of tender document).

viil) Any other information desired to be submitted by the tenderer.

ix) Copy of registration/exemption certificate for EPF.

X)  Registration with labour commissioner.

xi)  GST registration No.

xii) The present work load of the contracts in hand as per the format
giventender document.

xiii) Certificate by tenderer

Note: The rate quoted in the offer by the contractor shall be inclusive of all the
relevant taxes taken into consideration and these should be firm and
without any variation clauses.

3.7 CONSTITUTION OF FIRM AND POWER OF ATTORNEY

3.7.1 Any individual(s) signing the tender or other documents connected
therewith should specify whether he is signing:-

(a) As sole proprietor of the concern or as attorney of the sole proprietor;
(b) As a partner or partners of the firm;
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(¢) As a Director, Manager or Secretary in the case of Limited Company duly
authorized by a resolution passed by the Board of Directors or in pursuance
of the authority conferred by Memorandum of Association.

3.7.2 In the case of a firm not registered under the Indian Partnership Act, all the
partners or the attorney duly authorized by all of them should sign the
tender and all other connected documents. The original Power of Attorney
or other documents empowering the individual or individuals to sign
should be furnished tothe Purchaser for verification, if required.

3.7.3 The RailTel will not be bound by Power of Attorney granted by the
tenderer or by the changes in the composition of the firm made
subsequent to the execution ofthe contract agreement.

3.74 In case where the Power of Attorney partnership deed has not been
executed in English, the true and authenticated copies of the translation of
the same by Advocate, authorized translators of Courts and Licensed
Petition Writers should besupplied by the Contractor(s) while tendering for
the work.

3.7.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of
Joint Venture as the case may be in original or duly signed.

3.8 VALIDITY OF OFFER
The tenderer should keep the offers valid as mentioned in E-tender notice.

3.9 RATES DURING NEGOTIATION
The tenderer/s shall not increase his/their quoted rates in case the RailTel
Administration negotiates for reduction of rates. Such negotiations shall not
amount to cancellation or withdrawal of the original offer and the rates originally
quoted will be binding on the tenderer/s.

3.10 PERIOD OF COMPLETION AND TIME PROGRESS GRAPH
The works/work are/is to be completed within a period as mentioned in Para 1.9
of the tender document from the date of issue of Letter of Acceptance of the
tender.

3.11 OPENING OF TENDER:
The tender will be opened at the time & date of the tender given in the Para 1.5

3.12 NON-TRANSFERABILITY AND NON-REFUNDABILITY
The tender documents are not transferable. The cost of tender documents is not
refundable.

3.13 ERRORS, OMISSIONS & DISCREPANCIES
The Contractor(s) shall not take any advantage of any mis-interpretation of
the conditions due to typing or any other error and if in doubt, shall bring it
to the notice of the Engineer without delay. In case of any
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contradiction only the printed rules, and books should be followed and no
claim for the mis-interpretation shall be entertained.

3.14 WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender
which creates/create circumstances for the acceptance of his/their tender the
RailTel reserves the right to reject such tender at any stage.

3.15 AMENDMENT OF BID DOCUMENTS:

3.15.1 At any time, prior to the date for submission of bids, the RAILTEL may,
for any reason whether suo-motto or in response to clarification requested
by a prospectiveBidder, modify the bid documents by amendments.

3.15.2 The amendments shall be posted on website only. All bidders should
download from website. These amendments will be binding on all bidders.
Those who are downloading tender document from website should
download the clarification alsoand submit with the tender document.

3.16 QUALIFYING CRITERIA

3.16.1.1

3.16.1.2

3.16.2

3.16.2.1

3.16.1 General

The tenderer should submit the details of experience of similar works or services in
the projects executed / under execution which should clearly bring out expertise in
the work as per Form no. 13.

The tenderer/s must submit along with his/their tender, certificates from the
original user for whom the project was undertaken, certifying the date of awardof
contract, date of completion, date of commissioning and the present working state
of the system so established and contractual payments received till the date of
submission of the tender. The tenderer shall submit these certificates for all the
projects that he has executed which only satisfy the minimum requirements in each
case. The certificates are to be submitted in original or their true copies duly signed
by the tenderer, preferably as per Form no. 2.

Technical Capability and meaning of similar single work:

Tenderer must have executed works of similar nature during the preceding seven
years (current financial year and seven previous financial years), ending last day of month
previous to the one in which tender is invited, as indicated in Para 3.16.2.2 below,
successfully and satisfactorily of values as indicated below:

(A) Three similar works each costing not less than the amount equal to 30% of
advertised value of the tender,

or

(B) Two similar works each costing not less than the amount equal to 40% of advertised
value of the tender,
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or

(C) One similar work each costing not less than the amount equal to 60% of advertised
value of the tender.

3.162.2 Definition of similar single work is as under:

“Tenderer must have completed successfully and satisfactorily at least one work of
maintenance or erection of MW/UHF/Cellular Towers, during the preceding seven
years (current financial year and seven previous financial years), ending last day of
of month previous to the one in which tender is invited .

3.16.3 Financial:
Total contract amount received during the last 3 financial years and in the current
financial year should be a minimum of 150% of advertised tender value. The
certified copy of three years Audited Balance Sheet and Income statement of just
concluded year should be submitted as evidence.

3.16.4 Engineering Organization
As per para 5.9 of this document.

3.16.5 Construction and Maintenance Machinery
The tenderer should furnish the details of the machinery and plants to be deployed,
in case the tenderer plans to use mechanized trenching.

3.17 EVALUATION OF OFFER

3.17.1 The authority for the acceptance of the tender rests with the Purchaser. The
tenders received will be evaluated by the Purchaser to ascertain the best
acceptable tender in the interest of the Purchaser.

3.17.2 However, the purchaser shall not be bound to accept the lowest or any
tender. Thepurchaser reserves the right to accept any tender in respect of
the whole or any portion of the work specified in the tender paper or to
sub-divide the work among different Tenderers or to reduce the work or to
accept any tender for less than the tendered quantities.

Inter se position of the offers will be determined on the basis of total cost on
destination basis, which will include basic rate, custom duty, CGST, SGST, IGST,
GST, labour cess, freight, insurance and any other charges or cost quoted by the
tenderer, including GST payable.

Any change in statutory duties/taxes, in position /removal of any duty/taxes shall
be to RailTel’s account. In case of the successful tenderer is not liable to be
registered under CGST/IGST/UTGST/SGST Act, the RailTel shall deducted the
applicable GST from his/their bill under RCM and deposit the same to the
concerned tax authority.
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3.18 AGREEMENT
The successful tenderer/s shall be required to execute an agreement with RailTel
for carrying out the work as per the tender document.

3.19 Liquidated Damages

Liquidated damages will be applicable at the rate of half percent per week or part
thereof for undelivered portion subject to a maximum of 10 % of the cost of
supply. RailTel will have the right to cancel the order, place order on alternative
source besides levying the L.D. In such case the PBG will be forfeited and the
tenderer will not be allowed to participate in the tender. The competent Authority
while granting extension of currency of the contract may also levy token penalty as
deemed fit based on the merit cases.

3.20 Statutory Deduction
Labour Cess shall be deducted from bills as applicable under Liability to pay cess
under building and other construction workers welfare Act, 1996 and deposited in
relevant state where work is being executed.

3.21 Issue of Letter of Acceptance / Award of Contract.
The purchaser shall consider placement of orders for commercial supplies on those
bidders whose offers have been found technically and commercially acceptable and
are lowest. The issue of Letter of Acceptance shall constitute the award of contract
on the bidder.

3.22 Splitting of Order
RailTel will have right to split the order among two or more suppliers. However the
tenderer should quote rates for all the items in the schedule.

3.23 Purchaser’s Right to accept any Bid and to reject any or all Bids
The purchaser reserves the right to accept or reject any Bid and to annul the bidding
process and reject all bids, at any time prior to award of contract without any reason
whatsoever and without thereby incurring any liability to the affected bidder or
bidders on the grounds for the Purchaser’s action.

3.24 Annulment of Award

Failure of the successful bidder to comply with the requirement of Clause 3.14 shall
constitute sufficient ground for the annulment of the award and forfeiture of EMD in
which event the Purchaser may make the award to any other bidder at the discretion of
the Purchaser or call for new bids.

3.25 FALL CLAUSE

i. The price charged for the stores under the contract by the contractor shall not in any
event exceed the lowest price at which the contractor sells the stores or other offers
to sell stores of identical description to any person/organizations including the
purchaser or any department of the Central Government or any State Government
or any statutory undertaking of Central or State Government, as the case may be
during the period till the performance of all supply orders placed during the
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currency of the Purchase Order is completed.

If at any time the said period, the contractor reduces the sale price, sells or offers to
sell such stores to any person / organization including the purchaser or any
department of the Central Government or any State Government or any statutory
undertaking of Central or State Government, as the case may, at a price lower than
the price chargeable under the contract, he shall forthwith notify such reduction in
sale price to the Purchaser and the price payable under the contract for the stores
supplied after the date of coming into force of such reduction shall stand
correspondingly reduced, the above stipulation will, however, not apply to,

If at any time the said period, the contractor reduces the sale price, sells or offers to
sell such stores to any person / organization including the purchaser or any
department of the Central Government or any State Government or any statutory
undertaking of Central or State Government, as the case may, at a price lower than
the price chargeable under the contract, he shall forthwith notify such reduction in
sale price to the Purchaser and the price payable under the contract for the stores
supplied after the date of coming into force of such reduction shall stand
correspondingly reduced, the above stipulation will, however, not apply to,

(a) Export/Deemed Export by the contractor,

(b) Sale of goods such as drugs which have expiry dates, and

The Contractor shall furnish the following certificate to the bill paying officer along
with each bill for payment of supplies made against the contract. "I / We certify that
there has been no reduction in sale price of the stores of description identical to the
stores supplied under the contract herein and such stores have not been offered / sold
by me/us to any person / organization including the purchaser any department of the
Central Government or any State Government or any statutory undertaking of
Central or State Government, as the case may be, up to the date of bill / the date of
completion of supplies against all supply orders placed during the currency of the
contract at a price lower than the price charged to the purchase order under the
contract except for quantity of Stores categorized under sub-clause (a) & (b) of sub
para Il above, details of which are as follows: "

BID PRICES, Taxes & Duties

The bidder shall give the total composite price inclusive of all levies and taxes,
packing, forwarding, labour cess, freight and insurance etc. The basic unit price and all
other components of price need to be individually indicated in their Tax Invoices/bills
against the goods it proposes to supply under the contract as per schedule given in
Chapter II. The price shall be firm in Indian Rupees and FOR Destination. No Foreign
exchange will be made available by the purchaser.

Additional clause related to GST

The price quoted in the offer should be firm, fixed indicating the breakup and
inclusive of all taxes & duties like import, custom, Anti-Dumping, CGST, SGST,
IGST, UTGST etc. The offer should be inclusive of packing, forwarding, freight up to
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destination, insurance charges. Any change in statutory duties/taxes, in position
/removal of any duty/taxes shall be to RailTel’s account.

Bidder shall issue valid tax invoice to RailTel for availing proper credit of CGST/
SGST/ IGST/ UTGST in case of award of contract. GST will not be reimbursed in the
absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details
of such taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser
any expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return,
leading to disallowance of input credit to purchaser, the vendor shall be liable to pay
applicable interest under the GST Act to the credit of purchaser. The same provisions
shall be applicable in case of debit/credit notes.

Tenderers shall quote all inclusive rates, but there shall be break up of basic price and
all type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective
HSN/SAC code under GST Law (including tax under reverse charges payable by the
recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount towards
GST at source, the same will be deducted and remitted to the concerned authority.

In regards to work contract, the tenderer should have registration no. for GST
respective state where work is to be executed and shall furnish GST registration
certificate along with Tender.

The imposition of any new tax and/or increase/ in the aforesaid if any and the bidder
there upon necessarily and properly pays such taxes/levies/cess, the bidder shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of
RailTel attributable to delay in execution of work within the control of bidder. The
bidder shall, within a period of 30 days of the imposition of such tax or levy or cess,
give a written notice thereof to RailTel that the same is given pursuant to this condition,
together with all necessary information including details of input credit relating thereof.
In the event of non-payment/default in payment of any the above taxes, RailTel reserves
the right to with-hold the dues/payments of bidder and make payment to state/central
Government authorities as many be applicable. However, if the rates are reduced after
the last stipulated date for receipt of tender, bidder has to pass on the benefits to RailTel.
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10. In case of imported equipment :-
Anti-Dumping duty if applicable on the equipment proposed to be supplied by
OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance Government
of India, has to be borne by the tenderer and shall be deducted from the amount payable
to the bidder at the time of making payment to the firm, if this duty amount is paid to
Custom Authority by RailTel.

3.28 Clause wise Compliance
Clause wise compliance statement of the Technical Specifications and Commercial
Terms & Conditions shall be enclosed with the offer along with technical literature of the
material and other documents in support of relevant clauses.

3.29 Provenness of the equipment
In order to enable the Purchaser to assess the proven-ness of the system offered, the
bidder shall provide documentary evidence regarding the satisfactory performance of the
material supplied and services rendered by him like Manufacturer’s test cum Guarantee

certificate.
3.30 Training: Users training at the time of installation
3.31 Inspection

Pre dispatch inspection of material shall be done by consignee or his nominated
representative at the firm’s premises. The acceptance tests including sampling plan will
be decided after the order is placed. The tests will be as per the practice followed by DG
S&D and manufacturer’s specification.

3.32 System of verification of Tenderers credentials:

The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each
page of the copy of documents/certificate in support of credentials, submitted by the
tenderer, shall be self-attested/digitally signed by the tenderer or authorized
representative of the tendering firm. Self-attestation shall include signature, stamp and
date (on each page). Only those documents which are declared explicitly by the tenderer
as “document Supporting the claim of qualifying the laid down eligibility criteria”, will
be considered for evaluating his/their tender.

The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that
they are not liable to the disqualified and all their statement/Documents submitted along
with bid are true and factual. Standard format of the affidavit to be submitted by the
bidder is enclosed as Form-15. Non submission of an affidavit by the bidder shall result
in summary rejection of his/their bid. And it shall be mandatorily incumbent upon the
tenderer to identify state and submit the supporting document duly self-attested by which
they/he is qualifying the qualifying criteria mentioned in the Tender Document. It will
not be obligatory on the part or RailTel to scrutinize beyond the submitted document of
tenderer as far as his qualification for the tender is concerned.

Digitally signed by AMITA
PATHAK
33 Date: 2023.04.25 15:26:31 IST



RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

3.33 TENDERER’S ADDRESS
Tenderer shall state in the tender his postal address with PIN, telephone No., Fax No.,
email id if any, fully and clearly. Any communication sent to the tenderers by post at his
said address shall be deemed to have reached the tenderer duly & timely,
notwithstanding the fact that the communication could not reach the tenderer at all or in
time for whatever reason. Important documents shall be sent by Registered Post/Courier.
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Handing over of works
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Chapter - 4
GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION
4.1 Definitions:

4.1.1 The meaning of terms/interpretations shall be taken as defined in Chapter- 3,
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

4.2 General Obligations

4.2.1 Execution Co-relation and intent of contract documents: The contract documents
shall be signed in triplicate by RailTel and the Contractor. The contract documents
are complementary, and what is called for by any one shall be as binding as if
called for all; the intention of the documents is to include all labour and materials,
equipments and transportation necessary for the proper execution of work.
Materials or work not covered by or properly inferable from any heading or class
of the specifications shall not be supplied by RailTel to the contractors unless
distinctly specified in the contract documents. Materials or works described in
words, which so applied, have a well-known technical or trade meaning shall be
held to refer to such recognized standards.

4.2.2 If a work is transferred from the jurisdiction of one region of RailTel to another
region or to a Project authority or vice versa while the contract is in existance, the
contract shall be binding on the Contractor and the other region in the same
manner & take effect in all respects as if the Contractor and the other region were
parties thereto from the inception and the corresponding officer or the competent
authority in the other region will exercise the same powers and enjoy the same
authority as conferred to the Predecessor RailTel/Project under the original
contract/agreement entered into.

423 If for administrative or other reasons the contract is transferred to the other region
of RailTel the contract shall notwithstanding anything contained herein contrary
thereto, be binding on the Contractor and the other region in the same manner and
take effect in all respects as if the contractor and the other region had been parties
thereto from the date of this contract.

4.3 Law governing the contract

4.3.1 The Contract shall be governed by the law for the time being in force in the
Republic of India.

4.3.2 Compliance to regulations and by-laws — The Contractor shall conform to the

provision of any statute relating to the works and regulations and bye-laws of any
local authority and of any water and lighting companies or undertakings, with
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whose system the work is proposed to be connected and shall before making any
variation from the drawings or the specifications that may be necessitated by so
confirming give to the Engineer notice specifying the variation proposed to be
made and the reason for making the variation and shall not carry out such variation
until he has received instructions from the Engineer in respect thereof. The
Contractor shall be bound to give all notices required by statue, regulations or by-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

Communications to be in writing — All notices, communications, references and
complaints made by the RailTel or the Engineer or the Engineer’s representative or
the Contractor interest concerning the works shall be in writing and no notice,
communication, references or complaint not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive
Director/RailTel the name, designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have been
duly given to the contract if delivered to the Contractor or his authorized agent or
left at or posted to the address so given and shall be deemed to have been so given
in the case of posting on day on which they would have reached such address in
the ordinary course of post or on the day on which they were so delivered or left.
In the case of contract by partners, any change in the constitution of the firm shall
be forthwith notified by contractor to the Executive Director /RailTel.

Occupation and use of land — No land belonging to or in the possession of the
Railway/RailTel shall be occupied by the contractor without the permission of the
RailTel. The Contractor shall not use, or allow to be used; the site for any purposes
other than that of executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet
the contract or any part thereof or allow any person to become interested therein in
any manner whatsoever without the special permission in writing of the RailTel.
Any breach of this condition shall entitle the RailTel to rescind the contract under
Para 4.62 of these conditions and also render the contractor liable for payment to
the RailTel in respect of any loss or damage arising or ensuring from such
cancellation. Provided always that execution of the details of the work by petty
contractor under the direct and personal supervision of the contractor or his agent
shall not be deemed to be sub-letting under this clause. The permitted subletting of
work by the contractor shall not establish any contractual relationship between the
sub-contractor and the RailTel and shall not relieve the Contractor of any
responsibility under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor -
Owing to difficulty in obtaining certain materials (including Tools & Plants) in the
market, the RailTel may have agreed without any liability therefore, to endeavor to
obtain or assist the Contractor in obtaining the required quantities of such materials
as may be specified in the Tender. In the event of delay or failure in obtaining the
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required quantities of the aforesaid materials, the Contractor shall not be deemed
absolved of his own responsibility and shall keep in touch with the day-to-day
position regarding their availability and accordingly adjust progress of works
including employment of labour and RailTel shall not in any way be liable for the
supply of materials or for the non supply thereof for any reasons whatsoever not
for any loss or damage arising in consequence of such delay or non supply.

4.9 Railway Passes — No free Railway passes shall be issued by RailTel to the
Contractor or any of his employees/workers.

4.10 Carriage of materials — No forwarding orders shall be issued by RailTel for the
conveyance of Contractor’s materials, tools and plant by Rail which may be
required for use in the works and the contractor shall pay full freight at public tariff
rates therefore.

4.11 Force Majeure Clause -If at any time, during the continuance of this Contract, the
performance, in whole or part, by either party, of any obligation under this contract
shall be prevented or delayed by reason of any war, hostility, act of the public
enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions,
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/
regulations, order of requisitions issued by any Government Department or
Competent Authority of acts of God (here-in-after referred to as event) then
provided notice of the happening of any such event is given by either party to the
other within twenty one days from the date of occurrence thereof, neither party
shall, by reason of such event, be entitled to terminate this Contract nor shall either
party have any claim for damage against the other in respect of such non-
performance or delay in performance, and the obligations under the Contract shall
be resumed as soon as practicable after such event has come to an end or ceased to
exist, provided further that if the performance in whole or part of any obligation
under this Contract is prevented or delayed by reason of any such event beyond a
period as mutually agreed to by the RailTel and the Contractor after any event or
60 days in the absence of such an agreement whichever is more, either party may
at its option terminate the Contract provided also that if the contract is so
terminated under this clause the RailTel may at the time of such termination take
over from the Contractor at prices as provided for in the contract, all works
executed or works under execution.

4.12 Representation on Works — The Contractor shall, when he is not personally
present on the site of the works place, keep a responsible agent at the works during
working hours who shall, on receiving reasonable notice, present himself to the
Executive Director /RailTel and orders given by the Engineer or the Engineer’s
Representative to the agent shall be deemed to have the same force as if they had
been given to the Contractor. Before absenting himself, the Contractor shall
furnish the name and address of his agent for the purpose of this clause and failure
on the part of the Contractor to comply with this provision at any time will entitle
the RailTel to rescind the contract under Para 4.62 of these conditions.
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4.13 Relics and Treasures — All gold, silver, oil and other minerals of any description
and all precious stones, coins, treasures, relics, antiquities and other similar things
which shall be found in or upon the site shall be property of the RailTel and the
Contractor shall duly preserve the same to the satisfaction of the RailTel and shall
from time to time deliver the same to such person or persons as RailTel may
appoint to receive the same.

4.14 Excavated material — The Contractor shall not sell or otherwise dispose of or
remove except for the purpose of this contract, the sand, stone, clay ballast, earth,
rock or other substances or materials which may be obtained from any excavation
made for the purpose of the works or any building or produced upon the site at the
time of delivery of the possession thereof but all the substances, materials,
buildings, and produce shall be the property of the RailTel provided that the
Contractor may, with the permission of the Executive Director/RailTel, use the
same for the purpose of the works either free of cost or pay the cost of the same at
such rates as may be determined by the Engineer.

4.15 Indemnity by Contractors — The Contract shall indemnify and save harmless the
RailTel from and against all actions, suit proceedings, losses, costs, damages,
charges, claims, and demands of every nature and description brought or recovered
against the RailTel by reason of any act or omission of the Contractor, his agents
or employees, in the execution of the works or in his guarding of the same. All
sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the actual loss or damage
sustained, and whether or not any damage shall have been sustained.

4.16 Security Deposit

4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the
RailTel as part of security for the due and faithful fulfillment of the contract by the
contractor. The balance to make up the security deposit, the rates for which are given

9 (13

below, shall be recovered by percentage deduction from the Contractor’s “on account”
bills.

(a) Unless otherwise specified in the special conditions, if any, the Security
Deposit/rate of recovery/mode of recovery shall be as under:-

(1) Security Deposit for each work should be 5% of the contract value.

(i1) The rate of recovery should be at the rate of 10% of the bill amount till the full
security deposit is recovered.

(iii) Security Deposits will be recovered only from the running bills of the contract and no
other mode of collecting SD such as SD in the form of instruments like BG, FD etc.
shall be accepted towards Security Deposit.

(b) Refund of SD — The Security Deposit for execution of work shall be released
immediately after successful completion of the warranty period, provided that all the
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stipulations of the clause have been fulfilled by the Contractor and all claim and
demands made against RailTel for and in respect of damage or loss by, from or in
consequence of the works have been finally satisfied. The security deposit shall be
released only after the expiry of the maintenance period and after passing the final bill
based on “No Claim Certificate”.

(c) No interest will be payable upon the Earnest Money and Security Deposit or
amount payable to the Contractor under the Contract.

(d) Should the tenderer fail to observe or comply with the foregoing stipulation the
amount deposited as security for the due performance of the above stipulation
shall be forfeited by the RailTel.

4.16.2 INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.):
The procedure for obtaining Performance Guarantee is outlined below:-

(a)  The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within
15 (Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of
time for submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of
issue of LOA may be given by the authority who is competent to sign the contract
agreement. However, a penal interest of 15% per annum shall be charged for the delay
beyond 30 (thirty) days, i.e. from 31% day after the date of issue of LOA. In case the
contractor fails to submit the requisite PBG even after 60 days from the date of issue of
LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any, payable
against that contract. The failed contractor shall be debarred from participating in re-tender
for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 3% of the contract value( Until next order):

(1) Irrevocable Bank Guarantee: No other form of PBG will be accepted expect
Schedule of bank PBG

(i1) A separate advise of the BG will invariably be sent by the BG issuing Bank to
RailTel’s Bank through SFMS and only after this the BG will become acceptable
to RailTel. It is therefore in own interest of bidder to obtain RailTel’s Bank IFSC
code, its branch and address and advise these particulars to the BG issuing Bank
and request them to send advice of BG through SFMS to RailTel’s Bank.

(c) The Performance Guarantee should be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case,
the time for completion of work gets extended, the contractor shall get the validity of
Performance Guarantee extended to cover such extended time, for completion of work plus 60
days.

(d) The value of PBG to be submitted by the contractor will not change for variation up to 25%
(either increase or decrease). In case during the course of execution, value of the contract
increases by more than 25% of the original contract value, an additional Performance
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Guarantee amounting to 3% (Three percent) for excess value over the original contract
value shall be deposited by the contractor.

(¢) The Performance Bank Guarantee (PBG) shall be released after the physical completion of
the work to the satisfaction of competent authority based on the certification by the RailTel
official mentioning that the contractor has completed the work in all respects satisfactorily.
The Security Deposit shall, however, be released only after expiry of the maintenance period
and issue of the certificate that the entire system specified in the contract has been
maintained by the contractor as per terms and conditions of the contract and after passing the
final bill based on ‘No Claim Certificate’ from the contractor.

) Whenever the contract is rescinded, the security deposit shall be forfeited and the
Performance Bank Guarantee shall be en-cashed the balance work shall be got done
independently without risk and cost of the failed contractor. The failed contractor shall be
debarred from participating in the tender for executing the balance work. If the failed
contractor is a JV or partnership firm, then every member or partner of such a firm shall be
debarred from participating in the tender for the balance work either in his/her individual
capacity or as a partner of any other JV/Partnership firm.

(g) The Engineer shall not make a claim under the Performance Bank Guarantee except for
amounts to which the RailTel is entitled under the contract (Notwithstanding, and /or without
prejudice to any other provisions in the contract agreement) in the event of:

(1) Failure by the contractor to extend the validity of the Performance Bank Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Bank Guarantee.

(i1) Failure by the contractor to pay RailTel any amount due either as agreed by the contractor
or determined under any of the clauses/conditions of the agreement, within thirty days of
the service of the notice to this effect by Engineer.

(ii1) The contract being determined or rescinded, the Performance Bank Guarantee shall be
forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of

India Ltd.
4.17 Completion Period: As mentioned in the tender.
4.18 Illegal Gratification
4.18.1 Any bribe, commission, gift or advantage given, promised or offered by or on behalf

to the Contractor or his partner, agent or servant or anyone on his behalf, to any
officer or employees of the RailTel, or to any person on his behalf in relation to
obtaining or the execution of this or any other contract with the RailTel shall, in
addition to any criminal liability which he may incur, subject the contractor to the
rescission of the contract and all other contracts with the RailTel and to the
payment of any loss or damage resulting from such decision and the RailTel shall
be entitled to deduct the amounts so payable from any moneys due to the
Contractor (s) under this contract or any other contracts with the RailTel.

4.18.2 The Contractor shall not lend or borrow from or have or enter into any monetary
dealings or transactions either directly or indirectly with any employee of the
RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the
contract an all other contracts with the RailTel. Any question or dispute as to the

Digitally signed by AMITA
PATHAK
43 Date: 2023.04.25 15:26:31 IST



RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

commission or any shall offence or compensation payable to RailTel under this
clause shall be settled by the Executive Director of RailTel, in such a manner as he
shall consider fit and sufficient and his decision shall be final and conclusive. In
the event of rescission of the contract under this clause, the Contractor will not be
paid any compensation whatsoever except payments for the work done up-to-date

of rescission.
4.19 Execution of Works
4.19.1 Contractor’s understanding — It is understood and agreed that the Contractor has,

by careful examination, satisfied himself as to the nature and location of the work,
the conformation of the ground, the character, quality and quantity of the materials
to be encountered, the character of equipment and facilities needed preliminary to
and during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the
works under the contract.

4.19.2 Commencement of works — The Contractor shall commence the works within 15
days after the receipt by him of an order in writing to this effect from the RailTel
and shall proceed with the same with due expedition and without delay. The work
should be started with due intimation to RailTel.

4.19.3 Accepted programme of work

The Contractor who has been awarded the work shall as soon as possible but not
later than 7 days from the date of receipt of the acceptance letter in respect of
contracts with initial completion period of one year or less or not later than 15 days
for other contracts have to submit the detailed programme of work indicating the
time schedule of various items of works in the form of Bar Chart/PERT/CPM. He
shall also submit the details of organization (in terms of labour and supervisors)
plant and machinery that he intends to utilize (from time to time) for execution of
the work within stipulated date of completion. The programme of work amended
as necessary by discussions with the Engineer, shall be treated as the agreed
programme of the work for the purpose of this contract and the contractor shall and
endeavor to fulfill this programme of work. The progress of work will be watched
accordingly and the liquidated damages will be with reference to the overall
completion date. Nothing stated herein shall preclude the contractor in achieving
earlier completion of item or whole of the works than indicated in the programme.

4.194 Setting out of works
The Contractor shall be responsible for the correct setting out of all works in
relation to original reference at his cost. The Contractor shall execute the work true
to specifications, drawings, plans and dimensions as mentioned in the contract
document and as directed by the Engineer’s representative and shall check these at
frequent intervals. The Contractor shall provide all facilities like labour and
instruments and shall cooperate with the Engineer’s representative at all time,
during the progress of the works. Any error shall appear or arise in any part of the
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work, the Contractor, on being required so to do by the Engineer’s representative
shall, at his own rectify such errors, to the satisfaction of the Engineer’s
representative. Such checking shall not absolve the Contractor of his own
responsibility of maintaining accuracy in the work.

4.20 Compliance to Engineer’s Instructions

4.20.1 The Engineer shall direct the order in which the several parts of the works shall be
executed and the Contractor shall execute without delay all orders given by the
Engineer from time to time but the Contractor shall not be relieved thereby from
responsibility for the due performance of the works in all respects.

4.20.2 Alterations to be authorized — No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the Contractor shall be responsible to obtain
such instructions in each and every case in writing from the Engineer.

4.20.3 Extra Works
Should works over and above those included in the contract require to be executed
at the site, the contractor shall have no right to be entrusted with the execution of
such works, which may be carried out by another contractor or contractors or by
other means at the sole discretion of the RailTel.

4.204 Separate Contracts in connection with works

The RailTel shall reserve the right to let other contracts in connection with the
works. The Contractor shall afford other contractors reasonable opportunity for the
storage of their materials and the execution of their works and shall properly
connect and coordinate his work with theirs. If any part of the Contractor’s work
depends for proper execution or result upon the work of another contractor(s), the
Contractor shall inspect and promptly report to the Engineer any defects in such
works that render it unsuitable for such proper execution and results. The
Contractor’s failure so to inspect and report shall constitute as acceptance of the
other contractor’s work as fit and proper for the reception of his work, except as to
defects which may develop in the other contractor’s work after the execution of his
work.

4.21 Instructions of Engineer’s Representative
Any instructions or approval given by the Engineer’s representative to Contractor
in connection with the works shall bind the Contractor as though it had been given
by the Engineer provided always as follows: -

4.21.1 Failure of the Engineer’s representative to disapprove any work or materials shall
not prejudice the power of the Engineer thereafter to disapprove such work or
material and to order the removal or breaking up thereof.

4.21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s
representative he shall be entitled to refer the matter to the Engineer who shall
there upon confirm or vary such decision.
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4.22 Adherence to specifications and drawings

4.22.1 The whole of the works shall be executed in perfect conformity with the
specifications and drawings of the contract. If the Contractor performs any works
in a manner contrary to the specifications or drawings or any of them and without
such reference to the Engineer, he shall bear all the costs arising or ensuring there-
from and shall be responsible for all loss to the Rail Tel.

4.22.2 Drawings and specifications on the works:

4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in
good order, and such contract documents as may be necessary, available to the
Engineer or the Engineer’s Representative.

42222 The supply of equipment and materials shall include supply of one set of printed
documents from original equipment manufacturers with each equipment as given
in technical supplement.

4.22.3 Ownership of Drawings and Specifications — All drawings and Specifications and
copies thereof furnished by the RailTel to the Contractor are deemed to be the
property of the RailTel. They shall not be used in another works and with the
exception of the signed contract set, shall be returned by the Contractor to the
RailTel on completion of the work or termination of the Contract.

4.22.4 Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the
same, additional instructions by means of drawings of otherwise, necessary for the
proper execution of the works or any part thereof. All such drawings and
instructions shall be consistent with the Contract Documents and reasonably
inferable there from.

4.22.5 Meaning and Intent of specification and drawings

If any ambiguity arises as to the meaning and intent of any portion of the
Specifications and Drawings or as to execution or quality of any work or material,
or as to the measurements of the works, the decision of the Engineer thereon shall
be final subject to the appeal (within 7 days of such decision being intimated to the
Contractor) to the competent authority in RailTel who shall have the power correct
any errors, omissions, or discrepancies in aforementioned items and whose
decision in the matter in dispute or doubt shall be final and conclusive.

4.23 Working during night
The Contractor shall not carry out any work between sunset and sunrise without
the previous permission of the Engineer. Hence, no “night duty” shall be payable
to the contractor for the portion/part of the works to be undertaken during the
night.
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4.24 Damage to Govt. /RailTel property or private life and property

The Contractor shall be responsible for all risk to the works and for trespass and
shall make good at his own expense all loss or damage whether to the works
themselves or any other property of the Railways/RailTel or the lives, persons or
property of others from whatsoever cause in connection with the works until they
are taken over by the RailTel and this although all reasonable and proper
precautions may have been taken by the Contractor, and in case the RailTel shall
be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of the Workmen’s
Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or
omissions on the part of the Contractor the amount of any costs or charges
including costs and charges in connection with legal proceedings, which the
RailTel may incur in reference thereto, shall be charged to the Contractor. The
RailTel shall have the power and right to pay or to defend or compromise any
claim of threatened legal proceedings or in anticipation of legal proceedings being
instituted consequent on the action or default of the Contractor, to take such steps
as may be considered necessary or desirable to ward off or mitigate the effect of
such proceedings, charging to Contractor, as aforesaid, any sum or sums of money
which may be paid and any expenses whether for reinstatement or otherwise which
may be incurred and the propriety of any such payment, defense or compromise,
and the incurring of any such expenses shall not be called in question by the
Contractor.

4.25 Sheds, Stores houses and Yards

The Contractor shall at his own expense provide himself with sheds, storehouses
and yards in such situations and in such numbers as in the opinion of the Engineer
is requisite for carrying on the works and the Contractor shall keep at each such
sheds, store houses and yards a sufficient quantity of materials and plant in stock
so as not to delay the carrying out of the works with due expedition and the
Engineer and the Engineer’s representative shall have free access to the said sheds,
store houses and yards at any time for the purpose of inspecting the stock of
materials or plant so kept in hand, and any materials or plant which the Engineer
may object to shall not be brought upon or used in the works, but shall be forthwith
removed from the sheds, store houses or yards by the contractor. The Contractor
shall at his own expenses provide and maintain suitable mortar mills, soaking vats
or any other equipments necessary for the execution of the works.

4.26 Provision of efficient and competent staff
The Contractor shall place and keep on the works at all times efficient and
competent staff to give the necessary directions to his workmen and to see that
they execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labourers in or about the execution of any of these
works as are careful and skilled in various trades and callings. The Contractor shall
at once remove from the works any agents, permitted petty/sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if
and whenever required by the Engineer, he shall submit a correct return showing
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the names of all staff and workmen employed by him. In the event of the Engineer
being of the opinion that the Contractor is not employing on the works a sufficient
number of staff and workmen as is necessary for the proper completion of the
works within the time prescribed, the Contractor shall forthwith on receiving
intimation to this effect take on the additional number of staff and labour specified
by the Engineer within seven days of being so required and failure on the part of
the Contractor to comply with such instructions will entitle the RailTel to rescind
the contract under Para 4.62 of these conditions.

4.27 Workmanship and Testing

4.27.1 The whole of the works and/or supply of materials specified and provided in the
contract or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman like
manner with materials of the best and most approved quality of their respective
kinds, agreeable to the particulars contained in or implied by the specifications and
as referred to in and represented by the drawings or in such other additional
particulars. Instructions and drawings may be found requisite to be given during
the carrying on of the works and to the entire satisfaction of the Engineer
according to the instructions and directions, which the Contractors may from time
to time receive from the Engineer. The materials may be subjected to tests by
means of such machines, instruments and appliances as the Engineer may direct
and wholly at the expense of the Contractor.

4.27.2 Removal of Improper work and materials — The Engineer or the Engineer’s
representative shall be entitled to order from time to time:

4.27.2.1 The removal from the site within the time specified in the order of any materials,
which in his opinion are not in accordance with the specifications or drawings.

4.27.2.2 The substitution of proper and suitable materials, and

4.27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof
or “on account” payments therefore, of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications and in case
of default on the part of the Contractor in carrying out such order the RailTel shall
be entitled to rescind the contract under Para 4.62 of tender document of these
conditions.

4.28 Facilities for Inspection

The Contractor shall afford the Engineer and the Engineer’s Representative every
facility for entering in and upon every portion of the work at all hours for the
purpose of inspection or otherwise and shall provide all labour, materials,
instruments, appliances and things of every kinds required for the purpose and the
Engineer and the Engineer’s representative shall at all time have free access to
every part of the works and to all places at which materials for the work are stored
or being prepared.
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4.29 Examination of work before covering up

The Contractor shall give two days notice to the Engineer or the Engineer’s
Representative whenever any work or materials are intended to be covered up in
the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension
may be taken before being so covered, placed beyond the reach of measurement in
default whereof, the same shall at the option of the Engineer or the Engineer’s
Representative be uncovered and measured at the contractor’s expense or no
allowance shall be made for such work or materials.

4.30 Temporary works

All Temporary works necessary for the proper execution of the works shall be
provided and maintained by the Contractor and subject to the consent of the
Engineer, shall be removed by him at his expenses when they are no longer
required and in such manner as the Engineer shall direct. In the event of failure on
the part of the Contractor to remove the temporary works, the Engineer will cause
them to be removed and cost as increased by supervision and other incidental
charge shall be recovered from the Contractor. If temporary huts are provided by
the Contractor on the RailTel/Railway land for labour engaged by him and the
work is completed but the contractor’s labour refused to vacate and have to be
removed by the RailTel, necessary expenses incurred by the RailTel in connection
therewith shall be borne by the Contractor.

4.31 Contractor to supply water for works

431.1 Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.

4.31.2 Contractor to arrange supply of Electric power for works.

4.31.3 Electric supply from the Railway system

The RailTel may supply to the Contractor part or whole of the electric power
wherever available and possible, required for execution of works from the
Railway’s existing electric supply systems at or near the site of works on specified
terms and conditions and such charges as shall be determined by the RailTel and
payable by the contractor provided the cost of arranging necessary connection to
the Railway’s Electric supply systems, and laying of underground/overhead
conductors, circuit protection, electric power meters, transmission structure, shall
be borne by the Contractor and that the contractor shall not be entitled to any
compensation or reason for delay for interruption or failure of the Electric supply
system.

4.32 Handing / Taking over of towers for maintenance:
In the event of reduction in the number of the towers to be executed for any reason
what so ever, the contractor shall not be entitled for any compensation but shall be
paid only for the actual quantity of work done, at the agreement rates.
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4.33 Tools, Plant and Materials Supplied by the RailTel

4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or
other property whether of alike description or not belonging to the RailTel and
committed to his charge for the purpose of the works and shall be responsible for
all damage or loss caused by him, his agents permitted petty/sub-contractor or his
workmen or others while they are in his charge. The Contractor shall sign
accountable receipts for tools, plants and materials made over to him by the
Engineer and on completion of the works shall handover the unused balance of the
same to the Engineer in good order and repair, fair wear and tear excepted and
shall be responsible for any failure to account for the same or any damage done

thereto.
4.34 Precaution during progress of work
4.34.1 During the execution of works, unless otherwise specified the Contractor shall at

his own cost provide the materials for and execute all shoring, timbering and
strutting works as is necessary for the stability and safety of all structures,
excavations and works and shall ensure that no damage, injury, loss is caused or
likely to be caused to any person or property.

4342 Roads and water courses: Existing roads or water courses shall not be blocked, cut
through, altered, diverted or obstructed in any way by the Contractor, except with
the permission of the Engineer. All compensations claimed for any authorized
closure, or his agent or his staff shall be recoverable from the Contractor by
deduction from any sums which may become due to him in terms of contract or
otherwise according to law.

4.34.3 Provision of access to premises: During progress of work in any street or
thoroughfare, the Contractor shall make adequate provision of the passage of
traffic, for securing safe access to all premises approached from such street or
thoroughfare and for any drainage, water supply or meant for lightning which may
be interrupted by reason of the execution of the works and shall react and maintain
at his own cost barriers, lights and other safeguards as prescribed by the Engineer,
for the regulation of the traffic, and provide watchmen necessary to prevent
accidents. The works shall in such cases be executed night and day if so ordered by
the Engineer and with such vigour so that the traffic way be impeded for as short a
time as possible.

4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to
ensure the safety of the public or Railway/RailTel’s property and shall post such
look out men as may in the opinion of the Engineer be required to comply with
regulations pertaining to the work.

4.35 Use of Explosives
Explosive shall not be used on the works or on the site by the Contractor without
the permission of the Engineer and then only in the manner and to the extent to
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which such permission is given. Where explosives are required for the works, the
same shall be stored in a special magazine to be provided by and at the cost of the
Contractor in accordance with the Explosive Rules. The Contractor shall obtain the
necessary license for the storage and the use of explosives and all operations in
which or for which explosives are employed shall be at the sole risk and
responsibility of the Contractor and the Contractor shall indemnify the
Railway/RailTel in respect thereof.

4.36 Suspension of works

4.36.1 The Contractor shall on the order of Engineer suspend the progress of the works or
any part thereof for such time or times and in such manner as the Engineer may
consider necessary and shall during such suspension properly protect and secure
the work so far as is necessary in the opinion of the Engineer. If such suspension
is: -

(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of act of

God or by some default on the part of the Contractor, and or

(¢) Necessary for the safety of the works or any part thereof.

4.36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him
during the period of suspension of the works; but in the event of any suspension
ordered by the Engineer for reasons other than aforementioned and when each
such period of suspension exceeds 14 days, the Contractor shall be entitled to such
extension of time for completion of the works as the engineer may consider proper
having regard to the period or periods of such suspensions and to such
compensations as the Engineer may consider reasonable in respect of salaries or
wages paid by the Contractor to his employees during the periods of such
suspensions.

4.36.3 Suspension lasting more than 3 months — If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a
time, the Contractor may serve a written notice on the Engineer requiring
permission within 15 days from the receipt thereof to proceed with the works or
that part thereof in regard to which progress is suspended and if such permission is
not granted within that time the Contractor by further written notice so served may,
but is not bound to, elect to treat the suspension where it affects part only of the
works as an omission of such part or where it affects the whole of the works, as an
abandonment of the contract by the RailTel.

4.37 Rates for items of works
The rates entered in the accepted Schedule Of Requirements of the Contract are
intended to provide for works duly and properly completed in accordance with the
general and special conditions of the contract and the specifications and drawings
together with such enlargements, extensions, diminutions, reductions, alterations
or additions as may be ordered in terms of Para 4.42 of these conditions and
without prejudice to the generality thereof and shall be deemed to include and
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cover superintendence and labour, supply including full freight of materials, stores,
tools and all apparatus and plant required on the works, except such tools, plant or
materials as may be specified in the contract to be supplied to the Contractor by the
RailTel, the erection, maintenance and removal of all temporary works and
buildings, all arrangements for the safety of the public or of employees during the
execution of works, all sanitary and medical arrangements for labour camps as
may be prescribed by the RailTel, the setting of all work and of the construction,
repair and upkeep of all center lines, bench marks and level pegs thereon, site
clearance, all fees, duties, royalties, rent and compensation to owners for surface
damage or taxes and impositions payable to local authorities in respect of land,
structures and all material supplied for the work or other duties or expenses for
which the Contractor may become liable or may be put to under any provision of
law for the purpose of or in connection with the execution of the contract, and all
such other incidental charges or contingencies as may have been specially
provided for in the specifications.

4.38 Demurrage and wharfage dues

4.38.1 Demurrage charges calculated in accordance with the scale in force for the time
being on the RailTel and incurred by the Contractor failing to load or unload any
goods of materials within the time allowed by RailTel for loadings as also
wharfage charges, of materials not removed in time as also charges due on
consignments booked by or to him shall be paid by the Contractor, failing which
such charges shall be debited to the Contractor’s account in the hands of the
RailTel and shall be deducted from any sums which may become due to him in
terms of the contracts.

4.39 Rates for extra items of works

4.39.1 Any item of work carried out by the Contractor on the instructions of the Engineer
which is not included in the accepted schedule of rates shall be executed at the
rates set forth in the “Schedule Of Requirements’ modified by the tender
percentage and such items are not contained in the latter, at the rate agreed upon
between the Engineer and the Contractor before the execution of such items of
work and the contractors shall be bound to notify the Engineer at least seven days
before the necessity arises for the execution of such items of works that the
accepted Schedule Of Requirements does not include rate or rates for the extra
work involved. The rates payable for such items shall be decided at the meeting to
be held between the Engineer and Contractor, in as short a period as possible after
the need for the special item has come to the notice. In case the Contractor fails to
attend the meeting after being notified to do so or in the event of no settlement
being arrived at, the RailTel shall be entitled to execute the extra works by other
means and the contractor shall have no claim for loss or damage that may result
from such procedure.

4.39.2 Provided that if the Contractor commences work or incurs any expenditure in
regard thereto before the rates as determined and agreed upon as lastly hereunto
mentioned, then and in such a case the Contractor shall only be entitled to be paid

Digitally signed by AMITA
PATHAK
52 Date: 2023.04.25 15:26:31 IST



RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

in respect of the work carried out or expenditure incurred by him prior to the date
of determination of the rates as aforesaid according to the rates as shall be fixed by
the Engineer. However if the contractor is not satisfied with the decision of the
Engineer in this respect he may appeal to the competent authority of RailTel within
30 days of getting the decision of the Engineer, supported by analysis of the rates
claimed. The competent authority of RailTel’s decision after hearing both the
parties in the matter would be final and binding on the Contractor.

4.40 Handing over of works

4.40.1 The Contractor shall be bound to hand over the works executed under the contract
to the RailTel complete in all respect to the satisfaction of the Engineer. The
Engineer shall determine the date on which the work is considered to have been
completed, in support of which his certificate shall be regarded as sufficient
evidence for all purposes. The engineer shall determine from time to time, the date
on which any particular section of the work shall have been completed, and the
contractor shall be bound to observe any such determination of the Engineer.

4.40.2 Clearance of Site on Completion: On completion of the works the contractor shall
clear away and remove from the site all constructional plant, surplus material,
rubbish and temporary works of every kind and leave whole of the site and works
clean and in a workman like condition to the satisfaction of the Engineer. No final
payment in settlement of the accounts for the work shall be paid, held to be due or
shall be made to the contractor till, in addition to any other condition necessary for
such final payment, site clearance shall have been affected by him, and such
clearance may be made by the Engineer at the expense of the Contractor in the
event of his failure to comply with this provision within 7 days after receiving
notice to that effect. It Should become necessary for the Engineer to have the site
cleared at the expense of the Contractor, the RailTel shall not be held liable for any
loss or damage to such of the Contractor’s property as may be on the site and due
to such removal there from which removal may be affected by means of public
sales of such materials and property or in such a way as deemed fit and convenient
to the Engineer.

4.41 Variations in Extent of Contract

4.41.1 Modification to Contract to be in writing — In the event of any of the provisions of
the Contract requiring to be modified after the contract documents have been
signed, the modifications shall be made in writing and signed by the RailTel and
the Contractor, and no work shall proceed under such modifications until this has
been done. Any verbal or written arrangement abandoning, modifying, extending,
reducing or supplementing the Contract or any of the terms thereof shall be
deemed conditional and shall not be binding on the RailTel unless and until the
same is incorporated in a formal instrument and signed by the RailTel and the
Contractor and till then RailTel shall have the right to repudiate such arrangement.
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4.42 Powers of Modification to Contract

4.42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to
enlarge or extend, diminish or reduce the works or make any alterations in their
design, character, position, site quantities, dimensions or in the method of their
execution or in the combination and use of materials for the execution thereof or to
order any additional work to be done or any works not to be done and the
Contractor will not be entitled to any compensation for any increase / reduction in
the quantities of work but will be paid only for the actual amount of work done and
for approved materials supplied against a specific order.

4422 Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity for each individual item of the contract would be up to £25%
of the quantity originally contracted. The contractor shall be bound to carry out the
work at the agreed rates and shall not be entitled to any claim or any
compensation, whatsoever upto the limit of +25% variation in quantity of
individual items of works.

4423 Valuation of Variations — The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (2) of this clause shall in no
degree affect the validity of the contract but shall be performed by the Contractor
as provided therein and be subject to the same conditions, stipulations and
obligations as if they had been originally and expressively included and provided
for in the specifications and drawings and the amounts to be paid therefore shall
be calculated in accordance with the accepted schedule of rates. Any extra
items/quantities of work falling outside the purview of the provisions of sub-
clause (2) above shall be paid for at the rates determined under clause 4.39 of
these conditions.

4.43 Claims
4.43.1 Deleted
4.43.2 Signing of “No Claim” Certificate — The Contractor shall not be entitled to make

any claim whatsoever against the RailTel under or by virtue of or arising out of
this contract, nor shall the RailTel entertain or consider any such claim, if made by
the Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the
RailTel, in such form as shall be required by the RailTel, after the works are finally
measured up. The Contractor shall be debarred from disputing the correctness of
the items covered by “No Claim Certificate” or demanding a preference to
arbitration in respect thereof.

4.44 MEASUREMENTS, CERTIFICATES AND PAYMENTS
Qualities in schedule annexed to Contract - The quantities set out in the accepted
Schedule of Requirements with items of works quantified are the estimated
quantities of the works and they shall not be taken as the actual and correct
quantities of the works to be executed by the Contractor in fulfillments of his
obligations under the contract.
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4.45 Measurements of Works: The Contractor shall be paid for the works at the rates
in the accepted Schedule of Requirements and for extra works at rates determined
under Para 4.39 of these conditions on the measurements taken by the Engineer or
the Engineer’s representative in accordance with the rules prescribed for the
purpose by the RailTel. The quantities for items the unit of which in the accepted
Schedule Of Requirements is 100 or 1000 shall be calculated to the nearest whole
number, any fraction below half being dropped and half and above being taken as
one; for item the unit of which in the accepted Schedule Of Requirements is single,
the quantities shall be calculated to places of decimals. Such measurements will be
taken of the work in progress from time to time and at such intervals as in the
opinion of the Engineer shall be proper having regard to the progress of works.
The date and time on which “on account” or final measurements are to be made
shall be communicated to the Contractor who shall represent at the site and shall
sign the results of the measurements (which shall also be signed by the Engineer or
the Engineer’s representative) recorded in the official measurements book as an
acknowledgement of his acceptance of the accuracy of the measurements. Failing
the Contractor’s attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the
Contractor whether or not he shall have signed the measurement book provided
always that any objection made by him to measurement shall be duly investigated
and considered in the manner set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of
such measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice
has been given to him in consequences of objection made by the contractor shall
be final and binding on the Contractor and no claim whatsoever shall thereafter be
entertained regarding the accuracy and classification of the measurement. (b) If an
objection raised by the Contractor is found by the Engineer to be incorrect, the
Contractor shall be liable to pay the actual expenses incurred in measurements.
4.46 “On-Account” Payments

4.46.1 The Contractor shall be entitled to be paid from time to time by way of "On-
Account" payment only for such works as in the opinion of the Engineer he has
executed in terms of the contract. All payments due on the Engineer's or the
Engineer's Representative's certificates of measurements shall be subject to any
deductions which may be made under these presents and shall further be subject to,
unless otherwise required by Para 4.16 of these conditions, a retention of ten
percent by way of security deposits, until the amount of security deposit by way of
retained earnest money and such retentions shall amount to 5% of the total value of
the contract provided always that the Engineer may by any certificate make any
correction or modification in any previous certificate which shall have been issued
by him and that the Engineer may withhold any certificate if the works or any part
thereof are not being carried out to his satisfaction.
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4.46.2 Rounding off amounts: The total amount due shall be rounded off to the nearest
rupee i.e. sums less than 50 paise shall be omitted and sums of 50 paise and more
upto Rs. 1/- will be reckoned as Rs. 1/-.

4.46.3 On-Account Payments not prejudicial to final settlements: “On Account” payments
made to the Contractor shall be without prejudice to the final making up of the
accounts (except where measurement are specifically noted in the Measurement
Book as “Final Measurements” and as such have been signed by the Contractor)
and shall in no respect be considered or used as evidence of any facts stated in or
to be inferred from such account not of any particular quantity of work having
been executed not of the manner of its execution being satisfactory.

4.46.4 Manner of payment: Unless otherwise specified payments to the Contractor will be
made through RTGS.

4.47 Deleted.

4.48 Deleted.

4.49 Deleted.

4.50 Deleted.

4.51 Deleted.

4.52 Withholding and lien in respect of sums claimed

Whenever any claim or claims for payment of a sum of money arises out of or
under the contract against the contractor, RailTel shall be entitled to withhold and
also have a lien to retain such sum or sums in whole or in part from the security, if
any, deposited by the contractor and for the purpose aforesaid, the RailTel shall be
entitled to withhold the said security deposit or the security if any, furnished as the
case may be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has been taken from the
contractor, RailTel shall be entitled to withhold and have a lien to the extent of
such claimed amount or amounts referred to supra from any sum or sums found
payable or which at any time thereafter may become payable to the contractor
under the same contract or any other contract with this or any other RailTel or any
Department of the Central Government pending finalization or adjudication of any
such claim. It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above, by RailTel will be kept
withheld or retained as such by RailTel till the claim arising out of or under the
contract is determined by the arbitrator (if the Contract is covered by the
arbitration clause) or by the competent court as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to supra and duly
notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the RailTel shall be entitled
to withhold and also have a lien to retain towards such claimed amount or amounts
in whole or in part from any sum found payable to any partner/limited company, as
the case may be whether in his individual capacity or otherwise.
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4.52.1 Lien in respect of claims in Other Contracts — Any sum of money due and
payable to the contractor (Including the security deposit returnable to him) under
the contract may be withheld or retained by way of lien by RailTel, against any
claim of this or any other RailTel or any other Department of the Central
Government in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with this or any other Department of Central
Government. It is an agreed term of the contract that the sum of money so withheld
or retained under this clause by the RailTel will be kept withheld or retained as
such by the RailTel till the Claim arising out of or under any other contract is
either mutually settled or determined by arbitration, if the other contract is
governed by arbitration clause or by the competent court as the case may be and
contractor shall have no claim for interest of money withheld or retained under this
clause and duly notified as such to the contractor.

4.53 Signature on Receipts for Amounts

Every receipt which may become payable or for any security which may become
transferable to the Contractors under these presents, shall, if signed in the
partnership name by any one of the partners of a Contractors firm be a good and
sufficient discharge to the RailTel in respect of the moneys or security purported to
be acknowledged thereby and in the event of death of any of the Contractor
partners during the pendency of the contract it is hereby expressly agreed that
every receipt by any one of the surviving Contractor partners shall if so signed as
aforesaid be good and sufficient discharge as aforesaid provided that nothing in
this clause contained shall be deemed to prejudice or effect any claim which the
RailTel may hereafter have against the legal representative of any contractor
partner so dying, for or in respect of any breach of any of the conditions of the
contract, provided also, that nothing in this clause contained shall be deemed to
prejudice or effect the respective rights or obligations of the Contractor partners
and of the legal representative of any deceased Contractor partners interest.

4.54 LABOUR

4.54.1 Wages to Labour — The Contractor shall be responsible to ensure compliance
with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as
the “said Act”) and the Rules made there-under in respect of any employees
directly or through petty contractors or sub-contractors employed by him on road
construction or in building operations or in stone breaking or stone crushing for the
purpose of carrying out this contract. If in compliance with the terms of the
contract, the contractor supplied any labour to be used wholly or partly under the
direct orders and control of the RailTel whether in connection with any work being
executed by the contractor or otherwise for the purpose of RailTel such labour
shall, for the purpose of this clause, still be deemed to be persons employed by the
Contractor. If any moneys shall as a result of any claim or any claim or application
made under the said Act be directed to be paid by the RailTel’s, such moneys shall
be deemed to be moneys payable to the RailTel by the Contractor and on failure by
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the Contractor to repay any moneys paid by it as aforesaid within seven days after
the same shall have been demanded, RailTel’s shall be entitled to recover the same
from any moneys due or accruing to the contractor under this or any other
Contractor with RailTel.

4.54.2 Apprentices Act — The Contractor shall be responsible to ensure compliance with
the provisions of the Apprentices Act 1961 and the Rules and Orders issued there-
under from time to time in respect of apprentices directly through petty contractors
or sub-contractors employed by him for purpose of carrying out the contract. If the
Contractor directly or through petty contractor or sub-contractors fails to do so, his
failure will be a breach of the contract and RailTel may, in its discretion, rescind
the contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation of the provisions of the Act.

4.55 Provisions of Payments of Wages Act

The Contractor shall comply with the provisions of the Payment of Wages Act,
1936 and the rules made there under in respect of all employees directly or through
petty contractors or sub-contractors employed by him in the works. If in
compliance with the terms of the contract, the contractor directly or through petty
contractors or sub -contractors shall supply any labour to be used wholly or partly
under the direct orders and control of the Engineer whether in connection with the
works to be executed hereunder or otherwise for the purpose of the Engineer such
labour shall nevertheless be deemed to comprise persons employed by the
contractor, and any moneys which may be ordered to be paid by the Engineer shall
be deemed to be moneys payable by the Engineer on moneys due to the contractor
in terms of the contract. RailTel shall be entitled to deduct from any moneys due to
the contractor (Whether under this contract or any other contract all moneys paid
or payable by RailTel by way of compensation of aforesaid or for costs of
expenses in connection with any claim thereto and the decision of the Engineer
upon any question arising out of the effect or force of this clause shall be final and
binding upon the contractor.

4.55.1 Provision of Contract Labour (Regulation and Abolition) Act, 1970

(1) The Contractor shall comply with the provision of the Contract Labour
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation
and Abolition) Act, Central Rules, 1971 as modified from time to time,
whenever applicable and shall also indemnify RailTel from and against any
claims under the aforesaid Act and the Rules

(2) The Contractor shall obtain a valid license under the aforesaid Act as
modified from time to time before the commencement of the work and
continue to have a valid license until the completion of the work. Any failure
to fulfill this requirement shall attract the penal provision of the Contract
arising out of the resultant non- execution of the work.

Digitally signed by AMITA
PATHAK
58 Date: 2023.04.25 15:26:31 IST



4.56

4.57

RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

(3) The Contractor shall pay to the labour employed by him directly or through
sub- contractors the wages as per provisions of the aforesaid Act and the
Rules wherever applicable. The Contractor shall notwithstanding the
provisions of the contract to the contrary, because to be paid the wages to
labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been
immediately employed by him.

(4) In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of the contract the contractor shall
comply with or cause to be complied with the provisions of the aforesaid Act
and the Rules wherever applicable.

(5) Inevery case in which, by virtue of the provisions of the aforesaid Act or the
Rules, RailTel is obliged to pay any amount of wages to a workmen
employed by the contractor or his sub-contractor in execution of the work or
to incur any expenditure in providing welfare and health amenities required
to be provided under the aforesaid Act and the Rules or to incur any
expenditure in providing welfare and health amenities required to be
provided under the aforesaid Act the Rules or to incur any expenditure on
account of the contingent liability of RailTel due to contractor’s failure to
fulfill his statutory obligations under the aforesaid Act or the Rules the
RailTel will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of
the aforesaid Act, the RailTel shall be at liberty to recover such amount or
part thereof by deducting it from the security deposit and/or from any sum
due by RailTel to the contractor whether under the contract or otherwise.
RailTel shall not be bound to contest any claim made against it under sub-
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid
Act except on the written request of the contractor and upon his giving to
RailTel full security for all costs for which the RailTel might become liable
in contesting such claim. The decision of the RailTel regarding the amount
actually recoverable from the contractor as stated above shall be final and
binding on the contractor.

Reporting of Accidents to Labour

The Contractor shall be responsible for the safety of all employees directly or
through petty contractors or sub-contractors employed by him on the works and
shall report serious accidents to any of them however and wherever occurring on
the works to the Engineer or the Engineer’s Representative and shall make every
arrangement to render all possible assistance.

Provisions of Workmen’s Compensation Act

In every case in which by virtue of the provision of Section 12 sub-section (1) of
the Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation
to a workman directly or through the petty Contractor employed by the Contractor
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or sub-contractor in executing the work, RailTel will recover from the contractor
the amount of the compensation so paid, and, without prejudice to the right of
RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty
to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by RailTel to the Contractor whether under these
conditions or otherwise, RailTel shall not be bound to contest any claim made
against it under Section 12, sub-section (1) of the said Act except on the written
request of the Contractor and upon his giving to RailTel full security for all costs
for which RailTel might become liable in consequence of contesting such claim.

4.58 RailTel not to provide quarters for Contractor
No quarters shall be provided by the RailTel for the accommodation of the
contractor or any of his staff employed on the work.

4.59 Labour camps

(1) The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his
staff and workman directly or through the petty contractors or sub-
contractors and for temporary créche (Bal-Mandir) where 50 or more women
are employed at a time. Suitable sites on Railway/RailTel land, if available,
may be allotted to the Contractor for the erection of labour camps either free
of charge or on such terms and conditions that may be prescribed by the
RailTel. All camp sites shall be maintained in clean and sanitary conditions
by the Contractor at his own cost.

(2) Compliance to Rules for Employment of Labour
The Contractor(s) shall conform to all laws, bye-laws, rules and regulations
for the time being in force pertaining to the employment of local or imported
labour and shall take all necessary precautions to ensure and preserve the
health and safety of all staff employed directly or through petty Contractors
or sub -contractors on the works.

(3) Preservation of Peace — The Contractor shall take requisite precautions and
use his best endeavors to prevent any riotous or unlawful behavior by or
amongst his workmen and others employed directly or through petty
contractor or sub- contractors on the works and preserve the health and safety
of all staff employed directly or through petty Contractors or sub -contractors
on the works.

(4) Sanitary Arrangement — The contractor shall obey all sanitary rules and
carry out all sanitary measures that may time to time be prescribed by the
RailTel Medical Authority and permit inspection of all sanitary arrangements
at all times by the Engineer, the Engineer’s Representative or the Medical
Staff of RailTel. Should the Contractor fail to make adequate sanitary
arrangements, these will be provided by RailTel and the cost therefore
recovered from the contractor.
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(5) Outbreak of Infectious Disease — The Contractor shall remove from his
camp such labour and their families as refuse protective inoculation and
vaccination when called upon to do so by the Engineer or the Engineer’s
Representative on the advice of the Railway/RailTel Medical Authority.
Should Cholera, Plague or other infectious disease break out, the Contractor
shall burn the huts, beddings, clothes and other belongings of or used by the
infected parties and promptly erect new huts on healthy sites as required by
the engineer, failing which within the time specified in the Engineer’s
requisition, the work may be done by the RailTel and the cost therefore
recovered from the Contractor.

(6) Treatment of Contractor’s staff in Railway Hospitals — Deleted

(7) Medical facilities at site — The contractor shall provide medical facilities at
the site as may be prescribed by the engineer on the advice of the medical
authority in relation to the strength of the contractor’s resident staff, and
workmen.

(8) Use of Intoxicants — The sale of ardent spirits or other intoxicating
beverages upon the work or in any of the buildings, encampments or
tenements owned, occupied by or within the control of the Contractor or any
of his employees shall be forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secure strict compliance with
this condition.

(9) Non-employment of Female Labour — The contractor shall see that the
employment of female labour in cantonment areas, particularly in the
neighborhood of soldier’s barracks, should be avoided as far as possible.

(10) Restrictions on the employment of retired Engineers of Railway/Govt.
services within two years of their Retirement— The contractor shall not, if he
is a retired government engineer of Gazetted rank, who has not completed
two years from the date of retirement, in connection with his contract in any
manner whatsoever without obtaining prior permission of the President and if
the contractor is found to have contravened this provision, it will constitute a
breach of contract Administration will be entitled to terminate the contract at
the risk and cost of the contractor and forfeit his security deposit.

4.60 Non-Employment of Labourers below the age of 15

(1) The Contractor shall not employ children below the age of 15 as labourers
directly or through petty contractors or sub-contractors for the execution of
work.

(2) Medical Certificate of Fitness for Labour — It is agreed that the contractor
shall not employ a person above 15 and below 19 years of age for the
purpose of execution of work under this contract unless a medical certificate
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of fitness in the prescribed from granted to him by a certifying surgeon
certifying that he is fit to work as an adult is obtained and kept in the custody
of the contractor or a person nominated by him in this behalf and the person
carries with him, while at work, a token giving a reference to such certificate.
It is further agreed that the responsibility for having the adolescent examined
medically at the time of appointment or periodically till he attains the age of
19 years shall devolve entirely on the contractor and all the expense to be
incurred on this account shall be borne by him and no fee shall be charged
from the adolescent or his parent for such medical examination.

(3) Period of Validity of Medical Fitness Certificate - A certificate of fitness
granted or renewed for the above said purposes shall be valid only for a
period of one year at a time. The certifying surgeon shall revoke a certificate
granted or renewed if in his opinion the holder of it is, no longer fit for work
in the capacity stated therein. Where a certifying surgeon refuses to grant or
renew a certificate or revoke a certificate, he shall, if so required by the
person concerned, stated his reasons in writing for doing so.

(4) Medical Re-examination of Labourer - Where any official appointed in
this behalf by the Ministry of Labour is of the opinion that any person
employed in connection with the execution of any work under this contract in
the age group 15- 19 years is without a certificate of fitness or is having a
certificate of fitness but no longer fit to work in the capacity stated in the
certificate, he may serve on the Contractor, or on the person nominated by
him in this regard, a notice requiring that such person shall be examined by a
certifying surgeon and such person shall not, if the concerned official so
directs, be employed or permitted to do any work under this contract unless
he has been medically examined and certified that he has been granted a
certificate of illness or a fresh certificate or a fresh certificate of illness, as the

case may be.
4.61 Determination of Contract
4.61.1 Right of RailTel to determine the contract: The RailTel shall be entitled to

determine and terminate the contract at any time, should in the RailTel’s opinion,
the cessation of work becomes necessary owing to paucity of funds or from any
other cause whatever, in which case the value of approved materials at site and of
work done to date by the Contractor will be paid for in full at the rate specified in
the contract. Notice in writing from RailTel of such determination and the reasons
therefore shall be conclusive evidence thereof.

4.61.2 Payment on determination of contract: Should the contract be determined under
Para 4.61.1and the Contractor claims payment for expenditure incurred by him in
the expectation of completing the whole of the work, the RailTel shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to
the satisfactions of the Engineer. The RailTel’s decision on the necessity and
propriety of such expenditure shall be final and conclusive.
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The contractor shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence
of determination of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OFCONTRACTOR:
(A)  Ifthe Contractor :

(i) Becomes bankrupt or insolvent, or

(1) Make an arrangement with or assignment in favour of his creditors, or

(i) Being a Company or Corporation, go into liquidation (other than voluntary),
liquidation for the purpose of amalgamation or reconstruction, or

(iv) Have an execution levied on his goods or property on the works, or assign
the contract or any part thereof otherwise than as provided in Para 5.21 of
SCC, or

(v) Have an execution levied on his goods or property on the works, or assign
the contract or any part thereof otherwise than as provided in Para 5.21 of
SCC, or

(vi) Persistently disregard the instructions of RailTel’s Engineer with regard to
work quality or progress during execution of work or contravene any
provision of the contract, or

(vil) Fail to adhere to the agreed programme of work by a margin of 10% of the
Stipulated period, or fail to remove materials from the site or to pull down
and replace the work after receiving from the Engineer’s notice to the effect
that the said materials or works have been condemned or rejected, or

(viii) Fail to take steps to employ competent or additional staff and labour as
required under Para 4.26 of tender document.

(ix) Fail to afford the Engineer or Engineer’s representative proper facilities for
inspecting the works or any part thereof as required under Para 4.28 of tender
document, or

(x) Promise offer or give any bribe, commission, gift or advantage either himself
or through his partner, agent or servant to any officer or employee of RailTel
or any person on his or on their behalf in relation to the execution of this or
any other contract with the RailTel,

(xi) At any time after the tender relating to the contract has been signed and
submitted by the contractor, being a partnership firm admit as one of its
partners or employ under it or being an incorporated company elect or
nominate or allow to act as one of its directors or employ under it in any
capacity whatsoever any retired engineer of the gazetted rank or any other
retired gazetted officer working before his retirement, whether in the
executive or administrative capacity, or whether holding any pensionable
post or not, in the Engineering Department of the Railways for the time being
owned and administered by the President of India before the expiry of two
years from the date of retirement from the said service of such Engineer or
Officer unless such Engineer or Officer has obtained permission from the
President of India or any officer duly authorized by him in this behalf to
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become a partner or a director or to take employment under the contract as
the case may be, or
(B) Fail to give at time of submitting the said tender:

(a) The correct information as to the date of retirement of such retired
engineer or retired officer from the said service, or as to whether any
such retired engineer or retired officer was under the employment of the
contractor at the time of submitting the said tender, or

(b) The correct information as to such engineers or officers obtaining
permission to take employment under the contractor, or

(c) Being a partnership firm the correct information as to, whether any of
its partners was such a retired engineer or retired officer, or

(d) Being an incorporated company, the correct information as to, whether
any of its directors was such a retired engineer or retired officer, or

(e) Being such a retired engineer or retired officer suppress and not
disclose at the time of submitting the said tender the fact of his being
such a retired engineer or a retired officer or make at the time of
submitting the said tender a wrong statement in relation to his obtaining
permission to take the contract or if the contractor be a partnership firm
or an incorporated company to be a partner of director of such firm or
company as the case may be or to seek employment under the
contractor. Then and in any of these said clauses, the Engineer on
behalf of the RailTel may serve the Contractor with a notice in writing
to that effect and if the Contractor does not, within 7 days after the
delivery to him of such notice, proceed to make good his default in so
far as the same is capable of being made good and carry on the work or
comply with such directions as aforesaid to the entire satisfaction of the
Engineer, the RailTel shall be entitled after giving 48 hours notice in
writing under the hand of the Engineer to rescind the contract as a
whole or in part or parts ( as may be specified in such notice) and adopt
either or both the following courses: A final termination notice will be
issued by RailTel after expiry of 48 hrs notice.

4.62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING
TO DEFAULT OF CONTRACTOR:
In the event of any or several of the courses, referred in Para 4.62.1 of tender
document above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered
into any commitments or made any advances on account of or with a view to
the execution of the works or the performance of the contract and Contractor
shall not be entitled to recover or be paid any sum for any works thereto not
actually performed under the contract, unless or until the Engineer shall have
certified the performance of such work and the value payable in respect
thereof and the Contractor shall only be entitled to be paid the value so
certified.
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(b) The Engineer or Engineer’s Representative shall be entitled to take
possession of any materials, tools, implements, machinery or buildings on the
works or on the property on which these are being or ought to have been
executed, and to retain the (employ the same) in the further execution of the
works or any part thereof until the completion of the works without the
Contractor being entitled to any compensation for the use and employment
thereof or for wear and tear or destruction thereof.

(c) The Engineer shall, as soon as may be practicable after removal of the
Contractor fix and determine expert or by or after reference to the parties or
after such investigation or enquiries as he may consider fit to make or
institute and shall certify what amount (if any ) has at the time of termination
of the contract been reasonably earned by or would reasonably accrue to the
Contractor in respect of the work then actually done by him under the
contract what was the value of any unused or partially used materials, any
constructional plants and any temporary works upon the site. The legitimate
amount due to the contractor after making necessary deductions and certified
by the Engineer should be released expeditiously.

4.63 Matters finally determined by the RailTel: All disputes and differences of any
kind whatsoever arising out of or in connection with the contract, whether during
the progress of the work or after its completion and whether before or after the
determination of the contract shall be referred by the contractor to the RailTel and
the RailTel shall within 120 days receipt of the Contractor’s representation make
and notify decisions on all matters referred to by the contractor in writing provided
that matters for which provision has been made in Para 4.8, 4.18, 4.22.5, 4.29,
4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) of General
Condition of Contract or in any clause of the Special Conditions of the Contract
shall be deemed as ‘excepted matters’ and decisions of the RailTel’s authority,
thereon shall be final and binding on the contractor provided further that ‘excepted
matters’ shall stand specifically excluded from the purview of the arbitration
clause and not be referred to arbitration.

4.64 SETTLEMENT OF DISPUTE AND ARBITRATION

4.64.1 Any dispute or difference whatsoever arising between the parties out of or relating
to the construction, meaning, scope, operation or effect of this contract or the
validity or the breach thereof shall be settled by a sole arbitrator in accordance
with provisions contained in Arbitration and Conciliation Act, 1996 as amended
and the award made in pursuance thereof shall be binding on the parties. The
venue of such arbitration or proceedings thereof shall be New Delhi.

4.64.2 All arbitration proceedings shall be conducted in English. Resources against any
Arbitral award so rendered may be entered into court having jurisdiction or
application may be made to such court for the order of enforcement as the case
may be.
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4.64.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is
upto Rs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of
RailTel Corporation of India Ltd. If the value of claim or amount under dispute is
more than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral
council. Chairman cum Managing Director/RailTel shall furnish a panel of three
names to the contractor, out of which the contractor will recommend one name to
be his nominee and then Chairman cum Managing Director/RailTel shall appoint
out of the panel, one name as RailTel’s nominee and these two arbitrators with
mutual consent appoint a third arbitrator who shall act as deciding. The award of
the sole arbitrator or the Arbitral council, as the case may be, shall be final and
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.

4.64.4 Each of the parties agree that no withstanding that the matter may be referred to
Arbitrator as provided therein, the parties shall nevertheless pending the resolution
of the controversy or disagreement continue to fulfill their obligation under this
Agreement so far as they are reasonably able to do so.

LR R S o R TR R S o R R
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CHAPTER -5

Special Conditions of Contract
INDEX
Para Subject

5.1 Tender Document

52 Agreement

53 Security Deposit

5.4  Contractor's Office & Stores depot

5.5 Use of Railway land

5.6  Program of work.

5.7 Competent Supervisors

5.8 Stores to be supplied by RailTel

59 Engagement of Qualified Engineer.

5.10 Test & Measuring Instruments, Special tools & Installation material
5.11  Stores to be supplied by contractor

5.12  Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
5.13  Spares

5.14  Long term availability of spares & System support
5.15  Quality assurance

5.16 Notused

5.17 Inspection of materials

5.18 Inspection of works

5.19  Quantum of work and variation in Quantities
5.20 Notused

5.21  Subletting and assignment

5.22  Execution of works

5.23  Notused

5.24 Maintenance of works

5.25 Clearance of site

5.26  Deleted

5.27 Maintenance of work till issue of Last PAC

5.28 Final Acceptance

5.29 Warranty

5.30 Training

5.31 Infringement of Patents

5.32 License as per Govt. of India Contract Labour Act
5.33 Defaults and Delays

5.34 Loss Sustained Due to Default and Delay

5.35 Penalty for Delay in Completion

5.36  Adherence of time schedule

5.37 Contractors liabilities for Costs and Damages

5.38 Prices

5.39 Measurement of works
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CHAPTER -5
SPECIAL CONDITIONS OF CONTRACT
5.1 TENDER DOCUMENTS

5.1.1 The goods and services required, bidding procedure and contract terms are
prescribed in the tender documents. The set of tender documents issued for the
purpose of bidding includes following together with any addendum and
corrigendum thereto.

5.1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the
Tenderer, the various works coming under the purview of the contract shall be
governed by tender documents mentioned above.

5.1.3 Any special conditions stated by the Tenderer in the covering letter submitted
along with the tender shall be deemed to be a part of the Contract to such extent
only as have been explicitly accepted by the RailTel .

5.2 AGREEMENT

5.2.1 The successful Tenderer shall within 15 days after having been called upon by
notice to do so be bound to execute an agreement based on accepted rates and
conditions, in such form as the RailTel may prescribe, and lodge the same with the
RailTel together with the conditions of contract, specifications and Schedule Of
Requirements referred to therein duly completed. The form for agreement is
included in , Chapter - 6 ( Form No.3).

52.2 In the event of any tenderer whose tender is accepted, refuses to execute the
Contract documents as herein before provided RailTel may determine that such
tenderer has abandoned the contract and thereupon his tender and the acceptance
thereof shall be treated and RailTel shall be entitled to forfeit the full amount of the
earnest money and to recover the liquidated damage for such default.

5.3 SECURITY DEPOSIT
Refer para 4.16 of chapter-4.

5.4 CONTRACTOR'S OFFICE & STORES DEPOT
Deleted.

5.5 USE OF RAILWAY LAND :
Deleted.

5.6 PROGRAMME OF WORK

5.6.1 Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26.
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5.10.2

5.11

5.12
5.13
5.14
5.15
5.16
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The contractor will program his work in such a manner so as not to interfere in the
working and movement of traffic.

COMPETENT SUPERVISORS
Refer Para 4.26.

STORES TO BE SUPPLIED BY RAILTEL.
NIL

ENGAGEMENT OF QUALIFIED ENGINEER:

(a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also
give a declaration along with his / their tender to the effect that he / they shall engage and
continue in service for the period of the contract, one electrical / electronics engineering
degree holder and also atleast one electrical/electronics engineering diploma holders having
minimum one year experience of any kind. They will be paid as under:

Electrical/Electronics Engineering : Not less than Rs.10,000/- per month
Degree holders’ for the duration of the contract.
Electrical/Electronics Engineering : Not less than Rs.6,000/- per month
Diploma Holders for the duration of the contract.

If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be
ignored. In case it is subsequently discovered that the declaration as aforesaid is in any
way incorrect or the information furnished therein is wrong, the administration reserves
the right to rescind the contract and to take action in accordance with clause 4.61 of the
General Condition of Contract.

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as
detailed in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all
the acceptance tests etc shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR
Refer Para 1.18

Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
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5.17 INSPECTION OF MATERIALS

5.17.1  All materials shall be procured from the manufacturers of repute/their authorized
dealers. Such materials are to be acceptable to the Engineer.

5.17.2 The cost of equipment and materials, all tests and/or analysis performed for inspection
shall be borne by the Contractor.

5.18 INSPECTION OF WORKS

5.18.1 The Engineer or his representative may inspect and test the various portions of
the work at all stages and shall have full power to reject all or any portion of the
work that he may consider to be defective or inferior in quality of materials,
workmanship or design in comparison to what is called for in the specification. In
the event of rejection of any work already executed and not in accordance with
specification as in this tender and/or as determined by the Engineer or which
the Contractor has been apprised, the Contractor shall carry out alterations/
replacements to such works to the satisfaction of the Engineer for which no
additional expenses will be borne by the RailTel.

5.19 QUANTUM OF WORK AND VARIATION IN QUANTITIES

5.19.1 Modification to contract to be in writing: In the event of any of the provisions
of the contract requiring to be modified after the contract documents have been
signed, the modifications shall be made in writing and signed by RailTel and
the Contractor and no work shall proceed under such modifications until this
has been done. Any verbal or written arrangement abandoning, modifying,
extending, reducing or supplementing the contract or any of the terms thereof
shall be deemed conditional and shall not be binding on the RailTel unless and
until the same is incorporated in a formal instrument and signed by the RailTel
and the Contractor, and till then the RailTel shall have the right to repudiate
such arrangements.

5.19.2  Powers of modification to contract : The Engineer on behalf of the RailTel shall
be entitled by order in writing to enlarge or extend, diminish or reduce the
works or make any alterations in their design, character position, site,
quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution thereof or to order any
additional work to be done or any works not to be done and the contractor will
not be entitled to any compensation for any increase/reduction in the quantities
of work but will be paid only for the actual amount of work done and for
approved materials supplied against a specific order.

(1) Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be up to 25% of
the quantity originally contracted, except in case of foundation work. The
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contractor shall be bound to carry out the work at the agreed rates and shall not be
entitled to any claim or any compensation whatsoever up to the limit of 25%
variation in quantity of individual item of works.

(i) Quantities operated in excess of 125% of the agreement quantity of the concerned
item shall be paid 98% of the rate awarded for that item in this tender.

(111) Quantities operated in excess of 140% of but up to 150% of the agreement quantity
of the concerned item shall be paid at 96% of the rate awarded for that item in this
tender.

(iv) Variation in quantities of individual items beyond 150% will be executed through
fresh tenders or by negotiating with the existing contractor with finance
concurrence and approval of competent authority.

(v) The contract signing authority can decrease the items up to 25% of individual item
without finance concurrence.

(vi) For decrease beyond 25% for individual items, finance concurrence and approval
of competent authority shall be taken after obtaining “No Claim Certificate” from
the contractor.

(vil) In case of earthwork, the variation limit of 25% shall apply to the gross quantity
of earth work and variation in the quantities of individual classifications of soil
shall not be subject to this limit.

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no
degree affect the validity of the contract but shall be performed by the Contractor
as provided therein and be subject to the same conditions, stipulations and
obligations as if they had been originally and expressively included and provided
for in the specifications and drawings and the amounts to be paid therefore shall be
calculated in accordance with the accepted schedule of rates.

5.20 Deleted.
5.21 SUBLETTING AND ASSIGNMENT
5.21.1 The contractor may sublet a part of the work under this contract and enter into

contract with suppliers for supply of materials. The credentials of subcontractors
shall be subjected to scrutiny and approval of RailTel.

5.21.2 The contractor shall arrange for effective supervision of sub contractor’s work and
remain solely responsible for materials supplied and for works carried out on his
behalf by the sub-contractor.

5.22 EXECUTION OF WORK
All the works shall be executed in strict conformity to the provisions of the
contract document and with such explanatory detailed drawings, specifications
and instructions as may be approved from time to time based on detailed design
and engineering carried out by contractor in line with requirements as per contract
document. The contractor shall be responsible for ensuring that the work
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throughout are executed in the most substantial, proper and workman like manner
with the quality of material and workmanship in strict accordance with the
specifications and as per sound industrial practices and to the entire satisfaction of

the RailTel
5.23 Deleted.
5.24 MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works
and also for the period of maintenance specified in the tender form and after the
date of passing of the certificate of completion by the RailTel 's representative or
any other earlier date subsequent to the completion of the works that may be fixed
by RailTel 's representative be responsible for and effectively maintain and uphold
in good, substantial, sound and perfect condition all and every part of the
works and shall make good from time to time and at all times, as often as the
RailTel 's representative shall require, any damage or defect that may, during the
above period, arise in or be discovered or be in any way connected with the works
provided that such damage or defect is not directly caused by errors in the contract
documents, act of providence or insurrection or civil riot and the contractor shall
be liable for and shall pay and make good to the RailTel or other persons legally
entitled thereto whenever required by the RailTel 's representative so to do, all
losses, damages, costs and expenses they or any of them may incur or be put or
be liable to, by reason or inconsequence of the operations of the contractor or his
failure in any respect.

5.25 CLEARANCE OF SITE
At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

5.26 Deleted.
5.27 Deleted.
5.28 Deleted.
5.29 Deleted.
5.30 Deleted.
5.31 INFRINGEMENT OF PATENTS:

(a) The Contractor is forbidden to use any patents or registered drawings,
processes or patterns in fulfilling his contract without prior consent in
writing of the owner of such patents, drawings, patterns or trademarks
except where these are specified by the Purchaser himself. Royalties where
payable for the use of such patented processes, registered drawings or
patterns shall be borne exclusively by the Contractor. The Contractor shall
advise the Purchaser of any proprietary rights that may exist on such
processes, drawings or patterns which he may use of his own accord.
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(b) In the case of patents taken out by the Contractor of the drawings or
patterns registered by him or of those patents, drawings or patterns for
which he holds a license, the signing of the contract automatically gives
the Purchaser the right to repair by himself the purchased articles covered
by the patent or by any person or body chosen by him and to obtain from
any sources he desires the component parts required by him for carrying
out the repair work. In the event of infringement of any patent rights due to
above action of the Purchaser he shall be entitled to claim damages from
the Contractor on the grounds of any loss of any nature which he may
suffer e.g. in the case of attachment because of counterfeiting.

5.32 LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT
The Contractors are required to produce license as enjoined in the Government of
India Contract Labour (Regulation and Abolition) Act, 1978 with latest
amendments, if any. They shall not be allowed to undertake or execute any work
through contract Labour except under and in accordance with a license issued
under the said Act in that behalf by the authorized licensing Officer.

5.33 DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping
to the approved time schedule. Should he refuse or neglect to comply with any
reasonable orders given to him in writing by the Purchaser's Engineers in
connection with the work or contravene the provision of the Contract or the
progress of work lags persistently behind the time schedule due to his neglect, the
Purchaser shall be at liberty to give seven days’ notice in writing to the Contractor
requiring him to make good the neglect or contravention complained of and
should the Contractor fail to comply with the requisitions made in the notice
within seven days from the receipt thereof, it shall be lawful for the purchaser to
take the work wholly or in part out of the Contractor's hands without any further
reference and get the work or any part thereof, as the case may be, completed by
other agencies at the expense of the Contractor without prejudice to any other right
or remedy of the Purchaser.

5.34 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS
In the event of any loss to the purchaser on account of execution and/or completion
of the work or any part thereof by agencies other than the contractor, in terms of
Para 5.33 of the tender document, the contractor shall be liable to reimburse the
loss to purchaser without prejudice to the other rights and remedies of the
purchaser and the reimbursement in full or in part, as the case may be, shall be met
at the option of the purchaser from out of all or any of the following sources via :

(a) 1) Any amount due and payable to the contractor by the purchaser on
any account whatsoever;

i) The Contractor's security deposit in the hands of the purchaser as
far as available, and;
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iii) Any other assets whatsoever of the contractor;

(b) In the event of re-imbursement from out of sources (I) and/or (ii) above
mentioned, the purchaser shall have the right of appropriation suo motto.

5.35 PENALTY FOR DELAY IN COMPLETION

5.35.1 The time for the execution of the work or part of the works specified in the
contract documents shall be deemed to be the essence of the contract and the
works must be completed not later than the date(s) as specified in the contract. If
the contractor fails to complete the works within the time as specified in the
contract for the reasons other than the reasons specified in clause 5.48, the RailTel
may, if satisfied that the works can be completed by the contractor within
reasonable short time thereafter, allow the contractor for further extension of time
(Proforma Annex. II) as the Engineer may decide. On such extension the RailTel
will be entitled without prejudice to any other right and remedy available on that
behalf, to recover from the contractor as agreed damages and not by way of
penalty a sum equivalent to 2 of 1% of the contract value of the works for each
week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as
value of work as per contract agreement including any supplementary work
order/contract agreement issued. Provided also, that the total amount of liquidated
damages under this condition, shall not exceed the under noted percentage value or
of the total value of the item or groups of items of work for which a separate
distinct completion period is specified in the contract.

(1) For contract value up to 10 % of the value of the contract.
Rs. 2 lakhs

i1) For contract value above 10 % of the 1 2 lakh and
Rs. 2 lakhs 5 % of the balance

(iii)) The competent authority while
granting extension of currency
of the contract may also levy
token penalty as deemed fit
based on the merit of case.

Provided further, that if the RailTel is not satisfied that the works can be completed
by the Contractor and in the event of failure on the part of the contractor to
complete the work within further extension of time allowed as aforesaid, the
RailTel shall be entitled without prejudice to any other right or remedy available in
that behalf; to appropriate the contractor's security deposit and rescind the contract
under 49 of these conditions, whether or not actual damage is caused by such
default.

5.35.2 Deleted.

Digitally signed by AMITA
PATHAK
76 Date: 2023.04.25 15:26:31 IST



RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04
5.36 ADHERENCE OF TIME SCHEDULE

5.36.1 Timely completion of the work is the essence of the contract. While delay in
execution will attract penalty.

5.36.2 If any delay as aforesaid in Para 5.35 of tender document shall have arisen from
any cause which the Purchaser may agree as being a reasonable ground for
extension of time the purchaser’s engineer or his representative may allow
such additional time as he may in his absolute discretion consider to be
reasonably justified by the circumstances of the case. Such extensions shall
be granted, on request from contractor, with liquidated damages in the Form

No.11.
5.37 CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Refer Para 4.52 of the tender document.
5.38 PRICES
5.38.1 This tender consists of a percentage bidding system. The estimated prices of each

and every item of the schedule are indicated in the Schedule of Requirements. At
the end of schedule of requirement, RailTel’s total estimated cost is given. The
tenderer is expected to quote the %age above(+) / below(-) /at par the RailTel’s
total estimated cost indicated in the schedule.

The percentage above/below/at par finalized for the entire schedule shall be firm
and on all-inclusive basis (inclusive all incidental charges for transport, loading/
unloading and handling of materials, commission for arranging dispatch by rail
direct from manufacturer's factory and completing all necessary formalities in this
respect, such as submission of forwarding notes, arranging placement of Wagon,
collection of banker's charges for Bank guarantee, Indemnity Bonds inclusive of
cost of Stamp etc., if any, levied by the RailTel).

5.38.2 The prices shall include all taxes, duties, Royalty and levies (including Octroi
etc.) applicable on this Works Contract. Therefore, they should quote their rate
taking into account the rate of GST on works contract as livable. It is clarified that
required form applicable for this purpose will be supplied to the Contractor as
applicable in the state where the Contract is being executed.

5.38.3 The rate quoted by the tenderer shall include cost of commissioning and testing
and all costs of Administration of Contract, Insurance Premium, Banker's charges
for guarantees, cost of storage, loading-unloading and handling of materials and
for any road transport which the contractor may use for carriage of materials to his
depot and the site of work. The prices shall include the cost of works and
adjustments necessary to be done by the contractor during or after tests carried out
by the purchaser.
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5.384 The rate to be quoted by the Tenderers should take into account the credit availed
on imports under the CENVAT scheme. The tenderer should give a declaration
that any set off in respect of duties on imports as admissible under law is being
totally and unconditionally passed on to the purchaser in the price quoted by him
(see Para 5.43).

5.38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty,
Octroi, local levies, sales tax levied by any statutory authority, the purchaser
shall make any deduction toward tax on works contract including GST if
statutorily required to do so. The deducted tax on works contract shall be remitted
to the concerned tax authority and the purchaser shall in no way be responsible
for any disputes between the tax authorities and the contractor in this regard.

5.38.6 All taxes, duties and levies (Including Octroi etc.) arising out of the transaction
between the contractor and his sub-contractor/supplier for this work will be
included in the rates quoted by the contractor in the relevant Schedule.

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all
taxes as per Form no 16 annexed with the Tender Document.

5.38.7 Arrangement for permits/license for materials will not be made by RailTel or any
assistance given. The Contractor will have to make his own arrangement.

5.39 MEASUREMENT OF WORKS

5.39.1 The Measurement Book (MB) shall be filled up by Manager/Sr Manager of each
territory and counter signed by respective Territory Manager and accordingly the
bill in Triplicate along with acknowledged service report work order, and the
certificate regarding the satisfactory completion of the work given on the bill itself
should be submitted within a week after each Half year to the Regional office for
effecting the payments.

5.39.2 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL

All measurements, methods of measurement, meaning and intent of specifications
provided by purchaser’s Engineer shall be final and binding.

5.40 TERMS OF PAYMENT

As per provisions of tender document, payment will be made by RailTel on
certification of work by respective AM/Manager of the section and counter signed
by GM/AGM/DGM/JGM or any other RailTel official authorized by
ED/RailTel/WR Region.

5.40.1 Even though the maintenance charges are worked out on a monthly basis, the
CONTRACTOR shall be paid once in Six months the maintenance charges for
six months period subject to submission of permanent restoration certificate of
fault occurred during the particular period jointly signed by RAILTEL &
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contractor representatives and on submission of verified reports, readings etc as
required by the terms of the contract to the satisfaction of the EIC.

5.40.2 Deleted

5.40.3 Along with the bill for payments the following documents must be submitted duly
certified by the RailTel’s representative.

1. Report of Tower Tenancy as per Annexure-III should be submitted half yearly.

2. Any other Recovery for contractor’s fault.

3. Certificate showing the payments have been made to Team Members by the
Contractor as per the prevailing minimum wages act.

5.40.4 The Penalty imposed on account of various reasons / Slippages in accordance with
the conditions stipulated in this document may go up to 50% of Six-Monthly billed
amount for the billing period. In case an agency is repeatedly touching the
maximum level of penalty in consecutive billing periods, it will be treated as
defaulter and contract terminated (The idea is to discharge the work in accordance
with the contract efficiently rather than having major lapses and keep paying
penalty repeatedly).

5.40.4.1 The last and final bill should be submitted for payments within one month of
expiry of the contract.

5.404.2 Labour Cess shall be deducted from bills as applicable under Liability to pay cess
under building and other construction workers welfare Act,1996 and deposited in
relevant state where work is being executed.

5.40.6 Price Variation: Price Variation will not be allowed during the currency of contract.
5.41 Deleted.
5.42 Deleted.
5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS
a) The purchaser will not be responsible for payment of taxes and duties paid

by the supplier under misapprehensions of law or misclassification and in
such cases even if the suppliers bill contain an element of tax or duty which
is not payable by the purchaser, such payment would be disallowed.

b) The claim for Excise Duty, if any, on each bill should be supported by the
following certificates:-

1) Certified that the amount of claimed as Excise Duty in this bill is
in accordance with the provision of the rules in all respects and the
same has been actually paid to the excise authorities in respect of the
stores covered by the bills.
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i1) Quarterly certificate to the effect that no refund of Excise Duty already
reimbursed against this contract has been obtained during the quarter
ending. In the event of any such refund being obtained by the seller, the
same should be passed on to the purchaser.

ii1) Certificate: - The tenderers will have to give the following certificates
in their offer:-
"We hereby declare that in quoting the above price, we have taken into
effect, the full effect of the duty set-off on ’Central excise and counter
veiling duties' available under the existing scheme. We further agree to
pass on such additional duties and set off as may become available in
future in respect of all the inputs used for the manufacture of the final
product, on the date of the supply under scheme, by way of reduction in
price and advise the purchaser accordingly.”

iv) Payment of excise duty will be released only after submission of
excisable invoice to RailTel for availing CENVAT credit.

5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

(1) All costs, damages or expenses, which RailTel may have been paid or incurred
which under the provisions of contract are Contractor's obligations will be
deducted by RailTel from progress payment Bills/Invoice of Contractor, as and
when it is understood that such an expense has been incurred or paid for.

(i1) All such claims of RailTel shall, however, be duly supported by appropriate
and certified vouchers, receipts or explanations as are available to enable the
Contractor to identify such claims.

5.45 TAXES

5.45.1 The Contractor and all personnel employed by him shall pay such taxes like
Income Tax as are payable under statutory laws of India and the Purchaser WILL
NOT ACCEPT any liability for the same.

5.45.2 Deduction of Income Tax at source as per provisions of Finance Act and Income
Tax in force shall be made from the Contractor/Sub-Contractor and the amount so
deducted may be credited to the Central Government.

5453 Wherever the law makes it statutory for the Purchaser to deduct any amount
towards any Tax liveable on Works Contract, the same will be deducted and
remitted to the concerned authority.

5.46 Deleted.
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5.47 INSURANCE

547.1 The Contractor shall take out and keep in force a policy or policies of insurance
against all liabilities of the Contractor or the Purchaser at common law or under
any statute in respect of accidents to persons who shall be employed by the
contractor in or about the site for the purpose of carrying out the works on the site.
The Contractor shall also take out and keep in force a policy or policies of
Insurance against all recognized risks to their offices and depots. Such insurance
shall in all respects be to the approval of the Purchaser and if he so requires in his

name.

5.47.2 Deleted.

5.48 FORCE MAJEURE CLAUSE

5.48.1 Refer para 4.11 of chapter -4.

5.48.2 Ref para 4.17 of chapter-4.

5.49 SETTLEMENT OF DISPUTE AND ARBITRATION

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to
determine and terminate the contract at any time should, in the RailTel's
opinion, the cessation of work becomes necessary owing to paucity of funds or
from any other cause whatever, in which case the value of approved materials
at site and of work done to date by the Contractor will be paid for in full at the
rate specified in the contract. Notice in writing from the RailTel of such
determination and the reasons therefore shall be conclusive evidence thereof.

(2) Payment on determination of contract: - Should the contract be determined
under sub Para 5.49(1) of tender document of this clause and the Contractor
claims payment for expenditure incurred by him in the expectation of
completing the whole of the work, the RailTel shall admit and consider such
claims as are deemed reasonable and are supported by vouchers to the
satisfaction of the Engineer. The RailTel's decision on the necessity and
propriety of such expenditure shall be final and conclusive.

(3) The Contractor shall have no claim to any payment of compensation or
otherwise .Howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive
in consequence of determination of contract.
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HAPTER
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CHAPTER -6
FORMS OF TENDER

Form No. 1 : Offer Letter
Form No. 2 . Qualifying Criteria / User’s Certificate
Form No. 3 :  Agreement

Proforma for Performance Guarantee Bond
Form No. 4 : .

Deposit
Form No. 5 : Statement of Deviations
Form No. 6 Standing Indemnity Bond for on Accounts

’ Payments and Stores Supplied by RailTel

Form No. 7 :  System performance guarantee.
Form No. 8 : List of staff/ Organization/ T&P
Form No. 9 : Works in hand
Form No. 10 Acknow}edgement of receipt of materials

from RailTel
Form No. 11 :  Extension of period of completion of work
Form No. 12 : Not used
Form No. 13 : Qualification Experience
Form No. 14 : RTGS format
Form No. 15 3 Affidavit
Form No.16 :  Tax Breakup Format
Form No. 17 3 Certificate by Tenderer
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FORM -1

OFFER LETTER

From: Date:

To:
Executive Director,
RailTel Corporation of India Limited,

Western Region,
Mumbai.

Sub: - "Annual Maintenance Contract for Preventive maintenance and fault rectification of
MW/UHF Towers in Ahmedabad, Mumbai, Nagpur and Bhopal Territory of Western Region of
RailTel for Two years extendable by one year on same terms & conditions"

Ref: Tender Notice No. RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04 Dtd 25.04.2023

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen
days from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of 120 (Hundred and Twenty) days from the date of opening
of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree that
the same shall apply to My/Our tender and I/We shall be bound by them.

Earnest money deposit & Tender document cost details are as follows :-

Tender dOCUIMENT COSTIm .« ottt e,
EMD:- ... s TR . e TS e ...

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if:

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA
for any section is awarded to us, within stipulated time.

(i1) I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.
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(ii1)[/We do not commence work within 15 Days from the date of issue of letter of acceptance or

as per Clause 4.19 of the contract document.

(iv) If we withdraw our offer after opening of the tender.

(v) If we do not accept the order in the event the same is awarded to us.

Until a formal agreement is prepared and executed, submission of this offer letter shall constitute
a binding contract between us subject to modification as may be mutually agreed to between us

and indicated in the letter of acceptance of my/our offer.

I/We hereby agree to execute the work and depute our teams as required within the scheduled date
mentioned above. In the event of shortcomings in the provision of equipment / placement of team
within the stipulated date, RailTel shall be at liberty to impose penalty, if any, as has been

stipulated in the tender document.

Yours Sincerely,

Signature & Seal of the Tenderer
Place: -
Date: -

Witnessed by:

1. Signature:
Name:

Address:
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Signature:

Name:

Address:
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OUALIFYING CRITERIA

User’s CERTIFICATE

Name of the Firm

Contract No. & date

Scope of Work

Contract Amount (in Indian Rupees)
Completion Period as per contract
Data of Commencement

Actual date of Successful Completion

Dated:

86

Name:
Designation:

Signature of the User with
Company Seal

FORM-2
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FORM -3
AGREEMENT

An AGREEMENT made this day of Year, between

RailTel Corporation of India Limited, having its registered office at Plate-A, 6th Floor, Office Block,
Tower-2, East Kidwai Nagar, New Delhi-110023 and regional office at RailTel Corporation of India
Ltd, Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013., acting

in the premises through General Manager or his successor of M/s.

RailTel Corporation of India Limited, Mumbai (hereinafter referred to as * RailTel’) of one part and M/s
.(Name and Full Address of Firm (Registered and regional

office address) (hereinafter referred to as ‘contractor’) of the other part.

Whereas in response to a call for Tender for Name

of Work] as per Tender papers at Annexure *B’ hereto the Contractor has submitted a Tender hereto and

whereas the said Tender of the Contractor has been accepted
for
[Name of Work]
As per copy of Letter of Acceptance No. dated of Tender No.
dated (Tender Notice date) complete with enclosures at the

accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an estimated

contract value of Rs. (Rupees only).

Now this agreement witnesses that in consideration of the premises and the payment to be made by the
Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and
materials and execute and perform all works for which the said Tender of the Contractor has been accepted
strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execute
and performance to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.
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In the witness where of the parties have hereunto set and subscribed their respective hands and/or seals day
and year respectively mentioned against their respective signatures.

Signed and  delivered at by
Shri for and on behalf of M/s.

The contractor within named in the presence of:

1. Signatures
Date
Name in Block Capitals
Address

2. Signatures
Date
Name in Block Capitals
Address

Signed and delivered at for and on behalf of RailTel by Shri
(Director / Projects or his successor) in the presence of:-

1. Signatures
Date
Name in Block Capitals

2. Signature
Date
Name in Block Capitals

Annexure ‘A’ : Copy of Letter of Acceptance
Annexure ’B’ : Tender Document
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Form - 4

Guarantee Bond for Performance Guarantee
(On Stamp Paper of requisite value)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, registered office at Plate-A, 6th Floor,
Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and regional office at RailTel
Corporation of India Ltd, Mahalaxmi Railway Microwave Compound, Senapati Bapat Marg,
Mahalaxmi- Mumbai- 400 013 (hereinafter called “the RailTel”) having agreed to exempt

............................................................................ (Name and address of the
Company/Contractor both Registered and Regional office address) (hereinafter called * the said
Contractor(s)”’) from the demand, under the terms and conditions of an L.O.A

NO et eeeieeieieieeeneene. . Dated......coovveiiiiii, [L.O.A Date] made
[T P and RailTel Corporation of India Limited,
0] S L O s

[Name of Work/Supply of Materials] (hereinafter called “the said Agreement”) of Performance
Guarantee for the due fulfillment by the said contractor’s) of the terms and conditions contained in

the said Agreement, or production of a Bank Guarantee for Rs........................ Rs. vvveiinnnnn.
ONly). We, oioiieiieieieciecte st (indicate the name of the Bank and full address with
contact number)  hereinafter referred to as “the Bank™) at the request of.
MYS it Contractor(s) do hereby undertake to pay the RailTel an amount not
exceeding Rs.......cccccevevvennnne Against any loss or damage caused to or suffered or would be caused to

or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or
conditions contained in the said Agreement.

IV, ettt Bank (indicate the name of the Bank
and full address with contact number) do hereby undertake to pay the amount due and payable under
this Guarantee without any demur, merely on demand from the RailTel stating that the amount is
claimed is due by way of loss or damage caused to or would be caused to or suffered by the RailTel
by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs. ... N

We, ........... OSSR TS Bank (indicate the name of the Bank and full address
with contact number) undertake to pay to the RailTel any money so demanded notwithstanding any
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before
any court or Tribunal relating thereto our liability under this present being, absolute and unequivocal.

The Payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment.

We, ........ S R Bank (indicate the name of the Bank and full address
with contact number) further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Agreement and that it shall
continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on
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us in writing on or before the ...................cociiii We shall be discharged from all
liability under this Guarantee thereafter.

5. We, i (indicate the name of the Bank and full address with contact
number) further agree with the RailTel that the RailTel shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the Agreement or to extend time of to postpone for any time or from time to time any of
the powers exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said Agreement and we shall not be relieved from our liability
by reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

7. IWeE, oL (indicate the name of Bank and full address with
contact number) lastly undertake not to revoke this Guarantee during its currency except with the

previous consent of the RailTel in writing.

8. Notwithstanding anything contained herein,

1. Our liability under the Bank guarantee shall not exceed Rs ................ (In Rupees)
2. This Bank Guarantee shall be valid upto ........................ and
3. We are liable to pay the guaranteed and or any part thereof under this Bank Guarantee only
and only if you serve upon is a written claims or demand or before.................. (date of expiry
of guarantee)
Dated the day of
1)
(Indicate the name of the Bank)
Witness:
1. Signature
Name
2. Signature
Name
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FORM -5

Statement of Deviations
PROFORMA FOR STATEMENT OF DEVIATIONS

The following are the particulars of deviations from requirement of the Instructions to Tenderers
and Conditions of Tendering, Preamble and Special conditions of Contract.

Instructions to Tenderers and Conditions of Tendering

Clause Deviation Remarks
(Including Justification)

Preamble

Clause Deviation Remarks
(Including Justification)

Special conditions of Contract.

Clause Deviation Remarks
(Including Justification)

The following are the particulars of deviations from requirement of

the technical specifications.

Annexure Clause Deviation Remarks
(Including Justification)

Where there is no deviation, the statement should be returned duly signed with an endorsement
indicated no deviations.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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FORM - 6
STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)
(On Stamp paper of Requisite Value)
We, M/s hereby undertake that we hold at our Stores Depot/s
at for and on behalf of RailTel Corporation of India Limited in the

premises through General Manager or his successor hereinafter referred to as “the Purchaser” all
materials for which ‘On Account’ payments have been made to us against the Contract for --------------
vide letter of Acceptance of Tender No. and the materials handed over to
us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are
duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said
materials while in our possession and against disposal of surplus materials. The said materials shall at
all times be open to inspection by any engineer authorized by the Director / Projects (whose address
will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices
included in the Contract (as applicable) and also compensation for such loss or damage, if any, along
with the amount to be refunded without prejudice to any other remedies available to his by deduction
from any sum due or any sum which at any time hereafter becomes due to us under the said or any
other Contract.

Dated this day of

for and on behalf of
M/s (Contractor)

Signature of witness
Name and witness in Block letters

Address
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PARA 20.2 / Section-II Chapter —I

SYSTEM PERFORMANCE GUARANTEE
PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE

To

The Executive Director /RCIL,

Mumbai

I/ We e, . hereby guarantee that the design on
the basis of which we have submitted our tender no..........ccccevveerieriienienienieeie e has been carefully

made to conform to the end objectives in the tender documents and to technical specification therein. We
further guarantee that in the event of the performance of the system, when installed, not complying with
the end objectives or with the specifications contained in the tender documents, we shall provide further
inputs to enable the RailTel to realize the end objectives contained in these documents without any
additional payment for any additional equipment which may be required in this regard. We further
guarantee that all the expenses for providing the additional inputs under the System Guarantee will be
borne by us. We further guarantee that these additional inputs will be provided by us to make the system
workable within 1 months from the date on which this guarantee is invoked by the Purchaser. The
guarantee is valid for a period of one year from the date of commissioning of the system.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:
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FORM - 8

LIST OF STAFF / ORGANISATION /T&P AVAIABLE

S.N.

Staff / Organisation available

S.N.

T & P Available

94

Signature of Contractor
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FORM -9
LIST OF WORKS IN HAND
S.N. | Name of Work Name of Value of Current status | Payment
Organisation, work as per of work Received
who awarded Contract (Rs.) in this contract

the
contract
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FORM - 10
ACKNOWLEDGMENT
FOR RECEIVING MATERIALS FROM RAILTEL
Station:
Date:

Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full and good

condition by me on at for the work under the
Agreement N0. ........o.vvieenennanennn. dated ...l
SI. No. Description of Material Quantity Remarks
(Meter/No.) if any
Witnessed by:
(Signature of Engineer’s (Signature of Contractor
Representative with or Contractor’s
Designation) Representative)
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FORM - 11
EXTENSION OF PERIOD OF COMPLETION OF WORK
ON CONTRACTOR’S ACCOUNT

No. Date:
To,
Sub: (i) ( Name of Work)

(i1) Acceptance Letter No.

(ii1) Undertaking / Agreement No.
Ref..iooiiiiinn, (Quote specific application of the Contractor for extension to date, if received).

Dear Sir,

The  stipulated date for completion of the work mentioned above is
.................................... from the progress made so far and the present rate of progress, it is unlikely
that the work will be completed by the above date ( or However, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the General Manager
RailTel Corporation of India Limited, Mumbai although not bound to do so, hereby extends the time for
completion from ................ ORI, [ .

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof
(rounded off to the nearest whole number ) subject to a maximum of 10% of the total contract value of the
works as a recovery for delay in the completion of the work after the expiry of (1) ............. will be
recovered from as mentioned in para 35 chapter III, section II of the special conditions of contract for the
extended period notwithstanding the grant of this extension. You may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in
the event of your failure after accepting or acting up to this extension to complete the work by (2)
.......................... here mention the extended date), further action will be taken in terms of relevant para
of special conditions of contract.

Yours faithfully,
for & on behalf of RailTel Corporation of India Limited
Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mention the extended date.

Sub: (i) (Name of Work)
(1) Acceptance Letter No.
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FORM - 13

QUALIFICATION EXPERIENCE

Details of works executed and under execution during the last 5 years should be furnished in the

following format.

Sr.No. Name of Party’s
Project and Address
description of whom
of work. the work

was done

Total
value

of contract
(in Indian
Rupees)

Year of Year of Remarks
completion completion
and and
schedule actual
period of period of
execution execution
(in months) (in months)

Note: A certificate from the organization , for which the work was executed, should preferably be
executed to indicate that the contract was satisfactorily performed.
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Signature and Seal of the
Manufacturer / contractor
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Form No. 14
The Dy. General Manager (Finance)
RailTel Corporation of India Ltd. (Regional Office)
Western Railway Microwave Complex,
Senapati Bapat Marg,
Mahalaxmi, Mumbai — 400 013.

Sub : Option for Payment through RTGS/NEFT
Sir,
You are requested to remit the payment due to us through RTGS/NEFT into our Current Account.
The detail required duly verified by our bank for Online payment is provided here under for needful
please.

DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT

1. | Beneficiary Name :

2. | Beneficiary
Address :

PAN No.

GSTIN (list)

Bank A/c No. :
Name of Bank :
Bank Branch
Address:

8. | Branch Id Code :

9. | Current Account No.
10. | RTGS /IFSC Code :
11. | NEFT/IFSC Code :
12. | MICR no.

A Ul

I do hereby declare that the particulars given above are correct and complete. If the transaction is
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be
held responsible. Further, I undertake that till we request a change, paying authority may kindly
continue to make the payments in our account as per above detail.

FOr .coveeevenee... [0, HEEE _S Verified above Bank Particulars
for Online payments

Authorized Signatory Bank’s Authorized
Signatory
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FORM- 15

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER AL ITH THE
IENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of
Rs. 100/-. The paper has to be in the name of the tenderer)**

SRR (Name and designation)*" appointed as the attorney/authorized
signatory of the tenderer (including its constituents),
M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of . as per the tender No.
of ( RCIL), do hereby solemnly affirm and state on
the behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/we hereby declare that 1/we have downloaded the tender documents from RailTel’s
website www.railtelindia.com or enivida.railtel.com. 1/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation in the
content of the Tender document. In case of any discrepancy noticed at any stage i.e.
evaluation of tenders, execution of work or final payment of the contract, the master copy
available with the RailTel Administration shall be final and binding upon me/us.

4. 1/we declare and certify that I/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements

5. Iwe also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6. l/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. l/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of tenders, it
shall lead to forfeiture of the tender EMD besides banning of business for five years on
entire RCIL. Further, I/we (name of the tenderer) ** and all
my/our constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged
or incorrect at any time after the award of the contract, it will read to termination of the
contract, along with forfeiture of EMD/SD and performance guarantee besides any other
action provided in the contract including banning of business for five years on entire
RCIL.

DEPONENT

SEAL AND SIGNAURE OF THE TENDERER
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VERIFICATION
1/we above named tender do hereby solemnly affirm and verify that the contents of my/our
above affidavit are true and correct. Nothing has been concealed and no part of it is false.
DEPONENT
SEAL AND SIGNAURE OF THE TENDERER

Place:
Dated:
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Form 16
TAX BREAK UP
S.N. | Item Unit Quantity | Base GST % | Any Unit Total
description price other price Cost
Rs. Tax % | including | Rs

Tax

TIN No.
PAN No.
GST No.

Signature and Seal of tenderer
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Form - 17
Certificate by tenderer

I /we certify that I / we are not debarred/work terminated by RailTel from participating in
any tender in RailTel.

Signature and Seal of tenderer

Digitally signed by AMITA
PATHAK
103 Date: 2023.04.25 15:26:31 IST



RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01-04

CHAPTER 7

INSTRUCTIONS

AND

TECHNICAL SPECIFICATION
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CHAPTER -7
INTRODUCTION

7.1.0 RailTel is responsible for leasing out bandwidth on commercial basis to Railways and
external agencies over RailTel's own telecom network. For the same, RailTel has
obtained Category II IP1, IP2, NLD and ISP licenses in the Telecom Sector.

7.1.1 RailTel has over 63,000 Km length of OFC route commissioned along with Railway track
and an integrated dedicated telecom network is in operation out of which RailTel Western
Region has 6,000 kms. of route.

7.1.2 10 Mtr to 100 Mtr self or guy supported towers are available along the route at an
approximate 40 to 70 KM hop length. The towers are provided with railways antenna by
default as well as GSM/MW antenna for LMC or co location of RailTel's subscribers.
However contractor has to accept the site on as-is-where-is-basis.

7.1.3 To maintain high availability of services along its telecom networks, RailTel intends to
engage agencies for maintaining the MW/UHF towers, details are given in Annexure -1.

7.1.4 Engineer-in-charge (EIC) shall mean respective Territory Manager (GM/JGM/DGM) of
RailTel in charge of works and shall include the executives of RailTel. He is responsible
for ensuring that all field works covered by the contract are carried out in accordance with
approved design, drawings and specifications and conditions of contract as agreed to.

7.2 JURISDICTION:

The jurisdiction of maintenance of Towers covers the RailTel's OFC routes along the
Railway track and away from Railway track & having approx.95 nos. towers spanning
over Western Railway, West Central, South East Central & Central Railway.

7.3  DESCRIPTION OF WORK:

7.3.1 RailTel Intends to award a contract to reputed contractors who are financially and
technically meeting the eligibility criteria to undertake various activities required
maintaining & ensuring health of microwave towers in physical layer for different hops
/stations along the OFC route.

7.3.2 The contractor shall be responsible for total health of tower and maintaining the all
concerned parameters w. r. t. meet RDSO /Railways/RailTel standards

7.3.3  The contractor shall carry out additional works e.g. wiring of aviation light, earthing
arrangements of tower, etc. all works included in the contract. No separate payment shall
be made for carrying out these works.

7.3.4 The contractor has to deploy sufficient no of teams to take care of regular maintenance
schedule and avoid delay in transit time to reach site in case of emergency. The persons
deployed at various locations shall be communicated to EIC with Telephone number and
address.
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7.3 SCOPE AND SCHEDULE OF WORK:
The tower maintenance work shall consist of fault tracing and checking of the below listed
and other possible causes of fault, dismounting (if required) of the faulty part and

mounting of the repaired/new part/equipment. If dismounting is not

necessary,

rectification of the fault at its mounted position shall be done. All the tower maintenance
works shall require climbing the tower for fault location/rectification. Operative and
preventive maintenance of Telecom towers at different locations in India covering all
telecom towers through a pool of qualified and trained workforce who are responsible for
routine mechanical checkup, damage control of electrical and electronics equipments,
working under fixed response time and safety as per IS: 7205.

The detailed scope of work is as follows:

SNO | ITEM/Periodicity WORK INVOLVED
1 Tower lights , Checking of tower lights, dismounting if faulty and mounting
(every Month) the repaired/new bulbs, holders, Tower Lighting
Upgrades/repairs.
2 Visual Inspection (every | Visual inspection of the tower shall be carried out every three
three Months) months and should cover the following aspects.
1)  Tilt of the tower and settlement of foundation if any
ii) Buckling/distortion of members, if any
ii1) Corrosion
iv) Condition of foundations.
v) Condition of connections, looseness of bolts
If any tilt, serious corrosion, settlement of foundations or any
other defects, likely to endanger the safety or function of
tower is noticed, immediate remedial action shall be taken. If
the tilt of the tower exceeds 1/120, immediate actions shall be
taken to arrest further tilt and carry out rectification.
3 Feeder & Power Cable | Checking cables and couplings for breakage, loose fittings,
between RR station and | other faults and replacing/rectification the same
Tower (every Six
Months)
4 Antenna Checking for any possible antenna faults, dismounting if
(every Six Months) faulty and mounting the repaired/new antenna.
5 Tower nut/bolts & | Checking of correct torque of nut bolts & replacing if any

Other associated works.
(Every Six Months)

faulty. Checking tower nuts, bolts etc and replacing
rusted/tightening any loose ones.. Suitable record of
tightening of bolts will be kept. Bolts and nuts shall be
tightened by using the part turn method. Nuts may be
tightened using a calibrated wrench so that the proof load of
the bolt specified in IS 1367 is achieved.” Snug tight is
defined as the tightness attained by a few impacts of an
impact wrench of the full effort of a man using an ordinary
spud wrench. Following this initial operation, bolts shall be
placed in remaining holes in the connection and brought to
snug tight position.” Members of components, which are
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dented, bent or twisted, shall be replaced. If any defect of
deficiency in the member comes to notice, the same shall be
rectified. Aged items shall be replaced. The shear, bearing&
tension strength shall be in accordance with IS:800.The bolts
nuts shall be procured from reputed manufacturers by
contractor/contracting firm. Work shall include but not
limited to tracing the faults location and cause of fault(if not
one of the above) and rectification the same

Earthing System
(every Six Months)

Check condition of earthing & Complete tower earthing
inspection with report showing all Meggar measurement.
Ensuring the proper earthing and earth resistance and it
should be less than one Ohm, corrective action taken and
rectification the same. In case it exceeds two ohms the same
should be reduced by providing additional earth electrodes.
Payment for extra earthing shall be made separately.

Verticality Check &
level of top of
foundations

(every six month )

Verticality of the tower shall be checked every six months
and corrective action taken and rectification of the same.

The tower shall be vertical all the time and no straining shall
be permitted to achieve this. The erection tolerance of
vertically shall be within 25mm every 9100mm, subject to
over all verticality of tower with in 50 mm, corrective action
shall be taken to achieve the same.

If it is found that the deviation from straightness of the
member of length 'L' exceeds .001 L or 10 mm whichever is
less or the member is otherwise distorted, temporary member
shall be inserted to relieve the distressed member and
complete the rectification. The top horizontal member of
tower on all the four faces should have center clearly visibly
marked for easy check of verticality.

The successful contractor/contracting firm will have to satisfy
the RailTel that verticality of tower is maintained within 50
mm of full height of tower at site on two adjacent faces. The
maximum deflection of the axis of tower shall not be more
than 1/100 from vertical at various levels including top, under
maximum wind and other critical loading conditions.

Painting/Galvanizing
finishing

(Once in the contract
period of 2 years, but
50% within first six
months of 2" year and
remaining 50% within
next six months 2" year
after issue of LOA )

The paints used in painting shall be in accordance with IS-
2074/62. Before applying coats of paint, surface shall be
given a coat of 'Pickling agent' so as to avoid the flaking of
painting.

The painting shall be done carefully so that all corners and
crevices of the mast received the paint and no base surface is
left exposed anywhere. Special care is to be taken in applying
paint at the place where galvanized coating has got removed.
No driers such as Litharge or Turpentine are to be used. The
practice of mixing kerosene oil with paint is strictly
forbidden.
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Paints shall be synthetic enamel of the best quality and
anticorrosive and withstand exposures to outside conditions.
They should be of standard quality equivalent to synthetic
enamel paint. Painting should be as per the standard scheme
of painting (in ORANGE and WHITE bands)

9 Protection Against | Regular checking of complete system of lightening protection
Lightening, ( Every Six | in accordance of 1S-2309-1969 including earthing based on
Month) the specific resistivity of the soil and sub-soil water level.

The lightening protective system shall work properly.

10 | Cleaning (Every Six | Dust, grease and rust on galvanized tower members namely

Month) angles, tees, plates railing, ladders, racks etc. shall be

removed by wire brushing and cleaned with a piece of cloth.
This also includes the removing of vegetations if any and
providing approach to tower

DOCUMENTS TO BE MAINTAINED: Results of inspections and work carried out shall be recorded
systematically in microwave tower inspection register, as per (A), (B), (C), (D), (E), (F), (G), (H), (), (J),
and (K) formats. Two hard copies and one soft copy of complete documents, along with the installation
details, in shall be provided by the contractor.

7.5 Tower Registers

A. GENERAL
Location of tower

1.
Section

VRN nhk WD

[S—
e

Height of tower
Site plan number
Drawing number of tower
Drawing number of foundation
Bench mark
Completion date of foundation
Completion date of tower (erection)
Date of Inspection/Maintenance

B TOWER LIGHTS (every Months)

Date of Condition of .
S. No. I fion Towgilighi Work done Remarks if any
C VISUAL INSPECTIONS (once in three Months)
Date of Tilt of the Buckling Qf ‘ Condition | Condition of Nuts &
. . members, if | Corrosion of Bolts
inspection. tower .
any. foundation
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D FEEDER AND POWER CABLES BETWEEN RR STATION AND TOWER (EVERY
SIX MONTHS)

Condition of
Couplings

Condition of
Cables

Date of

: ; Work done
Imspection

Remarks if any

E BOLTS INSPECTION AND MAINTENANCE (once in six months)

No. of No. of | No. of nuts &
Date of Panel | Member | Joint No. of bolts bolts wa;hqrs found
R No No No bolhts found found missing and
' ' " | provided | looseand | missing & replaced
tightened | replaced

F EARTHING OF SYSTEM (Every Six Months. Specifically before and after monsoon)

Panel No./ . Megger Condition of jrork Done
Date of . Earthing Reading/ .
. . Earthing . Earthing/
inspection No. earthing
No. . electrodes
resistance

G VERTICALITY OF TOWER (once in six month)

Deviation from vertical
Along Side 2-3
Mid point Ya

Date of
inspection

Along side 1-2
3/4 | Mid point

Top 1/4 | Top /a

H DISTORTION OF MEMBERS/GUSSETS (once in six months.)

Deviation from Action taken

straightness

Member/
Joint No.

Date of

. . Panel No.
mspection

Length

I PAINTING/GALVANISHING (Once in the contract period)

Members requiring attention

Member Extent of Action taken
No. corrosion

General
condition

Date of
inspection

Panel
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JPROTECTION AGAINST LIGHTENING (once in six month)

Date of andltlop % Specflﬁc Work .
I ! Lightening Receptivity of Remarks if any
nspection : . done
Foundation Soil
K CLEANING (once in six month)
Date of Inspection " o Work Done Remarks if any

Towers

The acceptance of any part or items shall in no way relieve contractor / tenderer of any part of
his responsibility for meeting all the requirement of the specification of the tower. The routine
maintenance work shall be carried out once in a months at all the locations. In case of
emergency maintenance work, the contractor shall make available sufficient manpower for
ensuring proper rectification of the fault within one day of intimation to the contractor.

7.6 The contractor/contracting firm shall jointly inspect with RailTel Staff/officers as per

instructions & Guidelines below:

7.6.1 VISUAL INSPECTIONS OF MW/UHF TOWERS BY MICROWAVE/RAILTEL

STAFF AND CONTRACTOR/CONTRACTONING FIRM.

7.6.1.1 Microwave Station/RailTel staff will carry out visual inspection of the tower every six
months with the contractor/contracting firm and record their observations in the visual
inspection register jointly. Microwave/RailTel officials would advise promptly to the
contractor/contracting firm, if any immediate remedial action is called for.

7.6.1.2 Levels of the nominated points on top of foundation for all towers shall be recorded at
least once annually jointly with contractor/contracting firm.

7.6.2 INSPECTION OF MW/UHF TOWERS BY THE ASSTT. MANAGER/RAILTEL
WITH CONTRACTOR/CONTRACTING FIRM

7.6.2.1 The inspection and maintenance of microwave towers shall be done in accordance with
the provision in chapter XXIII-Inspection and maintenance of buildings and structures
other than bridges of the Indian Railways Way and Works manual.

7.6.2.2 Visual inspection of all towers shall be carried out the contractor/contracting firm should

cover the following aspects: -

110

Tilt of the tower and settlement of foundation if any;
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Buckling/distortion of members, if any;

Corrosion;

Condition of foundations;

Condition of connections, looseness of bolts

Binoculars may be used for this purpose by the contractor.

7.6.2.3 Bolts and nuts in all towers shall be checked once every six months before and after
rainy season & as and when required. Results of inspection by the Asstt. Manager with
contracting firm/contractor shall be submitted to Sr. Manager, RailTel annually.

7.6.2  All MW/UHF towers shall be jointly inspected with contractor/contracting firm in
details twice in every year on programme basis as per the scope of work. This
inspection should cover the following aspects in addition to those stated above.

Checking distortion of members using piano wire and scale, if necessary
Checking of corrosion.

Checking of Feeder and Power Cables between RR Station and tower
Checking of earthing and its meggaring

Verticality check and level of top of foundations

Condition of Painting/Galvanizing and its finishing

Checking of protection against lighting

Cleaning of towers

F@ oo po o

Results of inspections shall be recorded systematically in the microwave tower
inspection register. This register shall be submitted to TM/RailTel annually with
contractor/contracting firm report.

7.6.3 INSPECTION OF MW/UHF TOWERS BY MANGER/SR. MANAGER, RAILTEL.

Visual inspection of the tower shall be carried jointly with contractor/contracting firm once
a year, detailed inspection of at least 25% of the towers by the Asstt. Manager, RailTel shall
be carried out under the supervision of Manager/Sr. Manager, RailTel and with
contractor/contracting firm.

7.6.5 INSPECTION OF MICROWAVE TOWERS BY MANAGER/RailTel
Visual inspection of all towers shall be carried out jointly with contractor/contracting firm
along with Asstt. Manager, RailTel once in two years time i.e, all the towers will be
visually inspected during the period. He shall also satisfy himself, by such checks as
necessary, of the quality of detailed inspections carried out by the Asstt. Manager, and
will ensure that remedial actions if required have been taken by the contractor/contracting
firm.

7.6.6 ADDITIONAL & ALTERATIONS TO THE ANTENNA OR MOUNTING
ARRANGEMENTS BY THE CONTRACTOR/CONTRACTING FIRM

Additions or alterations to the antenna or their mounting arrangements, after their initial
erection and commissioning, shall have the prior approval of ED, RailTel.
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7.6.7 PERMISSIBLE TILT

7.6.7.1 If settlement of foundation is noted and thereby the tilt of the tower is such that the
vertical through the centre of gravity falls at a point on the base at a distance from the
centre of more than 10% of the base width, the tower shall be kept under close
observation and safety precautions also taken by contracting firm and RailTel.

7.6.7.2 If the tilt of the tower exceeds 1/200, immediate action should be taken by the
contracting firm to arrest further tilt and carry out rectification.

If it is found that the deviation from straightness of a member of length 'L' exceeds .001
xL or 10 mm whichever is less, or the member is otherwise distorted, temporary
members shall be inserted to relieve the distressed member and complete the
rectification by the contracting firm as considered necessary by the ED/RailTel.

7.6.7.3 Instructions for Tower Painting
Painting process consists of:-

1. Cleaning: The tower structure members namely angles, Tees, plates, ladders, racks etc are
galvanized. The dust, dirt, grease and rust should be removed by wire brushing and
cleaned with piece of cloth.

2. Application of the Wash or etch primer: After cleaning the tower members, a first coat of
an Etch primer has to be applied to the tower structure members. The Etch primers consist
of polyvinal butyral phospheric acid catalyst & Zink chromate base and are supplied
separately. They should be mixed before use as specified ratio of four parts base to one
part catalyst or as specified by the manufacturer. The primer is to be applied uniformly to
get a very thin and almost invisible coat and every part of the tower structure should be
treated with this primer. The subsequent painting of the zink chromate primer should be
commenced within two hours of application of primer. The etch primer once mixed should
be used up early.

3. Painting: The first coat of paint should be applied carefully well brushed in to the surface,
corners, crevices, etc. Painting should be uniform and even. The second coat of paint
should be applied 48hrs after the application of the first coat. Care should be taken to see
that painting is not carried out at the highest time of day and air pockets should be
avoided.

4. Orange and white bands (Day Marking): To confirm to civil aviation regulations the mast
shall be painted in alternate bands of international orange and international white
terminating with orange at top and the bottom. Height of the each band should be not
exceed o6mtrs.and should not be less than 0.5 Mtr. the correct shade for the international
orange correspondence to ISI shade 592 as given in the Indian Standard Institution
publication, Indian Standard colors for ready mixed paint.
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Special Remarks:- The painting shall be done carefully so that all corners and crevices of
the mast received the paint and no base surface is left exposed anywhere. Special care is to
be taken in applying paint at the place where galvanized coating has got removed.

. No drivers such as litharge or Turpentine are to be used. The practice of mixing kerosene
oil with paint is strictly forbidden.

Paints:- Paints should be synthetic enamel of the best quality and anti corrosive and with
stand exposure to outside conditions. They should be standard quality equivalent to
synthetic enamel paints of Shalimar or British paints or Asian paints.

Galvanizing, Painting & Metal losing.

All members and fasteners of tower structure should be galvanized. Galvanizing of
memberens of the tower shall be confirm to IS 4750 .Bolts and fasteners shall be
galvanized in accordance with IS 5358.Spring washers shall be galvanized in accordance
with IS 1573.

. Painting - If The Member is already galvanized, the surface shall be prepared by etch paint
and a primer of ready mixed red oxide with Zink chromate to IS 2074 may be applied. the
painting of MW tower including provision of the day marking according to civil aviation

regulations has to be done as per above.
Kk dhdhhn
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CHAPTER 8

LIST OF ADDRESSES FOR

SPECIFICATION
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CHAPTER 8
List of Addresses for Specification
Address from where specification copy can be purchased: The copy of IRS, RDSO,
TEC and BIS specification used in the tender documents can be purchased from following
sources.
IRS Specification:
1) Manager Publications, Government of India

Civil Lines, New Delhi- 110054

i) Government of India Book Depot,
8 - S.K. Roy Road, Calcutta — 700001

RDSO Specification:
1) RDSO, Manak Nagar, Lucknow

DOT/TEC/ITD Specification :
1) Khurshid Lal Bhavan, Janpath, New Delhi- 110001

B.L.S. Specification:
1) Directorate General, Indian Standards Institution,
9- Bahadur Shah Zafar Marg, New Delhi -110002
ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002
iil) 534- Sardar Vallabh Bhai Patel Raod, Mumbai.
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072
V) Ahinsa Building (1% floor), SCO 82-83, Sector 27-C, Chandigarh- 160017
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.
vii)  117/418-B, Sarvoday Nagar, Kanpur — 208005

viii)  C.LT. Campus, Adyar, Madras — 600020.

The specifications and drawings referred but not enclosed in the tender documents may
be seen in the RCIL’s office on any working day.
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Annexure-1
DETAILS OF TOWERS ON OFC ROUTE OF AHMEDABAD TERRITORY
TOWER YEAR OF | MW/ bl
SN LOCATION RAILWAY | DIVISION ERRECTION | UHF TO(‘))‘I:ER HEIGHT
1 Godhra WR BRC 1974 MW SS 100
2 Pratap Nagar Old WR BRC 1974 MW SS 90
3 Uttarsanda WR BRC 1974 MW SS 90
4 Mahemdabad WR BRC MW SS 80
5 Ahmedabad WR ADI 1974 MW SS 80
6 Botad WR BVC 1982 UHF GS 75
7 Kalol WR ADI 1994 MW SS 70
8 Panoli WR BRC 1974 MW SS 70
9 Hapa WR RIT 1982 UHF GS 70
10 Ribda WR BVC 1982 UHF GS 70
11 Surendra Nagar WR RIJT 1982 UHF GS 70
12 Mehsana WR ADI 1984 MW SS 70
13 Anand WR BRC 1998 MW SS 60
14 Siddhpur WR ADI 1974 MW SS 50
15 Palanpur WR ADI 1994 MW SS 50
16 Sabarmati WR ADI 1982 MW GS 45
17 Rajkot Jn. WR RIJT 1982 UHF SS 45
18 Bhavnagar WR BVC 1982 UHF GS 30
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DETAILS OF TOWERS ON OFC ROUTE OF MUMBAI TERRITORY

HEIGHT TYPE
LOCATION OF YEAR OF MW/ OF
SN TOWER RAILWAY | RRgISION ERRECTION | UHF | TOWER T O(\)KI:ER
(MTRS.)
1 Mahalaxmi WR BCT 1974 MW 100 SS
2 Virar WR BCT 1974 MW 100 SS
3 Boisar WR BCT 1974 MW 100 SS
4 Asangaon CR BB 1999 MW 100 SS
5 Kurduwadi CR SUR 1976 MW 100 SS
6 Sholapur CR SUR 1976 MW 87 SS
7 Bhilad WR BCT 1974 MW 80 SS
8 Valsad WR BCT 1974 MW 80 SS
9 Borivali WR BCT 1974 MW 70 SS
10 Malikpet CR SUR 1976 MW 70 SS
11 Daund CR SUR 1976 MW 65 SS
12 Madgaon KRCL MADGAON 1995 UHF 60 SS
13 Vasco SWR HUBLI 1995 MW 60 SS
14 Surat WR BCT 1974 MW 50 SS
15 Panvel CR BB 1990 UHF 50 SS
16 Uruli CR PUNE 1976 MW 50 SS
17 Bhigwan CR SUR 2005 MW 50 SS
18 Navsari WR BCT 1998 MW 45 SS
19 Gholvad WR BCT 1974 MW 40 SS
20 Pangoli CR BB 1974 UHF 40 SS
21 Kalyan CR BB 1967 MW 40 SS
22 Pune CR PUNE 1976 MW 40 SS
23 Kalwa CR BB 1999 MW 35 SS
24 Sion CR Mumbai 2004 MTRC 35 SS
25 PEN CR BB 1990 UHF 30 SS
26 Gulberga CR SUR 1996 MW 22 SS
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27 Ahmednagar CR SUR 1988 MW 22 SS
28 Sanpada CR BB 1987 UHF 30 SS
29 Thal CR BB 1989 UHF 30 SS
30 Jasai 9 BB 1989 UHF 30 SS
31 Akalkot Road CR SUR 1988 SS 100 SS
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DETAILS OF TOWERS ON OFC ROUTE OF NAGPUR TERRITORY

TYPE
SN L (T)gszl?({)N RAILWAY | DIVISION EE&Q (1§T(I)(1;N %/I}?]F/ OF HEIGHT
TOWER
1 Manmad (Ex.) CR BSL 1999 MW SS 100
2 Akola CR BSL 1975 MW SS 100
3 Khamgaon CR BSL 1975 MW SS 90
4 Chalisgaon Ex. CR BSL 1999 MW SS 80
5 Wardha CR NGP MW GS 80
6 | Narkher (Narkheda) CR NGP 1974 MW SS 80
7 | Nagpur Mount Rd SECR NGP 1970 MW GS 80
8 Bhusaval CR BSL 1999 MW SS 80
9 Nasik Road (Ex.) CR BSL 1999 MW SS 70
10 Lasalgaon CR BSL 1999 MW SS 70
11 Pachora Ex. CR BSL 1999 MW SS 70
12 Jalgaon Ex. CR BSL 1999 MW SS 70
13 Katol CR NGP 1988 MW SS 50
14 Waghoda CR BSL 1990 MTRC SS 45
15 Lahavit CR BSL 1999 MW SS 40
16 Murtizapur CR BSL 1979 MTRC GS 35
17 Borkhedi CR NGP 1974 MW SS 30
18 Rajnandgaon SECR NGP 1990 MTRC SS 35
19 Durg SECR NGP 1990 MTRC SS 50
20 Nepanagar CR BSL 1990 MTRC SS 50
21 Pandhurna CR NGP 1988 MW SS 50
22 Amla CR NGP 1988 MW SS 50
23 Multai CR NGP 1988 MTRC SS 30
24 Junnardeo CR NGP MW SS 25
25 Maram/Jhiri CR NGP 1988 MTRC SS 30
26 Ghodadongri CR NGP 1988 MTRC SS 23
27 Kalakhar CR NGP 1988 MTRC SS 50
28 | Balaghat Wireless SECR NGP 2012 MW | Wireless 18
29 Khandwa CR BSL 1988 UHF GS 23
30 Nandgaon CR BSL 1999 MW SS 60
31 | Akola Stn. Master CR BSL RTT GS . dOgI}IZ
32 Gondia Wirless SECR NGP 2012 MW | Wireless 27
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Nagpur DRM/O on
33 g%emo © CR NGP MW | RTT |l
34 Salsingi CR BSL MW SS 90
35 Amaravati CR BSL MW SS 50
36 Pimpalgaon CR NGP 1974 MW SS 100
37 Babupeth CR NGP 1974 MW SS 100
38 Sarni CR NGP 2006 GBT GBT 35
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DETAILS OF TOWERS ON OFC ROUTE OF BHOPAL TERRITORY

LOCATION OF YEAR OF | MW/ Ry e HEz)(l;THT
SN TOWER RAILWA YgEDIVISION ERRECTION | UHF T O(\)KI:ER TOWER
(MTRS.)
1 Thandla Road WR RTM 1998 MW SS 100
2 Bamania WR RTM 1998 MW SS 100
3 Ratlam WR RTM 1972 MW SS 100
4 Ujjain WR RTM 1980 MW SS 60
5 Indore WR RTM 1983 UHF GS 75
6 Mhow WR RTM UHF GS 100
7 Maksi WR RTM 1980 MW GS 70
8 Akodia WR RTM 1980 UHF GS 70
9 Sehore WR RTM 1980 MW GS 50
10 Nimach WR RTM 1990 UHF GS 75
11 Chittuargarh WR RTM 1990 UHF SS 100
12 Hindaun City WCR KTT 1987 MW SS 80
13 Bhawani Mandi WCR KTT 1987 MW SS 80
14 Kota WCR KTT 1987 MW SS 80
15 Gangapur City WCR KTT 1987 MW SS 60
16 Bharatpur WCR KTT 1987 MW SS 50
17 Sawai Madhopur WCR KTT 1988 UHF GS 27
18 Bina WCR BPL 1977 MW SS 80
19 Jabalpur-1 WCR JBP 1996 MW SS 100
20 Vikramgarh Alot WCR KTT 1987 MW SS 100
21 New Katni Jn WCR JBP 1996 MW SS 70
22 Shamgarh WCR KTT 1987 MW SS 70
23 Bhopal Jn WCR BPL 1977 MW SS 62.5
24 Ganjbasoda WCR BPL 1977 MW SS 62.5
25 Itarsi WCR BPL 1977 MW SS 60
26 Satna WCR JBP 2001 UHF GS 34
27 Habibganj WCR BPL 1986 UHF ?(F}FSI; 25
28 Piparia-1 WCR JBP 2005 UHF GS 21
29 Pipariya-2 WCR JBP 2001 UHF GS 15
30 Gadarwara WCR JBP 2001 UHF SS 15
31 Kareli WCR JBP 2001 UHF SS 15
32 Bhedaghat WCR JBP 2001 UHF SS 15
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33 Bundi WCR KTT UHF GS 30
34 Raisen WCR BPL 1977 MW SS 62.5
35 Unchera WCR JBP VHF SS 21
36 Pathariya WCR JBP VHF SS 21
37 Khurai WCR JBP VHF SS 21
38 Bargawan WCR JBP VHF SS 20
39 Khannabanjari WCR JBP VHF GS 20
40 Beohari WCR JBP VHF GS 20
41 Itarsi RRI WCR BPL 1977 RTT GS 15
42 Maihar WCR JBP 2007 VHF GS 14
43 Naryawali WCR JBP VHF SS 14
44 Bhitoni WCR JBP VHF SS 14
45 Adhartal WCR JBP VHF SS 14
46 Piplod WR RTM MW SS 100
47 Dahod WR RTM 1998 MW SS 100
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ANNEXURE - 11

SUMMARY OF TOWERS
Ahmedabad Territory:

Sr. Height of Tower No. of Tower Location

No. (mtrs.)
1 100 1 As per Annexure [
2 80-99 4 As per Annexure [
3 60-79 8 As per Annexure [
4 40-59 4 As per Annexure [
5 20-39 1 As per Annexure [
6 <19 0 As per Annexure |

Mumbai Territory:

Sr. Height of Tower No. of Tower Location

No. (mtrs.)
1 100 6 As per Annexure [
2 80-99 3 As per Annexure [
3 60-79 5 As per Annexure [
4 40-59 9 As per Annexure |
5 20-39 8 As per Annexure [
6 <19 0 As per Annexure |

Nagpur Territory:

Sr. Height of Tower No. of Tower Location

No. (mtrs.)
1 100 4 As per Annexure [
2 80-99 7 As per Annexure [
3 60-79 5 As per Annexure [
4 40-59 9 As per Annexure |
5 20-39 11 As per Annexure |
6 <19 2 As per Annexure |

Bhopal Territory:

Sr. Height of Tower No. of Tower Location

No. (mtrs.)
| 100 9 As per Annexure |
2 80-99 4 As per Annexure [
3 60-79 12 As per Annexure [
4 40-59 2 As per Annexure [
5 20-39 11 As per Annexure |
6 <1918 9 As per Annexure |
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ANNEXURE - I11

Tower Location: Date:
Sr. Customer Type of Number of
No. Name Antenna Antenna Height of Antennas Remark
Name and signature of Railtel Executive Name and signature of contractor
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Chapter 2

SCHEDULE

OF

REQUIREMENTS
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Schedule of Requirement-1

(SOR-1)RailTel /WR/E-Tender/ 2023-24/0&M/Tower/01

Name of Work:- Annual Maintenance Contract of MW Tower (Ahmedabad Territory)

Description of work

Preventive maintenance and fault rectification of MW/UHF Towers of listed
in Annexure-1 against scope of work clause/ conditions of contract of tender

document.
Sr. No Height wise rates given below
Quantity | Rate per
of tower Total cost Total estimated
Tower height in Mtr Tower per per month cost for Two Year
in No. month in Rs. in Rs.
BPL in Rs
a b c d e=(c*d) f=(e*24)
A 100M+ 1 7524.75 7524.75 180594.09
B 80-99 M 4 6192.66 | 24770.65 594495.71
C 60-79 M 8 4883.64 | 39069.14 937659.34
D 40-59 M 4 3981.43 15925.70 382216.92
E 20-39 M 1 2671.05 2671.05 64105.15
F <19 M 0 1231.81 0.00 0.00
Sub Total 18 26485.35 | 89961.30 21,59,071/-
Tenderer’s offer in percentage ( above/ below/at par) in
figures
Tenderer’s offer in percentage (above/ below/at par) in
words

NOTE:-
Tenderer should submit Bid online only. Manually submitted Bid will not be opened and
will not be considered.
It is certified that I/'we have inspected the site of work and acquainted myself / ourselves
with local conditions.
I/We have carefully gone through the specifications, given in tender document and
understood the scope of work.
Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by tenderer shall be
applicable to each SOR item.
The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN
Card, Cancelled cheque, GST Certificate for NEFT purpose duly attested.

1.

2.
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Schedule of Requirement-2

(SOR-2) RailTel /WR/E-Tender/ 2023-24/0&M/Tower/02

Name of Work:- Annual Maintenance Contract of MW Tower (Mumbai Territory)

Description of work
Preventive maintenance and fault rectification of MW/UHF Towers of listed in
Annexure-1 against scope of work clause/ conditions of contract of tender
document.
Sr. No Height wise rates given below
Quantity
of tRate per Total cost Total estimated
Tower height in Mtr Tower o per month in | cost for Two Year

] month in X

in No. Rs Rs. in Rs.

BPL
a b c d e=(c*d) f=(e*24)
A 100M+ 6 7524.75 45148.52 1083564.55
B 80-99 M 3 6192.66 18577.99 445871.78
C 60-79 M 5 4883.64 24418.21 586037.09
D 40-59 M 9 3981.43 35832.84 859988.06
E 20-39 M 8 2671.05 21368.38 512841.22
F <19 M 0 1231.81 0.00 0.00

Sub Total 31 26485.35 145345.95 34,88,303/-
Tenderer’s offer in percentage ( above/ below/at par) in
figures
Tenderer’s offer in percentage ( above/ below/at par) in
words

NOTE:-

1.

2.

Tenderer should submit Bid online only. Manually submitted Bid will not be opened and
will not be considered.

It is certified that I/we have inspected the site of work and acquainted myself / ourselves
with local conditions.

I/We have carefully gone through the specifications, given in tender document and
understood the scope of work.

Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by tenderer shall be
applicable to each SOR item.

The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN
Card, Cancelled cheque, GST Certificate for NEFT purpose duly attested.

Signature and Seal of the Tenderer

Digitally signed by AMITA

PATHAK
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Schedule of Requirement-3
(SOR-3) RailTel /WR/E-Tender/ 2023-24/0&M/Tower/03

Name of Work:- Annual Maintenance Contract of MW Tower (Nagpur Territory)

Description of work
Preventive maintenance and fault rectification of MW/UHF Towers of listed in
Annexure-1 against scope of work clause/ conditions of contract of tender
document.
Sr. No Height wise rates given below
Quantity
of tRate per Total cost Total estimated
Tower height in Mtr Tower o per month in | cost for Two Year

] month in X

in No. Rs Rs. in Rs.

BPL
a b c d e=(c*d) f=(e*24)
A 100M+ 4 7524.75 30099.02 722376.36
B 80-99 M 7 6192.66 43348.65 1040367.48
C 60-79 M 5 4883.64 24418.21 586037.09
D 40-59 M 9 3981.43 35832.84 859988.06
E 20-39 M 11 2671.05 29381.53 705156.67
F <19 M 2 1231.81 2463.63 59127.06

Sub Total 38 26485.35 165543.86 39,73,053/-
Tenderer’s offer in percentage ( above/ below/at par) in
figures
Tenderer’s offer in percentage ( above/ below/at par) in
words

NOTE:-

1. Tenderer should submit Bid online only. Manually submitted Bid will not be opened and
will not be considered.

2. Tt is certified that I/we have inspected the site of work and acquainted myself / ourselves
with local conditions.

3. I/We have carefully gone through the specifications, given in tender document and
understood the scope of work.

4. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by tenderer shall be
applicable to each SOR item.

5. The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN
Card, Cancelled cheque, GST Certificate for NEFT purpose duly attested.

Signature and Seal of the Tenderer

Digitally signed by AMITA
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Schedule of Requirement-4

(SOR-4) RailTel /WR/E-Tender/ 2023-24/0&M/Tower/04

Name of Work:- Annual Maintenance Contract of MW Tower (Bhopal Territory)

Description of work
Preventive maintenance and fault rectification of MW/UHF Towers of listed in
Annexure-1 against scope of work clause/ conditions of contract of tender
document.
Sr. No Height wise rates given below
Quantity
of tRate per Total cost Total estimated
Tower height in Mtr Tower o per month cost for Two Year
] month . q
in No. in Rs in Rs. in Rs.
BPL "
a b c d e=(c*d) f=(e*24)
A 100M+ 9 7524.75 67722.78 1625346.82
B 80-99 M 4 6192.66 24770.65 594495.71
C 60-79 M 12 4883.64 58603.71 1406489.01
D 40-59 M 2 3981.43 7962.85 191108.46
E 20-39 M 11 2671.05 29381.53 705156.67
F <19 M 9 1231.81 11086.32 266071.78
Sub Total 47 26485.35 199527.85 47,88,669/-
Tenderer’s offer in percentage ( above/ below/at par) in
figures
Tenderer’s offer in percentage ( above/ below/at par) in
words

NOTE:-

1. Tenderer should submit Bid online only. Manually submitted Bid will not be opened and
will not be considered.

2. It is certified that I/we have inspected the site of work and acquainted myself / ourselves
with local conditions.

3. I/We have carefully gone through the specifications, given in tender document and
understood the scope of work.

4. Tenderer shall quote all inclusive rates, but there should be break up of basic price and
applicable taxes. Since it is percentage basis tender, percentage quoted by tenderer shall be
applicable to each SOR item.

5. The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN
Card, Cancelled cheque, GST Certificate for NEFT purpose duly attested.

Signature and Seal of the Tenderer
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PATHAK
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**%F*END OF TENDER DOCUMENT *****
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