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TENDER NOTICE 
  No. RailTel /Tender/OT/WR/NOFN/2018-19/35                                          Date 09.02.2019 
 
 

RailTel Corporation of India Ltd, Western Railway Microwave Complex, Senapati  Bapat Marg,  
Mahalaxmi, Mumbai - 400 013, invites sealed open tenders   from the established and reliable 
contractors with proven experience for the following works: - 
Excavation of Trenches and laying of OFC through ducts, testing, commissioning and 
maintenance of OFC in 03 Gram Panchyats (Sukhpar,Varnun & Pagivandh) of Rapar  
Block of Kachchh District of Gujarat State by RailTel on behalf of BBNL. 
 
Appx. Estimated Cost:- Rs. 55,52,082/-(Rupees Fifty Five Lakhs Fifty Two Thousand and 
Eighty Two Only.) 
 
EMD:- Rs. 12,380/- (Rupees  Twelve Thousand Three Hundred & Eighty only) 
 

 

MSE/NSIC units shall be exempted from submission of cost of tender document & EMD as per 
para 3.5.8 of chapter-3. 
 
“The envelop must bear the SOR: ……………, Tender No: ……………………….., 
Schedule for Blocks (…….. , ………, ………… )  & date of closing: ……………..” 
 
The offers shall be opened on above said date in the presence of those bidders who choose to 
be present. In case the date of opening happens to be a holiday, the tender will be received 
and opened at the same time on the next working day. 
 
Further information is available at RailTel’s website www.railtelindia.com or from the office of 
Executive Director- RailTel /Mumbai. 

General Manager/NOFN 
       For RailTel Corporation of India Limited, Mumbai 

 

 

a) Sale of Tender Documents From 11.02.2019 
b) Pre-bid conference 15:00 hrs of 18.02.2019 
c) Closing of sale of Tender Documents up to 12:00 Hrs.  25.02.2019 
d) Receipt of tender documents. up to 15:00 Hrs.  25.02.2019 

e) Opening of tender documents. at 15:30 Hrs.  25.02.2019 

f) Validity of offer 20 days from the date of opening of tender. 

g) Completion period 
2 months from the date of issue of LOA of 
tender. 

h) 

Address for availability of tender 
document 

Regional General Manager 
RailTel  Corporation of India Ltd.,  
Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi,  
Mumbai - 400 013 

Tender Opening venue 

i) 
Web address for availability of tender 
document 

www.railtelindia.com 

j) Cost of Tender document by hand Rs. 5,600.00 
k) Cost of Tender document if required by post Rs. 6,160.00 

l) 
If the tender document is downloaded from the website then the cost of tender document 
as stated above have to be submitted along with the offer in the form of Bank Draft in 
favour of NOFN EXPENDITURE CURRENT ACCOUNT WR payable at Mumbai.  
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Preamble 
 

        Tender No.  RailTel /Tender/OT/WR/NOFN/2018-19/35 

1.0   Name of work: Excavation of Trenches and laying of OFC through 

ducts, testing, commissioning and maintenance of OFC in 03 Gram 
Panchyats (Sukhpar,Varnun & Pagivandh) of Rapar  Block of Kachchh 
District of Gujarat State by RailTel on behalf of BBNL. 
[ 

1.1 Scope of work: 
 
The Engineering instructions spelt out in this tender document deal with the 
methods to be adopted for underground Optical Fiber Cable laying in PLB HDPE 
ducts and inter connection of the existing Optical Fiber Cables with the newly laid 
OF cables and termination of OF cables at Gram Panchayats(GPs) for National 
Optical Fiber Network.  

 
The broad responsibility of the contractor under the scope of work for this tender 
shall be as under: 

   
i)  a. Trenching and laying of HDPE Duct in all type of soils, Bridges/Culverts /   

Nallah, Road/Rail crossing etc. & protective works as per technical 
specifications. 
 

b. Rectification/Restoration of OFC cuts in BBNL OFC already laid under 
NOFN project of Gujarat. The restoration work involves preparing OFC 
joints/replacing faulty OFC with proper protection as per technical 
specification and end to end OFC route losses are to be kept within 
permissible range for proper media communication. 100% Payment for 
such rectification/restoration of existing BBNL OFC will be as per rates of 
LOA. 

  
ii) Back filling and dressing of the excavated trenches according to technical 

specifications. 
 
iii) Blowing/puling of Optical Fiber Cable with proper tools and accessories as 

per Technical specifications.  
 
iv) Installation of Jointing Chambers & Route/Joint Indicators as per technical 

specification. 
 

v) Splicing of fibers in Joint closures and FTB/FDMS and tapping required no. 
of fibers from existing joint enclosures or making new joints with installation 
of new joint enclosures in run through OFC of BSNL/PGCIL/RailTel and 
exposing the existing cable by trenching & digging.   

 
vi)   End to end Testing & Submission of test results, route diagrams & 

videography of route. 
 

vii) Getting the necessary permission for ROW and other permissions to 
execute the work. 
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1.2  Tender Bid 
 

Tender bid shall be submitted in single covers as detailed in para no. 3.6.6 
of tender document. 
 

Pre- bid conference for this tender will be held on date, time and venue as 
given below:- 
 
Last date of submission of points for clarification: 16.02.2019 
 

Pre- bid conference:  
Date:  18.02.2019 
Time: 15:00 hrs 
  Venue: Office of Regional General Manager 
             RailTel Corporation of India Limited, 
             Western Railway Microwave Complex, 
             Senapati Bapat Marg, 
             Mahalaxmi, 
             Mumbai - 400013 

 
It is solicited that the written queries/clarifications may be sent to the 
RailTel’s office latest by the date as indicated above through e-mail to 
rakesh.shrivastava@railtelindia.com with copy to 
s.mahobiya@railtelindia.com (in word format) & hard copy by post. All 
relevant clarifications sought will be addressed during the pre-bid meeting. 

 
1.3. Qualifying Criteria 
 For qualifying in the tender,the tenderer shall be required to meet the 

eligibility requirements as given in Para 3.16 of tender  document.  
 
1.4 Last date of Submission 

The tender shall be received up to 15:00 hrs on  25.02.2019 at the office of 
RGM, RailTel  Corporation of India Limited, Western Railway Microwave 
Complex, Senapati  Bapat Marg,  Mahalaxmi, Mumbai - 400 013. 

 
1.5 Date of Opening of Tender   

The tenders will be opened at 15:30 hrs on 25.02.2019 at the same 
address as mentioned in Para 1.10. 

 
1.6       RailTel reserves the right:- 

 
a)  To verify, if so desired, the correctness of documentary evidence furnished 

by the tenderer.  
b)  To verify the successful operation and performance of qualifying projects 

and tenderer   shall arrange permission for the same. 
c)  To carry out capability assessment of the bidder(s) including referral to in-

house   information. 
d)      RailTel shall not be responsible for any delay in the receipt of tenders and      
         reserves the right to accept/reject any or all tenders.   

 

1.7    Work Load 
The tenderer to submit the present work load of the telecom contracts in 
hand as per the format (Form No 9). The performance of the tenderer with  
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regard to satisfactory execution of more than one contract simultaneously in 
the past shall be taken into account. 
 

1.8   Validity of Offer 
The tenderer shall keep the offer open for 20 days from the date of opening   
of tender. Within that period, the tenderer can not withdraw his offer. This 
period can be extended further, if required, by mutual agreement from time 
to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money.  

 
1.9 Completion Period of Work: 

 The work to be executed and completed within 2 months from the date of 
issue of “Letter of Acceptance “of the tender.  

 
1.10 The List of Address to which correspondence and documents relating 

to the Contract should be sent: 
  RGM, RailTel Corporation of India Limited, Western Region, Western  
Railway Microwave   Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 
400 013.  Phone: 91 (22) 24923907. Fax 91 (22) 24923913 

 
1.11 Earnest Money 

Tenderer shall deposit an Earnest Money of amount as mentioned below in 
a manner prescribed in Para 3.5 of tender document. 
 
S 

N

O 

Tender No. 
Name of 

District 
EMD in Rs. 

1 
RailTel/Tender/OT/WR/NOFN/ 

2018-19/35 
Kachchh Rs. 12,380/- 

 
1.12 Security Deposit    

Security deposit shall be 5% of the contract value as detailed in Para 4.16 
of tender document.  
                      

1.13  Performance Bank Guarantee 
 Performance Bank Guarantee shall be 5% of the contract value for 
successful completion of the work as detailed in para 3.17 of tender 
document. 
 
In case of AMC, the tenderer is also required to submit PBG of 10% value 
of the annual maintenance charges towards fulfillment of obligation for the 
maintenance support as detailed in para 3.17 of tender document. 

 
1.14     Specifications 

Reference of specifications of the important equipments and materials 
required for execution of the contract is given in the Technical Specification 
(of tender document). The work shall be executed in compliance with all the 
technical requirements given therein. 
 
The work shall be carried out as per Engineering Instructions issued by 
BBNL. However supplementary Engineering Instructions to BBNL’s 
Engineering Instructions need to be followed in case of conflict with BBNL’s  
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Engineering Instructions. Both are enclosed at chapter 7 under technical 
specification. 
 
 

Drawings are indicative. In case of any mismatch or confusion between 
drawings and technical specifications, technical specifications shall be final. 
Drawings are enclosed at Chapter 8.  
 

1.15     Schedule of Requirement 
The various items to be supplied and execution of the work by the tenderer 
for the section are indicated in Schedule of Requirement as in chapter 2 of 
this tender document. Payment of supplied items shall be done along with 
the payment of execution after the measurement. The tenderer is advised 
to quote single percentage at Par/ above/below of the RailTel’s total 
estimated cost of schedule of work. 

 
1.16    Work to be done by RailTel    

i. Availability of Equipment room for termination of OFC. 
ii. RailTel shall facilitate requisite letters etc. for ROW & other permissions as 

required. The contractor shall get the necessary permission etc. as 
required. 

 
1.17    Materials to be supplied by RailTel  
    i)      O.F Cable. 

 ii)     Joint Closures. 
   iii)     Splitters 

iv)     FTB/FDMS, pigtails & patch cords etc. 
v)      HDPE Duct 
 

Contractor shall take the above materials at his own cost from the nominated 
store of RailTel and keep the accountal of materials provided by RailTel for 
execution of work and test  all fibers of OFC & any defect shall be brought in to 
the notice of Engineer-incharge.  
 

Contractor shall return unused balance quantity to nominated store of RailTel in 
good condition at his own cost. The materials which are unusable (small pieces 
of Ducts & OFCs up to approx 10 mtrs) shall not be required to be returned 
however accountal of such unusable materials shall be given by the contractor & 
certified by the engineer of RailTel. Decision of engineer-in-charge shall be 
binding on the contractor.  
 

Unused cable of length more than 70 mtrs will be wrapped in drums and 
deposited in the store. Rest of the empty drums shall be the property of the 
contractor. Reconciliation of materials shall be signed jointly by the contractor 
and RailTel’s engineer.  

 
1.18  Materials to be supplied by Contractor 

i)    All type of Protection materials. 
ii)   Joint Chambers 
iii)   Man holes  
iv) Route Indicators 
v)  Other items to meet end objective. 
 
Contractor shall supply & install the materials as mentioned above. The left over 
materials if any shall be the property of the contractor. The payment shall be 
done to the contractor as per actual installation at the site. 
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Tenderer’s special attention is invited to the fact that RailTel shall supply material 
as per Para 1.17. All other materials including the materials not specifically 
covered in the Schedule of Requirement but required to achieve the end 
objective are required to be supplied by the contractor. 

 
 

1.19    Submission: 
   The tenderer shall submit all the required information in the relevant forms 

attached  to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents 
with their serial numbers. In the absence of numbering of pages and the 
content list, there is a likelihood of any important document going 
unnoticed for which the tenderer shall be solely responsible. 

 
1.20    Warranty Support 
 The tenderer should submit their strategy for providing maintenance 

support during maintenance, warranty and post warranty as per Para 5.29 
and 5.15 of tender document. 

 
 
 
 

************** 
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SCHEDULE OF WORK 

  Approx RKM : 20.69KM                                         Approx GPs : 3 

  BLOCK          :     Rapar                                             DISTRICT  : Kachchh 

SN Description Unit Qty  

Rate (Rs) Amount (Rs) 

In figures In figures 

A Supply 

1 Supply of GI pipe as per specification Mtr 913 331.75 302887.75 

2 Supply of DWC pipe as per specification Mtr 7124 69.94 498252.56 

3 
Supply of Flexible conduit pipe as per 

specification 
Mtr 80 45.51 3640.8 

B  RailTel's Execution 

1 

Excavation of trenches upto a depth of 1.65 m 

in all type of soil, culverts/bridges/ nallahs, 

road crossing using mechanised/ mannual 

trenching/ HDD/ boring, other protection 

works, back filling the excavated trenches and 

restoring the surface to original, release of 

empty OFC drums etc. This includes supply of 

all protection material not specifically asked 

for in the schedule. 

Mtr 11995 55.53 666082.35 

1a 

Laying of PLB HDPE duct by HDD method at 

a depth of 1.65 m or more (for single PLB 

pipe) 

Mtr 2271 220.62 501028.02 

1b 

Construction & installation of route/joint 

indicators as per specification and the 

construction practices as specified in the 

tender. 

Mtr 120 371.37 44564.40 

2a 

Chase cutting/jack hammering etc. upto a 

depth of 0.6m in rocky area ,laying of DWC 

pipe in trenches, protection works and back 

filling the excavation along with supply of the 

protection materials as per technical 

specification.  

Mtr 5840 531.41 3103434.40 

2b 

Laying of DWC pipe in trenches already made 

in specified areas(dry culverts/bridges/ nallah/ 

lesser depth & congested areas etc.) in item 1 

Mtr 1284 6.55 8410.20 
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SN Description Unit Qty 

Rate (Rs) Amount (Rs) 

In figures In figures 

3a 

Laying and Fixing of GI pipe with clamping/ 

concreting for protection on culverts/bridges, 

along the hard rock (where surface cutting is 

not possible) and required work & fixing as 

per technical specification.  

Mtr 628 45.83 28781.24 

3b 

(i) Laying of GI pipe in trenches already made 

in specified areas(Road crossing etc.) in item 1 
Mtr 285 10.92 3112.20 

(ii) Rail Crossing through Horizontal Boring 

method (HDD) and inserting 50mm dia GI 

pipes and pushing HDPE pipes/Coils inside. 

Mtr 0 424.8 0.00 

4 

Laying of Flexible conduit pipe in corridor/ 

risers/ exchange premises and laying OF cable 

through it (leading in work) 

Mtr 80 10.62 849.60 

5 
Laying of HDPE pipe in the trenches & 

protection works done as specified above 
Mtr 18833 4.19 78910.27 

6 
Blowing/pulling of 24 F OFC as per technical 

specification. 
Mtr 21948 7.15 156928.20 

7 

Splicing of Optical fiber cables in 

existing/new joint chambers for making 

straight/branch joints on new routes or at 

FPOI(fiber point of interconnect) and end to 

end testing of all fibers after splicing. The 

rates specified are inclusive of installation and 

splicing of splitters also wherever applicable, 

as per technical specification. 

No. 14 6635.13 92891.82 

8 

Splicing of all the fibers of OFC in the Fibre 

Termination Box at the at the Gram 

Panchayats and testing all the fibers for 

continuity. This will also include 

installation/mounting of the FTB as specified 

and other work to meet end objective. 

No. 3 6900.63 20701.89 

9 

Construction & installation of pre fabricated 

RCC joints chambers/ brick chambers as per 

technical specification  

No. 14 2336.4 32709.60 

10 Videography of the work/route Mtr 20690 0.32 6620.80 
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SN Description Unit Qty 

Rate (Rs) Amount (Rs) 

In figures In figures 

11 

Preparation of Route diagram and submission 

of hard as well as soft copy on CD/memory 

stick/HDD for complete blocks along with, 

test & measurements reports and all other 

documents, as per technical specification 

Mtr 20690 0.11 2275.90 

12 

Making Earth Pit of duct/cable localization, 

digging up to 1Mx1Mx2M or till the 

duct/Cable is uncovered (LxWxD) size at one 

location anywhere as requisite by RailTel 

Engineer In-charge, clearing the loose, 

sand/water, identifying duct/cable, refilling 

these pits with loose soil, gravel and making 

good the same. 

CuM 0 167.8 0.00 

13 

24F cable pulling on existing ducts, including 

opening on manholes, cleaning of existing 

duct pipe and pulling of Optical Fibre Cable. 

 Mtr 0 10.99 0.00 

  Total Cost of Schedule in Figure ( `̀̀̀ )       5552082.00 

 Total Cost of Schedule in Words ( `̀̀̀ ) 
Rupees Fifty Five Lakhs Fifty Two Thousand 

& Eighty Two Only. 

 
 

 

 
 
 

 

 

 

 

 

 
 
 

 
 

 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: The payment of supply items of GI/DWC/Flexible Conduit pipe etc. shall be done only for the 

quantities used in the project along with the laying. No positive variation in quantity of item No. 1(a) 

of B, beyond the quantity specified in SOR , is allowed. 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 15 of 173 
 

 

 
 
 
 

 
 

 

 

 
 
 
 

Signature and Seal of the Tenderer 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

Note for 
Guidance 

[i]  Tenderer should quote his single percentage rate in row (i) above only,  At 
par /above/below the RailTel’s estimated cost of work. 

 

[ii]  The single percentage rate to be quoted both in figures and  words. 
[iii] Tenderer shall quote all inclusive rates, but there shall be break up of basic 
price and all type of applicable taxes such as CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST Act). 
[iv]  If none of the above/below/at par is ticked by the tenderer, the quoted 
single percent will be treated below the RailTel’s estimated rate. 

 
 

 S NO Schedule Estimated Cost in Rs. 

1 Schedule- (Rapar) `̀̀̀    55,52,082.00  

 Total Cost of Tender in Figure (Rs.) ` ` ` ` 55,52,082.00 

 Total Cost of Tender in Words 
Rupees Fifty FIve Lakhs Fifty Two 

Thousand Eighty Two Only  

i. 

  
I/we undertake to execute the work of schedule of work at ------------------------------% 

 
(in words------------------------------------------------------------------percent), At Par/below/above 
of the RailTel’s total estimated cost of schedule of work mentioned above.   

ii. It is certified that I/we have inspected the site of work and acquainted myself or ourselves 
with local conditions. 

iii. I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such 
period. 
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CHAPTER-3  
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
 
                  3.1 GENERAL INSTRUCTIONS      

 
3.1.1 Tender is invited by RailTel , Western Region Mumbai, on the  behalf of 

BBNL from established and reliable contractors for the work detailed in 
chapter 1 . 

 
3.1.2   The Special Conditions of Contract, Instructions to Tenderers and 

Conditions of Tendering, Technical Specifications & Supplement, Preamble 
including Schedule of Requirements and all Annexure & Forms etc. shall, 
hereafter, be collectively referred to as the "Tender documents ". These 
regulations for Tender and Contracts shall be read in conjunction with the 
General Conditions of contract and shall be subject to modifications, 
additions or suppression, overwrite by Special conditions of contract and/or 
special specifications, if any , annexed to the tender document . 

 
3.2        INTERPRETATIONS 

 The following terms wherever occurring in the tender document and   
wherever used throughout the execution of the work, shall, unless excluded 
by or repugnant to the context, have the meaning attributed thereto as 
follows: 

 
a)  "CONTRACT" Means the Contract resulting from   the acceptance by the 

Purchaser of this Tender whether in whole or in part.      
 

b)  "CONTRACTOR"   Means the successful Tenderer, i.e.,   the Tenderer  
whose Tender has been accepted either in whole or in part. 

 
c)  "CONTRACTOR’s  REPRESENTATIVE"    Shall   mean a  person   in    

supervisory capacity   who   shall be  so   declared  by  the  Contractor     
and  who  shall be   authorized under a  duly  executed  power of  attorney   
to receive materials issued  by the   Purchaser to the Contractor  for the 
works.   He shall be responsible   for proper execution of    works at each or 
all places and shall take orders from Purchaser’s Engineers and carry out 
the same. 

 
d)  ENGINEER-IN-CHARGE”     Shall mean an executive of RailTel in charge` 

of works and shall include the superior executives of RailTel. He is  
responsible   for  ensuring  that  all  field  works  covered  by  the  contract  
are  carried out in accordance with approved designs,  drawings & 
specifications and conditions of contract as agreed to.  

 
e)  “ENGINEER" Shall mean the supervisor of RailTel   in direct charge of the 

works.  
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f)   "EQUIPMENT"     Means all or any equipment   considered necessary   by   

the   Purchaser's   Engineers   for satisfactory operation, as a whole, of the 
installations. 

g)  "MONTH"      Means  any consecutive period of thirty days. 
  

h)  "MATERIALS” Means all equipments, components, fittings and other 
materials including raw materials required to   complete the work.. 

 

i) "PURCHASER"    Means  RailTel Corporation of India Limited, Western 
Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 
400 013 

 

j)  "PURCHASER’S ENGINEER"    Means the Executive Director of RailTel    
or   successor who will   decide   all   matters relating   to   design, 
manufacture,   and installation   and commissioning of the plant and 
equipment at site. 

 

k)  "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or 
a Company registered under  Indian  Company    Act  or  an  approved 
supplier of materials  to  whom  the Contractor   sublets  portions  of  the   
contract.  

 

l)  “CONSIGNEE”     Means the person specified in the Acceptance of Tender 
to whom Stores are to be delivered at the destination. 

 
m)  “INSPECTING OFFICER” Means the person, or organization specified in 

the contract for the purpose of inspection of stores of work under the 
contract and includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, 

Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013. 

 

o)  “SITE”     Means the areas to be taken up by the  permanent  works,  
together with any other area or areas as shall  be determined  by  the 
Purchaser's Engineer,  which  may  be placed  at the disposal of the 
Contractor for the  purpose  of the contract and also such area or areas 
used for store  yards,  works yards or workshop in proximity of the  works as  
the  Purchaser’s Engineer may have  authorized  as  an extension  of  the  
site, irrespective of  the  terms  and  conditions   under   which  they  are  
occupied   by   the  Contractor. 

 
p)  "TENDERER"    Means and includes any firm of   engineers or Contractors   

or any company or body,   corporate   or otherwise, who submit the Tender 
which has been invited. 

 
q)  "WORK OR WORKS"    Means all or any of the items of the work for which 

the Tenderer /Contractor has Tendered/contracted according  to  the 
specifications, drawings  and  Annexure hereto  annexed or to be implied 
there from, or  incidental thereto  or to be hereafter specified or required in  
such explanatory instructions and drawings, being in conformity  with  the 
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original specifications, drawings, Annexure  and  schedules   and  also  such  
instructions  and   drawings additional to the aforementioned as may from 
time to  time be issued by the Purchaser's Engineer during the  progress  of 
the contracted work. 

 
r)  “BBNL”- Bharat broadband Network Limited 

 

s)  “Expected risk”: DELETED. 
 

t).  “Near Relative”: - 
The near relatives of all RailTel Employees either directly recruited or on 
deputation are prohibited from participation in tenders and execution of 
works in the different units of RailTel. The detailed guidelines in this regard 
are given in the following paragraphs: - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & 
son’s wife (daughter-in-law),daughter(s), & daughter’s husband (son-in-law), 
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 
 

ii)  As per Government of India’s CCS Conduct rule 4, no Government servant 
shall in the discharge of his official duties deal with any matter or sanction 
any contract to any company or for any other person if any member of his 
family is employed in that company or firm or under that person or if he or 
any member of his family is interested in such matter or contract in any other 
manner and the Govt. Servant shall refer every such matter or contract to 
his official superior. This clause is applicable to all RailTel employees in view 
of this as soon as any RailTel employee becomes aware of the above 
aspect, he must intimate this to the prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. the 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not pay 
any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further participation 
in the concerned unit. 

 
 * The format of the certificate to be given is  
“I …………………………………………  S/o………………………… ……...r/o 
……………………… hereby certify that none of my relative(s) as defined in 
the tender document is/ are employed in RailTel unit . In case at any stage, 
it is found that the information given by me is false/ incorrect, RailTel shall 
have the absolute right to take any action as deemed fit/without any prior 
intimation to me”. 
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u)  "WRITING"     Includes all matters written, typewritten or printed either in 
whole or in part. 

 
v)  “Constructional Plant” shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works or 
the temporary works (as hereinafter defined) but do not include materials or 
other things intended to form or forming part of the permanent work. (i) 
“Temporary Works” shall mean all temporary works of every kind required 
for the execution, completion and/or maintenance of the works. (ii) “Period of 
maintenance” shall mean the specified period of the maintenance from the 
date of completion of the work as certified by the Engineer.  

 
w) Singular and Plural: Works importing the singular number shall also include 

the plural and vice versa where the context requires. 
 

x)  Headings & marginal headings: The headings and marginal headings in 
these general conditions are solely for the purpose of facilitating reference 
and shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or the contract. 

 
y)            “Route” Means the continuous section of IL between two end points which 

may be existing FPOI/POP of BBNL or BSNL which will be decided by 
Engineer-In-Charge. 

 
3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local 

conditions and factors which would have any effect on the performance of 
the contract and cost of the stores. The purchaser shall not entertain any 
request for clarifications from the tenderer regarding   such local conditions. 
No request for the change of price or time schedule of delivery of 
works/stores   shall   be entertained after the offer is accepted  on account of 
any local condition or factor. 

 
3.3.2     The intending tenderer is advised to study the tender  document carefully.  

Any submission of a quotation  by  the tenderer shall be deemed to have 
been done after a careful  study  and  examination  of  these  documents  
with  full understanding of the implication thereof. These conditions and  
specifications shall be deemed to have been  accepted  unless  otherwise,  
specifically  commented  upon  by  the  Tenderer in his quotation. Failure to 
adhere to anyone  or all  these instructions may render his offer liable to  be 
ignored without any reference. 

 
3.3.3    Should a tenderer find discrepancies in, or  omission   from,  the  drawings  

or any of the Tender documents  or  he  has  any doubt  to  their  meaning, 
he should at  once  notify  the  RailTel   who  may  send a  written  
clarification  to  all Tenderers. 
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3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 
DRAWINGS 

3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the 
tender document that either his tender complies in every respect with the 
requirements of each clause and sub clause or if not, precisely how they 
differ from   the requirements of the tender. In   later  case, the   tenderer  
shall enclose a separate statement as per       proforma  given,  indicating 
only the deviations  for  any  clause   or   sub clause of Special    Conditions   
of   Contract,   Instructions   to   Tenderers   and   Conditions   of   
Tendering,   Technical   Specifications,  Preamble   etc. which  he  proposes  
with justifications  for   deviations   proposed. The purchaser reserves the 
right to accept or reject these deviations and his decision thereon shall be 
final (see Form 5). 

 
3.4.2    The material offered and execution of work  shall be in accordance with the 

drawings and specifications. Details of variation from  the drawings  and  
specifications, if any, should  be  clearly indicated  separately  for  each  
annexure  with justification  for  deviations  proposed.  The   Purchaser 
reserves the right to accept or reject these deviations   and his decision 
thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the 

name of the project, date of award, length of the section, value of the 
contract, the original execution period and the actual execution time taken. 

 

3.4.4  The tenderer should serially number all the pages of the bid 
  
3.5       EARNEST MONEY 
 

3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender 
document” as earnest money in favour of NOFN EXPENDITURE CURRENT 
ACCOUNT WR payable at Mumbai 

3.5.2 The Earnest Money should be in any of the following forms:- 

      Pay orders, demand drafts, bankers cheque. These forms of earnest money 
should be issued from   any of the nationalized banks/ Schedule banks.               

3.5.3   The tenderers shall hold the offer open till such date as specified in       
         Para 1.8 of the tender document. It being understood that the tender 

documents have been sold/issued to the tenderer and the tenderer has been 
permitted to tender in  consideration of the stipulation on his part that after 
submitting his tender he will not resile from his offer or modify the terms and 
conditions thereof in a manner not acceptable to RailTel. If the tenderer fails 
to observe or comply with the foregoing stipulation, the aforesaid amount 
deposited as Earnest Money shall be liable to be forfeited by RailTel. 

 
3.5.4  The earnest money may be forfeited. 
 a)   If tenderer withdraws its tender during the period of tender validity specified 

in  Para 1.8 of tender document.  
 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 

accordance with Para 5.2 of Special Conditions of Contract and to furnish 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 23 of 173 
 

 

Performance Bank Guarantee in accordance with Para 1.13 of tender 
document.  

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before 

provided, be returned within reasonable time to the unsuccessful tenderer 
but RailTel shall not be responsible for any loss or depreciation that may 
happen to the security for the due performance of the above stipulation to 
keep offer open for the period specified in the tender documents or to the 
Earnest Money while in their possession nor be liable to pay interest 
thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as 

security deposit for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in 
  Para 3.5.1 of the tender document will be summarily rejected. 
3.5.8    

i. The MSE/NSIC units shall be exempted up to the extent of their monetary     
limit from submission of EMD deposit on production of requisite proof in 
respect of valid certification from MSME/NSIC for the tendered items. 

 
ii. The MSE/NSIC units shall be exempted from submission of cost of 
tender document on production of requisite proof in respect of valid 
certification from MSME/NSIC for the tendered items. 
 
iii. Other benefits applicable to this tender shall be extended as per 

guidelines issued in latest notifications of Ministry of MSME/Government of 

India. 

3.6     SUBMISSION OF OFFERS 
 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  time 

and date fixed for the  receipt  of  the  offers. Offers received after the 
stipulated time and date will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be 

received and opened at the same time on the   next working day. 
 

3.6.3       All   offers shall be either type written or written   neatly   in indelible ink in 
English. Each page of the offer must be     numbered consecutively. A  
reference  to   total  number of   pages   comprising  the offer  must  be  
made  at the top right  hand corner of the top  page. The supporting 
documents should be submitted either in original or duly signed by the 
authorized signatory of the tenderer.  The original documents shall be 
produced for verification   when   called for.   

 
3.6.4      Quote in Figures and Words 

All information like discounts etc. having a bearing on the price shall be 
written both in figures and in words in the prescribed offer form. The tenderer 
is advised to quote single percentage rate At Par/below/above of the 
RailTel’s total estimated cost for schedule  of work. In case of difference in 
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words and figures the amount written in words shall be taken into 
consideration. In the event of any discrepancy between percentage rate and 
total cost, the value shown in percentage rate will be taken for evaluation 
purpose. In case the schedule of work quoted by tenderer is incomplete with 
reference to tender document, the offer is liable to be rejected 
 
Tenderer shall quote all inclusive rates, but there shall be break up of basic 
price and all type of applicable taxes such as CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST 
Act). 

3.6.5       Attestation of alterations 
No scribbling   is permissible in the tender documents. Tender containing   
erasures and alterations in the tender documents are liable to be rejected.  
Any correction made by the tenderer/ tenderers in his/their entries must   be 
signed (not initialed) by him/them. 

 
3.6.6  Tender bid 

The tender bid should be submitted in single cover. The envelop should 
bear the tender no., its description & date of closing. 
The original tender documents purchased from this office/ down loaded from 
web site shall be submitted with each page duly signed and stamped along 
with the original offer 

 
 Tender Bid  :The tender bid shall consists  of the following:- 
 
i) Offer letter complete.  (Form No.1)  
ii) Schedule of Requirements 
iii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iv) Audited balance sheet for last three financial years  
v) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
vi) Clause wise compliance to tender conditions by signing of each page of 

tender document & statement of deviations .( Form No.5) 
vii) Similar works executed . Form No. 13 (Para 3.16.2 of tender document) 
viii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document)  
ix) Any other information desired to be submitted   by the tenderer. 
x) Copy of registration/exemption certificate for EPF. 
xi)  Registration with labour commissioner 
xii)  GST registration 

 xiii)  The present work load of the telecom contracts in hand as per the   
                  Format (Form 9) (Para 1.7 of tender document) . 

xiv)  MSE/NSIC registration certificate if the bidder is claiming concession    for 
EMD & Cost of tender document. 

xv)  Relevant documents for JV Firms as per clause 3.7.6. 
xvi) Affidavit (Form no.16) 

 
3.6.7      System of verification of Tenderer’s Credentials:  
 
3.6.7.1   The Tenderer shall submit along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the 
tender document. Each page of the copy of documents/ certificates in support 
of credentials, submitted by the tenderer, shall be self-attested/digitally 
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singed by the tenderer or authorized representative of the tendering firm. 
Self-attestation shall include signature, stamp and date(on each page).Only 
those documents which are declared explicitly by the tenderer as “documents 
supporting the claim of qualifying the laid down eligibility criteria”, will be 
considered for evaluating his/their tender. 

 
3.6.7.2  The tenderers shall submit a notarized affidavit on a non-judicial stamp paper 

stating that they are not liable to be disqualified and all their 
statements/documents  submitted along with bid are true and factual. 
Standard format of the affidavit to be submitted by the bidder is enclosed as 
Form No.16. Non submission of an affidavit by the bidder shall result in 
summarily rejection of his/their bid. And it shall be mandatorily incumbent 
upon the tenderer to identify, state and submit the supporting documents duly 
self attested by which they/he is qualifying the qualifying  criteria mentioned in 
the Tender Document. It will not be obligatory on the part of the RailTel to 
scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tender is concerned. 
With the submission of the affidavit as mentioned above, the practice of 
verification of tenderer’s documents by the RailTel may be dispensed with 

 
a. The RailTel reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall 
when so required by the RailTel, make available all such information, 
evidence and documents as may be necessary for such verification. Any 
such verification or lack of such verification, by the RailTel Shall not relieve 
the bidder of its obligations or liabilities here under nor will it affect any rights 
of the RailTel there under. 

b. In case of any wrong information submitted by the tenderer, the contract shall 
be terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) 
and Security Deposit (SD) of contract forfeited and agency barred for doing 
business on entire RailTel for 5 (Five) years. 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 

3.7.1    Any  individual(s)  signing  the tender or other documents  connected 
therewith should specify whether he is signing:- 

 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   Company  

duly authorized by a resolution  passed   by  the  Board  of    Directors   or  in 
pursuance of  the  authority conferred by Memorandum of Association. 

 

3.7.2  In the case of a firm not registered under the Indian   Partnership Act,  all the 
partners or the  attorney  duly authorized  by all of them should sign the 
tender and  all   other connected documents. The original Power of Attorney   
or   other   documents empowering   the   individual   or   individuals to sign 
should be furnished to the Purchaser    for verification, if required. 
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3.7.3  The   RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  
tenderer  or  by the  changes   in  the composition  of   the  firm  made    
subsequent   to   the execution  of  the   contract agreement.  

 
3.7.4  In  case   where  the  Power of Attorney partnership  deed   has  not  been   

executed  in   English,   the  true   and  authenticated   copies  of  the 
translation of the same by  Advocate,    authorized    translators   of   Courts   
and  Licensed    Petition  Writers  should be supplied  by  the   Contractor(s)  
while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney, Partnership  Deed,  Memorandum  of  

Joint  Venture  as the  case  may  be  in   original  or duly signed. 

 
3.7.6 Participation Of Joint Venture (JV) Firms In Works Tender :  
 

1. Separate identity/name shall be given to the Joint Venture Firm. 
 
2. Number of members in a JV Firm shall not be more than three.  
 

3. A member of JV Firm shall not be permitted to participate either in individual 
capacity or as a member of another JV Firm in the same tender. 

 
4. The tender form shall be purchased and submitted only in the name of the JV Firm 

and not in the name of any constituent member. 
 

5.  Normally Earnest Money Deposit (EMD) shall be submitted only in the name of the 
JV Firm and not in the name of constituent member. However, in exceptional 
cases, EMD in the name of Lead Member can be accepted subject to submission 
of specific request letter from Lead Member stating the reasons for not submitting 
EMD in the name of JV Firm and giving written confirmation from JV members to 
the effect that EMD submitted by the Lead Member may be deemed as EMD 
submitted by JV Firm. 

 

6. One of the members of the JV Firm shall be its Lead Member who shall have a 
majority (at least 51%) share of interest in the JV Firm and also, must have 
satisfactorily completed the work in accordance with the clause 3.16.2.1 (chapter 
3) of the tender. The other members shall have a share of not less than 20% each. 
In case of JV Firm with foreign member(s), the Lead Member has to be an Indian 
Firm with a minimum share of 51%. 

 
7. A copy of Memorandum of Understanding (MoU) executed by the JV members 

shall be submitted by the JV Firm alongwith the tender. The complete details of the 
members of the JV Firm, their share and responsibility in the JV Firm etc. 
particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU. (MOU format at Appendix-I).  

 
8. Once the tender is submitted, the MoU shall not be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with 
this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

 
9. Approval for change of constitution of JV Firm shall be at the sole discretion of the  

RailTel. The constitution of the JV Firm shall not be allowed to be modified after 
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submission of the tender bid by the JV Firm, except when modification becomes 
inevitable due to succession laws etc. and in any case the minimum eligibility 
criteria should not get vitiated. However, the Lead Member shall continue to be the 
Lead Member of the JV Firm. Failure to observe this requirement would render the 
offer invalid. 

 
10. Similarly, after the contract is awarded, the constitution of JV Firm shall not be 

allowed to be altered during the currency of contract except when modification 
become inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 
deemed to be breach of contract with all consequential penal action as per contract 
conditions. 

 

11. On award of contract to a JV Firm, a single Performance Guarantee shall be 
submitted by the JV Firm as per tender conditions. All the Guarantees like 
Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery 
Advance etc. shall be accepted only in the name of the JV Firm and no splitting of 
guarantees amongst the members of the JV Firm shall be permitted. 

 

12.  On issue of LOA (Letter Of Acceptance), an agreement among the members of 
the JV Firm (to whom the work has been awarded) shall be executed and got 
registered before the Registrar of the Companies under Companies Act or before 
the Registrar/Sub-Registrar under the Registration Act, 1908. This JV Agreement 
shall be submitted by the JV Firm to the RailTel before signing the contract 
agreement for the work. In case the tenderer fails to observe/comply with this 
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other penal 
actions due shall be taken against partners of the JV and the JV. This Joint 
Venture Agreement shall have, inter-alia, following Clauses : 

 
12.1.  Joint And Several Liability - Members of the JV Firm to which the contract is 

awarded, shall be jointly and severally liable to the  (RailTel) for execution of the 
project in accordance with General and Special Conditions of Contract. The JV 
members shall also be liable jointly and severally for the loss, damages caused to 
the RailTel during the course of execution of the contract or due to non-execution 
of the contract or part thereof. 

 

12.2. Duration of the Joint Venture Agreement - It shall be valid during the entire 
currency of the contract including the period of extension, if any and the 
maintenance period after the work is completed. 

 

12.3. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 
and interpreted in accordance with Indian Laws. 

 

13. Authorized Member - Joint Venture members shall authorize one of the members 
on behalf of the Joint Venture Firm to deal with the tender, sign the agreement or 
enter into contract in respect of the said tender, to witness joint measurement of 
work done, to sign measurement books and similar such action in respect of the 
said tender/contract. All notices/correspondences with respect to the contract 
would be sent only to this authorized member of the JV Firm. 
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13.1 Any Payment shall be released to the Joint Venture and not to the one member 

and accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 

14.  No member of the Joint Venture Firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other 
members and that of the  RailTel in respect of the said tender/contract. 

 

15.  Documents to be enclosed by the JV Firm alongwith the tender : 
 

15.1.  In case one or more of the members of the JV Firm is/are partnership firm(s), 
following documents shall be submitted : 

 

(a) Notary certified copy of the Partnership Deed, 
(b) Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original). 
 
(c) Power of Attorney (duly registered as per prevailing law) in favour of one of the 
partners of the partnership firm to sign the JV Agreement on behalf of the 
partnership firm and create liability against the firm. 
 

15.2.  In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed : 
Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a 
Proprietary Concern and he/she is sole proprietor of the Concern OR he/she is in 
position of "KARTA" of Hindu Undivided Family (HUF) and he/she has the 
authority, power and consent given by other partners to act on behalf of HUF. 
 

15.3.  In case one or more members is/are limited companies, the following documents 
shall be submitted : 

 

(a) Notary certified copy of resolutions of the Directors of the Company, permitting 
the company to enter into a JV agreement, authorizing MD or one of the Directors 
or Managers of the Company to sign JV Agreement, such other documents 
required to be signed on behalf of the Company and enter into liability against the 
company and/or do any other act on behalf of the company. 
(b) Copy of Memorandum and Articles of Association of the Company. 
(c) Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above. 
 

15.4.  All the Members of JV shall certify that they are not black listed or debarred by 
RailTel, Railways or any other Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. from participation in tenders/contract 
on the date of opening of bids either in their individual capacity or as a member of 
the JV Firm in which they were/are members. 

 
16. Credentials & Qualifying Criteria : Technical and financial eligibility of the JV Firm 

shall be adjudged based on satisfactory fulfillment of the following criteria : 
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16.1.  Technical Eligibility Criteria  : 
 

Either the JV Firm or Lead Member of the JV Firm must comply clause 3.16.2.1 of    
Chapter-3. 
                                           
Note : Value of a completed work done by a Member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member's share in that JV Firm for 
the purpose of satisfying his/her compliance to the above mentioned technical 
eligibility criteria in the tender under consideration. 
 

16.2.  Financial Eligibility Criteria : The contractual payments received by the JV Firm or 
the arithmetic sum of contractual payments received by all the members of JV Firm 
in the previous three financial years and the current financial year upto the date of 
opening of tender shall be at least 150% of the estimated value of the work as 
mentioned in the tender.  

 
Note : Contractual payment received by a Member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member's share in that JV Firm for 
the purpose of satisfying compliance of the above mentioned financial eligibility 
criteria in tender under consideration. 
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Appendix-1 
 

Memorandum of Understanding (MOU) for Joint Venture 
Participation 

(To be executed on non-judicial stamp paper of appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 
issuing the Power of Attorney). 
 

JOINT VENTURE PARTICIPATION 
BETWEEN 

M/s…………….having its registered office at ……………… (hereafter referred to 
as……………………………………………………………………..) acting as the Lead 
Partner of the first part and  
M/s………………………………..having its registered office at …………………(hereafter 
referred to as ‘……………………..’) in the capacity of a Joint Partner of the other part. 
(If more than two partners include the details accordingly). 
Now all the parties i.e. _________________ and _________________ will be known as 
M/s ____________ (JV). 
 
The expressions of ………………and ……………shall whatever the context admits, mean 
and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “the Parties” and individually as “the Party” 
 
WHEREAS; RailTel Corporation Of India Ltd. (hereinafter referred to as “RailTel”) has 
invited bids for ……..(insert name of work) 
………………………………………………….. 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 
1. The ‘Parties’ have studied the documents and have agreed to submit their bid as Joint 
Venture (JV). 
 
2. M/s………….shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the RailTel. For the purpose of submission 
of Tender proposals, the parties agree to nominate M/s ………..as the leader duly 
authorized to sign and submit all documents and subsequent clarifications, if any, to the 
RailTel. 
 
3. The ‘Parties’ have resolved that the distribution of share and responsibilities is as 
under: 
 
a)  Lead Partner share ……….%;  

Responsibilities.      i) ……… 
 ii) ………. 
 iii) ………. 

(Technical, Financial & other obligations) 
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b)  Other Joint Venture Partner’s share -------------% 
Name ……………………………………… 
Responsibilities.      i) ……… 

(Technical, Financial & other obligations)  ii) …….. 
 iii) …….. 

c)  Other Joint Venture Partner’s share -------------% 
Name ……………………………………… 
Responsibilities.       i) ……… 
(Technical, Financial & other obligations)  ii) …….. 

 iii) …….. 
 

4. JOINT AND SEVERAL RESPONSIBILITY 
The Parties undertake that they shall be jointly and severally liable to the RailTel for 
execution of the Project in accordance with General and Special Conditions of Contract. 
The JV members shall also be liable jointly and severally for the loss, damages caused to 
the RailTel during the course of execution of the contract or due to non-execution of the 
contract or part thereof. 
 
5 ASSIGNMENT AND THIRD PARTIES 
No member of the Joint Venture firm shall have the right to assign or transfer the interest, 
right or liability in the contract without the written consent of the other members and that 
of the  RailTel in respect of the said tender/contract. 
 
6 EXECUTIVE AUTHORITY 
Joint Venture members shall authorize one of the members on behalf of the Joint Venture 
Firm to deal with the tender, sign the agreement or enter into contract in respect of the 
said tender,  to witness joint measurement of work done, to sign measurement books and 
similar such action in respect of the said tender/contract. All notices/correspondences 
with respect to the contract would be sent only to this authorized member of the JV firm. 
 
Any Payment shall be released to the Joint Venture and not to the one member and 
accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 
7. VALIDITY 
This MOU shall remain in force till the occurrence of the earliest of the following, unless 
by mutual consent, the parties agree in writing to extend the validity for a further period. 
a. Tender submitted by the joint venture is declared unsuccessful, or 
b. Cancellation/shelving of the project by the RailTel for any reasons prior to award of 
work.  
 
In case, the Tender submitted by the joint venture is declared successful; the validity of 
this MOU shall be extended till the JV agreement is signed and got ratified. 
 
8. This MOU is drawn in ……number of copies with equal legal strength and status. One 
copy is held by M/s……. and the other by M/s. & …..M/s……. and a copy  submitted with 
the proposal. 
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9. This MOU shall in all respects be governed by and interpreted in accordance with 
Indian Laws. 
 
10. NOTICES 
Notices shall be given in writing by Fax confirmed by registered mail or commercial 
courier to the following Fax numbers and addresses. 
………………………….. 
………………………….. 
………………………….. 
 
11. JV Agreement. 
We are aware, that after issue of LOA by RailTel, an agreement among the members of 
the JV firm has to be executed and got registered before the Registrar of Companies 
under the Companies Act or with the Registrar/Sub-Registrar under the Registration Act. 
This agreement shall be submitted by the JV firm to  RailTel before signing the contract 
agreement for the work. In case the JV partners fail to observe/comply with stipulations, 
the Earnest Money Deposit, deposited with the RailTel shall be forfeited and other penal 
actions due shall be taken against partners of the JV and the JV by the  RailTel. 
 
12. We shall furnish along with the tender requisite documents as mentioned under para 
15.1, 15.2, 15.3 (as the case may be) of the guidelines of RailTel for participation of J.V. 
firms in works tender. 
 
Declaration 

It is to certify that we have not been black listed or debarred by the RailTel, 
Railways or any other ministry/departments of the Govt. of India/State Govt. from 
participation intenders/contract in the past either in our individual capacity or the J.V. firm 
or partnership firm in which we were members/partners. 
 
Lead Partner       Other Partner(s). 
---------------- -----------------      -------------------------- 
------------------ -----------------      ----------------------------- 
(Name and Address)      (Name and Address) 
 
Name and Address of the J.V. firm 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 
year 
first 
before written. 
M/s……………… 
 
M/s………………… 
……………………. 
(Seal)         (Seal) 
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Witness: 
1. ………………….. (Name & Address) 
2. ………………….. (Name & Address) 

 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned  in Para 
1.8 of tender document. 

 

3.9  RATES DURING NEGOTIATION 
 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the  

RailTel Administration negotiates   for reduction   of   rates. Such   
negotiations shall not    amount   to   cancellation   or withdrawal of the   
original    offer   and   the rates   originally   quoted   will be   binding on   the   
tenderer/s. 

 

3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
The works/work are/is   to   be   completed   within   a period as   mentioned   
in  Para 1.9 of the tender document from the date of   issue of Letter of 
Acceptance of the tender. 

 
3.11     OPENING OF TENDER: 

Tender shall be opened at the time & date of the tender given in the Para 1.5, 
in the presence of such Tenderers/Authorized representatives who choose to 
be present.  
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
The tender documents are not transferable.  The cost of tender documents is 
not refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    miss-
interpretation   of the conditions due to typing   or   any   other   error  and if in 
doubt,  shall  bring  it   to   the  notice   of  the  Engineer  without   delay.   In   
case   of   any   contradiction    only the printed   rules, and books   should be 
followed and no claim for the miss-interpretation shall be entertained. 

 

3.14 WRONG INFORMATION BY TENDERER 
If the tenderer/s deliberately gives/give wrong information in his/their    tender 
which creates/create circumstances for the  acceptance of his/their  tender 
the RailTel reserves the right  to reject such tender at any stage. 

  

3.15  AMENDMENT OF BID DOCUMENTS: 
 

3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for 
any reason whether suo motto or in response to clarification requested by a 
prospective Bidder, modify the bid documents by amendments. 

 

3.15.2 The amendments shall be posted on website of RailTel and all bidders should 
download from website. These amendments will be binding on all bidders. 
RailTel shall make efforts to inform in writing or Fax to all prospective bidders  

           on the address intimated at the time of purchase of bid documents from the  
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            RailTel. Those who are downloading tender document from website should 
download the clarification also and submit with the tender document. 

 
 

3.15.3  In order to afford prospective bidders reasonable time to take the amendments 
into account in preparing their bids, the RAILTEL may, at its discretion, extend 
the deadline for the submission/opening of bids suitably. 
 

3.16 QUALIFYING CRITERIA 
 

3.16.1    General 
 
3.16.1.1    The tenderer should submit the details of experience of similar works or 

services in the projects executed / under execution which should clearly 
bring out expertise in the work as per Form no. 13. 

 

3.16.1.2    The tenderer/s must submit   along with   his/their tender, certificates from 
the original user for whom the project was undertaken certifying the date 
of award of contract, date of completion, date of commissioning   and the 
present working state of the system so established.  The tenderer shall 
submit these certificates for all the projects that he has executed which 
only satisfy the minimum requirements in each case. The certificates are 
to be submitted in original or their true copies duly signed by the tenderer, 
preferably as per Form no. 2. 

 
3. 3.16.2 Technical Capability and meaning of similar single work: 

3.16.2.1 Tenderer should have completed at the time of tender opening during the 
last three financial years i.e. current year & three previous financial years   
a) At least one similar work for a minimum value of 35% of the 

advertised Tender Value.  
OR 

b) Two similar works for a minimum value of 20% of the advertised 
Tender Value each. 

OR 
c) Three similar works for a minimum value of 15% of the advertised 

Tender Value each 
 

3.16.2.2 Definition of similar single work is as under- 
 Works similar to the scope of work as contained in this tender   shall 

mean  
i) All type of Telecom equipment/OFC including telecom cable works, 

OFC maintenance works.   

OR 
 

ii) Any type of Railway Signaling works etc. 
 

OR 
 

iii. Any type of Electrical works/Transmission Line works etc. 
 

OR 
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iv) Civil engineering works like road construction, building construction 
works, pipe laying works(Gas, Sewer etc.) or similar civil works.. 
 
The work should have been executed for Govt. /PSUs / Telecom 
Service Providers/Infrastructure Providers.” 

 

3.16.3  Financial: 
i. Total contract amount received during the last 3 financial years and 

in the current financial year should be a minimum of 150% of 
advertised tender value. The certified copy of three years Audited 
Balance Sheet and Income statement of just concluded year should 
be submitted as evidence . 

ii. In case of JV company/Firm, Financial eligibility criteria should be 
fulfilled as indicated in Clause 3.7.6 Para 16.2. 

 

 The tenderer should have Registration No./GST ID for WCT/GST in 
respective state where work is to be executed and any other statutory 
registration that will be introduced by Govt.of India/State Govt.of India 
during the currency of the contract or the tenderer shall give the 
undertaking to submit the same on acceptance of tender in respective 
state where work is to be executed. 

 
  Declaration under GST Act to be furnished as per form no .14 & 15 
 

 
3.16.4  Engineering Organization 

The tenderer shall depute required number of Engineers and     
experienced supervisors for planning, supervision and execution of the 
work. The qualification and experience of these proposed personnel should 
be enclosed along with the bid. 

 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to be 
deployed, in case the tenderer plans to use mechanized trenching.    

 
3.17 Refer para 5.3 of chapter 5 ( Special Conditions of contract) of tender 

document.  
 

3.18      EVALUATION OF OFFER 
 

3.18.1  The    authority   for the   acceptance of   the  tender   rests  with   the 
Purchaser. The tenders received will be evaluated by the Purchaser to 
ascertain the best acceptable tender in the interest of the Purchaser.  

 
3.18.2   However, the purchaser shall not be bound to accept the lowest or any 

tender.  The  purchaser reserves the right to accept any tender  in  respect 
of the whole or any portion of the work  specified  in  the  tender  paper or to  
sub-divide  the  work  among  different Tenderers or to reduce the work or to 
accept any   tender  for  less  than the  tendered  quantities. 
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3.19 AGREEMENT 
The successful tenderer/s shall be required to execute an agreement with 
RailTel for carrying out the work as per the tender document.  
 

 

In case of AMC, a separate agreement shall be executed for maintenance 
work . 

 
3.20   TENDERER’S ADDRESS  

Tenderer shall state in the tender his postal address   fully    and clearly.  
Any  communication  sent to  the tenderers by post at his  said address  
shall be deemed to have reached the tenderer duly & timely, notwithstanding 
the  fact that  the communication  could  not reach  the tenderer at all or in 
time for whatever reason. Important documents shall be sent by Registered 
Post.   

 
****************** 
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CHAPTER - 4  
    

 
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 

 

4.1. Definitions 

4.2.  General Obligations 

4.3.  Law governing the Contract 

4.4.   Communications to be in writing 

4.5.  Service of Notice on Contractors 

4.6.  Occupation and use of land 

4.7.  Assignment or subletting of contract 

4.8.  Assistance by the RailTel for the stores to be obtained by the 

Contractor. 

4.9.  Railway Passes 

4.10.  Carriage of materials 

4.11.  Force Majeure Clause 

4.12.  Representation of works 

4.13.  Relics and Treasures 

4.14.  Excavated material 

4.15.  indemnity by Contractors 

4.16.  Security Deposit 

4.17.  Completion Period 

4.18. Illegal Gratification 

4.19. Execution of Works 

4.20.  Compliance to Engineer’s Instructions 

4.21.  Instructions of Engineer’s Representative 

4.22. Adherence to specifications and drawings 

4.23. Working during night 

4.24. Damage to Railway/RailTel property or private life and property. 

4.25. Sheds, Store houses and Yards 

4.26.  Provision of efficient and competent staff 

4.27. Workmanship and Testing 

4.28.  Facilities for Inspection 

4.29.  Examination of work before covering up 

4.30.  Temporary Works 

4.31.  Contractor to supply water for works 

4.32. Property in material and Plants 
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4.33.  Tools, Plant and Materials supplied by RailTel 

4.34.  Precaution during progress of work 

4.35. Use of Explosives 

4.36.  Suspension of Works 

4.37.  Rates for items of works 

4.38. Demurrage and wharfage dues 

4.39.  Rates for extra items of works 

4.40. Handing over of works 

4.41. Variations in extent of contract 

4.42.  Powers of modification to contract 

4.43.  Claims 

4.44.  Measurements, certificates and payments 

4.45.  Measurement of Works 

4.46. “On-Account” Payments 

4.47.  Maintenance of Works 

4.48.  Certificate of Completion of works 
            4.49.               Approval only by Final Acceptance Certificate(FAC) 

4.50. Final Acceptance Certificate 

4.51. Final Payment 

4.52. Withholding and lien in respect of sums claimed 

4.53.  Signature on receipts for amounts 

4.54. Labour 

4.55.  Provisions of Payment of Wages Act 

4.56.  Reporting of Accidents to Labour 

4.57. Provisions of Workmen’s Compensation Act 

4.58.  RailTel not to provide quarters for Contractor 

4.59. Labour Camps 

4.60.  Non-employment of Labourers below the age of 15 

4.61.  Determination of Contract 

4.62.  Termination of Contract owing to default of Contractor 

4.63.  Matters finally determined by RailTel 

4.64.  Settlement of dispute and arbitration 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
 4.1.  Definitions: 
 

4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3 
 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

4.2.  GENERAL OBLIGATIONS 
 

4.2.1  Execution Co-relation and intent of contract documents: The contract documents 
shall be signed in triplicate by the RailTel and the Contractor. The contract 
documents are complementary, and what is called for by any one shall be as 
binding as if called of try all; the intention of the documents is to include all labour 
and materials, equipments and transportation necessary for the proper execution 
of work. Materials or work not covered by or properly inferable from any heading or 
class of the specifications shall not be supplied by the RailTel to the contractors 
unless distinctly specified in the contract documents. Materials or works described 
in words, which so applied, have a well-known technical or trade meaning shall be 
held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 
the contract shall be binding on the Contractor and the other region in the same 
manner & take effect in all respects as if the Contractor and the other region were 
parties thereto from the inception and the corresponding officer or the competent 
authority in the other region will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor RailTel/Project under the original 
contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other region 

of RailTel the contract shall notwithstanding anything contained herein contrary 
thereto, be binding on the Contractor and the other region in the same manner and 
take effect in all respects as if the contractor and the other region had been parties 
thereto from the date of this contract. 

 
4.3.  Law governing the contract 

 
4.3.1  The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 

4.3.2  Compliance to regulations and bye-laws – The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of any 
local authority and of any water and lighting companies or undertakings, with 
whose system the work is proposed to be connected and shall before making any 
variation from the drawings or the specifications that may be necessitated by so 
confirming give to the Engineer notice specifying the variation proposed to be 
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made and the reason for making the variation and shall not carry out such variation 
until he has received instructions from the Engineer in respect thereof. The 
Contractor shall be bound to give all notices required by statue, regulations or by 
laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

 
4.4.     Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or 
the Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5.   Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have 
been duly given to the contract if delivered to the Contractor or his authorized 
agent or left at or posted to the address so given and shall be deemed to have 
been so given in the case of posting on day on which they would have reached 
such address in the ordinary course of post or on the day on which they were so 
delivered or left. In the case of contract by partners, any change in the constitution 
of the firm shall be forthwith notified by contractor to the Executive Director 
/RailTel. 

 
4.6.   Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 
RailTel. The Contractor shall not use, or allow to be used, the site for any purposes 
other than that of executing the works.  

 
4.7.    Assignment or subletting of contract: - The Contractor shall not assign or sublet 

the contract or any part thereof or allow any person to become interested therein in 
any manner whatsoever without the special permission in writing of the RailTel. 
Any breach of this condition shall entitle the RailTel to rescind the contract under 
Para 4.62 of these conditions and also render the contractor liable for payment to 
the RailTel in respect of any loss or damage arising or ensuring from such 
cancellation. Provided always that execution of the details of the work by petty 
contractor under the direct and personal supervision of the contractor or his agent 
shall not be deemed to be sub-letting under this clause. The permitted subletting of 
work by the contractor shall not establish any contractual relationship between the 
sub-contractor and the RailTel and shall not relieve the Contractor of any 
responsibility under the Contract.  

 
4.8.    Assistance by the RailTel for the stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 
market, the RailTel may have agreed without any liability therefore, to endeavor to 
obtain or assist the Contractor in obtaining the required quantities of such materials 
as may be specified in the Tender. In the event of delay or failure in obtaining the 
required quantities of the aforesaid materials, the Contractor shall not be deemed 
absolved of his own responsibility and shall keep in touch with the day-to-day 
position regarding their availability and accordingly adjust progress of works 
including employment of labour and the RailTel shall not in any way be liable for 
the supply of materials or for the non supply thereof for any reasons whatsoever 
not for any loss or damage arising in consequence of such delay or non supply.  
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4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 
 

4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for the 
conveyance of Contractor’s materials, tools and plant by Rail which may be 
required for use in the works and the contractor shall pay full freight at public tariff 
rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract 
shall be prevented or delayed by reason of any war, hostility, act of the public 
enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, 
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ 
regulations, order of requisitions issued by any Government Department or 
Competent Authority of acts of God (here-in-after referred to as event) then 
provided notice of the happening of any such event is given by either party to the 
other within twenty one days from the date of occurrence thereof, neither party 
shall, by reason of such event, be entitled to terminate this Contract nor shall either 
party have any claim for damage against the other in respect of such non- 
performance or delay in performance, and the obligations under the Contract shall 
be resumed as soon as practicable after such event has come to an end or ceased 
to exist, provided further that if the performance in whole or part of any obligation 
under this Contract is prevented or delayed by reason of any such event beyond a 
period as mutually agreed to by the RailTel and the Contractor after any event or 
60 days in the absence of such an agreement whichever is more, either party may 
at its option terminate the Contract provided also that if the contract is so 
terminated under this clause the RailTel may at the time of such termination take 
over from the Contractor at prices as provided for in the contract, all works 
executed or works under execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works 
during working hours who shall, on receiving reasonable notice, present himself to 
the Regional General Manger/RailTel and orders given by the Engineer or the 
Engineer’s Representative to the agent shall be deemed to have the same force as 
if they had been given to the Contractor. Before absenting himself, the Contractor 
shall furnish the name and address of his agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will 
entitle the RailTel to rescind the contract under Para 4.62 of these conditions. 

 
4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any description 

and all precious stones, coins, treasures, relics, antiquities and other similar things 
which shall be found in or upon the site shall be property of the RailTel and the 
Contractor shall duly preserve the same to the satisfaction of the RailTel and shall 
from time to time deliver the same to such person or persons as the RailTel may 
appoint to receive the same. 

  
4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, earth, 
rock or other substances or materials which may be obtained from any excavation  
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made for the purpose of the works or any building or produced upon the site at the 
time of delivery of the possession thereof but all the substances, materials, 
buildings, and produce shall be the property of the RailTel provided that the 
Contractor may, with the permission of the Regional General Manger/RailTel, use 
the same for the purpose of the works either free of cost or pay the cost of the 
same at such rates as may be determined by the Engineer. 

  
4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, 
charges, claims, and demands of every nature and description brought or 
recovered against the RailTel by reason of any act or omission of the Contractor, 
his agents or employees, in the execution of the works or in his guarding of the 
same. All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the actual loss or 
damage sustained, and whether or not any damage shall have been sustained.  

 

4.16    Security Deposit 

  Refer para 5.3 of chapter 5 (special conditions of contract) of tender document. 
 
4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully and 
finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the 
contracted date of completion may be granted as shall appear to the Engineer to 
be reasonable in the circumstances, provided  moreover that the Contractor shall 
be responsible for requesting such extension of the date as may  be considered 
necessary as soon as the clause thereof shall arise and in any case not less than 
one month before the expiry of the date fixed for completion of the works. 

 
4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed 

by any act or neglect of RailTel’s employees or by other contractor employed by 
the RailTel under Para 4.20.4 of these conditions or in executing the work not 
forming part of the contract but on which contractor’s performance necessarily 
depends or by reason of proceeding taken or threat-tended by or dispute with 
adjoining or neighboring owners or public authority arising otherwise through the 
Contractor’s own default etc. or by the delay authorized by the Engineer pending 
arbitration or in consequences of the contractor not having received in due time 
necessary instructions from the RailTel for which he shall have specially applied in 
writing to the Engineer or his authorized representative then, upon happening of 
any such event causing delay, the contractor shall immediately give notice thereof 
in writing to the Engineer within 15 days of such happening but  shall nevertheless 
make constantly his best endeavors to bring down or make good the delay and 
shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The contractor may also indicate the period for 
which the work is likely to be delayed and shall be bound to ask for necessary 
extension of time. The engineer on receipt of such request from the contractor shall 
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consider the same and shall grant such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the type and 
quantum of work affected thereby. No other compensation shall be payable for 
works so carried forwarded to the extended period of time, the same rates, terms 
and conditions of contract being applicable as if such extended period of time was 
originally in the original contract itself. 

 
4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract 
or alter the character thereof or entitle the contractor to damages or compensation 
therefore but in any such case, the RailTel may grant such extension or extensions 
of the completion date as may be considered reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to 
be the essence of the contract. If the contractor fails to complete the works within 
the time as specified in the contract for the reasons other than the reasons 
specified in Para 4.11 and 4.17.1 above, the RailTel may, if satisfied that the works 
can be completed by the contractor within reasonable short time thereafter, allow 
the contractor further extension of time as the Engineer may decide. On such 
extension the RailTel will be entitled without prejudice to any other right and 
remedy available on that behalf, to recover from the contractor as agreed damages 
and not by way of penalty a sum equivalent to 1/2% of the contract value of the 
works for each week or part of the week for a period up to ten weeks and thereafter 
at the rate of 0.7% for each week of delay or part thereof for another ten weeks 
subject to a maximum of 12% of the contract value.  

 
4.17.2.1 For the purpose of this clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall not exceed 12% of the total value of the 
contract. Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the contractor 
to complete the work within further extension of time allowed as aforesaid, the 
RailTel shall be entitled, without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor’s security deposit and rescind the contract 
under Para 4.62 of these conditions, whether or not actual damage is caused by 
such default. 

 
4.18.  Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf 

to the Contractor or his partner, agent or servant or anyone on his behalf, to any 
officer or employees of the RailTel, or to any person on his behalf in relation to 
obtaining or the execution of this or any other contract with the RailTel shall, in 
addition to any criminal liability which he may incur, subject the contractor to the 
rescission of the contract and all other contracts with the RailTel and to the payment 
of any loss or damage resulting from such decision and the RailTel shall be entitled 
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to deduct the amounts so payable from any moneys due to the Contractor (s) under 
this contract or any other contracts with the RailTel. 

 
4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the RailTel 
and if he shall do so, the RailTel shall be entitled forthwith to rescind the contract an 
all other contracts with the RailTel. Any question or dispute as to the commission or 
any shall offence or compensation payable to the RailTel under this clause shall be 
settled by the Executive Director  of RailTel, in such a manner as shall consider fit 
and sufficient and his decision shall be final and conclusive . In the event of 
rescission of the contract under this clause, the Contractor will not be paid any 
compensation whatsoever except payments for the work done up-to-date of 
rescission. 

 
4.19.     Execution of Works 

 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, by 

careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and 
during the progress of the works, the general and local conditions, the labour 
conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel and 
shall proceed with the same with due expedition and without delay. The work should 
be started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  

  
 The Contractor who has been awarded the work shall as soon as possible but not 

later than 7 days from the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of one year or less or not later than 15 days 
for other contracts have to submit the detailed programme of work indicating the 
time schedule of various items of works in the form of Bar Chart/PERT/CPM. He 
shall also submit the details of organization (in terms of labour and supervisors) 
plant and machinery that he intends to utilize (from time to time) for execution of the 
work within stipulated date of completion. The programme of work amended as 
necessary by discussions with the Engineer, shall be treated as the agreed 
programme of the work for the purpose of this contract and the contractor shall and 
endeavor to fulfill this programme of work. The progress of work will be watched 
accordingly and the liquidated damages will be with reference to the overall 
completion date. Nothing stated herein shall preclude the contractor in achieving 
earlier completion of item or whole of the works than indicated in the programme.  

 
4.19.4  Setting out of works  

 
 The Contractor shall be responsible for the correct setting out of all works in relation 

to original reference at his cost. The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract 
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document and as directed by the Engineer’s representative and shall check these at 
frequent intervals. The Contractor shall provide all facilities like labour and 
instruments and shall cooperate with the Engineer’s representative at all time, 
during the progress of the works. Any error shall appear or arise in any part of the 
work, the Contractor, on being required so to do by the Engineer’s representative 
shall, at his own rectify such errors, to the satisfaction of the Engineer’s 
representative. Such checking shall not absolve the Contractor of his own 
responsibility of maintaining accuracy in the work. 

 
4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be executed 
at the site, the contractor shall have no right to be entrusted with the execution of 
such works, which may be carried out by another contractor or contractors or by 
other means at the sole discretion of the RailTel. 

 
4.20.4   Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the 
works. The Contractor shall afford other contractors reasonable opportunity for the 
storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s), the 
Contractor shall inspect and promptly report to the Engineer any defects in such 
works that render it unsuitable for such proper execution and results. The 
Contractor’s failure so to inspect and report shall constitute as acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as to 
defects which may develop in the other contractor’s work after the execution of his 
work. 

 
4.21.  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by 
the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 
material and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 
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4.22.  Adherence to specifications and drawings 

 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works in 
a manner contrary to the specifications or drawings or any of them and without such 
reference to the Engineer, he shall bear all the costs arising or ensuring there- from 
and shall be responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works : 

 
4.22.2.1  The contractor shall keep one copy of Drawings and specifications at the site, in 

good order, and  such contract documents as may be necessary, available to 
the Engineer or the Engineer’s  Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from  original equipment manufacturers with each equipment as 
given in technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the 
property of the RailTel. They shall not be used in another works and with the 
exception of the signed contract set, shall be returned by the Contractor to the 
RailTel on completion of the work or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor’s request for 
the same, additional instructions by means of drawings of otherwise, necessary 
for the proper execution of the works or any part thereof. All such drawings and 
instructions shall be consistent with the Contract Documents and reasonably 
inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or material, 
or as to the measurements of the works, the decision of the Engineer thereon 
shall be final subject to the appeal (within 7 days of such decision being intimated 
to the Contractor) to the competent authority in RailTel who shall have the power 
correct any errors, omissions, or discrepancies in aforementioned items and 
whose decision in the matter in dispute or doubt shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise without 

the previous permission of the Engineer. Hence, no “night duty” shall be payable 
to the contractor for the portion/part of the works to be undertaken during the 
night. 

 
4.24.   Damage to Govt/RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and 

shall make good at his own expense all loss or damage whether to the works 
themselves or any other property of the Railways/RailTel or the lives, persons or 
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property of others from whatsoever cause in connection with the works until they 
are taken over by the RailTel and this although all reasonable and proper 
precautions may have been taken by the Contractor, and in case the RailTel 
shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s 
Compensation Act or any statutory amendments thereof to any person or 
persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the Contractor the amount of any costs or 
charges including costs and charges in connection with legal proceedings, which 
the RailTel may incur in reference thereto, shall be charged to the Contractor. 
The RailTel shall have the power and right to pay or to defend or compromise 
any claim of threatened legal proceedings or in anticipation of legal proceedings 
being instituted consequent on the action or default of the Contractor, to take 
such steps as may be considered necessary or desirable to ward off or mitigate 
the effect of such proceedings, charging to Contractor, as aforesaid, any sum or 
sums of money which may be paid and any expenses whether for reinstatement 
or otherwise which may be incurred and the propriety of any such payment, 
defense or compromise, and the incurring of any such expenses shall not be 
called in question by the Contractor. 

  

4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, storehouses 

and yards in such situations and in such numbers as in the opinion of the 
Engineer is requisite for carrying on the works and the Contractor shall keep at 
each such sheds, store houses and yards a sufficient quantity of materials and 
plant in stock so as not to delay the carrying out of the works with due expedition 
and the Engineer and the Engineer’s representative shall have free access to the 
said sheds, store houses and yards at any time for the purpose of inspecting the 
stock of materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor. 
The Contractor shall at his own expenses provide and maintain suitable mortar 
mills, soaking vats or any other equipments necessary for the execution of the 
works. 

  

4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these 
works as are careful and skilled in various trades and callings. The Contractor 
shall at once remove from the works any agents, permitted sub -contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if 
and whenever required by the Engineer, he shall submit a correct return showing 
the names of all staff and workmen employed by him. In the event of the 
Engineer being of the opinion that the Contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for the proper completion 
of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect take on the additional number of staff and labour specified 
by the Engineer within seven days of being so required and failure on the part of 
the Contractor to comply with such instructions will entitle the RailTel to rescind 
the contract under Para 4.62 of these conditions. 
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4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman like 
manner with materials of the best and most approved quality of their respective 
kinds, agreeable to the particulars contained in or implied by the specifications 
and as referred to in and represented by the drawings or in such other additional 
particulars. Instructions and drawings may be found requisite to be given during 
the carrying on of the works and to the entire satisfaction of the Engineer 
according to the instructions and directions, which the Contractors may from time 
to time receive from the Engineer. The materials may be subjected to tests by 
Mean of such machines, instruments and appliances as the Engineer may direct 
and wholly at the expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time.  
 

4.27.2.1  The removal from the site within the time specified in the order of any materials, 
which in his opinion are not in accordance with the specifications or drawings.  

 
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3  The removal and proper re-execution, notwithstanding any previous tests thereof 

or “on account” payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in 
case of default on the part of the Contractor in carrying out such order the RailTel 
shall be entitled to rescind the contract under Para 4.62 of tender document of 
these conditions. 

 
4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose and 
the Engineer and the Engineer’s representative shall at all time have free access 
to every part of the works and to all places at which materials for the work are 
stored or being prepared. 

 
4.29.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in 
the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension 
may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer or 
the Engineer’s Representative be uncovered and measured at the contractor’s 
expense or no allowance shall be made for such work or materials. 
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4.30.    Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of failure 
on the part of the Contractor to remove the temporary works, the Engineer will 
cause them to be removed and cost as increased by supervision and other 
incidental charge shall be recovered from the Contractor. If temporary huts are 
provided by the Contractor on the RailTel/Railway land for labour engaged by 
him and the work is completed but the contractor’s labour refused to vacate and 
have to be removed by the RailTel, necessary expenses incurred by the RailTel 
in connection therewith shall be borne by the Contractor. 

 
4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
 

4.31.2  Contractor to arrange supply of Electric power for works. 
   

4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power 

wherever available and possible, required for execution of works from the 
Railway’s existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by the 
RailTel and payable by the contractor provided the cost of arranging necessary 
connection to the Railway’s Electric supply systems, and laying of 
underground/overhead conducts circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the contractor 
shall not be entitled to any compensation or reason for delay for interruption or 
failure of the Electric supply system. 

 
4.32.  Property in material and Plants: Deleted 

 
4.33.  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   Not used. 

 
4.33.1 Hire of RailTel’s Plant: Deleted. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall at 

his own cost provide the materials for and execute all shoring, timbering and 
strutting works as is necessary for the stability and safety of all structures, 
excavations and works and shall ensure that no damage, injury, loss is caused or 
likely to be caused to any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, 

cut through, altered, diverted or obstructed in any way by the Contractor, except 
with the permission of the Engineer. All compensations claimed for any 
authorized closure, or his agent or his staff shall be recoverable from the 
Contractor by deduction from any sums which may become due to him in terms 
of contract or otherwise according to law. 
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4.34.3  Provision of access to premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision of the passage of 
traffic, for securing safe access to all premises approached from such street or 
thoroughfare and for any drainage, water supply or meant for lightning which may 
be interrupted by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by 
the Engineer, for the regulation of the traffic, and provide watchmen necessary to 
prevent accidents. The works shall in such cases be executed night and day if so 
ordered by the Engineer and with such vigour so that the traffic way be impeded 
for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public or Railway/RailTel’s property and shall post such 
look out men as may in the opinion of the Engineer be required to comply with 
regulations pertaining to the work. 

 
4.35  Use of Explosives 

 Explosive shall not be used on the works or on the site by the Contractor without 
the permission of the Engineer and then only in the manner and to the extent to 
which such permission is given. Where explosives are required for the works, the 
same shall be stored in a special magazine to be provided by and at the cost of 
the Contractor in accordance with the Explosive Rules. The Contractor shall 
obtain the necessary license for the storage and the use of explosives and all 
operations in which or for which explosives are employed shall be at the sole risk 
and responsibility of the Contractor and the Contractor shall indemnify the 
Railway/RailTel in respect thereof.  

 
 
 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works 

or any part thereof for such time or times and in such manner as the Engineer 
may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such 
suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of God or 

by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any suspension 
ordered by the Engineer for reasons other than aforementioned and when each 
such period of suspension exceeds 14 days, the Contractor shall be entitled to 
such extension of time for completion of the works as the engineer may consider 
proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries 
or wages paid by the Contractor to his employees during the periods of such 
suspensions. 
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4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at 
a time, the Contractor may serve a written notice on the Engineer requiring 
permission within 15 days from the receipt thereof to proceed with the works or 
that part thereof in regard to which progress is suspended and if such permission 
is not granted within that time the Contractor by further written notice so served 
may, but is not bound to, elect to treat the suspension where it affects part only of 
the works as an omission of such part or where it affects the whole of the works, 
as an abandonment of the contract by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract are 

intended to provided for works duly and properly completed in accordance with 
the general and special conditions of the contract and the specifications and 
drawings together with such enlargements, extensions, diminutions, reductions, 
alterations or additions as may be ordered in terms of Para 4.42 of these 
conditions and without prejudice to the generality thereof and shall be deemed to 
include and cover superintendence and labour, supply including full freight of 
materials, stores, tools and all apparatus and plant required on the works, except 
such tools, plant or materials as may be specified in the contract to be supplied 
to the Contractor by the RailTel, the erection, maintenance and removal of all 
temporary works and buildings, all arrangements for the safety of the public or of 
employees during the execution of works, all sanitary and medical arrangements 
for labour camps as may be prescribed by the RailTel, the setting of all work and 
of the construction, repair and upkeep of all center lines, bench marks and level 
pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities 
in respect of land, structures and all material supplied for the work or other duties 
or expenses for which the Contractor may become liable or may be put to under 
any provision of law for the purpose of or in connection with the execution of the 
contract, and all such other incidental charges or contingencies as may have 
been specially provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale inforce for the time 

being on the RailTel and incurred by the Contractor failing to load or unload any 
goods of materials within the time allowed by RailTel for loadings as also 
wharfage charges, of materials not removed in time as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which 
such charges shall be debited to the Contractor’s account in the hands of the 
RailTel and shall be deducted from any sums which may become due to him in 
terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer 

which is not included in the accepted schedule of rates shall be executed at the 
rates set forth in the “Schedule Of Requirements’ modified by the tender 
percentage and such items are not contained in the latter, at the rate agreed 
upon between the Engineer and the Contractor before the execution of such 
items of work and the contractors shall be bound to notify the Engineer at least 
seven days before the necessity arises for the execution of such items of works 
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that the accepted Schedule Of Requirements does not include rate or rates for 
the extra work involved. The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as 
possible after the need for the special item has come to the notice. In case the 
Contractor fails to attend the meeting after being notified to do so or in the event 
of no settlement being arrived at, the RailTel shall be entitled to execute the extra 
works by other means and the contractor shall have no claim for loss or damage 
that may result from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly 
hereunto fore mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of determination of the rates as aforesaid according to the 
rates as shall be fixed by the Engineer. However if the contractor is not satisfied 
with the decision of the Engineer in this respect he may appeal to the competent 
authority of RailTel within 30 days of getting the decision of the Engineer, 
supported by analysis of the rates claimed. The competent authority of RailTel’s 
decision after hearing both the parties in the matter would be final and binding on 
the Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the 

contract to the RailTel complete in all respect to the satisfaction of the Engineer. 
The Engineer shall determine the date on which the work is considered to have 
been completed, in support of which his certificate shall be regarded as sufficient 
evidence for all purposes. The engineer shall determine from time to time, the 
date on which any particular section of the work shall have been completed, and 
the contractor shall be bound to observe any such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall 

clear away and remove from the site all constructional plant, surplus material, 
rubbish and temporary works of every kind and leave whole of the site and works 
clean and in a workman like condition to the satisfaction of the Engineer. No final 
payment in settlement of the accounts for the work shall be paid, held to be due 
or shall be made to the contractor till, in addition to any other condition necessary 
for such final payment, site clearance shall have been affected by him, and such 
clearance may be made by the Engineer at the expense of the Contractor in the 
event of his failure to comply with this provision within 7 days after receiving 
notice to that effect. It Should become necessary for the Engineer to have the 
site cleared at the expense of the Contractor, the RailTel shall not be held liable 
for any loss or damage to such of the Contractor’s property as may be on the site 
and due to such removal there from which removal may be affected by means of 
public sales of such materials and property or in such a way as deemed for and 
convenient to the Engineer. 

[ 

 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of 

the Contract requiring to be modified after the contract documents have been 
signed, the modifications shall be made in writing and signed by the RailTel and 
the Contractor, and no work shall proceed under such modifications until this has 
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been done. Any verbal or written arrangement abandoning, modifying, extending, 
reducing or supplementing the Contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the RailTel unless and until the 
same is incorporated in a formal instrument and signed by the RailTel and the 
Contractor and till then the RailTel shall have the right to repudiate such 
arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in their 
design, character, position, site quantities, dimensions or in the method of their 
execution or in the combination and use of materials for the execution thereof or 
to order any additional work to be done or any works not to be done and the 
Contractor will not be entitled to any compensation for any increase / reduction in 
the quantities of work but will be paid only for the actual amount of work done 
and for approved materials supplied against a specific order. 

 
4.42.2  Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% 
of the quantity originally contracted. The contractor shall be bound to carry out 
the work at the agreed rates and shall not be entitled to any claim or any 
compensation, whatsoever upto the limit of ±25% variation in quantity of 
individual items of works. In case of increase in quantity of an individual item by 
more than 25% of agreement quantity, for variation above 25% and up to 40%, 
the agreed SOR rate will be reduced by 2% and for variation beyond 40% and up 
to 50%, the agreed SOR rate will be reduced by 4%, For variation beyond 50%, 
the rate shall be negotiated for additional quantity in excess of 50% of agreement 
quantity. 

 
4.42.3  Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Para 4.42.2 this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as 
provided therein and be subject to the same conditions, stipulations and 
obligations as if they had been originally and expressively included and provided 
for in the specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted Schedule Of Requirements. Any 
extra items/quantities of work falling outside the purview of the provisions of Para 
4.42.2 above shall be paid for at the rates determined under Para 4.39 of these 
conditions. 

 
4.43.   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of all 
claims for any additional expenses to which the Contractor may consider himself 
entitled to and of all extra or additional works ordered by the Engineer which he 
has executed during the preceding month and no claim for payment for and such 
work will be considered which has not been included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to 

make any claim whatsoever against the RailTel under or by virtue of or arising 
out of this contract, nor shall the RailTel entertain or consider any such claim, if 
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made by the Contractor, after he shall have signed a ‘No Claim’ certificate in 
favour of the RailTel, in such form as shall be required by the RailTel, after the 
works are finally measured up. The Contractor shall be debarred from disputing 
the correctness of the items covered by “No Claim Certificate” or demanding a 
preference to arbitration in respect thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 

         Qualities in schedule annexed to Contract- The quantities set out in the accepted 
Schedule of Requirements with items of works quantified are the estimated 
quantities of the works and they shall not be taken as the actual and correct 
quantities of the works to be executed by the Contractor in fulfillments of his 
obligations under the contract.  

 

4.45.    Measurements of Works: The Contractor shall be paid for the works at the 
rates in  the accepted Schedule Of Requirements and for extra works at rates 
determined under Para 4.39 of these conditions on the measurements taken by 
the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel. The quantities for items the unit of 
which in the accepted Schedule Of Requirements is 100 or 1000 shall be 
calculated to the nearest whole number, any fraction below half being dropped 
and half and above being taken as one; for item the unit of which in the accepted 
Schedule Of Requirements is single, the quantities shall be calculated to places 
of decimals. Such measurements will be taken of the work in progress from time 
to time and at such intervals as in the opinion of the Engineer shall be proper 
having regard to the progress of works.The date and time on which “on account” 
or final measurements are to be made shall be communicated to the Contractor 
who shall represent at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer’s representative) 
recorded in the official measurements book as an acknowledgement of his 
acceptance of the accuracy of the measurements. Failing the Contractor’s 
attendance the work may be measured up in his absence and such 
measurements shall, not-withstanding such absence, be binding upon the 
Contractor whether or not he shall have signed the measurement book provided 
always that any objection made by him to measurement shall be duly 
investigated and considered in the manner set out below:  

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of 
such measurements. Any re-measurement taken by the Engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequences of objection made by the 
contractor shall be final and binding on the Contractor and no claim whatsoever 
shall thereafter be entertained regarding the accuracy and classification of the 
measurement.  

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect, 

the Contractor shall be liable to pay the actual expenses incurred in 
measurements.  
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4.46  “On-Account” Payments 
 

4.46.1    The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he has 

executed in terms of the contract. All payments due on the Engineer's or the 

Engineer's Representative's certificates of measurements shall be subject to any 

deductions which may be made under these presents and shall further be subject 

to, unless otherwise required by Para 4.16 of these conditions, a retention of ten 

percent by way of security deposits, until the amount of security deposit by way of 

retained earnest money and such retentions shall amount to 5% of the total value 

of the contract provided always that the Engineer may by any certificate make any 

correction or modification in any previous certificate which shall have been issued 

by him and that the Engineer may withhold any certificate if the works or any part 

thereof are not being carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest 

rupee i.e. sums less than 50 paise shall be omitted and sums of 50 paise and 
more upto Rs. 1/- will be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” 

payments made to the Contractor shall be without prejudice to the final making 
up of the accounts (except where measurement are specifically noted in the 
Measurement Book as “Final Measurements” and as such have been signed by 
the Contractor) and shall in no respect be considered or used as evidence of any 
facts stated in or to be inferred from such account not of any particular quantity of 
work having been executed not of the manner of its execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will 

be made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the 
works and also for the period of warranty specified in the tender form and after 
the date of passing of the certificate of completion by the Engineer or any earlier 
date subsequent to the completion of the works that may be fixed by the 
Engineer be responsible for and effectively maintain and uphold in good 
substantial sound and perfect conditions all and every part of the work and shall 
make good form time to time and at all times as often as the Engineer shall 
require. Any damage or defect that may during the above period arise in or be 
discovered or be in any way connected with the works, provided that such 
damage or defect is not directly caused by errors in the contract documents, act 
of providence or insurrection or civil riot, and the Contractor shall be liable for and 
make good to the RailTel or other persons legally entitled thereto whenever 
required by the Engineer so to do, all losses, damage, costs and expenses they 
or any of them may incur or be put or be liable, by reason or in consequence of 
the operations of the contractor or of his failure in any respect. For this purpose 
the tenderer will submit their strategy for providing maintenance support including 
the staff that will be available along with the set of spares for attending to various 
faults/problems during maintenance period. 
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4.48   Certificate of Completion of works 
 
4.48.1 As soon as in the opinion of the Engineer the works shall have been substantially 

completed of approx. 20% of GPs in the block/Schedule and has satisfactorily 
passed any final test or tests that may be prescribed, the Engineer shall issue a 
Provisional Acceptance Certificate in respect of the works and period of warranty 
shall commence from the date of issue of Last Provisional Acceptance Certificate 
and completion of the work of whole Block. Minor defects pointed out while 
issuing PACs shall be attended by the contractor within reasonable period of time 
to the satisfaction of Engineer. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The 

Certificate of completion in respect of the works referred to in Para 4.48.1 of this 
clause shall not absolve the Contractor from his liability to make good any defect, 
imperfection, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from 
materials or workmanship not in accordance with the drawing or specifications or 
instructions of the Engineer, which defect, imperfections, shrinkages or faults hall 
upon the direction in writing of the Engineer, be amended and made good by the 
Contractor at his own cost; and in case of default on the part of Contractor the 
Engineer may employ, labour and material or appoint another Contractor to 
amend and make good such defect, imperfections, shrinkages and faults and all 
expenses consequent thereon and incidental thereto shall be borne by the 
Contractor and shall be recoverable from any moneys due to him under the 
contract.  

 
4.49.  Approval only by Final Acceptance Certificate (FAC) 

  
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 of 

the conditions shall be deemed to constitute approval of any work or other matter 
in respect of which it is issued or shall be taken as an admission of the due 
performance of the contract or any part thereof or of the accuracy of any demand 
made by the Contractor or of additional varied work having been ordered by the 
Engineer nor shall any other certificate conclude or prejudice any of the powers 
of the Engineers. 

 
4.50.  Final Acceptance Certificate: 
 
4.50.1  The contract shall not be considered as completed until a Final Acceptance 

Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to this satisfaction. The warranty certificate shall 
be given by the Engineer upon the expiration of the period of or as soon 
thereafter as any work ordered during such period pursuant to Para 4.48.2 of 
these conditions shall have been completed to the satisfaction of the Engineer 
and full effect shall be given to this Clause notwithstanding the taking possession 
of or using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor 

for any matter arising of or in connection with the contract of the execution of the 
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works unless the Contractor shall have made a claim in writing in respect thereof 
before the issue of the Maintenance Certificate (FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance 

Certificate the Contractor and (subject to Para 4.50.2)  RailTel shall remain liable 
for the fulfillment of any obligation incurred under the provision of the contract 
prior to the issue of the maintenance Certificate which remains unperformed at 
the time such certificate is issued and for the purposes of determining the nature 
and extent of any such obligations the contract shall be deemed to remain in 
force between the parties thereto. 

 
4.51.  Final payment 
 
4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment 

shall be made and the balance of account based on the Engineer or the 
Engineer’s representative’s on the accepted schedule or rates and for extra 
works on rates determined under Para 4.39 of these conditions shall be paid to 
the Contractor subject always to any deduction which may be made under these 
presents and further subject to the Contractor having delivered to the Engineer 
either a full account in detail of all claims he may have on the RailTel in respect 
of the works or having delivered “No Claim” Certificate and the Engineer having 
after the receipt of such account given a certificate in writing that such claim are 
correct, that the whole of the works to be done under the provisions of the 
Contracts have been completed, that they have been inspected by him since 
their completion and found to be in good and substantial order, that all properties, 
works and things removed, disturbed or injured in consequence of the works 
have been property replaced and made good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or good and 
all expenses and demands incurred by or made upon the RailTel for or in the 
respect of damage or good and all expenses and demands incurred by or made 
upon the RailTel for or in the respect of damage or loss by from kin consequence 
of the works, have been satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves 

to itself the right to carry out a post-payment audit and or technical examination 
of the works and the final bill including all supporting vouchers, abstracts, etc., 
and to make a claim on the contractor for the refund any excess amount paid to 
him if as a result of such examination any over-payment to him is discovered to 
have been made in respect of any work done or alleged to have been done by 
him under the contract. 

 
4.51.3  Refund of PBG  – 
 

The Performance bank Guarantee (PBG)  shall be released after a period of 12 
months & issue of Final Acceptance Certificate commencing immediately after 
completion of the work in all the schedules, which will be enforceable by RailTel 
provided that all the stipulations of the clause have been fulfilled by the 
Contractor and all claim and demands made against the RailTel for and in 
respect of damage or loss by, from or in consequence of the works have been 
finally satisfied, provided further that in the event of different maintenance 
periods having become applicable to different parts of the works pursuant to Para 
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4.48.1 of these condition, the expression “expiration of the period of warranty” 
shall for the purpose of this clause, be deemed to mean the expiry of the latest of 
such periods.  
 
In case of AMC ,PBG for maintenance shall be released after “satisfactory 
completion of maintenance period of one year.  

 
4.51.4  Production of vouchers etc. by the Contractor 
 

(i)     For a contract of more than one crore of rupees, the contractor shall, whenever 
required, produce for examination by the Engineer any quotation, invoice, cost or 
other account, book of accounts, voucher, receipt letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining 
cost of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding on the 
parties.) The contractor shall similarly produce vouchers, etc., if required to prove 
to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 

 
(i) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by the a sub -contractor or any subsidiary or allied firm or company 
(as per Para 4.7 of the General Conditions of Contract), the Engineer shall have 
power to secure the book of such sub-contract or any subsidiary or allied firm or 
company, through the contractor, and such book shall be open to his inspection. 
 

(iii)    The obligations imposed by Para 4.51.4 (i) and (ii) above is without prejudice to 
the obligations of the contractor under any statute rules or orders binding on the 
contractor. 

 
4.52.  Withholding and lien in respect of sums claimed 

 
 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to withhold 
and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the 
RailTel shall be entitled to withhold the said security deposit or the security if any, 
furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the RailTel shall be entitled to withhold and have a lien 
to the extent of the such claimed amount or amounts referred to supra from any 
sum or sums found payable or which at any time thereafter may become payable 
to the contractor under the same contract or any other contract with this or any 
other RailTel or any Department of the Central Government pending finalization 
or adjudication of any such claim. It is an agreed term of the contract that the 
sum of money or moneys so withheld or retained under the lien referred to 
above, by the RailTel’s will be kept withheld or retained as such by the RailTel till 
the claim arising out of or under the contract is determined by the arbitrator (if the 
Contract is covered by the arbitration clause) or by the competent court as the 
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case may be and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the 
lien referred to supra and duly notified as such to the contractor. For the purpose 
of this clause, where the contractor is a partnership firm or a limited company, 
the RailTel shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found payable 
to any partner/limited company, as the case may be whether in his individual 
capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) under 
the contract may be withheld or retained by way of lien by the RailTel, against 
any claim of this or any other RailTel or any other Department of the Central 
Government in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with this or any other Department of 
Central Government. It is an agreed term of the contract that the sum of money 
so withheld or retained under this clause by the RailTel will be kept withheld or 
retained as such by the RailTel till the Claim arising out of or under any other 
contract is either mutually settled or determined by arbitration, if the other 
contract is governed by arbitration clause or by the competent court as the case 
may be and contractor shall have no claim for interest of money withheld or 
retained under this clause and duly notified as such to the contractor. 

 
4.53.  Signature on Receipts for Amounts  

 
Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the 
partnership name by any one of the partners of a Contractors firm be a good and 
sufficient discharge to the RailTel in respect of the moneys or security purported 
to be acknowledged thereby and in the event of death of any of the Contractor 
partners during the pendency of the contract it is hereby expressly agreed that 
every receipt by any one of the surviving Contractor partners shall if so signed as 
aforesaid be good and sufficient discharge as aforesaid provided that nothing in 
this clause contained shall be deemed to prejudice or effect any claim which the 
RailTel may hereafter have against the legal representative of any contractor 
partner so dying, for or in respect of any breach of any of the conditions of the 
contract, provided also, that nothing in this clause contained shall be deemed to 
prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representative of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance 

with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as 
the “said Act”) and the Rules made there-under in respect of any employees 
directly or through petty contractors or sub-contractors employed by him on road 
construction or in building operations or in stone breaking or stone crushing for 
the purpose of carrying out this contract. If in compliance with the terms of the 
contract, the contractor supplied any labour to be used wholly or partly under the 
direct orders and control of the RailTel whether in connection with any work 
being executed by the contractor or otherwise for the purpose of the RailTel such 
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labour shall, for the purpose of this clause, still be deemed to be persons 
employed by the Contractor. If any moneys shall as a result of any claim or any 
claim or application made under the said Act be directed to be paid by the 
RailTel’s, such moneys shall be deemed to be moneys payable to the RailTel by 
the Contractor and on failure by the Contractor to repay any moneys paid by it as 
aforesaid within seven days after the same shall have been demanded, the 
RailTel’s shall be entitled to recover the same form any moneys due or accruing 
to the contractor under this or any other Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act 1961 and the Rules and Orders issued 
there- under from time to time in respect of apprentices directly through petty 
contractors or sub-contractors employed by him for purpose of carrying out the 
contract. If the Contractor directly or through petty contractor or sub-contractors 
fails to do so, his failure will be a breach of the contract and the RailTel may, in 
its discretion, rescind the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 
1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If in 
compliance with the terms of the contract, the contractor directly or through petty 
contractors or sub -contractors shall supply any labour to be used wholly or partly 
under the direct orders and control of the Engineer whether in connection with 
the works to be executed hereunder or otherwise for the purpose of the Engineer 
such labour shall nevertheless be deemed to comprise persons employed by the 
contractor, and any moneys which may be ordered to be paid by the Engineer 
shall be deemed to be moneys payable by the Engineer on moneys due to the 
contractor in terms of the contract. The RailTel shall be entitled to deduct from 
any moneys due to the contractor (Whether under this contract or any other 
contract all moneys paid or payable by the RailTel by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the 
decision of the Engineer upon any question arising out of the effect or force of 
this clause shall be final and binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act 1970 (1) The 

Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, 
Central Rules 1971 as modified from time to time, whenever applicable and shall 
also indemnify the RailTel from and against any claims under the aforesaid Act 
and the Rules 

 
(2)      The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 
valid license until the completion of the work. Any failure to fulfill this shall attract 
the penal provision of the Contract arising out of the resultant non- execution of 
the work. 

 

(3)     The Contractor shall pay to the labour employed by him directly or through sub- 
contractors the wages as per provisions of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
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contract to the contrary, because to be paid the wages to labour indirectly 
engaged on the work including any engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed by him. 

 
(4)         In respect of all labour directly or indirectly employed in the work for performance 

of the contractor’s part of the contract the contractor shall comply with or cause to 
be complied with the provisions of the aforesaid Act and the Rules wherever 
applicable. 

 
(5)      In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 
employed by the contractor or his sub-contractor in execution of the work or to 
incur any expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act and the Rules or to incur any expenditure in 
providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the contingent 
liability of the RailTel due to contractor’s failure to fulfill his statutory obligations 
under the aforesaid Act or the Rules the RailTel will recover from the contractor, 
the amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the RailTel under section 20, sub-section (2) and 
section 2 sub - section (4) of the aforesaid Act, the RailTel shall be at liberty to 
recover such amount or part thereof by deducting it from the security deposit 
and/or from any sum due by the RailTel to the contractor whether under the 
contract or otherwise. The RailTel shall not be bound to contest any claim made 
against it under sub- section (1) of section 20 and sub-section (4) of section 21 of 
the aforesaid Act except on the written request of the contractor and upon his 
giving to the RailTel full security for all costs for which the RailTel might become 
liable in contesting such claim. The decision of the RailTel regarding the amount 
actually recoverable from the contractor as stated above, shall be final and 
binding on the contractor. 

 
(6)        Provision of “The Building and Other Construction Workers (Regulation of 

Employment and Condition of Service) Act 1996 and “The Building and 
Other Construction workers’ Welfare Cess Act 1996”: 

 Provision of building and other construction Work Welfare Cess Act 1996 is 
application for Trenching, HDPE duct laying, backfilling, Blowing/pulling of OFC, 
splicing/termination and testing underground OFC works under project. 
Contractors are abide to comply with all provisions under this Act for labour 
engaged by them directly or indirectly. 

 
4.56.      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring on 
the works to the Engineer or the Engineer’s Representative and shall make every 
arrangement to render all possible assistance. 

 
4.57.   Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of 

the Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation 
to a workman directly or through the petty Contractor employed by the Contractor 
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or sub- contractor in executing the work, RailTel will recover  from the contractor 
the amount of the compensation so paid, and, without prejudice to the right of 
RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty 
to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by RailTel to the Contractor whether under these 
conditions or otherwise, RailTel shall not be bound to contest any claim made 
against it under Section 12, sub-section (1) of the said Act except on the written 
request of the Contractor and upon his giving to RailTel full security for all costs 
for which RailTel might become liable in consequence of contesting such claim. 

 
 
4.57.1  Provision of Mines Act – Deleted 
 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the 
contractor or any of his staff employed on the work. 

 
4.59.  Labour camps 

 
(1) The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the 
Contractor for the erection of labour camps either free of charge or on such terms 
and conditions that may be prescribed by the RailTel. All camp sites shall be 
maintained in clean and sanitary conditions by the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to  all laws, bye-laws, rules and regulations for 
the time being in force pertaining to the employment of local or imported labour 
and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty Contractors or sub -
contractors on the works. 

 
(3)     Preservation of Peace – The Contractor shall take requisite precautions and 

use his best endeavors to prevent any riotous or unlawful behavior by or 
amongst his workmen and others employed directly or through petty contractor or 
sub- contractors on the works and preserve the health and safety of all staff 
employed directly or through petty Contractors or sub-contractors on the works. 

 
(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and carry 

out all sanitary measures that may time to time be prescribed by the RailTel 
Medical Authority and permit inspection of all sanitary arrangements at all times 
by the Engineer, the Engineer’s Representative or the Medical Staff of the 
RailTel. Should the Contractor fail to make adequate sanitary arrangements, 
these will be provided by the RailTel and the cost therefore recovered from the 
contractor. 

 

(5)      Outbreak of Infectious Disease – The Contractor shall remove from his camp 
such labour and their families as refuse protective inoculation and vaccination 
when called upon to do so by the Engineer or the Engineer’s Representative on 
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the advice of the Railway/RailTel Medical Authority. Should Cholera, Plague or 
other infectious disease break out, the Contractor shall burn the huts, beddings, 
clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy sites as required by the engineer, failing which within 
the time specified in the Engineer’s requisition, the work may be done by the 
RailTel and the cost therefore recovered from the Contractor. 

 
(6)       Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7)       Medical facilities at site – The contractor shall provide medical facilities at the 

site as may be prescribed by the engineer on the advice of the medical authority 
in relation to the strength of the contractor’s resident staff, and workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Contractor or any of his employees shall 
be forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 

 
(10)     Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two    years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from 
the date of retirement, in connection with his contract in any manner whatsoever 
without obtaining prior permission of the President and if the contractor is found 
to have  contravened this provision, it will constitute a breach of contract 
Administration will be entitled to terminate the contract at the risk and cost of the 
contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 
(1)  The Contractor shall not employ children below the age of 15 as labourers 

directly or through petty contractors or sub-contractors for the execution of work. 
To be checked. 

 
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under this contract unless a medical certificate of fitness in the 
prescribed from granted to him by a certifying surgeon certifying that he is fit to 
work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work, a 
token giving a reference to such certificate. It is further agreed that the 
responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve 
entirely on the contractor and all the expense to be incurred on this account shall 
be borne by him and no fee shall be charged from the adolescent or his parent 
for such medical examination. 
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(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 
granted or renewed for the above said purposes shall be valid only for a period of 
one year at a time. The certifying surgeon shall revoke a certificate granted or 
renewed if in his opinion the holder of it is, no longer fit for work in the capacity 
stated therein. Where a certifying surgeon refuses to grant or renew a certificate 
or revoke a certificate, he shall, if so required by the person concerned, stated 
his reasons in writing for doing so. 

 
(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 
15- 19 years is without a certificate of fitness or is having a certificate of fitness 
but no longer fit to work in the capacity stated in the certificate, he may serve on 
the Contractor, or on the person nominated by him in this regard, a notice 
requiring that such person shall be examined by a certifying surgeon and such 
person shall not, if the concerned official so directs, be employed or permitted to 
do any work under this contract unless he has been medically examined and 
certified that he has been granted a certificate of illness or a fresh certificate or a 
fresh certificate of illness, as the case may be. 

 
4.61.   Determination of Contract 

 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and 
of work done to date by the Contractor will be paid for in full at the rate specified 
in the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined 

under Para 4.61.1 and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the RailTel shall 
admit and consider such claims as are deemed reasonable and are supported by 
vouchers to the satisfactions of the Engineer. The RailTel’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence 
of determination of contract. 

 
 

4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 

4.62.1(A) If the Contractor : 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
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(iv)  have an execution levied on his goods or property on the works, or assign the 
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(v)  have an execution levied on his goods or property on the works, or assign the       
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(vi)   persistently disregard the instructions of the RailTel’s Engineer with regard to 
work quality or progress during execution of work or contravene any provision of 
the contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the 
said materials or works have been condemned or rejected, or 

(ix)  fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(x)  fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and 
submitted by the contractor, being a partnership firm admit as one of its partners 
or employ under it or being an incorporated company elect or nominate or allow 
to act as one of its directors or employ under it in any capacity whatsoever any 
retired engineer of the gazetted rank or any other retired gazetted officer working 
before his retirement, whether in the executive or administrative capacity, or 
whether holding any pensionable post or not, in the Engineering Department of 
the Railways for the time being owned and administered by the President of India 
before the expiry of two years from the date of retirement from the said service of 
such Engineer or Officer unless such Engineer or Officer has obtained 
permission from the President of India or any officer duly authorized by him in 
this behalf to become a partner or a director or to take employment under the 
contract as the case may be, or  

 
(B)     Fail to give at time of submitting the said tender: 
 
(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer or 
retired officer was under the employment of the contractor at the time of 
submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining permission to 
take employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of its partners 
was such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether any of its 
directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired engineer or 
a retired officer or make at the time of submitting the said tender a wrong 
statement in relation to his obtaining permission to take the contract or if the 
contractor be a partnership firm or an incorporated company to be a partner of 
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director of such firm or company as the case may be or to seek employment 
under the contractor. Then and in any of these said clauses, the Engineer on 
behalf of the RailTel may serve the Contractor with a notice in writing to that 
effect and if the Contractor does not, within 7 days after the delivery to him of 
such notice, proceed to make good his default in so far as the same is capable of 
being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled 
after giving 48 hours notice in writing under the hand of the Engineer to rescind 
the contract as a whole or in part or parts ( as may be specified in such notice) 
and adopt either or both the following courses: A final termination notice will be 
issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2   RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered into 
any commitments or made any advances on account of or with a view to the 
execution of the works or the performance of the contract and Contractor shall 
not be entitled to recover or be paid any sum for any works thereto not actually 
performed under the contract, unless or until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take possession 

of any materials, tools, implements, machinery or buildings on the works or on 
the property on which these are  being or ought to have been executed, and to 
retain the (employ the same) in the further execution of the works or any part 
thereof until the completion of the works without the Contractor being entitled to 
any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or after 
such investigation or enquiries as he may consider fit to make or institute and 
shall certify what amount (if any ) has at the time of termination of the contract 
been reasonably earned by or would reasonably accrue to the Contractor in 
respect of the work then actually done by him under the contract what was the 
value of any unused or partially used materials, any constructional plants and 
any temporary works upon the site. The legitimate amount due to the contractor 
after making necessary deductions and certified by the Engineer should be 
released expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of any 

kind whatsoever arising out of or in connection with the contract, whether during 
the progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel 
and the RailTel shall within 120 days receipt of the Contractor’s representation 
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make and notify decisions on all matters referred to by the contractor in writing 
provided that matters for which provision has been made in Para 4.8, 4.18, 
4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) 
of General Condition of Contract or in any clause of the Special Conditions of the 
Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 
authority, thereon shall be final and binding on the contractor provided further 
that ‘excepted matters’ shall stand specifically excluded from the purview of the 
arbitration clause and not be referred to arbitration. 

 
4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this contract or 
the validity or the breach thereof shall be settled by a sole arbitrator in 
accordance with provisions contained in Arbitration and Conciliation Act, 1996 as 
amended and the award made in pursuance thereof shall be binding on the 
parties. The venue of such arbitration or proceedings thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the case 
may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is 

upto Rs. 10 Lakhs. The arbitrator will be appointed by the Chairman and 
Managing Director of RailTel Corporation of India Ltd. If the value of claim or 
amount under dispute is more than Rs. 10 Lakhs, the matter shall be referred to 
the adjudication of arbitral council. Chairman and Managing Director/RailTel shall 
furnish a panel of three names to the contractor, out of which the contractor will 
recommend one name to be his nominee and then Chairman and Managing 
Director/RailTel shall appoint out of the panel, one name as RailTel’s nominee 
and these two arbitrators with mutual consent appoint a third arbitrator who shall 
act as deciding. The award of the sole arbitrator or the Arbitral council, as the 
case may be, shall be final and binding on both the parties, i.e. Contractor and 
RailTel Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the 
resolution of the controversy or disagreement continue to fulfill their obligation 
under this Agreement so far as they are reasonably able to do so. 

 
 

****************** 
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CHAPTER - 5 
 

Special Conditions of Contract 
I N D E X 

Para       Subject   
   
5.1.  Tender Document 
 
5.2.  Agreement  
 
5.3.  Security Deposit & Performance Bank Guarantee 
 
5.4.  Contractor's Office & Stores depot 
 
5.5      Use of Railway land 
 
5.6.  Program of work. 
 
5.7   Competent Supervisors 
 
5.8   Stores to be supplied by RailTel 
 
5.9    Not used 
 
5.10   Test  & Measuring Instruments, Special tools & Installation   
                       material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & 
                      Completion Plan etc.  

 
5.13 Spares  

 
5.14 Long term availability of spares & System support 

 
5.15 Quality assurance 

 
5.16 Not used 

 
5.17 Inspection of materials 

 
5.18 Inspection of works  

 
5.19 Quantum of work and variation in Quantities 

 
5.20 Not used 

 
5.21 Subletting and assignment 
5.22 Execution of works 
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5.23        Not used 
 

5.24.       Maintenance of works 
 

5.25.       Clearance of site 
 

  5.26.       Provisional Acceptance 
 

5.27.       Maintenance of work till issue of Last PAC 
 

5.28.       Final Acceptance 
 

5.29.       Warranty 
 

5.30.       Training 
 

5.31.       Infringement of Patents 
 

5.32.       License as per Govt. of India Contract Labour Act 
 

5.33.       Defaults and Delays 
 

5.34.      Loss Sustained Due to Default and Delay 
 

5.35.       Penalty for Delay in Completion 
 

5.36.       Adherence of time schedule 
 

5.37.       Contractors liabilities for Costs and Damages 
 

5.38.       Prices 
 

5.39.       Measurement of works 
 

5.40.       Terms of Payments 
 

5.41.       Final Payment 
 

5.42.       Final Settlement 
 

5.43.       Certificate for CENVAT BENEFITS on bills 
 

5.44.       Deductions from On Account Payment Bills 
 

5.45.       Taxes 
5.46.       Mobilization Advance 

                         5.47.       Insurance 
                         5.48.       Force Majeure Clause 

5.49.      Settlement of dispute and Arbitration 
 
 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 72 of 173 
 

 

                                                              CHAPTER - 5 
SPECIAL CONDITIONS OF CONTRACT 

 
 
5.1. TENDER DOCUMENTS 

 
5.1.1    The goods and services required, bidding procedure and contract terms are 

prescribed in the tender documents. The set of tender documents issued 
for the purpose of bidding includes following together with any addendum 
and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract 

awarded to  the  Tenderer  the  various  works  coming  under  the  purview 
of the contract shall  be  governed  by  tender  documents  mentioned 
above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  

submitted  along with the  tender shall be deemed to be a part of the  
Contract  to such extent only  as  have been explicitly accepted by the 
RailTel . 

 
5.2.      AGREEMENT 

 
5.2.1   The   successful   Tenderer   shall  within 15 days after  having  been called 

upon by notice to  do  so  be   bound to  execute  an agreement based  on 
accepted   rates and conditions, in such form as the RailTel  may prescribe, 
and  lodge   the   same  with the RailTel  together   with   the conditions   of   
contract, specifications and Schedule Of Requirements referred  to  therein 
duly completed. The form for agreement    is included  in , Chapter -  6   ( 
Form No.3 ). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute 

the Contract documents as herein before provided RailTel may determine 
that such tenderer has abandoned the contract and thereupon his tender 
and the acceptance thereof shall be treated and RailTel shall be entitled to 
forfeit the full amount of the earnest money and to recover the liquidated 
damage for such default. 

        
5.3  SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 

 

5.3.1 Security deposit:- 
 

The amount of EMD of the successful tenderer shall be adjusted against SD 
(5% of the contract value ). The balance amount will be recovered from 
the Contractor’s “on account” bills (10% of bill amount).  
 

i. Unless otherwise specified in the special conditions, if any, the rates for 
Deposit /rate of recovery/ mode of recovery shall be as under: 

 
(a)  Security Deposit for work should be 5% of the contract value . 
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(b)  The rate of recovery should be at the rate of 10% of the bill amount till the 
full security deposit is recovered. 

(c)  Security Deposits will be recovered only from the running bills of the 
contractor and no other mode of collecting SD such as SD in the form of 
instruments like BG, FD etc shall be accepted towards Security Deposit. 

 
i. Security Deposit shall be returned to the contractor after the complete 

physical completion of the work in all the Blocks/Schedules as certified by 
the competent authority & submission of PBG of 10% of annual 
maintenance cost in case of AMC. The competent authority shall normally 
be the authority who is competent to sign the contract. 

 
ii. No interest will be payable upon the Earnest Money and Security Deposit      

or amounts payable to the contractor under the Contract.  
 

5.3.2 Performance Bank Guarantee:- 
 

The successful bidder shall give a Performance Bank Guarantee in the 
form of  an irrevocable bank Guarantee amounting to 5% of contract 
value for schedule as per form No.-4 

 
i) The successful bidder shall have to submit a Performance Bank Guarantee 

(PBG) within 15 (Fifteen) days from the date of issue of Letter Of 
Acceptance (LOA). Extension of time for submission of PBG beyond 15 
(Fifteen) days and up to 30 days from the date of issue of LOA may be 
given by the authority who is competent to sign the contract agreement. 
However, a penal interest of 15% per annum shall be charged for the delay 
beyond 30 (thirty) days, i.e. from 31st day after the date of issue of LOA. In 
case the contractor fails to submit the requisite PBG even after 60 days 
from the date of issue of LOA, the contract shall be terminated duly 
forfeiting EMD and other dues, if any, payable against that contract. The 
failed contractor shall be debarred from participating in re-tender for that 
work. 

ii) A separate advice of Performance Bank Guarantee (PBG) will invariably be 
sent by PBG issuing bank to the RailTel’s Bank through Structured 
Financial Messaging System (SFMS) and only after this, the PBG will 
become acceptable to RailTel. It is therefore in own interest of successful 
bidder to obtain RailTel’s bank IFSC Code, its branch and address and 
advice these particulars to the PBG issuing bank and request them to send 
advice of PBG through SFMS to the RailTel’s bank. 

 
iii) The Performance Bank Guarantee shall be submitted by the successful 

bidder after the Letter of Acceptance (LOA) has been issued, but before 
signing of the contract agreement. This P.B.G shall be initially valid up to 
stipulated date of completion plus 60 days beyond that. In case, the time for 
completion of work gets extended, the contractor shall get the validity of 
P.G. extended to cover such time for completion of work plus 60 days. 

iv) The value of P.B.G. to be submitted by the contractor will not change for 
variation up to 25% (either increase or decrease). In case during the course 
of execution, value of the contract increases by more than 25% of the 
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original contract value, an additional Performance Bank Guarantee 
amounting to 5% (five percent) for the excess value over the original 
contract value shall be deposited by the contractor. 

 
v).    The Performance bank Guarantee (PBG)  shall be released after a period 

of 12 months & issue of Final Acceptance Certificate commencing 
immediately after completion of the work, which will be enforceable by 
RailTel.  

 
  5.3.3 In case of Annual Maintenance contract, the successful bidder shall also 

give a performance bank guarantee in the form of an irrevocable bank 
guarantee amounting to 10% of contract value  as per form no.-4 on issue 
of Last PAC of the Block. 

 
  i)  PBG should be valid for 60 days beyond the mandate maintenance period 

of 1 year currency period. This PBG is to be submitted on issue of Last 
PAC to be eligible for being paid AMC charges. 

 
ii) PBG for maintenance  shall be released after “ satisfactory completion of 

maintenance period of one year”  
 

5.3.4  Whenever the contract is rescinded, the Security Deposit shall be forfeited 
and the Performance Bank Guarantee shall be encashed. The balance 
work shall be got done independently without risk and cost of the failed 
contractor. The failed contractor shall be debarred from participating in the 
tender for executing the balance work. If the failed contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her 
individual capacity or as a partner of any other JV/partnership firm.   

    
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of   acceptance of 
tender establish an office and store  depot at    a  convenient  place  for  
receiving   and   storing equipments   and  materials  and  progressing  field  
work  expeditiously in consultation and with the approval of  the purchaser's  
Engineer. He shall intimate   the  address thereof to which all  
correspondence   should  be sent. Any communication sent to the  
contractor  by  post  at  his said address shall  be  deemed  to  have  
reached  the  contractor  duly  and  in time.   Important documents shall be 
sent by Registered post.  
 

5.5   USE OF RAILWAY LAND :Deleted 
 
5.6.       PROGRAMME OF WORK 
 
5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26 of chapter-4. 
 
5.6.2.   The contractor will program his work in such a manner so as not to interfere 

in the working and movement of traffic     
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5.7.      COMPETENT SUPERVISORS         
    Refer Para  4.26 of chapter-4 . 
 
5.8.      STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17 of chapter-1 
           
5.9.      Not used 
 
5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning of 

the work as detailed in preamble shall be arranged by contractor at his own 
cost.  

 
5.10.2  All tests and measuring instruments and other arrangements required for 

carrying out all the acceptance tests etc shall be provided by the contractor 
at his own cost.  

 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
          Refer  Para  1.18 .  

   
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION 

DRAWINGS, INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        

The contractor shall supply complete documentation as per para 7.11 of 
chapter-7 of tender document. 

 
5.13      SPARES 

  
  Deleted    

    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
  

Deleted 
 
5.15.     QUALITY ASSURANCE  
                

      Quality Control through Acceptance Testing will be done by RailTel as per 
guidelines issued by BBNL from time to time .BBNL will carry out sample 
checks. Shortcomings /deficiencies noted has to be attended with in 10(ten) 
days and intimation has to be given. 

      
5.16.      Not used 
 
5.17       INSPECTION  OF  MATERIALS 
 

5.17.1    All equipments materials fittings and components supplied by the contractor 
are required to   be inspected as per the codes and specifications  by the   
purchaser   or   his representative before accepting the delivery. 

 

5.17.2     The materials which are  procured/fabricated should  comply  TEC     
                   Specifications. 
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5.17.3    All materials shall be procured from the manufacturers of repute/their 

authorized dealers. Such materials are to be accepted by the Engineer. The 
contractor may be required to produce test certificate from the manufacturer 
wherever called for by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s representative 

for carrying out the inspection shall be borne by the purchaser. 
 
5.17.5    The cost of equipment and materials, all tests and / or analysis performed 

for inspection shall be borne by the contractor. 
 
5.18.     INSPECTION OF WORKS 

The contractor shall sign all the measurement recorded in the 
measurement book. The contractor, of measurement recorded in the MB, 
will consider this as an acceptance. In case contractor fails to attend at the 
measurements or fails to countersign or to record the difference within a 
week, then in any such events the measurements taken by Engineer ex 
party shall be final and binding on the contractor.  
 
The contractor shall facilitate resources for reopening of trench for test 
check. No additional payment shall be made to the contractor for 
excavation of such test checks.  

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES 

        

5.19.1.  Modification to contract to be in writing :- Please refer clause 4.41 of 

chapter 4. 

5.19.2.1   Powers of modification to contract : 

 Please refer clause 4.42 of chapter 4. 
 

5.20.     Not used   
 

5.21.       SUBLETTING AND ASSIGNMENT  
        

5.21.1    The   contractor may   sublet a   part of the work under this contract and 
enter into contract with suppliers for supply of materials. The credentials of 
subcontractors shall be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The   contractor shall arrange for effective supervision of sub contractor’s 

work and remain solely responsible for materials supplied and for works 
carried out on his behalf by the sub contractor.   

 
5.22.      EXECUTION OF WORK 

        
All the works shall be executed in strict conformity to the  provisions   of  the  
contract  document  and  with   such explanatory   detailed   drawings,  
specifications    and  instructions  as may be approved from time to time 
based  on detailed design and engineering carried  out  by  contractor  in 
line  with requirements  as  per  contract  document.    The  contractor  shall  
be  responsible   for   ensuring  that the work throughout are executed    in 
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the  most  substantial, proper and workman like manner with  the quality  of 
material and workmanship in strict  accordance   with  the  specifications  
and  as  per  sound  industrial   practices and to the entire satisfaction of the 
RailTel. 
 

                5.23.      Not used 
 

5.24.      MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress  and  continuance  of  
the  works and also  for  the  period  of  maintenance  specified  in the 
tender form and  after  the  date  of passing of the certificate of completion 
by  the RailTel 's   representative  or  any  other  earlier   date  subsequent  
to  the completion of the works  that  may  be  fixed  by RailTel 's 
representative be responsible for  and  effectively  maintain and uphold  in 
good, substantial,     sound  and  perfect condition all and every  part  of  
the works  and shall make good from time to  time and  at  all  times, as  
often as  the  RailTel 's  representative  shall require,  any damage or defect 
that may, during  the  above   period,  arise  in or  be discovered  or  be  in 
any  way  connected  with  the works provided that such  damage  or  
defect  is not directly caused by errors in the  contract  documents,  act  of 
providence or  insurrection or  civil  riot and the contractor shall be liable for 
and shall pay   and  make  good to the RailTel  or other  persons  legally   
entitled  thereto  whenever  required  by  the   RailTel 's  representative  so 
to do, all  losses, damages,  costs  and  expenses  they  or any of them 
may incur or be put  or  be liable  to, by reason or inconsequence of the  
operations  of the contractor or his failure in any respect.  

     
5.25.      CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part of 
his   Contractual   obligation leave  the area completely neat and clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

 
5.26.1    Immediately  after  the  completion of the  work  for approx. 20% of GPs 

hereinafter referred as sub-section , the contractor shall certify and advise 
the  purchaser  in writing that the installation is (i) complete (ii)  ready for  
satisfactory  commercial service and (iii)  ready  to be handed  over.   

 
5.26.2   Purchaser's Engineer shall issue a Provisional Acceptance Certificate 

(PAC) for  successful  commissioning  of each sub-section covering all 
materials and services  included  in the Schedule of works after the final 
acceptance test  as  per  the approved test procedures have been 
completed  and the performance has been found to meet the specifications.  
PAC shall not be held up for want of minor deficiency which shall be 
attended by the contractor within reasonable time to the satisfaction of 
Engineer. Part PAC will be issued for the Block, where contractor has 
completed all the work except the work pending due to RoW /FPOI and /or 
any other reasons beyond the scope of contractor on production of an 
undertaking from the contractor stating that contractor will complete the left 
over work as and when these permissions are available .The competent 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 78 of 173 
 

 

authority in RailTel will decide on subsections involved and the extent of 
work completed. RailTel’s decision in this respect shall be final.  The 
Provisional Acceptance Certificate shall be signed by both the parties.   

 
 After that , Last PAC will be issued for successful  commissioning, covering 

all materials and services  included  in the Schedule of works after the final 
acceptance test  as  per  the approved test procedures have been 
completed  and the performance has been found to meet the specifications 

 
         

5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
 

 The contractor shall be responsible for proper maintenance of the work at 
his own cost until Last PAC of the Block/Schedule is issued and work of 
whole Block/Schedule is completed .During this period, the tenderer shall 
have to attend any fiber cut etc. which takes place.  

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 

 
5.28.1     The final acceptance of the works shall take effect from the date of expiry  

of  the  period of warranty as defined in Para 5.29 i.e on  expiry of the  
warranty period from the date of issue of last Provisional Acceptance 
Certificate  or  brought into  commercial operation, provided in any case  
that  the  contractor  has complied fully with his obligations  in respect of 
each item under the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor 

and the purchaser (subject to Sub  Clause  as  above)  shall  remain liable 
for  fulfillment  of  any   obligation incurred under the provision of  the  
contract  prior  to the issue of Final Acceptance Certificate  which  remains 
unperformed at the time such certificate is issued  and  for  determining  the  
nature  and  extent  of   such   obligation the contract shall be deemed to 
remain in force   between the parties hereto. 

        
5.29.     WARRANTY 

        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed 

against the defects for a period of  12  months  from  the  date  of   issue  of  
Last Provisional  Acceptance  Certificate of the works.  The contractor shall   
provide comprehensive   warranty maintenance for   all   the items supplied 
by him against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing 

replacement of faulty material , items during the warranty.  
 

5.29.3     If any equipment/material supplied by the contractor becomes defective 
during the warranty ,the same shall be replaced by the contractor and total 
cost of such replacement shall be born by the contractor. The replaced 
material will also be guaranteed for the remaining period of original 
warranty. 
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5.29.4  DELETED 
5.29.5 Regarding Restoration of any damage/defect in already laid fibers, where 

the reasons of damage are other than workmanship of the contractor: 

• Before issue of PAC: Material will be provided by RailTel for restoration 

but contractor will attend the cut/damage/defect at his own cost. 

• During warranty period: Materials as well as payment as per LOA rate 

will be given for restoration work. 

5.30.     Training 
        

5.30.1     Deleted 
 

5.30.2  The contractor shall at every stage of installation; testing and 
commissioning provide all facilities for adequate training of RailTel 
personnel who may be deputed to work on the project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 

        
(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  

drawings, processes or patterns in fulfilling  his  contract without prior 
consent in writing  of  the  owner  of such patents, drawings, patterns  or  
trademarks  except where these are specified by the  Purchaser  himself.   
Royalties where payable for the use of such patented processes, registered 
drawings or patterns shall be borne exclusively by the Contractor.   The 
Contractor shall advise the Purchaser of any proprietary rights that may 
exist on such processes, drawings or patterns which he may use of his own 
accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  

patterns  registered by  him  or  of  those   patents,  drawings  or  patterns  
for  which  he  holds  a  license,  the signing of the contract automatically  
gives  the  Purchaser  the   right  to  repair  by  himself   the  purchased 
articles covered by  the patent or by any person or  body chosen by him 
and to obtain from any  sources  he desires  the component parts required 
by him for carrying  out   the  repair  work.  In the event of  infringement  of  
any    patent  rights  due to above action of the  Purchaser  he  shall be 
entitled to claim damages from the Contractor  on the grounds of any loss 
of any nature which he may  suffer  e.g. in the case of attachment because 
of counterfeiting.   

 
 

5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
        

The  Contractors  are   required to   produce   license as  enjoined  in the  
Government  of  India  Contract  Labour (Regulation  and  Abolition)  Act  
(1978)   with   latest  amendments, if any. They shall not be allowed to 
undertake   or  execute  any  work through  contract  Labour    except  
under  and in  accordance  with a license  issued   under  the  said  Act  in  
that   behalf   by   the   authorized licensing  Officer. 
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5.33.    DEFAULTS AND DELAYS 
        

The Contractor shall execute the work with due diligence and expedition, 
keeping to the approved time schedule.  Should he refuse or neglect  to 
comply with any reasonable  orders given  to   him  in  writing  by  the 
Purchaser's  Engineers in connection  with the work or contravene  the  
provision of  the   Contract or the  progress of work lags  persistently behind  
the time schedule due to his neglect,  the Purchaser  shall   be at  liberty to  
give seven days   notice in writing to the Contractor requiring  him to make  
good  the  neglect   or   contravention complained  of and  should  the   
Contractor   fail  to   comply    with   the  requisitions made in the  notice 
within seven days from  the receipt  thereof, it shall be lawful for the 
purchaser  to take the work wholly or in part out of the Contractor's hands 
without  any  further reference and get the work  or   any part thereof, as the 
case may be, completed by   other  agencies at  the   expense  of  the   
Contractor   without   prejudice to any other right or remedy  of  the 
Purchaser. 
       

5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 In the  event  of any loss to  the  purchaser  on account  of execution 
and/or completion of the work   or  any  part  thereof  by  agencies  other 
than the contractor, in terms   of Para 5.33 of the tender document,   the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  
prejudice   to the  other   rights and remedies of the purchaser and the 
reimbursement   in full or in part, as  the case  may be, shall be met at  the 
option of the purchaser form out of all or any  of the following sources via : 

 
(a)   I)   Any amount due and payable to the  contractor by  the  purchaser  on  any  

account whatsoever; 
 

 ii)  The Contractor's   security   deposit in the hands of the purchaser as far as   
available, and; 

 
          iii)  Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue motto. 

 
 
5.35.     PENALTY FOR DELAY IN COMPLETION 

                 5.35.1   The time for the execution of the work or part of the works specified in the 
contract documents shall be deemed to be the essence of the contract and 
the works must be completed not later than the date(s) as specified in the 
contract. If the contractor fails to complete the works within the time as 
specified in the contract for the reasons other than the reasons specified in 
Para 5.48 of tender document, Penalty for delay in execution of pending 
work/route @0.5% for each week of delay or part thereof for a period up to 
10 weeks and thereafter at the rate of 0.7% for each week of delay or part 
thereof for another 10 weeks subject to a maximum of 12% will be 
applicable . 
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The competent Authority while granting extension of currency of the 
contract may also levy token penalty as deemed fit based on the merit of 
cases like delay in permission from Railways, changes in drawings, ROW 
from different agencies, changes in specifications and delay in partial way 
on account of contractors. 

Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work in the time allowed as aforesaid, the 
RailTel shall be entitled without prejudice to any other right or remedy 
available in that behalf; to appropriate the contractor's security deposit and 
rescind the contract, whether or not actual damage is caused by such 

default. 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the 
existing underground facilities of third parties: - 

 
(a)  During excavation of trench utmost care is to be taken by the 

contractor so that the existing underground cables are not damaged 
or cut. In-case any damage/cut is done to the existing cables, a 
penalty as per the schedule given below will be charged from the 
contractor or the amount will be deducted from his running bills:- 

 
Size of existing UG/ OFC cut/ 
damaged 

Amount of penalty per cut/ 
damage 
 

Up to 100 pairs cable Rs 500.00 (Five Hundred) 
 

Above 100 pairs & up to 400 pairs Rs 1000.00 (One thousand) 
 

Above 400 pairs Rs 2000.00 (Two thousand) 
 

OFC of any size Rs 50000.00 (Fifty thousand) 
 

 
Besides the above penalty, the contractor shall carry out such 
repairs for restoration of the damaged cable free of charge. The cost 
of jointing kit shall also be borne by the contractor. If contractor fails 
to repair the damage, the cost of repair (including cost of labour + 
jointing kit) shall be recovered from the contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred 

for restoring services which are damaged by Contractor while 
carrying out the work or the same amount will be deducted from his 
bills. Such expenditure shall be intimated to Contractor either by 
Engineer-in-charge or concerned third parties in writing. The amount 
deducted by the Contractor from his bill shall be paid to concerned 
third parties by Engineer-in-charge. 

(c) Engineer-in-charge at his absolute discretion shall reserve the right 
to reject any bill submitted by the Contractor prior to making 
payment by him to third parties for the damages caused or to deduct 
same amount from his bill. 
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 (d) Penalty to damage stores/materials supplied by the RAILTEL while 

laying: 
  

The contractor while taking delivery of materials supplied by the 
RAILTEL at the designated place shall thoroughly inspect all items 
before taking them over. In case of execution of the work, if any 
material is found damaged/working unsatisfactorily, then a penalty 
equivalent to the cost of material + 10% as penalty shall be 
recovered from the contractor’s payments/securities. 

  
(e)  However, contractor will not be penalized for any defect in 

workmanship of the materials, which are directly supplied by Railtel. 
   

5.35.3.        If M/s BBNL imposes any penalty on account of bad workmanship or 
delays, the same shall be charged to the contractor back to back. 
 

5.36.     ADHERENCE OF TIME SCHEDULE  
 

5.36.1  Timely completion of the work is the essence of the contract. While delay in   
execution will attract penalty. 

 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  

arisen from  any   cause  which  the Purchaser  may  agree   as being a  
reasonable ground for extension of  time    the   purchaser’s engineer or his 
representative may   allow   such   additional  time as he  may in his 
absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on request 
from contractor, with liquidated damages in the Form No.11.  

 
5.37.     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  

        
       Please Refer Para 4.52 of the tender document. 
 

5.38.     PRICES 
 

5.38.1   This tender consists of a percentage bidding system. The estimated cost of 
each and every item of the schedule of work and total estimated cost are 
indicated in the Schedule of work. The tenderer is expected to quote the 
single percentage, At Par/Below(-)/Above(+) the RailTel‟s total estimated 
cost for all schedules of work. The single percentage, At par/below/above 
finalized for the entire work shall be firm and on all-inclusive basis (inclusive 
all incidental charges for transport, loading/ unloading and handling of 
materials, commission for arranging dispatch by rail direct from 
manufacturer's factory and completing all necessary formalities in this 
respect, such as submission of forwarding notes, arranging placement of 
Wagon, collection of banker's charges for Bank guarantee, Indemnity 
Bonds inclusive of cost of Stamp etc., if any, levied by the RailTel.) 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty , GST   and    

levies    applicable  on this Works Contract. Therefore, they should quote   
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their rate taking into account the rate of  GST on works contract as livable. 
It is clarified that required form applicable for this purpose will be supplied 
to the Contractor as applicable in the state where the Contract is   being    
executed. 

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning 

and testing and all costs of  Administration of   Contract, Insurance  
Premium,  Banker's  charges   for  guarantees,   cost  of  storage,   loading-
unloading   and  handling of materials and for any road transport which the  
contractor may use for carriage of materials to his  depot  and the site of 
work. The prices shall include the cost  of   works  and  adjustments  
necessary  to  be  done  by   the  contractor  during  or  after tests  carried  
out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the credit 

availed on inputs under the CENVAT scheme.  The  tenderer  should give a 
declaration that any set off in respect  of duties on inputs as admissible 
under law is being  totally   and  unconditionally  passed on to the  
purchaser  in the price quoted by him ( see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. CGST, 

SGST, IGST, UTGST etc levied by any statutory authority, the   purchaser      
shall make any deduction toward GST on works contract if statutorily 
required to do so. The deducted GST  on works  contract shall be remitted 
to the  concerned    tax  authority  and  the  purchaser shall  in no  way  be  
responsible   for  any  disputes  between the  tax  authorities and the 
contractor in this regard. 

 
 

              5.38.6    All taxes, duties and levies (whether payable under reverse charge by the 
recipient or by the contractor) arising out of the transactions under the 
contract or between the contractor and his sub contractor/supplier for this 
work will be included in the rates quoted by the contractor in the relevant 
Schedule. 
Any statutory revision/variation in taxes / duties shall be to the RailTel 
account and shall be admissible on production of valid documentary 
evidence. For this tenderer shall submit the taxes / duties structure 
considered by him while quoting the rates”.  
 

However, if the rates are reduced after the last stipulated date for receipt of 
tender, bidder has to pass on the benefits to RailTel/BBNL. 
 

5.38.7    Arrangement for permits/license for materials will not be made by   the 
RailTel   or any assistance   given.  The Contractor will have to make his 
own arrangement.   

5.38.8  On implementation of GST, for all taxable supplies made by the vendor, 
vendor will issue valid tax invoice in accordance with GST Act in order to 
enable BBNL to avail input tax credit. 

 

                    For all the taxable supplies made by the vendor, the vendor shall furnish all 
the details of such taxable supplies in the relevant returns to be filed under 
GST Act. 

 

                    If the vendor fails to comply with any of the above, the vendor shall pay to 
purchaser any expense, interest, penalty as applicable under the GST Act. 
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                    In case of incorrect reporting of the supply made by the vendor in the 
relevant return, leading to disallowance of input credit to purchaser, the 
vendor shall be liable to pay applicable interest under the GST act to the 
credit of purchaser. The same provisions shall be applicable in case of 
credit notes.  

 

5.38.9 In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, The RailTel shall deduct the applicable 
GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned tax authority. 

 
5.39.     MEASUREMENT OF WORKS 

   
5.39.1    Please   Refer Para 5.18 of tender document. 

 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

 
All  measurement,  method  of  measurement,  meaning  an  intent of  
specifications  provided by purchaser’s Engineer shall be final and binding.   

   
 

5.40.     TERMS OF PAYMENT  
        

5.40.1.1      On Account Payment:-Ref para 4.46 of chapter-4. 

5.40.1.2    Rounding off amounts:-Ref para 4.46 of chapter-4. 

5.40.1.3 On account payments not prejudicial to final settlement:- Ref para 4.46 of 

chapter-4. 

5.40.2 Manner of payment:- Ref para 4.46 of chapter-4.  

 

5.40.3    ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
        

“On account payment” for supply of equipments, materials indicated in the 
schedule of requirements subject to recoveries of liquidated damages if any 
, shall not be made more than twice in a calendar month as given below. 
 

5.40.3.1.   70% of the accepted cost of supply items (duly inspected by the nominated 
Inspection Authority) will be paid after following conditions by the 
consignee. 
a)         On   receipt    of   materials at site. 
 
b)        Original Inspection certificate issued by Inspecting Officer. 
 
c)         Challan / Invoice in duplicate. 
 
d)       A  certificate that the materials supplied are as per the contract and 

the  amount  claimed in the invoice is correct as per terms of the 
contract. 

 
e)        Insurance policy for material (100% of the value of on account 

payment) as per Para 5.47 of tender document. 
  



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 85 of 173 
 

 

5.40.3.2  Additional 25 % of the accepted cost of supply items (in addition to the 70% 
released  above) will be paid after completion of work in full Block & 
successful AT by representative of BBNL and issue of last Provisional 
Acceptance Certificate of the Block. 

 
5.40.3.3 The balance 5% for each item will be paid after one year & issue of Final 

Acceptance Certificate from the date of issue of last PAC.  
 

5.40.4     PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK   
 

On account progress payment shall be made as per following criteria.  
        
                 5.40.4.1   70% (Seventy percent) of the On-Account/Progress payment for SOR item 

No.1 to 5 of  schedule shall be made after successful completion of 
trenching /HDD/boring, duct laying, installation of route indicators, 
protection works  at Gram Panchayat after due measurement and 
testing/checking to the satisfaction of Engineer”  

 
5.40.4.2  70% (Seventy percent) of the On-Account/Progress payment for SOR item 

No. 6 to 11 of  schedule shall be made after successful completion of OFC 
laying, splicing, tapping, termination, installation of chambers, videography 
and supply of route diagram   at Gram Panchayat after joint measurement, 
testing and detailed checking to the satisfaction of Engineer. 

 
5.40.4.3 a. 20% (Twenty percent) of the On-Account/progress payment shall be 

made after successful AT of cable works by issue of PAC. 
 
 b. 20% (Twenty percent) of the on account/progress payment shall be   

made  after successful AT of completed cable works by issue of part PAC 
(as per Clause No. 5.26.2) of the subsection. 

 
5.40.4.4 5% (five percent) of the On-Account/progress payment shall be made after 

successful commissioning of equipments.   
 
 
5.40.4.5 If M/s BBNL imposes any penalty on account of bad workmanship or 

delays, the same shall be charged to the contractor back to back. 
 
 

 5.41  FINAL PAYMENT 

5.41.1  Final payment of 5% (Five percent) of the contract value  shall be made 

after issue of Final Acceptance Certificate (FAC).  

5.41.2   Post Payment Audit :- It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or technical 

examination of the works and the final bill including all supporting vouchers, 

abstracts, etc., and to make a claim on the contractor for the refund any 

excess amount paid to him if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works 

done or alleged to have been done by him under the contract. 
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5.42  FINAL SETTLEMENT 
        

On expiry  of  the  warranty  period  and  issue  of  the  certificate   of   final   
acceptance   of   the    entire   installations,  the Performance Bank 
Guarantee  will  be  released  to  the  Contractor  after adjustment of any 
dues payable by the contractor. 

        
5.43.     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

 

a)  The purchaser will not be responsible for payment of taxes and duties 

paid by the supplier under misapprehensions of law or misclassification 
and in such cases even if the suppliers bill contain an element of tax or 
duty which is not payable by the purchaser, such payment would be 
disallowed. 

b)  The claim for ED, if any, on each bill should be supported by the   
following certificates:- 

 
i)   Certified that the amount of Rs……..claimed as ED in this bill is in 

accordance with the provision of the rules in all respects and the same 
has been actually paid to the excise authorities in respect of the stores 
covered by the bills. 

 
ii   Quarterly certificate to the effect that no refund of ED already reimbursed 

against this contract has been obtained during the quarter ending. In the 
event of any such refund being obtained by the seller, the same should 
be passed on to the purchaser. 

 
iii)  Certificate: - The tenderers will have to give the following certificates in 

their offer:-  
       "We hereby declare that in quoting the above price, we have taken into 

effect, the full effect of the duty set-off on ’Central excise and counter 
veiling duties' available under the existing scheme. We further agree to 
pass on such additional duties and set off as may become available in 
future in respect of all the inputs used for the manufacture of the final 
product, on the date of the supply under scheme, by way of reduction in 
price and advise the purchaser accordingly.” 

 
iv) Payment of excise duty will be released only after submission of 

excisable invoice to RailTel for availing CENVAT credit. 
 

5.44.     DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i)       All    costs, damages  or  expenses,   which RailTel   may  have been paid 
or  incurred  which  under  the  provisions of  contract are Contractor's 
obligations   will be   deducted  by   RailTel    from   progress    payment   
Bills/Invoice  of Contractor, as and when it is  understood  that such an 
expense has been incurred or paid for. 

 
(ii)     All   such   claims of RailTel shall,  however, be duly supported by 

appropriate and   certified vouchers, receipts or explanations as are 
available to enable the  Contractor to identify such claims. 
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(iii)     Deduction of labour cess as applicable in respective state shall be 
recovered from the on account bills of contractors for deposition to 
concerned government authority. 

        
5.45.     TAXES 

        
5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes 

like Income Tax as are payable under statutory laws of India and the 
Purchaser WILL NOT ACCEPT   any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and 

Income Tax in force shall be made from the Contractor/Sub-Contractor and 
the amount so deducted may    be credited to the Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any 

amount towards GST on Works Contract, the same  will  be  deducted and  
remitted  to  the  concerned  authority.  

 
5.46.     MOBILIZATION ADVANCE 

   Deleted 
 

5.47.     INSURANCE 
 

5.47.1    The   Contractor  shall   take   out  and keep in force  a   policy or policies of 
insurance against all liabilities of   the Contractor or the Purchaser at 
common law or under any  statute  in respect of accidents to persons who  
shall  be  employed  by the contractor in or about the site  for  the purpose  
of  carrying  out the works on the  site.  The Contractor shall also take out 
and keep in force a policy or policies of Insurance against all recognized 
risks to  their offices  and depots.  Such insurance shall  in all  respects be 
to the approval of the Purchaser and if he  so  requires in his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 

 
The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  
of  Insurance  for  all   materials  including    RailTel    supply    materials/   
equipments   irrespective  of  whether used up in the portion of  work  
already done or kept for the use in the balance portion of the work until 
such works are provisionally handed over to the  RailTel. For this purpose, 
the works are deemed to have   been provisionally handed over when Last 
provisional   acceptance certificate is issued for the locations.  

 
5.47.3    The  Contractor shall not be liable for losses/damages  to   the  materials 

either used up in the portion of work  done  or  his material kept for use at 
site, in consequence  of Mutiny, or other similar causes over which the  
Contractor  has  no control and which cannot be insured.  Such losses or 
damages shall be the liability of the Purchaser and if required by the 
Purchaser, be made good by the contractor at the cost of the Purchaser. 
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5.47.4    The   Contractor  should,   however,   insure  the  stores  brought  to site, 
against risks in consequence of war  and  invasion,  as  required under  the  
Emergency  Risk (Goods ) Insurance Act enforce from time to time. 

 
5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  be 

RailTel  or the policies should  be  pledged  in favour of  RailTel .  The 
contractor shall keep   the   policy/policies   current till the   installations   
are   provisionally handed over to the purchaser. It may also be  noted  that 
in the event of contractor's failure  to  keep  the  policy current and alive, 
renewal of policy  will  be  done by purchaser for which the cost of the 
premium  plus 20% of premium shall be recovered from the contractor. 

 
5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  cover  

in connection with  this  contract,  the purchaser's Engineer will advise the 
approximate price  of  all the  RailTel  supply materials to the Contractor. 

 
5.48.     FORCE MAJEURE CLAUSE 

 Ref para 4.11 of chapter -4. 
 

5.48.1 Please Ref para 4.17 of chapter-4. 
 

5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  ( Please refer Para  
                   4.64 of Chapter -4 
 

(1) Right of RailTel to determine the contract:- The RailTel shall be 

entitled to determine and terminate the contract at any time should, in the 

RailTel's opinion, the cessation of work becomes necessary owing to 

paucity of funds or from any other cause whatever, in which case the 

value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. 

Notice in writing from the RailTel of such determination and the reasons 

therefore shall be conclusive evidence thereof. 
 

(2)  Payment on determination of contract:- Should the contract be 

determined under sub Para 5.49(1) of tender document of this clause 

and the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the RailTel shall admit 

and consider such claims as are deemed reasonable and are supported 

by vouchers to the satisfaction of the Engineer. The RailTel's decision on 

the necessity and propriety of such expenditure shall be final and 

conclusive. 
 

(3)   The Contractor shall have no claim to any payment of compensation or 

otherwise. Howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did 

not derive in consequence of determination of contract. 

*********** 
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CHAPTER – 6 
FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Not used 

Form No.  7 : Not used 

Form No.  8 :  Not used  

Form No.  9 : Works in hand 

Form No.  10 : Not used 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No.  14 : Undertaking for compliance of Taxes/GST 
 

Form No.  15 : Vendor data sheet 

Form No.  16 : Format for Affidavit 
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Form No.1 
OFFER LETTER 

 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
    
                                                                                                                   
Sub:   Excavation of Trenches and laying of OFC through ducts, testing, commissioning 
and maintenance of OFC in 03 Gram Panchyats (Sukhpar,Varnun & Pagivandh) of Rapar  
Block of Kachchh District of Gujarat State by RailTel on behalf of BBNL. 

                                                                                                                                                                                       
Ref:  Tender Notice No. RailTel/Tender/OT/WR/NOFN/2018-19/35 Dated 09.02.2019 
 
I/We the undersigned hereby offer to execute the agreement for the above work within seven 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of Twenty days from the date of opening of the tender.  
                                                                                                                                                                 
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit Demand Draft/Pay Order/Banker’s Cheque No.………………Dated 
……………….. for Rs………………(Rupees …………………………………………………………… only) drawn on 
……………………………………………… (bank) in favour of “ NOFN EXPENDITURE CURRENT 

ACCOUNT WR.”, payable at Mumbai is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for tender is awarded to us.  
 
(ii)  I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance.  
 
(iv) If we withdraw our offer after opening of the tender. 
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 (v) If we do not accept the order in the event the same is awarded to us. 
 
Until a formal agreement is prepared and executed, submission of this offer letter shall constitute 
a binding contract between us subject to modification as may be mutually agreed to between us 
and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the -------
Blocks within the scheduled date mentioned above. In the event of shortcomings in the provision 
of equipment / placement of team within the stipulated date, RailTel shall be at liberty to impose 
penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1.  Signature:            2.  Signature:  

 
Name:         Name:  
 
Address:         Address:  
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Form No. 2 
 

QUALIFYING CRITERIA 

 

USER’s CERTIFICATE 

 

Name of  the Firm       

Contract No. & 

date  
     

Scope of  Work       

Contract Amount 
(in Indian 
Rupees)  

     

Completion 
Period  as per 
original contract  

     

Completion 
Period  with 
extension 

     

Data of  
Commencement  

     

Actual date of 
Successful 
Completion 

     

 
 
 
 
 

Name  :  
Dated  :  
Designation : 
 

 
 

Signature of the Contractor with  
Company Seal  

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

(CA No.  ____________________ for “ Excavation of Trenches and laying of OFC through 
ducts, testing, commissioning and maintenance of OFC in 03 Gram Panchyats (Sukhpar, 
Varnun & Pagivandh) of b Rapar  Block of Kachchh District of Gujarat State by RailTel on 
behalf of BBNL.” 
 

This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
_____________, by and between RailTel Corporation of India Limited (A Govt. of India 

Undertaking) having its Registered  Corporate office at 6
th 

Floor, III Block, Delhi Technology Park, 
Shastri Park, Delhi-110053, and Western Railway Microwave Complex, opposite Ambika Mills, 
Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  premises  through 
Executive Director /Western Region (hereinafter referred to as ‘RailTel’, which expression should 
unless repugnant to the context or meaning thereof include its successors and permitted assigns) 
of the one part;  
 

And _______________________having its registered office at __________________  acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 

Whereas in response to a call for Tender by RailTel for the work of “ Excavation of trenches & 
laying of OFC through ducts, testing and commissioning of OFC in the sections of------Blocks of --
------------District(---------------state) on behalf of BBNL” as per tender papers at Annexure ‘A’ read 
with Corrigendum………………….. Issued by RailTel hereto, the Contractor has submitted a Tender 
as per  Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Excavation 
of trenches & laying of OFC through ducts, testing and commissioning of OFC in the sections of---
--Block of -------District (------- state) on behalf of BBNL” as per copy of Letter of Acceptance of 
Tender No. ______________ dated______ complete with enclosures at the accepted rates and 
agreed deviations from tender  papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the 
contractor.  
 

Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein. 
 

 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
 
Signed and delivered by Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd.  
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The contract within named in the presence of :  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   : 
 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 
(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, 6
th 

Floor, III Block, Delhi Technology 
Park, Shastri Park, Delhi-110053 with Western Regional office at Western Railway Microwave 
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 
(Herein after called the RailTel) having agreed to exempt ………………………………..    (Hereinafter 
called    “the said Contractor(s)”) from the demand, under the terms and conditions of an 
Agreement No.  ……………………… dated  ……………  made between RailTel Corporation of India 
Limited and …………………………………………….. for (hereinafter  called “the said Agreement”) of 
security deposit for the due fulfillment by the said Contractor(s) of the terms and conditions 
contained in the said Agreement, on production of a Bank Guarantee for Rs. ………….. (Rs. 
………….. only).  We, ………………………………… (indicate the name of the Bank) hereinafter referred 
to as “the Bank”) at the request of ……………. ……………. Contractor(s) do hereby undertake to 
pay the RailTel an amount not exceeding Rs.  ……………. against any loss or damage caused to or 
suffered or would be caused to or suffered by the RailTel by reason of any breach by the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement.  
 

We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform 
the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ………………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment.  
 

We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 
demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of bank) 
further  agree with the RailTel that the RailTel shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time  or to postpone for any time or from time to time 
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any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing.  
 

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  

 
(i) The liability of the surety under his Bank Guarantee shall not exceed Rs………………… 

(Rupees ………………………………………….. only).  
 

(ii) This Bank guarantee shall be valid upto ………………..  

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

Dated the ……..day of …………………. 20………. 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 

 
STATEMENT OF DEVIATIONS 
 
PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.   
 

Preamble (Chapter 1)  

 
 Clause   Deviation  Remarks (including justification) 
 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          

 

Special Conditions of Contract ( Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications and instruction for trenching and laying of optical fiber and 
special protective work ( Chapter 7)  

 
Clause   Deviation  Remarks (including justification) 
 

           The following are the particulars of deviations from requirement of the Drawings ( 
Chapter 8)  

 
Clause   Deviation  Remarks (including justification) 

      
 
       
 
Note:  Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

    

SIGNATURE AND SEAL OF THE  

  TENDERER  
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Form No. 9 

 
 
WORKS IN HAND 
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Form No. 11 
 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
 

Ref No. : RCIL/…………….                                Date :  
 

To,  
_______________________ 
________________________ 
________________________ 
 

Sub:   (i)   Name of Work  

(ii)  Acceptance Letter No.  

(iii)  Agreement No.  
 

 Ref: Quote specific application of the Contractor for extension to date, if received).  
 

Dear Sir, 
 

The stipulated date for completion of the work mentioned above is ________ . From the progress 
made so far and the present rate of progress, it is unlikely that the work will be completed by the 
above date ( or However, the work was not completed on this date)  
 
Expecting that you may be able to complete the work if some time is given the Director / POM 
RailTel Corporation of India Limited, New Delhi although not bound to do so, hereby 
extends the time for completion from ________ to  ___________ .  
 

* In consideration of the circumstances explained in your letter of request RailTel has  extended 
the completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.   
 

* Please note that an amount equal to @0.5% for each week of delay or part thereof for a period 
up to ten weeks and thereafter at the rate of 0.7% for each week of delay or part thereof for 
another ten weeks subject to a maximum of 12% of the total contract value of the works as a 
recovery for delay in the completion of the work after the expiry of (1) …………. will be recovered 
from as mentioned in clause 5.35 chapter V of the special conditions of contract for the extended 
period notwithstanding the grant of this extension.  You may proceed with the work accordingly.   
 

The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you.  
 

Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above.  
 

Please note that in the event of declining to accept the extension on the above said  conditions 
or, in the event of your failure after accepting or acting up to this extension to complete  the 
work by (2) ___________ (here mention the extended date), further action will be taken in terms 
of relevant clause of special conditions of contract.  
 

Yours faithfully,  
 

for & on behalf of RailTel Corporation of India Limited   
 

Note:  
Give here the stipulated date for completion without any penalty fixed earlier.  
Here mention the extended date.  
Strike out one of the * clauses as applicable.  
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Form No. 13 

 

QUALIFICATION & EXPERIENCE 

 
 
Details of works executed and under execution by Tenderer during the last 5 years should be 
furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Description 
of work 

Party’s 
name & 
address for 
whom the 
work was 
done 

Total 
Value of 
the 
Contract 
(in Rs) 

Date of 
award of 
work and 
schedule 
period of 
execution 
(in months) 

Date of 
completion 
and actual 
period of 
execution  
(in 
months) 

Remarks 

       

       

       

       

       

       

       

 
 
Note : A  certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 

(Signature and Seal of the Manufacturer / Contractor) 
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Form-14  
Undertaking for compliance of Taxes/GST 

 
(On the Letter-Head of Supplier/Tenderer ) 

 
 
I/We, _____________________________________(Name of Proprietor/Karta/Partner/Director) 
of ________________________ (Name of Entity), am/are aware that provision of GST has  be 
implemented from 01st July, 2017. Same would result in revision of all Purchase Orders/LOA  in 
respect of which Services be rendered under GST Regime. I agree to abide by all Terms and 
Conditions in Tender/Purchase Orders relating to statutory duties/taxes and changes thereto, and 
provisions of GST relating to anti-profiteering. Also, that I/we are aware/understand that Terms & 
Conditions of Tender may undergo change to bring the same in alignment with GST, and 
undertake to abide by same.  
 
Tender No.: _______________ 
 
LOA:  ____________ 
 
Name Of Work : _____________________ 
 
 
Signature: ____________________ 
 
Designation: ___________________   
 
Date: _________________________ 
 
Seal: _______________________ 
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Vendor Data Sheet Form -15 

               

Contact Details 
RCM 

Details 
Type of 
Supply 

GST 
Credentials 

Details of 
Goods with 

HSN 
Classificatio

n 

Details of 
Services 
with SAC 

Composit
ion On 
Dealer 

Exemptio
ns 

Title 
Compa

ny 
Name 

Registere
d 

Address 
(As per 
GST ) 

Region 
(State, 
Provinc

e, 
Countr

y) 

E-
Mail 
Add
ress 

Wheth
er tax 

is 
payabl

e on 
revers

e 
charge 
basis 

Taxable 
Supply
/Non-

Taxable 
Supply
/Comp
osite 
Levy 

Per
man
ent 
Acc
oun
t No 
(PA
N) 

GST
IN / 
Pro
visi
onal 
Ide
ntifi
cati
on 
No 

Descr
iption 

of 
Good

s 

HSN 

Descr
iption 

of 
Servic

e 

SAC 

Whether 
registere
d under 

composit
ion 

Scheme ? 

Wheteher 
covered 

under any 
exemptio
n ? If yes 

please 
specify 
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Form No -16 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENT 
 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of 
Rs. 100/-. The paper has to be in the name of the tenderer)** 
 
I___________________________(Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s. ______________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ___________________________ as per the tender 
No. __________ of (________RailTel), do hereby solemnly affirm ad state on the behalf 
of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing this document after carefully reading the 

contents. 

 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 
3. I/we hereby declare that I/we have downloaded the tender documents from 

RailTel’s website www.railtelindia.com. I/we have verified the content of the 

document from the website and there is no addition, no deletion or no alternation to 

be content of the tender document. In case of any discrepancy noticed at any 

stage i.e. evaluation of tenders, execution of work or final payment of the contract, 

the master copy available with the RailTel Administration shall be final and binding 

upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the 

qualification requirements. 

 
5. I/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be 

binding upon me/us. 

 
6. I/we declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness 

of the information and documents, submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us 

are found to be forged/false or incorrect at any time during process for evaluation 
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of tenders, it shall lead to forfeiture of the tender EMD besides banning of business 

for five years on entire RailTel. Further, I/we (insert name of the 

tenderer)**_______________________ and all my/our constituents understand 

that my/our constituents understand that my/our offer shall be summarily rejected. 

 
8. I/we also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract,, along with forfeiture of EMD/SD and Performance 

Guarantee besides any other action provided in the contract including banning of 

business for five years on entire RailTel. 

 
 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

 
VERIFICATION 

 
I/We above named tenderer do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no part of it 
is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE 

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer. Attestation before Magistrate/Notary Public. 
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TECHNICAL SPECIFICATION  
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Engineering Instructions 
 

7.1 SCOPE 
 

7.1.1 The Engineering Instructions spelt out in this document deal with the methods to be 
adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 
connection of the  existing Optical Fiber Cables with the newly laid OF cables and 
termination of OF Cables at Gram Panchayats(GPs) for National Optical Fiber 
Network. 

 
7.2 INTRODUCTION 

 
7.2.1 The existing core Optical Fiber Cable (OFC) network already deployed by various 

service providers mostly covers State/District/Block headquarter but does not 
extend upto most of the Gram Panchayats. Under the NOFN project all 250000 
Gram Panchayats across the country are proposed to be connected to the Block 
HQs by laying incremental Optical Fiber Cable. 

 
7.3       OF CABLE LAYING APPROACH 

 
7.3.1 On the basis of the survey reports routes for OF cable laying shall be finalized. 

Road Cutting Permission shall be obtained from road and rail authorities for laying 
the Optical Fiber Cable along the finalized roads and at rail / road crossing along 
the route. Generally O.F. Cable may preferably be laid straight as far as possible 
along the road near the boundaries, away from the burrow pits. When the O.F. 
Cable is laid along the National Highways, Cable should run along the road land 
boundary or at a minimum distance of 15 meters from the center line of the road 
where the road land in wider as the OFC carries high capacity traffic and is 
planned for about 25 to 30 years of life. It is essential that the cable is laid after 
obtaining due permission from all the concerned authorities to avoid any damage 
(which may result in disruption of services / revenue loss) and shifting in near 
future due to their planned road widening works. 

 
7.3.2 In special cases where it may be necessary to avoid burrow pits or low lying areas, 

the Cable may be laid underneath the shoulders at a distance of 0.6 meter from the 
outer edge of the road embankment provided the same is located at least 4.5 
meters away from centre line of road. 

 
7.4 GENERAL 

 
7.4.1 Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil 
is categorized as rocky if the cable trench cannot be dug without blasting and / of 
chiseling. All other types of soils shall be categorized as Non Rocky including 
Murrum & soil mixed with stone or soft rock. 
1. Rocky soil  
The terrain which consists of hard rocks or boulders where blasting/ chiseling is 
required for trenching such as quartzite, granite, basalt in hilly areas and RCC 
(reinforcement to be cut through but not separated) and the like. 
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2. Non Rocky soils 
This will include all types of soil- soft soil/hard soil/murrum ie. any strata, such as 
sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nullah bed 
boulders, soling of roads, paths etc. (All such soils shall be sub-classified as 
kachcha soil) and hard core, macadam surface of any description (water bound, 
grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, 
culverts(All such soils shall be classified as Pucca soils) 

 

7.4.2 The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a 
nominal depth of 165cms. The steps involved in OF Cable construction are 
as under 

 

7.4.2.1 Excavation of trench up to a nominal depth of 165 cms in non-Rocky soil, 
according to construction specification  along National/State Highways/other roads 
and in built up /rural areas. Under exceptional conditions/ genuine circumstances 
due to site constraints/ soil conditions, relaxation can be granted by the competent 
authority for excavation of trench to a depth lesser than 165 cm.Such relaxation 
shall be given as per the laid down norms/procedures being followed by the 
concerned CPSUs for their own works and with the approval of the competent 
authority. The payment in such cases shall be made on pro-rata basis as per the 
existing norms adopted by the concerned CPSUs.  

 
7.4.2.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on 

bridges and culverts, as per construction specification and sealing of PLB HDPE 
Ducts pipe ends at every manhole by end-plugs of appropriate size. 

 
7.4.2.3 Providing additional protection by RCC Pipes/GI pipes and/or 

concreting/chambering, wherever required according to construction specification.  
 
7.4.2.4 Fixing of GI pipes/troughs with clamps on culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. Normally , RCC/DWC pipes 
shall be used and use of GI pipes shall be avoided. However, in case it is felt that 
GI pipe is unavoidable in certain circumstances this should be done with the prior 
approval of competent authority within the concerned CPSUs. This shall be 
recorded appropriately. 

 
7.4.2.5 Laying Protection Pipes On Bridges And Culverts.In case trenching and pipe 

laying is not possible on the culverts, the pipes shall be laid on the surface of the 
culverts/bridges after due permission from the competent authority as per 
construction specification 

 
7.4.2.6 Back filling and Dressing of the Trench according to construction specifications. 

 
7.4.2.7 Making manhole (of size 2.0 m length x 1.0 m width x 1.65 m Depth) at every 

Cable pulling location for housing the OF Cable loop & Pulling Optical Fibre Cable 
using proper tools and accessories. Sealing of both ends of the PLB HDPE pipe in 
manhole by hard rubber bush of suitable size to avoid entry of rodents into the PLB 
HDPE Ducts, putting split PLB HDPE Ducts and split RCC pipes with proper 
fixtures over cable in the manhole to protect the bare cable. 
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7.4.2.8 Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of Jointing 
chamber pre-cast RCC cover or stone of suitable size on Jointing chamber to 
protect the Joint and backfilling of jointing chamber with excavated soil. 

 
7.4.2.9 Digging of pits 500 cm to 1000 cm towards jungle side at every manhole and 

jointing chamber along the route to a depth of 75 cms., fixing of route Indicator/joint 
indicator, concreting and backfilling of pits. Painting of route indicators with Blue 
colour and joint Indicator by Grey colour and sign writing denoting route/joint 
indicator number and marked as “BBNL”,as per construction specification. 

 
7.4.3   Specifications of Materials to be used 

 
7.4.3.1 PLB HDPE Duct 

Optical Fiber Cables should be pulled though Permanently Lubricated HDPE Duct 
of 40mm/33 mm size conforming to the specifications as per TEC GR No. 
TEC/GR/TX/CDS-008/03/MAR-11 with latest Amendments. The Ducts shall be 
blue in colour and have the identification markings as per TEC GR wherein BBNL 
logo shall be marked as purchaser’s name.  
 

7.4.3.2 PLB HDPE Duct Accessories 
 

a) Push fit Coupler 
Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. The 
specifications of the couplers shall be as per TECGR no TEC/GR/TX/CDS-
008/03/Mar11 with latest amendments. 

 
b) End Cap 

End Cap shall be used for sealing the ends of the empty ducts, prior to installation 
of the OF Cable and shall be fitted immediately after laying the duct to prevent the 
entry of any dirt, water, moisture, insects/rodents etc. It should confirm to TEC GR 
No. TEC/GR/TX/CDS-008/03/MAR-11with latest amendments. The ends of the 
PLB HDPE ducts/coils laid in the manholes should be closed with End Caps. The 
End Caps used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. 
A suitable arrangement should be provided in the End Cap to tie PP Rope. (See 
figure-1 for details) 
 

c) Cable sealing Plug 
This shall be used to seal the end of the ducts perfectly, after the OF cable is 
pulled in the duct. For pulling the cable through the ducts, it is necessary to provide 
manholes at that location and also at bends and corners wherever required. The 
ends of the PLB HDPE ducts/coils are closed with Cable sealing Plugs. The End 
Plugs used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. The 
Cable sealing plug shall confirm to TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 
with latest amendments.(Wherever blowing technique is used for laying OF Cable 
,the hand holes/manholes required for accessing the cable during cable laying can 
be at longer distances depending upon requirement.) 

 

 
 
7.4.3.3 Material for Providing Additional Protection 

 
a) RCC Full Round Pipes 
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Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed 
with cement mortar used to provide additional protection to PLB HDPE Ducts/coils 
at lesser depths should be of full round, NP-2 class and size 100 mm (internal 
diameter), conforming to IS standard 458-1988 with latest amendments. The pipes 
should have a nominal length of 2 meters. 

 
The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade 

cement of reputed brand, 3: fine sand without Impurities). If case of long spans, 
every third joint will be embedded in a concrete block of size 60 cms (L) x 40cms 
(W) x 25 cms (H) of 1:2:4 cement concrete mix (1: cement, 2: coarse sand, 4: 
stone aggregate of 20 mm nominal size) so that the alignment of RCC pipes 
remain firm and intact. Also, both ends of RCC pipes spans will be sealed by 
providing concrete block of size 40 cm (L) x 40 cm(W) x 25 cm (H) of 1:2:4 cement 
concrete mix to avoid entry of rodents. 

 
b) RCC Split Pipes 

The split Reinforced cement concrete pipes (spun type) with in-built collars are 
used to provide additional protection to PLB HDPE Ducts/coils should be of 100 
mm internal dia.(Spigotted), Class--NP-3, Thickness: 25 mm, Length: 2 Meters with 
inbuilt collar at one end, Conforming to ISI Specification IS: 458, 1988 with latest 
amendment 

 
c) G.I. Pipes 

G.I. pipes should be of medium duty class having inner diameter of 50 mm 
with threads on one end and socketed on one end. The GI pipe should 
conform to specifications as per IS 1239 ( Part-2) : 2011 (revised upto date) 
for tube and sockets and IS  554:1999 (revised upto date) for pipe threads. 
The pipe shall be procured with socket at one end and threads at the other.  

 
d) DWC Pipes 

Use of normal duty DWC (Double walled corrugated) HDPE pipe – confirming to 
table 2 of  TEC GR no.GR/DWC-34/01 Sep.2007 with latest amendments shall be 
preferably utilized as first choice for protection of Optical Fiber Cable instead of GI 
pipes. The DWC pipes dimensions are as: 
i) Nominal size = 75 mm 
ii) Outside Diameter = 75 mm 
iii) O. D. Tolerance = + 1.4 mm 
iv) Minimum Inside diameter = 56 mm 

 
e) M.S. Weld Mesh 

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of 
25 cms x25 cms reinforced with MS weld mesh. The MS weld mesh used should 
be of 50 mm x 100 mm size, 12 SWG, 120 cms in width in rolls of 50m each. One 
meter of MS weld mesh caters to approx. 3 meters of concreting. (See figure ‘2’ for 
details) 

 
The strength of RCC/CC is dependent on proper curing, therefore, it is imperative 
that water content of CC/RCC mix does not drain out into the surrounding soil. In 
order to ensure this,the RCC/CC work should be carried out by covering all the 
sides by yellow PVC sheets of weight not less than 1 kg per 8 sqm to avoid 
seepage of water into the soil. 
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7.4.3.4 Joint Chamber 

The Joint chamber shall be provided at every joint location to keep the OF cable 
joint well protected and also to house extra length of cable which may be required 
in the event of faults at a later date. The Joint chamber shall be of pre-cast RCC 
type as per construction specification. Brick chamber can also be made with prior 
permission of Engineer in-charge. 

 
 

7.4.3.5 Rubber Bush 
To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE 
DUCTS are sealed at every manhole and joint using rodent resistant hard rubber 
bush (cap) after optical fibre cable is pulled. The rubber bush should be 
manufactured from hard rubber with groove sand holes to fit into 40 mm PLB 
HDPE DUCTS pipe, so that it should be able to prevent the entry of insects, 
rodents, mud, and rainwater into the PLB HDPE DUCTS pipe. It should conform to 
TEC GR with latest amendments.(see Figure-3) 

 
 

7.4.3.6 Route/Joint Indicator 
 

The Route/Joint indicators are co-located with each manhole/joint chamber. In 
addition Route indicators are also to be placed where route changes direction like 
road crossings etc. Either RCC/Pre-cast or Stone based route indicators can be 
used. The detailed specification and design of the same shall be as per 
construction specification. Generally, Stone Route indicators shall be used for the 
NOFN project 
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CONSTRUCTION SPECIFICATIONS 
 

7.5 EXACAVATION OF TRENCHES 
 

7.5.1  Trenching 
 

7.5.1.1 Location and Alignment of the Trench  
In built up areas, the trench will normally follow the foot-path of the road except 
where it may have to come to the edge of the carriage way cutting across road with 
specific permissions from the concerned authorities maintaining the road (such 
permissions shall be obtained by the department as per MOU signed with 
respective State Govt.). Outside the built up limits the trench will normally follow 
the boundary of the roadside land. However, where the road side land is full of 
burrow pits or affore station or when the cable has to cross culverts/ bridges or 
streams, the trench may come closer to the road edge or in some cases, over the 
embankment or shoulder of the Road(permissions for such deviations for cutting 
the embankment as well as shoulder of the road shall be obtained). 

 
The alignment of the trench will be decided by a responsible official of RailTel.  

. 
Once the alignment is marked, no deviation from the alignment is permissible 
except with the approval of Engineer-in- charge. While marking the alignment only 
the centre line will be marked and the Contractor shall set out all other work to 
ensure that, the excavated trench is as straight as possible. The Contractor shall 
provide all necessary assistance and labour, at his own cost for marking the 
alignment. Contractor shall remove all bushes, under growth, stumps, rocks and 
other obstacles to facilitate marking the centre line without any extra charges. It is 
to be ensured that minimum amount of bushes and shrubs shall be removed to 
clear the way and the contractor shall give all, consideration to the preservation of 
the trees. 

  
The line up of the trench must be such that PLB pipe(s) shall be laid in a straight 
line, both laterally as well as vertically except at locations where it has to 
necessarily take a bend because of change in the alignment or gradient of the 
trench, subject to the restriction s mentioned else where. 
 

7.5.1.2 Line-Up  
The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a 
straight line except at locations where it has to necessarily take a bend because of 
change in the alignment or gradient of the trench, subject to the restrictions 
mentioned elsewhere. 
 

7.5.2  Method of Excavation  
In built up areas, the contractor shall resort to use of manual labour / HDD only to 
ensure no damage is caused to any underground or surface installations 
belonging to other public utility services and/or private parties. 
 

However, along the Highways and cross country there shall be no objection to the 
Contractor resorting to mechanical means of excavation, provided that no 
underground installations exist in the path of excavation, if any, are damaged. 
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There shall be no objection to resort to horizontal boring to bore a hole of required 
size and to push through G.I. Pipe (50 mm ID) through horizontal bore at road 
crossing or rail crossing or small hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ 
shall include throwing the excavated materials at a distance of at least one meter 
or half the depth of excavation, whichever is more, clear off the edge of excavation. 
In all other cases ‘getting out’ shall include depositing the excavated materials as 
specified. 
 
In Rocky strata excavation shall be carried out by use of electro mechanical means 
like breakers/ jack hammers or by blasting wherever permissible with express 
permission from the competent authority. If blasting operations are prohibited or 
not practicable, excavation in hard rock shall be done by chiseling/ jack hammers. 
 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor 
shall exercise due care that the soil from trenching intended to be loose for back 
filling is not mixed with loose debris. While trenching, the Contractor should not 
cause damage to any underground installations belonging to other agencies and 
any damage caused should be made good at his own cost and expense. 
 
Necessary barricades, night lamps, warning board and required watchman shall be 
provided by the contractor to prevent any accident to pedestrians or vehicles. 
While carrying out the blasting operations, the contractor shall ensure adequate 
safety by cautioning the vehicular and other traffic. The contractor shall employ 
sufficient man-power for this with caution boards, flags, sign writings etc. 
The contractor should provide sufficient width at the trench at all such places, 
where it is likely to cave in due to soil conditions without any extra payment. A 
minimum free clearance of 15 cms should be maintained above or below any 
existing underground installation. No extra payment will be made towards this.In 
order to prevent damage to PLB HDPE DUCTS over a period of time, due to the 
growth of trees, roots, bushes, etc., the contractor shall cut them when 
encountered in the path of alignment of trench without any additional charges. 
 
In large burrow pits, excavation may be required to be carried out for more than 
165 cms in depth to keep gradient of bed less than 15 degrees with horizontal. If 
not possible as stated above, alignment of trench shall be changed to avoid burrow 
pit completely. 

 

7.5.3 Depth and Size of the Trench  
The depth of the trench form top of the surface shall not be less than 165 cms 
unless otherwise relaxation is granted by competent authority under genuine 
circumstances.  
 

In rocky terrain,less depth shall be allowed only in exceptional circumstances with 
additional protection where it is not possible to achieve the normal depth due to 
harsh rerrain/adverse site conditions encountered. This shall be done only with the 
prior approval of the competent authority and consent of the Engineer in-charge 
after following the laid norms and procedures being followed in the CPSUs 
concerned. This shall be properly documented. In all cases, the slope of the trench 
shall not be less than 15 degrees with the horizontal surface.  
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The width of the trench shall normally be 45 cms at the top & 30 cms at the bottom. 
  
In case, additional pipes (HDPE/GI/RCC Pipes) are to be laid in some stretches, 
the same shall be accommodated in this normal size trench. 
 

When trenches are excavated in slopes, uneven ground, inclined portion, the lower 
edge shall be treated, as top surface of land and depth of trench will be measured 
accordingly. In certain locations, such as uneven ground, hilly areas and all other 
Places, due to any reason whatsoever it can be ordered to excavate beyond 
standard depth of 165 cms to keep the bed of the trench as smooth as possible. 
Near the culverts, both ends of the culverts shall be excavated more than 165 cms. 
to keep the gradient less than 15 degree with horizontal. For additional depth in 
excess of 165 cms., no additional payment shall be applicable. 
 
If excavation is not possible to the minimum depth of 165 cms., as detailed above, 
full facts shall be brought to the notice of the Engineer in charge in writing giving 
details of location and reason for not being able to excavate that particular portion 
to the minimum depth. Approval shall be granted by the competent authority in 
writing under genuine circumstances.The decision of the competent authority shall 
be final and binding on the contractor.  

 
7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary arrangements 

to remove or pump out water from trench. The Contractor should survey the soil 
conditions encountered in the block and make his own assessment about 
dewatering arrangement that may be necessary. No extra payment shall be 
admissible for this. 

 

7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to 
be done for wetting the soil to make it loose, the same shall be done by the 
contractor. No extra payment shall be admissible for this. 

 

7.5.3.3  Blasting: For excavation in hard rock, where blasting operations are considered 
necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing 
for resorting to blasting operation. The contractor shall obtain license from the 
competent authority for undertaking blasting work as well as for obtaining and 
storing the explosive as per the Explosive Act, 1884 as amended upto date and the 
explosive Rules, 1983. The contractor shall purchase the explosives fuses, 
detonators, etc. only from a licensed dealer. Transportation and storage of 
explosive at site shall conform to the aforesaid Explosive Act and Explosive Rules. 
The contractor shall be responsible for the safe custody and proper accounting of 
the explosive materials. Fuses and detonators shall be stored separately and away 
from the explosives. The Engineer-in-Charge or his authorized representative shall 
have the right to check the contractor’s store and account of explosives. The 
contractor shall provide necessary facilities for this. The contractor shall be 
responsible for any damage arising out of accident to workmen, public or property 
due to storage, transportation and use of explosive during blasting operation. 
Blasting operations shall be carried out under the supervision of a responsible 
authorized agent of the contractor (referred subsequently as agent only), during 
specified hours as approved in writing by the Engineer-in-Charge. The agent shall 
be conversant with the rules of blasting. All procedures and safety precautions for 
the use of explosives drilling and loading of explosives before and after shot firing 
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and disposal of explosives shall be taken by the contractor as detailed in IS: 4081 
safety code for blasting and related drilling operation. 

 
7.5.3.4 Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed 

of culvert at the depth not less than 165 cms protected by RCC pipes as decided 
by Engineer- in charge. Both ends of culverts shall be excavated more than 165 
cms in depth to keep the gradient of not less than 15 degree with horizontal. The 
bed of trench should be as smooth as possible. 
 

7.5.3.5 While carrying out the work on bridges and culverts, adequate arrangement for 
cautioning the traffic by way of caution boards during day time and danger lights at 
night shall be provided. In case of small bridges and culverts, where there is a 
likelihood of their subsequent expansion and remodeling, the cable should be laid 
with some curve on both sides of the culvert or the bridge to make some extra 
length available for readjustment of the cable at the time of reconstruction of 
culvert or the bridge. 

 
7.6 Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the trench has to 
be cleared of all stones or pieces of rock and leveled up properly. A layer of soft 
soil/or sand (in case the excavated material contains sharp pieces of rock/stones) 
of not less than 5 cms is required for leveling the trench to ensure that the cable 
when laid will follow a straight alignment. Adequate care shall be exercised while 
laying so that the OF cables are not put to undue tension/pressure after being laid 
as this may adversely affect the optical characteristics of cables with passage of 
time. 
 
The contractor shall ensure that trenching and pipe laying activities are continuous, 
without leaving patches or portions incomplete in between. In case intermediate 
patches are left, measurement of the completed portions will be taken only after 
work in such left over patches are also completed in all respects. 

 
Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts 
shall be thoroughly cleaned to remove all sand, dust or any other debris that may 
clog, disturb or damage the optical fibre cable when it is pulled at a later stage. The 
ends of each pipe and inside of each Socket shall be thoroughly cleaned of any dirt 
or other foreign materials. 
 
After the trench is cleaned the PLB HDPE Ducts/coil shall be laid in the cleaned 
trench, jointed with Sockets. Drawing up of PP rope is optional as per TEC GR. In 
case of use of PP rope, at every manhole approximately at every 200 m or at 
bends ot turns the PP rope will be tied to the HDPE end caps used for sealing the 
PLB Ducts, to avoid entry of rodents/mud etc. 
 
At the end of each day work, the open ends of the pipes sections shall be tightly 
closed with end caps to prevent the entry of dirt/mud, water or any foreign matter 
into PLB HDPE Ducts until the work is resumed. 
 
In built up area falling within Municipal/Corporation limits, the PLB HDPE Ducts 
shall be laid with protection using RCC Pipes/ Concreting reinforced with weld 
mesh (only in exceptional cases). 
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For lesser depths requiring additional protection in built up areas, towns and cities 
falling within the municipal limits, suitable protection shall be provided to PLB 
HDPE pipes/coils using RCC/DWC full round/split pipes or GI pipes or cement 
concreting reinforced with MS weld mesh or a combination of any of these as per 
the site requirement. This shall be done only with the prior instructions/approval of 
the Engineer-in-charge. The specifications for providing each of these protections 
are given later in this document. 
 
Moreover, in cross country routes, if depth is less than 1.2 meters, protection by 
using RCC/DWC Pipe shall be provided. Engineer-in-Charges shall decide about 
such stretches and type of protection to be provided in view of the site 
requirements. Normally 100 mm RCC /DWC Pipes shall be used for protecting 
PLB HDPE Ducts but if more than one PLB pipe is to be laid and protected, 
RCC/DWC Pipe of suitable size to accommodate the required number of PLB 
Pipes shall be used. 
 
The PLB HDPE Ducts shall be laid in RCC Full Round spun Pipes/GI Pipes as 
required at Road crossings. The RCC pipes/GI pipes shall extend at least 3 meters 
on either side of the road at Road crossings. At Road crossings, extra GI/PLB 
HDPE Ducts may be laid as per the direction of the Engineer-in charge. On Rail 
bridges and crossings, the PLB HDPE Ducts shall be encased in suitable cast iron 
as prescribed by the Railway Authorities. 
 
Wherever RCC pipes are used for protection, the gaps between the RCC collars 
and the RCC pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of 
reputed brand, 3: fine sand without impurities) to bar entry of rodents. Every third 
collar of RCC pipes (normally of 2 meters length)and also both ends of RCC Pipes 
will be embedded in a concrete block of size 40 cms (L)x 40 cms(W) x 25 cms (H) 
of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarses and, 
3: stone aggregate of nominal size of 20 mm ) so that the alignment of RCC pipes 
remain firm and intact and to avoid entry of rodents. 
 
Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes 
are coupled properly with the sockets so as to avoid damage to PLB pipe and 
eventually the OF Cable in the event of pressure coming on the joint and G.I. Pipe 
joint giving its way. Rubber bushes shall be used at either ends of the GI pipes to 
protect PLB pipe. Both the ends of G.I. Pipe will be embedded in a concrete block 
of size 40 cms (L)x 40 cms ((W) x 25 cms (H) of 1:2:4 cement concrete mix(1:53 
grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size 
of 20 mm)so that the alignment of G.I. Pipes remain firm and intact and to avoid 
entry of rodents. 
 
In case of protection by concreting at site, the nominal dimension of concreting 
shall be 250 mm x250 mm section. Cement Concrete Mixture used shall be of 
1:2:4 composition i.e. 1:53 grade Cement of a reputed company , 2: Coarse Sand, 
4: Graded Coarse Stone aggregate of 20 mm nominal size, reinforced with MS 
weld mesh. As the RCC is cast at site, it is imperative to ensure that special care is 
taken to see that proper curing arrangements are made with adequate supply of 
water. The contractor shall invariably use mechanical mixer at site for providing 
RCC protection to ensure consistency of the mix. 
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For carrying out concreting work in trenches, yellow PVC sheets of width not less 
than 1.0 M and of weight not less than 1 kg. Per 8 sq. meters shall be spread and 
nailed on sides of the trench to form trapezoidal section for concreting in the 
cleaned trench, to avoid seepage of water into the soil. 
 
A bed of cement concrete mixture of appropriate width and 75 mm thickness shall 
be laid on the PVC sheet, before laying PLB HDPE ducts. The PLB HDPE Ducts 
shall then be laid above this bed of concrete. After laying the PLB HDPE Ducts, 
MS weld mesh is wrapped around and tied and concrete mix is poured to form the 
cross sectional dimensions as instructed by the Engineer-in-charge. 
 
The strength of RCC is dependent on proper curing therefore, it is imperative that 
water content of RCC mix does not drain out into the surrounding soil. Portions 
where cement concreting has been carried out shall be cured with sufficient 
amount of water for reasonable time to harden the surface. After curing, refilling of 
the balance depth of the trench has to be carried out with excavated soil. 
 
The PLB HDPE Ducts/RCC/GI Pipes shall be laid only in trenches accepted by 
Engineer-in-Charge or his representative. The Contractor shall exercise due care 
to ensure that the PLB HDPE Ducts are not subjected to any damage or strain. 
 
Water present in the trench at the time of laying the PLB HDPE Ducts shall be 
pumped out by the contractor before laying the pipes in the trench to ensure that 
no mud or water gets into the pipes, thus choking it. 
 
In case of nallahs, which are dry for nine months in a year, the PLB HDPE Ducts 
shall be laid inside the RCC Pipes laid at a minimum depth of 165 cms, as 
instructed by the Engineer-in-charge. The mechanical protection shall extend at 
least 5 meters beyond the bed of nallah on either side. 
 
Notwithstanding anything contained in clauses referred above, the Engineer-in-
charge may order, based on special site requirements, that the PLB HDPE Ducts 
may be encased in reinforced cement concrete, as detailed, ibid.While laying the 
pipes, a gap of 2 M is kept at convenient locations approx. 200 m apart and at the 
bends and turns, which will be used as manholes during OF cable pulling. Ends of 
the PLB HDPE Ducts at the manholes shall be sealed using end caps to avoid 
choking of the pipes. In a similar manner, manholes shall be kept while 
approaching bridges, road crossings etc., as instructed by the Engineer-in-charge. 
The location of the manholes will be decided by the Engineer-in-charge. 
 

7.6.1 Laying Protection Pipes On Bridges And Culverts: 
In case trenching and pipe laying is not possible on the culverts, the pipes shall be 
laid on the surface of the culverts/bridges after due permission from the competent 
authority. Of late the bridge construction authorities are providing channel ducts on 
the footpaths on the bridges for various services. The RCC/DWC/ G.I. Pipes can 
be laid in these ducts for pulling cables. However, for laying cables on existing 
bridges, where duct arrangement does not exist, one of the following methods may 
be adopted. 
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a.  In case of the Bridges/Culverts, where there are no ducts and where the cushion 
on the top of the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB HDPE 
pipe and cable ) may be buried on the top of the Arch adjoining the parapet wall, by 
digging close to the wheel  guards. Every precaution shall be taken to see that no 
damage occurs to the arch of the culvert. After burying the GI pipe, the excavated 
surface on the arch shall be restored. 
 

b. Where the thickness of the Arch is less than 50 cms, the pipe must be buried under 
the wheel guard masonry and the wheel guard rebuilt.  
 

c.  If neither of the two methods is possible, the G.I. Pipes/GI Troughs must be 
clamped on the parapet wall with the clamps. If necessary, the pipes may be taken 
through the parapet wall at the ends where the wall diverges away from the road. 
 
Methods cited in above clauses should be carried out under close supervision of 
Road authorities. 
 
The surface to be concreted should be thoroughly cleaned and leveled before 
concreting. At both ends of the Bridges/Culverts, where the GI Pipes /GI Troughs 
slope down and get buried, the concreting should be extended sufficiently to 
ensure that no  portion of the GI  Pipes/GI Troughs is exposed as approved by the 
Engineer- in- charge to protect the pipe/trough from any possible externally caused 
damage. 
 
Where white wash/colour wash is existing on the Bridges/ Culverts, the same 
should also be carried out on the concreted portion to ensure uniformity. 

 
7.7 Back Filling and Dressing of the Trench  

Provided that the PLB HDPE pipes have been properly laid in the trench at the 
specified depth, the back filling operation shall follow as early as practicable. The 
earth used for filling shall be free from all roots, Grass, shrubs, vegetation, trees, 
saplings and any other kind of garbage or pebbles. The back filling operation shall 
be performed in such a manner so as to provide firm support under and above the 
pipes and to avoid bend or deformation of the PLB HDPE pipes when the pipes get 
loaded with the back filled earth. 
 
At locations where the back filled materials contains stones/sharp objects which 
may cause injury to the PLB HDPE pipes and where the excavated or rock 
fragments are intended to refill the trench in whole or in part, the trench should be 
initially filled, with a layer of ordinary soil or loose earth (free from any 
stones/pebbles) not less than 10 cms thick over the pipes. 
 
Back filling on public, roads, railway crossings, footpaths in city areas shall be 
performed immediately after laying the HDPE pipes. Back filling at such locations 
shall be thoroughly rammed, so as to ensure original condition so that it is safe for 
the road traffic. All excess soil/ material left on road/ footpath/railway crossing shall 
be removed by contractor. However, along the highways and in country side, the 
excess dug up material left over after refilling should be kept in a heap above over 
the trench. 
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In city limits, at any given time not more than 50 Meters length of trench should be 
kept open and in all places where excavation has been done, no part of the trench 
should be kept open over night to avoid occurrence of any mishap or accident in 
darkness. 
 

7.8 CABLE PULLING AND JOINING/SPLICING  
7.8.1 CABLE PULLING  

Manholes marked during PLB HDPE Ducts pipe laying of approx size of 2.0 m 
length x 1.0 m width x 1.65 m depth shall be excavated for pulling the cables. 
There may be situations where addition manholes are required to be excavated , 
for some reasons, to facilitate smooth pulling of cable. Excavation of addition 
manholes will be carried out, without any extra cost. De-watering of the manhole, if 
required, will be carried out without any extra costs. Dewatering/ De-gasification of 
the Ducts, if required, will be carried out without any extra costs. 
 
The Optical Fibre cables are available in drums in lengths of appox. 2 kms. The 
cables shall be blown / manually pulled (in exceptional cases) through already laid 
PLB HDPE DUCTS. This work is to be carried out under the strict supervision of 
site in-charge. It shall be ensured that during the blowing / pulling of Cable the 
tension is minimum and there is no damage to the Cable/Optical fibers. 
 
After pulling of the drum is completed, both ends of the PLB HDPE DUCTS pipe in 
each Manhole should be sealed by hard rodent resistant rubber bush, to avoid 
entry of rodents/mud into PLB HDPE Ducts. 
 
The Manholes are prepared by providing 40 mm split PLB HDPE DUCTS pipe of 
2.5 to 3m length and closing the split PLB HDPE Ducts by providing necessary 
clamps/ adhesive tape as per the directions of Engineer-in- charge. Afterwards, the 
split/cut PLB HDPE DUCTS pipe are covered with 100 mm split RCC pipe of 2m 
length and sealing the ends of RCC pipe with lean cement solution for protecting 
bare cable in the manhole . After fixing of RCC Split Pipes necessary back 
filling/reinstatement and dressing of manholes should be carried out as referred 
under trenching. The location of the pulling man hole should be recorded for 
preparation of documentation. 
 

7.8.2 Jointing/ Splicing  
Optical Fibre Cable Joints will be at varying distances depending upon the 
incremental fiber to be laid for connecting Panchayats. The 24 fibers are to be 
spliced at every Joint & at both ends(Terminations) in the equipment room as 
directed by the Engineer-in-charge. The Infrastructure required for cable splicing 
i.e. 
· Splicing machine 
· OTDR 
· Optical talk set 
· Tool kit etc. 
will be arranged by the contractor at his own cost and also any additional 
accessories. e.g. Engine etc.required at site for splicing will also be arranged by 
the contractor at his own cost. 
 
The Optical Fibre Cable thus jointed end-to-end will be tested for splice losses and 
transmission parameters as specified by RailTel and prevalent at that time.  
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The through Optical Fibre should meet all the technical parameters, specified and 
no relaxation will be granted. 
 

7.9 Construction of Jointing Chamber : 
The joint chambers are provided at every joint to keep the O.F.C. joint well 
protected and also to keep extra length of cable, which may be, required to attend 
the faults at a later date. Jointing chambers are to be prepared at the Fiber Point of 
Interconnect (FPIO) or normally at distance of every 2 kms. Actual location of 
jointing chamber depends on length of cable drum and appropriateness of location 
for carrying out jointing work. The location is finalized by Engineer-in charge. 
 
The jointing chambers are constructed by way of fixing pre-cast RCC 
chambers/Brick Chambers and covers as per the instructions from Engineer-in- 
charge. 
 

7.9.1 Pre cast RCC chamber 
For fixing of pre-cast RCC chamber, first a pit of size 2 m X 2 m X 1.8 m depth 
shall be required to be dug. Pre cast RCC chamber shall consist of three parts  

a) Round base plate of 120 cm diameter and 4 cm thickness. 
b) Full round RCC joint chamber with outer diameter of 110 cm and height 50 

cm and thickness of 5 cm. 
c) Round top cover of 120 cm diameter and 4 cm thickness in two halves 

having one handle for each half in center and word “BBNL OFC” engraved 
on it. 

After fixing of pre-cast RCC joint chamber, it should be filled with clean sand before 
closing. Back filling of joint chamber pit with excavated soil shall be carried out in 
the end. For detailed specification and diagram refer Fig- 4.1, 4.2 & 4.3 

 

7.9.2 Brick Chamber  
 

For constructing brick chamber, first a pit of size 2m x2 mx1.8 m depth is shall be 
required to be dug. Then, base of the chamber shall be made using concrete mix 
of 1:5:10 (1 cement, 5 coarse sand, 10 graded stone aggregate of 40mm nominal 
size) of size of 1.7m x 1.7 m and 0.15 m thickness. Wall of brick chamber should 
be constructed on this base having wall thickness of 9”  using cement mortar mix of 
1:5 ( 1: cement, 5: fine sand). The chamber should have internal dimensions of 1.2 
m x 1.2 m and 1 m height. The bricks to be used for this purpose should be of size 
9” x 4.5” x 3”, best quality available and  should have smooth rectangular shape 
with sharp corners and shall be uniform in colour and emit clear ringing sound 
when struck. 
 

The joint chamber should be so constructed that PLB pipe ends remain protruding 
minimum 5 cms inside the chamber on completion of plastering. The PLB pipes 
should be embedded in wall in such a way that, the bottom brick should support 
the pipe and upper brick should be provided in a manner that PLB HDPE pipe 
remains free from the weight of the construction. The joint chamber should be 
plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: 
cement, 3: coarse sand), 12 mm thick finished with a floating coat of complete 
cement as per standard. Pre-cast RCC slab with two handles to facilitate easy 
lifting, of size 0.7 m x 1.4 m and of thickness of 5 cm having one handle for each 
half in centre and word '’OFC' engraved on it are to be  used to cover the joint 
chamber. Two numbers of such slabs are required for one joint chamber. This pre-
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cast slab should be made of cement concrete mix of 1:2:4 (1: cement, 2: coarse 
sand, 4: stone aggregate 6 mm nominal size) reinforced with steel wire fabric 75 x 
25 mm mesh of weight not less than 7.75 Kg per sq. Meter.  The joint chamber is 
filled with clean sand before closing. Back filling of joint chamber pit with excavated 
soil shall be carried out in the end 
 

7.10 Fixing of Route Indicators / Joint Indicators  
 

Pits shall be dug 500 cm to 1000 cm towards jungle side at every Manhole and 
Jointing chamber for fixing of Route/Joint Indicator. In addition, Route Indicators 
are also required to be placed where O.F. Cable changes directions like road 
crossing etc. 
 

The pits for fixing the indicator shall be dug for a size of 60 cms. x 60 cms. and 75 
cms (depth). 
The indicator shall be secured in upright position by ramming with stone and 
murrum upto a depth of 60 cms. and concreting in the ratio of 1:2:4 (1: cement, 2: 
coarse sand, 4 stone aggregate 20 mm nominal size) for the remaining portion of 
15 cms. Necessary curing shall be carried out for the concreted structure with 
sufficient amount of water for reasonable time to harden the structure. 
 

7.10.1 RCC/Pre cast Route Indicators 
The route /joint indicator made of pre-cast RCC should have the following 
dimensions (see Figure ‘5’) 
Base - 250 mm x 150 mm 
Top - 200 mm x 75 mm 
Height - 1250 mm 
 

7.10.2 Stone based Route Indicators 
The route /joint indicators made of Sand/lime Stone Should have the 
following dimension. The word ‘BBNL OFC’ should be engraved on the 
Route/Joint indicators.  

i. Stone to be used (Sand/lime Stone) 

ii. Indicator Top surface to be rounded 

iii. Base 155 mm ×  100 mm 

iv. Upper 500 mm length to be Tapered width wise as shown in the   

drawing and homogeneously finished. 

v. Height 650mm (Straight) + 400 mm (Tapered) 

vi. The route indicators should be engraved with word ‘OFC’ of size 80mm 

length & 50mm, width. 

vii. Length 3.5 Ft., top 4”x4” dressed 1Ft. from top &  tapered. 

(See figure ‘6’ for details of Stone Route Indicators) 
 

The Route indicators shall painted Blue and placed at 500 to 1000 cm away from 
the centre of the trench towards jungle side. The Joint indicators are placed at OFC 
joints and placed 500 to 1000 cm away from wall of the joint chamber facing jungle 
side and are painted Grey. The engraved word “BBNL OFC” should be painted in 
white, on route as well as joint indicators. Numbering of route indicators/joint 
indicators should also be done in white paint.  
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The numbering scheme for route indicators will be Joint No./Route Indicator No. for 
that joint. For example, 2/6 marking on a route indicator means 6th route indicator 
after 2nd joint. Additional joints on account of faults at a later date should be given 
number of preceding joint with suffix A, B, C, and D. For example sign writing 2A 
on a joint indicator means, additional joint between joint No. 2 and 3. The 
numbering of existing route/joint indicator should not be disturbed on account of 
additional joints. Enamel paints of reputed brand should be used for painting and 
sign writing of route as well joint indicators. 
 
The route and joint indicator shall be painted with primer before painting with oil 
paint. The material used should bear ISI mark. The size of each written letter 
should be at least 3.5 cms. The colours of painting and sign writing is as under : 
 
(1) For Joint Indicator: Grey colour 
(2) For Route Indicator: Blue colour 
(3) For BBNL OFC & Nos: White colour. 
 

7.11 Documentation 

The documentation, consisting of the following shall be prepared for each Block and the 
Panchayats connected to the Block. 4 sets of documentation shall be provided both in 
Electronic format on CD as well as Hard binded copy. 
 

For all the newly laid cables, proper route diagrams along with all the relevant details like 

the alignment and depth of the cable laid, distance from the centre of the road, location 

of various assets, major landmarks along the cable route are to be recorded in a proper 

format. This  would result in generation of As Built Diagram (ABDs) for the cable routes. 

Following specifications/instructions are to be followed: 

   
1. The ABDs shall invariable capture the attributes/information as given below 

 
a) Alignment of the laid cables showing distances from the Centre of the road (offset from 

Centre of the road) at every 10 meters along with the readings of the depth of the OF 

cable laid. 

 
b) In additions to the above, such readings should invariably be recorded at every 

turning/bend on the road, road/railway crossing, culverts, diversions etc. at every 5 

meters. 

 
c) Location of various assets like FPOI/SJC/BJC, Joint Chambers, splitters, FTBs, FDMS 

route indicators etc. shall be clearly shown. Also the Latitude and Longitude of all the 

above assets shall also be recorded and provided in the format specified for the same. 

 
d) Nearby major landmarks along the cable route and other identifiable fixed indicators 

like culverts, bridges/nallah, water bodies, crossroads, railway crossing, flyover and 

public places like temples/mosques, bus-stop, PHC, Post Office, School/College, 

shops etc. shall be recorded. KM milestones along the cable shall also be marked. 
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e) In cases where additional protection has been provided the details of type protection 

like GI/DWC/RCC pipe (Half round or full)/RCC/CC etc. should be indicated alongwith 

their running lengths wherever applicable. 

 
f) The location of various telecom nodes falling on the cable laying route like Telephone 

Exchange, BTS towers shall also be recorded alongwith their Latitude and Longitude. 

 
g) The length of the spare OF cable (Coil/Spool) kept at each joint location on either side 

of the joint should be correctly recorded in meters. 

 
2. The ABDs shall be prepared in two parts. Part-I showing the overall cable laying routes for 

a block or a tree from OLT/FPOI to the ONTs/FTBs which shall identity the various cable 

laying sections (route length between two nodes) and assets like SJC/BJC, splitters and 

assign identification numbers to each. Part-II shall contain the detailed drawings for the 

various Cable Sections (CS) as depicted/identified in Part-I (Kindly refer the attached 

sample diagrams). 

 
3. The ABDs shall be prepared on A4 sheets of 80 GSM paper. Each sheet shall record 

maximum of about 200 to 250 meters of the route length. Each sheet in the ABD shall 

be assigned unique sheet number as prescribed in the attached Annexure-E. 

 
4. Separate sheets shall be used for recording details of Cable sections where cables are 

laid by open trench method, in duct and by HDD method. Kindly see the sample ABD 

attached. Separate diagrams (in blown-up details) may be prepared for major road/rail 

intersections for better clarity of details. 

 
5. The details of various assets shall be provided in a tabular form as specified in the sample 

ABD attached as Annexure-E. 

 

6. The cover sheet shall be of 110 GSM & laminated. 

 
7. The ABDs shall be submitted both as soft copy and hard copy. 

 

Annexure-E 
 

1. The ABDs can be prepared in any of the formats like Word, Excel or PowerPoint. The 

legends shown in the attached sample ABDs have been provided in soft form and should 

be used at the time of preparation of ABDs for the sake of uniformity. 

2. The ABD files shall be named as ABD_<block name>. 

3. However, in case more than one ABDs are prepared for one block, it is expected that the 

ABDs would atleast be tree-wise (i.e. full cable route from one FPOI upto its connected 

GPs). In such cases the soft copy files shall be named as ABD_<block name>_pofq. 

 
Where Block name: is the block name as recorded in Primavera software and 
  q : depicts total no. of ABDs for the particular block 
                        p : depicts the sequence number of the particular ABD 
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For Example : If for Block XXXXX three ABDs are prepared then the files shall be 

named as ABD_XXXX_1 of 3, ABD_XXXX_2 of 3 and 
ABD_XXXX_3 of 3. 

4. Each sheet in the ABD shall be suitably numbered as per the following nomenclature 

scheme. 

a. First sheet in each ABD shall contain the brief information about the block for which 

the ABD is prepared and the next two sheets shall contain the legends used in the 

ABD. 

b. Part-I sheet shall be numbered as B-<Block Code> /n 

 
Where Block code : is the block code as recorded in Primavera software and  
        n : depicts no. of sheets e.g. 1,2,3,4,5……….. 
 
For example : For Block NAUBATPUR of district PATNA of BIHAR the sheet Nos. 

in Part-I shall be assigned as B-2544/1, B-2544/2 and so on.     
c. Part-II sheets shall be numbered as CS-m/n<Block Code> 

 
  Where Block code : is the block code as recorded in Primavera software and 
       m : depicts Cable section no. as identified in Part-I   
        n : depicts no. of sheets e.g. 1,2,3,4,5……….. 
 
For example : For Block NAUBATPUR of district PATNA of BIHAR the sheet Nos. 

in Part-II for cable section-1 (CS-1) shall be assigned as CS-
1/1(2544), CS-1/2(2544) and so on depending upon the number of 
sheets whereas for CS-2 these shall be assigned as CS-2/1(2544), 
CS-2/2(2544) and so on.  
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7.12 SAFETY PRECAUTIONS  

 
7.12.1 Safety Precautions when excavating or working in excavations close to 

electric cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed excavation and unless this is done, excavation should not be 
carried out in the section concerned. The electricity undertaking should be asked to 
send a representative and work should be preceded with close consultation with 
them. 
 
Only wooden handled hand tools should be used until the electric cables have 
been completely exposed. Power Cables, not laid in conduits, are usually protected 
from above by a cover slab of concrete, brick or stone. They may or may not be 
protected on the sides. It is safer, therefore, always to drive the point of the pickaxe 
downwards then uncovering a cable, so that there is less chance of missing such 
warning slabs. No workman should be permitted to work alone where there are 
electric cables involved. At least one more man should be working near by so that 
help can be given quickly in case of an accident. If disconnection of power could be 
arranged in that section it will be better. No electric cables shall be moved or 
altered without the consent of the Electric Authority and they should be contacted 
to do the needful. If an electric cable is damaged even slightly, it should be 
reported to the Electric Authority and any warning bricks disturbed during 
excavation should be replaced while back filling the trench. Before driving a spike 
into the ground, the presence of other underground properties should be checked. 
Information on plans regarding the location of power cables need not to be 
assumed as wholly accurate. Full precautions should be taken in the vicinity until 
the power cable is uncovered. All electric cables should be regarded as being live 
and consequently dangerous. Any power is generally dangerous, even low voltage 
proving fatal in several cases. 
 

7.12.2 Electric shock-Action and treatment : 
Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in contact. 
Artificial respiration should begin immediately to restore breathing even if life 
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any accidents 
from occurring. Excavation work should be done in such a manner that it will not 
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 
road traffic. Suitable bridges over open trenches should be so planned that these 
are required for the minimum possible time. Where bridges are constructed to 
accommodate vehicular traffic and is done near or on railway property, it should be 
with the full consent and knowledge of the competent railway authorities. 
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7.12.4 Danger from falling material  
Care should be taken to see that apparatus, tools or other excavating implements 
or excavated materials are not left in a dangerous or insecure position so as to fall 
or be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 

 
7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 
to lower themselves. Workers should work at safe distance so as to avoid striking 
each other accidentally with tools. If the walls of the trench contain glass bits, 
corroded wire or sharp objects they should be removed carefully. If an obstruction 
is encountered, it should be carefully uncovered and protected if necessary. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a 
position that it is likely to cause any accident or obstruction to a roadway or 
waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 
 

7.12.6. Danger of cave in  
When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient 
distance from the edge of the trench or pit. Vehicles or heavy equipment must not 
be permitted to approach too close to the excavation. 
 
When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible in 
the presence of the owners of the property. 

 
7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same day 
should be protected by barriers or other effective means of preventing accidents 
and the location of all such openings must in any event be indicated by red flags or 
other suitable warning signs. During the hours from dusk to dawn, adequate 
number of red warning lamps should be displayed. Supervisory officers should 
ensure that all excavations are adequately protected in this manner as serious risk 
and responsibility is involved. Notwithstanding adoption of the above mentioned 
precautions, works involving excavations should be so arranged as to keep the 
extent of opened ground and the time to open it to a minimum. 

  
7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 
any period of fog or abnormal darkness may also be considered as night for the 
purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 
height or by some other effective means. Any such temporary erection which is 
likely to cause obstructions and which is not readily visible should be marked by 
posts carrying red flags or boards with a red background by day and by 
continuously lighted lamps at night. 
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The flags and the lamps should be placed in conspicuous positions so as to 
indicate the pedestrians and drivers of vehicles the full expanse i.e. both width and 
length of the obstruction. The distance between lamps or between floors should not 
generally exceed 1.25 m along the width and 6m along length of the obstruction in 
non congested areas, but 4 meters along the length in congested areas. 
 
If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground 
and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the carriage 
way of the road in which the excavation exists, a warning notice should be placed 
on the kerb or edge of all such roads from which the excavation or as near the 
distance as is practicable but not less than 10 m from the junction of an entering or 
intersecting road in which the excavation exists. All warnings, in these should have 
a red background and should be clearly visible and legible. All warning lamps 
should exhibit a red light, but white lights may be used in addition to facilitate 
working at night. Wherever required a passage for pedestrians with foot bridge 
should be provided. At excavations, cable drums, tools and all materials likely to 
offer obstructions should be properly folded round and protected. This applies to 
jointer’s tents as well. Leads, hoses etc. stretched and across the carriageway 
should be guarded adequately for their own protection and also that of the public. 
 

7.12.9 Traffic Control  
The police authorities are normally responsible for the control of traffic and may 
require the setting up of traffic controls to reduce the inconvenience occasioned by 
establishment of a single line of traffic due to restriction in road width or any other 
form of obstruction caused by the work. As far as possible, such arrangements 
should be settled in advance. If there are any specific regulations imposed by the 
local authorities, these should be followed. 
 

7.12.10 Work along Railway Lines  
Normally all works at Railway crossing is to be done under supervision of the 
railway authorities concerned, but it is to be borne in mind that use of white, red or 
green flags by the Departmental staff is positively forbidden to be used when 
working along a railway line as this practice may cause an accident through engine 
drivers mistaking them for railway signals. When working along a double line of 
railway, the men should be warned to keep a sharp look on both the “UP” and 
"DOWN” lines to avoid the possibility of any accident when trains pass or happen 
to cross one another near the work spot. 

 
7.12.11  Procedure and Safety Precautions for use of explosives during blasting for  

trenching : 
In areas where the cable trench cannot be done manually on account of boulders 
and rocks, it is necessary to blast the rocks by using suitable explosives. The 
quality of explosive to be used depends on the nature of the rocks and the kind of 
boulders. A few types of explosive fuses and detonators normally used for making 
trenches for cable works are detailed below: 
i) Gun powder 
ii) Nitrate Mixture 
iii) Gilatine 
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iv) Safety fuse 
v) Electric Detonator 
vi) Ordinary Detonator 
 

7.12.11.1  Procedure 
A detailed survey of the route is to be done to assess the length of the section 
where trenching is to be done with the help of blasting. A route diagram of the 
rocky section may be prepared indicating the length of the route where the 
explosives are to be used. For the purpose of obtaining license, a longer length of 
route should be given in the application as in many cases, after digging, rocks 
appear which was not initially anticipated. 
 
Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting 
such license is the police commissioner of the concerned area. When the route 
does not fall in the jurisdiction of a police commissioner, the authority for issuing 
license is the District Magistrate. 
 
The concerned authority should be applied in prescribed form with a route map. 
The concerned authority will make an enquiry and issue license for using/storing 
explosives for cables trenching work. Such license will be valid for 15 days only. 
The license should be got renewed if the blasting operation needs to be extended. 
Once the license is granted, it is the responsibility of the holders of the license for 
the proper use of explosives, its transportation and storing. 
 
 

7.12.11.2 Method of using 
The safest explosive is the Gilatine and electric detonator. Gilatine is in the form of 
a stick. Electricdetonator is a type of fuse used for firing the explosive electrically. 
Holes are made at suitable intervals on rocky terrain or boulders either by air 
compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill 
up the holes with small quantity of sand for about 6”. First the electric detonator is 
to be inserted into the Gilatine and the Gilatine is to be inserted into the holes 
keeping the + ve and- ve wirings of electric detonators outside the holes. Again 
refill the holes with sand. These +ve and-ve insulated wires of detonator are than 
extended and finally connected to an EXPLODER kept at a distance of not less 
than 100 m. 
 

Now the explosive is ready for blasting. But, before connecting wires to exploder 
for blasting, all necessary precautions for stopping the traffic, use of red flags, 
exchange of caution signals, etc. should be completed and only then Exploder 
should be connected and operated. 

 

7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 
The type 350 blasting machine consists of a bearing block with blasting machine 
system and the explosion proof light- alloy injection molded housing. The exploder 
is held with the left hand. The twist handle is applied to the drive pin, clapped with 
the right hand turned in the clock wise direction in continuous measurements at the 
highest speed from the initial position until it reached to a stop. At this stage an 
indication lamp will glow. When the indication lamp glows, “press button switch” 
should be pressed. This will extend the electric current to detonator and Gilatine 
will be detonated. The rock will be blasted out of the trench. Number of holes can 
be blasted in a single stroke by connecting all such detonators in series connection 
and finally to the exploder. 
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After blasting, again mazdoors are engaged on the work to clear the debris. It the 
result of the first blasting is not satisfactory, it should be repeated again on the 
same place. 
[ 

7.12.11.4 Warning 
There may be two reasons for unsatisfactory results of the blasting 
a) Misfire of Gilatine due to leakage of current from detonator. 
b) Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. Attempt should not 
be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by 
its side and put fresh Gilatinein that hole and blast it. 

 

7.12.11.5 Precautions 
The abstract of Explosives Rules 1983 which are relevant to our work is given 
below : 

 
i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a person 
who. 

    a) is the holder of a license to possess the explosives or the agent of a holder of 
such a license duly authorized by him in writing on his behalf. 

OR 
b) is entitled under these rules to possess the explosives without a license. 
 
The explosives so delivered or dispatched shall in no case exceed the quantity, 
which the person to whom they are delivered or dispatched is authorized to 
possess with or without a license under these rules. 
 
No person shall receive explosives form any person other than the holder of a 
license granted under these rules. No person shall receive from or transfer 
explosives to any person for a temporary storage or safe custody in a licensed 
premise unless prior approval is obtained from the Chief Controller. 
 
A person holding license for possession of explosives granted under these rules 
shall store the explosives only in premised specified in the license. 

 

ii. Protection from Lightening During Storing  
Every magazine shall have attached there to one or more efficient lightening 
conductors designed and erected in accordance with the specification laid down in 
Indian Standard Specifications No.2309 as amended from time to time. The 
connections to various parts of earth resistance of the lightening conductor terminal 
on the building to the earth shall be tested at least once in every year by a qualified 
electrical engineer or any other competent person holding a certificate of 
competency in this behalf from the State Electricity Department. A certificate 
showing the results of such tests and the date of the last test shall be hung up in 
conspicuous place in the building. 

 

iii. Precautions during thunder-storm  
When a thunder- storm appears to be imminent in the vicinity of a magazine or 
store house every person engaged in or a round such magazine and store house 
shall be withdrawn to a safe distance from such magazine or store house and the 
magazine and store house shall be kept closed and locked until the thunder storm 
has ceased or the threat of it has passed. 
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iv. Maintenance of records  

Every person holding a license granted under these rules for possession, sale or 
use of explosives shall maintain records in the prescribed form and shall produce 
such record on demand to an inspection Officer. 

 

 
v. Explosives not to be kept in damaged boxes  

 The licensee of every magazine or store house shall ensure that, the explosives 
are always kept in their original outer package. In case, the outer package gets 
damaged so that the explosive contained therein cannot be stored or transported, 
such explosives shall be repacked only after the same are examined by controller 
of explosives. 

 

vi. Storage of explosives in excess of the licensed quantity  
 The quantity of any kind of explosives kept in any licensed magazine or store 
house shall not exceed the quantity entered in the license against such kind of 
explosives. No explosives in excess of the licensed quantity shall be stored in the 
magazine or store house unless a permit in this be half is obtained from the 
licensing authority by a letter or telegram. 

 

vii. Precautions to be observed at Site  
 The electric power at the blasting site shall be discontinued as far as practicable 
before charging the explosives. No work other than that associated with the 
charging operations shall be carried out within 10 meters of the holes unless 
otherwise specified to the contrary by the licensing authority. 

 

 When charging is completed, any surplus explosive detonators and fuses shall be 
removed from the vicinity of the hole and stored at a distance which should prevent 
accidental detonation in the event of a charge detonating prematurely in any hole. 
The holes which have been charged with explosive shall not be left unattended till 
the blasting is completed. Care shall be taken to ensure that fuse or wires 
connected to the detonation are not damaged during the placing of stemming 
materials and tamping. 

 

viii. Suitable warning procedure to be maintained  
 The licensee or a person appointed by the licensee to be in charge of the use of 
explosives at the site shall lay down a clear warning procedure consisting of 
warning signs and suitable signals and all persons employed in the area shall be 
made fully conversant with such signs and signals. 

 

ix. Precautions to be observed while firing  
 The end of the safety fuse (if used in place of a detonator should be freshly cut 
before being lighted.The exploders shall be regularly tested and maintained in a fit 
condition for use in firing. An exploder shall not be used for firing a circuit above its 
rated capacity. The electric circuits shall be tested for continuity before firing. All 
persons other than the shot-firer and his assistant, if any, shall be withdrawn from 
the site before testing the continuity. 

 
 For the purpose of jointing, the ends of all wires and cables should have the 
insulation removed for a maximum length of 5 cms. and should, then be made 
clear and bright for a minimum length of 2.5 cms. and the ends to be joined should 
be twisted together so as to have a positive metal contact. 
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Then these should be taped with insulation to avoid leakage when in contact with 
earth.In case of blasting with dynamite or any other high explosive, the position of 
all the bore holes to be drilled shall be marked in circles with white paint. These 
shall be inspected by the Contractor’s agent. Bore holes shall be of a size that the 
cartridge can easily pass down. After the drilling operation, the agent shall inspect 
the holes to ensure that drilling has been done only at the marked locations and no 
extra hole has been drilled. The agent shall then prepare the necessary charge 
separately for each bore hole. The bore holes shall be thoroughly cleaned before a 
cartridge is inserted. Only cylindrical wooden tamping rods shall be used for 
tamping. Metal rods or rod shaving pointed end shall never b e used for tamping. 
One cartridge shall be placed in the bore hole and gently pressed but not rammed 
down. Other cartridges shall then be added as may be required to make up the 
necessary charge for the bore hole. The top most cartridge shall be connected to 
the detonator which shall in turn be connected to the safety fuses of required 
length. All fuses shall be cut to the length required before being inserted into the 
holes. Joints in fuses shall be avoided. 

 
 Where joints are unavoidable, a semi-circular niche shall be cut in one piece 
inserted into the niche. The two pieces shall then be wrapped together with string. 
All joints exposed to dampness shall be wrapped with rubber tape. 

 
 The maximum of eight bore holes shall be loaded and fired at one occasion. The 
charges shall be fired successively and not simultaneously. Immediately before 
firing, warning shall be given and the agent shall see that all persons have retired 
to a place of safety. The fuses of the charged holes shall be ignited in the presence 
of the agent, who shall see that all the fuses are properly ignited. 

 
 Careful count shall be kept by the agent and other of each blast as it explodes. In 
case all the charged bore holes have exploded, the agent shall inspect the site 
soon after the blast but in case of misfire the agent shall inspect the site after half 
an hour and mark red crosses (X) over the holes which have not exploded. During 
this interval of half an hour, nobody shall approach the misfired holes. No driller 
shall work near such bore until either of the following operations has been done by 
the agent for the misfired boreholes. 

 
i. The contractor’s agent shall very carefully (when the tamping is a damp clay) 

extract the tamping with a wooden scraper and withdraw the primer and 
detonator. 

 
ii. The holes shall be cleaned for 30 cm of tamping and its direction ascertained by 

placing a stick in the hole. Another hole shall then be drilled 15 cm away and 
parallel to it. This hole shall be charged and fired. The misfired holes shall also 
explode along with the new one. 

 
 Before leaving the site of work, the agent of one shift shall inform the another agent 
relieving him for the next shift, of any case of misfire and each such location shall 
be jointly inspected and the action to be taken in the matter shall be explained to 
the relieving agent. 
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The Engineer-in-charge shall also be informed by the agent of all cases of misfire, 
their cause and steps taken in that connection. 

 
x. General Precautions 

 For the safety of persons red flags shall be prominently displayed around the area 
where blasting operations are to be carried out. All the workers at site, except 
those who actually ignite the fuse, shall withdraw to a safe distance of at least 200 
meters from the blasting site. Audio warning by blowing whistle shall be given 
before igniting the fuse. 

 
 Blasting work shall be done under careful supervision and trained personnel shall 
be employed. Blasting shall not be done within 200 meters of an existing structure, 
unless specifically permitted by the Engineer-in-Charge in writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be 
cleared form inside of the detonator. This can be done by blowing down the 
detonator and tapping the open end. No tools shall be inserted into the detonator 
for this purpose. If there is water present or if the borehole is damp, the junction of 
the fuse and detonator shall be made water tight by means of tough grease or any 
other suitable material. The detonator shall be inserted into the cartridge so that 
about one-third of the copper tube is left exposed outside the explosive. The safety 
fuse just above the detonator shall be securely tied in position in the cartridge. 
Waster proof fuse only shall be used in the damp borehole or when water is 
present in the bore hole. If a misfire has been found to be due to defective fuse, 
detonator or dynamite, the entire consignment from which the fuse, detonator or 
dynamite was taken shall be got inspected by the Engineer-in-Charge or his 
authorized representative before resuming the blasting or returning the 
consignment. 

 
xii. Precaution against stray currents: 

 Where electrically operated equipments is used in locations having conductive 
ground or continuous metal objects, tests shall be made for stray current to ensure 
that electrical firing can proceed safely. 

 
 

7.13 ALLIED ACTIVITIES 
 

7.13.1 Transportation of Materials : The materials required for executing the 
work entrusted to the contractors against a work order shall be made 
available at Project Store Depot. In some cases the materials may be 
available at sub divisional store go down. The contractor shall be 
responsible for transporting the materials, to be supplied by the RailTel or 
otherwise to execute the work under the contract to site at his/ their own 
cost. The costs of transportation are subsumed in the standard Schedule 
Rates and therefore no separate charges are payable on this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to 

dispose of the empty cable drums after laying of the cables. The cost of 
various sizes of empty cable drums recoverable from the contractor has 
been fixed taking into account the prevailing market rates as mentioned in 
this document. 
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7.13.3 It shall be obligatory on part of the contractor to dispose of the empty cable 

drums at his/their level and the amount fixed for various empty cable drums 
shall be recovered from the bill for the work for which the drum (s) 
was/were issued or from any other amount due to the contractor or the 
Security Deposit. 

 
7.13.4 The contractor shall not be allowed to dump the empty cable drums in 

Govt./Public place which may cause inconvenience to the RailTel / public 
 
7.13.5 Supply Of Materials : There are some materials required to be supplied by 

the contractor for execution of work under this contract like Bricks, Cement, 
Wire Mesh and Steel for protection, etc., besides using other consumables 
which do/don’t become the part of the asset. The contractor shall ensure 
that the materials supplied are of best quality and workmanship and shall 
be strictly in accordance with the specifications . 

 
7.13.6 Social auditing: While carrying out the execution work of cable/Eqpt, 

photography/videography  may be carried out on sample basis for duration 
of 15 to 30 minutes per Gram Panchayat which may also involve the local 
people of the Gram Panchayats and villages including the Gram Panchayat 
Pradhan (If possible) and same may be  submitted in a form of CD along 
with the documentation sets for information. 
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Figure 1 
 
 

 
HDPE  END CAPS 

 

 
66.0

50

40

7

4

4
4

SECTION ON A.B

58

4

50

7

FRONT  ELEVATION

40

50

58

66



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 150 of 173 
 

 

 
 

Figure2 
M.S. WELD MESH 

 

 

DETAILS OF  100 MM X 50 MM, 12 SWG MILD STEEL WELD MESH HAVING WIDTH 
OF 120 CM.  

 

 

 

 

 

Note : All measurements are in centimeters. 

 

 

 
 
 
 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 151 of 173 
 

 

Figure 3 
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Figure 4.1 

TECHNICAL SPECIFICATION AND REINFORMENT DETAILS OF PRECAST RCC 
CHMEBER-RINGS/COLLER  

 

REINFORCEMENT DETAILS 

 

Reinforcement details 

1. 6mm Horizontal Iron round rings -4  nos 

2. 6mm Verticals bars -12 nos 

3. 12 Gauge GI wire mesh to be rapped before reinforcing the concrete. 

4. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 mm nominal 
size) 

5. Finishing: smooth 

Specification : 
 
1. Inner diameter : 100 cm  
2. Outer diameter: 110 cm 
3. Height                : 50 

cm ( 2 rings of 25 cm each 
or 1 ring of 50 cm) 

4. Thickness          : 5 cm  
5. Two number of 80mm 

diameter semicircular 
holes for cable entry 
diametrically opposite to 
each other at bottom end 
of the collar. 

6. RCC Rings shall be NP-2 
Class. The ring may be 
supplied either as two 
rings of 25 cm each or as 
one of 50 cm. One single 
ring shall be preferably 
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Figure 4.2 

TECHNICAL SPECIFATION AND REINFORCEMENT DETAILS PRECAST RCC 
CHAMBER-ROUND BASE PLATE 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. 120 cm outer diameter circular plate with 4 cm thickness. 

2. 8 gauge wire rings-3 Nos. at equidistance. 

3. The separation of 6mm MS round rings shall be about 20cm between the rings. 

4. 6 mm MS round bars on X axis -3 nos  and on Y axis -3 Nos. 

5. 6 mm MS round bars separation shall be about 30 cm. 

6. Concrete Mix-1:2:3 ( 1 cement: 2 Sand : 3 graded stone aggregate 20 mm nominal 
size) 

7. Finishing: smooth 

8. The base plate can be supplied in two halves also. However in such cases 6 mm 
MS round bars shall be X axis and 2 Nos. on Y axis. 
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Figure 4.3 

TECHNICAL SPECIFICATION AND REINFORCEMENT DETAILS OF PRECAST RCC 
CHEMBER-ROUND TOP  COVER 

 

 

REINFORCEMENT DETAILS 

 

Specification and Reinforcement Details 

1. Two numbers of semicircular plates of 120 cm diameter(60 cm redius) 

2. 8 gauge wire semicircular rings 3 Nos. for each half. Separation between the rings 
shall 20 cm. 

3. 6 mm MS round bars X-axis : 3 Nos. and Y- axis : 2 Nos. for each half .Separation 
between the bars shall be 30 cm. 

4. One handle shall be provided for each half in center for handling and for smooth 
opening of joint chamber. The hooks size shall be size of 15 cm x 10cm of 8 mm 
MS rod and properly secured with reinforcement. 

5. The word “BBNL OFC” shall be engraved on each half. 

6. Concrete Mix: 1:2:3 ( 1 cement: 2 sand: 3 graded stone aggregate 20 mm nominal 
size) 

7. Finishing: smooth  

 Figure 5 



RailTel/Tender/OT/WR/NOFN/2018-19/35 
 

Page 155 of 173 
 

 

 
 
 
RCC Route Indicator 

 
 

 
 
 
 
 
 
 

Figure 6 
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7.14   TECHNIQUE FOR JOINTING OF OPTICAL FIBER CABLE 

 

Fusion splicing shall be used for splicing fibers. This is accomplished by 
applying localized heating (i.e. by electric arc or flame) at the interface 
between two butted, pre-aligned fiber ends, causing them to soften and 
fuse together. 

 
7.14.1  STRAIGHT JOINT FOR FIBER OPTIC CABLE 

 
There are various types of joint enclosures available in the market. The 
procedure for assembly of joint closure is described in the installation 
manual supplied with straight joint closure. This includes the following: 

 
a) Material inside joint closure kit 

 

b) Installation tools required 
 

c) Detailed procedure for cable jointing 
 

d) Procedure for re-opening the closure. 
 

The Optic Fiber straight through joint closure shall be as per specn. TEC 
TO 910 G92 (latest) or a proven design approved by RCIL.  The joint shall 
be protected in brick chamber as however, generally, the following steps 
are involved for jointing of the cable: 
 
-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibers 
-Fiber splicing 
-Organizing fibers and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit 
 

7.14.2  PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end 
is coiled in the jointing pit to provide for jointing to be carried out at 
convenient location as well as spare length to be available for future 
use in case of failures. 

 
b) The pit size must be chosen carefully to ensure that length of the 

wall on which joint is mounted is greater than closure length plus 
twice the minimum bending radius of the cable.  A pit length of 1 
meter is sufficient for most of the cable and joint closures. Bracket to 
support the cable coil are also fixed on the wall of the pit. 

 
c) The cable is then coiled on to the pit wall in the same position as 

required after the joint is complete. The marking is done on all the 
loops so that it will be easier to install it later. 
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d) The distance from the last centre to the end of the cable must be at 
least 1.8 meter. This is being the minimum to be stripped for 
Preparation of joint. 

 
e) Sufficient cable at each end up to the jointing vehicle/enclosure is 

then uncoiled from the pit for jointing. 
 

7.14.3  STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each 
sheath staggered approximately 10mm from the one above it. 

 
b) Proper care must be taken when removing the inner sheath to 

ensure the fibers are not scratched or cut with the stripping knife or 
tool. The prevent this, it is best to only score the inner sheath twice 
on opposite sides of the cable, rather than cut completely through it. 
The two scores marking on either side of the cable are then stripped 
of the inner sheath by hand quite easily. 

 
c) The fibers are then removed from cable one by one and each fiber 

is cleaned individually using Kerosene to remove the jelly. 
 

7.14.4  PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs 
on the type of joint closure and fiber organizer used.  However, the 
following steps are usually common: - 

 
a) The strength members of each cable are joined to each other and/or 

to the central frame of the joint closure. 
 

b) The joint closure is assembled around the cable. 
 

c) The sealing compound or heat shrink sleeve is applied to the cables 
and closure, or prepared for application after splicing is complete 

 
d) The fibers are protected (usually with plastic tubing) in their run from 

the cable core to the fiber organizer trays (particularly if cable 
construction is slotted core type). 

 
e) Tags, which identify the fibers no. are attached at suitable location 

on the fibers. 
 

f) Splice protectors are slipped over each fiber in readiness for placing 
over the bare fiber after splicing. 

 

7.14.5  STRIPPING AND CLEAVING OF FIBER 
 

a) Prior to splicing each fiber must have approximately 50mm of its 
primary protective U.V. cured coating removed, using fiber stripper 
which are manufactured to fine tolerances and only score the 
coating without contacting the glass fiber. 
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b) The bare fiber is then wiped with a lint free tissue doused with ethyl 

alcohol. 
 

c) Cleaving of the fiber is then performed to obtain as close as 
possible to a perfect 90 degree face on the fiber. 

 

7.14.6  SPLICING OF THE FIBERS 
 

The fusion splicing shall be used for fiber splicing.  
 

7.14.7  FUSION SPLICING OF FIBER 
 

Some of the general steps with full automatic microprocessor control 
splicing machine are as under: 

 
a) Wash hands thoroughly prior to commencing this   

 procedure. 
 

b) Dip the clean bare fiber in the beaker of ethyl alcohol of the 
ultrasonic cleaver. Switch on ultrasonic cleaver for 5-10 seconds 
(Some of the manufacturers do not prescribe the above cleaning). 

 
c) Place the bare fiber inside ‘V’ grove of the splicing machine by 

opening clamp handle such that the end of fiber is app. 1 mm. over 
the end of the “V” groove towards the electrodes. 

 
d) Repeat the same procedure for other fiber, however, first insert heat 

shrink splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and 
than finally fuse the fiber. 

 

g) Inspect the splice on monitor if provided on the fusion splicing 
machine and assure no nicking, bulging is there and cores appear 
to be adequately aligned. If the splice does not visually look good 
repeat the above procedure. 

 

h) Slide the heat shrink protector over the splice and place in tube 
heater. Heat is complete when soft inner layer is seen to be ‘oozing’ 
out of the ends of the outer layer of the protector. 

 

i) Repeat for other fibers. 
 

7.14.8  FUSION SPLICER AND OTDR 
 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be 
used for splicing and measurements of Parameters respectively, shall be of 
approved design and quality. The contractor shall submit 
 

i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer and OTDR of 

the make, the contractor intends to use, regarding their satisfactory 
performance. 
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The RCIL reserves the right to direct the contractor to use the same or any 
other proven design of fusion splicer and OTDR if in the opinion of RCIL the 
specification of Fusion splicer and OTDR are not suitable. 

 

7.14.9  ORGANIZING FIBER AND FINISHING JOINTS 
 

a) After each fiber is spliced, the heat shrink protection sleeve must be 
slipped over the bare fiber before any handling of fiber takes place, 
as uncoated fibers are very brittle and cannot withstand small radius 
bends without breaking. 

 
b) The fiber is then organized into its tray by coiling the fibers on each 

side of the protection sleeve using the full tray side to ensure the 
maximum radius possible for fiber coils. 

 
c) The tray is placed in the position. 

 
d) OTDR reading taken for all splices in this organized state and 

recorded on the test sheet to confirm that all fibers attenuation are 
within specification. This OTDR test confirms fibers were not 
subjected to excessive stress during the organizing process. 

 
e) After this the joint can be closed with necessary sealing etc. and 

ready for placement in the pit. 
 

7.14.10  PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the   pit. 
 

b) The cable is laid on the ground, loop the cable such that pen mark 
previously place on the cable line up. Tape these loops together at 
the top of the coil. 

 

c) The joint can now be permanently closed and sealed by heating 
heat shrinkable sleeve etc. However, before closing, silica gel to be 
kept inside for moisture protection. 

 

d) Now the joint closure is fixed to the bracket on the pit wall and pit is 
closed.  

 

 

7.14.11  RE-OPENING OF THE JOINT 
 

If required for attending to faults etc., manufacturers supply special kits for 
opening of the joint and the steps to be followed. However, the general 
steps are as under : - 

 
a) Using suitable knife cut heat shrink sleeve longitudinally along its 

entire length. 
 

b) Do not damage the smaller heat shrunk sleeve on the ends of the 
joint. 

 

c) Apply heat to the cut sleeve until it begins to separate. 
 

d) Gently remove the cut sleeve from the joint. Now the joint can be 
opened. 
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e) Protective sleeve/cover can be removed for attending to faults etc. 
 

7.14.12  TERMINATION JOINT FOR FIBER OPTIC CABLE. 
 

7.14.12.1  This joint is provided in the cable hut for terminating the outdoor fiber optic 
cable of both the sides, splicing through fibers, connecting fibers to pigtails 
for connection to optical line terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood plank/Aluminium ladder 
inside cable hut. The armour of the OFC Cable shall be cut before taking 
the cable in the equipment rack. The cables shall be terminated on OFC 
termination joint closures. 
The joint enclosure shall be mounted suitably inside the equipment rack. 
Two pairs of fibers shall be derived from either side cable at every OFC 
cable hut through pigtails with FC/PC connectors. The remaining fibers 
shall be looped through. 

 
7.14.12.2  The procedure for installation of termination joint box depends upon the 

type of joint enclosure. The installation manual supplied gives the step-by-
step procedure for installation. However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fiber splicing 
- Enclosing fiber 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 
 
 

7.14.12.3  MARKING THE CABLE 
 

a) Determine the cable length up to the proposed location of termination 
box. It is also to be ensured that at least 10 meters of cable is coiled 
in the cable pit. 

 

b) Determine the cutting point and mark the cable 
 

c) Determine the sheath peeling point and mark the cable 
 

7.14.12.4   CUTTING / STRIPPING THE CABLE 
 

a) Cut the cable as per the marking 
 

b) Remove the sheath from cable ends. During sheath stripping care 
should be taken not to damage the fibers. 

 

c) The length and the steps for various sheath cutting shall be as per 
the instruction given in the manual. 
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7.14.12.5  GRIPPING THE CABLE 
 

a)       Wind PVC tape around the cable core just beside edge of the 
sheath. 

 

b)    Insert the bushing inside sheath by cutting the cable sheath for 
about  25  mm. 

 

c) Place the sheath grip (lower half and upper half) and tighten it with     
the help of torque wrench. 

 
7.14.12.6   FIXING OF TENSION MEMBER 

 

a) Mark the tension member for the specified length and cut it. 
 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
 

c) Fix tension member holder with the help of instant adhesive at the 
end of tension member. 

 
7.14.12.7   FIBER SPLICING 

 

The procedure for splicing is same as described for straight joint closure . 
 

7.14.12.8  ENCLOSING FIBERS 
 

a) Set the fiber cassette on the base. 
 

b) Arrange excess length of fiber to make double figure of eight. 
 

c) Enclose the spliced fiber and its excess length carefully. 
 

d) Repeat the procedure for other fibers. 
 

e) After this, the box can be closed. However, a packet of silica gel 
may be placed inside for protection from entry of moisture. 

 

 
7.14.12.9  MOUNTING OF TERMINATION BOX.  

Termination box can be fixed either on wall or on equipment rack. At 
wayside stations it shall be mounted inside the equipment rack in order to 
prevent pigtails from rodent attacks. 
a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base 

box. 
c) Put the covers. 

 
7.14.12.10  FIXING THE CABLE 

Secure the cable on wall/frame at two places within one meter from 
termination box keeping in view straight entry of cable in termination box. 
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7.15  TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBER OPTIC CABLE. 
 

S. No.  Tool’s Name 

1. Branch Joint Closure 
2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fiber stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 

 
************** 

Note:  Wherever cable has to be coiled/ looped, the diameter of the coil/loop shall 
be greater than 30 times the diameter of the cable. 
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7.16  Supplementary Engineering Instructions to BBNL Engineering 
Instructions  

 

In general, Engineering Instructions issued by BBNL shall be followed which is enclosed herewith.  

However some special instructions are given below which are to be followed by the contractor 

while executing the work and it will superimpose the engineering instructions of BBNL in case of 

conflict. 

  

1. Competent authority shall be the Engineer-In-charge. 

2. Generally DWC pipe shall be used for protection of HDPE Duct, wherever RCC pipe is 

indicated in Engineering Instructions. 

3. Minimum depth of 60cms in Rocky soil shall be achieved and protection of DWC pipe shall 

be provided with a layer of sand and concreting as per drawing enclosed. 

4. For hard rock where surface cutting is not possible, GI pipe shall be used duly protected 

by clamps(5 mm x 50 mm) or concreting as per instructions of Engineer-Incharge. 

5. HDD/Boring shall be used for crossing Road, Railway line or other similar facilities. 

However, wherin open excavation is adopted, road restoration work shall be done with 

bituminous macadam for semi grouting 50 mm thick and premix carpet surfacing 25 mm 

thick over the grouted surface (total upto 75 mm thick), including supply of asphalt etc. to 

evenly match the road, including consolidation and rolling as per standard specification of 

DSR 1997 or with cement concrete 1:4:8 mix for thickness varying from 150 mm to 225 

mm, to evenly match the road. 

6. The HDPE Duct shall be supplied in approx length of 1 KM,Optical Fiber Cable shall be 

blown using blowing machine and compressor. Where it is difficult to blow the cable, 

manual pulling of the cable using proper tools and accessories can be considered by 

Engineer-In-charge. 

7. Manhole shall be made wherever necessary to facilitate blowing/pulling of OFC, at 

culverts/bridges/nallahs, road/rail crossing and near to Gram Panchayat for OFC loop.  

8. HDPE pipe shall be coupled by the coupler at manholes made for blowing of OFC and 

sealing of both ends of the HDPE pipe shall be done by hard rubber bush of suitable size 

at manholes where OFC loop/ joint is kept. 

9. Joint/route indicators shall be installed at approx every 200 mtr/manhole/diversion/jointing 

chamber etc.  

10. GI pipe used shall be perforated. 

11. PVC flexible conduit pipe shall be used in corridor/risers/exch premises (leading in work) 

and should be ISI, medium duty class of standard make having inner diameter of 40 mm. 

12. In case of lesser depth, the payment shall be done as per below :- 
 

For Kachcha & pucca soil   

i. <165 cms to ≥ 120 cms depth = 30% reduction of approved rate. 

ii. <120 cms to ≥90 cms depth= 50% reduction of approved rate. 

iii. No payment shall be made for trenching less than 90 cms depth. 
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13. Suggested Drawings for protection work are enclosed. These are only indicative and 

parameters brought out in however engineering instructions shall be followed. Drawing 

numbers are given below:- 

  

i. No. RCIL/ER/DRG-05/06 

ii. No. RCIL/ER/DRG-08A/06 

iii. No. RCIL/ER/DRG-08B/06 

iv. No. RCIL/WR/DRG-01/13 

v. No. RCIL/WR/DRG-03 
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Checklist for Submission of Bid 

 

SR.NO DESCRIPTION COMPLIANCE 

  1 Following documents submitted along with bid- YES/NO 

A  Offer letter.  (Form No.1) YES/NO 

B  
Duly filled and sign (with stamp) Schedule of 
Requirements. 

YES/NO 

C  
Earnest Money in prescribed form. (Para 3.5 of tender 
document ) 

YES/NO 

D  
Audited balance sheet for last three financial years and 
current years as per para 3.16.3. 

YES/NO 

E  
Constitution of Firm and Power of Attorney ( in case of 
Partnership firm). 

YES/NO 

F  
Clause wise compliance to tender conditions by signing 
of each page of tender document & statement of 
deviations.       ( Form No.5) 

YES/NO 

G  
Similar works executed .Form No. 13 (Para 3.16.2 of 
tender document) 

YES/NO 

H  
User's Certificate Form No. 2  (Para 3.16.1.2 of tender 
document) 

YES/NO 

I  
Any other information desired to be submitted by the 
tenderer. 

YES/NO 

J  Copy of registration/exemption certificate for EPF. YES/NO 

K  Registration with labour commissioner YES/NO 

L  GST registration with form no.14 and form no.15. YES/NO 

M  
The present work load of the telecom contracts in hand 
as per the Format (Form 9) (Para 1.7 of tender 
document) . 

YES/NO 

N  
MSE/NSIC registration certificate if the bidder is 
claiming 
concession for EMD & Cost of tender document. 

YES/NO 

O  Relevant documents for JV Firms as per clause 3.7.6. YES/NO 

P  
Affidavit on stamp paper as per clause 3.6.7.2 
(Form No.16-Chapter-6) 

YES/NO 

 

 

 
 


