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Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

RailTel Corporation of India Limited
(A Govt of India Enterprise)

Regional Office: 6" Floor, Block 111, Delhi I T Park,

No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Shastri Park, Delhi-110053

OPEN TENDER NOTICE

Dated: 08.08.2017

Executive Director, RailTel Corporation of India Limited, Northern Region , New Delhi, invites the
sealed Open Tenders in “single packet” system from established contractors with proven experience for
the work of “Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical
Fiber Cablefor Building up of Access Network at Amritsar for RailTel.”

Sale of Tender Document

From 10.08.2017 to 12.09.2017 (From 11:00 Hrsto 17:00 Hrs)

Last date & time of
submission of tender:

Up to 15:00 hrson 13.09.2017

Date & time of opening of
tender:

At 15:30 hrs on 13.09.2017 (If the date of opening happens to be a
holiday the tender will be opened on next working day at sametime.)

Approximate cost:

Rs. 46,52,033/-

Earnest money:

Rs. 93,100/-

Completion period:

180 days from the date of issue of L OA

Validity of offer:

90 days from the date of opening of tender.

Cost of Tender | Rs. 5,600/- (Five Thousand Six Hundred only)- incld GST @12%

Document: and Rs. 6,160/-(Six Thousand One Hundred Sixty only) incld GST
@12%, if required by post

Note: Tender Document may be obtained between 11:00 hrsto 17:00 hrs

from 10.08.2017 to 12.09.2017 from the office of Executive Director,
Northern Region, New Delhi by paying the cost of tender document
through Bank Draft in favour of “RailTel Corporation of India
Limited” payable at New Delhi. RCIL shall not be responsible for
late receipt of tender documents for any postal delay, if required by
post.

Tender Notice and Tender Document are also be available on RailTel’s website and can be downloaded
from www.railtelindia.com. The cost of Tender document shall, however, have to be deposited along
with tender bid in the form of Demand Draft as detailed above.

GM/Proj ect
For Executive Director/Northern Region



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

CHECK LIST (FOR ENSURING VALIDITY OF OFFER):

SN Description Yes/No

1 Purchase of Tender Document

2 Offer Letter Complete (Form no-1) duly signed

3 Submission of Earnest Money in prescribed Form .

4 Audited balance sheet duly attested by Notary public for last Three
year.

5. Proposed Progress Chart (Form No-7)

6 Constitution of Firm and Power of Attorney.

7 Similar Works executed or under execution (form No.8).

8 User certificate (Form no-9).

9 System Perfor mance Guar antee.(For m No-10)

10 |Schdeule of Requirements with summary of Prices blanked out

11 |Any Other Information desired to be submitted by the Tenderer

12 |List of Personnels/ Manpower

13 |List of Plant & Machinary

SIGNATURE OF TENDERER
(WITH RUBER STAMP)



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

FormNo. 1

OFFER LETTER

To

The Executive Director, Northern Region,
RailTel Corporation of India Limited,

6™ Floor, Block I,

Delhi IT Park, Shastri Park,
Delhi-110053

I/We have read the various conditions detailed
in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We
also agree to keep this tender open for acceptance for a period of 90 days from the date fixed for opening
the same and in default thereof, 1/We will be liable for forfeiture of my/our Earnest Money. |/We offer to
do the work of “Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical
Fiber Cable for Building up of Access Network at Amritsar for RailTel” at the rates quoted in the
attached schedules and hereby bind myself/ourselves to complete the work within 180 days from the date
of issue of Letter of Acceptance of the tender. |/We also hereby agree to abide by the various
Conditions of Contract and to carry out the work according to the Specifications for materials and works
laid down by the Rail Tel for the present contract.

2. .A sum of Rs. 93,100/- (Rupees Ninety Three Thousand One Hundred Only) as a Account Payee
Demand Draft No. dated issued by is herewith forwarded as
“Earnest Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other
rights or remedies if,

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the Rail Tel that
such documents are ready or,

I/We do not commence the work within 15 days after receipt of ordersto that effect.

Until aformal agreement is prepared and executed the acceptance of this tender shall constitute a binding
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the
“Letter of Acceptance” of my/our offer for this work.

SIGNATURE OF CONTRACTOR (S)

Date

SIGNATURE OF WITNESS CONTRACTOR (S) ADDRESS
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ACCEPTENCE OF TENDERS

| accept the tender as above and agree to pay the rate as entered in Schedul e of Requirements.

WITNESS

For and on behalf of

RailTel Corporation of India Limited,
Northern Region,New Delhi-110053
Date
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SECTION - |
Chapter — 2
PREAMBLE

Name of work:

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS)
Chapter 5 Section I.

Scope of work:
The scope of work shall constitute the following responsibilities of the tenderer
Supply

Supply of items conforming to industry standards and RDSO specifications (where ever applicable)
as per Schedule of Requirements and the technical specifications.

Services

Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre Cable as
per schedule of Requirements (SOR) enclosed and technical specifications.

List of Section/swherework for RailTd isto bedone:

The details of the section/s where the work for RailTel is required to be done are indicated in Bid
Data Sheet (BDS) Chapter 5 Section I.

Pre-bid conference
Not Used
Tender Bid

The tender bid shall be submitted in Single sedled covers as detailed in Instructions to Tenderers
and Condition of Tendering (ITT) Clause No.10 Chapter 3 Part |, Section 1.

Qualifying Criteria

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the
details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying
criteria

L ast date of Submission

The tender shall be received at the address and not later than the date and time indicated in Bid
Data Sheet (BDS) Chapter 5 Section I.

Date of Opening of Tender
The tenders will be opened at the address, date and time indicated in BDS.

7
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Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
Completion Period of Work:

The works in different sub sections are to be executed concurrently such that the total work is
completed & commissioned in each of the section within the period prescribed in Bid Data Sheet
from the date of issue of “Letter of Acceptance” (LOA) of the tender.

Authority and address: The Authority and address to which correspondence and documents
relating to the tender/contract should be sent isindicated in BDS.

Earnest Money

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section | as Earnest
Money in amanner prescribed in ITT Clause 7.

Security Deposit

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be
required to deposit an amount towards Security Deposit in terms of General Conditions of Contract
Clause 16 Section | Chapter — 3 Part |1 for due fulfillment of contract.

Specifications

Reference of specifications of the important equipments and materials required for execution of the
contract is given in the schedule of requirement and Technical supplement (Section-Il of Tender
document). The work shall be executed in compliance with al the technical requirements given
therein.

Schedule of Requirement

The various items to be supplied and services to be provided by the tenderer are indicated in
Schedule of Requirement as enclosed (Section 1, Chapter 7) . The make and model of al the
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedul e of
Requirement.

The quantity indicated in the Schedule of Requirement is the estimated requirement and may
change depending on the detailed survey / system design. On this and other developments, the
purchaser may exercise the option of increase / decrease of the quantity of items as specified in
Clause 19 of Chapter 4, Section- | (SCC).

Supplier’s Credit

Not used

Work to bedone by the Rail Tel
Items of worksto be done by Rail Tel if any are indicated in Bid Data Sheet (BDS).

Materialsto be supplied by RailTel

16.1 Materiasto be supplied by RailTel if any, for the scope of work under this tender are indicated in

Bid Data Sheet (BDS).
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17.

18.

19.

20.

21.

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

In case any material required for this work is supplied by RailTel due to failure of contractor in
timely arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates.

Materialsto be supplied by Contractor

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied except
as specified in BDS by RallTel for commissioning the systems. All materials including the
materials covered under the Schedule of Requirement and those required to achieve the end
objective as required vide Section 1l of the tender document including Patch chords, connectors/
adaptors and any special protection materials etc. are to be supplied by the contractor.

As a good tender practice, the tenderer is expected to submit giving all the information in the
relevant forms attached as Annexures to this document and suitably numbering each page of the bid
documents with a content list indicating availability of various documents with their serial numbers.
In the absence of numbering of pages and the content list, there is a likelihood of any important
document going unnoticed for which the tenderer shall be solely responsible.

Maintenance Support

The tenderer should submit their strategy for providing maintenance support during warranty and
post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in
Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC.

Not used.

Form C if required by contractor for respective section/s as specified in clause 2.4, shall be issued
from the office of Executive Director, Northern Region, New Delhi (Clause 38.2 of SCC).
Necessary Road permits to reach the equipment into the specified section/s shall be arranged by the
contractor through the respective state authorities wherever required.



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
SECTION-I
Chapter-3
PART |

INSTRUCTIONSTO TENDERERS AND CONDITIONS OF TENDERING

INDEX
ClauseNo.  Content
1 General Instructions
2. Interpretations & Definations
3. Tender Form
4. Errors, Omissions And Discrepancies
5. Loca Conditions
6. Compliance to Tender Conditions,
Specifications and Drawings
7. Earnest Money/Bid Guarantee
8. Care in Submission of Tenders
9. Right of RailTel to deal with Tenders
10. Submission of Offers
11. Constitution of Firm and Power of Attorney
12. Unit Prices
13. Validity of Offer
14. Rates During Negotiations
15. Income Tax Clearance Certificate & WORKS CONTRACT TAX
16. Period of Completion and Time Progress Graph
17. Opening of Tender
18. Consortium Bids

19. Qualifying Criteria
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22.

23.

24,

25.

26.
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Meaning of Similar Works
System Performance Guarantee
Evaluation of Offer
Execution of Contract
Foreign Exchange
Tenderer’s Address

Preference to Public Sector Undertaking
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Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
SECTION -1
Chapter — 3

PART - |

INSTRUCTIONSTO TENDERERS & CONDITIONS OF TENDERING

1 GENERAL INSTRUCTIONS

1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General
Conditions of Contract, which are referred to herein and shall be subject to modifications, additions
or supersession by Specia Conditions of Contract and/or Specia Specifications, if any, annexed to
the Tender Forms.

2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS

The following terms wherever occurring in the tender papers and wherever used throughout the
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning
attributed thereto as follows:

“Tender Document”

The Specia Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering
(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications &
Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms,
Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively referred to as the
"Tender Document".

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL CORPORATION OF
INDIA LIMITED, (a Company with its Regional & Registered Corporate Office at 6™ Floor, Block I,
Delhi IT Park, Shastri Park, Delhi-110053 or its authorised Officers or other Employees authorised to deal
with any matters with which these persons are concerned, on its behalf..

“Executive Director” shall mean the officer incharge for the general superintendence and control
of the RailTel’s Northern region and shall mean and include their successors of this region of
RailTel.

"CONTRACT?” shall mean the Contract resulting from the acceptance by the Purchaser of this
Tender whether in whole or in part. “Contract” shall mean and include the Agreement of Work
Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender
percentage for items of works quantified or not quantified, the General Conditions of Contract, the
Specia Conditions of Contracts, if any, the drawings, the specifications, the special specifications,
if any, and tender forms, if any, and the document submitted by the Tenderer which have been
specifically been accepted by Rail Tel.

"CONTRACTOR?” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been

accepted either in whole or in part and shall include their persona representatives, successors and
permitted assigns.

12



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

‘TENDER SPECIFICATIONS’ shall mean the Specia Conditions, Technical Specifications,
appendices, Site information and drawings pertaining to the work for which the tenderers are
required to submit their offer.

"CONTRACTOR’s REPRESENTATIVE" shall mean aperson in  supervisory capacity who
shall beso declared by the Contractor and who shall be authorized under aduly executed power
of attorney to receive materialsissued by the Purchaser to the Contractor for the works. He
shall be responsible for proper execution of  works at each or al places and shall take orders
from Purchaser’s Engineers and carry out the same.

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by aletter / telegram / telex
/ fax to the tenderer that the tender has been accepted in accordance with provisions contained in
the letter. The responsibility of the Contractor commences from the date of issue of this letter and
all the terms and conditions of contract are applicable from this date.

‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work
Order i.e., the time alowed for completion of the work including Sundays & holidays from the
date of issue of Letter of Intent / Work Order.

‘PLANT’ shal mean and connote the entire assembly of the plant and equipment covered by the
Contract.

‘EQUIPMENT” shall mean al equipment, machineries, materials, structures, electrical and other
components of the plant covered by the Contract.

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the Quality,
Workmanship, Performance and Efficiency of the contracted work or part thereof.

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed
by RAILTEL, Northern Region.

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Director of RaillTel in charge of
works and shall include the senior executives of RailTel. He is responsible for ensuring that all
field works covered by the contract are carried out in accordance with approved designs,
drawings & specifications and conditions of contract as agreed to.

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge of
the works or any official nominated by Executive Director.

"EQUIPMENT" shall mean al or any equipment considered necessary by the Purchaser's
Engineers for satisfactory operation, as awhole, of the installations.

"MONTH" shall mean any consecutive period of thirty days.

"MATERIALS" shall mean all equipments, components, fittings and other materials including raw
materials required to complete the work.
"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New Delhi.

"PURCHASER’S ENGINEER™ shall mean the Executive Director of RailTel or successor who
will decide al mattersrelating to design, manufacture, and installation and commissioning of
the plant and equipment at site.

13
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"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company
registered under Indian Company Act or an approved supplier of materials to whom the
Contractor sublets portions of the contract.

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores
covered in the contract are to be delivered at the destination.

“INSPECTING OFFICER” shall mean the person, or organization specified in the contract for
the purpose of inspection of stores of work under the contract and includes his/ their authorized
representative.

“SITE” shall mean the areas to be taken up for the permanent works, together with any other area
or areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of
the Contractor for the purpose of the contract and also such area or areas used for store yards,
works yards or workshop in proximity of the works as the Purchaser’s Engineer may have
authorized as an extension of the site, irrespective of the terms and conditions under which they
areoccupied by the Contractor.

“BLOCK SECTION?” shall mean the distance along the railway track between two consecutive
Railway stations.

"TENDERER" shall mean and includes any firm of engineers or Contractors or any company or
body, corporate or otherwise, who submit the Tender which has been invited.

“LIMITED TENDER” shal mean tenders invited from all or some contractors on the approved or
selected list for the similar type of work executed and approved by the Purchaser.

“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate
notice.

"WORK OR WORKS" shal mean al or any of the items of the work for which the
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter
specified or required in such explanatory instructions and drawings, being in conformity with the
original specifications, drawings, Annexure and schedules and aso such instructions and
drawings additional to the aforementioned as may from time to time be issued by the Purchaser's
Engineer during the progress of the contracted work.

“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued
under the authority of the Executive Director or as amplified / added to / or supported specia
specificationsif any, appended to the tender forms.

“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the
tender forms and shall include any modifications of such drawings and further drawings as may be
issued by the Executive Director time to time.

"WRITING" includes all matters written, typewritten or printed either in whole or in part.

TENDER FORM: Tender Forms shall embody the contents of the contract documents either

directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be

14
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Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

required to submit evidence regarding their financial status, previous experience and ability to
execute the works, without which their tenders will not be considered.

ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies or
omissions from the drawings or any of the Tender Forms or should he be in doubt as to their
meaning, he should at once notify the authority inviting tenders who may send a written instruction
to al tenderers. It shall be understood that every endeavor has been made to avoid any error which
can materially affect the basis of the tender and the successful tenderer shall take upon himself and
provide for the risk of any error which may subsequently be discovered and shall make no
subsequent claim on account thereof.

In case of any contradiction only the printed rules and books should be followed and no claim for
the mis-interpretation shall be entertained.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract and cost of the stores. The
purchaser shall not entertain any request for clarifications from the tenderer regarding such local
conditions. No request for the change of price, or time schedule of delivery of stores shall be
entertained on account of any local condition or factor after the offer is accepted by the purchaser.

The intending tenderer is advised to study the tender documents carefully. Submission of a
guotation by the tenderer shall be deemed to have been done after a careful study and examination
of these documents with full understanding of the implication thereof. These conditions and
specifications shall be deemed to have been accepted unless otherwise, specifically commented
upon by the Tenderer in his quotation. Failure to adhere to anyone or all these instructions may
render his offer liableto beignored without any reference.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate clause by clause for each section of the tender document that either his
tender complies in every respect with the requirements of each clause and sub clause or if not,
precisely how they differ from the requirements of the tender. In later case, the tenderer shall
enclose a separate statement as per proforma (see Form 5 of Section-1, Chapter-6), indicating only
the deviations for any clause or sub clauseof Specia Conditions of Contract, Instructions
to Tenderers and Genera Conditions of Contract, Technical Specifications, Preamble etc.
which he proposes with justifications for deviations proposed. The purchaser reserves the right
to accept or regject these deviations and his decision thereon shall be final

The tenderer should serially number al the pages of the bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer plans
to give separate compliance of each paragraph or sub clause) of the tender document as per
following table:

SN. | Clause | Firstfew Compliance Reference of Remarksif any
no. with | words of status clause /page no.
chapter | clause/ sub of supporting
clause/ document ( this
paragraph page no. shall
correspond to the

15
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7.5

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

serial numbering
of the bid)

Thetable given above, duly filled in al respects, must be submitted along with offer.
In case of “NIL” deviation a so, the information must be submitted in Form-5 Chapter 6 Section I.

Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works
executed giving details of the name of the project, date of award, length of the section, No. of
Stations, value of the contract, the original execution period and the actual execution time taken.
The certificate from the actual user about the satisfactory performance indicating all the details as
given herein shall be enclosed with the tender.

EARNEST MONEY

The Tenderer shall be required to deposit earnest money with the Tender for the due performance of
the stipulation to keep the offer open till such date as specified in the Tender under the conditions
of Tender.

The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. The
exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet (BDS)
Chapter 5 Section I.

The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It
being understood that the tender documents have been sold/issued to the tenderer and the tenderer
has been permitted to tender in consideration of stipulation on his part, that after submitting his
tender he will not resile from his offer or modify the terms and conditions, thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation the
aforesaid amount deposited as earnest money shall be liable to be forfeited by the Rail Tel.

If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General
Conditions of Contract. The Earnest Money of other tenderers shall, save as herein before
provided, be returned to them, but Rail Tel shall not be responsible for any loss or depreciation that
may happen thereto while in their possession, nor be liable to pay interest thereon.

The earnest money should be in any of the following forms:

Pay orders and demand drafts. These forms of earnest money could be ether of the State Bank of
India or of any of the nationalized banks. No confirmatory advice from the Reserve Bank of India
will be necessary.

Deleted

The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies of the
offer shall contain true copiesof Earnest Money receipt.

Pay Orders or Demand Drafts shall be drawn in favour of RailTel Corporation of India Limited,
payable at New Delhi and endorsed “Account Payee”.

The bid guarantee / earnest money may be forfeited:
16



7.5.1

7.5.2

7.5.3

@

(b)

(©

9.1

9.2

9.3

94

10.
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If atenderer withdraws its tender during the period of tenders validity specified in clause 13 of
Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the
tenderer fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract
and to furnish performance guarantee in accordance with Clause 3 of Special Conditions of
Contract.

The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within
reasonabl e time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss
or depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the Earnest
Money while intheir possession nor beliableto pay interest thereon.

Tender not accompanied by Earnest Money will be summarily rejected.
Carein Submission of Tenders

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that al conditions liable to be encountered during
the execution of the works are taken into account and that the rates he entersin the tender forms are
adequate and al inclusive to accord with the provisions in Caluse-37 of the General conditions of
Contract for the completion of works to the entire satisfaction of the Engineer.

When work is tendered for by afirm or company of contractors, the tender shall be signed by the
individual legally authorized to enter into commitments on their behalf.

The RailTel will not be bound by any power of attorney granted by the tenderer or by changes in
the composition of the firm made subsequent to the execution of contract. It may, however
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor.

Right of RailTel to deal with Tenders

The Rail Tel reserves the right of not to invite tenders for any of RailTel work or works or to invite
open or limited tenders and when tenders are called to accept a tender in whole or in part or reject
any tender or all tenders without assigning reasons for any such action.

The authority for the acceptance of the tender will rest with the RailTel. It shall not be obligatory
on the said authority to accept the lowest tender or any other tender and no tenderer (s) shall
demand any explanation for the cause of rgjection of his/their tender nor the Rail Tel undertake to
assign reasons for declining to consider or reject any particular tender or tenders.

If the Tenderer (s) deliberately gives/give wrong information in his'their  tender or creates/create
circumstances for the acceptance of hig/their tender, the RaillTel reserves the right to reject such
tender at any stage.

If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance
of higitheir tender, the RallTel shall deem such tender cancelled, unless the firm retains its
character.

SUBMISSION OF OFFERS

10.1 All offersin the prescribed forms should be submitted before the time and date fixed for the receipt

of the offers. Offers received after the stipulated time and date will be summarily rejected.
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10.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the
same time on the next working day.

10.3 All offersshal be either type written or written neatly in indelible ink in English. Each page of the
offer must be numbered consecutively. A reference to total number of pages comprising the offer
must be made at the top right hand corner of the top page. The supporting documents should be
submitted either in original or duly signed by the authorized signatory of the tenderer. The origina
documents shall be produced for verification when called for.

10.4 All copies of the tender papers shall be signedin ink by the tenderer, on each page including
closing page in token of his having studied the tender papers carefully.

10.5 In case tenderer considers necessary to include new item of work not included in schedule of
requirement but considered necessary for achieving the end objective he may do so by submitting a
new schedule of requirement marked as “C” quoting the rates and quantities along with the detailed
justification.

106 RATESIN FIGURES & WORDS

(1) All prices and other information like discounts etc. having a bearing on the price shall be written
both in figures and in words in the prescribed offer form. In case of difference in words and
figures the amount written in words will be taken into consideration.

(i) In the event of any discrepancy between unit rate and tota cost, the value shown in unit rate
will be taken for evaluation purpose.

(iii)  In casethe schedule of requirement quoted by tenderer is incomplete with reference to tender
document, the offer isliableto be rejected.

10.7 ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents.
Tender containing erasures and alterations in the tender documents are liable to be reected.
Any correction made by the tenderer/ tenderers in histheir entries must be signed (not
initialed ) by him/them.

10.8 The tenderer shall submit his tender in sealed cover. The tender shall be complete in al respects.
The original tender paper purchased from this office or down loaded from the Rail Tel web site shall
be returned duly signed on each page aong with the offer.

10.9 Tender Bid: The envelope should bear the Tender No., its description and date of closing/opening.
The complete Tender Bid shall be addressed to:

The Executive Director,
Northern Region,
Rail Tel Corporation of India Limited,
6" Floor, Block |11, Delhi I T Park,
Shastri Park, Delhi-110053

10.10 The bid shall consist of the following:-

1) Offer Letter complete. (Form No.1 of Section-1, Chapter-6)
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2)
3)
4)
5)

6)

7)

8)

9)

10)

11)

12)
13)

14)

10.11

11.
11.1
@
(b)
(©)

11.2

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
Schedule of Requirements duly filled (Section-1,Chapter-7).
Earnest Money in prescribed form. (Clause 7 of Section-1, Chapter-3)
Not used.
Consgtitution of Firm and Power of Attorney (Clause 11)

Clause wise compliance to tender conditions & statement of deviations
(Clause 6). (Form No.5 of Chapter-6, Section-1)

Similar works executed or under execution. (Form No.13)
(Clause 19.1.3)

User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)

System performance guarantee (Clause 21) of Section 1, Chapter 3
Part 1. (Form No.7)

Compl ete technical data and particulars of the equipment offered, as specified in
the Tender paperstogether with descriptive literature, leaflets, Drawings, if
any, complete with list etc. (Clause 19.4).

Name of manufacturers, place of manufacture and documentary  proof  of
equipment being proven and working for more than one year along with user certificate clearly
indicating the date of commissioning in the user network.

Not used .
Any other information desired to be submitted by the tenderer.

The present work load of the telecom contracts in hand as per the
format (Form No.9).

Thereisone SOR: SOR (A) for Schedule Items for which should quote a single percentage
above/below in the Tenderer offer given at the End of SOR (A).

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify
whether heis signing:-
As sole proprietor of the concern or as attorney of the sole proprietor;

Asapartner or partners of the firm;

As a Director, Manager or Secretary in the case of Limited Company duly authorized by a
resolution passed by the Board of Directors or in pursuance of the authority conferred by
Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected documents.
The original Power of Attorney or other documents empowering the individua or
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11.3

114

115

12.

13.

14.

15.

16.

16.1

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
individuals to sign should be furnished to the Purchaser  for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to theexecution of the contract
agreement.

In case where the Power of Attorney partnership deed has not been executed in English,
the true and authenticated copies of the trandation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the
Contractor(s) while tendering for the work.

The duly notorised Power of Attorney, Partnership Deed, Memorandum of Joint Venture asthe
case may be in origina or duly signed.

UNIT PRICES

The Unit prices should be quoted by the Contractor as an all inclusive price, after taking all the
relevant factors into consideration and these should be Firm and all inclusive without any
variation clauses. These shall include all taxes & duties such as GST etc. as payable under the law
of land and purchaser shall not accept any liability for the same after award and acceptance of
contract. The prices shall be quoted in Indian Rupees for the units under metric system.
Reference may be made to Clause 38 of Special Conditions of Contract. Bids not confirming to
clause 38 of SCC will be summarily rejected.

VALIDITY OF OFFER

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet from
the date of opening of tender. Within that period the tenderer cannot withdraw his offer subject to
the period being extended  further, if required, by mutual agreement from time to time. Any
contravention of the above condition will make the tenderer liable for  forfeiture of his Earnest
Money.

RATESDURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates including payment termsin case the
RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount
to cancellation or withdrawal of the original offer and therates originally quoted will be
bindingon the tenderer/s.

INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX
CERTIFICATE.

Deleted
The successful tenderer should be registered with GSTN where he is having place of business.
PERIOD OF COMPLETION AND TIME PROGRESS GRAPH

The works/work aref/is to be completed within aperiod as mentioned in Bid Data Sheet
(BDS) from the date of issue of Letter of Acceptance of the tender.
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16.2 The Tenderers should submit the bar chart including each activities of the Schedule of
Requirements indicating his planning to complete the work within the stipulated completion period.

17. OPENING OF TENDER:

17.1 Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid Data
Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present.

174 NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender paper is not
refundable.

18. CONSORTIUM BIDS
Deleted

19. QUALIFYING CRITERIA:

19.1 Generd:

19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to
ensure that qualified tenderer has necessary experience, technical expertise, equipments and

financial and human resources to successfully compl ete the project.

19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN THIS
TENDER

19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the firms
having sufficiently skilled and experienced staff with them and who have carried out tight targeted
Telecom works shall quote against this Tender.

19.1.4 Thetenderer shall necessarily satisfy the eligibility conditions as listed below:-

1.1  Thetenderer should have completed in the last three financial year  (i. e. current year and three
previous financial years) at least one similar single work for a minimum value of 35% of the
advertised tender value of the work.

1.2  Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial
year and current financial year (even though the work might have commenced before the qualifying
period) shall only be considered in evaluating the eligibility criteria.

1.3 Thetotal value of similar nature of work completed during the qualifying period and not the
payments received within qualifying period alone, shall be considered.

(For this tender “similar single work” means one complete work involving:

“Trenching, Laying, Jointing, Splicing, Termination, Testing and Commissioning of Optical
Fiber Cables.”)
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2. The total contact amount received by the tenderer during the last three years should be a minimum
of 150% of the advertised tender value of the work. (Last audit report from registered Chartered
Accountant to be enclosed).
19.2 TECHNICAL REQUIREMENTS

Tenderer must have proper Office Set up, Man power, Equipments and Machinery as
follows:

() Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine
and Telephone.
The Office Address, Telephone No, Fax No., E-mail ID must be specified.

(i) Minimum Technical Man Power: Tenderer should have:

1. Engineer - INo.

2. Supervisor (DiplomaHolder) - 1 No.

3. Splicer (Skilled & Experienced) - INo.

4. Wireman/Cable Jointer (ITI) - 2 Nos.

5. Skilled & Unskilled Man Power - (Sufficient)

(i)  Minimum Equipments/ Machinery : Tenderer should own :
1. OTDR
2. OFC Blowing Machine
3. Splicing Machine

4. Cable Route Locator

ol

. Optical Power Meter & Laser Source.

6. And Tenderer should either own or should have arrangement to hire HDD Machine,
JCB Machineand Loading Vehicles.

Tableto be submitted duly filled: (Annexure-l )

Eligibility Actual Available Whether Documentary

Clause No Requirement evidence
Fulfilled enclosed at
(Yes/No)
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19.1.4(1)

1.1 The tenderer should have
completed in the last three
financia year (i. e. current
year and three previous
financial years) a least one
similar single work for a
minimum value of 35% of the
advertised tender value of the
work.

1.2 Similar nature of work
physically completed within the
qualifying period, i.e. the last 3
financial year and current financial
year (even though the work might
have commenced before the
qualifying period) shall only be
considered in evaluating the
eligibility criteria

1.3 The tota vaue of similar

nature of work completed during

the qualifying period and not the

payments received within
qualifying period alone, shall be
considered.
19.1.4(2)

The total contact amount
received by the tenderer during
the last three years - Should be a
minimum of 150% of the
advertised tender value of the
work.

19.2.(i) Office setup:
1.0ffice Address,
2.Telephone No,

3. Fax No.

4.E-mail ID

19.2.(ii) Man Power:

1. Engineer

2.Supervisor

3.Splicer (Skilled& Experienced)
4.Wireman/CableJointer
5.Skilled & Unskilled Man Power
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19.2.(iii)Equipments/M achinery
1. OTDR

2. OFC Blowing Machine

3. Splicing Machine

4. Cable Route L ocator

5. Optical Power Meter

6. Laser Source

7. JCB Machine

8. HDD Machine

9 Loading Vehicle

Signature of Contractor

19.3 Not Used

19.4 Equipment/M aterial

19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be

supplied under this tender will be obtained. The tenderer should aso enclose an
undertaking from the sources, from where he is procuring the material to the effect that the
material shall be supplied in time so as to enable the tenderer to compl ete the work within
completion period.

19.4.2 All equipments/ materials proposed to be used shall be of proven design and

performance. The equipment/ materials shall has been successfully commissioned and
remained in satisfactory service atleast for a period of two years on date of tender
submission. Certificate from the actual user of the equipment about satisfactory
performance shall be enclosed with the tender.

19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor

duly supported by the origina manufacturer.

19.5 Not Used.

19.6

Not used.

19.7 WORK LOAD

20.

20.1

The tenderer submit the present workload of the telecom. Contracts in hand as per the format (Form
No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory
execution of more than one contract simultaneously in the past shall be taken into account.

MEANING OF SIMILAR WORKS

Works similar to the scope of work as contained in this tender shall mean the work as indicated in
Tender Notice & Bid Data Sheet, executed in India as per the scope of the work/specifications
given in the Tender document executed for Govt./PSU’s /reputed Private organization dealing with
Telecom/Electrical utilities only. In case of mixed nature of work, cost of above-mentioned
activities should constitute atleast 60% of the total cost of work.
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SYSTEM PERFORMANCE GUARANTEE

The tenderer shall give unqualified and unconditional guarantee that when the equipment / material
supplied by him isinstalled and commissioned at site, it shall achieve the desired objective and that
in the event of performance of the system when installed not complying with the end objective or
with the specifications, he shall provide further inputs to enable the RailTel to realize the end
objectives with full compliance of the specifications contained in these documents. No
additional payment will be made to the contractor for supply of any additional goods and
service required in this regard.

This certificate inthe proforma givenin Form No. 7, shal accompany the fina offer.
Absence of this certificate which will form part of the agreement shall disqualify the tenderer
automatically.

In case the tender is not the original equipment manufacturer, the unqualified & unconditional
support to be provided by the original equipment manufacturer for the equipment to be supplied
against this tender should be submitted by the tenderer.

EVALUATION OF OFFER

The authority for the acceptance of the tender rests with the Purchaser. The tenders received
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the
Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. “The purchaser reserves the right to accept any
tender in respect of the whole or any portion of the work specified in the tender paper or to reduce
the work or to accept any tender for less than the tendered quantities without assigning any reason
whatsoever”.

EXECUTION of CONTRACT

The Tenderer whose tender is accepted shall be required to appear in person in the office of
Executive Director, RailTel Northern Region or in the office of concerned Engineer, as the case
may be or if afirm or corporation, a duly authorized representative shall so appear and execute the
contract documents within 15 days after the contract has been awarded to him as indicated in
Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the
agreement affected by the acceptance of the tender in which case the full value of the earnest
money accompanying the tender shall stand forfeited without prejudice to any other rights or
remedies.

In the event of any tenderers whose tender is accepted shall refuse to execute the contract
documents as herein before provided, the Rail Tel may determine that such tenderer has abandoned
the contract and thereupon his tender and acceptance thereof shall be treated as cancelled and
RailTel shall be entitled to forfeit the full amount of the Earnest Money and to recover the damages
for such default.

Deleted
TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent to
the tenderers by post at the said address shall be deemed to have reached the tenderer duly &
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timely, not withstanding the fact that the communication could not reach the tenderer at al or in

time for whatever reason. Important documents shall be sent by Registered Post/ Speed
post/Couriers.

PREFERENCE TO PUBLIC SECTOR UNDERTAKING

Due preference as per the extant rules applicable on the day of opening of this tender will be given
to Centra Public Sector Undertakings as per Government of India, Department of Public
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.ll dated 18.07.2005, or latest.
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11.

12.
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14.

15.

16.

17.

18.

19.

20.

21.
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SECTION-I
Chapter-3

PART 11

GENERAL CONDITIONSOF CONTRACT

Definitions

Genera Obligations

Law governing the Contract
Communications to be in writing
Service of Notices on Contractors
Occupations and use of land
Assignment or subletting of contract

Assistance by the Rail Tel for the stores be obtained by the
Contractor

Railway Passes

Carriage of materials

Force Mgeure Clause
Representation on Works

Relics and Treasures

Excavated material

Indemnity by Contractors

Earnest Money and Security Deposit
Completion Period

Illegal Gratification

Execution of Works

Compliance to Engineer’s Instructions

Instructions of Engineer’s Representative
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23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

35.

36.

37.

38.

39.

40.

41.

42.

43.

45.

46.

47.
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Adherence to specifications and drawings

Working during night

Damage to Rail Tel property or private life and property

Sheds, Stores housesand Y ards
Provision of efficient and competent staff
Workmanship and Testing

Facilities for Inspection

Examination of work before covering up
Temporary works

Contractors to supply water for works

Property in material and plants

Tools, Plant and Materials supplied by the Rail Tel

Precaution during progress of work

Use of Explosives

Suspension of works

Rates for items of works

Demurrage and wharfage dues

Rates for extraitems of works

Handing over of works

Modification to Contract to be in writing
Powers of Madification to Contract
Monthly Statement of Claims

Qualities in schedule annexed to Contract
Measurements of Works

“On-Account” Payment

M aintenance of works
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49.

50.
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52.

53.

55.

56.

57.

58.

59.

60.

61.

62.

63.
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Certificate of Completion of Works
Approva only by Maintenance Certificate
Maintenance Certificate

Final payment

Withholding and lien in respect of sums claimed
Signature on Receipts for Amounts

Wages to Labour

Provisions of Payments of Wages Act
Reporting of Accidentsto Labour

Provisions of Workmen’s Compensation Act
Rail Tel not to provide quarters for Contractor

Labour camps

Non-Employment of Labourers below the age of 15

Determination of Contract

Termination of contract owing to default of contractor

Matters finaly determined by the Rail Tel

Settlement of dispute and Arbitration
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SECTION -1
Chapter - 3

PART Il

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s

11

(@)

(b)

(©

1.2

13

21

22

WORKS
DEFINITIONSAND INTERPRETATION
Definitions;

The meaning of termg/interpretations shall be taken as defined in Chapter-3 Part- | of Section - 1
(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

“Constructional Plant” shall mean all appliances or things of whatsoever nature required for the
execution, completion or maintenance of the works or the temporary works (as herei nafter defined)
but does not include materials or other things intended to form or forming part of the permanent
work.

“Temporary Works” shall mean all temporary works of every kind required for the execution,
completion and/or maintenance of the works.

“Period of maintenance” shall mean the specified period of the maintenance from the date of
completion of the work as certified by the Engineer.

Singular and Plural: Works importing the singular number shall also include the plura and vice
versawhere the context requires.

Headings & marginal headings: The headings and margina headings in these genera conditions
are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof or the contract.

GENERAL OBLIGATIONS
Execution Co-relation and intent of contract documents: -

The contract documents shall be signed in triplicate by the RailTel and the Contractor. The
contract documents are complementary, and what is called for by any one shall be as binding as if
called of try al; the intention of the documents is to include al labour and materials, equipments
and transportation necessary for the proper execution of work. Materials or work not covered by or
properly inferable from any heading or class of the specifications shall not be supplied by the
RailTel to the contractors unless distinctly specified in the contract documents. Materials or works
described in words, which so applied, have a well-known technical or trade meaning shall be held
to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RallTel to another region or to a

Project authority or vice versa while contract is in subsistence, the contract shall be binding on the
Contractor and the other region in the same manner & take effect in all respects asif the Contractor
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and the other region were parties thereto from the inception and the corresponding officer or the
competent authority in the other region will exercise the same powers and enjoy the same authority
as conferred to the Predecessor Rail Tel/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of RailTel the
contract shall notwithstanding anything contained herein contrary thereto, be binding on the
Contractor the and the other region in the same manner and take effect in all respects as if the
contractor and the other region had been parties thereto from the date of this contract.

Law Governing the Contract:
The Contract shall be govern by the law for the time being in the republic of India.

Compliance to regulations and bye-laws — The Contractor shall conform to the provision of any
statute relating to the works and regulations and bye-laws of any local authority and of any water
and lighting companies or undertakings, with whose system the work is proposed to be connected
and shall before making any variation from the drawings or the specifications that may be
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be
made and the reason for making the variation and shall not carry out such variation until he has
received instructions from the Engineer in respect thereof. The Contractor shall be bound to give
all notices required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes
payable to any authority in respect thereof.

Communicationsto bein writing — All notices, communications, references and complaints made
by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest
concerning the works shall be in writing and no notice, communication, references or complaint not
in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Executive Director
/RailTel the name, designation and address of his authorized agent and al complaints, notices,
communications and references shall be deemed to have been duly given to the contract if delivered
to the Contractor or his authorized agent or left at or posted to the address so given and shall be
deemed to have been so given in the case of posting on day on which they would have reached such
address in the ordinary course of post or on the day on which they were so delivered or left. In the
case of contract by partners, any change in the constitution of the firm shall be forthwith notified by
contractor to the Executive Director /Rail Tel.

Occupation and use of land — No land belonging to or in the possession of the Railway/Rail Tel
shall be occupied by the contractor without the permission of the RailTel. The Contractor shall not
use, or alow to be used, the site for any purposes other than that executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract or
any part thereof or allow any person to become interested therein in any manner whatsoever
without the special permission in writing of the RailTel. Any breach of this condition shall entitle
the Rail Tel to rescind the contract under clause 62 of these conditions and also render the contractor
liable for payment to the RailTel in respect of any loss or damage arising or ensuring from such
cancellation. Provided always that execution of the details of the work by petty contractor under
the direct and personal supervision of the contractor or his agent shall not be deemed to be sub-
letting under this clause. The permitted subletting of work by the contractor shall not establish any
contractual relationship between the sub-contractor and the RailTel and shal not relieve the
Contractor of any responsibility under the Contract.

31



10.

11.

111

12.

13.

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Assistance by the RailTél for the stores to be obtained by the Contractor: Owing to difficulty
in obtaining certain materias (including Tools & Plants) in the market, the RailTel may have
agreed without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the
required quantities of such materials as may be specified in the Tender. In the event of delay or
failure in obtaining the required quantities of the aforesaid materials, the Contractor shall not be
deemed absolved of his own responsibility and shall keep in touch with the day to day position
regarding their availability and accordingly adjust progress of works including employment of
labour and the RailTel shall not in any way be liable for the supply of materials or for the non
supply thereof for any reasons whatsoever not for any loss or damage arising in consegquence of
such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the Rail Tel to the Contractor or any of
his employee/worker.

Carriage of materials— No forwarding orders shall be issued by the RailTel for the conveyance of
Contractor’s materials, tools and plant by Rail which may be required for use in the works and the
contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause

If at any time, during the continuance of this Contract, the performance, in whole or part, by
either party, of any obligation under this contract shall be prevented or delayed by reason of
any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth
guakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory
rules regulations, order of requisitions issued by any Government Department or
Competent Authority of acts of God (here-in-after referred to as event) then provided notice
of the happening of any such event is given by either party to the other within twenty one days
from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to
terminate this Contract nor shall either party have any clam for damage against the other in
respect of such non- performance or delay in performance, and the obligations under the Contract
shall be resumed as soon as practicable after such event hascome to anend or ceased to exist,
PROVIDED FURTHER that if the performance inwhole or part of any obligation under
this Contract is prevented or delayed by reason of any such event beyond a period as mutually
agreed to by the RailTel and the Contractor after any event or 60 days in the absence of such
an agreement whichever is more, either party may at its option terminate the Contract
provided also that if thecontract is so terminated under this clause the RailTel may at
the time of such termination take over from the Contractor at prices as provided for inthe
contract, al works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on the site of
the works place and keep a responsible agent at the works during working hours who shall on
receiving reasonable notice, present himself to the Executive Director /Rail Tel and orders given by
the Engineer or the Engineer’s Representative to the agent shall be deemed to have the same force
as if they had been given to the Contractor. Before absenting himself, the Contractor shall furnish
the name and address of his agent for the purpose of this clause and failure on the part of the
Contractor to comply with this provision at any time will entitle the RailTel to rescind the contract
under Clause 62 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all precious

stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon
the site shall be property of the Rail Tel and the Contractor shall duly preserve the same to the
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satisfaction of the RallTel and shall from time to time deliver the same to such person or persons as
the Rail Tel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove except for
the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials
which may be obtained from any excavation made for the purpose of the works or any building or
produced upon the site at the time of delivery of the possession thereof but al the substances,
materias, buildings, and produce shall be the property of the RailTel provided that the Contractor
may, with the permission of the Executive Director /RailTel, use the same for the purpose of the
works either free of cost or pay the cost of the same at such rates as may be determined by the
Engineer.

Indemnity by Contractors— The Contract shall indemnify and save harmless the Rail Tel from and
against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every
nature and description brought or recovered against the RailTel’s by reason of any act or omission
of the Contractor, his agents or employees, in the execution of the works or in his guarding of the
same. All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the actual loss or damage sustained, and whether or not
any damage shall have been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by Rail Tel as part
of security deposit for the due and faithful fulfillment of the contract by the contractor. The balance
to make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or
may be recovered by percentage deduction from the contractor’s “on account” bills. Provided also
that in case of defaulting contractor the RailTel may retain any amount due for payment to the
Contractor on the pending “on account bills” so that the amounts so retained may not exceed 10%
of thetotal value of the contract.

Unless otherwise specified in the specia conditions, if any, the rates for Deposit/ rate of recovery /
mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.

b) Therate of recovery should be at the rate of 10% of the bill amount till
The full security deposit is recovered.

c) Security Deposits will be recovered only from the running bills of the contract and no other
mode of collecting SD such as SD in the form of instruments like BG, FD etc shall be accepted
towards Security Deposit.

Security Deposit shall be returned to the contractor after the physical completion of the work as
certified by the competent authority. The competent authority shall normally be the authority
that is competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the
Contractor under the Contract.

Completion Period:-

Subject to any requirement in the contract as to completion of any portion or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the
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works comprised in the contract (with such modifications as may be directed under conditions of
this contract) by the date entered in the contract or extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have materialy
increased the magnitude of the work, then such extension of the contracted date of completion may
be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover
that the Contractor shall be responsible for requesting such extension of the date as may be
considered necessary as soon as the clause thereof shall arise and in any case not less then one
month before the expiry of the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any act or
neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4)
of clause 20 of these conditions or in executing the work not forming part of the contract but on
which contractor’s performance necessarily depends or by reason of proceeding taken or threat-
tended by or dispute with adjoining or neighboring owners or public authority arising otherwise
through the Contractor’s own default etc. or by the delay authorized by the Engineer pending
arbitration’ or in consequences of the contractor not having received in due time necessary
instructions from the Rail Tel for which he shall have specially applied in writing to the Engineer or
his authorized representative then upon happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer within 15 days of such happening
but shall nevertheless make constantly his best endeavors to bring down or make good the delay
and shall do al that may be reasonably required of him to the satisfaction of the Engineer to
proceed with the works. The contractor may also indicate the period for which the work islikely to
be delayed and shall be bound to ask for necessary extension of time. The engineer on receipt of
such request from the contractor shall consider the same and shall grant such extension of time asin
his opinion is reasonable having regard to the nature and period of delay and the type and quantum
of work affected thereby. No other compensation shall be payable for works so carried forwarded
to the extended period of time, the same rates, terms and conditions of contract being applicable as
if such extended period of time was originally in the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession of the
lands necessary for the execution of the works or to give the necessary notice to commence the
works or to provide the necessary drawings or instructions or any other delay caused by the Rail Tel
due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the
contract or alter the character thereof or entitle the contractor to damages or compensation therefore
but in any such case, the Rail Tel may grant such extension or extensions of the completion date as
may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or part of
the works specified in the contract documents shall be deemed to be the essence of the contract. If
the contractor fails to complete the works within the time as specified in the contract for the reasons
other than the reasons specified in clause 11 and 17.1 above, the Rail Tel may, if satisfied that the
works can be completed by the contractor within reasonable short time thereafter, alow the
contractor further extension of time as the Engineer may decide. On such extension the Rail Tel
will be entitled without prejudice to any other right and remedy available on that behalf, to recover
from the contractor as agreed damages and not by way of penalty a sum equivalent to 1/2% of the
contract value of the works for each week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued. Provided
also, that the total amount of liquidated damages under this condition, shall not exceed 10% of the
total value of the contract. Provided further, that if the RailTel isnot satisfied that the works can be
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completed by the Contractor and in the event of failure on the part of the contractor to complete the
work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s
security deposit and rescind the contract under clause 62 of these conditions, whether or not actual
damage is caused by such default.

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behaf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees of
the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any
other contract with the RailTel shall, in addition to any crimina liability which he may incur,
subject the contractor to the rescission of the contract and all other contracts with the Rail Tel and to
the payment of any loss or damage resulting from such decision and the Rail Tel shall be entitled to
deduct the amounts so payable from any moneys due to the Contractor (s) under this contract or any
other contracts with the Rail Tel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings or
transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the
RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.
Any question or dispute as to the commission or any shall offence or compensation payable to the
RailTel under this clause shall be settled by the Executive Director of RailTel, in such a manner as
shall consider fit and sufficient and his decision shall be final and conclusive. In the event of
rescission of the contract under this clause, the Contractor will not be paid any compensation
whatsoever except payments for the work done up-to-date of rescission.

EXECUTION OF WORKS

Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of the
ground, the character, quality and quantity of the materials to be encountered, the character of
equipment and facilities needed preliminary to and during the progress of the works, the genera
and local conditions, the labour conditions prevailing therein and all other matters which can in any
way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after the
receipt by him of an order in writing to this effect from the Rail Tel and shall proceed with the same
with due expedition and without delay.

Accepted programme of work — The Contractor who has been awarded the work shall as soon as

possible but not later than 7 days from the date of receipt of the acceptance letter in respect of
contracts with initial completion period of one year or less or not later than 15 days for other contracts
have to submit the detailed programme of work indicating the time schedule of various items of works
in the form of Bar Chart/PERT/CPM. He shal aso submit the details of organization (in terms of
labour and supervisors) plant and machinery that he intends to utilize (from time to time) for execution
of the work within stipulated date of completion. The programme of work amended as necessary by
discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of

this contract and the contractor shall and endeavor to fulfill this programme of work. The progress of
work will be watched accordingly in the liquidated damages will be with reference to the overal

completion date. Nothing stated herein shall preclude the contractor in achieving earlier completion of
item or whole of the works than indicated in the programme.
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Setting out of works — The Contractor shall be responsible for the correct setting out of all works
in relation to origina reference at his cost. The Contractor shall execute the work true to
specifications, drawings, plans and dimensions as mentioned in the contract document and as
directed by the Engineer’s representative and shall check these at frequent intervals. The
Contractor shall provide al facilities like labour and instruments and shall cooperate with the
Engineer’s representative at all time, during the progress of the works. Any error shall appear or
arise in any part of the work, the Contractor, on being required so to do by the Engineer’s
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s
representative.  Such checking shall not absolve the Contractor of his own responsibility of
maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the severa parts of the works shall be executed and the
Contractor shall execute without delay all orders given by the Engineer from time to time but the
Contractor shall not be relieved thereby from responsibility for the due performance of the worksin
all respects.

Alterations to be authorized — No alterations in or additions to or omissions or abandonment of
any part of the works shall be deemed authorized, except under instructions from the Engineer, and
the Contractor shall be responsible to obtain such instructions in each and every case in writing
from the Engineer.

Extra Works — Should works over and above those included in the contract require to be executed
a the site, the contractor shall have no right to be entrusted with the execution of such works,
which may be carried out by another contractor or contractors or by other Mean at the option of the
RailTel.

Separate Contracts in connection with works — The RailTel shall have the right to let other
contracts in connection with the works. The Contractor shall afford other contractors reasonable
opportunity for the storage of their materials and the execution of their works and shall properly
connect and coordinate his work with theirs. If any part of the Contractor’s work depends for
proper execution or result upon the work of another contractor(s) the Contractor shall inspect and
promptly report to the Engineer any defects in such works that render it unsuitable for such proper
execution and results. The Contractor failure so to inspect and report shall constitute an acceptance
of the other contractor’s work as fit and proper for the reception of his work, except as to defects
which may develop in the other contractor’s work after the execution of his work.

Instructions of Engineer’s Representative — Any instructions or approval given by the Engineer’s
representative to Contractor in connection with the works shall bind the Contractor as though it had
been given by the Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or material and to order the removal or
breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he

shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such
decision.
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22.  Adherenceto specifications and drawings

22.1 The whole of the works shall be executed in perfect conformity with the specifications and
drawings of the contract. If the Contractor performs any works in a manner contrary to the
specifications or drawings or any of them and without such reference to the Engineer, he shall bear
all the costs arising or ensuring there-from and shall be responsible for al lossto the Rail Tel.

22.2.1 Drawings and specifications on the works — The contractor shall keep one copy of Drawings and
specifications at the site, in good order, and such contract documents as may be necessary, available
to the Engineer or the Engineer’s Representative.

22.2.2The supply of equipment and materials shall include supply of one set of printed documents from
original equipment manufacturers with each equipment as given in technical supplement.

22.3 Ownership of Drawings and Specifications — All drawings and Specifications and copies thereof
furnished by the Rail Tel to the Contractor are deemed to be the property of the RailTel. They shall
not be used another works and with the exception of the signed contract set, shall be returned by the
Contractor to the Rail Tel on completion of the work or termination of the Contract.

22.4 Compliance with Contractor’s request for details — The Engineer shall furnish with reasonable
promptness, after receipt by him of the Contractor’s request for the same, additional instructions by
means of drawings or otherwise, necessary for the proper execution of the works or any part
thereof. All such drawings and instructions shall be consistent with the Contract Documents and
reasonably inferable there from.

22,5 Meaning and Intent of specification and drawings — If any ambiguity arises as to the meaning
and intent of any portion of the Specifications and Drawings or as to execution or quality of any
work or material, or as to the measurements of the works the decision of the Engineer thereon shall
be final subject to the appeal (within 7 days of such decision being intimated to the Contractor) to
the competent authority in RailTel who shall have the power correct any errors, omissions, or
discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be
final and conclusive.

23 Working during night — The Contractor shall not carry out any work between sunset and sunrise
without the previous permission of the Engineer.

24. Damage to Railways/RailTel property or private life and property — The Contractor shall be
responsible for al risk to the works and for trespass and shall make good at his own expense al
loss or damage whether to the works themselves or any other property of the Rallways/Rail Tel or
the lives, persons or property of others from whatsoever cause in connection with the works until
they are taken over by the Rail Tel and this although all reasonable and proper precautions may have
been taken by the Contractor, and in case the RailTel shall be called upon to make good any costs,
loss or damages, or to pay any compensation, including that payable under the provisions of the
Workmen’s Compensation Act or any statutory amendments thereof to any person or persons
sustaining damages as aforesaid by reason of any act, or any negligence or omissions on the part of
the Contractor the amount of any costs or charges including costs and charges in connection with
legal proceedings, which the RailTel may incur in reference thereto, shal be charged to the
Contractor. The RailTel shall have the power and right to pay or to defend or compromise any
clam of threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to
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Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses whether
for reinstatement or otherwise which may be incurred and the propriety of any such payment,
defense or compromise, and the incurring of any such expenses shall not be called in question by
the Contractor.

Sheds, Stores houses and Y ards — The Contractor shall at his own expense provide himself with
sheds, storehouses and yards in such situations and in such numbers as in the opinion of the
Engineer is requisite for carrying on the works and the Contractor shall keep at each such sheds,
store houses and yards a sufficient quantity of materials and plant in stock as not to delay the
carrying out of the works with due expedition and the Engineer and the Engineer’s representative
shall have free access to the said sheds, store houses and yards at any time for the purpose of
inspecting the stock of materials or plant so kept in hand, and any materials or plant which the
Engineer may object to shal not be brought upon or used in the works, but shall be forthwith
removed from the sheds, store houses or yards by the contractor. The Contractor shall at his own
expenses provide and maintain suitable mortar mills, soaking vats or any other equipments
necessary for the executive of the works.

Provision of efficient and competent staff — The Contractor shall place and keep on the works at
all times efficient and competent staff to give the necessary directions to his workmen and to see
that they execute their work in sound and proper manner and shall employ only such supervisors,
workmen and labourers in or about the execution of any of these works as are careful and skilled in
various trades and callings. The Contractor shall a once remove from the works any agents,
permitted sub-contractor, supervisor, workman or labourer who shall be objected to by the Engineer
and if and whenever required by the Engineer, he shall submit a correct return showing the names
of al staff and workmen employed by him. In the event of the Engineer being of the opinion that
the Contractor is not employing on the works a sufficient number of staff and workmen as is
necessary for the proper completion of the works within the time prescribed, the Contractor shall
forthwith on receiving intimation to this effect take on the additional number of staff and labour
specified by the Engineer within seven days of being so required and failure on the part of the
Contractor to comply with such instructions will entitle the RailTel to rescind the contract under
Clause 62 of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materias specified and provided in the contract or that
may be necessary to be done in order to form and complete any part thereof shall be executed in the
best and most substantia workman like manner with materials of the best and most approved
quality of their respective kinds, agreeable to the particulars contained in or implied by the
specifications and as referred to in and represented by the drawings or in such other additiona
particulars. Instructions and drawings may be found requisite to be given during the carrying on of
the works and to the entire satisfaction of the Engineer according to the instructions and directions,
which the Contractors may from time to time receive from the Engineer. The materials may be
subjected to tests by means of such machines, instruments and appliances as the Engineer may
direct and wholly at the expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative shall
be entitled to order from time to time: -

27.2.1 The removal from the site within the time specified in the order of any materials, which in his

opinion are not in accordance with the specifications or drawings.

27.2.2 The substitution of proper and suitable materials, and
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The removal and proper re-execution, notwithstanding any previous tests thereof or “on account”
payments therefore, of any work which in respect of materials or workmanship is not in his opinion
in accordance with the specifications and in case of default on the part of the Contractor in carrying
out such order the RailTel shal be entitled to rescind the contract under Clause 62 of these
conditions.

Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s
Representative every facility for entering in and upon every portion of the work at al hours for the
purpose of inspection or otherwise and shall provide all labour, materias, instruments, appliances
and things of every kinds required for the purpose and the Engineer and the Engineer’s
representative shall at all time have free access to every part of the works and to all places at which
materials for the work are stored or being prepared.

Examination of work before covering up: - The Contractor shall give two days notice to the
Engineer or the Engineer’s Representative whenever any work or materials are intended to be
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension may be taken
before being so covered, placed beyond the reach of measurement in default whereof, the same
shall at the option of the Engineer or the Engineer’s Representative be uncovered and measured at
the contractor’s expense or no allowance shall be made for such work or materials.

Temporary works: - All Temporary works necessary for the proper execution of the works shall
be provided and maintained by the Contractor and subject to the consent of the Engineer, shall be
removed by him at his expenses when they are no longer required and in such manner as the
Engineer shall direct. In the event of failure on the part of the Contractor to remove the temporary
works, the Engineer will cause them to be removed and cost as increased by supervision and other
incidental charge shall be recovered from the Contractor. If temporary huts are provided by the
Contractor on the Railway land for labour engaged by him and the work is completed but the
contractor’s labour refused to vacate and have to be removed by the RailTel, necessary expenses
incurred by the Rail Tel in connection therewith shall be borne by the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to
obtain supply of water for the works.
Water supply from the Railway system

Water supply by Railway Transport: Deleted

Contractor to arrange supply of Electric power for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to
obtain supply of Electric Power for the works.

Electric supply from the Railway system — The RailTel may supply to the Contractor part or
whole of the electric power wherever available and possible, required for execution of works from
the Railway’s existing electric supply systems at or near the site of works on specified terms and
conditions and such charges as shall be determined by the RailTel and payable by the contractor
provided the cost of arranging necessary connection to the Railway’s Electric supply systems, and
laying of underground/overhead conducts circuit protection, electric power meters, transmission
structure, shall be borne by the Contractor and that the contractor shall not be entitled to ay
compensation for interruption or failure of the Electric supply system.
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Property in material and Plants: Deleted
Tools, Plant and Materials Supplied by the Rail Tel.

The Contractor shall take all responsible care of al tools, plants and materials or other property
whether of a like description or not belonging to the RailTel and committed to his charge for the
purpose of the works and shall be responsible for all damage or loss caused by him, his agents
permitted sub-contractor or his workmen or others while they are in his charge. The Contractor
shall sign accountable receipts for tools, plants and materials made over to him by the Engineer and
on completion of the works shall handover the unused balance of the same to the Engineer in good
order and repair, fair wear and tear excepted and shall be responsible for any failure to account for
the same or any damage done thereto.

Hire of RailTel’s Plant: Deleted.
Precaution during progress of work:

During the execution of works, unless otherwise specified the Contractor shall at his own cost
provide the materials for and execute all shoring, timbering and strutting works as is necessary for
the stability and safety of all structures, excavations and works and shall ensure that no damage,
injury, lossis caused or likely to be caused to any person or property.

Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission of the
Engineer. All compensations claimed for any authorized closure, or his agent or his staff shall be
recoverable from the Contractor by deduction from any sums which may become due to him in
terms of contract or otherwise according to law.

Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access to all
premises approached from such street or thoroughfare and for any drainage, water supply or meant
for lightning which may be interrupted by reason of the execution of the works and shall react and
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the
regulation of the traffic, and provide watchmen necessary to prevent accidents. The works shall in
such cases be executed night and day if so ordered by the Engineer and with such vigour so that the
traffic way be impeded for as short atime as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of
the public or Railway/RailTel’s property and shall post such look out men as may in the opinion of
the Engineer be required to comply with regulations pertaining to the work.

Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor
without the permission of the Engineer and then only in the manner and to the extent to which such
permission is given. Where explosives are required for the works, the same shall be stored in a
special magazine to be provided by and at the cost of the Contractor in accordance with the
Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use of
explosives and al operations in which or for which explosives are employed shall be at the sole risk
and responsibility of the Contractor and the Contractor shall indemnify the Railway/RailTel in
respect thereof.
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Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof
for such time or times and in such manner as the Engineer may consider necessary and shall during
such suspension properly protect and secure the work so far as is necessary in the opinion of the
Engineer. If such suspensioniis. -

@ Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather conditions or
by some default on the part of the Contractor, and or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of
suspension of the works; but in the event of any suspension ordered by the Engineer for reasons
other than aforementioned and when each such period of suspension exceeds 14 days, the
Contractor shall be entitled to such extension of time for completion of the works as the engineer
may consider proper having regard to the period or periods of such suspensions and to such
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the
Contractor to his employees during the periods of such suspensions.

Suspension lasting more than 3 months — If the progress of the works or any part thereof is
suspended on the order of the Engineer for more than three months at a time, the Contractor may
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof
to proceed with the works or that part thereof in regard to which progress is suspended and if such
permission is not granted within that time the Contractor by further written notice so served may,
but is not bound to, elect to treat the suspension where it affects part only of the works as on
omission of such part or where it affects the whole of the works, as an abandonment of the contract
by the Rail Tel.

Rates for items of works — The rates entered in the accepted Schedule of Rates of the Contract are
intended to provide for works duly and properly completed in accordance with the general and
specia conditions of the contract and the specifications and drawings together with such
enlargements, extensions, diminutions, reductions, aterations or additions as may be ordered in
terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be
deemed to include and cover superintendence and labour, supply including full freight of materials,
stores, tools and all apparatus and plant required on the works, except such tools, plant or materials
as may be specified in the contract to be supplied to the Contractor by the RailTel, the erection,
maintenance and removal of all temporary works and buildings, all arrangements for the safety of
the public or of employees during the execution of works, all sanitary and medical arrangements for
labour camps as may be prescribed by the RailTel, the setting of all work and of the construction,
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, al fees,
duties, royalties, rent and compensation to owners for surface damage or taxes and impositions
payable to local authorities in respect of land, structures and al material supplied for the work or
other duties or expenses for which the Contractor may become liable or may be put to under any
provision of law for the purpose of or in connection with the execution of the contract, and all such
other incidental charges or contingencies as may have been specially provided for in the
specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale inforce for the time being on the
RailTel and incurred by the Contractor failing to load or unload any goods of materials within the
time alowed by RailTel for loadings as also wharfage charges, of materials not removed in time as
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also charges due on consignments booked by or to him shall be paid by the Contractor, failing
which such charges shall be debited to the Contractor’s account in the hands of the RailTel and
shall be deducted from any sums which may become due to him in terms of the contracts.

Ratesfor extraitems of works

Any item of work carried out by the Contractor on the instructions of the Engineer which is not
included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule of
Rates’ modified by the tender percentage and such items are not contained in the latter, at the rate
agreed upon between the Engineer and the Contractor before the execution of such items of work
and the contractors shall be bound to notify the Engineer at least seven days before the necessity
arises for the execution of such items of works that the accepted schedule of rates does not include
rate or rates for the extra work involved. The rates payable for such items shall be decided at the
meeting to be held between the Engineer and Contractor, in as short a period as possible after the
need for the special item has come to the notice. In case the Contractor fails to attend the meeting
after being notified to do so or in the event of no settlement being arrived at, the RailTel shall be
entitled to execute the extra works by other Mean and the contractor shall have no claim for loss or
damage that may result from such procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard thereto before
the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in such a case
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of determination of the rates as aforesaid according to the rates as
shall be fixed by the Engineer. However if the contractor is not satisfied with the decision of the
Engineer in this respect he may appeal to the competent authority of RailTel within 30 days of
getting the decision of the Engineer, supported by analysis of the rates claimed. The competent
authority of RailTel’s decision after hearing both the parties in the matter would be final and
binding on the Contractor.

Handing over of works:

The Contractor shall be bound to hand over the works executed under the contract to the Rail Tel
complete in all respect to the satisfaction of the Engineer. The Engineer shall determine the date on
which the work is considered to have been completed, in support of which his certificate shall be
regarded as sufficient evidence for al purposes. The engineer shall determine from time to time,
the date on which any particular section of the work shall have been completed, and the contractor
and the contractor shall be bound to observe any such determination of the Engineer.

Clearance of Siteon Completion: On completion of the works the Contractor shall clear away and
remove from the site al constructional plant, surplus materials, rubbish and temporary works of
every kind and leave the whole of the site and works clean and in a workman like condition to the
satisfaction of the Engineer. No final payment in settlement of the accounts for the work shall be
paid, held to be due or shall be made to the contractor till, in addition to any other condition
necessary for such final payment, site clearance shall have been affected by him, and such
clearance may be made by the Engineer at the expense of the Contractor in the event of his failure
to comply with this provision within 7 days after receiving notice to that effect. Should it become
necessary for the Engineer to have the site cleared at the expense of the Contractor, the RailTel
shall not be held liable for any loss or damage to such of the Contractor’s property as may be on the
site and due to such removal there from which remova may be effected by Mean of public sales of
such materials and property or in such away as deemed fit and convenient to the Engineer.
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VARIATIONSIN EXTENT OF CONTRACT

41.

42.

42.1

42.2.1

42.3

43.

43.1

43.2

Modification to Contract to be in writing — In the event of any of the provisions of the Contract
requiring to be modified after the contract documents have been signed, the modifications shall be
made in writing and signed by the RailTel and the Contractor, and no work shall proceed under
such modifications until this has been done. Any verba or written arrangement abandoning,
modifying, extending, reducing or supplementing the Contract or any of the terms thereof shall be
deemed conditional and shall not be binding on the RailTel unless and until the same is
incorporated in a formal instrument and signed by the RailTel and the Contractor and till then the
RailTel shall have the right to repudiate such arrangement.

Power s of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend,
diminish or reduce the works or make any alterations in their design, character, position, site
guantities, dimensions or in the method of their execution or in the combination and use of
materials for the execution thereof or to order any additional work to be done or any works not to
be done and the Contractor will not be entitled to any compensation for any increase / reduction in
the quantities of work but will be paid only for the actua amount of work done and for approved
materials supplied against a specific order.

Unless otherwise specified in the special conditions of the contract, the accepted variation in
quantity for each individual item of the contract would be up to +25% of the quantity originally
contracted. The contractor shall be bound to carry out the work at the agreed rates and shall not be
entitled to any claim or any compensation, whatsoever upto the limit of +25% variation in quantity
of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction, aterations or
additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the
contract but shall be performed by the Contractor as provided therein and be subject to the same
conditions, stipulations and obligations as if they had been originally and expressively included and
provided for in the specifications and drawings and the amounts to be paid therefore shall be
calculated in accordance with the accepted schedule of rates. Any extra items/quantities of work
falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the rates
determined under clause 39 of these conditions.

CLAIMS
Monthly Statement of Claims

The contractor shall prepare and furnish to the Engineer once in every month an account giving full
and detailed particulars of all clams for any additional expenses to which the Contractor may
consider himself entitled to and of all extra or additional works ordered by the Engineer which he
has executed during the preceding month and no claim for payment for and such work will be
considered which has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any claim
whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed a
‘No Claim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel,
after the works are finally measured up. The Contractor shall be debarred from disputing the
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correctness of the items covered by “No Claim Certificate” or demanding a preference to arbitration
in respect thereof.

MEASUREMENTS, CERTIFICATESAND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of rates
with items of works quantified are the estimated quantities of the works and they shall not be taken
as the actual and correct quantities of the works to be executed by the Contractor in fulfillments of
his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted
schedule of rates and for extraworks at rates determined under Clause 39 of these conditions on the
measurements taken by the Engineer or the Engineer’s representative in accordance with the rules
prescribed for the purpose by the Rail Tel. The quantities for items the unit of which in the accepted
schedule of ratesis 100 or 1000 shall be calculated to the nearest whole number, any fraction below
half being dropped and half and above being taken as one; for item the unit of which in the
accepted schedule of rates is single, the quantities shall be calculated to places of decimals. Such
measurements will be taken of the work in progress from time to time and at such intervals asin the
opinion of the Engineer shall be proper having regard to the progress of works. The date and time
on which “on account” or final measurements are to be made shall be communicated to the
Contractor who shall e present at the site and shall sign the results of the measurements (which
shall aso be signed by the Engineer or the Engineer’s representative) recorded in the official
measurements book as an acknowledgement of his acceptance of the accuracy of the measurements.
Falling the Contractor’s attendance the work may be measured up in his absence and such
measurements shall, not-withstanding such absence, be binding upon the Contractor whether or not
he shall have signed the measurement book provided aways that any objection made by him to
measurement shall be duly investigated and considered in the manner set out below:

@ It shall be open to the Contractor to take specific objection to any recorded measurements or
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer’s representative in the presence of the
Contractor or in his absence after due notice has been given to him in consequences of
objection made by the contractor shall be final and binding on the Contractor and no clam
whatsoever shall thereafter be entertained regarding the accuracy and classification of the
measurement.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Contractor shall be liable to pay the actual expenses incurred in measurements.

“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of “On Account” payment
only for such works as in the opinion of the Engineer he has executed in terms of the contract. All
payment due on the Engineer’s or the Engineer’s Representatives certificate of measurements shall
be subject to any deduction which may be made under these presents and shall further be subject to,
unless otherwise required by Clause 16 of these conditions a retentions of 10% by way of security
deposits, until the amount of security deposit by way of retained earnest money and such retentions
shall amount to 10% of the total value of the contract provided aways that the Engineer may by
any certificate make any correction or modification in any previous certificate which shall have
been issued by him and that the Engineer may withhold any certificate if the works or any part
thereof are not being carried out to this satisfactions.

44



46.2

46.3

46.4

47.

48.

48.1

48.2

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
Rounding off amounts: The total amount due on the certificate shall be rounded off to the nearest
rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto Rs. 1/- will
bereckonedas Rs. 1/-.

On-Account Payments not preudicial to final settlements:

“On Account” payments made to the Contractor shall be without prejudice to the final making up of

the accounts (except where measurement are specifically noted in the Measurement Book as “Final
Measurements” and as such have been signed by the Contractor) and shall in no respect be
considered or used as evidence of any facts stated in or to be inferred from such account not of any
particular quantity of work having been executed not of the manner of its execution being
satisfactory.

Manner of payment:
Unless otherwise specified payments to the Contractor will be made through RTGS.

Maintenance of works: The Contractor shall at all times during the progress and continuance of
the works and aso for the period of maintenance specified in the tender form after the date of
passing of the certificate of completion by the Engineer or any other earlier date subsequent to the
completion of the works that may be fixed by the Engineer be responsible for and effectively
maintain and uphold in good substantial sound and perfect conditions all and every part of the work
and shall make good from time to time and at all times as often as the Engineer shall require, any
damage or defect that may during the above period arise in or be discovered or be in any way
connected with the works, provided that such damage or defect is not directly caused by errorsin
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be
liable for and shall pay and make good to the RailTel or other persons legaly entitled thereto
whenever required by the Engineer so to do, all losses, damage, costs and expenses they or any of
them may incur or be put or be liable or, by reason or in consequence of the operations of the
Contractor or of hisfailure in any respect.

For this purpose the tenderer will submit their strategy for providing maintenance support including
the staff who will be available along with the set of spares for attending to various faults/problems
during maintenance period.

Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially completed and
shall satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a
Certificate of the completion (Provisional Acceptance Certificate) in respect of the works and
period of maintenance of the works shall commence from the date of such certificate provided that
the Engineer may issue such a certificate with respect to any part of the works before the
completion of the whole of the works or with respect to any substantial part of the works which has
been both completed to the satisfaction of the Engineer and occupied or used by the RailTel and
when any such certificate is given in respect of part of the works such part shall be considered as
completed and the period of the maintenance of such part shal commence from the date of such
certificate.

Contractor not absolved by Provisional Completion Certificate (PAC): The Certificate of
completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve the
Contractor from his liability to make good any defect, imperfection, shrinkages or faults which may
appear during the period of maintenance specified in the tender arising in the opinion of the
Engineer from materials or workmanship not in accordance with the drawing or specifications or
instructions of the Engineer, which defect, imperfections, shrinkages or faults hall upon the
direction in writing of the Engineer, be amended and made good by the Contractor at his own cost;
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and in case of default on the part of Contractor the Engineer may employ, labour and material or
appoint another Contractor to amend and make good such defect, imperfections, shrinkages and
faults and all expenses consequent thereon and incidental thereto shall be borne by the Contractor
and shall be recoverable from any moneys due to him under the contract.

Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No certificate
other than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to
constitute approval of any work or other matter in respect of which it isissued or shall be taken as
an admission of the due performance of the contract or any part thereof or of the accuracy of any
claim or demand made by the Contractor or of additional varied work having been ordered by the
Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineers.

Maintenance Certificate (FAC)

The contract shall not be considered as completed until a maintenance certificate (Final Acceptance
Certificate) shall have been signed by the Engineer stating that the works have been completed and
maintained to his satisfaction. The maintenance certificate shall be given by the Engineer upon the
expiration of the period of maintenance or as soon thereafter as any work ordered during such
period pursuant to clause 48.2 of these conditions shall have been completed to the satisfaction of
the Engineer and full effect shall be given to this Clause notwithstanding the taking possession of or
using the works or any part thereof by RailTels.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matter
arising of or in connection with the contract of the execution of the works unless the Contractor
shall have made a claim in writing in respect thereof before the issue of the Maintenance Certificate
(FAC) under this clause.

Unfulfilled obligations. Notwithstanding the issue of the Maintenance Certificate the Contractor
and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligation
incurred under the provision of the contract prior to the issue of the maintenance Certificate which
remains unperformed at the time such certificate is issued and for the purposes of determining the
nature and extent of any such obligations the contract shall be deemed to remain in force between
the parties thereto.

Final payment

51.1 On the Engineer’s certificate of completion in respect of the works an adjustment shall be made and

the balance of account based on the Engineer or the Engineer’s representative’s on the accepted
schedule or rates and for extra works on rates determined under Clause 39 of these conditions shall
be paid to the Contractor subject always to any deduction which may be made under these presents
and further subject to the Contractor having delivered to the Engineer either a full account in detail
of al claims he may have on the RailTel in respect of the works or having delivered “No Claim”
Certificate and the Engineer having after the receipt of such account given a certificate in writing
that such claim are correct, that the whole of the works to be done under the provisions of the
Contracts have been completed, that they have been inspected by him since their completion and
found to be in good and substantial order, that all properties, works and things removed, disturbed
or injured in consequence of the works have been property replaced and made good and all
expenses and demands incurred by or made upon the RailTel for or in the respect of damage or
good and all expenses and demands incurred by or made upon the RailTel for or in the respect of
damage or good and all expenses and demands incurred by or made upon the RailTel for or in the
respect of damage or loss by from kin consequence of the works, have been satisfied agreeably and
in conformity with the contract.
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Post payment Audit — It is an agreed term of contract that the Rail Tel reserves to itself the right to
carry out a post-payment audit and/or technical examination of the works and the final bill
including al supporting vouchers, abstracts, etc., and to make a claim on the contractor for the
refund of any excess amount paid to him if as a result of such examination any over-payment to
him is discovered to have been made in respect of any work done or alleged to have been done by
him under the contract.

Refund of security deposit — The total security deposit shall become due and shall be paid to the
Contractor after the expiration of the warranty period and issue of the certificate of final acceptance
of entire system, specified in the tender, provided that al the stipulations of the clause have been
fulfilled by the Contractor and all claim and demands made against the Rail Tel for and in respect of
damage or loss by, from or in consequence of the works have been finally satisfied, provided
further that in the event of different maintenance periods having become applicable to different
parts of the works pursuant to sub clause (i) of clause 48 of these condition, the expression
“expiration of the period of warranty shall for the purpose of this clause, be deemed to mean the
expiry of the latest of such periods”.

Production of vouchersetc. by the Contractor

For a contract of more than one crore of rupees, the contractor shall, whenever required, produce
for examination by the Engineer any quotation, invoice, cost or other account, book of accounts,
voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such
document and also furnish information and returns verified in such manner as may be required in
any way relating to the execution of this contract or relevant for verifying or ascertaining cost of
execution of this contract (the decision of the Engineer on the question of relevancy of any
documents, information or return being final and binding on the parties.) The contractor shall
similarly produce vouchers, etc., if required to prove to the Engineer, that materials supplied by
him, are in accordance with the specifications laid down in the contract.

If any portion of the work in a contract of value more than one crore of rupees be carried out by the
a sub-contractor or any subsidiary or alied firm or company (as per Clause 7 of the General
Conditions of Contract), the Engineer shall have power to secure the book of such sub-contract or
any subsidiary or allied firm or company, through the contractor, and such book shall be open to his
inspection.

The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations of
the contractor under any statute rules or orders binding on the contractor.

Withholding and lien in respect of sums claimed — Whenever any claim or claims for payment of
a sum of money arises out of or under the contract against the contractor, the RailTel shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the
security, if any, deposited by the contractor and for the purpose aforesaid, the RailTel shall be
entitled to withhold the said security deposit or the security if any, furnished as the case may be and
also have alien over the same pending finalization or adjudication of any such clam. In the event
of the security being insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of
the such claimed amount or amounts referred to supra from any sum or sums found payable or
which at any time thereafter may become payable to the contractor under the same contract or any
other contract with this or any other Rail Tel or any Department of the Central Government pending
finalization or adjudication of any such claim.
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It is an agreed term of the contract that the sum of money or moneys so with held or retained under
the lien referred to above, by the Rail Tels will be kept withheld or retained as such by the Rail Tel
till the claim arising out of or under the contract is determined by the arbitrator (if the Contract is
covered by the arbitration clause) or by the competent court as the case may be and that the
contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to supra and duly notified as such to the contractor.
For the purpose of this clause, where the contractor is a partnership firm or a limited company, the
RailTel shall be entitled to withhold and also have alien to retain to-words such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company, as the
case may be whether in hisindividual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to the
contractor (Introducing the security deposit returnable to him) under the contract may be withheld
or retained by way of lien by the RailTel, against any claim of this or any other Rail Tel or any other
Department of the Central Government in respect of payment of a sum of money arising out of or
under any other contract made by the contractor with this or any other Department of Central
Government.

It is an agree term of the contract that the sum of money so withheld or retained under this clause
by the Rail Tel will be kept withheld or retained as such by the Rail Tel till the Claim arising out of
or under any other contract is either mutually settled or determined by arbitration, if the other
contract is governed by arbitration clause or by the competent court as the case may be and
contractor shall have no claim for interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under this clause and duly notified as
such to the contractor.

Signature on Receipts for Amounts — Every receipt which may become payable or for any
security which may become transferable to the Contractors under these presents, shall, if signed in
the partnership name by any one of the partners of a Contractors firm be a good and sufficient
discharge to the Rail Tel in respect of the moneys or security purported to be acknowledged thereby
and in the event of death of any of the Contractor partners during the pendency of the contract it is
hereby expressly agreed that every receipt by any one of the surviving Contractor partners shall if
so signed as aforesaid be good and sufficient discharge as aforesaid provided that nothing in this
clause contained shall be deemed to prejudice or effect any claim which the RailTel may hereafter
have against the legal representative of any contractor partner so dying, for or in respect of any
breach of any of the conditions of the contract, provided also, that nothing in this clause contained
shall be deemed to prejudice or effect the respective rights or obligations of the Contractor partners
and of the legal representative of any deceased Contractor partners interse.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with the provisions
of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made
there-under in respect of any employees directly or through petty contractors or sub-contractors
employed by him on road construction or in building operations or in stone breaking or stone
crushing for the purpose of carrying out this contract. If in compliance with the terms of the
contract, the contractor supplied any labour to be used wholly or partly under the direct orders and
control of the RailTels whether in connection with any work being executed by the contractor or
otherwise for the purpose of the RailTel such labour shall, for the purpose of this clause, still be
deemed to be persons employed by the Contractor.
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If any moneys shall as aresult of any claim or any claim or application made under the said Act be
directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to the
RailTel by the Contractor and on failure by the Contractor to repay any moneys pad by it as
aforesaid within seven days after the same shall have been demanded, the Rail Tels shall be entitled
to recover the same form any moneys due or accruing to the contractor under this or any other
Contractor with the Rail Tels.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the provisions of
the Apprentices Act 1961 and the Rules and Orders issued thereunder from time to time in respect
of apprentices directly through petty contractors or sub-contractors employed by him for purpose of
carrying out the contract.

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failure
will be a breach of the contract and the RailTel may, in its discretion, rescind the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation of the
provisions of the Act.

Provisions of Payments of Wages Act — The Contractor shall comply with the provisions of the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees directly or
through petty contractors or sub-contractors employed by him in the works. If in compliance with
the terms of the contract, the contractor directly or through petty contractors or sub-contractors
shall supply any labour to be used wholly or partly under the direct orders and control of the
Engineer whether in connection with the works to be executed hereunder or otherwise for the
purpose of the Engineer such labour shall nevertheless be deemed to comprise persons employed by
the contractor, and any moneys which may be ordered to be paid by the Engineer shall be deemed
to be moneys payable by the Engineer on behalf of the contractor to repay such money to the
RailTel deduct the same from any moneys due to the contractor in terms of the contract. The
RailTel shall be entitled to deduct from any moneys due to the contractor (Whether under this
contract or any other contract all moneys paid or payable by the Rail Tel by way of compensation of
aforesaid or for costs of expenses in connection with any claim thereto and the decision of the
Engineer upon any question arising out of the effect or force of this clause shal be fina and
binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act 1970

Q) The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules
1971 as modified from time to time, whenever applicable and shall aso indemnify the
RailTel from and against any claims under the aforesaid Act and the Rules.

2 The Contractor shall obtain avalid licence under the aforesaid Act as modified from time to
time before the commencement of the work and continue to have a valid licence until the
completion of the work. Any failure to fulfill this requirement shall attract the penal
provision of the Contract arising out of the resultant non-execution of the work.

3 The Contractor shall pay to the labour employed by him directly or through sub-contractors
the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be
paid the wages to labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately
employed by him.
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4) In respect of all labour directly or indirectly employed in the work for performance of the
contractor’s part of the contract the contractor shall comply with or cause to be complied
with the provisions of the aforesaid Act and the Rules wherever applicable.

5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the
RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or
his sub-contractor in execution of the work or to incur any expenditure in providing welfare
and health amenities required to be provided under the aforesaid Act and the Rules or to
incur any expenditure in providing welfare and health amenities required to be provided
under the aforesaid Act the Rules or to incur any expenditure on account of the contingent
liability of the Rail Tel dueto contractor’s failure to fulfill his statutory obligations under the
aforesaid Act or the Rulesthe Rail Tel will recover from the contractor, the amount of wages
so paid or the amount of expenditure so incurred, and without prejudice to the rights of the
RailTel under section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act,
the RailTel shall be at liberty to recover such amount or part thereof by deducting it from
the security deposit and/or from any sum due by the Rail Tel to the contractor whether under
the contract or otherwise. The RallTel shall not be bound to contest any claim made against
it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act
except on the written request of the contractor and upon his giving to the RailTel full
security for all costs for which the RailTel might become liable in contesting such claim.
The decision of the RailTel regarding the amount actually recoverable from the contractor
as stated above, shall be final and binding on the contractor.

Reporting of Accidents to Labour — The Contractor shall be responsible for the safety of all
employees directly or through petty contractors or sub-contractors employed by him on the works
and shall report serious accidents to any of them however and wherever occurring on the works to
the Engineer or the Engineer’s Representative and shall make every arrangement to render all
possible assistance.

Provisions of Workmen’s Compensation Act — In every case in which by virtue of the provision
of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay
compensation to a workman directly or through the petty Contractor employed by the Contractor or
sub-contractor in executing the work, RailTel will recover from the contractor the amount of the
compensation so paid, and, without prejudice to the right of RailTel under Section 12 sub-section
(2) of the said Act. RailTe shal be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by RailTel to the Contractor whether
under these conditions or otherwise, RailTel shall not be bound to contest any claim made against it
under Section 12, sub-section (1) of the said Act except on the written request of the Contractor and
upon his giving to RailTe full security for al costs for which RailTel might become liable in
consequence of contesting such claim.

Provision of Mines Act — Deleted

RailTel not to provide quarters for Contractor — No quarters shall be provided by the Rail Tel for the
accommodation of the contractor or any of his staff employed on the work.

L abour camps:

@D The Contractor shall at his own expense make adequate arrangements for the housing,
supply of drinking water and provision of latrines and urinas for his staff and workman
directly or through the petty contractors or sub-contractors and for temporary creche (Bal-
Mandir) where 50 or more women are employed at atime. Suitable siteson RailTel land, if
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available, may be allotted to the Contractor for the erection of labour camps either free of
charge or on such terms and conditions that may be prescribed by the RailTel. All camp
sites shall be maintained in clean and sanitary conditions by the Contractor at his own cost.

Compliance to Rulesfor Employment of L abour — The Contractor(s) shall conform to all
laws, bye-laws, rules and regulations for the time being in force pertaining to the
employment of local or imported labour and shall take all necessary precautions to ensure
and preserve the health and safety of al staff employed directly or through petty Contractors
or sub-contractors on the works.

Preservation of Peace — The Contractor shall take requisite precautions and use his best
endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and
others employed directly or through petty contractor or sub-contractors on the works and
preserve the health and safety of al staff employed directly or through petty Contractors or
sub-contractors on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out all
sanitary measures that may time to time be prescribed by the Rail Tel Medical Authority and
permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s
Representative or the Medical Staff of the RailTel. Should the Contractor fail to make
adequate sanitary arrangements, these will be provided by the Rail Tel and the cost therefore
recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp such labour
and their families as refuse protective inocul ation and vaccination when called upon to do so
by the Engineer or the Engineer’s Representative on the advice of the Railway/RailTel
Medical Authority. Should Cholera, Plague or other infectious disease break out, the
Contractor shall burn the huts, beddings, clothes and other belongings of or used by the
infected parties and promptly erect new huts on healthy sites as required by the engineer,
failing which within the time specified in the Engineer’s requisition, the work may be done
by the Rail Tel and the cost therefore recovered from the Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site as may
be prescribed by the engineer on the advice of the medical authority in relation to the
strength of the contractor’s resident staff, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon the
work or in any of the buildings, encampments or tenements owned, occupied by or within
the control of the Contractor or any of his employees shall be forbidden and the Contractor
shall exercise his influence and authority to the utmost extent to secure strict compliance
with this condition.

Non-employment of Female Labour — The contractor shall see that the employment of
female labour in cantonment areas, particularly in the neighborhood of soldier’s barracks,
should be avoided as far as possible.

Restrictions on the employment of retired Engineers of Railway services within two
years of their Retirement — The contractor shall not, if he is aretired government engineer
of Gazetted rank, who has not completed two years from the date of retirement, in
connection with his contract in any manner whatsoever without obtaining prior permission
of the President and if the contractor is found to have contravened this provision, it will
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constitute a breach of contract and Administration will be entitled to terminate the contract
of the contractor and forfeit his security deposit.

Non-Employment of L abourersbelow the age of 15

The Contractor shall not employ children below the age of 15 as labourers directly or
through petty contractors or sub-contractors for the execution of work.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall not
employ a person above 15 and below 19 years of age for the purpose of execution of work
under this contract unless a medical certificate of fitness in the prescribed from granted to
him by a certifying surgeon certifying that he is fit to work as an adult is obtained and kept
in the custody of the contractor or a person nominated by him in this behalf and the person
carries with him, while at work, a token giving a reference to such certificate. It is further
agreed that the responsibility for having the adolescent examined medically at the time of
appointment or periodically till he attains the age of 19 years shall devolve entirely on the
contractor and all the expense to be incurred on this account shall be borne by him and no
fee shall be charged from the adolescent or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate — A certificate of fitness granted or
renewed for the above said purposes shall be valid only for a period of one year at a time.
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the
holder of it is, no longer fit for work in the capacity stated therein. Where a certifying
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required
by the person concerned, state his reasons in writing for doing so.

Medical Re-examination of Labourer — Where any official appointed in this behalf by the
Ministry of Labour is of the opinion that any person employed in connection with the
execution of any work under this contract in the age group 15-19 years is without a
certificate of fitness or is having a certificate of fitness but no longer fit to work in the
capacity stated in the certificate, he may serve on the Contractor, or on the person
nominated by him in this regard, a notice requiring that such person shall be examined by a
certifying surgeon and such person shall not, if the concerned official so directs, be
employed or permitted to do any work under this contract unless he has been medically
examined and certified that he has been granted a certificate of illness or a fresh certificate
or afresh certificate of illness, as the case may be.

DETERMINATION OF CONTRACT

Right of RailTel to determine the contract: The Rail Tel shall be entitled to determine and
terminate the contract at any time, should in the RailTel’s opinion, the cessation of work
becomes necessary owing to paucity of funds or from any other cause whatever, in which
case the value of approved materias at site and of work done to date by the Contractor will
be paid for in full at the rate specified in the contract. Notice in writing from the Rail Tel of
such determination and the reasons therefore shall be conclusive evidence thereof.

Payment on deter mination of contract: Should the contract be determined under sub-clause (1)
of this clause and the Contractor claims payment for expenditure incurred by him in the expectation
of completing the whole of the work, the RailTel shall admit and consider such claims as are
deemed reasonable and are supported by vouchers to the satisfactions of the Engineer. The
RailTel’s decision on the necessity and propriety of such expenditure shall be final and conclusive.
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61.3 The contractor shall have no clam to any payment of compensation or otherwise, howsoever on
account of any profit or advantage which he might have derived from the execution of the work in
full but which he did not derive in consequence of determination of contract.

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:
62.1 If the Contractor should:

(1) Become bankrupt or insolvent, or

(i) Make an arrangement with or assignment in favour of his creditors, or

(i)  Being a Company or Corporation, go into liquidation (other than voluntary)
liquidation for the purpose of amalgamation or reconstruction, or

(iv)  Have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in clause-21 of SCC, or

(v)  Abandon the contract, or

(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or

(vii) Contravene any provision of the contract, or

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period, or

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from the
Engineer’s notice to the effect that the said materials or works have been condemned or rejected, or

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of
SCC (Chapter 4 Section-1) or

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the works or
any part thereof as required under clause 28, or

(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his partner,
agent or servant to any officer or employee of RallTel or any person on his or on their behalf in
relation to the execution of this or any other contract with the Rail Tel,

(xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the
contractor, being a partnership firm admit as one of its partners or employ under it or being an
incorporated company elect or nominate or allow to act as one of its directors or employ under it in
any capacity whatsoever any retired engineer of the gazetted rank or any other retired gazetted
officer working before his retirement, whether in the executive or administrative capacity, or
whether holding any pensionable post or not, in the Engineering Department of the Railways for the
time being owned and administered by the President of India before the expiry of two years from
the date of retirement from the said service of such Engineer or Officer unless such Engineer or
Officer has obtained permission from the President of India or any officer duly authorized by him
in this behalf to become a partner or a director or to take employment under the contract as the case
may be, or

B) Fail to give at time of submitting the said tender:-
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a) The correct information as to the date of retirement of such retired engineer or retired officer
from the said service, or as to whether any such retired engineer or retired officer was under the
employment of the contractor at the time of submitting the said tender, or

a) the correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or

b) being a partnership firm the correct information as to, whether any of its partners was such a
retired engineer or retired officer, or

c) being an incorporated company, the correct information as to, whether any of its directors was
such aretired engineer or retired officer, or

d) being such a retired engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired engineer or a retired officer or
make at the time of submitting the said tender a wrong statement in relation to his obtaining
permission to take the contract or if the contractor be a partnership firm or an incorporated
company to be a partner of director of such firm or company as the case may be or to seek
employment under the contractor.

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the
Contractor with a notice in writing to that effect and if the Contractor does not, within 7 days after
the delivery to him of such notice, proceed to make good his default in so far as the same is capable
of being made good and carry on the work or comply with such directions as aforesaid to the entire
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing
under the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be
specified in such notice) and adopt either or both the following courses. A final termination notice
will beissued by Rail Tel after expiry of 48 hrs notice.

62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO

@

(b)

(©

DEFAULT OF CONTRACTOR:
In the event of any or severa of the courses, referred in clause 62.1 above, being adopted:

The Contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any commitments or made any
advances on account of or with a view to the execution of the works or the performance of the
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not
actually performed under the contract, unless or until the Engineer shall have certified the
performance of such work and the value payable in respect thereof and the Contractor shall only be
entitled to be paid the value so certified.

The Engineer or Engineer’s Representative shall be entitled to take possession of any materials,
tools, implements, machinery or buildings on the works or on the property on which these are being
or ought to have been executed, and to retain the employ the same in the further execution of the
works or any part thereof until the completion of the works without the Contractor being entitled to
any compensation for the use and employment thereof or for wear and tear or destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine
expert or by or after reference to the parties or after such investigation or enquiries as he may
consider fit to make or institute and shall certify what amount (if any ) has at the time of
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termination of the contract been reasonably earned by or would reasonably accrue to the Contractor
in respect of the work then actually done by him under the contract what was the value of any
unused or partially used materials, any constructional plants and any temporary works upon the site.
The legitimate amount due to the contractor after making necessary deductions and certified by the
Engineer should be released expeditiously.

63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoever
arising out of or in connection with the contract, whether during the progress of the work or after its
completion and whether before or after the determination of the contract shall be referred by the
contractor to the RailTel and the RailTel shall within 120 days receipt of the Contractor’s
representation make and notify decisions on all matters referred to by the contractor in writing
provided that matters for which provision has been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55,
55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or in any clause of the Special
Conditions of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s
authority, thereon shall be final and binding on the contractor provided further that ‘excepted
matters’ shall stand specifically excluded from the purview of the arbitration clause and not be
referred to arbitration.

64. SETTLEMENT OF DISPUTE AND ARBITRATION
64.1 With Private Parties

64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof
shal be settled by a sole arbitrator in accordance with provisions contained in Arbitration and
Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding on the
parties. The venue of such arbitration or proceedings thereof shall be New Delhi.

64.1.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so
rendered may be entered into court having jurisdiction or application may be made to such court for the
order of enforcement as the case may be.

64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of clam is upto Rs. 10 lakhs.
The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the value of
claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the adjudication of
arbitral council. Managing Director/ Rail Tel shall furnish a panel of three names to the contractor, out of
which contractor will recommend one name to be his nominee and then Managing Director /Rail Tel shall
appoint out of the panel one name as RailTel’s nominee and these two arbitrators with mutual consent
appoint a third arbitrator who shall act as deciding arbitrator. The award of the Sole arbitrator or the
Arbitral council, as the case may be, shall be final and binding on both the parties, i.e. Contractor and
RalTel.

64.1.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as
provided herein, the parties shall nevertheless pending the resolution of the controversy or disagreement
continue to fulfil their obligation under this Agreement so far as they are reasonably able to do so.

64.2 With CPSE/ Govt. Department/ Govt. Organisation

64.2.1 In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by the
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Secretary to the Government of India in-charge of the Department of Public Enterprises. The
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The
award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any
party aggrieved by such award may make a further reference for setting aside or revision of the
award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice,Government
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Specia
Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision shall bind
the Parties finally and conclusively. The Parties to the dispute will share equally the cost of
arbitration as intimated by the Arbitrator.

kkkkkkhkkkhkkkikkkikkk*
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SECTION - |
CHAPTER- 4
SPECIAL CONDITIONS OF CONTRACT
(SCC)
INDEX

Clause Content
1. Tender Document
2. Aqgreement
3. Contract performance Guarantee
4, Contractor's Office & Stores depot
5. Use of Railway Land
6. Program of work.
7. Competent Supervisors
8. Not used
9. Not used
10. Test & Measuring Instruments, Special tools & Installation Material
11. Stores to be supplied by contractor
12. Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
13. Spares
14. Long term availability of spares & System support
15. Quality assurance
16. Not used
17. Inspection of materials
18. Inspection of works
19. Quantum of work and variation in Quantities
20. Not used
21. Subletting and assignment
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22. Execution of works
23. Not used
24. Maintenance of works
25. Clearance of site
26. Provisional Acceptance
27. Placing in Service & Maintenance Supervision
28. Final Acceptance
29. Warranty
30. Training
31 Infringement of Patents
32. License as per Govt. of India Contract Labour Act
33. Defaults and Delays
34. Loss Sustained Due to Default and Delay
35. Penalty for Delay in Completion
36. Extension of time
37. Contractors liabilities for Costs and Damages
38. Unit prices
39. M easurement of works
40. Terms of Payments
41. Final Payments
42. Final Settlement
43. Certificate for MODVAT BENEFITS on bills
44, Deductions from On Account Payment Bills
45, Taxes
46. Mobilization Advance
47, Insurance
48. Rights of RailTel
49. Responsibility of contractor in respect of local taxing etc.
50. Responsibility of contractor in respect of safety of man, Eqpt. etc.
51. Consequences of cancelation
52. Strike & Lock-outs
53. Guarantee
54, Rates of extraitem
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SECTION -1
Chapter- 4

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are prescribed in the tender
documents. The set of tender documents issued for the purpose of bidding includes any addendum
and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works coming under the purview of the contract shall be governed by tender documents
mentioned above.

Any specia conditions stated by the Tenderer in the covering letter submitted alongwith the tender
shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by
the Rail Tdl.

AGREEMENT

The successful Tenderer shall within 15 days after award of contract be bound to execute an
agreement based on accepted rates and conditions, in such form as the Rail Tel may prescribe, and
lodge the same with the RailTel together with the conditions of contract, specifications and
Schedule of prices referred to therein duly completed. (Form No.3 of Section-1, Chapter-6).

CONTRACT PERFORMANCE GUARANTEE

On receipt of the Letter of Acceptance of Tender from the Rail Tel the successful Tenderer should
give a Performance Guarantee in the form of irrevocable bank guarantee from State Bank of
India/any Nationalized Bank or from any Scheduled Bank in the Form no. 4, amounting to 5% of
the contract value.

The Performance Guarantee should be furnished by the successful contractor after letter of
acceptance has been issued, but before singing of the agreement. The agreement should normally be
signed within 15 days after issue of LOA and Performance Guarantee should also be submitted
within this time limit. The instruments for Performance Guarantee should be valid for four months
beyond the warranty period (Clause 29) of SCC.

Performance Guarantee shall be released after satisfactory completion of the work, maintenance
period and on expiry of the warranty period and issue of the certificate of final acceptance of the
entire system. The procedure for releasing should be same as for Security Deposit.

Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance
Guarantee shall be encashed and the balance work should be got done separately.

The balance work shall be got done independently without risk and cost of the original contractor.

The original contractor shall be debarred from participating in the tender for executing the balance
work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every
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member/partner of such a firm would be debarred from participating in the tender for the balance
work either in his’her individual capacity or as a partner of any other JV/partnership firm.

CONTRACTOR'SOFFICE & STORESDEPOT

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish an
office and store depot at a convenient place for receiving and storing equipments and materials
and progressing field work expeditiously in consultation and with the approval of the purchaser's
Engineer. He shall intimate the purchaser’s Engineer address thereof to which all correspondence
should be sent. Any communication sent to the contractor by post at his said address shall be
deemed to have reached the contractor duly and in time. Important documents shall be sent by
Registered post.

USE OF RAILWAY LAND - Deleted
PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work sothat the entire work is
completed within aperiod as mentioned inthe preamble from the date of issue of Letter of
Acceptance of the tender. He shall also have necessary resources to take up the work
simultaneously at more than one independent placesin order to expedite the completion of work.

The Contractor who has been awarded the work shall as soon as possible but not later than 7 days
from the date of receipt of the acceptance letter in respect of contracts with initial completion
period of one year or less or not later than 15 days for other contracts have to submit the detailed
programme of work indicating the time schedule of various items of works in the form of Bar
Chart/PERT/CPM. He shal also submit the details of organization (in terms of labour and
supervisors) plant and machinery that he intends to utilize (from time to time) for execution of the
work within stipulated date of completion. The programme of work amended as necessary by
discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose
of this contract and the contractor shal and endeavor to fulfill this programme of work. The
progress of work will be watched accordingly in the liquidated damages will be with reference to
the overall completion date. Nothing stated herein shall preclude the contractor in achieving earlier
completion of item or whole of the works than indicated in the programme

The Contractor shall be held responsible for the execution of the work according to the
Programme given above in full compliance of the various clauses of the Technica
specifications, instructions/  drawings etc. Failure to comply with any of these will be dealt with
as per provision laid down in Conditions of Tendering.

Approach roads, where ever available can be used for carting materials. While RailTel may
facilitate the contractor for getting approval from the Railways, if required, for carting the material
to the site, the responsibility for ensuring that the material reaches the site in time, lies entirely with
the contractor. The contractor has to bear the necessary expenses for carting the materia to the site
and he shall also arrange for the necessary Road permitsin case of carriage of material by Road.

The contractor will programme his work in such a manner so as not to interfere in the working and
movement of trains.

COMPETENT SUPERVISORS
The Contractor shall place and keep prescribed number of competent representatives /
Supervisors / Engineers as  his representative on the works who will be authorized to
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receive and acknowledge materials issued by the RailTel and take al ordersissued by the
RailTel. The said representatives shall be present at site during working hours and any written
orders or instructions which the purchaser's Engineer may give to the said representatives of the
contractor shall be deemed to have been duly given or communicated to the contractor.

Not used
Not used
TEST & MEASURING INSTRUMENTSAND SPECIAL TOOLSETC.

Specid tools & instruments required for installation and commissioning of the work as detailed in
preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out al the
acceptance tests etc as detailed in preamble shall be provided by the contractor at his own cost.

STORESTO BE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied by the
Contractor so asto realize the end objective. The supply of equipments and materials shall also
include required instalation and other materials and documents etc which may not be
specifically mentioned herein but which are necessary for completing the work inal respects.

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS,
INSTRUCTION BOOK & COMPLETION PLANSETC.

The supply of equipment and materials shall include supply of one set of printed documents from
original equipment manufacturers with each equipment as given in technical supplement.

Except where printed documents are supplied with each equipment by origina equipment
manufacturer, al other documentation and information as mentioned in the technical specifications
shall be prepared using CAD or any other software package duly approved by Engineer. In addition
to what is specified in the technical specifications, two complete hard sets of documents shall also
be supplied for ready use duly bounded in good plastic folders.

DELETED

DELETED

QUALITY ASSURANCE

In the event of RailTel waving off the inspection, the quality assurance department of the
manufacturer shall carry out all the tests as per the specification and issue a certificate indicating
clearly the test results and the adherence to the technical specifications. This iswithout prejudice to
the purchaser’s right to accept or reject the suppliesif not found in conformity to its requirement.
Not used

INSPECTION OF MATERIALS

Equipment of al types as per SOR shall be subjected to Acceptance test by RailTel or their
authorized representative. The materials to be supplied by the tenderer as per RDSO
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specifications/Drawings shall be procured from RDSO approved firms only and shall be supplied
inspected by RDSO. RDSO specification mentioned shall be with the latest alteration/amendment,
if any.

All equipments materials fittings and components will be subject to inspection by the purchaser or
his representative at the manufacturer's factory/tenderer works before dispatch and no materials
shall be dispatched until these are inspected and/or approved. The materials may also be inspected
by the purchaser or his representative again at the contractor's depot.

All materials shall be procured from the manufacturers of repute/their authorized dealers. Such
materials are to be accepted by the Engineer. The Contractor may be required to produce test
certificate from the manufacturer wherever called for by the Engineer.

The cost of equipment and materials, al tests and/or analysis performed for inspection shall be
borne by the Contractor.

The inspection charges, if any, payable to the purchaser’s representative for carrying out the
inspection shall be borne by the purchaser.

INSPECTION OF WORKS

The Engineer or his representative may inspect and test the various portions of the work at all
stages and shall have full power to reject all or any portion of thework that he may consider to
be defective or inferior in quality of materials, workmanship or design in comparison to what is
called for in the specification. Inthe event of reection of any work already executed and not in
accordance with specification asin this tender and/or as determined by the Engineer or which
the Contractor has been apprised, the Contractor shall carry out alterations/ replacements to such
works to the satisfaction of the Engineer for which no additional expenses will be borne by the
RalTel.

QUANTUM OF WORK AND VARIATION IN QUANTITIES

The quantities quoted in the Schedule are not firm and may be varied at the time of awarding and
during the currency of the contract.

The quantity indicated in the Schedule of Requirements is the estimated quantities in respect of the
work and may change depending on the detailed survey/system design. On this and other
developments, the purchaser may exercise the option of increase / decrease of the quantity of items
of Schedule of Requirements by plus 25% (Twenty five percent) or minus 25% (twenty five
percent) of the value of the contract respectively either within the scope of the work.

The Contract value may vary within +25% / -25% of the grand total of Schedule of Requirements
asincluded in the Letter of Acceptance to tenderer, In case of variation in quantities the contractor
shall be bound to carry out the work at the rates agreed in the schedule up to the limit of +25%
| -25% variation in the vaue of contract and shall not be entitled to any clam or any
compensation whatsoever.

19.4 Quantity variation beyond 25% will also be within the scope of the agreement. However, for the
variation beyond +25% (a) for the first 15% increase in the quantity beyond 25% of agreemental value,
the rates will have a reduction of 2% in the incremental value of the agreement. (b) and for the next
10% increase in the quantity, the rates will have an additional reduction of 2% in further incremental
value of the agreement.
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In case the execution of quantity is required to exceed +50% of the overall agreemental value, the
rates shall be negotiated.
Variation in quantities with in the sections tendered must be accepted by Tenderer as per clauses
19.1 to 19.5 above. However variation for new sections if offered by purchaser may be accepted by
the tenderer at their choice.
Not used
SUBLETTING AND ASSIGNMENT

The contractor may enter into contract with suppliers for supply of materials under this contract.

The contractor may subcontract the execution of part(s) of the project with
the prior approval of RailTel under following conditions-

(i) The permitted subletting of work by the contractor shall not establish any contractual
relationship between the sub-contractor and the RailTel and shall not relieve the contractor of any
responsibility under the contract.

(i) The contractor shall arrange for effective supervision of sub contractor's work and remain
solely responsible for materials supplied and for works carried out on his behalf by the sub
contractor.

The contractor shall arrange for effective supervision of sub contractor’s work and remain solely

responsible for materials supplied and for works carried out on his behalf by the sub contractor.

EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract document
and with such explanatory detailed drawings, specifications and instructions as may be approved
from time to time based on detailed design and engineering carried out by contractor in line
with requirements as per contract document. The contractor shal be responsible for
ensuring that the work throughout are executed inthe most substantial, proper and workmanlike
manner with the quality of material and workmanship in strict accordance  with the
specifications and as per sound industrial practices and to the entire satisfaction of the Rail Tel.

Not used
MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and also for
the period of maintenance specified in the tender form and after the date of passing of the
certificate of completion by the RaillTel's representative or any other earlier date subsequent
to the completion of the works that may be fixed by RailTel's representative be responsible for
and effectively maintain and uphold in good, substantial, sound and perfect condition al and
every part of the works and shall make good from timeto timeand at all times, as often as
the RalTd's representative shal require, any damage or defect that may, during the above
period, arise inor bediscovered or be inany way connected with the works provided that
such damage or defect is not directly caused by errors in the contract documents, act of
providence or insurrection or civil riot and the contractor shall be liable for and shall pay and
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make good to the RailTel or other persons legaly entitled thereto whenever required by the
RailTel's representative so to do, all losses, damages, costs and expenses they or any of them
may incur or be put or be liable to, by reason or inconsequence of the operations of the
contractor or hisfailure in any respect.

For this purpose the tenderer will submit their strategy for providing maintenance support including
the staff who will be available along with the set of spares for attending to various faults/problems
during maintenance period.

CLEARANCE OF SITE

At the end of thework at each location the Contractor shall asapart of is Contractual obligation
leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE

Immediately after the completion of the work at each Block section or after completion of work in
Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor shall certify
and in writing that the installation is (i) complete (ii) ready for satisfactory commercial service
and (iii) ready to behanded over.

Thetest or tests specified in Technical Specifications will be conducted jointly by purchaser and
contractor as soon as possible after receipt of advice of completion of one section by purchaser
from the contractor. The test schedule shall be finalized by mutual discussion between the
contractor and RailTel. Any component, modules, sub assemblies or equipment failing during the
commissioning test shall be replaced/repaired free of cost by tenderer.

Purchaser's Engineer shall issue a Provisional Acceptance Certificate for  successful
commissioning of a complete section covering al materials and services included in the
Schedule of Requirements and the performance has been found to meet the specifications. Rail Tel’s
decision in this respect shall be final. The Provisional Acceptance Certificate shall be signed by
both the parties. The period of maintenance of works shall commence from the date of issue of
Provisional Acceptance Certificate of the respective section/block section and accepted by Rail Tel.

PLACING IN SERVICE & MAINTENANCE SUPERVISION

After the work has been completed & placed in service and Provisional Acceptance Certificate
issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance
supervision of the work for a period of twelve months from the date of issue of PAC of the each
section/block section as mentioned in Clause 26.3 above.

For this purpose the tenderer shall prepare a maintenance plan and make available the services of
qualified maintenance engineers stationed at the locations along with the set of spares approved by
Purchaser’s Engineer, to guide and only supervise the work of RailTel or Railway maintenance
staff. The maintenance engineer of the contractor will visit the total installation at least once in a
month. The headquarter |ocation of their engineer where spares also will be kept on the ready shall
be indicated in the maintenance plan.

During this period of maintenance supervision if any lacunais noticed in the functioning, as a result
of deficiency in the design or installation, the contractor will rectify the same free of cost. During
such rectification if any faulty equipment/modules need replacement or repair, they shall be
provided by the contractor from the set of equipment or modules that the contractor should bring to
the site of installation in addition to all the materials to be supplied against this contract. Use of
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spare modules covered under the Schedule of material of this tender shall not be permitted to be
used during installation, commissioning and period of maintenance.

During the maintenance supervision period contractor should stabilize the working of the system.
Purchaser has the right to extend the period of supervision of the maintenance free of cost till the
system stabilizes and works satisfactorily for a reasonable period of time. If during the time any
equipment etc is to be added or deficiencies are to be rectified to make the system work trouble
free, the same aso will have to be done by the contractor free of cost as to make good all the
deficiencies.

FINAL ACCEPTANCE

The final acceptance of the works completed shall take effect from the date of expiry of the period
of maintenance supervision as defined in Clause 27 above provided in any case that the
contractor has complied fully with his obligations in respect of each item under the contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser (subject
to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the
provision of the contract prior to the issue of Final Acceptance Certificate which remains
unperformed at the time such certificate isissued and for determining the nature and extent of
such obligation the contract shall be deemed to remain in force between the parties hereto.

WARRANTY

All materials supplied/work done by the Contractor shall be guaranteed against the defects for a
period as prescribed in BDS from the date of issue of Provisiona Acceptance Certificate. The
contractor shall provide comprehensive warranty maintenance for all the items executed by him
against this tender.

During the period of warranty, the contractor shall remain responsible to arrange replacement and
for setting right a his own cost any equipment installed by him which is of defective
manufacture or design or becomes unworkable due to any cause whatsoever. The decision of
the Rail Tel's representative in this regard to direct the contractor to attend to any damage or defect
in work shall be final and binding on the Contractor.

During the period of warranty, the contractor shall be responsible to the extent expressed in
this clause for any defects that may develop under the conditions provided for by the contract and
under proper use, arising from faulty materials, design or workmanship in the plant, or from
faulty execution of the plant by the contractor but not otherwise and shall remedy such defects
at his own cost when called upon to do so by the Purchaser who shall state in writing in what
respect the portion isfaulty.

If it becomes necessary for the contractor to replace or renew any defective portions of the system
under this clause the provisions of this clause shall apply to the portions of the plant to be replaced
or renewed until the expiration of three months from the date of such replacement or renewal or
until the end of the warranty period whichever may be later. If any defect is not remedied within
reasonable time, the purchaser may proceed to do the work at contractor's risk and expense, but
without prejudice to any other rights which the purchaser may have against the contractor in
respect of such defects. The tenderer has to recoup the faulty unit/equipment from the set of his
own spares kept by him within a period of 24 hours. The locations where such spares are to be
handed over to the Tenderer shall be indicated in the bid by the tenderer.

65



295

29.6

29.7

29.8

30.

30.1

30.2

30.3

30.4

30.5

30.6

31

@

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12
Deleted

Until the Final Acceptance Certificate shall have been issued, the contractor shall have the right
of entry, at his own risk and expense, by himself or his duly authorized representatives, whose
names shall have previously been communicated in writing to the purchaser at al reasonable
working hours upon al necessary parts of the works for the purpose of inspecting the working
and the records of the system and taking notes there from and, if he desires at his own risk and
expense, making any tests subject to the approva of the purchaser which shall not be
unreasonably withheld.

In subject of this warranty, the contractor shall make his Performance Guarantee as required under
Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per Clause 29.4

Tenderer shall quote the repair charges as percentage of the costs of each module/ card/assembly/
subassembly, which will remain valid for 2 years after the free warranty maintenance. Rail Tel may
exercise the options of getting the defective modules/ cards repaired from the contractor for 2 years
after the free warranty maintenance period is over, at the costs quoted by the tenderer.

TRAINING (NOT APPLICABLE FOR THISTENDER)

The tenderer shall undertake to train RailTel engineers and other Railway staff nominated by the
RailTel in different aspects of equipment designs, functioning, field installation, testing,
commissioning, operation, maintenance and repair, covering both hardware and software. The
training should be comprehensive for transfer of complete know-how so asto impart full
knowledge and competence to independently and successfully execute the installation, operation,
user related software changes, maintenance and repair of all equipment. The training courses
should, apart from formal class room training, include hands on practical experience at the
manufacturer’s premises or other locations and visits to working installation.

In the event of any equipment/sub-system being manufactured in India in technical collaboration
with foreign firm by the tenderer or any of its sub-contractor, the training as per schedule shall be
provided at the collaborator's premises/training centre in India at the Purchaser’s discretion.
Tenderer may quote separately against this schedule for the two options separately if required.

The contractor shall a every stage of installation; testing and commissioning provide al facilities
for adequate training of RailTel personnel who may be deputed to work on the project.

The requirement of training in man-weeks has been indicated in the schedule of requirements.
The tenderer shall quote for the man week rates duly taking in to account Para 30.2 above. Details
of training proposal shall be submitted by the tenderer.

Set of Documents related to training to each of the trainees shall be provided.

All expenses for travel to and from the place of training, boarding and lodging of the trainees shall
be borne by theRailTel.

INFRINGEMENT OF PATENTS:

The Contractor is forbiddento use any patents or registered drawings, processes or patterns
infulfilling his contract without prior consent in writing of the owner of such patents, drawings,
patterns or trade marks except where these are specified by the Purchaser himself. Royalties
where payable for the use of such patented processes, registered drawings or patterns shall be
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borne exclusively by the Contractor. The Contractor shall advise the Purchaser of any proprietary
rights that may exist on such processes, drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered by him
or of those patents, drawings or patterns for which he holds a license, the signing of the
contract automatically gives the Purchaser the right to repair by himself the purchased
articles covered by the patent or by any person or body chosen by him and to obtain from any
sources he desires the component parts required by him for carrying out the repair work. Inthe
event of infringement of any patent rights due to above action of the Purchaser he shall be
entitled to claim damages from the Contractor on the grounds of any loss of any nature which he
may suffer e.g. in the case of attachment because of counterfeiting.

LICENSE ASPER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined inthe Government of India
Contract Labour (Regulation and Abolition) Act (1978) with latest amendments, if any. They
shall not be allowed to undertake or execute any work through contract Labour except under
and in accordance with alicense issued under the said Act in that behaf by the
authorized licensing Officer.

DEFAULTSAND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the approved
time schedule. Should he refuse or neglect to comply with any reasonable orders given to him
in writing by the Purchaser's Engineers in connection with the work or contravene the
provision of the Contract or the progress of work lags persistently behind the time schedule due
to his neglect, the Purchaser shall beat liberty to give seven days notice in writing to the
Contractor requiring him to make good the neglect or contravention complained of and
should the Contractor faill to comply with the requisitions madeinthe notice within seven
days from the receipt thereof, it shall be lawful for the purchaser to take the work wholly or in
part out of the Contractor's hands without any further reference and get the work or any part
thereof, as the case may be, completed by other agenciesat the expense of the Contractor
without prejudice to any other right or remedy of the Purchaser. The contract shall be treated as
terminated on the date a notice is issued by the purchaser to take the work wholly or in part out of
the Contractor’s hands. The purchaser shall be at liberty to encash the performance guarantee and
forfeit the security deposit after the contract is terminated to reimburse the loss to purchaser.

LOSSSUSTAINED DUE TO DEFAULTSAND DELAYS

Inthe event of any lossto the purchaser on account of execution and/or completion of the work
or any part thereof by agencies other than the contractor, in terms of clause 33 the contractor
shall be liable to reimburse the loss to purchaser without prejudice to the other rights and
remedies of the purchaser and the reimbursement in full or in part, as the case may be, shall be
met at the option of the purchaser from out of all or any of the following sourcesviz :

) Any amount due and payable to the contractor by the purchaser on any  account
whatsoever;,

i) The Contractor’s security deposit in the hands of the purchaser asfar as available, and;
1)) Any other assets whatsoever of the contractor;
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In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the
purchaser shall have the right of appropriation suo moto.

PENALTY FOR DELAY IN COMPLETION

If the contractor fails to execute and complete the work within the time specified in the
Agreement or within the period of extension granted under clause 36, for any reason
whatsoever other than the non availability of the terminated OFC, 220V power supply and the
Equipment Room, the contractor shall accept reduction in the total amount payableto him by the
purchaser at the rate of 0.5% per week or part thereof ( rounded off to the nearest whole number )
of the total value of the contract for the delay occasioned beyond the appointed time by which
the work should have been completed under the contract.

The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent)
of thetotal contract value.

Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability
arising from delay only. This penalty for delay in completion will be applicable separately for each
stage of completion of work when two or more stage of completion are specified in the contract.
The purchaser’s engineer shall at his sole discretion specify a time limit within which the
unfinished portion of the work shall be completed after serving on the contractor a notice of
Purchaser's intention to recover the said penalty in Form 11. In the event of failure of the
contractor, the purchaser shall be at liberty to take action in accordance with provisionsin Clause
33 and 34.

NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit prices
included in schedule of requirements.

ADHERENCE OF TIME SCHEDUL E

Timely completion of the work is the essence of the contract. Delay in execution will attract
penalty.

If any delay as aforesaid in clause 35 shall have arisen from any cause which the Purchaser
may agree as beinga reasonable ground for extension of time the purchaser’s engineer or his
representative may alow such additional time ashe may in his absolute discretion consider to
be reasonably justified by the circumstances of the case. Such extensions shal be granted,
on request from contractor, with or without liquidated damages in the Form No.11 (Section-I,
Chapter-6).

CONTRACTOR'S LIABILITIESFOR COSTS AND DAMAGES
Please refer clause 52 of General Condition of Contract (Part |1 of Chapter 3, Section 1).
UNIT PRICES

The prices quoted by the Tenderer shall include the prices of materials including all incidental
charges for transport, loading/ unloading and handling of materials, commission for arranging
dispatch by rail direct from manufacturer's factory and completing all necessary formalitiesin this
respect, such as submission of forwarding notes, arranging placement of Wagon, collection of
banker's charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp etc. as aso
siding or shunting charges, if any, levied by the Railway.
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The prices shal include all taxes, duties, Royalty, GST and levies (including Octroi etc.) applicable
on this Works Contract. Therefore, they should quote their prices taking into account all types of
taxes including GST on works contract as leviable. Ambiguous charges without firm and specific
figures quoted as “extra” will make the bid liable to be summarily rejected.

The prices quoted by the tenderer shall include cost of commissioning and testing and all costs of
Administration of  Contract, Insurance Premium, Banker’s charges  for guarantees, cost of
storage, loading-unloading and handling of materials and for any road transport which the
contractor may use for carriage of materials to his depot and the site of work. The prices shall
include the cost of works and adjustments necessary to be done by the contractor during or
after tests carried out by the purchaser.

The price to be quoted by the tenderers should take into account the credit availed on inputs under
the MODVAT scheme introduced w.e.f. 1% March 1986. The tenderers should give a declaration
that any set off in respect of duties on inputs as admissible under law is being totaly and
unconditionally passed on to the purchaser in the price quoted by him (see clause 43).

While the price quoted in the contract are inclusive of al taxesi.e. GST levied by any statutory
authority, the purchaser shall make any deduction toward GST on works contract if statutorily
required to do so. The deducted sales tax on works contract shall be remitted to the concerned
GST authority and the purchaser shall inno way be responsible for any disputes between
the GST authorities and the contractor in this regard.

All taxes, duties and levies (Including GST etc.) arising out of the transaction between the
contractor and his sub contractor/supplier for this work will be included in the rates quoted by
the contractor inthe relevant Schedule.

No import license shall be arranged by the Rail Tel for thiswork.

The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all taxes
& duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc. The offer should be
inclusive of packing, forwarding, freight up to destination, insurance charges.

Bidder shall issue vaid tax invoice to RalTe for avaling proper credit of
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the
absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish al the details of such
taxable suppliesin the relevant returnsto be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense,
interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to
disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable interest under
the GST Act to the Credit of purchaser. The same provisions shall be applicable in case of
debit/credit notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of

applicable taxes such as SGST/CGST/IGST/UT GST aongwith respective HSN/SAC Code under
GST Law (including tax under reverse charges payable by the recipient).
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38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at

sources, the same will be deducted and remitted to the concerned authority.

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in respective state

where work isto be executed and shall furnish GST registration certificate along with Tender.

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the last

stipulated date for the receipt of tender including extensions if any and the bidder there upon
necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the amount so
paid, provided such payments, if any, is not, in the opinion of RailTe attributable to delay in
execution of work within the control of bidder. The bidder shall, within a period of 30 days of the
imposition of any such tax or levy or cess, give a written notice thereof to RailTel that the same is
given pursuant to this condition, together with all necessary information including details of input
credit relating thereto. In the event of non-payment/default in payment of any of the above taxes,
RailTel reserves the right to with-hold the dues/payments of bidder and make payment to
state/Central Government authorities as may be applicable. However, if the rates are reduced after
the last stipulated date for receipt of tender, bidder has to pass on the benefitsto Rail Tel.

38.8.10 Incase of imported equipment:-

Anti-Dumping duty if applicable on the equipment proposed to be supplied by OEM/Tenderer as
per extant instructions of Ministry of Commerce/Finance Government of India, has to be borne by
the tenderer and shall be deducted from the amount payable to the bidder at the time of making
payment to the firm, if this duty amount is paid to Custom Authority by Rail Tel.

38.8.11 Evaluation Criteria: -

39.

39.1

39.2

39.3

39.4

40.

Inter se position of the offers will be determined on total unit rate on CIP destination basis which
will include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, Insurance and any other
charge or cost quoted by the tenderer, including GST payable.

On reverse charge by Rail Tel, wherever applicable.

MEASUREMENT OF WORKS

Payments for the works shall be made in accordance with approved designs & drawings and
measured in relevant units except where provided or otherwise. The measurements will be made
generally in accordance with standard engineering practices.

All measurement, method of measurement, meaning intent of specifications and interpretation of
Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s Engineer
shall befinal and binding.

All payments due to the Contracter shall be made by RTGS/NEFT only.

Payments for the works shall be made in accordance with approved design & drawings and
measured in relevant units except where provided or otherwise. The measurements will be made
generally in accordance with standard engineering practices. The abstract of quantities arrived shall
be entered in the measurement book and signed by the contractor and the authorised representative
of RAILTEL.

TERMSOF PAYMENT
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All  bills shal be submitted to the Territory Manager, Northern Region under whose
jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may be
furnished so that any CENVAT/INPUT credit may be availed by Rail Tel.

DELETED

Subject to any deductions or recovery which the RailTel may be entitled to make under
contract, the Contractor will be entitled to be paid from time to time by way of 'on account
payment' for supply of goods and ‘progress payment' for works as in the opinion of the
Engineer he has executed interms of Contract.

GST component charged in the invoice by successful tenderer shall be released only when such
GST isreflected against GSTN of RailTel.

ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL

“On account payment” for supply of equipments, materials indicated in the Schedule of
Requirements subject to recoveries of liquidated damages, if any, shall be made as given below:

75% (Seventy five percent) of the value of equipments/ material supplied of each consignment
shall be paid on production of the following documents :

On receipt of materials at site as certified by the purchaser’s representative.
Original Inspection certificateissued by Inspecting Officer.

Challan/ Invoicein duplicate.

A certificate that the materials supplied are as per the contract and

the amount claimed in the invoice is correct as per terms of the contract.

The on account payments made will subsequently be adjusted against payments due on Provisional
Acceptance or Final Acceptance.

15% (Fifteen percent) value of goods supplied shall be paid after the successful completion of
instalation & commissioning of these equipments at various locations and commissioning of the
hops/block section concerned and completion of al measurements and testing to the satisfaction
of Engineer.

5% (Five percent) value of the goods supplied shall be paid after the successful completion of
installation & commissioning of whole system as and issue of “Provisional Acceptance
Certificate by Purchaser's Engineer .

20% payment against the items supplied under the Schedule of supply but not installed/not
required to be installed shal be paid after the successful completion of installation &
commissioning of whole system and issue of "Provisional Acceptance Certificate for the last
section by Purchaser's Engineer. The bank guarantee for on account payment (40.2) above shall
be released.

PROGRESSPAYMENT FOR EXECUTION OF WORKS:

'Progress payment' shall be made separately for each item/sub-item of work given in the Schedule
of Requirements (SORS).

90% (Ninety percent) of the progress payment for each item of Schedule of Requirements shall be
paid for the quantities completed at various locations after joint measurement and testing to the
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satisfaction of Engineer / supervisor in-charge of the work and proper entry in the Measurement
book jointly by contractor and Engineer/supervisor in-charge of Rail Tel.

5% (Five percent) value of the works/services completed shall be made on issue of Provisiona
Acceptance Certificate by Rail Tel as per clause 12 above.

FINAL PAYMENT

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory operation
& maintenance of the work under the supervision of the contractor for a period of one year after
commissioning and issue of Final Acceptance Certificate.

On the basis of Fina Acceptance Certificate from the Purchaser's Engineer for al the works at all
the locations covered in this contract and reconciliation of materials issued, the final bill for the
balance payment for each item of work shall be submitted by the Contractor along with a clear
'‘No Claim Certificate. The Final Acceptance Certificate shall be issued by the Purchaser's
Engineer only when he has accepted the work wholly after conducting the acceptance tests
as per thedetails given inthe technical specification and supplement.

FINAL SETTLEMENT

On expiry of the warranty period and issue of the certificate of final acceptance of the entire
instalations, the security deposit ( Clause 3) will be refunded or Bank Guarantee released to
the Contractor after adjustment of any dues payable by the contractor.

CERTIFICATESFOR MODVAT BENEFITSONBILLS

The Contractor should submit the following certificate along with the bills:-

(see clause 38.4 ) "We certify that no additional duty set offs on the Goods supplied by us have
accrued under the credit Scheme in force on the date of supply after we submitted our
guotations and submitted the present bill”.

In the event of credit being extended by the Government of Indiato more itemsthat aready
covered, the firm should advise the purchaser about the additional benefits accrued through a
letter containing the following certificate, or any variation thereof, as may be considered
necessary by RailTel administration:- "We hereby declare that we can avail additional duty set
offs as per latest credit scheme in force now and we hereby give a reduction of (- - - ----) -per
unit and agree to revise the prices indicated in the order. The current GST of (- - - - -- ) is-payable
on this reduced price. Therefore, we request you to amend the order accordingly.”

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

All costs, damages or expenses, which RailTel may have been paid or incurred which under
the provisions of contract are Contractor's obligations will be deducted by RallTe from
progress payment Bills/Invoice of Contractor, asand wheniit is understood that such an expense
has been incurred or paid for.

All such clams of RallTel shall, however, be duly supported by appropriate and certified

vouchers, receipts or explanations as are available to enable the Contractor to identify such
clams.
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TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income Tax as
are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability
for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be credited
to the Central Government.

Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST on
Works Contract, the same will be deducted and remitted to the concerned authority.

MOBILISATION ADVANCE: Deéleted.
INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance from the
date, the delivery of materia start against al liabilities of the Contractor or the Purchaser at
common law or under any statute in respect of accidents to personswho shall be employed by
the contractor in or about the site for the purpose of carrying out the works on the site. The
Contractor shall also take out and keep in force a policy or policies of Insurance against all
recognized risks to their offices and depots. Such insurance shall in al respects be to the approval
of the Purchaser and if he so requires in RailTel’s name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep inforce a Policy or policies of Insurance for all
materials including RailTel supply materials/ equipments irrespective of whether used up
in the portion of work aready done or kept for the use in the balance portion of the work until
such works are provisionally handed over to the RailTel. For this purpose, the works are deemed
to have been provisionally handed over when provisional acceptance certificate is issued for
the locationsas per clause 26.

The Contractor shall not be liable for losses/damages to the materials either used up in the
portion of work done or his material kept for use at site, in consequence of Mutiny, or other
similar causes over which the Contractor has no control and which cannot be insured. Such
losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be made
good by the contractor at the cost of the Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods) Insurance
Act inforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the policies
should be pledged in favour of RailTel. The contractor shall keep the policy/policies
current till the installations are provisionally handed over to the purchaser. It may also be
noted that in the event of contractor's failure to keep the policy current and alive, renewal of
policy will be done by purchaser for which the cost of the premium plus 20% of premium shall
be recovered from the contractor.
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For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the purchaser's Engineer will advise the approximate price of all the RailTel supply
materials to the Contractor.

Rightsof RailTel:

RAILTEL reserves to itself the following rights in respect of this contract without entitling the
Contractor to any compensation.

To get the work done through another agency at the risk and cost of the Contractor, in the event of
poor progress or the Contractor’s inability to progress the work for Completion as stipulated in the
contract, poor quality of work, persistent disregard of instructions of Architect / RAILTEL,
assignment, transfer, subletting of the contracted work without written permission of RAILTEL,
non-fulfillment of any contractual obligations etc. and to claim / recover compensation for such
losses from the Contractor including RAILTEL’s supervision charges and overheads from Security
Deposit / other dues.

To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the
contract during the progress of work and get it done through the contractor of the adjacent section
and / or by the departmental labour to suit RAILTEL’S requirements or in case RAILTEL decides
to advance the compensation due to other emergent reasons.

To terminate the contract after due notice and forfeit the Security Deposit and recover the loss
sustained in getting the balance work done through other agencies in addition to liquidated
damagesin the event of:

= Contractor’s continued poor progress.

= Withdrawal from or abandonment of the work before completion of the work.

= Corrupt act of the Contractor.

= Insolvency of the Contractor.

» Persistent disregard of the instructions of RAILTEL .

= Assignment, transfer, subletting of the contract work without written permission.

= Non-fulfillment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to the Contractor
under this or any other Contract or from the Security Deposit.

To determine the Contract or to restrict the quantum of work and pay for the portion of work done
as per the satisfaction of RAILTEL.

To effect recoveries from any amounts due to the Contractor under this or any other contract or in
any other form the moneys which RAILTEL is forced to pay to anybody due to Contractor’s
failure to fulfill any of his obligations.

To restrict or increase the quantity and nature of work to suit site requirements, since the tender
specifications are based on preliminary documents and quantities furnished therein are indicative
and approximate and the rates quoted shall not be subject to revision in any manner whatsoever.

To deploy RAILTEL ’s or adjacent-section-contractor’s skilled and semiskilled workmen in case
of emergency / poor progress / deficiency in skill on the part of the employees of the Contractor
and to recover the expenditure on account of the same from the moneys due to the Contractor.

While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee
uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to any
compensation / extra payment on this account.
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In the event of any dispute of technical nature, the decision of RAILTEL shall be final and binding
to the Contractor.

Responsibilities of Contractor in respect of local taxing rules, local laws, employment for
workersetc.:

The following are the responsibilities of the Contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc.

DELETED.

As far as possible, unskilled workers shall be engaged from the local areas in which the work is
being executed.

The Contractor at all times during the continuance of this contract, shall in al his dealings with the
local labour for the time being employed on or in connection with the work, has due regard to all
local festivals, religious and other customs.

The Contractor shall comply with al State and Central Laws, Statutory Rules, Regulations etc.,
such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s Compensation
Act, The Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund
Act, Employee’s State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act,
1970) and other Acts, Rules and Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The Contractor shall give
to the local Governing Body, Police and other concerned authorities all such notice as may be
required under law.

The Contractor will obtain independent licence under the Contract Labour (Regulations and
Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V) issued by
the principal employer / customer, if such license is required under the law.

The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his operations
connected with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL
shall recover the same from the Contractor either from moneys due to him or otherwise as
deemed fit.

The Contractor shall be responsible for the provision of health and sanitary arrangements more
particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety
precautions as may be required for safe and satisfactory execution of the contract.

The Contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

The Contractor shall be responsible for the proper behaviour and observance of al regulations by
the staff employed by him.
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49.10 The Contractor shall ensure that no damage is caused to any person / property of other parties
working at site. If any such damage is caused, it shall be the responsibility of the Contractor to
make good the losses and compensate them.

49.11 All the properties/equipment/components of RAILTEL loaned with or without deposit, to the
Contractor shall remain the properties of RAILTEL . The Contractor shall use such properties for
the purpose of execution of this contract. All such properties/ equipment / component shall be
taken to be in good condition unless notified to the contrary by the Contractor within 48 hours. The
Contractor shall return them in good condition as and when required by RAILTEL. In case of
non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be
recovered from the Contractor.

49.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials
other than those specifically agreed to be given by RAILTEL.

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL aganst al claims of
whatever nature arising during the course of execution of this contract.

49.14 In case the Contractor is required to undertake any work outside the scope of this contract, the
amount payable shall be as may be mutually agreed upon.

49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the Contractor, will have to be compensated by the Contractor either by increased
manpower and resources or by working extra hours or more than one shift at no extra cost to
RAILTEL.

49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet
giving details of all payments made to the workmen duly signed by the Contractor’s representative
should be furnished to RAILTEL, if called for.

49.17 In case of any class of work for which there is no specification laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of the Engineer.

49.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical error
or by reason of any mistake in the amount levied, demanded or charged.

49.19 No idle labour charges will be admissible in the event of any stoppage of work resulting in the
Contractor’s workmen being rendered idle due to any reason at any time.

49.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it
has been taken over by RAILTEL.

49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for
force majeure conditions. All problems / disputes shall be separately discussed and settled without
effecting the progress of work. Stoppage or abandonment of work other than under force majeure
conditions shall be treated as breach of work of contract and dealt with accordingly.

49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside of
RailTel’s premises, while executing day-to-day work. Upon completion of work, the Contractor
shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other
materials and deposit them in places specified by the Engineer. The Contractor will also demolish
all the hutments, sheds, offices, etc., constructed and used by him and shall clean the debris. In the
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event of his failure to do so, the same will be arranged to be done by the RAILTEL and the
expenses recovered from the Contractor.

The Contractor shall execute the work in the most substantial and workmen like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The
Contractor shall be responsible to ensure that the quality, assembly and workmanship conform to
the dimensions and clearance given in the drawings and/or as per the instructions of the Engineer.

The Contractor shall furnish fortnightly labour deployment report indicating the classification and
number of workmen engaged, date wise and category wise. Besides, the Contractor shall also
furnish progress reports on work at regular intervals as required by the Engineer.

Responsibility of contractor in respect of safety of men, equipment, material and
environment:

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his
workmen without exception. The Contractor shall be responsible for the safety of the equipment /
material and work to be performed by him.

Contractor shall also take such additiona precautions as may be indicated from time to time by the
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical
Staff, watch and ward, Storekeepers to take care of equipment, material, construction tools and
tackles shall be posted at site by the Contractor till the completion of work under this contract. The
Contractor shall arrange for such safety devices as are necessary for this type of work and carry out
the requisite site tests of handling equipment, lifting tools, tackles etc. as per usua standards and
practices.

The Contractor shall provide to its work force and ensure the use of the following persond
protectlve equipment as found necessary and as directed by the authorized RAILTEL officias:
Safety Helmets conforming to IS - 2925.
Safety Belts conforming to IS - 3521.
Safety Shoes conforming to IS - 1989.
Eye & Face Protection devices conforming to 1S-8520 & 1S-8940.
Hand & Body Protection devices conforming to 1S-2573, 1S-6994, 1S-8807 & 1S-8519.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall
be tested and certificate of fitness obtained before putting them to use and from time to time as
instructed by authorized RAILTEL official who shall have the right to ban the use of any item.

All electrical equipment, connections and wiring for construction power, its distribution and use
shall conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by
the appropriate statutory authority shall be employed by the Contractor to carry out al types of
electrical works. All electrical appliances including portable e ectric tools used by Contractor shall
have safe plugging system to source of Power and be appropriately earthed.

Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the Contractor
shall be responsible for carrying out such provision and / or storage in accordance with the rules
and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosive Act,
Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, Government of
India etc. Prior approval of the authorized RAILTEL official at the site shall also be taken by the
Contractor in al such matters.
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The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all
work spots for safe working, when natural daylight may not be adequate for clear visibility.

In case of afatal or disabling injury/accident to any person at construction sites due to lapses by the
Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per
statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose
appropriate financial penalty on the Contractor and recover the same from payments due to the
Contractor for suitably compensating the victim and/or his’her dependents. Before imposing any
such penalty, appropriate enquiry shall be held by RAILTEL giving opportunity to the Contractor
to present his case.

In case of any damage to property due to | apses by the Contractor, RAILTEL shall have the right to
recover the cost of such damages from the payments due to the Contractor after holding an
appropriate enquiry.

In case of any delay in the completion of jobs due to mishaps attributable to lapses by the
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due to
the Contractor, after notifying the Contractor suitably and giving him opportunity to present his
case.

If the Contractor fails to improve the standards of safety in its operation to the satisfaction of
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorised RAILTEL official, RAILTEL shall have the
right to take the corrective steps after giving a notice of not less than seven days indicating the steps
that would be taken by RAILTEL.

The Contractor shall submit report of al accidents, fires, Property damage and dangerous
occurrences to the authorised RAILTEL official immediately after such occurrence, but in any
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by RAILTEL. In addition, periodic reports on safety shall also be submitted by
Contractor to the authorised RAILTEL official from time to time as prescribed.

During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp
edges etc., and all other debris including combustible scrap shall be kept cleared from working
areas, passage ways and stair in and around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be
intentionally dropped, struck or permitted to strike each other violently. When cylinders are
transported by powered vehicles, they shall be secured in a vertical position.

All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for
fire fighting and shall be assigned specific fire protection duties. Enough number of such trained
personnel must be available during the tenure of the contract.

Contractor shall provide enough fire protecting equipment of the types and numbers at his office,
stores, erection site, other temporary structures, labour colony area etc. Access to such fire
protection equipment shall be easy and kept open at al times. Compliance of the above requirement
under fire protection shall in no way relieve the Contractor of any of his responsibility and
liabilities to fire accident occurring. In the event fire safety measures are not to RAILTEL’s
satisfaction, RAILTEL shall have option to provide the same and recover the cost plus incidentals
from Contractor’s bills and / or impose penalty as deemed fit by the authorised representative of
RAILTEL.

78



51

52.

53.

53.1

53.2

53.3

534

53.5

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Deleted.

Strikes and L ockouts:

The Contractor will be solely responsible for all disputes and other issues connected with his
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting to
lockout and if the strike or lockout so declared is not settled within a period of one month,
RAILTEL shall have the right to get the work executed by employing its own men or through
other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from the
Contractor.

For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the
employment of RAILTEL.

Guarantee:

Even though the work will be carried out under the supervision of the authorized representative of
RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period of one year from the date of completion of work as certified
by the authorized representative of RAILTEL and shall rectify free of cost to RAILTEL all defects
arising out of faulty erection during the guarantee period starting from the date of completion of
rectification. In the event of the Contractor failing to repair the defective works within the time
specified by the authorized representative of RAILTEL, RAILTEL may proceed to undertake the
repairs of such defective works at the Contractor’s risk and cost, without prejudice to any other
rights and recover the same from out of any moneys payable to the Contractor or by other legal
means.

The Tenderers has to enter in the register all the material / tools and plants brought to the site for
working in the premises available with the Security Staff / Site Incharge / Site Register.

The Tenderers should get al the materials inspected and approved from the authorized
representative of RAILTEL before use. In case of non-approval, if authorized representative of
RAILTEL wish to check the material, cost of breakages and re-doing the same Work will be the
sole responsibility of the Contractor own.

The rates should be quoted in the same units as mentioned in the tender schedule.

The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions,
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates
guoted shall not be subject to revision.

The rates quoted in the tender shall include al charges of material, labour, lifts, scaffoldings, any
tools & plants, freight, labour conditions, fluctuations in the rates, GST, shift working & other taxes
and shall be firm for the duration of the contract and any extended period of the contract. No
escalation in the rates shall be allowed under any circumstances even in case of extension of time
period.

The successful Tenderer is bound to carry out all the items of work necessary for the completion of
the job even though the same may not have been included in the schedule of quantities. Rates for
such items shall be settled in consultation with authorized representative of RAILTEL.

The successful Tenderer will have to make samples (proto-type) of all the furniture items for the
final approval of authorized representative of RAILTEL before taking up the entire execution of the
work. In case of any modifications / additions, the same shall be incorporated in the entire furniture
items without any additional financial implications.
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Water and Electricity shall be provided free of cost at one point on each floor, further extensions if
required shall be borne / arrange by the Tenderer on its own.

Rates of extra items/quantity:
The rates of the extraitems will be derived from the tender wherever possible.

In case the rates do not exist in the tender, the rate will be derived as per the market rates. The
Tenderer shall submit analysis of rates as per Annexure, with assumption of any one item.

If the quantity of any item under execution is varying up to + 25% of the total quantity (as per the
Schedule of Requirement), the contractor shall have to execute the same item at similar rates as
applicable in the contract agreement.

RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without assigning
any reason to the contractor.

All the work executed should be got approved by the authorized representative of RAILTEL and in
case of any bad workmanship pointed out shall be either rectified or be taken away from the site if
it is not rectifiable and shall be replaced without any extra cost by the Tenderer.

The Tenderer should indicate the breakup of the items of %age of the unit cost for material,
wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for
evaluation of the rates of the extraitems.

M easurements of the items shall be as per the 1S1200 / CPWD manual / BOQ units.

All Government taxes, levies etc. like Works Contract — GST, TDS shall be deducted from all the
running bills of the Contractors.

All the works executed or under execution finished or semi-finished including al materials lying at
site shall become the property of RAILTEL immediately on receipt of bills of the Contractors for
the same.

The procurement of Cement, Stedl, as required for completion of work shall be the responsibility of
the Contractor.

All Fittings/ Fixtures, Materials shall confirm to the relevant ISI specifications and
Shall be approved by the authorised representative of RAILTEL

kkkkkkhkkkhkkkhkkkhkkkhkkkkkkk*k
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SECTION-I

CHAPTER -5

BID DATA SHEET
(BDS)

SECTION-I
CHAPTER-5

BID DATA SHEET (BDS)

The section consists of provisions that are specific to various clauses of Preamble, Instruction to
Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special

Condition of Contract (SCC) of Section-I of the tender document.
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BID DATA SHEET (BDS)

Reference Clause Description
Name of the Work:
(Preamble Clausel) | Trenching, Laying, Splicing, Termination, Testing and

Commissioning of Optical Fiber Cable for Building up of Access
Network at Amritsar for RailTel.”

List of Section/s
wherework for

IVFRT (ASR Airport, Wagha Land Checkpost & Attari Rail checkpost)

RailTel isto be & NTRO Khasa/ Amritsar
done:
(Preamble
Clause 2.4)
Prebid Conference: | NOT APPLICABLE
(Preamble
Clause 3) Venue:
Date:
Time:

Last Date, Timeand
Venue of
Submission of
Tender:

(Preamble

Clause 6)

Venue: RailTel Corporation of IndiaLtd,
Northern Region Office,
6" Floor, Block 111, Delhi I T Park,
Shastri Park, Delhi-110053

Date:  13.09.2017

Time:  15:00 hours

Date, Timeand
Venue of Opening
of Tenders:
(Preamble

Clause 7)

Venue Same as above
Date: 13.09.2017

Time:  15:30 hours

Completion Period
of Work: (Preamble
Clause 8)

180 days from the date of issue of Letter of Acceptance (LOA).

Authority and

Address: Executive Director,
(Preamble Northern Region,
Clause 9) RailTel Corporation of India Ltd,
6" Floor, Block 111, Delhi IT Park,
Shastri Park, Delhi-110053
Earnest Money:
(Preamble Rs. 93,100/- (Rupees Ninety Three Thousand One Hundred Only)
Clause 10)
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Form of Earnest

Money: Pay Orders/Demand Drafts shall be drawn in favour of RalTel

(ITT Clause?.4) Corporation of India Limited, payable at¢ New Delhi having validity
covering 90 days beyond the validity of offer.

Work to be done by

RailTd (if any): NIL

(Preamble

Clause 15)

Materialsto be
supplied by RailT€
(if any): (Preamble
Clause 16)

Rail Tel will not supply any material except as under:
1. 24 Fibre Armoured Optical Fibre cable
2. HDPE Duct (33/40 mm dia).

The materials shall be supplied from the store of Site Engineer of section
at Dehradun. No extra transportation cost shall be paid by RailTel to
contractor for utilising in the section.

In case the above materia is required to be transported from any other
RailTel depot to the store of site engineer, transportation cost shall be
paid as per item in SOR.

Unit Prices: (ITT
Clause 12)

The unit rate and the prices shall be quoted by the bidder entirely in
Indian Rupees (INR) only. Quoting in Foreign currency is not applicable
to the present tender even for the imported items/ components of the
Schedule of Requirements.

Validity of offer:

(ITT Clause 13) 90 days (Ninety days) from the date of opening of tender

Minimum |. Technical:

Qualifying Criteria: | 1.1 The tenderer should have completed in the last three financial year (i.
(7T e. current year and three previous financia years) at least one similar
Clause19.1.4(i)) single work for a minimum value of 35% of the advertised tender

value of thework.(i.e. Rs. 16,28,212/-)

1.2 Similar nature of work physically completed within the qualifying
period, i.e. the last 3 financia year and current financial year (even
though the work might have commenced before the qualifying period)
shall only be considered in evaluating the eligibility criteria.

1.3 The total value of similar nature of work completed during the
qualifying period and not the payments received within qualifying period
alone, shall be considered.

Annual Turnover:
[ITT Clause 19.1.4

(i) ]

I1. Financial: The Tenderer should have received during last three years
total contract amount of minimum of Rs. 69,78,050/- (i.e. 150% of the
advertised tender value of the work.)
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Meaning of similar
Works: (ITT Clause
20)

For this tender “similar single work” means at least one complete work
comprising of: Trenching, Laying, Jointing, Splicing, Testing and
Commissioning of Optical Fiber Cable.

Works similar to the scope of work as contained in this tender shall mean
the work as indicated in Tender Notice & executed in India as per the
scope of the work/specifications given in the Tender document executed
for Govt./PSU’s /reputed Private organization dealing with OFC net
works, Telecom utilities only. In case of mixed nature of work, cost of
above-mentioned activities should constitute at |east 60% of the total cost
of work.

Period of

Maintenance: (SCC | 12 months from the date of passing of the certificate of

Clause 24) completion/Professional Acceptance Certificate (PAC).

Maintenance

Supervision: (SCC | The contractor shal be responsible for proper maintenance supervision of

Clause 26.3) work for a period of 12 months from the date of issue of Provisional
Acceptance Certificate (PAC) of each section/block section.

Warranty :

(SCC Clause 29) All materials supplied/work done by the contractor shall be guaranteed

against the defects for a period of 12 months from the date of issue of
Provisional Acceptance Certificate (PAC).

Security Deposit:
(GCC Clause 16.2,
Chapter —3,Section-I,
Part 1)

Security deposit should be 5% of contract value.

Contract
Performance
Guarantee:
(SCC-Clause 3,
Chapter —4, Section-
)

Contract Performance Guarantee should be 5% of Contract value.
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SECTION-I

CHAPTER-6

FORMS OF TENDER

SECTION -1
CHAPTER -6
FORMS OF TENDER
Form No. 1 . Offer Letter
Form No. 2 : Qualifying Criteria / User’s Certificate
Form No. 3 . Agreement
Form No. 4 . Guarantee Bond for Security Deposit
Form No. 5 . Statement of Deviations
Form No. 6 :  Standing Indemnity Bond for ‘On Account’
Payments and Stores supplied by RailTel

Form No. 7 :  System Performance Guarantee
Form No. 8 : Not used
Form No. 9 : Work in Hand
Form No. 10 :  Not used
Form No. 11 . Extension of period of completion of work

on account of contractor

Form No. 12 : Not used

Form No. 13 :  Qualification Experience

Form No. 14 . Guarantee Bond against ‘On Account
Payments’

Annexure-1 . List of Materialsto be supplied by Railtel
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FormNo. 1
OFFER LETTER
To
RailTel Corporation of India Limited,
6™ Floor, Block 111, Delhi IT Park,
Shastri Park, Delhi-110053
[/We have read the various conditions detailed

in tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We
also agree to keep this tender open for acceptance for a period of 90 days from the date fixed for opening
the same and in default thereof, 1/We will be liable for forfeiture of my/our Earnest Money. |/We offer to
do the work of “Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical
Fiber Cable for Building up of Access Network at Amritsar for RailTel” at the rates quoted in the
attached schedules and hereby bind myself/ourselves to complete the work within 180 Days from the date
of issue of Letter of Acceptance of the tender. [|/We aso hereby agree to abide by the various
Conditions of Contract and to carry out the work according to the Specifications for materials and works
laid down by the Rail Tel for the present contract.

2. A sum of Rs.93,100/- (Rupees Ninety Three Thousand One Hundred Only) as a Account Payee
Demand Draft No. dated issued by is herewith forwarded as
“Earnest Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other
rights or remedies if,

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the Rail Tel that
such documents are ready or,

I/We do not commence the work within 15 days after receipt of ordersto that effect.

Until aformal agreement is prepared and executed the acceptance of this tender shall constitute a binding
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the
“Letter of Acceptance” of my/our offer for this work.

SIGNATURE OF CONTRACTOR (S)

Date

SIGNATURE OF WITNESS CONTTRACTOR (S) ADDRESS
1.

2.
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ACCEPTENCE OF TENDERS
| accept the tender as above and agree to pay the rate as entered in Schedule of Requirements.
WITNESS

For and on behalf of

RailTel Corporation of India Limited,
N.Region, Delhi-110053
Date
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QUALIFYING CRITERIA

USER’s CERTIFICATE

Name of the Firm

Contract No. & date

Scope of Work

Contract Amount (in Indian Rupees)
Completion Period as per origina contract
Completion Period with extension

Dataof Commencement
Actual date of Successful Completion

Name:
Dated:

Designation:

Signature of the Contractor with

Note: The relevant User’s certificate to be attached.

88

Form No. 2

Company Sea



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Form No. 3

AGREEMENT

(CANO. ..ot e e e et e

This AGREEMENT is made at New Delhi on this _ day of two thousand and Thirteen by
and between Rail Tel Corporation of IndiaLimited (A Govt. of India Undertaking) having its Registered &
Corporate office at 6™ Floor, Block 111, Delhi IT Park, Shastri Park, Delhi-110053, acting in the premises
through ED/Northern Region (hereinafter referred to as ‘RailTel’, which expression should unless
repugnant to the context or meaning thereof include its successors and permitted assigns) of the one part;

And having its registered office @ -------=-=-==m-m-m-mmmom
acting in the premises through................... (hereafter referred to as “Contractor”, which expression
should unless repugnant to the context or meaning thereof include its successor and permitted assigns) of
the other part.

Whereas in response to a cal for Tender by RalTe for the work of

y for
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with
Corrigendum.........ccceevvnnnnnn. issued by RailTel hereto, the Contractor has submitted a Tender as per

Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work of

for
RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No.

dated complete with enclosures at the accepted rates and agreed
deviations from tender papers a pe  Annexure-C  hereto a  contract value of

Rs. (Rupees Only) duly accepted by the contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made by the
Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply al equipment and
materials and execute and perform all works for which the said Tender of the Contractor has been accepted
strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such supply, execute
and performance to the satisfaction of the purchaser (RailTel) and the purchaser (RailTel) shall pay to the
Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or seals
on the day and year respectively mentioned against their respective signatures.

Signed and delivered by Shri for and on behalf of RailTel Corporation of
India Ltd.

The contract within named in the presence of :
1. Signatures

Date

Name in Block Capitals

Address:

2. Signatures

89



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Date
Name in Block Capitals
Address:

Signed and delivered by Shri. for and on behalf of

The contractor within named in the presence of :

2.

Signatures

Date

Namein Block Capitals

Address:

Signature

Date

Name in Block Capitals

Address:

Annexure ‘A’ :Tender Paper No............. with corrigendum, if any.
Annexure B’ :Firm’s offer.

Annexure ‘C’ :Letter of Acceptance No........ with all enclosures.
Annexure ‘D’ :Copy of Contract Performance Guarantee
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Form No. 4

CONTRACT PERFORMANCE GUARANTEE BOND
(On Stamp Paper of Rs one hundred)
(To be used by approved Scheduled Banks)

In consideration of the Rail Tel Corporation of India Limited, Northern Region, 6" Floor, Block 111, Delhi
IT Park, Shastri Park, Delhi-110053 (Herein after called the Rail Tel) having agreed to exempt

cemmvmaesih] (Hereinafter called “the said
Contractor(s) ) from the demand under the terms and condltlons of an Agreement No. .
. dated .............. made between RailTel Corporation of India L|m|ted and

.. for (hereinafter called “the said Agreement”) of security
depost for the due fulf| I I ment by the sal d Contractor (s) of the terms and conditions contained in the said

Agreement, on productlon of a Bank Guarantee for Rs. .............. (R T only). We,

- .. (indicate the name of the Bank) hereinafter referred to as “the Bank™) at
the request of ................................ Contractor(s) do hereby undertake to pay the Rail Tel an amount
not exceeding RS. ................ against any loss or damage caused to or suffered or would be caused to or

suffered by the Rail Tel by reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement.

LUV R —— (name of Bank) do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on demand from the RailTel stating that the
amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by the
RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
...only.

We, ..(name of bank) undertake to pay to the RailTel any money so demanded
notW|thstand| ng any d| spute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings
pending before any court or Tribunal relating thereto our liability under this present being, absolute and
unequivocal.

The payment so made by us under this Bond shall be avalid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment.

We, oo (name of bank) further agree that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Agreement and that
it shall continue to be enforceable till al the dues of the RailTel under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us in

writing on or before the ................ We shall be discharged from all liability under this Guarantee
thereafter.
We,...............(name of bank) further agree with the RailTel that the RailTel shall have the fullest liberty

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the Agreement or to extend time or to postpone for any time or from time to time any of
the powers exercisable by the Rail Tel against the said contractor(s) and to forbear or enforce any of the
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terms and conditions relating to the said Agreement and we shall not be relieved from our liability by
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have affect of so
relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We ............ (the name of Bank) lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the RailTel in writing.

(indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: The Guarantee shall be valid for a period of four months after the expiry of
the warranty period of the equipment as per Clause 29 Special Condition of the Contract (SCC).
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Form No.5
STATEMENT OF DEVIATIONS
(PROFORMA FOR STATEMENT OF DEVIATIONS)
1. The following are the particulars of deviations from Preamble, requirements of the Instructions to

Tenderers and Conditions of Tendering and Specia conditions of Contract (Section -I):

Preamble (Chapter 2)

Clause Deviation Remarks
(Including Justification)

Instructionsto Tenderersand Conditions of Tendering (Chapter 3)

Clause Deviation Remarks
(Including Justification)

Special Conditions of Contract (Chapter 4)
Clause Deviation Remarks
(Including Justification)
2. The following are the particulars of deviations from requirements of

the Technical specifications (Section -I1)

Chapter Clause Deviation Remarks
(Including Justification)

Note: Where thereis no deviation, the statement should be returned duly signed with
an endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER
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Form No. 6
STANDING INDEMNITY BOND
(For On Account Payments and Stores supplied by Rail Tel)
(On Stamp paper of Requisite Value)
We, hereby undertake that we hold at our Stores Depot/s at

for and on behalf of RailTel Corporation of India Limited in the premises
through Executive Director/N R or his successor hereinafter referred to as “the Purchaser” all materials for
which ‘On Account’ payments have been made to us against the Contract for -------------- vide letter of
Acceptance of Tender No. and the materials handed over to us by the Purchaser
for al purpose of execution of the said Contract, until such time the materials are duly erected or otherwise
handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said
materials while in our possession and against disposal of surplus materials. The said materials shall at all
times be open to inspection by any engineer authorized by the Executive Director /N R (whose address will
be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and
refund becomes due, the purchaser shall be entitled to recover from us the full cost as per pricesincluded in
the Contract (as applicable) and also compensation for such loss or damage, if any, aongwith the amount
to be refunded without prejudice to any other remedies available to his by deduction from any sum due or
any sum which at any time hereafter becomes due to us under the said or any other Contract.

Dated this day of 2017
for and on behalf of

(Contractor)
Signature of witness
Name and witnessin Block letters

Address
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Form No. 7
SYSTEM PERFORMANCE GUARANTEE
(PROFORMA FOR THE SY STEM PERFORMANCE GUARANTEE)
To
The Executive Director / Northern Region
|/ We ... 0L Hereby guarantee that the
design on the basis of which we have submitted our tender no. .............cccovviiiiiieineennnn. has been

carefully made to conform to the end objectives in the tender documents and to technical specification
therein. We further guarantee that in the event of the performance of the system, when installed, not
complying with the end objectives or with the specifications contained in the tender documents, we shall
provide further inputs to enable the RailTel to realize the end objectives contained in these documents
without any additional payment for any additional equipment which may be required in this regard. We
further guarantee that all the expenses for providing the additional inputs under the System Guarantee will
be borne by us. We further guarantee that these additional inputs will be provided by us to make the
system workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The
guarantee is valid for four months beyond the warranty period.

(Signature of Firm’s Authorized Officer)
Sesal

Signature of witness:
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Form No. 9
WORKSIN HAND

System | Party’s | Total Schedule | %age Likely | No. of | Payments | Remarks
and address | valueof |periodof | progress | dateof | Extens | received
Nameof | for contract | execution | intermsof | compl | ions till date
Project | whom (in works etion | Grante

the work months) done d

is being

done
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Form No. 11
EXTENSION OF PERIOD OF COMPLETION OF WORK

No. Date:
To
Sub: (i) Name of Work

(i) Acceptance Letter No.

(iii) Agreement No.
Ref: ...l (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,
The stipulated date for completion of the work mentioned aboveis..............cccooviiinnn . From the

progress made so far and the present rate of progress, it is unlikely that the work will be completed by the
above date (or) However, the work was not completed on this date.

Expecting that you may be able to complete the work if some time is given by that Executive
Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do so, hereby
extends the time for completion from ......... to Ceeene o Elee e e O

* |In consideration of the circumstances explained in your letter of request RailTel has extended the
completion period by ................... Days without any liquidated damages. Please ensure the completion
and commissioning of the project well within the extended period.

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of the
works as a recovery for delay in the completion of the work after the expiry of (1) ............. will be
recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the extended
period notwithstanding the grant of this extension. Y ou may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no increase in
rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in the
event of your failure after accepting or acting up to this extension to complete the work by (2)
(here mention the extended date), further action will be taken in terms of
relevant clause of specia conditions of contract.

Y ours faithfully,

for & on behalf of RailTel Corporation of India Limited
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Note:

(1) Give herethe stipulated date for completion without any penalty fixed earlier.
(2) Here mention the extended date.

*  Strike out one of the clauses as applicable.
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Form No. 13

QUALIFICATION EXPERIENCE

Details of works executed and under execution by Tenderer during the last 5 years should be furnished in
the following format (similar certificate for OEM aso regarding their qualifications as per tender is also

required to be submitted with details on similar lines).

S.No.| Name of Party’s Total Year of Y ear of Remarks
Project and | Address value award completion
Description | for whom of contract | and schedule and actual
of work. the work (in Indian
was done Rupees) period of period of
execution execution
(in months) !(in months)

Note: A certificate from the organization, for which the work was executed, should be submitted to
indicate that the contract was satisfactorily performed.

Signature and Seal of the
Manufacturer / contractor
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Form No. 14

GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS
(On Stamp paper of requisite value)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having

A0rEEU 10 EXEIMPL ...ttt e e e e e e e e et e e e e e (hereinafter called * the
said Contractor(s)") from the demand, under the terms and conditions of an Agreement No.
..dated.. ..made between ..................... and ................. for (

herernafter called “ the sard Agreement”) of on Account Payment for the due fulfillment by the said
contractor)s) of the terms and conditions contained in the said Agreement, or production of a Bank

Guarantee for Rs. .............. (RS oiiiiiien only). We, ........................( indicate the name of the
Bank) hereinafter referred to as “ the Bank™) at the request of ................ cc.ccoveiiennin. Contractor(s) do
hereby undertake to pay the government an amount not exceeding Rs. ................ Against any loss or

damage caused to or suffered or would be caused to or suffered by the Rail Tel by reason of any breach by
the said Contractor(s) of any of the terms or conditions contained in the said Agreement.

We, .......... veeee...n.. Bank do hereby undertake to pay the
amount due and payable under thls Guarantee W|thout any demur, merely on demand from the RailTel
stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement.
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding RS, ....covvviiiiiiiiiis

W, i e Bank undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings
pending before any court or Tribunal relating thereto our liability under this present being, absolute and
unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment.

W, Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till al the dues of the RailTel under or by virtue of
the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the Guaranteeis

made on us in writing on or before the ....... & .5N......... We shall be discharged from all
liability under this Guarantee thereafter.
We, i (indicate the name of Bank).............. further agree with the RailTel that the

government shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of to
postpone for any time or from time to time any of the powers exercisable by the RailTel against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement and
we shal not be relieved from our liability by reason of any such variation, or extension to the said
Contractor(s) or for any forbearance, act or omission on the part of RallTel or any indulgence by the
RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have affect of so relieving us.

100



Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

W, (Indicate the name of Bank) lastly undertake not to revoke this Guarantee
during its currency except with the previous consent of the Rail Tel in writing.

Dated the day of 2017

(Indicate the name of the Bank)

Witness
1. Signature
Name

2. Signature
Name

Note: The Guarantee shall bevalid for four months beyond the date of completion of work.
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Section - |

Annexure-1

List of materialsto be supplied by RaiTel to the contractor:

The material shall be supplied asgiven in BDS
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Section — |

Chapter - 7

SCHEDULE
OF
REQUIREMENTS

(SOR)
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Schedule of Requirements

Name of Work: " Trenching, Laying, Splicing, Termination, Testing & Commissioning of OFC for

Building up of Access Network at Amritsar for RailTel."

Tender No.: RailTel//Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

SN

Item Order Desription

Unit

Unit Rate

Qty

Amount

1

ROW Laisioning Charges

Km

1057.68

41

43364.88

Excavation of trenches up to a depth of 1200 mm of

appropriate width at the bottom for all types of soil,

except in hard & Rocky sail in city areafilling after
laying of telecom cable.

Km

31736.66

35

1110783.10

Blowing/Drawing of OFC(24/48F) cablein the
HDPE, and protective works already provided.

Km

6725.66

45.0967

303305.07

Laying of HDPE duct in the trenches, and in the
protective works already provided including in
HDD portion and supply, pulling of Nylon rope
through it at different places as per directions of
engineer in charge or site engineer.

Km

4515.80

42.92

193827.17

Final Testing & Commissioning (Hop-wise as well
as end to end) as per the instructions contained in
the technical specfication with test report and as
built rout plans.

Km

1025.26

41.25

42288.59

Horizontal Drilling by using m/c at the depth of
1.5m below the formation level of the earth as per
design of RCIL engineer.

Km

204130.00

11.80

2408121.61

L oading,unloading and tranportation of cable
drums of optical fiber cable from any other railtel
depot to railtel depot.Measurement for the purpose
of payment shall be Rly Track KMS.

DRUM
KM

3.43

900

3087.00

L oading,unloading and tranportation of coils drums
of HDPE duct from any other railtel depot to railtel
depot.Measurement for the purpose of payment
shall be Rly Track KMS.

DRUM
KM

3.43

2400

8232.00

Supply of covered racks of 2 mtr height 19" width
600mm depth complete with al fittings for housing
sdh egpts,primary muxes,ddf,mdf using krone
module and other equpments like runway ladders
etc

No.

9848.03

49240.15

10

Supply and installation of of optical fibre joint
enclosure as per TEC spec no. GR/OJC-
02/01/march 99 with latest amenments (joint
closure shall be raychem/R&M/ 3-M/TV S make
only) and splicing of optical fiber cables(2X 24
fibers).

No.

11721.84

19

222714.96

11

Supply and installation of jointing pit as per
drawing with cover and required trenching to ease
out cable /duct.

No.

3480.63

24

83535.12

12

Supply and fixing of cable route marker as per
drawing.

No.

271.92

88

23928.96
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Supply and installation of fiber management system
19" with al instalation
13 | materia,splicing,termination and testing of 2X24 No. 21771.60 7 152401.20
fiber of OFC with all connector materia as per
instruction of site engineer.

protective works to enable the laying of OFC on
metallic road,level crossing,and station circulating
area,underneath the track for crossing of track,over
the culvertsa and bridges, This include the supply
14 and provision of ptotective measure like km 144119.20 0.05 7205.96
permanently solid lubricated DWC pipes(75/56mm
dia) as per 1S:14930(pt-2):2001 to suite the site
condition as detailed in the technical suplement and
as advised by engineer at site.

Total 4652033

Amount in words. Rs Forty Six Lacs Fifty Two Thousand Thirty Three Only.

Tenderer'soffer.. " 1/We hereby offer to do thework at following rates

In Figure % Above/Below the Schedule of rates

In Words % Above/Below the Schedule of rates

Note:- Above quoted rates areincluding all type of applicable taxes. It ismandatory
for thetenderersto givetax break up in table given below.

Therequisite EMD for an amount of Rs. submitted vide DD No.

dated drawn on bank.

Signature of Tenderer with Seal
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SECTION —-11

TECHNICAL REQUIREMENTS & SUPPLEMENT

INDEX
Chapter No. Content
1. Precautionsto betaken in 25 KVA A.C Traction Area.
2. Preparation of asbuilt route plan.
3. Technical specification for Trenching & Laying of OFC.
4. Specification for Jointing & Termination of OFC.
5. Technical specification for provision of Earthing.
6. List of Addressfor specification.
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SECTION - 11

CHAPTER -1

PRECAUTIONSTO BE TAKEN IN 25KV A.C. TRACTION AREA:

GENERAL

Any Telecommunication circuits in the vicinity of AC Traction running paralel to 25 KV lines are
liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the
possibility of induced voltage affecting equipment and humans.

Crossing of track, if any, should be negotiated by underground cables running at right angles to the
track asfar as practicable.

Specia protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be
taken for telecommunication lines entering 25 KV sub station /switching posts.

For the human safety considerations the safe working voltages should be 60 V under normal
conditions and 150 V with specia precautions and 430 V under fault conditions.

Instructions for protection of railway staff/working personals on signaling and telecommunications
installations on 25 kV AC traction shall be strictly adhered to. Precautions are required to be taken
on account of following,

i) Proximity of live conductor.

ii) Pressure of return current in Rails.

iii) Induction in al metallic bodies situated closed to over head
equipment.

kkkhkkkkhkkkhkkkhkkkhkkkhkk*
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SECTION - 11

CHAPTER -2

PREPARATION OF ASBUILT ROUTE PLANS

SCOPE:
The scope of thisis to prepare afinal set of As-Built drawings of route plans, based on the actual
cable route (which in turn shall be based on a preliminary & approved drawings of route plans,
aready supplied to the contractor).

Pointsto betaken care of for laying the OFC cable:

Avoid underground structures, signaling cable, power cables and pipe lines etc.
Avoid rodent/termite infested or infected side of the alignment.

Offset of the cable trench from the central line of the track such as having burrows.

Avoid proximity to chemical, paper and such other industries which discharge chemically active
affluent.

Avoiding areas prone to water logging.

Avoiding large rock cutting/thick jungles and areas difficult to approach etc. The orientation of the
route (left or right side of the track in the sections) to be decided on following:-

That side of main line, which is away from coastal side, other cables such as signaling and power.

That side which is likely to involve least track crossings and likely to be more convenient for
crossing the track, bridges culverts etc.

Avoid built up areas including those area where buildings etc. are likely to come up in future.

For the straight runs as far as possible a separation of 10 Meter should be kept from the nearest
track. Thisisas per CCITT recommendation K.8.

As arule a minimum distance of 5.75 M should be maintained between the OHE masts and the
cable. In Y ards etc. where observance of this rule may be difficult, a minimum distance of 3 Meter
should be maintained. In exceptiona cases where the cable trench depth is less than 0.5 M the
lateral distance may bereducedto 1 M.

Make the route of OFC cable within 1 meter of Railway boundary normally.

As-Built Cable Route plan.

Based on above actual route, the as-built cable route plan should be prepared:

The name of the location should be put in the 'LOC' column and the change in the 'CH' column. At
every 10 cm. the Km. post number should be written and its exact equivalent change entered in the
'CH' column. The name of station should be shown against the location of the Station Master 's
Office.
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Based on the route, the serial number and the length of culverts, bridges and level crossings should
be marked on the "Track Line' of the cable route plan.

The actual measurement of the separation distance from the central line of the track (the adjacent
main line) isto be shown. Thisisto be compiled on the 1 Km charts.
The termination plan & locations of joint enclosures of OFC to be shown.

Preparation of Drawings

All the plans and drawings shall be neatly prepared using Computer Aided Design System & plotter
etc. The drawings shall bein A3 size & suitably filed for ease of handling.
Further, a soft copy of Auto-CAD drawingsin CD shall be submitted.

Information in Cableroute plan:-
The cable route plan shall contain following information :-

Whether the cable route is on the up or down side of the Raillway Tracks.

Exact locations and lengths where the cable islaid in RCC/DWC/G.I. pipes troughs and under the
bed on culverts.
Location of track crossing and the number of tracks being crossed.
Location of road crossing and the no. of RCC/DWC/GI pipes provided.
Locations and length for protection of cablein rocky area and platform cutting etc.
Locations of Pull Chambers/Joint Pits.

DELETED.
DELETED

Guidelinesfor finalization of cableroute plan :

The following are the guidelines for preparation of the cable route plan:

Prepare the "1 Km charts" as explained above and enter the relevant changes and details in the "1
Km charts' based on the latest copy of approved OHE/Overhead plan supplied to him by the
engineer.

Actua measurement by 30 M stedl tape or chain along the route is necessary only in case of
important locations, to be termed as "special terrains', for example, approach to repeater
station/cable hut, long bridges, big yards, sharp diversions in the cable route from its parallel course
along the main railway tracks due to obstruction, cuttings etc.

Inspect and decide the portions of route falling in category of "special terrains' stated in para 2.7.2
above, i.e. where actual longitudinal measurement is necessary.

The remaining portions of the route, i.e. other than the portion decided as "special terrain™ as per
para2.7.2 above are to be termed as "straight runs'. Actual chaining along the route is not

necessary for such "straight runs' and these can be marked on the "1 Km. charts' by taking
chainages from the OHE/ Overhead alignment plan.

2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement along the

route should be done by means of a30 M steel tape for afew drum lengths up to a convenient point
along the main line where from the distances along the route may be reckoned from the OHE/
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Overhead alignment Plan. A termination allowance of actual length (prescribed 5M) of cable inside
the repeater station/cable hut building should be, in addition to a length of about 10 M (actua
length), kept in a pit just outside the building.

It should be ensured that both "specia terrains' and "straight runs' should consist of full drum
lengths, so that the position of joints (other than T-Joint) is fixed without difficulty in both cases.

Actua measurements of the separation distance should be done from the centre line of the reference
track. In case of 'Special terrains' the separation distance at some points on the route may also have
to be reckoned from some other permanent structures depending upon the site conditions.

Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, Jointing
Chambers and Joints/Extra lengths of Optical fibre cables should be clearly marked on cable route
plan.

Length of Optical Fibrecables: -

The approximate cable length is worked out on following basis to arrive a the location of the
straight joints: -

Extralength for track crossing including 2.5 meter loop on each side.

Extra length on Approach/crossing of the bridges and culverts as per measurement in the detailed
survey.

10 meter of cable to be kept on ether side of major steel bridges and 5 meters on minor bridges.

At every Joint Pit aloop of 10 meters on either side of the joint and a loop of 15 metersin the Pull
Chambers without joint, should be kept. In cable hut aloop of 10 meters should be kept in the cable

pit.
Protective worksfor Cable/ Ducts:-

For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc. special
protection for the cables are required. Some of the methods adopted for different types of protective
works are specified in the following drawings:-

For Girder bridges M.S. Troughing Drg. S& T/RE/78/2/76 Page 1 & 2 and RE/42/172. (P-160 &
163).

For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No.
RE/S& T/ALD/SK/161/81 (P-174).

For unconsolidated embankments Shoring for the cable trench as per

Drg.No. RDSO/TC/35003. (P-168).

For laying cables over the culvertsin DWC pipes Drg. No. RE/S& T/ALD/SK/160/81. (P-162).

For laying cables over arch bridges brick channeling Drg. No.RE/S& T/ALD/SK/162/81. (P-173).
For route over rocky area through chase Drg.No. RE/S& T/SK/303/85withAlteration 'A'. (P-167).
For routes under bed of culvertsin DWC pipes Drg.No. RE/S& T/ALD/SK/184/81.(P-165).

For cable laying under railway track Drg. RE/S& T/ALD/SK/159/81 (P-169).

For cable laying under road drg. No. RE/S& T/ALD/SK/497/2000 (P-157)

For Stone/RCC cable route marker drg no. RCIL/NR/O1 (P-172).

Notel: In non-RE area, wherever distances are reckoned with reference to overhead alignment, the
distances from the nearest KM-post provided along the track, may aso be mentioned.

Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications may be
sought from the office of Executive Director, Rail Tel/Northern Region.

kkhkhkkkhkkkhkhkkhkhkkkikk*k
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SECTION - 11
CHAPTER -3

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND LAYING OF
OPTICAL FIBRE CABLE AND TELECOM CABLE:

3.1

321

3.3

331

332

333

334

335

3.36

SCOPE:

This chapter deals with the specifications under which the various work for trenching & laying of
optical fibre cable coming under the purview of the contract are to be executed by the contractor.

SUPPLY OF ROUTE PLAN:

Approved Cable Route plan and jointing schedul e for mid section splicing of cable will be prepared
and supplied by the RailTel This shall give a preliminary idea of the number & locations and the
guantities and type of various equipment to be fixed, wired and commissioned.

INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES

The Representative of Engineer In-charge of the work will mark the route of the cable in white
chalk or lime as per the taping and route plan and the instructions given to him by the Engineer,
notwithstanding the cable route shown in the tapping and route plan to meet the requirement of
local conditions at site, if any and as required shall be taken by the contractor to be final. The
contractor shall be present at the time of marking and he shall furnish to the Engineer’s
representative required quantities of lime, rope, labour etc. for carrying out this work. The marking
will be given on the track side of the trench at a distance approximately one meter away from the
centre line of the trench. In the difficult terrains such as water-logged areas, the position of the
cable route will be specified by off sets from the centre line of the nearest track.

Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench shall be
adequate at the bottom to accommodate cables and their protection. Normally width of approx.
250-300mm at the bottom is sufficient. In places where underground pipes, electric main etc. come
in the way, trenches deeper than one meter shall be dug as necessary and RCC/GI/DWC pipes shall
be placed to protect the optical fibre cables.

Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 1.0 meter.
The cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 3.2. Theroad surface
shall berestored to original.

Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions, specific
approval of site engineer / engineer’s representative should be taken before digging trenches of
lesser depth. Similarly where digging of trench for more than 1 meter depth is required due to site
conditions, specific approval of site engineer / engineer’s representative should be taken before
commencing the work. In both cases prorate payments for the items of schedule shall be made.

The bottom of the trench where the cable is to be laid shall be free from any stones. The bottom of
the trench shall be horizontal and shall in no case be undulating. When the cable bed changes from
solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall be
provided so that cableis not pressed against the edge of a hard surface.

The brick protection shall be provided, wherever required and instructed by the engineer-in-charge
.The contractor shall arrange supply and distribution of second class bricks of standard size at site
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along the excavated trenches and after uniformly covering the cable laid in the trenches by stone-
free sieved soil up to 50 mm height above the cable, he shall arrange to place the bricks flat and
position them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter
length.

NOTE: In order to be certain that the full requirement of bricks has been arranged by the contractor
for placing on the top of the cable to be laid on any day, he shall spread the bricks side by side on
the top of the trenches before the depth of the trenches are inspected by the authorized
representative.

The backfilling of trenches shall be done by tamping and consolidating the excavated soil in layers
of 15-20 cm at atime. All the soil that is excavated shall be put back to the trench and care shall be
taken in consolidation to ensure that the back filling does not suffer any sinkage in monsoon.

If under unavoidable circumstances, the excavation is to be done between the tracks or between
OHE foundation and track, it shall be done to the full depth just before laying the cables and in the
presence of the Engineer's representative so as to ensure the safety of train operations.

Wherever the Engineer's representative considers it necessary to adopt shoring, the Contractor will
be required to adopt shoring for which the Contractor shall have sufficient quantities of shoring
material on hand as per RDSO Drawing No. TC 35003 given at Annexure-3.3. The shoring shall
invariably be carried out in case of loose soil or banks made of cinders and ashes.

Where the direction of the trench has to change, it should be done in a gentle curve of not less than
one meter radius and not at sharp angles.

While crossing tracks and laying over bridges & culverts, the engineers representative shall be
present. The date and time of such works shall be communicated to concerned telecom supervisor
of the Railways and adequate precautions, as advised by them, have to be taken.

TRACK CROSSING

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading the cable
through these pipes. The contractor shall do the trenching to the required depth wherever necessary
such as approaches to track crossing and the length in between the adjacent tracks. Two nylon rope
of suitable strength shall be threaded through G.1. pipes, one to pull the cable and one for future
use. The arrangement of cable and G.I. Pipe trunking under Track crossings has been shown in Drg.
No. RE/S& T/ALD/SK/159/81 given at Annexure-3.4.

ROAD CROSSING

When crossing road ways, it is necessary to lay the cables in such a manner as to avoid the
necessity of handling the cable sharply and minimize excavation of road surface asfar as possible.
Where cableislaid in surfaced trunking, the trunking alignment should be curved down to the pipes
and proper brick or concrete joint should be made between trunking and pipe.

Thecrossing of main roads often involves difficulties especially if traffic is heavy, precautions to
avoid accidents to workmen, pedestrians and vehicles should be taken. On minor roads, which can
be temporarily closed to traffic, it is possible to cross the entire width of the road and open up.
Pipes should be installed quickly in the cutting which is then filled in there by reducing to a
minimum time for which the road is closed.

112



353

354

355

3.5.6

3.6

36.1

3.6.2

3.6.3

364

3.7

371

3.7.2

3.7.3

3.74

Tender No. RailTel/Tender/OT/NR/OFC/ASR ACCESS NETWORK/2017-18/12

Some roadways which are broad may be opened for half their width, allowing the other half for use
of traffic. Pipes are laid trench filled in the first half and the other half opened up after the first half
is opened for the traffic. Pipes laid in the second half is linked with those laid in the first half. G.I.
pipes shall be used for road crossings. In all cases pipes should be laid at a depth of 1 meter, below
the formation level or lower as may be required.

Whenever a cable is laid across an important road particularly one with a special surface it is
necessary to provide for future expansion. The following methods may be adopted.

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 SWG
shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the pipe. One wire
shall be used for leading in the cable & the other wire shall be kept with suitable overlay to enable
cable pulled out at later stage, if required.

At busy road crossings, trenching should be done in nights with appropriate protection and road
warnings to road users.

The tenderer shall be responsible for compliance to applicable laws of the land and
registration/approval from statutory authority, if required.

CABLE OVER STEEL / GIRDER BRIDGES:
Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.

The Fibre optic cable on steel girder bridges shall be laid inssde RCC/GI/DWC pipe to be
effectively secured as per the drawing and DWC duct at both ends of bridges shall be protected.

When laying cable on long bridges, the question of longitudinal expansion caused by temperature
differences should be taken into consideration and suitable cable loops should be provided at the
pillars of the bridge. The cable should also be laid sinuously inside the trough.

The laying of the cable on the bridges is to be done with much care and planning. It is necessary
that the cable drum to be laid on the bridge is inspected and tested thoroughly so that damaged
cableis not installed.

Cableover CULVERTS:

Wherever possible the cable shall be laid under the bed of the culvert through DWC/G.I1./RCC
pipes as per sketch No. RE/S& T/ALD/SK/184/81 (Annexure-2.9). Similar arrangement shall be
provided for taking the cable in water logged areas and drains.

In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of
culverts, the cables may be lad ove the culvet in Glpipes as per
Drg.No.RE/S& T/ALD/SK/160/81A (Annexure 3.8).

The protection of cable on approach to culverts shall be as per Drg. No. RE/S&T/ALD/SK
/162/81(Annexure 2.7).
ARCH BRIDGES

The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No.
RE/S&T/ALD/SK/162/81 as given at Annexure-2.7.
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LAYING CABLE IN SOLID AND ROCKY SOIL

If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. In such
cases a chase is cut as shown in Drg. No.RE/S& T/ALD/SK/303/85, as given at Annexure-3.11.
Sharp edges on the sides must be smoothened out and bottom of the chase should be levelled and
the cable laid in sand or soft earth which should be filled and pressed down up to the step. A row of
bricks should then be placed on the top and jointed with cement mortar.

In cases where the rock is not directly encountered, excavation to the desired depth shall be done.
Payment for excavation shall be made on prorate basis on the accepted rates of item-1 of schedule
of requirement.

In cases where excavation is possible up to 1000 mm no chase cutting shall be done. However the
cable/HDPE duct shall be protected by providing second class bricks width wise on such lengths.

CABLESIN CONGESTED RESIDENTIAL AREASAND MARSHY AREAS:

When laying the cable in residential sections, the cable should be specially protected on both sides
up to a distance of about 300 meters beyond the building line. In such cases the cable should be
protected by laying cable inside DWC/G.I./RCC pipes of 120/103 mm dia.

In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and
protected as per decision of Engineer depending on site condition, like laying cable in
DWCI/G.1./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels etc.

LEADING OF CABLE IN MASONRY BUILDINGS

The cable will have to be led inside any masonry building such as Cable hut, ASM's room at a
depth of 0.75 meters by cutting the masonry structure of the wall as per Drg.No.
RE/S&T/ALD/SK/161/81 as given at Annexure-3.12. After the cable has been led inside the
masonry wall, the floor inside shall be duly repaired and plastered.

LAYING OF CABLE IN SPECIAL CASES:
Near Power Cable

When the proposed cable route comes across any other cable aready laid, the contractor shall first
report the fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT
or HT), the trench shall be dug as far away from the route of the power cable as practicable.

Crossing of Optical Fibre Cablewith another cable

Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where,
however, this is not possible, the Optical Fibre cable shall be laid in cement or asbestos cement
pipes. The length of the pipe to be provided on either side of the crossing shall be atleast one meter.

Laying other than optical fibre cablesin the same Trench

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable. Evenin
such cases, both the cables are to be laid as per approved drawing. Where, however, exceptional
circumstances exist, the optical fibre cable may be laid along with another cable in the same trench
provided a specific permission of each such case is obtained in writing from Engineer. When
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optical fibre cable and L.T. power cable have to be laid in the same trench they shall be separated
by placing a layer of second class bricks between them vertically (approx. 16 bricks/meter) or laid
in RCC pipe.

Laying of cablethrough RCC/GI/DWC pipes

The cable shal be laid through RCC/GI/DWC pipes at the locations marked on the route plan and
as advised by the Engineer or his representative.

For laying the cable through pipes galvanised steel wires of a cross section not less than 10 SWG
shall be used as alead wire. Two such lengths of wires shall be laid through the pipes, so that after
the cable is threaded through the pipe, one lead wire is permanently left in the pipe with a suitable
overlay at two ends, to enable the cable to be pulled out at alater stageif required to do so.

On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. While
threading the cable through these pipes the Contractor shall do the trenching to the required depth
wherever necessary for which no extra charge will be paid.

Laying cable near feeding post:

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track
opposite to the feeding post. Further the Optical fibre cable shall be at |east one metre away from
any metallic part of the O.H.E. and other equipment at the sub station which is fixed on the ground
and at least one metre away from the sub - station earthing. In addition, the cable shall be laid in
RCC pipes 150 mm dia (standard 2 metre length) complete or capable of being split into two half as
per specn. No. ISS-458 latest for alength of 300 metres on either side of the feeding point.

Running of cables at foundations othersthan OHE Masts and from pipe outlets.

Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from
solid support such as a foundation pipe or bridge to soft support such as soft soil. The cable must
not press against the edge of the solid support. The soft soil near the edge must be tamped and the
cableraised dlightly.

Laying near oily surface

If during the excavation of trenches for laying cables, the Contractor or his representative notices
the presence of oil or oily substance or any other chemical which islikely to cause the deterioration
of the cable protective materia he shall bring the matter to the notice of the Engineer or his
representative and on the latter's decision he shall choose an alternative cable route or he shall
protect the cable in such places in such manner as advised in writing by the Engineer or his
representative. No additional charges are payable.

Special soil condition

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If thisis
unavoidable, special measures should be taken against corrosion as advised by the Engineer in
Charge.

Provision of damage dueto sharp edges
When cable are laid in trunking, care should be taken to see that no ballast or stones have been
dropped inside the trunking and it should be cleared of al ballast and stones before the cover is
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secured. When the ends of covers are joined together with cement plaster, a piece of paper or wood
should be placed under the joint to prevent the cement plaster from falling on the cables.

3.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES:

3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the materials
should be received in good condition. The drums shall be unloaded by the side of the Railway
Track/Road from either a crane or any other suitable means very carefully so as not to cause any
damage to the cable. The drums at site shall be protected until they are laid. The cable must be
tested before and after laying.

3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet ‘A’ end of the
next cable at ajoint. The'A' end shall be normally on the top unless indicated otherwise on a drum.

3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The drums shall
not be set by jerks but shall be handled slowly and with care. The walls of the drums should not be
damaged while moving the drumsiif required for unrolling.

3.12.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near the
trench. The drums shall not be dragged in any case. But where drums of cable have to be moved,
would always be rolled in the direction of the arrow, otherwise the coils tend to unwind and the
cable may get battered. In case no direction arrow is marked on the drum, remove severa battens
and determine the direction in which the cable is coiled. The arrow should then be painted on the
drum pointing in the opposite direction in which the upper cable end is coiled so that future
handling of the cable drum is facilitated and then replace the battens carefully.

3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindleis
large enough to carry the weight without bending and that it is laying horizontally in the bearings so
as to prevent the drum creeping to one side or the other while it is rotating. Before attempting to
pull off the cable, remove the end protection box attached to the flange of the drum and cut the
security ropes so as to leave the cable free to move.

3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately
replaced to prevent damage to the balance of the cable. Thisisimportant.

3.12.7 The use of steel bars between the bolt heads to jump’ or turn the drum around is dangerous to staff
and likely to damage the drums. A better method is to use two stedl plates with grease between
them. By standing the drum on these greased plates, it can be easily elevated round to the desired
position.

3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of the cables
but also of the working party handling them. The man should not be allowed to brake the cable
drum by standing in front but only from side.

3.12.9 Rewinding and Redrumming of cables.

@ If for any reason it is found necessary to rewind a cable on a drum, cable drum with a
proper barrel diameter not less than of the original drum should be chosen.

(b) The drums should be mounted on cable jacks during rewinding operations using proper size
of spindles passed through the flange holes, which will not buckle under the lead. The cable
should not be bent opposite to the set it is having aready.
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(© In the re-drumming operations, drums should be so turned that the cable passes from the
bottom of the original set with aslittle gap as possible.

(d) Replace al the lagging on the cable drum.
3.13 CABLELAYING:
3.13.1 It is advisable to employ the same people at the same place or job while cableis being laid.

3.13.2 Before commencement of the laying of cable/lHDPE duct, inspection of the trench and inspection of
protection works should be carried out so as to ensure their conformity with the specification. The
trench bottom should be clean, smooth and free of small stone. When the soil contains stone or
pieces of rock and therefore cannot be raddled, sieved earth about 10 cm. thick should be used both
for the bedding on which the cable islaid and for covering the cables.

3.13.3 The cable drum should be brought as close to the cable trench as possible. It should be lifted with
the aid of cable jacks firmly mounted on a support of stone or wood. The spindle should be
minimum of 55 mm diameter and have a clearance from ground by 5 to 10 cm.

3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is laid
directly in one direction and the balance in other direction. Care should be taken in such a case to
see that there are no kinks or loopsin the cable.

3.13.5 The wooden battens on the drums should be carefully removed shortly prior to laying and before
the drum is mounted on the jack. The nails on the lagging should be carefully removed.

3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running through its
centre, the height of the axle being such that the end frames are free to rotate and do not touch the
ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as
necessary by carefully turning the drums. The quick pulling of the cable or turning the drums shall
be avoided at al costs. Each cable drum shall be braked while laying isin progress to prevent sharp
bending or buckling, particularly when the cable coils are sticking together.

3.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-171.

3.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put under the
drum bolts which stand out from the drum discs.

3.13.91t is customary for the mate to stand in a commanding position where he can view the entire route,
and shout evenly timed calls to his men to pull. If there is proper synchronization between the
mate's calls and the pulling by the men, the cable will leave the drum without difficulty. It is
important that the cable should be pulled with steady and even pulls and not be unnecessarily jerked
or strained. On no account should a cable be allowed to twist or kink as thisis likely to spring the
Armour and fracture the outer serving of the cable. When pulling cable around bends, one or two
men should be stationed to give the cable the correct bend when it passes.

3.13.10While laying the cable, employ adequate number of men such that the cable can be conveniently
carried by them in both hands without stretched arms. The distance between any two persons
carrying the cable shall be from 2 to 10 metres depending upon weight of cable such that the
maximum sag of the cable between any two persons is not more than 0.5 metres.
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3.13.11The cable shal be gently drawn by pulling the cable, which may be assisted as required, by
smoothly and slowly turning the winch. The cable shall not be twisted on any account.

3.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported by men
and then carried to the trench and laid gently & carefully ensuring that cable is not stretched while
putting in the trench..

3.13.13While laying work is in progress one man must continuously observe the cable along its length in
order to determine whether any indentations, holes or other damaged parts are apparent. Such
damaged parts have to be protected immediately by the cable jointer provided with the Laying

party.

3.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and the inner
end of the cable removed from the slot in the drum. Pulling should then be continued. If thisis not
done the cable end islikely to be stretched and damaged.

3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each drum for
jointing purpose.

3.13.16 The conditions of the cable shall be visualy inspected through out its length and in case any
damage or defect is noticed, the trench shall not be filled up until the Engineer's representative is
notified to examine and authorisefilling of the trench.

3.13.17 MINIMUM BENDING RADIUS:

Cables should always be bent (or straightened) slowly, they should never be bent to small radius
while handling. The minimum safe bending radius for optical fibre cables should be 30 times the
diameter of the cable but wherever possible larger radius should be used.

3.13.18 Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater than 30
times the diameter of the cable.

3.13.19 The RCC Joint Pit / Pull Chamber to be constructed should be as per the specification given in
the Annexure 2.14.

3.14 CABLE RESERVE:
At the following locations, it will be necessary to provide reserve cable for future possible use.
1) Where a change to cable line is expected, the reserve to be allowed depends on

circumstances.

2) In freshly banked soil to allow for dlipping of the bank an allowance of 30 cm. should be
provided for every 10 meters of trench (3 percent). The cable should be laid in a sinuous

form.
3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at drum end.
4) On each side of major girder bridge a reserve of 10 meters should be left. For minor bridges

5 meters shall be |€ft.
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5) Where re-modeling works on culverts, bridges and track doubling work are going on, it may
be necessary to keep loops of cable as an extra reserve pending finalization of its future
route.

6) At the cable hut aloop of 10 metersin the cable pit.
7) At every Joint Pit aloop of 10 meters on either side of joint..
8) Atevery RCC Pull Chamber aloop of 15 meters

3.15 CABLE MARKERS

The RCC/Stone cable route markers shall normally be provided at a distance of every 100 meters
on the straight portion of the cable route and also at diversions of the route of the cable culverts &
LC gates. The joint indicators/markers shall be provided at all types of cable joints. The cable
Markers provided shall be of standard RCC/stone type with letters “RCIL O F C” engraved and
suitably painted with standard paint as per drawing attached. Cable Markers shall also be provided
at each Joint Pit / Pull Chamber with/ without ajoint respectively.

316 TOOLSREQUIRED FOR TRENCHING, CABLELAYING AND  FILLING.
TOOL'SNAME
Cable Jack
Cable Grip
Reopening Device
Free Hood Hook
Shackle free head hook
Grouling Hook
Pulling Bolt
Tension meter
Pulley
Anti Twist Device (swivel)
Roller
Flexible Cable
Pulling Rope
Brush
Mandrel
Chain
Measuring cord for strain gauge
Slip Winch
Wirerope
Portable VHF set
Measuring tape
Phowrah
Iron plate
Loader Backhoe for Drilling
Warning Tape
Caterpillar tractor
Fork Lifter
Vehicle Van type
Tacho- meter
Road measurer.
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3.17 Execution of HDD (Trench lessHorizontal Direct. Drilling - Boring)

3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizonta directiona drilling
(HDD) method shall be adopted under the supervision of competent staff for laying of HDPE pipe
(40/33 mm dia) at a depth of 1.5 meters and more (depth as per instructions of the site engineer).
3.17.2 Thedepth of trench at any of the ends should not be less than 1.5 meter in any case. Both ends of
HDPE pipes should be closed properly using accessories and the pits should be properly back
filled.
3.17.3 There should be no damage to the road/platform/tracks or any such structures etc. enroot during or
after the HDD operations.
3.17.4 Thework includes supply of all accessories required for laying of HDPE pipes.

3.17.5 The contractor should normally adopt HDD by machine. In difficult areas like track crossing, road
crossing, sharp bends etc. the contractor may adopt manual pushing method only in short lengths
with the permission of the site engineer of RailTel.

3.18 Blowing /Drawing of Optical Fibre Cable:

3.18.1 OFC should normally be blown through the HDPE ducts by standard blowing machines Only in
exceptional cases drawing may be adopted in short lengths with the permission of the site
engineer of RailTel.

NOTE: The brick protection including supply of second class bricks of standard size at site shall not be
required where OFC is being provided in HDPE/DWC ducts and quad cables are not laid.
However, if quad cables are dso laid along with the OFC in HDPE/DWC ducts, the brick
protection shall be required as per clause 3.3.5 for protection of quad cables.

For protection of OFC and or quad cables at crossing across railway tracks, road crossings, over
stedl girder bridges and over culverts & arch bridges or any other special cases as decided by the
site engineer during execution, DWC duct 50/39 mm dia (including supply of duct and other
accessories required for protection of OFC/ quad cables) may be used in place of RCC pipes as
mentioned in clause no. 3.4, 3.5, 3.6 & 3.7, as per instructions of RailTel’s engineers at site.
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SECTION - 11
CHAPTER -4

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE

TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE
Fusion splicing shall be used for splicing fibres. Thisis accomplished by applying localized heating
(i.e. by éectric arc or flame) at the interface between two butted, pre-aligned fibre ends, causing
them to soften and fuse together.
STRAIGHT JOINT FOR FIBRE OPTIC CABLE
There are various types of joint enclosures available in the market. The procedure for assembly of
joint closure is described in the instalation manual supplied with straight joint closure. This
includes the following:

Materia inside joint closure kit

Installation tools required

Detailed procedure for cable jointing

Procedure for re-opening the closure.

The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 (latest) or a
proven design approved by RCIL .The joint shall be protected in RCC Joint Pit as per drawing
given in Annexure 2.14. (.The Optic Fibre straight through joint closure shall be of TVSE, R&M,
Raychem, 3M make and shall be approved in advance by RailTel. The joint shall be protected in
concrete chamber as approved by engineer- in-charge. )

4.2.3 Generally, the following steps are involved for jointing of the cable:

4.3

- Preparation of cable for jointing

- Stripping/cutting the cable

- Preparation of Cable and joint closure for splicing
- Stripping and Cleaving of Fibres

- Fibre splicing

- Organising fibres and Finishing joints

- Sealing of joint closure and

- Placing joint in the Jointing Chamber/Pit.

PREPARATION OF CABLE FOR JOINTING

During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing pit to
provide for jointing to be carried out at convenient location as well as spare length to be available
for future usein case of failures.

The pit size must be chosen carefully to ensure that length of the wall on which joint is mounted is
greater than closure length plus twice the minimum bending radius of the cable. A RCC circular
Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is sufficient for most of the
cable and joint closures.
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The cable is then coiled and carefully placed in the pit/chamber in the same position as required
after the joint is complete. The marking is done on all the loops so that it will be easier to install it
later.

The distance from the last centre to the end of the cable must be atleast 1.8 meter. Thisis being the
minimum to be stripped for preparation of joint.

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for
jointing.
STRIPPING/CUTTING OF THE CABLE

The cables are stripped of their outer and inner sheath with each sheath staggered approximately
10mm from the one above it.

Proper care must be taken when removing the inner sheath to ensure the fibres are not scratched or
cut with the stripping knife or tool. To prevent this, it is best to only score the inner sheath twice on
opposite sides of the cable, rather than cut completely through it. The two scores marking on either
side of the cable are then stripped of the inner sheath by hand quite easily.

The fibres are then removed from cable one by one and each fibre is cleaned individually using
Kerosene to remove the jelly.

PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING

The type of preparation work performed on the cable prior to splicing differs on the type of joint
closure and fibre organiser used. However, the following steps are usually common :-

The strength member of each cable are joined to each other and/or to the central frame of the joint
closure.

The joint closure is assembled around the cable.

The sealing compound or heat shrink sleeve is applied to the cables and closure, or prepared for
application after splicing is complete.

The fibres are protected (usually with plastic tubing) in their run from the cable core to the fibre
organiser trays (particularly if cable construction is slotted core type).

Tags which identify the fibre nos. are attached at suitable location on the fibres.

Splice protectors are slipped over each fibre in readiness for placing over the bare fibre after
splicing.

STRIPPING AND CLEAVING OF FIBRE

Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. cured
coating removed, using fibre stripper which are manufactured to fine tolerances and only score the
coating without contacting the glass fibre.

The bare fibre is then wiped with a lint free tissue doused with ethyl acohol. Cleaving of the fibre
is then performed to obtain as close as possible to a perfect 90 degree face on the fibre.
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SPLICING OF THE FIBRES

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion splicing are
asgivenin 4.8 below.

FUSION SPLICING OF FIBRE
Some of the genera steps with full automatic micro processor control splicing machine are as under
Wash hands thoroughly prior to commencing this procedure.

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic
cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above cleaning).

Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle such that the
end of fibreis app. 1 mm. over the end of the "V" groove towards the el ectrodes.

Repeat the same procedure for other fibre, however, first insert heat shrink splice protector.

Press the start button on the splice controller.

The machine will pre fuse, set align both in 'X" and "Y' direction and than finally fuse the fibre.
Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking,
bulging is there and cores appear to be adequately aligned. If the splice does not visually look good
repeat the above procedure.

Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft
inner layer is seen to be 'oozing' out of the ends of the outer layer of the protector.

Repeat for other fibres.
FUSION SPLICER AND OTDR
The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for splicing and

measurements of parameters respectively, shall be of approved design and quality. The contractor
shall submit

Specification of fusion splicer and OTDR

Certificate from the users, who have used the splicer and OTDR of the make, the contractor intends
to use, regarding their satisfactory performance.

The RCIL reserves the right to direct the contractor to use the same or any other proven design of
fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion splicer and OTDR
are not suitable.

ORGANISING FIBRE AND FINISHING JOINTS

After each fibre is spliced, the heat shrink protection sleeve must be dlipped over the bare fibre
before any handling of fibre takes place, as uncoated fibres are very brittle and cannot withstand
small radius bends without breaking.
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The fibre is then organized into its tray by coiling the fibres on each side of the protection sleeve
using the full tray side to ensure the maximum radius possible for fibre cails.
Thetray are placed in the position.
OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm
that al fibres attenuation are within specification. This OTDR test confirms fibres were not

subjected to excessive stress during the organizing process.

After thisthe joint can be closed with necessary sealing etc. and ready for placement in the pit.

4.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at Annexure-2.14.

411

4.12

4.13
4.13.1

The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be approx. 1000mm. The pits
shall be located at every 1Km of the OFC route and spare cable of 15 meters to be looped and
placed in the pit. The pit shall be refilled with dry sand after completion of the work and then
closed. Stone/RCC route markers shall be provided for identification of each Jointing Pit / Pull
Chamber location with/without a joint and this should be incorporated in the as-built-cable route
plan.

PLACING OF COMPLETED JOINT INPIT

Joint is to be placed on the tarpaulin provided near the pit.

The cableislaid on the ground, loop the cable such that pen mark previously place on the cable line
up. Tape these loops together at the top of the coil.

The joint can now be permanently closed and sealed by heating heat shrinkable sleeve etc.
However, before closing, silica gel to be kept inside for moisture protection.

Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling it with
dry sand.

RE-OPENING OF THE JOINT

If required for attending to faults etc., manufacturers supply special kits for opening of the joint and
the stepsto be followed. However, the general steps are as under: -

Using suitable knife cut heat shrink sleeve longitudinally along its entire length.

Do not damage the smaller heat shrunk sleeve on the ends of the joint.

Apply heat to the cut sleeve until it begins to separate.

Gently remove the cut sleeve from the joint. Now the joint can be opened.

Protective sleeve/cover can be removed for attending to faults etc.

TERMINATION JOINT FOR FIBRE OPTIC CABLE.

Thisjoint is provided in the cable hut for terminating the outdoor fibre optic cable of both the sides,

splicing through fibres, connecting fibres to pigtails for connection to Optical Line Terminal
Equipment etc.
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The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable hut. The
armour of the OFC Cable shall be cut before taking the cable in the equipment rack. The cables
shall be terminated on FDM S and derive required pigtails.

Two pairs of fibres shall be derived from either side cable at every OFC cable hut through pigtails
with FC/PC connectors. The remaining fibres shall be looped through.

The procedure for installation of termination joint box depend upon the type of joint enclosure. The
installation manual supplied gives the step-by-step procedure for installation. However, the general
steps are as under:-

- Marking the cable

- Stripping/cutting the cable

- Gripping cable in sheath/clamp

- Treatment of tension member

- Fibre splicing

- Enclosing fibre

- Fixing strength member

- Closing the cover

- Fixing termination box

- Fixing the cable.
MARKING THE CABLE

Determine the cable length up to the proposed location of termination box. It is also to be ensured
that at least 10 meters of cableis coiled in the cable pit.

Determine the cutting point and mark the cable
Determine the sheath peeling point and mark the cable
CUTTING / STRIPPING THE CABLE

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath stripping care
should be taken not to damage the fibres.

The length and the steps for various sheath cutting shall be as per the instruction given in the
manual .

GRIPPING THE CABLE

Wind PV C tape around the cable core just beside edge of the sheath.
Insert the bushing inside sheath by cutting the cable sheath for about 25mm.

Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench.
FIXING OF TENSION MEMBER
a) Mark the tension member for the specified length and cut it.

b) Clean the tension member thoroughly by Alcohol and cotton cloth.
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c) Fix tension member holder with the help of instant adhesive at the end of tension
member.

FIBRE SPLICING
The procedure for splicing is same as described for straight joint closure in Clause 4.7 above.
ENCLOSING FIBRES
a) Set the fibre cassette on the base
b) Arrange excess length of fibre to make double figure of eight.
c) Enclosethe spliced fibre and its excess length carefully.
d) Repeat the procedure for other fibres.

e) After this, the box can be closed. However, a packet of silica gel may be placed inside
for protection from entry of moisture.

MOUNTING OF TERMINATION BOX.

Termination box can be fixed either on wall or on equipment rack. At wayside stations it shall be
mounted inside the equipment rack in order
to prevent pigtails from rodent attacks.

a) Mark the fixing holes on the walls/bracket/frame

b) Place the termination box and tightened the nuts inside the base box.

c) Put the covers.

FIXING THE CABLE

Secure the cable on wall/frame at two places within one meter from termination box keeping in
view straight entry of cable in termination box.

ISOLATION OF ARMOUR OF OFC CABLE

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in order to
keep the induced voltage within permissible limits. Where the continuous length of cable exceeds
1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. The Exposed cable at the
cut shall be covered by shrinking suitable heat shrink sleeve as per TEC specifications.

ACCEPTANCE TEST FOR FIBRE OPTIC CABLE

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor with
Engineer of the RCIL. The parameters in the concerned specification shall be taken as reference.
The Test shall be conducted from cable hut to cable hut, after the Splicing & termination Joints are
completed. The length of cable (as per marking in cable & as measured by OTDR ), loss in cable,
average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per
pro-formagiven in para 4.24 below.
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424 TEST PROTOCOL FOR OPTICAL FIBRE CABLE

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST

Route; ----------------- Date: -------------
Station; --------------- No. of mid-section splices; -------------
Section: --------------- Measured by: ~ —-mmemmmeee-
Length Length as per meter
(by OTDR):g==------------ marking on cable sheath--------------
1)

2) Optical measurements (On Line):

Fibre— number

M easurement 1234 ..o 222324 |  Accepted Value
1.1 Totd attenuation at
1300/1550 nm with OTDR
1-2gr‘:fit gt Sl <0.40 dB/Km at 1300
' nm &<0.25 at 1550 nm
1.3 Splice Lossin dB Averaoe splice loss
with OTDR Location agesp

OHE Mast No./ Overhead
alignment post no.

moow»

0.15 db, no splice should

Average Splice Loss have loss >0.2 db

NOTE : ALSOATTACH OTDR RESULTS  |---|

2) Visual Inspection (On Line):
2.1 No. of Cable drum used in the section: -------------------
2.2 S.No. of cable and length of each drum:

SNo. LENGTH

1 M M
SRR —— M
c YRS —— M
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Bee e M
2.3 Location of Isolation Sleeves: 1. 2. 3.

Contractor's Representative RCIL’s Representative

25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND
TERMINATION OF FIBRE OPTIC CABLE.
S.No. TOOL'sName

Branch Joint Closure

Termination Box

Rubber end Block

Sheath Clamp

Bushing

Strength Member holder

Heat Shrinkage tube

Arc fusion splicer machine.

Power cord AC/DC

10. Walkie-Takie 12V DC source

11. Tube heater

12. Precision cleaver

13. Cable sheath stripper

14. Fibre stripper

15. Knife for HDPE cutting

16. Hexa for strength membrane

17. Isopropyl acohol or methanol of high specific gravity
18. Johnson Buds

19. Tweezers

20. Gun heater Blower type

21. Sleeve for splice protection
22.0.T.D.R.

23. Stickers for numbering of splicers.
24. Portable k. oil generator

25. Umbrella’s 2 Nos.

26. Dust protection for splicing machine

©COoONO~WNE

Note:-Wherever cable has to be coiled/|ooped , the diameter of the coil/loop shall be greater than 30 times
the diameter of the cable.
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SECTION - 11

CHAPTER -5

Technical Specification and Drawing for provision of Earthing Arrangement.

1. Introduction The Earthing arrangement is required to provide earth for Telecom equipments. The earth
resistance should be less than 1 (One) Ohm as per following Drawing: g)
Maintenance Free Earthing

SLIDE LOCK

HOLE FOR AIR
12 mm

[ [OEN®] ]

| |
EEEEEEREER \Uockable earth pit cover

'y Ground
H Level
Holes for Connecting

300 mim
4 ss bolt v Earth Wire

* ..................... o . | NN e .'. 200 mm

50 mm \

Hole for taking out Ea\hwir

—1

150 x 50 x 5 mm Copper Plate

120 Micron Copper clading

2850 mm
| I . S— CONDUCTOR PLUS GEL
150 mm  w g Acceleartor powder.

}

3150 x 31 mm MS Rod

l— 100 mm —»
n— 200 mm — ]
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SECTION-II
CHAPTER-6

Jointing of 6 Quad Telecom, Cable and Acceptence Test (Not applicable for present tender)

Scope: This chapter Deals with the requirements of various types of joints on 6 Quad cable,
jointing procedure, V.F.Transformeres and the acceptance test etc.

6.1 A tentative quad allocation of a 6 Quad cable, When laid along with OFC isas under

Quad No1 - Block
Quad No2 - Spare
Quad No3 - Emergency Communication
Quad No4 - % Quad-gate Telephone
%2 Quad-for Block Proving by Axle Counter (BPAC)
Quad No5 - Block providing by Axle counter(BPAC)
Quad Nob - Train Actuated Warning System(TAWS)

6.2 Thermo shrink jointing kits as per specification no.IRS-TC-77-2000 with latest amendments shall
be used for various types of jointsin:

i 6 Quad jelly filled cable of specification No.IRS-TC-30-05 with latest amendments having
0.9 mm diameter.

ii. PIJF underground telecom cable of different pair size 10/20 pairs with copper conductor
having diameter 0.63mm.

The 2T/3T (1 Quad) VF transformer as per specification No. IRS-TC-76/2000 with latest amendments
for thermo joints etc. shall be used for thermo shrink transformer joints.

6.3 With optical Fiber application, the 6 Quad cable is meant for carrying circuits only between two
stations. Asthejoint is always aweak link, efforts shall be made to club two or more jointsin one if
falling within 100 mtrs.

6.3.1 The straight through joints shall be provided for normal jointing of cable.

6.3.2 For L.C Gate pump houses etc. the straights through joints with branching clip shall be provided
for deriving the circuit using 10 pairs PIJF cable. No isolation transformer is considerd necessary upto
the distance of 7.5 km.

6.3.3 Transformer joints shall be used for deriving emergency socket approx a 1 km distance. This
joint shall generally be combined aong with normal joint. The tapping shall be derived through V.F
transformer 470:1120 using PIJF cable as the phantom circuit is not required, the center tap wires of
transformers shall be cut permanently and not derived.

6.4.1 L.C gate quad shall be terminated directly without V.F transformer to permit passing of
magneto ring.

6.4.2  2T/3T V.Ftransformers shall be connected in the transformer bay for both side emergency
control circuits.
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6.4.3 A krone termination box as per TEC specification shall be mounted to facilitate termination of
cables for the derivation purposes.

6.5

6.5.1

6.6

6.6.1

6.6.2

6.6.3

6.6.4

6.6.5

6.6.6

6.6.7

6.6.8

6.6.9

LONG BLOCK SECTIONS & SIDING:

In case of long block sections and siding (>15 kms) it may be necessary to carry out loading
and balancing of 6 quad cable to reduce the loss & crosstalk.

JOINTING PROCEDURE:

For jointing of cable, pit as per Drg. No.CORE/S& T/ALD/SK/438/95 (Annexure 4.2) is
made. The pit surface isleveled by ramming the earth. In case of loose soil or mud, bricks
or ballast may be used, if necessary. A tent may be placed over the pit to protect against
adverse weather/Dust.

Bend the two cable ends slowly into an “S” shape taking care that the cables are not strained
excessively and minimum overlap of 350 mm is available.

Prepare the cable ends as per the detailed installation instructions supplied by jointing kit
manufacturer for making heat shrinkable joints for 6 quad cable fastly.

Preliminary checks may be carried out using multimeter for continuity of conductors &
breaks/crosses etc. if any. The insulation is measured between all conductors bunched
together and screenfarmour by V megger. The equivalent average insulation
resistance/conductor/Km/ is obtained by multiplying the megger reading with the number of
conductors and the length of cablesin Kms.

Slip the quad rings on a P.E insulated quad of the cable end. Similarly slip another quad ring
on the corresponding PE insulated quad of other cable ends. Select a conductor, slip aPE
sleeve over it. Take the corresponding conductor of the corresponding PE quad of the other
cable end. Pedl off the P.E insulation from these conductors for alength of 50mm.

Bring the two conductor together perpendicular to the cable. Twist the two conductors by
rotating giving approximately 10 turns for length of 25mm. Cut off the surplus wire. Solder
half the length of twisted conductors using solder resin coe, solder bit flat & blow lamp.
Fold the twisted conductors along the main cable conductors and alow it to cool. Draw the
PE sleeve over the twisted joints in such away that former projects equally on the two sides
of the latter and egually covers the polyethylene insulation of the two conductors. It should
be ensured that the PV C sleeve fits properly over the twisted joint is not able to move easily
over it.

For tapping joint, select the quad from which the circuit is to be tapped. Cut the quad. Slip
numbered group ring over both ends as also on the lead wire bunch of required transformer.
Select a conductor in one quad and dlip a P.E sleeve over it and its other end. Select a
conductor, a short lead wire and transformer lead wire and make twisted joint. With the
other end of the short lead and other cut end of same conductor, make another twisted joint.

The conductors of remaining PF Quads should also be joined accordingly.

Complete the joint as per the detailed installation instructions supplied by the jointing kit
manufacturer for making heat shrinkable joints for 6 quad cable.
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6.7 JOINTING & TERMINATION OF PIJF DERIVATION CABLES.

6.7.1

6.7.2

Thermo shrink joints of appropriate size for straight through or branch off joints as per
specification shall be provided.

All the PIJF cables shall be terminated on krone or CT box of suitable size duly mounted on
the wall in subscriber premises.

6.8 CAPICITANCE UNBALANCE:

6.8.1

6.8.2

6.9

6.9.1

6.9.2

In the electrified sections, the capacitance unbalances between cable conductors and cable
sheath /armour (earth) introduces appreciable noise in the circuits.This can be reduced by
polling i.e. connecting cable pairs straight or across at normal joints.

In any manufactured length of a cable, the capacitances between conductors of a quad and
between conductors of adjacent quads and those between conductors of a pair and the cable
sheath (earth) are not perfactly balanced which gives rise to the capacity interference
between various circuits and the circuits and earth. Balancing of these capacitancesis hence
necessary to limit the cross-talk and to bring the cross-talk attenuation within permissible
values.

This is done by adding extra capacitances between pairs. The permissible limits of
capacitance unbalances in balanced cabling are 40 pf for full loading section.

ACCEPTANCE TESTSFOR 6 QUAD AND PIJF CABLES:

The characteristic impedence of unloaded 6 quad Telecom. Cable (IRS TC-30/2005 with
last Amendment) is 470 ohm +/- 10% at 800Hz. When loaded with inductance of 88mH, the
characteristic impedence is 1120 ohm +/- 10%.

Joint tests are to be carried out by Engineer’s representative and contractor’s representative
for accepting the cable from the contractor.

Testing of V.F. Transformers: Following tests may be conducted on V.F. Transformers
before using in the joint.

a) Continuity and DC resistance of windings: Use an AV O meter to check continuity.
Measure DC resistance of primary /secondary windings with a LAR bridge. The
readings obtained should be comparable.

b) Insulation Resistance: Connect one lead of a 500 V megger to one winding connect the
other lead of Megger First to another winding and take reading. Next connect it to al
other windings connected together and the case and again take the reading. Insulation
resistance should not be less than 10,000 Mega ohms.

c) Insertion Loss: Adjest output level of transmission measuring set to 0 dB and connect it
across the primary of transformer. Connect adB meter on the secondary side. DbB
meter reading should not be more than 1 dB.

LOOP RESISTANCE AND CONTINUITY TEST:

I nstrument to be used: Multimeter
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a) Themultimeter will provide ready means for continuity test and also it will be capable
of testing D.C. and A.C. Voltages, D.C. resistance and also low frequency levelsfor test
and maintenance purpose. The input sensitivity shall be atleast 100 k ohm per volt of
A.C.

b) The maximum average |oop resistance of a pair measured with direct current at 20 deg.
C. Shall be 56 ohm per km. For the PF quads of 0.9 mm diameter copper conductors.
The nominal loop resistance of a pair shall be 55.2 ohms per km. At 20 deg. C. Thistest
shall be carried out only on untapped pairs of cable.

INSULATION TEST:
Instrument to be used -Mega ohm Meter /M egger

a) Theinsulation resistance measured betweena conductor of a quad and all conductors of
al other quads connected together to the sheath and earth shall not be less than 625
megaohms per kilometer when measured at 500 volts D.C after energizing for one minut
at atemperature of not less than 16 deg.C. The remaining three conductors of the quad
under test may be left floating.

Theinsulation at 16 deg. C may be found out by the formula—

Insulationat = Insulation X 1.04 (T — 16) X 9/5.
16 Deg. C a T Deg. C.

b) For measuring insulation all conductors may be bunched together and tied properly
with abare wire and insulation to the sheath/screen measured. The insulation resistance
per km can be obtained as—No. Of wirestested x Deflection (Megs) X Length (km) =
.......... Megaohms per km....

FREQUENCY ATTENUATION & TRANSMISSION MEASUREMENTS:
I nstrument to be used — Transmission Measuring Sets (IRS TC 43-87)

Two Transmission measurements sets are required for this measurement. One set is kept at
one end of the cable and at the other end of the cable. Before sending the set to other end the
zero errors of all meters are checked. Zero dB tone is sent from one end and the level
received at the other end and is measured.Wherever the frequency is changed the zero level
should be adjusted again. Zero level of the tone should also be adjusted first before taking
any reading.

The reading are taken at the following frequencies 300Hz, 400Hz, 600Hz, 800Hz, 1000 Hz,
1400Hz, 1600Hz, 2000 Hz, 2400 Hz, 2800 Hz, 3000Hz. and recorded.

The transmission loss, return loss, insertion 10ss etc are measured and recorded.

CROSSTALK MEASUREMENT:

Instrument to be used —
a) Cross-talk measuring set (IRS TC-45)

b) Oscillator 1 kHz/800Hz Zero dB

Tone of 800 Hz is given on one pair and cross talk is measured on the other pair in the same
guad. Also the Cross-Talk has to be measured in adjacent quads, Cross-Tak is measured at
"Near-End’ and also ‘Far-End’. The Far-End Cross-Talk attenuation between any two air
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spaced paper insulated VF pairs at afrequency of 800Hz shall not be less than 65 dB. The
Near-End Cross-Tak shall not be less than 61 dB.

PSOPHOMETRIC NOISE LEVEL MEASUREMENT:-

Instrument to be used - PSOPHOMETRIC (RDSO SPECN. No.STE/RE/C/SPN (M1)-
1975(L atest))

SIEMENS Germany Model No. V 2233(1994) or APLAB India Model No. 1071/R(1995)
are presently used for measurement of noise. The detail procedure for measurements is
supplied by manufacturer. The Far end of test pair is terminated at the resistance equivaent
to characteristic impedance of the cable (600 or 470 or 1120 ohms). At near end
psophometer is connected. The readings of weighted and unweighted noise can be directly
read on the meter. The permissible limit of psophometeric voltageis 2 mv.

MEASUREMENT OF CIRCUIT ELEMENTS:

I nstrument to be used — Impedance Bridge (L CR Bridge)
{Specn.No.STT/RE/SPN(M1)-1973}

This measures electrical data of components like coils, capacitors and transformers as well
as of subassemblies, amplifiers, filters etc. The measurement of resistive and reactive
components of impedance and admittance can also be measured with this bridge. These
parameters are generally factory tested and need not be measured at site. The impedance
bridge can aso be used for assessing the distance of cable fault/low insulation quad with
reference to healthy quads.

TOOLS & ACCESSORIES REQUIRED FOR JOINTING OF 6 QUAD
/PIJF/IDERIVATION CABLE & TERMINATION:

Thefollowing tools are required:

Pick axes

Phowras

Measuring tape(10 meters) 1
Tent complete with spikes  and Ropes
Hammer to Spikes

Rammer

Jointing trestle 1
Jack knife

Pocket Knife

Combination side-cutting pliers

Hacksaw frame& Blade

Long nose plier with side cutter

Tringular file

Wire brush

Fileflat

Blow lamp petrol

Blow lamp kerosene 2
Mirror

Brush

Wooden mallet

= N W

[

P RPRRRPRRPRPRRPRRRR

P
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xxi)  Flat noisepliers 1
xxii)  Diagonal cutting nipper 1
xxiii) Solder bit flat 1
XXiv) Screw driver set 1
xxv) Metd rule steel 1
xxvi) Open jaw spanner set 1

xxvii) Wrench adjustable 1
Xxviii) Scissor ordinary 1
xxix) Chisel 1
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SECTION - |1

CHAPTER -7

List of Addressfor Specification

6.0 Addressfrom where specification copy can be purchased :

The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be purchased

from following sources.

6.1 IRS Specification: i)

i)

6.2 RDSO Specification :

Manager Publications,
Government of India
Civil Lines, New Delhi- 110054

Government of India Book Depot,
8 - SK. Roy Road, Calcutta— 700001

RDSO, Manak Nagar, Lucknow

6.3 DOT/TEC/ITD Specification :

6.4 B.l.S. Specification :

Khurshid Lal Bhavan, Janpath,
New Delhi- 110001

Directorate General,

Indian Standards Institution,

9- Bahadur Shah Zafar Marg,

New Delhi -110002

F- block, Unity Building,

Narsimhragja Square,

Bangalore- 560002

534- Sardar Vallabh Bhai Patel Raod , Mumbai.

5- Choweringhee Approach, PO Princep Street, Calcutta- 700072
AhinsaBuilding (1% floor) , SCO 82-83, Sector 27-C, Chandigarh-
160017

5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005.

117/418-B, Sarvoday Nagar, Kanpur — 208005

C.1.T. Campus, Adyar, Madras — 600020.

6.5 If any specifications and drawings referred but not enclosed in the tender documents may be seen in
the RCIL’s office on any working day.
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SECTION - 111
DRAWINGS

S.No. Description of Drawing Page No.
1 Sketch showing procedure for excavation of Trench 138-142
2 Metalled Road Crossing in RCC/DWC pipe 143
3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 144
4 Arrangement of cable on girder bridges. 145
5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges. 147 & 149
6 Arrangement laying of cable over RCC Culverts 148
7 G.I pipes over Culverts 150
8 Laying of cable below culvertsin RCC/DWC pipes 151
9 Arrangement of cable laying in Rocky area. 152
10 Chase cutting in Rocky area 153
11 Method of shoring while Trenching 154
12 Track Crossing of cablein RCC/DWC pipes 155
13 Arrangement of braking cable drums 156
14 RCC circular jointing chamber 157
15 RCC/Stone cable route marker 158
16 Arrangement of cable on Arch bridges 159
17 Leading in arrangements of cable for Cabin and other buildings 160
18 Earthing arrangement 161
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\/ ANNEXURE - 3.2
MELAL ROAD
PEVEMEMNT
/‘&- = & 1 -;{ = ’,t\
F W ' F- A ™ ra r T
. __ﬂ_,;_—]:::q::::::l:::::j:* S {_'_rﬂ_ ______
""""" e fom | . |rm SR RS S
N, RCC PIPE 150 rrun dia/DWC \_CD:'BULL
BOTTOM OF TRENCH — {75/ 56k
£
NOTE* = '
1" A" = DEPTH WILL GE Y MIETER M,
iy
- A5 DECIGED NY 1HE ENGIMEERS
- AS PER SIE CORMNDINON.
2. LENGTH ©OF R<c. PIPE S5HALL
: BE EXTENDED BY 1 m. BEYomnD
ROAD EDGES,
= | esre [ . LRG NO. SEFSITY
| 2 : ARRANGEMENT OF RCE PIpE | “12/47 (3 97/2000
*ﬁ"‘" L DY CSTE | 15 i, TRUNKING YNOER METAL ROADS /
T :
s SSTE/T 55%7 RAILWAY ELECTRIFICAIION PT. 38-11-2000
- ASTEST BASED ONPRG.NO.RE/SLT/ALD/| NOI TO SCALE
: S /a3 /81
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Trenching & Laying of HDPE Duct and 6 Qd Cable
1.0 .Bascically the HDPE duct isto be laid into the ground in a depth of 1200 mm or at the

bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. at a depth of
1000mm, followed by bricks proction as shown in the diagram below.

CABLE TRENCH

BRICKS

1200mm

6 QUAD CABLE

DPE DUCT

OFC

200mm

1.1  Thearrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, Bridges and so
on will follow the rules of RDSO “ Code of Practicse for installation and commissioning of Optical Fibre
System” In generd i
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ANMEXURE 3.9
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ANMEXURE 3,11
—CCLAYER |48
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LEVEL o e
b ‘ . ch:r.
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A |
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— SAND
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RailTel Corporation of India Limited"

e
R.C.C Cable Route Marker (Stone)

cm

/
o [l O LU e _..l I S

s, P
- 35 cm

SIDE VIEW FRONT VEIW
Not To Scale

All Sides above ground to be Painted with Red enameled Paint 1o 15
specification with Two Coais,

oy

Al Sides above ground to be Painted with Green enameled Pairt
o |S specification with 2 Coats at OFC Joints

RCIL OFC to be engraved

Engraved portion 1o be Painted with White Enameled Paint to 15
specification with 2 Coals |

Drg No. RCIL/N Region/01/2004
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