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TENDER NOTICE 
 
No. RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                               Date : 05-01-2016 
 
RailTel  Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat Marg, 
Mahalaxmi- Mumbai- 400 013, invites sealed open tenders from the established and reliable contractors 
with proven experience for the following work :  

 
Trenching, laying of duct, blowing of 48F OFC through ducts, splicing, testing & 
commissioning in Mahalaxmi-Bandra and Borivali-Virar section of Western Railway in 
Western Region of Railtel. 
 
Approximate Cost of work: Rs. 86, 55, 636/- 
EMD value :Rs. 1,73,120/- 
 

a) Sale of Tender Document From 11-01-2016 
b) Closing of sale of Tender Document up to 12.00 Hrs. 10-02-2016 
c) Receipt of tender documents. up to 15.00 Hrs 10-02-2016 
d) Opening of tender documents. at 15.30 Hrs. 10-02-2016 
e) Validity of offer 90 days from the date of opening of tender. 
f) Completion period 270 days from the date of issue of LOA of tender. 

g) Address for availability of tender 
document 

Executive Director, 
RailTel Corporation of India Ltd., 
Western Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi,  
Mumbai - 400 013. 

h) Web address for availability of tender 
document www.railtelindia.com 

i) Cost of Tender document by hand Rs. 5,250 /-(Including VAT) for each  tender. 
j) Cost of Tender document if required by 

post Rs. 5,775/- (Including VAT) for each tender. 

k) If the tender document is downloaded from the website then the cost of tender document as stated above (i) 
have to be submitted along with the offer in the form of Bank Draft in favour of RailTel Corporation of India 
Ltd., payable at Mumbai. 

l) The rates are all inclusive of taxes / duties but the tenderer has to submit the breakup of all taxes as per Form 
no. 16 annexed with the Tender Document. The tenderer has also to indicate their TIN No., PAN No. and 
service tax registration  together with complete address of tenderer. 

 
The offers shall be opened on above said date in the presence of those bidders who choose to be present. In case the 
date of opening happens to be a holiday, the tender will be received and opened at the same time on the next working 
day. 
 
Fulfillment of eligibility criteria as mentioned in the tender document is a pre-requisite for consideration of the offer of 
the tenderers. 
 
Further information including corrigendum to the Tender notice is available at RailTel’s website www.railtelindia.com or 
from the office of Executive Director- RailTel /Mumbai. 

The Bid have to be sent at the following address –     Office of Executive Director, Railtel Corporation of India Limited, 
Western Railway Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi(West), Mumbai-
400013. The bids will be opened at the above said address 
 

General Manager/P, 
For RailTel Corporation of India, 

Mumbai. 
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CHAPTER – 1 

  

 PREAMBLE  
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Preamble 
 

RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R dated 05-01-2016 
 
1.0 Name of work:  Trenching, laying of duct, blowing of 48F OFC through ducts, 

splicing, testing & commissioning in Mahalaxmi-Bandra and Borivali-Virar section 
of Western Railway in Western Region of Railtel. 

       
1.1 Scope of work: 

 
As mentioned in Schedule of Requirement. 
 

1.2  Tender Bid 
The tender bid shall be submitted in sealed covers at following address :- 
 
Executive Director, RailTel Corporation of India Limited, Western Railway 
Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013. 
 
Last date & time of submission of queries/clarifications: at 15:00 hrs of 27-
01-2016 

 
It is solicited that any queries/clarifications regarding the tender may be 
sent to the RailTel’s office latest by ten days before the opening date 
schedule  through e-mail to vbmule@railtelindia.com, with copy to 
chetanb@railtelindia.com,(in word format) & hard copy by post. All relevant 
clarifications sought will be addressed before the tender opening date & 
time. 

 
1.3            Qualifying Criteria. 

 
For qualifying in Tender bid the tenderer shall be required to meet the eligibility 
requirements as given in Para 3.16 of tender  document. Fulfillment of eligibility 
criteria as mentioned in the tender document is pre-requisite for the consideration 
of the offer of the tenderers..  
 

1.4 Last date of Submission 
The tender shall be received up to 15.00 hrs on 10-02-2016 at the office of 
Executive Director, RailTel  Corporation of India Limited, Western Railway 
Microwave Complex, Senapati Bapat Marg,  Mahalaxmi, Mumbai - 400 013. 
Phone: 91 (22) 24923907, Fax 91 (22) 24923913. 

 
 

1.5 Date of Opening of Tender  
The tenders will be opened at 15.30 hrs on 10-02-2016 at the same address as 
mentioned in Para 1.4. 

 
 

1.6  RailTel reserves the right:- 
a) To verify, if so desired, the correctness of documentary evidence furnished by 

the tenderer.  
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b) To verify the successful operation and performance of qualifying projects and 
tenderer shall arrange permission for the same. 

 
c) To carry out capability assessment of the bidder(s) including referral to in-

house information. 
 

d) RailTel shall not be responsible for any delay in the receipt of tenders and 
reserves the right to accept/reject any or all tenders.   

 
e) To verify the contractual payments received as per the certificates attached 

with the tender for fulfilling eligibility criteria from the issuing authority. 
 

1.7  Work Load 
The tenderer to submit the present work load of the telecom contracts in hand as per 
the format (Form No. 9). The performance of the tenderer with regard to satisfactory 
execution of more than one contract simultaneously in the past shall be taken into 
account. 

 
1.8  Validity of Offer 

The tenderer shall keep the offer open for 90 days from the date of opening of 
tender. Within that period the tenderer, can not withdraw his offer. This period can 
be extended further, if required, by mutual agreement from time to time. Any 
contravention of the above condition will make the tenderer liable for forfeiture of 
his Earnest Money.  

 
1.9 Completion Period of Work: 

The work is to be executed and completed within 270 days from the date of issue 
of “Letter of   Acceptance “of the tender.  

 
1.10 The List of Address to which correspondence and documents relating to the 

Contract should be sent: 
As mentioned in para 1.4. 

 
1.11 Earnest Money 

Earnest Money shall be deposited as described in para 3.5 
 
The tenderer shall be required to deposit earnest money of Rs.1,73,120/- 
with the tender for the due performance with the stipulation to keep the offer 
open till such date as specified in the tender, under the conditions of tender. This 
earnest money shall be applicable for all modes of tendering. 
 
The firm registered with National Small Industries Corporation (NSIC) under its 
Single point registration scheme or registered as Micro, Small and Medium 
Enterprises under MSMED Act 2006 with District Industries Centres or Khadi & 
Village Industries Commission or Khadi & Village Industries Board or Coir Board or 
Directorate of Handicrafts & Handloom or any other body specified by Ministry of 
Micro, Small & Medium Enterprise will be exempted from the payment of Earnest 
Money Deposit provided they are registered for the same scope of work as NIT. The 
documents submitted by the firm shall be duly certified/attested. However, security 
deposit in the case of successful bidder shall be collected from the running bills/bill 
of the contractor. 
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1.12 Security Deposit   
                       Security deposit shall be 5% of the contract value as detailed in Para 4.16 of 

tender document. The amount of EMD of the successful tenderer shall be 
adjusted against Security deposit and the balance amount shall be recovered 
from the running bills of the contract (@10% of per bill amount) and no other 
mode of collecting SD shall be accepted.   

 
1.13                 Performance Guarantee 

 The successful bidder is required to give a Performance Guarantee in the form of 
an irrevocable Bank Guarantee as per form No.4 or Demand Draft / Pay Order 
amounting to 5% of the contract value for schedule for successful completion of 
the work as detailed in para 4.16.2 and of tender document.  

.. 
1.14      Specifications 
 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 
executed in compliance with all the technical requirements given there in. 
Drawings are indicative. In case of any mismatch or confusion, the decision of EIC 
shall be final. 

 
1.15      Schedule of Requirement 
 The various items to be supplied and execution of the work by the tenderer for the 

section are indicated in Schedule of Requirement as in chapter 2 of this tender 
document. Payment of supplied items shall be done along with the payment of 
execution after the measurement. The tenderer is advised to quote percentage 
rate above/below/at Par the RailTel’s total estimated cost of schedule. The make 
and model along with OEM/authorized dealer’s certificate of all the equipments 
proposed to be supplied must be indicated by the tenderers in the Schedule of 
Requirement. 

 
1.16    Work to be done by RailTel    
             Arranging clearances/Permissions from Railway in connection with execution of 

work . 
 
1.17    Materials to be supplied by RailTel  
  i) OFC Cable. 
  ii) HDPE Duct and cuoplers. 
   

 Contractor shall keep the account of materials provided by RailTel for execution of 
work. Contractor shall return unused balanced quantity to nominated store of 
RailTel in good condition at his own cost. The materials which are unusable (small 
pieces of Ducts & OFCs etc.) shall not be required to be returned, however, 
account of such unusable materials shall be given by the contractor & certified by 
the engineer of RailTel. Decision of Engineer-In-Charge shall be binding on the 
contractor. Reconciliation of materials shall be signed jointly by the contractor and 
RailTel’s Engineer.  

 
1.18  Materials to be supplied by Contractor 
 
                         As per schedule of Requirement. 
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1.19 Submission 
  The tenderer shall submit all the required information in the relevant forms 

attached to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents with their 
serial numbers. In the absence of numbering of pages and the content list, there 
is a likelihood of any important document going unnoticed for which the tenderer 
shall be solely responsible. 

 
1.20    Warranty Support 
 All material supplied & works executed should be covered under warranty as per 

Para 5.29 and 5.15 of tender document. 
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CHAPTER – 2  

 

SCHEDULE 

 

OF 

 

REQUIREMENTS 
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1 
GI pipe Medium class as per 
specification No.IS1239PT1/1990. 100 
mm Dia 

Mtr 
 

1600 
 

853 1364800 

2 

DWC pipe made of polythelene in 6 Mtr. 
straight lengths along with one coupler 
for every 6 Mtr. having outer dia. 90mm 
& inner dia 76 mm as per IS 14930 pt.II 
with latest amendments 

Mtr 165 106.9 17638.50 

3 

Fiber Management System( 48 fibers, 
24 fiber input and 24 fiber output) 19" 
rack mount, of dimension 4U height, 
600mm width 300mm depth,  with patch 
panel for 48 E2000/APC type 
connectors of R&M/Huber & 
Schuner/Diamond make and pigtail of 
corning fiber of length 5 meters & 900 
microns with all installation material. 
The adepters have to be fixed on 
separate removable patch plates for 
easy maintenance of adepters and 
pigtails in the FDMS during O&M 
operation. The top cover of the FDMS 
should be removable type with latch 
lock. Moreover the FDMS should be 
equiped with telescopic sliders. The 
FDMS should be supplied all 
accessories like splice protection 
sleaves, tissue papers, isopropyle 
alcohol, cable ties, hose clip, fiber route 
chart, rodent protection. The shelf of 
FDMS has to be made of 1.2mm CRCA 
material and 600 micron or better 
powder coating. 

No. 16 84909 1358552 

4 RCC Pipe 150MM dia in 2mtr length 
with coller Mtr. 26 164 4264 

5 

Straight Joint Enclosure (SJC) complete 
with all accessories with latest 
amendments of Raychem RPG make  
FOSC 400 B4 A BJL 4 H 48 or similar 
make only. 

No 22 3944.43 86777.46 

 
Total of Schedule A 
    

2832031.96 
 

Schedule of Requirement  
S.N. Description Unit Qty.  Rate 

 (Rs.) 
Amount 

(`Rs.) 
 
SCHEDULE A:SUPPLY OF MATERIAL  
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SCHEDULE B: Execution of Work 

1. 
Excavation & backfilling of trench of 
dimensions 1.2M(Depth) X 300mm width 
at bottom X 1M(Length). 

Mtr 36500 80.75 2947375 

2. 
Horizontal drilling by using machine at a 
depth of 1.65 m below formation level of 
the earth including insertion of two HDPE 
ducts as per site requirement. 

Ntr 200 521.96 104392 

3. 

Manual Horizontal augur boring for 
crossing of roads at depth of 1.65 mtrs 
from ground level including insertion of 
PPRC/GI/DWC pipes, coupling etc. all 
complete as per directions of EIC. 

Mtr 100 322.64 32264 

4. 

Preparation of cable way 150mm wide at 
the bottom x 300mm minimum deep in 
rocky area /CC road/CC culverts and 
other CC/stony location and refilling the 
same (after laying of the HDPE duct) with 
concrete mixture of proportion 1:3:6 with 
40mm goded stone aggregate and 
grounting the ends at either side of the 
rocky portion using concrete mixture with 
contractor's own materials. Details as per 
Drawing No. RCIL /NKN/MUM/9 & 
RCIL/NKN/MUM/11.  

Mtr 50 463.70 23185 

5. 

Laying of single 40/33mm OD/ID HDPE 
duct in the trench through PPRC/GI/DWC 
pipe used for protection. This includes 
Transportation of HDPE duct &  other 
required material  to site of work & 
depositing remaining material at RailTel 
Store  , including loading, unloading etc 

Mtr 36500 3.93 143445 

6. 

Pulling /blowing of 48F armoured OFC in 
the HDPE duct so laid in 23 & 20 above. 
This includes Transportation of OFC &  
other required material  to site of work & 
depositing remaining material at RailTel 
Store  , including loading, unloading etc 

Mtr 42000 11.57 485940 

7. Splicing of Optical fiber cables (2 X 48 
Fibers) and testing.  No 12 14114.76 169377.12 

8. 

Splicing of Optical fiber cables (2 X 48 
Fibers) and testing by uncut method to 
derive tail piece of OFC foe way station 
termination as per direction of EIC (16F 
or 2 tubes, whichever is higher) either 
side to be derived for way station and 
remaining  fiber to be spliced one to one 
straight) 

No 10 14114.76 141147.6 

S.N. Description Unit Qty.  Rate 
 (Rs.) 

Amount 
(`Rs.) 
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S.N
. Description Unit 

 
Qty.Mtr 
 

Rate 
(Rs.) 

Amount 
(`Rs.) 

SCHEDULE B: Execution of Work 

9. 

Fixing of  GI pipe on girder bridges, masonry 
bridges, Tunnels, cuttings, walls, culverts and 
other specific locations etc. It includes 
trenching and back filling, concreting, support 
pillars, clamping on walls etc. after laying and 
all other required material to suit the site 
condition and  to  restore back the surface to 
original as detailed in the technical 
supplement and as advised by the Engineer at 
site.  

Mtr 1600 114.41 183056 

10. 

Supply, Transportation & Installation of 
pre fab-RCC OFC Chamber (specification 
& dimensions as per drawing attached) & 
filling with river sand & anti termite 
chemical after jointing work is done. This 
include transportation of all required 
material to site. Details as per drawing no. 
RAILTEL/WR/OT/DFC/011 

No 22 7907.26 173959.72 

11. 

Supply and fixing of route markers 
engraved and painted on both sides along 
the OFC route at every 50 mtrs & 
chambers. Details as per drawing no. 
RAILTEL/WR/OT/DFC/012. 

No 750 346.13 259597.5 

12. 

Installation Testing commissioning of fiber  
management system with all installation 
materials splicing, termination, & testing of 
2x48 fiber of cable with all connectors, 
materials, fitting etc.  

No 16 16350.75 261612 

13. 

Preparation as built final cable route and 
other  plan on AUTO CAD as per 
technical suppliment and painting of cable 
off set on every OHE post ganty post for 
both  sections seperately.(Borivali-Virar 
and Mahalaxmi- Bandra). And submission 
of 2 hard copy booklet on A4 size paper 

No. 1 7945.23 7945.23 

14. 
Supply & laying of well burnt 'B' class 
bricks/stone slabs in station section as per 
technical supplement and as per the 
advice of site Engineer. 

KM 36.5 24380 889870 

15. placing of RCC pipe in Trench  Mtr 26 16.85 438.1 
 Total  of Schedule B    5823604.27 

 Grand Total Sch.A + Sch B 
(Rounded)    8655636 

 Rupees Eighty Six Lakh Fifty Five Thousand Six Hundred Thirty Six only. 
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  Tenderer’s offer in percentage At Par/Below/Above of the RailTel’s total estimated cost 
i.  I/we undertake to execute the work of schedule at ---------------------------------%  

(in words------------------------------------------------------------------percent) At Par/Below/Above 
of the RailTel’s total estimated cost of schedule mentioned above.    

ii. It is certified that I/we have inspected the site of work and acquainted myself or ourselves 
with local conditions. 

iii. I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such period. 

 

Signature and Seal of the Tenderer 
 

Note for 
Guidance 

 
[I ] Tenderer should quote his single and common percentage rate in row (i) above only as 

At Par/Below/Above the RailTel’s total estimated cost of schedule.  

 [ii]  The single Percentage rate to be quoted both in words and figures.  

 
[iii) Tenderer shall quote all inclusive rates, but there should be break up of basic price and 

all type of applicable taxes. Concessional rate of VAT/Sales Tax/Service Tax shall be 
charged and against this, form ‘C’ will be provided to the contractor. 

 [iv]  If none of the At Par/Below/Above is ticked by the tenderer, the quoted percent will be 
treated below the RailTel’s total estimated cost of schedule. 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
3.1 GENERAL INSTRUCTIONS      
 
3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and 

reliable contractors for the work detailed in chapter 1. 
 
3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble   including 
Schedule of Requirements and all Annexure & Forms etc. shall, hereafter, be 
collectively referred to as the "Tender documents ". These regulations for 
Tender and Contracts shall be read in conjunction with the General Conditions of 
contract and shall be subject to modifications, additions or suppression, overwrite 
by Special conditions of contract and/or special specifications, if any , annexed to 
the tender document . 

 
3.2        INTERPRETATIONS 
 
  The following terms wherever occurring in the tender document and   wherever 

used throughout the execution of the work, shall, unless excluded by or repugnant 
to the context, have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from   the acceptance by the 

Purchaser of this Tender whether in whole or in part.      
 
b)  "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer  whose 

Tender has been accepted either in whole or in part. 
 
c)  "CONTRACTOR’s REPRESENTATIVE"  Shall mean a person in    

supervisory capacity  who  shall be  so  declared  by  the Contractor  and  
who  shall be authorized under a  duly executed  power of  attorney to 
receive materials issued  by   the Purchaser to the Contractor  for the works.   
He shall be responsible  for proper execution of works at each or all places 
and shall take orders from Purchaser’s Engineers and carry out the same. 

 
d)  “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel 

in charge of works and shall include the superior executives of RailTel  He is  
responsible   for  ensuring  that  all  field  works  covered  by  the  contract  
are carried out in accordance with approved designs, drawings & 
specifications and conditions  of contract  as  agreed  to.  

 
e)  “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   

in direct charge  of  the works.  
 
f)  "EQUIPMENT" Means all or any equipment   considered necessary   by   

the   Purchaser's   Engineers   for satisfactory operation, as a whole, of the 
installations. 

 
g)  "MONTH" Means  any consecutive period of thirty days. 
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h)  "MATERIALS” Means all equipments, components, fittings and other 

materials including raw materials required to   complete the work.. 
 
i) "PURCHASER"  Means  RailTel Corporation of India Limited, Western 

Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 
400 013 

 
j)  "PURCHASER’S ENGINEER"  Means the Executive Director of RailTel    or   

successor who will   decide   all   matters relating   to   design, manufacture,   
and installation   and commissioning of the plant and equipment at site. 

 
k)     "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or 

a Company registered under  Indian  Company    Act  or  an  approved 
supplier of materials  to  whom  the Contractor   sublets  portions  of  the   
contract.  

 
l)  “CONSIGNEE”   Means the person specified in the Acceptance of Tender 

to whom Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in 

the contract for the purpose of inspection of stores of work under the 
contract and includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, 

Western Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013. 

 
o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together 

with any other area or areas as shall  be determined  by  the Purchaser's 
Engineer,  which  may  be placed  at the disposal of the Contractor for the  
purpose  of the contract and also such area or areas used for store  yards,  
works yards or workshop in proximity of the  works as  the  Purchaser’s 
Engineer may have  authorized  as  an extension  of  the  site, irrespective of  
the terms and  conditions under which they are occupied by the  Contractor. 

 
p)  "TENDERER” Means and includes any firm of engineers or Contractors   or 

any company or body, corporate or otherwise, who submit the Tender which 
has been invited. 

 
q)  "WORK OR WORKS"  Means all or any of the items of the work for which 

the Tenderer /Contractor has Tendered/contracted according to the 
specifications, drawings  and  Annexure hereto  annexed or to be implied 
there from, or  incidental thereto  or to be hereafter specified or required in  
such explanatory instructions and drawings, being in conformity with the 
original specifications, drawings, Annexure  and  schedules   and  also  such  
instructions and drawings additional to the aforementioned as may from time 
to  time be issued by the Purchaser's Engineer during the  progress  of the 
contracted work. 

 
r)  Deleted..   



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

19 
 

 
s)  “Near Relative”:  

The near relatives of all RailTel Employees either directly recruited or on 
deputation are prohibited from participation in tenders and execution of 
works in the different units of RailTel. The detailed guidelines in this regard 
are given in the following paragraphs : - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & 
son’s wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-law), 
brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 
ii)  As per Government of India’s CCS Conduct rule 4, no Government servant 

shall in the discharge of his official duties deal with any matter or sanction 
any contract to any company or for any other person if any member of his 
family is employed in that company or firm or under that person or if he or 
any member of his family is interested in such matter or contract in any other 
manner and the Govt. Servant shall refer every such matter or contract to 
his official superior. This clause is applicable to all RailTel employees in view 
of this as soon as any RailTel employee becomes aware of the above 
aspect, he must intimate this to the prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. The 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not pay 
any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further participation 
in the concerned unit. 

 
* The format of the certificate to be given is  
“I 
…………………….S/o…………………………..r/o……………………………… 
hereby certify that none of my relative(s) as defined in the tender document 
is/ are employed in RailTel unit. In case at any stage, it is found that the 
information given by me is false/ incorrect, RailTel shall have the absolute 
right to take any action as deemed fit/without any prior intimation to me”. 

 
t)  "WRITING" Includes all matters written, typewritten or printed either in whole 

or in part. 
 
u)  “Constructional Plant” shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works or 
the temporary works (as hereinafter defined) but do not include materials or 
other things intended to form or forming part of the permanent work. (i) 
“Temporary Works” shall mean all temporary works of every kind required 
for the execution, completion and/or maintenance of the works. (ii) “Period of 
maintenance” shall mean the specified period of the maintenance from the 
date of completion of the work as certified by the Engineer.  
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v) Singular and Plural: Works importing the singular number shall also include 
the plural and vice versa where the context requires. 

 
w)  Headings & marginal headings: The headings and marginal headings in 

these general conditions are solely for the purpose of facilitating reference 
and shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or the contract. 

 
x)      Sub section: Distance in between two long haul Railway stations. 
 

 
 
3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local 

conditions and factors which would have any effect on the performance of the 
contract and cost of the stores. The purchaser shall not entertain any request for 
clarifications from the tenderer regarding  such local conditions. No request for the 
change of price or time schedule of delivery of stores   shall   be entertained after 
the offer is accepted  on account of any local condition or factor. 

 
3.3.2    The intending tenderer is advised to study the tender document carefully. Any 

submission of a quotation  by  the tenderer shall be deemed to have been done 
after a careful study and examination of these documents with  full understanding 
of the implication thereof. These conditions and  specifications shall be deemed to 
have been  accepted  unless  otherwise,  specifically  commented  upon  by  the  
Tenderer in his quotation. Failure to adhere to anyone  or all  these instructions 
may render his offer liable to  be ignored without any reference. 

 
3.3.3   Should a tenderer find discrepancies in, or  omission from, the drawings or any of 

the Tender documents or he has any doubt  to  their  meaning, he should at  once  
notify the  RailTel who  may  send a  written clarification to  all Tenderers. 

 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of 
each clause and sub clause or if not, precisely how they differ from the 
requirements of the tender. In  later  case, the   tenderer  shall enclose a separate 
statement as per proforma given, indicating only the deviations for any clause or   
sub clause of Special Conditions of Contract, Instructions to Tenderers and   
Conditions of Tendering, Technical Specifications, Preamble etc. which he  
proposes with justifications for deviations proposed. The purchaser reserves the 
right to accept or reject these deviations and his decision thereon shall be final 
(see  Form 5). 

 
3.4.2   The equipment offered and execution of work  shall be in accordance with the 

drawings and specifications. Details of variation from the drawings and  
specifications, if any, should  be  clearly indicated  separately  for  each  annexure  
with justification  for  deviations  proposed.  The Purchaser reserves the right to 
accept or reject these deviations  and his decision thereon shall be final.  
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3.4.3   Firms may give details of similar works carried out, if any.  
 
3.4.4  The tenderer should serially number all the pages of bid submitted.  
  
3.5       EARNEST MONEY 
3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender document” as 

earnest money in favour of RailTel Corporation of India Limited payable at 
Mumbai. 

 
The firm registered with National Small Industries Corporation (NSIC) under its 
Single point registration scheme or registered as Micro, Small and Medium 
Enterprises under MSMED Act 2006 with District Industries Centres or Khadi & 
Village Industries Commission or Khadi & Village Industries Board or Coir Board 
or Directorate of Handicrafts & Handloom or any other body specified by Ministry 
of Micro, Small & Medium Enterprise will be exempted from the payment of 
Earnest Money Deposit provided they are registered for the same scope of work 
as NIT. The documents submitted by the firm shall be duly certified/attested. 

 
3.5.2 The Earnest Money should be in any of the following forms 
      Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money 

should be issued from   any of the nationalized banks/ Schedule banks.      
          
3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of 

the tender document. It being understood that the tender documents have been 
sold/issued to the tenderer and the tenderer has been permitted to tender in   
consideration of the stipulation on his part that after submitting his tender he will 
not resile from his offer or modify the terms and conditions thereof in a manner not 
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing 
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be 
forfeited by RailTel. 

 
3.5.4  The Earnest Money may be forfeited 
 

 a)   If tenderer withdraws its tender during the period of tender validity specified 
in Para 1.8 of tender document.  

 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 

accordance with Para 5.2 of Special Conditions of Contract and to furnish 
Performance Bank Guarantee in accordance with Para 1.13 of tender 
document. 

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before provided, 

be returned within reasonable time to the unsuccessful tenderer but RailTel shall 
not be responsible for any loss or depreciation that may happen to the security for 
the due performance of the above stipulation to keep offer open for the period 
specified in the tender documents or to the Earnest Money while in their 
possession nor be liable to pay interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as security 

deposit for due and faithful fulfillment of contract.  
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3.5.7  The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the 
tender document will be summarily rejected. 

 
3.6     SUBMISSION OF OFFERS 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  time and 

date fixed for the  receipt  of  the  offers. Offers received after the stipulated time 
and date will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be received 

and opened at the same time on the  next working day. 
 
3.6.3 All  offers shall be either type written or written neatly in indelible ink in English. 

Each page of the offer must be numbered consecutively. A reference to total  
number of pages comprising the offer must be  made at the top right hand corner 
of the top  page. The supporting documents should be submitted either in original 
or duly signed by the authorized signatory of the tenderer. The original documents 
shall be produced for verification  when  called for.   

 
3.6.4      Quote in Figures and Words 
            The tenderer is advised to quote percentage rate above/below/at Par of the 

RailTel’s total estimated cost for schedule. If none of the above/below/At Par is 
ticked by the tenderer, the quoted percent rate will be treated ‘below’ the RailTel’s 
total estimated cost of schedule. In case of difference in words and figures the 
amount written in words will be taken into consideration. In the event of any 
discrepancy between percentage rate and total cost, the value shown in 
percentage rate will be taken for evaluation purpose.  In case the schedule of 
requirement quoted by tenderer is incomplete with reference to tender document, 
the offer is liable to be rejected. 

 
3.6.5        Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing erasures 
and alterations in the tender documents are liable to be rejected.  Any correction 
made by the tenderer/ tenderers in his/their entries must be signed (not initialed) 
by him/them. 

 
3.6.6  The tenderer shall submit his tender in sealed cover with the tender number & its 

description and date of closing/ opening on envelope. The original tender paper 
purchased from this office shall be returned duly signed along with the original 
offer. The offer shall consist of the following:- 

 
The original tender documents purchased from this office/ down loaded from web 
site shall be submitted with each page duly signed and stamped along with the 
original offer 

 
i) Offer letter complete. (Form No.1)  
ii) Earnest Money in prescribed form. (Para 3.5 of tender document ) 
iii) Audited balance sheet for last three financial years.   
iv) Constitution of Firm and Power of Attorney ( in case of partnership 

firm). 
v) Clause wise compliance to tender conditions by signing of each page 

of tender document & statement of deviations ( Form No.5). 
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vi) Similar works executed. Form No. 13 (Para 3.16.2 of tender 
document) 

vii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document) 
viii) Any other information desired to be submitted   by the tenderer. 
ix) Copy of registration/exemption certificate for EPF. 
x) Registration with labour commissioner. 
xi) WCT/Service tax registration. (If not covered under the act, a 

declaration in this regard. 
 

Note: The offer letter and duly filled quote on schedule of requirement (Chapter-
II) (percentage above/below/at par) should be submitted. The rate quoted 
in the offer by the contractor shall be inclusive of all the relevant factors 
taken into consideration and these should be firm and without any variation 
clauses.  The envelope shall be clearly superscribed the tender number 
and its description in bold letters & sealed. 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
 
3.7.1    Any  individual(s)  signing  the tender or other documents  connected therewith 

should specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   Company  

duly authorized by a resolution  passed   by  the  Board  of    Directors   or  
in pursuance of  the  authority conferred by Memorandum of Association. 

 
3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the 

partners or the attorney  duly authorized  by all of them should sign the tender and  
all other connected documents. The original Power of Attorney or other   
documents empowering the individual or individuals to sign should be furnished to 
the Purchaser  for verification, if required. 
 

3.7.3  The RailTel will not be bound by Power of Attorney granted by the tenderer or by 
the changes in the composition of the firm made subsequent to the execution of  
the contract agreement.  

 
3.7.4  In case where the Power of Attorney partnership  deed  has not been executed in  

English, the true and authenticated copies of the translation of the same by  
Advocate, authorized  translators of Courts and Licensed Petition Writers should 
be supplied  by  the  Contractor(s)  while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  

Venture  as the  case  may  be  in   original  or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 
of tender document. 

 
3.9  RATES DURING NEGOTIATION 
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 The tenderer/s shall not increase his/their quoted rates in case the RailTel 
Administration negotiates  for reduction of rates. Such negotiations shall not    
amount to cancellation or withdrawal of the original offer and the rates originally   
quoted  will be  binding on the tenderer/s. 

 
 
 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is to  be completed within a period as mentioned in Para 1.9 
of the tender document from the date of issue of Letter of Acceptance of the 
tender. 

 
3.11      OPENING OF TENDER: 

The tender will be opened at the time & date of the tender given in the Para 1.5,in 
the presence of such Tenderers/Authorized Representatives who choose to be 
present 

 
3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
 

The tender documents are not transferable.  The cost of tender documents is not 
refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
 

The Contractor(s) shall not take any advantage of any mis-interpretation of the 
conditions due to typing or any other error and if in doubt, shall bring it to the  
notice of the Engineer without delay. In case of any contradiction only the printed   
rules, and books should be followed and no claim for the mis-interpretation shall 
be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 
 

If the tenderer/s deliberately gives/give wrong information in his/their tender  which 
creates/create circumstances  for the acceptance of his/their tender the RailTel 
reserves the  right to  reject such tender at any stage. 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any 

reason whether suo motto or in response to clarification requested by a 
prospective Bidder, modify the bid documents by amendments. 

 
3.15.2  The amendments shall be posted on website of RailTel and all bidders should 

download from website. These amendments will be binding on all bidders. RailTel 
shall make efforts to inform in writing or Fax to all prospective bidders on the 
address intimated at the time of purchase of bid documents from the RailTel. 
Those who are downloading tender document from website should download the 
clarification also and submit with the tender document. 
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3.15.3  In order to afford prospective bidders reasonable time to take the amendments into 
account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline 
for the submission/opening of bids suitably. 

 
3.16 QUALIFYING CRITERIA 

 
3.16.1             General 
 
3.16.1.1         The tenderer should submit the details of experience of similar works or services in 

the projects executed / under execution which should clearly bring out expertise in 
the work as per Form no. 13. 

 
3.16.1.2     The tenderer/s must submit along with his/their tender, certificates from the original 

user for whom the project was undertaken, certifying the date of award of contract, 
date of completion, date of commissioning and the present working state of the 
system so established and contractual payments received till the date of submission 
of the tender.  The tenderer shall submit these certificates for all the projects that he 
has executed which only satisfy the minimum requirements in each case. The 
certificates are to be submitted in original or their true copies duly signed by the 
tenderer, preferably as per Form no. 2. 

 
3.16.2 Technical Capability and meaning of similar single work: 
 
3.16.2.1 Tenderer  must  have  executed  works  of  similar  nature, as   indicated   in  Para  

3.16.2.2  below,   successfully   and satisfactorily of  values  as indicated below: 
 

i) Tenderer should have completed at the time of opening during the last 
three financial years i.e. current year & three previous financial years at 
least one similar single work for minimum value of 35% of advertised 
tender value 

 
3.16.2.2 Definition of similar single work is as under- 
  

Any work involving trenching, laying, jointing of “OFC” or “Quad Cable” or OFC & 
Quad Cable or “Composite Cable”. 

 
3.16.3             Financial: 

 
Total contract amount received during the last 3 financial years and in the current 
financial year should be a minimum of 150% of advertised tender value. The 
certified copy of three years Audited Balance Sheet and Income statement of just 
concluded year should be submitted as evidence . 

 
3.16.4  Engineering Organization 
 

As per para 5.9 of this document. 
 
3.16.5 Construction and Maintenance Machinery 
 
                      The tenderer should furnish the details of the machinery and plants to be deployed, 

in case the tenderer plans to use mechanized trenching. 
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3.17   EVALUATION OF OFFER. 
 
3.17.1  The authority for the acceptance of  the tender rests with the Purchaser. The 

tenders received will be evaluated by the Purchaser to ascertain the best 
acceptable tender in the interest of the Purchaser.  

 
3.17.2   However, the purchaser shall not be bound to accept the lowest or any tender.  

The  purchaser reserves the right to accept any tender  in  respect of the whole or 
any portion of the work  specified  in  the  tender  paper or to  sub-divide  the  work  
among  different Tenderers or to reduce the work or to accept any tender  for  less  
than the  tendered  quantities. 

 
3.18                AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel 
for carrying out the work as per the tender document.  

   
3.19     TENDERER’S ADDRESS  

Tenderer shall state in the tender his postal address with PIN, telephone No., Fax 
No. email id if any, fully and clearly. Any communication sent to the tenderers by 
post at his said address shall be deemed to have reached the tenderer duly & 
timely, notwithstanding the fact that the communication could not reach the 
tenderer at all or in time for whatever reason. Important documents shall be sent 
by Registered Post/Courier.   

 
 
          

****************** 
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CHAPTER ­ 4  

    
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 
 
4.1. Definitions 
4.2.  General Obligations 
4.3.  Law governing the Contract 
4.4.  Communications to be in writing 
4.5.  Service of Notice on Contractors 
4.6.  Occupation and use of land 
4.7.  Assignment or subletting of contract 
4.8.  Assistance by the RailTel for the stores to be obtained by the Contractor. 
4.9.  Railway Passes 
4.10.  Carriage of materials 
4.11.  Force Majeure Clause 
4.12.  Representation of works 
4.13.  Relics and Treasures 
4.14.  Excavated material 
4.15.  Indemnity by Contractors 
4.16.  Security Deposit & Performance Bank Guarantee 
4.17.  Completion Period 
4.18. Illegal Gratification 
4.19. Execution of Works 
4.20.  Compliance to Engineer’s Instructions 
4.21.  Instructions of Engineer’s Representative 
4.22. Adherence to specifications and drawings 
4.23. Working during night 
4.24. Damage to Railway/RailTel property or private life and property. 
4.25. Sheds, Store houses and Yards 
4.26.  Provision of efficient and competent staff at work site by contractor 
4.27. Workmanship and Testing 
4.28.  Facilities for Inspection 
4.29.  Examination of work before covering up 
4.30.  Temporary Works 
4.31.  Contractor to supply water for works 
4.32. Property in material and Plants 
4.33.  Tools, Plant and Materials supplied by RailTel 
4.34.  Precaution during progress of work 
4.35. Use of Explosives 
4.36.  Suspension of Works 
4.37.  Rates for items of works 
4.38. Demurrage and wharfage dues 
4.39.  Rates for extra items of works 
4.40. Handing over of works 
4.41. Variations in extent of contract 
4.42.  Powers of modification to contract 
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4.43.  Deleted 
4.44.  Measurements, certificates and payments 
4.45.  Measurement of Works 
4.46. “On-Account” Payments 
4.47.  Maintenance of Works 
4.48.  Certificate of Completion of works 
4.49.    Approval only by Final Acceptance Certificate (FAC) 
4.50. Maintenance Certificate. 
4.51. Final Payment 
4.52. Withholding and lien in respect of sums claimed 
4.53.  Signature on receipts for amounts 
4.54. Labour 
4.55.  Provisions of Payment of Wages Act 
4.56.  Reporting of Accidents to Labour 
4.57. Provisions of Workmen’s Compensation Act 
4.58.  RailTel not to provide quarters for Contractor 
4.59. Labour Camps 
4.60.  Non-employment of Labourers below the age of 15 
4.61.  Determination of Contract 
4.62.  Termination of Contract owing to default of Contractor 
4.63.  Matters finally determined by RailTel 
4.64.  Settlement of dispute and arbitration 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
4.1.  Definitions: 
 
4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
4.2.  General Obligations 
 
4.2.1  Execution Co-relation and intent of contract documents : The contract documents 

shall be signed in triplicate by the RailTel and the Contractor. The contract 
documents are complementary, and what is called for by any one shall be as 
binding as if called of try all; the intention of the documents is to include all labour 
and materials, equipments and transportation necessary for the proper execution 
of work. Materials or work not covered by or properly inferable from any heading 
or class of the specifications shall not be supplied by the RailTel to the contractors 
unless distinctly specified in the contract documents. Materials or works described 
in words, which so applied, have a well-known technical or trade meaning shall be 
held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 
the contract shall be binding on the Contractor and the other region in the same 
manner & take effect in all respects as if the Contractor and the other region were 
parties thereto from the inception and the corresponding officer or the competent 
authority in the other region will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor RailTel/Project under the original 
contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other region 

of RailTel the contract shall notwithstanding anything contained herein contrary 
thereto, be binding on the Contractor and the other region in the same manner 
and take effect in all respects as if the contractor and the other region had been 
parties thereto from the date of this contract. 

 
4.3.  Law governing the contract 
 
4.3.1  The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 
4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any 
local authority and of any water and lighting companies or undertakings, with 
whose system the work is proposed to be connected and shall before making any 
variation from the drawings or the specifications that may be necessitated by so 
confirming give to the Engineer notice specifying the variation proposed to be 
made and the reason for making the variation and shall not carry out such 
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variation until he has received instructions from the Engineer in respect thereof. 
The Contractor shall be bound to give all notices required by statue, regulations or 
by-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof. 

 
4.4.    Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative 
or the Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5.     Service of Notices on Contractors – The Contractor shall furnish to the 

Executive Director/RailTel the name, designation and address of his authorized 
agent and all complaints, notices, communications and references shall be 
deemed to have been duly given to the contract if delivered to the Contractor or 
his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they would 
have reached such address in the ordinary course of post or on the day on which 
they were so delivered or left. In the case of contract by partners, any change in 
the constitution of the firm shall be forthwith notified by contractor to the Executive 
Director /RailTel. 

 
4.6.    Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 
RailTel. The Contractor shall not use, or allow to be used; the site for any 
purposes other than that of executing the works.  

 
4.7.     Assignment or subletting of contract: - The Contractor shall not assign or 

sublet the contract or any part thereof or allow any person to become interested 
therein in any manner whatsoever without the special permission in writing of the 
RailTel. Any breach of this condition shall entitle the RailTel to rescind the contract 
under Para 4.62 of these conditions and also render the contractor liable for 
payment to the RailTel in respect of any loss or damage arising or ensuring from 
such cancellation. Provided always that execution of the details of the work by 
petty contractor under the direct and personal supervision of the contractor or his 
agent shall not be deemed to be sub-letting under this clause. The permitted 
subletting of work by the contractor shall not establish any contractual relationship 
between the sub-contractor and the RailTel and shall not relieve the Contractor of 
any responsibility under the Contract.  

 
4.8.     Assistance by the RailTel for the stores to be obtained by the Contractor - 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 
market, the RailTel may have agreed without any liability therefore, to endeavor to 
obtain or assist the Contractor in obtaining the required quantities of such 
materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall 
not be deemed absolved of his own responsibility and shall keep in touch with the 
day-to-day position regarding their availability and accordingly adjust progress of 
works including employment of labour and the RailTel shall not in any way be 
liable for the supply of materials or for the non supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or 
non supply.  
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4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 
 
4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for 

the conveyance of Contractor’s materials, tools and plant by Rail which may be 
required for use in the works and the contractor shall pay full freight at public tariff 
rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract 
shall be prevented or delayed by reason of any war, hostility, act of the public 
enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, 
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ 
regulations, order of requisitions issued by any Government Department or 
Competent Authority of acts of God (here-in-after referred to as event) then 
provided notice of the happening of any such event is given by either party to the 
other within twenty one days from the date of occurrence thereof, neither party 
shall, by reason of such event, be entitled to terminate this Contract nor shall 
either party have any claim for damage against the other in respect of such non- 
performance or delay in performance, and the obligations under the Contract shall 
be resumed as soon as practicable after such event has come to an end or 
ceased to exist, provided further that if the performance in whole or part of any 
obligation under this Contract is prevented or delayed by reason of any such 
event beyond a period as mutually agreed to by the RailTel and the Contractor 
after any event or 60 days in the absence of such an agreement whichever is 
more, either party may at its option terminate the Contract provided also that if the 
contract is so terminated under this clause the RailTel may at the time of such 
termination take over from the Contractor at prices as provided for in the contract, 
all works executed or works under execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works 
during working hours who shall, on receiving reasonable notice, present himself to 
the Executive Director/RailTel and orders given by the Engineer or the Engineer’s 
Representative to the agent shall be deemed to have the same force as if they 
had been given to the Contractor. Before absenting himself, the Contractor shall 
furnish the name and address of his agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will 
entitle the RailTel to rescind the contract under Para 4.62 of these conditions. 

 
4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any description 

and all precious stones, coins, treasures, relics, antiquities and other similar things 
which shall be found in or upon the site shall be property of the RailTel and the 
Contractor shall duly preserve the same to the satisfaction of the RailTel and shall 
from time to time deliver the same to such person or persons as the RailTel may 
appoint to receive the same. 
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4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or 
remove except for the purpose of this contract, the sand, stone, clay ballast, earth, 
rock or other substances or materials which may be obtained from any excavation  
made for the purpose of the works or any building or produced upon the site at the 
time of delivery of the possession thereof but all the substances, materials, 
buildings, and produce shall be the property of the RailTel provided that the 
Contractor may, with the permission of the Executive Director/RailTel, use the 
same for the purpose of the works either free of cost or pay the cost of the same 
at such rates as may be determined by the Engineer. 

  
4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, 
charges, claims, and demands of every nature and description brought or 
recovered against the RailTel by reason of any act or omission of the Contractor, 
his agents or employees, in the execution of the works or in his guarding of the 
same. All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the actual loss 
or damage sustained, and whether or not any damage shall have been sustained.  

 
4.16    Security Deposit 
4.16.1    The Earnest Money deposited by the Contractor with his tender will be retained by the 

Railtel as part of security for the due and faithful fulfillment of the contract by the 
contractor. The balance to make up the security deposit, the rates for which are given 
below, shall be recovered by percentage deduction from the Contractor’s “on account” 
bills.   

        (a)          Unless otherwise specified in the special conditions, if any, the Security Deposit/rate 
of recovery/mode of recovery shall be as under:-  

 (i)  Security Deposit for each work should be 5% of the contract value.  

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full    
security deposit is recovered.  

  (iii) Security Deposits will be recovered only from the running bills of the contract and no 
other mode of collecting SD such as SD in the form of instruments like BG, FD etc. 
shall be accepted towards Security Deposit.  

      (b)  Refund of SD  –The Security Deposit for execution of work shall be released after a 
period of 12 months commencing immediately after commissioning of the project and 
issue of last Provisional Acceptance Certificate, which will be enforceable by RailTel, 
and issue of the certificate of final acceptance of entire system specified in the tender 
and submission of PBG for the maintenance obligations, provided that all the 
stipulations of the clause have been fulfilled by the Contractor and all claim and 
demands made against the RailTel for and in respect of damage or loss by, from or in 
consequence of the works have been finally satisfied, provided further that in the event 
of different maintenance periods having become applicable to different parts of the 
works pursuant to Para 4.48.1 of these condition, the expression “expiration of the 
period of warranty” shall for the purpose of this clause, be deemed to mean the expiry 
of the latest of such periods. The security deposit shall be released only after the expiry 
of the maintenance period and after passing the final bill based on “No Claim Certificate”. 
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    (c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 
payable to the Contractor under the Contract.  

    (d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 
deposited as security for the due performance of the above stipulation shall be forfeited 
by the Railtel.  

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 
The procedure for obtaining Performance Guarantee is outlined below:-   

(a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 
15  (Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time 
for submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue 
of LOA may be given by the authority who is competent to sign the contract agreement. 
However, a penal interest of 15% per annum shall be charged for the delay beyond 30 
(thirty) days, i.e. from 31st day after the date of issue of LOA. In case the contractor fails 
to submit the requisite PBG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any, payable against 
that contract. The failed contractor shall be debarred from participating in re-tender for 
that work.  

(b)  The  successful  bidder  shall  submit  the  Performance  Guarantee  (PG)  in  any  of  the 
following forms, amounting to 5% of the contract value:  

(i)      Demand Draft / Pay Order; 
 

     (ii)     Irrevocable Bank Guarantee.  
 

 

 (c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, 
the time for completion of work gets extended, the contractor shall get the validity of 
Performance Guarantee extended to cover such extended time, for completion of work plus 60 
days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 
(either increase or decrease). In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 5% (Five percent) for excess value over the original contract value 
shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of 
the work based on the Last Provisional Acceptance Certificate issued by the competent 
authority stating that the contractor has completed the work in all respects satisfactorily. The 
Security Deposit shall, however, be released only after expiry of the maintenance period and 
issue of the certificate of final acceptance of entire system specified in the contract and 
after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

(f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Bank Guarantee shall be en-cashed the balance work shall be got done 
independently without risk and cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or partnership firm, then every member or partner of such a firm shall be 
debarred from participating in the tender for the balance work either in his/her individual 
capacity or as a partner of any other JV/Partnership firm. 
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(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 
amounts to which the Railtel is entitled under the contract (Notwithstanding, and /or without 
prejudice to any other provisions in the contract agreement) in the event of: 
(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 
Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay Railtel any amount due either as agreed by the contractor 
or determined under any of the clauses/conditions of the agreement, within thirty days of 
the service of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be 
forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of 
India Ltd. 

 
4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully and 
finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the 
contracted date of completion may be granted as shall appear to the Engineer to 
be reasonable in the circumstances, provided  moreover that the Contractor shall 
be responsible for requesting such extension of the date as may be considered 
necessary as soon as the clause thereof shall arise and in any case not less than 
one month before the expiry of the date fixed for completion of the works. 

 
4.17.1.2   If in the opinion of the Engineer the progress of work has any time been delayed 

by any act or neglect of RailTel’s employees or by other contractor employed by 
the RailTel under Para 4.20.4 of these conditions or in executing the work not 
forming part of the contract but on which contractor’s performance necessarily 
depends or by reason of proceeding taken or threat-tended by or dispute with 
adjoining or neighboring owners or public authority arising otherwise through the 
Contractor’s own default etc. or by the delay authorized by the Engineer pending 
arbitration or in consequences of the contractor not having received in due time 
necessary  instructions from the RailTel for which he shall have specially applied 
in writing to the Engineer or his authorized representative then, upon happening of 
any such event causing delay, the contractor shall immediately give notice thereof 
in writing to the Engineer within 15 days of such happening but  shall nevertheless 
make constantly his best endeavors to bring down or make good the delay and 
shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The contractor may also indicate the period 
for which the work is likely to be delayed and shall be bound to ask for necessary 
extension of time. The engineer on receipt of such request from the contractor 
shall consider the same and shall grant such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the type and 
quantum of work affected thereby. No other compensation shall be payable for 
works so carried forwarded to the extended period of time, the same rates, terms 
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and conditions of contract being applicable as if such extended period of time was 
originally in the original contract itself. 

 
4.17.1.3   In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract 
or alter the character thereof or entitle the contractor to damages or compensation 
therefore but in any such case, the RailTel may grant such extension or 
extensions of the completion date as may be considered reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to 
be the essence of the contract. If the contractor fails to complete the works within 
the time as specified in the contract for the reasons other than the reasons 
specified in clause 4.11 and 4.17.1 above, the RailTel may, if satisfied that the 
works can be completed by the contractor within reasonable short time thereafter, 
allow the contractor further extension of time as the Engineer may decide. On 
such extension the RailTel will be entitled without prejudice to any other right and 
remedy available on that behalf, to recover from the contractor as agreed 
damages and not by way of penalty as mentioned in para 5.35.1 of special 
conditions of contract.  

 
4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall be as per para 5.35.1 of special conditions of 
contract. Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled, without prejudice to any other right or 
remedy available in that behalf, to appropriate the contractor’s security deposit 
and rescind the contract under clause 4.62 of these conditions, whether or not 
actual damage is caused by such default.. 

 
4.18.  Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the Contractor or his partner, agent or servant or anyone on his behalf, 
to any officer or employees of the RailTel, or to any person on his behalf in 
relation to obtaining or the execution of this or any other contract with the RailTel 
shall, in addition to any criminal liability which he may incur, subject the contractor 
to the rescission of the contract and all other contracts with the RailTel and to the 
payment of any loss or damage resulting from such decision and the RailTel shall 
be entitled to deduct the amounts so payable from any moneys due to the 
Contractor (s) under this contract or any other contracts with the RailTel. 

 
4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 
RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the 
contract an all other contracts with the RailTel. Any question or dispute as to the 
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commission or any shall offence or compensation payable to the RailTel under 
this clause shall be settled by the Executive Director of RailTel, in such a manner 
as shall consider fit and sufficient and his decision shall be final and conclusive. In 
the event of rescission of the contract under this clause, the Contractor will not be 
paid any compensation whatsoever except payments for the work done up-to-date 
of rescission. 

 
4.19.      Execution of Works 
 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, 

by careful examination, satisfied himself as to the nature and location of the work, 
the conformation of the ground, the character, quality and quantity of the materials 
to be encountered, the character of equipment and facilities needed preliminary to 
and during the progress of the works, the general and local conditions, the labour 
conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel 
and shall proceed with the same with due expedition and without delay. The work 
should be started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  
  
 The Contractor who has been awarded the work shall as soon as possible but not 

later than 7 days from the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of one year or less or not later than 15 days 
for other contracts have to submit the detailed programme of work indicating the 
time schedule of various items of works in the form of Bar Chart/PERT/CPM. He 
shall also submit the details of organization (in terms of labour and supervisors) 
plant and machinery that he intends to utilize (from time to time) for execution of 
the work within stipulated date of completion. The programme of work amended 
as necessary by discussions with the Engineer, shall be treated as the agreed 
programme of the work for the purpose of this contract and the contractor shall 
and endeavor to fulfill this programme of work. The progress of work will be 
watched accordingly and the liquidated damages will be with reference to the 
overall completion date. Nothing stated herein shall preclude the contractor in 
achieving earlier completion of item or whole of the works than indicated in the 
programme.  

 
4.19.4  Setting out of works  
 
 The Contractor shall be responsible for the correct setting out of all works in 

relation to original reference at his cost. The Contractor shall execute the work 
true to specifications, drawings, plans and dimensions as mentioned in the 
contract document and as directed by the Engineer’s representative and shall 
check these at frequent intervals. The Contractor shall provide all facilities like 
labour and instruments and shall cooperate with the Engineer’s representative at 
all time, during the progress of the works. Any error shall appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the 
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Engineer’s representative. Such checking shall not absolve the Contractor of his 
own responsibility of maintaining accuracy in the work. 

 
4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works, which may be carried out by another contractor or 
contractors or by other means at the sole discretion of the RailTel. 

 
4.20.4  Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the 
works. The Contractor shall afford other contractors reasonable opportunity for the 
storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s), the 
Contractor shall inspect and promptly report to the Engineer any defects in such 
works that render it unsuitable for such proper execution and results. The 
Contractor’s failure so to inspect and report shall constitute as acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as to 
defects which may develop in the other contractor’s work after the execution of his 
work. 

 
4.21.  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor 
in connection with the works shall bind the Contractor as though it had been given 
by the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 
material and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 

 
4.22.  Adherence to specifications and drawings 
 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works 
in a manner contrary to the specifications or drawings or any of them and without 
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such reference to the Engineer, he shall bear all the costs arising or ensuring 
there- from and shall be responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works: 
 
4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in 

good order, and such contract documents as may be necessary, available to the 
Engineer or the Engineer’s Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given 
in technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the 
property of the RailTel. They shall not be used in another works and with the 
exception of the signed contract set, shall be returned by the Contractor to the 
RailTel on completion of the work or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the 
same, additional instructions by means of drawings of otherwise, necessary for 
the proper execution of the works or any part thereof. All such drawings and 
instructions shall be consistent with the Contract Documents and reasonably 
inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or material, 
or as to the measurements of the works, the decision of the Engineer thereon 
shall be final subject to the appeal (within 7 days of such decision being intimated 
to the Contractor) to the competent authority in RailTel who shall have the power 
correct any errors, omissions, or discrepancies in aforementioned items and 
whose decision in the matter in dispute or doubt shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise without 

the previous permission of the Engineer. Hence, no “night duty” shall be payable 
to the contractor for the portion/part of the works to be undertaken during the 
night. 

 
4.24.   Damage to Govt. /RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and 

shall make good at his own expense all loss or damage whether to the works 
themselves or any other property of the Railways/RailTel or the lives, persons or 
property of others from whatsoever cause in connection with the works until they 
are taken over by the RailTel and this although all reasonable and proper 
precautions may have been taken by the Contractor, and in case the RailTel shall 
be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s 
Compensation Act or any statutory amendments thereof to any person or persons 
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sustaining damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the Contractor the amount of any costs or charges 
including costs and charges in connection with legal proceedings, which the 
RailTel may incur in reference thereto, shall be charged to the Contractor. The 
RailTel shall have the power and right to pay or to defend or compromise any 
claim of threatened legal proceedings or in anticipation of legal proceedings being 
instituted consequent on the action or default of the Contractor, to take such steps 
as may be considered necessary or desirable to ward off or mitigate the effect of 
such proceedings, charging to Contractor, as aforesaid, any sum or sums of 
money which may be paid and any expenses whether for reinstatement or 
otherwise which may be incurred and the propriety of any such payment, defense 
or compromise, and the incurring of any such expenses shall not be called in 
question by the Contractor. 

 
4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, storehouses 

and yards in such situations and in such numbers as in the opinion of the 
Engineer is requisite for carrying on the works and the Contractor shall keep at 
each such sheds, store houses and yards a sufficient quantity of materials and 
plant in stock so as not to delay the carrying out of the works with due expedition 
and the Engineer and the Engineer’s representative shall have free access to the 
said sheds, store houses and yards at any time for the purpose of inspecting the 
stock of materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, store houses or yards by the contractor. The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, 
soaking vats or any other equipments necessary for the execution of the works. 

 
4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and laborers in or about the execution of any of these 
works as are careful and skilled in various trades and callings. The Contractor 
shall at once remove from the works any agents, permitted petty/sub-contractor, 
supervisor, workman or laborer who shall be objected to by the Engineer and if 
and whenever required by the Engineer, he shall submit a correct return showing 
the names of all staff and workmen employed by him. In the event of the Engineer 
being of the opinion that the Contractor is not employing on the works a sufficient 
number of staff and workmen as is necessary for the proper completion of the 
works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect take on the additional number of staff and labour specified 
by the Engineer within seven days of being so required and failure on the part of 
the Contractor to comply with such instructions will entitle the RailTel to rescind 
the contract under Para 4.62 of these conditions. 

 
4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman like 
manner with materials of the best and most approved quality of their respective 
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kinds, agreeable to the particulars contained in or implied by the specifications 
and as referred to in and represented by the drawings or in such other additional 
particulars. Instructions and drawings may be found requisite to be given during 
the carrying on of the works and to the entire satisfaction of the Engineer 
according to the instructions and directions, which the Contractors may from time 
to time receive from the Engineer. The materials may be subjected to tests by 
Mean of such machines, instruments and appliances as the Engineer may direct 
and wholly at the expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  
 
4.27.2.1  The removal from the site within the time specified in the order of any materials, 

which in his opinion are not in accordance with the specifications or drawings.  
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3          the removal and proper re-execution, notwithstanding any previous tests thereof or 

“on account” payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in 
case of default on the part of the Contractor in carrying out such order the RailTel 
shall be entitled to rescind the contract under Para 4.62 of tender document of 
these conditions. 

 
4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative every 

facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose and 
the Engineer and the Engineer’s representative shall at all time have free access 
to every part of the works and to all places at which materials for the work are 
stored or being prepared. 

 
4.29.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in 
the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension 
may be taken before being so covered, placed beyond the reach of measurement 
in default whereof, the same shall at the option of the Engineer or the Engineer’s 
Representative be uncovered and measured at the contractor’s expense or no 
allowance shall be made for such work or materials. 

 
4.30.  Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of failure on 
the part of the Contractor to remove the temporary works, the Engineer will cause 
them to be removed and cost as increased by supervision and other incidental 
charge shall be recovered from the Contractor. If temporary huts are provided by 
the Contractor on the RailTel/Railway land for labour engaged by him and the 
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work is completed but the contractor’s labour refused to vacate and have to be 
removed by the RailTel, necessary expenses incurred by the RailTel in connection 
therewith shall be borne by the Contractor. 

 
4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
 
4.31.2  Contractor to arrange supply of Electric power for works. 
   
4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power 

wherever available and possible, required for execution of works from the 
Railway’s existing electric supply systems at or near the site of works on specified 
terms and conditions and such charges as shall be determined by the RailTel and 
payable by the contractor provided the cost of arranging necessary connection to 
the Railway’s Electric supply systems, and laying of underground/overhead 
conductors, circuit protection, electric power meters, transmission structure, shall 
be borne by the Contractor and that the contractor shall not be entitled to any 
compensation or reason for delay for interruption or failure of the Electric supply 
system. 

 
4.32.  Property in material and Plants: Deleted 
 
4.33.  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   The Contractor shall take all responsible care of all tools, plants and materials or 

other property whether of a like description or not belonging to the RailTel and 
committed to his charge for the purpose of the works and shall be responsible for 
all damage or loss caused by him, his agents permitted petty/sub-contractor or his 
workmen or others while they are in his charge. The Contractor shall sign 
accountable receipts for tools, plants and materials made over to him by the 
Engineer and on completion of the works shall handover the unused balance of 
the same to the Engineer in good order and repair, fair wear and tear excepted 
and shall be responsible for any failure to account for the same or any damage 
done thereto. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall at 

his own cost provide the materials for and execute all shoring, timbering and 
strutting works as is necessary for the stability and safety of all structures, 
excavations and works and shall ensure that no damage, injury, loss is caused or 
likely to be caused to any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, 

cut through, altered, diverted or obstructed in any way by the Contractor, except 
with the permission of the Engineer. All compensations claimed for any authorized 
closure, or his agent or his staff shall be recoverable from the Contractor by 
deduction from any sums which may become due to him in terms of contract or 
otherwise according to law. 
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4.34.3  Provision of access to premises: During progress of work in any street or 
thoroughfare, the Contractor shall make adequate provision of the passage of 
traffic, for securing safe access to all premises approached from such street or 
thoroughfare and for any drainage, water supply or meant for lightning which may 
be interrupted by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by the 
Engineer, for the regulation of the traffic, and provide watchmen necessary to 
prevent accidents. The works shall in such cases be executed night and day if so 
ordered by the Engineer and with such vigour so that the traffic way be impeded 
for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public or Railway/RailTel’s property and shall post such 
look out men as may in the opinion of the Engineer be required to comply with 
regulations pertaining to the work. 

 
4.35  Use of Explosives 
 Explosive shall not be used on the works or on the site by the Contractor without 

the permission of the Engineer and then only in the manner and to the extent to 
which such permission is given. Where explosives are required for the works, the 
same shall be stored in a special magazine to be provided by and at the cost of 
the Contractor in accordance with the Explosive Rules. The Contractor shall 
obtain the necessary license for the storage and the use of explosives and all 
operations in which or for which explosives are employed shall be at the sole risk 
and responsibility of the Contractor and the Contractor shall indemnify the 
Railway/RailTel in respect thereof.  

 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works 

or any part thereof for such time or times and in such manner as the Engineer 
may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such 
suspension is: - 
(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any suspension 
ordered by the Engineer for reasons other than aforementioned and when each 
such period of suspension exceeds 14 days, the Contractor shall be entitled to 
such extension of time for completion of the works as the engineer may consider 
proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries or 
wages paid by the Contractor to his employees during the periods of such 
suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a 
time, the Contractor may serve a written notice on the Engineer requiring 
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permission within 15 days from the receipt thereof to proceed with the works or 
that part thereof in regard to which progress is suspended and if such permission 
is not granted within that time the Contractor by further written notice so served 
may, but is not bound to, elect to treat the suspension where it affects part only of 
the works as an omission of such part or where it affects the whole of the works, 
as an abandonment of the contract by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract are 

intended to provided for works duly and properly completed in accordance with 
the general and special conditions of the contract and the specifications and 
drawings together with such enlargements, extensions, diminutions, reductions, 
alterations or additions as may be ordered in terms of Para 4.42 of these 
conditions and without prejudice to the generality thereof and shall be deemed to 
include and cover superintendence and labour, supply including full freight of 
materials, stores, tools and all apparatus and plant required on the works, except 
such tools, plant or materials as may be specified in the contract to be supplied to 
the Contractor by the RailTel, the erection, maintenance and removal of all 
temporary works and buildings, all arrangements for the safety of the public or of 
employees during the execution of works, all sanitary and medical arrangements 
for labour camps as may be prescribed by the RailTel, the setting of all work and 
of the construction, repair and upkeep of all center lines, bench marks and level 
pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in 
respect of land, structures and all material supplied for the work or other duties or 
expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the 
contract, and all such other incidental charges or contingencies as may have been 
specially provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale in force for the time 

being on the RailTel and incurred by the Contractor failing to load or unload any 
goods of materials within the time allowed by RailTel for loadings as also 
wharfage charges, of materials not removed in time as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which 
such charges shall be debited to the Contractor’s account in the hands of the 
RailTel and shall be deducted from any sums which may become due to him in 
terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer 

which is not included in the accepted schedule of rates shall be executed at the 
rates set forth in the “Schedule Of Requirements’ modified by the tender 
percentage and such items are not contained in the latter, at the rate agreed upon 
between the Engineer and the Contractor before the execution of such items of 
work and the contractors shall be bound to notify the Engineer at least seven days 
before the necessity arises for the execution of such items of works that the 
accepted Schedule Of Requirements does not include rate or rates for the extra 
work involved. The rates payable for such items shall be decided at the meeting to 
be held between the Engineer and Contractor, in as short a period as possible 
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after the need for the special item has come to the notice. In case the Contractor 
fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the RailTel shall be entitled to execute the extra works 
by other means and the contractor shall have no claim for loss or damage that 
may result from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly hereunto 
fore mentioned, then and in such a case the Contractor shall only be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to the 
date of determination of the rates as aforesaid according to the rates as shall be 
fixed by the Engineer. However if the contractor is not satisfied with the decision 
of the Engineer in this respect he may appeal to the competent authority of 
RailTel within 30 days of getting the decision of the Engineer, supported by 
analysis of the rates claimed. The competent authority of RailTel’s decision after 
hearing both the parties in the matter would be final and binding on the 
Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the 

contract to the RailTel complete in all respect to the satisfaction of the Engineer. 
The Engineer shall determine the date on which the work is considered to have 
been completed, in support of which his certificate shall be regarded as sufficient 
evidence for all purposes. The engineer shall determine from time to time, the 
date on which any particular section of the work shall have been completed, and 
the contractor shall be bound to observe any such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall 

clear away and remove from the site all constructional plant, surplus material, 
rubbish and temporary works of every kind and leave whole of the site and works 
clean and in a workman like condition to the satisfaction of the Engineer. No final 
payment in settlement of the accounts for the work shall be paid, held to be due or 
shall be made to the contractor till, in addition to any other condition necessary for 
such final payment, site clearance shall have been affected by him, and such 
clearance may be made by the Engineer at the expense of the Contractor in the 
event of his failure to comply with this provision within 7 days after receiving notice 
to that effect. It Should become necessary for the Engineer to have the site 
cleared at the expense of the Contractor, the RailTel shall not be held liable for 
any loss or damage to such of the Contractor’s property as may be on the site and 
due to such removal there from which removal may be affected by means of 
public sales of such materials and property or in such a way as deemed for and 
convenient to the Engineer. 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of 

the Contract requiring to be modified after the contract documents have been 
signed, the modifications shall be made in writing and signed by the RailTel and 
the Contractor, and no work shall proceed under such modifications until this has 
been done. Any verbal or written arrangement abandoning, modifying, extending, 
reducing or supplementing the Contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the RailTel unless and until the 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

46 
 

same is incorporated in a formal instrument and signed by the RailTel and the 
Contractor and till then the RailTel shall have the right to repudiate such 
arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in their 
design, character, position, site quantities, dimensions or in the method of their 
execution or in the combination and use of materials for the execution thereof or 
to order any additional work to be done or any works not to be done and the 
Contractor will not be entitled to any compensation for any increase / reduction in 
the quantities of work but will be paid only for the actual amount of work done and 
for approved materials supplied against a specific order. 

 
4.42.2            Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity for each individual item of the contract would be up to ±25% 
of the quantity originally contracted. The contractor shall be bound to carry out the 
work at the agreed rates and shall not be entitled to any claim or any 
compensation, whatsoever upto the limit of ±25% variation in quantity of individual 
items of works. 
 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (2) of this clause shall in no 
degree affect the validity of the contract but shall be performed by the Contractor 
as provided therein and be subject to the same conditions, stipulations and 
obligations as if they had been originally and expressively included and provided 
for in the specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted schedule of rates. Any extra 
items/quantities of work falling outside the purview of the provisions of sub-
clause (2) above shall be paid for at the rates determined under clause 4.39 of 
these conditions. 

 
4.43.   Claims: 
4.43.1              Deleted.. 
 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make 

any claim whatsoever against the RailTel under or by virtue of or arising out of this 
contract, nor shall the RailTel entertain or consider any such claim, if made by the 
Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the 
RailTel, in such form as shall be required by the RailTel, after the works are finally 
measured up. The Contractor shall be debarred from disputing the correctness of 
the items covered by “No Claim Certificate” or demanding a preference to 
arbitration in respect thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 
         Qualities in schedule annexed to Contract - The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated 
quantities of the works and they shall not be taken as the actual and correct 
quantities of the works to be executed by the Contractor in fulfillments of his 
obligations under the contract.  
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4.45.    Measurements of Works: The Contractor shall be paid for the works at the rates 
in the accepted Schedule of Requirements and for extra works at rates 
determined under Para 4.39 of these conditions on the measurements taken by 
the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel. The quantities for items the unit of 
which in the accepted Schedule Of Requirements is 100 or 1000 shall be 
calculated to the nearest whole number, any fraction below half being dropped 
and half and above being taken as one; for item the unit of which in the accepted 
Schedule Of Requirements is single, the quantities shall be calculated to places of 
decimals. Such measurements will be taken of the work in progress from time to 
time and at such intervals as in the opinion of the Engineer shall be proper having 
regard to the progress of works. The date and time on which “on account” or final 
measurements are to be made shall be communicated to the Contractor who shall 
represent at the site and shall sign the results of the measurements (which shall 
also be signed by the Engineer or the Engineer’s representative) recorded in the 
official measurements book as an acknowledgement of his acceptance of the 
accuracy of the measurements. Failing the Contractor’s attendance the work may 
be measured up in his absence and such measurements shall, not-withstanding 
such absence, be binding upon the Contractor whether or not he shall have 
signed the measurement book provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out 
below:  

 
(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of 
such measurements. Any re-measurement taken by the Engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence after 
due notice has been given to him in consequences of objection made by the 
contractor shall be final and binding on the Contractor and no claim whatsoever 
shall thereafter be entertained regarding the accuracy and classification of the 
measurement. (b) If an objection raised by the Contractor is found by the Engineer 
to be incorrect, the Contractor shall be liable to pay the actual expenses incurred 
in measurements.  

 
4.46  “On-Account” Payments 
   
4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he has 
executed in terms of the contract. All payments due on the Engineer's or the 
Engineer's Representative's certificates of measurements shall be subject to any 
deductions which may be made under these presents and shall further be subject 
to, unless otherwise required by Para 4.16 of these conditions, a retention of ten 
percent by way of security deposits, until the amount of security deposit by way of 
retained earnest money and such retentions shall amount to 5% of the total value 
of the contract provided always that the Engineer may by any certificate make any 
correction or modification in any previous certificate which shall have been issued 
by him and that the Engineer may withhold any certificate if the works or any part 
thereof are not being carried out to his satisfaction. 
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4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest 
rupee i.e. sums less than 50 paise shall be omitted and sums of 50 paise and 
more upto Rs. 1/- will be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments 

made to the Contractor shall be without prejudice to the final making up of the 
accounts (except where measurement are specifically noted in the Measurement 
Book as “Final Measurements” and as such have been signed by the Contractor) 
and shall in no respect be considered or used as evidence of any facts stated in 
or to be inferred from such account not of any particular quantity of work having 
been executed not of the manner of its execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be 

made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the works 
and also for the period of warranty specified in the tender form after the date of 
passing of the certificate of completion by the Engineer or any earlier date 
subsequent to the completion of the works that may be fixed by the Engineer be 
responsible for and effectively maintain and uphold in good substantial sound and 
perfect conditions all and every part of the work and shall make good form time to 
time and at all times as often as the Engineer shall require. Any damage or defect 
that may during the above period arise in or be discovered or be in any way 
connected with the works, provided that such damage or defect is not directly 
caused by errors in the contract documents, act of providence or insurrection or 
civil riot, and the Contractor shall be liable for and make good to the RailTel or 
other persons legally entitled thereto whenever required by the Engineer so to do, 
all losses, damage, costs and expenses they or any of them may incur or be put 
or be liable, by reason or in consequence of the operations of the contractor or of 
his failure in any respect. For this purpose the tenderer will submit their strategy 
for providing maintenance support including the staff that will be available along 
with the set of spares for attending to various faults/problems during maintenance 
period. 

 
4.48   Certificate of Completion of works 
4.48.1  As soon as in the opinion of the Engineer the works shall have been substantially 

completed of a Block and has satisfactorily passed any final test or tests that may 
be prescribed, the Engineer shall issue a Provisional Acceptance Certificate in 
respect of the works and period of warranty shall commence from the date of 
issue of Last Provisional Acceptance Certificate for last completed sub-section 
(block) and completion of the work of whole section of District. Minor defects 
pointed out while issuing PACs shall be attended by the contractor within 
reasonable period of time to the satisfaction of Engineer. 

 
4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The 

Certificate of completion in respect of the works referred to in Para 4.48.1 of this 
clause shall not absolve the Contractor from his liability to make good any defect, 
imperfection, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from 
materials or workmanship not in accordance with the drawing or specifications or 
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instructions of the Engineer, which defect, imperfections, shrinkages or faults hall 
upon the direction in writing of the Engineer, be amended and made good by the 
Contractor at his own cost; and in case of default on the part of Contractor the 
Engineer may employ, labour and material or appoint another Contractor to 
amend and make good such defect, imperfections, shrinkages and faults and all 
expenses consequent thereon and incidental thereto shall be borne by the 
Contractor and shall be recoverable from any moneys due to him under the 
contract.  

 
4.49.  Approval only by Final Acceptance Certificate (FAC) 
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 of 

the conditions shall be deemed to constitute approval of any work or other matter 
in respect of which it is issued or shall be taken as an admission of the due 
performance of the contract or any part thereof or of the accuracy of any demand 
made by the Contractor or of additional varied work having been ordered by the 
Engineer nor shall any other certificate conclude or prejudice any of the powers of 
the Engineers. 

 
4.50.  Final Acceptance Certificate: 
4.50.1  The contract shall not be considered as completed until a maintenance Certificate 

shall have been signed by the Engineer stating that the works have been 
completed and maintained to this satisfaction. The maintenance certificate shall 
be given by the Engineer upon the expiration of the period of or as soon thereafter 
as any work ordered during such period pursuant to Para 4.48.2 of these 
conditions shall have been completed to the satisfaction of the Engineer and full 
effect shall be given to this Clause notwithstanding the taking possession of or 
using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor 

for any matter arising of or in connection with the contract of the execution of the 
works unless the Contractor shall have made a claim in writing in respect thereof 
before the issue of the Maintenance Certificate (FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate 

the Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the 
fulfillment of any obligation incurred under the provision of the contract prior to the 
issue of the maintenance Certificate which remains unperformed at the time such 
certificate is issued and for the purposes of determining the nature and extent of 
any such obligations the contract shall be deemed to remain in force between the 
parties thereto. 

 
4.51.  Final payment 
4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment 

shall be made and the balance of account based on the Engineer or the 
Engineer’s representative’s on the accepted schedule or rates and for extra works 
on rates determined under Para 4.39 of these conditions shall be paid to the 
Contractor subject always to any deduction which may be made under these 
presents and further subject to the Contractor having delivered to the Engineer 
either a full account in detail of all claims he may have on the RailTel in respect of 
the works or having delivered “No Claim” Certificate and the Engineer having after 
the receipt of such account given a certificate in writing that such claim are 
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correct, that the whole of the works to be done under the provisions of the 
Contracts have been completed, that they have been inspected by him since their 
completion and found to be in good and substantial order, that all properties, 
works and things removed, disturbed or injured in consequence of the works have 
been property replaced and made good and all expenses and demands incurred 
by or made upon the RailTel for or in the respect of damage or good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect 
of damage or good and all expenses and demands incurred by or made upon the 
RailTel for or in the respect of damage or loss by from kin consequence of the 
works, have been satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to 

itself the right to carry out a post-payment audit and or technical examination of 
the works and the final bill including all supporting vouchers, abstracts, etc., and 
to make a claim on the contractor for the refund any excess amount paid to him if 
as a result of such examination any over-payment to him is discovered to have 
been made in respect of any work done or alleged to have been done by him 
under the contract. 

 
4.52.  Withholding and lien in respect of sums claimed 
 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to withhold 
and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the 
RailTel shall be entitled to withhold the said security deposit or the security if any, 
furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the RailTel shall be entitled to withhold and have a lien 
to the extent of the such claimed amount or amounts referred to supra from any 
sum or sums found payable or which at any time thereafter may become payable 
to the contractor under the same contract or any other contract with this or any 
other RailTel or any Department of the Central Government pending finalization or 
adjudication of any such claim. It is an agreed term of the contract that the sum of 
money or moneys so withheld or retained under the lien referred to above, by the 
RailTel’s will be kept withheld or retained as such by the RailTel till the claim 
arising out of or under the contract is determined by the arbitrator (if the Contract 
is covered by the arbitration clause) or by the competent court as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred to 
supra and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the RailTel shall 
be entitled to withhold and also have a lien to retain towards such claimed amount 
or amounts in whole or in part from any sum found payable to any partner/limited 
company, as the case may be whether in his individual capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) under 
the contract may be withheld or retained by way of lien by the RailTel, against any 
claim of this or any other RailTel or any other Department of the Central 
Government in respect of payment of a sum of money arising out of or under any 
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other contract made by the contractor with this or any other Department of Central 
Government. It is an agreed term of the contract that the sum of money so 
withheld or retained under this clause by the RailTel will be kept withheld or 
retained as such by the RailTel till the Claim arising out of or under any other 
contract is either mutually settled or determined by arbitration, if the other contract 
is governed by arbitration clause or by the competent court as the case may be 
and contractor shall have no claim for interest of money withheld or retained under 
this clause and duly notified as such to the contractor. 

 
4.53.  Signature on Receipts for Amounts  

Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the 
partnership name by any one of the partners of a Contractors firm be a good and 
sufficient discharge to the RailTel in respect of the moneys or security purported 
to be acknowledged thereby and in the event of death of any of the Contractor 
partners during the pendency of the contract it is hereby expressly agreed that 
every receipt by any one of the surviving Contractor partners shall if so signed as 
aforesaid be good and sufficient discharge as aforesaid provided that nothing in 
this clause contained shall be deemed to prejudice or effect any claim which the 
RailTel may hereafter have against the legal representative of any contractor 
partner so dying, for or in respect of any breach of any of the conditions of the 
contract, provided also, that nothing in this clause contained shall be deemed to 
prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representative of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance 

with the provisions of the Minimum Wages Act, 1948 (hereinafter referred to as 
the “said Act”) and the Rules made there-under in respect of any employees 
directly or through petty contractors or sub-contractors employed by him on road 
construction or in building operations or in stone breaking or stone crushing for 
the purpose of carrying out this contract. If in compliance with the terms of the 
contract, the contractor supplied any labour to be used wholly or partly under the 
direct orders and control of the RailTel whether in connection with any work being 
executed by the contractor or otherwise for the purpose of the RailTel such labour 
shall, for the purpose of this clause, still be deemed to be persons employed by 
the Contractor. If any moneys shall as a result of any claim or any claim or 
application made under the said Act be directed to be paid by the RailTel’s, such 
moneys shall be deemed to be moneys payable to the RailTel by the Contractor 
and on failure by the Contractor to repay any moneys paid by it as aforesaid 
within seven days after the same shall have been demanded, the RailTel’s shall 
be entitled to recover the same form any moneys due or accruing to the contractor 
under this or any other Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act 1961 and the Rules and Orders issued 
there- under from time to time in respect of apprentices directly through petty 
contractors or sub-contractors employed by him for purpose of carrying out the 
contract. If the Contractor directly or through petty contractor or sub-contractors 
fails to do so, his failure will be a breach of the contract and the RailTel may, in its 
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discretion, rescind the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  
 The Contractor shall comply with the provisions of the Payment of Wages Act, 

1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If in 
compliance with the terms of the contract, the contractor directly or through petty 
contractors or sub -contractors shall supply any labour to be used wholly or partly 
under the direct orders and control of the Engineer whether in connection with the 
works to be executed hereunder or otherwise for the purpose of the Engineer 
such labour shall nevertheless be deemed to comprise persons employed by the 
contractor, and any moneys which may be ordered to be paid by the Engineer 
shall be deemed to be moneys payable by the Engineer on moneys due to the 
contractor in terms of the contract. The RailTel shall be entitled to deduct from any 
moneys due to the contractor (Whether under this contract or any other contract 
all moneys paid or payable by the RailTel by way of compensation of aforesaid or 
for costs of expenses in connection with any claim thereto and the decision of the 
Engineer upon any question arising out of the effect or force of this clause shall be 
final and binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  
 
                       (1) The Contractor shall comply with the provision of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and 
Abolition) Act, Central Rules, 1971 as modified from time to time, whenever 
applicable and shall also indemnify the RailTel from and against any claims 
under the aforesaid Act and the Rules 

 
(2)     The Contractor shall obtain a valid license under the aforesaid Act as 

modified from time to time before the commencement of the work and 
continue to have a valid license until the completion of the work. Any failure 
to fulfill this requirement shall attract the penal provision of the Contract 
arising out of the resultant non- execution of the work. 

 
(3)     The Contractor shall pay to the labour employed by him directly or through 

sub- contractors the wages as per provisions of the aforesaid Act and the 
Rules wherever applicable. The Contractor shall notwithstanding the 
provisions of the contract to the contrary, because to be paid the wages to 
labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

 
(4)  In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of the contract the contractor shall 
comply with or cause to be complied with the provisions of the aforesaid Act 
and the Rules wherever applicable. 

 
(5)     In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 
employed by the contractor or his sub-contractor in execution of the work or 
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to incur any expenditure in providing welfare and health amenities required 
to be provided under the aforesaid Act and the Rules or to incur any 
expenditure in providing welfare and health amenities required to be 
provided under the aforesaid Act the Rules or to incur any expenditure on 
account of the contingent liability of the RailTel due to contractor’s failure to 
fulfill his statutory obligations under the aforesaid Act or the Rules the 
RailTel will recover from the contractor, the amount of wages so paid or the 
amount of expenditure so incurred, and without prejudice to the rights of the 
RailTel under section 20, sub-section (2) and section 2 sub - section (4) of 
the aforesaid Act, the RailTel shall be at liberty to recover such amount or 
part thereof by deducting it from the security deposit and/or from any sum 
due by the RailTel to the contractor whether under the contract or otherwise. 
The RailTel shall not be bound to contest any claim made against it under 
sub- section (1) of section 20 and sub-section (4) of section 21 of the 
aforesaid Act except on the written request of the contractor and upon his 
giving to the RailTel full security for all costs for which the RailTel might 
become liable in contesting such claim. The decision of the RailTel 
regarding the amount actually recoverable from the contractor as stated 
above shall be final and binding on the contractor. 

 
4.56.      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring on 
the works to the Engineer or the Engineer’s Representative and shall make every 
arrangement to render all possible assistance. 

 
4.57.  Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of 

the Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation 
to a workman directly or through the petty Contractor employed by the Contractor 
or sub- contractor in executing the work, RailTel will recover from the contractor 
the amount of the compensation so  paid, and, without prejudice to the right of 
RailTel under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty 
to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by RailTel to the Contractor whether under these 
conditions or otherwise, RailTel shall not be bound to contest any claim made 
against it under Section 12, sub-section (1) of the said Act except on the written 
request of the Contractor and upon his giving to RailTel full security for all costs 
for which RailTel might become liable in consequence of contesting such claim. 

 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the 
contractor or any of his staff employed on the work. 

 
4.59.  Labour camps 

 
(1) The Contractor shall at his own expense make adequate arrangements for 

the housing, supply of drinking water and provision of latrines and urinals for 
his staff and workman directly or through the petty contractors or sub-
contractors and for temporary crèche (Bal-Mandir) where 50 or more women 
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are employed at a time. Suitable sites on Railway/RailTel land, if available, 
may be allotted to the Contractor for the erection of labour camps either free 
of charge or on such terms and conditions that may be prescribed by the 
RailTel. All camp sites shall be maintained in clean and sanitary conditions 
by the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations 
for the time being in force pertaining to the employment of local or imported 
labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty Contractors 
or sub -contractors on the works. 

 
(3)     Preservation of Peace – The Contractor shall take requisite precautions 

and use his best endeavors to prevent any riotous or unlawful behavior by or 
amongst his workmen and others employed directly or through petty 
contractor or sub- contractors on the works and preserve the health and 
safety of all staff employed directly or through petty Contractors or sub -
contractors on the works. 

 
(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and 

carry out all sanitary measures that may time to time be prescribed by the 
RailTel Medical Authority and permit inspection of all sanitary arrangements 
at all times by the Engineer, the Engineer’s Representative or the Medical 
Staff of the RailTel. Should the Contractor fail to make adequate sanitary 
arrangements, these will be provided by the RailTel and the cost therefore 
recovered from the contractor. 

 
(5)   Outbreak of Infectious Disease – The Contractor shall remove from his 

camp such labour and their families as refuse protective inoculation and 
vaccination when called upon to do so by the Engineer or the Engineer’s 
Representative on the advice of the Railway/RailTel Medical Authority. 
Should Cholera, Plague or other infectious disease break out, the Contractor 
shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by 
the engineer, failing which within the time specified in the Engineer’s 
requisition, the work may be done by the RailTel and the cost therefore 
recovered from the Contractor. 

 
(6) Deleted 
 
(7) Medical facilities at site – The contractor shall provide medical facilities at 

the site as may be prescribed by the engineer on the advice of the medical 
authority in relation to the strength of the contractor’s resident staff, and 
workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating 

beverages upon the work or in any of the buildings, encampments or 
tenements owned, occupied by or within the control of the Contractor or any 
of his employees shall be forbidden and the Contractor shall exercise his 
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influence and authority to the utmost extent to secure strict compliance with 
this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 

 
(10) Restrictions on the employment of retired Engineers of Railway/Govt. 

services within two years of their Retirement– The contractor shall not, if he 
is a retired government engineer of Gazetted rank, who has not completed 
two years from the date of retirement, in connection with his contract in any 
manner whatsoever without obtaining prior permission of the President and 
if the contractor is found to have  contravened this provision, it will constitute 
a breach of contract Administration will be entitled to terminate the contract 
at the risk and cost of the contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 

(1)  The Contractor shall not employ children below the age of 15 as labourers 
directly or through petty contractors or sub-contractors for the execution of 
work.  

 
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor 

shall not employ a person above 15 and below 19 years of age for the 
purpose of execution of work under this contract unless a medical certificate 
of fitness in the prescribed from granted to him by a certifying surgeon 
certifying that he is fit to work as an adult is obtained and kept in the custody 
of the contractor or a person nominated by him in this behalf and the person 
carries with him, while at work, a token giving a reference to such certificate. 
It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 
19 years shall devolve entirely on the contractor and all the expense to be 
incurred on this account shall be borne by him and no fee shall be charged 
from the adolescent or his parent for such medical examination. 

 
(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a 
period of one year at a time. The certifying surgeon shall revoke a certificate 
granted or renewed if in his opinion the holder of it is, no longer fit for work in 
the capacity stated therein. Where a certifying surgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if so required by the 
person concerned, stated his reasons in writing for doing so. 

 
(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed 
in connection with the execution of any work under this contract in the age 
group 15- 19 years is without a certificate of fitness or is having a certificate 
of fitness but no longer fit to work in the capacity stated in the certificate, he 
may serve on the Contractor, or on the person nominated by him in this 
regard, a notice requiring that such person shall be examined by a certifying 
surgeon and such person shall not, if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has 
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been medically examined and certified that he has been granted a certificate 
of illness or a fresh certificate or a fresh certificate of illness, as the case 
may be. 

 
4.61.   Determination of Contract 
 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of 
work done to date by the Contractor will be paid for in full at the rate specified in 
the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined 

under Para 4.61.1and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the RailTel shall admit 
and consider such claims as are deemed reasonable and are supported by 
vouchers to the satisfactions of the Engineer. The RailTel’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence 
of determination of contract. 

 
4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 
4.62.1  (A) If the Contractor : 
 

(i)  becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign 

the contract or any part thereof otherwise than as provided in Para 5.21 of 
SCC, or 

(v)  have an execution levied on his goods or property on the works, or assign 
the contract or any part thereof otherwise than as provided in Para 5.21 of 
SCC, or 

(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard 
to work quality or progress during execution of work or contravene any 
provision of the contract, or 

(vii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down 
and replace the work after receiving from the Engineer’s notice to the effect 
that the said materials or works have been condemned or rejected, or 

(viii)  fail to take steps to employ competent or additional staff and labour as 
required under Para 4.26 of tender document. 
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(ix)  fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of 
tender document, or 

(x) Promise offer or give any bribe, commission, gift or advantage either himself 
or through his partner, agent or servant to any officer or employee of RailTel 
or any person on his or on their behalf in relation to the execution of this or 
any other contract with the RailTel, 

(xi)  At any time after the tender relating to the contract has been signed and 
submitted by the contractor, being a partnership firm admit as one of its 
partners or employ under it or being an incorporated company elect or 
nominate or allow to act as one of its directors or employ under it in any 
capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the 
executive or administrative capacity, or whether holding any pensionable 
post or not, in the Engineering Department of the Railways for the time being 
owned and administered by the President of India before the expiry of two 
years from the date of retirement from the said service of such Engineer or 
Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to 
become a partner or a director or to take employment under the contract as 
the case may be, or 

(B)     Fail to give at time of submitting the said tender: 
(a)  The correct information as to the date of retirement of such retired 

engineer or retired officer from the said service, or as to whether any 
such retired engineer or retired officer was under the employment of 
the contractor at the time of submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining 
permission to take employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of 
its partners was such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether 
any of its directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not 
disclose at the time of submitting the said tender the fact of his being 
such a retired engineer or a retired officer or make at the time of 
submitting the said tender a wrong statement in relation to his 
obtaining permission to take the contract or if the contractor be a 
partnership firm or an incorporated company to be a partner of director 
of such firm or company as the case may be or to seek employment 
under the contractor. Then and in any of these said clauses, the 
Engineer on behalf of the RailTel may serve the Contractor with a 
notice in writing to that effect and if the Contractor does not, within 7 
days after the delivery to him of such notice, proceed to make good his 
default in so far as the same is capable of being made good and carry 
on the work or comply with such directions as aforesaid to the entire 
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 
hours notice in writing under the hand of the Engineer to rescind the 
contract as a whole or in part or parts ( as may be specified in such 
notice) and adopt either or both the following courses: A final 
termination notice will be issued by RailTel after expiry of 48 hrs notice. 
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4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 
DEFAULT OF CONTRACTOR: 
 
In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 
 
(a)  The Contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchased or procured any materials or 
entered into any commitments or made any advances on account of or with 
a view to the execution of the works or the performance of the contract and 
Contractor shall not be entitled to recover or be paid any sum for any works 
thereto not actually performed under the contract, unless or until the 
Engineer shall have certified the performance of such work and the value 
payable in respect thereof and the Contractor shall only be entitled to be 
paid the value so certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take 

possession of any materials, tools, implements, machinery or buildings on 
the works or on the property on which these are  being or ought to have 
been executed, and to retain the (employ the same) in the further execution 
of the works or any part thereof until the completion of the works without the 
Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or 
after such investigation or enquiries as he may consider fit to make or 
institute and shall certify what amount (if any ) has at the time of termination 
of the contract been reasonably earned by or would reasonably accrue to 
the Contractor in respect of the work then actually done by him under the 
contract what was the value of any unused or partially used materials, any 
constructional plants and any temporary works upon the site. The legitimate 
amount due to the contractor after making necessary deductions and 
certified by the Engineer should be released expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of any 

kind whatsoever arising out of or in connection with the contract, whether during 
the progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel and 
the RailTel shall within 120 days receipt of the Contractor’s representation make 
and notify decisions on all matters referred to by the contractor in writing provided 
that matters for which provision has been made in Para 4.8, 4.18, 4.22.5, 4.29, 
4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) of General 
Condition of Contract or in any clause of the Special Conditions of the Contract 
shall be deemed as ‘excepted matters’ and decisions of the RailTel’s authority, 
thereon shall be final and binding on the contractor provided further that ‘excepted 
matters’ shall stand specifically excluded from the purview of the arbitration clause 
and not be referred to arbitration. 
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4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 
 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating 

to the construction, meaning, scope, operation or effect of this contract or the 
validity or the breach thereof shall be settled by a sole arbitrator in accordance 
with provisions contained in Arbitration and Conciliation Act, 1996 as amended 
and the award made in pursuance thereof shall be binding on the parties. The 
venue of such arbitration or proceedings thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the case 
may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto 

Rs. 10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel 
Corporation of India Ltd. If the value of claim or amount under dispute is more 
than Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral 
council. Chairman cum Managing Director/RailTel shall furnish a panel of three 
names to the contractor, out of which the contractor will recommend one name to 
be his nominee and then Chairman cum Managing Director/RailTel shall appoint 
out of the panel, one name as RailTel’s nominee and these two arbitrators with 
mutual consent appoint a third arbitrator who shall act as deciding. The award of 
the sole arbitrator or the Arbitral council, as the case may be, shall be final and 
binding on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the 
resolution of the controversy or disagreement continue to fulfill their obligation 
under this Agreement so far as they are reasonably able to do so. 

 
****************** 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

60 
 

 

 

 

 

 

 

 

 

CHAPTER – 5 

 

SPECIAL CONDITIONS 

 

OF 

 

CONTRACT 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

61 
 

CHAPTER ­ 5 

Special Conditions of Contract 
 

I N D E X 
 
Para       Subject   

   
5.1. Tender Document 
 
5.2. Agreement  
 
5.3. Security Deposit  
 
5.4. Contractor's Office & Stores depot 
 
5.5     Use of Railway land 
 
5.6. Program of work. 
 
5.7  Competent Supervisors 
 
5.8  Stores to be supplied by RailTel 
 
5.9   Engagement Of Qualified Engineer 
 
5.10  Test  & Measuring Instruments, Special tools & Installation material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  
 
5.13 Deleted  
 
5.14 Deleted 
 
5.15 Quality assurance 
 
5.16 Deleted 
 
5.17 Inspection of materials 
 
5.18 Inspection of works  
 
5.19 Quantum of work and variation in Quantities 
 
5.20 Deleted 
 
5.21 Subletting and assignment 
 
 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

62 
 

 
5.22 Execution of works 
 
5.23     Deleted 
 
5.24.    Maintenance of works 
 
5.25.    Clearance of site 
 
5.26. Provisional Acceptance 
 
5.27.    Maintenance of work till issue of Last PAC 
 
5.28.    Final Acceptance 
 
5.29.    Warranty 
 
5.30.    Deleted 
 
5.31.    Infringement of Patents 
 
5.32.    License as per Govt. of India Contract Labour Act 
 
5.33.    Defaults and Delays 
 
5.34.    Loss Sustained Due to Default and Delay 
 
5.35. Penalty for Delay in Completion 
 
5.36. Adherence of time schedule 
 
5.37.    Contractors liabilities for Costs and Damages 
 
5.38.    Prices 
 
5.39.    Measurement of works 
 
5.40.    Terms of Payments 
 
5.41.    Deleted 
 
5.42.    Final Settlement 
 
5.43.    Certificate for CENVAT BENEFITS on bills 
 
5.44.    Deductions from On Account Payment Bills 
 
5.45.    Taxes 
 
5.46. Mobilization Advance 
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5.47.    Insurance 
 
5.48.    Force Majeure Clause 
 
5.49.    Settlement of dispute and Arbitration. 
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CHAPTER ­ 5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1. TENDER DOCUMENTS 
 
5.1.1    The goods and services required, bidding procedure and contract terms are 

prescribed in the tender documents. The set of tender documents issued for the 
purpose of bidding includes following together with any addendum and 
corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  

the  Tenderer,  the  various  works  coming  under  the  purview of the contract 
shall  be  governed  by  tender  documents  mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  

along with the  tender shall be deemed to be a part of the Contract  to such extent 
only  as  have been explicitly accepted by the RailTel . 

 
5.2.      AGREEMENT 
 
5.2.1   The successful Tenderer shall within 15 days after having been called upon by 

notice to  do so  be bound to execute an agreement based on accepted rates and 
conditions, in such form as the RailTel may prescribe, and lodge the same  with 
the RailTel  together with the conditions of contract, specifications and Schedule 
Of Requirements referred  to  therein duly completed. The form for agreement is 
included in , Chapter ­  6   ( Form No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the 

Contract documents as herein before provided RailTel may determine that such 
tenderer has abandoned the contract and thereupon his tender and the 
acceptance thereof shall be treated and RailTel shall be entitled to forfeit the full 
amount of the earnest money and to recover the liquidated damage for such 
default. 

        
5.3  SECURITY DEPOSIT    
 
 Refer para 4.16 of chapter-4. 
  
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  
 

The Contractor shall within 10 (ten) days of issue of letter of  acceptance of tender 
establish an office and store  depot at a  convenient  place for receiving and   
storing equipments and materials and progressing field work expeditiously in 
consultation and with the approval of  the purchaser's  Engineer. He shall intimate   
the address thereof to which all correspondence should be sent. Any 
communication sent to the contractor by post at his said address shall be  deemed  
to  have reached the contractor duly and in time. Important documents shall be 
sent by Registered post.  
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5.5  USE OF RAILWAY LAND :  
  
 Use of Railway land  required  by the Contractor for construction of temporary  

offices, quarter(s), hutments etc. for the staff and for storing materials etc. will be  
permitted to him/them subject to approval by Railways, if available at the charges 
prescribed by the Railways. The land will be restored to Railways by the 
Contractor(s) in the same condition as when taken over   or in vacant condition as 
desired by the Engineer after completion of the work or at any earlier day as 
specified by the Engineer. Failure to do so will make the Contractor(s) liable to 
pay the cost incurred by the Railway for getting possession of land.  

 
5.6.     PROGRAMME OF WORK 
 
5.6.1    Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26. 
 
5.6.2.   The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic.     
 

5.7.      COMPETENT SUPERVISORS         
    Refer Para 4.26. 
 
5.8.      STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17.  
           
5.9.      ENGAGEMENT OF QUALIFIED ENGINEER: 
 (a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give 

a declaration along with his / their tender to the effect that he / they shall engage and 
continue in service for the period of the contract, one electrical / electronics engineering 
degree holder and also at least one electrical/electronics engineering diploma holders 
having minimum one year experience of any kind. They will be paid as under: 

 
Electrical/Electronics Engineering 
Degree holders’ 

: Not less than Rs.10,000/- per month 
for the duration of the contract.  

Electrical/Electronics Engineering 
Diploma Holders 

: Not less than Rs.6,000/- per     month 
for the duration of the contract. 
 

 If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be 
ignored. In case it is subsequently discovered that the declaration as aforesaid is in any 
way incorrect or the information furnished therein is wrong, the administration reserves 
the right to rescind the contract and to take action in accordance with clause 4.61 of the 
General Condition of Contract.  

 
5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning of the 

work as detailed in preamble shall be arranged by contractor at his own cost.  
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5.10.2  All tests and measuring instruments and other arrangements required for carrying 
out all the acceptance tests etc shall be provided by the contractor at his own 
cost.  

 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
         Refer  Para  1.18 .  
       
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        
5.12.1 The contractor shall supply complete documentation in Electronic form  and Hard 

Copies. One set of tracings with 3 sets of prints for cable route plans drawn in 
CAD giving complete details. Necessary corrections as desired  shall be done and 
final tracings should get approved. After completion of work, the As Built Drawings 
shall be made indicating OFF sets from center of nearest Railway track  and all 
protective works. The offsets, route markers, joint  & coupler’s locations shall also 
be pointed out on OHE mast & any other landmark as per EIC. 3 sets of tracings 
& six sets of prints along with 3 CDs of as built drawings shall be supplied. 

 
5.12.2 The contractor shall also submit the drawings of protective works like 

bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. 
proposed and being executed at site for approval of RailTel /Railways. 

 
The cable route plan should also contain information regarding important 
chainages from relevant land mark , location of jointing chambers, pull through 
chambers, culverts bridges etc RCC and GI Locations, locations of road 
crossing/track crossings preferably from two independent reference points. 

 
5.13      Deleted. 

    
5.14      Deleted. 
 
5.15.     QUALITY ASSURANCE  
 
                     All the materials supplied are technically inspected and accepted by purchase’s 

representatives.In the event of RailTel waving off the inspection, the quality 
assurance department of the manufacturer shall carry out all the tests as per the 
specification and issue a certificate indicating clearly the test results and the 
adherence to the technical specifications. This is without prejudice to the 
purchaser’s right to accept or reject the supplies if not found in conformity to its 
requirement. 

      
5.16.      Deleted. 
 
5.17       INSPECTION  OF  MATERIALS 
 
5.17.1    All equipments materials fittings and components supplied by the contractor are 

required to   be inspected as per the codes and specifications  by the   purchaser   
or   his representative before accepting the delivery. 
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5.17.2     The  materials which are  procured from RDSO approved firms with RDSO 
specification and if the cost of the material is over Rs. 1 Lakh, the inspection shall 
be carried out by RDSO. Inspection in respect of order below Rs. 1 Lakh will be 
got done by Consignee. 

  
5.17.3    All materials shall be procured from the manufacturers of repute/their authorized 

dealers. Such materials are to be accepted by the Engineer. The contractor may 
be required to produce test certificate from the manufacturer wherever called for 
by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s representative for 

carrying out the inspection shall be borne by the purchaser. 
 
5.17.5    The cost of equipment and materials, all tests and / or analysis performed for 

inspection shall be borne by the contractor. 
 
5.17.6    Following items shall be inspected at Factory/Premises by Consignee/Authorized 

representative. 
 

Sr.No Description of Item Inspection Agency 
1 G.I. Pipe ‘B’ grade with fittings and other 

required material as per specn. No. IS 1239 
(part II) with latest amendments, if any. 

RITES 

 
5.17.7             Items of SOR ‘A’ shall be inspected by Authorized representative of Railtel.  
 
5.18.     INSPECTION OF WORKS 
        
      Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item 
of work is ready for measurement. The methods of measurements of various 
items are enumerated as under:  
 
Measurement of depth of trenches:  
The cable routes of one sub-section shall be divided into a number of segments 
each of maximum 200 meters length bounded by identifiable landmarks like OHE 
mast/Chainages etc at both the ends of the segments. If landmarks are not 
available, length of segment may be maintained at 200 meters. The measurement 
of depth shall be recorded at each Point Of Measurement (POM) in the site 
register in meters in the multiples of 5 cms. For example 97 cms will be recorded 
as 95 cms and 103 cms as 105 cms. The points of measurements shall be at a 
distance of 10 meters starting from 0 (Zero) Meter, For example, if the length of 
segment is 75 meters, the POM shall be at 0 M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 
M, 70 M. The last POM shall be at 75th M to be recorded against residual POM. 
Payment shall be made to contractor for a full section 200 meters only i.e. if 
GI/DWC/RCC Pipes laying, rope pulling, refilling of trench and fixing and 
concreting of Route marker is complete in all respect. Incomplete or unfinished 
sections will be recorded in site register, but the final recording in the 
measurement book and payment shall be released only when section is certified 
to be complete in all respect by the site in charge. If water drain or road gutter 
encountered along the road the depth shall be measured from the top surface of 
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the water drain or road gutter. However, payment will not be made for the undug 
portion in the water drain or road gutter. The efforts required to excavate trenches 
is not proportionate especially with reference to depth. Therefore, normally the 
workers tend to dig shallow trenches. As standard depth of the trench is important 
for future life and protection of cables, this tendency has to be discouraged. In 
order to encourage the contractor to achieve best possible depth in the face of 
site constraints, the following scale of payment shall be applied for digging 
trenches of lesser depths, subjects to condition that relaxation has been granted 
by the competent authority for lesser depths. 
 
Measurement of depth of trenches & payment details on prorate basic:  
 
*For depth between <120 cms to >=100 cms,30% reduction of approved 
rate.   
The EIC has to approve such exceptions with reasons for non achieving 
the desired depth.  
 

 
Measurement of Lengths and profiles of strata and protection: - The 
measurements of length of trenches are on running meter basis, irrespective of 
type of soil encountered while digging. The type of protection provided (item code-
wise) in a segment shall be recorded in the site register in the sheet provided for 
this purpose. 

 
Measurement of length of cable: - The length of cables laid in trenches, through 
pipes and through ducts shall be measured by use of RODO Meter/Measuring 
Tape. The length should be cross verified with the marking of lengths on the 
cables. The lengths shall be recorded in sheet provided in the site register. 

 
Measurement of other items: - The measurement/numerical details of other 
items shall be recorded in the sheets provided for respective items viz. 
Ø Digging of joint pit and preparation of joint chambers along with its Pre Cast 

RCC type. 
Ø Fixing, Painting and sign writing of route/joint marker. 
Ø Termination of Cable in equipment room and no. of joints. 

 
The contractor shall sign all the measurement recorded in the site register. The 
final measurement recorded in the Measurement Book, and signed by the 
contractor which will consider this as an acceptance. In case contractor fails to 
attend at the measurements or fails to countersign or to record the difference 
within a week, than in any such events the measurements taken by Engineering-
In-Charge or by the subordinate as the case may be shall be final and binding on 
the contractor and the contractor shall have no right to dispute the same. 

 
The Engineer-in-charge before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations 
as necessary as specified in document ‘procedures for underground cable 
construction’ and bills will be passed only when he is personally satisfied of the 
correctness of entries in the “Measurement Book” and also when he is satisfied of 
other aspects of the work as per the terms of the contract. The contractor shall 
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provide the necessary assistance of labour for reopening of trench for test check. 
Separate payment shall not be made to the contractor for excavation of such test 
checks; however such test pits shall not be more than 10% of the cable laying 
work. Measurement of the work of cable pulling through pipe/duct will be taken 
equal to the length of the pipe/duct through which the cable has been pulled and 
not the total length of the cable pulled through pipe/duct. 

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES   
        
5.19.1.  Modification to contract to be in writing: In the event of any of the provisions of 

the contract requiring to be modified after the contract documents have been 
signed, the modifications shall be made in writing and signed by the RailTel and 
the Contractor and no work shall proceed under such modifications until this has 
been done. Any verbal or written arrangement abandoning, modifying, extending, 
reducing or supplementing the contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the RailTel unless and until the 
same is incorporated in a formal instrument and signed by the RailTel and the 
Contractor, and till then the RailTel shall have the right to repudiate such 
arrangements. 

5.19.2           Powers of modification to contract : The Engineer on behalf of the RailTel shall 
be entitled by order in writing to enlarge or extend, diminish or reduce the works or 
make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or 
any works not to be done and the contractor will not be entitled to any 
compensation for any increase/reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved materials supplied 
against a specific order. 

 (i) Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be up to 25% of 
the quantity originally contracted, except in case of foundation work. The 
contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever up to the limit of 25% 
variation in quantity of individual item of works. 

(ii)  Quantities operated in excess of 125% of the agreement quantity of the concerned 
item shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate awarded for that 
item in this tender. 

 (iv) Variation in quantities of individual items beyond 150% will be executed through 
fresh tenders  or by negotiating with the existing contractor with finance 
concurrence and approval of  competent authority. 

(v)  The contract signing authority can decrease the items up to 25% of individual 
item without finance concurrence. 

(vi) For decrease beyond 25% for individual items, finance concurrence and approval 
of competent authority shall be taken after obtaining “No Claim Certificate” from 
the contractor.  

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   
earth work and variation in the quantities of individual classifications of soil shall 
not be subject to this limit.             
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5.19.2.3        Valuation of variations :- The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no 
degree affect the validity of the contract but shall be performed by the Contractor 
as provided therein and be subject to the same conditions, stipulations and 
obligations as if they had been originally and expressively included and provided 
for in the  specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted schedule of rates. 

 
5.20.     Deleted.   
 
5.21.       SUBLETTING AND ASSIGNMENT  
        
5.21.1    The contractor may sublet a part of the work under this contract and enter into 

contract with suppliers for supply of materials. The credentials of subcontractors 
shall be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his 
behalf by the sub-contractor.   

 
5.22.      EXECUTION OF WORK 
        

All the works shall be executed in strict conformity to the provisions of the  
contract document and with such explanatory  detailed   drawings,  specifications    
and  instructions  as may be approved from time to time based  on detailed design 
and engineering carried  out  by  contractor  in line  with requirements  as  per  
contract  document. The contractor shall be responsible for ensuring that the work 
throughout are executed in the most substantial, proper and workman like manner 
with the quality of material and workmanship in strict accordance with the  
specifications and as per sound  industrial   practices and to the entire satisfaction 
of the RailTel  

        
5.23.      Deleted. 
 
5.24.      MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress and continuance of the works 
and also for the period of maintenance specified in the tender form and after the  
date of passing of the certificate of completion by the RailTel 's representative or  
any other earlier date subsequent to the completion of the works that may be  
fixed by RailTel 's representative be responsible for and effectively maintain and 
uphold  in good, substantial, sound and perfect condition all and every part of the 
works and shall make good from time to time and at all times, as often as the  
RailTel 's representative shall require, any damage or defect that may, during  the  
above period, arise in or be discovered or be in any way connected with the works 
provided that such damage or defect is not directly caused by errors in the  
contract documents, act of providence or insurrection or civil riot and the 
contractor shall be liable for and shall pay and make good to the RailTel or other  
persons legally entitled thereto whenever required by the RailTel 's  representative  
so to do, all  losses, damages,  costs and expenses they or any of them may incur 
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or be put or be liable to, by reason or inconsequence of the operations of the 
contractor or his failure in any respect.  

     
5.25.      CLEARANCE OF SITE 
       

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   
Contractual   obligation leave  the area completely neat and clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
 
5.26.1    Immediately  after  the  completion of the work at  each sub-section (between two 

long haul PoPs) the contractor shall certify and advise the RCIL in writing that the 
installation is (i) complete (ii) ready for satisfactory commercial service and (iii)  
ready to be handed over.   

 
5.26.2  The test or tests specified in Technical supplement (chapter 7) will be conducted 

jointly by RCIL and contractor as soon as possible after receipt of advice of 
completion of  one sub ­ section by  RCIL  from  the contractor.  The test schedule 
shall be finalized by mutual discussion between the contractor and M/S RailTel 
Corporation of India Limited, Mumbai. Any   component, modules, sub assemblies 
or equipment, losses in OFC failing during the commissioning test shall be 
replaced/repaired   free of cost by tenderer. 

 
5.26.3   Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful commissioning of each  sub section covering all materials and services  
included  in the Schedule of works after the final acceptance test as per the 
approved test procedures have been completed  and the performance has been 
found to meet the specifications. PAC shall not be held up for want of minor 
deficiency which shall be attended by the contractor within reasonable time to the 
satisfaction of Engineer. RailTel’s decision in this respect shall be final. The 
Provisional Acceptance Certificate shall be signed by both the parties.   

 
         
5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
 
5.27.1   After the work has been completed & placed in service and Provisional 

Acceptance certificate issued by Purchaser’s Engineer, the contractor shall be 
responsible for proper maintenance supervision of the work for a period of twelve 
months from the date of PAC. 

 
          For this purpose he shall prepare a maintenance plan and make available the 

services of qualified maintenance engineer stationed at the location approved by 
Purchaser’s Engineer who will guide and supervise the work of RailTel 
maintenance staff. The maintenance engineer of the tenderer will visit the total 
installation at least once in a month. 

 
5.27.2      The Contractor shall inspect all trenches after first monsoon and shrinkage etc. 

shall be refilled and rammed & trench surface brought to the original. No extra 
charge shall be payable for the same. 
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5.27.3     During this period of maintenance supervision if any lacuna is noticed in the 
functioning, as a result of any work, the contractor free of cost will rectify the 
same. During such rectification if any faulty equipment/modules need replacement 
or repair, they shall be provided by the contractor from the set of equipment or 
modules that the contractor should bring to the site of installation in addition to all 
the materials to be supplied against this contract. Use of spare modules covered 
under the Schedule of material of this tender shall not be permitted to be used 
during installation, commissioning and period of maintenance supervision. 

. 
5.27.4 The contractor shall be responsible for proper maintenance of the work at his own 

cost until Last PAC for last completed sub-section is issued and work of whole 
section is completed. During this period, the tenderer shall have to attend any 
fiber cut etc. which takes place.  

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 
 
5.28.1     The final acceptance of the works completed in the whole section shall take effect 

from the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  
expiry of the  warranty period from the date of issue of last Provisional Acceptance 
Certificates  or  brought into  commercial operation, provided in any case  that  the  
contractor  has complied fully with his obligations  in respect of each item under 
the  contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above)  shall  remain liable for  fulfillment  
of  any   obligation incurred under the provision of  the  contract  prior  to the issue 
of Final Acceptance Certificate  which  remains unperformed at the time such 
certificate is issued  and  for  determining  the  nature  and  extent  of   such   
obligation the contract shall be deemed to remain in force   between the parties 
hereto.  

 
5.29.     WARRANTY 
        
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against 

the defects for a period of  12  months  from  the  date  of   issue  of  Provisional  
Acceptance  Certificate for last completed sub section( issue of last PAC).  The 
contractor shall  provide comprehensive warranty maintenance for all the items 
supplied by him against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing replacement of 

faulty material , items during the warranty.  
 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 
warranty ,the same shall be replaced by the contractor and total cost of such 
replacement shall be born by the contractor. The replaced material will also be 
guaranteed for the remaining period of original warranty. 

 
5.30.     Deleted.        
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5.30.2  The contractor shall at every stage of installation; testing and commissioning 
provide all facilities for adequate training of RailTel personnel who may be 
deputed to work on the project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 
        

(a)     The Contractor is forbidden to use any patents or registered drawings, 
processes or patterns in fulfilling his contract without prior consent in 
writing of the owner of such patents, drawings, patterns or trademarks  
except where these are specified by the Purchaser himself. Royalties 
where payable for the use of such patented processes, registered 
drawings or patterns shall be borne exclusively by the Contractor. The 
Contractor shall advise the Purchaser of any proprietary rights that may 
exist on such processes, drawings or patterns which he may use of his 
own accord. 

 
(b)     In the case of patents taken out by the Contractor of the drawings or  

patterns  registered by him or of those patents, drawings or patterns for  
which he holds a license, the signing of the contract automatically gives  
the Purchaser the right to repair by himself the purchased articles covered 
by the patent or by any person or body chosen by him and to obtain from 
any sources he desires the component parts required by him for carrying  
out the repair work. In the event of infringement of any patent rights due to 
above action of the  Purchaser  he  shall be entitled to claim damages from 
the Contractor on the grounds of any loss of any nature which he may  
suffer  e.g. in the case of attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 
        

The Contractors are required to produce license as enjoined  in the Government  
of India Contract Labour (Regulation and Abolition) Act, 1978 with latest  
amendments, if any. They shall not be allowed to undertake or execute any work 
through contract Labour except under and in accordance with a license issued 
under the said Act in that behalf by the authorized licensing Officer. 

      
5.33.    DEFAULTS AND DELAYS 
        

The Contractor shall execute the work with due diligence and expedition, keeping 
to the approved time schedule. Should he refuse or neglect to comply with any 
reasonable orders given to  him in writing by the Purchaser's Engineers in 
connection with the work or contravene the provision of the Contract or the  
progress of work lags  persistently behind  the time schedule due to his neglect,  
the Purchaser shall be at liberty to give seven days notice in writing to the 
Contractor requiring him to make good the neglect  or contravention complained  
of and should the Contractor fail to comply with the requisitions made in the  
notice within seven days from the receipt thereof, it shall be lawful for the 
purchaser to take the work wholly or in part out of the Contractor's hands without  
any  further reference and get the work  or   any part thereof, as the case may be, 
completed by other agencies at the expense of  the Contractor  without  prejudice 
to any other right or remedy  of  the Purchaser. 
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5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
        
        In the event of any loss to the purchaser on account of execution and/or 

completion of the work or any part thereof by agencies  other than the contractor, 
in terms of Para 5.33 of the tender document, the contractor shall be liable to 
reimburse the loss to purchaser without prejudice to the other rights and remedies 
of the purchaser and the reimbursement in full or in part, as the case may be, 
shall be met at  the option of the purchaser form out of all or any of the following 
sources via : 

 
(a)   i) Any amount due and payable to the  contractor by  the  purchaser  

on  any  account whatsoever; 
 
  ii)  The Contractor's  security  deposit in the hands of the purchaser as 

far as   available, and; 
 
       iii)  Any  other assets whatsoever of the contractor; 
 
(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 

mentioned, the purchaser shall have the right of appropriation sue motto. 
 
5.35.     PENALTY FOR DELAY IN COMPLETION 
 
5.35.1   The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must 
be completed not later than the date(s) as specified in the contract. If the 
contractor fails to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in clause 5.48, the RailTel may, if 
satisfied that the works can be completed by the contractor within reasonable 
short time thereafter, allow the contractor for further extension of time (Performa 
Annex. II) as the Engineer may decide. On such extension the RailTel will be 
entitled without prejudice to any other right and remedy available on that behalf, to 
recover from the contractor as agreed damages and not by way of penalty a sum 
equivalent to ½  of 1% of the contract value of the works for each week or part of 
the week. 

For the purpose of this clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition, shall not exceed the under noted percentage value 
or of the total value of the item or groups of items of work for which a separate 
distinct completion period is specified in the contract. 

(i)     For contract value up to  10 % of the value of the contract. 
        Rs. 2 lakhs    
 

 

ii)     For contract value above  
        Rs. 2 lakhs  
 
iii) The competent authority while 

granting extension of currency of 
the contract may also levy token 

10 % of the 1st 2 lakh and  
5 % of the balance 
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penalty as deemed fit based on 
the merit of case.  

  Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled without prejudice to any other right or 
remedy available in that behalf; to appropriate the contractor's security deposit 
and rescind the contract under 49 of these conditions, whether or not actual 
damage is caused by such default. 

 
5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the 

existing underground facilities of third parties: - 
 

(a)  During excavation of trench utmost care is to be taken by the contractor so 
that the existing underground cables are not damaged or cut. In-case any 
damage/cut is done to the existing cables, a penalty as per the schedule 
given below will be charged from the contractor or the amount will be 
deducted from his running bills as per Railway Board’s Telecom Circular 
No.17/2013:- 

 
Size of existing UG/ OFC cut/ 

damaged 
Amount of penalty per cut/ 

damage 
Only Quad cable and signaling 

cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC Rs. 1.25  Lakhs (Rs. One lakh  & 
twenty five  thousand only) 

Both OFC & Quad Rs.1.50 Lakhs (Rs.One lakh & 
fifty thousand only) 

Electrical cable Rs.1.0 Lakhs (Rs. One lakh only) 

 
Besides the above penalty, the contractor shall carry out such repairs for 
restoration of the damaged cable free of charge. The cost of jointing kit 
shall also be borne by the contractor. If contractor fails to repair the 
damage, the cost of repair (including cost of labour & jointing kit) shall be 
recovered from the contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred for 

restoring services which are damaged by Contractor while carrying out the 
work or the same amount will be deducted from his bills. Such expenditure 
shall be intimated to Contractor either by Engineer-In-Charge or concerned 
third parties in writing. The amount deducted by the Contractor from his bill 
shall be paid to concerned third parties by Engineer-in-charge. 

 
(c) Engineer-in-charge at his absolute discretion shall reserve the right to 

reject any bill submitted by the Contractor prior to making payment by him 
to third parties for the damages caused or to deduct same amount from his 
bill. 
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 (d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
  

The contractor while taking delivery of materials supplied by the RAILTEL 
at the designated place shall thoroughly inspect all items before taking 
them over. In case of execution of the work, if any material is found 
damaged/working unsatisfactorily, then a penalty equivalent to the cost of 
material + 10% as penalty shall be recovered from the contractor’s 
payments/securities. 

  
(e)  However, contractor will not be penalized for any defect in workmanship of 

the materials, which are directly supplied by RailTel. 
   
5.35.3.     If Railways /any other stakeholders of this project imposes any penalty on account 

of bad workmanship or delays, the same shall be charged to the contractor back 
to back. 

 
5.36     ADHERENCE OF TIME SCHEDULE  
 
5.36.1  Timely completion of the work is the essence of the contract. While delay in   

execution will attract penalty. 
 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  

any   cause  which  the Purchaser  may  agree   as being a  reasonable ground for 
extension of  time    the   purchaser’s engineer or his representative may   allow   
such   additional  time as he  may in his absolute discretion consider to be 
reasonably  justified  by  the   circumstances   of  the   case. Such extensions shall 
be granted, on request from contractor, with liquidated damages in the Form 
No.11.  

 
5.37     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  
        
     Refer Para 4.52 of the tender document. 
 
5.38     PRICES 
 
5.38.1   This tender consists of a percentage bidding system. The estimated prices of 

each and every item of the schedule are indicated in the Schedule of 
Requirements. At the end of schedule of requirement, Railtel’s total estimated cost 
is given. The tenderer is expected to quote the %age above(+) / below(-) /at par 
the RailTel’s total estimated cost indicated in the schedule.  

 
The percentage above/below/at par  finalized for the entire schedule shall be firm 
and on all-inclusive basis (inclusive all incidental charges for transport, loading/ 
unloading and  handling of materials, commission for arranging dispatch by rail    
direct from manufacturer's  factory and completing all necessary formalities in  this  
respect, such as submission of forwarding notes, arranging placement  of  Wagon,  
collection of banker's charges for Bank guarantee, Indemnity Bonds inclusive of  
cost of Stamp etc. , if any, levied  by  the  RailTel). 
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5.38.2    The prices shall  include  all taxes, duties, Royalty and  levies  (including  Octroi     
etc.) applicable  on this Works Contract. Therefore, they should quote   their rate 
taking into account the rate of   sales tax on works contract as livable. It is clarified 
that required form applicable for this purpose will be supplied to the Contractor as 
applicable in the state where the Contract is  being  executed.  

 
5.38.3    The rate  quoted by the tenderer shall include  cost  of  commissioning and testing 

and all costs of  Administration of   Contract, Insurance  Premium,  Banker's  
charges   for  guarantees,   cost  of  storage,   loading-unloading   and  handling of 
materials and for any road transport which the  contractor may use for carriage of 
materials to his  depot  and the site of work. The prices shall include the cost  of   
works  and  adjustments  necessary  to  be  done  by   the  contractor  during  or  
after tests  carried  out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the credit 

availed on imports under the CENVAT scheme.  The  tenderer  should give a 
declaration that any set off in respect  of duties on imports as admissible under 
law is being  totally   and  unconditionally  passed on to the  purchaser  in the 
price quoted by him (see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. excise duty, 

Octroi, local levies, sales tax levied by any statutory authority, the purchaser      
shall make any deduction toward sales tax on works contract if statutorily required 
to do so. The deducted sales tax on works contract shall be remitted to the  
concerned sales tax authority and the purchaser shall in no way be responsible   
for any disputes between the sales tax authorities and the contractor in this 
regard. 

 
5.38.6    All  taxes,  duties  and levies ( Including Octroi etc. ) arising out of the transaction 

between the contractor and his sub-contractor/supplier for this work will be 
included  in the  rates quoted by the contractor  in the  relevant   Schedule. 

                       The rates are all inclusive of taxes but the tenderer has to submit the breakup of 
all taxes as per Form no 16 annexed with the Tender Document. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or 

any assistance given.  The Contractor will have to make his own arrangement.   
 
5.39.     MEASUREMENT OF WORKS 
   
5.39.1    Refer Para 5.18 of tender document. 
 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 
 

All measurement, method of  measurement,  meaning  an  intent of  specifications  
provided by purchaser’s Engineer shall be final and binding.   

        
5.40.     TERMS OF PAYMENT  
        
5.40.1.1         On Account Payment:-Ref para 4.46. 
5.40.1.2    Rounding off amounts:-Ref para 4.46. 
5.40.1.3 On account payments not prejudicial to final settlement: - Refer para 4.46. 
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5.40.1.4         The tenderer should have Registration No. for WCT/Service Tax in respective state 
where work is to be executed.  

 
5.40.2 Manner of payment: - Ref para 4.46.  
 
5.40.3    ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL. 
 

“On account payment” for supply of equipments, materials indicated in the 
schedule of requirements subject to recoveries of liquidated damages, if any, shall 
not be made more than twice in a calendar month as given below. 

       
5.40.3.1 80% of the accepted cost of supply items (duly inspected by the nominated 

Inspection Authority) will be paid after following conditions by the consignee.  
  

a) Original Inspection certificate issued by Inspecting officer.  
b) Challan/ Invoice in duplicate.  
c) A certificate that the materials supplied are as per the contract and the amount 
claimed in the invoice is correct as per terms of the contract.  
d) All on account payments shall be covered by a standing indemnity bond in the 
approved form (see form No.6).  
e) Submission of Performance Bank Guarantee as per Para 4.16.2.  
f) Warranty certificate as per warranty clause 5.29.  

.  
subject to recoveries of liquidated damages, if any, 
 

5.40.3.2 Additional 10 % of the accepted cost of supply items (in addition to the 80% released 
above) will be paid after installation, erection of that particular equipment / material in 
the section. 

 
5.40.3.3 The balance 10% for each item will be paid after the issue of Provisional Acceptance 

Certificate.  
 

5.40.3.4 (a) 100 % payment will be made for spares & for items, which are not required to 
be erected by the contractor, on receipt of the equipment/ material and no 
loss certificate by consignee.  

 
          (b)  Further release of balance payment if work is held up on RailTel’s account. 

 
 

5.40.3.3 The balance 10% on the basis of Provisional Acceptance Certificate as per Para 
5.26 of Tender document along with a clear 'No Claim Certificate' from the 
contractor.  

 
5.40.4     PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK  (SCHEDULE  OF  

SERVICES) 
 
5.40.4.1   90% (Ninety percent) of the progress payment for each   item  of  Schedule  of  

Works/Services  shall  be  made after  successful   completion  at  various   locations,   
joint  measurement and testing to the satisfaction of Engineer. 
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5.40.4.2       10% (Ten percent) value of the works/services completed shall be made after the 
issue of Provisional Acceptance Certificate 

 
5.41  Deleted. 
 
5.42  FINAL SETTLEMENT 
        

Refer para 4.16 and 5.40.  
     

5.43     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  
 

a) The purchaser will not be responsible for payment of taxes and duties paid 
by the supplier under misapprehensions of law or misclassification and in 
such cases even if the suppliers bill contain an element of tax or duty 
which is not payable by the purchaser, such payment would be disallowed. 

 
b)  The claim for Excise Duty, if any, on each bill should be supported by the 

following certificates:- 
 

i) Certified that the amount of `……..claimed as Excise Duty in this bill is 
in accordance with the provision of the rules in all respects and the 
same has been actually paid to the excise authorities in respect of the 
stores covered by the bills. 

 
ii) Quarterly certificate to the effect that no refund of Excise Duty already 

reimbursed against this contract has been obtained during the quarter 
ending. In the event of any such refund being obtained by the seller, 
the same should be passed on to the purchaser. 

 
iii) Certificate: - The tenderers will have to give the following certificates in 

their offer:-  
      "We hereby declare that in quoting the above price, we have taken into 

effect, the full effect of the duty set-off on ’Central excise and counter 
veiling duties' available under the existing scheme. We further agree to 
pass on such additional duties and set off as may become available in 
future in respect of all the inputs used for the manufacture of the final 
product, on the date of the supply under scheme, by way of reduction 
in price and advise the purchaser accordingly.” 

 
iv) Payment of excise duty will be released only after submission of 

excisable invoice to RailTel for availing CENVAT credit. 
 
5.44    DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  
incurred  which  under  the  provisions of  contract are Contractor's obligations   
will be   deducted  by   RailTel    from   progress    payment   Bills/Invoice  of 
Contractor, as and when it is  understood  that such an expense has been 
incurred or paid for. 
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(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate 
and   certified vouchers, receipts or explanations as are available to enable 
the  Contractor to identify such claims. 

        
5.45     TAXES 
        
5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like 

Income Tax as are payable under statutory laws of India and the Purchaser WILL 
NOT ACCEPT   any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income 

Tax in force shall be made from the Contractor/Sub-Contractor and the amount so 
deducted may    be credited to the Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount 

towards Sales Tax on Works Contract, the same  will  be  deducted and  remitted  
to  the  concerned  authority.  

 
5.46     MOBILIZATION ADVANCE 
 No mobilization advance will be given to the contractor. 
 
5.47     INSURANCE 
 
5.47.1    The Contractor shall take out and keep in force a policy or policies of insurance 

against all liabilities of the Contractor or the Purchaser at common law or under 
any statute in respect of accidents to persons who shall be employed by the 
contractor in or about the site for the purpose of carrying out the works on the  
site. The Contractor shall also take out and keep in force a policy or policies of 
Insurance against all recognized risks to their offices and depots. Such insurance 
shall  in all  respects be to the approval of the Purchaser and if he so requires in 
his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 
 

The Contractor shall take out and keep in force a Policy or policies of Insurance  
for all materials including materials/   equipments  supplied by RailTel irrespective  
of  whether used up in the portion of  work  already done or kept for the use in the 
balance portion of the work until such works are provisionally handed over to the  
RailTel. For this purpose, the works are deemed to have been provisionally 
handed over when provisional   acceptance certificate is issued for the locations.  

 
5.47.3    The Contractor shall not be liable for losses/damages to the materials either used 

up in the portion of work done  or  his material kept for use at site, in consequence  
of Mutiny, or other similar causes over which the  Contractor  has  no control and 
which cannot be insured.  Such losses or damages shall be the liability of the 
Purchaser and if required by the Purchaser, be made good by the contractor at 
the cost of the Purchaser. 

 
5.47.4    The Contractor  should,  however,  insure the stores  brought  to site, against risks 

in consequence of war  and  invasion,  as  required under  the  Emergency  Risk 
(Goods ) Insurance Act enforce from time to time. 
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5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel  
or the policies should  be  pledged  in favor   of   RailTel .  The contractor shall 
keep   the   policy/policies   current till the   installations   are   provisionally 
handed over to the purchaser. It may also be  noted  that in the event of 
contractor's failure  to  keep  the  policy current and alive, renewal of policy  will  
be  done by purchaser for which the cost of the premium  plus 20% of premium 
shall be recovered from the contractor. 

 
5.47.6    For the purpose of enabling the contractor to take the insurance cover  in 

connection with this contract, the purchaser's Engineer will advise the 
approximate price  of  all the  RailTel  supply materials to the Contractor. 

 
5.48.     FORCE MAJEURE CLAUSE 
 
5.48.1 Refer para 4.11 of chapter -4. 
 
5.48.2 Refer para 4.17 of chapter-4. 
 
5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  
 

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 
determine and terminate the contract at any time should, in the RailTel's 
opinion, the cessation of work becomes necessary owing to paucity of funds 
or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in 
full at the rate specified in the contract. Notice in writing from the RailTel of 
such determination and the reasons therefore shall be conclusive evidence 
thereof. 

 
(2) Payment on determination of contract: - Should the contract be determined 

under sub Para 5.49(1) of tender document of this clause and the Contractor 
claims payment for expenditure incurred by him in the expectation of 
completing the whole of the work, the RailTel shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the 
satisfaction of the Engineer. The RailTel's decision on the necessity and 
propriety of such expenditure shall be final and conclusive. 

 
(3) The Contractor shall have no claim to any payment of compensation or 

otherwise .Howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequence of determination of contract. 

 
****************** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 :  Not used  

Form No.  9 : Works in hand 

Form No.  10 : Acknowledgement of receipt of materials from 
RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 :  deleted 

Form No. 15 :  
 
RTGS format. 
 

Form No.16 :  Tax Breakup Format 
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Form No.1 

OFFER LETTER 
 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
                                                                                                                      
Sub: Trenching, laying of duct, blowing of 48F OFC through ducts, splicing, testing & 
commissioning in Mahalaxmi-Bandra and Borivali-Virar section of Western Railway in 
Western Region of Railtel. 
                                                                                                                                                                                                             
Ref:  Tender Notice No. ……………………………………………………dated ………...                                                                                                       
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of ninety days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                                          
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit Demand Draft/Pay Order/Banker’s Cheque No.………………Dated 
……………….. for `………………(Rupees ………………………………………………………… 
only) drawn on ……………………………………………… (bank) in favour of “RailTel Corporation 
of India Ltd.”, payable at ……………………… is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for any section is awarded to us, within stipulated time. 
 
(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or 

as per Clause 4.19 of the contract document.  
 
(iv) If we withdraw our offer after opening of the tender. 
 
(v) If we do not accept the order in the event the same is awarded to us. 
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Until a formal agreement is prepared and executed, submission of this offer letter shall constitute 
a binding contract between us subject to modification as may be mutually agreed to between us 
and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the 
section ----------within the scheduled date mentioned above. In the event of shortcomings in the 
provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty 
to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1. Signature:       2. Signature:  

 
Name:         Name:  

 
Address:         Address:  
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Form No. 2 
 

QUALIFYING CRITERIA 
 

USER’s CERTIFICATE 
 

Name of  the Firm   

Contract No. & 
date   

Scope of  Work   

Contract Amount 
(in Indian Rupees)   

Completion Period  
as per original 
contract  

 

Completion Period  
with extension  

Data of  
Commencement   

Actual date of 
Successful 
Completion 

 

Present working 
status  

 
 
 
 
 

Name  :  
Dated  :  

Designation : 
 

 
 
Signature of the Contractor with  
Company Seal  
 

Note: The relevant User’s certificate to be attached.
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Form No. 3 
 

AGREEMENT 
 
(CA No.  ____________________ for “ Trenching, laying of duct, blowing of 48F OFC 
through ducts, splicing, testing & commissioning in Mahalaxmi-Bandra and Borivali-Virar 
section of Western Railway in Western Region of Railtel.”. 
 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
Thirteen, by and between RailTel Corporation of India Limited. (A Govt. of India Undertaking) 
having its Registered & Corporate office at 6th Floor, IIIrd block, Delhi Technology Park, Shashtri 
Park, Delhi-110053, and Western Railway Microwave Complex, opposite Ambika Mills, Senapati 
Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  premises  through Executive 
Director /Western Region (hereinafter referred to as ‘RailTel’, which expression should unless 
repugnant to the context or meaning thereof include its successors and permitted assigns) of the 
one part;  
 
And _______________________having its registered office at __________________  acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “ Trenching, laying of 
duct, blowing of 48F OFC through ducts, splicing, testing & commissioning in Mahalaxmi-
Bandra and Borivali-Virar section of Western Railway in Western Region of Railtel.” as per 
tender papers at Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel 
hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “ 
Trenching, laying of duct, blowing of 48F OFC through ducts, splicing, testing & 
commissioning in Mahalaxmi-Bandra and Borivali-Virar section of Western Railway in 
Western Region of Railtel.” as per copy of Letter of Acceptance of Tender No. 
______________ dated ______ complete with enclosures at the accepted rates and agreed 
deviations from tender papers as per Annexure-C hereto at contract value of 
`________________(Rupees _________________________ Only) duly accepted by the 
contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein. 
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
 
Signed and delivered by Shri _______________________ for and on behalf of  RailTel 
Corporation of India Ltd.  
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The contract within named in the presence of:  
 
1. Signature    : 

Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 

 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 
Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 
In consideration of the RailTel Corporation of India Limited, 6th Floor, IIIrd block, Delhi 
Technology Park, Shashtri Park, Delhi-110053 with Western Regional office at Western Railway 
Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-
400013 (Herein after called the RailTel) having agreed to exempt ………………………………..    
(Hereinafter called    “the said Contractor(s)”) from the demand, under the terms and conditions 
of an Agreement No.  ……………………… dated  ……………  made between RailTel 
Corporation of India Limited and …………………………………………….. for (hereinafter  called 
“the said Agreement”) of security deposit for the due fulfillment by the said Contractor(s) of the 
terms and conditions contained in the said Agreement, on production of a Bank Guarantee for 
`………….. (Rs. ………….. only).  We, ………………………………… (indicate the name of the 
Bank) hereinafter referred to as “the Bank”) at the request of ……………. ……………. 
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding `  ……………. 
against any loss or damage caused to or suffered or would be caused to or suffered by the 
RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on demand from the RailTel 
stating that the amount as claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 
terms or conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement.  Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability 
under this guarantee shall be restricted to an amount not exceeding `……………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 
demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of 
bank) further  agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the Agreement or to extend time  or to postpone for any time or from time to 
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time any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the RailTel in writing.  
 
NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  
 
(i) The liability of the surety under his Bank Guarantee shall not exceed `………………… 

(Rupees ………………………………………….. only).  
 
(ii) This Bank guarantee shall be valid upto ………………..  

 
(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank 

Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

 
Dated the ……..day of …………………. 2016 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of  the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 

 
STATEMENT OF DEVIATIONS 

 
PROFORMA FOR STATEMENT OF DEVIATIONS 

 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 
 

Preamble (Chapter 1)  
 
 Clause   Deviation  Remarks (including justification) 
 

 
Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          
 
Special Conditions of Contract (Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications ( Chapter 7)  
 

Clause   Deviation  Remarks (including justification) 
  
         
 
Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

    
SIGNATURE AND SEAL   
OF TENDERER  
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FORM - 6 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by  RailTel ) 

 
(On Stamp paper of Requisite Value) 

 
We, M/s    ______________________________  hereby undertake that we hold at our 
Stores Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of 
India Limited in the  premises through Executive Director or  his  successor hereinafter 
referred to as “the Purchaser” all materials for which ‘On Account’ payments have been made 
to us against the Contract for  -------------- vide letter of  Acceptance of  Tender No. 
____________________ and  the materials  handed over to us by the Purchaser for all 
purpose of  execution of the said Contract, until such time the materials are duly erected or 
otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against 
all risk till they are duly delivered as erected equipment to the purchaser or as he may direct 
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 
whatsoever in respect of the said materials while in our possession and against disposal of 
surplus materials.  The said materials shall at all times be open to inspection by any engineer 
authorized by the Director / Projects (whose address will be intimated in due course). 

 
 Should any loss, damage or deterioration of  materials occur or  surplus materials 
disposed off and refund becomes due, the purchaser shall be entitled to recover from us the 
full cost as per prices included in the Contract (as applicable) and also compensation for 
such loss or damage, if  any,  along with the amount  to be refunded without prejudice to any 
other remedies available to his  by deduction from any sum due or  any sum which at any 
time hereafter becomes due to us under the said or  any other Contract. 

 
Dated  this ______________________  day of  _____________ 2016 

 
 
       for and on behalf of  
       M/s ______________________ (Contractor) 
 

Signature of witness 
 
Name and witness in Block letters 
 
Address 
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FORM – 7 
 

SYSTEM PERFORMANCE GUARANTEE 
 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 
 

To 
 
The Executive Director/RCIL, Mumbai 
 
 I / We …………………………………………………………………. hereby guarantee that 
the design on the basis of which we have submitted our tender no. 
………………………………… has been carefully made to conform to the end objectives in the 
tender documents and to technical specification therein.  We further guarantee that in the event 
of the performance of the system, when installed, not complying with the end objectives or with 
the specifications contained in the tender documents, we shall provide further inputs to enable 
the  RailTel to realize the end objectives contained in these documents without any additional 
payment for any additional equipment which may be required in this regard.  We further 
guarantee that all the expenses for providing the additional inputs under the System Guarantee 
will be borne by us.  We further guarantee that these additional inputs will be provided by us to 
make the system workable within 1 month from the date on which this guarantee is invoked by 
the Purchaser. The guarantee is valid for a period of one year from the date of commissioning of 
the system. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 

 
 
 
Signature of witness: 
 
 
1. ……………………. 
 
 
2. ……………………. 
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Form No. 9 
 

WORKS IN HAND 
 

Sl 
No 

System 
& Name 
of the 

Project 

Party’s 
name & 
address 

for 
whom 

the 
work is 
being 
done 

Total 
Contract 
Value (`) 

Schedule 
period of 
execution 

(in 
months) 

%age 
progress 
in terms 
of work 
already 

done 

Likely 
date of 
comple

-tion 

No. of 
exten-
sions 

granted 

Payments 
received 
till date 

(`) 

Re-
marks 
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FORM – 10 

ACKNOWLEDGMENT  
FOR RECEIVING MATERIALS FROM  RAILTEL 

 
Station: 
Date: 

Sub: Receipt of Material from  RailTel 
 
 It is hereby acknowledged that the following materials have been received in full and 
good condition by me on                               at                                                  for the work 
under the Agreement no. ……………………...        dated   ……………………                . 
 
Sr. No.  Description of Material  Quantity  Remarks 
   (Meter/No.)                            if any 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Witnessed by: 
 
 
 
 
_________________________    _____________________ 
(Signature of Engineer’s     (Signature of Contractor 
Representative with       or Contractor’s 
Designation)        Representative) 
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FORM - 11 

      
EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 
 
 

No.          Date: 
 
To, 
 ……………………….. 
 
 ……………………….. 
 
 
Sub: (i)  ( Name of Work) 
 (ii) Acceptance Letter No. 
 (iii) Undertaking / Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is ………………..from the 
progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or However, the work was not completed on this date) 
 
Expecting that you may be able to complete the work if some time is given the Executive 
Director, RailTel  Corporation of India Limited, Mumbai although not bound to do so, hereby 
extends the time for completion from ……… to ……..……………… . 
 
Please note that an amount equal to 0.5% of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number ) subject to a maximum of 10% of the total 
contract value of the works as a recovery for delay in the completion of the work after the expiry 
of (1) …………. will be recovered from  as mentioned in Para 5.35 of the special conditions of 
contract for the extended period notwithstanding the grant of this extension.  You may proceed 
with the work accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on 
the conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions 
or, in the event of your failure after accepting or acting up to this extension to complete  the 
work by (2) ……………………………………….here mention the extended date), further action 
will be taken in terms of relevant Para of special conditions of contract. 
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Yours faithfully, 

For& on behalf of RailTel  Corporation of India Limited  
 
Note: 
 
1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 
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Form No. 13 
 

QUALIFICATION & EXPERIENCE 
 
 
Details of works executed and under execution by Tenderer during the last 3 years (current year 
and last three financial years) should be furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Descripti

on of 
work 

Party’s 
name & 

address for 
whom the 
work was 

done 

Total 
Value of 

the 
Contract      

(`) 

Date of 
award of 
work and 
schedule 
period of 
execution 

(in months) 

Date of 
completion 
and actual 
period of 
execution 

(in months) 

Total 
contracu

al 
payment 
received 

Remarks 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

 
 
Note: A certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 
 

(Signature and Seal of the Manufacturer/Contractor) 
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The Dy. General Manager (Finance)        Form -15 
RailTel Corporation of India Ltd. (Regional Office) 
Western Railway Microwave Complex,  
Senapati Bapat Marg,  
Mahalaxmi, Mumbai – 400 013. 
   

Sub. : Option for Payment through RTGS/NEFT  
 

Sir, 
 
You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 
 
The detail required duly verified by our bank for Online payment is provided here under for needful please.  

 
              DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 
 

 
1. 

Beneficiary Name : 
 M/s ……………………………….. 

     
2. Beneficiary Address :   
   
   
   
   

3. PAN No.  
     

4. Bank A/c No. :   
     

5. Name of Bank :   
     

6. Bank Branch Address:   
     
   

7.  Branch Id Code :   
     

8. Current Account No.   :   
     

9. RTGS / IFSC Code :   
     

10. NEFT/ IFSC Code  :   
     

11.  MICR no.   
 

I do hereby declare that the particulars given above are correct and complete. If the transaction is delayed or not effected 
at all for reasons of incomplete or incorrect information, RailTel will not be held responsible. Further, I undertake that till 
we request a change, paying authority may kindly continue to make the payments in our account as per above detail. 

 
 
For ………………………………..          Verified above Bank Particulars for Online 
payments 
 

Authorised Signatory      Bank’s Authorised Signatory 
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Form -16 
 

TAX BREAKUP FORMAT FOR SOR 
 
 

S
N 

Item Unit 
of 

Mea-
sure 

Qty Unit 
Price 
(Excld 
Tax) 

Tax Details Total 
Value 
of Tax 
(e+f+
g+h) 

Unit 
Price 
(Inclu
ding 
Tax) 
(d+i) 

Total 
Cost 
(c X j) Tax 

Nam
e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

Tax 
Nam

e 

% Va-
lue 

            

a b c d   e   f   g   h i j k 

1                    

2                    

3                    

4                    

                 Total Cost 
of Schedule 

 

 
 

 
TIN No. 
 
PAN No. 
 
Service Tax No. 
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CHAPTER 7 

 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, 
LAYING OF FIBER OPTIC CABLE, SPECIAL PROTECTIVE WORKS, 
JOINTING AND TERMINATION OF FIBER OPTIC CABLE 
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Para No. Subject. 
 

7.1  Scope   
 
7.2  Introduction 

 
7.3 Optical Fiber Cable laying approach 

7.4 General 

7.5 Method of Excavation. 

7.6 Laying of PLB HDPE Ducts 
 

7.7 Back filling and dressing of trench. 

7.8 Blowing of cable. 

7.9 Pre cast RCC chamber. 

7.10 Fixing of route indicators and joint indicators. 

7.11 Documentations 

7.12 Safety precautions. 

7.13 Allied activities 
 

7.14 Techniques for Jointing of Fibre Optic Cable. 
 
7.15 Isolation of armour of optic fibre cable. 
 
7.16 Acceptance test for Fibre Optic cable. 
 
7.17 Test protocol for optical fibre cable 
 
7.18 Tools and Equipment, required for jointing and Termination. 
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Engineering Instructions 
 
7.1 SCOPE 
 
 The Engineering Instructions spelt out in this document deal with the methods to 

be adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and 
inter connection of the  existing Optical Fiber Cables with the newly laid OF cables 
and termination of OF Cables at OFC hut as per the requirement  

 
7.2 OF CABLE LAYING APPROACH 
 
7.2.1 The Road Cutting/track crossing permission shall be obtained from road and rail 

authorities for laying the Optical Fiber Cable along the finalized route. O.F. Cable 
may preferably be laid straight as far as possible. It is essential that the cable is 
laid after obtaining due permission from all the concerned authorities to avoid any 
damage (which may result in disruption of services / revenue loss).While the cable 
is being laid all precautions as mention in Railway Board‘s Telecom Circular 
No.17/2013 or latest, shall be ensured. 

 
7.3 GENERAL 
 
 The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a 

nominal depth of 120 cms. The steps involved in OF Cable construction are as 
under 

  
7.3.1          Excavation of trench upto a nominal depth of 120 cms., according to construction 

specifications along railway track /roads and in built up . Under exceptional 
conditions/ genuine circumstances due to site constraints/ soil conditions, relaxation 
can be granted by the competent authority for excavation of trench to a depth lesser 
than 120 cm and prorata payment will be provide for the trenching and back filling 
as per clause 5.18. 

 
7.3.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on 

bridges and culverts, as per construction specification and sealing of PLB HDPE 
Ducts pipe ends at every joint/loop chamber by end-plugs of appropriate size. 

 
7.3.3 Providing additional protection by GI/DWC/RCC pipes and/or concreting / 

chambering, wherever required according to construction specification. Normally, 
DWC & GI pipes shall be used. In case it is felt that use of RCC pipe is 
unavoidable under certain circumstances this should be done with prior approval 
of engineer  incharge. This shall be recorded properly. 

 
7.3.4 Deleted. 

 
7.3.5 Back Filling and Dressing of the Trench according to construction specifications. 

 
7.3.6 Digging of pit of size 1.2m X 1.2m X 1.2 m (deep) for fixing of jointing chambers 

pre-cast RCC cover/stone cover of suitable size on jointing chamber to protect the 
joint and backfilling of jointing chamber with excavated soil duly seined to ensure 
that pebbles/stones are removed. 
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7.4 Specifications of Materials to be used 
 
7.4..1 OFC Joint Enclosure: - Optical Fibre splice [Joint Enclosure (24 F)] for loose tube 

complete with all accessories as per TEC specification No. GR/OJC-02/02 Sep 
2003 (With errata no. 1 dt 22.12.03) or Raychem (FOSC 400 ) or 3 M (2179-CS) or 
TVSE R&M make model (1500-183-XX) or VXL (VT - 200) with the following 
additional features: 

 
a) Joint Closure shall be dome / round shaped. Cable entry shall be 

sealable with heat shrink sleeve and hot melt adhesive system. 
b) Fibre organizer trays in the closures must be hinged at one end. 
c) Fibre organizer trays shall have a capacity to stand 12 splices. 
d) The no. of trays shall be minimum 3. 

 
7.4.2             OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every 

joint/loop location to keep the OF cable joint well protected and also to house 
extra length of cable which may be required in the event of faults at a later 
date. The Joint chamber shall be of pre-cast RCC type as per construction 
specification. as per drawing no RAILTEL/WR/OT/DFC/011. 

 
7.4.3                G.I. Pipes 

                           GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc. (GI 
Pipe should be perforated for anti-theft measures) etc. to suit the site condition 
as detailed in  the technical supplement & as advised by site Engg. 

 
7.4.4 Fiber Management System: - 24 Fiber (i.e. armoured type fiber) input and 24 

fiber output 19” rack mount FDMS of dimension 4U (Height) X 600 mm (Width) X 
300 mm (depth) with patch panel for 48, E2000/APC type connectors of 
R&M/Huber & Schuner/Diamond make and E2000 pigtails should be of corning 
fiber of length 5 mtrs. & 900 microns with all installation material. The adapters 
have to be fixed on separate removable patch plates for easy maintenance of 
adapters and pigtails in the FDMS during O&M operation. The top cover of the 
FDMS should be removable type with latch lock. Moreover the FDMS should be 
equipped with telescopic sliders. The FDMS should be supplied with all 
accessories like splice protection sleeves, tissue papers, Isopropyl Alcohol, cable 
ties, hose clip, fiber route chart, rodent protection. The shelf of the FDMS has to 
be made of 1.2 mm CRCA material and 600 microns or better powder coating. 
 

7.4.5                Patch Cords: - OFC jumper cable/Patch cords (10 M long) with FC/PC connector 
at both ends and FC/PC at one end and FC/SC at other end (as per site 
requirement) as per TEC GR No. G/OF-J-01/03 Jan., ‘99 with latest 
amendments. 

 
7.4.6 .         To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE 

DUCTS are sealed at every chamber and joint using rodent resistant hard rubber 
bush (cap) after optical fibre cable is pulled. The rubber bush should be 
manufactured from hard rubber with groove sand holes to fit into 40 mm PLB 
HDPE DUCTS pipe, so that it should be able to prevent the entry of insects, 
rodents, mud, and rainwater into the PLB HDPE DUCTS pipe. It should conform 
to TEC GR with latest amendments. 
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7.4.7                 Route/Joint Marker 

                       The Route/Joint markers are co-located with each joint/loop chamber. In addition 
Route markers are also to be placed where route changes direction like road 
crossings etc. Either RCC/Pre-cast or Stone based route markers can be used. 
The detailed specification and design of the same shall be as per construction 
specification. As per RailTel /WR/OT/DFC/012 

 
 

CONSTRUCTION SPECIFICATIONS 
 

 
7.5 EXACAVATION OF TRENCHES 
 
7.5.1  Trenching 
 
7.5.1.1 Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable 
is laid near to the railway boundary (typically 1-2 mtr inside the railway boundary) 
.The alignment of the trench will be decided by EIC.  

 
Once the alignment is marked, no deviation from the alignment is permissible 
except with the approval of Engineer-in- charge. While marking the alignment only 
the centre line will be marked and the Contractor shall set out all other work to 
ensure that, the excavated trench is as straight as possible. The Contractor shall 
provide all necessary assistance and labour, at his own cost for marking the 
alignment. Contractor shall remove all bushes, under growth, stumps, rocks and 
other obstacles to facilitate marking the centre line without any extra charges. It is 
to be ensured that minimum amount of bushes and shrubs shall be removed to 
clear the way and the contractor shall give all, consideration to the preservation of 
the trees. 

  
The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a 
straight line, both laterally as well as vertically except at locations where it has to 
necessarily take a bend because of change in the alignment or gradient of the 
trench, subject to the restrictions mentioned else where. 

  
7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a 
straight line except at locations where it has to necessarily take a bend because 
of change in the alignment or gradient of the trench, subject to the restrictions 
mentioned elsewhere. Trenching at bend should be such that maximum bend 
should not be more than 45 degree.  
 

7.5.2 Method of Excavation  
 

In built up areas/station yards, the contractor shall resort to use of manual labour / 
HDD only to ensure no damage is caused to any underground or surface 
installations belonging to Railways/other public utility services and/or private 
parties. 
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However, along the block section and cross country there shall be no objection to 
the Contractor resorting to mechanical means of excavation, provided that no 
underground installations exist in the path of excavation, if any, are damaged. 
 
There shall be no objection to resort to horizontal boring to bore a hole of required 
size and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal 
bore at road crossing or rail crossing or small hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ 
shall include throwing the excavated materials at a distance of at least one meter 
or half the depth of excavation, whichever is more, clear off the edge of 
excavation. In all other cases ‘getting out’ shall include depositing the excavated 
materials as specified. 

 
 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor 
shall exercise due care that the soil from trenching intended to be loose for back 
filling is not mixed with loose debris. While trenching, the Contractor should not 
cause damage to any underground installations belonging to other agencies and 
any damage caused should be made good at his own cost and expense. 

 
Necessary barricades, night lamps, warning board and required watchman shall 
be provided by the contractor to prevent any accident. While carrying out the 
blasting operations, the contractor shall ensure adequate safety by cautioning the 
vehicular and other traffic. The contractor shall employ sufficient man-power for 
this with caution boards, flags, sign writings etc. 
 
The contractor should provide sufficient width at the trench at all such places, 
where it is likely to cave in due to soil conditions without any extra payment. A 
minimum free clearance of 15 cms. should be maintained above or below any 
existing underground installation. No extra payment will be made towards this. In 
order to prevent damage to PLB HDPE DUCTS over a period of time, due to the 
growth of trees, roots, bushes, etc., the contractor shall cut them when 
encountered in the path of alignment of trench without any additional charges. 
 
In large burrow pits, excavation may be required to be carried out for more than 
120 cms indepth to keep gradient of bed less than 15 degrees with horizontal. If 
not possible as stated above, alignment of trench shall be changed to avoid 
burrow pit completely. 
 
Wherever the EIC consider it necessary to adopt shoring, the contractor will be 
required to adopt shoring for which the contractor shall have the sufficient 
quantities of shoring materials on the hand as per RDSO Drawing No. TC35003. 

 
7.5.3 Depth and Size of the Trench  

The depth of the trench form top of the surface shall not be less than 1.2 mtrs 
unless otherwise relaxation is granted by competent authority under genuine 
circumstances.  
 
In case, additional pipes (HDPE/GI/RCC Pipes) are to be laid in some stretches, 
the same shall be accommodated in this normal size trench. 
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When trenches are excavated in slopes, uneven ground, inclined portion, the 
lower edge shall be treated, as top surface of land and depth of trench will be 
measured accordingly. In certain locations, such as uneven ground, hilly areas 
and all other Places, due to any reason whatsoever it can be ordered to excavate 
beyond standard depth of 120 cms to keep the bed of the trench as smooth as 
possible. Near the culverts, both ends of the culverts shall be excavated more 
than 120 cms. to keep the gradient less than 15 degree with horizontal. For 
additional depth in excess of 120 cms.  no additional payment shall be applicable. 

 
If excavation is not possible to the minimum depth of 120 cms., as detailed above, 
full facts shall be brought to the notice of the Engineer in charge in writing giving 
details of location and reason for not being able to excavate that particular portion 
to the minimum depth. 

 
Approval shall be granted by the competent authority in writing under genuine 
circumstances. The decision of the competent authority shall be final and binding 
on the contractor.  

 
7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary arrangements 

to remove or pump out water from trench. The Contractor should survey the soil 
conditions encountered in the section and make his own assessment about 
dewatering arrangement that may be necessary. No extra payment shall be 
admissible for this. 
 

7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to 
be done for wetting the soil to make it loose, the same shall be done by the 
contractor. No extra payment shall be admissible for this. 

 
7.5.3.3 Blasting: For excavation in hard rock, where blasting operations are considered 

necessary, the contractor shall obtain approval of the Engineer-in-Charge in 
writing for resorting to blasting operation. The contractor shall obtain license from 
the competent authority for undertaking blasting work as well as for obtaining and 
storing the explosive as per the Explosive Act, 1884 as amended upto date and 
the explosive Rules, 1983. The contractor shall purchase the explosives fuses, 
detonators, etc. only from a licensed dealer. Transportation and storage of 
explosive at site shall conform to the aforesaid Explosive Act and Explosive Rules. 
The contractor shall be responsible for the safe custody and proper accounting of 
the explosive materials. Fuses and detonators shall be stored separately and 
away from the explosives. The Engineer-in-Charge or his authorized 
representative shall have the right to check the contractor’s store and account of 
explosives. The contractor shall provide necessary facilities for this. The 
contractor shall be responsible for any damage arising out of accident to 
workmen, public or property due to storage, transportation and use of explosive 
during blasting operation. Blasting operations shall be carried out under the 
supervision of a responsible authorized agent of the contractor (referred 
subsequently as agent only), during specified hours as approved in writing by the 
Engineer-in-Charge. The agent shall be conversant with the rules of blasting. All 
procedures and safety precautions for the use of explosives drilling and loading of 
explosives before and after shot firing and disposal of explosives shall be taken by 
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the contractor as detailed in IS: 4081 safety code for blasting and related drilling 
operation. 
 

7.5.3.4 Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the 
bed of culvert at the depth not less than 120 cms protected by DWC/RCC pipes 
as decided by Engineer- in charge. Both ends of culverts shall be excavated more 
than 120 cms in depth to keep the gradient of shall less than 15 degree with 
horizontal. The bed of trench should be as smooth as possible. 

 
7.5.3.5 While carrying out the work on bridges and culverts, adequate arrangement for 

cautioning the traffic by way of caution boards during day time and danger lights 
at night shall be provided. In case of small bridges and culverts, where there is a 
likelihood of their subsequent expansion and remodeling, the cable should be laid 
with some curve on both sides of the culvert or the bridge to make some extra 
length available for readjustment of the cable at the time of reconstruction of 
culvert or the bridge. 

 
7.6           Laying OF PLB HDPE Ducts 
                

After the trench is excavated to the specified depth, the bottom of the trench has 
to be cleared of all stones or pieces of rock and leveled up properly. A layer of soft 
soil (in case the excavated material contains sharp pieces of rock/stones) of not 
less than 5 cms is required for leveling the trench to ensure that the cable when 
laid will follow a straight alignment. Adequate care shall be exercised while laying 
so that the OF cables are not put to undue tension/pressure after being laid as 
this may adversely affect the optical characteristics of cables with passage of 
time. 
 
The contractor shall ensure that trenching and pipe laying activities are 
continuous, without leaving patches or portions incomplete in between. In case 
intermediate patches are left, measurement of the completed portions will be 
taken only after work in such left over patches are also completed in all respects. 

 
Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts 
shall be thoroughly cleaned to remove all sand, dust or any other debris that may 
clog, disturb or damage the optical fibre cable when it is pulled at a later stage. 
The ends of each pipe and inside of each Socket shall be thoroughly cleaned of 
any dirt or other foreign materials. 

 
At the end of each day work, the open ends of the pipes sections shall be tightly 
closed with end caps to prevent the entry of dirt/mud, water or any foreign matter 
into PLB HDPE Ducts until the work is resumed.  

 
 The lesser depths shall be done only with the prior instructions/approval of the 

Engineer-in-charge. & suitable protection shall be provided to PLB HDPE 
pipes/coils as mention below. 

 
For depth at 1.2mtrs : The trench should be made to the best possible depth up 
to 1.2 mtrs & min. width of 300 mm. bed of trench  should be leveled and clear 
from all size of pebbles.   Afterwards properly coupled HDPE duct shall be laid 
and the overall depth shall be filled and consolidated by pebble free soil upto 250 
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mm. Then final back filling of soil shall be done.  As per the drawing specification 
No. RailTel/WR/OT/DFC/001. 

  
7.6.1      ROAD CROSSING 
 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to 
avoid the necessity of handling the cable sharply and minimize excavation   of 
road surface as far as possible.   Where cable is laid in surfaced trunking, the 
trunking alignment should be curved down to the pipes and proper brick or 
concrete joint should be made between trunking and pipe. 

 
b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 
taken. On minor roads which can be temporarily closed to traffic it is possible to 
cross the entire width of the road and open up. Pipes should be installed quickly 
in the cutting which is then filled in there by reducing to a minimum time for which 
the road is closed. 

 
c. Some roadways which are broad may be opened for half their width, allowing the 

other half for use of traffic. Pipes are laid trench filled in the first half and the 
other half opened up after the first half is opened for the traffic. Pipes laid in the 
second half is linked with those laid in the first half. DWC pipes shall be used for 
road crossings. In all cases pipes should be laid at a depth of 1.2 meter, below 
the formation level or lower as may be required. 

 
d. Whenever a cable is laid across an important road particularly one with a special 

surface it is good investment to provide for future expansion. One cable per pipe 
should be laid. Two length of Nylon rope shall be used as lead wire. Two such 
lengths of Nylon rope shall be laid through the pipe. One wire shall be used for 
leading in the cable & the other wire shall be kept with suitable overlay to enable 
cable pulled out at later stage, if required. 

 
e. At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users 
  

 
7.6.2 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 

In marshy area where it is not possible to divert the cable route the cable shall be suitably 
laid and protected as per decision of Engineer depending on site condition, like laying 
cable in DWC pipe supported on Masonry Pillars/Iron channels etc. 
 

7.6.4 LAYING OF CABLE IN SPECIAL CASES: 
 

a) Near Power Cable 
  

When the contractor comes across any other cable already laid, he shall first report the 
fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT 
or HT), the trench shall be dug as far away from the route of the power cable as 
practicable. 
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b)  Crossing of Optical Fibre Cable with another cable 
 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever 
possible. Where, however, this is not possible, the Optical Fibre cable shall be laid in 
DWC. The length of the pipe to be provided on either side of the crossing shall be at least 
one meter. 
 

     c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 
 

i)  Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 25 KV 
lines are liable to be   affected by AC induced voltage. Therefore precautions should be 
taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 
ii) Crossing of track, if any, should be negotiated by underground cables running at 
right angles to the track as far as practicable.  
iii) Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) 
are required to be taken for telecommunication lines entering 25 KV substation /switching 
posts. 

 
iv) For the human safety considerations the safe working voltages should be 60 V 
under normal conditions and 150 V with special precautions and 430 V under fault 
conditions.  

 
v) Instructions for protection of RailTel staff/working personals on signaling and 
telecommunications installations on 25 kV AC traction shall be strictly adhered to. 
Precautions are required to be taken on account of following, 

 
  a)    Proximity of live conductor. 
  b)    Pressure of return current in Rails.  
  c)    Induction in all metallic bodies situated  
  d)    Closed to over head equipment. 
 

7.6.5 Laying of other than optical fibre cables in the same Trench 
 

No cable other than quad shall be laid in the trench for the Optical Fibre cable. Even in 
such cases, both the cables are to be laid as per approved drawing. Where, however, 
exceptional circumstances exist, the optical fibre cable may be laid along with another 
cable in the same trench provided a specific permission of each such case is obtained in 
writing from Engineer. When optical fibre cable and L.T. power cable have to be laid in 
the same trench they shall be separated by placing a layer of brick between them 
vertically (approx.16 bricks/meter) or laid in DWC pipe. 

 
7.6.6 Laying of cable through pipes 
 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan 
and as advised by the Engineer or his representative. 

ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such 
lengths of wires shall be laid through the pipes, so that after the cable is threaded 
through the pipe, one lead wire is permanently left in the pipe with a suitable overlay 
at two ends, to enable the cable to be pulled out at a later stage if required to do so. 
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iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC 
/RCC pipes etc. While threading the cable through these pipes the Contractor shall do 
the trenching to the required depth wherever necessary for which no extra charge will 
be paid. 

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall 
invariably be underground and covered. 

 
7.6.7 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 
track opposite to the feeding post. Further the Optical fibre cable shall be at least one 
meter away from any metallic part of the O.H.E. and other equipment at the substation 
which is fixed on the ground and at least one meter away from the substation earthing. In 
addition, the cable shall be laid in DWC / RCC pipe for a length of 300 meters on either 
side of the feeding point.  

 
7.6.8 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 
changes from solid support such as a foundation pipe or bridge to soft support such as 
soft soil. The cable must not press against the edge of the solid support. The soft soil 
near the edge must be tamped and the cable rose slightly. 

 
7.6.9 Laying near oily surface 
 

If during the excavation of trenches for laying cables, the Contractor or his representative 
notices the presence of oil or oily substance or any other chemical which is likely to cause 
the deterioration of the cable protective material he shall bring the matter to the notice of 
the Engineer or his representative and on the latter's decision he shall choose an 
alternative cable route or he shall protect the cable in such places in such manner as 
advised in writing by the Engineer or his representative. No additional charges are 
payable. 

 
7.6.10 Special soil condition 

 
Cable should not be run through abnormally high acidic or alkaline soil or through 
sewage. If this is unavoidable, special measures should be taken against corrosion as 
advised by the Engineer in Charge. 
 

7.6.11 Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones 
have been dropped inside the trunking and it should be cleared of all ballast and stones 
before the cover is secured. When the ends of covers are joined together with cement 
plaster, a piece of paper or wood should be placed under the joint to prevent the cement 
plaster from falling on the cables. 

 
7.7 Back filling and dressing of the trench 
 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified 
depth, the back filling operation shall follow as early as practicable. The earth used for 
filling shall be free from all roots, Grass, shrubs, vegetation, trees, saplings and any other 
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kind of garbage or pebbles. The back filling operation shall be performed in such a 
manner so as to provide firm support under and above the pipes and to avoid bend or 
deformation of the PLB HDPE pipes when the pipes get loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may 
cause injury to the PLB HDPE pipes and where the excavated or rock fragments are 
intended to refill the trench in whole or in part, the trench should be initially filled, with a 
layer of ordinary soil or loose earth (free from any stones/pebbles) not less than 10 cms 
thick over the pipes. 

 
Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 
immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly 
rammed, so as to ensure original condition so that it is safe for the road traffic. All excess 
soil/ material left on road/ footpath/railway crossing shall be removed by contractor. 
However, along the highways and in country side, the excess dug up material left over 
after refilling should be kept in a heap above over the trench. 

 
In city limits, at any given time not more than 50 Meters length of trench should be kept 
open and in all places where excavation has been done, no part of the trench should be 
kept open over night to avoid occurrence of any mishap or accident in darkness. 
 
In normal Railway area the trenching should be done for one drum length (approx 3Km) 
and back filled within 2 days after laying of duct , the work schedule be inspected by 
RailTel EIC before backfilling/ laying of HDPE duct. 

 
7.8 Blowing of Cable: 
 

Optical Fibre Cable will be blown into one of pre – lubricated HDPE duct laid in DWC pipe 
with the help of a compressor and blowing equipment.  (With minimum pressure of 8 bar 
and maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 
The blowing method involves feeding of optical fibre cable into the duct with the help of 
consistent high – pressure airflow, equally distributed along the entire cable throughout 
the duct. 

 
The contractor has to ensure the safe blowing of OFC into the duct without any damages 
to the cable either internally or externally. 

 
If at any stage of the project, any damage to the cable due to blowing pressure is 
identified, than the contractor will be fully responsible for that and has to ensure the 
rectification of the damage without any cost implication to the owner. 

 
Optical Fibre Cable drum are available in the drum length of about 3 km. 

 
Contractor may follow following steps for safe blowing of OFC 

 
Position the compressor and blowing machine at blowing pit C for location A  & E shown 
below 

 
4 Km 
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   Pit A      Pit B                 Pit  C        Pit D       Pit E 
    1 km 1 km 1 km 1 km 
 

(Location of Compressor and blowing M/C) 
 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the      pusher 
equipment if required at B. 

 
When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept         in pit A.  
Then seal the duct and at A with the sealing plug. 

 
Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing 
pit E and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E 
with the sealing plug. 

 
Since the cable will be available in length of 3 km and above, so the contractor has to 
plan the location of blowing pits before laying of HDPE duct.  The contractor has to 
ensure that excess OFC is not coiled in the blowing pit and also optical fibre cable does 
not fall short of the location of blowing pit.  The contractor has to match the cable drum 
length with the location of blowing pits, to ensure minimum cut length and wastage of 
OFC.  To achieve the blowing of above shown stretch, blowing can be carried out 
downhill, wherever possible. 

 
HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into 
the duct at jointing pit locations. 

 
The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the 
pit to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure 
and HDPE conduits completely. 

 
7.9 Pre cast RCC chamber 
 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), & each wall of chamber 
must be min 25 mm thick & made of cement mortar mixture in 1:8 ratio. For fixing of 
chamber first a pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast 
RCC chamber shall be installed in excavated pit. The RCC slab of dimension 1.2m 
x1.2mx 0.05m (thickness) is used as cover of chamber with 2 nums of handle /slots for 
lifting of cover and word ‘“RCIL CHAMBER” engraved on it. After, fixing the pre cast RCC 
joint chamber, the joint chamber is filled with clean sand upto 30 cms before closing.  
Back filling of joint chamber pit with excavated soil shall be carried out in the end. Details 
are mention in drawing No. RAILTEL/WR/OT/DFC/011. 

 
7.10 Fixing of Route Indicators/Joint Indicators. 
 

The cable markers shall normally be provided at the distance of every 50 meters in front 
of the every OHE Gantry Post and also at places or corners wherever the route of the 
cable changes. The joint markers shall be provided at all types of cable joints/loop 
chambers and painted with green colour and rest of marker shall be painted with yellow 
colour. The cable Marker and joint markers provided shall be of standard stone RCC type 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

114 
 

with letters “RCIL OFC” engraved and suitably painted with standard trend as per site 
conditions. In rocky area concreting shall be done. As per the drawings mention at as per 
DRG NO.RAILTEL/WR/OT/DFC/08. 

 
7.11 Documentation  

The documentation, consisting of the following shall be prepared for entire route .4 sets of 
documentation shall be provided both in Electronic format on CD as well as Hard binded 
copies. 

 
7.11.1 Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with 
reference to railway track. This shall be prepared on A-4 sheets. 

 
7.11.2 Route Index Diagrams –Profile  

These diagrams will contain  
• Make and size of the cable. 
• Offset of cable from centre of the railway track at every 10 meters  
• Depth profile of Cable at every 10 meter; 
• Details of protection with type of protection depicted on it; 
• Location of culvert and bridges with their lengths and scheme of laying of PLB HDPE 

Ducts pipe thereon. 
• Important landmarks to facilitated locating the cable in future; Location of Joints and 

pulling manholes. 
• The contour of railway track and Railway boundary. 
• Geographical location of all the joints. 
• Depth of Joint Chamber covers from ground level 
• Route markers. 
• Length of O.F. Cable kept inside the joint chamber from either direction. 

 
All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as 
a proof of accuracy of the details. The diagrams shall be bound in A-3 size book with 
cover.  

 
The cover sheets shall be laminated. The front cover shall have the following 
details. 
1. Name of the section. 
2. RailTel coloured Logo. 
3. Name of the Contractor 
4. Date of commencement of work 
5. Date of completion of work. 

 
7.12 SAFETY PRECAUTIONS  
 
7.12.1 Safety Precautions when excavating or working in excavations close to 

electric cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed excavation and unless this is done, excavation should not be 
carried out in the section concerned. The electricity undertaking should be asked 
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to send a representative and work should be preceded with close consultation 
with them. 

 
Only wooden handled hand tools should be used until the electric cables have 
been completely exposed. Power Cables, not laid in conduits, are usually 
protected from above by a cover slab of concrete, brick or stone. They may or 
may not be protected on the sides. It is safer, therefore, always to drive the point 
of the pickaxe downwards then uncovering a cable, so that there is less chance of 
missing such warning slabs. No workman should be permitted to work alone 
where there are electric cables involved. At least one more man should be 
working near by so that help can be given quickly in case of an accident. If 
disconnection of power could be arranged in that section it will be better. No 
electric cables shall be moved or altered without the consent of the Electric 
Authority and they should be contacted to do the needful. If an electric cable is 
damaged even slightly, it should be reported to the Electric Authority and any 
warning bricks disturbed during excavation should be replaced while back filling 
the trench. Before driving a spike into the ground, the presence of other 
underground properties should be checked. Information on plans regarding the 
location of power cables need not to be assumed as wholly accurate. Full 
precautions should be taken in the vicinity until the power cable is uncovered. All 
electric cables should be regarded as being live and consequently dangerous. 
Any power is generally dangerous, even low voltage proving fatal in several 
cases. 

 
7.12.2 Electric shock-Action and treatment : 

Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in contact. 
Artificial respiration should begin immediately to restore breathing even if life 
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any accidents 
from occurring. Excavation work should be done in such a manner that it will not 
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 
road traffic. Suitable bridges over open trenches should be so planned that these 
are required for the minimum possible time. Where bridges are constructed to 
accommodate vehicular traffic and is done near or on railway property, it should 
be with the full consent and knowledge of the competent railway authorities. 

 
7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements 
or excavated materials are not left in a dangerous or insecure position so as to fall 
or be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 

 
7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 
to lower themselves. Workers should work at safe distance so as to avoid striking 
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each other accidentally with tools. If the walls of the trench contain glass bits, 
corroded wire or sharp objects they should be removed carefully. If an obstruction 
is encountered, it should be carefully uncovered and protected if necessary. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a 
position that it is likely to cause any accident or obstruction to a roadway or 
waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 

 
7.12.6 Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient 
distance from the edge of the trench or pit. Vehicles or heavy equipment must not 
be permitted to approach too close to the excavation. 

 
When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible 
in the presence of the owners of the property. 

 
7.12.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same 
day should be protected by barriers or other effective means of preventing 
accidents and the location of all such openings must in any event be indicated by 
red flags or other suitable warning signs. During the hours from dusk to dawn, 
adequate number of red warning lamps should be displayed. Supervisory officers 
should ensure that all excavations are adequately protected in this manner as 
serious risk and responsibility is involved. Notwithstanding adoption of the above 
mentioned precautions, works involving excavations should be so arranged as to 
keep the extent of opened ground and the time to open it to a minimum. 

  
7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, 
and any period of fog or abnormal darkness may also be considered as night for 
the purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a 
suitable height or by some other effective means. Any such temporary erection 
which is likely to cause obstructions and which is not readily visible should be 
marked by posts carrying red flags or boards with a red background by day and by 
continuously lighted lamps at night. 

 
The flags and the lamps should be placed in conspicuous positions so as to 
indicate the pedestrians and drivers of vehicles the full expanse i.e. both width 
and length of the obstruction. The distance between lamps or between floors 
should not generally exceed 1.25 m along the width and 6m along length of the 
obstruction in non congested areas, but 4 meters along the length in congested 
areas. 
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If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground 
and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the 
carriage way of the road in which the excavation exists, a warning notice should 
be placed on the kerb or edge of all such roads from which the excavation or as 
near the distance as is practicable but not less than 10 m from the junction of an 
entering or intersecting road in which the excavation exists. All warnings, in these 
should have a red background and should be clearly visible and legible. All 
warning lamps should exhibit a red light, but white lights may be used in addition 
to facilitate working at night. Wherever required a passage for pedestrians with 
foot bridge should be provided. At excavations, cable drums, tools and all 
materials likely to offer obstructions should be properly folded round and 
protected. This applies to jointer’s tents as well. Leads, hoses etc. stretched and 
across the carriageway should be guarded adequately for their own protection 
and also that of the public. 

 
 
7.12.9 Traffic Control  

Deleted. 
 
7.12.10 Work along Railway Lines 

It is to be borne in mind that use of white, red or green flags by the Departmental 
staff is positively forbidden to be used when working along a railway line as this 
practice may cause an accident through engine drivers mistaking them for railway 
signals. When working along a double line of railway, the men should be warned 
to keep a sharp look on both the “UP” and ‘DOWN” lines to avoid the possibility of 
any accident when trains pass or happen to cross one another near the work spot. 

 
7.12.11 Procedure and Safety Precautions for use of explosives during blasting for 

trenching : 
In areas where the cable trench cannot be done manually on account of boulders 
and rocks, it is necessary to blast the rocks by using suitable explosives. The 
quality of explosive to be used depends on the nature of the rocks and the kind of 
boulders. A few types of explosive fuses and detonators normally used for making 
trenches for cable works are detailed below: 
i)  Gun powder 
ii)  Nitrate Mixture 
iii)  Gelatin 
iv)  Safety fuse 
v)  Electric Detonator 
vi) Ordinary Detonator 

 
7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission 
and co-ordination with Railways after ensuring all safety precautions. A detailed 
survey of the route is to be done to assess the length of the section where 
trenching is to be done with the help of blasting. A route diagram of the rocky 
section may be prepared indicating the length of the route where the explosives 
are to be used. For the purpose of obtaining license, a longer length of route 
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should be given in the application as in many cases, after digging, rocks appear 
which was not initially anticipated. 

 
Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting 
such license is the police commissioner of the concerned area. When the route 
does not fall in the jurisdiction of a police commissioner, the authority for issuing 
license is the District Magistrate. 

 
The concerned authority should be applied in prescribed form with a route map. 
The concerned authority will make an enquiry and issue license for using/storing 
explosives for cables trenching work. Such license will be valid for 15 days only. 
The license should be got renewed if the blasting operation needs to be extended. 
Once the license is granted, it is the responsibility of the holders of the license for 
the proper use of explosives, its transportation and storing. 

 
7.12.11.2 Method of using explosives 

The safest explosive is the Gelatin and electric detonator. Gelatin is in the form of 
a stick. Electric detonator is a type of fuse used for firing the explosive electrically. 
Holes are made at suitable intervals on rocky terrain or boulders either by air 
compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill 
up the holes with small quantity of sand for about 6”. First the electric detonator is 
to be inserted into the Gelatin and the Gelatin is to be inserted into the holes 
keeping the + ve and- ve wirings of electric detonators outside the holes. Again 
refill the holes with sand. These +ve and-ve insulated wires of detonator are than 
extended and finally connected to an EXPLODER kept at a distance of not less 
than 100 m. 

 
Now the explosive is ready for blasting. But, before connecting wires to exploder 
for blasting, all necessary precautions for stopping the traffic, use of red flags, 
exchange of caution signals, etc. should be completed and only then Exploder 
should be connected and operated. 

 
7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine 
system and the explosion proof light- alloy injection molded housing. The exploder 
is held with the left hand. The twist handle is applied to the drive pin, clapped with 
the right hand turned in the clock wise direction in continuous measurements at 
the highest speed from the initial position until it reached to a stop. At this stage 
an indication lamp will glow. When the indication lamp glows, “press button 
switch” should be pressed. This will extend the electric current to detonator and 
Gelatin will be detonated. The rock will be blasted out of the trench. Number of 
holes can be blasted in a single stroke by connecting all such detonators in series 
connection and finally to the exploder. 
After blasting, again mazdoors are engaged on the work to clear the debris. It the 
result of the first blasting is not satisfactory, it should be repeated again on the 
same place. 

 
7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 
a)  Misfire of Gelatin due to leakage of current from detonator. 
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b)  Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. Attempt should 
not be made to reblast the misfired Gelatin. The safest way is to make a fresh 
hole by its side and put fresh Gelatin that hole and blast it. 

 
7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given 
below: 

 
i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a 
person who. 
a) is the holder of a license to possess the explosives or the agent of a 

holder of such a license duly authorized by him in writing on his behalf. 
OR 

b) is entitled under these rules to possess the explosives without a 
license. 

 
The explosives so delivered or dispatched shall in no case exceed the 
quantity, which the person to whom they are delivered or dispatched is 
authorized to possess with or without a license under these rules. 

 
No person shall receive explosives form any person other than the holder 
of a license granted under these rules. No person shall receive from or 
transfer explosives to any person for a temporary storage or safe custody 
in a licensed premise unless prior approval is obtained from the Chief 
Controller. 

 
A person holding license for possession of explosives granted under these 
rules shall store the explosives only in premised specified in the license. 

 
ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient 
lightening conductors designed and erected in accordance with the 
specification laid down in Indian Standard Specifications No.2309 as 
amended from time to time. The connections to various parts of earth 
resistance of the lightening conductor terminal on the building to the earth 
shall be tested at least once in every year by a qualified electrical engineer 
or any other competent person holding a certificate of competency in this 
behalf from the State Electricity Department. A certificate showing the 
results of such tests and the date of the last test shall be hung up in 
conspicuous place in the building. 

 
iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a 
magazine or store house every person engaged in or a round such 
magazine and store house shall be withdrawn to a safe distance from such 
magazine or store house and the magazine and store house shall be kept 
closed and locked until the thunder storm has ceased or the threat of it has 
passed. 
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iv. Maintenance of records  
Every person holding a license granted under these rules for possession, 
sale or use of explosives shall maintain records in the prescribed form and 
shall produce such record on demand to an Inspection Officer. 

 
v. Explosives not to be kept in damaged boxes  

The licensee of every magazine or store house shall ensure that, the 
explosives are always kept in their original outer package. In case, the 
outer package gets damaged so that the explosive contained therein 
cannot be stored or transported, such explosives shall be repacked only 
after the same are examined by controller of explosives. 

 
vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or 
store house shall not exceed the quantity entered in the license against 
such kind of explosives. No explosives in excess of the licensed quantity 
shall be stored in the magazine or store house unless a permit in this be 
halfis obtained from the licensing authority by a letter or telegram. 
 

vii. Precautions to be observed at Site  
The electric power at the blasting site shall be discontinued as far as 
practicable before charging the explosives. No work other than that 
associated with the charging operations shall be carried out within 10 
meters of the holes unless otherwise specified to the contrary by the 
licensing authority. 

 
When charging is completed, any surplus explosive detonators and fuses 
shall be removed from the vicinity of the hole and stored at a distance 
which should prevent accidental detonation in the event of a charge 
detonating prematurely in any hole. The holes which have been charged 
with explosive shall not be left unattended till the blasting is completed. 
Care shall be taken to ensure that fuse or wires connected to the 
detonation are not damaged during the placing of stemming materials and 
tamping. 

 
viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the 
use of explosives at the site shall lay down a clear warning procedure 
consisting of warning signs and suitable signals and all persons employed 
in the area shall be made fully conversant with such signs and signals. 

 
ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be freshly 
cut before being lighted. The exploders shall be regularly tested and 
maintained in a fit condition for use in firing. An exploder shall not be used 
for firing a circuit above its rated capacity. The electric circuits shall be 
tested for continuity before firing. All persons other than the shot-firer and 
his assistant, if any, shall be withdrawn from the site before testing the 
continuity. 
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For the purpose of jointing, the ends of all wires and cables should have 
the insulation removed for a maximum length of 5 cms. and should, then 
be made clear and bright for a minimum length of2.5 cms. and the ends to 
be joined should be twisted together so as to have a positive metal 
contact. 

 
Then these should be taped with insulation to avoid leakage when in 
contact with earth. In case of blasting with dynamite or any other high 
explosive, the position of all the bore holes to be drilled shall be marked in 
circles with white paint. These shall be inspected by the Contractor’s 
agent. Bore holes shall be of a size that the cartridge can easily pass 
down. After the drilling operation, the agent shall inspect the holes to 
ensure that drilling has been done only at the marked locations and no 
extra hole has been drilled. The agent shall then prepare the necessary 
charge separately for each bore hole. The bore holes shall be thoroughly 
cleaned before a cartridge is inserted. Only cylindrical wooden tamping 
rods shall be used for tamping. Metal rods or rod shaving pointed end shall 
never b e used for tamping. One cartridge shall be placed in the bore hole 
and gently pressed but not rammed down. Other cartridges shall then be 
added as may be required to make up the necessary charge for the bore 
hole. The top most cartridge shall be connected to the detonator which 
shall in turn be connected to the safety fuses of required length. All fuses 
shall be cut to the length required before being inserted into the holes. 
Joints in fuses shall be avoided. 

 
Where joints are unavoidable, a semi-circular niche shall be cut in one 
piece inserted into the niche. The two pieces shall then be wrapped 
together with string. All joints exposed to dampness shall be wrapped with 
rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one 
occasion. The charges shall be fired successively and not simultaneously. 
Immediately before firing, warning shall be given and the agent shall see 
that all persons have retired to a place of safety. The fuses of the charged 
holes shall be ignited in the presence of the agent, who shall see that all 
the fuses are properly ignited. 

 
Careful count shall be kept by the agent and other of each blast as it 
explodes. In case all the charged bore holes have exploded, the agent 
shall inspect the site soon after the blast but in case of misfire the agent 
shall inspect the site after half an hour and mark red crosses (X) over the 
holes which have not exploded. During this interval of half an hour, nobody 
shall approach the misfired holes. No driller shall work near such bore until 
either of the following operations has been done by the agent for the 
misfired boreholes. 

 
i. The contractor’s agent shall very carefully (when the tamping is a 

damp clay) extract the tamping with a wooden scraper and 
withdraw the primer and detonator. 
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ii.  The holes shall be cleaned for 30 cm of tamping and its direction 
ascertained by placing a stick in the hole. Another hole shall then 
be drilled 15 cm away and parallel to it. This hole shall be charged 
and fired. The misfired holes shall also explode along with the new 
one. 

 
Before leaving the site of work, the agent of one shift shall inform the 
another agent relieving him for the next shift, of any case of misfire and 
each such location shall be jointly inspected and the action to be taken in 
the matter shall be explained to the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all cases of 
misfire, their cause and steps taken in that connection. 

 
x. General Precautions 

 
For the safety of persons red flags shall be prominently displayed around 
the area where blasting operations are to be carried out. All the workers at 
site, except those who actually ignite the fuse, shall withdraw to a safe 
distance of at least 200 meters from the blasting site. Audio warning by 
blowing whistle shall be given before igniting the fuse. 

 
Blasting work shall be done under careful supervision and trained 
personnel shall be employed. Blasting shall not be done within 200 meters 
of an existing structure, unless specifically permitted by the Engineer-in-
Charge in writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw 
dust shall be cleared form inside of the detonator. This can be done by 
blowing down the detonator and tapping the open end. No tools shall be 
inserted into the detonator for this purpose. If there is water present or if 
the borehole is damp, the junction of the fuse and detonator shall be made 
water tight by means of tough grease or any other suitable material. The 
detonator shall be inserted into the cartridge so that about one-third of the 
copper tube is left exposed outside the explosive. The safety fuse just 
above the detonator shall be securely tied in position in the cartridge. 
Waster proof fuse only shall be used in the damp borehole or when water 
is present in the borehole. If a misfire has been found to be due to 
defective fuse, detonator or dynamite, the entire consignment from which 
the fuse, detonator or dynamite was taken shall be got inspected by the 
Engineer-in-Charge or his authorized representative before resuming the 
blasting or returning the consignment. 

 
xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 
conductive ground or continuous metal objects, tests shall be made for 
stray current to ensure that electrical firing can proceed safely. 

 
7.13 ALLIED ACTIVITIES 
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7.13.1 Transportation of Materials: The materials required for executing the work 
entrusted to the contractors against a work order shall be made available at 
Project Store Depot. In some cases the materials may be available at sub 
divisional store godown. The contractor shall be responsible for transporting the 
materials, to be supplied by the RailTel or otherwise to execute the work under the 
contract to site at his/ their own cost. The costs of transportation are subsumed in 
the standard Schedule Rates and therefore no separate charges are payable on 
this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to 

dispose off the empty cable drums after laying of the cables.. 
 
7.13.3 It shall be obligatory on part of the contractor to dispose of the empty cable drums 

at his/their level and the amount fixed for various empty cable drums shall be 
recovered from the bill for the work for which the drum (s) was/were issued or 
from any other amount due to the contractor or the Security Deposit. 

 
7.13.4 The contractor shall not be allowed to dump the empty cable drums in 

Govt./Public place which may cause inconvenience to the RailTel / public. 
 
7.13.5 Supply Of Materials: There are some materials required to be supplied by the 

contractor for execution of work under this contract like Bricks, Cement, Wire 
Mesh and Steel for protection, etc., besides using other consumables which 
do/don’t become the part of the asset. The contractor shall ensure that the 
materials supplied are of best quality and workmanship and shall be strictly in a 
accordance with the specifications. 

 
7.13.6 Social auditing: deleted. 

 
7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 

Fusion splicing shall be used for splicing fibres. This is accomplished by applying 
localized heating (i.e. by electric arc or flame) at the interface between two butted, 
pre-aligned fibre ends, causing them to soften and fuse together. 

 
7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 

There are various types of joint enclosures available in the market. The procedure 
for assembly of joint closure is described in the installation manual supplied with 
straight joint closure. This includes the following: 

 
a) Material inside joint closure kit 
 
b) Installation tools required 

 
c) Detailed procedure for cable jointing 

 
d) Procedure for re-opening the closure. 

 
The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 
G92 (latest) or a proven design approved by RCIL.  The joint shall be protected in 
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prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure 
which is not as per TEC specification, before starting the supply, contractor shall 
submit- 
 
i) The specification of joint enclosure 
ii) Users certificate regarding its satisfactory performance 

 
At the discretion of the RCIL, contractor will have to demonstrate the working of 
the joint enclosure. Based on specification, user certificate and demonstration. 
RCIL, if RCIL finds the design suitable, will grant specific approval to use the joint 
enclosure. The supply of joint enclosure, which is not of TEC design, shall start 
only after the approval is received from RCIL 

 
However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibres 
-Fibre splicing 
-Organizing fibres and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit. 
 

7.14.2 PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end is coiled 
in the jointing pit to provide for jointing to be carried out at convenient 
location as well as spare length to be available for future use in case of 
failures. 

 
b) The pit size must be chosen carefully to ensure that length of the wall on 

which joint is mounted is greater than closure length plus twice the minimum 
bending radius of the cable.  A pit length of 1 meter is sufficient for most of 
the cable and joint closures. Bracket to support the cable coil are also fixed 
on the wall of the pit. 

 
c) The cable is then coiled on to the pit wall in the same position as required 

after the joint is complete. The marking is done on all the loops so that it will 
be easier to install it later. 

 
d) The distance from the last centre to the end of the cable must be at least 1.8 

meter. This is being the minimum to be stripped for Preparation of joint. 
 
e) Sufficient cable at each end up to the jointing vehicle/enclosure is then 

uncoiled from the pit for jointing. 
 
7.14.3 STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each sheath 
staggered approximately 10mm from the one above it. 
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b) Proper care must be taken when removing the inner sheath to ensure the 
fibres are not scratched or cut with the stripping knife or tool. The prevent 
this, it is best to only score the inner sheath twice on opposite sides of the 
cable, rather than cut completely through it. The two scores marking on 
either side of the cable are then stripped of the inner sheath by hand quite 
easily. 

 
c) The fibres are then removed from cable one by one and each fibre is 

cleaned individually using Kerosene to remove the jelly. 
 
7.14.4 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs on 
the type of joint closure and fibre organizer used.  However, the following steps 
are usually common: - 

 
a) The strength members of each cable are joined to each other and/or to the 

central frame of the joint closure. 
 
b) The joint closure is assembled around the cable. 

 
c) The sealing compound or heat shrink sleeve is applied to the cables and 

closure, or prepared for application after splicing is complete 
 

d) The fibres are protected (usually with plastic tubing) in their run from the cable 
core to the fibre organizer trays (particularly if cable construction is slotted 
core type). 

 
e) Tags, which identify the fibres no. are attached at suitable location on the 

fibres. 
 

f) Splice protectors are slipped over each fibre in readiness for placing over the 
bare fibre after splicing. 

 
7.14.5 STRIPPING AND CLEAVING OF FIBRE 
 

a) Prior to splicing each fibre must have approximately 50mm of its primary 
protective U.V. cured coating removed, using fibre stripper which are 
manufactured to fine tolerances and only score the coating without contacting 
the glass fibre. 

 
b) The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol. 

 
c) Cleaving of the fibre is then performed to obtain as close as possible to a 

perfect 90 degree face on the fibre. 
 
7.14.6 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for 
fusion splicing are as given in 5.8. 
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7.14.7 FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic microprocessor control splicing 
machine are as under: 

 
a) Wash hands thoroughly prior to commencing this procedure. 
 
b) Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. 

Switch on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do 
not prescribe the above cleaning). 

 
c) Place the bare fibre inside ‘V’ grove of the splicing machine by opening clamp 

handle such that the end of fibre is app. 1 mm. over the end of the “V” groove 
towards the electrodes. 

 
d) Repeat the same procedure for other fibre, however, first insert heat shrink 

splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than finally 
fuse the fibre. 

 
g) Inspect the splice on monitor if provided on the fusion splicing machine and 

assure no nicking, bulging is there and cores appear to be adequately aligned. 
If the splice does not visually look good repeat the above procedure. 

 
h) Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the 
outer layer of the protector. 

 
i) Repeat for other fibres. 

 
7.14.8 FUSION SPLICER AND OTDR 
 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for 
splicing and measurements of Parameters respectively, shall be of approved 
design and quality. The contractor shall submit 
 
i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer and OTDR of the make, 

the contractor intends to use, regarding their satisfactory performance. 
 

The RCIL reserves the right to direct the contractor to use the same or any other 
proven design of fusion splicer and OTDR if in the opinion of RCIL the 
specification of Fusion splicer and OTDR are not suitable. 

 
7.14.9 ORGANIZING FIBRE AND FINISHING JOINTS 
 

a) After each fibre is spliced, the heat shrink protection sleeve must be 
slipped over the bare fibre before any handling of fibre takes place, as 
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uncoated fibres are very brittle and cannot withstand small radius bends 
without breaking. 

 
b) The fibre is then organized into its tray by coiling the fibres on each side of 

the protection sleeve using the full tray side to ensure the maximum radius 
possible for fibre coils. 

 
c) The tray is placed in the position. 
 
d) OTDR reading taken for all splices in this organized state and recorded on 

the test sheet to confirm that all fibres attenuation are within specification. 
This OTDR test confirms fibres were not subjected to excessive stress 
during the organizing process. 

 
e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 
 

 
 
7.14.10 PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the pit. 
 
b) The cable is laid on the ground, loop the cable such that pen mark 

previously place on the cable line up. Tape these loops together at the top 
of the coil. 

 
c) The joint can now be permanently closed and sealed by heating heat 

shrinkable sleeve etc. However, before closing, silica gel to be kept inside 
for moisture protection. 

 
d) Now the joint closure is fixed to the bracket on the pit wall and pit is closed.  
 

7.14.11 RE-OPENING OF THE JOINT 
 
 If required for attending to faults etc., manufacturers supply special kits for 

opening of the joint and the steps to be followed. However, the general steps are 
as under: - 

 
a) Using suitable knife cut heat shrink sleeve longitudinally along its entire 

length. 
 
b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 
c) Apply heat to the cut sleeve until it begins to separate. 
 
d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 
 
e) Protective sleeve/cover can be removed for attending to faults etc. 

 
7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
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7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable 

of both the sides, splicing through fibres, connecting fibres to pigtails for 
connection to optical line terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside 
cable hut. The armour of the OFC Cable shall be cut before taking the cable in the 
equipment rack. The cables shall be terminated on OFC termination joint closures. 
The Optic Fibre termination joint closure as per specification no. TEC TV-210-J-93 
(latest) or a proven design approved by RCIL shall be provided in each cable hut 
to terminate both optical fibre cables and deriving required pigtails. If the 
contractor intends to supply joint enclosure, which is not as per TEC specification, 
before starting the supply, contractor shall submit- 
 
i) The specification of joint enclosure. 
ii) Users certificate regarding its satisfactory performance 
 

 At the discretion of the RCIL, contractor will have to demonstrate the working of 
the joint enclosure. Based on specification, user certificate and demonstration, 
RCIL, if RCIL finds the design suitable, will grant specific approval to use the joint 
enclosure. The supply of joint enclosure, which is not of TEC design, shall start 
only after the approval is received from RCIL. The joint enclosure shall be 
mounted suitably inside the equipment rack. Two pairs of fibres shall be derived 
from either side cable at every OFC cable hut through pigtails with FC/PC 
connectors. The remaining fibres shall be looped through. 

 
7.14.12.2 The procedure for installation of termination joint box depends upon the type of 

joint enclosure. The installation manual supplied gives the step-by-step procedure 
for installation. However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fibre splicing 
- Enclosing fibre 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 

 
7.14.12.3 MARKING THE CABLE 
 

a) Determine the cable length up to the proposed location of termination box. 
It is also to be ensured that at least 10 meters of cable is coiled in the 
cable pit. 

 
b) Determine the cutting point and mark the cable 
 
c) Determine the sheath peeling point and mark the cable 
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7.14.12.4 CUTTING / STRIPPING THE CABLE 
 

a) Cut the cable as per the marking 
 
b) Remove the sheath from cable ends. During sheath stripping care should 

be taken not to damage the fibres. 
 
c) The length and the steps for various sheath cutting shall be as per the 

instruction given in the manual. 
 
 
7.14.12.5 GRIPPING THE CABLE 
 

a) Wind PVC tape around the cable core just beside edge of the sheath. 
 
b) Insert the bushing inside sheath by cutting the cable sheath for about 25 

mm. 
 
c) Place the sheath grip (lower half and upper half) and tighten it with the 

help of torque wrench. 
 

7.14.12.6 FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 
b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
 
c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 
7.14.12.7 FIBRE SPLICING 
 
 The procedure for splicing is same as described for straight joint closure in Clause 

7.14.7 above. 
 
7.14.12.8 ENCLOSING FIBRES 
 

a) Set the fibre cassette on the base. 
 
b) Arrange excess length of fibre to make double figure of eight. 
 
c) Enclose the spliced fibre and its excess length carefully. 
 
d) Repeat the procedure for other fibres. 
 
e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 
 
7.14.12.9 FIXING THE CABLE 
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 Secure the cable on wall/frame at two places within one meter from termination 
box keeping in view straight entry of cable in termination box. 

 
7.15 ISOLATION OF ARMOUR OF OFC CABLE 
 
 The maximum continuous length of armour of OFC Cable should not exceed 1.6 

Kms. in order to keep the induced voltage within permissible limits. Where the 
continuous length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the 
armour after every 1.6 Kms. The Exposed cable at the cut shall be covered by 
shrinking suitable heat shrink sleeve as per TEC specifications. 

 
7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 
 
 The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by 

Contractor with Engineer of the RCIL. The Parameters in the concerned 
specification shall be taken as reference. The Test shall be conducted from cable 
hut to cable hut, after the Splicing & termination Joints are completed. The length 
of cable (as per marking in cable & as measured by OTDR) loss in cable, average 
loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed 
as per pro-forma given in Para 7.17 below. 

 
7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 
 
SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD TEST 
------------------------------------------------------------------------------ 
Route: -----------------------    Date: ------------------- 
 
Station: ---------------------       No. of mid- 
        Section splices:        ------------------ 
 
Section: -------------------      Measured by: ------------------- 
 
Length        Length as per meter 
(by OTDR): --------------      marking on cable sheath -------------- 
 
1) Optical measurements (On Line): 
 
Measurement Fibre – number 

1 2 3 4 ………22 23 24 
Accepted Value 

1.1 Total attenuation at 
1300/1550 nm 
with OTDR 

  

1.2 Total attenuation per Km 
at 1300/1550 
nm: 

 <0.40 dB/Km at 1300 nm & 
<0.25 at 1550 
nm 

1.3 Splice Loss in dB with 
OTDR 
Location 

 Average splice loss 

OHE Mast No./ Overhead 
alignment post 
no. 
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A. 
 
B. 
 
C. 
 
D. 
 
E. 
Average Splice Loss  0.15 db, no splice should 

have loss >0.2 
db 

 
 

NOTE:  ALSO ATTACH OTDR RESULTS  |---| 
 
2) Visual Inspection (On Line): 
 
2.1 No. of Cable drum used in the section: --------------- 
 
2.2 S. No. of cable and length of each drum: 
S. No.    LENGTH 
 
1. -----------------  ---------------------M 
 
2. -----------------  ---------------------M 
 
3. -----------------  ---------------------M 
 
4. -----------------  ---------------------M 
 
5. -----------------  ---------------------M 
 
2.5 Location of Isolation Sleeves 1.    2.            3. 
 
 
 
Contractor’s Representative   RCIL’s Representative 
 
7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION 

OF FIBRE OPTIC CABLE. 
 
 S. No.   Tool’s Name 

 
 1.  Branch Joint Closure 

2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
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7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 

                        Note: -        Wherever cable has to be coiled/looped, the diameter of the coil/loop 
shall be greater than 30 times the diameter of the cable. 

 
 

                                                                                                                                                                                                       
.                                                                                                             Annexure -I 

1) Automated  Optical Fiber Fusion Splicing Machine 
Along with following accessories : 
a) High Precision Swift Fiber Cleaver              :      1 Nos. 
b) Spare Electrodes                                           :      1 Nos. 
c) Electrode Sharpener                                      :      1 Nos. 
d) AC Power Cord with 3 pin Plug for            :      1 Nos. 

Splicing machine 
e) Battery Pack                                                :      2 Nos. 
f) Fiber Stripper                                                 :      1 Nos. 
g) Splice Protection Sleeve                               :      100 Nos. 
h) Shoulder Strap                                              :      1 Nos. 
i) Switching Power Adapter                             :      1 Nos. 
j) Battery Charger                                             :      1 Nos 
k) Operational and software Manual                  :      1 Nos 
l) Carrying Case                                                :      1 Nos 
m) Tool kit                                                     :     1 Nos  
n) 1 KVA DG set petrol driven Kerosene  

operated Honda make:                           :1 Nos 
o) Suitable printer                                        1Nos.: 

 
2) OTDR (Optical Time Domain Reflectometre) 

Without printer suitable for 1310/1550 nm operations. 
for  1310/1550 nm 
Dynamic Range  34/32 dB 
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 Along with following accessories : 
a) FC Universal Adapter 
b) Power Cord 
c) Battery In-built 
d) Charger Adapter 
e) Operation Manual 
f) Carrying case 

 
      3). Advance cable and fault locator electronic type  
           a. Direct-Connect Transmitter Cable 
           b. Ground Rod; stainless steel 
          c.  Earth Contact Frame 
          d. Earth Contact Frame cable; 1.2 m (4 ft.) long 
          e. Coupler Kit; consists of 3" Coupler for 
              use on cables up to 7.6 cm (3"), Coupler Extension Cable,and Pouch 
          f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 
          g.  6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 
          h. Inductive Probe; for pair identification. 
           i.  Coupler Extension Cable 
           j.  Probe Cable 
           k. Ground Extension Cable 
           l.  Active Duct Probe  
 

 
Figure 1 
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Figure 2 
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CHAPTER 8 

 

LIST OF ADDRESSES 

 

FOR 

 

SPECIFICATION 
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CHAPTER 8 
 

List of Addresses for Specification 
 
8.0       Address from where specification copy can be purchased: The copy of IRS, 

RDSO, TEC and BIS specification used in the tender documents can be 
purchased from following sources. 

 
8.1 IRS Specification: 

i) Manager Publications, Government of India  
Civil Lines, New Delhi- 110054 

 
ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 
 
8.2 RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 
 
8.3                 DOT/TEC/ITD Specification : 
 i) Khurshid Lal Bhavan, Janpath, New Delhi- 110001 
 
8.4 B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 
  9- Bahadur Shah Zafar Marg, New Delhi -110002 
 
ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 
 
iii) 534- Sardar Vallabh Bhai Patel Road, Mumbai. 
 
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 
 
v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 
 
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 
vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 
viii) C.I.T. Campus, Adyar, Madras – 600020. 

 
The specifications and drawings referred but not enclosed in the tender documents may be seen 
in the RCIL’s office on any working day. 
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CHAPTER 9 

 

DRAWINGS 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Downloaded from www.railtelindia.com                                     RailTel/Tender/OT/WR/MX-BA & BVI-VR/2015-16/07R                  

139 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Annexure -II 
SN Drg. 

No. 
Drawing descriptions 

1 1 TRENCHING IN NON ROCKY SOIL ALONG RAILWAY TRACK  

2 10 
ARRANGEMENT OF DWC PIPES TRUNKING UNDER METAL ROADS, LC 
GATE 

3 11 PROVISION OF RCC CHAMBER FOR CARRYING OF OFC LOOP/JOINT  
4 12 DETAILS  OF  ROUTE MARKERS ALONG THE RAILTEL'S OFC ROUTE 
5 14 ARRANGEMENT OF CABLE IN BUILDINGS /CABIN ENTRY 

6 15 
PROTECTION METHOD AFTER LAYING OF DWC/PPRC PIPE IN MANUAL 
BOARING  

7 16 METHOD OF SHORTING EXCAV ATING TRENCH FOR OFC 
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