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TENDER DOCUMENT 

RAILTEL CORPORATION OF INDIA LIMITED 
(TOP SHEET) 

 

(A) Details to be filled in by RCIL:  

Mode of Tender E-Tender (Single Packet) 
 

Tender Notice No.   TENDER NO. RCIL-SIG-GOOMTY_23-24-15, Dt. 16.08.2023 

Full name of work “Construction of Eight number Gate Goomty at Chinna (L-Xing 33) in 
VKA-CHN Section; Gurudaspur (L-Xing 53 & 54), Dhariwal (L-Xing 38) in 
DHW-SRM Section; Nurmahal (L-Xing 18), Bilga (L-Xing 11 & 12); 
Nakodar ( L-Xing 36) in LNK -PHR Section”. 

Approx. cost Rs. 26,40,648.80 /- 

Completion period 
06 (Six) months 

Earnest money amount* Rs. 53,000/- 

Sale/availability of tender 
document on Rly. Website 

Tender documents will be available on IREPS web site i.e. www.ireps.gov.in 
from 16.08.2023 to 05.09.2023 upto 15:00 hrs. 

Last date/Time of upload  of 
tenders 

Tender will be closed on 05.09.2023  at 15:00 hours. 

Date and time of opening of 
tender 

On dated 05.09.2023 at 15:30 hrs. 

 
Note * Eligible MSEs are exempted from cost of tender documents and EMD. No other 
exemption will be given. Submission of Udyam Registration is mandatory to avail this 
exeption.  
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(B) Details to be filled in by tenderer while uploading their offer:  
 

1 Constitution of the firm/ 
Concern (Tick as applicable) 

Sole Proprietorship/ Partnership Firm / 
Company/ Society/LLP/HUF 

2 Full name of Sole 
Proprietorship/ Partnership 
firm/ Company/ JV/ 
Society/LLP/HUF(as the case 
may be) 

 

3 Year of formation/ 
incorporation  

 

4 PAN NO.  
5 Registered Office Address  
6 Address on which 

correspondence regarding 
this tender should be done 

 

7 Names of the Proprietor/ 
Partners etc 

 

8 Contact No and e-mail id of 
authorized person under 
whose digital signature key 
tender document will be 
signed/uploaded on behalf of 
the tendering firm 

 

9 GSTIN  

Note: 

i)    Special attention of tenderers is drawn to clause 2.4.1 of “Special tender condition 
& instruction to tenderers”, tenderer must upload, the documents mentioned 
therein pertaining to constitution of firm/ concern. 

ii) Special attention of tenderers is drawn to clause 2.3 of “special tender 
condition & instruction to tenderers” and Annexure-M, they should up load 
the requisite documents pertaining to their technical & financial eligibility.  

 

       Signature of the tenderer  

       Name of signatory____________ 
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(C) Check List of documents to be uploaded by the tenderer(s) while submitting their offer. 
 

 Tenderer must upload following documents along with their offer 

1 Cost of tender document (NIL in case of E-tender mode) 
2 Earnest money amount: As per NIT 

 
3 All requisite documents/credentials mentioned in clause 2.3 of “Special Tender Conditions 

and Instructions to tenderers” pertaining to his/their technical and financial eligibility. (As 
applicable) 

4 All requisite documents mentioned in clause 2.4 of “Special Tender Conditions and 
instruction to tenderers” pertaining to constitution of firm/concern.  (As applicable). 

5 Tenderers are compulsorily required to upload certificate as per Annexure – M as 
stipulated in 2.2.6 of “Special Tender Conditions and instruction to tenderers” without 
which the offer will be considered incomplete and will be rejected summarily. (Ref: 
RB letter No. 2022/CE-I/CT/GCC-2022/Policy dated 27.04.2022) 

6 Applicable for tender value more than Rs 20 crore. (Not Applicable) 
Tenderer(s) are compulsorily required to upload detail statement of works being 
executed/in hand on prescribed format as per Annexure-H & maximum value of contractual 
payment received in any one year in last three years & current financial year upto the date 
of inviting of tender as per Annexure-N as stipulated in Clause No. 2.3.2(A)(xiv) of “Special 
Tender Condition and Instructions to Tenderer(s)” without which the offer will be considered 
as incomplete and will be rejected summarily. 

7 Tenderers are required to upload requisite details in prescribed Performa of Annexure - C 
to G,I, J& L without which the offer is liable to be rejected. 

Note i)       After opening of tender, any document/credential pertaining to technical, financial 
eligibility and available Bid Capacity constitution of firm etc. shall neither be asked 
nor be entertained/considered under any circumstances and no claim or 
representation whatsoever from the tenderer in this regard shall be entertained.  
Scanned copy of the documents, uploaded by the tenderer shall be clear & 
readable. However, RCIL reserves the right to ask for any clarification on the 
documents/credentials already submitted by the tenderer along with the offer. 

ii)       Tenderer may have to produce the original Documents in physical form at short 
notice whenever asked by RCIL at any stage of tender evaluation process or even 
after finalization of tender. 

iii) In E-tender, all submissions of documents are to be uploaded on web-site. There 
may be last minute hic-cups and delay in uploading the Documents and payment 
of Earnest Money etc. Tenderer’s/Prospective bidders are advised to upload their 
offer well in time.  RCIL will not be responsible for any delay/non submission of 
offer due to any reason whatsoever. 

iv)      Annexure Q-Mandatory undertaking Regarding Employment/ Partnership of Retired 
Railways/RCIL Employees. 

v)       Annexure – S Mandatory certificate regarding instructions for bidders from a 
country which shares a land border with India. 

vi) In case of tender value more Rs. 20 crore, (Not Applicable) 
Tenderer may please note that offers received without requisite Annexure-H & N as 
mentioned above, will be considered as incomplete & invalid tender and for which 
contractor shall have no claim on RCIL . 
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(D)   CHECK LIST OF DOCUMENTS ATTACHED WITH THE OFFER  

S.No  Document/ Detail  Required in the form  Attached  

  Yes No 

Constitution 
of Firm 
documents 
(as required 
in terms of 
Clause 2.4 
of the tender 
document) 

    

1 In case of Sole 
Proprietorship 
Concern  

(Undertaking as per Annexure O-1) 
 
Undertaking may be given.  If not given 
 

As per para 14(iii) of GCC-2022, If it is NOT 
mentioned in the submitted tender that tender 
is being submitted on behalf of a Sole 
Proprietorship firm/Partnership firm/Joint 
Venture/Registered Company etc., then the 
tender shall be treated as having been 
submitted by the individual who has signed 
the tender.   

  

2 In case of a 
“Partnership 
Firm/Concern” 

(i)   Notary certified copy of the Partnership 
Deed. 

  

 (ii)  Document(s) in support of Registration 
of firm with Registrar/Sub-Registrar of 
firms which includes Certificate of 
registration and register of firm (Form 
No. may vary from State to State) (as 
applicable) etc. issued by Registrar of 
firms. 

  

(iii) Notarised /Registered Power of Attorney 
/in favour of the individual signing the 
tender document authorized by all the 
partners to act on behalf of the firm and 
create liability against the Firm.  
(Standard Performa as per   Annexure 
O-2 is enclosed for guidance)  

 

  

  (iv)   An undertaking by all partners of the 
partnership firm that they are not 
blacklisted or debarred by RCIL/Railway 
or any other Ministry / Department of the 
Govt. of India from participation in 
tenders / contracts as on the date of 
opening of bids, either in their individual  
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capacity or in any firm in which they were 
/ are partners.  Concealment / wrong 
information in regard to above shall make 
the contract liable for determination under 
Clause 62 of the General Conditions of 
Contract. 

 
Note: Authorisation given in POA only will      

be considered irrespective of any 
authorization that may have given in 
Partnership Deed. In case of non-
submission of POA or invalid POA, 
offer is liable to be rejected. 

3 In case of a “JV Firm” 
(Not Applicable for 
this tender) 

(i) A copy of Memorandum of Understanding 
(MoU) duly executed by the JV members 
on a stamp paper, shall be submitted by 
the JV alongwith the tender (Standard 
Performa as per Annexure – K-I). The 
complete details of the members of the 
JV, their share and responsibility in the 
JV etc. particularly with reference to 
financial, technical and other obligations 
shall be furnished in the MoU. 

  

 (ii) Power of Attorney/authorization duly 
Notarised by all JV constituents, in 
favour of the individual under whose 
digital signature key the tender 
document shall be uploaded on behalf 
of JV for signing the tender document on 
behalf of the JV(Standard Performa as 
per Annexure O-3) 

  

 
3 (a) 

In case one or more 
of the members of 
the JV Firm is/are 
Partnership Firm(s), 
following documents 
shall be submitted: 
 

(i) Notary certified copy of the Partnership 
Deed.  Document(s) in support of 
registration of firm with registrar/Sub-
Registrar of firms viz. Certificate of 
registration and Register of firm (Form No. 
may vary from State to State) etc. issued 
by registrar of firms. 

  

 (ii)A copy of consent of all the partners or 
individual authorized by partnership firm, to 
enter into the Joint Venture Agreement on a 
stamp paper, (Standard Performa as per 
Annexure O-4) 

  

(iii)A copy of Power of Attorney (duly 
notarized/registered) in favour of the 
individual to sign the MOU/JV 
Agreement on behalf of the 
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 partnership firm and create liability against 
the firm. (Standard Performa as per 
Annexure    O-5) 

Note: Authorisation given in POA only will 
be considered irrespective of any 
authorization that may have given in 
Partnership Deed. In case of non-
submission of POA or invalid POA, 
offer is liable to be rejected. 

3(b) In case one or more 
of the members of 
the JV Firm is/are 
Proprietary Firm or 
HUF, following 
documents shall be 
submitted: 

A copy of notarized affidavit on Stamp Paper 
declaring that he who is signing the affidavit 
on behalf of HUF is in the position of ‘Karta’ of 
Hindu Undivided (HUF) and he has the 
authority, power and consent given by other 
members to act on behalf of HUF. (Standard 
Affidavit as per Annexure O-6). 

  

3(c) In case one or more 
members of JV is/are 
Limited Companies, 
the following 
documents shall be 
submitted: 
 
 
 
 
 

(i) A copy of resolutions of the Directors of 
the Company, permitting the 
company to enter into a JV 
agreement, (Standard Performa as 
per Annexure O-7) 

  

 (ii)Copy of Memorandum and Articles of 
Association of the Company. 

  

(iii) Copy of certificate of incorporation.   
(iv)A copy of Authorization/copy of Power of 

Attorney issued by the Company (backed 
by the resolution of Board of Directors) in 
favour of the individual to sign the tender, 
sign MOU/JV Agreement on behalf of the 
company and create liability against the 
company (Standard Performa as per 
Annexure O-8). 

 

  

3(d) In case one or more 
members of JV is/are 
LLP firm, the 
following documents 
shall be 
submitted/uploaded 

(i) A notarised copy of certificate of 
incorporation and LLP agreement.  
 

(ii) A notarised copy of resolution of the 
partners of LLP, permitting the LLP to 
enter into a JV agreement, authorising 
one of the partners of LLP to sign JV 
MOU/agreement and such other 
documents required to be signed on 
behalf of the LLP and to create liability 
against the LLP and/or to do any other 
act on behalf of LLP (Standard 
proforma as per Annexure O-13) 
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(iii) A copy of authorisation/copy of 
power of attorney issued by the LLP 
(backed by resolution of partners) in 
favour of individual to sign the 
tender, sign MOU/JV agreement on 
behalf of the LLP and create liability 
against the LLP (Standard proforma 
as per Annexure O-14) 

 Note:- All the Members 
of JV shall certify that 
they are not blacklisted 
or debarred by 
RCIL/RAILWAYS or 
any other Ministry / 
Department of the 
Govt. of India from 
participation in 
tenders/contract on the 
date of opening of bids 
either in their individual 
capacity or as a 
member of the JV in 
which they were/are 
members. 

   

4 In case of a 
“Company” 

(i) Copies of the AOA / MOA (Article of 
Association / Memorandum of 
Association) of the Company  

(ii) A copy of certificate of incorporation. 

(iii) A copy of Authorization/Power of Attorney 
issued by the Company (backed by the 
resolution of Board of Directors) in favour of 
the individual to sign the tender on behalf of 
the company and create liability against the 
company (Standard Performa as per 
Annexure O-9, 10). 

 

(iv)  An Undertaking that the company is not 
black listed or debarred by RCIL/Railway 
or any other Ministry/Department of Govt. 
of India from participation in tender on the 
date of opening of bids, either in individual 
capacity or as a member of the 
partnership firm or JV in which the 
company was/is a partner/member.  
Concealment/wrong information in regard 
to above shall make the contract liable for 
determination under clause 62 of the 
General Conditions of contract. 

  

5 In case of a 
Registered Society & 
Registered Trust 

(i)  copy of the certificate of registration;  
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 (ii) copy of Deed of formation; and    

(iii) Notarised copy of Power of Attorney in 
favour of the individual to sign the 
tender documents and create liability 
against the Society/Trust. 

  

6 In case of LLP  (i) A copy of LLP Agreement,  
(ii) A copy of Certificate of Incorporation; and  
(iii) A copy of Power of Attorney/Authorization 

issued by the LLP in favour of the individual 
to sign the tender on behalf of the LLP and 
create liability against the LLP (Standard 
proforma as per Annexure O-11 & O-12).  

 

(iv)    An Undertaking that the LLP is not black 
listed or debarred by RCIL/Railway or any 
other Ministry/Department of Govt. of India 
from participation in tender on the date of 
opening of bids, either in individual capacity 
or as a member of JV in which the LLP 
was/is a member.  Concealment/wrong 
information in regard to above shall make 
the contract liable for determination under 
clause 62 of the General Conditions of 
contract. 

  

6 (A) In case of HUF (i) A copy of notarized affidavit on Stamp 
Paper declaring that he who is submitting 
the tender on behalf of HUF is in the 
position of ‘Karta’ of Hindu Undivided 
family (HUF) and he has the authority, 
power and consent given by other 
members to act on behalf of HUF 
(Standard proforma as per Annexure O-
15). 

 
(ii) An undertaking that the HUF is not 

blacklisted or debarred by RCIL / 
Railway / or any other Ministry / 
Department of Govt. of India from 
participation in tender on the date of 
opening of bids, either in individual 
capacity or as a member of the 
partnership firm or JV in which HUF was 
/ is a partner/member. Concealment / 
wrong information in regard to above 
shall make the contract liable for 
determination under Clause 62 of the 
General Conditions of Contract. 

 
 
 

  

Other 
important 
documents 
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7 Technical Eligibility 
Criteria:- 

Completion/Performance Certificate in 
support of 30%/40%/60% (as the case 
may be) for similar nature of work as per 
clause 2.3.2.A(v) of tender document. 

  

8 Financial Eligibility 
Criteria:-  

Contractual payment received as per 
Annexure-I and as per clause 2.3.2 (vi) of 
Tender Document. 

  

9 Annexure-C  Declaration form regarding site etc.   
10 Annexure-D   Declaration regarding constitution of firm   
11 Annexure-E     Plant and Machinery   
12 Annexure-F     Engineers/Personnel   
13 Annexure-G   Works executed during last 7 years ending 

last day of the month previous to the one in 
which tender is invited 

  

14 Annexure-H  Works in Hand - in support of Bid Capacity 
(Mandatorily for tender value more than 
Rs. 20 crore) Not Applicable 

  

15 Annexure-I   Detail of Contractual Payment received in 
previous three financial years and the 
current financial year as per Annexure-I, 
duly certified by Chartered Accountant. 
Contractual payment received should be 
based on Audited Balance Sheets or Form 
16A /26AS generated through TRACES of 
IT orcertificate from concerned Department 
/ Client. 

Note:  
(i)  Client certificate from other than Govt. 
Organisation should be duly supported by 
Form 16A/26AS generated through 
TRACES of IT Department.  
 

(ii) The Audited Balance Sheet or Form 16A 
/26AS from IT TRACES or Certificates from 
concerned Department / Client as referred for 
contractual payments received should be 
submitted alongwith the tender failing which 
payment received shall not be considered. 
 

(iii) In case the figure of contractual payment 
is not directly available in Audited Balance 
Sheet, the CA should obtain this figure from 
the Audited Account based on which the 
Balance Sheet has been prepared. 
 
 
 
 
 

  

16 Annexure-J    Bank Detail/RTGS mandate form   
17 Annexure-L   Performa of Completion Certificate   
18 Annexure- N  Contractual payment received in last three 

years - in support of Bid Capacity 
(Mandatorily for tender value more than Rs. 
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20 crore) (Not Applicable) as per Annexure- 
N, duly certified by Chartered Accountant. 
Contractual payment received should be 
based on Audited Balance Sheets or Form 
16A /26AS generated through TRACES of 
IT or certificate from concerned Department 
/ Client.  

Note:  
(i)  Client certificate from other than Govt. 
Organisation should be duly supported by 
Form 16A/26AS generated through 
TRACES of IT Department.  
 

(ii) The Audited Balance Sheet or Form 16A 
/26AS from IT TRACES or Certificates from 
concerned Department / Client as referred for 
contractual payments received should be 
submitted alongwith the tender failing which 
payment received shall not be considered. 
 

(iii) In case the figure of contractual payment 
is not directly available in Audited Balance 
Sheet, the CA should obtain this figure from 
the Audited Account based on which the 
Balance Sheet has been prepared 

19 Annexure M Mandatory certificate to be submitted by 
tenderer alongwith the tender documents 

  

20  Annexure Q  Mandatory undertaking Regarding 
Employment/ Partnership of Retired 
RCIL/Railway   Employees 

  

21 Attested copy of 
Ballast Test Report 

Not applicable to this tender.   

22 Annexure – S Mandatory certificate to be submitted by 
tenderer alongwith the tender documents. 

  

23 Annexure – T/T1 Bid Security Declaration in lieu of EMD 
(Mandatory certificate to be submitted): Not 
applicable: DELETED 

  

24 Annexure – K-3 & K-4 If tender submitted on behalf of Partnership 
Firm, relevant Annexures K-3 and K-4 as 
Declaration to be submitted by the tenderer 
alongwith tender document. 

  

25 Annexure-IV Vol. II Mandatory authorization by OEM/RDSO 
approved Indian partner of EI. To be submitted 
with Technical bid (for EI tenders only) (Not 
Applicable) 

  

26 Annexure IV-A(1)-
A(5) Vol. II 

Mandatory Card/modules & other accessories 
detail of EI system being offered, duly authorized 
by OEM/RDSO approved Indian partner. To be 
submitted with Financial bid (for EI tenders 
only) (Not Applicable) 

  

27 Annexure-U (Not 
applicable for this 
tender) 

Mandatory Integrity pact to be submitted by 
tenderer (in 2 copies) on a non-judicial stamp 
paper of Rs.100/- duly signed by the person 
signing the bid.  
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E. PRECAUTIONS TO BE TAKEN FOR PREPARING LEGAL DOCUMENTS 
           (For guidance to Tenderer): 
 

1.  Non-Judicial stamp paper 

(i) Should have been purchased in the name of the Company/firm/executants 

(II) Should be purchased from the Place/State where the document is being executed. 

(iii) Values of the non judicial stamp paper (NJSP) should be as mentioned in Tender 
conditions, where value of NJSP is not mentioned in the tender conditions, value 
of NJSP should as per the law of the state in which the document is being 
executed. 

(iv) Date of purchase of Non-Judicial stamp paper should be prior from the date of 
execution of document. 

2. Signature on the document  

(i) The document should be signed on each page and also at the appropriate place 
meant for signature of executants/deponent. 

 (ii) Signatory/executants should ensure that on the date of signing the document 
he/she has valid authority/attorney in his/ her favour for signing. 

(iii) In affidavit declaration clause as well as verification clause both should be signed 
by deponent/ executants. 

(iv)   Where the document requires witnessing, it should be duly signed by witnesses 
alongwith their names and addresses. 

(v) On Power of Attorney, signatures of the Attorney holder should also be got done 
and attested by executants. 

3. Format of the document 

(i) Where the format has been prescribed by the RCIL, the document should be 
executed in that format. 

(ii) Date and place of execution should be mentioned on the document. 

4. Notarization of document 

 (i) The document should be duly attested (signed and stamped) by notary public on 
each page. 

(ii) The seal of the notary public should contain his name, area of practice and 
Registration number. 

(iii) Notarial stamps of appropriate value wherever required should be affixed on the 
document 
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RailTel Corporation of India Limited /NEW DELHI. 
 

E- T E N D E R  N O T I C E 
 
TENDER NO.: RCIL-SIG-………………                                DATE: …… 

RailTel Corporation of India Ltd. (a Public Sector Enterprise under Ministry of Railway) invites open 
e-tender under Single packet system on the prescribed form for the following work: 

1 Name of work “Construction of Eight number Gate Goomty at Chinna (L-Xing 
33) in VKA-CHN Section; Gurudaspur (L-Xing 53 & 54), Dhariwal 
(L-Xing 38) in DHW-SRM Section; Nurmahal (L-Xing 18), Bilga 
(L-Xing 11 & 12); Nakodar ( L-Xing 36) in LNK -PHR Section”. 

2 Approximate 
cost of the 
work 

Rs. 26,40,648.80 /- 

3 Earnest money  Rs. 53,000/- 

4 Similar Nature 
of Work 

Any Civil Engineering Work. 
Note 1- Tenderer may be required to submit the schedule of 
those works, Completion/Performance Certificates of which 
have been submitted by him/her in support of 30/40/60% (as the 
case may be) criterion of similar nature of work. 

5 Completion 
period 

06 (Six) months from the date of issue of Letter of Acceptance. 

6 Validity of offer 60 days from the date of opening of tender. 

7 Website where 
tender bid can 
be submitted 

1. Bids are to be submitted online only. 
2. Tenderer/s must register on Indian Railway E-Procurement 

System (IREPS) site i.e. www.ireps.gov.in for participating in 
e-tender system. Necessary changes, 
Corrigendum/Addendum if required, would be posted on this 
site as well as RCIL website only. 

3. Bidders will be able to submit their original/revised bids up to 
closing date & time through IREPS portal only. 

4. Manual bids/offers are not allowed against this tender. Any 
manual offer received shall be ignored. 

8 Cost of the 
Tender 
Document 

NIL 

Critical Dates 
Code Activity Date 
D0  Date of availability of tender document on www.ireps.gov.in 16.08.23 
D1=D0+07 
days 

Start of submission of offer on www.ireps.gov.in 22.08.23 

D2=D0+21 
days 

End of availability of tender document at www.ireps.gov.in and opening 
of tender/offer 

05.09.23 

Reference time for all the above activities is 15:30 hours 
NOTE: In case the intended date for opening of tenders is declared a holiday, the tenders will 
be opened on the next working day at the same time. 
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INSTRUCTION TO BIDDERS 

1.0 Scope of Work: “Construction of Eight number Gate Goomty at Chinna (L-Xing 33) in VKA-CHN 
Section; Gurudaspur (L-Xing 53 & 54), Dhariwal (L-Xing 38) in DHW-SRM Section; Nurmahal (L-Xing 18), 
Bilga (L-Xing 11 & 12); Nakodar ( L-Xing 36) in LNK -PHR Section”. 
 

1.1 Definition of Similar Nature of Work:  
 

Definition of Single similar work 
Any Civil Engineering Work 
Note 1: Tenderer may be required to submit the schedule of those works, 

Completion/Performance Certificates of which have been submitted by 
him/her in support of 30/40/60% (as the case may be) criteria of similar nature 
of work. 

 
 

 
1.2 Mandatory technical details to be attached along with the offer: (Not  Applicable) 

 
 
2.0 Submission of Tender Documents & Opening- 
 

The tenders may be uploaded up to date D2 along with scanned copy of all the requisite 
document (as per Annexure 1& 2).  
 

 Bids will be opened on Date D2 immediately after close of uploading of 
tenders.  
 
 

 Tenderer may have to produce the original Documents at short notice 
whenever asked by RCIL at any stage of tender evaluation process or even 
after finalization of tender. 

 In E-tender, all submissions of documents are to be uploaded on web-site. 
There may be last minute hic-cups and delay in uploading the Earnest 
Money and Documents etc. Tenderer’s / Prospective bidders are advised 
to upload their offer well in time. RCIL will not be responsible for any 
delay/non submission of offer due to any reason whatsoever. 
 
Note  
 

1.0 Special attention is invited for the tenderers  
(a)  Tender will be summarily rejected in case of non submission of Annexure 

- M, Q & S. 
 
 (b) In case of tender value more than Rs. 20 crore, tender will be summarily 

rejected in case of non submission of Annexure-H & N (bid capacity 
evaluation). 

 
2.1        Instructions regarding GST 

 
(i) Works contracts shall be treated as supply of services as per schedule–

IIGST Act. 
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(ii) GST Act and Rules issued from time to time by the Government/ 
concerned authorities shall be applicable. 

(iii) The successful Contractor/ suppliers/ service providers/ parties 
immediately after the award of tender shall register their firms under 
GSTIN (GST Identification Number) and submit immediately after the 
award of contract, without which no payment shall be released to the 
Contractor. The Contractor shall be responsible for deposition of 
applicable GST to the concerned authority. 
 

3.0        In case tender value upto Rs.10 crore (Single packet)  
The tender uploaded by the tenderer(s) will consist of Single Packet/Files 
i.e. Packet-I/File-I having (a) Tender form (First sheet)(b) Special Tender 
Conditions and Instructions to tenderer/s (c) Special Conditions relating to 
site   data and specifications (d) Schedule of Items, Rates, and Quantities.  
This Bid shall contain all the documents as listed Annexure-1 & Annexure-
2 of Tender Notice. 

4.0       In case tender value more than Rs.10 crore (For Two Packet Tender) 
(Not  Applicable for this tender) 

 
5.0      “JVs shall be considered in accordance with approved tender conditions.” 

NOTE: 
1. The bidders who desires to participate against e-tenders, are advised to 

electronically register themselves on website www.ireps.gov.infor which 
they would require to obtain Class III digital certificate (if already not 
obtained) issued by CCA under IT Act-2000. 

2. All other terms and conditions in respect of above tender are given in the 
tender document. 
 

3. Only e-tenders will be accepted and tenders submitted in any other form 
will be summarily rejected. 
 

4.        After opening of the tender, any document pertaining to the constitution of 
Sole Proprietorship Firm / Partnership Firm / Registered Company/ Regis-
tered Trust / Registered Society / HUF etc. shall be neither asked nor con-
sidered, if submitted. Further, no suo moto cognizance of any document 
available in public domain (i.e., on internet etc.) or in Railway’s record/of-
fice files etc. will be taken for consideration of the tender, if no such men-
tion is available in tender offer submitted. 
   
Executive Director/RP 
RailTel Corporation of India Limited,  
Delhi 
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Annexure-1 

 

Scanned copy  Of the Documents to be uploaded along with offer 

Sno Subject/Context Required Documents/Form Action if required 
documents not 
submitted along 
with the tender 

1 Cost of Tender 
Document (in terms 
of Clause 2.1.2 (a) 
of tender 
document) 

NIL (In case of e-tender mode) Summarily Rejected 
(In case of tender 
other than e-tender 
mode) 

2 Earnest Money 
Deposit (in terms of 
Clause 3.0 of 
tender document) 

ONLINE MODE (no documentary proof required) Summarily Rejected  

3 Constitution of Firm 
documents (as 
required in terms of 
Clause 2.4 of the 
tender document) 

 As per Clause 
2.4.1.1 of Special 
Tender conditions 
and Instruction to 
the tenderer, 
 
After opening of the 
tender, any document 
pertaining to the 
constitution of Sole 
Proprietorship Firm / 
Partnership Firm / 
Registered Company/ 
Registered Trust / 
Registered Society / 
HUF etc. shall be 
neither asked nor 
considered, if 
submitted. Further, no 
suo moto cognizance 
of any document 
available in public 
domain (i.e., on 
internet etc.) or in 
RCIL record/office 
files etc. or in 
RCIL/Railway will be 
taken for 
consideration of the 
tender, if no such 
mention is available in 
tender offer 
submitted. 

A In case of Sole 
Proprietorship 
Concern  

Undertaking as per Annexure O-1) 
 
Undertaking may be given.  If not given 
 
As per para 14(iii) of GCC- 2022, If it is NOT mentioned 
in the submitted tender that tender is being submitted on 
behalf of a Sole Proprietorship firm/Partnership 
firm/Joint Venture/Registered Company etc., then the 
tender shall be treated as having been submitted by the 
individual who has signed the tender.   

B In case of a 
“Partnership 
Firm/Concern” 

(i)  Notary certified copy of the Partnership Deed. 
 
(ii) Document(s) in support of Registration of firm with 
Registrar of firms which includes Certificate of 
registration and register of firm (Form No. may vary from 
State to State) (as applicable) etc. issued by Registrar 
of firms. 
 
(iii) Notarised / Registered Power of Attorney in 
favour of the individual signing the tender document 
authorized by all the partners to acton behalf of the firm 
and create liability against the Firm.               (Standard 
Performa as per   Annexure O-2 is enclosed for 
guidance)  
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(iv) An undertaking by all partners of the partnership 
firm that they are not blacklisted or debarred by 
RCIL/Railway or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as 
on the date of opening of bids, either in their individual 
capacity or in any firm in which they were / are partners.  
Concealment / wrong information in regard to above 
shall make the contract liable for determination under 
Clause 62 of the General Conditions of Contract. 
 
 
Note: Authorisation given in POA only will be considered 
irrespective of any authorization that may have given in 
Partnership Deed. In case of non-submission of POA or 
invalid POA, offer is liable to be rejected. 

 
 
 
 
 
 
 
Note: If all the 
requisite 
documents 
pertaining to the 
constitution of the 
firm/sole 
proprietorship/partn
ership 
firm/company/Socie
ty/LLP/HUFetc., as 
specified in clause 
2.4.1 above, are not 
submitted, offer will 
be considered as 
incomplete and 
shall be summarily 
rejected. 
 

 

C In case of a “JV 
Firm” (Not 
Applicable for this 
tender) 

(i) A copy of Memorandum of Understanding (MoU) duly 
executed by the JV members on a stamp paper, shall be 
submitted by the JV alongwith the tender. The complete 
details of the members of the JV, their share and 
responsibility in the JV etc. particularly with reference to 
financial, technical and other obligations shall be 
furnished in the MoU. 
 
(ii) Power of Attorney/authorization duly Notarised by all 
JV constituents, in favour of the individual under whose 
digital signature key the tender document shall be 
uploaded on behalf of JV for signing the tender 
document on behalf of the JV (Standard Performa as per 
Annexure O-3) 
 

( c )   (i) In case one or more 
of the members of 
the JV Firm is/are 
Partnership 
Firm(s), following 
documents shall be 
submitted: 
 

(i) Notary copy of the Partnership Deed.  Document(s) 
in support of registration of firm with registrar/Sub-
Registrar of firms viz. Certificate of registration and 
register of firm (Form No. may vary from State to State) 
etc. issued by registrar of firms. 
 

 
(ii) A copy of consent of all the partners or individual 
authorized by partnership firm, to enter into the Joint 
Venture Agreement on a stamp paper (Standard 
Performa as per Annexure O-4) 
 
(iii) A copy of Power of Attorney (duly 
notarized/registered) in favour of the individual to sign 
the MOU/JV Agreement on behalf of the partnership firm 
and create liability against the firm. (Standard Performa 
as per Annexure O-5) 
 
Note: Authorisation given in POA only will be considered 
irrespective of any authorization that may have given in 
Partnership Deed. In case of non-submission of POA or 
invalid POA, offer is liable to be rejected. 
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( c ) (ii) In case one or more 
of the members of 
the JV Firm is/are 
Proprietary Firm or 
HUF, following 
documents shall be 
submitted: 
 

(i) A copy of notarized affidavit on Stamp Paper 
declaring that he who is signing the affidavit on behalf of 
HUF is in the position of ‘Karta’ of Hindu Undivided  
(HUF) and he has the authority, power and consent 
given by other members to act on behalf of HUF. 
(Standard Affidavit as per Annexure O-6) Performa as 
per Annexure O-6) 

C(iii) In case one or more 
members of JV 
is/are Limited 
Companies, the 
following 
documents shall be 
submitted: 
 

(i) A copy of resolutions of the Directors of the 
Company, permitting the company to enter into a JV 
agreement, (Standard Performa as per Annexure O-7) 

 Copy of Memorandum and Articles of Association of the 
Company  

 Copy of certificate of incorporation 

(iv) A copy of Authorization/copy of Power of Attorney 
issued by the Company (backed by the resolution of 
Board of Directors) in favour of the individual to sign the 
tender, sign MOU/JV Agreement on behalf of the 
company and create liability against the company 
(Standard Performa as per Annexure O-8) 

C(iv) In case one or more 
members of JV 
is/are LLP firm, the 
following 
documents shall be 
submitted/uploaded 

(a) A notarised copy of certificate of incorporation and 
LLP agreement.  
(b) A notarised copy of resolution of the partners of 
LLP, permitting the LLP to enter into a JV agreement, 
authorising one of the partners of LLP to sign JV 
MOU/agreement and such other documents required to 
be signed on behalf of the LLP and to create liability 
against the LLP and/or to do any other act on behalf of 
LLP (Standard proforma as per Annexure O-13) 

A copy of authorisation/copy of power of attorney 
issued by the LLP (backed by resolution of partners) in 
favour of individual to sign the tender, sign MOU/JV 
agreement on behalf of the LLP and create liability 
against the LLP (Standard proforma as per Annexure O-
14) 

 Note:- All the Members of JV shall certify that they are not blacklisted or 
debarred by RCIL/Railways  or any other Ministry / Department of the 
Govt. of India from participation in tenders/contract on the date of 
opening of bids either in their individual capacity or as a member of the 
JV in which they were/are members. 

(D) In case of a 
“Company” 

(i) Copies of the AOA  / MOA (Article of Association/  
Memorandum of Association) of the Company  

(ii) A copy of certificate of incorporation. 

(iii) A copy of Authorization/Power of Attorney 
issued by the Company (backed by the resolution 
of Board of Directors) in favour of the individual to 
sign the tender on behalf of the company and 
create liability against the company (Standard 
Performa as per Annexure O-9, 10). 
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(iv) An Undertaking that the company is not black 

listed or debarred by RCIL/Railways  or any other 
Ministry/Department of Govt. of India from 
participation in tender on the date of opening of 
bids, either in individual capacity or as a member of 
the partnership firm or JV in which the company 
was/is a partner/member.  Concealment/wrong 
information in regard to above shall make the 
contract liable for determination under clause 62 of 
the General Conditions of contract. 

I In case of a  
Registered 
Society & 
Registered 
Trust 

(i) copy of the certificate of registration;  

(ii) copy of Deed of formation; and  

(iii) Notorized copy of Power of Attorney in favour of 
the individual to sign the tender documents and 
create liability against the Society/Trust 

 

F In case of LLP  A copy of LLP Agreement,  
 A copy of Certificate of Incorporation; and  
  A copy of Power of Attorney/Authorization issued by the 

LLP in favour of the individual to sign the tender on 
behalf of the LLP and create liability against the LLP 
(Standard proforma as per Annexure O-11 & O-12).  

(iv) An Undertaking that the LLP is not black listed or 
debarred by RCIL/ Railways or any other 
Ministry/Department of Govt. of India from participation 
in tender on the date of opening of bids, either in 
individual capacity or as a member of JV in which the 
LLP was/is a member.  Concealment/wrong information 
in regard to above shall make the contract liable for 
determination under clause 62 of the General Conditions 
of contract. 

 

G In case of HUF (i) A copy of notarized affidavit on Stamp Paper declaring 
that he who is submitting the tender on behalf of HUF is  

in the position of ‘Karta’ of Hindu Undivided  (HUF) and he 
has the authority, power and consent given by other 

members to act on behalf of HUF. (Standard proforma as 
per Annexure O-15). 

 
(ii) An undertaking that the HUF is not blacklisted or 

debarred byRCIL/Railways or any other Ministry / 
Department of Govt. of India from participation in tender 
on the date of opening of bids, either in individual 
capacity or as a member of the partnership firm or JV in 
which HUF was / is a partner/member. Concealment / 
wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the 
General Conditions of Contract. 
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Annexure-2 

Scanned copy of Document required to be uploaded along with the offer 
 

S 
No. 

Detail of documents  Summarily/Liable to be rejected  

1. Technical Eligibility Criteria:- 
Completion/Performance  Certificate in 
support of  30%/40%/60% similar nature of 
work  as per clause 2.3.2.A(v) of tender 
document. 

Liable to be Rejected 
 
Note  
As per Note(i) of para 7 of Check List and 
in para1 of Covering note 
 
“After opening of the tender, any 
document/credential pertaining to the 
technical & financial eligibility and 
available bid capacity, constitution of firm 
etc. shall neither be asked nor be 
entertained/considered under any 
circumstances and no claim or 
representation whatsoever from the 
tenderer in this regard shall be 
entertained” 

2. Financial Eligibility Criteria:- Contractual 
payment received as per Annexure- I and 
as per clause 2.3.2 (A) (vi) of Tender 
Document. 

 

3. Annexure-C (Declaration form regarding site 
etc.) 

Liable to be rejected 

4. Annexure-D (Declaration regarding 
constitution of firm  

Liable to be rejected 

5. Annexure-E (Plant and Machinery) Liable to be rejected 
6 Annexure-F (Engineers/Personnel) Liable to be rejected 
7. Annexure-G (Work executed in last 

sevenyears) 
Liable to be rejected 

8. Annexure-H (Work in Hand) in support of Bid 
Capacity) (Applicable for tender value more 
than Rs. 20 crore) 

In terms of Clause 2.3.2 (A) (XIV) of 
tender document Summarily Rejected 

9. Annexure-I (Contractual Payment received) : Liable to be rejected 
10. Annexure-J  (Bank Detail/RTGS) Liable to be rejected 
11. Annexure-L (Performa of Completion 

Certificate) 
Liable to be rejected 

12. Annexure-M certificateto be submitted by 
tenderer alongwith the tender documents 

Summarily Rejected 

13. Annexure-N (Contractual payment received in 
last three years) in support of Bid Capacity 
(Applicable for tender value more than Rs. 20 
crore) 

In terms of Clause 2.3.2 (A) (XIV) of 
tender document Summarily Rejected 

14 Annexure-Q –Mandatory 
undertaking/Certificate Regarding 
Employment/ Partnership of Retired RCIL/ 
Railway Employees. 

Summarily Rejected 

15. Attested copy of Ballast Test Report, to be 
submitted, (Only for pure ballast supply 
tenders).  As per Railway Board letter No. 
2007/CE-II/MB/I dated 30.12.2019. 

Not applicable for this tender. 
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16. Annexure – S (Instructions for bidders from a 
country which shares a land border with India) 
– As per Railway Board letter No. 2020/CE-
I/CT/2/GCC/Correspondence, dated 
11.08.2020 

Summarily Rejected 

17 Annexure – T1 Bid Security Declaration in lieu 
of EMD (Mandatory certificate to be 
submitted). 

Not applicable: Deleted 

18 Annexure – K-3 & K-4 If tender submitted on behalf of 
Partnership Firm, relevant Annexures 
K-3 and K-4 as Declaration to be 
submitted by the tenderer alongwith 
tender document. 

21 Annexure-U (Integrity Pact) Mandatory  Not applicable for this tender. 
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COVERING NOTE 

       FOR THE SPECIAL ATTENTION OF THE TENDERERS 

1. The tenderers are requested to carefully peruse the Tender Documents, and 
upload all requisite documents/ credentials along with the offer.  Scanned 
copy of the documents, uploaded by the tenderer shall be clear & readable. 
Documents submitted/ uploaded previously or along with another tender 
currently under consideration SHALL NOT be considered while evaluating the 
present tender. 
 

2. The tenderer(s) shall visit the site of work and acquaint himself/themselves 
with the conditions of work viz. approach roads and accessibility, nature of 
soil/rock, availability of materials, electric power, water for work and drinking 
purposes, site for labour camps, stores, godowns, extent of lead/lift in work, 
availability of skilled and unskilled labour etc. that may be encountered in the 
course of execution of work. In short, he/they should familiarize 
himself/themselves fully with the conditions of the site and FURNISH A 
CERTIFICATE TO THIS EFFECT, in the Proforma appended as Annexure-
C. 

 
3.      FURTHER, OFFERED RATES SHOULD BE FILLED UP IN THE TENDER 

SCHEDULE at specified space. RATES OFFERED IN ANY OTHER 
PROFORMA/FORM WILL BE SUMMARILY REJECTED.  
 

4.      In case tender value upto Rs. 10 crore (Single packet)  
 

4.1 The tender uploaded by the tenderer(s) will consist of Single Packets/ Files 
i.e. Packet-I/File-I having (a) Tender form (First sheet) (b) Special Tender 
Conditions and Instructions to tenderer/s (c) Special Conditions relating to site   
data and specifications (d) Schedule of Items, Rates, and Quantities.  This 
Bid shall contain all the documents as listed Annexure-1 & Annexure-2 of 
Tender Notice. Tenderers are requested to ensure that all such documents 
and Annexures duly filled in are uploaded, complete in all respects with their 
Packet-I/File-I failing which his/their offer is likely to be rejected/summarily 
rejected, as applicable. Tender will be opened on Date D2, i.e. immediately 
after close of uploading of tenders 
 

5.0 In case tender value more than Rs.10 crore (Two packet system), (Not  
Applicable) 

6.0   To be opened on scheduled date and time and shall be uploaded along with 
the following documents:  

(i)  Earnest Money    ON LINE MODE (Refer clause 3.0) 
(ii) All other mandatory documents as listed in the document 

 
7.0  Note:- Tenderer(s) to please note that after opening of tender, any 

document/credential pertaining to technical & financial eligibility, constitution 
of firm etc. shall neither be asked nor be entertained/ considered under any 
circumstances and no claim or representation whatsoever from the tenderer 
in this regard shall be entertained. Scanned copy of the documents, uploaded 
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by the tenderer shall be clear & readable. However, RCIL reserves the right 
to seek any clarification on the documents/credentials already submitted by 
the tenderer along with the offer. 

7.1     Tenderer should keep the validity of their offer for 60 days.  Any deviation 
from this will not be accepted under any circumstances.  

8.0 Tenderer may have to produce the original Documents in physical form at 
short notice whenever asked by RCIL at any stage of tender evaluation 
process or even after finalization of tender. 
 

9.0 In E-tender, all submissions of documents are to be uploaded on web-site. 
There may be last minute hic-cups and delay in uploading the Documents 
and payment of Earnest Money etc. Tenderer’s/Prospective bidders are 
advised to upload their offer well in time. RCIL will not be responsible for any 
delay/non submission of offer due to any reason whatsoever.  
 

10.0 Each page of the tender papers will be treated as signed/ accepted by the 
tenderer(s) or such person(s) on his/their behalf who is/are legally authorized 
to sign for him/them. 
 

11.0 The tenderer(s) may note that the RCIL reserves its right to either accept or 
reject any Bid/s without assigning any reasons whatsoever and tenderer(s) 
shall have no claim(s) on this account.   
 

12.0 Public Procurement (Preference to Make in India):- The tenderer shall 
complies with Public Procurement Policy order 2017 – Details of which is 
elaborated in Clause No. 2.3.4 of “Special Tender Conditions and Instruction 
to tenderer(s)” 
 

13.0 Prospective tenderer(s) may contact RailTel Corporation of India Limited, 6th 
Floor, 3rd block, Delhi Technology Park, Shastri Park, Delhi-110053 for 
obtaining further clarifications, if required during working hours. 
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Integrity Pact Program (Applicable for more than 15 Crores) 
 

Bringing the practices in RailTel Corporation of India Limited up to the internationally 
acclaimed best practices for raising integrity levels in procurement of works and services, 
RailTel is implementing the Integrity Pact Program in line with the recommendation of Central 
Vigilance Commission (CVC). 

 
The Integrity Pact Program envisages an ‘Integrity Pact’, an agreement between the 
prospective Bidders & Contractors and RailTel, committing the persons/ officials of both 
parties, not to exercise any influence on any aspect of the contract. 

 
  Coverage: 
  

The Integrity Pact Program will cover the following tenders/procurements: 
 
All tenders relating to procurement of OFC, quad cable, pre-fab shelters, electronic 
equipments and its installations and/or commissioning etc and other item(s) or 
activity/activities proposed to be carried out or required by the Company for the value 
exceeding Rs.15 crores at a time including for repair and maintenance of cable /network and 
any other items required for special works assigned to RailTel 

 
 
  Implementation: 
 

The accompanying ‘Integrity Pact’ will be issued along with the bidding documents and will 
also be uploaded on the website. 

 
Bidder of Indian origin shall submit the Integrity Pact (in 2 copies) on a non judicial stamp 
paperof Rs. 100/- duly signed by the person signing the bid. Bidder of foreign origin may 
submit the Integrity Pact on its company’s letter head, duly signed by the person signing the 
bid. 

 
If the bidder is a partnership or a consortium, the Integrity Pact shall be signed by all the 
partners or consortium members. 

 
The ‘Integrity Pact’ shall be returned by the Bidder duly signed along with the Bid in a 
separate envelope, duly super scripted with ‘Integrity Pact’. 

 
On behalf of RailTel, the Integrity pact will be signed by the concerned representative of the 
Projects department in the Bid Opening Committee immediately on receipt of Integrity Pact 
signed by the Bidder at the time of Bid opening. One copy of the Integrity Pact shall be retained 
by RailTel and the 2nd copy will be issued to the representative of the bidders during bid 
opening. If the Bidders representative is not present during the Bid opening, the 2nd copy shall 
be sent to the bidder bypost/courier. 

 
Bidder’s failure to submit the Integrity Pact duly signed along with the Bid shall lead to 
outright rejection of the Bid. 
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The bidder shall not change the contents of the Integritypact. 
 
All the pages of the Integrity Pact are to be signed by both RailTel and the Bidder. 

 
  Independent External Monitors (IEMs): 
 

1. CMD of RailTel is the authority to appoint Independent External Monitor(s) to oversee 
Integrity Pact Program’s implementation and effectiveness with respect to the ten-
ders/procurements to which Integrity Pact Program applies. For this purpose, CVC would 
nominate IEMs for RailTel from the panel of IEMs maintained by it. The Terms and Con-
ditions of their appointment would be decided by CMD, RailTel in line with CVC guidelines 
in the matter. 

 
2. In all tenders covered under the Integrity Pact, particulars of all IEMs, including their 

email IDs should be mentioned. 
 

 

3. A copy of such Tender Document shall be forwarded to both IEM’s promptly after pub-
lishing of the same, Information regarding the contracts awarded against the said Tender 
shall be provided to the concerned IEM at regular intervals as decided in consultation 
with CVO. Additional details/documents, if any, shall be furnished to the concerned 
IEM/IEMs, as and when sought by them. 

  
4. IEM/IEMs shall provide their opinion on the complaints received by them to CMD, RailTel 

at the earliest. They may however send their report directly to the CVO in case of suspi-
cion of serious irregularities requiring legal/administrative action. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 



 

27  

OFFER LETTER 
 

          Tender No. TENDER NO. RCIL-SIG-GOOMTY_23-24-15, Dt. 16.08.2023 

               Name of Work “Construction of Eight number Gate Goomty at Chinna (L-Xing 33) in VKA-
CHN Section; Gurudaspur (L-Xing 53 & 54), Dhariwal (L-Xing 38) in DHW-SRM Section; 
Nurmahal (L-Xing 18), Bilga (L-Xing 11 & 12); Nakodar ( L-Xing 36) in LNK -PHR Section”. 

 

________________________________________________ 

To, 
Executive Director/Railway Project, 
Shastri Park/Delhi 
 
 

1.  I/We----------------------------------------------------------------------------------------------------
------------------have read all the conditions of the tender attached here with and 
agree to abide by the said conditions. I/We also agree to keep this tender open 
for acceptance for a period of 60 days for the tender value more than Rs.10 cr 
tender valuefrom the date fixed for opening the same and in default thereof, I/We 
will be liable for forfeiture of my/our “Earnest Money”. I/We offer to do this work 
“Construction of Eight numbers Gate Goomty at Chinna (L Xing 33) in VKA-CHN 
section; Gurudaspur (L Xing 53 & 54), Dhariwal (L Xing 38), Jhakolari (L Xing 69) 
in DHW-SRM Section; Nurmahal (L Xing 18), Bilga (L Xing 11 & 12), Nakodar (L 
Xing 36) in LNK-PHR Section”.for Northern Railway at the rates quoted in the 
attached schedule (Financial Bid) and hereby bind myself/ourselves to complete 
the work in all respects within 06 (Six) months from the dateof issue of letter of 
acceptance of the tender. 

2. I/We also hereby agree to abide by the General Conditions of Contract April, 2022 
corrected up to printed/ advance correction slip and to carry out the work 
according to the Special Tender Conditions of Contract and Indian Railway  
Unified Standard Specifications (Works & Materials), Engineering 
Department, 2010, Volume I & II, and Unified Standard Schedule of Rates 
(Works and Materials), 2010, corrected up to printed/advance correction 
slip(s) and Special Conditions relating to Site Data and Specifications.  

3. Earnest Money Deposit (EMD): 

3.1       Bid security declaration: Deleted.  

3.2 I/We shall be banned from submission of bids in any Works/Service Tender 
issued by Indian Railway/RCIL for a period of 12 months from the date of such 
banning done on e-platform IREPS, OR the full value of the Earnest Money  

 
 
Deposit (EMD) and other dues shall stand forfeited whichever applicable, without 

prejudice to any other rights or remedies in case my/ our Tender is accepted and 
if: - 

(a) I/We do not submit the Performance Guarantee within the time specified in the 
Tender document; 
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(b) I/We do not execute the contract documents within Seven days after receipt of 
the notice issued by RCIL that such documents are ready; and 
 

(c)     I/We do not commence the work within fifteen days after receipt of orders to that 
effect;  

(d)  I/We do not submit a Performance Guarantee in any of the forms as prescribed 
in clause 5.2 of “SPECIAL TENDER CONDITIONS AND INSTRUCTIONS TO 
TENDERERS“ amounting to 10% of the contract value as per the Performa as 
prescribed by the , RCIL within 21(twenty one ) days from the date of issue of 
letter of acceptance (LOA) or 60 (sixty) days, if the extension of time for 
submission of PG beyond 21 days and upto 60 days is given by the competent 
authority along with interest @  15%per annum for the delay beyond  21days and 
upto 60 days from the date of issue of LOA. Further, if the 60th day happens to 
be a declared holiday in the concerned office of the RCIL, submission of PG can 
be accepted on the next working day. I/We shall also be debarred from 
participating in re-tender of the above work, in case I/we fail to submit the PG as 
stipulated above. 

The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 60 days beyond that. In case, the time for completion of work 
gets extended, the contractor shall get validity of Performance Guarantee 
extended to cover such extended time for completion of work plus 60 days. The 
value of PG to be submitted by the contractor will not change for variation upto 
25% (either increase or decrease). 

In case during the course of execution, value of the contract increases by more 
than 25% of the original contract value, an additional Performance Guarantee 
amounting to 10% (Ten percent) for the excess value over the original contract 
value shall be deposited by the contractor. 

On the other hand, if the value of Contract decreases by more than 25% of the 
original contract value, Performance Guarantee amounting to 3% (Three 
percent) of the decrease in the contract value shall be returned to the contractor. 
The PG amount in excess of required PG for decrease contract value, available 
with, RCIL shall be returned to contractor as per their request duly safeguarding 
the interest of RCIL. 

 

4 (a) I/We am/are a Startup firm registered by …………………… Department of 
Industrial Policy and Promotion (DIPP) and my registration number is ……………. 
valid upto …………………. (Copy enclosed) and hence exempted from 
submission of Earnest Money 

5.  We are a 100% Govt. owned PSUs and hence exempted from payment of 
Earnest Money. 

6.  We are a Labour Cooperative Society and our Registration No. is 
……………….. with …………………..and hence required to submit Bid 
Security Declaration on IREPS (Refer detailed instructions at Annexure-T) OR 
deposit only 50% of Earnest Money, whichever applicable. (Para 3.1 A & B) 

7. Until a formal agreement is prepared and executed, acceptance of the tender 
shall constitute a binding contract between us subject to modifications, as may 
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be mutually agreed to between us and indicated in the letter of acceptance of 
my/our offer for this work. 
 

                                                                Signature of the Tenderer(s) 

Signature of Witnesses:- 

Date: 

1. -------------------------------------  
2. -------------------------------------   Address of the Tenderer(s) 

                                                (Complete postal address) 
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SPECIAL TENDER CONDITIONS AND INSTRUCTION TO TENDERER(S) 

1.0         DETAILS OF WORKS: “Construction of Eight number Gate Goomty at Chinna (L-Xing 33) in 
VKA-CHN Section; Gurudaspur (L-Xing 53 & 54), Dhariwal (L-Xing 38) in DHW-SRM 
Section; Nurmahal (L-Xing 18), Bilga (L-Xing 11 & 12); Nakodar ( L-Xing 36) in LNK -PHR 
Section”. 

 Tenders are invited for the work “AS ON TOP SHEET” 

2.0 TENDER DOCUMENTS: 

A   In case of tender value upto Rs. 10 Crore (Single Packet) 

The following document will form parts of tender /document having 
 Top sheet,  
 Tender Notice, 
 Addendum/Corrigendum, if any,  
 Covering Note 
 Tender form (First sheet)   
 Special Tender Conditions and Instructions to tenderer/s along with related Annexures,  

 Special Conditions relating to site data and specifications along with related Annexures,  

 Schedule of Items, Rates, and Quantities.   
 This Bid shall contain all the documents as listed Annexure-1 & Annexure-2 of Tender 

Notice.  
 Tenderers are requested to ensure that all such documents and Annexures duly filled in 

are uploaded, complete in all respects failing which his/their offer is likely to be 
rejected/summarily rejected, as applicable.    

 

NOTE  
 Standard General Conditions of Contract and Standard Specifications (Works and 

Materials) of Indian Railway as amended/corrected upto latest correction slips. 
 All general and detailed drawings pertaining to this work which will be issued by the 

Engineer or his representatives (from time to time) with all changes and modifications 
2.1        SUBMISSION OF TENDERS: 

2.1.1 (a)  
The offer is to be uploaded online upto 05.09.2023 by 1500 hrs (D2) along with scanned copy of all 
the requisite document (as per Annexure 1 & 2 of tender notice).  
 
 Tenderer may have to submit the original Documents in physical form at short 

notice whenever asked by RCIL at any stage of tender evaluation process or even 
after finalization of tender. 

 In E-tender, all submissions of documents are to be uploaded on web-site. There 
may be last minute hic-cups and delay in uploading the Documents and payment 
of Earnest Money, as applicable etc. Tenderer’s/Prospective bidders are advised 
to upload their offer well in time. RCIL will not be responsible for any delay/non 
submission of offer due to any reason whatsoever. 

 
 

2.1.1 (b) Care in submission of tender 

(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the provisions in Clause-37 of 
the Standard General Conditions of Contract for the completion of works to the entire 
satisfaction of the Engineer. 
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(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 
2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods 
and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act 
(SGST) also, as notified by Central/State Govt & as amended from time to time and 
applicable taxes before bidding. Tenderer’s will ensure that full benefit of Input Tax Credit 
(ITC) likely to be availed by them is duly considered while quoting rates. 
 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 
Act to RCIL immediately after the award of contract, without which no payment shall be 
released to the contractor. The contractor shall be responsible for deposition of applicable 
GST to the concerned authority. 
 

(iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the RCIL shall deduct the applicable GST from his/their 
bills under reverse charge mechanism (RCM) and deposit the same to the concerned 
authority. 
 

2.1.2  
 

Cost of Tender Documents 
 

(a) The cost of tender document is Nil. This will be applicable for tenders other than 
e-tender mode. This should be paid separately and not included in the Earnest 
Money of tender. 
 

(b) However, For service contracts, MSMEs registered with District Industries Centres, 
Khadi and Village Industries Commission, Khadi and Village Industries Board, Coir 
Board, National Small Industries Corporation, Directorate of Handicraft and 
Handloom, Any other body specified by Ministry of MSME, shall be supplied such 
tender document free of cost on confirmation of their evidence to this effect. 

2.1.3   In case the intended date for opening of tenders is declared a holiday, the tenders will be 
opened on the next working day at the same time 

2.2 COMPLETION OF TENDER DOCUMENTS: 

2.2.1 The tenderers shall quote the Single Rate for Each Schedule % age "Above/Below/At 
par". Every possible fluctuation, in the rate of labour, material and general commodities, 
and other possibilities of each and every kind which may affect the rates, should be 
considered and kept in view before quoting the rates and no claim on this account shall 
be entertained by RCIL under any circumstances except the price escalation payable as 
per price variation clause, if any, provided separately in the tender documents." 
 
 

2.2.2 The quantities shown in the attached Schedule are given as a guide and are approximate 
only and are subject to variation according to the needs of the RCIL. The RCIL does not 
guarantee work under each item of the Schedule. The tenderer(s) shall quote rates / 
rebates only at specified place in Tender Form supplied by RCIL.  Any revision of rates / 
rebates submitted (quoted) through a separate letter whether enclosed with the bid 
(Tender Form) or submitted separately or mentioned elsewhere in the document other than 
specified place shall be summarily ignored and will not be considered. In case of tender 
other than e-tender mode, Multiple Rates- in case tenderer/s quote selective rebate on 
any individual item(s) of a USSOR Chapter of Schedule-A/Individual NS item of Schedule-
B, the same will be treated as multiple rate and their offer will be summarily rejected. 

2.2.3 Each page of the tender papers will be treated as signed/ accepted by the tenderer(s) 
or such person(s) on his/their behalf who is/are legally authorized to sign for 
him/them and to enter into commitments on their behalf.  
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2.2.4  

 

The rates, rebates and/or other financial terms, if any, quoted by tenderer in the relevant 
fields of the Financial Bid page will only be the ruling terms for deciding the inter-se ranking, 
and any such condition having financial repercussions, if quoted by them anywhere else 
including attached documents shall not be considered for deciding inter-se ranking 

2.2.5 
 

Additional conditions or stipulations, if any, must be made by the tenderer/s in a covering 
letter with the tender. The RCIL reserves the right not to consider conditional tenders and 
reject the same without assigning any reason. Only those additional conditions which are 
explicitly accepted by the RCIL  shall form part of the contract. 

2.2.6. The tenderers shall upload a certificatestating that they are not liable to be disqualified and 
all their statements/documents submitted alongwith bid are true and factual. Standard 
format of the certificate to be submitted by the bidder is enclosed as Annexure-M. Non 
submission of a certificate by the bidder shall result in summarily rejection of his/their bid 
and it shall be mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document. It will not be obligatory on the part of Tender Committee 
to scrutinize beyond the submitted document of tenderer as far as his qualification for the 
tender is concerned. 
 

If contents in documents uploaded/submitted by tenderers are found to be incorrect/false, 
action will be taken against such tenderers as per provisions contained in certificate 
submitted by them as annexure M. In such eventuality, next lowest eligible tenderer/offer 
will be considered. 
(Ref: RB letter No. 2022/CE-I/CT/GCC-2022/Policy dated 27-04-2022) 

2.2.7 
 

(a) The RCIL reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the RCIL, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification by the 
RCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect 
any rights of RCIL there under. 

b)    In case of any information submitted by tenderer is found to be false forged or incorrect 
at any time during process for evaluation of tenders, it shall lead to forfeiture of the 
tender Earnest Money Deposit besides banning of business for a period of upto five 
years. 

(c)   In case of any information submitted by tenderer is found to be false forged or incorrect 
after the award of contract, the contract shall be terminated. Earnest Money Deposit 
(EMD), Performance Guarantee and Security Deposit available with the RCIL shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of upto five years. 

 
2.2.8 Tenderer may have to submit the original Documents in physical form at short notice 

whenever asked by RCIL at any stage of tender evaluation process or even after finalization 
of tender. 
 

2.2.9 In E-tender, all submissions of documents are to be uploaded on web-site. There may be 
last minute hic-cups and delay in uploading the Documents and submission of Bid Security 
Declaration OR payment of Earnest Money, as applicable etc. Tenderer’s/Prospective 
bidders are advised to upload their offer well in time. RCIL will not be responsible for any 
delay/non submission of offer due to any reason whatsoever 

2.2.10 Tenders containing erasures and / or alterations of tender documents are liable to be 
rejected. Any correction made by tender(s) in his/their entries must be attested by him/ them. 

2.2.11 The works are required to be completed within a period of 06 (Six) months from the date of 
issue of acceptance letter. 
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2.2.12 
Employment/Partnership etc. of Retired RCIL/Railway Employees: 

a)        Should a tenderer 

i)   be a retired Engineer of the gazetted rank or any other gazetted officer working before 
his retirement, whether in the executive or administrative capacity or whether holding     
a pensionable post or not, in the Engineering or any other department of any of the 
RCIL/Railways owned and administered by the President of India for the time being, 
OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc 
have as one of its partners a retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank 
or any other gazetted officer working before his retirement as one of its directors.  

      AND 

in case where such Engineer or officer had not retired from government service at 
least 1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 
gazetted officer from the said service and as to whether permission for taking such 
contract, or if the Contractor be a partnership firm or an incorporated company, to 
become a partner or director as the case may be,  has been obtained by the tenderer 
or the Engineer or officer, as the case may be from the President of India or any 
officer, duly authorized by him in this behalf, shall be clearly stated in writing at the 
time of submitting the tender. 

   b) In case, upon successful award of contract, should a tenderer depute for execution of 
the works under or to deal matters related with this contract, any retired Engineer of 
gazette rank or retired gazetted officer working before his retirement in the 
Engineering or any other department of any of the  RCIL/Railway owned and 
administered by the President of India for the time being, and now in his employment, 
then the tenderer will ensure that retired Engineer or retired gazetted officer had retired 
from government service at least 1 year prior to the date of his employment with 
tenderer and in case he had retired from service within a year then he possesses  the 
requisite permission from the President of India or any officer, duly authorized by him 
in this behalf, to get associated with the tenderer. 

c)      Should a tenderer or Contractor being an individual, have member(s) of his  or in the 
case of partnership firm/ company / joint venture (JV) / registered society / registered 
trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the  of 
partner(s)/shareholder(s) having share of more than 1% in the tendering entity 
employed in gazetted capacity in the Engineering or any other department of the 
RCIL/Railways, then the tenderer at the time of submission of tender, will inform the 
authority inviting tenders the details of such persons.  

Note:- If information as required as per 2.2.12 a), b), c) above has not been furnished, 
contract is liable to be dealt in accordance with provision of clause 62 of Standard 
General Condition of contract .The undertaking shall be submitted as per Annexure-
Q . 
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2.2.13 
Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority. Detailed instructions in 
this regard are available at clause No. 2.4.3. Standard format of the certificate to be 
submitted by the bidder is enclosed as Annexure-S. In case of non-submission of above 
certificate, tender shall be summarily rejected. Evidence of valid registration by Competent 
Authority shall also be attached, wherever applicable. 

2.3 CREDENTIALS TO BE UPLOADED/SUBMITTED ALONGWITH TENDER DOCUMENTS: 
(ELIGIBILITY CRITERIA) 

2.3.1 Tenderer(s) should upload documents and certificates to show that he/they has/have 
satisfactorily carried out works of the type involved in the construction of the work being 
tendered for. He/they should also produce proof of the satisfaction of the RCIL of his/their 
technical ability and financial stability to undertake the work of the magnitude tendered for. 

2.3.2 The tenderer(s) shall upload with his/their tender a list of serviceable machinery, tools and 
plants, equipment’s and vehicles he/they has/have in hand for executing the work & those, 
he/they intends/intend to purchase. 

2.3.2 (A) The tenderer(s) must upload along with his/their tenders:- 

(i) Statement showing similar works executed by him/them 

(ii) Certificates of successful completion of his/their work 

(iii)   A statement of all payments received against all successfully completed work/ works in 
progress of all types (not necessarily similar in type to work in this tender)for three 
preceding financial years and the current financial year upto the date of inviting of the 
tender should be uploaded, as per Annexure- I, duly certified by Chartered Accountant. 
Contractual payment received should be based on Audited Balance Sheets or Form 
16A /26AS generated through TRACES of IT or certificate from concerned Department 
/ Client. 
 

Note:  
(i)  Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS 
generated through TRACES of IT Department.  
(ii) The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from 
concerned Department / Client as referred for contractual payments received should be 
submitted alongwith the tender failing which payment received shall not be considered. 
 
(iii) In case the figure of contractual payment is not directly available in Audited Balance Sheet, the 
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been 
prepared 

(iv) A list of their Engineering Organization and equipments, construction Tools and Plants available 
with them. 

(v) Technical Eligibility Criteria (as per GCC-2022): 

 (a) The tenderer must have successfully completed any of the following (by any 
Government organizations) during last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or  

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

(iii)  One similar work each costing not less than the amount equal to 60% of 
advertised value of the tender. 
 

(b) (1) In case of tenders for composite works (e.g. works involving more than one 
distinct 



 

36  

component, such as Civil Engineering works, S&T works, Electrical works, OHE 
works etc. and in the case of major bridges – substructure, superstructure etc.), ten-
derer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07(seven) years, ending last day of 
month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% 
of advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% 
of advertised value of each component of tender, or 

(iii)  One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

Note for b (1): Separate completed works of minimum required values shall also be 
considered for fulfillment of technical eligibility criteria for different components. 
 

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly 
pre-defined with estimated tender cost of it, as part of the tender documents without any 
ambiguity.  

 (b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated 
in tender documents for evaluation of technical eligibility, shall be considered. The scope of 
work covered in other remaining components shall be either executed by tenderer himself if 
he has work experience as mentioned in clause 2.3.3(a) (ii) or through subcontractor fulfilling 
the requirements as per clause 2.3.3 or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing. 

 
No sub contract is allowed without the prior approval of RailTel. 

 
Note for Technical Eligibility Criteria: 
 

Work experience certificate from private individual shall not be considered. However, 
in addition to work experience certificates issued by any Govt. Organization, work 
experience certificate issued by Public listed company having average annual 
turnover of Rs. 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/ registered atleast 5 years prior to the date of closing of tender, shall 
also be considered provided the work experience certificate has been issued by a 
person authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit alongwith work experience certificate, the relevant copy 
of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final 

/last bill paid by company in support of above work experience certificate. 
(c) Similar Nature of Work and Components of work in case of composite work: 

 NIL 
 

(c)(i) Similar Nature of Work (in case of Single similar nature of work): 
 Definition of Similar Nature of Work:  

Any Civil Engineering Work .   
Note- Tenderer may be required to submit the schedule of those works, 
Completion/Performance Certificates of which have been submitted by him/her in support 
of 30/40/60% (as the case may be) criterion of similar nature of work. 
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(c)(ii) Components of work in case of composite work. (NOT APPLICABLE IN THIS TENDER) 
 Type of component  Value of 

Component 
(Rs.) 

Technical Eligibility Similar Nature 
of work 

(A)……………. Rs…….Cr. By tenderer or its constituent 
member in case of JV as per 
clause 2.3.2 (A) (v) (b) (i) and 
2.3.2 (A) (xii). Technical 
eligibility for this component will 
be considered for tender 
evaluation. 

………………… 

(B)…………….. Rs…….Cr. By tenderer or its constituent 
member in case of JV as per 
clause 2.3.2 (A) (v) (b) (i) and 
2.3.2 (A) (xii). Technical 
eligibility for this component will 
be considered for tender 
evaluation.  

………………… 

(C)…………….. Rs…….Cr. Either by tenderer or its 
constituent member in case of 
JV or by Sub-contractor as per 
clause 2.3.2 (A) (v) (b) (iii). 
Technical eligibility for this 
component will be considered 
for tender evaluation. 

………………… 

(D) …………. Rs…… Cr. Either by tenderer or its 
constituent member in case of 
JV or by Sub-contractor as per 
clause 2.3.2 (A) (v) (b) (iii). 
Technical eligibility for this 
component will be considered 
for tender evaluation. 
 
 
 
 

………………... 

(E)…………….. Rs…….Cr. For this component, work 
covered into this component 
shall either be executed by 
tenderer himself if he has a work 
experience as per para 2.3.3 (a) 
(ii) or through sub-contractor 
fulfilling the requirement as per 
clause 2.3.3 or jointly i.e. partly 
himself and remaining through 
sub-contractor, with prior 
approval of ED/RP in writing.  
For this component, technical 
Eligibility will not be 
considered in tender 
evaluation and the 
documents of sub contractor 
need not be submitted 
alongwith tender.  The 
contractor will engage an 
eligible sub contractor after 

……………… 
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award of contract with the 
approval of ED/RP in writing.  

 
Note:  

In case tenderer (either for himself or his sub-contractor) cites a single completed work 
towards fulfilling technical eligibility for more than one component as such work may fulfil 
criteria of ‘similar nature of work’ for more than one component. In such a case, technical 
eligibility for each component shall be arrived at by applying specified % for that 
component to the combined advertised value of all such components whose technical 
eligibility is proposed to be fulfilled by such work (instead of advertised value of only that 
component).  

Example:  

Value of component B: Rs. 20 Cr  

Value of component C: Rs. 5 Cr  

Then minimum value of a single completed work involving similar nature works for both 
component B and component C, required to qualify the technical eligibility criteria shall 
be as under: 

 

30%/40%/60% of Rs. 25 Cr (=20 Cr + 5 Cr) for Component B  

35%  of Rs. 25 Cr (=20 Cr + 5 Cr) for component C 

 
 

(d) The following will be applicable in evaluating the eligibility: 

(i) Similar nature of work physically completed within the qualifying period i.e., the last 
Seven years ending last day of month previous to the one in which tender is invited (even 
though the work might have commenced before the qualifying period) should only be 
considered in evaluating the eligibility criteria under clause 2.3.2 (A) (v) and (b) (i). 

(ii) In the case of composite works involving combination of different works, even separate 
completed works of required value should be considered while evaluating the eligibility 
criteria. 

For example, in a tender for bridge work where similar nature of work has been defined 
as bridge work with pile foundation and PSC superstructure, a tenderer, who had 
completed  bridge work with pile foundation of value at least equal to 30%/40%/60% ( as 
the case may be )of tender value and also has completed one bridge work with PSC 
superstructure of value at least equal to 30%/40%/60% (as the case may be ) of the 
tender value, should be considered as having fulfilled the eligibility criterion of having 
completed single similar nature of work under  clause 2.3.2 (A) (v) and (b) (i). 

2.3.2 
 

Financial Eligibility Criteria: 

(i) The tenderer must have minimum average annual contractual turnover of V/N or ‘V’ 
whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance 
sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 
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the audited balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-I, along with copies of 
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet.  

(Ref: RB letter No. 2022/CE-I/CT/GCC-2022/Policy dt. 14.07.2022: Advance 
Correction Slip No. 1) 
 

(ii) For judging the technical eligibility, only those works which had been executed for any 
Government Organization shall be considered and the tenderer(s) will submit the certificate 
to this effect from the Officer concerned duly signed under the official seal. It should be noted 
that credentials for the judging technical eligibility works executed for Private Individual/ 
Private Organization shall not be considered. 
However for judging technical eligibility, in addition to credentials issued by any Government 
Organization, credentials issued by Public listed company having average annual turn over 
of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed 
on National Stock Exchange or Bombay Stock Exchange, incorporated/registered atleast 5 
years prior to the date of opening of tender shall also be considered provided the work 
experience certificate has been issued by a person authorized by the Public listed company 
to issue such certificates.  
In case tenderer submits credentials issued by public listed company, the tenderer shall also 
submit alongwith the relevant copy of work order, bill of quantities, bill wise details of 
payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company shall be enclosed in support of above. 
 
Completion Certificate/Experience Certificate issued by Competent Authority in favour of 
tenderer duly stating Name & Final cost of the Work, Date of Completion etc. as per 
Annexure –L must be uploaded alongwith the offer. 

(iii) Value of a completed work done by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical / financial eligibility criteria in the tender 
under consideration. 
 
NOTE:- RCIL may at its discretion invite the tenderer for online verification of Form 26AS, 
whenever considered necessary. 

(iv) If a tenderer(s) has completed a work of similar nature where cement and steel was 
issued by the Department free of cost, tenderer(s) must upload the completion certificate 
indicating cost of these materials and total cost of the work (including cost of 
cement/steel) shall be considered to decide eligibility or otherwise. 

(v) The list of personnel / organization on hand and proposed to be engaged for the tendered 
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted 
and hired for the tendered work. 

(vi) Tenderer(s) has to satisfy the eligibility criteria for technical capability and competence 
as well as for financial capacity and organizational resources. 

(vii) If the tenderer(s) is a JV, each partner of JV should have good credentials and the JV 
should meet the technical and financial eligibility criteria as per the guide lines given in 
Annexure K & K-1. 

(viii) If the tenderer(s) is a Partnership Firm, the conditions and the technical & financial 
eligibility criteria will be applicable as per guidelines given in Annexure K-2. 

(ix) Bid Capacity: Applicable for tender value more than Rs 20 Crore. (Not Applicable) 
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 For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 
includes bid capacity also, the tenderer will be qualified only if its available bid capacity is 
equal to or more than the total bid value of the present tender. The available bid capacity 
shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Value of existing commitments and balance amount of ongoing works with the tenderer 
as on date one month prior to the tender closing date to be completed in next ‘N’ years. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer 
as per the prescribed proforma of Railway for statement of all works in pro-
gress and also the works which are awarded to tenderer but yet not started 
upto the date of inviting of tender for calculating B. In case of no works in 
hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV as 
per the prescribed proforma of Railway for statement of all works in progress 
and also the works which are awarded to each member of JV either in indi-
vidual capacity or as a member of other JV but yet not started upto the date 
of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 
statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned mem-
ber's share in that JV for the purpose of satisfying his/her compliance to the above 
mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as 
JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details sub-
mitted by the tenderer. In case, the available bid capacity is lesser than estimated 
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cost of work put to tender, his offer shall not be considered even if he has been found 
eligible in other eligibility criteria/tender requirement. 
(Ref: As per GCC April, 2022) 

(x) 
No Technical and Financial credentials are required for tenders having value up to Rs 50 
lakh. 

(xi) 
Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 
Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the representative exchange rates 
published by the Reserve Bank of India for the relevant date. Where, relevant date shall be 
as on the last day of month previous to the one in which tender is invited. In case of any 
other currency, the same shall first be converted to US Dollars as on the last day of month 
previous to the one in which tender is invited, and the amount so derived in US Dollars shall 
be converted into Rupees at the aforesaid rate. The conversion rate of such currencies 
shall be the representative exchange rates published by the International Monetary Fund 
for the relevant date.   

(xii) 
[Explanation for clause 2.3 - Eligibility Criteria: 

1. In case a work is started prior to 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last 07 (seven) years, ending last 
day of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfillment of credentials. 

2. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfillment of credentials. 

3. If a part or a component of work is completed but the overall scope of contract is not 
completed, this work shall not be considered for fulfillment of technical credentials even 
if the cost of part completed work/component is more than required for fulfillment of 
credentials. 

 

 

4. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost of that work including PVC amount if any shall be considered and no 
separate evaluation for each component of that work shall be made to decide eligibility. 

5. The value of final bill including PVC amount-if paid, or otherwise in case final bill is 
pending the contract cost in last approved variation statement plus PVC amount paid or 
cumulative amount paid up to last on-account bill including PVC amount and statutory 
deductions whichever is less, shall be considered as the completion cost of work. 

6. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 
etc. 

7. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 



 

42  

the partnership firm (e.g. in a  partnership firm of partners A, B & C  having share 30%, 
30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy 
of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN 
No.(s) in case of dissolution of partnership firm(s) etc.  

8. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of 
partnership firm shall get enhanced to the extent of credentials of newly added partner(s) 
on the same principles as mentioned in item 6 above. For this purpose, the tenderer 
shall submit along with his bid all the relevant documents which include copy of previous 
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm etc. 

9. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 

10. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor. 

11. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
continue to be considered for the firm as it is without any change in their value. Further, 
in case a partner of partnership firm retires without taking away any credentials from the 
firm, the credentials of partnership firm shall remain the same as it is without any change 
in their value.   

12. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in 
other partnership firm “AX” earned after the date of becoming a partner of the firm AB shall 
not be added in partnership firm AB.  

13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

14. In case company A is merged with company B, then company B would get the 
credentials of company A also.] 

15. In case of change in partners of a partnership firm, the share of partners in credentials 
of a partnership firm shall be considered as per share of partners on the Actual date of 
completion of the work. In case name and share of partners is not mentioned in the 
completion certificate, share of partners in the credentials shall be considered as per 
share of partners on the Actual date of completion of the work, as derived from the 
partnership deed(s). 

 Note:-  

A. In respect of GCC-2022, clause-10, Explanation Note No. 7, following is clarified: - 

i. In case of any change in the partners of firm during last 07 (seven) years, ending last 
day of the month previous to the one in which tender is invited, the share of credentials 
for the purpose of Technical Eligibility will be considered as per the share of partners 
as on the date of completion of work. 

ii. In case of any change in partners of firm during last 03 (three) financial years and 
current financial year upto the date of inviting of the tender, the share of credentials of 
any partners will be considered in the proportion of partners on the date of receipt of 
contractual payments. 
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B. In case of new partnership firm, following is clarified in respect of clarification of 
credentials of individual partners from previous partnership firm(s) or previous 
dissolved partnership firm(s) or previous split partnership firm(s):- 

i. For the purpose of Technical Eligibility, the credentials of individual partners from 
the previous dissolved / split previous partnership firm (s) shall be considered in 
proportion as on the date of completion of work. 

ii. For the purpose of Financial Eligibility, the proportion of individual partners from 
the previous dissolved / splitted previous Partnership firm (s) shall be considered 
in the proportion as on the date of receipt of contractual payments. 

In such cases, following documents are required to be submitted alongwith bid:- 
(i) Copy of previous Partnership Deed(s). 
(ii) Copy of previous Dissolution Deed(s) of previous partnership deed(s). 
(iii) Proof of surrender of PAN No(s) (in case of dissolution of partnership firm). 

 
 Relevant Annexures K-3 & K-4 are to be submitted by the tenderer alongwith the 

bid. 
2.3.3 

No sub contracting is allowed in this work without prior approval of RailTel 
2.3.4 Public Procurement (Preference to Make in India):- (Authority:- As per  Railway Board letter 

No. 2015/RS(G)/779/5, dated 01.02.2018, No. 2017/Trans/01/Policy/Pt-S, dated 
28.03.2018,  Railway Board letter no. 2020/RS(G)/779/2, dated 12.06.2020 and Ministry of 
Commerce and Industry letter no. P-45021/2/2017-B.E.-II, dated 15.06.2017). 
 

2.3.4.1 This tender complies with Public Procurement Policy order 2017 dated 15.06.17 and 
(Revision), dated 04.06.2020 or latest. 

2.3.4.2 Following provisions will be applicable for item to be procured under Public Procurement 
(preference to Make in India) order 2017 dated 15.06.2017 and 04.06.2020 or latest. 
 
A) Local content: the minimum local content shall be 50% or as indicated in the tender 

enquiry.  
 

B) Margin of purchase preference: The margin or purchase preference is 20%. 
 

C) Fee for complaint: Fee for filling a complaint under the order shall be Rs. 10,000/- per 
case. The complaint shall be filed in the office of the ED/RP. The fee shall be 
deposited with the office of the ED/RP Delhi. 
 

D) Class-I local supplier: Means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 50% as 
defined under this order. 
 

E) Class-II local supplier: Means a supplier or service provider, whose goods, services or 
works offered for procurement has local content more than 20% but less than 50% 
as defined under this order. 

 
2.3.4.3 Verification of local content: 

 
A) The ‘Class-I local supplier’ / ‘Class-II local supplier’ at the time of tender, bidding or 

solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I 
local supplier’ / ‘Class-II local supplier’, as the case may be. They shall also given 
details of the location (s) at which the local value addition is made. 
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B) In case of procurement for a value in excess of Rs. 10 Crores, the ‘Class-I local supplier’ 
/ ‘Class-II local supplier’ shall be required to provide a certificate from the statutory 
auditor or cost auditor of the company (in the case of companies) or form a practicing 
cost accountant or practicing chartered accountant (in respect of suppliers other that 
companies) giving the percentage of local content.   
 

C) False declarations will be in breach of the code of integrity under Rule 175 (1) (i) (h) of 
the General Financial Rules for which a bidder or its successors can be debarred for 
up to two years as per Rule 151 (iii) of the General Finance Rules along with such 
other actions as may be permissible under law. 
 

D) A supplier who has been debarred by any procuring entity for violation of this Order shall 
not be eligible for preference under this Order for procurement by any other procuring 
entity for the duration of the debarment. 
 

E)    Debarment of bidders: In respect of procuring entitles other than the one which has 
carried out the debarment, the debarment takes effect prospectively form the date of 
uploading on the websites(s) so that ongoing procurements are not disrupted.   

 
2.3.4.4 Requirement of Purchase preference: 

 
b) Subject to the provisions of this Order and to any specific instructions issued by the Nodal 

Ministry or in pursuance of this Order, purchase preference shall be given to ‘Class-
I local suppliers’ in all procurements under taken by procuring entities in the manner 
specified hereunder: 

 
b)  In the procurements of goods or works which are not covered by para 3(b) above and 

which are divisible in nature, the ‘Class-I local supplier’ shall get purchase preference 
over ‘Class-II local supplier’ as well as ‘Non-Local supplier’ as per following 
procedure:- 

 
i) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract for full quantity will be awarded to L1. 
 

ii) If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be awarded to L1. 
Thereafter, the lowest bidder among the ‘Class-I local suppliers’ will be invited to 
match the L1 price for the remaining 50% quantity subject to the Class-I local 
supplier’s quoted price falling within the margin of purchase preference and contract 
for that quantity shall be awarded to such ’Class-I local supplier’ subject to matching 
the L1 price. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 
price or accepts less than the offered quantity, the next higher ‘Class-I local supplier’ 
within the margin of purchase preference shall be invited to match the L1 price for 
remaining quantity and so on, and contract shall be awarded accordingly. In case 
some quantity is still left uncovered on ‘Class-I local suppliers’, then such balance 
quantity may also be ordered on the L1 bidder.  

 
c)  In procurements of goods or works, which are covered by para 3(b) above and which are 

not divisible in nature, and in procurement of services where the bid is evaluated on 
price alone, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II 
local Supplier’ as well as ‘Non-local supplier’, as per following procedure: 

 
i) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract will be awarded to L1. 
 
ii) If L1 is not ‘Class-I local supplier’, the lowest bidder among the ‘Class-I local suppliers’, 

will be invited to match the L1 price subject to ‘Class-I local supplier’s quoted price 
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falling within the margin of purchase preference, and the contract shall be awarded 
to such ‘Class-I local supplier’ subject to matching the L1 price. 
 

iii) In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price, the ‘Class-
I local supplier’ with the next higher bid within the margin of purchase preference 
shall be invited to match the L1 price and so on and contract shall be awarded 
accordingly. In case none of the ‘Class-I local suppliers’ within the margin of 
purchase preference matches the L1 price, then the contract may be awarded to the 
L1 bidder.  

d) “Class-II local supplier’ will not get purchase preference in any procurement, undertaken 
by procuring entities. 

2.4 CONSTITUTION OF THE FIRM: 

2.4.1 (g) The tenderer shall clearly specify whether the tender is submitted on his own 
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) 
/ Registered Society / Registered Trust / HUF etc. The tenderer(s) shall enclose the 
attested copies of the constitution of their concern, and copy of PAN Card along with 
their tender.  Tender Documents in such cases are to be signed by such persons as 
may be legally competent to sign them on behalf of the firm, company, association, 
trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  
(A) Sole Proprietorship firm: 

 (Undertaking as per Annexure O-1) 
Undertaking (An Undertaking that the company is not black listed or debarred by 
RCIL/Railway or any other Ministry/Department of Govt. of India from participation in tender 
on the date of opening of bids, either in individual capacity or as a member of the 
partnership firm or JV in which the company was/is a partner/member.  Concealment/wrong 
information in regard to above shall make the contract liable for determination under clause 
62 of the General Conditions of contract) may be given.  If not given 
As per para 14(iii) of GCC-2022, If it is NOT mentioned in the submitted tender that tender 
is being submitted on behalf of a Sole Proprietorship firm/Partnership firm/Joint 
Venture/Registered Company etc., then the tender shall be treated as having been 
submitted by the individual who has signed the tender. 

(B) Partnership Firm: 
 For All Type of Works Tenders. 

The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  
The following documents shall be submitted by the partnership firm, with the tender: 

1. A Notarised copy of the Partnership Deed. 
2. Document(s) in support of Registration of firm with Registrar/Sub-Registrar of firms 

viz. Certificate of registration and copy of Register of firm (Form No. may vary from 
State to State) (as applicable) etc. issued by Registrar of firms. 

3.  A Notarised or Registered Power of Attorney in favour of the individual signing the 
tender document and create liability against the Firm. (Standard Performa as per 
Annexure O-2)  

4. An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by RCIL/Railwayor any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of opening of bids, either in 
their individual capacity or in any firm in which they were / are partners.  Concealment 
/ wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the General Conditions of Contract. 

Note: Authorisation given in POA only will be considered irrespective of any authorization 
that may have given in Partnership Deed. In case of non-submission of POA or invalid 
POA, offer is liable to be rejected. 

(C) Joint Venture (JV)  
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 If the tender is uploaded on behalf of a JV, the tenderer must upload the following 

(1) A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 
stamp paper, shall be submitted by the JV alongwith the tender (Standard proforma as per 
Annexure K-1). The complete details of the members of the JV, their share and responsibility 
in the JV etc. particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU.  

(2) Notarised Power of Attorney/authorization duly executed by all JV constituents, in favour 
of the individual signing the tender document on behalf of the JV; and (Standard Performa 
as per Annexure O-3) 

(3) In addition, following documents must be upload/submit by the JV firms along with the 
tender:- 

(i) In case one or more of the members of the JV firms is /are partnership firm(s), following 
documents shall be uploaded/submitted. 

(a) (i)   A Notarised copy of the Partnership Deed.   

(ii) Document(s) in support of registration of firm with registrar/Sub-Registrar of firms viz. 
Certificate of registration and copy of Register of firm (Form No. may vary from State to 
State) (as applicable) etc. issued by registrar of firms. 

(b) A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper, (Standard Performa as per Annexure 
O-4) 

(c) A copy of Power of Attorney (duly Notarised or Registered) in favour of the individual to 
sign the MOU/JV Agreement on behalf of the partnership firm and create liability against 
the firm. (Standard Performa as per Annexure O-5) 
 
 
 
Note:  Authorisation given in POA only will be considered irrespective of any authorization 

that may have given in Partnership Deed. In case of non-submission of POA or 
invalid POA, offer is liable to be rejected. 

(ii) In case one or more members of JV is/are Proprietary Firm or HUF, the following 
documents shall be uploaded/submitted: 

A copy of notarized affidavit on Stamp Paper declaring that he who is signing the affidavit 
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided (HUF) and he has the 
authority, power and consent given by other members to act on behalf of HUF. (Standard 
Affidavit as per Annexure O-6) 

(iii) In case one or more members of JV is/are Limited Companies, the following documents 
shall be submitted/uploaded: 

 (i) A copy of resolutions of the Directors of the Company, permitting the company to enter 
into a JV agreement, (Standard Performa as per Annexure O-7) 

 (ii)  Copy of Memorandum of Association and Articles of Association of the Company. 

 (iii) Copy of certificate of incorporation  

 (iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by 
the resolution of Board of Directors) in favour of the individual to sign the tender, sign 
MOU/JV Agreement on behalf of the company and create liability against the company 
(Standard Performa as per Annexure O-8). 
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(iv) In case one or more members of JV is/are LLP firm, the following documents shall be 
submitted/uploaded: 

(a) A notarised copy of certificate of incorporation and LLP agreement.  
(b) A notarised copy of resolution of the partners of LLP, permitting the LLP to enter into 

a JV agreement, authorising one of the partners of LLP to sign JV MOU/agreement 
and such other documents required to be signed on behalf of the LLP and to create 
liability against the LLP and/or to do any other act on behalf of LLP (Standard 
proforma as per Annexure O-13) 

(c) A copy of authorisation/copy of power of attorney issued by the LLP (backed by 
resolution of partners) in favour of individual to sign the tender, to sign MOU/JV 
agreement on behalf of the LLP and create liability against the LLP (Standard 
proforma as per Annexure O-14) 

(v) All the Members of JV shall certify that they are not blacklisted or debarred by RCIL/Railway 
or any other Ministry / Department of the Govt. of India from participation in tenders/contract 
on the date of opening of bids either in their individual capacity or as a member of the JV in 
which they were/are members. 
NOTE:- To be submitted by each constituent member of JV. 

(D) Company: 

 If the tender is uploaded on behalf of a Company registered under Companies Act-2013, 
the tenderer must submit/upload along with the tender the following documents on or 
before close of uploading of tender & before opening of tender (D2): 
(1) Copies of the MOA /AOA (Memorandum of Association /Article of Association) of the 
Company;  
(2) A copy of certificate of incorporation. 
(3) A copy of Authorization/Power of Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the individual to sign the tender on behalf of the 
company and create liability against the company (Standard Performa as per Annexure O-
9, 10). 
 
(4)  An Undertaking that the company is not black listed or debarred by RCIL/Railway or 
any other Ministry/Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of the partnership firm or JV 
in which the company was/is a partner/member.  Concealment/wrong information in regard 
to above shall make the contract liable for determination under clause 62 of the General 
Conditions of contract.  

(E) Registered Society & Registered Trust: 

 The tenderer must upload following, 
(1) copy of the certificate of registration;  
(2) copy of Deed of formation; and  
(3) A copy of Power of Attorney in favour of the individual to sign the tender documents and 
create liability against the Society/Trust. 

F  LLP (Limited Liability Partnership) Firm: If the tender is submitted on behalf of a LLP 
Firm registered under LLP Act-2008, the tenderer shall upload alongwith the tender-  
(i) A copy of LLP Agreement,  
(ii)     A copy of Certificate of Incorporation; and  
(iii)    A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual 
to sign the tender on behalf of the LLP and create liability against the LLP (Standard 
proforma as per Annexure O-11 & 12).  

 

(iv)    An Undertaking that the LLP is not black listed or debarred by RCIL/Railway or any 
other Ministry/Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of JV in which the LLP 
was/is a member.  Concealment/wrong information in regard to above shall make the 
contract liable for determination under clause 62 of the General Conditions of contract. 



 

48  

G In Case of HUF: 
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided family (HUF) 
and he has the authority, power and consent given by other members to act on behalf 
of HUF (Standard proforma as per Annexure O-15). 
 

(ii)  An undertaking that the HUF is not blacklisted or debarred by  RCIL/Railway or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of the partnership firm or 
JV in which HUF was / is a partner/member. Concealment / wrong information in 
regard to above shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract. 

2.4.1.1      After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF etc. shall be neither asked nor considered, if submitted. 
Further, no suo moto cognizance of any document available in public domain (i.e., 
on internet etc.) or in RCIL record/office files etc. will be taken for consideration of 
the tender, if no such mention is available in tender offer submitted. 

 
 No change in the constitution of the firm/JV/sole proprietorship/partnership 

firm/company/ Registered Trust/Registered Society/LLP/HUF shall be permitted 
after opening of the tender except where necessitated due to the operation of 
succession laws etc. in which case prior permission should be taken from RCIL and 
in any case the minimum eligibility criteria should not get vitiated.  

 The RCIL will not be bound by any change in the composition of the firm made 
subsequent to the submission of tender. RCIL may, however, recognize such power 
of attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 

Note: 

1.  If all the requisite documents pertaining to the constitution of the firm/JV/sole 
proprietorship/partnership firm/company/ Registered Trust/Registered Society/ 
LLP/HUF etc., as specified in clause 2.4.1 above, are not submitted, offer will be 
considered as incomplete and shall be summarily rejected. 

2. Standard Proforma/Affidavit O-1 to O-15 are given as per Constitution of Firm 
requirement in respective clause of Sole Proprietorship firm/Partnership 
firm/JV/Company Registered Trust/Registered Society/LLP/HUF for guidance 
purpose. 

2.4.2   
 

The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) 
/ registered society / registered trust / HUF etc if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of attorney duly 
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 
person whether he/they be partner(s) of the firm or any other person specifically 
authorizing him/them to submit the tender, sign the agreement, receive money, co-
ordinate measurements through contractor’s authorized engineer, witness 
measurements, sign measurement books, compromise, settle, relinquish any claim(s) 
preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to 
arbitration. The above power of attorney shall be submitted even if such specific person 
is authorized for above purposes through partnership deed / Memorandum of 
Understanding / Article of Association or such other document, failing which tender is 
liable to be rejected. 

2.4.3 Instructions for bidders from a country which shares a land border with India 

 I Any bidder from a country which shares a land border with India will be eligible to bid in 
this tender only if the bidder is registered with the Competent Authority. 
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II “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a joint venture 
every artificial juridical person not falling in any of the descriptions of bidders stated herein 
before, including any agency branch or office controlled by such person, participating in a 
procurement process.  
III “Bidder from a country which shares a land border with India” for the purpose of this Order 
means:- 

a) An entity incorporated, established or registered in such a country; or 
b) A subsidiary of an entity incorporated, established or registered in such a country; or 
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or 
f) A natural person who is a citizen of such a country; or 
g) A joint venture where any member of the joint venture falls under any of the above. 

 
IV The beneficial owner for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
juridical person(s), has a controlling ownership interest or who exercises control 
through other means. 
Explanation- 

a) “Controlling ownership interest” means ownership of, or entitlement to, 
more than twenty-five per cent of shares or capital or profits of the 
company; 

b) “Control” shall include the right to appoint majority of the directors or to 
 control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholders agreements or 
voting agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 
 

3. In case or an unincorporated association or body of individual, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through 
one or more juridical person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals; 

 
4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior 
management official; 

 
5. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership. 

 
V An agent is a person employed to do any act for another, or to represent another in 
dealings with third person.  
VI The successful bidder shall not be allowed to sub-contract works to any contractor from 
a country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 
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Note:- Mandatory certificate as per Annexure–S to be submitted by tenderer 
alongwith the tender documents  

2.5 
 

INCOME TAX DEDUCTION: 

2.5.1 
 

As per Income Tax Act, Tax will be deducted for sums paid for carrying out the work under 
this contract. In case of supply contract for ballast, deduction of 2% (Two percent) Income 
tax will be made for the sums paid for labour portion only (i.e., loading, unloading, stacking, 
measurement and laying etc.).  

2.5.2 Labour Cess: 1% labour cess shall be deducted from each RA bill to be deposited with 
concerned labour Commissioner/State Govt. 

3.0 EARNEST  MONEY 

3.1 
 

A. EMD will be submitted by bidder on IREPS.  
i. Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of earnest money deposit detailed 
above. 

ii. Eligible MSEs are exempted from EMD. No other exemption will be given. 
 
iii. 100% Govt owned PSUs shall be exempt form payment of earnest money 

deposit detailed above.  
iv. Labour Co-operative Societies shall deposit only 50% of above Earnest Money. 

3.1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The tenderer(s) shall keep the offer open for a period of 60 days for the tender value upto 
Rs.10 cr and tender value more than Rs.10 cr from the date of opening of the tender in 
which period tenderer(s) cannot withdraw his/their offer subject to period being extended 
further, if required, by mutual agreement from time to time. It is understood that the Tender 
Documents have been sold/issued to the tenderer(s) and tenderer(s) is/are being 
permitted to in consideration of stipulation on his/their part that after submitting his/their 
offer, he/they will not resile from his/their offer or modify the terms and conditions thereof 
in a manner not acceptable to RCIL. Should the tenderer(s) fail to observe/to comply with  
the foregoing  stipulation or fail to undertake the contract after acceptance of his/their 
tender,  the entire  amount  deposited  as Earnest Money  for  the  due performance  of 
the stipulation and  to  keep the  offer  open for  the  specified  period, shall  be  forfeited 
to the RCIL .  

RCIL If the tender is accepted, the amount of all Earnest Money will be retained as part 
Security Deposit for due and faithful fulfilment of the contract. The Earnest Money of 
unsuccessful tenderer(s) will, save as herein before provided be returned to the 
unsuccessful tenderer(s) within a reasonable time, but RCIL shall not be responsible for 
any loss or depreciation that may happen to the Earnest Money for the due performance 
of  the  stipulation and  to  keep the offer open for  the  period stipulated in the Tender  
Documents   while in  RCIL possession nor will be liable to pay interest thereon. 

3.2     The Earnest Money of the requisite amount referred to in Clause 3.1 above is required to 
be deposited through e-gate way (applicable where option B of clause 3.1 is indicated on 
IREPS). 

Note 
 (i) Tenders uploaded/submitted with Earnest Money in any form other than those 

specified above shall not be considered. 

 (ii) Any request for recovery from outstanding bills for Earnest Money against present 
tender will not, under any circumstances, be entertained 

 (iii) No interest will be payable on the Earnest Money and Security Deposit or the 
amount payable to the contractor under the contract. 

4.0 ACCEPTANCE   OF   TENDER 
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4.1 (i) IF THE TENDERER (S) DELIBERATELY GIVES WRONG 
INFORMATION/CREDENTIALS/DOCUMENTS IN HIS/THEIR TENDERS AND THEREBY 
CREATE(S) CIRCUMSTANCES FOR ACCEPTANCE OF HIS/THEIR TENDER, RCIL 
RESERVES THE RIGHT TO REJECT SUCH TENDER AT ANY STAGE, BESIDES, 
SHALL SUSPEND THE BUSINESS upto FIVE YEARS”. 

 (ii) If on verification of credentials, at the evaluation stage, it is found that the tenderer has 
submitted forged/fake documents in support of his offer, his Earnest Money Deposit 
shall be forfeited besides suspending business with him/them upto five years. 

4.2 The authority for acceptance of the tenders rests with ED/RP or any other official of RCIL 
as the case may be who does not undertake to assign reasons for declining to consider any 
particular tender or tenders. He also reserves the right to accept the tender in whole or in 
part or to divide the tender amongst more than one tenderer if deemed necessary. 
 

4.3 The successful tenderer/s shall be required to execute an agreement with the ED/RP for  
carrying out  of  the work as per  agreed  conditions. The cost of stamp for the agreement 
will be borne by the RCIL. 
 

4.3.1  The contractors operations and proceedings in connection with the works shall at all times 
be conducted during the continuance of contract in accordance with the laws, ordinance, 
rules and regulations for the time being in force and the contractor shall further observe and 
comply with the bye-laws and regulations of the Govt.  of India, State Govt.  and of Municipal 
& other authorities having jurisdiction in connection with the works or site over operations 
such as these are carried out by the contractor/s and shall give all notice required by such 
bye-laws and regulations. The Hospital and medical regulations in force for the time being 
shall also be complied with by the contractor/s and his workmen. 

4.3.2  The contractor shall be responsible for the observance of the rules and regulations under 
the mines act and mineral rules and Indian Metallurgical rules and regulations of 
State/Central Govt. concerned as amended from time to time. 

4.3.3  Contractor shall at all times keep the RCIL administration indemnified against all penalties 
that may be imposed by the Govt.  of India or State Govt. for infringements or any of the 
clauses of the mines act and rules made there under in respect of quarries from which the 
ballast for these works is procured. 

4.4 The tenderer/s shall not increase his/their rate in case the RCIL Administration negotiates 
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of 
the original offer and rates originally quoted will be binding on the tenderer/s. 

4.5 The tenderer/s shall submit an analysis of rates if called upon to do so 

4.6 Non-compliance with any of the conditions set forth herein is liable to result in the tender 
being rejected. 
 

4.7 Variation in quantity  
 

4.7.1 The tenderer/contractor will be bound to execute the additional quantities on the following 
terms and conditions. 

4.7.1.1 a. The quantity indicated in the Schedule of Requirements is the estimated quantities 
in respect of the work and may change depending on the detailed survey/system 
design. On this and other developments, the purchaser may exercise the option of 
increase / decrease of the quantity of items of Schedule of Requirements by 25% 
(Twenty five percent) of the value of the contract at the accepted rates within the 
scope of the work. 

b. Quantity may also vary beyond 25% as per the following - 
 Quantity variation beyond 25% up to 40% will be 2% rebate, above 40% to 50% 

with 4% rebate and beyond 50% rates will be negotiated by RCIL with Contractor.  
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5.0 Security Deposit  and Performance Guarantee on Acceptance of Tender 

5.1  The security deposit/rate of recovery/mode of recovery on acceptance of tender shall be 
as under: 

 
 The Earnest Money deposited by the Contractor with his tender will be retained by RCIL  

as part of security for the due and faithful fulfillment of the contract by the Contractor.  
The Security Deposit shall be 5% of the contract value. Security Deposit may be 
deposited by the Contractor before release of first on account bill in cash or may be 
recovered at the rate of 10% of the bill amount till the full Security Deposit is recovered.  
Provided also that in case of defaulting Contractor, the RCIL may retain any amount 
due for payment to the Contractor on the pending "on account bills" so that the 
amounts so retained (including amount guaranteed through Performance Guarantee) 
may not exceed 5% of the total value of the contract. 
 

 Further, in case of contracts having value equal to or more than ₹ 50 crore (Rs Fifty crore)  
the Security Deposit may be deposited as Bank Guarantee Bond also, issued by a 
scheduled bank after execution of contract documents, but before payment of 1st on 
account bill. Provided further that the validity of Bank Guarantee Bond shall be 
extended from time to time, depending upon extension of contract granted in terms of 
Clause 17 of the Standard General Conditions of Contract. 
Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank 
Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with 
his tender will be returned by the RCIL. 

 
 Note: After the work is physically completed as certified by competent authority, Security 

Deposit recovered from the running bills of a Contractor can be returned to him, if he 
so desires, in lieu of Term Deposit Receipt/irrevocable Bank Guarantee for equivalent 
amount from Scheduled Bank, to be submitted by him. 
The total security deposit recoverable from a contractor including the amount of 
earnest money deposited with the tender as given in Clause above will not  exceed  
the  security amount  recoverable  at the  rates mentioned above. 
The security deposit shall be forfeited whenever the Contract is rescinded. The 
Security Deposit unless forfeited in whole or in part according to the terms and 
conditions shall be released to the contractor only after the expiry of maintenance 
period and after passing the final bill based on ‘No Claim Certificate’.  
Thus before releasing the S.D., an unconditional and un-equivocal ‘No Claim 
Certificate’ from the Contractor concerned should be obtained. The competent 
authority should issue the certificate regarding the expiry of the maintenance period 
and passing of the Final Bill based on ‘No Claim Certificate’. 

5.1.1 Refund of Security Deposit:  Security Deposit shall be returned to the Contractor 
alongwith or after the following: 
(a) Final Payment of the Contract as per clause 51. (1) of GCC, and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that RCIL has 

No Claim on Contractor, and 
(c) Maintenance certificate issued on expiry of the maintenance period as per clause 50.(1) 

of  GCC, in case applicable. 
 

Note :- 
 
The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the rank 
lower than GM Grade, then a DGM Grade Officer (concerned with the work) should issue 
the certificate.  
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The certificate, inter alia, should mention that the work has been completed in all respects 
and that all the contractual obligations have been fulfilled by the Contractor and that there 
is no due from the Contractor to RCIL against the contract concerned. 

5.1.2 Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 
62 (1) of GCC, the Security Deposit already with RCIL under the contract shall be forfeited. 
However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC, the 
Security Deposit shall not be forfeited. 

5.2 Performance Guarantee: 
 
The successful bidder shall have to submit a performance Guarantee (PG) within 21 (twenty 
one) days from the date of issue of letter of acceptance (LOA). Extension of time for 
submission of PG beyond 21 (twenty one) days and upto 60 days from the date of issue of 
LOA may be given by the authority who is competent to sign the contract agreement. 
However, a penal interest of 15% per annum shall be charged for the delay beyond 21 
(twenty  one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day 
happens to be a declared holiday in the concerned office of the RCIL, submission of PG 
can be accepted on the next working day. In case the contractor fails to submit the requisite 
PG even after 60 days from the date of issue of LOA, the contract  is liable to be terminated 
duly forfeiting EMD and other dues, if any payable against that contract. In case contract is 
terminated RCIL shall be entitled to forfeit Earnest Money Deposit and other dues payable 
against that contract.  In case a tenderer has not submitted Earnest Money Deposit on the 
strength of their registration as a Startup recognized by Department of Industrial Policy and 
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this 
effect.  
(a) The failed contractor shall be debarred from participating in re-tender for that work.  

 
(b) The successful bidder shall submit the performance Guarantee (PG) in any of the   

following forms, amounting to 10% of the contract value. 
 
(i) A deposit of RTGS 
(ii) Irrevocable Bank Guarantee; 

  Note:- (i)The instruments as listed above will also be acceptable for Guarantees in case 
of mobilization advance.  All the instruments mentioned in (i) to (ii) above 
should be in favour of RailTel Corporation of India Limited payable at Delhi. 

(ii) A seprate advice of the BG will invariably by sent by the BG issuing bank 
to the Railtel Bank through SFMS and only after this the BG will become 
acceptable to Railtel.It is therefore in own interest of Bidder to obtain Rail-
tel bank IFSC code.its branch and address and advice these particulars to 
the BG issuing bank and request them to send advice of BG through 
SFMS to the Railtel’s Bank. 

(iii) Any performance security upto a value of Rs. 5 Lakhs is to be submitted 
through online transfer only. 

(c)    A Performance Guarantee shall be submitted by the successful Bidder after the letter 
of acceptance has been issued, but before signing of the agreement. This PG shall 
be initially valid up to the stipulated date of completion plus 60 (Sixty) days beyond 
that. In case, the time of completion of work gets extended, the contractor shall get 
the validity of P G extended time for completion of work plus 60 (Sixty) days. 

 
i. If Railway PSUs are awarded contracts through competitive bidding (Open Tender, 

Special Limited Tender etc.,) the normal rule regarding submission of Performance 
Guarantee as applicable to other tenderer/s. shall be applicable to these PSUs. 

 
ii. Wherever Railway PSUs are awarded works contracts by RCIL /Railway , on 

Single Tender basis, they are exempted from the requirement of submitting 
Performance Guarantee. 
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iii. However, in the event of failure of the Railway PSU to successfully execute the 

contract as per terms and conditions laid down in the Agreement, a penalty 
equivalent to 5% (Five Percent) of the Original value of contract would be levied.  
 

(d)    The value of PG to be submitted by the contractor will not change for variation upto 
25% (either increase or decrease) 
In case during the course of execution, value of the contract increases by more 
than 25% of the original contract value, an additional Performance Guarantee 
amounting to 10% (Ten percent) for the excess value over the original contract 
value shall be deposited by the contractor. 
On the other hand, if the value of Contract decreases by more than 25% of the 
original contract value, Performance Guarantee amounting to 10% (Ten percent) of 
the decrease in the contract value shall be returned to the contractor. The PG 
amount in excess of required PG for decrease contract value, available with RCIL, 
shall be returned to contractor as per their request duly safeguarding the interest of 
RCIL. 

(e)  The Performance Guarantee (PG) shall be released after the Physical completion of 
the work based on the “Completion Certificate” issued by the competent authority 
stating that the Contractor has completed the work in all respects satisfactorily. The 
competent authority shall normally be the authority who is competent to sign this 
contract. If the competent authority is of the rank lower than GM or its equivalent, then 
a DGMlevel Officer (concerned with the work) should issue certificate. The security 
deposit shall, however, be released only after expiry of the maintenance period and 
after passing the final bill based on ‘No claim certificate ‘from the contractor. 

(f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Guarantee shall be encashed and the balance work shall be got done 
independently without Risk and Cost of the failed contractor. The failed contractor shall 
be debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership Firm, then every member/Partner of such a firm shall 
be debarred from participating in the tender for the balance work in his/ her individual 
capacity or as a partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a Claim under the Performance Guarantee except for 
amount to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 

 
(i) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

 
(ii) Failure by the contractor to pay President of India any amount due, either as agreed 

by the Contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under provision of the GCC clause 62. 
 

5.3 Whenever the Railway /PSUs are awarded works contracts by RCIL/Railway, on single 
tender basis, they are exempted from the requirements of submitting performance 
guarantee. 
  
However, in the event of failure of the Railway PSU to successfully execute the contract 
as per terms and conditions laid down in the agreement, a penalty equivalent to 5% of the 
original value of contract would be levied. 
 
If Railway PSUs are awarded contract through competitive bidding (open tender, special 
limited  
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tender etc.) the normal rules regarding submission performance bank guarantee as 
applicable to other tenderer/s shall be applicable to these PSUs. 

6.0 CONDITIONS OF CONTRACT AND SPECIFICATIONS 
 

6.1  Except where specifically stated otherwise in the tender documents the work is to be 
carried out in accordance with (i) Indian Railway Standard General Conditions of 
Contract, April 2022 amended fromtime to time & upto date. 
 
Note:-  The above publications are available on www.indianrailway.gov.in 
 

6.2 Order of Precedence of Documents: In a tender/contract, in case of any difference, 
contradiction, discrepancy, with regard to Conditions of tender/contract, Specifications, 
Drawings, Bill of quantities etc., forming part of the tender/contract, the following shall be 
the order of precedence: 

i. Letter of Award  
ii. Schedule of Items, Rates & Quantities 
iii. Special Conditions of Contract 
iv. Technical Specifications as given in tender documents 
v. Drawings 
vi. Indian Railway Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 
vii. *CPWD/Railways Specifications 2019 Vol I & II updated with correction slips issued 

up to date of inviting tender or as otherwise specified in the tender documents, if 
applicable in the contract. 

viii.  *Indian Railway Unified Standard Specification (IRUSS-2019) updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract. 

ix. Indian Railway Unified Standard Specifications (Works and Material) 2010 updated 
with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents 

 
*CPWD/Railways Specifications 2019 Vol I & II updated with correction slips and Indian 
Railway Unified Standard Specification (IRUSS-2019) updated with correction slips will be 
followed on issuance of order from this office. 

7.0 STUDY OF DRAWINGS AND LOCAL CONDITIONS 

7.1 The drawings for the works can be seen in the office of the ED/RP.  It should be noted by 
tenderer/s that these drawings are meant for general guidance only and RCIL/Railway may 
suitably modify them during the execution of the work according to the circumstances 
without making the RCIL liable for any claims on account of such changes. 

7.2 The tenderer/s is/are advised to visit the site of work and investigate actual conditions 
regarding nature and conditions of soil, difficulties involved due to inadequate stacking 
space, due to built up area around the site, availability of materials water and labour 
probable sites for labour camps, stores, godowns, etc. They should also satisfy themselves 
as to the sources of supply and adequacy for their respective purpose of different materials 
referred in the specifications and indicated in the drawings. The extent of lead and lift 
involved in the execution of works and any difficulties involved in the execution of work 
should also be examined before formulating the rates for complete items of work described 
in the schedule. 
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7.3 Fencing at work site  
Contractor(s) while executing the work shall provide suitable fencing/barricading to 
protect/segregate the existing Railway line from any damage and un-toward incident, as 
per the directions or plan approved by Engineer-in-charge. The payment of 
barricading/fencing shall be paid under the relevant N.S. item if required. No work will be 
started till the fencing/barricading is provided and clearance in writing is issued by the 
Engineer-in-charge. 

7.4 Safety Gear : 
During execution of the work, contractors shall ensure that all safety precautions are taken 
by their men to protect themselves and site to prevent any untoward incident.  In this regard 
contractor will ensure that adequate number of safety helmets, safety belts, safety jackets 
with reflective arm band, rope, ladders emergency light etc. are available at site before the 
work is actually started. The above list is only indicating and is not exhaustive and safety 
item will be arranged as per the requirement.   RCIL reserve the right to stop the work in 
the absence of proper safety gear and no claim shall be entertained in this regard. Decision 
of the Engineer-in-charge will be final and binding upon the contractor.  The cost of all the 
safety gear is deemed to have been included in the rates quoted and nothing extra is 
payable under this contract. 

8.0 PERIOD  OF  COMPLETION :-  

8.1 The entire work is required to be completed in all respects within 06 months from the date 
of issue of Acceptance letter. Time is the essence of contract. The contractor/s will be 
required to maintain speedy and required progress to the satisfactions of the Engineer to 
ensure that the work will be completed in all respects within the stipulated period failing 
which action may be taken by the RCIL Administration in terms of Clause 17 and/or Clause 
62 of the Indian Railway Standard General Conditions of Contract, April, 2022 amended 
from timeto time & up to date. 

8.2 The contractor/s shall arrange to execute the different items of works in close consultation  
with and  as  per  directions  of  the Engineer  so that other works being executed  in the   
same  area  either  departmentally   or through another agency such as steel erection, P. 
Way earthwork in formation, etc. are   also  progressed   concurrently. It may be noted, 
however, that any delay in the execution of departmental works, for whatsoever reason 
shall not be accepted as an excuse for non-performance of the contract. 

8.3 The contractor/s will be required to give GGM/Signal a monthly progress report of the work 
done during the month on 4th of the following month.  He will also   give   to the Work 
Incharge/ GGM/Signal the programme of work to be done in coming month by 25th of the 
preceding month. The programme will be subject to alteration or modifications at the 
direction of the ED/RP, who may discuss such modifications or alterations with the 
contractor as considered necessary. Approval of any programme shall not in any way 
relieve the contractor from any of his obligations to complete the whole of the work by the 
prescribed time or extended time, if any. 

9.0 RATES  FOR  PAYMENT 

9.1 The rates given in the attached schedule of rates tendered by the contractor and as 
accepted by RCIL will form the basis of payment for such items under this contract. 

9.2 No material price variation or wages escalation on any account whatsoever the 
Compensation for `Force Majeure' etc. shall be payable under this contract except price 
escalation clause payable as per price escalation clause, if any, provided separately in  the  
tender documents. 

9.3 The rates for any item of work not included in the (Schedule of Items, Rates and Quantities) 
and which the contractor may be called upon to do by RCIL Administration shall be fixed 
by the supplementary written agreement between the contractor and the RCIL/ before the 
particular item or items of work is/are executed.  In the event of such agreement not being 
entered into and executed the RCIL may execute these works by making alternative 
arrangements. RCIL will not be responsible for any loss or damages on this account. 
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9.3.1 The contractor shall work in close co-operation with the contractors, departmental staff 
working in the adjacent sections of Railway& local authorities.  

9.4 It should be specifically noted by the tenderers that no separate loading, unloading   and 
leading charges for materials (which are supplied by the RCIL) shall be paid for by RCIL 
and the rates quoted by the tenderer/s shall be inclusive of all these charges.  

9.5 The item numbers, description, units and rates given in schedule of rates are as per 
Northern Railway Unified Standard Schedule of Rates, 2010 and any discrepancy during 
the execution of the work in the working rates, quantity and units etc. should be rectified 
by reference to the printed schedule of rates which be treated as authority and will be 
binding on the contractor. 

9.6 Should there arise any items which may be necessary for the completion of work but which 
does not appear in the Schedule of Items, Rates and Quantities attached with tenders, its 
rate will be fixed by analysis of actual inputs of all types including labour and material or 
derived from the labour and material rates given in the Northern Railway Unified Standard 
Schedule of Rates, 2010. The rates for such non-scheduled items occurring during the 
course of construction shall be payable subject to the approval of the competent authority.    
No items or work requiring non-schedule rates will be carried out unless ordered to do so 
by the Engineer. The rates derived from the Northern Railway Unified Standard Schedule 
of Rates, 2010 will be subject to percentage above or below tendered by the contractor. 
 

9.7 Payment for the work done will be made to the contractor only when the formal agreement 
has been executed between the parties.  
 

9.8 The rates quoted by the contractor and accepted by RCIL as per Schedule of Items, Rates 
and Quantities shall form the basis of ‘on account payment' or the various items under this 
contract. 
 

9.9 In the course of execution of various items of work under schedule of Items, Rates and 
Quantities running bills payment for partly completed works will be made to the contractor. 
The quantum of such work for payment shall be decided by the Engineer-in-charge   whose 
decision shall be final and binding on the contractor. 

9.10 No `on account payment' by the RCIL shall protect the contractor/s against or prevent the 
RCIL from recovering from the contractor/s any over payment made to him/them. 
 

9.11 Final payment of the balance amount due, exclusive of the security deposit required in 
terms of Clause-5 of these special conditions, will be made after the completion of the 
entire work and on the certification of the Engineer that work has been completed in all 
respects and found satisfactory. The security deposit will be refunded after the date of 
completion according to Clause 5.1 of these conditions. 

9.12 
(a)     

Final SUPPLEMENTARY AGREEMENT 
After the work is completed or otherwise concluded by the parties with mutual consent, and 
taken over by the RCIL/Railway as per terms and conditions of the contract agreement, 
and there is unequivocal no claim on either side under the contract, other than as 
mentioned in item 4 of Annexure-B, the parties shall execute the final supplementary 
agreement as per Annexure-B. 

9.12 
(b) 

Standard Agreement (for EBR-IF Funded Contractsonly):- (Not Applicable). 

9.13 Measures  to  be taken  in  construction  and repairs on roads, embankments, etc. 

9.13.1  All  borrow  pits dug for and  in  connection with  the construction and  repairs  of   buildings,  
roads,  embankments, etc. shall be deep and connected with each other in the formation 
of a drain directed towards the lowest level and properly sloped for discharge into a  river, 
stream,  channel or drain and no person  shall create  any  isolated  borrow  pit  which  is 
likely  to cause accumulation of water  which may breed mosquitoes. 
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9.13.2 Non fulfillment of the provision in 9.13.1 above shall be a breach of the contract and 
contractor/s shall be liable to pay by way of agreed liquidated damages to the RCIL at the 
rates of Rs.100/- for each breach and in addition to that contractor further undertake to pay 
the amount incurred by the RCIL in getting the said job/s done at the risk and cost of the 
contractor.  Besides this, the contractor will also be held responsible for any laws for 
contravening them. 

10.0 SETTING   OUT   WORKS 

10.1 The contractor is to set out the whole of the work in consultation with the engineer or an 
official to be deputed by the Engineer and during the progress of works to amend on the 
requisition of the Engineer any errors, which may arise there in and provide efficient and 
sufficient staff and labour thereon. The contractor shall also alter or amend any errors in 
the dimension lines on levels to the satisfaction of the Engineer or his authorized 
representative without claiming any compensation for the same. 

10.2 The contractor shall provide, fix and be responsible for maintenance of all stocks, 
templates, profiles, land marks, points, burjies, monuments, center line pillars, reference 
pillars, etc.  and shall take  all necessary precautions to prevent their being  removed 
altered or disturbed and will be responsible for the consequence of such removal,  
alterations or disturbance and for their  efficient reinstatement. 

10.3 The contractor shall protect and support, as may be required or as directed by the 
Engineer, all building, fences, walls, towers, drains, road paths, waterways, foreshores 
banks, bridges,  Railway ground and overhead electric lighting, the telegraphs/ telephones 
and crossing water service Main pipes and cables and wires and altogether matters and 
things of whatever kind not otherwise herein specified other than those specified or directed 
to be removed or altered which may be interfered with or which likely  to  be  affected 
disturbed or endanger by the  execution  completion of maintenance of  the  works  and 
shall support provided under this clause  to such cases as directed by the Engineer. No 
payment shall be made by the RCIL to the contractor for these works on account of delay 
for re-arrangement of road traffic or in the contractor having to carry out the short lengths 
and in such places as per conditions and circumstances may warrant. These will not form 
the basis of any claim and or dispute for compensation of any kind. 

11.0   DRAWINGS  FOR  WORKS: 

11.1 
 

The RCIL/Railway Administration reserves the right to modify the plans and drawings as 
referred to in the special data and specifications as also the estimate and specifications 
without assigning any reasons as and when considered necessary by the RCIL. The 
percentage rates for the schedule items and items rates for the non-schedule items quoted 
by the contractor as may be accepted by the RCIL will, however, hold good irrespective of 
any changes, modifications, alterations, additions, omissions in the locations of structures 
and detailed drawings, specifications and/or the manner of executing the work 

11.2 
 

It should be specifically noted that some of the detailed drawings may not have been 
finalized by the  RCIL/Railway and will, therefore, be supplied to the contractor as and when 
they are finalized on demand. No compensation whatsoever on this account shall be 
payable by the RCIL Administration. 

11.3 
 

No claim whatsoever will be entertained by the RCIL on account of any delay or hold up of 
the work/s arising out of delay in approval of drawings, changes, modifications, alterations, 
additions, omission and the site layout plans or details drawings and design and or late 
supply of such material as are required to be arranged by the  RCIL or due to any other 
factor on RCIL/ Railway Accounts. 
 

12.0 
 

SUPPLY OF MATERIALS BY THE RailTel (Not Applicable) 
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12.1 If at any time, material which the contractor/s should normally have to arrange 
himself/themselves,  are supplied by the RCIL either at the  contractor's  request  or in 
order to  prevent  any avoidable delay in the execution of work  due to  the contractor's 
inability to  make  adequate timely arrangements for supply  thereof or  for  any other 
reason, recovery  will  be  made  from  the  contractor's bill  either  at the  market  rate 
prevailing at the  time  of supply  or  at  the book rate  whichever  is greater, plus fixed 
departmental  charges  viz.  Freight   at 5% (8.33% for items of Iron and G.I. pipe steel) 
incidental charges at 2% and added on total cost supervision charges at 12.5%. No 
carriage or incidental charges will be borne by the RCIL. The contractor cannot, however, 
claim as a matter of right the issue of such material by the RCIL which he/they is required 
to arrange himself/themselves in accordance with the terms and conditions of this contract. 

12.1.1 In case, cement and/or steel is issued to the contractor/s free of cost or on cost to be 
recovered for use on the work, the  supply thereof  shall be made in stages  limited  to the  
quantity/ quantities  computed  by  the RCIL according to the prescribed  specifications  and  
approved drawings  as  per  the agreement.  The cement and/or steel issued in excess of 
the requirements as above shall be returned in perfectly good conditions by the contractor 
to the RCIL immediately after completion or determination of the contract. If the contractor/s 
fail/s to return the said stores, then the cost of cement and/or steel issued in excess of the 
requirement computed by the RCIL according to the specifications and approved drawing 
will be recovered from the contractor/s @ twice the prevailing procurement cost at the time 
of last issue viz. 2 X (purchase price + 5% freight only). This will be without prejudice to the  
right of  the  RCIL to take action  against the contractor/s  under  the  conditions  of  the 
contract  for not  doing/completing the work  according  to  the  prescribed specifications 
and approved drawings. If it is discovered that the quantity of cement and or  steel  used is  
less  than  the  quantity  ascertained  as herein  before  provided,  the  cost  of  the cement  
and/or  steel not so  used  shall  be recovered from the contractor/s on the  basis of the 
above stipulated formula. 

12.1.2 The contractor shall be responsible for  the safe  transport  custody and storage  of  all 
RCIL/ Railway materials issued to him and he  will be  liable to make good the loss due  to  
any cause whatsoever, that may be suffered by the RCIL/ Railway on this account. Special 
precautions should be taken in respect of cement while transporting cement, steps should 
be taken to safeguard against cement becoming damp or wet due to moisture or rain. The 
contractor will also be responsible for storing cement in damp proof conditions at site of 
work at his own cost in accordance with the standard specifications. The Engineer shall 
decide whether the cement stored in the godown is fit for the work and his decision shall 
be final and binding on the contractor/s. 

 12.2 
 

The contractor should supply a schedule showing the requirements of 
explosives/materials required to be supplied to him by the RCIL based on 
detailed plans. The materials will be arranged by the RCIL according to this 
schedule unless otherwise modified by the RCILdue to additions or alterations 
in the approved plans. No claim whatsoever will be entertained by the RCIL  on 
account of late supply of such materials as are required to be arranged by the 
RCIL . 

 

 12.3  
 

SUPPLY OF CEMENT AND STEEL BY THE RCIL (No supply of Cement 
and Steel will be made by RCIL) 

 

 

 12.3.1 Cement, Mild Steel/ H.Y.S.D./ Bars/RSJ/MS Plate, etc. to be supplied by the 
RCIL to the extent as would become a part of the work involved in the tender 
schedule will be supplied by the RCIL  free of cost or on cost recovery basis as 
the case may be as per relevant clauses of special conditions relating to site 
data and specifications at construction store godown. The contractor will be 
required to lead the same to the site of work at his own cost subject to payment 
at the rate as quoted against relevant item of N.S. Items in the Schedule of 
Items, Rates & Quantities. 
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 12.3.2 Cement and steel required for temporary works timbering, shuttering, centering, 
scaffolding, etc. will have to be arranged entirely by the contractor at his own 
cost. 

 

 12112.3.3. The empty cement bags for the supply of cement by the RCIL shall be property 
of the contractor and the cost of the same shall be recovered at the rate of 
Rupees Two per empty cement bag from the ‘on account bill’ of the contractor 
in case the cement is supplied in Jute bags. No recovery on account of empty 
cement bags shall be made from the contractor, in case the cement is supplied 
in H.D.P.E. bags. The RCIL however, reserves its right to take empty bags as 
are in good conditions and in that case no recovery will be made for bags so 
taken back. These rates will apply for bags deteriorated while in use and not 
found acceptable to the RCIL/Railway so taken back from the contractor. 

 

 13.0 SUPPLY  OF  MATERIALS  BY  THE  CONTRACTOR/S 
 

 

 13.1 Materials used in the work by the contractor shall conform to the Northern 
Railway   Standard Specifications as mentioned in Northern Railway CE’s 
Circular No. 630 dtd.26.12.2016. 

 

 13.2 It should be clearly understood that the tendered rates include wastage and 
wash away due to rains, storms, floods or any other cause whatsoever. 

 

 13.3 No loading, unloading, lead, lift, stacking, octroi, sales tax, toll tax, royalty or any 
other charges will be paid for the materials, tools and plants and tools arranged 
and brought by the contractor to the site of work. 

 

 13.4 Stage payment for supply of steel by the contractor (For Original Contract 
Value above Rs15 Crores) NOT APPLICABLE FOR THIS 
TENDER) 

 

  (a) Stage payment limited to 75% of the rate of steel awarded in the contract 
(as a separate NS item/USSOR item for the purpose) shall be made to the 
contractor for steel physically brought by the contractor to the site (even 
before its actual use in the work) subject to following: - 

 
(i) The material shall be strictly in accordance with the contract 

specifications. 
(b) The material shall be delivered at site and properly stored under 

covered sheds at contractor’s cost and protected against damage, 
deterioration, theft, fire etc. to the satisfaction of the engineer in 
charge. The contractor shall store the bulk material in the measurable 
stacks.  

 
(ii) The quantities of materials shall be brought to the site only in 

such installments that would facilitate smooth progress of work 
and consumed in reasonable time. The decision of Engineer-
in-charge regarding quantity of steel to be brought to the site 
shall be final and binding to the contractor. 

(iii) Proper accountal in the material registers to be maintained in 
the prescribed format at the site for the receipt and use of the 
material on day-to-day basis.  

(iv) Submission of indemnity bond with validity up to the 
completion/extended period in the prescribed format at the 
contractor’s cost, vesting the ownership of such material with 
the RCIL. 
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(c)  Submission of insurance policy with a validity upto the completion/extended 
period at the contractor’s cost, in favour of the RCIL against 
damage, deterioration, theft, fire etc. 

 
(d) The balance payment shall be released only after material is actually 

consumed in the work. The price variation claim for steel would 
continue to be governed as per extant PV clause and with 
reference to delivery at site. 

 14.0 SERVICE   ROADS   
 

 

 14.1 The contractor/s shall make his/their arrangements for service roads, paths etc  
for carrying  his/their tools and  plants,  labour and  materials, etc. and will also  
allow  the RCIL/Railway  use of such paths and service  roads, etc  for plying 
its own  vehicles  free  of cost. The tenderer/s will be deemed to have included 
the cost of making any service roads, roads or paths, etc., that may be required 
by him/them for plying his/their vehicles for the carriage of his/their men and 
materials, tools, plants and machinery for successful completion of the work. 
Similarly, any other feeder road connecting any of the existing roads will be 
made by the contractor at his/their own cost including any compensation that 
may be required to be paid for the temporary occupation and or usage of Govt. 
and or private land and without in any way involving the RCIL in any dispute 
for damage and/or compensation. 

 

 

 14.2  In case the RCIL/Railway has its own paths, service roads, the contractor/s will 
be allowed to use of such paths or service roads free of cost. He/They shall, 
however, in no way involve the RCIL in any claims or dispute of whatever kind 
due to the inaccessibility of such paths or service roads or due to their poor 
condition and or maintenance or their being to be blocked and/or closed. 

 

 

 14.3 The rates quoted by the contractor as per Schedule of Items, Rates and 
Quantities shall form the basis of ‘on account payment’ or the various items 
under this contract. 

 

 

 14.4 In the course of execution of various items of work under schedule of Items, 
Rates and Quantities running bills payment for partly completed works will be 
made to the contractor. The quantum of such work for payment shall be decided 
by the Engineer-in-charge   whose decision shall be final and binding on the 
contractor. 

 

 14.5 No `on account payment’ by the RCIL shall protect the contractor/s against or 
prevent the RCIL from recovering from the contractor/s any over payment made 
to him/them. 

 

 14.6 Final payment of the balance amount due, exclusive of the security deposit 
required in terms of Clause-5 of these special conditions, will be made after the 
completion of the entire work and on the certification of the Engineer that work 
has been completed in all respects and found satisfactory. The security deposit 
will be refunded after the date of completion according to Clause 5.1 of these 
conditions. 

 

 15.0 EMERGENCY   WORK 
 

 

 15.1 In the event of any accident or failure occurring in or about the work of arising 
out for or in connection with the construction completion or maintenance of the 
work which in the opinion of the Engineer require immediate attention, the RCIL  
may be with its own workmen or other agency execute or partly execute the 
necessary work or   carry out repairs if the Engineer considers that the 

 



 

62  

contractor is not in a position to do so in time and charge the cost thereof, as to 
be determined by the ED/RP to the contractor. 
 

 15.2 In terms of clause 32 of Indian  Railway Standard General Conditions of 
Contract, April, 2022 amended from time to time & upto date;, the material and 
plants brought by the contractor on the site or land occupied by the contractor 
in connection with the works and intended to be used for execution thereof shall 
immediately, they are brought upon the sites of this said land be deemed to be 
the property of the RCIL, vehicles, equipments, plant and machinery of the 
contractor can be drafted by the RCIL Administration at their discretion in case 
of accidents, natural calamities involving human lives, breaches, stoppage of 
train operations or any contingencies which require such requisitioning as 
essential. The decision in this regard of the Engineer-in-charge or his superiors 
i.e. DGM/Addl. GM/GM etc.  shall be final and beyond the ambit of arbitration 
clause. 

 

 15.3 In terms of clause 2.3.2 (A) (iv), tenderer is required to submit the list of 
equipment, machinery, construction tools and plants available /deployed at site. 
The successful tenderer on receipt of acceptance letter and conveying their 
consent shall submit name, addresses, telephone numbers, Fax number/E Mail 
address of the persons to be contacted for requisitioning the above items as 
detailed in forgoing clause 15.2 and notify from time to time if any change in the 
list of equipments/machinery or the addresses/ individuals to the Engineer-in-
charge in writing. The name and address, telephone numbers and the 
contractor officials name shall also be displayed at the site of work.  

 

 15.4 The manpower, consumable items and maintenance of the above tools and 
plants when requisitioned shall be the responsibility of the tenderer/contractor 
so that the equipments, machinery, tools and plants shall be available for 
effective utilization at the accident sites, natural calamities, breaches sites etc.  
 

 

 15.5 The hire charges per annum shall be calculated at the following rates on the 
purchase cost of the plant as under (Not Applicable) 
 
(a) Depreciation charges at the following rates 
a) Light plant 16% per annum 
b) Heavy plant 10% per annum 
c) Special plant 6% per annum 
(ii) In additional 10% on the total of (i) above to meet contingencies 
(iii) 10% contractor profit on total cost as detailed (i) to (ii) 
(iv) The hire charges per day shall be arrived at dividing the annual hire 

charges of total of (i) to (iii) above by 365 which shall be the assumed 
number of working days in year for this purpose. These hire charges 
will be payable from the date the plant is handed over to the RCIL  to 
date on which it is returned to the contractor by RCIL .  

(v) The contractor man power charge shall be payable @ minimum wages as 
notified by the State Govt. /local bodies /labour Deptt. As the case may 
be for highly skilled, semi skilled personnel drafted for operating the 
plant and machinery.  

 
(vi) The payment for the fuel cost shall be paid on the basis of the actual 

expenditure incurred by the contractor for purchase + 10% contractor’s 
profit thereof which will be the payments towards his miscellaneous 
expenses too.  

 

 

 16.0 NIGHT   WORK 
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 16.1 If the Engineer is satisfied that the work is not likely to be completed in time 
except by resorting to night work, he may order without confirming any right on 
the contractor for claiming any extra payment for the same. 
 

 

 17.0 DISPOSAL OF SURPLUS EXCAVATED MATERIALS 
 

 

 17.1 The contractor shall at all time keep the site free from all surplus earth, surplus 
materials, and all rubbish which shall arise from the works and   should dispose 
of    the surplus excavated materials as ordered   by the 
Engineer failing which it will be done at the cost of the contractor and cost will 
be deducted from his dues. 
 

 

 17.2 The contractor shall within 15 days of completion of entire works remove all 
unused   and surplus materials tools and plants staging and refuge or other 
materials produced by his operations and shall leave the site in a clear and tidy 
conditions. 
 

 

 18.0 SITE   INSPECTION   REGISTER 
 

 

 18.1 A site inspection register will be maintained by the Engineer or his 
representative in which the contractor will be bound to  sign day  to day entries 
made by the  Engineer  or his  representative. The contractor is required to take 
note of the instructions given to him through the site inspection register and 
should comply with the same within a reasonable time. The contractor will also 
arrange to receive all the letters etc. issued to him at the site of works. 
 

 

 18.2 The contractor shall, from  time  to  time (before  the  surface of any portion  or  
the site is interfered  with or the work thereon begun)  take such levels as the 
Engineer  may direct in his  presence or any person 63s aforesa by him in 
writing.  Such levels approved and checked by him or such 63s aforesa persons 
shall be recorded in writing and signed by the contractor and shall form the basis 
of the measurements. Immediately before  any portion  of  the work, below water 
level is started, the existing water levels are to be taken and recorded in a similar 
manner. 

 

 19.0 The contractor shall have to make and maintain at his own cost suitable 
approach   road and path, etc   for   proper   inspection of the various works. He 
shall also provide all facilities as required by the Engineer such as Ladder and 
other appliances for satisfactory inspection of the works and places where 
materials for the work are stored or prepared. 

 

 20.0 OPENING UP OF WORK OR MATERIALS FOR  INSPECTION OR TEST:
  

 

 

  Should the Engineer, or any representative consider  it necessary for the 
purpose of   enabling inspection  of  tests analysis to  be made  to verify or 
ascertain the quality  of any  part of the works or of  any  materials, the contractor 
shall as and when required  by the  Engineer or his representatives open up the 
work or materials for inspection or test  or analysis,  pull down or cut into any 
part  of the  work to make such openings, into under  or   through   any  part  of  
the  works as  may  be directed and shall/provide all things facilities which in  
the  opinion  of  the Engineer or  his  representative  are necessary and  essential  
for  the purpose of inspection or test or analysis of the works or of any part  
thereof or  the materials, or of workmanship and  the contractor shall close up, 
cover, rebuild and made  good the whole at his own cost, as  and when  directed 
by and to the satisfaction  of Engineer provided  that of the work  in the  opinion 
of the Engineer  is  found  to his satisfaction and in accordance with the contract. 

 



 

64  

The excess expenditure in such examination, inspection or test shall, upon the 
certificate of the engineer, be borne by the RCIL. 
 

 21.0 GENERAL 
 

 

 21.1 PROVISION   OF   LIGHT   SIGNALS   ETC ( Not Applicable) .  
 

 

  The contractor/s shall make such provision for lighting the works, materials and 
plant and provide all such marks and lights, signals and other appliances as 
may be necessary or as  may be required by the  Engineer  or other  responsible  
authorities during the execution  completion and maintenance of the work  and  
shall provide all  labour, stores, etc. required for their efficient working and use  
at any time of day or night. He/They shall also provide all arrangement of every 
description of watching and maintenance required in connection with the 
foregoing and all other  services for  protection  of  any securing all dangerous 
places whether to the contractor’s workmen or to other persons and or  vehicular  
traffic  until  the  work  is certified  by the engineer to have been  completed and 
taken over in accordance with  the contract. 
 

 

 21.2 The contractor/s will provide upon the works to the satisfaction of the Engineer 
and at such, places as he may nominate, proper and sufficient life saving, fire 
fighting and first aid appliances which shall at all  times  be available for use. 
 

 

 21.3 LABOUR   CAMPS 
 

 

   Land for setting up a workshop by the contractor or for his labour camp or for 
any other purpose, shall have to be arranged by the contractor at his own cost 
and under his own arrangements. The contractor, however, will be permitted 
to make use of the Railway land to the extent that can be made available to 
him free of cost, by the RCIL in the vicinity of the site of works. The contractor/s 
shall at all times be responsible for any damage or trespass committed by his 
agent and workmen for carrying out the work. 

 

 

 21.4 The RCIL Administration may recommend to the concerned authorities the 
issue of necessary transport permits for the work. The contractor shall, however, 
furnish full justification for the above facilities, to enable the RCIL Administration 
to address the State Government or other authorities in this connection. The 
contractor shall also maintain regular log book of receipts and issue of the 
materials to work, if so required by the Civil Authorities. No claim would, 
however, be entertained by the non-issue of any priority permits or owing to any 
interruption in supply. 

 

 21.5 No claim for idle labour and or idle machinery etc. on any account will be 
entertained. Similarly, no claim shall be entertained for business loss or any 
such loss. 
 

 

 22.0 DEFAULTS AND DELAYS 
 

 

  The Contractor shall execute the work with due diligence and expedition, keep-
ing to theapproved time schedule.Should he refuse or neglectto comply with any 
reasonableordersgiventohiminwritingbythe Purchaser’sEngineers in connection-
with the work or contravenet he provision oftheContract or theprogress of work 
lagspersistently behindthe timeschedule due to his neglect,the Purchasershallbe 
atliberty togive seven daysnotice in writing I Contractor requiringhim to 
makegoodtheneglectorcontravention complainedofand should theContractorfail-
tocomplywiththerequisitions made in thenotice within seven daysfromthe re-
ceiptthereof, it shall be lawful for the purchaserto take the work wholly or in part 
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I the Contractor’s hands withoutany further  reference and get the workorany part 
thereof, as thecase may be, completed byotheragencies attheexpense of the 
Contractorwithoutprejudice to anyother right or remedyofthe Purchaser.The con-
tract shall be treated as terminated on the date anotice is issued by the pur-
chaser to take the work wholly or in part out of the Contractor’s hands. 
The purchaser shall be at liberty to encash the performance guarantee and forfeit 
the securitydeposit after the contract is terminated to reimburse the loss to pur-
chaser. 

 22.1 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS  

  In the event of any loss to the purchaser on account of execution and/or com-
pletion of the work or any part there of by agencies other than the contractor, in 
terms of clause 33 the contractor shall be liable to reimburse the loss to pur-
chaser without prejudice to the other rights 
and remedies of the purchaser and the reimbursementin full or in part, I case-
may be, shall bemet I option of the purchaser from out of all or anyof the follow-
ing sources viz : 

i) Any amount due and payable to thecontractor bythepur-
chaseron any account whatsoever; 

 ii)The Contractor’ssecurity deposit in the hands of the purchaser as  
far as available, and; 

iii) Any other assets whatsoever I contractor; 
iv) In theevent of re-imbursement from out ofsources(i)and/or (ii) 

above    
      mentioned, the purchaser shall have the right of appropriation suo  
moto. 

 

 22.2 PENALTY FOR DELAY IN COMPLETION  

  Extension of Time with Liquidated Damages (LD) for delay due to Contractor 
With liquidated Damage (LD):  

The time for the execution of the work or part of the works specified in  
the contract documents shall be deemed to be the essence of the  
contract and the works must be completed not later than the date(s) as  
specified in the contract.  

If the contractor fails to execute and complete the construction of work of EI 
building within the time specified in theAgreement or within the period of exten-
sion granted under clause 22.3, for any reason whatsoever the contractor shall 
accept reduction in the total amount payable  
to him by the purchaser I rate of 0.5% per week or part thereof (  
rounded off to the nearest whole number) of the total value of thecon 
tractfor the delay occasionedbeyond the appointed time by which the 
work shouldhave been completed under the contract. 
 

 

 22.2.1 The total value of penalty on account of above shall be limited to maximum of 
10% (Ten percent) of the total contract value. 
 

 

 22.2.2 Such reduction shall be accepted by the purchaser in full satisfaction of the 
contractor’s liabilityarising from delay only. This penalty for delay in completion 
will be applicable separately foreach stage of completion of work when two or 
more stage of completion are specified inthecontract.The purchaser’s engineer 
shall at his sole discretion specify a time limit within whichthe unfinished portion 
oftheworkshallbecompletedafterserving on thecontractoranoticeofPurchaser’s 
intention to recover the said penalty in Form11.In the event offailure of thecon-
tractor, thepurchaser shall be at liberty to take action in accordancewith provi-
sions in Clause 22.0 and 22.1. 
NOTE: For purpose of this clause the value of work shall be calculated on the 
basis of unitprices included in schedule of requirements. 
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 22.3 ADHERENCE OF TIME SCHEDULE  

 22.3.1 Timely completion of the work is the essence of the contract. Delay in execu-
tion will attract Penalty. 
 

 

 22.3.2 If any delay 66s aforesaid in clause 35 shall have arisen from any causewhich 
the Purchaser may agree as being areasonable ground for extension of time-
the purchaser’s engineer or his representative may allow such additional time 
as he may in his absolute discretion consider to be 
Reasonably justified by the circumstances of the case. Such extensions shall 
be granted, on request from contractor, with or without liquidated damages in 
the Form No.V. 
 

 

 22.4 Bonus for Early Completion of Work (Clause17-C of GCC-2022) (Not 
Applicable for this Tender):  

 

 23.0 TAXES. 
 

 

 23.1 The contract shall be governed by the Taxes applicable at the place of actual 
execution of work. 
 

 

 23.2 Taxes on works contract, octroi, royalty, toll tax, local tax on materials as well 
as services and any other tax levied by Central Govt /State Govt. or local bodies 
shall be borne by the tenderer. No part of such taxes on contractor’s 
labour/material or any other account will be paid by the RCIL. Therefore, the 
contractor must ascertain the various taxes levied by the concerned Govt or 
local bodies at the place of execution of work and take into account for the same 
while quoting the rates. This should be kept in view before tendering. 
 
Note: 
 
i) Works contracts shall be treated as supply of services as per Schedule –II  
GST Act. 

 
ii) GST Act and Rules issued from time to time by the Government/ 

concerned authorities shall be applicable. 
 

iii) The successful Contractor/ suppliers/ service providers/ parties 
immediately after the award of tender shall register their firms under 
GSTIN (GST Identification Number) and submit immediately after the 
award of contract, without which no payment shall be released to the 
Contractor. The Contractor shall be responsible for deposition of 
applicable GST to the concerned authority. 

 

 23.3 However, if rates of existing GST or Cess on GST for Works Contract is 
increased or any new tax/cess on Works contract is imposed by Statute after 
the date of opening of tender but within the original date of completion/date of 
completion extended under Clause 17 & 17A  of GCC-2022 and the Contractor 
thereupon properly pays such taxes/cess, the contractor shall be reimbursed 
the amount so paid.  
 

Further, if rates of existing GST or cess on GST for Works Contract is decreased 
or any tax/cess on Works contract is decreased/removed by Statute after the 
date of opening of tender, the reduction in tax amount shall be recovered from 
Contractor’s bills/Security Deposit or any other dues of contractor with the 
Government of India. 
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 23.4 RCIL will deduct the taxes specified by the concerned Central Govt/State 
Govt/Local bodies if required to be deducted at source under the relevant laws 
as applicable on the date of making the payment.  RCIL will issue a certificate 
regarding tax so deducted.  It will be responsibility of the contractor to make 
further correspondence with concerned Govt or local bodies to ensure full 
deposition of the tax or for claiming a refund, if due, as is done in case of 
income tax. 

 

 23.5 In case any tax is notified to be deducted at source from a specified date and 
certain payments have already been made in the period that lapsed between 
the date of applicability of tax and the actual date of implementation of the same, 
tax required to be deducted at source for this period will be recovered from the 
subsequent payment. 

 

 23.6 Implementation of, The Building and Other Construction Workers (RECS) 
Act, 1996 and The Building and Other Construction Workers Welfare Cess 
Act, 1996 in Railway Contracts: 
The tenderers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and rules made thereto by the concerned State 
Govt., and submit certificate of Registration issued from the Registering Officer 
of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act.   

 

 23.7 Contractor is to abide by the provisions of various labour laws in terms of clause 

54,55,55-Aand 55-B of Indian Railway Standard General Condition of Contract. 

In order to ensure the same, an application has been developed and hosted on 

website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The Registration/ 

updation of Portal shall be done as under: 

(a)          Contractor shall apply for onetime registration of his company/firm etc. 

in the Shramikkalyan portal with requisite details subsequent to issue of 

Letter of Acceptance. Engineer shall approve the contractor’s 

registration in the portal within 7 days of receipt of such request.  

(b)           Contractor once approved by any Engineer, can create password with 

login ID (PAN No.) for subsequent use of portal for all Letter of 

Acceptances issued in his favour. 

(c)          The contractor once registered on the portal, shall provide details of his 

Letter of Acceptances (LOA) / Contract Agreements on Shramikkalyan 

portal within 15 days of issue of any LOA for approval of concerned 

engineer. Engineer shall update (if required) and approve the details of 

LOA filled by contractor within 7 days of receipt of such request.  

(d)          After approval of LOA by Engineer, contractor shall fill the salient details 

of contract labours engaged in the contract and ensure updating of each 

wage payment to them on Shramikkalyan portal on monthly basis.  

(e)           It shall be mandatory upon the contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour& payments 

made thereof after each wage period.  
(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or 

release of ‘Advances’ or ‘Performance Guarantee / Security deposit’, 
contractor shall submit a certificate to the Engineer or Engineer’s 
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representatives that “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to 
them during the wage period in Railway Shramikkalyan portal at 

www.shramikkalyan.indianrailways.gov.in’ till ____Month, 
____Year.” 

 
 24.0 All payments in respect of the contract during the currency of the contract shall 

be made through National Electronic Fund transfer (NEFT) or Real Time Gross 
Saving (RTGS). The successful tenderer on award of contract must submit 
RTGS/NEFT Mandate Form complete in all respects as detailed at Annexure-
J of the tender document.  However, if the facility of RTGS/NEFT is not 
available at a particular location, the payment shall be made by Cheque. In 
such case the successful tenderer on award of contract will have to furnish 
contractor’s Bank Account Number and Name of the Bank against which all 
payments in respect of the contract during the currency of contract shall be 
made.  

 

 25.0 Damage to the Railway Property: 
 
Contractor(s) executing the works adjacent to the existing Railway track for e.g. 
doubling, gauge conversion, yard remodeling etc. will take all care for avoiding 
any damage to the underground/OH services such as S&T cables, electric 
cables/wires, pipelines/sewer lines etc.  They must ensure that the work is 
started after obtaining clearance in writing from the Engineer-in-charge 
regarding the route for signaling/Electrical cables/water supply/ sewer lines etc. 
However, if any damage occurs during execution, he will immediately report 
the same to the Engineer-in-charge and stop the work further till clearance for 
restarting the work is given by the Engineer-in-charge. It may be further noted 
that if it is proved that damage is occurred due to the negligence on the part of 
the contractor, the cost of the damage will be recovered from him/them. The 
decision of Engineer-in-charge will be final and binding upon the contractor(s) 
 
 Penalty to be imposed for damages to cable shall be as under: 
 

Cable damaged Penalty per location (Rs… ) 
Only Quad cable or signaling cable 1.0 Lakh 
Only OFC 1.25 Lakh 
Both OFC & Quad 1.5 Lakh  

 
(As per CCE letter No. 247-Sig/OFC Cut/Rail-Tel/Pt. II dated 08-01-2020.) 
 

 

 26.0 Master copy of the tender document will be available in the office ED/RP, After 
award of work, an agreement will be drawn up. The agreement shall be 
prepared based on the master copy available in the office of RCIL and not based 
on the tender documents submitted by the tenderer. In case of any discrepancy 
between the tender documents and the master copy, later shall prevail and will 
be binding on the tenderers. No claim on this account will be entertained. 
 

 

 27.0 DELETED 
 

 

 28.0 Maintenance Period:                              
 
The contractor will have to maintain the work for a period of 12 (Twelve) months 
from the date of completion of work as certified by Engineer-in-charge of the 
work.  

 

 29.0 Price Variation Clause : (NOT APPLICABLE IN THIS TENDER)  
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 30.0 Mobilization Advance: (Not Applicable)  

 [Applicable for advertised tender value exceeding Rs.25 crores] (Not 
Applicable) 
 

 

  
30.1 

The tender / contractor may be granted a recoverable interest bearing 
mobilization advance up to 10% of the contract value. The rate of 
interest will be applicable as circulated by Railway Board & shall be 
effective on the date of approval of payment of Mobilisation Advance by 
the Competent Authority.  

 

 30.2 The advance will be granted in two installments viz. 5% of the contract 
value on signing of the contract agreement and the balance 5% on 
mobilisation of site establishment, setting up of offices, bringing in 
equipment and actual commissioning of work. Each installment will be 
released on submission of an irrecoverable guarantee (Bank Guarantee, 
FDRs, KVPs/NSCs) of at least 110% of the value of the sanctioned 
amount. The Bank Guarantee shall be from a Nationalized Bank in India 
in a form acceptable to the RCIL. These two guarantees (Bank 
Guarantee, FDRs, KVPs/NSCs) shall be returned as and when the value 
of the advance plus interest is recovered from the running bill. However, 
second/subsequent installments of mobilization advance shall be 
granted only after obtaining a certificate from contractor along with 
documentary proof of successful. Satisfactory utilization of previous 
installment of mobilization advance. 

 

 

 30.3 The recovery of advance and interest thereon will be made through the 
on account bills, pro rata, commencing when the value of the work 
executed under the contract reaches 15% of the contract value, and 
completed when the value of the work executed under the contract 
reaches 85% of the contract value, or the assessed value of the work 
whichever is less. 

 

 

 30.4 
 
 
 
 
 
 
 
 

Interest will be recovered on the advance outstanding for the period 
commencing from the date of payment of advance till date of particular on 
account bill (through which recovery of principle is effected) and adjusted fully 
against such on account bills along with pro rata principle recovery.  The rate 
of interest will be applicable as   circulated by Railway Board & shall be 
effective on the date of approval of payment of Mobilisation Advance by the 
Competent Authority. 
 
The interest rate on Mobilisation Advance as per clause-30 above shall also 
be applicable to other advance extended by RCIL to contractors as per extent 
rules and instructions.  
 
Note: The various Instruments as listed for Performance Guarantee (Clause 

5.2) will also be acceptable for Mobilization Advance. 

 

 30.5 The Railway Board ACS no 46 to para 1264 of IR code for Engineering 
Department (Third Print)1999 will be applicable for various advances as 
mentioned therein. 

 

36.2 
 

MATERIAL TO BE SUPPLIED BY CONTRACTOR 
(This item is not applicable for this tender) 
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36.2.1 
 
 
 
 
 
 
 
 
 
 
36.2.2 
 
 
 
 
 
36.2.3 
 
 
 
 

The materials to be supplied by the contractor as per schedules enclosed with the tender 
document will be procured from RDSO approved sources if the item appears in RDSO 
approved list. In case of items not appearing in RDSO approved list of material, the material 
shall be procured from reputed suppliers or their authorized representatives, shall be of best 
quality and shall conform to relevant specifications, design and drawings duly inspected by 
RCIL/RITES/RDSO/Rly/Consignee. The contractor may be required to produce test 
certificates from the manufacturers whenever called for by the Engineer in Charge. 
Before procuring the material to be supplied by contractor, the contractor shall submit the 
names and addresses of Suppliers from whom it is proposed to procure the materials 
required to be supplied in the tender and shall take approval of RCIL for the same. 
All materials required for the execution of the contract other than those specifically shown 
as being supplied by the RCIL/ Railway   in this document shall be arranged and supplied 
by the contractor as detailed in the scope so as to  realize the end objectives. The material 
supplied and used by the contractor shall be best quality available. 
 
The quantities of equipment and material to be supplied by contractor are indicated in 
schedule of work. The supply of equipment and material shall also include required 
installation and other materials and documents etc. which may not be specifically mentioned 
herein, but which are usually necessary for completing the work in all respects. The 
materials supplied and used by the contractor shall be of best quality available. Quantities 
of equipment and material to be supplied by contractor are indicated in the schedule of 
works.  These material/equipment's are to be supplied at the stores as specified in Vol.-II. 

37.0 Deleted 

39.0 a) Deleted 
40.0 b) EXECUTION OF WORK  

c) All the work shall be executed in strict conformity to the provisions of the contract 
document and according to detailed drawings, specifications and instructions as may 
be approved from time to time by RCIL/ Railway   based on detailed design and   
engineering carried out by contractor in   line   with requirements as per contract 
document.  The contractor shall be responsible for ensuring that the work throughout 
are executed in the most substantial, proper and workmanlike manner with the 
quality of material and workmanship in strict accordance with the specifications and 
as per sound industrial practices and to the entire satisfaction of the RCIL/ Railway.  
In case of any doubts regarding any particulars of construction and any ambiguities 
in the plans, the decision of the purchaser’s engineer shall be final and binding on 
the contractor. 

41.0 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS & 
COMPLETION PLANS ETC:(Not Applicable) 
 

46.0  (All the material supplied as per Technical Specifications will be inspected by RailTel 
reprensatative/RITES).  

53.0 SPECIFICATION, DRAWING, REQUISITES AND REQUIREMENT:   
 

a) Specifications, drawings, requisites and requirements referred to in the body of 
this specification form an essential part thereof, the sources from which the drawings 
& specifications referred to in this Tender can be obtained from following sources: 
b) The installation shall comply with the requirements of the Signal Engineering 
Manual and General and Subsidiary Rules as applicable; it shall also confirm to the 
Schedule of Dimensions and the Rules for Opening of Railway. These books are 
available with Hd. Qrs. Office, Baroda House, as well as the concerned field unit 
executing the work and can be given on loan if required for reference. Besides these, 
installation shall comply with requirements of Engineering Code, P-way Works and 
Way manual wherever applicable. 
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c) If, in the opinion of the tenderer, he is in a position to offer additional facilities and 
safeguards that have not been covered by these specifications, full and complete 
details of the facilities and the safeguards with their costs shown separately, must 
be furnished with the tender. 

54.0 d) Deleted 
 

55.0 Deleted 

56.0 PAYMENTS: 
Payment Conditions common to all buildings:  Payment shall be made 
on plinth area basis as per actual measurements. The plinth area rates 
include all superstructure works specified in the foregoing paras but not 
limited to the same required to make the building functional. Foundation 
works upto plinth, general electrical works, External water supply, sanitary 
(excluding septic tank), drainage works required beyond 15m of the outer 
wall of the building are not included in the rates and shall be paid separately 
under relevant items. Similarly, any boundary wall/compound wall, footpath, 
road required to be constructed are not included in the rates and shall be paid 
separately under relevant items.  Payment shall be made in stages 
depending upon the progress as below:- 

(i) After casting of roof slab and construction of the masonry walls    : 45% 
(ii)  After completion of plastering (inside and outside)   : 15% 
(iii) After completion in all respects                       : 30% 
(iv) After handing over of the building                           : 10% 
 
Note:  
a) Measurements of plinth area for the purpose of payment shall be 

determined on the following principles. 
i. The plinth area shall be measured separately for every floor and the 

basement, if any. 
ii. Internal sanitary shafts shall not be included in the plinth area. 
iii. The area of the stair case and lift shall be included but area of the 

mumti at the terrace level shall not be included in the plinth area. If a 
barsati is provided jointly with mumti then area of barsati excluding 
mumti at the terrace level shall be included in the plinth area. 

 
 

57.0 Deleted 

58.0 LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT   
 
i) The tenderer shall undertake to supply on payment all maintenance spares and tools 
required for the equipment during its lifetime. He shall also undertake to supply additional 
equipment required for replacement for expansion of the network that may become 
necessary due to additional traffic requirements. The price variation formula adopted in 
pricing such maintenance spare and additional supply that may be ordered in future shall 
be decided by mutual discussions.  

 
e) The manufacturer shall guarantee that spares part for the system shall be available 

for a minimum of eight years after acceptance of the system and thereafter at least 
2 years notice shall be given to the RCIL before any equipment or components are 
discontinued or phased out from the manufacturing plans. This will enable the RCIL 
to assess the lifetime requirement of spares needed and order in sufficient quality 
prior to stoppage of the manufacture. 
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f) That the successful tenderer shall further guarantee that if he goes out of production 

of spare parts, he shall supply the specifications of materials at no cost to the 
purchaser, if and when required in connection with the equipment to enable the 
purchaser to fabricate or procure from other sources. 
 

g) The supplier shall recommend and provide, prior to the system acceptance, 
calibration procedures. The recommendation shall include a list of the various 
calibration instruments, recalibration periods and extent of preventive maintenance 
for each test instrument. 

59.0 h) MAINTENANCE OF INSTALLED GEARS  
 
a) MAINTENANCE OF WORKS: The maintenance period shall be of 12 months. 
 The contractor shall at all times during the progress and continuance of the works and also 
for the period of maintenance specified in the tender form and after the date of passing of 
the certificate of completion by the RCIL representative or any other earlier date subsequent 
to the completion of the works that may be fixed by  RCIL representative be responsible for 
and effectively maintain and uphold in good, substantial, sound and perfect condition all and 
every part of the works and shall  make good  from  time  to  time and at all  times,  as  often  
as  the RCILrepresentative shall require, any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, provided that 
such  damage or defect is not  directly caused by errors in the contract documents, act of 
providence or instruction or civil  riot,  and the contractor shall be liable for and shall pay and 
make good to the RCIL or other persons legally entitled there to whenever required by the 
RCIL representative so to do, all losses,  damages, costs and expenses they or any of them 
may incur or be put or be liable to, by reason  or  in consequence of the operations of the 
contractor or his failure in any respect. 
b) PLACING IN SERVICE & MAINTENANCE SUPERVISION  

    i)   After the equipment has been commissioned & placed in service and Provisional 
Acceptance certificate issued by Purchaser’s Engineer, the contractor shall be responsible 
for proper maintenance supervision of the equipment for a period of 12 months from the 
date of commissioning.  For this purpose he shall prepare a maintenance plan and make 
available the services of qualified maintenance engineer stationed at the location approved 
by Purchaser's Engineer who will guide and supervise the work of RCIL maintenance staff. 
The maintenance engineer of the tenderer will visit all the stations at least once in a month 
and attend to any fault on the systems. 
    ii)  During this period of maintenance supervision if any lacuna is noticed in the 
functioning as a result of any defect in design or manufacture, the same will be rectified by 
the contractor free of    cost.  During   such   rectification   if   any    faulty equipment/modules 
need replacement or repair, they shall be provided by the contractor from the set of 
equipment or modules that the contractor should bring to the site of installation in addition 
to all the materials to be supplied against this contract.   Use of spare modules covered 
under the Schedule of material of this tender shall not be permitted to be used during 
installation, commissioning and maintenance supervision period without personal approval 
of purchaser representative. Spares, so issued under unusual circumstances, should be 
replaced by the firm within seven days of the issue of spares. 

60.0 PROVISIONAL ACCEPTANCE  
i)    Immediately after the completion of the work at each station or after completion of 
work. in a block section herein after referred as sub-section, the contractor shall certify and 
advise the purchaser in writing that the installation is (i) complete, (ii) ready for satisfactory   
service and (iii) ready to be handed over. He will also place at the disposal of the purchaser 
the required staff for inspection, testing and putting it into operation.  
ii)  The tests specified in Section - III Technical specification will be conducted jointly by the 
purchaser and contractor as soon as possible after receipt of advice of completion   of one 
sub-section by the purchaser from the contractor. The test schedule shall be furnished by 
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the tenderer, which   will be modified by mutual discussion between   the contractor and 
RCIL before finalization. Any component, modules, sub-assemblies or equipment failing 
during the commissioning test shall be replaced/repaired free of cost by the tenderer. (Not 
Applicable) 
iii) Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful 
commissioning of whole system covering all materials and services included in the Schedule 
of works, after the acceptance test as per the approved test procedure have been completed 
and the performance has been found to meet the specifications. RCIL decision in this 
respect shall be final.  The Provisional acceptance certificate shall be signed by both the 
parties.  
iv) The Purchaser's Engineer may issue such a certificate with respect  to  any part of the 
works before the completion  of  the whole of the works or with respect to any substantial 
part of the works  which has been both completed to the satisfaction  of  the Purchaser's 
Engineer and occupied or used by the RCIL and when any such certificate is given in respect 
of a part of the  works, such  part  shall be considered as completed and the period of 
Maintenance of such part shall commence from the date  of  such certificate.  For outdoor 
cable laying works the provisional acceptance certificate may be issued after the 
jointing/termination is completed and block   circuits are transferred on quad cable. (Not 
Applicable) 
 
v) Should the result/s of inspection and test be not satisfactory, an extension of one month 
will be granted to the contractor to make good the defects and deficiencies pointed out by 
the purchaser.  Fresh inspection and test will then be carried out after the contractor has 
attended to   the defects and deficiencies.  If these tests are also not satisfactory the 
purchaser may proceed at the contractor's expense by all means deemed expedient to have 
the installation made satisfactory until they comply with the specifications, and approved 
drawings and designs.  
vi) In such a case or in the case of delay in completing the work under this contract within 
the time limit the purchaser reserves the right, if he deems it possible to use in a reasonable 
manner any part of the installation even if some installations are not completely erected. 
The purchaser will give to the contractor for this purpose 7 days previous notice. The 
contractor shall then take at his own expense all necessary steps to complete the work in 
accordance with the provisions of the contract. In case it becomes impossible to proceed 
with the above mentioned taking over tests or reasons other than for which the contractor is 
responsible, the Provisional Acceptance Certificate shall be issued at or within a mutually 
agreed reasonable period not exceeding six months after completion of installation.  
vii) The issue of provisional acceptance will not be withheld for rectification   or minor  defects  
as  distinct  from   rejected equipment,  which  may not be essential  for  commissioning  and 
operation of the installation.  In such cases, only the value of the materials and cost of the 
rectification of the minor defects shall be withheld from the payments on provisional 
acceptance until rectification is completed. 

61.0 FINAL ACCEPTANCE  
i)   The final acceptance of the entire equipment  installed  in the  section  shall take effect 
from the date of  expiry  of  the period  of maintenance supervision as defined in para- 56.0 
or  the  expiry  of  the  last of the  respective  period  of  Maintenance Supervision of various 
sections for which Provisional  Acceptance Certificates  are issued or brought into full 
fledged  operation, provided  that  the  contractor  has  complied  fully  with   his obligations 
under para- 56.0 in respect of each section under the contract. 
ii) If on the other hand the contractor has not so complied with his obligation under para 
56.0 in respect of any section, the purchaser may either extend the period of maintenance 
supervision in respect of that section until the necessary works are carried out by the 
contractor or carry out those works suo-moto on behalf of the contractor at the contractor's 
expenses.  After expiry of the period of maintenance supervision  for  each  section,  a 
certificate  of Final Acceptance for the section shall be issued by the purchaser and the last 
of such certificate will be  called the  Last and Final Acceptance Certificate.  The contract 
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shall not be considered as completed until the issue of   Final Acceptance Certificate by the 
purchaser.  
iii) The purchaser shall not be liable to the contractor for any dispute arising out of or in 
connection with  the  contract  or execution of the work unless the contractor have made a 
claim  in writing  in respect thereof before the issue of Final Acceptance Certificate under 
this clause. The contractor shall be debarred from disputing the correctness of the items 
caused by the no claim certificate or demanding a reference to Arbitration in respect thereof.  
iv)  Notwithstanding the issue of Final Acceptance Certificate, the contractor and the 
purchaser (subject to Sub Clause as above) shall remain liable for fulfillment of any 
obligation incurred under the provision of the contract prior to the issue of Final Acceptance 
Certificate which remains unperformed at the time such certificate is issued and for 
determining the nature and extent of such obligation, the contract shall be deemed to remain 
in force between the parties hereto. 

62.0 WARRANTY: 

The contractor shall warranty that all materials & equipment to be supplied 
and installed as per this tender shall be free from defects and faults in 
design, material, workmanship and manufacture and shall be of the highest 
grade and consistent with the established and generally accepted standard 
for materials of the type ordered and in full conformity with the contract 
specifications. 

This warranty shall start from the date of issue of "Provisional Acceptance 
Certificate" which will be considered as date of commissioning of complete 
system for the purpose of Warranty and shall expire 1 year (12 months). 
The Contractor shall be responsible for the proper functioning of the system 
during the period of warranty. 

During the period of Warranty, the Contractor shall remain responsible to 
arrange replacement and for setting right at his own cost any equipment 
supplied by him, which is of defective manufacture or defective design or 
defective material/component and becomes unworkable due to any cause 
whatsoever. The decision of RCIL to attend to any damage or defect in 
work shall be final and binding on the Contractor. 

If it becomes necessary for the contractor to replace or renew any defective 
portions of the system under this clause, the contractor shall make the 
system functional by providing suitable replacements and restore back the 
original card / equipment after repairs to the same. The card / equipment 
so repaired should bear warranty equal to the end of original warranty 
period or minimum Six months from the date of repair, whichever is later. If 
any defect is not remedied within reasonable time, the RCIL may proceed 
to do the work at contractor’s risk and expense, but without prejudice to 
any other rights, which the RCIL may have against the contractor in respect 
of such defects. (Not Applicable) 

All inspections, replacements or renewals carried out by the Contractor 
during the warranty period shall be subjected to the same conditions of the 
contract. 

All replacement and repairs and design change that the RCIL shall call 
upon the contractor to deliver or perform under this warranty shall be 
delivered and performed by the contractor within one month, promptly and 
satisfactorily. 

The decision of the RCIL in regard to contractor’s liability and the amount, 
if any, payable under this warranty shall be final and conclusive. 
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66 Labour Laws 

 

 

 

 

 

 

 

 

 

 

 

 

67        Insurance 

The Contractor shall comply with all the relevant labour Laws including 
applicable labour cess, to the Contractor’s Personnel, including Laws relating to 
their employment, health, safety, welfare, immigration, and emigration, and shall 
allow them all their legal rights. The contractor and his sub-contractors shall be 
responsible to ensure at his own cost, compliance to all laws, bye-laws, rules 
and regulations for the time being in force pertaining to the employment of local 
or imported labour and shall take all necessary precautions to ensure and 
preserve the health and safety of all staff employed directly or through sub-
contractors or petty contractors on the works, which shall include all the acts 
listed in Appendix – 1 but not limited to the same. 

The Contractor shall require his employees to obey all applicable Laws, including 
those concerning safety at work. 

During continuance of the Contract, the Contractor and his Sub-Contractors 
shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central 
government or local authority and any other labour laws (including applicable 
labour cess), regulations, bye laws that may be passed or notification that may 
be issued under any labour law in future either by the State or the Central 
Government or the local authority.   Salient features of some of the major 
labour laws that are applicable to construction industry are given in Appendix 1 
to these Conditions of Contract. 

 

 

67.1 General 
Requirements 
for Insurances 

 

 

 

 

 

 

 

In this Clause, “insuring Party” means, for each type of insurance, the Party respon-
sible for effecting and maintaining the insurance specified in the relevant Sub-
Clause. 

Wherever the Contractor is the insuring Party, each insurance shall be effected 
with insurers and in terms approved by the Employer. These terms shall be con-
sistent with any terms agreed by both Parties before the date of the Letter of 
Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

Wherever the Employer is the insuring Party, each insurance shall be effected 
with insurers and in terms consistent with the details annexed to the Special 
Conditions of Contract. 

If a policy is required to indemnify joint insured, the cover shall apply separately 
to each insured as though a separate policy had been issued for each of the joint 

Due to analysis of failures, if any design deficiency is pointed out by the 
RCIL/Railway, the contractor shall rectify it at his own cost. 

 

63 Deleted 
64 TRAINING (Not Applicable) 

 
65 
 

 ARBITRATION: As per para 64 of GCC attached. 

 SETTLEMENT OF DISPUTES:  As per para 64 of GCC attached. 

 TERMINATION OF CONTRACT:  As per para 62 of GCC attached. 
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insured. If a policy indemnifies additional joint insured, namely in addition to the 
insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Employer shall act for 
Employer’s Personnel, (ii) additional joint insured shall not be entitled to receive 
payments directly from the insurer or to have any other direct dealings with the 
insurer, and (iii) the insuring Party shall require all additional joint insured to com-
ply with the conditions stipulated in the policy. 

Each policy insuring against loss or damage shall provide for payments to be 
made in the currencies required to rectify the loss or damage. Payments re-
ceived from insurers shall be used for the rectification of the loss or damage. 

The relevant insuring Party shall, within the respective periods stated in the Con-
tract Data (calculated from the Commencement Date), submit to the other Party: 

(a) evidence that the insurances described in this Clause have been effected, 
and 

(b) copies of the policies for the insurances described in Sub-Clause 18.2 
[Insurance for Works and Contractor’s Equipment] and Sub-Clause 18.3 
[Insurance against Injury to Persons and Damage to Property]. 

When each premium is paid, the insuring Party shall submit evidence of payment 
to the other Party. Whenever evidence or policies are submitted, the insuring 
Party shall also give notice to the Engineer. 

Each Party shall comply with the conditions stipulated in each of the insurance 
policies. The insuring Party shall keep the insurers informed of any relevant 
changes to the execution of the Works and ensure that insurance is maintained 
in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance 
without the prior approval of the other Party. If an insurer makes (or attempts to 
make) any alteration, the Party first notified by the insurer shall promptly give 
notice to the other Party. 

If the insuring Party fails to effect and keep in force any of the insurances it is 
required to effect and maintain under the Contract, or fails to provide satisfactory 
evidence and copies of policies in accordance with this Sub-Clause, the other 
Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring 
Party shall pay the amount of these premiums to the other Party, and the Con-
tract Price shall be adjusted accordingly. 

Nothing in this Clause limits the obligations, liabilities or responsibilities of the 
Contractor or the Employer, under the other terms of the Contract or otherwise. 
Any amounts not insured or not recovered from the insurers shall be borne by 
the Contractor and/or the Employer in accordance with these obligations, liabili-
ties or responsibilities. However, if the insuring Party fails to effect and keep in 
force an insurance which is available and which it is required to effect and main-
tain under the Contract, and the other Party neither approves the omission nor 
effects insurance for the coverage relevant to this default, any moneys which 
should have been recoverable under this insurance shall be paid by the insuring 
Party.  

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 
[Employer’s Claims] or Sub-Clause 20.1 [Contractor’s Claims], as applicable. 

The Contractor shall be entitled to place all insurance relating to the Contract 
(including, but not limited to the insurance referred to Clause 18) with insurers 
from any eligible source country. 
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67.2 Insurance for 
Works and 
Contractor’s 
Equipment 

 

 

The Contractor shall insure the Works, Plant, Materials, including those issued 
by the Employer and Contractor’s Documents for not less than the full reinstate-
ment cost including the costs of demolition, removal of debris and professional 
fees and profit, subject to a maximum value indicated in Contract Data.. This 
insurance shall be effective from the date by which the evidence is to be submit-
ted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for In-
surances], until the date of issue of the Taking-Over Certificate for the Works. 

The insuring Party shall maintain this insurance to provide cover until the date of 
issue of the Performance Certificate, for loss or damage for which the Contractor 
is liable arising from a cause occurring prior to the issue of the Taking-Over Cer-
tificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

The insuring Party shall insure the Contractor’s Equipment for not less than the 
full replacement value, including delivery to Site. For each item of Contractor’s 
Equipment, the insurance shall be effective while it is being transported to the 
Site and until it is no longer required as Contractor’s Equipment. 

Unless otherwise stated in the Special Conditions of Contract, insurances under 
this Sub-Clause: 

(a) shall be effected and maintained by the Contractor as insuring Party, 

(b) shall be in the joint names of the Parties, who shall be jointly entitled to 
receive payments from the insurers, payments being held or allocated 
between the Parties for the sole purpose of rectifying the loss or damage, 

(c) shall cover all loss and damage from any cause not listed in Sub-Clause 
17.3 [Employer’s Risks], 

(d) shall also cover loss or damage to a part of the Works which is attributable 
to the use or occupation by the Employer of another part of the Works, and 
loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of 
Sub-Clause 17.3 [Employer’s Risks], excluding (in each case) risks which 
are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the Contract Data (if an 
amount is not so stated, this sub-paragraph (d) shall not apply), and 
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 (e) may however exclude loss of, damage to, and reinstatement of: 

i)  part of the Works which is in a defective condition due to a defect 
in its design, materials or workmanship (but cover shall include 
any other parts which are lost or damaged as a direct result of 
this defective condition and not as described in sub-paragraph (ii) 
below), 

ii) a part of the Works which is lost or damaged in order to reinstate 
any other part of the Works if this other part is in a defective con-
dition due to a defect in its design, materials or workmanship, 

iii) a part of the Works which has been taken over by the Employer, 
except to the extent that the Contractor is liable for the loss or 
damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 
14.5 [Plant and Materials intended for the Works].  

If, more than one year after the Base Date, the cover described in sub-paragraph 
(d) above ceases to be available at commercially reasonable terms, the Con-
tractor shall (as insuring Party) give notice to the Employer, with supporting par-
ticulars. The Employer shall then (i) be entitled subject to Sub-Clause 2.5 [Em-
ployer’s Claims] to payment of an amount equivalent to such commercially rea-
sonable terms as the Contractor should have expected to have paid for such 
cover, and (ii) be deemed, unless he obtains the cover at commercially reason-
able terms, to have approved the omission under Sub-Clause 18.1 [General Re-
quirements for Insurances]. 

67.3 Insurance 
against Injury 
to Persons 
and Damage 
to Property 

The insuring Party shall insure against each Party’s liability for any loss, damage, 
death or bodily injury which may occur to any physical property (except things 
insured under Sub-Clause 18.2 [Insurance for Works and Contractor’s Equip-
ment]) or to any person (except persons insured under Sub-Clause 18.4 [Insur-
ance for Contractor’s Personnel]), which may arise out of the Contractor’s per-
formance of the Contract and occurring before the issue of the Performance 
Certificate. 

This insurance shall be for a limit per occurrence of not less than the amount 
stated in the Contract Data, with no limit on the number of occurrences. If an 
amount is not stated in the Contract Data, this Sub-Clause shall not apply. 

Unless otherwise stated in the Special Conditions of Contract, the insurances 
specified in this Sub-Clause: 

(a) shall be affected and maintained by the Contractor as insuring Party,  

(b) shall be in the joint names of the Parties, 

(c) shall be extended to cover liability for all loss and damage to the Employer’s 
property including Railways Property (except things insured under Sub-
Clause 18.2) arising out of the Contractor’s performance of the Contract, 
and 

(d) may however exclude liability to the extent that it arises from: 

(i) the Employer’s right to have the Permanent Works executed on, over, 
under, in or through any land, and to occupy this land for the Perma-
nent Works, 

(ii) damage which is an unavoidable result of the Contractor’s obligations 
to execute the Works and remedy any defects, and 
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(iii) a cause listed in Sub-Clause 17.3 [Employer’s Risks], except to the 
extent that cover is available at commercially reasonable terms. 

67.4 Insurance for 
Contractor’s 
Personnel 

The Contractor shall affect and maintain insurance against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from 
injury, sickness, disease or death of any person employed by the Contractor or 
any other of the Contractor’s Personnel. 

The Employer and the Engineer shall also be indemnified under the policy of 
insurance, except that this insurance may exclude losses and claims to the ex-
tent that they arise from any act or neglect of the Employer or of the Employer’s 
Personnel. 

The insurance shall be maintained in full force and effect during the whole time 
that these personnel are assisting in the execution of the Works. For a Subcon-
tractor’s employees, the insurance may be affected by the Subcontractor, but 
the Contractor shall be responsible for compliance with this Clause. 
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LIST OF ANNEXURES UNDER VOL. I OF TENDER DOCUMENT 
 

  ANNEXURE ANNEXURE DETAILS . 

A Performance Bank Guarantee  
B Final Supplementary Agreement. 

 
C Declaration for site visit. 
D Details regarding constitution of firm. 
E Details of Plant & Machinery  
F List of Engineers/Personel. 
G Statement of work executed/completed. 
H Statement of works being executed/in hand. 

I Detail of contractual payment received in last three financial year and 
current financial year as per balance sheets 

J Real Time Gross Saving (RTGS)/National Electronic Fund 
Transfer(NEFT) Model Mandate Form. 

K Guidelines for participation of Joint Venture (JV) firms. 
K1 Format for Joint Venture Memorandum of Understanding/ Agreement. 
K2 Guidelines for submitting tenders by Partnership Firms and their 

Eligibility Criteria. 
K-3 Declaration by an existing Partnership Firm 

K-4 Declaration by newly formed Partnership Firm 
L Completion Certificate. 
M Format for affidavit to be submitted by the tenderer. 
N Break up of Maximum value of Contractual payment received in any 

one year during the last three years and current financial year as per 
Balance Sheets 

O-1 Affidavit by Sole Proprietorship Firm. 
O-2 Power -of-Attorney for signing of bid on behalf of partnership firm. 
O-3 Power -of-Attorney on behalf of Joint Venture. 
O-4 Consent of partners of Partnership firm for signing Joint Venture. 
O-5 Power -of-Attorney for signing Joint Venture agreement on behalf of 

partnership firm. 
O-6 Affidavit by Sole Proprietorship Firm when Participating in Joint 

Venture. 
O-7 Board’s Resolution of company for entering into Joint Venture  (To be 

printed on Company’s letter head). 
 

O-8 Power -of-Attorney by a company (incorporated  under companies Act) 
for entering into Joint Venture agreement.  

O-9 Power -of-Attorney for signing of bid (when Tenderer is company 
incorporated under companies Act) 

O-10 Board’s Resolution of company incorporated under companies Act for 
submitting Tender by company (To be printed on company’s letter 
head) 

            O-11 Power -of-Attorney for signing of bid (when Tenderer is LLP Firm 
incorporated under LLP Act) 
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O-12 Partner’s Resolution of LLP Firm incorporated under LLP Act for 
submitting Tender by LLP firm 

O-13 Partner’s Resolution of LLP Firm for entering into Joint Venture   
O-14 Power -of-Attorney by a LLP Firm (incorporated under LLP Act) for 

entering into Joint Venture agreement. 
O-15 Affidavit by HUF  
P-1 Request letter from Executive branch to Accounts Office for opening 

of LC 
P-2 Document of Authorization. 
Q Declaration regarding retired railway staff/officer 
R Standard Novation Agreement 
S Instructions for bidders from a country which shares a land border with 

India.  
T/T1 Bid Security Declaration: Deleted (Not applicable) 

U Integrity pact 
V EXTENSION OF PERIOD OF COMPLETION OF WORK 

 
AA System Performance Guarantee 
AB Statement of Deviation 
AC Joint Inspection of Cable trench & protective works 
AD Standard Indemnity bond for On Account Payment 
AE Guarantee Bond 
AF Acknowledgment for receiving materials from Railway/RCIL 
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ANNEXURE – A 

Proforma for Performance Bank Guarantee 

 

PERFORMANCE BANK GURANTEE  

(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited : 6th floor, 3rd Block Delhi 
Technology Park Shastri Park, Delhi-110053 

1.  (Herein after called RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called “the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement 
No.  …………………  ………………………… dated  ……………  made between 
…………………………………………  and 
………………………………………………………………….. for (hereinafter called “ the 
said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee for Rs. ………….. (Rs. ………….. only).  We, 
…………………………………(indicate the name of the Bank)  hereinafter referred to 
as “ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby 
undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any 
loss or damage caused to or suffered or would be caused to or suffered by the RailTel 
by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local branch at 
New Delhi (indicate detail address of local New Delhi Branch with code no.)do hereby 
undertake to pay the amounts due and payable under this Guarantee without any de-
mur, merely on demand from the RailTel stating that the amount is claimed is due by 
way of loss or damage caused to or would be caused to or suffered by the RailTel by 
reason of breach by the said Contractor(s) of any of terms or conditions contained in 
the said Agreement or by reason of the Contractor(s) failure to perform the said Agree-
ment.  Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……………………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any money 
so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating 
thereto our liability under this present being, absolute and unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) / Supplier(s) shall have no aim against 
us for making such payment. 
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We, …………………………………………. Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the 
dues of the RailTel under or by virtue of the said Agreement have been fully paid and its 
claims satisfied or discharged or till RailTel certifies that the terms and conditions of the 
said Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is 
made on us in writing on or before the …….  (1)  …………………….  We shall be discharged 
from all liability under this Guarantee thereafter. 

We,………………………………………………We, ……………………………………. 
(indicate the name of Bank) Further  agree with the RailTel that the RailTel shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel 
against  the said contractor(s) and to forbear or enforce any of  the terms and conditions 
relating to the said Agreement and we shall not be relieved  from our liability by reason of 
any such variation, or extension to the said Contractor(s) or for any forbearance, act or 
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or 
by any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have affect of so relieving us. 

          This Guarantee will not be discharged due to the change in the Constitution of the Bank or 
the Contractor(s) Supplier(s). 

         We, the ………………………………… Bank further agree that this guarantee shall be 
invokable at our place of business at …………………/New Delhi (indicate detailed address 
of local New Delhi Branch with code no.). The branch at New Delhi is being advised 
accordingly. 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 

Dated the                            day of                       2023 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

1. Signature 
Name 

 

2. Signature 
Name 
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ANNEXURE-B 
 

FINAL SUPPLEMENTARY AGREEMENT 
 

1. Articles of agreement made this day _______ in the year Two thousand and twenty two 
between the RailTel Corporation of India Limited acting through the ________________RCIL 
administration having his office at ____________, herein after called the Railtel of the one part 
and _______________ of the second part. 

 
2. Whereas the party hereto of the other part executed an agreement with the party hereto of the 

first part being agreement Number _____________dated __________for the performance 
___________________________________herein after called the ‘Principal Agreement’. 

 
3. And whereas it was agree by and between the parties hereto that the works would be completed 

by the party hereto of the second part on ______________date last extended’ and whereas 
the party hereto of the second part has executed the work to the entire satisfaction of the party 
hereto of the first part.   

 
4. And whereas the party hereto of the first part already made payment of the party hereto of the 

second part diverse sums from time to time aggregating to Rs._______________ including 
the final bill bearing voucher No.______________ dated ___________( the receipt of which is 
hereby acknowledged by the party hereto of the second part in full and final settlement of all 
his /its claims under the principal agreement. 
And whereas the party hereto of the second part have received further sum of 
Rs._____________ through the final bill bearing voucher No.____________ dated 
______________(the receipt of which is hereby acknowledged by the party thereto of the 
second part) from the party hereto the first part in full and final settlement of all his/its disputed 
claims under principal agreement. Now, it is hereby agreed by and between the parties in the 
consideration of sums already paid (by the party hereto of the first part to the party hereto of 
the second party against all outstanding dues and claims for, all works done under the 
aforesaid principal agreement including/excluding the security deposit the party hereto of the 
second part have no further dues of claims against the party hereto the first part under the said 
Principal Agreement.  It is further agreed by and between the parties that the party hereto of 
the second part has accepted the said sums mentioned above in full and final satisfaction of 
all its dues and claims under the said Principal Agreement. 
(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
 
Or 
And whereas the party here to of the first part already made payment to the party here to of 
the second part diverse sums from time to time aggregating to₹_____ through various On 
Account Bills (the receipt of which is here by acknowledged by the party here to of the second 
part). 
And whereas the party here to of the second part have received sum of ₹_______ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party there to of 
the second part) from the party here to of the first part and party here to of the second part 
have accepted final measurements recorded on Page No….. to Page No ….of Measurement 
Book No. ………. And corresponding Final Bill duly adjusted as per price variation clause 
(PVC), if applicable, for full and final settlement of all his /its disputed claims under principal 
agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per 
price variation clause (PVC), if applicable, based on accepted final measurements including 
the security deposit by the party here to of the first part to the party here to of the second part 
against all outstanding dues and claims for all works done under the aforesaid principal 
agreement, the party here to of the second part have no further dues of claims against the 
party here to of the first part under the said Principal Agreement. 
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(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 

 
 
5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 
deemed to be non-exisistent for all purposes. 

 
 

Signature of the contractor/s                         for and on behalf of RCIL 
 

Witness:  
 
1  _______________________ 
 
2.  _______________________  
 
ADDRESS:_______________________  
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ANNEXURE – C 
 

P R O F O R M A 
 

D  E  C  L  A  R  A  T  I  O  N 
 
 

I/We hereby solemnly declare that I/We visited the site of the work (as on top sheet) personally 
and have made myself/ourselves fully conversant of the conditions therein and particular the 
following:- 
 
1. Topography of area. 
 
2. Soil strata at site of work. 
 
3. Sources and availability of construction materials. 
 
4.Rates for construction of material, water, electricity including all local taxes, royalties, octrois 
etc. 
 
5.Availability of local labour (both skilled and unskilled) and relevant labour rates and labour laws. 
 
6.The existing roads and approaches to the site of work and requirements for further service 
roads/approaches to be constructed by me/us 
 
7.The availability and rates of private land etc. that shall be required by me/us for various 
purposes. 
 
8. Climatic conditions and availability of working days. 
 
I/We have quoted my/our rates for various items in the schedule of items, quantities and rates 
taking into account all the above factors also. 
 
 
Signatures of theTenderer/s  
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Annexure-D 
 

Constitution of Firm 
 

1 Constitution of the firm/ concern. (Tick 
as applicable) 

Sole Prop./ Partnership Firm/ 
Company/ JV/Society/LLP/HUF 

2 Full name of the Sole Prop./ Partnership 
Firm/ 
Company/ JV/Society/LLP/HUF 

 

3 Year of formation/ incorporation   
4 (a) PAN No.  
 (b)  GST No  
5 Registered Office Address  
6 Address on which correspondence 

regarding this tender should be done 
 

 

7 E- mail id  
8 Names of the proprietor/ partners/ JV 

members etc 
 

 

 
 
    Signature of Tenderer  
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ANNEXURE – E 
 
Details of Plant and Machinery already available with the firm. 
 
 

S. 
No. 

Particulars of 
equipment 

No.of 
Unit. 

Kind & 
make 

Capacity Date by 
which 
the plant 
would be 
available 
for use 
on this 
work 

Age & 
condition 

1 2 3 4 5 6 
 

7 

      
 

 

      
 

 

 
 
 
 
Signature of the Tenderer/s 
 
  



 

89  

ANNEXURE –F 
 

List of engineers/personnel already available/ proposed to be employed for deployment on 
this work: 
 

SN.No. Name & 
Designation 

Qualification Professional 
experience 

Organization 
with whom 
working 

Date by 
which 
personnel 
will be 
available for 
this work. 

1 2 3 4 5 6 
 

 
 
 
 
 
 
 
 
 

     

 
 
 
 
Signatures of Tenderer/s 
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ANNEXURE-G 
 

Statement of works executed/completed by the tenderer/s during last seven years ending 
last day of month previous to the one in which tender is invited.  

(A) Statement of works executed/completed for RCIL/Railway Govt. Organizations during 
last 7 years ending last day of the month previous to the one in which tender is invited. 

 
S.No. Name and 

place of work 
Authority /agency for which 
work was carried out 

Date of award & agreement 
No. &Date 

 
 

1 2 3 4 
 

 
 
 

 
 
 

Date of 
completion 
(original /actual ) 

 

Agreemental 
cost 
/completion 
cost. 

Principal 
/Technical 
features of the 
work in brief 

S.No. at which relevant 
certificate /documents 
are attached. 
 

5 6 7 
 

8 

 
 
 

 
 

(B) Status of works executed/completed for Public listed companies by the tenderer/s 
during last 7 years ending last day of the month previous to the one in which tender is 
invited. 

 
S.No. Name and 

place of work 
Authority /agency for which 
work was carried out 

Date of award & agreement 
No. &Date 

 
 

1 2 3 4 
 

 
 
 

 
 
 

Date of 
completion 
(original /actual ) 

 

Agreemental 
cost 
/completion 
cost. 

Principal 
/Technical 
features of the 
work in brief 

S.No. at which work 
copy of experience 
certificate, work order, 
bill of quantities, bill 
wise details duly 
certified by Chartered 



 

91  

Accountant is attached 
*. 
 

5 6 7 
 

8 

 
 
 

 
 
* It is certified that: 

1. The above Public listed company/companies mentioned in (B) above is/are  

a) Having average annual turnover of Rs.500 crore and above in last three financial years 
excluding the current financial years; 

b) Listed on National Stock Exchange or Bombay Stock Exchange and 

c) Incorporated/registered at least 5 years prior to the date of opening of the tender.  

 2. Copies of the work experience certificate, work orders, bill of quantities, bill wise details of 
payment received, TDS certificates of all payments received, copy of final bill/last bill paid 
by the company duly certified are attached.  

3. Attached information have been duly certified by Chartered Accountants.  

4. I/We understand that in case above details at (B) are not furnished at the time of tendering the 
work experience certificate shall not be considered for adjudging the Technical Eligibility 
the tenderer in any case.  

Note: Annexure-G to be signed by tenderer/s and Chartered Accountant, if the credentials 
fromPublic listed companies (as in case of B above) are being attached for consideration. 
There is no need of signature of Chartered Accountant, if credentials of any Government 
organisation are being attached for consideration and in such case only tenderer/s is 
required to sign on this Annexure -G.     

Certified that above details are correct 

          Signature of the tenderers        Signature of Chartered Accountant with  
                                                              seal 
Signature of the Tenderer/s 
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ANNEXURE – H 
 
Statement of works being executed/in hand by the contractor/s 
 

S No. Name 
and 
place 
of work 

Authority/agency 
for whom the work 
is being carried 

out* 
 

Date of award & 
agreement No. 
& Date 

Date of completion 
(Original/ Extended) 

1 2 3 
 

4 5 

 
 
 
 

 
 

Agreemental  
cost of work 
/likely 
cost(upto 
latest 
corrigendum) 

Principal/ 
Technical 
features 
of work in 
brief 

S.No. at 
which 
relevant 
certificate/ 
Documents 
are attached 

Payment  
taken till. 

Total 
balance 
amount of 
the work to 
be 
executed  

Net balance 
amount of the 
work to be 
executed during 
the period of 
completion of 
proposed work 
i.e. during next 
‘N’ years 

6 7 8 9 
 

10 11 

 
 
 
 

 
 

N= Number of years prescribed for completion of work for which bid has been invited. 

 
*The above statement should include all on going works with the tenderer / constituents of 
tendering JV in its individual capacity as well as their portion of work in JV / Consortium. 
 

Signature of Chartered Accountant with seal 

Signature of the tenderers  
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ANNEXURE-I 
 

CERTIFICATE OF CONTRACTUAL PAYMENT FROM CHARTERED ACCOUNTANT. 
 
Details of contractual payments received by the tenderer / constituent of tendering JV 
during the qualifying period i.e during the current financial year plus previous three financial 
years. 
 
Name of the Tenderer / constituent of tendering JV:- _______________________ 
 
Year           Amount of Contractual 

Payments received 
Basis of contractual 
payment received 
(Audited Balance Sheet ** 
or Form 16A /26AS from IT 
TRACES or Certificates 
from concerned 
Department / Client* ) # 

Current financial 
year               

Rs…….. FY/………  

3rd  Previous 
financial year      

Rs…….. FY/………  

2nd Previous 
financial year      

Rs…….. FY/………  

1st  Previous 
financial year      

Rs…….. FY/………  

Total    
      

*Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS 
generated through TRACES of IT Department. 
 
# The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from concerned 
Department / Client as referredfor contractual payments received should be submitted alongwith 
the tender failing which payment received shall not be considered. 
 
** In case the figure of contractual payment is not directly available in Audited Balance Sheet, the 
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been 
prepared. 
 
                                                              Signature of Chartered Accountant 
 
[i] Name :-   
[ii] Address:      
[iii] Phone No:-  
[iv] Membership No. 
[v] e-mail ID:- 

 
 
  Name and signature of Tenderer / Constituent Member of tendering JV 
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ANNEXURE-J 
 
 

FORMS 
FORM NO. E-5       Appendex-VIII 

 
Real Time Gross Saving (RTGS)/National Electronic Fund Transfer (NEFT) 
Model Mandate Form 
 
(Investor/customer’s option to receive payments through RTGS/NEFT) 
 
1.   Investor/customer’s name 
 
2.   Particular’s of Bank Account: 
 A) Name of the Bank: 
 B) Name of the Branch. 
  Address 
  Telephone No. 

C) RTGS/NEFT IFS Code. 
 D) Type of the account (S.B. Current or Cash Credit) 
  With code (10/11/13). 
 E) Ledger and Ledger folio number. 
           F)  Account number (as appearing on the Cheque book) in lieu of the bank certificate 

to be obtained as under,  
please attach a blank cancelled cheque or a photocopy of a cheque or front page of your 
savings bank pass book issued by your bank for verification of the above particulars) 
 

3. Date of effect 
I hereby declare that the particulars given above are correct and complete.  If the 
transaction is delayed or not effected at all for reasons of incomplete or incorrect 
information, I would not hold the user institution responsible.  I have read the option 
invitation letter and agree to discharge the responsibility expected of me as a participant 
under the scheme. 
                                                        (……………………………………..) 

         Signature of the Investor/ Customer 
Date 
 
Certified that he particulars furnished above are correct as per our records. 
Bank’s Stamp  
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Annexure-K 
 

GUIDELINES’ FOR PARTICIPATION OF JOINT VENTURE (JV) FIRMS 
(THE JV firms are allowed to participate only in the tenders of value more than Rs. 
10 crores).   

1. Separate identity/name shall be given to the Joint Venture firm. 

2. Number of members in a JV shall not be more than three if the work involves only one department 
(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves 
more than one department. One of the members of the JV shall be its Lead Member who shall 
have a majority (at least 51%) share of interest in the JV. The other members shall have a share 
of not less than 20% each in case of JV with upto three members and not less than 10% each in 
case of JV with more than three members. In case of JV with foreign member(s), the Lead Member 
has to be an Indian firm/company with a minimum share of 51%. 

3. A member of JV firm shall not be permitted to participate either in individual capacity or as a 
member of another JV firm in the same tender. 

4.The tender form shall be purchased and submitted only in the name of the JV and not in the 
name of any constituent member. The tender form can however be submitted by JV or any of its 
constituent member or any person authorized by JV through Power of Attorney to submit tender 

5.  Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV through 
e-payment gateway or as mentioned in tender document. 

6. A copy of Memorandum of Understanding (MOU) duly executed by the JV members on a stamp 
paper,shall be submitted by the JV firm along with the tender.  The complete details of the 
members of the JV firm, their share and responsibility in the JV firm etc. particularly with reference 
to financial, technical and other obligations shall be furnished in the MOU.  (The MOU Format for 
this purpose is enclosed as Annexure K1). 

7. Once the tender is submitted, the MOU shall not be modified/altered/terminated during the 
validity of the tender.  In case the tenderer fails to observe/comply with this stipulation, the full 
Earnest Money Deposit (EMD) shall be forfeited.   

8. Approval for change of constitution of JV firm shall be at the sole discretion of the Employer 
(RCIL/Railways).  The constitution of the JV firm shall not be allowed to be modified after 
submission of the tender bid by the JV firm, except when modification becomes inevitable due to 
succession laws etc.  and in any case the minimum eligibility criteria should not get vitiated.  
However, the Lead Member shall continue to be the Lead Member of the JV Firm. Failure to 
observe this requirement would render the offer invalid.   

9. Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.  Failure 
to observe this stipulation shall be deemed to be breach of contract with all consequential penal 
action as per contract conditions. 

10. On award of contract to a JV firm, a single Performance Guarantee shall be  submitted by the 
JV Firm as per tender conditions. All the Guarantee like performance Guarantee, Bank Guarantee 
for Mobilization Advance, Machinery Advance etc shall be accepted only in the name of the JV 
Firm and no splitting of guarantees amongst the members of the JV Firm shall be permitted.   
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11. On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, 
shall form a legal entity if not already formed, which shall have the same shareholding pattern, as 
was declared in the MOU/JV Agreement submitted alongwith the tender.  This entity shall be got 
registered before the Registrar of the Companies under 'The Companies Act 2013' (in case of 
Company) or before the Registrar/Sub-Registrar under the 'Registration Act, 1908' (in case of 
Partnership Firm) or under 'The LLP Act 2008' (in case of LLP).  A separate PAN shall be obtained 
for this entity.  The documents pertaining to this entity including its PAN shall be furnished to the  
RCIL before signing the contract agreement for the work. In case the tenderer  fails to 
observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be 
terminated. In case contract is terminated  REL shall be entitled to forfeit the full amount of the 
Earnest Money Deposit and other dues payable to the Contractor under this contract. This The 
entity so registered, in the registered documentshall have, inter-alia, following Clauses: 

11.1 Joint And Several Liability: Members of the registered entity to which the contract is 
awarded, shall be jointly and severally liable to the Employer (RCIL/Railways) for execution of the 
project in accordance with General and Special Conditions of the Contract. The JV members shall 
also be liable jointly and severally for the loss, damages caused to the  RCIL/Railways during the 
course of execution of the contract or due to non-execution of the contract or part thereof.  
 
11.2 Duration of the registered entity: It shall be valid during the entire currency of the contract 
including the period of extension, if any, and the maintenance period after the work is completed.  
 
11.3 Governing Laws: Registered entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws.  
 
12. Authorized Member:  Joint Venture Members shall authorize one of the members on behalf 
of the Joint Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV Firm.  
 
13. No member of the Joint Venture firm shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other members and that of the Employer 
(RCIL/Railways) in respect of the said tender/contract. 
 

14.Documents to be enclosed by the JV firm along with the tender: 

14.1 In case one or more of the members of the JV firm is/are partnership firm(s), following 
documents shall be submitted: 

(a) A notarized copy of Partnership Deed. 

(b)   A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper 

(c)    A copy of Power of Attorney (duly registered) in favour of the individual to sign the MOU/JV 
Agreement on behalf of the partnership firm and create liability against the firm. 

14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 
be enclosed: 
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A copy of notarized affidavit on Stamp Paper declaring that he who is signing the affidavit 
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided  (HUF) and he has the 
authority, power and consent given by other members to act on behalf of HUF.  

 14.3 In case one or more members is/are limited companies, the following documents shall be 
submitted : 

(a)A copy of resolutions of the Directors of the Company, permitting the company to enter into a 
JV agreement. 

(b) The Copies of Memorandum and Articles of Association of the Company. 

(c) A copy of certificate of incorporation. 

(d) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

14.4 In case one or more member(s) of JV firm is/are LLP firm(s) following document shall be 
submitted:  

(a) A notarised copy of certificate of incorporation and LLP agreement.  
(b) A notarised copy of resolution of the partners of LLP, permitting the LLP to enter into a JV 

agreement, authorising one of the partners of LLP to sign JV MOU/agreement and such 
other documents required to be signed on behalf of the LLP and to create liability against 
the LLP and/or to do any other act on behalf of LLP  

(c) A copy of authorisation/copy of power of attorney issued by the LLP (backed by resolution 
of partners) in favour of individual to sign the tender, sign MOU/JV agreement on behalf of 
the LLP and create liability against the LLP. 

14.5 All the members of the JV shall certify that they are not black listed or debarred by 
RCIL/Railways  or any other Ministry/ Department/PSU (Public Sector undertaking)  of the Govt. 
of India/State Govt. from participation in tenders/contract  on the date of opening of bids either in 
their individual capacity or as a member of the JV frm in which they were/are members.  

15. Credentials & Qualifying criteria 

Technical, financial eligibility and Bid capacity of the JV shall be adjudged based on satisfactory 
fulfillment of the following criteria: 

15.1 Technical eligibility criteria (‘a’ or ‘b’ mentioned hereunder): 

a) For Works without composite components 

The technical eligibility for the work as per para 2.3.2A(v) above, shall be satisfied by either 
the ‘JV in its own name & style’ or any member having min 26% share. Each other member 
of JV shall have technical capacity of minimum 10% of the cost of work. 

(b) For works with composite components 

(i) The technical eligibility for each component of work as per para 2.3.2A(v)  above, shall be 
satisfied by either the ‘JV in its own name & style’ or any member having min 26% share. 
Each other member of JV shall have technical capacity of minimum 10% of the cost of any 
component of work. 

OR 

(ii)  The technical eligibility for major component of work as per para 2.3.2A(v) above, shall be 
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satisfied by either the ‘JV in its own name & style’ or any member having min 26% share and 
technical eligibility for other components of work as per para 2.3.2A(v) above, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’. Each other 
member of JV shall have technical capacity of minimum 10% of the cost of any component 
of work. 

Note:  

(a) The Major component of the work for this purpose shall be the component of work having highest 
value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work.  

(b)  Value of a completed work done by a Member in an earlier JV shall be reckoned only to the  
extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under 
consideration 

 

15.2  Financial eligibility criteria:  

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 2.3.2A (v) above. 
The “financial capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility 
criteria mentioned at para 2.3.2A(v) above. The “financial capacity” of each of other partners 
(excluding lead partner) shall not be less than 10% of the financial eligibility criteria mentioned at 
para 2.3.2A(v) above. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 
“financial capacity” to satisfy this requirement 

NOTE: Contractual payment received by a Member in an earlier JV firm shall be reckoned 
only to the extent of the concerned member’s share in that JV firm for the purpose 
of satisfying compliance of the above mentioned financial eligibility criteria in tender 
under consideration. 

16. Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 2.3.2(A)(xiv) 
above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s 
“Bid capacity” to satisfy this requirement  
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ANNEXURE-‘K-1’ 

FORMAT FOR JOINT VENTURE MEMORANDUM OF UNDERSTANDING/ AGREEMENT. 
 
THIS JOINT VENTURE MEMORANDUM OF UNDERSTASNDING (MOU) AGREEMENT 
EXECUTED AT …………………………….. on this …………day of  
…………………  between M/s …………………………………………………… Registered office at 
………………..as the first party M/s ……………………… Registered office at…………. as the 
second party M/s ……………………… Registered office at…………. as the Third party (The 
expression and words of the first and second and third party shall mean and include their heirs 
successors, assigns, nominees execution, administrators and legal representatives respectively.)  
 
WHEREAS all the parties are engaged  in the business of execution of Civil Engineering and 
General Contracts for various Government Departments and organizations.  
 
WHEREAS the parties herein above mentioned are desirous of entering into a Joint Venture for 
carrying on Engineering and/or contract works in connection with ……………………………………. 
and other works mentioned in Tender Notice No…………………. dated ………….  of RCIL  or any 
other work or works, as  mutually decided between the parties to this Joint Venture.  
 
WHEREAS all the parties are desirous of recording the terms and conditions of this Joint Venture 
to avoid future disputes. 
NOW THIS MOU/AGREEMENT WITHNESSTH AS UNDER:  
 
1.   
 

That in and under this Joint Venture agreement the work will be done jointly by the First 
party and Second party in the name and style of M/s …………………. ………..…… (Joint 
Venture of M/s ………………………….…….. M/s…………. 
 ………………………….  and M/s ………………………………….. ) 
 

2.   
 

That all the parties shall be legally liable, severally and or jointly responsible for the 
satisfactory/successful execution/completion of the work in all respects and in 
accordance with terms and conditions of the contract. 
 

3.   
 

That the role of each constituent of the said Joint Venture in details shall be as  
under: 
The first party shall be responsible for ………………………………. 
The second party shall be responsible for …………………………… 
The third party shall be responsible for ……………………………… 
 

4.   
 

The share of profit and loss of each constituent of the said Joint Venture shall be as 
under : 

6. Lead partner share  =    ----% (At least 51%) 
7. 2nd Joint Venture Partner share = ------% 
8. 3rd Joint Venture partner share = ------% 
9. 4thJoint Venture partner share = ------%  ] in case of  
10. 5th Joint Venture partner share = ------% ] composite tender 

 
5.   
 

That all the parties of this Joint Venture shall depute their experienced staff as committed 
commensurating with their role and responsibility and as required for the successful 
completion of the works in close consultation with each other. 
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6.   
 

That the investment required for the works under this Joint Venture shall be brought in 
by the parties as agreed to between them from time to time. 
 

7.   
 

That all the Bank Guarantee shall be furnished jointly by the parties in the name of Joint 
Venture. 
 

8.   
 
 

That the party number………………….. to this Joint Venture shall be the prime (lead) 
contractor and will be responsible for timely completion of work and to co-ordinate with 
the RCIL to receive payments and also to make all correspondence on behalf of this 
Joint Venture. 
 

9.   
 

That all the above noted parties i.e. ……………….. not to make any change in the 
agreement without prior written consent of the RCIL . 

 NOW, the parties have joined hands to form this Joint Venture on this ……….. 
Day of …………… two thousand ………..with reference to and in confirmation of their 
discussions and understanding brought on record on ……… 
 

 IN WITNESS THEREOF, all /both the above named parties have set their respective 
hands on ……….the day ……….. and year …………. First above mentioned in the 
presence of the following witness: 
 

 WITNESSES: 
 

 1.  First party. 
5.   
 

That all the parties of this Joint Venture shall depute their experienced staff as committed 
commensurating with their role and responsibility and as required for the successful 
completion of the works in close consultation with each other. 
 

6.   
 

That the investment required for the works under this Joint Venture shall be brought in 
by the parties as agreed to between them from time to time. 
 

7.   
 

That all the Bank Guarantee shall be furnished jointly by the parties in the name of Joint 
Venture. 
 

8.   
 
 

That the party number………………….. to this Joint Venture shall be the prime (lead) 
contractor and will be responsible for timely completion of work and to co-ordinate with 
the  to receive payments and also to make all correspondence on behalf of this Joint 
Venture. 
 

9.   
 

That all the above noted parties i.e. ……………….. not to make any change in the 
agreement without prior written consent of the . 

 NOW, the parties have joined hands to form this Joint Venture on this ……….. 
Day of …………… two thousand ………..with reference to and in confirmation of their 
discussions and understanding brought on record on ……… 
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 IN WITNESS THEREOF, all /both the above named parties have set their respective 
hands on ……….the day ……….. and year …………. First above mentioned in the 
presence of the following witness: 
 

 WITNESSES: 
 

 1.  First party. 
 2. Second party 
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Annexure K-2 

Guidelines  for submitting tenders by Partnership Firms and their Eligibility Criteria 

1. The Partnership Firms participating in the tender should be legally valid under the provisions of 
Indian Partnership Act.  

2. The partnership firm should have been in existence or should have been formed prior to 
submission of tender. Partnership firm should have been registered with the Registrar of firms and 
the partnership deed should have been notarized prior to date of tender opening as per the Indian 
Partnership Act. Tenderer shall upload document(s) in support of registration of firm with registrar 
of firms viz which includes Certificate of registration and copy of  Register of firm  (Form No. may 
vary from State to State) (as applicable) etc. issued by Registrar of firms. 

3. Separate identity/name should be given to the partnership firm. The partnership firm should 
have PAN/ TAN number in its own name and PAN/TAN number in the name of the any of the 
constituent partners shall not be considered. The valid constituents of the firm shall be called 
partners.  

4.1. Once the tender has been submitted, the constitution of firm shall not normally be allowed to 
be modified/altered/terminated during the validity of the tender as well as the currency of the 
contract except when modification becomes inevitable due to succession laws etc, in which case 
prior permission should be taken from RCIL/ and in any case the minimum eligibility criteria should 
not get vitiated. The reconstitution of firm in such cases should be followed by a notary certified 
Supplementary Deed. The approval for change of constitution of the firm, in any case, shall be at 
the sole discretion of the RCIL and the tenderer shall have no claims what so ever.  Any change 
in the constitution of Partnership Firm after opening of tender shall be with the consent of all 
partners and with the signatures of all partners as that in the Partnership deed. Failure to observe 
this requirement shall render the offer invalid and full EMD shall be forfeited.  

4.2 If any partner/s withdraw from the firm after opening of the tender and before the award of the 
tender, the offer shall be rejected and EMD of the tenderer will be forfeited.  If any new partner 
joins the firm after opening of tender but prior to award of contract, his/her credentials shall not 
qualify for consideration towards eligibility criteria either individually or in proportion to this 
share in the previous firm. In case the tenderer fails to inform RCIL beforehand about any such 
changes/modification in the constitution which is inevitable due to succession laws etc.  and 
the contract is awarded to such firm, then it will be considered a breach of contract conditions, 
liable for determination of contract under Clause 62 of General Condition of Contract.  

4.3 A partner of the firm shall not be permitted to participate either in his individual capacity or as 
a partner of any other firm in the same tender.  

4.4 The tender form shall be submitted only in the name of partnership firm. Bid Security Declaration 
shall be submitted on IREPS (Refer detailed instructions at Annexure-T) OR the EMD (Earnest 
Money Deposit) shall be deposited by partnership firm through e payment gateway along with 
the tender in terms of the provisions contained in clause 3.0 (Earnest Money) of tender 
 document, as applicable.  

5.  One or more of the partners of the firm or any other person(s) shall be designated as the 
authorized person(s) on behalf of the firm,  who will be authorized by all the partners to act on  
behalf of the firm through a “Power of Attorney”, specifically authorizing him/them to submit & sign 
the tender, sign the agreement, receive payment, witness measurements, sign measurement 
books, make correspondences, compromise, settle, relinquish any claim(s)  preferred by the firm, 
sign “No Claim Certificate” , refer all or any dispute to arbitration and to take similar such action in 
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respect of the said tender/contract. Such “Power of Attorney” should be Notarized/Registered 
submitted/uploaded along with tender. 

6. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted only 
in the name of the partnership firm and no splitting of guarantees among the partners shall be 
acceptable 

7. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 
executed in the name of the firm only and not in the name of any individual partner.   

8. In case, Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings 
shall be furnished by all the partners through a notarized affidavit, before signing of contract 
agreement:-  

(a)Joint and several liabilities –  The partners of the firm to which the Letter of Acceptance (LOA) 
is issued, shall be jointly and severally liable to the RCIL for execution of the contract in 
accordance with general and special conditions of the contract.  The partners shall also be 
liable jointly and severally for the loss, damages caused to the RCIL during the course of 
execution of the contract or due to non-execution of the contract or part thereof.  

(b)Duration of the partnership deed and partnership firm agreement – The partnership 
deed/partnership firm agreement shall normally not be modified, altered, terminated during the 
currency of contract and the maintenance period after the work is completed as contemplated 
in the conditions of the contract.  Any change carried out by partners in the constitution of the 
firm without permission of RCIL, shall constitute a breach of contract liable for determination 
of contract under clause 62 of General Conditions of Contract. 

(c)Governing Laws – The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

(d)  No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner and that of the RCIL.  

9. The tenderer shall clearly specify that the tender is submitted on behalf of a partnership concern. 
The following documents shall be submitted by the partnership firm, with the  tender- 

(a) Tenderer shall uploaddocument(s) in support of registration of firm with registrar of firms which 
includes Certificate of registration and Register of firm  (Form No. may vary from State to 
State)(as applicable) etc. issued by Registrar of firms.Tenderer shall also upload Notary 
certified of Partnership Deed. 

(b)  A copy of Power of Attorney (Notarized or Registered) in favour of the individual to tender 
for the work, sign the agreement etc. and create liability against the firm. 

(c )  An undertaking by all the partners of the partnership firm that they  are not black listed or 
debarred by RCIL or any other Ministry/Department of the Govt of India/any State Govt from 
participation in tenders/contract as on the date of opening of bids either in their individual 
capacity or in any firm in which they were/are partners. Concealment/wrong information in 
regard to above shall make the contract liable for determination under clause 62 of General 
Conditions of Contract. 
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10.0 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfillment of the eligibility criteria laid down in Clause 2.3.2A(v) &(vi) of eligibility criteria by 
the partnership firm. 
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Annexure-K-3  
DECLARATION BY AN EXISTING PARTNERSHIP FIRM 

(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under 
Partnership Firm)  

 
1.0 I………………..S/o  Shri …………………., the authorized signatory of partnership        
firm M/s……………………………do hereby solemnly affirm and declare as under: 

 
1.1  That, we are an existing Partnership Firm in the name and style of M/s -------------------------

, since ------------------(MM/YY), having GST Registration no. -------------------, PAN/TAN No.-
-----------------.  There has been no change in the Partner(s) of our firm during last 07 (Seven) 
years ending last day of the month previous to the one in which tender is invited. 
OR 
 

1.2 That, we are an existing Partnership Firm in the name and style of M/s ---------------------- -
--, since ------------------(MM/YY), having GST Registration no. ----------------------, 
 PAN/TAN No.------------------. Following of our partner(s) has/have quit the 
Partnership  firm during last 07 (Seven) years ending last day of the month previous to 
the one in  which tender is invited with details as under: 
 

S.No. Name of quitting  
Partner(s) 

Share of Partner(s) who 
has/have quitted 

Date of quitting 
(MM/YY) 

    

 
AND / OR 
 

1.3 That, we are an existing Partnership Firm in the name and style of M/s ---------------------- -
--, since -----------------(MM/YY), having GST Registration no. ------------, PAN/TAN No.----- -
------------. Following partner(s) has/have joined our Partnership Firm during last 07 
 (Seven) years ending last day of the month previous to the one in which tender is 
invited  with details as under: 

 
S.No. Name of joining  

Partner(s) 
Share of joining  Partner(s) 
In the present firm In the previous firm from where 

he/they has/have quit and joined 
the present firm 

    
 

1.4 In case of Para 1.2 and 1.3 , following documents as applicable are required to be 
 submitted alongwith bid:- 

(i) Copy of previous Partnership Deed(s). 
(ii) Copy of  Dissolution Deed(s) of previous partnership deed(s). 
(iii) Proof of surrender of PAN No(s) (in case of dissolution of previous partnership firm). 
 

Declaration by the Tenderer:- 
I hereby declare that the information given above are true. If any of the above information is 
found to be wrong at any time, my tender will be liable to be rejected. 

 
 
Name and Signature of tenderer 

                                                                                                       along with Seal 
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Annexure-K-4  
 

DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM 
I………………..S/o  Shri …………………., the authorized signatory of partnership firm 
M/s……………………………do hereby solemnly affirm and declare as under: 

 
1. That, we are the newly formed partnership firm in the name and style of 

M/s…………………………….Registered with Registrar of firm vide Registration 
No……………………………., dated ………………………. 
 

2. In this newly formed Partnership Firm, we are …………………no. of partners. The details 
of the previous proprietary firm or previous dissolved partnership firm or previous splitted 
partnership firm(s) wherein any of the partners of the present firm was a proprietor / partner 
and proposed to use credentials obtained in such previous propriety firm (s) / partnership 
firm(s)  is as under:- 
 

S.N. Name of person in 
the newly formed 
partnership firm 

Details of Previous 
proprietary/ 
Partnership Firm  

Share in newly 
formed 
partnership  
firm 

Share in 
previous 
partnership 
firm 

Remarks 

1.      

2.      

3.      

 
3. That, following relevant documents are Annexed with bid:-  
(i) Copy of previous Partnership Deed(s). 
(ii) Copy of previous Dissolution/splitting Deed(s) of previous partnership deed(s). 
(iii) Proof of surrender of PAN No(s) (in case of dissolution of partnership firm). 

 
Declaration by the Tenderer:- 
I hereby declare that the information given above are true. If any of the above information is found 
to be wrong at any time, my tender will liable to be rejected. 

 
 
 

           Name and Signature of tenderer 
                                                                                                                  along with Seal 
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      Annexure-L 

                                       RailTel Corporation of India Limited/ Delhi.                                                                                  
(Standard Format) 

COMPLETION CERTIFICATE 
 

The work of “---------------- (Full name of the work) -------------------------”   has been  
 Completed with following details:- 

 
1 Name & complete address of the contractor.  

 
2 Nature of entity (sole prop/ partnership firm/ 

company / JV) 
 

3 
(a) 

In case of Sole proprietorship, the name of sole 
proprietor 

 

(b) In case of partnership firm/JV, the names & shares 
of various partners/ members. 

 

4 Date of Acceptance/LOA  

5  Agreement No. & date  
 

6 i) 
  ii)  

Original Agreement Cost 
Final Agreement Cost 

 
 

7 Total payment made along with financial year-wise 
break-up 

 
 

8 Original date of completion (DOC)  
 

9 (a)Actual date of completion (b)Whether extension 
to DOC given with penalty or without penalty 

 
 

10 Brief description of nature & scope of work   
 

11 Performance of contractor 
(Satisfactory/unsatisfactory) 

 

 It is certified that the above work has been completed successfully in accordance with 
provisions of contract.           
         
                  Name & Signature  
        Issuing authority with seal 
Date of issue of certificate: ------ 
Case File No.:-------------------------------  
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Annexure-M 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 
DOCUMENTS 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of partners of the firm) 

I………………………………. (Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ____________________________________________ as per 
the tender No.____________ of RCIL, do hereby solemnly affirm and state on the behalf of the 
tenderer including its constituents As under: 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 
1. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 
in confirmation thereof. 

2.  I/we hereby declare that I/we have downloaded the tender documents from  Indian Railway  
website www.ireps.gov.in.  I/we have verified the content of the document from the website 
and there is no addition, no deletion or no alteration to the content of the tender document.  
In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of 
work or final payment of the contract, the master copy available with the RCIL 
Administration shall be final and binding upon me/us. 

3. I/we declare and certify that I/we have not made any misleading or false representation in the 
forms, statements and attachments in proof of the qualification requirements. 

4. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 
 

5. I/We declare that the information and documents submitted along with the tender by me/us are 
correct and I/we are fully responsible for the correctness of the information and documents, 
submitted by us. 

6. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to 
be forged/false or incorrect at any time during process for evaluation of tenders, it shall 
lead to forfeiture of the tender EMD besides banning of business for a period of upto five 
year. Further, I/we (insert name of the tenderer)**_____________and all my/our 
constituents understand that my/our offer shall be summarily rejected. 

7. I/we also understand that if the certificates submitted by us are found to be false/forged or 
incorrect at any time After the award of the contract, it will lead to termination of the 
contract, alongwith forfeiture of EMD/SD and Performance guarantee besides any other 
action provided in  the contract including banning of business for a period of upto five year. 

    
 
 
  SEAL AND SIGNATURE 
  OF THE TENDERER 
Place: 
 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer.   
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Annexure-N 
CERTIFICATE OF CONTRACTUAL PAYMENT FROM CHARTERED ACCOUNTANT. 
 
For evaluation of Bid Capacity (Maximum value of Contractual payment received in any one 
year during the last three years and current financial year)  
 
Details of contractual payments received by the tenderer / constituent of tendering JV during the 
qualifying period i.e during the current financial year plus previous three financial years. 
Name of the Tenderer / constituent of tendering JV: _________________________________ 
 
Year           Amount of Contractual 

Payments received 
Basis of contractual payment received 
(Audited Balance Sheet ** or Form 16A 
/26AS from IT TRACES or Certificates 
from concerned Department / Client* ) # 

3rd  Previous 
financial year      

Rs…….. FY/………  

2nd Previous 
financial year      

Rs…….. FY/………  

1st  Previous 
financial year      

Rs…….. FY/………  

Current financial 
year               

Rs…….. FY/………  

Total    
  
*Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS 
generated through TRACES of IT Department. 
 
# The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from concerned 
Department / Client as referred for contractual payments received should be submitted alongwith 
the tender failing which payment received shall not be considered. 
 
** In case the figure of contractual payment is not directly available in Audited Balance Sheet, the 
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been 
prepared. 

 
                                                              Signature of Chartered Accountant 

 
 
[i] Name :-   

[ii] Address:      
[iii] Phone No:- 
[iv] Membership No. 
[v] e-mail ID:- 

 
  Name and signature of Tenderer / Constituent Member of tendering JV 
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Annexure-O-1  

                       UNDERTAKING BY SOLE PROPRIETORSHIP FIRM 

 

I………………..S/o  Shri ………………….aged about …………………..years 
R/o……………………………………………………………………………….do hereby solemnly affirm 
and declare as under: 

1. That I am running a business in the name and style of M/S…………………. which is a sole 
proprietorship firm and which has got GST registration No…………….. 
 

2. That I am the sole proprietor of the said firm M/S 
…………………………………………………………………………… 
 

3. That the Head office of the above named firm is situated 
at………………………………………………………………………….. 
 

4. That I/ my Firm ………. is not blacklisted or debarred by Railway/RCIL or any other Ministry 
/ Department of Govt. of India from participation in tender on the date of opening of bids, 
either in individual capacity or as a member of the partnership firm or JV in which he was / 
is a partner/member. Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the General Conditions of Contract. 
 

 

Signature of tenderer 
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Annexure-O-2  

POWER-OF-ATTORNEY FOR SIGNING OF BID ON BEHALF OF  PARTNERSHIP FIRM 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of partners of the firm) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE  

(1)………………………….. S/oShri……………….   R/o…………………………. 

(2)………………………….. S/oShri……………..… R/o…………………..……… 

(3)……………………… … S/o Shri……………..  R/o…………………………. 

(4)…………………………. S/o Shri…………..   R/o………………….……… 

all are the partners of a partnership firm namely M/S……………………….… ………………….     
(Name of firm) hereinafter referred to as ‘firm’, which is registered at Registration  No………………by 
Registrar of Firms…………………………. The firm is having its head office 
at……………………………………………………………………………….. (hereinafter to be referred 
as the 'Firm').  
 
AND WHEREAS we all the above named partners have on………………….(date) given our 
consent on behalf of firm to participate in the tender 
No.___________________________________ issued by RCIL  for the work namely 
“______________________________________________________________”  

We the above named partners of above named firm do hereby irrevocably constitute, nominate, 
appoint and authorize Mr./ Ms. ____________S/o 
Shri____________(address)______________________& Mr./ Ms. ____________S/o 
Shri____________(address)______________________ as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the 
following powers for and on behalf of M/S ………………… 
……………………………………………………… (name of firm) in connection with aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of the RCIL  on behalf of the 
firm. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of 
firm. 

3.  To negotiate, discuss, agree to make any amendments, alterations or modifications thereto 
and to make representations, submit papers, affidavits and to do any other act and complete 
requisite formalities on behalf of the firm in connection with completion of aforesaid tender 
work and to enter into liability against the firm.  

4. To sign, execute the contract with RCIL  for and on behalf of the firm. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the 

purposes mentioned above.  

We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without 
obtaining previous written consent of RCIL . 

We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys 
or either of them under the authority of this power shall be construed as acts, deeds and things 
done by the firm and we hereby undertakes to confirm and ratify all and whatsoever the said 
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Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given. 

That we/our Firm ………. is not blacklisted or debarred by  RCIL/RAILWAY or any other Ministry / 
Department of Govt. of India from participation in tender / contracts as on the date of opening of 
bids, either in their individual capacity or in any firm in which they were / are partners.  Concealment 
/ wrong information in regard to above shall make the contract liable for determination under Clause 
62 of the General Conditions of Contract. 
Specimen signatures of the Attorney are appended below. 

 IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 
this………………… day of………………… 20….    , in presence of:  

WITNESSES:  

1. Signature 
Name: 
Address: 

 
 
 

Executants Partners 
(Name )                                                   ( Signature) 
 
1……………………………..  
2. ……………………………..  
3. ……………………………..  
4. ……………………………..  
 

2. Signature 
Name: 
Address: 
 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance: 

 (1) Name…………………………… Signature…………………… 

 (2) Name…………………………… Signature……………………… 

Executed and Signed before me on this…………day of …….  At ……………………………..(place). 

 (seal and signature of Notary Public) 

 

Notes:  
1. In this format space has been provided for entering details of four partners& two attorney holders 
however if the number vary  details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document). 
3. Each page of the document should be signed by executants. 
4. The power of attorney should be Notarized/ Registered. 
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Annexure-O-3  

POWER-OF-ATTORNEY ON BEHALF OF THE JOINT VENTURE 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of  the members of Joint 
Venture) 

KNOW ALL MEN BY THESE PRESENTS THAT WE THE PARTIES whose details are given here 
under: 

1. ……………………………………………………………….…………….(name of 
constituent)…………………………………………..(address) as the first party. 

2. …………………………………………………………….(name of 
constituent)…………………………………………..(address) as the second party. 
 
Have entered into a Joint Venture agreement for the purpose of securing the work 
advertised by RailTel Corporation of India Limited vide NIT 
No……………………………………………………….details of works are as under: 
“………………………………………………………………………………………………………
…………………………………………” 
The aforesaid Joint Venture shall be known by the name 
“………………………………………………..” (Hereinafter called the Joint Venture which 
Expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators and assigns. 
 

We the above said parties, through this power of Attorney do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./ Ms. ____________S/o Shri ____________(address) who is 
presently holding the position of ………………………………… in  
………………………………………the firm/ company as our true and lawful attorney (hereinafter 
referred to as “Attorney”) of the Joint Ventureunder whose digital signature key the tender 
document shall be uploaded on behalf of JV.  to jointly or severally exercise all or any of the 
following powers for and on behalf of “ 
………………………………………………………………………… (name of JV) in connection with 
aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of the RCIL  on behalf of the 
Joint Venture. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of 
Joint Venture 

3.  To negotiate, discuss, agree to make any amendments, alterations or modifications thereto 
and to make representations, submit papers, affidavits and to do any other act and complete 
requisite formalities on behalf of the Joint Venture in connection with completion of 
aforesaid tender work and to enter into liability against the Joint Venture.  

4. To sign, execute the contract with RCIL for and on behalf of the Joint Venture. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the 

purposes mentioned above on behalf of Joint Venture.  
 
The Joint Venture agrees and undertakes that in the event of any change in the constitution 
of the Joint Venture the rights and obligations of the Joint Venture shall continue to be in 
full force without any effect thereof. 
We all the members of Joint Venture undertake that we shall not cancel or amend this 
Power of Attorney unilaterally and without prior written consent of RCIL. 
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AND the Joint Venture hereby agrees that all acts, deeds or things lawfully done by the said 
Attorneys or either of them under the authority of this power shall be construed as acts, deeds and 
things done by the Joint Venture and the Company hereby undertakes to confirm and ratify all and 
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of 
the powers hereby given. 

 IN WITNESS WHEREOF the members constituting the Joint Venture as aforesaid have executed 
these present, on this………………… day of………………… 20….    , under the common 
seal(s)/seals of their companies and/or firms(s),  in presence of:  

WITNESSES:  

1. Signature 
Name: 
Address: 
 

 Signature of authorized signatories & their 
Seals: 
 

1. First Party (signature) 
Name: 
Seal 

 
2. Signature 

Name: 
Address: 
 

2. Second Party (signature) 
Name: 
Seal 

Specimen Signatures of Attorney Holder in token of acceptance: 

Name………………………Signature………………… 

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

                                                                 (seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV 
however if the number vary the details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document).. 

3. Each page of the document should be signed by executants. 
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Annexure-O-4  
 
CONSENT OF PARTNERS OF PARTNERSHIP FIRM FOR SIGNING JOINT VENTURE 
(to be executed on non-judicial stamp paper as per tender conditions-Non Judicial 
stamp paper should be purchased in the name of partners of the firm) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE : 
(1)………………………….. S/o Shri……………. R/o…………………………. 
(2)………………………….. S/oShri………….…… R/o…………………..……… 
(3)……………………… … S/oShri………………  R/o…………………………. 
(4)…………………………. S/o Shri……………..   R/o………………….……… 
 
all are the partners of a partnership firm namely M/S ………………… 
……………………(Name of firm) hereinafter referred to as ‘firm’, which is registered at 
Registration No………………………by Registrar of Firms…………………………. The firm 
is having its head office 
at……………………………………………………………………………..  
AND WHEREAS it has come to our knowledge that NIT 
No.________________________________ has been issued by Railtel Corporation of 
India  Limited for the work namely 
“_____________________________________________________________________
_______”  
We all the above named partners on behalf of the above named firm hereby give our 
consent to participate in the above tender in Joint Venture. 
Further we all the above named partners on behalf of the above named firm hereby give 
our consent to enter in to Joint Venture agreement, with 
M/S__________________________& M/S___________________________ (name of 
other constituent(s) of joint venture) and to participate in tender as Joint Venture aforesaid. 
That we/our Firm ………. is not blacklisted or debarred by  RCIL/RAILWAY or any other 
Ministry / Department of Govt. of India from participation in tender on the date of opening 
of bids, either in individual capacity or as a member of the partnership firm or JV in which 
he was / is a partner/member. Concealment / wrong information in regard to above shall 
make the contract liable for determination under Clause 62 of the General Conditions of 
Contract. 
 
Date: 
Place: 
Executants Partners 
 
(Name )                                                              ( Signature) 
 
1……………………………..   ………………………………….. 
2. ……………………………..   ………………………………….. 
3. ……………………………..   ………………………………….. 
4. ……………………………..   ………………………………….. 
 
 
                                                                 (seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of four partners and 
two JV constituents however if the number vary details may accordingly be entered. 
 
2. The document should be notarized at its place of execution (Place of signing the 
document).. 
3. Each page of the document should be signed by executants. 
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Annexure-O-5  

POWER-OF-ATTORNEY FOR SIGNING JOINT VENTURE AGREEMENT ON 
BEHALF OF PARTNERSHIP FIRM 

(to be executed non judicial stamp paper of appropriate value as per law of state 
concerned-Non Judicial stamp paper should be purchased in the name of 
partners of the firm) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE  

(1)………………………….. S/o Shri……………….  
 R/o…………………………. 
(2)………………………….. S/oShri…………….… R/o…………………..……… 
(3)……………………… … S/o Shri……………….. 
 R/o…………………………. 
(4)…………………………. S/o Shri……….……..  
 R/o………………….……… 
 
All are the partners of a partnership firm namely M/s. 
……………………………………………….Name of firm) hereinafter referred to as ‘firm’, 
which is registered at Registration  No………………by Registrar of 
Firms…………………………. The firm is having its head office 
at……………………………………………………………….. (hereinafter to be referred 
as the 'Firm').  
 
AND WHEREAS we all the above named partners have on………………….(date) given 
our consent on behalf of firm to participate in the tender 
No.___________________________________ issued by RailTel Corporation of India 
Limited  for the work namely 
“___________________________________________________________________
_________”in Joint Venture with  M/S……………………………………..& 
M/S…………………………………….. 

We the above named partners of above named firm do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./ Ms. ____________S/o 
Shri____________(address)______________________& Mr./ Ms. ____________S/o 
Shri____________(address)______________________ as our true and lawful 
attorney (hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise 
all or any of the following powers for and on behalf of M/S ………………… 
……………………………………………………… (name of firm) in connection with 
aforesaid bid: 

1. To enter into and execute and sign JOINT VENTURE agreement, on behalf of our firm 
with M/S………………………………………& 
M/S……………………………………………….  

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. in 
connection with aforesaid bid. 

3.  To negotiate, discuss, agree to make any amendments, alterations or modifications 
thereto and to make representations, submit papers, affidavits and to do any other act 
and complete requisite formalities on behalf of the firm in connection with completion 
of aforesaid tender work and to enter into liability against the firm.  

4. To sign, execute the contract with RailTel Corporation of India Limited for and on behalf 
of the firm. 
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5. And generally to do all such acts, deeds or things as may be necessary or proper for 
the purposes mentioned above and to enter into liability against the firm.  

6. That we/our Firm ………. is not blacklisted or debarred by RCIL/Railway or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of the partnership firm or 
JV in which he was / is a partner/member. Concealment / wrong information in regard 
to above shall make the contract liable for determination under Clause 62 of the 
General Conditions of Contract. 
We on behalf of firm undertake that it shall not cancel or amend this power of Attorney 
without obtaining previous written consent of Railtel Corporation of India Limited. 

We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the 
said Attorneys or either of them under the authority of this power shall be construed as 
acts, deeds and things done by the firm and we hereby undertakes to confirm and ratify 
all and whatsoever the said Attorneys or either of them shall lawfully do or cause to be 
done by virtue of the powers hereby given. 

Specimen signatures of the Attorney are appended below. 

IN WITNESS WHEREOF this deed has been signed and sealed by us the under 
named, on this………………… day of………………… 20….    , in presence of:  

WITNESSES:  

1.  Signature 
Name: 
Address: 
 

Executants Partners 
(Name )                                        ( 
Signature) 
 
1……………………………..  
2. ……………………………..  
3. ……………………………..  
4. ……………………………..  
 
 

1. Signature 
Name: 
Address: 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance:  

(1) Name………………………………Signature…………………… 
(2) Name………………………………Signature…………………… 

 
 

Executed and Signed before me on this…………day of ……… At 
……………………………..(place). 

                                                                 (seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of four partners, two 
constituents of JV and two attorney holders, however if the number vary the details may 
accordingly be entered. 

2. The document should be notarized at its place of execution. 

3. Each page of the document should be signed by executants 
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Annexure-O-6  

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM WHEN PARTICIPATING IN JOINT 
VENTURE 

(to be executed non judicial stamp paper of appropriate value as per law of state 
concerned- Non Judicial stamp paper should be purchased in the name of 
proprietor of the firm) 

I…………………….S/o  Shri…………………………………….aged about …………………..years 
R/o……………………………………………….do hereby solemnly affirm and declare as under: 

1. That I am running a business in the name and style of M/s…………………………. which is 
a sole proprietorship firm and which has got GST registration No……………………... 
 

2. That I am the sole proprietor of the said firm M/S 
………………………………………………………………………………………………  
 

3. That the Head office of the above named firm is situated 
at……………………………………………………………………………………………. 
 

4. That I through my above named firm shall participate in the tender 
No.____________________________ issued by RailTel Corporation of India Limited  for 
the work namely 
“_______________________________________________________________________
____” in Joint Venture and for the purpose shall enter into and execute joint venture 
agreement with M/S__________________________& 
M/S___________________________ (name of other constituent(s) of joint venture).  
 

5. That we/our Firm ………. is not blacklisted or debarred by RCIL/ Railway or any other Ministry / 
Department of Govt. of India from participation in tender on the date of opening of bids, either in 
individual capacity or as a member of the partnership firm or JV in which he was / is a 
partner/member. Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the General Conditions of Contract. 

 
 DEPONENT 

Verification: 

Verified at………….on this …………day of…………..that the contents of my above affidavit are 
true and correct to the best of my knowledge and belief and nothing material has been concealed 
therefrom. 

DEPONENT 

 (seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV 
however if the number vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document).. 
3. Each page of the document should be signed by executants. 
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Annexure-O-7 

Board’s Resolution of company for entering into Joint Venture  (To be printed on Company’s 
letter head) 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF 
DIRECTORS OF (Company Name) ___________________________________ 
(CIN_________________________________) (hereinafter referred to as company) HELD ON 
(Date) _______________ AT (Address) ______________________  

Whereas the Board has been described about NIT No.___________________________________ 
issued by RailTel Corporation of India Limited for the work namely 
“_________________________________”.  

Board discussed the matter and after discussion following resolution was passed: 

RESOLVED THAT the company (company name)  shall participate in the above tender in Joint 
Venture and for the purpose the company shall enter into and execute joint venture agreement, 
with M/S__________________________& M/S___________________________ (name of other 
constituent(s) of joint venture). 

Resolved further  that the Board authorizes, Mr./ Ms. __________________________& Mr./ Ms. 
__________________________ (name and designation) of the company, to jointly or severally,  
sign joint venture agreement, and to sign such other documents and to do any other act and 
complete requisite formalities on behalf of the company in connection with completion of aforesaid 
tender work and to enter into liability against the company.  

Resolved further that Board authorizes Mr./Ms.___________________________________(name 
and designation) of the company to execute Power of Attorney in terms of this resolution in favour 
of Mr./Ms.____________________________& Mr./Ms.______________________________  the 
person(s) above named.  

The acts done and documents executed by such above named authorized person(s) shall be 
binding on the company. 

For the Organization,  

 

(Seal of company & Signature of authorized person) 

 

 

 

 
Name: __________________________________  
Designation: _________________ 
Place: 
Dated:                                                                                                                                   
 
Executed and Signed before me on this…………day of …………At …………………………..(place). 
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(seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV 
and two authorized persons however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by authorized signatory(s). 

4. Any person / director should not be authorized to execute Power of Attorney in his own     favour. 
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Annexure-O-8  

POWER-OF-ATTORNEY BY A COMPANY (incorporated  under companies Act) for entering 
into JOINT VENTURE AGREEMENT. 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of  the company) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 
……………………………………………………… (name of company & CIN number) is a Company 
registered under the Companies Act, 2013, and having its registered office at………………… 
(Hereinafter  called the 'Company').  

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 
of the  Board of directors of the company the company (company name) has decided to participate 
in the tender No.___________________________________ issued by RailTel Corporation of 
India Limited  for the work namely 
“____________________________________________________________”  

in Joint Venture and for the purpose the company shall enter into and execute joint venture 
agreement with M/S_________________________ & 
M/S___________________________(name of other constituent(s) of joint venture) AND THAT 
M/S___________________________(name of the lead member of joint venture) shall act as the 
lead member of above mentioned joint venture.  

I………………………………………………………(name and designation) the authorised 
representative of M/S ………………… ……………………………………………………… (name of 
company) duly authorized in this behalf by  aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./ Ms. 
____________(designation)____________(address)______________________& Mr./ Ms. Mr./ 
Ms. ____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in  the company as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the company to jointly or severally exercise all or any of 
the following powers for and on behalf of M/S ………………… 
……………………………………………………… (Name of company & CIN number) in connection 
with aforesaid bid: 

 

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been 
approved by the company, on behalf of the company with above named constituents for 
participating in the aforesaid bid of the Railtel Corporation of India Limited on behalf of the 
company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 
3.  To do any other act and complete requisite formalities on behalf of the company in 

connection with completion of aforesaid tender work and to enter into liability against the 
company.  

4. And generally to do all such acts, deeds or things as may be necessary or proper for the 
purposes mentioned above.  

5. That we/our (Name of the company) ………. is not blacklisted or debarred by RCIL/Railway or any 
other Ministry / Department of Govt. of India from participation in tender on the date of opening of 
bids, either in individual capacity or as a member of the partnership firm or JV in which the company 
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was/is a partner/member. Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the General Conditions of Contract. 

The company agrees and undertakes that in the event of any change in the constitution of the 
company the rights and obligations of the company shall continue to be in full force without any 
effect thereof. 

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of Railtel Corporation of India Limited. 

AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys 
or either of them under the authority of this power shall be construed as acts, deeds and things 
done by the Company and the Company hereby undertakes to confirm and ratify all and 
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of 
the powers hereby given. 

IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………………..(name and designation), on this………………… day 
of………………… 20…    , in presence of:  

WITNESSES:  

1. Signature 
Name: 
Address: 
 

Executants’ Signature& Seal of company: 
 
Name: 
Designation: 
 

2. Signature 
Name:  
Address: 
 

 

Specimen Signatures of Attorney Holder in token of acceptance: 

 (1)Name ………………………………Signature…………………… 

(2)Name …………………………………Signature………………… 

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

 (Seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV  
and two authorized persons/attorney holders however if the number vary the details may 
accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document).. 

3. Each page of the document should be signed by executants. 

4. Executant and Power of Attorney holder should not be the same person. 
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Annexure-O-9  

 POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is company incorporated 
under companies Act) 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of  the company) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/s ………………… 
……………………………………………………… (name of company & CIN number) is a Company 
registered under the Companies Act, 2013, and having its registered office 
at…………………………………… (hereinafter called the 'Company').  

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 
of the  Board of directors of the company the company (company name) have decided to participate 
in the tender No.___________________________________ issued by RailTel Corporation of 
India Limited  for the work namely 
“_________________________________________________________”  

I………………………………………………………(name and designation) the authorised 
representative of M/S ………………… ……………………………………………………… (name of 
company) duly authorized in this behalf by  aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./ Ms. 
____________(designation)____________(address)______________________& Mr./ Ms. Mr./ 
Ms. ____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in  the company as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the company to jointly or severally exercise all or any of 
the following powers for and on behalf of M/S ………………… 
……………………………………………………… (name of company & CIN number) in connection 
with aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of the Railtel Corporation of 
India Limited on behalf of the company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 
3.  To negotiate, discuss, agree to make any amendments, alterations or modifications thereto 

and to make representations, submit papers, affidavits and to do any other act and complete 
requisite formalities on behalf of the company in connection with completion of aforesaid 
tender work and to enter into liability against the company.  

4. To sign, execute the contract with Railtel Corporation of India Limited for and on behalf of 
the company. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the 
purposes mentioned above.  

 
The company agrees and undertakes that in the event of any change in the constitution of the 
company the rights and obligations of the company shall continue to be in full force without any 
effect thereof. 

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of Railtel Corporation of India Limited. 
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AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys 
or either of them under the authority of this power shall be construed as acts, deeds and things 
done by the Company and the Company hereby undertakes to confirm and ratify all and 
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of 
the powers hereby given. 

That our Company is not blacklisted or debarred by RCIL/Railway or any other Ministry / 
Department of Govt. of India from participation in tender on the date of opening of bids, either in 
individual capacity or as a member of the partnership firm or JV in which the Company was / is a 
partner/member. Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the General Conditions of Contract. 

IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………………..(name and designation), on this………………… day 
of………………… 20….    , in presence of:  

WITNESSES:  

1. Signature 
Name: 
Address: 
 

Executants’ Signature& Seal of 
company: 
 
Name: 
Designation: 
 

2. Signature 
Name: 
Address: 
 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance:  

(1)    Name …………………………………      Signature………………… 

(2)    Name……………………………………    Signature……………… 

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

                                                                  (seal and signature of Notary Public) 

Notes: 1.  In this format space has been provided for entering details of two authorized 
persons/attorney holders  however if the number vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document).. 
3. Each page of the document should be signed by executants. 
4. Executant and Power of Attorney holder should not be the same person. 
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Annexure-O-10  

Board’s Resolution of company incorporated under companies Act for submitting Tender 
by company (To be printed on company’s letter head) 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF 
DIRECTORS OF (Company Name) 
___________________________________(CIN_____________________) (hereinafter referred 
to as company) HELD ON (Date) _______________ AT (Address) 
_____________________________  

Whereas the Board has been described about NIT No.___________________________________ 
issued by Railtel Corporation of India Limited for the work namely 
“____________________________________________________”. Board discussed the matter 
and after discussion following resolution was passed: 

 

RESOLVED THAT the company (company name) shall participate in the above tender.  

Resolved further  that the Board authorizes, Mr./ Ms. __________________________& Mr./ Ms. 
__________________________ (name and designation) of the company, to jointly or severally 
sign and submit all the necessary papers, letters, forms, quotes, bids etc, negotiate, discuss, agree 
to make any amendments, alterations or modifications thereto and to make representations, submit 
papers, affidavits and to do any other act and complete requisite formalities on behalf of the 
company in connection with completion of aforesaid tender work and to enter into liability against 
the company.  

Resolved further that Board authorizes Mr./Ms.___________________________________(name 
and designation) of the company to execute Power of Attorney in terms of this resolution in favour 
of Mr./Ms.____________________________& Mr./Ms.___________________________  the 
person(s) above named.  

The acts done and documents executed by such above named authorized person(s) shall be 
binding on the company. 

For the Organization,  

(Seal of company & Signature of authorized person) 

 

 Name: __________________________________  

Designation: _________________ 

Place: 

Dated:                                                                                                                         

Executed and Signed before me on this…………day of ……...  At 
……………………………..(place). 
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 (Seal and signature of Notary Public) 

 

Notes: 1. In this format space has been provided for entering details of two authorized persons 
however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document).. 

3. Each page of the document should be signed by authorized signatory(s). 

4. Any person / director should not be authorized to execute Power of Attorney in his own     favour. 
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Annexure : O-11 

POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is LLP Firm incorporated 
under LLP Act) 
(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the LLP Firm) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 
……………………………………………………… (name of LLP & LLPIN number) is a LLP Firm 
registered under the LLP Act, 2008, and having its registered office 
at…………………………………………………………………… (hereinafter called the 'LLP').  
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 
of the Partners of  the LLP the LLP……………………. (LLP name) have decided to participate in 
the tender No.___________________________________ issued by Railtel Corporation of India 
Limited for the work namely “_____________________________________________________”  

 

I……………………………………………………name and designation) the authorised 
representative of M/S ………………… ……………………………………………………… (name of 
LLP) duly authorized in this behalf by  aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./Ms. 
____________(designation)____________(address)______________________& Mr./ 
Ms./Mr./Ms. _____(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in  the LLP as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the 
following powers for and on behalf of M/S ………………… 
……………………………………………………… (name of LLP & LLPIN number) in connection with 
aforesaid bid: 

1. To sign and submit Tender and participate in the aforesaid bid of the Railtel Corporation of 
India Limited on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 
3.  To negotiate, discuss, agree to make any amendments, alterations or modifications thereto 

and to make representations, submit papers, affidavits and to do any other act and complete 
requisite formalities on behalf of the LLP in connection with completion of aforesaid tender 
work and to enter into liability against the LLP.  

4. To sign, execute the contract with RCIL/Railway for and on behalf of the LLP. 
5. And generally to do all such acts, deeds or things as may be necessary or proper for the 

purposes mentioned above.  
 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the 
rights and obligations of the LLP shall continue to be in full force without any effect thereof. 

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of Railtel Corporation of India Limited. 

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things done 
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said 
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Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given. 

That our LLP is not blacklisted or debarred by RCIL/Railway or any other Ministry / Department of 
Govt. of India from participation in tender on the date of opening of bids, either in individual capacity 
or as a member of JV in which the LLP was / is a member. Concealment / wrong information in 
regard to above shall make the contract liable for determination under Clause 62 of the General 
Conditions of Contract. 
 

 IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………………..(name and designation), on this………………… day 
of………………… 20….    , in presence of:  

WITNESSES:  

1. Signature 
Name: 
Address: 
 

Signatures of authorized representative & 
Seal of LLP: 
 
Name of authorized 
representative(Executant): 
Designation: 
 
 

2. Signature 
Name:  
Address: 
 

 

 

Specimen Signatures of Attorney Holder(s) in token of acceptance:  

(1)Name ………………………………… Signature………………… 

(2Name)……………………………………Signature……………… 

 

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

 

     (seal and signature of Notary Public) 

Notes: 1.  In this format space has been provided for entering details of two authorized 
persons/attorney holders  however if the number vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document).. 
3. Each page of the document should be signed by executants. 
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Annexure : O-12 
 
Partner’s Resolution of LLP Firm incorporated under LLP Act for submitting Tender by LLP 
firm (To be printed on Firm’s letter head) 
 
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 
OF_____________________________________________________________________ (LLP 
Name)  having LLPIN______________of 20…….. (hereinafter referred to as LLP) HELD ON (Date) 
_______________ AT (Address) _______________________________________________  
Whereas the Board has been described about NIT No.___________________________________ 
issued by Railtel Corporation of India Limited for the work namely 
“____________________________________________________________________________
__”. Partners discussed the matter and after discussion following resolution was passed: 

RESOLVED THAT the LLP (LLP name) shall participate in the above tender.  

Resolved further  that the LLP/Partners  authorize(s), Mr./ Ms. __________________________& 
Mr./ Ms. __________________________ (name and designation) of the LLP, to jointly or severally 
sign and submit all the necessary papers, letters, forms, quotes, bids etc., negotiate, discuss, agree 
to make any amendments, alterations or modifications thereto and to make representations, submit 
papers, affidavits and to do any other act and complete requisite formalities on behalf of the LLP 
in connection with completion of aforesaid tender work and to enter into liability against the LLP.  

Resolved further that LLP/Partners authorize (s ) 
Mr./Ms.___________________________________(name and designation) of the LLP to execute 
Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.______________________________  the 
person(s) above named.  

The acts done and documents executed by such above named authorized person(s) shall be 
binding on the LLP. 

For the Organization,  

(Seal of LLP& Signature of authorized person) 

 Name of authorized person: __________________________________  

Designation: _________________ 

Place: 
Dated:                                                                                                                                                               
Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 
 

       (Seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of two authorized persons 
however if the number vary details may accordingly be entered. 
2. The document should be notarized at its place of execution (Place of signing the document). 
3. Each page of the document should be signed by authorized signatory(s). 
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Annexure : O-13 

Partner’s Resolution of LLP Firm for entering into Joint Venture  (To be printed on LLP 
Firm’s letter head) 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 
OF______________________________________________________________ (LLP Name) 
having LLPIN________________of 20…………….)(hereinafter referred to as LLP) HELD ON 
(Date) _______________ AT (Address) 
_______________________________________________  

Whereas the Partners  have been described about NIT 
No.___________________________________ issued by Railtel Corporation of India Limited  for 
the work namely 
“____________________________________________________________________________”
. Partners discussed the matter and after discussion following resolution was passed: 

RESOLVED THAT the LLP……….. (LLP name)  shall participate in the above tender in Joint 
Venture and for the purpose the LLP shall enter into and execute joint venture agreement, with 
M/s__________________________& M/s___________________________ (name of other 
constituent(s) of joint venture). 

Resolved further  that the LLP/Partners authorize(s), Mr./ Ms. __________________________& 
Mr./ Ms. __________________________ (name and designation) of the LLP, to jointly or severally,  
sign joint venture agreement, and to sign such other documents and to do any other act and 
complete requisite formalities on behalf of the LLP in connection with completion of aforesaid 
tender work and to enter into liability against the LLP.  

Resolved further that LLP/Partners authorize(s) 
Mr./Ms.___________________________________(name and designation) of the LLP to execute 
Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.______________________________  the 
person(s) above named.  

The acts done and documents executed by such above named authorized person(s) shall be 
binding on the LLP. 

For the Organization,  

(Seal of LLP & Signature of authorized person) 

 Name of authorized person: __________________________________  

Designation: _________________ 

Place: 

Dated:                                                                                                                                   

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

 

                                                                  (seal and signature of Notary Public) 
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Notes: 1. In this format space has been provided for entering details of two constituents of the JV 
and two authorized persons however if the number vary details may accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document).. 

3. Each page of the document should be signed by authorized signatory(s). 
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Annexure : O-14 

 POWER of ATTORNEY BY A LLP Firm (incorporated under LLP Act) for entering into JOINT 
VENTURE AGREEMENT. 
(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of  the LLP) 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………… 
……………………………………………………… (name of LLP & LLPIN number) is a LLP 
registered under the LLP Act, 2008, and having its registered office at………………… (Hereinafter 
called the 'LLP').  

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 
of the  Partners of the LLP, the LLP…………………………….. (LLP name) has decided to 
participate in the tender No.___________________________________ issued by Railtel 
Corporation of India Limited for the work namely 
“________________________________________________”  

in Joint Venture and for the purpose the LLP shall enter into and execute joint venture agreement 
with M/S_________________________ & M/S___________________________(name of other 
constituent(s) of joint venture) AND THAT M/S___________________________(name of the lead 
member of joint venture) shall act as the lead member of above mentioned joint venture.  

I………………………………………………………(name and designation) the authorised 
representative of M/S ………………… ……………………………………………………… (name of 
LLP) duly authorized in this behalf by  aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./ Ms. 
____________(designation)____________(address)______________________& Mr./ Ms. Mr./ 
Ms. ____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in  the LLP as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the 
following powers for and on behalf of M/S ………………… 
……………………………………………………… (Name of LLP & LLPIN number) in connection with 
aforesaid bid: 

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been 
approved by the LLP, on behalf of the LLP with above named constituents for participating 
in the aforesaid bid of the Railtel Corporation of India  Limited on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 
3.  To do any other act and complete requisite formalities on behalf of the LLP in connection 

with completion of aforesaid tender work and to enter into liability against the LLP.  
4. And generally to do all such acts, deeds or things as may be necessary or proper for the 

purposes mentioned above.  
5. That we/our Firm ………. is not blacklisted or debarred by RCIL/Railway or any other Ministry / 

Department of Govt. of India from participation in tender on the date of opening of bids, either in 
individual capacity or as a member of the partnership firm or JV in which he was / is a 
partner/member. Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the General Conditions of Contract. 
 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the 
rights and obligations of the LLP shall continue to be in full force without any effect thereof. 
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The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of Railtel Corporation of India Limited . 

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things done 
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given. 

 IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………(name and designation), on this………………… day 
of………………… 20…    , in presence of:  

WITNESSES:  

 

1. Signature 
Name: 
Address: 
 

Signatures of authorized representative & 
Seal of LLP: 
 
Name of authorized representative: 
Designation: 
 
 

2. Signature 
Name:  
Address: 
 

 

 

Specimen Signatures of Attorney Holder in token of acceptance: 

 (1)Name ………………………………Signature…………………… 

(2)Name …………………………………Signature………………… 

 

Executed and Signed before me on this…………day of ……………….  At 
……………………………..(place). 

(Seal and signature of Notary Public) 

Notes: 1. In this format space has been provided for entering details of two constituents of the JV  
and two authorized persons/attorney holders however if the number vary the details may 
accordingly be entered. 

2. The document should be notarized at its place of execution (Place of signing the document). 

3. Each page of the document should be signed by executants. 
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Annexure-O-15  

AFFIDAVIT BY HUF 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of HUF 

I………………..S/o  Shri ………………….aged about …………………..years 
R/o……………………………………………………………………………….and as Karta of my Hindu 
Undivided  (HUF) affirm on oath and declare as under:- 

1. That I am Karta of our HUF which is known as ------------------(HUF) 

2. That as on today, name of coparceners (including name of Karta) of our above said HUF, their 
father name and their addresses are as under:- 

S.No. Name of Coparceners  Name of Father Address 
1.    
2.    
3.    
4.    
5.    

 

3. That the above said HUF is in existing since---------------. (Date of incorporation of HUF). 

4. That I, in the position of KARTA of Hindu Undivided  (HUF) am submitting the tender on behalf 
of HUF and declare that the acts done and documents executed by me shall be binding on the 
HUF, M/s------------------------------- 
5. That I/HUF Firm ………. is not blacklisted or debarred by RCIL/Railway or any other Ministry / 
Department of Govt. of India from participation in tender on the date of opening of bids, either in 
individual capacity or as a member of the partnership firm or JV in which he was / is a 
partner/member. Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the General Conditions of Contract. 
 

DEPONENT 

Verification: 

Verified at…………….on this …………day of………..that the contents of my above affidavit are 
true and correct to the best of my knowledge and belief and nothing material has been concealed 
therefrom. 

DEPONENT 

Karta of HUF-M/s------------------------ 

 (seal and signature of Notary Public) 

Notes: 1. The document should be notarized at its place of execution (Place of signing the 
document). 

2.  Each page of the document should be signed by executants. 
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Annexure-P-1 

Request letter from Executive branch to Accounts Office for opening of LC 

Office of………….  

No.____________________________   Dated_______________ 

 

The PFA/Sr.DFM/Dy.FA                                                                                                         
HQ/Division/Workshop/ Cost.      

Sub: Opening of LC 

Ref: Supply Order/Contract Agreement No. 

      **** 

 It is requested to open a sight LC against the above referred  Order/Agreement in favour of 
_________________ .    The details of beneficiary are as under: 

 

(i) Name of Contractor/Supplier 
(ii) Vender Code 
(iii) Address 
(iv) Tender No. 
(v) Contract Agreement No. 
(vi) Description of Goods/Service 
(vii) Value of Contract 
(viii) Stages of payment 
(ix) Expected payment within 6 months (LC Amount) 
(x) Beneficiary bank details 

a) Bank name 
b) Address 
c) Account No. 
d) IFSC code 

(xi) Validity/Period for which LC is to be opened: 

It is certified that the supplier/contractor has exercised the option of taking payment due 
against the tender, through LC arrangement in IREPS portal at the time of bidding itself and the 
option has been flagged in the IREPS.  This has the approval of ______________. 

        (Signature) 
Name ______________ 
Designation_________ 

(Official Seal)  
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  Annexure-P-2 

 

LCDA No. (18 DIGIT IPAS GENERATED NO.) 

Dated:___________________ 

 

DOCUMENT OF AUTHORIZATION 

Reference : (i) Works Contract/supply Contract No.______________   Dated_____________ 

        (ii) Inland Letter of Credit No._____________ Dated_____________ 

 

This document is issued against contract No…………(FROM IREPS) -------- Dated------for 
supply/work of…………………………………….   (DESCRIPTION OF GOODS/WORKS FROM 
IREPS)   ---------------------------- 

 

The beneficiary of the aforementioned Letter of Credit M/s……………. (NAME AND VENDOR 
CODE)………….. (Vender Code……………… as per IRPES…………) is entitled to receive 
payment  aggregating INR----$$$----- (FROM ABSTRACT OF BILL PASSED).   Out of a total LC 
amount of       INR…… (FROM MASTER TABLE OF LC OPENED)………………………. Against 
the first/second* commercial Invoice  No. (FROM IPAS)_________ dated _____FROM IPAS_____ 
for INR (FROM IPAS --------- raised against the above contract from State Bank of India--------
(branch- FROM LC MASTER TABLE)----- on the strength of this Certificate. 

The details of payments already made to the beneficiary under this Letter of Credit are as follows: 

S.No. Invoice No. Invoice 
Date 

Invoice 
Amount(INR) 

LCDA 
No. 

LCDA 
date 

Amount paid 
(INR) 

       
       
Total Paid  

 

THE PAYMENT: -INR_____$$$ ____________ 

LC BALANCE AFTER THIS PAYMENT:_________- 

 

(Signature of authorised RCIL authority) 
Name 

 
                                                                  Designation 
          Official Seal  
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        ANNEXURE-Q    

   DECLARATION/UNDERTAKING 

 
I/We ……………………………………(Name and Designation of tenderer/Authorized 
Person of tender) do hereby declare as under : 
 

1.            That I/We are an individual/ Partnership firm/Company/ Society/JV and : 

 (a)  That I/We are not  a retired Engineer of the gazetted rank or any other gazetted officer 
working before retirement, whether in the executive or administrative capacity or whether 
holding a pensionable post or not, in the Engineering or any other department of any of 
the RCIL/Railway owned and administered by the President of India for the time being, 

(b)   That I/We  being partnership firm / company / joint venture (JV) / registered society / 
registered trust etc have  none of our partners a retired Engineer or retired gazetted officer 
as aforesaid. 

(c)   That I/We being an incorporated company have not any such retired Engineer or retired 
officer as one of directors. 

(d)   That I/We do not have in our employment any retired Engineer or retired gazetted officer 
retired from government service (at least 1 year prior to the date of submission of the 
tender) 

(e)    That I/We being an individual contractors, do not have a Member (s) of or in the case of 
partnership firm/ company / joint venture (jv) / registered society / registered trust etc. have 
one or more of partner(s) /shareholder(s) or member(s) of  of the partner(s) 
/shareholder(s) employed in gazetted capacity in the Engineering or any other department 
of the Railway. 

                                                                     OR 

2 (a)  That I am a Retired Engineer of the Gazetted rank participated in the tender in individual 
capacity as ………… (Name of the firm)  with  following details : 

Name Date of 
retirement 

Post held, Place 
and  Railway unit 
from which retired 

Details of permission taken if 
such retired Engineer or 
Gazetted Officer had not 
retired from Govt. Office at 
least 1 year prior to the date 
of submission of tender 

    
 
2 (b)  That I/We are a Partnership firm/Company/Society/JV and have following   retired 

Railway Gazetted Officer as our Partner(s)/ Director(s)/Employee :  
 

S. 
No. 

Name Position in 
tendering entity 
i.e. 
Partner/Director 
Employee 

Date of Retirement, 
Post held, Place 
and  Railway unit 
from which retired  

Details of permission taken 
if such Retired Engineer or 
Gazetted Officer had not 
retired from Govt. Office at 
least 1 year prior to the 
date of submission of 
tender 
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2 (c) That I/We are an Individual/Partnership firm/Company/Registered Society/Trust/JV and 

have following partner(s) /Share Holder(s) not having share of more than 1% or member(s) 

of  of the individual tenders/ partner(s) /Share Holder(s) employed in Gazetted capacity in 

the Indian Railway :     

S. 
No. 

Name of the gazetted  
Railway Officer who is/are 
partner(s) /Share Holder(s) 
or member(s) of  of Share 
Holder(s) of tenderer 

Post held 
and Place of 
Posting 

/ Unit Details of Share holding 
or Relationship with 
individual/ share holder 
of the tenderer  

     
 
              Note :   
 

(i) Strike Off (1) or (2) as applicable.  
(ii) In case (1) is applicable and any of the 2(a), (b) or (c) is not applicable NIL 

may be filled. 
 
Place:-                                           ( Signatures of Authorized signatory) 
  
                                              Name of  the tendering firm 
Dated: 
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Annexure-R 

STANDARD AGREEMENT 
(For EBR-IF Funded Contracts Only) 

 

 Articles of agreement made on this day ---------------------------in the year Two Thousand and 
Twenty between the President of India, acting through the ---------------------<RCIL> Administration 
having its office at ----------------------hereinafter called the RCIL of the first part and < --------Name 
of Contractor---->  hereinafter called the ‘Contractor’ of the second part and Indian  RailwayFinance 
Corporation Limited hereinafter called the ‘IRF’ of the third part having its office at --------------------
------------------------with GSTIN------------------- <GSTIN of billing unit (IRFC)>. 

 First part, second part and third part collectively hereinafter called the ‘Parties”. 

 Whereas the party hereto of the second part executed an agreement with the party hereto of 
the first part being agreement no. ----------------dated---------with contract cost of Rs.------------------
for performance of ------------------------------------------hereinafter called the ‘Principal Agreement’. 

 Now it is hereby agreed by and between the parties that Indian  Railway finance Corporation 
shall be made an additional party to the Principal agreement executed between  RCIL and 
Contractor with effect from date of this agreement. 

 It is agreed by and between the parties that  RCIL shall continue to be held responsible for all 
obligations, risk and liabilities, whatsoever, arising out of or in connection with the Principal 
Agreement and this Agreement, whether during the progress of the work or after its completion. 

 It is further agreed and understood by and between the parties that IRFC shall be the owner of 
assets, if any, arising out of execution of works as defined in the Principal Agreement, except the 
land whose ownership shall continue with RCIL.  Accordingly, the invoices shall be issued by 
capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill to party).   Also, the 
contractor shall submit the invoice, issued in the name of IRFC, to RCIL for processing payment 
by RCIL  to Contractor subject to applicable TDS under the Income Tax, GST or any other 
applicable laws. 

 It is further agreed by and between the parties that IRFC shall be responsible to comply with 
Income Tax and GST laws in relation to filing of returns.  

 It is further agreed and understood by and between the parties that, except for the amended 
obligations as mentioned above, the terms of the Principal Agreement for all kind of 
contractual/performance and legal obligations shall remain in full force and effect. 

 All the communication in relation to the Principal agreement and said Agreement, would only be 
between party hereto of first part and Second part.  

For and on behalf of the President of India 

Witness of the Signature 

1. ------------------------------ 
2. ------------------------------- 

Address: ---------------------------- 
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For and on behalf of the Indian Railway Finance Corporation 

Witness of the Signature 

1. ------------------------------ 
2. ------------------------------- 

Address: ---------------------------- 

Signature of contractor 

<Name of authorised signatory> 

Witness of the Signature 

1. ------------------------------ 
2. ------------------------------- 

Address: ---------------------------- 
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Annexure-S 

FORMAT FOR CERTIFICATE TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 
DOCUMENTS 

I/we………………………………. (Name and designation)** appointed as the 
attorney/authorised signatory of the tenderer (including its constituents), have read the clause 
regarding restrictions on procurement from a bidder of a country which shares a land border with 
India; I/we including any of its constituent certify that this bidder is not from such a country or, if 
from such a country, has been registered with the Competent Authority ( Appropriately modify the 
wording as per applicability) . 

I/we including any of its constituent further certify that this bidder will not sub-contract any 
work to a contractor from such countries unless such contractor is registered with the Competent 
Authority.   

I/we including any of its constituent hereby certify that this bidder fulfils all requirements in 
this regard and is eligible to be considered. 

[Where applicable, evidence of valid registration by the Competent Authority shall 
be attached.] 

 

Signature of the tenderer 
 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer.   
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Annexure-T 

 

Instructions for Bid Security Declaration to be uploaded on IREPS by Tenderer alongwith 
the Tender Documents 

 

 

 

DELETED (NOT APPLICABLE) 
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Annexure-U 
Format for Integrity Pact 

 

RailTel Corporation of India Limited, herein after referred to as “ThePrincipal”. 
 

And 
 

…………………………….,herein after referred to as“TheBidder/Contractor” 
 
Preamble 
 

The Principal in tends to award, underlaid down organizational procedures, contract/sfor 
……………………………………………The Principal values full compliance withal relevant 
laws of the land, rules, regulations, economic use of resources and of fairness/transparency 
in its relations with its Bidder(s)and/or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor(IEM), who will monitor the tender process and the execution of the contract for 
compliancewiththeprinciplesmentionedabove. 

 
Section1-Commitments of the Principal 
 

1. The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

a. No employee of the Principal, personally or through family members, will 
inconnection with the tender for, or the execution of a contract, demand, take 
a promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b. The Principal will during the tender process treat all Bidder(s) with equity 
andreason. The Principal will in particular, before and during the tender pro-
cess, provide to all Bidder(s) the same information and will not provide to 
anyBidder(s)confidential/additionalinformationthroughwhichtheBid-
der(s)couldobtainanadvantageinrelationtotheprocessorthecontractexecu-
tion. 

c. ThePrincipalwillexcludefromtheprocessallknownprejudicedpersons. 
 

2. IfthePrincipalobtainsinformationontheconductofanyofitsemployeeswhichisacriminal 
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disci-
plinary actions. 

 
 
 
Section2-Commitments of the Bidder(s)/Contractor(s) 
 

1     The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 
a. The Bidder(s)/contractor(s) will not, directly or through any other persons or 

firm, offer promise or give to any of the Principal’s employees involved in the 
tenderprocessortheexecutionofthecontractortoanythirdperson anymateri-
alorotherbenefit which he/she is not legally entitled to, in order to obtain in ex-
change any advantage during tender process or during the execution of the con-
tract. 
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undis-
closed dagree mentor understanding, whether formal or informal. This applies 
in particular toprices, specifications, certifications, subsidiarycontracts, submis-
sionornonsubmission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

c. TheBidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/Contractors will not use improperly, for pur-
poses of competition or personal gain, or pass on to others, any information 
ordocument provided by the Principal as part of the business relationship, re-
gardingplans, technical proposals and business details, including information 
contained or transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and ad-
dress of   the   Agents/representatives   in   India, if   any. Similarly, the bid-
der(s)/contractor(s) of Indian Nationality shall furnish the name and address 
ofthe foreign principals, if any. Further details as mentioned in the “Guidelines 
on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Con-
tractor(s). Further, as mentioned in the Guidelines all the paymentsmade to the 
Indian agent/representative have to be in Indian Rupees only. Copy ofthe 
“Guidelines on Indian Agents of Foreign Suppliers’ as annexed and marked as 
AnnexureA. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all-
payment she has made, is committed to or in tends to make to agents, brokers 
or any other intermediaries in connection with the award of the contract. 

 
2.The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 
 

Section3: Dis-qualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgressionthrough a violation of Section 2, above or in any other form such as to put his 
reliability orcredibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from thetender process & exclude him from future business 
dealings as per the existing provisions ofGFR,2017,PC ACT 1988) or take action as per 
the procedure mentioned in the “Guidelines onBanning of business dealings” and any other 
Financial Rules/Guidelines applicable to thePrincipal. Copy of the “Guidelines on Banning 
of business dealings” is annexed and marked asAnnex-“B”. 

Section 4: Compensation for Damages 
 

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the 
awardaccordingtoSection3, the Principalisentitledtodemandandrecoverthedamagese-
quivalenttoEarnestMoneyDeposit/BidSecurity. 

2. If the Principal has terminated the contract according to Section 3, or if the Principal 
isentitled to be terminated the contract according to Section 3, the Principal shall be 
entitledtodemandandrecoverfromtheContractorliquidateddam-
agesoftheContractvalueortheamountequivalenttoPerformanceBankGuarantee. 

Section 5: Previous Transgression 
 

1. The Bidder declares that no previous transgressions occurred in the last three years 
with any other company in any country conforming to the anti corruption approach or 
with any other public sector enterprise in India that could justify his exclusion from the 
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tender process. 
2. If the bidder makes incorrect statement on this subject, he can be disqualified from 

thetender process for action can be taken as per the procedure mentioned in “Guide-
lines on Banning of business dealings”. 

 
Section 6: Equal treatment of all Bidders/Contractors/Subcontractors. 
 

1. TheBidder(s)/Contractor(s)undertake(s) to demand from all sub contractors assigned 
commitment in conformity with this Integrity Pact, and to submit it to the Principal before-
contract signing. 

2. The Principal Contractor shall take the responsibility of the adoption of IP by the sub-
contractors. It is to been sured that all sub-contractors also sign the IP. 

3. In case of a Joint Venture, all the partners of the Joint Venture should sign the 
Integrity pact. 

4. The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions 

 
Section 7: Criminal charges against violation by 
Bidder(s)/Contractor(s)/Subcontractor(s) 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, or of 
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor 
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 
Principal will inform the same to the Chief Vigilance Officer. 

 
Section 8: Independent External Monitor /Monitors 
 

1. The Principal appoints competent & credible Independent External Monitors for this 
pact as nominated by the Central Vigilance Commission (CVC) Government of India, 
from the panel of IEMs maintained by it. The task of the Monitors is to review inde-
pendently and objectively, whether and to what extent the parties comply with the ob-
ligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrallyand independently. Hereports to the CMD, RailTel. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 
restriction to all project documentation of the Principal including that provided by the 
Contractor. 

4. The Contractor will also grant the Monitor, upon his request and demonstration of a 
validinterest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Subcontractors. The Monitor is under contractual obligation to 
treat the information and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) 
with confidentiality. 

5. The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on thecontractual relations between the Principal and the Contractor. The parties offer 
to theMonitor the option to participate in such meetings. 
Note: However, the documents/records/information having National Security 
implications and those documents which have been classified as Secret/Top Secret 
are not to be disclosed. 

6. For ensuring the desired transparency and objectivity in dealing with the com-
plaints arising out of any tendering process or during execution of contract, the 
matter should be examined by the full panel of IEMs jointly, who would look into-
the records, conduct an investigation, and submit their joint recommendations 
to the Management. Beyond this, the Monitor has no right to demand from the parties 
that they act in a specific manner, refrain from action or tolerate action. 
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The advice of the IEM panel is restricted to resolving issues raised by a bidder 
regarding any aspect of the tender which allegedly restricts competition or bias 
towards some bidders. 

7. The panel of IEMs are expected to submit a joint written report to the CMD, RailTel-
within 30 daysfrom the date of reference or intimation to him by the Principal and, should 
the occasion arise, submit proposals for correcting problematic situations. 

8. Monitor shall be entitled to compensation on the same terms as being extended to 
/provided to Independent Directors on the RailTel Board. 

9. The IEMs would examine all complaints received by the mand give their recommenda-
tions / views to the CMD, RailTel at the earliest. They may also send their report directly 
to the CVO in case of suspicion of serious irregularities requiringlegal /administrative 
action. Only in case of very serious issue having a specific, verifiable vigilance angle, 
the matter should be reported directly to the Chief Vigilance Commission. 

10. The word ‘Monitor’ would include both singular and plural. 
11. In the event of any dispute between the management and the contractor relating to 

those contracts where Integrity Pact is applicable, in case, both the parties are agreea-
ble, they may try to settle dispute through mediation before the panel of IEMs in a time 
bound manner. If required, the organizations may adopt any mediation rules for this 
purpose. In case, the dispute remains unresolved even after mediation by the panel of 
IEMs, the organization may take further action as per the terms & conditions of the 
contract. However, not more than five meetings shall be held for a particular dispute 
resolution. The fees/expenses on dispute resolution shall be equally shared by both the 
parties. 

 

Section 9: Pact Duration 

Integrity Pact, in respect of a particular contract, shall be operative from the date IP is signed 
by both the parties till the completion of contract. After award of work, the IEMs shall look into 
any issue relating to execution of contract, if specifically raised before them. However, the 
IEMs may suggest systemic improvements to the management of the organization 
concerned, if considered necessary, to bring about transparency, equity and fairness in the 
system of procurement. 

 

In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the 
contract has been awarded. 

 
If any claim is made / lodged by either party during this time, the same shall be binding 
andcontinue to be valid despite the lapse of this pact as specified above, unless it is 
discharged /determined by CMD of RailTel. 

 
Section 10: Other Provisions 

 
1. This agreement is subject to Indian Law, Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 
2. Changes and supplements as well as termination notices need to be made in writing. 
3. If the Contractor is a partnership or a consortium, this agreement must be signed by 

allpartners or consortium members. 
4. Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an agree-
ment to their original intentions. 

 
5. The parties signing the IP shall not approach the Courts while representing the matters 

to the IEMs and he/she will await the decision in the matter. 
 

6. Principal contractor shall take the responsibility of the adoption of IP by the sub-contractor 
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7. The Integrity pact shall be deemed to form apart of contract and parties shall bebound 

by it’s provision. 
 

8. Issues like warranty/guarantee etc. should be outside the purview of IEMs. 
 
 
 
 
 
 
 
 

(For & on behalf of the Principal) (For & On behalf of Bidder/Contractor) 
(Office Seal) (OfficeSeal) 
Place————————— 
Date————————— 

 
Witness 1: 
(Name & Address)   

 

 

 
Witness 2: 

 
(Name & Address)  
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Annexure-V                                
 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
No. Date: 
To 
……………………….. 
……………………….. 
Sub: (i)Name of Work 
(ii) Acceptance Letter No. 
(iii) Agreement No. 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
The stipulated date for completion of the work mentioned above is .…………………………….. . From 
the progress made so far and the present rate of progress, it is unlikely that the work will be completed 
by the above date (or) However, the work was not completed on this date. 
 
Expecting that you may be able to complete the work if some time is given by that Executive 
Director/N.Region, RailTel Corporation of India Limited , New Delhi, although not bound to do so, 
hereby extends the time for completion from ……… to………………… . 
 
* In consideration of the circumstances explained in your letter of request RailTel has extended the 
completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period. 
 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of 
the works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 
recovered from as mentioned in clause 22.2 of vol.-I of the special conditions of contract for the 
extended period notwithstanding the grant of this extension.You may proceed with the work 
accordingly. 
 
The above extension of the completion date will also be subject to the further condition that no increase 
in rates on any account will be payable to you. 
 
Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, in the 
event of your failure after accepting or acting up to this extension to completethe work by (2) 
……………. (here mention the extended date), further action will be taken in terms of relevant clause of 
special conditions of contract. 
 
Yours faithfully, 
 
for & on behalf of RailTel Corporation of India Limited  
 
Note: 
(1)Give here the stipulated date for completion without any penalty fixed earlier. 
(2)Here mention the extended date. 
*Strike out one of the clauses as applicable. 
 

 

 

 



TENDER NO. RCIL-SIG-GOOMTY_23-24-15, Dt. 16.08.2023 

 

149 
 

ANNEXURE-AA 

SYSTEM PERFORMANCE GUARANTEE 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

To 

The Executive Director / RP, 

RailTel Corporation of India Limited  

 

I/we _________________________________________________hereby guarantee that the 
design on the basis of which we have submitted out tender No. 
_________________________________________________________has been carefully made to 
confirm to the end objectives in the tender documents and to technical specifications therein.  We further 
guarantee that in the event of the performance of the system, when installed, not complying with the end 
objectives or with the specifications contained in the tender documents, we shall provide further inputs 
to enable the RCIL to realize the end objectives contained in these documents without any additional 
payment for any additional equipment which may be required in this regard.  We further guarantee that 
all the expenses including the expenses incurred in India/abroad for providing the additional inputs under 
the System Guarantee will be borne by us.  We further guarantee that these additional inputs will be 
provided by us to make the system workable within 36 months from the date on which this guarantee is 
invoked by the Purchaser. 

 

                                  (Signature of Firm’s authorized Officer) 

 

Seal 

 

Signature of witness: 
 

1.- - - - - - - - - - - - - - - - - - - - -  

 

2.- - - - - - - - - - - - - - - - - - - - -  

 

                                                                  *****  



TENDER NO. RCIL-SIG-GOOMTY_23-24-15, Dt. 16.08.2023 

 

150 
 

ANNEXURE-AB 

STATEMENT OF DEVIATIONS 

PROFORMA FOR STATEMENT OF DEVIATIONS 

1.0 The following are the particulars of deviations from the requirements of the   instructions to 
TENDERERS, General Conditions of Contract. 

1.1 Instructions to Tenderers. 

 Clause     Deviation    Remarks  (Including Justification)  

1.2 General Conditions of Contract. 

Clause     Deviation    Remarks  (Including Justification) 

1.3 Special Conditions of Contract 

Clause     Deviation    Remarks  (Including Justification) 

2.0 The following are the particulars of deviations from the requirements of the technical 
specifications:  

            (Separate Statement for each specification)  

 Clause     Deviation   Remarks  (Including Justification) 

NOTE: 

Where there is no deviation, the statement should be returned duly signed with an endorsement 
indicating no deviations. 

 

Signatures of tenderer/s  
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ANNEXURE-AC 

CERTIFICATE 

Joint Inspection of Cable trench & protective works 

(FOR TELECOM WORKS) 

 

1. The cable trench/channel including ducts, pipes & arrangements etc. en-route has been jointly 
inspected by us on the following sections and the work has been done according to the 
specifications. The laying of cable can be taken on these sections after the deficiencies noted 
below are rectified and offered for further check. 

 -------------------------------------------------------------------------------------------- 

2. S.No. From KM To KM   Remarks/deficiencies if any  

 -------------------------------------------------------------------------------------------- 

 

 -------------------------------------------------------------------------------------------------------- 

3. The following joints have been supervised and provided as per manufacturer’s instructions and it 
is confirmed that all the material or kits have been used up. 

 -------------------------------------------------------------------------------------------------------- 

 S.No.  Type of joint     Locations (K M. No.)  Remarks/Deficiency if any 

 -------------------------------------------------------------------------------------------------------- 

 

 

 Signature of Contractor’s    Signature of Purchaser’s 

 Representative with                                                             Representative with   

             Designation                   Designation  
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ANNEXURE-AD 

STANDARD INDEMNITY BOND FOR ON ACCOUNT PAYMENT 

We M/s. ______________________________________________hereby Undertake that 
we held in our custody for and on behalf of the President of India Acting in the Premises through the 
ED/RP., New Delhi hereinafter referred to as the “Purchaser” and as has property in trust for him all 
imported and indigenous materials which have been handed over to us against the contract for the 
works in the section. 

___________To ___________Stations on RCIL/Railway  vide letter for acceptance of 
Tender No._____________________________________ date__________ and materials such as 
____________________________ handed over to us by the purchaser for the purpose of execution 
of the said contract, until such time the materials are duly erected or otherwise handed over to him. 
We shall be entirely responsible for the same custody and protection of the said materials against 
all risk till they are duly delivered as erected equipment to the purchaser, or as he may direct 
otherwise and shall indemnify the purchaser against any loss or damaged deterioration whatsoever 
in receipt of the said materials while in our possession and against disposal or surplus materials. 
The said materials shall at all times be open to inspection by any officer authorized by the ED/RP, 
New Delhi or his successor. 

Should any loss, damage or deterioration of materials, occur or surplus materials disposed 
off and refund becomes due, the purchaser shall be entitled to recover from us the full cost and 
compensation determined in terms of the contract for such loss or damage if any, along with the 
amount to be refunded without prejudice to any other remedies available to him by deduction from 
any sum due or any sum. 

Date ______________________ day of ___________________________ (month & 
year). 

 

Signature of witness  

Name of witness in Block letters. 

Address                                      For and on behalf of   

                             M/s. ____________________ 

                                            (Contractor). 

***** 
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ANNEXURE-AE 
GUARANTEE BOND 

1.   Consideration of the President of India (hereinafter called “the Government”) having 

agreed to exempt M/s._____________________________ (hereinafter called “the said 

contractor(s)” from the demand for the payment of security deposit for the due fulfillment by 

the/said contractor(s) on the terms and conditions of the Agreement No. 

_______________________________dated__________ made between 

______________________________ and ________________ for (hereinafter called “the said 

Agreement”) on production of a bank guarantee for Rs. ________________ (Rs. 

__________________________________ only).  We _________________________________ Bank 

Ltd., (hereinafter referred to as “the Bank” do hereby undertake (and promise) to pay the 

Government an amount not exceeding Rs. ___________________ against any loss or damage 

caused to or suffered by the Government by reason of any breach by the said contractor(s) of any 

of the terms of conditions contained in the said Agreement. 

2.    We _____________________________________________ Bank Ltd. Further agree and 
promise) to pay the amounts due and payable under this guarantee without demur, merely on demand 
from the Government through the  ED/RP, Delhi stating that the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Government by reason of any breach by the 
said contractor(s) of any of the terms & conditions contained in the said agreement or by reason of the 
contractor(s) failure to perform the said Agreement.  Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under guarantee shall be restricted to an amount not exceeding 
Rs.______________________________________________. 

3.    We __________________________________________ Bank Ltd., further agree that the 
guarantee herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till __________________________ (office/deptt.). Ministry of 
______________________________________ certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said contractor(s) and accordingly discharges 
the guarantee.  Unless a demand or claim under this guarantee is made on us in writing on or before (2 
months after the date of completion of the contract) we shall be discharged from all liability under this 
guarantee thereafter. 

(a) Notwithstanding anything to the contrary contained herein the liability of the Bank under this 
guarantee will remain in force and effect until such time as this guarantee is discharged in writing by the 
Government of until _______________________________________________ (the date of  the expiry of 
the contract) whichever is earlier and no claim shall be valid under this guarantee unless notice in writing 
thereof is given by the Government within 2 months from the date aforesaid). 

(b) (Provided  that we _______________________________________________________ 
Bank unconditionally undertakes to renew this guarantee or to extend the period of guarantee from year 
to year within two months before the expiry of the period or the extended period of the guarantee, as the 
case may be, on being called upon to do so by the Government.  If the guarantee is not renewed or the 
period extended on demand, we ________________________________________________ Bank shall 
pay the Government the full amount of the Guarantee on demand and without demur. 

3. We, ____________________________________________ Bank Ltd., further agree with the Government 
that the Government shall have the fullest liberty without our consent and without effecting in any manner 
out of obligations hereunder to vary any of the terms and conditions of the said contractor (s) from time 
to time or to postpone for any time or from time to time any of the powers exercisable by the Government 
against the said contractor(s) and to forebear or enforce any of the terms and conditions of the said 
agreement and we shall not be relieved from our liability by reason of any such variation, or extension 
being granted to the said contractor(s) or for any bearance, act or Omission on the part of the 
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Government or by any indulgence by the Government to the said contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties but for the said reservation would relieve us 
from the liability. 

 
 
 

 
5.   This guarantee will not be revoked by any change in the constitution of the Bank and or of the 

surety. 
6.    We, _________________________________________________________ Bank Ltd., 

lastly undertake not to revoke this guarantee during its currency except with the previous consent of the 
Government in writing. 

 
      Dated ___________________________  day                       __________  
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Annexure-AF 

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RCIL. 

To,             Station: 

 

The ED / RP 
RailTel Corporation of India Limited 
Delhi                      Date: 
 
_______________ 

Sir, 

SUB: Receipt of materials/Cables from RCIL 

 

It is hereby acknowledged that the following materials/cables as detailed have been 
received in full and in good condition by me at ________________No. 
________________________and the work coming under the agreement No. 
____________________________Dated _____________________________________. 

 

Sr. No. Description of materials          Qty./Nos.             Remarks if any 

1.   

2. 

3. 

 

Signature of Engineer’s                          Signature of Contractor. 

Representative with 

designation 

                                                                                                               Witnessed By: 
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                                                                 Special Condition as per N. Rly CE Circulars 
(Supply of Cement and Steel) 

 

1 
Ordinary Portland Cement grade 43 confirming to IS-8112-1989 will be 
arranged by the contractor at his own cost.  

2 Supply for cement by contractor will be governed by the following 
conditions. 

2.1 
Cement for use in works, shall be procured by the contractor from the 
main producers or their authorized dealers only . 

2.2 
Cement older than 3 months from the date of manufacture as marked on 
the bags shall not be accepted. Cement bags should bear the following 
marking :- 

2.2.1  
Manufacturers name 

2.2.2 Regd. trade mark of manufacturer if any. 

2.2.3 Type of cement 

2.2.4 Weight of each bag in kg or no. of bags/tones. 

2.2.5 Date of manufacture generally marked as week of the year/year of 
manufacture. 

2.3 

Quality test certificate for cement as per IS 4031 shall be furnished by the 
contractor/s at his own cost from the mfg. Before used of cement. 
 

2.4 

RCIL may also take sample during the course of execution of work and 
get the cement tested to ascertain its conformity to the relevant IS 
specifications at contractors cost before a particular lot is put to use. 
Frequency of testing shall be as prescribed by the relevant IS code. 
Following test interlaid shall be carried out 

2.4.1  
Fineness. 

2.4.2  
Compressive strength 

2.4.3  
Initial and final setting time 

2.4.4 
 
Consistency 

2.4.5 
Soundness. 

2.5 
In case samples tested do not pass quality tests conducted, the entire 
batch of cement supplied shall be rejected and returned to the 
contractor/s no payment will be made on this account 

2.6 

For storage of cement, the contractor shall have to construct temporary 
Godown at his own cost. The contractor shall bring the cement to the site 
of work only on written instructions from in-charge of work.  
 

2.7 

The record of cement brought to the site of work, daily consumption, daily 
opening balance and closing balance shall be maintained at the site 
jointly by the RCIL Representative and contractor/s or his/their authorized 
representative. For this purpose, 2 sets of registers duly reconciled and 
signed by the RCIL Repetitive of  work certifying the opening balance,. 
Consumption, closing balance should be maintained. One register each 
shall be kept in the custody of  in-charge of work of RCIL  and contractor 
or his authorized representative. 

2.8 

The contractor shall be the custodian of cement Godown and shall keep 
the Godown under his lock and key to ensure safe custody of cement. The 
contractor shall ensure that the cement once brought to the site and 
accounted shall be used at the site only and shall not be taken from site 
for any purpose. 

2.9 
The contractor shall make the cement Godown available for inspection 
any time along with connected record to the site Engineer or his 
representative as and when required. 
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2.10 
Land for constructing the temporary cement Godown shall be handed over 
by the Railway on the written request of the contractor free of any rent, for 
construction period only. 

2.11 

The contractor shall ensure that after completion of the work and /or 
termination of the cement for any reason whatsoever, the temporary 
cement Godown shall be dismantled and all dismantled material/debris 
shall be removed and the clear site shall be handed over back to 
Railways. All the released material shall be the property of the 
contractor/s and no payment shall be made b y the Railway's for 
dismantling leading the material etc. The final bill and earnest money 
shall not be released unless the Godown is dismantled and the site is 
cleared in all respects. 

3.0 
Tolerance requirements for the mass of cement. 

3.1 

Cement supplied one time will be taken as forming one batch. The 
number of bags taken for sample from each batch shall be as under:- 
[(S.No.)(Batch Size)(Sample size)]-[(a)-(100- 150)-(20)]-[(b)-(151-280)-
(32)]-[(c)-(281-500)- (50)]-[(d)-(501-1200)-(80)]-[(e)-(1201-3200)-(125)]-
[(f)-(3201 and above)- (200)] 

3.2 

The number of bags in sample showing a minus error greater than 2 
percent of the specified net mass (50kg) shall be not more than 5 percent 
of bags in the sample. Also the minus error in one of such bags in the 
sample shall exceed 4 percent of the specified net mass of cement in the 
bags. In case, the minus error exceeds the percentages herein, the entire 
batch of cement samples shall be rejected 

3.3 

 In case of designed mix of concrete of specified strength where the 
cement is to be used by weight where specifically ordered in the NS item 
rate or tender conditions, a variation of +1% ( max) will be allowed in the 
consumption of cement of works. 

3.4 

Stacking of cement in the Godown shall be done on a layer of wooden 
sleepers so as to avoid contact of cement bags with the floor, or 
alternatively scrap of sheets may be used in place of sleepers but these 
must be placed at least 20cm above the floor. The bags shall be stacked 
at least 50cm clear of the walls to prevent deterioration. The wooden 
sleepers/scrap GI sheet shall be arranged by the contractor/s at his /their 
own cost. 

3.5 

Cement shall be stored in such a manner as to permit easy access for 
proper inspection. Cement should be stacked not more than ten layers 
high to prevent bursting of bags in the bottom layers and formation of 
clods. The stacks of cement bags shall be covered with tarpaulin during 
monsoons so as to obviate the possibility of deterioration of cement by 
moisture in the atmosphere. Cement that is set or partially set is on no 
account to be used. 

3.6 

When Portland pozolana cement is used in plain & reinforcement 
concrete, it is to be ensured that proper curing of concrete at least for 14 
days and supporting form work shall be removed till concrete attains at 
least 75% of the design strength 

5.0 

Supply of steel: The reinforcement steel for RCIL projects/ contracts is to 
be procured from approved primary producers having integrated steel 
plants namely SAIL, TISCO, RINL, JINDAL and other firms as per 
approved list of RDSO on the date of supply of steel or their authorized 
dealers/authorized stock yard which should conform to latest relevant BIS 
specification. In case of RDSO approved firms, contractor has to submit 
proof of approved firm.(NR HQ letter No. DOE/PRODUCT APPROVAL 
CIVIL ENGG. (L)/2016-17 DATED 21.11.2016 
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GENERAL CONDITIONS OF CONTRACT 
1. Definitions 
2. General Obligations 
3. Law governing the Contract 
4. Communications to be in writing 
5. Service of Notices on Contractors 
6. Occupations and use of land 
7. Assignment or subletting of contract 
8. Assistance by the RailTel for the stores be obtained by the Contractor 
9. Railway Passes 
10. Carriage of materials 
11. Force Majeure Clause 
12. Representation on Works 
13. Relics and Treasures 
14. Excavated material 
15. Indemnity by Contractors 
16. Earnest Money and Security Deposit 
17. Completion Period 
18. Illegal Gratification 
19. Execution of Works 
20. Compliance to Engineer’s Instructions 
21. Instructions of Engineer’s Representative 
22. Adherence to specifications and drawings 
23. Working during night 
24. Damage to RailTel property or private life and property 
25. Sheds, Stores houses and Yards 
26. Provision of efficient and competent staff 
27. Workmanship and Testing 
28. Facilities for Inspection 
29. Examination of work before covering up 
30. Temporary works 
31. Contractors to supply water for works 
32. Property in material and plants 
33. Tools, Plant and Materials supplied by the RailTel 
34. Precaution during progress of work 
35. Use of Explosives 
36. Suspension of works 
37. Rates for items of works 
38. Demurrage and wharfage dues 
39. Rates for extra items of works 
40. Handing over of works 
41. Modification to Contract to be in writing 
42. Powers of Modification to Contract 
43. Monthly Statement of Claims 
44. Qualities in schedule annexed to Contract 
45. Measurements of Works 
46. “On-Account” Payment 
47. Maintenance of works 
48. Certificate of Completion of Works 
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49. Approval only by Maintenance Certificate 
50. Maintenance Certificate 
51. Final payment 
52. Withholding and lien in respect of sums claimed 
53. Signature on Receipts for Amounts 
54. Wages to Labour 
55. Provisions of Payments of Wages Act 
56. Reporting of Accidents to Labour 
57. Provisions of Workmen’s Compensation Act 
58. RailTel not to provide quarters for Contractor 
59. Labour camps 
60. Non-Employment of Labourers below the age of 15 
61. Determination of Contract 
62. Termination of contract owing to default of contractor 
63. Matters finally determined by the RailTel 
64. Settlement of dispute and Arbitration 
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GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s WORKS 
 

DEFINITIONS AND INTERPRETATION 

 
1. Definitions: 

 
 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part-I of Section-1 (IN-

STRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 
execution, completion or maintenance of the works or the temporary works (as herein after defined) 
but does not include materials or other things intended to form or forming part of the permanent work. 

 
(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, com-

pletion and/or maintenance of the works. 
 

(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of com-
pletion of the work as certified by the Engineer. 

 
 Singular and Plural: Works importing the singular number shall also include the plural and viceversa 

where the context requires. 
 

 Headings & marginal headings: The headings and marginal headings in these general conditions 
are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 
takeninto consideration in the interpretation or construction thereof or the contract. 

 
2. GENERAL OBLIGATIONS 

 
 Execution Co-relation and intent of contract documents:- 

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor. The contract 
documents are complementary, and what is called for by any one shall be as binding as if called of 
try all; the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work notcovered by or properly 
inferable from any heading or class of the specifications shall not be supplied by the RailTel to the 
contractors unless distinctly specified in the contract documents. Materials or works described in 
words, which so applied, have a well-known technical or trade meaning shall be held to refer to such 
recognized standards. 

 

 If a work is transferred from the jurisdiction of one region of RailTel to another region or to a Project 
authority or vice versa while contract is in subsistence, the contract shall be binding on the Contractor 
and the other region in the same manner & take effect in all respects as if the Contractor and the other 
region were parties thereto from the inception and the corresponding officer or the competent authority 
in the other region will exercise the same powers and enjoy the same authority as conferred to the 
Predecessor RailTel/Project under the original contract/agreement entered into. 

 
 If for administrative or other reasons the contract is transferred to the other region of RailTel the con-

tract shall not withstanding anything contained herein contrary thereto, be binding on the Contractor 
the and the other region in the same manner and take effect in all respects as if the contractor and 
the other region had been parties there to from the date of this contract. 

 
3. Law Governing the Contract: 

 
 The Contract shall be governed by the law for the time beingin there publicofIndia. 

 
    Compliance to regulations and bye-laws – The Contractor shall conform to the provision of any 
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statute relating to the works and regulations and bye-laws of any local authority and of any water 
and lighting companies or undertakings,with whose system the work is proposed to be connected 
and shall be fore making any variation from the drawings or the specifications that may be neces-
sitated by so confirming give to the Engineer notice specifying the variation proposed to be made 
and the reason for making the variation and shall not carry out such variation until he has received 
instructions from the Engineer in respect thereof.The Contractor shall be bound to give all notices 
required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes payable to 
any authority in respect thereof. 

 
4. Communications to be in writing – All notices, communications, references and complaints made 

by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest concerning 
the works shall be in writing and no notice, communication, references or complaint not in writing shall 
be recognized. 

 
5. Service of Notices on Contractors– The Contractor shall furnish to the Executive Director/RailTel 

the name, designation and address of his authorized agent and all complaints, notices, communica-
tions and references shall be deemed to have been duly given to the contract if delivered to the Con-
tractor or his authorized agent or left at or posted to the address so givenand shall be deemed to have 
been so given in the case of posting on day on which they wouldhave reached such address in the 
ordinary course of post or on the day on which they were so delivered or left. In the case of contract 
by partners, any change in the constitution of the firm shall be forth with notified by contractor to the 
Executive Director/RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the Railway / RailTel 

shall be occupied by the contractor without the permission of the RailTel. The Contractor shall not 
use, or allow to be used, the site for any purposes other than that executing the works. 

 

7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract orany 
part thereof or allow any person to become interested therein in any manner whatsoever without the 
special permission in writing of the RailTel.Any breach of this condition shall entitlethe RailTel to re-
scind the contract under clause 62 of these conditions and also render the contractor liable for pay-
ment to the RailTel in respect of any loss or damage arising or ensuring from such cancellation. Pro-
vided always that execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not bedeemed to be sub-letting under this clause. The 
permitted subletting of work by the contractor shall not establish any contractual relationship between 
the sub-contractor and the RailTel and shall not relieve the Contractor of any responsibility under the 
Contract. 

 
8. Assistance by the RailTel for the stores to be obtained by the Contractor: Owing to difficulty in 

obtaining certain materials (including Tools & Plants) in the market, the RailTel may have agreed 
without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the required 
quantities of such materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall not be deemed ab-
solved of his own responsibility and shall keep in touch with the day to day position regarding their 
availability and accordingly adjust progress of works including employment of labour and the RailTel 
shall not in any way beliable for the supply of materials or for the non supply thereof for any reasons 
whatsoever not for any loss or damage arising in consequence of such delay or non supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or any of 

hisemployee/worker. 
 

10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the conveyance of 
Contractor’s materials, tools and plant by Railway which may be required for use in the works and the 
contractor shall pay full freight at public tariff rates therefore. 

 
11. Force Majeure Clause 
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 If at anytime, during the continuance of this Contract, the performance, in wholeorpart, by either 
party, of any obligation under this contract shall be prevented or delayed by reason of anywar, hos-
tility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earthquakes, explosions, 
strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of God (here-in-
after referred to as event) then provided notice of the happening of any such event is given by either 
party to the other within twenty one days from the date of occurrence thereof, neither party shall, by 
reasonof such event, be entitled to terminate this Contractor shall either party have any claim for 
damage against the other in respect of such non-performance or delay in performance, and the obli-
gations under the Contract shall be resumed as soon as practicable after such event has come to 
an endorce ased to exist, PROVIDED FURTHER that if the performance in whole or part of any 
obligation under this Contract is prevented or delayed by reason of any such event beyond a period 
as mutually agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 
such an agreement which ever is more, either party may at its option terminate the Contract pro-
vided also that if the contract is soterminated under this clause the RailTel may at the time of such 
termination take Over from the Contractor at prices as provided for in the contract, all 
works executed or works under execution. 

 
12. Representation on Works – The Contractor shall, when he is not personally present on the siteof 

the works place and keep a responsible agent at the works during working hours who shall onreceiving 
reasonable notice, present himself to the Executive Director/RailTel and orders givenby the Engineer 
or the Engineer’s Representative to the agent shall be deemed to have the sameforce as if they had 
been given to the Contractor.Before absenting himself, the Contractor shall furnish the name and 
address of his agent for the purpose of this clause and failure on the part ofthe Contractor to comply 
with this provision at any time will entitle the RailTel to rescind the contract under Clause 62 of these 
conditions. 

 
13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 
precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in 
or upon the site shall be property of the RailTel and the Contractor shall duly preserve the same to 
the satisfaction of the RailTel and shall from time to time deliver the same to such person or persons 
as the RailTel may appoint to receive the same. 

 
14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials 
which may be obtained from any excavation made for the purpose of the works or any building or 
produced upon the site at the time of delivery of the possession thereof but all thesubstances, mate-
rials, buildings, and produce shall be the property of the RailTel provided that the Contractor may, 
with the permission of the Executive Director/RailTel, use the same for the purpose of the works either 
free of cost or pay the cost of the same at such rates as may be determined by the Engineer. 

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from and 

against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every 
nature and description brought or recovered against the RailTel’s by reason of any act or omission of 
the Contractor, his agents or employees, in the execution of the works or in his guarding of the same. 
All sums payable by way of compensation under any of these conditions shall be considered as rea-
sonable compensation to be applied to the actual loss or damage sustained, and whether or not any 
damageshall have been sustained. 

 
16. Security Deposit 

 
 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part of 

security deposit for the due and faithful fulfillment of the contract by the contractor. The balance to 
make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or 
maybe recovered by percentage deduction from the contractor’s “on account” bills. Provided also 
that in case of defaulting contractor the RailTel may retain any amount due for payment to the 
Contractor on the pending “on account bills” so that the amounts so retained may not exceed 5% 
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of the total value of the contract. 
 

 Unless otherwise specified in the special conditions, if any, the rates for Deposit/rate of recovery 
/mode of recovery shall be as under: 

 
a) Security Deposit for each work should be 5% of the contract value. 

 
Security Deposit shall be returned to the contractor after the physical completion of the work as 
certified by the competent authority. The competent authority shall normally be the authority that 
is competent to sign the contract. 

 
 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the 

Contractor under the Contract. 
 

17 Completion Period:- 
 

 Subject to any requirement in the contract as to completion of any portion or portions of the works 
before completion of the whole, the contractor shall fully and finally complete the wholeof the works 
comprised in the contract (with such modifications as may be directed under conditions of this contract) 
by the date entered in the contract or extended date in terms of the following clauses: 

 
 If any modifications have been ordered which in the opinion of the Engineer have materially 

increased the magnitude of the work, then such extension of the contracted date of com-
pletion may be granted as shall appear to the Engineer to be reasonable in the circum-
stances, provided more over that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the clause thereof shall 
arise and in any case not less then one month before the expiry of the date fixed for com-
pletion of the works. 

 
 If in the opinion of the Engineer the progress of work has any time been delayed by any act or neglect 

of RailTel’s employees or by other contractor employed by the RailTel under sub-clause  (4) of clause 
20 of these conditions or in executing the work not forming part of the contract buton which contrac-
tor’s performance necessarily depends or by reason of proceeding taken orthreat-tended by or dispute 
with adjoining or neighboring owners or public authority arising otherwise through the Contractor’s 
own default etc. or by the delay authorized by the Engineer pending arbitration or in consequences of 
the contractornot having received in due time necessary instructions from the RailTel for which he 
shall have specially applied in writing to theEngineer or his authorized representative then upon hap-
pening of any such event causing delay,the contractor shall immediately give notice thereof in writing 
to the Engineer within 15 days ofsuch happening but shall nevertheless make constantly his best 
endeavors to bring down or make good the delay and shall do all that may be reasonably required of 
him to the satisfaction of the Engineer to proceed with the works.The contractor may also indicate the 
period for which the work is likely to be delayed and shall be bound to ask for necessary extension of 
time.The engineer on receipt of such request from the contractor shall consider the same and shall 
grant such extension of time as in his opinion is reasonable having regard to the nature and period of 
delay and the type and quantum of work affected thereby. No other compensation shall be payable 
for works so carried forwarded to the extended period of time, the same rates, terms andconditions of 
contract being applicable as if such extended period of time was originally in the original contract itself. 

 

 In the event of any failure or delay by the RailTel to hand over the Contractor possession of 
thelands necessary for the execution of the works or to give the necessary notice to com-
mence theworks or to provide the necessary drawings or instructions or any other delay 
caused by theRailTel due to any other cause whatsoever, then such failure or delay shall in 
no way affect or vitiate the contractor alter the character thereof or entitle the contractor to 
damages or compensation therefore but in any such case, the RailTel may grant such ex-
tension or extensions of the completion date as may be considered reasonable. 

 
 Extension of time for delay due to contractor – The time for the execution of the work or partof the 
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works specified in the contract documents shall be deemed to be the essence of the contract. If the 
contractor fails to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the works 
can be completed by the contractor within reasonable short time thereafter, allow the contractor further 
extension of time as the Engineer may decide. On such extension the RailTel will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover from the contractor as 
agreed damages and not by way of penalty a sum equivalent to 1/2% of the contract value of the 
worksfor each week or part of the week. 

 
 For the purpose of this clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order /contract agreement issued. Provided 
also, that the total amount of liquidated damages under this condition, shall not exceed 10% of the 
total value of the contract. Provided further, that if the RailTel is not satisfied that theworks can be 
completed by the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without preju-
dice to any other right or remedy available in that behalf, to appropriate the contractor’s security de-
posit and rescind the contract under clause 62 of these conditions, whether or not actual damage is 
caused by such default. 

 
18. Illegal Gratification 

 
  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the Contrac-

tor or his partner, agent or servant or anyone on his behalf, to any officer or employees of the 
RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any other 
contract with the RailTel shall, in addition to any criminal liability which he may incur, subject the 
contractor to the rescission of the contract and all other contracts with the RailTel and to the pay-
ment of any loss or damage resulting from such decision and the RailTel shall beentitled to deduct 
the amounts so payable from any moneys due to the Contractor (s) under this contractor any other 
contracts with the RailTel. 

 
The Contractor shall not lend or borrow from or have or enter into any monitory dealings or trans-
actions either directly or indirectly with any employee of the RailTel and if he shall do so, the RailTel 
shall be entitled forthwith to rescind the contract an all-other contracts with the RailTel. Any question 
or dispute as to the commission or any shall offence or compensation payable to the RailTel under 
this clause shall be settled by the Executive Directorof RailTel, in such a manner as shall consider 
fit andsufficient and his decision shall be final and conclusive. 

In the event of rescission of the contract under this clause, the Contractor will not be paid any compensation 
whatsoever except payments for the work done up-to-date of rescission. 

 
19. EXECUTION OF WORKS 

 
 Contractor’s understanding – It is understood and agreed that the Contract has, by careful exami-

nation, satisfied himself as to the nature and location of the work, the conformation of the ground, 
the character, quality and quantity of the materials to be encountered, the character of equipment 
and facilities needed preliminary to and during the progress of the works, the general and local 
conditions, the labour conditions prevailing therein and all other matters which can in any way affect 
the works under the contract. 

 
 Commencement of works – The Contractor shall commence the works within 15 days after the 

receipt by him of an order in writing to this effect from the RailTel and shall proceed with the same 
with due expedition and without delay. 

 
 Accepted programme of work – The Contractor who has been awarded the work shall as 

soon as possible but not later than 7 days from the date of receipt of the acceptance letter 
in respect of contracts with initial completion period of one year or less or not later than 15 
days for other contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of BarChart /PERT/CPM. He shall also submit 
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thedetails of organization (in terms of labour and supervisors) plant and machinery that he 
intends to utilize (from timeto time) for execution of the work within stipulated date of com-
pletion. The programme of work amended as necessary by discussions with the Engineer, 
shall be treated asthe agreed programme of the work for the purpose of this contract and 
the contractor shall and endeavor to fulfill this programme of work. The progress of work will 
be watched accordingly in the liquidated damages will be with reference to the overall com-
pletion date. Nothing stated herein shall preclude the contractor in achieving earlier com-
pletion of item or whole of the works than indicated in the programme. 

 
19.4     Setting out of works– The Contractor shall be responsible for the correct setting out of allworks in 

relation to original reference at his cost. The Contractor shall execute the work true to specifications, 
drawings, plans and dimensions as mentioned in the contract document and as directed by the 
Engineer’s representative and shall check these at frequent intervals. The Contractor shall provide all 
facilities like labour and instruments and shall cooperate with the Engineer’s representative at all time, 
during the progress of the works. Any error shall appear orarise in any part of the work, the Contractor, 
on being required so to do by the Engineer’s representative shall, at his own rectify such errors, to the 
satisfaction of the Engineer’s representative. Such checking shall not absolve the Contractor of his 
own responsibility of maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 

 
 The Engineer shall direct the order in which the several parts of the works shall be executed and the 

Contractor shall execute without delay all orders given by the Engineer from time to time but the 
Contractor shall not be relieved thereby from responsibility for the due performance of the works in 
all respects. 

 

 Alterations to be authorized – No alterations in or additions to or omissions or abandonment ofany 
part of the works shall be deemed authorized, except under instructions from the Engineer, and the 
Contractor shall be responsible to obtain such instructions in each and every case in writing from 
the Engineer. 

 
 Extra Works – Should works over and above those included in the contract require to beexecuted at 

the site, the contractor shall have no right to be entrusted with the execution of such works, which 
may be carried out by another contractor or contractors or by other Mean at the option of the RailTel. 

 
 Separate Contracts in connection with works – The RailTel shall have the right to let other con-

tracts in connection with the works. The Contractor shall afford other contractors reasonable op-
portunity for the storage of their materials and the execution of their works and shall properly con-
nect and coordinate his work with theirs. If any part of the Contractor’s work depends for proper 
execution or result upon the work of another contractor(s) the Contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such proper execution 
and results. The Contractor failure so to inspect and report shall constitute an acceptance of the 
other contractor’s work as fit and proper for the reception of hi work, except as to defects which 
may develop in the other contractor’s work after the execution of his work. 

 
21. Instructions of Engineer’s Representative–Any instructions or approval given by the Engineer’s 

representative to Contractor in connection with the works shall bind the Contractor as though it had 
been given by the Engineer provided always as follows:- 

 
 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudicethe-

poweroftheEngineer thereaftertodisapprovesuchwork or materialandtoordertheremovalorbreak-
ingupthereof. 

 
 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative, he 

shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary suchdeci-
sion. 
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22. Adherence to specifications and drawings 
 

 The whole of the works shall be executed in perfect conformity with the specifications anddrawings of 
the contract.If the Contractor performs any works in a manner contrary tothespecifications or draw-
ings or any of them and without such reference to the Engineer, he shallbear all the costs arising 
or ensuring there-from and shall be responsible for all loss to theRailTel. 

 
 Drawings and specifications on the works – The contractor shall keep one copy of Draw-

ingsand specifications at the site, in good order, and such contract documents as may be 
necessary, available to the Engineer ortheEngineer’sRepresentative. 

 
 The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipmentas given in technical supplement. 
 

 Ownership ofDrawings andSpecifications– All drawings and Specifications and copiesthereoffur-
nishedbytheRailTeltotheContractoraredeemedtobethepropertyoftheRailTel.They shall not be used 
another works and with the exception of the signed contract set, shall be returned by the Contractor 
to the RailTel on completion of the work or termination of theContract. 

 
 CompliancewithContractor’srequestfordetails–TheEngineershallfurnishwithreasonable prompt-

ness, after receipt by him of the Contractor’s request for the same, additionalinstructions by means 
of drawings or otherwise, necessary for the proper execution of the worksor any part thereof. All 
such drawings and instructions shall be consistent with the ContractDocumentsandreasonablyinfer-
abletherefrom. 

 
 Meaning and Intent of specification and drawings – If any ambiguity arises as to the meaningand 

intent of any portion of the Specifications and Drawings or as to execution or quality of anywork or 
material, or as to the measurements of the works the decision of the Engineer thereonshall be final 
subject tothe appeal (within 7 daysof such decision being intimated to theContractor) to the com-
petent authority in RailTel who shall have the power correct any errors,omissions, or discrepancies 
in aforementioned items and whose decision in the matter in disputeordoubtshallbefinalandconclu-
sive. 

 
23    Workingduring night– The Contractor shallnot carry outany work between sunset and sunrise without 

the previous permission of the Engineer. 
 

24. Damage to Railways/RailTel property or private life and property – The Contractor shall 
beresponsible for all risk to the works and for trespass and shall make good at his own expense allloss 
or damage whether to the works themselves or any other property of the Railways/RailTel orthe lives, 
persons or property of others from whatsoever cause in connection with the works untilthey are taken 
over by the RailTel and this although all reasonable and proper precautions mayhave been takenby 
the Contractor, and in case the RailTel shall be called upon to make good anycosts, loss or damages, 
or to pay any compensation, including that payable under the provisionsof the Workmen’s Compen-
sation Act or any statutory amendments thereof to any person orpersons sustaining damages as 
aforesaid by reason of any act, or any negligence or omissions onthe part of the Contractor the amount 
of any costs or charges including costs and charges inconnection with legal proceedings, which the 
RailTel may incur in reference thereto, shall becharged to the Contractor.The RailTel shall have the 
power and right to pay or to defend orcompromise any claim of threatened legal proceedings or in 
anticipation of legal proceedingsbeing instituted consequent on the action or default of the Contractor, 
to take such steps as maybe considered necessary or desirable to ward off or mitigate the effect of 
such proceedings,chargingto 

 
Contractor, as aforesaid, any sum or sums of money which may be paid and any expenseswhether 
for reinstatement or otherwise which may be incurred and the propriety of any suchpayment, defense 
or compromise, and the incurring of any such expenses shall not be called inquestionbytheContractor. 

 
25. Sheds, Stores houses and Yards– The Contractor shall at his own expense provide himself with 
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sheds, storehouses and yards in such situations and in such numbers as in the opinion of theEngi-
neerisrequisiteforcarryingontheworksandtheContractorshallkeepateachsuchsheds, 

store houses and yards a sufficient quantity of materials and plant in stock as not to delay thecarrying 
out of the works with due expedition and the Engineer and the Engineer’s representativeshall have 
free access to the said sheds, store houses and yards at any time for the purpose ofinspecting the 
stock of materials or plant so kept in hand, and any materials or plant which theEngineer may object 
to shall not be brought upon or used in the works, but shall be forthwithremoved from the sheds, store 
houses or yards by the contractor.The Contractor shall at his ownexpenses provide andmaintain 
suitable mortar mills, soaking vats or any other equipmentsnecessaryfortheexecutiveoftheworks. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the worksat 

all times efficient and competent staff to give the necessary directions to his workmen and toseethat-
they executetheirworkinsoundandproper mannerandshallemploy only suchsupervisors,work-
menandlabourersinorabouttheexecutionofanyoftheseworksasarecareful and skilled in various trades 
and callings.The Contractor shall at once remove from theworksanyagents,permittedsub-contrac-
tor,supervisor,workmanorlabourerwhoshallbeobjected to by the Engineer and if and whenever re-
quired by the Engineer, he shall submit acorrect return showing the names of all staff and workmen 
employed by him.In the event of theEngineer being of the opinion that the Contractor is not employing 
on the works a sufficientnumber of staff and workmen as is necessary for the proper completion of 
the works within thetime prescribed, the Contractor shall forthwith on receiving intimation to this effect 
take on theadditional number of staff and labour specified by the Engineer within seven days of being 
sorequired and failure on the part of the Contractor to comply with such instructions will entitle theRail-
TeltorescindthecontractunderClause62oftheseconditions. 

 
27. Workmanship and Testing 

 
 The whole of the works and/or supply of materials specified and provided in the contract or 

thatmay be necessary to be done in order to form and complete any part thereof shall be exe-
cuted inthe best and most substantial workman like manner with materials of the best and most 
approvedquality of their respective kinds, agreeable to the particulars contained in or implied by 
thespecifications and as referred to in and represented by the drawings or in such other addi-
tionalparticulars.Instructions and drawings may be found requisite to begiven during the carrying 
onof the works and to the entire satisfaction of the Engineer according to the instructions anddi-
rections, which the Contractors may from time to time receive from the Engineer.The materi-
alsmay be subjected to tests by means of such machines, instruments and appliances as the 
Engineermaydirectandwhollyat theexpenseoftheContractor. 

 
 Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time:- 
 

 There moval from the site with in the times pecified in the order of any materials, 
which in his opinion are notin accordance with the specification sor drawings. 

The substitution of proper and suitable materials, and 

The removal and proper re-execution, notwithstanding any previous tests thereof or “on 
account” payments therefore, of any work which in respect of materials or work manship 
is notinh is opinion in accordance with the specifications and in case of default on the 
part of the Contractorin carrying out such order the RailTel shall be entitled to rescind 
the contract under Clause 62 of these conditions. 

28. Facilities for Inspection: -The Contractor shallaffordtheEngineerandtheEngineer’sRepresentative 
every facility for entering in and upon every portion of the work at all hours forthepurpose of inspec-
tionorotherwiseandshallprovide alllabour, materials, instruments, appliances and things of every kinds 
requiredfor the purpose and the Engineer and the Engineer’s representative shall at all time have free 
access to every part of the works and to all places at which materials for the work are stored or being 
prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days notice to the Engi-

neer or the Engineer’s Representative whenever any work or materials are intended to becovered up 
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in the earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements in order 
that the work may be inspected or that correct dimension may be taken before being so covered, 
placed beyond the reach of measurement in default whereof, the same shall at the option of the En-
gineer or the Engineer’s Representative be uncovered and measured a the contractor’s expense or 
no allowance shall be made for such work or materials. 

 
30. Temporary works: - All Temporary works necessary for the proper execution of the works shallbe 

provided and maintained by the Contractor and subject to the consent of the Engineer, shall bere-
moved by him at his expenses when they are no longer required and in such manner as theEngineer 
shall direct.In the event of failure on the part of the Contractor to remove the temporaryworks, the 
Engineer will cause them to be removed and cost as increased by supervision andother incidental 
charge shall be recovered from the Contractor.If temporary huts are provided bythe Contractor on the 
Railway land for labour engaged by him and the work is completed but thecontractor’s labour refused 
to vacate and have to be removed by the RailTel, necessary expenses incurred by the RailTel incon-
nection there with shall beborne by the Contractor. 

 
31. Contractor to supply water for works 

 
 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements 

to obtain supply of water for the works.  
Water supply from the Railway system 

 
 Water supply by Railway Transport: Deleted 

 
 Contractor to arrange supply of Electric power for works 

 Unless otherwise provided in the contract, the contractor shall be responsible for ar-
rangements to obtain supply of Electric Power for the works. 

 Electric supply from the Railway system – The RailTel may supply to the Contractor part orwhole 
of the electric power wherever available and possible, required for execution of worksfromthe Rail-
way’s existing electric supply systems at or near the site of works on specifiedterms and conditions 
and such charges as shall be determined by the RailTel and payable by thecontractor provided the 
cost of arranging necessary connection to the Railway’s Electric supply systems, and laying of under 
ground/ overhead conducts circuit protection, electric power meters, transmission structure, shall be 
borne by the Contractor and that the contractor shall not been titled toay compensation for interruption 
or failure of the Electric supply system. 

 
 

32. Property in materialand Plants: Deleted 
 

33. Tools, Plant and Materials Supplied by the RailTel. (Not Appllicable) 
 

 The Contractor shall take all responsible care of all tools, plants and materials or other proper-
tywhether of a like description or not belonging to the RailTel and committed to his charge for 
the purpose of the works and shall be responsible for all damage or loss caused by him, his 
agents permitted sub-contractor or his workmen or others while they are in his charge. The Con-
tractor shall sign accountable receipts for tools, plants and materials made over to him by the 
Engineerand on completion of the works shall handover the unused balance of the same to the 
Engineer ingood order and repair, fair wear and tear excepted and shall be responsible for any 
failure to account for the same or any damaged one there to. 

 
 Hire of RailTel’s Plant: Deleted. 

 
34. Precaution during progress of work: 

 
 During the execution of works, unless otherwise specified the Contractor shall at his own cost 

provide the materials for and execute all shoring, time beringandstruttingworksasis necessary 
for the stability and safety of all structures, excavations and works and shall ensure that 
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nodamage,injury, lossiscausedorlikelytobecausedtoanypersonorproperty. 
 

 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, 
altered, diverted or obstructed in any way by the Contractor, except with the permission of theEn-
gineer.All compensations claimed for any authorized closure, or his agent or his staff shall bere-
coverable from the Contractor by deduction from any sums which may become due to him in-
termsofcontractorotherwiseaccordingtolaw. 

 
 Provision of access to premises: During progress of work in any street or thoroughfare, the-

Contractor shall make adequate provision of the passage of traffic, for securing safe access to 
allpremises approached from such street or thoroughfare and for any drainage, water supply 
ormeant for lightning which may be interrupted by reason of the execution of the works and 
shallreact and maintain at his own cost barriers, lights and other safeguards as prescribed by 
theEngineer,fortheregulationofthetraffic,andprovidewatchmennecessarytopreventaccidents.The 
works shall in such cases be executed night and day if so ordered by the Engineerandwithsuch-
vigoursothatthetrafficwaybeimpededforasshortatimeaspossible. 

 
 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safe-

tyof the public or Railway/RailTel’s property and shall post such look out men as may in theopin-
ionoftheEngineerberequiredtocomplywithregulationspertainingtothework. 

 

35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor without 
the permission of the Engineer and then only in the manner and to the extent to whichsuch permission 
isgiven.Whereexplosives arerequiredfor the works,the same shall bestored ina special magazine to 
be provided by and at the cost of the Contractor in accordance with theExplosive Rules.The Contrac-
tor shall obtain the necessary license for the storage and the use ofexplosives and all operations in 
which or for which explosives are employed shall be at the solerisk and responsibility of the Contractor 
and the Contractor shall indemnify the Railway/RailTelinrespectthereof. 

 
36. Suspension of works 

 The Contractor shall on the order of Engineer suspend the progress of the works or any part-
thereof for such time or times and in such manner as the Engineer may consider necessary 
andshall during such suspension properly protect and secure the work so far as is necessary in 
the opinion of theEngineer. If such suspension is:- 

 
(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by there as on of weather conditions or-

bysome default on the part of the Contractor, and or 
(c) Necessary for the safety of the works or any part thereof. 

 
 The Contractor shall not been titled to the extra costs, if any,incurred by him during the period of 

suspension of the works; but in the event of any suspension ordered by the Engineer forreasons 
other than aforementioned andwheneach such period of suspension exceeds 14 days,the Con-
tractor shall be entitled to such extension of time for completion of the works as theengineer may 
consider proper having regard to the period or periods of such suspensions and tosuch compen-
sations as the Engineer may consider reasonable in respect of salaries or wages paid by the-
Contractor to his employees during he periods of such suspensions. 

 
 Suspension lasting more than 3 months – If the progress of the works or any part thereof 

issuspended on the order of the Engineer for more than three months at a time, the Contractor 
mayserve a written notice on the Engineer requiring permission within 15 days from the receipt 
thereof to proceed with the works or that part thereof in regard to which progress is sus-
pendedand if such permission is not granted within that time the Contractor by further written 
notice soserved may, but is not bound to, elect to treat the suspension where it affects part only 
of theworks as on omission of such part or where it affects the whole of the works, as an aban-
donment of the contract by the RailTel. 
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37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contractare 
intended to provide for works duly and properly completed in accordance with the generaland special 
conditions of the contract and the specifications and drawings together with suchenlargements, ex-
tensions, diminutions, reductions, alterations or additions as may be ordered interms of Clause 42of 
these conditions andwithout prejudice tothegenerality thereof and shallbe deemed to include and 
cover superintendence and labour, supply including full freight ofmaterials, stores, tools and all appa-
ratus and plant required on the works, except such tools, plantor materials as may be specified in the 
contract to be supplied to the Contractor by the RailTel,the erection, maintenance and removal of all 
temporary works and buildings,allarrangementsfor the safety of the public or of employees during the 
execution of works, all sanitary andmedical arrangements for labour camps as may be prescribed by 
the RailTel, the setting of all work and of the construction,repair and up keep of all center lines,bench-
mark sandlevelpegs 

 

thereon, site clearance, all fees, duties, royalties, rent and compensation to owners for 
surfacedamage or taxes and impositions payable to local authorities in respect of land, structures and 
allmaterial supplied for the work or other duties or expenses for which the Contractor may 
becomeliable or may be put to under any provision of law for the purpose of or in connection with the 
execution of the contract, and all such other incidental charges or contingencies as may have been 
specially provided for in the specifications. 

38. Demurrage and wharfage dues 
 

 Demurrage charges calculated in accordance with the scale inforce for the time being on the 
RailTel and incurred by the Contractor failing toload or unload any goods of materials within the 
time allowed by RailTel for loadings as also wharfage charges, of materials not removed intimea-
salsocharges due 

on consignments booked by or to him shall be paid by the Contractor, failing which such chargesshall 
be debited to the Contractor’s account in the hands of the RailTel and shall be deducted from any 
sums which may become due to him intermsof the contracts. 

 
39. Rates for extra items of works 

 
 Any item of work carried out by the Contractor on the instructions of the Engineer which is notin-

cluded in the accepted schedule of rates shall be executed at the rates set forth in the “Sched-
uleof Rates’ modified by the tender percentage and such items are not contained in the latter, at 
therate agreed upon between the Engineer and the Contractor before the execution of such 
items ofwork and the contractors shall be bound to notify the Engineer at least seven days before 
thenecessity arises for the execution of such items of works that the accepted schedule of rates 
doesnot include rate or rates for the extra work involved.The rates payable for such items shall 
bedecided at the meeting to be held between the Engineer and Contractor, in as short a period 
aspossible after the need for the special item has come to the notice.In case the Contractor fails 
toattend the meeting after being notified to do so or in the event of no settlement being arrived 
at,the RailTel shall be entitled to execute the extra works by other Mean and the contractor shall 
have no claim for loss or damage that may result from such procedure. 

 
 Provided that if the Contractor commences work or incurs any expenditure in regard theretobe-

fore the rates as determined and agreed upon as lastly hereunto fore mentioned, then and insuch 
a case the Contractor shall only be entitled to be paid in respect of the work carried out orex-
penditure incurred by him prior to the date of determination of the rates as aforesaid accordingto 
the rates as shall be fixed by the Engineer.However if the contractor is not satisfied with thede-
cision of the Engineer in this respect he may appeal to the competent authority of RailTelwithin 
30 days of getting the decision of the Engineer, supported by analysis of the rates claimed. The 
competent authority of RailTel’s decision after hearing both the parties in the matter would be 
final and binding on the Contractor. 

40. Handing over of works: 
 

 The Contractor shall be bound to hand over the works executed under the contract to the Rail-
Telcomplete in all respect to the satisfaction of the Engineer.The Engineer shall determine the 
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dateon which the work is considered to have been completed, in support of which his certificate 
shallbe regarded as sufficient evidence for all purposes.The engineer shall determine from time 
totime, the date on which any particular section of the work shall have been completed, and the 
contractor and thec ontractor shall be bound too be serve any such determination of the Engi-
neer. 

 

 Clearance of Site on Completion: On completion of the works the Contractor shall clear 
awayand remove from the site all constructional plant, surplus materials, rubbish and temporary 
worksof every kind and leave the whole of the site and works clean and in a workman like con-
dition tothe satisfaction of the Engineer.No final payment in settlement of the accounts for the 
work shallbe paid, held to be due or shall be made to the contractor till, in addition to any other 
condition necessary for such final payment, site clearance shall have been affected by him, and 
suchclearance may be madeby the Engineer at the expense of the Contractor in the eventof 
hisfailure to comply with this provision within 7 days after receiving notice to that effect.Should 
itbecome necessary for the Engineer to have the site cleared at the expense of the Contractor, 
theRailTel shall not be held liable for any loss ordamage to such of the Contractor’s property 
asmay be on the site and due to such removal, there from which removal may be affected by 
Meanof public sales of such materials and property or in such a way as deemed fit and conven-
ient to the Engineer. 

 
         VARIATIONS IN EXTENT OF CONTRACT 

 
41. Modification to Contract to be in writing– In the event of any of the provisions of the Contractr 

equiring to be modified after the contract documents have been signed, the modifications shall be 
made in writing and signed by the RailTel andthe Contractor, and nowork shall proceed under such 
modifications until this has been done.Any verbal or written arrangement abandoning, modifying, ex-
tending, reducing or supplementing the Contractor any of the terms thereof shall be deemed condi-
tional and shall not be binding on the RailTel unlessand until the same is incorporated in a formal 
instrument and signed by the RailTel and the Contractor and till then the RailTel shall have theright 
torepudiatesucharrangement. 

 
42. Powers of Modification to Contract 

 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend,di-
minish or reduce the works or make any alterations in their design, character, position, sitequan-
tities, dimensions or in the method of their execution or in the combination and use ofmaterials 
for the execution thereof or to order any additional work to be done or any works not tobe done 
and the Contractor will not be entitled to any compensation for any increase / reductionin the 
quantities of work but will be paid only for the actual amount of work done and forapprovedma-
terialssuppliedagainstaspecificorder. 

 
42.2.1Unless otherwise specified in the special conditions of the contract, the accepted variation inquantity 

for each individual item of the contract would be up to +25% of the quantity originallycontracted.The 
contractor shall be bound to carry out the work at the agreed rates and shall not beentitled to any 
claim or any compensation, whatsoever upto the limit of +25% variation 
inquantityofindividualitemsofworks. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations oradditions 

referred to in sub-clause (2) of this clause shall in no degree affect the validity of thecontract but shall 
be performed by the Contractor as provided therein and be subject to the sameconditions, stipulations 
and obligations as if they had been originally and expressively includedand provided for in the 
specifications and drawings and the amounts to be paid therefore shall 
becalculatedinaccordancewiththeacceptedscheduleofrates.Anyextraitems/quantitiesofwork 

 

falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the 
ratesdeterminedunderclause39oftheseconditions. 
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             CLAIMS 
 

43. MonthlyStatementofClaims 
 

 The contractor shall prepare and furnish to the Engineer once in every month an account giving-
fullanddetailedparticulars of allclaimsfor any additional expenses towhichthe Contractormay con-
sider himself entitled to and of all extra or additional works ordered by the Engineerwhich he has 
executed during the preceding month and no claim for payment for and such workwillbeconsid-
eredwhichhasnotbeenincludedinsuchparticulars. 

 
 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim-

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the 
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed 
a ‘NoClaim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel, 
after the works are finally measured up.The Contractor shall be debarred from disputing the 
correctness of the items covered by “No Claim Certificate” or demanding a preference to arbi-
tration in respect thereof. 

 
             MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44.  Qualities in schedule annexed to Contract- The quantities set out inthe accepted schedule of rates 
with items of works quantified are the estimated quantities of the works and they shall notbe taken as 
the actual and correct quantities of the works to be executed by the Contractor in fulfillments of his 
obligations under the contract. 

 
45       Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted 

schedule of rates and for extra works at rates determined under Clause 39 of these conditions on the 
measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel. The quantities for items the unit of which in the accepted 
schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, anyfraction below 
half being dropped and half and above being taken as one; for item the unit ofwhich in the accepted 
schedule of rates is single, the quantities shall be calculated to places ofdecimals. Such 
measurements will be taken of the work in progress from time to time and at suchintervals as in the 
opinion of the Engineer shall be proper having regard to the progress ofworks.The date and time on 
which “on account” or final measurements are to be made shall becommunicated to the Contractor 
who shall e present at the site and shall sign the results of themeasurements (which shall also be 
signed by the Engineer or the Engineer’s representative)recorded in the official measurements book 
as an acknowledgement of his acceptance of theaccuracy of the measurements.Falling the 
Contractor’s attendance, the work may be measured upin his absence and such measurements shall, 
not-withstanding such absence, be binding upon theContractor whether or not he shall have signed 
the measurement book provided always that anyobjection made by him to measurement shall be duly 
investigated and considered in the mannersetoutbelow: 

 

(a) It shall be open to the Contractor to take specific objection to any recorded measurementsor 
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer’s representative in the presence ofthe 
Contractor or in hisabsence after due notice has beengiven to him in consequencesof objec-
tion made by the contractor shall be final and binding on the Contractor and noclaim whatso-
ever shall thereafter be entertained regarding the accuracy and classification of the measure-
ment. 

 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 

shall be liable to pay the actual expenses incurred in measurements. 
 

46. “On-Account” Payments 
 

 The Contractor shall be entitled to be paid from time to time by way of “On Account” paymentonly for 
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such works as in the opinion of the Engineer he has executed in terms of the contract.Allpayment due 
on the Engineer’s or the Engineer’s Representatives certificate of measurementsshall be subject to any 
deduction which may be made under these presents provided always that the Engineer may by any 
certificatemake any correction or modificationin any previous certificate which shall have been issued 
by him and that the Engineer may with hold any certificate ift he works or any part thereof are not being 
carried out to this satisfaction. 

 
 Rounding off amounts: The total amount due on the certificate shall be rounded off to the nearest 

rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto Rs.1/-will be 
reckoned as Rs.1/-. 

 
 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final making upof the 
accounts (except where measurement are specifically noted in the Measurement Book as “Final 
Measurements” and as such have been signed by the Contractor) and shall in no respect 
beconsidered or used as evidence of any facts stated in or to be inferred from such account not ofany 
particular quantity of work having been executed not of the manner of its execution beingsatisfactory. 

 Manner of payment: 
Unless otherwise specified payments to the Contractor will be made through RTGS. 

 

47. Maintenance of works: The Contractor shall at all times during the progress and continuance ofthe 
works and also for the period of maintenance specified in the tender form after the date of passing of 
the certificate of completion by the Engineer or any other earlier date subsequenttothe completion of 
the works that may be fixed by the Engineer be responsible for and effectivelymaintain and uphold in 
good substantial sound and perfect conditions all and every part of thework and shall make good from 
time to time and at all times as often as the Engineer shallrequire, any damage or defect that may 
during the above period arise in or be discovered or be inany way connected with the works, provided 
that such damageor defect is not directly caused byerrorsinthecontractdocuments,actofprovidenceo-
rinsurrectionorcivilriot,andtheContractor shall be liable for and shall pay and make good to the RailTel 
or other persons legallyentitledtheretowheneverrequiredbythe Engineersotodo,alllosses,dam-
age,costs and expenses they or any of them may incur or be put or be liable or, by reason or in 
consequence oftheoperationsoftheContractororofhisfailureinanyrespect. 

 
For thispurpose, the tenderer willsubmit their strategy for providing maintenancesupportincluding the 
staff who will be available along with the set of spares for attending to 
variousfaults/problemsduringmaintenanceperiod. 

 
48. Certificateof Completion of works 

 
 As soon as in the opinion of the Engineer the works shall have been substantially completed andshall 

satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue aCertificate 
of the completion (Provisional Acceptance Certificate) in respect of the works andperiod of maintenance 
of the works shall commence from the date of such certificate providedthat the Engineer may issue such 
a certificate with respect to any part of the works before thecompletion of the whole of the works or with 
respect to any substantial part of the works whichhas been both completed to the satisfaction of the 
Engineer and occupied or used by the RailTelandwhenany suchcertificateisgiveninrespectofpartofthe-
workssuchpartshallbeconsidered ascompletedandtheperiodofthemaintenance ofsuchpartshall com-
mencefrom thedateofsuchcertificate. 

 
 Contractor not absolved by Provisional Completion Certificate (PAC):The Certificate ofcompletion 

in respect of the works referred to in sub-clause 48.1 of this clause shall not absolvethe Contractor from 
his liability to make good any defect, imperfection, shrinkages or faultswhichmay 

appear during the period of maintenance specified in the tender arising in the opinion of theEngineer 
from materials or workmanship not in accordance with the drawing or specifications orinstructions of 
the Engineer, which defect, imperfections, shrinkages or faults hall upon thedirection in writing of the 
Engineer, be amended and made good by the Contractor at his owncost;andincaseofdefaultonthe 
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part of Contractor the Engineer may employ, labour and material or appointanother Contractorto 
amend and make good such defect, imperfections, shrinkages and faults and all 
expensesconsequentthereonandincidentaltheretoshallbebornebytheContractorandshallberecoverabl
efromanymoneysduetohimunderthecontract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate (FAC): Nocertificate other 

than maintenance certificate referred to in Clause 50 of the conditions shall bedeemed to constitute 
approval of any work or other matter in respect of which it is issued or shallbe taken as an admission 
of the due performance of the contract or any part thereof or of theaccuracy of any claim or demand 
made by the Contractor or of additional varied work havingbeen ordered by the Engineer nor shall 
any other certificate conclude or prejudice any of thepowersoftheEngineers. 

 
50 Maintenance Certificate (FAC) 

 
 Thecontractshallnotbeconsideredascompleteduntilamaintenancecer-

tificate(FinalAcceptanceCertificate)shallhavebeensignedbytheEngineerstatingthattheworkshavebee
n 

completed and maintained to his satisfaction. The maintenance certificate shall be given by 
theEngineer upon the expiration of the period of maintenance or as soon thereafter as any 
workordered during such period pursuant to clause 48.2 of these conditions shall have been 
completedto the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding thetakingpossessionoforusingtheworksoranypartthereofbyRailTels. 

 
 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matterarising 

of or in connection with the contract of the execution of the works unless the Contrac-
torshallhavemadeaclaiminwriting inrespectthereofbefore the issue of the Maintenance Certificate 
(FAC)underthisclause. 

 
 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractorand 

(subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligationincurred 
under the provision of the contract prior to the issue of the maintenance Certificatewhichremainsun-
performedatthetimesuchcertificateisissuedandforthepurposesofdetermining the nature and extent of 
any such obligations the contract shall be deemed to remaininforcebetweenthepartiesthereto. 

 
51. Final payment 

 
 On the Engineer’s certificate of completion in respect of the works an adjustment shall be made 

andthe balance of account based on the Engineer or the Engineer’s representative’s on the ac-
ceptedschedule or rates and for extra works on rates determined under Clause 39 of these condi-
tionsshall be paid to the Contractor subject always to any deduction which may be made under 
thesepresents and further subject to the Contractor having delivered to the Engineer either a ful-
laccount in detail of all claims he may have on the RailTel in respect of the works or havingdeliv-
ered “No Claim” Certificate and the Engineer having after the receipt of such account givena cer-
tificate in writing that such claim are correct, that the whole of the works to be done underthe 
provisions of the Contracts have been completed, that they have been inspected by him sincetheir 
completion and found to be in good and substantial order, that all properties, works andthings 
removed, disturbed or injured in consequence of the works have been property replacedand made 
good and all expenses and demands incurred by or made upon the RailTel for or in therespect of 
damage or good and all expenses and demands incurred by or made upon the RailTelfor or in the 
respect of damage or good and all expenses and demands incurred by or made uponthe RailTel 
for or in the respect of damage or loss by from kin consequence of the works, havebeensatis-
fiedagreeablyandinconformitywiththecontract. 

 
 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the rightto 

carry out a post-payment audit and/or technical examination of the works and the final billincluding 
all supporting vouchers, abstracts, etc., and to make a claim on the contractor for therefund of any 
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excess amount paid to him if as a result of such examination any over-payment tohim is discovered 
to have been made in respect of any work done or alleged to have beendonebyhimunderthecon-
tract. 

 
Refund of security deposit–Thetotalsecuritydepositshallbecome due and shall be paid to the Contract or 
after the expiration of the warranty period and issue of the certificate of final acceptance of entire system, 
specified in the tender, provided that all the stipulations of the clause have been fulfilled by the Contractor     
and all claim and demands made against the RailTel for and in respect of damage or loss by, from or in 
consequence of the works have been finallysatisfied, provided further that in the event of different mainte-
nance periods having become applicable to different parts of the works pursuant to subclause(i) of clause 
48 of the se condition, the expression “expiration of the period of warranty shall for the purpose of this-
clause, be deemed to mean the expiry of the latest of such periods”. 

 
 Production of vouchers etc. by the Contractor 

 
(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, producefor 

examination by the Engineer any quotation, invoice, cost or other account, book of accounts,voucher, 
receipt letter, memorandum, paper of writing or any copy of or extract from any suchdocument and 
also furnish information and returns verified in such manner as may be required inany way relating to 
the execution of this contract or relevant for verifying or ascertaining cost ofexecution of this contract 
(the decision of the Engineer on the question of relevancy of anydocuments, information or return 
being final and binding on the parties.)The contractor shallsimilarly produce vouchers, etc., if required 
to prove to the Engineer, that materials supplied byhim,areinaccordancewiththespecification-
slaiddowninthecontract. 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by asub-

contractor or any subsidiary or allied firm or company (as per Clause 7 of the GeneralConditions of 
Contract),the Engineer shall havepower tosecure the book of such sub-contractor any subsidiary or 
allied firm or company, through the contractor, and such book shall be opentohisinspection. 

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations ofthe-

contractorunderanystatuterulesorordersbindingonthecontractor. 
 

52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for paymentof a 
sum of money arises out of or under the contract against the contractor, the RailTel shall beentitled 
to withhold and also have a lien to retain such sum or sums in whole or in part from thesecurity, if any, 
deposited by the contractor and for the purpose aforesaid, the RailTel shall beentitled to withhold the 
said security deposit or the security if any, furnished as the case may beand also have a lien over the 
same pending finalization or adjudication of any such claim.In theevent of the security being insuffi-
cient to cover the claimed amount or amounts or if no securityhas been taken from the contractor, the 
RailTel shall be entitled to withhold and have a lien to theextent of the such claimed amount or 
amounts referred to supra from any sum or sums foundpayable orwhich at any time thereafter may 
become payable to the contractor under the samecontract or any other contract with this or any other 
RailTel or any Department of the CentralGovernmentpendingfinalizationoradjudicationofanysuch-
claim. 

 
It is an agreed term of the contract that the sum of money or moneys so with held or retainedunder 
the lien referred to above, by the RailTels will be kept withheld or retained as such by theRailTel till 
the claim arising out of or under the contract is determined by the arbitrator (if theContract is covered 
by the arbitration clause) or by the competent court as the case may be andthat the contractor will 
have no claim for interest or damages whatsoever on any account inrespect of such withholding or 
retention under the lien referred to supra and duly notified as suchto the contractor.For the purpose 
of this clause, where the contractor is a partnership firm or 
alimitedcompany,theRailTelshallbeentitledtowithholdandalsohavealientoretainto-words 

 

such claimedamount or amounts in whole orin part fromany sum found payable 
toanypartner/limitedcompany,asthecasemaybewhetherinhisindividualcapacityorotherwise. 
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 Lien in respect of claims in Other Contracts – Any sum of money due and payable to thecontrac-
tor(Introducingthesecuritydepositreturnabletohim)underthecontractmaybewithheld or retained by 
way of lien by the RailTel, against any claim of this or any other RailTelor any other Department of 
the Central Government in respect of payment of a sum of moneyarisingoutoforunderanyothercon-
tractmadebythecontractorwiththisoranyotherDepartmentofCentralGovernment. 

 
It is an agree term of the contract that the sum of money so withheld or retained under this 
clausebytheRailTelwillbekeptwithheldorretainedassuchbytheRailTeltilltheClaimarisingoutof or under 
any other contract is either mutually settled or determined by arbitration, if the othercontract is 
governed by arbitration clause or by the competent court as the case may be andcontractor shall have 
no claim for interest or damages whatsoever on this account or on any 
othergroundinrespectofanysumofmoneywithheldorretainedunderthisclauseanddulynotifiedassuchtot
hecontractor. 

 
53. Signature on Receipts for Amounts – Every receipt which may become payable or for anysecurity 

which may become transferable to the Contractors under these presents, shall, if signedin the part-
nership name by any one of the partners of a Contractors firm be a good and sufficientdischarge to 
the RailTel in respect of the moneys or security purported to be acknowledgedthereby and in the event 
of death of any of the Contractor partners during the pendency of thecontract it is hereby expressly 
agreed that every receipt by any one of the surviving Contractorpartners shall if so signed as aforesaid 
be good and sufficient discharge as aforesaid provided thatnothing in this clause contained shall be 
deemed to prejudice or effect any claim which theRailTel may hereafter have against the legal repre-
sentative of any contractor partner so dying, foror in respect of any breach of any of the conditions of 
the contract, provided also, that nothing inthis clause contained shall be deemed to prejudice or effect 
the respective rights or obligations oftheContractor partnersandof the legal representativeofany de-
ceasedContractorpartnersinterse. 

 
54. LABOUR 

 
WagestoLabour–TheContractorshallberesponsibletoensurecompliancewiththeprovisions of the 
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and theRules made there-under 
in respect of any employees directly or through petty contractors or sub-contractors employed by him 
on road construction or in building operations or in stone breakingor stone crushing for the purpose 
of carrying out this contract. If in compliance with the terms ofthe contract, the contractor supplied any 
labour tobe used wholly or partly under the directorders and control of the RailTels whether in 
connection with any work being executed by thecontractor orotherwise for the purpose of the RailTel 
such labour shall, for the purpose of thisclause,stillbedeemedtobepersonsemployedbytheContractor. 

 
If any moneys shall as a result of any claim or any claim or application made under the said Actbe 
directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to theRailTel 
by the Contractor and on failure by the Contractor to repay any moneys paid by it 
asaforesaidwithinsevendaysafterthesameshallhavebeendemanded,theRailTelsshallbe 

 

entitled to recover the same form any moneys due or accruing to the contractor under this or 
anyotherContractorwiththeRailTels. 

 
 Apprentices Act – The Contractor shall be responsible to ensure compliance with the provisionsof 

the Apprentices Act 1961 and the Rules and Orders issued thereunder from time to time inrespect 
of apprentices directly through petty contractors or sub-contractors employed by him forpurpose-
ofcarryingoutthecontract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failurewill be 
a breach of the contract and the RailTel may, in its discretion, rescind the 
contract.Thecontractorshallalsobe liable forany pecuniary liability arising onaccount of any violation 
oftheprovisionsoftheAct. 

 
55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of 
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thePayment of Wages Act, 1936 and the rules made thereunder in respect of all employees directlyor 
through petty contractors or sub-contractors employed by him in the works.If in compliancewiththe-
termsofthecontract,thecontractordirectlyorthroughpettycontractorsorsub-contractors shall supply any 
labour to be used wholly or partly under the directorders andcontrol of the Engineer whether in con-
nection with the works to be executed hereunder orotherwise for the purpose of the Engineer such 
labour shall nevertheless be deemed to comprisepersons employed by the contractor, and any mon-
eys which may be ordered to be paid by theEngineer shall be deemed to be moneys payable by the 
Engineer on behalf of the contractor torepay such money to the RailTel deduct the same from any 
moneys due to the contractor in termsof the contract.The RailTel shall be entitled to deduct from any 
moneys due to the contractor(Whether under this contract or any other contract all moneys paid or 
payable by the RailTel byway of compensation of aforesaid or for costs of expenses in connection 
with any claim theretoand the decision of the Engineer upon any question arising out of the effect or 
force of this clauseshallbefinalandbindinguponthecontractor. 

 
 Provision of Contract Labour (RegulationandAbolition) Act 1970 

 
(1) The Contractor shallcomply with the provision of the Contract Labour (Regulation andAbolition) Act 

1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules1971 as modified from 
time to time, whenever applicable and shall also indemnify the RailTelfromandagainstanyclaimsun-
dertheaforesaidActandtheRules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time totime 

before the commencement of the work and continue to have a valid licence until thecompletion of 
the work.Any failure to fulfill this requirement shall attract the penal provisionoftheContractaris-
ingoutoftheresultantnon-executionofthework. 

 
(3) The Contractor shall pay tothe labour employed by him directly or through sub-contractorsthe 

wages as per provisions of the aforesaid Act and the Rules wherever applicable. TheContractor 
shall notwithstanding the provisions of the contract to the contrary, cause tobepaid the wages to 
labour indirectly engaged on the work including any engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employedbyhim. 

 

(4) In respect of all labour directly or indirectly employed in the work for performance of thecontractor’s 
part of the contract the contractor shall comply with or cause to be complied withtheprovision-
softheaforesaidActandtheRuleswhereverapplicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, theRailTel is 

obliged to pay any amount of wages to a workmen employed by the contractor orhis sub-contractor 
in execution of the work or to incur any expenditure in providing welfareand health amenities re-
quired to be provided under the aforesaid Act and the Rules or to incurany expenditure in providing 
welfare and health amenities required to be provided under theaforesaidActtheRulesortoincura-
nyexpenditureonaccountofthe-
contingentliabilityoftheRailTelduetocontractor’sfailuretofulfillhisstatutoryobligationsundertheafores
aidAct or the Rules the RailTel will recover from the contractor, the amount of wages so paid orthe 
amount of expenditure so incurred, and without prejudice to the rights of the RailTel undersection 
20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shallbe at liberty 
to recover such amount or part thereof by deducting it from the security depositand/or from any 
sum due by the RailTel to the contractor whether under the contract orotherwise.The RailTel shall 
not be bound to contest any claim made against it under sub-section (1) of section 20 and sub-
section (4) of section 21 of the aforesaid Act except on thewritten request of the contractorand 
uponhisgiving to the RailTelfull security for all costsfor whichthe RailTelmightbecome liable incon-
testing suchclaim.The decision of theRailTel regarding the amount actually recoverable fromthe 
contractor as stated above, shallbefinalandbindingonthecontractor. 

 
56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of allemploy-

ees directly or through petty contractors or sub-contractors employed by himon theworks and shall 
report serious accidents to any of them however and wherever occurring on theworks to the Engineer 
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or the Engineer’s Representative and shall make every arrangement torenderallpossibleassistance. 
 

57. ProvisionsofWorkmen’sCompensationAct–Ineverycaseinwhichbyvirtueoftheprovision of Section 
12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel isobliged to pay compensation 
to a workman directly or through the petty Contractor employed bythe Contractor or sub-contractor in 
executing the work, RailTel will recover from the contractorthe amount of the compensation so paid, 
and, without prejudice to the right of RailTel underSection 12 sub-section (2) of the said Act.RailTel 
shall be at liberty to recover such amount orany part thereof by deducting it from the security deposit 
or from any sum due by RailTel to theContractor whether under theseconditions or otherwise, RailTel 
shall not be bound tocontestany claim made against it under Section 12, sub-section (1) of the said 
Act except on the writtenrequest of the Contractor and upon his giving to RailTel full security for all 
costs for whichRailTelmightbecomeliableinconsequenceofcontestingsuchclaim. 

 
 Provision of Mines Act –Deleted 

 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel fortheac-

commodationofthecontractororanyofhisstaffemployedonthework. 
 

59 Labour camps: 
 

(1) The Contractor shall at his own expense make adequate arrangements for the housing,supply 
of drinking water and provision of latrines and urinals for his staff and workmandirectlyor 
throughthepettycontractorsorsub-contractorsandfortemporarycrèche(Bal-Mandir) where 50 or 
more women are employed at a time.Suitable sites on RailTel land,if available, may be allotted 
to the Contractor for the erection of labour camps either freeofchargeoronsuchtermsandcon-
ditionsthatmaybeprescribedbytheRailTel.Allcamp sites shall be maintained in clean and sani-
tary conditions by the Contractor at hisowncost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform toall 

laws, bye-laws, rules and regulations for the time being in force pertaining to theemployment 
of local or imported labour and shall take all necessary precautions to ensureandpreservethe-
healthandsafetyofallstaffemployeddirectlyorthroughpettyContractorsorsub-
contractorsontheworks. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his besten-

deavors to prevent any riotous or unlawful behavior by or amongst his workmen andothers 
employed directly or through petty contractor or sub-contractors on the works andpreserve the 
health and safety of all staff employed directly or through petty Contractorsorsub-contractor-
sontheworks. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out allsanitary 

measures that may time to time be prescribed by the RailTel Medical Authorityand permit in-
spection of allsanitary arrangements at all times by theEngineer, theEngineer’s Representa-
tive or the Medical Staff of the RailTel.Should the Contractor failto make adequate sanitary 
arrangements, these will be provided by the RailTel and thecostthereforerecoveredfromthe-
contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp suchlabour 

and their families as refuse protective inoculation and vaccination when calledupon to do so 
by the Engineer or the Engineer’s Representative on the advice of theRailway/RailTel Medical 
Authority.Should Cholera, Plague or other infectious diseasebreak out, the Contractor shall 
burn the huts, beddings, clothes and other belongings of orused by the infected parties and 
promptly erect new huts on healthy sites as required bythe engineer, failing which within the 
time specified in the Engineer’s requisition, theworkmaybedonebythe RailTelandthecostthere-
forerecoveredfromtheContractor. 

 
(6) Treatment of Contractor’s staff inRailway Hospitals–Deleted 
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(7) Medical facilities at site – The contractor shall provide medical facilities at the site asmay be 

prescribed by the engineer on the advice of the medical authority in relation to 
thestrengthofthecontractor’sresidentstaff,andworkmen. 

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon thework 

or in any of the buildings, encampments or tenements owned, occupied by or withinthecon-
troloftheContractororanyofhisemployeesshallbeforbiddenandtheContractor shall exercise his 
influence and authority to the utmost extent to secure strictcompliancewiththiscondition. 

 

(9) Non-employment of Female Labour – The contractor shall see that the employment of-
female labour in cantonment areas, particularly in the neighborhood of soldier’s bar-
racks,shouldbeavoidedasfaraspossible. 

 
10)Restrictions on the employment of retired Engineers of Railway services within twoyears 

of their Retirement – The contractor shall not, if he is a retired governmentengineer of 
Gazetted rank, who has not completed two years from the date of 
retirement,inconnectionwithhiscontractinanymannerwhatsoeverwithoutobtainingpriorpermissi
onofthePresidentandifthecontractorisfoundtohavecontravenedthisprovision, it will constitute a 
breach of contract and Administration will be entitled 
toterminatethecontractofthecontractorandforfeithissecuritydeposit. 

 
60. Non-Employment of Labourers below the age of 15 

 
(1) The Contractor shall not employ children below the age of 15 as labourers directly orthrough-

pettycontractorsorsub-contractorsfortheexecutionofwork. 
 

(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall notemploy 
a person above 15 and below 19 yearsof age for the purpose of execution ofworkunderthiscon-
tractunlessamedicalcertificateoffitnessintheprescribedfromgranted to him by a certifying sur-
geon certifying that he is fit to work as an adult isobtained and kept in the custody of the 
contractor or a person nominated by him in thisbehalf and the person carries with him, while 
at work, a token giving a reference to suchcertificate.It is further agreed that the responsibility 
for having the adolescent examinedmedically at the time ofappointment or periodically tillhe 
attains the ageof 19yearsshall devolve entirely on the contractor and all the expense to be 
incurred on this accountshall be borne by him and no fee shall be charged from the adolescent 
or his parent forsuchmedicalexamination. 

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted orrenewed 
for the above said purposes shall be valid only for a period of one year at atime.The certifying 
surgeon shall revoke a certificate granted or renewed if in his opinionthe holder of it is, no 
longer fit for work in the capacity stated therein.Where a certifyingsurgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if sorequiredbythepersonconcerned,state-
hisreasonsinwritingfordoingso. 

 
(4) Medical Re-examination of Labourer – Where any official appointed in this behalf bythe 

Ministry of Labour is of the opinion that any person employed in connection with theexecution 
of any work under this contract in the age group 15-19 years is without acertificate of fitness 
or is having a certificate of fitness but no longer fit to work in thecapacity statedinthecertifi-
cate,he may serveontheContractor,oronthepersonnominatedbyhiminthisregard,anoticerequir-
ingthatsuchpersonshallbeexaminedbya certifying surgeon and such person shall not, if the 
concerned official so directs, beemployed or permitted to do any work under this contract un-
less he has been medicallyexaminedandcertifiedthathehasbeengrantedacertifi-
cateofillnessorafreshcertificateorafreshcertificateofillness,asthecasemaybe. 

 
61. DETERMINATION OF CONTRACT 
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61.1.1         Right of RailTel to determine the contract: The RailTel shall be entitled to determineand 
terminate the contract at any time, should in the RailTel’s opinion, the cessation ofwork 
becomes necessary owing to paucity of funds or from any other cause whatever, inwhich case 
the value of approved materials at site and of work done to date by theContractor will be paid 
for in full at the rate specified in the contract.Notice in writingfrom the RailTel of such 
determination and the reasons therefore shall be conclusiveevidencethereof. 

 
 Payment on determination of contract:Should the contract be determined under sub-clause 

(1)ofthisclauseandtheContractorclaimspaymentforexpenditureincurredbyhimintheexpectation 
of completing the whole of the work, the RailTel shall admit and consider suchclaims asare 
deemed reasonableandare supported by voucherstothe satisfactions of theEngineer.The Rail-
Tel’s decision on the necessity and propriety of such expenditure shall be finalandconclusive. 

 
 The contractor shall have no claim to any payment of compensation or otherwise, howsoever 

onaccount of any profit or advantage which he might have derived from the execution of the 
workinfullbutwhichhedidnotderiveinconsequenceofdeterminationofcontract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 
 If theContractorshould: 

 
(i) Becomebankruptorinsolvent,or 

(ii) Make an arrangement with or assignment in favour of his creditors, or 

(iii) BeingaCompanyorCorporation,gointoliquidation(otherthanvoluntary) 
liquidationforthepurposeofamalgamationorreconstruction,or 

 
(iv) Haveanexecutionleviedonhisgoodsorpropertyontheworks,orassignthe 

contractoranypartthereofotherwisethanasprovidedinclause-21ofSCC,or 

 
(v) Abandonthe contract,or 

 
(vi) PersistentlydisregardtheinstructionsoftheRailTel’sEngineerwithregardtowork,or 

 
(vii) Contraveneanyprovisionofthecontract,or 

(viii) Failtoadheretotheagreedprogrammeofworkbyamarginof10%oftheStipulatedperiod,or 
 

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from theEngi-
neer’s notice to the effect that the said materials or works have beencondemned or rejected,or 

 
(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of-

SCC(Chapter4Section-I)or 

(xi) Fail toafford the Engineer or Engineer’s representative proper facilities for inspecting the works orany-
partthereofasrequiredunderclause28,or 

 
(xii) Promise offer orgive any bribe,commission,giftoradvantage either himselfor throughhispartner, agent or 

servantto any officer or employee of RailTel or any person on his or on theirbehalfinrelationtotheexe-
cutionofthisoranyothercontractwiththeRailTel, 

 
(xiii) A) At any time after the tender relating to the contract has been signed and submitted by thecontractor,  

being a partnership firm admit as one of its partners or employ under it or being anincorporated  
company elect or nominate or allow to act as one of its directors or employ under itin any capacity  
whatsoever any retired engineer of the gazetted rank or any other retired gazettedofficer working before  
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his retirement, whether in the executive or administrative capacity, orwhether holding any pensionable  
post or not, in the Engineering Department of the Railways forthe time being owned and administered  
by the President of India before the expiry of two yearsfromthe date of retirement fromthe said service  
of such Engineeror Officer unlesssuchEngineer or Officer has obtained permission from the President  
of India or any officer dulyauthorized by him in this behalf to become a partner or a director or to take  
employment underthecontractasthecasemaybe,or 
 

     B)        Fail to give at time of submitting the said tender:- 
 

a)The correct information as to the date of retirement of such retired engineer or retired officerfrom 
the said service, or as to whether any such retired engineer or retired officer was 
undertheemploymentofthecontractoratthetimeofsubmittingthesaidtender,or 

 
a) thecorrectinformationastosuchengineersorofficersobtainingper-

missiontotakeemploymentunderthecontractor,or 
 

b) being a partnership firm the correct information as to, whether any of its partners was such are-
tiredengineerorretiredofficer,or 

 
c)  being an incorporated company, the correct information as to, whether any of its directorswassu-

charetiredengineerorretiredofficer,or 
 

d) being such a retired engineer or retired officer suppress and not disclose at the time ofsubmitting 
the said tender the fact of his being such a retired engineer or a retired officer ormake at the time 
of submitting the said tender a wrong statement in relation to his obtainingpermission to take the 
contract or if the contractor be a partnership firm or an incorporatedcompany to be a partner of 
director of such firm or company as the case may be or to seekemploymentunderthecontractor. 

 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve theContractor 
with a notice in writing to that effect and if theContractordoesnot,within7daysafter the delivery to him 
of such notice, proceed to make good his default in so far as the same iscapable of being made good 
and carry on the work or comply with such directions as aforesaid tothe entire satisfaction of the 
Engineer, the RailTel shall be entitled after giving 48 hours notice 
inwritingunderthehandoftheEngineertorescindthecontractasawholeorinpartorparts(as 

maybespecifiedinsuchnotice)andadopteitherorboththefollowingcourses:Afinalterminationnoti
cewillbeissuedbyRailTelafterexpiryof 48hrs notice. 

 
 62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT 
 OWING TO DEFAULT OF CONTRACTOR: 

 
Intheevent ofanyorseveralofthe courses,referredinclause62.1above,beingadopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason ofhis 

having purchased or procured any materials or entered into any commitments or made anyadvances 
on account of or with a view to the execution of the works or the performance of thecontract and 
Contractor shall not be entitled to recover or be paid any sum for any works theretonot actually per-
formed under the contract, unless or until the Engineer shall have certified theperformance of such 
work and the value payable in respect thereof and the Contractor shall onlybeentitledtobepaidtheval-
uesocertified. 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials,tools, 

implements, machinery or buildings on the works or on the property on which these arebeing or ought 
to have been executed, and to retain the employ the same in the further executionof the works or any 
part thereof until the completion of the works without the Contractor beingentitledtoany compensa-
tionfortheuseandemploymentthereoforforwearandtearordestructionthereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fixanddetermine 
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expert or by or after reference to the parties or after such investigation or enquiries ashe may consider 
fit to make or institute and shall certify what amount (if any ) has at the time ofterminationofthe 

 
contractbeenreasonablyearnedbyorwouldreasonablyaccruetotheContractorinrespectofthe work then 
actually done by him under the contract what was the value of any unused orpartially used materials, 
any constructional plants and any temporary works upon the site.Thelegitimate amount due to the 
contractor after making necessary deductions and certified by 
theEngineershouldbereleasedexpeditiously. 

 
63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoeverarising 

out of or in connection with the contract, whether during the progress of the work or afterits completion 
and whether before or after the determination of the contract shall be referred bythe contractor to the 
RailTel and the RailTel shall within 120 days receipt of the Contractor’srepresentation make and notify 
decisions on all matters referred to by the contractor in writingprovidedthatmattersforwhichprovi-
sionhasbeenmadeinclause8,18,22.5,29,43.2,45(a),55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General 
Condition of Contract or in any clause of theSpecial Conditions of the Contract shall be deemed as 
‘excepted matters’ and decisions of theRailTel’s authority, thereon shall be final and binding on the 
contractor provided further that‘excepted matters’ shall standspecifically excluded from the purview of 
the arbitration clauseandnotbereferredtoarbitration. 

 

64. SETTLEMENT OF DISPUTE AND ARBITRATION 

64.1With Private Parties 

 Any disputeordifferencewhatsoeverarisingbetweenthepartiesoutoforrelatingtotheconstruction, mean-
ing, scope, operation or effect of this contract or the validity or the breachthereof shall be settled by a 
sole arbitrator in accordance with provisions contained in Arbitrationand Conciliation Act, 1996 as 
amended and the awardmade in pursuance thereof shallbebindingontheparties.Thevenueofsucharbi-
trationorproceedingsthereofshallbeNew Delhi. 

 
 All arbitration proceedings shall be conducted in English. Resources against any Arbitral awardso 

rendered may be entered into court having jurisdiction or application may be made to suchcourt-
fortheorderofenforcementasthecasemaybe. 

 
 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs.The 

arbitrator will be by the Managing Director of RailTel Corporation of India Limited . If thevalue of claim 
or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred tothe adjudication of 
arbitral council.Managing Director/ RailTel shall furnish a panel of threenames to the contractor,out of 
which contractor will recommend one name to be his nomineeand then Managing Director /RailTel 
shall appoint out of the panel one name as RailTel’snominee and these two arbitrators with mutual 
consent appoint a third arbitrator who shall act asdeciding arbitrator. The award of the Sole arbitrator 
or the Arbitral council, as the case may be,shallbefinalandbindingonboththeparties,i.e.Contractorand-
RailTel. 

 
 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator asprovid-

edherein,thepartiesshallneverthelesspendingthe  resolutionofthecontroversyordisagreementcontin-
uetofulfiltheirobligationunderthisAgreementsofarastheyarereasonablyabletodoso. 

 
 64.2 With CPSE/Govt. Department/Govt. Organisation 

 
 

 In the event of any dispute or difference relating to the interpretation and application of theprovisions 
of the contracts, such dispute or difference shall be referred by either party forArbitration to the sole 
Arbitrator inthe Departmentof Public Enterprisesto be nominated bythe Secretary to the Government 
ofIndia in-charge of the Department of Public Enterprises.The Arbitration and Conciliation Act, 1996 
shall not be applicable to arbitration under thisclause. The award of the Arbitrator shall be binding 
upon the parties to the dispute, provided,however, any party aggrieved by such award may make a 
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further reference for setting aside orrevision of the award to the Law Secretary, Department of Legal 
Affairs, Ministry of Law&Justice, Government of India. Upon such reference the dispute shall be de-
cided by the LawSecretaryortheSpecialSecretary/AdditionalSecretarywhensoauthor-
izedbytheLawSecretary, whose decision shall bind the Parties finally and conclusively. The Parties to 
thedispute willshare equallythecostofarbitrationasintimatedbytheArbitrator. 

 
 

******************* 
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SPECIFICATIONS : 

 
4.1 Standard Specifications for Materials and Works  
Separate Annexure   containing  Standard Specifications for Materials and Works in Volume-1(Civil) 
and Volume – II (Electrical) are enclosed in tender documents..  
It is presumed that bidders have gone through the Standard Specifications for Materials and works 
(Civil,) and Volume-II ( Electrical) including latest correction slips issued up to date i.e day prior to the 
deadline for submission of bids before quoting the rates. Works are to be executed as per above 
referred specifications as specified below :- 
 
 

4.2 TECHNICAL SPECIFICATION FOR CONSTRUCTION OF 9 nos. Gate Goomty  
 
These specifications shall be applicable to 9 nos. Gate Goomty building. of various types to be 
constructed along the project length. 

4.2.1 Technical Specifications common to all type of buildings : 

4.2.1.1 Technical specifications for various activities involved in the work shall generally be in 
accordance with attached standard specification for material and works as amended upto date.  
In case specification for any activity necessary for completion of building is not available in 
Standard Specifications, RCIL specification, relevant BIS codes of practices shall be applicable 
in that order. In case of any contradicting instructions in the specifications, Engineer’s decision 
will be final and binding. 

4.2.1.2 General Arrangement Drawings of Gate Goomty to be provided by RCIL in the bidding 
documents.  

4.2.1.3 Suitable economical structural and architectural design for foundation and super 
structure consisting of masonry walls, reinforced columns/beams/slabs shall be done by the 
Contractor as per site conditions for the service building and others structures including all 
detailed designs of RCC works i.e. columns, beams stair case, balcony, slabs etc. keeping in 
view the relevant structural design & making the building earthquake resistant Working drawings 
will have to be prepared by the contractor for each activity of work, giving details of reinforcement, 
water arrangements, drainage, sewerage, floorings, fittings etc. and got approved from the 
Engineer. The construction will be done with approved drawings.  

4.2.1.4 The rates for construction of building includes cost of all materials, labour, tools & 
plants, equipments, taxes, ascent, descent, lead and lift etc., nothingwill be paid extra and 
buildings have to handed over complete in all respect to house the signalling/ Electrical/Operating 
equipments and machinces including provision of ducts, trenches, ramps etc. complete in all 
respect required to make it functional. This also includes cost of all architectural features. 

4.2.1.5  If any activity of the work is essential for completion of the building but is not mentioned 
specifically in these specifications or elsewhere in the bidding documents, the same shall be 
deemed to be included in the rates and shall be executed by the Contractor as per specifications 
decided by the Engineer and the building shall be handed over in functional manner, complete in 
all respects. 

 

4.2.1.6 Water & electricity shall be arranged by the Contractor at his own cost for execution of 
works. 
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4.2.1.7 Contractor has to make arrangements for approach to site, stacking of materials and all 
temporary works necessary for the execution of work at his own cost. 

4.2.1.8 Contractor will have to make arrangement for required tests for testing the soundness of 
the work including required lab test for the materials i.e cement, sand, agreegate, steel, bricks 
etc including cube test for the concreteat contractor’s own cost. As directed by the Engineer. 

4.2.1.9 Sampling and testing of work/material at site/laboratory shall be as per the Railways 
Specification and relevant Indian Standard Specifications, with up to date corrections. 

4.2.1.10 If any work is found unsatisfactory or under specification the same will have to be redone 
by the Contractor at Contractor’s own cost. In case, the Contractor fails to do so, the same will 
be got done by Engineer at the Contractor’s cost. 

4.2.1.11 The Engineer will be at liberty to get any work or material dismantled/removed by any 
other means at Contractor’s cost if it is found unsatisfactory or under specification, and the 
contractor fails to rectify the same within specified time. 

4.2.1.12 The site shall be cleared of all debris etc. before commissioning of work. 

4.2.1.13 The contractor shall take all necessary safety precautions during fabrication, launching, 
of members, casting of RCC slabs etc. He shall also ensure safety of railway track if the work is 
required to be done near the track or above railway tracks. 

4.2.1.14 In case there is any damage to road, drain or other structure during  construction of the 
work by the contractor, the damages will have to be rectified by the contractor at his own cost. 

4.2.1.15 Earth work:  Earthwork in filling in plinth and floors including for plinth protection, if 
required shall be done by contractor, earth of good quality. No earth is to be taken from the railway 
premise except surplus from the excavation for the building. 

4.2.1.16  Concrete work:  All plain and reinforced concrete work to be done as per IS: 456 Code 
of Practice. Design mix concrete as approved by Engineer shall only be used. Nominal mix can 
be permitted by the Engineer only in exceptional circumstances. The cement concrete flooring, 
roof and other RCC/Concrete structures are to be leveled and compacted with vibrator of suitable 
size and specification.  

4.2.1.17 Anti-termite treatment: Anti-termite treatment shall be provided as per CPWD/Railways 
Specifications, and shall be paid under relevant item of BOQ. The chemical shall be approved by 
the Engineer and used as per the manufacturer’s instructions/ specifications. 

4.2.1.18  Plinth protection – If not mentioned otherwise in the detailed drawings, plinth protection 
of one meter width all around the building shall be provided as per Railway Standard 
Specifications for materials & works. 

4.2.1.19  Damp Proof Course (DPC) – Unless otherwise mentioned in the drawings, DPC will 
consist of 40mm thick 1:2:4 PCC with two coats of bitumen over it. 

 

 

1.2.1.20 Masonry work – Masonry work has to be in well burnt clay bricks of class-I for external 
walls/fly ash brick which are neither plastered nor rendered on the outer face, free standing walls 
and parapets, as approved by the Engineer. All outer and load bearing walls shall be of minimum 
230 mm thickness or more as per design, in cement mortar 1:6, all partition walls shall be 115 
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mm thick in cement mortar 1:4. Fly ash bricks or cement concrete blocks (hollow/ solid) confirming 
to the BIS can be used against relevant items . 

4.2.1.21  Plaster: 12-15 mm thick in cement mortar 1:6 on all outer and inner walls except in 
ceiling. Inner walls shall be finally finished with POP. Underside of the slabs shall be rendered 
smooth wherever required and finished with POP.  If for any type of building plaster have been 
stipulated different as compared to foregoing, the foregoing provision shall stand replaced.   

4.2.1.22  Painting – Two coats of synthetic enamel paint of 1st quality over a priming coat of 
Asian, Berger, Nerolac or equivalent brand and shade as approved by the Engineer, on all 
exposed steel and wooden surfaces. 

4.2.1.23 Sanitary fittings/sewerage system: 

 

4.2.1.23.1 Manholes and junction chambers to be constructed by Contractor as per the design by 
the Contractor & approved by the Engineer and to be connected with RCC pipes of 150/200 mm 
dia. with each other and to septic tank or to existing sewerage arrangement (up to 15m from 
extreme outer wall of building in the direction of source to be connected, including obtaining 
necessary clearance from concerned authorities required for the same. In case sewerage system 
is not to be connected to trunk sewer as stipulated, contractor will furnish appropriate design of 
septic tank to be approved by Engineer and will construct the septic tank accordingly.  

4.2.1.23.2  Rain water pipes: Adequate number of rain water pipes of min 100 mm dia, 
PVC of approved quality and make as approved by the Engineer to be provided. Inlet of the rain 
water pipe to be provided with shoe and CI gratings and at the outlets necessary protection to be 
done to prevent erosion of soil.  

4.2.1.23.3  Soil and vent pipes: PVC pipes of min 100 mm dia to be provided for soil and 
vent pipes including all branches of required degree, access door and other accessories as 
necessary for laying the pipes of approved quality and make as approved by the Engineer to be 
provided. Before embedding the pipes under the floor the same will have to be tested against any 
leakage. Necessary floor traps, gully traps as essential will be provided. Storm water drain of 
suitable size to be provided as approved by the Engineer. 

4.2.1.23.4  Wash Basins and Sink: Wash basins (Ceramic) of approved make and size, 
colour as per N.Rly CE  circular and make to be provided in ladies and gents toilet with shelf, 
looking glass and towel rails (CP Brass). Urinals/ Squatting pans (ceramic) of approved size and 
make to be provided with ceramic flushing systems as per requirement. Stainless steel/Ceramic 
sinks of approved size and makes to be provided in battery rooms,. All water services and sinks 
will be connected through bottle traps to concealed outlet pipe. 

4.2.1.24    Water supply: Necessary layout for water supply distribution in the toilets & baths to 
be designed by the Contractor and submitted for approval of Engineer and to be connected with 
GI pipe of designed dia to the existing main water line (up to 15m from extreme outer wall of 
building in the direction of source to be connected, including obtaining necessary clearance from 
concerned authorities required for the same. All internal pipes will be laid concealed in walls and 
tested for leakages for minimum 12m head of water. All necessary taps, stop valve etc. of 
approved size and make to be provided by Contractor to make the toilets functional including 
provision of water tank of designed capacity Moulded Polyethylene overhead tank Sintax make 
or equivalent in accordance with IS 127012 – 1996. This will include provision of float valve, 
copper/ brass rod and plastic ball with inlet, outlet, overflow, washout connections etc. for the 
overhead tank complete in all respect. Taps in platform toilets will be self-closing type.  
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4.2.1.25   Water proofing and heat insulation of roofs: Roof shall be painted with two coats of 
bitumen as per Railway Standard Specifications for materials and works followed by mud phuska 
terracing with tile brick paving as per Railway standard specification for material and works. 

4.2.1.26  Drip courses- Drip course of approved design has to be provided all around the 
building, chajjas etc. 

4.2.2 Technical Specifications Specific to Gate Goomty: 

4.2.2.1 Interior finish – Two coats of 1st quality oil bound distemper of approved shade over POP 
coating to make the surface smooth. 3rd coat may be done before handing over of assets. 

4.2.2.2  Exterior finish – Two coats of 1st quality cement paint of approved shade over POP 
coating to make the surface smooth. 3rd coat shall be done before handing over of assets. 

4.2.2.3 Flooring: 

4.2.2.3.1 Deleted  

4.2.2.3.2 Deleted  

4.2.2.3.3 Small Stair: Chequered tile flooring over 20mm (average) thick base laid over  and jointed 
with grey cement slurry mixed with pigment to match the shade of the slab. 

4.2.2.3.4 Verandah Flooring & Ground Floor Passage: 1st quality Vitrified tiles(600 x 600mm) flooring 
over average 20 mm thick base of cement and sand mortar 1:4 and jointed with grey cement slurry 
mixed with pigment to match the shade of stone slab, including rubbing and polishing complete over 
100 mm thick CC 1:4:8 over 100 mm thick sand filling on well rammed and consolidated earth filling.  

4.2.2.3.5 Toilets - Finished floor to be kept 25 mm below the normal floor of the building. Ceramic tiles 
of Group B-II Clause 5.1 (for abrasion resistance) of IS:15622 (Ceramic Floor Tiles) of size 
400mmx400mm and above of Kajaria, Nitco or similar make andshade and approved by Engineer laid 
over 20 mm thick bed of cement and sandmortar 1:4 with neat cement slurry mixed with pigment to 
match the shade of tilesbetween joints and over the base in floors laid over 100 mm thick CC 1:4:8 
over100 mm thick sand filling on well rammed and consolidated earth filling on groundfloor. On 
subsequent floors the tiles will be laid directory on mortar bed. Ceramic Wall Tiles of size 300x450 
mm and above of Ist quality conforming to Group B-III (Ceramic Wall Tiles) of IS:15622 of Kajaria 
,Nitco or similar make, quality and shade asapproved by the Engineer to be  provided on walls for full 
height up to ceilings over 13 mm thick cement mortar 1:3. All the tiles to be laid with zero gaps between 
them. 

 

4.2.2.3.6 Deleted 

4.2.2.4 Door Frames: The door frame shall be of MS TEE/Angle 40mmx40mmx6mm. 

4.2.2.4.1 Door Shutters: 32 mm thick flush door shutter, commercial type thermosetting, synthetic 
resin bound core of block board construction with lipping of 1st class commercial quality timber, such 
as elm or its equivalent, battens on all edges and well matched commercial ply veneering with vertical 
grains on both faces of shutters. Veneer and board shall be as per BIS specifications with brass fittings 
of approved size and make as per requirement. 

4.2.2.4.2 Windows/Ventilators: Steel windows of steel as approved by the Engineer. Glass panes 4 
mm thick with glazing clips and special metal sash putty, of approved make with iron fittings of 
approved size and make as per requirement. 
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4.2.2.4.3 Deleted  

4.2.2.4.4 MS grill of approved design shall be provided in the windows and ventilators. 

4.2.2.4.5 Necessary exhaust fan opening to be provided as required. 

4.2.2.4.6 Deleted 

4.2.3 Technical specifications specific to Station Buildings:  Any building which is part of the 
main station building shall be constructed with the under mentioned technical specifications.    

4.2.3.1 Deleted 

4.2.3.2 Deleted 

4.2.3.3 Deleted 

  4.2.3.4 Deleted 

  4.2.3.5 Door fittings:  Deleted 

  4.2.3.6 Interior finish: Deleted 

(i)  Plaster: Deleted.   

(ii) Painting: Deleted 
 

4.2.3.7 Exterior finish – Deleted 

  Plaster : Deleted.   

Painting: Deleted 

4.2.3.8 Flooring and Dado: Deleted 

4.2.3.8.1 Deleted  

4.2.3.8.2 Stair:  Deleted 

4.2.3.8.3 Toilets: Deleted 

4.2.3.9 Booking Counter: Deleted  

4.2.3.9.1 Deleted 

4.2.3.9.2 Deleted 

 

 

                                         ANNEXURE- REWIRING / WIRING AND ARTHING 

         
NORTHERN RAILWAY                                            

TECHNICAL 
SPECIFICATIONS 
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1.0  TECHNICAL SPECIFICATIONS FOR REWIRING / WIRING AND EARTHING: 
1.1 All wiring work shall be done as per ISS/IE rules. 

1.2 Point wiring includes supply and providing of modular switches. 

1.3 On completion of wiring, the following tests conf. to the relevant ISS/E rules shall be car-
ried etc. 

1) Insulation resistance test. 

2) Polarity test of switches. 

3) Earth continuity test. 

4) Earth resistance test. 

1.4 The conduit pipe with accessories shall be fixed/ provided in steel trusses/ angle 
iron/ wall by means by suitable MS clumping arrangement as per site requirement and 
ISS/IE rules. 
1.5 The power and lighting wiring, as the case may be shall be kept separate & distinct each 

other. 
 

2. EARTHING SYSTEM:- 
2.1 PIPE EARTHING: 
1) The earthing electrode shall be made of G.I. pipe of 50mm dia medium class (class B) con-

firming to relevant ISI 
4.5 meter long tapered at the bottom holes of 12 mm dia drilled not less 75 mm from each 
other upto 2 meters of length from the bottom. 
2) The pipe electrode shall be buried in the ground vertically with its top nearly 200mm 
below from the top of enclosure. 
3) A flange shall be provided on top of this pipe for watering the earth. This whole ar-
rangement shall be housed in the masonry enclosure made of cement ratio 1:4:8. 
4) Size of earthing lead shall be 6SWG GI wire connected the electrode with electric equip-

ment. 
 

2.2 MASONARY ENCLOSURE: 
 

The top of pipe electrode shall be housed in a masonry enclosure of not less than 
40CMx40CMx30CM (inner size) and 10CM thick. The pipe shall be buried in the ground 
vertically with its top nearly 20CM below top of enclosures. The covers of masonry for 
electrode shall be hinged type made of MS/ CI/RCC with proper  arrangement for locking. 

 
2.3 COMMON LOCATION FOR EARTH ELECTRODE: - 

 
Normally one earth electrode shall not be situated less then 1.5 meter from any building. Care 
shall be taken that the excavation for the earth electrode may not affect the column footings 
of foundation of the building. In such case electrode may be located further away from building. 
The location of earth shall be such where the soil and reasonable changes of remaining moist 
as far as possible, entrance, pavements. Roads should definitely be avoided for location of 
earth electrode. The location of earth electrodes shall be fixed in consultation with Railway 
Authority. 

 
2.4 ARTIFICIAL TREATMENT OF SOIL: 

 
In case there is no option of site for earth electrode the earth resistance shall b reduced by 
the artificial treatment of the soil. For this purpose the post commonly used substances are 
Sodium Chloride (common salt) mixed with soft bake of charcoal in suitable proportion when 
this treatment is resisted to the electrode shall surrounded by the mixture of the other /coal 
/ 
coal and salt. 



TENDER NO. RCIL-SIG-GOOMTY_23-24-15, Dt. 16.08.2023 

 

192 
 

 
 

2.5 PROTECTION OF EARHTING LEAD: - 
 

The earthing lead onwards shall be suitably protected from the mechanical injury by a 15mm 
dia GI pipe in case of GI wire portion of this protection pipe within ground shall be buried at 
least. 30 cm deep (to be increased to 60cm in case of road crossing and payments. The 
portion within the building shall be recessed in wall and floors to adequate depth (para-1.69 
of CPWD general specification for electrical works Part-I internal 1972). 

 
2.6 RESISTANCE OF EARTH ELECTRODE: - 

No earth electrode shall have greater Ohm resistance than 2 Ohms. Every individual earth 
electrode shall be allotted serial number and earth Platte of size 20x22x3 mm of sheet steel 
pointed blank fixed a conspicuous position near the earth. The following information shall 
be written white or yellow paint on the earth plate. 
a) Earth No. _ _. 
b) Individual earth resistance _ Ohms 
c) Overall earth resistance _ Ohms 
d) Date of test _   

 

The following test shall be carried out before the installation is put into commission. 
a) Earth resistance test. 
b) Earth continuity test. 
c) Insulation resistance test. 
d) Polarity test.

ANNEXURE- LAYING OF 
CABLE 

 

SPECIFICATION FOR LAYING OF CABLE:- Deleted 

 
1. METHOD OF LAYING OF CABLES: Deleted 

2. LAYING DIRECTLY IN GROUND : Deleted 
3. PROVISION OF TRENCHES : Deleted. 
4. EXCAVATION OF TRENCH: - Deleted 

5. LAYING OF CABLE IN TRENCHES: - Deleted 

6. FINAL PROTECTION: - Deleted 

7. BACK FILLING OF TRENCHES: - Deleted 

8. ROUTE MARKETS: - Deleted 

9. CABLE IDENTIFICATION TAG: - Deleted 

10. LAYING OF CABLES IN PIPES/CLOSED DUCTS: - Deleted 

11. LAYING OF CABLES OPEN DUCTS: - Deleted                                                                    

12. LAYING ON SURFACE: - Deleted 
 

13. LAYING ON MS LADDER TRAY: - Deleted 

 

EXPLANATORY NOTES FOR ELECTRICAL GENERAL SERVICES WORKS. GENERAL 

These explanatory notes are for guidance of field staff. Each work has its own particular 
requirements. Engineer in-charge will be responsible for successful execution of work as 
per technical specifications. 
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i. All electrical works should comply with Indian Electricity Act 2003 and Indian Electricity 
Rules 1956. 

 
ii. All electrical installations works shall conform to relevant Indian Standard Code of Prac-

tice and carried out as per relevant safety Code of Practices, Guide for Safety Proce-
dures in Electrical Work as per I.S. 5216/Pt.I & II/1982 shall be observed. 

 
iii. All components used in installation shall be of appropriate ratings of voltage, current and 

frequency. 
 

iv. All minor items viz. hardware items, foundation bolts, termination lugs for electrical con-
nections etc. as required and necessary for proper working of the equipment shall be 
deemed to have been included in the tender, whether such items are specifically men-
tioned in the tender documents or not. 

 
v. The work shall be carried out under the supervision of the Railway Engineer. 

 
vi. The tenderer must inspect the site thoroughly before quoting rates, later on no claim 

shall be accepted in connection with inspection of site. 
vii. The cost of HT/LT Cable consumed during testing shall be borne by the Works Contractor. 

 
Explanatory Notes 

 

LED tube light system wattage 18 Watt to 20 Watt & 9 Watt LED bulb:- 

All these items shall be supplied & commissioned as per CEE/N.Rly. Specification 
No.CEE/NR/121-Elect/PS/2018 (Rev '3') Dated 28.06.2018 & CEE/NR/121- Elect/PS/2019 
(Rev.4) dated 04.11.2019 or latest with correction dt.10.02.2020 or latest, respectively as 
per attached specification The work also includes wiring with 2x2.5 sq.mm PVC insulated 
multi stranded FRLS copper conductor cable, for connection from ceiling rose to fitting. 

 
                       45 W LED Street light fitting:- 

All these items shall be supplied & commissioned as per CEE/N.Rly. Specification No. 
CEE/NR/121-Elect/PS/2018 (Rev '3') Dated 28.06.2018 & & CEE/NR/121- Elect/PS/2019 
(Rev.4) dated 04.11.2019 or latest latest with correction dt.10.02.2020 or latest respectively 
as per attached specification which are attached here as LED specification The work for all 
items also includes wiring with 2x2.5 sq.mm PVC insulated multi stranded FRLS copper 
conductor cable, for connection from junction box to fitting. 

 
                       GI pipe bracket:- 

GI pipe B class shall confirm to relevant IS and approved make (Wight of GI pipe should 
be minimum 3.61 Kg per meter). Shape of bracket and fixing clamp shall be approved by 
Railways as per required at site and 40x5 size GI strip with nut bolts & washer confirming 
to relevant IS should be used. 

 
                       25A motor starter:- 

The work includes supply of 25A Motor Starter (2M) as per Havells (Coral model)/Anchor 
(Roma)/Cona (Status) 
.The material of motor starter should be Poly Carbonate & installation on flush type GI sheet 
metal & plate. 

 
Ceiling fan shall be installed in conformity with IS 732/1989(Latesy Version),IS 
4648/1968(Latest Version). 

 
                       Installation Of Exhaust Fan 

The Exhaust Fan shall be fixed by grouting of 3/8” dia MS nut & bolt with washers/MS Fasteners 
of suitable size Installation shall be in conformity with IS 732/1989 or latest version, IS 
4648/1968 or latest version. 
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                       Wiring for Light & Fan point (SP,MP,LP,ELP :- 

These items shall be executed as per attached specification Annexure REWIRING / 
WIRING AND EARTHING. Wiring for light & fan point to be done through 2x1.5 Sq.mm 
FRLS PVC insulated multi stranded copper conductor s/core cable. 

 
                      Modular Type switch 5A  

Accessories shall be provided in conformity with IS 732/1989 (Latest Version), IS 4648/1968 
(Latest Version). 

 
                       Wiring for sub-main with 2x2.5 Sq mm FRLS PVC insulated multi stranded copper 

conductor s/core   cable:- 
The work involved wiring for sub-main 2x2.5 Sq.mm FRLS PVC insulated multi 
stranded copper conductor s/core cable in the recessed PVC conduit pipe 25 mm dia 
as required. 

Wiring for sub-main with 2x4Sq mm PVC insulated multistranded copper conductor 
s/core cable:- The work involved wiring for sub-main 2x4.0 Sq.mm FRLS PVC insulated 
multi stranded copper conductor s/core cable in the recessed PVC conduit pipe 25 mm dia 
as required. 

 
Bakelite Ceiling Rose 
Ceiling rose shall conform to IS 371/1979 (Latest Version). Ceiling rose shall be 
provided in conformity with IS 732/1989 (Latest Version), IS 4648/1968 (Latest 
Version). 

 
PVC conduit pipe 25 mm dia:- 
Rigid PVC conduit pipe shall conform to IS 9537/Pt.III/1983 (Latest Version) and 
accessories shall conform to IS 3419/1988(Latest Version).Laying of conduit shall be in 
conformity with IS 732/1989 (Latest Version), IS 4648/1968(Latest Version). The work also 
includes provision of MS boxes as per requirement at site. 
 
L.T. SWITCH BOARD 
 
1.0 SCOPE OF WORK 

Medium voltage switch board cubicle type shall be suitable for three Phase, four wire, 
415 V. 50 Hz AC solidly earthed neutral, electric supply system complete with 
accessories, Interconnections, continuous GI earth strip, bus bar chamber with copper 
bus bar, all instruments, energy meters, switchgears etc. in position duly wired up with 
copper conductor cable with colour coding, code numbering etc. and other 
accessories though not mentioned here but necessary to complete supply in all 
respects. 

 
2.0 SCHEDULE OF REQUIREMENT 
As per Schedule of Rate and Quantities. 
 
3.0 PARTICULARS OF ELECTRIC SUPPLY SYSTEM 
Three phase, four wires 415V, 50 Hz AC solidly earthed neutral system. 
 
4.0 TYPE OF SWITCH BOARD 
Switchboard shall be cubicle type metal clad free standing, floor mounted, dust and 
vermin proof, of uniform height and of multi-tier construction so as to occupy minimum 
floor area. Switchboard shall be extendable on both sides. 

 
5.0 DETAILS OF CONSTRUCTIONAL FEATURE OF SWITCH BOARD 
5.1 Switch board shall be manufactured with CRCA sheet of 14 Gauge and MS base chan-
nel of size 100x50x7.5 mm. Switchboard shall consist of a totally shrouded bus bar 
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chamber with screwed covers (screws should remain with covers when covers are re-
moved for maintenance) and have ventilation jali duly protected from vermin. Bus bar and 
droppers should be suitably mounted on DMC insulators. Bus bars and droppers should 
be of high conductivity electrolytic copper suitable for electrical purpose and liberally de-
signed of uniform cross section having a rating of bus bars as per mentioned in schedule 
of rate & quantities. 
(Basis of bus bar cross section will be maximum of 1000 A./sq. In.). Bus bars shall be 
suitably insulated with heat shrinkable sleeves/epoxy coating to withstand the test voltage 
of 2.5 kV and have colour coding for identification of phases and neutral. 
5.2Bus Bar shall be provided in bus bar chambers throughout its entire length. Suitable 
rubber gaskets shall be provided between all openings and joints to make panel dust and 
vermin proof, absolutely. 
5.3Each incoming and outgoing panel shall be provided with glands in detachable plate 
and lugs and having entry from bottom. 
5.4Height of panel shall not be more than 2300 mm and operating height shall be between 
250 to 1900 mm. Continuous GI earth bus bar shall be run of size not less than 50x6mm. 
5.5Switchboards shall be dead front, front operated, dust, vermin proof, extensible, 
top/bottom cable entry, compartmentalized made of CRCA sheet steel of thickness 2.0 mm 
non-load bearing, load bearing members & rigid supports for components and with lockable 
hinged doors. Joints of any kind in sheet metal shall be seam welded and all welding slag 
ground off and welding pits wiped smooth with plumber metal. All holes in metalwork shall 
be protected by substantial grommets or bushes to protect wiring passing through them. 
Maximum overall height of panels and maximum/minimum height of operating handles 
from floor level shall be as per standard norms. 
5.6Each Circuit Breaker shall be housed in a separate compartment enclosed on all sides. 
Circuit Breaker cradle shall be designed and constructed to permit smooth withdrawal and 
insertion. Movement shall be free of jerks, easy to operate and positive. 
5.7Enclosure shall comply with IS: 13947 Part-I 1993. All adjoining units, doors and covers 
shall be fully Neoprene gasketted unless specified/approved otherwise and equipped with 
integral lock. Enclosure protection shall be not less than IP 43. 
5.8Switchboard shall be designed for Incoming and Outgoing LV feeders as per provisions 
of IS: 8623 (Part I)– 1993, IS 13947:1993 and IEC Pub 947-5-1 to latest version. Generous 
space shall be provided for vertical rising cables, their bending and termination. 
5.9Separate cable compartments running height of the Switch Board in case of front ac-
cess Boards provided for incoming and outgoing cables. 

Cable compartments of adequate size for easy termination of all incoming and outgoing 
cables entering from bottom. 
5.10 All wiring for meters and other associated equipments shall be with FRLS, 
PVC insulated, stranded copper conductor wires. Minimum size of copper conductor 
control wires for switch-boards shall be 1.5 mm2 . 
 
NOTE: 
i. Bus bars are to be provided in sections as per requirement for feeding essential & 
non-essential load as per drawing approved by Railways. All Incoming and Outgoing 
cable should be suitably earthed with cable glands, earthing studs, cable marking 
sleeves & Wago type connector of suitable ratings should be used 
for internal connections. 
ii. Quantities & capacities of MCCBs and capacity of copper Bus Bars should be con-
sidered as mentioned in Schedule. 
 
Switchboard shall comprise of: 

 
(A) INCOMING MCCB PANEL 400 AMP. 4POLE 
Moulded Case Circuit Breaker 400 Amps. with CTR 400/5A 4 Pole, 35 KA Breaking 
Capacity, thermal magnetic release with adjustable over load & short circuit protection 
conforming to IS 13947/Pt.II/1993 (Latest Version). Rated short circuit breaking capacity 
(Ics= Icu) should not be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have 
spreader links and barriers as standard feature of manufacturer. 
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(B) OUTGOING MCCB PANEL 250 AMP. 4POLE 
Moulded Case Circuit Breaker 250 Amps. with CTR 250/5A 4 Pole, 35 KA Breaking 
Capacity, thermal magnetic release with adjustable over load & short circuit protection 
conforming to IS 13947/Pt.II/1993 (Latest Version). Rated short circuit breaking capacity 
(Ics= Icu) should not be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have 
spreader links and barriers as standard feature of manufacturer. 

 
 

(C) OUTGOING MCCB PANEL 125 AMP. 4POLE 
Moulded Case Circuit Breaker 125Amps. with CTR 125/5A 4 Pole, 35 KA Breaking 
Capacity, thermal magnetic release with adjustable over load & short circuit protection 
conforming to IS 13947/Pt.II/1993 (Latest Version). Rated short circuit breaking capacity 
(Ics= Icu) should not be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have 
spreader links and barriers as standard feature of manufacturer. 

 
(D) OUTGOING MCCB PANEL 63 AMP. 4POLE 
Moulded Case Circuit Breaker 63Amps. with CTR 63/5A 4 Pole, 35 KA Breaking 
Capacity, thermal magnetic release with adjustable over load & short circuit protection 
conforming to IS 13947/Pt.II/1993 (Latest Version). Rated short circuit breaking capacity 
(Ics= Icu) should not be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall 
have spreader links and barriers as standard feature of manufacturer. 

 
(E) The Panel shall be complete with 400 Amp. Copper bus bars for Phases and 
200 Amp. For Neutral to be provided. 

 
Note: 

i. Incoming from Bus-Bar to outgoing ACB/MCCB/FSU/SFU shall be connected with 
suitable size copper Bus Bar and outgoing terminals of each MCCB/FSU/SFU shall be 
provided with suitable copper connectors so as to avoid direct cable connection with 
MCCB/FSU/SFU terminal. Above MCCB cover and case shall be made of high strength 
heat resisting and flame retardant thermosetting insulating material. Operating handle 
shall be quick make/break, trip-free type having suitable ON, OFF and TRIPPED indi-
cators and a common handle for simultaneous operation of all phases. Suitable arc 
extinguishing device shall be provided for each contact. Tripping unit shall be con-
nected by a common trip bar such that tripping of any one pole causes three poles to 
open simultaneously. Contact tips shall be made of suitable arc resistant alloy. Termi-
nals shall be with adequate clearances. 
a. MCCBs shall be provided with following interlocking devices with the compartment door. 
b. Door interlock to prevent door being opened when the breaker is in ON position (extend-
able rotary handle to be invariable provided). 
ii. Interlock to prevent the breaker being switch ON with the door open. 
iii. MCCBs shall have trip free mechanism such that tripping command always overrides 
the closing command. MCCBs shall have disconnection capability to ensure that handle 
does not return to off position in case of contacts getting welded. Compartment doors 
shall clearly indicate the state of MCCB i.e. ON/OFF/TRIP MCCBs shall be provided 
with test function (push button or equivalent) to check the correct functionality of 
the MCCBs. 
iv. Each MCCB shall have a facility for padlocking in the off position. 
v. MCCBs shall have shrouded terminals. 
vi. MCCBs shall not have any load line biasing. 
vii. All releases shall be tamper proof 
viii. The mechanical operations of MCCBs shall be ≥ 15000 operations. 

ix. Incoming and outgoing feeder name shall be displayed on Panel by screen printing. 
x. MCB shall be 10 KA Breaking Capacity ’C’ Series and conforming to IS 8828/1996 (Latest 

Version) 
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(E) Flush mounted electronic intelligent panel Meter on each incoming panel, for 
measuring voltage, current, KWH, PF,KW etc having class I accuracy, should be pro-
vided. Digital Ammeter should be provided on each Outgoing panel. On/Off LED indi-
cation light to be provided on each incoming & outgoing feeder. R/Y/B LED indication 
light to be provided on each incoming feeder. 
(I) Incoming and outgoing feeder name shall be displayed on Panel by screen printing. 

 
6. STANDARD SPECIFICATION 

 
The equipments shall conform to latest addition of IS Specification including: 
a) IS:13947/Pt.II/1993 & IEC 60947-2. - Air circuit breaker voltage not exceeding 1000V. 
b) IS: 1897/1983 -Copper bus bars. 
c) IS:8623/Pt.I to Pt.II/1993 - Marking & arrangement of switch gear bus bars, connections & 

auxiliary wiring. 
d) IS 13947/Pt.II/1993 & IEC – MCCB 60947-2. 
e) IS:13703/1993 - HRC fuses. 
f) IS:2705/Pt.I to IV/1992 as applicable - Current Transformer 
g) IS 13947 : Part 1 : 1993 - Specification for Low-voltage Switchgear andControlgear - 
Part 1 : General Rules Measuring instruments shall have accuracy Class I. 

 
7. SHEET STEEL TREATMENT AND POWDER COATING 
(a) Sheet Steel materials used in construction of these units should have undergone 
a rigorous rust proofing process comprising alkaline degreasing, descaling in dilute 
sulfuric acid and a recognized phosphating process. Steel work shall then receive 
two dip-coats of oxide filler/ primer before final painting. Castings shall be scrupu-
lously cleaned and fettled before receiving a similar oxide primer coat. Manufacturer 
is required to have seven tank treatment facility for this. 
(b) All sheet steel shall after metal treatment be powder coated with two coats of shade 
692 or as approve to IS: 5 on outside and white on inside. Each coat of paint shall be 
properly stoved and paint thickness shall not be less than 80 microns. Panel manufac-
turer should have in-house power coating facility. 

 
8. TECHNICAL PARTICULARS 
Tenderer shall submit full description literature and technical particulars of equipment 
offered. All equipment/instruments should have test certificate of the recognized/NTH 
to confirm to relevant IS: Specification. 

 
9. DRAWINGS 
General arrangement and wiring drawings shall be got approved by successful 
tenderer before manufacturing switchboard from railways. Design calculation busbar 
layout shall be got approved in advance from Railways. 

 
10. DANGER NOTICE PLATES 
Danger Notice plates shall be fixed on front and back panels conforming to IS: 2551/63. 

 
11. PACKING & TRANPORTATION. 
Complete LT Panel should be packed in such a way that there should not be any 
scratches on Panel during transportation. 

 
12. TESTING & INSPECTION 
(i) Original test certificates of all equipments/instruments shall be submitted along 
with the supply of panel board after Inspecting Officer passes LT panel board. 
(ii) Certificate for all routine and type tests for circuit breakers in accordance with the 
IS:13118-1991 shall be furnished. 
(iii) All panels shall be meggered phase to phase and phase to neutral using a 
1000/500V Megger with all outgoing feeders in closed position. Megger value 
should not be less than 2.5 MΩ between phases and 1.5 MΩ between phases and 
neutral. 
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                      NOTE: - 

Manufacturer should have following: 
a) ISO 9001 certification 
b) Testing facilities as per relevant IS and 
c) Powder coating arrangement. 

 
                       Pre-Fabricated Double Door L.T. Distribution Board 

(i) Wall/pillar mounted/ recessed type. Cubical type Distribution Board shall be pre-fab-
ricated conforming to IS 8623/1993/Part I to III or Latest Version with degree of protec-
tion IP 42 of approved make. The boards shall be suitable to work on 415 Volts, 3 
Phase 4 wire AC supply system. 

(ii) Moulded Case Circuit Breaker 4 Pole 35 KA breaking capacity shall have adjustable ther-
mal setting & fixedmagnetic setting and conforming to IS 13947/Pt.II/1993 or Latest Ver-
sion. The MCCBs shall have spreader link and barriers as standard feature of manufac-
turer and MCB shall be 10 KA Breaking Capacity ’C’ Series and conforming to IS 
8828/1996 or Latest Version. 
(iii) Installation of distribution board shall be conformed to IS 732/1989 or Latest Ver-
sion, 4648/1968 or Latest Version. 
(iv) The “C” series MCB shall confirm as per IS 8828/1996 with Breaking Capacity 10 KA. 

 
MS feeder post:- The four Nos. Aluminum bus bars should be minimum 400A capacity 
each .The capacity of bus bar may be increased as per current carrying capacity of XLPE 
cable (Basis of bus bar cross section will be maximum of 1A./sq.mm). The feeder post to be 
grouted with cement concrete ratio 1:2:4 means 1 ratio cement by volume + 2 ratio sand by 
volume + 4 ratio aggregates by volume .Drawing of Feeder post may be approved before 
supply. 

 
Earthing arrangement The item will be executed as per clause No.2 of attached 

specification Annexure EARTHING CABLE LAYING WIRING. (Weight of GI pipe should be 
minimum 5.10 Kg per meter). 

 
6 SWG GI wire:- This item shall be in conformity to IS 5613/Pt I sec I&II/1985 or Latest 
Version. G.I wire shall conform to relevant IS. 

 
Laying of LT XLPE cable:- 
The item shall be executed as per attached specification ANNEXURE- LAYING OF CABLE 

 
SUPPLY & LAYING OF HDPE PIPE THROUGH TRENCHLESS METHOD 
1. The HDPE pipe shall confirm to IS 4984/1995. The HDPE pipe shall be supplied by 
the contractor as per IS 4984/1995or Latest Version and this specification given here is 
only for laying of HDPE pipes by “No Dig” also called as Trenchless /Horizontal direc-
tional drilling method using Trench less Technology. 
2. The work involves supply and laying of HDPE pipes of 140 mm inner dia and 160 mm 
outer dia through Trenchless digging with HDD machines to a depth of not less than 
1000mm from ground level The trench should be taken up under Railway track or as re-
quired at site for avoiding any damage to existing underground utilities for Laying of HDPE 
pipes. Horizontal Boring and Inserting HDPE Pipe under railway track crossing in all type 
of soil 
i.e. Hard/Sandy/Rocky etc at prescribed depth, including all civil works. Supply of all tools, 
other required equipments and consumable labour etc. 
3. Tenderer shall be surveyed to identify and prevent damage to Telephone/Signal Cables 
and other underground services. The contractor will be responsible for all damages to the 
underground utilities and the compensation claimed by the service provider should be paid 
by the contractor failing which the same will be adjusted against any amounts due to the 
contractor including running/ final bills of this work. 
4. The location of HDD machine (entry and exit points of bore) marking shall be given by 
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the site Engineer. The contractor has to remove the interlocking blocks, foot path stones 
and/or the foot path dividers (iron railings) in order to keep the HDD machine at the entry 
and exit points pits have to be taken to a depth of at least 2.0 mt or as required. As per the 
marking of the site engineer, the boring shall be done. After the bore reaches the exit 
point on the remote pit, If the site engineer is satisfied with the depth, the pipes are in-
serted and the bore is pulled back. The pipes are supplied in the length and they should 
be laid parallel on the ground. The pipes should be properly formed so that there is no 
coiling tendency for the pipes. 
5. One number of pipe to be laid in one bore and the location will be advised by the site 
Engineer. At one location two pipes will be laid within two metre or as advised by the site 
Engineer as required. The pipes shall be brought above surface in the entry pit and end 
plugs are fixed tightly in the exit pit, the excess pipe is cut and the end plugs are tightly 
fixed. In case duct laying is completed on the other side, these pipes shall be connected 
to the existing ducts through couplers. After the boring work is completed, the pit shall be 
closed properly. 
6. The Contractor shall be responsible for all necessary arrangements to remove or 
pump out water from trench. The Contractor should survey the soil conditions encoun-
tered in the section and make his own assessment about dewatering arrangements that 
may be necessary. No extra payment shall be admissible for this. 
7. Wherever the soil is hard due to dry weather conditions, if watering is to be 
done for wetting the soil to make it loose, the same shall be done by the contrac-
tor. No extra payment shall be admissible for this. 
8. Preparatory to aligning the pipe for jointing, each length of the pipe shall be thoroughly 
cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the 
HT cable when it is pulled at a later stage. The ends of each pipe and inside of each 
HDPE Socket shall be thoroughly cleaned of any dirt or other foreign materials. 
9. Safety precautions when excavating of working in excavations close to electric cables. 
The Engineering-charge of the work should get full information from Electricity undertak-
ing regarding any electric cables, which are known or suspected to exist near the pro-
posed excavation and unless this is done, excavation should not be carried out in the sec-
tion concerned. The electricity undertaking should be asked to send a representative and 
work should be preceded with close consultation with them. 
10.Care should be taken to see that apparatuses, tools or other excavating im-
plements or excavated materials are not left in a dangerous or insecure posi-
tion 
11. The price covers laying of cable in HDPE pipe of this item. 

                       CLS panel 150 Amp:- 
Price covers Supply, fixing and commissioning of Automatic supply change over colour light 
signalling 
panels, 150 Amp for 3 source single phase supply suitable for 25 KVA AT as per 
RDSO Specification No. TI/SPC/PSI/CLS/0020(12/02) with A&C slip No. 1 to 4 or latest . 

 
AT panel for 10KVA Auxiliary Transformer:- Item shall be in conformity with RDSO 
specification no. ETI/PSI/035-02 or latest. 

NOTE for  all LED based luminaries: Firm shall give Certificate provided by Original 
Equipment Manufacturer duly mentioning the Date upto which warranty is valid, as per 
CEE/NR specification No. CEE/NR/121- Elect/PS/2018 (Rev.03)dated 28.06.2018 & 
CEE/NR/121- Elect/PS/2019 (Rev.4) dated 04.11.2019 Supplier shall arrange Undertaking 
from OEM, certifying that Warranty shall be enforceable by Railways as per Warranty 
certificate provided and OEM shall provide complete warranty even after maintenance period 
of the Supplier is over and Security money is released. 

 

 

Scope of the work 

 



 

200  

1. The Goomty are required for the EI works in connection with signalling work in FZR 

Division. 

2. The Goomty are to be constructed as per the given specification.  

3. The progress of the Goomty work are commensurate with signalling works.  

4. The work of the Goomty are spread in PHR-LNK, DHW-SRM and VKA-CHN sec-

tions as defined in the work. 

5. The completion of the Goomty works is the 6 Months and Contractor has to start 

the work in parallel in 03 Sections so as to complete the construction of Goomty in all 

respect within 6 months after the issue of LOA.   
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VOLUME – IV 
 

SCHEDULE OF WORK 

 
Available on www.ireps.gov.in 
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VOLUME – V 
 
 

DRAWING OF GATE GOOMTY 
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