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TENDER NOTICE 
 

No RailTel/Tender/OT/WR/Mumbai/2015-16/46                                                   Date: 06-02-2016 
 
RailTel Corporation of India Limited, Western Railway Microwave Complex, Senapati Bapat 
Marg, Mahalaxmi- Mumbai- 400 013, invites sealed Limited tenders from the established and 
reliable contractors with proven experience for the following works of:  
 

Work of OFC Patch Replacement in Following Sections  
1) Mahalaxmi- Borivali  2) Borivali-Virar 3) Kalyan-Khardi 4) Khardi-Igatpuri 5) Koper-Karjat. 
Approximate Cost of work: Rs.24,00,025/- & EMD: Rs.48,000/- 
 
 

a) Sale of Tender Document From 06-02-2016 

b) Closing of sale of Tender Document up to 12.00 Hrs. 08-03-2016 

c) Receipt of tender documents. up to 15.00 Hrs 08-03-2016 

d) Opening of tender documents. at 15.30 Hrs. 08-03-2016 

e) Validity of offer 120 days from the date of opening of tender. 

f) Completion period 
120 days from the date of issue of LOA of 
tender. 

g) 
Address for availability of tender 
document 

Executive Director, 
RailTel Corporation of India Ltd., 
Western Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi,  
Mumbai - 400 013. 

h) Web address for information of 
tender 

www.railtelindia.com 

i) Cost of Tender document by hand Rs. 2100 /-(Including VAT) for each  tender 

j) 
Cost of Tender document if required 
by post 

Rs. 2,625/- (Including VAT) for each tender 

k) 

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all 
taxes as per Form no 16 annexed with the Tender Document. The tenderer has also to 
indicate their TIN No., PAN No. and service tax registration together with complete 
address of tenderer. 

 
The offers shall be opened on above said date in the presence of those bidders who choose to 
be present. In case the date of opening happens to be a holiday, the tender will be opened at 
the same time on the next working day. 
 
Further information including corrigendum to the Tender notice is available at RailTel’s website 
www.railtelindia.com or from the office of Executive Director- RailTel /Mumbai. 

 

http://www.railtelindia.com/
http://www.railtelindia.com/
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The Bid have to be sent at the following address – Office of Executive Director, Railtel 
Corporation of India Limited, Western Railway Microwave Complex, Opposite Ambika Mills, 
Senapati Bapat Marg, Mahalaxmi(West), Mumbai-400013. The bids will be opened at the above 
said address. 
 

Small scale unit if registered with NSIC for the item tendered, under single point registration 
scheme copy of valid registration certificate for exemption of tender cost is to be submitted 
however, postage charges of Rs. 500/- would have to be paid by them, in case they need tender 
document by post. 
 
 
 

 
          Sd/- 

Addl. General Manager/Operations, 
                       For RailTel Corporation of India, 

        Mumbai. 
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 PREAMBLE  
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Preamble 
 
1.0 Name of work:  
             Work of OFC Patch Replacement for the Sections 1) Mahalaxmi- Borivali, 
              2) Borivali-Virar, 3) Kalyan-Khardi, 4) Khardi-Igatpuri & 5) Koper Karjat.  
       
1.1 Scope of work: 

As per Schedule of Requirement 
 

1.2 Tender Bid 
The tender bid shall be submitted in sealed covers at following address:- 
Executive Director, RailTel Corporation of India Limited, Western Railway Microwave 
Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013. 

 
Last date & time of submission of queries/clarifications: at 15:00 hrs of 26-02-2016. It is 
solicited that any queries/clarifications regarding the tender may be sent to the RailTel’s 
office latest by one week before the opening date schedule  through e-mail to 
subhash@railtelindia.com  with copy to amitapathak@railtelindia.com  (in word 
format) & hard copy by post. All relevant clarifications sought will be addressed before 
the tender opening date & time. 

 
1.3 Not applicable  
 
1.4 Last date of Submission 

The tender shall be received up to 15.00 hrs on 08-03-2016 at the office of Executive 
Director, RailTel  Corporation of India Limited, Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi, Mumbai - 400 013. Phone: 91 (22) 24923907, Fax 91 
(22) 24923913. 

 
1.5 Date of Opening of Tender  

The tenders will be opened at 15.30 hrs on 08-03-2016 at the same address as 
mentioned in Para 1.4. 

 
1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by the 
tenderer. 

b) To verify the successful operation and performance of qualifying projects and 
tenderer   shall arrange permission for the same. 

c) To carry out capability assessment of the bidder(s) including referral to in-house 
information. 

d) RailTel shall not be responsible for any delay in the receipt of tenders and reserves the 
right to accept/reject any or all tenders.   

e) To verify the contractual payments received as per the certificates attached with the 
tender for fulfilling eligibility criteria from the issuing authority. 

mailto:subhash@railtelindia.com
mailto:amitapathak@railtelindia.com
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1.7 Not Applicable 
 
1.8 Validity of Offer 

The tenderer shall keep the offer open for 120 days from the date of opening of tender. 
Within that period the tenderer, can’t withdraw his offer. This period can be extended 
further, if required, by mutual agreement from time to time. Any contravention of the 
above condition will make the tenderer liable for forfeiture of his Earnest Money.  
 

1.9 Completion Period of Work: 
The work is to be executed and completed within 120 days from the date of issue of 
“Letter of   Acceptance “of the tender.  
 

1.10 The List of Address to which correspondence and documents relating to the Contract 
should be sent:  
As mentioned in Para 1.4. 
 

1.11 Earnest Money 
Earnest Money shall be deposited as described in para 3.5. The tenderer shall be 
required to deposit earnest money of Rs.48,000/- with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. This earnest money shall be applicable for all 
modes of tendering. 

 
1.12 Security Deposit    
             Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender 

document. The amount of EMD of the successful tenderer shall be adjusted against 
Security deposit and the balance amount shall be recovered from the running bills of the 
contract (@10% of per bill amount) and no other mode of collecting SD shall be 
accepted. 

           
1.13  Performance Bank Guarantee 
 The successful bidder is required to give a Performance Bank Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as per 
form No.4 for successful completion of the work as detailed in para 4.16.2 and of tender 
document. 

 
 
1.14      Specifications 
 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 
executed in compliance with all the technical requirements given there in. Drawings are 
indicative. In case of any mismatch or confusion, the decision of EIC shall be final. 
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1.15      Schedule of Requirement 
 The various items to be supplied and execution of the work by the tenderer for the 

section are indicated in Schedule of Requirement as in chapter 2 of this tender 
document. Payment of supplied items shall be done along with the payment of execution 
after the measurement. The tenderer is advised to quote percentage rate 
above/below/at Par the RailTel’s total estimated cost of schedule. The make and model 
along with OEM/authorized dealer’s certificate of all the equipments proposed to be 
supplied must be indicated by the tenderers in the Schedule of Requirement. 

 
1.16    Work to be done by RailTel   
             Arranging clearances/Permissions from Railway in connection with execution of work. 
 
1.17      Materials to be supplied by RailTel  

  i) OFC Cable. 
  ii) HDPE Duct. 
   

 Contractor shall keep the account of materials provided by RailTel for execution of work. 
Contractor shall return unused balanced quantity to nominated store of RailTel in good 
condition at his own cost. The materials which are unusable (small pieces of Ducts & 
OFCs etc.) shall not be required to be returned however account of such unusable 
materials shall be given by the contractor & certified by the engineer of RailTel. Decision 
of Engineer-In-Charge shall be binding on the contractor. Reconciliation of materials shall 
be signed jointly by the contractor and RailTel’s Engineer.  

 
1.18  Materials to be supplied by Contractor  
              As per Schedule of Requirement.         
  
1.19 Submission 
  The tenderer shall submit all the required information in the relevant forms attached to 

this document along with all required credential documents and suitably numbering each 
page of the bid documents with a content list indicating availability of various documents 
with their serial numbers. In the absence of numbering of pages and the content list, 
there is a likelihood of any important document going unnoticed for which the tenderer 
shall be solely responsible. 

   
1.20    Warranty Support 
 All material supplied & works executed should be covered under warranty as per Para 

5.29 and 5.15 of tender document. 

--------- 
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Schedule of Requirements  

Sr. 
No. 

Item Description Unit 
Unit 
Rate 
(Rs.) 

Qty. 

 
Amount 

 
 

1 Joint Pit 
Supply RCC/Pre-fabricated OFC joint 
pit with top & bottom cover as per 
drawing size : 1x1x6 m. 

No 
4566.65 

 
27 
 

123299.55 
 

2 Installation 
Installation of OFC pit & filling with river 
sand after jointing work is done 

No 1866.63 27 50399.01 

3 
FRP/RCC 

Route Marker 

Supply of RCC/FRP route marker with 
‘RailTel OFC’ stenciled in White on both 
sides and painted bright orange ASIAN 
paints, as per drawing. Marker size 
(80mm x 30mm x 900mm) with 
minimum at 8mm wall thickness in case 
of ERP 

No 266.67 27 7200.09 

4 Installation 
Installation of OFC/RCC route marker 
so supplied 

No 88.33 27 2384.91 

5 
Supply 
plastic 
coupler 

Supply and fixing of Plastic coupler-slip 
fit/push fit type for HDPE duct 40/33 
mm OD/ID 

No 54.98 40 2199.20 

6 G.I. Pipe 
Supply of GI pipe 50mm dia ‘B’ grade 
with sockets and fittings as per spec. 
IS-1239 of 1990 & 1992 of latest. 

Mtr. 260.32 63 16400.16 

7 
Joint 

Enclosure 

Supply of straight joint enclosure (SJC) 
complete with all accessories as per 
TEC specification No.GR/OJC-02/02 
Sep. 2003 with latest amendment for 24 
fiber or Raychem make /  3M / Tyco 

No 5166.67 45 232500.15 

8 
Trenching & 
Backfilling 

Excavation & backfilling of trench of 
dimension 1.2 M (Depth) x suitable 
width x 1 M (length) 

Mtr. 88.33 7850 693390.50 

9 Concreting Concreting for protection of OFC cable Cum 3239 214 693146.00 

10 
Pulling and 

Blowing 
Pulling and Blowing of 24 F armoured 
OFC in the HDPE duct  

Mtr 11.33 9800 111034.00 

11 
Laying of 

HDPE duct 

Laying of single 40/33mm OD/ID HDPE 
duct in the trench & through 
PPRC/GI/DWC pipe used for protection 

Mtr 5 8900 44500.00 

12 Splicing Splicing OFC 48 F and testing No 11273.28 10 112732.80 

13 Splicing  Splicing of OFC (2x24 F) and testing No 6333.306 35 221665.71 
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Signature and Seal of the Tenderer 
 

Note for 
Guidance 

[i] Tenderer should quote his single percentage rate in row (i) above only,  At par 
Above/Below the RailTel’s estimated cost of work. 

 [ii] The single percentage rate to be quoted both in figures and words. 

14 
Supply of 48 
F SC type 

FDMS 
Supply of 48 F SC type FDMS No 9863.9 3 29591.70 

15 
Supply of 
DWC pipe 

Supply of DWC pipe made of 
polyethylene in 6 mtr straight lengths 
along with one coupler for every 6 mtr 
having outer dia 90 mm & inner dia 76 
mm as per IS 14930 

Mtr 97 20 1940.00 

16 
Laying of GI 

pipe 
Fixing of GI pipe on culverts, bridges in 
yards and mid sections 

Mtr. 38.78 90 3490.20 

17 Sand filling 
Providing dry and in FRP/RCC joint 
chambers upto 400 mm height 

No. 631 27 17037.00 

18 

Protection 
work at 
Bridge/ 
Culvert 

Supply and provision of channels 
clamps, fixtures, troughs, nuts & bolts 
etc. 

Mtr/ 
No 

550 50 27500.00 

19 PPRC pipes 

Supply of PPRC pipe for protection 
over bridge and laying over/along 
platform shed, spec : PN 10 (10 Kg / 
Cm Sqr) 63 mm (OD) PPRC form ISO 
certified manufacture, like KISAN 
PPRC including supply of square 
threaded coupler at one end square 
threading at the other end. 

Mtr 20 480.68 9613.60 

 Total (rounded off) (Rupees Twenty Four Lakhs and Twenty Five Only) 24,00,025.00 

i. 

 
 I/we undertake to execute the work of schedule of work at ------------------------------% 
 
(in words------------------------------------------------------------------percent), At Par/below/above of the 
RailTel’s total estimated cost of schedule of work mentioned above.   

ii. 
It is certified that I/we have inspected the site of work and acquainted myself or ourselves with local  
conditions. 

iii. 
I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such period. 
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[iii] Tenderer shall quote all inclusive rates, but there should be break up of basic 
price and     all type of applicable taxes. Concessional rate of VAT/Sales Tax/Services 
Tax shall be    charged and against this, Form C will be provided to the tenderer. 

[iv] If none of the above/below/at par is ticked by the tenderer, the quoted single 
percent will be treated below the RailTel’s estimated rate. 

 
[v] Any discrepancy in rate quoted in figure and words, rate quoted in words will 
prevail. Calculation mistake, if any, will be corrected and evaluated accordingly. 

 
[vi] All prices shall be inclusive of all taxes/duties as applicable at present. RailTel 
will deduct income tax at source as per rates in vogue and service tax liability shall 
be discharged as per service tax rule.  

 

 

Signature and Seal of the Tenderer 

 

**** 
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CHAPTER-3 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
3.1 GENERAL INSTRUCTIONS      
 
3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable 

contractors for the work detailed in chapter 1. 
 
3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of 

Tendering, Technical Specifications & Supplement, Preamble   including Schedule of 
Requirements and all Annexure & Forms etc. shall, hereafter, be collectively referred to 
as the "Tender documents ". These regulations for Tender and Contracts shall be read in 
conjunction with the General Conditions of contract and shall be subject to 
modifications, additions or suppression, overwrite by Special conditions of contract 
and/or special specifications, if any, annexed to the tender document. 

 
3.2        INTERPRETATIONS 
 
  The following terms wherever occurring in the tender document and   wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the 
context, have the meaning attributed thereto as follows: 

 
a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of 

this Tender whether in whole or in part.      
 

b)  "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has 
been accepted either in whole or in part. 

 
c)  "CONTRACTOR’s  REPRESENTATIVE"  Shall mean a person in    supervisory capacity 

who shall be  so declared  by  the  Contractor and  who  shall be authorized under a 
duly executed power of  attorney to receive materials issued  by the Purchaser to 
the Contractor  for the works. He shall be responsible for proper execution of works 
at each or all places and shall take orders from Purchaser’s Engineers and carry out 
the same. 

 
d)  “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in charge of 

works and shall include the superior executives of RailTel  He is  responsible for  
ensuring  that  all  field  works  covered  by  the contract are carried out in 
accordance with approved designs, drawings & specifications and conditions  of  
contract   as  agreed  to.  

 
e)  “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   in direct 

charge  of  the  works.  
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f)  "EQUIPMENT" Means all or any equipment considered necessary by  the   

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 
 

g)  "MONTH" Means  any consecutive period of thirty days. 
  
h)  "MATERIALS” Means all equipments, components, fittings and other materials 

including raw materials required to  complete the work.. 
 
i) "PURCHASER" Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 
 
j)  "PURCHASER’S ENGINEER" Means the Executive Director of RailTel    or   successor 

who will   decide   all  matters relating   to  design, manufacture,   and installation   
and commissioning of the plant and equipment at site. 

 
k)     "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a 

Company registered under  Indian  Company    Act  or  an  approved supplier of 
materials  to  whom  the Contractor   sublets  portions  of  the   contract.  

 
l)  “CONSIGNEE” Means the person specified in the Acceptance of Tender to whom 

Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified in the contract 

for the purpose of inspection of stores of work under the contract and includes 
his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013. 
 

o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with 
any other area or areas as shall  be determined  by  the Purchaser's Engineer,  
which  may  be placed  at the disposal of the Contractor for the  purpose  of the 
contract and also such area or areas used for store  yards,  works yards or 
workshop in proximity of the  works as  the  Purchaser’s Engineer may have  
authorized  as  an extension  of  the  site, irrespective of  the  terms  and  conditions   
under   which  they  are  occupied   by   the  Contractor. 

 
p)  "TENDERER" Means and includes any firm of engineers or Contractors   or any 

company or body, corporate or otherwise, who submit the Tender which has been 
invited. 

 
q)  "WORK OR WORKS"  Means all or any of the items of the work for which the 

Tenderer /Contractor has Tendered/contracted according  to  the specifications, 
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drawings  and  Annexure hereto  annexed or to be implied there from, or  
incidental thereto  or to be hereafter specified or required in  such explanatory 
instructions and drawings, being in conformity  with  the original specifications, 
drawings, Annexure  and  schedules   and  also  such  instructions  and  drawings 
additional to the aforementioned as may from time to  time be issued by the 
Purchaser's Engineer during the  progress  of the contracted work. 

 
r)  “DFC”: Dedicated freight Corridor.  

 
s)  “Near Relative”: 

The near relatives of all RailTel Employees either directly recruited or on deputation 
are prohibited from participation in tenders and execution of works in the different 
units of RailTel. The detailed guidelines in this regard are given in the following 
paragraphs:- 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) & 
son’s wife (daughter-in-law),Daughter(s), & daughter’s husband (son-in-
law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-
law). 

 
ii)  As per Government of India’s CCS Conduct rule 4, no Government servant 

shall in the discharge of his official duties deal with any matter or sanction 
any contract to any company or for any other person if any member of his 
family is employed in that company or firm or under that person or if he or 
any member of his family is interested in such matter or contract in any 
other manner and the Govt. Servant shall refer every such matter or 
contract to his official superior. This clause is applicable to all RailTel 
employees in view of this as soon as any RailTel employee becomes aware 
of the above aspect, he must intimate this to the prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. The 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not pay 
any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further participation 
in the concerned unit. 

 
* The format of the certificate to be given is  
“I …………………….S/o…………………………..r/o……………………………… hereby certify 
that none of my relative(s) as defined in the tender document is/ are 
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employed in RailTel unit. In case at any stage, it is found that the 
information given by me is false/ incorrect, RailTel shall have the absolute 
right to take any action as deemed fit/without any prior intimation to me”. 

 
t)  "WRITING" Includes all matters written, typewritten or printed either in 

whole or in part. 
 
u)  “Constructional Plant” shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works 
or the temporary works (as hereinafter defined) but do not include 
materials or other things intended to form or forming part of the permanent 
work. (i) “Temporary Works” shall mean all temporary works of every kind 
required for the execution, completion and/or maintenance of the works. 
(ii) “Period of maintenance” shall mean the specified period of the 
maintenance from the date of completion of the work as certified by the 
Engineer.  

 
v) Singular and Plural: Works importing the singular number shall also include 

the plural and vice versa where the context requires. 
 
w)  Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or the contract. 

 
x)      Sub section: Distance in between two long haul Railway stations. 

 
   
3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of 
the stores. The purchaser shall not entertain any request for clarifications from the 
tenderer regarding such local conditions. No request for the change of price or time 
schedule of delivery of stores shall be entertained after the offer is accepted on account 
of any local condition or factor. 

 
3.3.2    The intending tenderer is advised to study the tender document carefully.  Any 

submission of a quotation  by  the tenderer shall be deemed to have been done after a 
careful  study  and  examination  of  these  documents  with   full understanding of the 
implication thereof. These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his 
quotation. Failure to adhere to anyone or all these instructions may render his offer 
liable to be ignored without any reference. 
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3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  
the  RailTel   who  may  send a  written  clarification  to  all Tenderers. 

 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender 

document that either his tender complies in every respect with the requirements of 
each clause and sub clause or if not, precisely how they differ from   the requirements 
of the tender. In   later  case, the   tenderer  shall enclose a separate statement as per 
proforma  given,  indicating only the deviations  for  any  clause   or   sub clause of 
Special    Conditions   of   Contract,   Instructions   to   Tenderers   and   Conditions   of 
Tendering,  Technical   Specifications,  Preamble   etc. which  he  proposes  with 
justifications  for   deviations   proposed. The purchaser reserves the right to accept or 
reject these deviations and his decision thereon shall be final (see   Form 5). 

 
3.4.2   The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 
should  be  clearly indicated  separately  for  each  annexure  with justification  for  
deviations  proposed.  The   Purchaser reserves the right to accept or reject these 
deviations   and his decision thereon shall be final.  

 
3.4.3   deleted 
 
3.4.4  The tenderer should serially number all the pages of tender submitted.  
  
3.5           EARNEST MONEY 
 
3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender document” as 

earnest money in favour of RailTel Corporation of India Limited payable at Mumbai. 
 
3.5.2 The Earnest Money should be in any of the following forms 
      Pay orders, Demand Drafts, Bankers Cheque. These forms of earnest money should be 

issued from   any of the nationalized banks/ Schedule banks.      
          
3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the 

tender document. It being understood that the tender documents have been 
sold/issued to the tenderer and the tenderer has been permitted to tender in   
consideration of the stipulation on his part that after submitting his tender he will not 
resile from his offer or modify the terms and conditions thereof in a manner not 
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing 
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be 
forfeited by RailTel. 
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3.5.4  The Earnest Money may be forfeited 
 

 a)   If tenderer withdraws its tender during the period of tender validity specified in 
Para 1.8 of tender document.  

 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in 

accordance with Para 5.2 of Special Conditions of Contract and to furnish 
Performance Bank Guarantee in accordance with Para 1.13 of tender document. 

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before provided, be 

returned within reasonable time to the unsuccessful tenderer but RailTel shall not be 
responsible for any loss or depreciation that may happen to the security for the due 
performance of the above stipulation to keep offer open for the period specified in the 
tender documents or to the Earnest Money while in their possession nor be liable to 
pay interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as security deposit 

for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in Para 3.5.1 of the 

tender document will be summarily rejected. 
 
3.5.8       NSIC Registered firm 

Small scale units registered with NSIC under single point registration scheme and                       
participating in this tender following exemption shall be available i) They shall be 
exempted from cost of tender document. However postage charges of Rs. 500/- would 
have to be paid by them, in case they need tender document by post. Ii) They shall also 
be exempted from depositing Earnest money. In case firm is registered with NSIC copy 
of valid registration certificate with same scope of work as NIT for exemption of EMD, is 
to be submitted. These exemptions shall be applicable provided units are registered 
with NSIC for tendered item and registration is current and valid. Firm claiming these 
exemptions are required to submit copy of valid registration certificate with same scope 
of work as NIT, along with their offer otherwise their offer would not be considered. 

 
3.6     SUBMISSION OF OFFERS 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  time and date 

fixed for the  receipt  of  the  offers. Offers received after the stipulated time and date 
will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be opened at the 

same time on the next working day. 
 
3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. 

Each page of the offer must be numbered consecutively. A  reference  to   total  number 
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of   pages   comprising  the offer  must  be  made  at the top right  hand corner of the 
top  page. The supporting documents should be submitted either in original or duly 
signed by the authorized signatory of the tenderer.  The original documents shall be 
produced for verification   when   called for.   

 

3.6.4      Quote in Figures and Words 
            The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s 

total estimated cost for schedule. If none of the above/below/At Par is ticked by the 
tenderer, the quoted percent rate will be treated ‘below’ the RailTel’s total estimated 
cost of schedule. In case of difference in words and figures the amount written in words 
will be taken into consideration. In the event of any discrepancy between percentage 
rate and total cost, the value shown in percentage rate will be taken for evaluation 
purpose.  In case the schedule of requirement quoted by tenderer is incomplete with 
reference to tender document, the offer is liable to be rejected. 

 

3.6.5       Attestation of alterations 
No scribbling is permissible in the tender documents. Tender containing   erasures and 
alterations in the tender documents are liable to be rejected.  Any correction made by   
the tenderer/ tenderers   in his/their    entries    must   be   signed (not initialed) by 
him/them. 

 
3.6.6  The tenderer shall submit his tender in sealed cover with the tender number & its 

description and date of closing/ opening on envelope. The original tender paper 
purchased from this office shall be returned duly signed along with the original offer. 
The offer shall consist of the following:- 

 
The original tender documents purchased from this office/ (by hand or by post) shall be 
submitted with each page duly signed and stamped along with the original offer 

 
i) Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without rate 

quote)  
ii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iii) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
iv) Clause wise compliance to tender conditions by signing of each page of tender 

document & statement of deviations .( Form No.5) 
v) Any other information desired to be submitted   by the tenderer. 
vi) Registration with labour commissioner 
vii) Service tax registration 

 
Note: The offer letter and duly filled quote on schedule of requirement (Chapter-II) 

(percentage above/below/at par) should be submitted. The rate quoted in the 
offer by the contractor shall be inclusive of all the relevant factors taken into 
consideration and these should be firm and without any variation clauses.  The 
envelope shall be clearly superscribed the tender number and its description in 
bold letters & sealed. 
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3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 
3.7.1    Any individual(s) signing the tender or other documents connected therewith should 

specify whether he is signing:- 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  
the  authority conferred by Memorandum of Association. 

 
3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or 

the attorney duly authorized by all of them should sign the tender and all   other 
connected documents. The original Power of Attorney   or   other   documents 
empowering   the   individual   or   individuals to sign should be furnished to the 
Purchaser for verification, if required. 
 

3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by 
the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  
of  the   contract agreement.  

 
3.7.4  In case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  
Advocate,    authorized    translators   of   Courts   and  Licensed    Petition  Writers  
should be supplied  by  the   Contractor(s)  while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  

Venture  as the  case  may  be  in   original  or duly signed. 
 
3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of 
tender document. 

 
3.9  RATES DURING NEGOTIATION 
 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the RailTel 

Administration negotiates   for reduction   of   rates. Such   negotiations shall not    
amount   to   cancellation   or withdrawal of the   original    offer   and   the rates   
originally   quoted   will be   binding on   the   tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   mentioned   in Para 1.9 
of the tender document from the date of   issue of Letter of Acceptance of the tender. 

 

3.11      OPENING OF TENDER: 
The tender will be opened at the time & date of the tender given in the Para 1.5, in the 
presence of such Tenderers/Authorized Representatives who choose to be present 
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3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable.  The cost of tender documents is not        
refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    mis-interpretation   of the 
conditions due to typing   or   any   other   error  and if in doubt,  shall  bring  it   to   the  
notice   of  the  Engineer  without   delay.   In   case   of   any   contradiction    only the 
printed   rules, and books   should be followed and no claim   for   the mis-interpretation 
shall be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 
 

If  the   tenderer/s   deliberately    gives/give    wrong  information   in   his/their    tender     
which creates/create circumstances    for    the     acceptance   of  his/their  tender  the   
RailTel     reserves   the  right  to  reject  such  tender  at  any  stage. 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo motto or in response to clarification requested by a prospective Bidder, 
modify the bid documents by amendments. 

 
3.15.2  The amendments shall be informed by RailTel. These amendments will be binding on all 

bidders. RailTel shall make efforts to inform in writing or Fax to all prospective bidders on 
the address intimated at the time of purchase of bid documents from the RailTel. 

 
3.15.3  In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline for 
the submission/opening of bids suitably. 

 
3.16 Not applicable  
 
3.17  EVALUATION OF OFFER. 
 
3.17.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The 

tenders received will be evaluated by the Purchaser to ascertain the best acceptable 
tender in the interest of the Purchaser.  

 
3.17.2   However, the purchaser shall not be bound to accept the lowest or any tender.  The  

purchaser reserves the right to accept any tender  in  respect of the whole or any portion 
of the work  specified  in  the  tender  paper or to  sub-divide  the  work  among  different 
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Tenderers or to reduce the work or to accept any tender  for  less  than the  tendered  
quantities. 

 
3.18     AGREEMENT 

The successful tenderer/s shall be required to execute an agreement with RailTel for 
carrying out the work as per the tender document.  

 
3.19    TENDERER’S ADDRESS  

Tenderer    shall    state    in the tender his postal address with PIN, telephone No., Fax 
No. email id if any, fully    and clearly.  Any  communication  sent to  the tenderers by post 
at his  said address  shall  be deemed to   have reached   the tenderer duly & timely, 
notwithstanding the  fact that  the communication  could  not reach  the tenderer at all 
or in time for whatever reason. Important documents shall be sent by Registered 
Post/Courier.   

********* 
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CHAPTER ­ 4  

    
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 
 
4.1. Definitions 
4.2.  General Obligations 
4.3.  Law governing the Contract 
4.4.  Communications to be in writing 
4.5.  Service of Notice on Contractors 
4.6.  Occupation and use of land 
4.7.  Assignment or subletting of contract 
4.8.  Assistance by the RailTel for the stores to be obtained by the Contractor. 
4.9.  Railway Passes 
4.10.  Carriage of materials 
4.11.  Force Majeure Clause 
4.12.  Representation of works 
4.13.  Relics and Treasures 
4.14.  Excavated material 
4.15.  Indemnity by Contractors 
4.16.  Security Deposit 
4.17.  Completion Period 
4.18. Illegal Gratification 
4.19. Execution of Works 
4.20.  Compliance to Engineer’s Instructions 
4.21.  Instructions of Engineer’s Representative 
4.22. Adherence to specifications and drawings 
4.23. Working during night 
4.24. Damage to Railway/RailTel property or private life and property. 
4.25. Sheds, Store houses and Yards 
4.26.  Provision of efficient and competent staff at Work Sites By Contractor. 
4.27. Workmanship and Testing 
4.28.  Facilities for Inspection 
4.29.  Examination of work before covering up 
4.30.  Temporary Works 
4.31.  Contractor to supply water for works 
4.32. Property in material and Plants 
4.33.  Tools, Plant and Materials supplied by RailTel 
4.34.  Precaution during progress of work 
4.35. Use of Explosives 
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4.36.  Suspension of Works 
4.37.  Rates for items of works 
4.38. Demurrage and wharfage dues 
4.39.  Rates for extra items of works 
4.40. Handing over of works 
4.41. Variations in extent of contract 
4.42.  Powers of modification to contract 
4.43.  Claims 
4.44.  Measurements, certificates and payments 
4.45.  Measurement of Works 
4.46. “On-Account” Payments 
4.47.  Maintenance of Works 
4.48.  Certificate of Completion of works 
4.49.    Approval only by Maintenance Certificate,  Final Acceptance Certificate (FAC) 
4.50. Maintenance Certificate. 
4.51. Final Payment 
4.52. Withholding and lien in respect of sums claimed 
4.53.  Signature on receipts for amounts 
4.54. Labour 
4.55.  Provisions of Payment of Wages Act 
4.56.  Reporting of Accidents to Labour 
4.57. Provisions of Workmen’s Compensation Act 
4.58.  RailTel not to provide quarters for Contractor 
4.59. Labour Camps 
4.60.  Non-employment of Labourers below the age of 15 
4.61.  Determination of Contract 
4.62.    Determination of Contract owing to default of Contractor 
4.63.  Matters finally determined by RailTel 
4.64.  Settlement of dispute and arbitration. 



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

29 

 

Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
4.1.         Definitions: 
4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

   (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
4.2.  General Obligations 
4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall 

be signed in triplicate by the RailTel and the Contractor. The contract documents are 
complementary, and what is called for by any one shall be as binding as if called of try 
all; the intention of the documents is to include all labour and materials, equipments 
and transportation necessary for the proper execution of work. Materials or work not 
covered by or properly inferable from any heading or class of the specifications shall not 
be supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words, which so applied, have a well-
known technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region 

or to a Project authority or vice versa while the contract is in subsistence, the contract 
shall be binding on the Contractor and the other region in the same manner & take 
effect in all respects as if the Contractor and the other region were parties thereto from 
the inception and the corresponding officer or the competent authority in the other 
region will exercise the same powers and enjoy the same authority as conferred to the 
Predecessor RailTel/Project under the original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, 
be binding on the Contractor and the other region in the same manner and take effect 
in all respects as if the contractor and the other region had been parties thereto from 
the date of this contract. 

 
4.3.  Law governing the contract 
4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 
 
4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision 

of any statute relating to the works and regulations and bye-laws of any local authority 
and of any water and lighting companies or undertakings, with whose system the work 
is proposed to be connected and shall before making any variation from the drawings or 
the specifications that may be necessitated by so confirming give to the Engineer notice 



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

30 

 

specifying the variation proposed to be made and the reason for making the variation 
and shall not carry out such variation until he has received instructions from the 
Engineer in respect thereof. The Contractor shall be bound to give all notices required 
by statue, regulations or by-laws as aforesaid and to pay all fees and taxes payable to 
any authority in respect thereof. 

 
4.4.    Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 
Contractor interest concerning the works shall be in writing and no notice, 
communication, references or complaint not in writing shall be recognized. 

 
4.5.     Service of Notices on Contractors – The Contractor shall furnish to the Executive 

Director/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly 
given to the contract if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary course 
of post or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director /RailTel. 

 
4.6.    Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the 
RailTel. The Contractor shall not use, or allow to be used; the site for any purposes 
other than that of executing the works.  

 
4.7.     Assignment or subletting of contract - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the RailTel. Any breach 
of this condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 
conditions and also render the contractor liable for payment to the RailTel in respect of 
any loss or damage arising or ensuring from such cancellation. Provided always that 
execution of the details of the work by petty contractor under the direct and personal 
supervision of the contractor or his agent shall not be deemed to be sub-letting under 
this clause. The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall not 
relieve the Contractor of any responsibility under the Contract.  

 
4.8.     Assistance by the RailTel for the stores to be obtained by the Contractor- Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the 
RailTel may have agreed without any liability therefore, to endeavor to obtain or assist 
the Contractor in obtaining the required quantities of such materials as may be 
specified in the Tender. In the event of delay or failure in obtaining the required 
quantities of the aforesaid materials, the Contractor shall not be deemed absolved of 
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his own responsibility and shall keep in touch with the day-to-day position regarding 
their availability and accordingly adjust progress of works including employment of 
labour and the RailTel shall not in any way be liable for the supply of materials or for the 
non-supply thereof for any reasons whatsoever not for any loss or damage arising in 
consequence of such delay or non-supply.  

 
4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker. 
 
4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 
use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract 
shall be prevented or delayed by reason of any war, hostility, act of the public enemy, 
Civil Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 
quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 
requisitions issued by any Government Department or Competent Authority of acts of 
God (here-in-after referred to as event) then provided notice of the happening of any 
such event is given by either party to the other within twenty one days from the date of 
occurrence thereof, neither party shall, by reason of such event, be entitled to 
terminate this Contract nor shall either party have any claim for damage against the 
other in respect of such non- performance or delay in performance, and the obligations 
under the Contract shall be resumed as soon as practicable after such event has come 
to an end or ceased to exist, provided further that if the performance in whole or part 
of any obligation under this Contract is prevented or delayed by reason of any such 
event beyond a period as mutually agreed to by the RailTel and the Contractor after any 
event or 60 days in the absence of such an agreement whichever is more, either party 
may at its option terminate the Contract provided also that if the contract is so 
terminated under this clause the RailTel may at the time of such termination take over 
from the Contractor at prices as provided for in the contract, all works executed or 
works under execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 
who shall, on receiving reasonable notice, present himself to the Executive Director 
/RailTel and orders given by the Engineer or the Engineer’s Representative to the agent 
shall be deemed to have the same force as if they had been given to the Contractor. 
Before absenting himself, the Contractor shall furnish the name and address of his 
agent for the purpose of this clause and failure on the part of the Contractor to comply 
with this provision at any time will entitle the RailTel to rescind the contract under Para 
4.62 of these conditions. 
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4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any description and all 
precious stones, coins, treasures, relics, antiquities and other similar things which shall 
be found in or upon the site shall be property of the RailTel and the Contractor shall 
duly preserve the same to the satisfaction of the RailTel and shall from time to time 
deliver the same to such person or persons as the RailTel may appoint to receive the 
same. 

 
 
  
4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or 
other substances or materials which may be obtained from any excavation  made for 
the purpose of the works or any building or produced upon the site at the time of 
delivery of the possession thereof but all the substances, materials, buildings, and 
produce shall be the property of the RailTel provided that the Contractor may, with 
the permission of the Executive Director/RailTel, use the same for the purpose of the 
works either free of cost or pay the cost of the same at such rates as may be 
determined by the Engineer. 

  
4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, charges, 
claims, and demands of every nature and description brought or recovered against the 
RailTel by reason of any act or omission of the Contractor, his agents or employees, in 
the execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or 
not any damage shall have been sustained.  

 
4.16    Security Deposit 
4.16.1    The Earnest Money deposited by the Contractor with his tender will be retained by the 

Railtel as part of security for the due and faithful fulfillment of the contract by the 
contractor. The balance to make up the security deposit, the rates for which are given 
below, shall be recovered by percentage deduction from the Contractor’s “on account” 
bills.   

         (a)     Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of 
recovery/mode of recovery shall be as under:-  

  (i)  Security Deposit for each work should be 5% of the contract value.  

(ii) The rate of recovery shall be at the rate of 10% of the bill amount till the full    
security deposit is recovered.  

 (iii) Security Deposits will be recovered only from the running bills of the contract and 
no other mode of collecting SD such as SD in the form of instruments like BG, FD 
etc. shall be accepted towards Security Deposit.  
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     (b)  Refund of SD  –The Security Deposit for execution of work shall be released after a 
period of 12 months commencing immediately after commissioning of the project and 
issue of last Provisional Acceptance Certificate, which will be enforceable by RailTel, and 
issue of the certificate of final acceptance of entire system specified in the tender and 
submission of PBG for the maintenance obligations, provided that all the stipulations of 
the clause have been fulfilled by the Contractor and all claim and demands made 
against the RailTel for and in respect of damage or loss by, from or in consequence of 
the works have been finally satisfied, provided further that in the event of different 
maintenance periods having become applicable to different parts of the works pursuant 
to Para 4.48.1 of these condition, the expression “expiration of the period of warranty” 
shall for the purpose of this clause, be deemed to mean the expiry of the latest of such 
periods. The security deposit shall be released only after the expiry of the maintenance 
period and after passing the final bill based on “No Claim Certificate”. 

            It has now been decided that: 

i) After the work is physically completed, security deposit recovered from the running bills 
of a contractor can be returned to him if he so desires, in lieu of irrevocable Bank 
Guarantee for equivalent amount to be submitted by him. 

 
ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can 

also be accepted as a mode of obtaining security deposit. 

    (c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 
payable to the Contractor under the Contract.  

    (d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 
deposited as security for the due performance of the above stipulation shall be forfeited 
by the RailTel.  

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   
(a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 

30 (Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PBG beyond 30(thirty) days from the date of issue of LOA may be given 
by the authority who is competent to sign the contract agreement. However, a penal 
interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. 
from 31st day after the date of issue of LOA. In case the contractor fails to submit the 
requisite PBG even after 60 days from the date of issue of LOA, the contract shall be 
terminated duly forfeiting EMD and other dues, if any, payable against that contract. The 
failed contractor shall be debarred from participating in re-tender for that work. 

 (b)    The successful bidder shall submit the Performance Guarantee amounting to 5% of the   
contract value in the form of Irrevocable Bank Guarantee.  

 
 (c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. shall 
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the 
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time for completion of work gets extended, the contractor shall get the validity of Performance 
Guarantee extended to cover such extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 
(either increase or decrease). In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 5% (Five percent) for excess value over the original contract value 
shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of 
the work based on the Last Provisional Acceptance Certificate issued by the competent 
authority stating that the contractor has completed the work in all respects satisfactorily. 
The Security Deposit shall, however, be released only after expiry of the maintenance period 
and issue of the certificate of final acceptance of entire system specified in the contract 
and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

(f)  Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Bank Guarantee shall be en-cashed the balance work shall be got done 
independently without risk and cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or partnership firm, then every member or partner of such a firm shall be 
debarred from participating in the tender for the balance work either in his/her individual 
capacity or as a partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 
amounts to which the Railtel is entitled under the contract (Notwithstanding, and /or 
without prejudice to any other provisions in the contract agreement) in the event of: 

(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay Railtel any amount due either as agreed by the contractor 
or determined under any of the clauses/conditions of the agreement, within thirty days of 
the service of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be 
forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of 
India Ltd. 

4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or portions 

of the works before completion of the whole, the contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications 
as may be directed under conditions of this contract) by the date entered in the 
contract or extended date in terms of the following clauses: 

4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 
materially increased the magnitude of the work, then such extension of the 
contracted date of completion may be granted as shall appear to the Engineer to be 
reasonable in the circumstances, provided  moreover that the Contractor shall be 
responsible for requesting such extension of the date as may be considered necessary 
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as soon as the clause thereof shall arise and in any case not less than one month 
before the expiry of the date fixed for completion of the works. 

 
4.17.1.2   If in the opinion of the Engineer the progress of work has any time been delayed by 

any act or neglect of RailTel’s employees or by other contractor employed by the 
RailTel under Para 4.20.4 of these conditions or in executing the work not forming part 
of the contract but on which contractor’s performance necessarily depends or by 
reason of proceeding taken or threat-tended by or dispute with adjoining or 
neighboring owners or public authority arising otherwise through the Contractor’s 
own default etc. or by the delay authorized by the Engineer pending arbitration or in 
consequences of the contractor not having received in due time necessary instructions 
from the RailTel for which he shall have specially applied in writing to the Engineer or 
his authorized representative then, upon happening of any such event causing delay, 
the contractor shall immediately give notice thereof in writing to the Engineer within 
15 days of such happening but  shall nevertheless make constantly his best endeavors 
to bring down or make good the delay and shall do all that may be reasonably 
required of him to the satisfaction of the Engineer to proceed with the works. The 
contractor may also indicate the period for which the work is likely to be delayed and 
shall be bound to ask for necessary extension of time. The engineer on receipt of such 
request from the contractor shall consider the same and shall grant such extension of 
time as in his opinion is reasonable having regard to the nature and period of delay 
and the type and quantum of work affected thereby. No other compensation shall be 
payable for works so carried forwarded to the extended period of time, the same 
rates, terms and conditions of contract being applicable as if such extended period of 
time was originally in the original contract itself. 

 
4.17.1.3   In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or 
alter the character thereof or entitle the contractor to damages or compensation 
therefore but in any such case, the RailTel may grant such extension or extensions of 
the completion date as may be considered reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract. If the contractor fails to complete the works within the time 
as specified in the contract for the reasons other than the reasons specified in clause 
4.11 and 4.17.1 above, the RailTel may, if satisfied that the works can be completed by 
the contractor within reasonable short time thereafter, allow the contractor further 
extension of time as the Engineer may decide. On such extension the RailTel will be 
entitled without prejudice to any other right and remedy available on that behalf, to 
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recover from the contractor as agreed damages and not by way of penalty as 
mentioned in para 5.35.1 of special conditions of contract. 

 
4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under 
this condition shall be as per para 5.35.1 of special conditions of contract. Provided 
further, that if the RailTel is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be 
entitled, without prejudice to any other right or remedy available in that behalf, to 
appropriate the contractor’s security deposit and rescind the contract under clause 
4.62 of these conditions, whether or not actual damage is caused by such default.. 

 
4.18.  Illegal Gratification 
 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer 
or employees of the RailTel, or to any person on his behalf in relation to obtaining or 
the execution of this or any other contract with the RailTel shall, in addition to any 
criminal liability which he may incur, subject the contractor to the rescission of the 
contract and all other contracts with the RailTel and to the payment of any loss or 
damage resulting from such decision and the RailTel shall be entitled to deduct the 
amounts so payable from any moneys due to the Contractor (s) under this contract or 
any other contracts with the RailTel. 

 
4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the RailTel 
and if he shall do so, the RailTel shall be entitled forthwith to rescind the contract an 
all other contracts with the RailTel. Any question or dispute as to the commission or 
any shall offence or compensation payable to the RailTel under this clause shall be 
settled by the Executive Director of RailTel, in such a manner as shall consider fit and 
sufficient and his decision shall be final and conclusive. In the event of rescission of 
the contract under this clause, the Contractor will not be paid any compensation 
whatsoever except payments for the work done up-to-date of rescission. 

 
4.19.      Execution of Works 
 
4.19.1     Contractor’s understanding – It is understood and agreed that the Contract has, by 

careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and 
during the progress of the works, the general and local conditions, the labour 
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conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the RailTel and shall 
proceed with the same with due expedition and without delay. The work should be 
started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  
 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts 
with initial completion period of one year or less or not later than 15 days for other 
contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also 
submit the details of organization (in terms of labour and supervisors) plant and 
machinery that he intends to utilize (from time to time) for execution of the work 
within stipulated date of completion. The programme of work amended as necessary 
by discussions with the Engineer, shall be treated as the agreed programme of the 
work for the purpose of this contract and the contractor shall and endeavor to fulfill 
this programme of work. The progress of work will be watched accordingly and the 
liquidated damages will be with reference to the overall completion date. Nothing 
stated herein shall preclude the contractor in achieving earlier completion of item or 
whole of the works than indicated in the programme.  

 
4.19.4  Setting out of works  
 The Contractor shall be responsible for the correct setting out of all works in relation 

to original reference at his cost. The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract 
document and as directed by the Engineer’s representative and shall check these at 
frequent intervals. The Contractor shall provide all facilities like labour and 
instruments and shall cooperate with the Engineer’s representative at all time, during 
the progress of the works. Any error shall appear or arise in any part of the work, the 
Contractor, on being required so to do by the Engineer’s representative shall, at his 
own rectify such errors, to the satisfaction of the Engineer’s representative. Such 
checking shall not absolve the Contractor of his own responsibility of maintaining 
accuracy in the work. 

 
4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time but the Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 
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4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be executed 
at the site, the contractor shall have no right to be entrusted with the execution of 
such works, which may be carried out by another contractor or contractors or by 
other means at the sole discretion of the RailTel. 

 
4.20.4  Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the works. 
The Contractor shall afford other contractors reasonable opportunity for the storage 
of their materials and the execution of their works and shall properly connect and 
coordinate his work with theirs. If any part of the Contractor’s work depends for 
proper execution or result upon the work of another contractor(s), the Contractor 
shall inspect and promptly report to the Engineer any defects in such works that 
render it unsuitable for such proper execution and results. The Contractor’s failure 
so to inspect and report shall constitute as acceptance of the other contractor’s work 
as fit and proper for the reception of his work, except as to defects which may 
develop in the other contractor’s work after the execution of his work. 

 
4.21.  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor in 
connection with the works shall bind the Contractor as though it had been given by 
the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material 
and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 

 
4.22.  Adherence to specifications and drawings 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works in 
a manner contrary to the specifications or drawings or any of them and without such 
reference to the Engineer, he shall bear all the costs arising or ensuring there- from 
and shall be responsible for all loss to the RailTel. 

 
4.22.2  Drawings and specifications on the works: 
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4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 
order, and such contract documents as may be necessary, available to the Engineer 
or the Engineer’s Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 
technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the 
property of the RailTel. They shall not be used in another works and with the 
exception of the signed contract set, shall be returned by the Contractor to the 
RailTel on completion of the work or termination of the Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the 
same, additional instructions by means of drawings of otherwise, necessary for the 
proper execution of the works or any part thereof. All such drawings and instructions 
shall be consistent with the Contract Documents and reasonably inferable there 
from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or material, or 
as to the measurements of the works, the decision of the Engineer thereon shall be 
final subject to the appeal (within 7 days of such decision being intimated to the 
Contractor) to the competent authority in RailTel who shall have the power correct 
any errors, omissions, or discrepancies in aforementioned items and whose decision 
in the matter in dispute or doubt shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise without the 

previous permission of the Engineer. Hence, no “night duty” shall be payable to the 
contractor for the portion/part of the works to be undertaken during the night. 

 
4.24.   Damage to Govt. /RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves 
or any other property of the Railways/RailTel or the lives, persons or property of 
others from whatsoever cause in connection with the works until they are taken over 
by the RailTel and this although all reasonable and proper precautions may have 
been taken by the Contractor, and in case the RailTel shall be called upon to make 
good any costs, loss or damages, or to pay any compensation, including that payable 
under the provisions of the Workmen’s Compensation Act or any statutory 
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amendments thereof to any person or persons sustaining damages as aforesaid by 
reason of any act, or any negligence or omissions on the part of the Contractor the 
amount of any costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be charged to 
the Contractor. The RailTel shall have the power and right to pay or to defend or 
compromise any claim of threatened legal proceedings or in anticipation of legal 
proceedings being instituted consequent on the action or default of the Contractor, 
to take such steps as may be considered necessary or desirable to ward off or 
mitigate the effect of such proceedings, charging to Contractor, as aforesaid, any 
sum or sums of money which may be paid and any expenses whether for 
reinstatement or otherwise which may be incurred and the propriety of any such 
payment, defense or compromise, and the incurring of any such expenses shall not 
be called in question by the Contractor. 

 
4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, storehouses and 

yards in such situations and in such numbers as in the opinion of the Engineer is 
requisite for carrying on the works and the Contractor shall keep at each such sheds, 
store houses and yards a sufficient quantity of materials and plant in stock so as not 
to delay the carrying out of the works with due expedition and the Engineer and the 
Engineer’s representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant so kept 
in hand, and any materials or plant which the Engineer may object to shall not be 
brought upon or used in the works, but shall be forthwith removed from the sheds, 
store houses or yards by the contractor. The Contractor shall at his own expenses 
provide and maintain suitable mortar mills, soaking vats or any other equipments 
necessary for the execution of the works. 

 
4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these works 
as are careful and skilled in various trades and callings. The Contractor shall at once 
remove from the works any agents, permitted petty/sub-contractor, supervisor, 
workman or labourer who shall be objected to by the Engineer and if and whenever 
required by the Engineer, he shall submit a correct return showing the names of all 
staff and workmen employed by him. In the event of the Engineer being of the 
opinion that the Contractor is not employing on the works a sufficient number of 
staff and workmen as is necessary for the proper completion of the works within the 
time prescribed, the Contractor shall forthwith on receiving intimation to this effect 
take on the additional number of staff and labour specified by the Engineer within 
seven days of being so required and failure on the part of the Contractor to comply 
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with such instructions will entitle the RailTel to rescind the contract under Para 4.62 
of these conditions. 

 
4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 
thereof shall be executed in the best and most substantial workman like manner 
with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as 
referred to in and represented by the drawings or in such other additional 
particulars. Instructions and drawings may be found requisite to be given during the 
carrying on of the works and to the entire satisfaction of the Engineer according to 
the instructions and directions, which the Contractors may from time to time receive 
from the Engineer. The materials may be subjected to tests by Mean of such 
machines, instruments and appliances as the Engineer may direct and wholly at the 
expense of the Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  
 
4.27.2.1  The removal from the site within the time specified in the order of any materials, 

which in his opinion are not in accordance with the specifications or drawings.  
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3      the removal and proper re-execution, notwithstanding any previous tests thereof or 

“on account” payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in case 
of default on the part of the Contractor in carrying out such order the RailTel shall be 
entitled to rescind the contract under Para 4.62 of tender document of these 
conditions. 

 
4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative every 

facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose and the 
Engineer and the Engineer’s representative shall at all-time have free access to every 
part of the works and to all places at which materials for the work are stored or 
being prepared. 
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4.29.    Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in the 
earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension 
may be taken before being so covered, placed beyond the reach of measurement in 
default whereof, the same shall at the option of the Engineer or the Engineer’s 
Representative be uncovered and measured at the contractor’s expense or no 
allowance shall be made for such work or materials. 

 
4.30.         Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer required 
and in such manner as the Engineer shall direct. In the event of failure on the part of 
the Contractor to remove the temporary works, the Engineer will cause them to be 
removed and cost as increased by supervision and other incidental charge shall be 
recovered from the Contractor. If temporary huts are provided by the Contractor on 
the RailTel/Railway land for labour engaged by him and the work is completed but the 
contractor’s labour refused to vacate and have to be removed by the RailTel, 
necessary expenses incurred by the RailTel in connection therewith shall be borne by 
the Contractor. 

 
4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 
4.31.2  Contractor to arrange supply of Electric power for works. 
   
4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 
electric supply systems at or near the site of works on specified terms and conditions 
and such charges as shall be determined by the RailTel and payable by the contractor 
provided the cost of arranging necessary connection to the Railway’s Electric supply 
systems, and laying of underground/overhead conductors, circuit protection, electric 
power meters, transmission structure, shall be borne by the Contractor and that the 
contractor shall not be entitled to any compensation or reason for delay for 
interruption or failure of the Electric supply system. 

 
4.32.  Property in material and Plants: Deleted 
 
4.33.  Tools, Plant and Materials Supplied by the RailTel: OFC and DUCT 
4.33.1   The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed 
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to his charge for the purpose of the works and shall be responsible for all damage or 
loss caused by him, his agents permitted petty/sub-contractor or his workmen or 
others while they are in his charge. The Contractor shall sign accountable receipts for 
tools, plants and materials made over to him by the Engineer and on completion of 
the works shall handover the unused balance of the same to the Engineer in good 
order and repair, fair wear and tear excepted and shall be responsible for any failure 
to account for the same or any damage done thereto. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his 

own cost provide the materials for and execute all shoring, timbering and strutting 
works as is necessary for the stability and safety of all structures, excavations and 
works and shall ensure that no damage, injury, loss is caused or likely to be caused to 
any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any authorized closure, or 
his agent or his staff shall be recoverable from the Contractor by deduction from any 
sums which may become due to him in terms of contract or otherwise according to 
law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing 
safe access to all premises approached from such street or thoroughfare and for any 
drainage, water supply or meant for lightning which may be interrupted by reason of 
the execution of the works and shall react and maintain at his own cost barriers, lights 
and other safeguards as prescribed by the Engineer, for the regulation of the traffic, 
and provide watchmen necessary to prevent accidents. The works shall in such cases 
be executed night and day if so ordered by the Engineer and with such vigour so that 
the traffic way be impeded for as short a time as possible. 

 
4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public or Railway/RailTel’s property and shall post such look out men 
as may in the opinion of the Engineer be required to comply with regulations 
pertaining to the work. 

 
4.35  Use of Explosives: Deleted 
  
 
 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or 

any part thereof for such time or times and in such manner as the Engineer may 
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consider necessary and shall during such suspension properly protect and secure the 
work so far as is necessary in the opinion of the Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works; but in the event of any suspension ordered by 
the Engineer for reasons other than aforementioned and when each such period of 
suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 
for completion of the works as the engineer may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may 
consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a 
time, the Contractor may serve a written notice on the Engineer requiring permission 
within 15 days from the receipt thereof to proceed with the works or that part thereof 
in regard to which progress is suspended and if such permission is not granted within 
that time the Contractor by further written notice so served may, but is not bound to, 
elect to treat the suspension where it affects part only of the works as an omission of 
such part or where it affects the whole of the works, as an abandonment of the 
contract by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract are 

intended to provided for works duly and properly completed in accordance with the 
general and special conditions of the contract and the specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Para 4.42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply including full freight of materials, stores, tools 
and all apparatus and plant required on the works, except such tools, plant or 
materials as may be specified in the contract to be supplied to the Contractor by the 
RailTel, the erection, maintenance and removal of all temporary works and buildings, 
all arrangements for the safety of the public or of employees during the execution of 
works, all sanitary and medical arrangements for labour camps as may be prescribed 
by the RailTel, the setting of all work and of the construction, repair and upkeep of all 
center lines, bench marks and level pegs thereon, site clearance, all fees, duties, 
royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may 
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become liable or may be put to under any provision of law for the purpose of or in 
connection with the execution of the contract, and all such other incidental charges or 
contingencies as may have been specially provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being 

on the RailTel and incurred by the Contractor failing to load or unload any goods of 
materials within the time allowed by RailTel for loadings as also wharfage charges, of 
materials not removed in time as also charges due on consignments booked by or to 
him shall be paid by the Contractor, failing which such charges shall be debited to the 
Contractor’s account in the hands of the RailTel and shall be deducted from any sums 
which may become due to him in terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer 

which is not included in the accepted schedule of rates shall be executed at the rates 
set forth in the “Schedule Of Requirements’ modified by the tender percentage and 
such items are not contained in the latter, at the rate agreed upon between the 
Engineer and the Contractor before the execution of such items of work and the 
contractors shall be bound to notify the Engineer at least seven days before the 
necessity arises for the execution of such items of works that the accepted Schedule 
Of Requirements does not include rate or rates for the extra work involved. The rates 
payable for such items shall be decided at the meeting to be held between the 
Engineer and Contractor, in as short a period as possible after the need for the special 
item has come to the notice. In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the RailTel 
shall be entitled to execute the extra works by other means and the contractor shall 
have no claim for loss or damage that may result from such procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore 
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of the rates as aforesaid according to the rates as shall be fixed by the 
Engineer. However if the contractor is not satisfied with the decision of the Engineer 
in this respect he may appeal to the competent authority of RailTel within 30 days of 
getting the decision of the Engineer, supported by analysis of the rates claimed. The 
competent authority of RailTel’s decision after hearing both the parties in the matter 
would be final and binding on the Contractor. 

 
 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the contract to 

the RailTel complete in all respect to the satisfaction of the Engineer. The Engineer 
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shall determine the date on which the work is considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all 
purposes. The engineer shall determine from time to time, the date on which any 
particular section of the work shall have been completed, and the contractor shall be 
bound to observe any such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall 

clear away and remove from the site all constructional plant, surplus material, rubbish 
and temporary works of every kind and leave whole of the site and works clean and in 
a workman like condition to the satisfaction of the Engineer. No final payment in 
settlement of the accounts for the work shall be paid, held to be due or shall be made 
to the contractor till, in addition to any other condition necessary for such final 
payment, site clearance shall have been affected by him, and such clearance may be 
made by the Engineer at the expense of the Contractor in the event of his failure to 
comply with this provision within 7 days after receiving notice to that effect. It Should 
become necessary for the Engineer to have the site cleared at the expense of the 
Contractor, the RailTel shall not be held liable for any loss or damage to such of the 
Contractor’s property as may be on the site and due to such removal there from which 
removal may be affected by means of public sales of such materials and property or in 
such a way as deemed for and convenient to the Engineer. 

  
4.41   Variations in Extent of Contract 
 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, 
and no work shall proceed under such modifications until this has been done. Any 
verbal or written arrangement abandoning, modifying, extending, reducing or 
supplementing the Contract or any of the terms thereof shall be deemed conditional 
and shall not be binding on the RailTel unless and until the same is incorporated in a 
formal instrument and signed by the RailTel and the Contractor and till then the 
RailTel shall have the right to repudiate such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1   The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, 
character, position, site quantities, dimensions or in the method of their execution or 
in the combination and use of materials for the execution thereof or to order any 
additional work to be done or any works not to be done and the Contractor will not be 
entitled to any compensation for any increase / reduction in the quantities of work 
but will be paid only for the actual amount of work done and for approved materials 
supplied against a specific order. 
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4.42.2   Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity for each individual item of the contract would be up to ±25% of 
the quantity originally contracted. The contractor shall be bound to carry out the work 
at the agreed rates and shall not be entitled to any claim or any compensation, 
whatsoever upto the limit of ±25% variation in quantity of individual items of works. 

 
4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as 
provided therein and be subject to the same conditions, stipulations and obligations 
as if they had been originally and expressively included and provided for in the 
specifications and drawings and the amounts to be paid therefore shall be calculated 
in accordance with the accepted schedule of rates. Any extra items/quantities of work 
falling outside the purview of the provisions of sub-clause (2) above shall be paid for at 
the rates determined under clause 4.39 of these conditions. 

 
4.43.   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of all 
claims for any additional expenses to which the Contractor may consider himself 
entitled to and of all extra or additional works ordered by the Engineer which he has 
executed during the preceding month and no claim for payment for and such work will 
be considered which has not been included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this 
contract, nor shall the RailTel entertain or consider any such claim, if made by the 
Contractor, after he shall have signed a ‘No Claim’ certificate in favour of the RailTel, 
in such form as shall be required by the RailTel, after the works are finally measured 
up. The Contractor shall be debarred from disputing the correctness of the items 
covered by “No Claim Certificate” or demanding a preference to arbitration in respect 
thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 
         Qualities in schedule annexed to Contract - The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities 
of the works and they shall not be taken as the actual and correct quantities of the 
works to be executed by the Contractor in fulfillments of his obligations under the 
contract.  

 
4.45.    Measurements of Works: The Contractor shall be paid for the works at the rates in  

the accepted Schedule of Requirements and for extra works at rates determined 
under Para 4.39 of these conditions on the measurements taken by the Engineer or 
the Engineer’s representative in accordance with the rules prescribed for the purpose 
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by the RailTel. The quantities for items the unit of which in the accepted Schedule Of 
Requirements is 100 or 1000 shall be calculated to the nearest whole number, any 
fraction below half being dropped and half and above being taken as one; for item the 
unit of which in the accepted Schedule Of Requirements is single, the quantities shall 
be calculated to places of decimals. Such measurements will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer shall 
be proper having regard to the progress of works. The date and time on which “on 
account” or final measurements are to be made shall be communicated to the 
Contractor who shall represent at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer or the Engineer’s 
representative) recorded in the official measurements book as an acknowledgement 
of his acceptance of the accuracy of the measurements. Failing the Contractor’s 
attendance the work may be measured up in his absence and such measurements 
shall, not-withstanding such absence, be binding upon the Contractor whether or not 
he shall have signed the measurement book provided always that any objection made 
by him to measurement shall be duly investigated and considered in the manner set 
out below:  

 

(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequences of objection made by the contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and classification of the measurement. (b) If an 
objection raised by the Contractor is found by the Engineer to be incorrect, the 
Contractor shall be liable to pay the actual expenses incurred in measurements.  

 
4.46  “On-Account” Payments 
4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in 
terms of the contract. All payments due on the Engineer's or the Engineer's 
Representative's certificates of measurements shall be subject to any deductions 
which may be made under these presents and shall further be subject to, unless 
otherwise required by Para 4.16 of these conditions, a retention of ten percent by way 
of security deposits, until the amount of security deposit by way of retained earnest 
money and such retentions shall amount to 5% of the total value of the contract 
provided always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him and that 
the Engineer may withhold any certificate if the works or any part thereof are not 
being carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the nearest 

rupee i.e. sums less than 50 paise shall be omitted and sums of 50 paise and more 
upto Rs. 1/- will be reckoned as Rs. 1/-. 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_16
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4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments 

made to the Contractor shall be without prejudice to the final making up of the 
accounts (except where measurement are specifically noted in the Measurement 
Book as “Final Measurements” and as such have been signed by the Contractor) and 
shall in no respect be considered or used as evidence of any facts stated in or to be 
inferred from such account not of any particular quantity of work having been 
executed not of the manner of its execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be 

made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the works and 
also for the period of warranty specified in the tender form after the date of passing of 
the certificate of completion by the Engineer or any earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and 
effectively maintain and uphold in good substantial sound and perfect conditions all 
and every part of the work and shall make good form time to time and at all times as 
often as the Engineer shall require. Any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, provided 
that such damage or defect is not directly caused by errors in the contract documents, 
act of providence or insurrection or civil riot, and the Contractor shall be liable for and 
make good to the RailTel or other persons legally entitled thereto whenever required 
by the Engineer so to do, all losses, damage, costs and expenses they or any of them 
may incur or be put or be liable, by reason or in consequence of the operations of the 
contractor or of his failure in any respect. For this purpose the tenderer will submit 
their strategy for providing maintenance support including the staff that will be 
available along with the set of spares for attending to various faults/problems during 
maintenance period. 

 
4.48   Certificate of Completion of works 
4.48.1  As soon as in the opinion of the Engineer the works shall have been substantially 

completed of a Block and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a Provisional Acceptance Certificate in respect of 
the works and period of warranty shall commence from the date of issue of Last 
Provisional Acceptance Certificate for last completed sub-section (block) and 
completion of the work of whole section of District. Minor defects pointed out while 
issuing PACs shall be attended by the contractor within reasonable period of time to 
the satisfaction of Engineer. 

4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 
completion in respect of the works referred to in Para 4.48.1 of this clause shall not 
absolve the Contractor from his liability to make good any defect, imperfection, 
shrinkages or faults which may appear during the period of maintenance specified in 
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the tender arising in the opinion of the Engineer from materials or workmanship not in 
accordance with the drawing or specifications or instructions of the Engineer, which 
defect, imperfections, shrinkages or faults hall upon the direction in writing of the 
Engineer, be amended and made good by the Contractor at his own cost; and in case 
of default on the part of Contractor the Engineer may employ, labour and material or 
appoint another Contractor to amend and make good such defect, imperfections, 
shrinkages and faults and all expenses consequent thereon and incidental thereto 
shall be borne by the Contractor and shall be recoverable from any moneys due to 
him under the contract.  

 
4.49.  Approval only by Final Acceptance Certificate (FAC) 
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the 

conditions shall be deemed to constitute approval of any work or other matter in 
respect of which it is issued or shall be taken as an admission of the due performance 
of the contract or any part thereof or of the accuracy of any demand made by the 
Contractor or of additional varied work having been ordered by the Engineer nor shall 
any other certificate conclude or prejudice any of the powers of the Engineers. 

 
4.50.  Final Acceptance Certificate: 
4.50.1  The contract shall not be considered as completed until a maintenance Certificate 

shall have been signed by the Engineer stating that the works have been completed 
and maintained to this satisfaction. The maintenance certificate shall be given by the 
Engineer upon the expiration of the period of or as soon thereafter as any work 
ordered during such period pursuant to Para 4.48.2 of these conditions shall have 
been completed to the satisfaction of the Engineer and full effect shall be given to this 
Clause notwithstanding the taking possession of or using the works or any part thereof 
by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works 
unless the Contractor shall have made a claim in writing in respect thereof before the 
issue of the Maintenance Certificate (FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is 
issued and for the purposes of determining the nature and extent of any such 
obligations the contract shall be deemed to remain in force between the parties 
thereto. 

 
4.51.  Final payment: 
4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s 
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representative’s on the accepted schedule or rates and for extra works on rates 
determined under Para 4.39 of these conditions shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further subject 
to the Contractor having delivered to the Engineer either a full account in detail of all 
claims he may have on the RailTel in respect of the works or having delivered “No 
Claim” Certificate and the Engineer having after the receipt of such account given a 
certificate in writing that such claim are correct, that the whole of the works to be 
done under the provisions of the Contracts have been completed, that they have been 
inspected by him since their completion and found to be in good and substantial 
order, that all properties, works and things removed, disturbed or injured in 
consequence of the works have been property replaced and made good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel 
for or in the respect of damage or good and all expenses and demands incurred by or 
made upon the RailTel for or in the respect of damage or loss by from kin 
consequence of the works, have been satisfied agreeably and in conformity with the 
contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works 
and the final bill including all supporting vouchers, abstracts, etc., and to make a claim 
on the contractor for the refund any excess amount paid to him if as a result of such 
examination any over-payment to him is discovered to have been made in respect of 
any work done or alleged to have been done by him under the contract. 

 
4.51.3  Production of vouchers etc. by the Contractor 

(i)     For a contract of more than one crore of rupees, the contractor shall, whenever 
required, produce for examination by the Engineer any quotation, invoice, cost or 
other account, book of accounts, voucher, receipt letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining 
cost of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding on the 
parties). The contractor shall similarly produce vouchers, etc., if required to prove 
to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by the a sub -contractor or any subsidiary or allied firm or company (as 
per Para 4.7 of the General Conditions of Contract), the Engineer shall have power 
to secure the book of such sub-contract or any subsidiary or allied firm or 
company, through the contractor, and such book shall be open to his inspection. 
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(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to 
the obligations of the contractor under any statute rules or orders binding on the 
contractor. 

 
 
4.52.  Withholding and lien in respect of sums claimed 
 Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the RailTel shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any, deposited by 
the contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the 
said security deposit or the security if any, furnished as the case may be and also have a 
lien over the same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the RailTel shall be entitled to withhold and have a 
lien to the extent of the such claimed amount or amounts referred to supra from any 
sum or sums found payable or which at any time thereafter may become payable to the 
contractor under the same contract or any other contract with this or any other RailTel or 
any Department of the Central Government pending finalization or adjudication of any 
such claim. It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the RailTel’s will be kept 
withheld or retained as such by the RailTel till the claim arising out of or under the 
contract is determined by the arbitrator (if the Contract is covered by the arbitration 
clause) or by the competent court as the case may be and that the contractor will have 
no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to supra and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the RailTel shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company, as the case may be whether in his individual 
capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the RailTel, against any claim of this or any other 
RailTel or any other Department of the Central Government in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor with 
this or any other Department of Central Government. It is an agreed term of the contract 
that the sum of money so withheld or retained under this clause by the RailTel will be 
kept withheld or retained as such by the RailTel till the Claim arising out of or under any 
other contract is either mutually settled or determined by arbitration, if the other 
contract is governed by arbitration clause or by the competent court as the case may be 
and contractor shall have no claim for interest of money withheld or retained under this 
clause and duly notified as such to the contractor. 
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4.53.  Signature on Receipts for Amounts  
Every receipt which may become payable or for any security which may become 
transferable to the Contractors under these presents, shall, if signed in the partnership 
name by any one of the partners of a Contractors firm be a good and sufficient discharge 
to the RailTel in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor partners during the pendency of the 
contract it is hereby expressly agreed that every receipt by any one of the surviving 
Contractor partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 
effect any claim which the RailTel may hereafter have against the legal representative of 
any contractor partner so dying, for or in respect of any breach of any of the conditions 
of the contract, provided also, that nothing in this clause contained shall be deemed to 
prejudice or effect the respective rights or obligations of the Contractor partners and of 
the legal representative of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 
and the Rules made there-under in respect of any employees directly or through petty 
contractors or sub-contractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. If in compliance with the terms of the contract, the contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or otherwise for 
the purpose of the RailTel such labour shall, for the purpose of this clause, still be 
deemed to be persons employed by the Contractor. If any moneys shall as a result of 
any claim or any claim or application made under the said Act be directed to be paid by 
the RailTel’s, such moneys shall be deemed to be moneys payable to the RailTel by the 
Contractor and on failure by the Contractor to repay any moneys paid by it as aforesaid 
within seven days after the same shall have been demanded, the RailTel’s shall be 
entitled to recover the same form any moneys due or accruing to the contractor under 
this or any other Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under 
from time to time in respect of apprentices directly through petty contractors or sub-
contractors employed by him for purpose of carrying out the contract. If the Contractor 
directly or through petty contractor or sub-contractors fails to do so, his failure will be a 
breach of the contract and the RailTel may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

54 

 

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and 
the rules made there under in respect of all employees directly or through petty 
contractors or sub-contractors employed by him in the works. If in compliance with the 
terms of the contract, the contractor directly or through petty contractors or sub -
contractors shall supply any labour to be used wholly or partly under the direct orders 
and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer such labour shall nevertheless 
be deemed to comprise persons employed by the contractor, and any moneys which 
may be ordered to be paid by the Engineer shall be deemed to be moneys payable by 
the Engineer on moneys due to the contractor in terms of the contract. The RailTel shall 
be entitled to deduct from any moneys due to the contractor (Whether under this 
contract or any other contract all moneys paid or payable by the RailTel by way of 
compensation of aforesaid or for costs of expenses in connection with any claim 
thereto and the decision of the Engineer upon any question arising out of the effect or 
force of this clause shall be final and binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  
                 (1)  The Contractor shall comply with the provision of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, 
Central Rules, 1971 as modified from time to time, whenever applicable and shall 
also indemnify the RailTel from and against any claims under the aforesaid Act and 
the Rules 

 
(2)   The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid 
license until the completion of the work. Any failure to fulfill this requirement shall 
attract the penal provision of the Contract arising out of the resultant non- 
execution of the work. 

 
(3)  The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
contract to the contrary, because to be paid the wages to labour indirectly engaged 
on the work including any engaged by his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

 
(4)  In respect of all labour directly or indirectly employed in the work for performance 

of the contractor’s part of the contract the contractor shall comply with or cause to 
be complied with the provisions of the aforesaid Act and the Rules wherever 
applicable. 

(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 
the RailTel is obliged to pay any amount of wages to a workmen employed by the 
contractor or his sub-contractor in execution of the work or to incur any 
expenditure in providing welfare and health amenities required to be provided 
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under the aforesaid Act and the Rules or to incur any expenditure in providing 
welfare and health amenities required to be provided under the aforesaid Act the 
Rules or to incur any expenditure on account of the contingent liability of the 
RailTel due to contractor’s failure to fulfill his statutory obligations under the 
aforesaid Act or the Rules the RailTel will recover from the contractor, the amount 
of wages so paid or the amount of expenditure so incurred, and without prejudice 
to the rights of the RailTel under section 20, sub-section (2) and section 2 sub - 
section (4) of the aforesaid Act, the RailTel shall be at liberty to recover such 
amount or part thereof by deducting it from the security deposit and/or from any 
sum due by the RailTel to the contractor whether under the contract or otherwise. 
The RailTel shall not be bound to contest any claim made against it under sub- 
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to the RailTel 
full security for all costs for which the RailTel might become liable in contesting 
such claim. The decision of the RailTel regarding the amount actually recoverable 
from the contractor as stated above shall be final and binding on the contractor. 

 
4.56.      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or through 
petty contractors or sub-contractors employed by him on the works and shall report 
serious accidents to any of them however and wherever occurring on the works to the 
Engineer or the Engineer’s Representative and shall make every arrangement to 
render all possible assistance. 

 
4.57.  Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 
workman directly or through the petty Contractor employed by the Contractor or sub- 
contractor in executing the work, RailTel will recover from the contractor the amount 
of the compensation so paid, and, without prejudice to the right of RailTel under 
Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum 
due by RailTel to the Contractor whether under these conditions or otherwise, RailTel 
shall not be bound to contest any claim made against it under Section 12, sub-section 
(1) of the said Act except on the written request of the Contractor and upon his giving 
to RailTel full security for all costs for which RailTel might become liable in 
consequence of contesting such claim. 

 
 
 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the contractor 
or any of his staff employed on the work. 
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4.59.  Labour camps 
 

(1) The Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff 
and workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway/RailTel land, if available, may be allotted to the 
Contractor for the erection of labour camps either free of charge or on such terms 
and conditions that may be prescribed by the RailTel. All camp sites shall be 
maintained in clean and sanitary conditions by the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 
time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety 
of all staff employed directly or through petty Contractors or sub -contractors on 
the works. 

 
(3)   Preservation of Peace – The Contractor shall take requisite precautions and use 

his best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub- 
contractors on the works and preserve the health and safety of all staff employed 
directly or through petty Contractors or sub -contractors on the works. 

 
(4)    Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 
the Contractor fail to make adequate sanitary arrangements, these will be 
provided by the RailTel and the cost therefore recovered from the contractor. 

 
(5)   Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when 
called upon to do so by the Engineer or the Engineer’s Representative on the 
advice of the Railway/RailTel Medical Authority. Should Cholera, Plague or other 
infectious disease break out, the Contractor shall burn the huts, beddings, clothes 
and other belongings of or used by the infected parties and promptly erect new 
huts on healthy sites as required by the engineer, failing which within the time 
specified in the Engineer’s requisition, the work may be done by the RailTel and 
the cost therefore recovered from the Contractor. 

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 
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(7) Medical facilities at site – The contractor shall provide medical facilities at the site 
as may be prescribed by the engineer on the advice of the medical authority in 
relation to the strength of the contractor’s resident staff, and workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Contractor or any of his employees shall 
be forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 

 
(10) Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two years of their Retirement– The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from 
the date of retirement, in connection with his contract in any manner whatsoever 
without obtaining prior permission of the President and if the contractor is found 
to have  contravened this provision, it will constitute a breach of contract 
Administration will be entitled to terminate the contract at the risk and cost of 
the contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly 
or through petty contractors or sub-contractors for the execution of work.  

(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall 
not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under this contract unless a medical certificate of fitness in the 
prescribed from granted to him by a certifying surgeon certifying that he is fit to 
work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work, a 
token giving a reference to such certificate. It is further agreed that the 
responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve 
entirely on the contractor and all the expense to be incurred on this account shall 
be borne by him and no fee shall be charged from the adolescent or his parent for 
such medical examination. 

(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness granted 
or renewed for the above said purposes shall be valid only for a period of one 
year at a time. The certifying surgeon shall revoke a certificate granted or 
renewed if in his opinion the holder of it is, no longer fit for work in the capacity 
stated therein. Where a certifying surgeon refuses to grant or renew a certificate 
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or revoke a certificate, he shall, if so required by the person concerned, stated 
his reasons in writing for doing so. 

(4)    Medical Re-examination of Labourer - Where any official appointed in this 
behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 
15- 19 years is without a certificate of fitness or is having a certificate of fitness 
but no longer fit to work in the capacity stated in the certificate, he may serve 
on the Contractor, or on the person nominated by him in this regard, a notice 
requiring that such person shall be examined by a certifying surgeon and such 
person shall not, if the concerned official so directs, be employed or permitted 
to do any work under this contract unless he has been medically examined and 
certified that he has been granted a certificate of illness or a fresh certificate or 
a fresh certificate of illness, as the case may be. 

 
4.61.   Determination of Contract 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 
work becomes necessary owing to paucity of funds or from any other cause whatever, 
in which case the value of approved materials at site and of work done to date by the 
Contractor will be paid for in full at the rate specified in the contract. Notice in writing 
from the RailTel of such determination and the reasons therefore shall be conclusive 
evidence thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider 
such claims as are deemed reasonable and are supported by vouchers to the 
satisfactions of the Engineer. The RailTel’s decision on the necessity and propriety of 
such expenditure shall be final and conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of 
determination of contract. 

 
4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
4.62.1  (A) If the Contractor: 

(i)  becomes bankrupt or insolvent, or 
(ii)  Make an arrangement with or assignment in favour of his creditors, or 
(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 
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(v)  have an execution levied on his goods or property on the works, or assign the 
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 
quality or progress during execution of work or contravene any provision of the 
contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that the 
said materials or works have been condemned or rejected, or 

(ix)  Fail to take steps to employ competent or additional staff and labour as required 
under Para 4.26 of tender document. 

(x)  Fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other 
contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and submitted 
by the contractor, being a partnership firm admit as one of its partners or employ 
under it or being an incorporated company elect or nominate or allow to act as one 
of its directors or employ under it in any capacity whatsoever any retired engineer 
of the gazetted rank or any other retired gazetted officer working before his 
retirement, whether in the executive or administrative capacity, or whether holding 
any pensionable post or not, in the Engineering Department of the Railways for the 
time being owned and administered by the President of India before the expiry of 
two years from the date of retirement from the said service of such Engineer or 
Officer unless such Engineer or Officer has obtained permission from the President 
of India or any officer duly authorized by him in this behalf to become a partner or 
a director or to take employment under the contract as the case may be, or 

(B)     Fail to give at time of submitting the said tender: 
(a)  The correct information as to the date of retirement of such retired engineer or 

retired officer from the said service, or as to whether any such retired engineer or 
retired officer was under the employment of the contractor at the time of 
submitting the said tender, or 

(b)  The correct information as to such engineers or officers obtaining permission to 
take employment under the contractor, or 

(c)  Being a partnership firm the correct information as to, whether any of its partners 
was such a retired engineer or retired officer, or 

(d)  Being an incorporated company, the correct information as to, whether any of its 
directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the 
time of submitting the said tender the fact of his being such a retired engineer or a 
retired officer or make at the time of submitting the said tender a wrong statement 



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

60 

 

in relation to his obtaining permission to take the contract or if the contractor be a 
partnership firm or an incorporated company to be a partner of director of such 
firm or company as the case may be or to seek employment under the contractor. 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may 
serve the Contractor with a notice in writing to that effect and if the Contractor 
does not, within 7 days after the delivery to him of such notice, proceed to make 
good his default in so far as the same is capable of being made good and carry on 
the work or comply with such directions as aforesaid to the entire satisfaction of 
the Engineer, the RailTel shall be entitled after giving 48 hours notice in writing 
under the hand of the Engineer to rescind the contract as a whole or in part or 
parts ( as may be specified in such notice) and adopt either or both the following 
courses: A final termination notice will be issued by RailTel after expiry of 48 hrs 
notice. 

 
4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF 

CONTRACTOR: 
In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 

 
(a)  The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution 
of the works or the performance of the contract and Contractor shall not be 
entitled to recover or be paid any sum for any works thereto not actually 
performed under the contract, unless or until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of 

any materials, tools, implements, machinery or buildings on the works or on the 
property on which these are  being or ought to have been executed, and to retain 
the (employ the same) in the further execution of the works or any part thereof 
until the completion of the works without the Contractor being entitled to any 
compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor 

fix and determine expert or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall 
certify what amount (if any ) has at the time of termination of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 
the work then actually done by him under the contract what was the value of any 
unused or partially used materials, any constructional plants and any temporary 
works upon the site. The legitimate amount due to the contractor after making 
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necessary deductions and certified by the Engineer should be released 
expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
determination of the contract shall be referred by the contractor to the RailTel and 
the RailTel shall within 120 days receipt of the Contractor’s representation make and 
notify decisions on all matters referred to by the contractor in writing provided that 
matters for which provision has been made in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 
4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 4.61.2 and 4.62.1(A) of General Condition of 
Contract or in any clause of the Special Conditions of the Contract shall be deemed as 
‘excepted matters’ and decisions of the RailTel’s authority, thereon shall be final and 
binding on the contractor provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the arbitration clause and not be referred to 
arbitration. 

 
4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 
 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to 

the construction, meaning, scope, operation or effect of this contract or the validity or 
the breach thereof shall be settled by a sole arbitrator in accordance with provisions 
contained in Arbitration and Conciliation Act, 1996 as amended and the award made 
in pursuance thereof shall be binding on the parties. The venue of such arbitration or 
proceedings thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against any 

Arbitral award so rendered may be entered into court having jurisdiction or 
application may be made to such court for the order of enforcement as the case may 
be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 

10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel 
Corporation of India Ltd. If the value of claim or amount under dispute is more than 
Rs. 10 Lakhs, the matter shall be referred to the adjudication of arbitral council. 
Chairman cum Managing Director/RailTel shall furnish a panel of three names to the 
contractor, out of which the contractor will recommend one name to be his nominee 
and then Chairman cum Managing Director/RailTel shall appoint out of the panel, one 
name as RailTel’s nominee and these two arbitrators with mutual consent appoint a 
third arbitrator who shall act as deciding. The award of the sole arbitrator or the 
Arbitral council, as the case may be, shall be final and binding on both the parties, i.e. 
Contractor and RailTel Corporation of India Ltd.  
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4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 
Arbitrator as provided therein, the parties shall nevertheless pending the resolution of 
the controversy or disagreement continue to fulfill their obligation under this 
Agreement so far as they are reasonably able to do so. 

 
**** 
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CHAPTER ­ 5 

Special Conditions of Contract 
 

I N D E X 
 
Para       Subject   

   
5.1. Tender Document 

5.2. Agreement  

5.3. Security Deposit  

5.4. Contractor's Office & Stores depot 

5.5     Use of Railway land 

5.6. Program of work. 

5.7  Competent Supervisors 

5.8  Stores to be supplied by RailTel 

5.9   Engagement of Qualified Engineer 

5.11 Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.  

5.12 Spares  

5.13 Long term availability of spares & System support 

5.14 Quality assurance 

5.15 Not used 

5.16 Inspection of materials 

5.17 Inspection of works  

5.18 Quantum of work and variation in Quantities 

5.19 Not used 

5.20 Subletting and assignment 

5.21 Subletting and assignment 

5.22 Execution of works 

5.23     Not used 

5.24.    Maintenance of works 

5.25.    Clearance of site 
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5.26. Provisional Acceptance 

5.27.    Maintenance of work till issue of Last PAC 

5.28.    Final Acceptance 

5.29.    Warranty 

5.30.    Training 

5.31.    Infringement of Patents 

5.32.    License as per Govt. of India Contract Labour Act 

5.33.    Defaults and Delays 

5.34.    Loss Sustained Due to Default and Delay 

5.35. Penalty for Delay in Completion 

5.36. Adherence of time schedule 

5.37.    Contractors liabilities for Costs and Damages 

5.38.    Prices 

5.39.    Measurement of works 

5.40.    Terms of Payments 

5.41.    Final Payment 

5.42.    Final Settlement 

5.43.    Certificate for CENVAT BENEFITS on bills 

5.44.    Deductions from On Account Payment Bills 

5.45.    Taxes 

5.46. Mobilization Advance 

5.47.    Insurance 

5.48.    Force Majeure Clause 

5.49.    Settlement of dispute and Arbitration. 
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CHAPTER ­ 5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.1. TENDER DOCUMENTS 
 
5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in 

the tender documents. The set of tender documents issued for the purpose of bidding 
includes following together with any addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  

Tenderer, the various works  coming  under  the  purview of the contract shall  be  
governed  by  tender  documents  mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  along 

with the  tender shall be deemed to be a part of the Contract  to such extent only  as  
have been explicitly accepted by the RailTel . 

 
5.2.      AGREEMENT 
 
5.2.1   The successful Tenderer  shall within 15 days after having been called upon by notice to 

do so be bound to execute an agreement based  on accepted rates and conditions, in 
such form as the RailTel may prescribe, and lodge the same with the RailTel  together 
with the conditions of contract, specifications and Schedule Of Requirements referred  to  
therein duly completed. The form for agreement  is included in , Chapter ­  6   ( Form 
No.3). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and the acceptance thereof shall be 
treated and RailTel shall be entitled to forfeit the full amount of the earnest money and 
to recover the liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT    
 Refer para 4.16 of chapter-4. 
  
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10 (ten) days of issue of letter of acceptance of tender 
establish an office and store  depot at a  convenient place for receiving and   storing 
equipments and materials and progressing field work expeditiously in consultation and 
with the approval of the purchaser's  Engineer. He shall intimate   the address thereof to 
which all correspondence should be sent. Any communication sent to the contractor by 
post at his said address shall be deemed to have reached the contractor duly and in time.   
Important documents shall be sent by Registered post.  
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5.5  USE OF RAILWAY LAND :  
 Use of Railway land required by the Contractor for construction of temporary  offices, 

quarter(s), hutments etc. for the staff and for storing materials etc. will be  permitted to 
him/them subject to approval by Railways, if available at the charges prescribed by the 
Railways. The land will be restored to Railways by the Contractor(s) in the same 
condition as when taken over or in vacant condition as desired by the Engineer after 
completion of the work or at any earlier day as specified by the Engineer. Failure to do 
so will make the Contractor(s) liable to pay the cost incurred by the Railway for getting 
possession of land.  

 
5.6.     PROGRAMME OF WORK 
5.6.1    Refer Para 4.19, 4.20, 4.21, 4.22, 4.23 and 4.26. 
5.6.2.   The contractor will program his work in such a manner so as not to interfere in the 

working and movement of traffic.     
 

5.7.      COMPETENT SUPERVISORS         
   Refer Para 4.26 . 
 
5.8.      STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17.  
           
5.9 ENGAGEMENT OF QUALIFIED ENGINEER:NA 

5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  
 
5.10.2  All tests and measuring instruments and other arrangements required for carrying out 

all the acceptance tests etc shall be provided by the contractor at his own cost.  
 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
         Refer  Para  1.18 .  
       
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, INSTRUCTION 

BOOK & COMPLETION PLANS ETC. 
5.12.1 The contractor shall supply complete documentation in Electronic form  and Hard 

Copies. One set of tracings with 3 sets of prints for cable route plans drawn in CAD 
giving complete details. Necessary corrections as desired  shall be done and final 
tracings should get approved. After completion of work, the As Built Drawings shall be 
made indicating OFF sets from center of nearest Railway track  and all protective works. 
The offsets, route markers, joint  & coupler’s locations shall also be pointed out on OHE 
mast & any other landmark as per EIC. 3 sets of tracings & six sets of prints along with 3 
CDs of as built drawings shall be supplied. 
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5.12.2 The contractor shall also submit the drawings of protective works like 

bridges/HDD/track, or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and 
being executed at site for approval of RailTel /Railways. 

 
The cable route plan should also contain information regarding important chainages 
from relevant land mark , location of jointing chambers, pull through chambers, culverts 
bridges etc RCC and GI Locations, locations of road crossing/track crossings preferably 
from two independent reference points. 

 
5.13      SPARES 

Deleted.    
    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
  Deleted. 
 
5.15.     QUALITY ASSURANCE  
                All the materials supplied are technically inspected and accepted by purchase’s 

representatives. In the event of RailTel waving off the inspection, the quality assurance 
department of the manufacturer shall carry out all the tests as per the specification and 
issue a certificate indicating clearly the test results and the adherence to the technical 
specifications. This is without prejudice to the purchaser’s right to accept or reject the 
supplies if not found in conformity to its requirement. 

      
5.16.      Not used. 
 
5.17       INSPECTION  OF  MATERIALS 
5.17.1    All equipments materials fittings and components supplied by the contractor are 

required to be inspected as per the codes and specifications  by the purchaser or   his 
representative before accepting the delivery. 

 
5.17.2     The materials which are procured from RDSO approved firms with RDSO specification 

and if the cost of the material is over Rs. 1 Lakh, the inspection shall be carried out by 
RDSO. Inspection in respect of order below Rs. 1 Lakh will be got done by Consignee. 

 
5.17.3    All materials shall be procured from the manufacturers of repute/their authorized 

dealers. Such materials are to be accepted by the Engineer. The contractor may be 
required to produce test certificate from the manufacturer wherever called for by the 
Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s representative for carrying 

out the inspection shall be borne by the purchaser. 
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5.17.5    The cost of equipment and materials, all tests and / or analysis performed for 
inspection shall be borne by the contractor. 

5.17.6    Deleted 
5.17.7        Items of SOR shall be inspected by Authorized representative of Railtel. 
 
5.18.     INSPECTION OF WORKS    
      Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of 
work is ready for measurement. The methods of measurements of various items are 
enumerated as under:  

 
Measurement of depth of trenches:  
The cable routes of one sub-section shall be divided into a number of segments each 
of maximum 200 meters length bounded by identifiable landmarks like OHE 
mast/Chainages etc at both the ends of the segments. If landmarks are not available, 
length of segment may be maintained at 200 meters. The measurement of depth shall 
be recorded at each Point Of Measurement (POM) in the site register in meters in the 
multiples of 5 cms. For example 97 cms will be recorded as 95 cms and 103 cms as 105 
cms. The points of measurements shall be at a distance of 10 meters starting from 0 
(Zero) Meter, For example, if the length of segment is 75 meters, the POM shall be at 
0 M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70 M. The last POM shall be at 75th M to 
be recorded against residual POM. Payment shall be made to contractor for a full 
section 200 meters only i.e. if GI/DWC/RCC Pipes laying, rope pulling, refilling of 
trench and fixing and concreting of Route marker is complete in all respect. 
Incomplete or unfinished sections will be recorded in site register, but the final 
recording in the measurement book and payment shall be released only when section 
is certified to be complete in all respect by the site in charge. If water drain or road 
gutter encountered along the road the depth shall be measured from the top surface 
of the water drain or road gutter. However, payment will not be made for the undug 
portion in the water drain or road gutter. The efforts required to excavate trenches is 
not proportionate especially with reference to depth. Therefore, normally the workers 
tend to dig shallow trenches. As standard depth of the trench is important for future 
life and protection of cables, this tendency has to be discouraged. In order to 
encourage the contractor to achieve best possible depth in the face of site constraints, 
the following scale of payment shall be applied for digging trenches of lesser depths, 
subjects to condition that relaxation has been granted by the competent authority for 
lesser depths. 
Measurement of depth of trenches & payment details on prorate basic:  

 
For non-rocky soil: 
*For depth between <120 cms to >=100 cms,30% reduction of approved rate.   
The EIC has to approve such exceptions with reasons for non achieving the desired 
depth.  
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For Rocky soil: 
In rocky terrain, less depth shall be allowed only in exceptional circumstances with 
additional protection where it is not possible to achieve the normal depth due to 
harsh terrain/adverse site conditions encountered. This shall be done only with the 
prior approval of the competent authority and consent of the Engineer in-charge. This 
shall be properly documented. In all cases, the slope of the trench shall not be less 
than 15 degrees with the horizontal surface. The width of the trench shall normally be 
45 cms at the top & 30 cms at the bottom. 

 
NOTE: No payment shall be made for trenching less than above mention minimum 

depth of trench. 
 

Measurement of Lengths and profiles of strata and protection: - The measurements 
of length of trenches are on running meter basis, irrespective of type of soil 
encountered while digging. The type of protection provided (item code-wise) in a 
segment shall be recorded in the site register in the sheet provided for this purpose. 

 
Measurement of length of cable: - The length of cables laid in trenches, through pipes 
and through ducts shall be measured by use of RODO Meter/Measuring Tape. The 
length should be cross verified with the marking of lengths on the cables. The lengths 
shall be recorded in sheet provided in the site register. 
 
Measurement of other items: - The measurement/numerical details of other items 
shall be recorded in the sheets provided for respective items viz. 
 Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC 

type. 
 Fixing, Painting and sign writing of route/joint marker. 
 Termination of Cable in equipment room and no. of joints. 
 
The contractor shall sign all the measurement recorded in the site register. The final 
measurement recorded in the Measurement Book, and signed by the contractor which 
will consider this as an acceptance. In case contractor fails to attend at the 
measurements or fails to countersign or to record the difference within a week, than 
in any such events the measurements taken by Engineering-In-Charge or by the 
subordinate as the case may be shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
The Engineer-in-charge before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as 
necessary as specified in document ‘procedures for underground cable construction’ 
and bills will be passed only when he is personally satisfied of the correctness of 
entries in the “Measurement Book” and also when he is satisfied of other aspects of 
the work as per the terms of the contract. The contractor shall provide the necessary 
assistance of labour for reopening of trench for test check. Separate payment shall not 
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be made to the contractor for excavation of such test checks; however such test pits 
shall not be more than 10% of the cable laying work.  Measurement of the work of 
cable pulling through pipe/duct will be taken equal to the length of the pipe/duct 
through which the cable has been pulled and not the total length of the cable pulled 
through pipe/duct. 

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES       

5.19.1.  Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional 

and shall not be binding on the RailTel unless and until the same is incorporated in a 

formal instrument and signed by the RailTel and the Contractor, and till then the 

RailTel shall have the right to repudiate such arrangements. 

5.19.2     Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or 

make any alterations in their design, character position, site, quantities, dimensions or 

in the method of their execution or in the combination and use of materials for the 

execution thereof or to order any additional work to be done or any works not to be 

done and the contractor will not be entitled to any compensation for any 

increase/reduction in the quantities of work but will be paid only for the actual 

amount of work done and for approved materials supplied against a specific order. 

 (i) Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be up to 25% of 
the quantity originally contracted, except in case of foundation work. The 
contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever up to the limit of 25% 
variation in quantity of individual item of works. 

(ii)  Quantities operated in excess of 125% of the agreement quantity of the concerned 
item shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate awarded for that 
item in this tender. 

 (iv) Variation in quantities of individual items beyond 150% will be executed through 
fresh tenders  or by negotiating with the existing contractor with finance 
concurrence and approval of  competent authority. 

(v)  The contract signing authority can decrease the items up to 25% of individual 

item without finance concurrence. 
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(vi) For decrease beyond 25% for individual items, finance concurrence and approval 
of competent authority shall be taken after obtaining “No Claim Certificate” from 
the contractor.  

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   
earth work and variation in the quantities of individual classifications of soil shall 
not be subject to this limit. 

            

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no 
degree affect the validity of the contract but shall be performed by the Contractor as 
provided therein and be subject to the same conditions, stipulations and obligations 
as if they had been originally and expressively included and provided for in the  
specifications and drawings and the amounts to be paid therefore shall be calculated 
in accordance with the accepted schedule of rates. 

 

5.20.     Not used   
 
5.21.       SUBLETTING AND ASSIGNMENT  
5.21.1    The contractor may sublet a part of the work under this contract and enter into 

contract with suppliers for supply of materials. The credentials of subcontractors shall 
be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his 
behalf by the sub-contractor.   

 
5.22.      EXECUTION OF WORK        

All the works shall be executed in strict conformity to the provisions of the  contract 
document and with such explanatory detailed drawings, specifications    and  
instructions  as may be approved from time to time based  on detailed design and 
engineering carried out by contractor in line with requirements as per  contract  
document.  The  contractor shall  be  responsible for ensuring that the work 
throughout are executed  in the  most substantial, proper and workman like manner 
with  the quality  of material and workmanship in strict  accordance with  the  
specifications and as per sound industrial practices and to the entire satisfaction of the 
RailTel. 

     
5.23.      Not used. 
 

5.24.      MAINTENANCE OF WORKS 
The contractor shall at all times during the progress and continuance of the  works and 
also for the period of maintenance specified in the tender form and after the  date of 
passing of the certificate of completion by  the RailTel 's representative or  any other 
earlier date subsequent to the completion of the works that may be  fixed by RailTel 's 
representative be responsible for  and  effectively  maintain and uphold  in good, 
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substantial,  sound and perfect condition all and every part of  the works and shall 
make good from time to time and at all times, as often as the  RailTel 's  
representative shall require, any damage or defect that may, during  the  above 
period, arise in or be discovered or be in any way connected with the works provided 
that such damage or defect is not directly caused by errors in the  contract  
documents, act of providence or insurrection or civil riot and the contractor shall be 
liable for and shall pay and  make  good to the RailTel  or other  persons legally 
entitled thereto whenever required by the RailTel 's  representative  so to do, all 
losses, damages, costs and expenses  they  or any of them may incur or be put  or  be 
liable  to, by reason or inconsequence of the  operations  of the contractor or his 
failure in any respect.  

     
5.25.      CLEARANCE OF SITE       

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   
Contractual   obligation leave  the area completely neat and clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 
5.26.1    Immediately  after  the  completion of the  work  at  each sub-section (between two 

long haul PoPs)   the contractor  shall  certify  and advise  the  RCIL  in writing that the 
installation is (i) complete (ii)  ready for  satisfactory  commercial service and (iii)  
ready  to be handed  over.   

 
5.26.2  The test   or tests specified in Technical supplement (chapter 7) will be conducted 

jointly by RCIL and contractor as soon as possible after receipt of advice of completion 
of one sub ­ section by RailTel  from  the contractor.  The test schedule shall be 
finalized by mutual discussion between the contractor and M/s RailTel Corporation of 
India Limited, Mumbai. Any   component, modules, sub assemblies or equipment, 
losses in OFC  failing during the commissioning test shall be replaced/repaired   free of 
cost by tenderer. 

 
5.26.3   Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful  commissioning  of  each  sub section covering all materials and services  
included  in the Schedule of works after the final acceptance test  as  per  the 
approved test procedures have been completed  and the performance has been found 
to meet the specifications.  PAC shall not be held up for want of minor deficiency 
which shall be attended by the contractor within reasonable time to the satisfaction of 
Engineer. RailTel’s decision in this respect shall be final.  The Provisional Acceptance 
Certificate shall be signed by both the parties.   

         
5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 
5.27.1  After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for 
proper maintenance supervision of the work for a period of twelve months from the 
date of PAC. 
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          For this purpose he shall prepare a maintenance plan and make available the services 

of qualified maintenance engineer stationed at the location approved by Purchaser’s 
Engineer who will guide and supervise the work of RailTel maintenance staff. The 
maintenance engineer of the tenderer will visit the total installation at least once in a 
month. 

5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall 
be refilled and rammed & trench surface brought to the original. No extra charge shall 
be payable for the same. 

5.27.3     During this period of maintenance supervision if any lacuna is noticed in the 
functioning, as a result of any work, the contractor free of cost will rectify the same. 
During such rectification if any faulty equipment/modules need replacement or repair, 
they shall be provided by the contractor from the set of equipment or modules that 
the contractor should bring to the site of installation in addition to all the materials to 
be supplied against this contract. Use of spare modules covered under the Schedule of 
material of this tender shall not be permitted to be used during installation, 
commissioning and period of maintenance supervision. 

5.27.4 The contractor shall be responsible for proper maintenance of the work at his own 
cost until Last PAC for last completed sub-section is issued and work of whole section 
is completed. During this period, the tenderer shall have to attend any fiber cut etc. 
which takes place.  

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 
5.28.1     The final acceptance of the works completed in the whole section shall take effect 

from the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  
expiry of the  warranty period from the date of issue of last Provisional Acceptance 
Certificates  or  brought into  commercial operation, provided in any case  that  the  
contractor  has complied fully with his obligations  in respect of each item under the  
contract.  

 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above)  shall  remain liable for  fulfillment  of  
any   obligation incurred under the provision of  the  contract  prior  to the issue of 
Final Acceptance Certificate  which  remains unperformed at the time such certificate 
is issued  and  for  determining  the  nature  and  extent  of   such   obligation the 
contract shall be deemed to remain in force   between the parties hereto.  

        
5.29.     WARRANTY 
5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  
Acceptance  Certificate for last completed sub section( issue of last PAC).  The 
contractor shall   provide comprehensive   warranty maintenance for   all   the items 
supplied by him against this tender. 
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5.29.2    Contractor will ensure availability of adequate spares for providing replacement of 
faulty material , items during the warranty.  
 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 
warranty ,the same shall be replaced by the contractor and total cost of such 
replacement shall be born by the contractor. The replaced material will also be 
guaranteed for the remaining period of original warranty. 

 
5.30.     Training      
5.30.1     Deleted 
 
5.30.2  The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 
project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 
        

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, 
processes or patterns in fulfilling  his  contract without prior consent in writing  of  
the  owner  of such patents, drawings, patterns  or  trademarks  except where 
these are specified by the  Purchaser  himself.   Royalties where payable for the 
use of such patented processes, registered drawings or patterns shall be borne 
exclusively by the Contractor.   The Contractor shall advise the Purchaser of any 
proprietary rights that may exist on such processes, drawings or patterns which 
he may use of his own accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  

registered by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  
holds  a  license,  the signing of the contract automatically  gives  the  Purchaser  
the   right  to  repair  by  himself   the  purchased articles covered by  the patent or 
by any person or  body chosen by him and to obtain from any  sources  he desires  
the component parts required by him for carrying  out   the  repair  work.  In the 
event of  infringement  of  any    patent  rights  due to above action of the  
Purchaser  he  shall be entitled to claim damages from the Contractor  on the 
grounds of any loss of any nature which he may  suffer  e.g. in the case of 
attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT        

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  
of  India  Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  
amendments, if any. They shall not be allowed to undertake   or  execute  any  work 
through  contract  Labour    except  under  and in  accordance  with a license  issued   
under  the  said  Act  in  that   behalf   by   the   authorized licensing  Officer. 
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5.33.    DEFAULTS AND DELAYS        
The Contractor shall execute the work with due diligence and expedition, keeping to 
the approved time schedule.  Should he refuse or neglect  to comply with any 
reasonable  orders given  to   him  in  writing  by  the Purchaser's  Engineers in 
connection  with the work or contravene  the  provision of  the   Contract or the  
progress of work lags  persistently behind  the time schedule due to his neglect,  the 
Purchaser  shall   be at  liberty to  give seven days   notice in writing to the Contractor 
requiring  him to make  good  the  neglect   or   contravention complained  of and  
should  the   Contractor   fail  to   comply    with   the  requisitions made in the  notice 
within seven days from  the receipt  thereof, it shall be lawful for the purchaser  to 
take the work wholly or in part out of the Contractor's hands without  any  further 
reference and get the work  or   any part thereof, as the case may be, completed by   
other  agencies at  the   expense  of  the   Contractor   without   prejudice to any other 
right or remedy  of  the Purchaser. 

     
5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS        
        In the  event  of any loss to  the  purchaser  on account  of execution and/or 

completion of the work   or  any  part  thereof  by  agencies  other than the contractor, 
in terms   of Para 5.33 of the tender document,   the  contractor  shall be liable to 
reimburse  the loss to  purchaser  without  prejudice   to the  other   rights and 
remedies of the purchaser and the reimbursement   in full or in part, as  the case  may 
be, shall be met at  the option of the purchaser form out of all or any  of the following 
sources via : 

 
(a)   i) Any amount due and payable to the  contractor by  the  purchaser  on      any  

account whatsoever; 
  ii) The Contractor's   security   deposit in the hands of the purchaser as far as        

available, and; 
iii) Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue motto. 

 
5.35.     PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the contractor fails 
to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can 
be completed by the contractor within reasonable short time thereafter, allow the 
contractor for further extension of time (Performa Annex. II) as the Engineer may 
decide. On such extension the RailTel will be entitled without prejudice to any other 
right and remedy available on that behalf, to recover from the contractor as agreed 
damages and not by way of penalty a sum equivalent to ½ of 1% of the contract value of 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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the works for each week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under 
this condition, shall not exceed the under noted percentage value or of the total value 
of the item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 

(i)     For contract value up to       10 % of the value of the contract. 
        Rs. 2 lakhs    
 

 

ii)     For contract value above  
        Rs. 2 lakhs  
 
iii) The competent authority while granting 

extension of currency of the contract 
may also levy token penalty as deemed 
fit based on the merit of case.  

10 % of the 1st 2 lakh and  
        5 % of the balance 

 
 
  

  

               Provided further, that if the RailTel is not satisfied that the works can be completed by 
the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be entitled 
without prejudice to any other right or remedy available in that behalf; to appropriate 
the contractor's security deposit and rescind the contract under 49 of these conditions, 
whether or not actual damage is caused by such default. 

 
5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 
(a)  During excavation of trench utmost care is to be taken by the contractor so that the 

existing underground cables are not damaged or cut. In-case any damage/cut is 
done to the existing cables, a penalty as per the schedule given below will be 
charged from the contractor or the amount will be deducted from his running bills 
as per Railway Board’s Telecom Circular No.17/2013:- 

 

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC 
Rs. 1.25 Lakhs (Rs. One lakh  & twenty 

five  thousand only) 

Both OFC & Quad 
Rs. 1.50 Lakhs (Rs.One lakh & fifty 

thousand only) 

Electrical cable Rs. 1.0 Lakhs (Rs. One lakh only) 



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

78 

 

Besides the above penalty, the contractor shall carry out such repairs for 
restoration of the damaged cable free of charge. The cost of jointing kit shall also 
be borne by the contractor. If contractor fails to repair the damage, the cost of 
repair (including cost of labour & jointing kit) shall be recovered from the 
contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the same 
amount will be deducted from his bills. Such expenditure shall be intimated to 
Contractor either by Engineer-In-Charge or concerned third parties in writing. The 
amount deducted by the Contractor from his bill shall be paid to concerned third 
parties by Engineer-In-Charge. 

 
(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill 

submitted by the Contractor prior to making payment by him to third parties for 
the damages caused or to deduct same amount from his bill. 

 
 (d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
  

The contractor while taking delivery of materials supplied by the RAILTEL at the 
designated place shall thoroughly inspect all items before taking them over. In case 
of execution of the work, if any material is found damaged/working 
unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty 
shall be recovered from the contractor’s payments/securities. 

  
(e)  However, contractor will not be penalized for any defect in workmanship of the 

materials, which are directly supplied by RailTel. 
   
5.35.3.  If Railways /DFCCIL /any other stakeholders of this project imposes any penalty on 

account of bad workmanship or delays, the same shall be charged to the contractor 
back to back. 

 

5.36     ADHERENCE OF TIME SCHEDULE  
5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution 

will attract penalty. 
 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   
cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  
time    the   purchaser’s engineer or his representative may   allow   such   additional  
time as he  may in his absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on request from 
contractor, with liquidated damages in the Form No.11.  

 
5.37     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES        
     Please Refer Para 4.52 of the tender document. 
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5.38     PRICES 
5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. The tenderer 
is expected to quote the %age above(+) / below(-) /at PAR the RailTel’s total estimated 
cost indicated in the schedule.  

 
The percentage above/below/at par  finalized for the entire schedule shall be firm and 
on all-inclusive basis  (inclusive all   incidental   charges     for     transport,     loading/ 
unloading   and       handling   of   materials,   commission  for    arranging  dispatch    by    
rail    direct    from    manufacturer's  factory   and   completing   all   necessary   
formalities in  this  respect, such  as  submission of   forwarding   notes,   arranging  
placement  of  Wagon,  collection  of  banker's    charges   for   Bank   guarantee,   
Indemnity  Bonds   inclusive   of  cost  of  Stamp  etc.  ,  if  any,  levied  by   the   RailTel). 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty    and    levies    (including    

Octroi     etc.)  applicable  on this Works Contract. Therefore, they should quote   their   
rate taking into account the rate of   sales tax on works contract as livable. It is clarified 
that required form applicable for this purpose will be supplied to the Contractor as 
applicable in the state where the Contract is   being    executed.  

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and 

all costs of Administration of   Contract, Insurance  Premium,  Banker's  charges   for  
guarantees,   cost  of  storage,   loading-unloading   and  handling of materials and for 
any road transport which the  contractor may use for carriage of materials to his  depot  
and the site of work. The prices shall include the cost  of   works  and  adjustments  
necessary  to  be  done  by   the  contractor  during  or  after tests  carried  out  by  the  
purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on 

imports under the CENVAT scheme.  The  tenderer  should give a declaration that any 
set off in respect  of duties on imports as admissible under law is being  totally   and  
unconditionally  passed on to the  purchaser  in the price quoted by him (see Para 5.43 
). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. excise duty, Octroi, 

local   levies, sales   tax levied by any statutory authority, the   purchaser      shall make 
any deduction toward sales tax on works contract if statutorily required to do so. The 
deducted sales tax  on works  contract shall be remitted to the  concerned  sales   tax  
authority  and  the  purchaser shall  in no  way  be  responsible   for  any  disputes  
between the  sales  tax  authorities and the contractor in this regard. 
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5.38.6    All  taxes,  duties  and levies ( Including Octroi etc. ) arising out of the transaction 
between the contractor and his sub-contractor/supplier for this work will be included  
in the  rates quoted by the contractor  in the  relevant   Schedule. 
The rates are all inclusive of taxes but the tenderer has to submit the breakup of all 
taxes as per Form no 16 annexed with the Tender Document. 

 
5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given. The Contractor will have to make his own arrangement.   
 
5.39.     MEASUREMENT OF WORKS 
   
5.39.1    Refer Para 5.18 of tender document. 
 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 
 

All measurement,  method  of  measurement,  meaning  an  intent of  specifications  
provided by purchaser’s Engineer shall be final and binding.   

 
5.40.     TERMS OF PAYMENT  
        
5.40.1.1  On Account Payment:-Ref para 4.46. 
5.40.1.2   Rounding off amounts:-Ref para 4.46. 
5.40.1.3 On account payments not prejudicial to final settlement: - Refer para 4.46. 
5.40.1.4  The tenderer should have Registration No. for WCT/Service Tax in respective state 

where work is to be executed. 
 
5.40.2 Manner of payment: - Ref para 4.46. 
 
5.40.3    Not Applicable 
        
5.40.4        PROGRESS  PAYMENT  FOR  EXECUTION OF  WORK  (SCHEDULE  OF  SERVICES) 
5.40.4.1  90% (Ninety percent) of the progress payment for each   item  of  Schedule  of  

Works/Services  shall  be  made after  successful   completion  at  various   locations,   
joint  measurement and testing to the satisfaction of Engineer  

5.40.4.2   10% (Ten percent) value of the works/services completed shall be made after the issue 
of Provisional Acceptance Certificate. 

 
5.41  FINAL PAYMENT 

5.41.1  Deleted 
 
5.41.2   Post Payment Audit: Refer clause 4.51.2. 
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5.42  FINAL SETTLEMENT        
On expiry  of  the  warranty  period  and  issue  of  the  Final   Acceptance  Certificate   

of   the    entire   installations,  the security deposit will  be  refunded  to  the  

Contractor  after adjustment of any dues payable by the contractor  

     
5.43     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the 

supplier under misapprehensions of law or misclassification and in such cases 

even if the suppliers bill contain an element of tax or duty which is not payable by 

the purchaser, such payment would be disallowed. 

 

b)  The claim for Excise Duty, if any, on each bill should be supported by the following 

certificates:- 

 

i) Certified that the amount of `……..claimed as Excise Duty in this bill is in 

accordance with the provision of the rules in all respects and the same has 

been actually paid to the excise authorities in respect of the stores covered 

by the bills. 

ii) Quarterly certificate to the effect that no refund of Excise Duty already 

reimbursed against this contract has been obtained during the quarter 

ending. In the event of any such refund being obtained by the seller, the 

same should be passed on to the purchaser. 

iii) Certificate: - The tenderers will have to give the following certificates in their 
offer:-  

    "We hereby declare that in quoting the above price, we have taken into 
effect, the full effect of the duty set-off on ’Central excise and counter 
veiling duties' available under the existing scheme. We further agree to pass 
on such additional duties and set off as may become available in future in 
respect of all the inputs used for the manufacture of the final product, on 
the date of the supply under scheme, by way of reduction in price and 
advise the purchaser accordingly.” 

iv) Payment of excise duty will be released only after submission of excisable 
invoice to RailTel for availing CENVAT credit. 

 
5.44    DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  
which  under  the  provisions of  contract are Contractor's obligations   will be   
deducted  by   RailTel    from   progress    payment   Bills/Invoice  of Contractor, as and 
when it is  understood  that such an expense has been incurred or paid for. 
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(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate and   
certified vouchers, receipts or explanations as are available to enable the  
Contractor to identify such claims.     

 
5.45     TAXES 
5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT   
any liability for the same. 

5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax in 
force shall be made from the Contractor/Sub-Contractor and the amount so deducted 
may    be credited to the Central Government. 

5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount 
towards Sales Tax on Works Contract, the same  will  be  deducted and  remitted  to  
the  concerned  authority.  

 
5.46     MOBILIZATION ADVANCE 

 No mobilization advance will be given to the contractor. 
 
5.47     DELETED 
 
5.48.     FORCE MAJEURE CLAUSE 

 Refer para 4.11 of chapter -4. 
5.48.1 Refer para 4.17 of chapter-4. 
 
5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 
determine and terminate the contract at any time should, in the RailTel's opinion, 
the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and 
of work done to date by the Contractor will be paid for in full at the rate specified 
in the contract. Notice in writing from the RailTel of such determination and the 
reasons therefore shall be conclusive evidence thereof. 

(2) Payment on determination of contract: - Should the contract be determined 
under sub Para 5.49(1) of tender document of this clause and the Contractor 
claims payment for expenditure incurred by him in the expectation of completing 
the whole of the work, the RailTel shall admit and consider such claims as are 
deemed reasonable and are supported by vouchers to the satisfaction of the 
Engineer. The RailTel's decision on the necessity and propriety of such 
expenditure shall be final and conclusive. 

(3) The Contractor shall have no claim to any payment of compensation or otherwise. 
Howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he did not derive in consequence 
of determination of contract. 

**** 
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CHAPTER – 6 

FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Not used 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : 
Standing Indemnity Bond for on Accounts 
Payments and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 :  Not used  

Form No.  9 : Not used 

Form No.  10 : 
Acknowledgement of receipt of materials 
from RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Not used 

Form No. 14 :  Not used 

Form No. 15 :  RTGS format 

Form No.16 :  Tax Breakup Format 
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Form No.1 
OFFER LETTER 

 
From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 
To: 
Executive Director, 
RailTel Corporation of India Limited, 
Western Region, 
Mumbai. 
                                                                                                                      
Sub: Work of OFC Patch Replacement in Following Sections 1) Mahalaxmi- Borivali 
              2) Borivali-Virar 3) Kalyan-Khardi, 4) Khardi-Igatpuri, 5) Koper Karjat. 
                                                                                                                                                                                                                                                                                                              
Ref:  Tender Notice No. Railtel/Tender/OT/WR/Mumbai/2015-16/46 dated 06-02-2016                                                                                                                                                                                 
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of ninety days from the date of opening of the tender.  
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit Demand Draft/Pay Order/Banker’s Cheque No.………………Dated 
……………….. for `………………(Rupees ………………………………………………………… only) drawn on 
……………………………………………… (bank) in favour of “RailTel Corporation of India Ltd.”, payable at 
……………………… is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA 

for any section is awarded to us, within stipulated time. 
 
(ii) I/We do not execute the contract document within 2 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 
 



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

86 

 

(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance or 
as per Clause 4.19 of the contract document.  

 
(iv) If we withdraw our offer after opening of the tender. 
 
(v) If we do not accept the order in the event the same is awarded to us. 
 
Until a formal agreement is prepared and executed, submission of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the OFC laying work and place our teams as required in the 
section ----------within the scheduled date mentioned above. In the event of shortcomings in the 
provision of equipment / placement of team within the stipulated date, RailTel shall be at liberty 
to impose penalty, if any, as has been stipulated in the tender document. 
 
Yours Sincerely, 
 
 
Signature & Seal of the Tenderer 
 
Place: - 
 
Date: - 
 
Witnessed by:  
 
 
1. Signature:       2. Signature:  

 
Name:                   Name:  

 
Address:                   Address:  
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Form No. 3 
 

AGREEMENT 
 
CA No.  ____________________ for “ OFC Patch Replacement in Following Sections 1) 
Mahalaxmi- Borivali  2) Borivali-Virar 3) Kalyan-Khardi, 4) Khardi-Igatpuri, 5) Koper Karjat. 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
Fourteen, by and between RailTel Corporation of India Limited. (A Govt. of India Undertaking) 
having its Registered office at 6th Floor, IIIrd Block, Delhi Technology Park, Shastri Park, Delhi-
110053, and Regional Office at Western Railway Microwave Complex, opposite Ambika Mills, 
Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  premises  through 
Executive Director /Western Region (hereinafter referred to as ‘RailTel’, which expression should 
unless repugnant to the context or meaning thereof include its successors and permitted 
assigns) of the one part;  
 
And _______________________having its registered office at __________________ acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “OFC Patch Replacement in 
Following Sections 1) Mahalaxmi- Borivali 2) Borivali-Virar 3) Kalyan-Khardi, 4) Khardi-Igatpuri, 
5) Koper Karjat.” as per tender papers at Annexure ‘A’ read with Corrigendum………………….. 
Issued by RailTel hereto, the Contractor has submitted a Tender as per Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “OFC Patch 
Replacement in Following Sections 1) Mahalaxmi- Borivali 2) Borivali-Virar 3) Kalyan-Khardi, 4) 
Khardi-Igatpuri, 5) Koper Karjat.” as per copy of Letter of Acceptance of Tender No. 
_Railtel/Tender/OT/WR/Mumbai/2015-16/46 dated 06-02-2016 complete with enclosures at the 
accepted rates and agreed deviations from tender papers as per Annexure-C hereto at contract 
value of `________________(Rupees _________________________ Only) duly accepted by the 
contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be 
made by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall 
supply all equipment and materials and execute and perform all works for which the said Tender 
of the Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ 
and ‘C’ hereto and upon such supply, execute and performance to the satisfaction of the 
purchaser (RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted 
as per the said Annexure ‘C’ and in terms of the provisions therein. 
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
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Signed and delivered by Shri _______________________ for and on behalf of RailTel 
Corporation of India Ltd.  
 
The contract within named in the presence of:  
 
1. Signature    : 

Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   :  
 

2. Signature    : 
Date     : 
Name in Block Capitals  : 
Address   : 

 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 
Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 
In consideration of the RailTel Corporation of India Limited, 6th Floor,IIIrd Block,Delhi 
Technology Park,Shastri Park,Delhi-110053 with Western Regional office at Western Railway 
Microwave Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-
400013 (Herein after called the RailTel) having agreed to exempt ………………………………..    
(Hereinafter called    “the said Contractor(s)”) from the demand, under the terms and conditions 
of an Agreement No.  ……………………… dated  ……………  made between RailTel Corporation of 
India Limited and …………………………………………….. for (hereinafter  called “the said Agreement”) of 
security deposit for the due fulfillment by the said Contractor(s) of the terms and conditions 
contained in the said Agreement, on production of a Bank Guarantee for `………….. (Rs. ………….. 
only).  We, ………………………………… (indicate the name of the Bank) hereinafter referred to as “the 
Bank”) at the request of ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel 
an amount not exceeding `  ……………. against any loss or damage caused to or suffered or would 
be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any 
of the terms or conditions contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform 
the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding `……………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and 
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properly carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless 
a demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of bank) 
further  agree with the RailTel that the RailTel shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time  or to postpone for any time or from time to time 
any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing.  
 
NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  
(i) The liability of the surety under his Bank Guarantee shall not exceed `………………… 

(Rupees ………………………………………….. only).  
 
(ii) This Bank guarantee shall be valid upto ………………..  

 
(iii) We are liable to pay the guaranteed amount or nay part thereof under this Bank 

Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

 
Dated the ……..day of …………………. 2016 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of  the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 
 

STATEMENT OF DEVIATIONS 
 

PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 
 

Preamble (Chapter 1)  
 
 Clause   Deviation  Remarks (including justification) 
 

 
Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          
 
Special Conditions of Contract (Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications (Chapter 7)  
 

Clause   Deviation  Remarks (including justification) 
  
         
 
Note: Where there is no deviation, the statement should be returned duly signed with 

an endorsement indicating “no deviations”.  
 

    
SIGNATURE AND SEAL   
OF TENDERER  



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

92 

 

Form No. 6 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We, M/s    ______________________________  hereby undertake that we hold at our 
Stores Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of 
India Limited in the  premises through Executive Director or  his  successor hereinafter 
referred to as “the Purchaser” all materials for which ‘On Account’ payments have been 
made to us against the Contract for  -------------- vide letter of  Acceptance of  Tender No 
RailTel/Tender/OT/WR/Mumbai/2015-16/46   and  the materials  handed over to us by the 
Purchaser for all purpose of  execution of the said Contract, until such time the materials are 
duly erected or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of said materials against 
all risk till they are duly delivered as erected equipment to the purchaser or as he may direct 
otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 
whatsoever in respect of the said materials while in our possession and against disposal of 
surplus materials.  The said materials shall at all times be open to inspection by any engineer 
authorized by the Director / Projects (whose address will be intimated in due course). 

 
 Should any loss, damage or deterioration of  materials occur or  surplus materials 
disposed off and refund becomes due, the purchaser shall be entitled to recover from us the 
full cost as per prices included in the Contract (as applicable) and also compensation for such 
loss or damage, if  any,  along with the amount  to be refunded without prejudice to any 
other remedies available to his  by deduction from any sum due or  any sum which at any 
time hereafter becomes due to us under the said or  any other Contract. 

 
Dated  this ______________________  day of  _____________ 2016 

 
 
       for and on behalf of  
       M/s ______________________ (Contractor) 
 

Signature of witness 
 
Name and witness in Block letters 
 
Address 
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Form No. 7 
 

SYSTEM PERFORMANCE GUARANTEE 
 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 
 

To 
 
The Executive Director/RCIL, Mumbai 
 
 I / We …………………………………………………………………. hereby guarantee that the design on 
the basis of which we have submitted our tender No RailTel/Tender/OT/WR/Mumbai/2015-
16/46  has been carefully made to conform to the end objectives in the tender documents and 
to technical specification therein.  We further guarantee that in the event of the performance 
of the system, when installed, not complying with the end objectives or with the specifications 
contained in the tender documents, we shall provide further inputs to enable the RailTel to 
realize the end objectives contained in these documents without any additional payment for 
any additional equipment which may be required in this regard.  We further guarantee that all 
the expenses for providing the additional inputs under the System Guarantee will be borne by 
us.  We further guarantee that these additional inputs will be provided by us to make the 
system workable within 1 month from the date on which this guarantee is invoked by the 
Purchaser. The guarantee is valid for a period of one year from the date of commissioning of 
the system. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 

 
 
 
Signature of witness: 
 
 
1. ……………………. 
 
 
2. ……………………. 
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Form No. 10 
ACKNOWLEDGMENT  

FOR RECEIVING MATERIALS FROM RAILTEL 
 

Station: 
Date: 

Sub: Receipt of Material from RailTel 
 
 It is hereby acknowledged that the following materials have been received in full and 
good condition by me on                               at                                                  for the work under 
the Agreement no. ……………………...        dated   ……………………                . 
 

Sr. No.  Description of Material  Quantity  Remarks 
   (Meter/No.)                            if any 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Witnessed by: 
 
 
 
 
_________________________    _____________________ 
(Signature of Engineer’s     (Signature of Contractor 
Representative with       or Contractor’s 
Designation)        Representative) 
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Form No. 11 
      

EXTENSION OF PERIOD OF COMPLETION OF WORK 
ON CONTRACTOR’S ACCOUNT 

 
 

No.          Date: 
 
To, 
 ……………………….. 
 
 ……………………….. 
 
 
Sub: (i)  ( Name of Work) 
 (ii) Acceptance Letter No. 
 (iii) Undertaking / Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is ………………..from the 
progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or However, the work was not completed on this date) 
 
Expecting that you may be able to complete the work if some time is by given the Executive 
Director, RailTel  Corporation of India Limited, Mumbai although not bound to do so, hereby 
extends the time for completion from ……… to ……..……………… . 
 
Please note that an amount equal to 0.5% of the total value of the contract per week or part 
thereof (rounded off to the nearest whole number) subject to a maximum of 10% of the total 
contract value of the works as a recovery for delay in the completion of the work after the 
expiry of (1) …………. will be recovered from  as mentioned in Para 5.35 of the special conditions 
of contract for the extended period notwithstanding the grant of this extension.  You may 
proceed with the work accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on 
the conditions stated above. 
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Please note that in the event of declining to accept the extension on the above said conditions 
or, in the event of your failure after accepting or acting up to this extension to complete  the 
work by (2) ……………………………………….here mention the extended date), further action will be 
taken in terms of relevant Para of special conditions of contract. 
 
 
 
 

Yours faithfully, 
For& on behalf of RailTel  Corporation of India Limited  

 
Note: 
 
1. Give here the stipulated date for completion without any penalty fixed earlier. 
2. Here mention the extended date. 
 
Sub: (i) ( Name of Work) 
(i) Acceptance Letter No.  
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Form No. 15 
 

The Dy. General Manager (Finance)         
RailTel Corporation of India Ltd. (Regional Office) 
Western Railway Microwave Complex,  
Senapati Bapat Marg,  
Mahalaxmi, Mumbai – 400 013. 
   

Sub. : Option for Payment through RTGS/NEFT  
 
Sir, 
You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 
The detail required duly verified by our bank for Online payment is provided here under for 
needful please.  

 
              DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 
 

 
1. 

Beneficiary Name : 
 M/s ……………………………….. 

     

2. 
Beneficiary Address 
:   

   

   

3. PAN No.  

     

4. Bank A/c No. :   

     

5. Name of Bank :   

     

6. 
Bank Branch 
Address:   

     

7.  Branch Id Code :   

     

8. 
Current Account 
No.   :   

     

9. RTGS / IFSC Code :   

     

10. NEFT/ IFSC Code  :   

     

11.  MICR no.   
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I do hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 
held responsible. Further, I undertake that till we request a change, paying authority may kindly 
continue to make the payments in our account as per above detail. 

 
 
For ………………………………..          Verified above Bank Particulars for 
Online payments 
 
 
Authorized Signatory      Bank’s Authorized Signatory 
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CHAPTER 7 

 

TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING, 

LAYING OF FIBER OPTIC CABLE, SPECIAL PROTECTIVE  WORKS,  

JOINTING AND TERMINATION OF FIBER OPTIC CABLE.  
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Para No. Subject. 
 

7.1  Scope   
 
7.2  Introduction 

 
7.3 Optical Fiber Cable laying approach 

 
7.4 General 

 
7.5 Method of Excavation. 

 
7.6 Laying of PLB HDPE Ducts 

 
7.7 Back filling and dressing of trench. 

 
7.8 Blowing of cable. 

 
7.9 Pre cast RCC chamber. 

 
7.10 Fixing of route indicators and joint indicators. 

 
7.11 Documentations 

 
7.12 Safety precautions. 

 
7.13 Allied activities 

 
7.14 Techniques for Jointing of Fibre Optic Cable. 
 
7.15 Isolation of armour of optic fibre cable. 
 
7.16 Acceptance test for Fibre Optic cable. 
 
7.17 Test protocol for optical fibre cable 
 
7.18 Tools and Equipment, required for jointing and Termination. 
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Engineering Instructions 
 
7.1 SCOPE 
7.1.1  The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 
connection of the  existing Optical Fiber Cables with the newly laid OF cables and 
termination of OF Cables at OFC hut as per the requirement  

 
7.2 INTRODUCTION 
7.2.1  As a result of construction of fright corridor by DFCCIL the existing OFC is infringing with 

the proposed alignment at several places. The present tender is to remove such 
infringement by replacing the OF cable from infringement to a safer place. The replaced 
cable is to be connected to the old cable at suitable location to safer place. If the 
replacement comes in station area (existing pop) the termination also would be 
required in FDMS.  

 
7.3 OF CABLE LAYING APPROACH 
7.3.1 On the basis of the survey reports routes for OF cable laying has been finalized by 

DFCCIL, RailTel & Railway. The Road Cutting/track crossing permission shall be obtained 
from road and rail authorities for laying the Optical Fiber Cable along the finalized 
route. O.F. Cable may preferably be laid straight as far as possible. It is essential that the 
cable is laid after obtaining due permission from all the concerned authorities to avoid 
any damage (which may result in disruption of services / revenue loss).While the cable 
is being laid all precautions as mention in Railway Board‘s Telecom Circular No.17/2013 
or latest, shall be ensured. 

 
7.4 GENERAL 
7.4.1 Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is 
categorized as rocky if the cable trench cannot be dug without blasting and / of 
chiseling. All other types of soils shall be categorized as Non Rocky including Murrum & 
soil mixed with stone or soft rock.  

 
1. Rocky soil  

The terrain which consists of hard rocks or boulders where drilling, blasting/ 
chiseling is required for trenching such as quartzite, granite, basalt in hilly areas 
and RCC (reinforcement to be cut through but not separated) and the like. 

 
2. Non Rocky soils 

This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such as 
sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed 
boulders, soling of roads, paths, macadam surface of any description (water 
bound, grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, 
culverts, etc, other than the rocky soil as stated above. 
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 The Optical Fibre Cable shall be  laid through PLB HDPE Ducts buried at a nominal 

depth of 120 cms in non rocky and 60 cms in rocky soil respectively The steps 
involved in OF Cable construction are as under 

 
7.4.2.1 Excavation of trench upto a nominal depth of 120 cms. in non-Rocky soil, according to 

construction specifications along railway track /roads and in built up . Under 
exceptional conditions/ genuine circumstances due to site constraints/ soil conditions, 
relaxation can be granted by the competent authority for excavation of trench to a 
depth lesser than 120 cm and prorata payment will be provide for the trenching and 
back filling as per clause 5.18. 

 
7.4.2.2 Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges 

and culverts, as per construction specification and sealing of PLB HDPE Ducts pipe 
ends at every joint/loop chamber by end-plugs of appropriate size. 

 
7.4.2.3 Providing additional protection by GI/DWC/RCC pipes and/or concreting / chambering, 

wherever required according to construction specification. Normally, DWC & GI pipes 
shall be used. In case it is felt that use of RCC pipe is unavoidable under certain 
circumstances this should be done with prior approval of engineer  incharge. This shall 
be recorded properly. 

 
7.4.2.4 Fixing of GI pipes/troughs with clamps on culverts/bridges and / or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. This should be done with the 
prior approval of competent authority. This shall be recorded appropriately. 

 
7.4.2.5 Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is 

not possible on the culverts, the pipes shall be laid on the surface of the 
culverts/bridges after due permission from the competent authority as per 
construction specification. 

 
7.4.2.6 Back filling and Dressing of the Trench according to construction specifications. 
 
7.4.2.7 Deleted. 
 
7.4.2.8 Digging of pit of size 1.2m X 1.2m X 1.2 m (deep) for fixing of jointing chambers pre-

cast RCC cover/stone cover of suitable size on jointing chamber to protect the joint 
and backfilling of jointing chamber with excavated soil duly seined to ensure that 
pebbles/stones are removed.  

 
7.4.2.9 Deleted . 

 
7.4.3    Specifications of Materials to be used 
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7.4.3.1 PLB HDPE duct: - NA.  
 

7.4.3.2  Optic Fiber Cable: - NA. 
 
 
7.4.3.3 OFC Joint Enclosure: - Optical Fibre splice [Joint Enclosure (24 F)] for loose tube 

complete with all accessories as per TEC specification No. GR/OJC-02/02 Sep 2003 (With 
errata no. 1 dt 22.12.03) or Raychem (FOSC 400 ) or 3 M (2179-CS) or TVSICS make 
model (1500-183-XX) or Birla VXL (VT - 200) or similar superior quality with the 
following additional features: 

 
a) Joint Closure shall be dome / round shaped. Cable entry shall be sealable with 

heat shrink sleeve and hot melt adhesive system. 
b) Fibre organizer trays in the closures must be hinged at one end. 
c) Fibre organizer trays shall have a capacity to stand 12 splices. 
d) The no. of trays shall be minimum 3. 

 
7.4.3.4 OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop 

location to keep the OF cable joint well protected and also to house extra length of 
cable which may be required in the event of faults at a later date. The Joint chamber 
shall be of pre-cast RCC type as per construction specification. as per drawing no 
RAILTEL/WR/OT/DFC/011. 

 
7.4.3.5 Fiber Management System: -24 Fiber (i.e. armoured type fiber) input and 24 fiber 

output 19” rack mount FDMS of dimension 4U (Height) X 600 mm (Width) X 300 mm 
(depth) with patch panel for 48, E2000/APC type connectors of R&M/Huber & 
Schuner/Diamond make and E2000 pigtails should be of corning fiber of length 5 mtrs. 
& 900 microns  with all installation material. The adapters have to be fixed on separate 
removable patch plates for easy maintenance of adapters and pigtails in the FDMS 
during O&M operation. The top cover of the FDMS should be removable type with latch 
lock. Moreover  the FDMS should be equipped with telescopic sliders. The FDMS should 
be supplied with all accessories like splice protection sleeves, tissue papers, Isopropyl 
Alcohol, cable ties, hose clip, fiber route chart, rodent protection. The shelf of the FDMS 
has to be made of 1.2 mm CRCA material and 600 microns or better powder coating 

 
7.4.3.6 Patch Cords: - OFC jumper cable/Patch cords (10 M long) with E2000/APC connector at 

both ends or E2000/APC at one end and LC/PC at other end (as per site requirement) as 
per TEC GR No. GR/OF-J-01/03 Jan., ‘99 with latest amendments. 

 
7.4.3.7 Automatic fusion splicing machine: NA. 

 
7.4.3.8 Optical time domain reflectometer(OTDR): NA. 

 
7.4.3.9 Electronic cable and fault locator: NA. 
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7.4.3.10 Air conditioner: NA. 

 
7.4.3.11 Material for Providing Additional Protection 
 

a) RCC Full Round Pipes 
Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with 
cement mortar used to provide additional protection to PLB HDPE Ducts/coils at lesser 
depths should be of full round, NP-2 class and size 100 mm (internal diameter), 
conforming to IS standard 458-1988 with latest amendments. The pipes should have a 
nominal length of 2 meters. 
 
b) RCC Split Pipes. 
The split Reinforced cement concrete pipes (spun type) with in-built collars are used 
to provide additional protection to PLB HDPE Ducts/coils should be of 150 mm internal 
dia. Class--NP-3, Thickness: 25mm, Length: 2Meters with inbuilt collar at one end, 
Conforming to ISI Specification IS: 458, 1988 with latest amendment. 
 
The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade 
cement of reputed brand, 3: fine sand without Impurities). If case of long spans, every 
third joint will be embedded in a concrete block of size 60 cms (L) x 40cms (W) x 25 
cms (H) of 1:2:4 cement concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 
20 mm nominal size) so that the alignment of RCC pipes remain firm and intact. Also, 
both ends of RCC pipes spans will be sealed by providing concrete block of size 40 cm 
(L) x 40 cm(W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 
 
c) G.I. Pipes 
GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.  
 
 
d) DWC Pipes 
DWC (Double Walled Corrugated) pipe with associated collars etc as per specn. no. IS 
14930 (latest), anti rodent and flame retardant 90/76 mm or as per site requirement. 
 
e) Concreting in trenches: 
The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that 
water content of CC/RCC mix does not drain out into the surrounding soil. In order to 
ensure this, the RCC/CC work should be carried out by covering all the sides by yellow 
PVC sheets of weight not less than 1 kg per 8 sqm to avoid seepage of water into the 
soil. Concreting should be of 300mm (wide)x 200mm (thick) cross-section. 
 

7.4.3.12 Rubber Bush 
To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are 
sealed at every chamber and joint using rodent resistant hard rubber bush (cap) after 
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optical fibre cable is pulled. The rubber bush should be manufactured from hard 
rubber with groove sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it 
should be able to prevent the entry of insects, rodents, mud, and rainwater into the 
PLB HDPE DUCTS pipe. It should conform to TEC GR with latest amendments.(see 
Figure-2) 

 
7.4.3.13  Route/Joint Marker 

The Route/Joint markers are co-located with each joint/loop chamber. In addition 
Route markers are also to be placed where route changes direction like road crossings 
etc. Either RCC/Pre-cast or Stone based route markers can be used. The detailed 
specification and design of the same shall be as per construction specification. As per 
RailTel /WR/OT/DFC/012. 

 
CONSTRUCTION SPECIFICATIONS 

 
7.5 EXACAVATION OF TRENCHES 
 
7.5.1  Trenching 
7.5.1.1 Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable is laid 
near to the railway boundary(typically 1-2 mtr inside the railway boundary) .The 
alignment of the trench will be decided by EIC.  

 
Once the alignment is marked, no deviation from the alignment is permissible except 
with the approval of Engineer-in- charge. While marking the alignment only the centre 
line will be marked and the Contractor shall set out all other work to ensure that, the 
excavated trench is as straight as possible. The Contractor shall provide all necessary 
assistance and labour, at his own cost for marking the alignment. Contractor shall 
remove all bushes, under growth, stumps, rocks and other obstacles to facilitate 
marking the centre line without any extra charges. It is to be ensured that minimum 
amount of bushes and shrubs shall be removed to clear the way and the contractor 
shall give all, consideration to the preservation of the trees. 

  
The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a straight 
line, both laterally as well as vertically except at locations where it has to necessarily 
take a bend because of change in the alignment or gradient of the trench, subject to 
the restrictions mentioned else where. 

  
7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight 
line except at locations where it has to necessarily take a bend because of change in 
the alignment or gradient of the trench, subject to the restrictions mentioned 
elsewhere. trenching at  bend should be such that maximum bend should not be more 
than 45 degree.  
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7.5.2 Method of Excavation  
 

In built up areas/station yards, the contractor shall resort to use of manual labour / 
HDD only to ensure no damage is caused to any underground or surface installations 
belonging to Railways/other public utility services and/or private parties. 
 
However, along the block section and cross country there shall be no objection to the 
Contractor resorting to mechanical means of excavation, provided that no 
underground installations exist in the path of excavation, if any, are damaged. 
 
There shall be no objection to resort to horizontal boring to bore a hole of required 
size and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at 
road crossing or rail crossing or small hillocks etc. 
 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 
include throwing the excavated materials at a distance of at least one meter or half 
the depth of excavation, whichever is more, clear off the edge of excavation. In all 
other cases ‘getting out’ shall include depositing the excavated materials as specified. 
 
In Rocky strata excavation shall be carried out by use of electro mechanical means like 
breakers/ jack hammers or by blasting wherever permissible with express permission 
from the competent authority. If blasting operations are prohibited or not practicable, 
excavation in hard rock shall be done by chiseling/ jack hammers. 
 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 
exercise due care that the soil from trenching intended to be loose for back filling is 
not mixed with loose debris. While trenching, the Contractor should not cause 
damage to any underground installations belonging to other agencies and any damage 
caused should be made good at his own cost and expense. 
 
Necessary barricades, night lamps, warning board and required watchman shall be 
provided by the contractor to prevent any accident. While carrying out the blasting 
operations, the contractor shall ensure adequate safety by cautioning the vehicular 
and other traffic. The contractor shall employ sufficient man-power for this with 
caution boards, flags, sign writings etc. 
 
The contractor should provide sufficient width at the trench at all such places, where 
it is likely to cave in due to soil conditions without any extra payment. A minimum free 
clearance of 15 cms. should be maintained above or below any existing underground 
installation. No extra payment will be made towards this. In order to prevent damage 
to PLB HDPE DUCTS over a period of time, due to the growth of trees, roots, bushes, 
etc., the contractor shall cut them when encountered in the path of alignment of 
trench without any additional charges. 
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In large burrow pits, excavation may be required to be carried out for more than 120 
cms indepth to keep gradient of bed less than 15 degrees with horizontal. If not 
possible as stated above, alignment of trench shall be changed to avoid burrow pit 
completely. 
 
Wherever the EIC consider it necessary to adopt shoring , the contractor will be 
required to adopt  shoring for which the contractor shall have the sufficient quantities 
of shoring materials on the hand as per RailTel drawing No. RailTel /WR/OT/DFC/016. 

 
7.5.3 Depth and Size of the Trench  

The depth of the trench form top of the surface shall not be less than 1.2 mtrs unless 
otherwise relaxation is granted by competent authority under genuine circumstances.  
 
In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and min 
100 cm) shall be achieved with protection as defined in para 7.6.Depth less than this 
shall be done only with the prior approval of the competent authority and consent of 
the Engineer in-charge. This shall be properly documented. In all cases, the slope of 
the trench shall be less than 15 degrees with the horizontal surface. The width of the 
trench shall normally be 45 cms at the top & 30 cms at the bottom.. 
 
When trenches are excavated in slopes, uneven ground, inclined portion, the lower 
edge shall be treated, as top surface of land and depth of trench will be measured 
accordingly. In certain locations, such as uneven ground, hilly areas and all other 
Places, due to any reason whatsoever it can be ordered to excavate beyond standard 
depth of 120 cms to keep the bed of the trench as smooth as possible. Near the 
culverts, both ends of the culverts shall be excavated more than 120 cms. to keep the 
gradient less than 15 degree with horizontal. For additional depth in excess of 120 
cms., no additional payment shall be applicable. 
 
If excavation is not possible to the minimum depth of 120 cms., as detailed above, full 
facts shall be brought to the notice of the Engineer in charge in writing giving details of 
location and reason for not being able to excavate that particular portion to the 
minimum depth. 
 
Approval shall be granted by the competent authority in writing under genuine 
circumstances. The decision of the competent authority shall be final and binding on 
the contractor.  

 
7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary arrangements to 

remove or pump out water from trench. The Contractor should survey the soil 
conditions encountered in the section and make his own assessment about 
dewatering arrangement that may be necessary. No extra payment shall be admissible 
for this. 
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7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be 

done for wetting the soil to make it loose, the same shall be done by the contractor. 
No extra payment shall be admissible for this. 

 
7.5.3.3 Blasting: For excavation in hard rock, where blasting operations are considered 

necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing 
for resorting to blasting operation. The contractor shall obtain license from the 
competent authority for undertaking blasting work as well as for obtaining and 
storing the explosive as per the Explosive Act, 1884 as amended upto date and the 
explosive Rules, 1983. The contractor shall purchase the explosives fuses, 
detonators, etc. only from a licensed dealer. Transportation and storage of explosive 
at site shall conform to the aforesaid Explosive Act and Explosive Rules. The 
contractor shall be responsible for the safe custody and proper accounting of the 
explosive materials. Fuses and detonators shall be stored separately and away from 
the explosives. The Engineer-in-Charge or his authorized representative shall have 
the right to check the contractor’s store and account of explosives. The contractor 
shall provide necessary facilities for this. The contractor shall be responsible for any 
damage arising out of accident to workmen, public or property due to storage, 
transportation and use of explosive during blasting operation. Blasting operations 
shall be carried out under the supervision of a responsible authorized agent of the 
contractor (referred subsequently as agent only), during specified hours as approved 
in writing by the Engineer-in-Charge. The agent shall be conversant with the rules of 
blasting. All procedures and safety precautions for the use of explosives drilling and 
loading of explosives before and after shot firing and disposal of explosives shall be 
taken by the contractor as detailed in IS: 4081 safety code for blasting and related 
drilling operation. 

 
7.5.3.4 Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of 

culvert at the depth not less than 120 cms protected by DWC/RCC  pipes as decided 
by Engineer- in charge. Both ends of culverts shall be excavated more than 120 cms 
in depth to keep the gradient of shall less than 15 degree with horizontal. The bed of 
trench should be as smooth as possible. 

 
7.5.3.5 While carrying out the work on bridges and culverts, adequate arrangement for 

cautioning the traffic by way of caution boards during day time and danger lights at 
night shall be provided. In case of small bridges and culverts, where there is a 
likelihood of their subsequent expansion and remodeling, the cable should be laid 
with some curve on both sides of the culvert or the bridge to make some extra 
length available for readjustment of the cable at the time of reconstruction of culvert 
or the bridge. 
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7.6 Laying OF PLB HDPE Ducts  
After the trench is excavated to the specified depth, the bottom of the trench has to 
be cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil (in 
case the excavated material contains sharp pieces of rock/stones) of not less than 5 
cms is required for leveling the trench to ensure that the cable when laid will follow a 
straight alignment. Adequate care shall be exercised while laying so that the OF cables 
are not put to undue tension/pressure after being laid as this may adversely affect the 
optical characteristics of cables with passage of time. 
 
The contractor shall ensure that trenching and pipe laying activities are continuous, 
without leaving patches or portions incomplete in between. In case intermediate 
patches are left, measurement of the completed portions will be taken only after work 
in such left over patches are also completed in all respects. 
 
Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall 
be thoroughly cleaned to remove all sand, dust or any other debris that may clog, 
disturb or damage the optical fibre cable when it is pulled at a later stage. The ends of 
each pipe and inside of each Socket shall be thoroughly cleaned of any dirt or other 
foreign materials. 
 
At the end of each day work, the open ends of the pipes sections shall be tightly 
closed with end caps to prevent the entry of dirt/mud, water or any foreign matter 
into PLB HDPE Ducts until the work is resumed.  
 
The lesser depths shall be done only with the prior instructions/approval of the 
Engineer-in-charge. & suitable protection shall be provided to PLB HDPE pipes/coils  as 
mention below. 

 
 NON ROCKY AREA 
 

a) For depth at1.2mtrs  in non rocky area: The trench should be made to the best 
possible depth up to 1.2 mtrs & min. width of 300 mm. bed of trench  should be 
leveled and clear from all size of pebbles.   Afterwards properly coupled HDPE duct 
shall be laid and the overall depth shall be filled and consolidated  by pebble free 
soil upto 250 mm. Then  final back  filling of soil shall be done.  As per the drawing 
specification No. RailTel/WR/OT/DFC/001. 

 
ROCKY AREA 

 
b) In rocky terrain, less depth shall be allowed only in exceptional circumstances with 

additional protection where it is not possible to achieve the normal depth due to 
harsh terrain/adverse site conditions encountered. This shall be done only with the 
prior approval of the competent authority and consent of the Engineer in-charge. 
This shall be properly documented. In all cases, the slope of the trench shall not be 
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less than 15 degrees with the horizontal surface. The width of the trench shall 
normally be 45 cms at the top & 30 cms at the bottom.  As per the drawing 
specification No.RCIL/WR/DRG/04. 

 
c) The brick protection is required to be provided within station limits i.e. from UP 

distant signal to DN distant signal. The contractor shall arrange supply and 
distribution of second class bricks/stone slabs of standard size at site along the 
excavated trenches and after uniformly covering the cable laid in the trenches by 
stone-free sieved soil up to 250 mm height above the cable, he shall arrange to 
place the bricks flat and position them breadth wise so that on an average 8/9 
(eight/nine) bricks shall be laid in a meter length. Alternatively RCC/Stone slabs of 
approx 50 mm thicknesses & more than 30 cm in length can be provided. 

 
NOTE-1: In order to be certain that the full requirement of bricks has been arranged 
by the contractor for placing on the top of the cable to be laid on any day, he shall 
spread the bricks side by side on the top of the trenches before the depth of the 
trenches are inspected by the authorized representative.  

 
NOTE-2: The strength of CC is dependent on proper curing therefore; it is 
imperative that water content of CC mix does not drain out into the surrounding 
soil. Portions where cement concreting has been carried out shall be cured with 
sufficient amount of water for reasonable time to harden the surface. After curing, 
refilling of the balance depth of the trench has to be carried out with excavated 
soil.  
For carrying out concreting work in trenches, yellow PVC sheets of width not less 
than 1.0 M and of weight not less than 1 kg. Per 8 sq. meters shall be spread and 
nailed on sides of the trench to form trapezoidal section for concreting in the 
cleaned trench, to avoid seepage of water into the soil. 

  
NOTE-3: Water present in the trench at the time of laying the PLB HDPE Ducts shall 
be pumped out by the contractor before laying the pipes in the trench to ensure 
that no mud or water gets into the pipes, thus choking it. 

  
7.6.1  TRACK CROSSING   All cable crossings across railway tracks shall be done in DWC pipes 

of 120/103.5 mm OD/ID, threading the cable through these pipes. The contractor shall 
do the trenching to the required depth wherever necessary such as approaches to 
track crossing and the length in between the adjacent tracks. Two no. of Nylon ropes 
shall be threaded through DWC pipes as per EIC , one to pull the cable and one for 
future use. The arrangement of cable and DWC Pipes  under Track crossings has 
been shown in Drg. No. RAILTEL/WR/OT/DFC/009. 
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7.6.2       ROAD CROSSING 
 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to 
avoid the necessity of handling the cable sharply and minimize excavation   of 
road surface as far as possible.   Where cable is laid in surfaced trunking, the 
trunking alignment should be curved down to the pipes and proper brick or 
concrete joint should be made between trunking and pipe. 

 
b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 
taken. On minor roads which can be temporarily closed to traffic it is possible to 
cross the entire width of the road and open up. Pipes should be installed quickly 
in the cutting which is then filled in there by reducing to a minimum time for 
which the road is closed. 

 
c. Some roadways which are broad may be opened for half their width, allowing 

the other half for use of traffic. Pipes are laid trench filled in the first half and the 
other half opened up after the first half is opened for the traffic. Pipes laid in the 
second half is linked with those laid in the first half. DWC pipes shall be used for 
road crossings. In all cases pipes should be laid at a depth of 1.2 meter, below 
the formation level or lower as may be required. 

 
d. Whenever a cable is laid across an important road particularly one with a special 

surface it is good investment to provide for future expansion. One cable per pipe 
should be laid. Two length of Nylon rope shall be used as lead wire. Two such 
lengths of Nylon rope shall be laid through the pipe. One wire shall be used for 
leading in the cable & the other wire shall be kept with suitable overlay to enable 
cable pulled out at later stage, if required. 

 
e. Drg. No. RAILTEL/WR/OT/DFC/010 given showing the arrangement of DWC pipe 

under metal roads.  
 
f. At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users. 
  
7.6.3 CABLE OVER STEEL GRIDER BRIDGES 
 

a) Where the cable has to cross girder bridges, the cable shall be protected in GI pipe as 
RAILTEL/WR/OT/DFC/006(a),RAILTEL/WR/OT/DFC/006(b),.fitted on the girder bridges 
with suitable clamps without driving holes in the girders.GI pipe may also be required 
to be fitted on walk way/ bridge’s substructure as per decision of Engineer. The 
drawings for installation arrangement shall be developed by contractor and got 
approved from  RailTel. 
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b) Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The GI pipe 
shall be jointed. Arrangements for opening the GI pipe through collars later at approx 
50 M shall be provided. 

 
c) The GI pipe shall be extended by 4 – 6 meters beyond the bridge abutment and 

joined with brick channeling with RCC/ DWC pipe which shall be extended in the 
slope of formation, till the trench becomes horizontal at normal surface level. 
RCC/Brick pillars shall be made to prevent slipping of RCC/DWC pipe as approved by 
EIC. 
 

d) When laying cable on long bridges, the question of longitudinal expansion caused by 
temperature differences should be taken into consideration and suitable cable loops 
should be provided at the pillars of the bridge.  

 
e) The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested 
thoroughly so that damaged cable is not installed. 

 
f) Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes are 

coupled properly with the sockets so as to avoid damage to PLB pipe and eventually 
the OF Cable in the event of pressure coming on the joint and G.I. Pipe joint giving its 
way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB pipe. 
Both the ends of G.I. Pipe will be embedded in a concrete block of size 40 cms (L)x 40 
cms ((W) x 25 cms (H) of 1:2:4 cement concrete mix(1:53 grade cement of reputed 
brand, 2: coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the 
alignment of G.I. Pipes remain firm and intact and to avoid entry of rodents. 

 
7.6.4 CULVERTS AND ARCH BRIDGES 
 

a) Wherever possible the cable shall be laid under the bed of the culvert through RCC pipes 
at the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC pipes 
and joints shall be protected with brick masonry work (approx 300mmx300mmx300mm). 
The protection as above should be made from wing wall to wing wall of the culvert. As 
per drawing No RAILTEL/WR/OT/DFC/008. 
 

b) In case of wet culverts or unfriendly terrains where it is not possible to lay cable under 
the bed of culverts, the cables may be laid over the culvert in G.I. pipes as per Drg. No. 
RAILTEL/WR/OT/DFC/007 

 
c) On Arch Bridges also the cables/ducts shall be laid in GI pipes close to the retaining wall 

as per RAILTEL/WR/OT/DFC/013. 
 

d) In the approach of culverts & bridges the cables/ducts should be laid in brick channels or 
RCC pipes, as per As per drawing RAILTEL/WR/OT/DFC/008. 
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7.6.5 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 

In marshy area where it is not possible to divert the cable route the cable shall be 
suitably laid and protected as per decision of Engineer depending on site condition, like 
laying cable in DWC pipe supported on Masonry Pillars/Iron channels etc. 
 

7.6.6 LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS. 
 

a) The cable will have to be led inside any masonry building such as Cable hut, ASM's 
room at a depth of 0.75 meters by cutting the masonry structure of the wall as per Drg. 
No. as per drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been led inside the 
masonry wall the floor inside shall be duly repaired and plastered. 

 
7.6.7  LAYING OF CABLE THROUGH TUNNELS CUTTING. 
 

In tunnels & cutting OFC cable shall be laid on GI pipe which should be fixed either along 
wall after clamping or on the foot of the tunnel with cement mortar of min 100mm 
thickness. The cable duct shall be laid through GI pipe. 
 

7.6.8 LAYING OF CABLE IN SPECIAL CASES: 
 

a) Near Power Cable 
  

When the contractor comes across any other cable already laid, he shall first report the 
fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT 
or HT), the trench shall be dug as far away from the route of the power cable as 
practicable. 

 
b)  Crossing of Optical Fibre Cable with another cable 

 
Crossing of the Optical Fibre cable with another cable shall be avoided wherever 
possible. Where, however, this is not possible, the Optical Fibre cable shall be laid in 
DWC. The length of the pipe to be provided on either side of the crossing shall be at least 
one meter. 
 

     c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 
 

i)  Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 25 KV 
lines are liable to be   affected by AC induced voltage. Therefore precautions should be 
taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 
ii) Crossing of track, if any, should be negotiated by underground cables running at 
right angles to the track as far as practicable.  
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iii) Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) 
are required to be taken for telecommunication lines entering 25 KV substation 
/switching posts. 

 
iv) For the human safety considerations the safe working voltages should be 60 V 
under normal conditions and 150 V with special precautions and 430 V under fault 
conditions.  

 
v) Instructions for protection of RailTel staff/working personals on signaling and 
telecommunications installations on 25 kV AC traction shall be strictly adhered to. 
Precautions are required to be taken on account of following, 

 
  a)    Proximity of live conductor. 
  b)    Pressure of return current in Rails.  
  c)    Induction in all metallic bodies situated  
  d)    Closed to over head equipment. 
 

7.6.9 Laying of other than optical fibre cables in the same Trench 
 

No cable other than quad shall be laid in the trench for the Optical Fibre cable. Even in 
such cases, both the cables are to be laid as per approved drawing. Where, however, 
exceptional circumstances exist, the optical fibre cable may be laid along with another 
cable in the same trench provided a specific permission of each such case is obtained in 
writing from Engineer. When optical fibre cable and L.T. power cable have to be laid in 
the same trench they shall be separated by placing a layer of brick between them 
vertically (approx.16 bricks/meter) or laid in DWC pipe. 

 
7.6.10 Laying of cable through pipes 
 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan 
and as advised by the Engineer or his representative. 

ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such 
lengths of wires shall be laid through the pipes, so that after the cable is threaded 
through the pipe, one lead wire is permanently left in the pipe with a suitable overlay 
at two ends, to enable the cable to be pulled out at a later stage if required to do so. 

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC 
/RCC pipes etc. While threading the cable through these pipes the Contractor shall do 
the trenching to the required depth wherever necessary for which no extra charge 
will be paid. 

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall 
invariably be underground and covered. 
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7.6.11 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 
track opposite to the feeding post. Further the Optical fibre cable shall be at least one 
meter away from any metallic part of the O.H.E. and other equipment at the substation 
which is fixed on the ground and at least one meter away from the substation earthing. 
In addition, the cable shall be laid in DWC / RCC pipe for a length of 300 meters on either 
side of the feeding point.  

 
7.6.12 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 
changes from solid support such as a foundation pipe or bridge to soft support such as 
soft soil. The cable must not press against the edge of the solid support. The soft soil near 
the edge must be tamped and the cable rose slightly. 

 
7.6.13 Laying near oily surface 
 

If during the excavation of trenches for laying cables, the Contractor or his representative 
notices the presence of oil or oily substance or any other chemical which is likely to cause 
the deterioration of the cable protective material he shall bring the matter to the notice 
of the Engineer or his representative and on the latter's decision he shall choose an 
alternative cable route or he shall protect the cable in such places in such manner as 
advised in writing by the Engineer or his representative. No additional charges are 
payable. 

 
7.6.14 Special soil condition 

 
Cable should not be run through abnormally high acidic or alkaline soil or through 
sewage. If this is unavoidable, special measures should be taken against corrosion as 
advised by the Engineer in Charge. 
 

7.6.15 Provision of damage due to sharp edges 
 

When cable are laid in trunking, care should be taken to see that no ballast or stones 
have been dropped inside the trunking and it should be cleared of all ballast and stones 
before the cover is secured. When the ends of covers are joined together with cement 
plaster, a piece of paper or wood should be placed under the joint to prevent the cement 
plaster from falling on the cables. 

 
7.7 Back filling and dressing of the trench 
 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified 
depth, the back filling operation shall follow as early as practicable. The earth used for 
filling shall be free from all roots, Grass, shrubs, vegetation, trees, saplings and any other 
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kind of garbage or pebbles. The back filling operation shall be performed in such a 
manner so as to provide firm support under and above the pipes and to avoid bend or 
deformation of the PLB HDPE pipes when the pipes get loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may 
cause injury to the PLB HDPE pipes and where the excavated or rock fragments are 
intended to refill the trench in whole or in part, the trench should be initially filled, with a 
layer of ordinary soil or loose earth (free from any stones/pebbles) not less than 10 cms 
thick over the pipes. 

 
Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 
immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly 
rammed, so as to ensure original condition so that it is safe for the road traffic. All excess 
soil/ material left on road/ footpath/railway crossing shall be removed by contractor. 
However, along the highways and in country side, the excess dug up material left over 
after refilling should be kept in a heap above over the trench. 

 
In city limits, at any given time not more than 50 Meters length of trench should be kept 
open and in all places where excavation has been done, no part of the trench should be 
kept open over night to avoid occurrence of any mishap or accident in darkness. 
 
In normal Railway area the trenching should be done for one drum length (approx 3Km) 
and back filled within 2 days after laying of duct , the work schedule be inspected by 
RailTel EIC before backfilling/ laying of HDPE duct. 

 
7.8 Blowing of Cable: 
 

Optical Fibre Cable will be blown into one of pre – lubricated HDPE duct laid in DWC pipe 
with the help of a compressor and blowing equipment.  (With minimum pressure of 8 bar 
and maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 
The blowing method involves feeding of optical fibre cable into the duct with the help of 
consistent high – pressure  airflow, equally distributed along the entire cable throughout 
the duct. 

 
The contractor has to ensure the safe blowing of OFC into the duct without any damages 
to the cable either internally or externally. 

 
If at any stage of the project, any damage to the cable due to blowing pressure is 
identified, than the contractor will be fully responsible for that and has to ensure the 
rectification of the damage without any cost implication to the owner. 

 
Optical Fibre Cable drum are available in the drum length of about 3 km. 
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Contractor may follow following steps for safe blowing of OFC 
 

Position the compressor and blowing machine at blowing pit C for location A  & E shown 
below 

 
4 Km 

 
       
   
   Pit A      Pit B                 Pit  C        Pit D       Pit E 
    1 km 1 km 1 km 1 km 
 

(Location of Compressor and blowing M/C) 
 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the      pusher 
equipment if required at B. 

 
When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept         in pit A.  
Then seal the duct and at A with the sealing plug. 

 
Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing 
pit E and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E 
with the sealing plug. 

 
Since the cable will be available in length of 3 km and above, so the contractor has to 
plan the location of blowing pits before laying of HDPE duct.  The contractor has to 
ensure that excess OFC is not coiled in the blowing pit and also optical fibre cable does 
not fall short of the location of blowing pit.  The contractor has to match the cable drum 
length with the location of blowing pits, to ensure minimum cut length and wastage of 
OFC.  To achieve the blowing of above shown stretch, blowing can be carried out 
downhill, wherever possible. 

 
HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into 
the duct at jointing pit locations. 

 
The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the 
pit to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure 
and HDPE conduits completely. 

 
7.9 Pre cast RCC chamber 
 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), &  each wall of chamber 
must be min 25 mm thick & made of  cement mortar mixture in 1:6 ratio. For fixing of 
chamber first a pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast 
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RCC chamber shall be installed in excavated pit . The RCC slab of dimension 1.2m x1.2mx 
0.05m (thickness)  is used as cover of chamber with 2 nums of handle /slots for lifting of 
cover and word ‘ “RCIL CHAMBER”  engraved on it. After, fixing the pre cast RCC joint 
chamber, the joint chamber is filled with clean sand upto 30 cms before closing.  Back 
filling of joint chamber pit with excavated soil shall be carried out in the end. Details are 
mention  in drawing No. RailTel/WR/OT/DFC/011. 

 
7.10 Fixing of Route Indicators/Joint Indicators. 
 

The cable markers shall normally be provided at the distance of every 50 meters in front 
of the every OHE Gantry Post and also at places or corners wherever the route of the 
cable changes. The joint markers shall be provided at all types of cable joints/loop 
chambers and painted with green colour and rest of marker shall be painted with yellow 
colour. The cable Marker and joint markers provided shall be of standard stone RCC type 
with letters “RCIL OFC” engraved and suitably painted with standard trend as per site 
conditions. In rocky area concreting shall be done. As per the drawings mention at as per 
DRG NO.RAILTEL/WR/OT/DFC/012. 

 
7.11 Documentation  

The documentation, consisting of the following shall be prepared for entire route .4 sets 
of documentation shall be provided both in Electronic format on CD as well as Hard 
binded copies. 

 
7.11.1 Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable 
with reference to railway track. This shall be prepared on A-3 sheets. 

 
7.11.2 Route Index Diagrams –Profile  

These diagrams will contain  

 Make and size of the cable. 

 Offset of cable from centre of the railway track at every 10 meters  

 Depth profile of Cable at every 10 meter; 

 Details of protection with type of protection depicted on it; 

 Location of culvert and bridges with their lengths and scheme of laying of PLB HDPE 
Ducts pipe thereon. 

 Important landmarks to facilitated locating the cable in future; Location of Joints and 
pulling manholes. 

 The contour of railway track and Railway boundary. 

 Geographical location of all the joints. 

 Depth of Joint Chamber covers from ground level 

 Route markers. 

 Length of O.F. Cable kept inside the joint chamber from either direction. 
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All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as 
a proof of accuracy of the details. The diagrams shall be bound in A-3 size book with 
cover.  

 
The cover sheets shall be laminated. The front cover shall have the following 
details. 
1. Name of the section. 
2. RailTel coloured Logo. 
3. Name of the Contractor 
4. Date of commencement of work 
5. Date of completion of work. 

 
7.12 SAFETY PRECAUTIONS  
 
7.12.1 Safety Precautions when excavating or working in excavations close to electric 

cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed excavation and unless this is done, excavation should not be 
carried out in the section concerned. The electricity undertaking should be asked 
to send a representative and work should be preceded with close consultation 
with them. 

 
Only wooden handled hand tools should be used until the electric cables have 
been completely exposed. Power Cables, not laid in conduits, are usually 
protected from above by a cover slab of concrete, brick or stone. They may or 
may not be protected on the sides. It is safer, therefore, always to drive the point 
of the pickaxe downwards then uncovering a cable, so that there is less chance of 
missing such warning slabs. No workman should be permitted to work alone 
where there are electric cables involved. At least one more man should be 
working near by so that help can be given quickly in case of an accident. If 
disconnection of power could be arranged in that section it will be better. No 
electric cables shall be moved or altered without the consent of the Electric 
Authority and they should be contacted to do the needful. If an electric cable is 
damaged even slightly, it should be reported to the Electric Authority and any 
warning bricks disturbed during excavation should be replaced while back filling 
the trench. Before driving a spike into the ground, the presence of other 
underground properties should be checked. Information on plans regarding the 
location of power cables need not to be assumed as wholly accurate. Full 
precautions should be taken in the vicinity until the power cable is uncovered. All 
electric cables should be regarded as being live and consequently dangerous. Any 
power is generally dangerous, even low voltage proving fatal in several cases. 
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7.12.2 Electric shock-Action and treatment : 
Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in 
contact. Artificial respiration should begin immediately to restore breathing even 
if life appears to be extinct. Every moment of delay is serious, so, in the 
meanwhile, a doctor should be called for. 

 
7.12.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any 
accidents from occurring. Excavation work should be done in such a manner that 
it will not unduly cause inconvenience to pedestrians or occupants of buildings or 
obstruct road traffic. Suitable bridges over open trenches should be so planned 
that these are required for the minimum possible time. Where bridges are 
constructed to accommodate vehicular traffic and is done near or on railway 
property, it should be with the full consent and knowledge of the competent 
railway authorities. 

 
7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements 
or excavated materials are not left in a dangerous or insecure position so as to fall 
or be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 

 
7.12.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 
to lower themselves. Workers should work at safe distance so as to avoid striking 
each other accidentally with tools. If the walls of the trench contain glass bits, 
corroded wire or sharp objects they should be removed carefully. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. If an obstruction is encountered, it should be carefully uncovered and 
protected if necessary. Care must be taken to see that excavated material is not 
left in such a position that it is likely to cause any accident or obstruction to a 
roadway or waterway. If possible the excavated material should be put between 
the workmen and the traffic without encroaching too much on the road. 

 
7.12.6 Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient 
distance from the edge of the trench or pit. Vehicles or heavy equipment must 
not be permitted to approach too close to the excavation. 
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When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible in 
the presence of the owners of the property. 
 

7.12.7 Protection of Excavations : 
Excavations in populated areas, which are not likely to be filled up on the same 
day should be protected by barriers or other effective means of preventing 
accidents and the location of all such openings must in any event be indicated by 
red flags or other suitable warning signs. During the hours from dusk to dawn, 
adequate number of red warning lamps should be displayed. Supervisory officers 
should ensure that all excavations are adequately protected in this manner as 
serious risk and responsibility is involved. Notwithstanding adoption of the above 
mentioned precautions, works involving excavations should be so arranged as to 
keep the extent of opened ground and the time to open it to a minimum. 

  
7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, 
and any period of fog or abnormal darkness may also be considered as night for 
the purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a 
suitable height or by some other effective means. Any such temporary erection 
which is likely to cause obstructions and which is not readily visible should be 
marked by posts carrying red flags or boards with a red background by day and by 
continuously lighted lamps at night. 

 
The flags and the lamps should be placed in conspicuous positions so as to 
indicate the pedestrians and drivers of vehicles the full expanse i.e. both width 
and length of the obstruction. The distance between lamps or between floors 
should not generally exceed 1.25 m along the width and 6m along length of the 
obstruction in non congested areas, but 4 meters along the length in congested 
areas. 

 
If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground 
and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the 
carriage way of the road in which the excavation exists, a warning notice should 
be placed on the kerb or edge of all such roads from which the excavation or as 
near the distance as is practicable but not less than 10 m from the junction of an 
entering or intersecting road in which the excavation exists. All warnings, in these 
should have a red background and should be clearly visible and legible. All 
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warning lamps should exhibit a red light, but white lights may be used in addition 
to facilitate working at night. Wherever required a passage for pedestrians with 
foot bridge should be provided. At excavations, cable drums, tools and all 
materials likely to offer obstructions should be properly folded round and 
protected. This applies to jointer’s tents as well. Leads, hoses etc. stretched and 
across the carriageway should be guarded adequately for their own protection 
and also that of the public. 

 
7.12.9 Traffic Control  

Deleted. 
 
7.12.10 Work along Railway Lines  

It is to be borne in mind that use of white, red or green flags by the Departmental 
staff is positively forbidden to be used when working along a railway line as this 
practice may cause an accident through engine drivers mistaking them for railway 
signals. When working along a double line of railway, the men should be warned 
to keep a sharp look on both the “UP” and ‘DOWN” lines to avoid the possibility 
of any accident when trains pass or happen to cross one another near the work 
spot. 

 
7.12.11 Procedure and Safety Precautions for use of explosives during blasting for 

trenching : 
In areas where the cable trench cannot be done manually on account of boulders 
and rocks, it is necessary to blast the rocks by using suitable explosives. The 
quality of explosive to be used depends on the nature of the rocks and the kind of 
boulders. A few types of explosive fuses and detonators normally used for making 
trenches for cable works are detailed below: 
i)  Gun powder 
ii)  Nitrate Mixture 
iii)  Gilatine 
iv)  Safety fuse 
v)  Electric Detonator 
vi) Ordinary Detonator 

 
7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission 
and co-ordination with Railways after ensuring all safety precautions. A detailed 
survey of the route is to be done to assess the length of the section where 
trenching is to be done with the help of blasting. A route diagram of the rocky 
section may be prepared indicating the length of the route where the explosives 
are to be used. For the purpose of obtaining license, a longer length of route 
should be given in the application as in many cases, after digging, rocks appear 
which was not initially anticipated. 
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Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting 
such license is the police commissioner of the concerned area. When the route 
does not fall in the jurisdiction of a police commissioner, the authority for issuing 
license is the District Magistrate. 

 
The concerned authority should be applied in prescribed form with a route map. 
The concerned authority will make an enquiry and issue license for using/storing 
explosives for cables trenching work. Such license will be valid for 15 days only. 
The license should be got renewed if the blasting operation needs to be 
extended. Once the license is granted, it is the responsibility of the holders of the 
license for the proper use of explosives, its transportation and storing. 

 
7.12.11.2 Method of using 

The safest explosive is the Gilatine and electric detonator. Gilatine is in the form 
of a stick. Electric detonator is a type of fuse used for firing the explosive 
electrically. Holes are made at suitable intervals on rocky terrain or boulders 
either by air compressor or by manual chipping. The depth of the holes should be 
2 to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the 
electric detonator is to be inserted into the Gilatine and the Gilatine is to be 
inserted into the holes keeping the + ve and- ve wirings of electric detonators 
outside the holes. Again refill the holes with sand. These +ve and-ve insulated 
wires of detonator are than extended and finally connected to an EXPLODER kept 
at a distance of not less than 100 m. 

 
Now the explosive is ready for blasting. But, before connecting wires to exploder 
for blasting, all necessary precautions for stopping the traffic, use of red flags, 
exchange of caution signals, etc. should be completed and only then Exploder 
should be connected and operated. 

 
7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine 
system and the explosion proof light- alloy injection molded housing. The 
exploder is held with the left hand. The twist handle is applied to the drive pin, 
clapped with the right hand turned in the clock wise direction in continuous 
measurements at the highest speed from the initial position until it reached to a 
stop. At this stage an indication lamp will glow. When the indication lamp glows, 
“press button switch” should be pressed. This will extend the electric current to 
detonator and Gilatine will be detonated. The rock will be blasted out of the 
trench. Number of holes can be blasted in a single stroke by connecting all such 
detonators in series connection and finally to the exploder. 
After blasting, again mazdoors are engaged on the work to clear the debris. It the 
result of the first blasting is not satisfactory, it should be repeated again on the 
same place. 
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7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 
a)  Misfire of Gilatine due to leakage of current from detonator. 
b)  Over loading because of overburdens. 
Never pull the broken wire pieces form the holes in such cases. Attempt should 
not be made to reblast the misfired Gilatine. The safest way is to make a fresh 
hole by its side and put fresh Gilatinein that hole and blast it. 

 
7.12.11.5 Precautions 

The abstract of Explosives Rules 1983 which are relevant to our work is given 
below: 

 
i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a 
person who. 
a) is the holder of a license to possess the explosives or the agent of a 

holder of such a license duly authorized by him in writing on his behalf. 
OR 

b) is entitled under these rules to possess the explosives without a 
license. 

 
The explosives so delivered or dispatched shall in no case exceed the 
quantity, which the person to whom they are delivered or dispatched is 
authorized to possess with or without a license under these rules. 

 
No person shall receive explosives form any person other than the holder 
of a license granted under these rules. No person shall receive from or 
transfer explosives to any person for a temporary storage or safe custody 
in a licensed premise unless prior approval is obtained from the Chief 
Controller. 

 
A person holding license for possession of explosives granted under these 
rules shall store the explosives only in premised specified in the license. 

 
ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient 
lightening conductors designed and erected in accordance with the 
specification laid down in Indian Standard Specifications No.2309 as 
amended from time to time. The connections to various parts of earth 
resistance of the lightening conductor terminal on the building to the 
earth shall be tested at least once in every year by a qualified electrical 
engineer or any other competent person holding a certificate of 
competency in this behalf from the State Electricity Department. A 
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certificate showing the results of such tests and the date of the last test 
shall be hung up in conspicuous place in the building. 

 
iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a 
magazine or store house every person engaged in or a round such 
magazine and store house shall be withdrawn to a safe distance from such 
magazine or store house and the magazine and store house shall be kept 
closed and locked until the thunder storm has ceased or the threat of it 
has passed. 

 
iv. Maintenance of records  

Every person holding a license granted under these rules for possession, 
sale or use of explosives shall maintain records in the prescribed form and 
shall produce such record on demand to an Inspection Officer. 

 
 

v. Explosives not to be kept in damaged boxes  
The licensee of every magazine or store house shall ensure that, the 
explosives are always kept in their original outer package. In case, the 
outer package gets damaged so that the explosive contained therein 
cannot be stored or transported, such explosives shall be repacked only 
after the same are examined by controller of explosives. 

 
vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or 
store house shall not exceed the quantity entered in the license against 
such kind of explosives. No explosives in excess of the licensed quantity 
shall be stored in the magazine or store house unless a permit in this be 
halfis obtained from the licensing authority by a letter or telegram. 
 
 

 
vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as 
practicable before charging the explosives. No work other than that 
associated with the charging operations shall be carried out within 10 
meters of the holes unless otherwise specified to the contrary by the 
licensing authority. 

 
When charging is completed, any surplus explosive detonators and fuses 
shall be removed from the vicinity of the hole and stored at a distance 
which should prevent accidental detonation in the event of a charge 
detonating prematurely in any hole. The holes which have been charged 
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with explosive shall not be left unattended till the blasting is completed. 
Care shall be taken to ensure that fuse or wires connected to the 
detonation are not damaged during the placing of stemming materials and 
tamping. 

 
viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the 
use of explosives at the site shall lay down a clear warning procedure 
consisting of warning signs and suitable signals and all persons employed 
in the area shall be made fully conversant with such signs and signals. 

 
ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be 
freshly cut before being lighted. The exploders shall be regularly tested 
and maintained in a fit condition for use in firing. An exploder shall not be 
used for firing a circuit above its rated capacity. The electric circuits shall 
be tested for continuity before firing. All persons other than the shot-firer 
and his assistant, if any, shall be withdrawn from the site before testing 
the continuity. 

 
For the purpose of jointing, the ends of all wires and cables should have 
the insulation removed for a maximum length of 5 cms. and should, then 
be made clear and bright for a minimum length of 2.5 cms. and the ends 
to be joined should be twisted together so as to have a positive metal 
contact. 

 
Then these should be taped with insulation to avoid leakage when in 
contact with earth. In case of blasting with dynamite or any other high 
explosive, the position of all the bore holes to be drilled shall be marked in 
circles with white paint. These shall be inspected by the Contractor’s 
agent. Bore holes shall be of a size that the cartridge can easily pass down. 
After the drilling operation, the agent shall inspect the holes to ensure 
that drilling has been done only at the marked locations and no extra hole 
has been drilled. The agent shall then prepare the necessary charge 
separately for each bore hole. The bore holes shall be thoroughly cleaned 
before a cartridge is inserted. Only cylindrical wooden tamping rods shall 
be used for tamping. Metal rods or rod shaving pointed end shall never b 
e used for tamping. One cartridge shall be placed in the bore hole and 
gently pressed but not rammed down. Other cartridges shall then be 
added as may be required to make up the necessary charge for the bore 
hole. The top most cartridge shall be connected to the detonator which 
shall in turn be connected to the safety fuses of required length. All fuses 
shall be cut to the length required before being inserted into the holes. 
Joints in fuses shall be avoided. 
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Where joints are unavoidable, a semi-circular niche shall be cut in one 
piece inserted into the niche. The two pieces shall then be wrapped 
together with string. All joints exposed to dampness shall be wrapped with 
rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one 
occasion. The charges shall be fired successively and not simultaneously. 
Immediately before firing, warning shall be given and the agent shall see 
that all persons have retired to a place of safety. The fuses of the charged 
holes shall be ignited in the presence of the agent, who shall see that all 
the fuses are properly ignited. 

 
Careful count shall be kept by the agent and other of each blast as it 
explodes. In case all the charged bore holes have exploded, the agent shall 
inspect the site soon after the blast but in case of misfire the agent shall 
inspect the site after half an hour and mark red crosses (X) over the holes 
which have not exploded. During this interval of half an hour, nobody shall 
approach the misfired holes. No driller shall work near such bore until 
either of the following operations has been done by the agent for the 
misfired boreholes. 

 
i. The contractor’s agent shall very carefully (when the tamping is a 

damp clay) extract the tamping with a wooden scraper and 
withdraw the primer and detonator. 

 
ii.  The holes shall be cleaned for 30 cm of tamping and its direction 

ascertained by placing a stick in the hole. Another hole shall then 
be drilled 15 cm away and parallel to it. This hole shall be charged 
and fired. The misfired holes shall also explode along with the new 
one. 

 
Before leaving the site of work, the agent of one shift shall inform the 
another agent relieving him for the next shift, of any case of misfire and 
each such location shall be jointly inspected and the action to be taken in 
the matter shall be explained to the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all cases of 
misfire, their cause and steps taken in that connection. 

 
x. General Precautions 

 
For the safety of persons red flags shall be prominently displayed around 
the area where blasting operations are to be carried out. All the workers 
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at site, except those who actually ignite the fuse, shall withdraw to a safe 
distance of at least 200 meters from the blasting site. Audio warning by 
blowing whistle shall be given before igniting the fuse. 

 
Blasting work shall be done under careful supervision and trained 
personnel shall be employed. Blasting shall not be done within 200 meters 
of an existing structure, unless specifically permitted by the Engineer-in-
Charge in writing. 

 
xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw 
dust shall be cleared form inside of the detonator. This can be done by 
blowing down the detonator and tapping the open end. No tools shall be 
inserted into the detonator for this purpose. If there is water present or if 
the borehole is damp, the junction of the fuse and detonator shall be 
made water tight by means of tough grease or any other suitable material. 
The detonator shall be inserted into the cartridge so that about one-third 
of the copper tube is left exposed outside the explosive. The safety fuse 
just above the detonator shall be securely tied in position in the cartridge. 
Waster proof fuse only shall be used in the damp borehole or when water 
is present in the borehole. If a misfire has been found to be due to 
defective fuse, detonator or dynamite, the entire consignment from which 
the fuse, detonator or dynamite was taken shall be got inspected by the 
Engineer-in-Charge or his authorized representative before resuming the 
blasting or returning the consignment. 

 
xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 
conductive ground or continuous metal objects, tests shall be made for 
stray current to ensure that electrical firing can proceed safely. 

 
7.13 ALLIED ACTIVITIES 
 
7.13.1 Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at 
Project Store Depot. In some cases the materials may be available at sub 
divisional store godown. The contractor shall be responsible for transporting the 
materials, to be supplied by the RailTel or otherwise to execute the work under 
the contract to site at his/ their own cost. The costs of transportation are 
subsumed in the standard Schedule Rates and therefore no separate charges are 
payable on this account. 

 
7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to dispose 

off the empty cable drums after laying of the cables.. 
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7.13.3 It shall be obligatory on part of the contractor to dispose of the empty cable 

drums at his/their level and the amount fixed for various empty cable drums shall 
be recovered from the bill for the work for which the drum (s) was/were issued or 
from any other amount due to the contractor or the Security Deposit. 

 
7.13.4 The contractor shall not be allowed to dump the empty cable drums in  

Govt./Public place which may cause inconvenience to the RailTel / public. 
 

7.13.5 Supply Of Materials: There are some materials required to be supplied by the 
contractor for execution of work under this contract like Bricks, Cement, Wire 
Mesh and Steel for protection, etc., besides using other consumables which 
do/don’t become the part of the asset. The contractor shall ensure that the 
materials supplied are of best quality and workmanship and shall be strictly in a 
accordance with the specifications. 

 
7.13.6 Social auditing: deleted. 

 
7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 

Fusion splicing shall be used for splicing fibres. This is accomplished by applying 
localized heating (i.e. by electric arc or flame) at the interface between two 
butted, pre-aligned fibre ends, causing them to soften and fuse together. 

 
7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 

There are various types of joint enclosures available in the market. The procedure 
for assembly of joint closure is described in the installation manual supplied with 
straight joint closure. This includes the following: 

 
a) Material inside joint closure kit 
 
b) Installation tools required 

 
c) Detailed procedure for cable jointing 

 
d) Procedure for re-opening the closure. 

 
The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 
G92 (latest) or a proven design approved by RCIL.  The joint shall be protected in 
prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure 
which is not as per TEC specification, before starting the supply, contractor shall 
submit- 
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i) The specification of joint enclosure 
ii) Users certificate regarding its satisfactory performance 

 
At the discretion of the RCIL, contractor will have to demonstrate the working of 
the joint enclosure. Based on specification, user certificate and demonstration. 
RCIL, if RCIL finds the design suitable, will grant specific approval to use the joint 
enclosure. The supply of joint enclosure, which is not of TEC design, shall start 
only after the approval is received from RCIL 

 
However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 
-Stripping/cutting the cable 
-Preparation of Cable and joint closure for splicing 
-Stripping and Cleaving of Fibres 
-Fibre splicing 
-Organizing fibres and Finishing joints 
-Sealing of joint closure and 
-Placing joint in pit. 
 

7.14.2 PREPARATION OF CABLE FOR JOINTING 
 

a) During the installation, a minimum of 10 meter of cable of each end is coiled 
in the jointing pit to provide for jointing to be carried out at convenient 
location as well as spare length to be available for future use in case of 
failures. 

 
b) The pit size must be chosen carefully to ensure that length of the wall on 

which joint is mounted is greater than closure length plus twice the 
minimum bending radius of the cable.  A pit length of 1 meter is sufficient 
for most of the cable and joint closures. Bracket to support the cable coil are 
also fixed on the wall of the pit. 

 
c) The cable is then coiled on to the pit wall in the same position as required 

after the joint is complete. The marking is done on all the loops so that it 
will be easier to install it later. 

 
d) The distance from the last centre to the end of the cable must be at least 

1.8 meter. This is being the minimum to be stripped for Preparation of joint. 
 
e) Sufficient cable at each end up to the jointing vehicle/enclosure is then 

uncoiled from the pit for jointing. 
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7.14.3 STRIPPING/CUTTING OF THE CABLE 
 

a) The cables are stripped of their outer and inner sheath with each sheath 
staggered approximately 10mm from the one above it. 

 
b) Proper care must be taken when removing the inner sheath to ensure the 

fibres are not scratched or cut with the stripping knife or tool. The prevent 
this, it is best to only score the inner sheath twice on opposite sides of the 
cable, rather than cut completely through it. The two scores marking on 
either side of the cable are then stripped of the inner sheath by hand quite 
easily. 

 
c) The fibres are then removed from cable one by one and each fibre is 

cleaned individually using Kerosene to remove the jelly. 
 
7.14.4 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of Preparation work performed on the cable prior to splicing differs on 
the type of joint closure and fibre organizer used.  However, the following steps 
are usually common: - 

 
a) The strength members of each cable are joined to each other and/or to the 

central frame of the joint closure. 
 
b) The joint closure is assembled around the cable. 

 
c) The sealing compound or heat shrink sleeve is applied to the cables and 

closure, or prepared for application after splicing is complete 
 

d) The fibres are protected (usually with plastic tubing) in their run from the 
cable core to the fibre organizer trays (particularly if cable construction is 
slotted core type). 

 
e) Tags, which identify the fibres no. are attached at suitable location on the 

fibres. 
 

f) Splice protectors are slipped over each fibre in readiness for placing over the 
bare fibre after splicing. 

 
7.14.5 STRIPPING AND CLEAVING OF FIBRE 
 

a) Prior to splicing each fibre must have approximately 50mm of its primary 
protective U.V. cured coating removed, using fibre stripper which are 
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manufactured to fine tolerances and only score the coating without 
contacting the glass fibre. 

 
b) The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol. 

 
c) Cleaving of the fibre is then performed to obtain as close as possible to a 

perfect 90 degree face on the fibre. 
 
7.14.6 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for 
fusion splicing are as given in 7.14.7 

 
7.14.7 FUSION SPLICING OF FIBRE 

Some of the general steps with full automatic microprocessor control splicing 
machine are as under: 

 
a) Wash hands thoroughly prior to commencing this procedure. 
 
b) Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic 

cleaver. Switch on ultrasonic cleaver for 5-10 seconds (Some of the 
manufacturers do not prescribe the above cleaning). 

 
c) Place the bare fibre inside ‘V’ grove of the splicing machine by opening clamp 

handle such that the end of fibre is app. 1 mm. over the end of the “V” groove 
towards the electrodes. 

 
d) Repeat the same procedure for other fibre, however, first insert heat shrink 

splice protector. 
 

e) Press the start button on the splice controller. 
 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than 
finally fuse the fibre. 

 
g) Inspect the splice on monitor if provided on the fusion splicing machine and 

assure no nicking, bulging is there and cores appear to be adequately aligned. 
If the splice does not visually look good repeat the above procedure. 

 
h) Slide the heat shrink protector over the splice and place in tube heater. Heat 

is complete when soft inner layer is seen to be ‘oozing’ out of the ends of the 
outer layer of the protector. 

 
i) Repeat for other fibres. 
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7.14.8 FUSION SPLICER AND OTDR 
 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for 
splicing and measurements of Parameters respectively, shall be of approved 
design and quality. The contractor shall submit 
 
i) Specification of fusion splicer and OTDR. 
ii) Certificate from the users, who have used the splicer and OTDR of the make, 

the contractor intends to use, regarding their satisfactory performance. 
 

The RCIL reserves the right to direct the contractor to use the same or any other 
proven design of fusion splicer and OTDR if in the opinion of RCIL the specification 
of Fusion splicer and OTDR are not suitable. 

 
7.14.9 ORGANIZING FIBRE AND FINISHING JOINTS 
 

a) After each fibre is spliced, the heat shrink protection sleeve must be 
slipped over the bare fibre before any handling of fibre takes place, as 
uncoated fibres are very brittle and cannot withstand small radius bends 
without breaking. 

 
b) The fibre is then organized into its tray by coiling the fibres on each side of 

the protection sleeve using the full tray side to ensure the maximum 
radius possible for fibre coils. 

 
c) The tray is placed in the position. 
 
d) OTDR reading taken for all splices in this organized state and recorded on 

the test sheet to confirm that all fibres attenuation are within 
specification. This OTDR test confirms fibres were not subjected to 
excessive stress during the organizing process. 

 
e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 
 
7.14.10 PLACING OF COMPLETED JOINT IN PIT 
 

a) Joint is to be placed on the tarpaulin provided near the pit. 
 
b) The cable is laid on the ground, loop the cable such that pen mark 

previously place on the cable line up. Tape these loops together at the top 
of the coil. 
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c) The joint can now be permanently closed and sealed by heating heat 
shrinkable sleeve etc. However, before closing, silica gel to be kept inside 
for moisture protection. 

 
d) Now the joint closure is fixed to the bracket on the pit wall and pit is 

closed. 
 

 
7.14.11 RE-OPENING OF THE JOINT 
 
 If required for attending to faults etc., manufacturers supply special kits for 

opening of the joint and the steps to be followed. However, the general steps are 
as under: - 

 
a) Using suitable knife cut heat shrink sleeve longitudinally along its entire 

length. 
 
b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
 
c) Apply heat to the cut sleeve until it begins to separate. 
 
d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 
 
e) Protective sleeve/cover can be removed for attending to faults etc. 

 
7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
 
7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable 

of both the sides, splicing through fibres, connecting fibres to pigtails for 
connection to optical line terminal equipment etc. 

 
The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside 
cable hut. The armour of the OFC Cable shall be cut before taking the cable in the 
equipment rack. The cables shall be terminated on OFC termination joint 
closures. The Optic Fibre termination joint closure as per specification no. TEC TV-
210-J-93 (latest) or a proven design approved by RCIL shall be provided in each 
cable hut to terminate both optical fibre cables and deriving required pigtails. If 
the contractor intends to supply joint enclosure, which is not as per TEC 
specification, before starting the supply, contractor shall submit- 
 
i) The specification of joint enclosure. 
ii) Users certificate regarding its satisfactory performance 
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 At the discretion of the RCIL, contractor will have to demonstrate the working of 
the joint enclosure. Based on specification, user certificate and demonstration, 
RCIL, if RCIL finds the design suitable, will grant specific approval to use the joint 
enclosure. The supply of joint enclosure, which is not of TEC design, shall start 
only after the approval is received from RCIL. The joint enclosure shall be 
mounted suitably inside the equipment rack. Two pairs of fibres shall be derived 
from either side cable at every OFC cable hut through pigtails with FC/PC 
connectors. The remaining fibres shall be looped through. 

 
7.14.12.2 The procedure for installation of termination joint box depends upon the type of 

joint enclosure. The installation manual supplied gives the step-by-step procedure 
for installation. However, the general steps are as under: - 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fibre splicing 
- Enclosing fibre 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 

 
7.14.12.3 MARKING THE CABLE 
 

a) Determine the cable length up to the proposed location of termination 
box. It is also to be ensured that at least 10 meters of cable is coiled in the 
cable pit. 

 
b) Determine the cutting point and mark the cable 
 
c) Determine the sheath peeling point and mark the cable 

 
7.14.12.4 CUTTING / STRIPPING THE CABLE 
 

a) Cut the cable as per the marking 
 
b) Remove the sheath from cable ends. During sheath stripping care should 

be taken not to damage the fibres. 
 
c) The length and the steps for various sheath cutting shall be as per the 

instruction given in the manual. 
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7.14.12.5 GRIPPING THE CABLE 
 

a) Wind PVC tape around the cable core just beside edge of the sheath. 
 
 
b) Insert the bushing inside sheath by cutting the cable sheath for about 25 

mm. 
 
c) Place the sheath grip (lower half and upper half) and tighten it with the 

help of torque wrench. 
 

7.14.12.6 FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 
b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
 
c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 
7.14.12.7 FIBRE SPLICING 
 
 The procedure for splicing is same as described for straight joint closure in Clause 

7.14.7 above. 
 
7.14.12.8 ENCLOSING FIBRES 

a) Set the fibre cassette on the base. 
b) Arrange excess length of fibre to make double figure of eight. 
c) Enclose the spliced fibre and its excess length carefully. 
d) Repeat the procedure for other fibres. 
e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 
 
7.14.12.9 MOUNTING OF TERMINATION BOX. 
 Termination box can be fixed either on wall or on equipment rack. At wayside 

stations it shall be mounted inside the equipment rack in order to prevent pigtails 
from rodent attacks. 

 
a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base box. 
c) Put the covers. 
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7.14.12.10 FIXING THE CABLE 
 Secure the cable on wall/frame at two places within one meter from termination 

box keeping in view straight entry of cable in termination box. 
 
7.15 ISOLATION OF ARMOUR OF OFC CABLE 
 The maximum continuous length of armour of OFC Cable should not exceed 1.6 

Kms. in order to keep the induced voltage within permissible limits. Where the 
continuous length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the 
armour after every 1.6 Kms. The Exposed cable at the cut shall be covered by 
shrinking suitable heat shrink sleeve as per TEC specifications. 

 
7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 
 The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by 

Contractor with Engineer of the RCIL. The Parameters in the concerned 
specification shall be taken as reference. The Test shall be conducted from cable 
hut to cable hut, after the Splicing & termination Joints are completed. The length 
of cable (as per marking in cable & as measured by OTDR) loss in cable, average 
loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as 
per pro-forma given in Para 7.17 below. 

 
7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD TEST 
------------------------------------------------------------------------------ 
Route: -----------------------                      Date: ------------------- 
 
Station: ---------------------  No. of mid-  Section splices: ------------------ 
 
Section: -------------------      Measured by:------------------- 
 
Length             Length as per meter 
(by OTDR): --------------         marking on cable sheath -------------- 
 

 
1) Optical measurements (On Line): 

Measurement Fibre – number 
1 2 3 4 ………46 47 48 

Accepted Value 

1.1 Total attenuation at 
1300/1550 nm 
with OTDR 

  

1.2 Total attenuation per Km 
at 1300/1550 
nm: 

 <0.40 dB/Km at 1300 nm &   <0.25 
at 1550 nm 

1.3 Splice Loss in dB with 
OTDR Location 

 Average splice loss 
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OHE Mast No./ Overhead 
alignment post 
no. 

A. 
 
B. 
 
C. 
 
D. 
 
E. 

  

Average Splice Loss  0.15 db, no splice should 
have loss >0.2 
db 

 
 

NOTE:  ALSO ATTACH OTDR RESULTS  |---| 
 
 2) Visual Inspection (On Line): 
 

2.1 No. of Cable drum used in the section: --------------- 
 
2.2 S. No. of cable and length of each drum: 
S. No.    LENGTH 
 
1. -----------------  ---------------------M 
 
2. -----------------  ---------------------M 
 
3. -----------------  ---------------------M 

 
4. -----------------  ---------------------M 
 
5. -----------------  ---------------------M 
 
2.5 Location of Isolation Sleeves 1.    2.            3. 
 
 
 
Contractor’s Representative   RCIL’s Representative 
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7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND TERMINATION OF 
FIBRE OPTIC CABLE. 

 
 S. No.   Tool’s Name 

 
 1.  Branch Joint Closure 

2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl alcohol or methanol of high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T. D.R. 
23. Stickers for numbering of splicers 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine. 
27.  

                        Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall 
be greater than 30 times the diameter of the cable. 
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Annexure –I 
Automated  Optical Fiber Fusion Splicing Machine 

Along with following accessories : 
a) High Precision Swift Fiber Cleaver          :       1 Nos. 
b) Spare Electrodes                                           :       1 Nos. 
c) Electrode Sharpener                                      :       1 Nos. 
d) AC Power Cord with 3 pin Plug for           :       1 Nos. 

Splicing machine 
e) Battery Pack                                                  :      1 Nos. 
f) Fiber Stripper                                                :      1 Nos. 
g) Splice Protection Sleeve                               :       100 Nos. 
h) Shoulder Strap                                              :       1 Nos. 
i) Switching Power Adapter                             :       1 Nos. 
j) Battery Charger                                             :       1 Nos 
k) Operational and software Manual               :      1 Nos 
l) Carrying Case                                                 :      1 Nos 
m) Tool kit                                          :    1 Nos  
n) 1 KVA DG set petrol driven Kerosen  

operated Honda make:                           :     1 Nos 
o) Suitable printer                                             1Nos.: 
p) 1Km OFC (G652D) spool (corning make)   :       1Nos. 

 
1) OTDR (Optical Time Domain Reflectometre) 

Along with following accessories : 
a) FC Universal Adapter 
b) Power Cord 
c) Battery In-built 
d) Charger Adapter 
e) Operation Manual 
f) Carrying case 

 

3)   Advance cable and fault locator electronic type  
           a. Direct-Connect Transmitter Cable 
           b. Ground Rod; stainless steel 
          c.  Earth Contact Frame 
          d. Earth Contact Frame cable; 1.2 m (4 ft.) long 
          e. Coupler Kit; consists of 3" Coupler for 
              use on cables up to 7.6 cm (3"), Coupler Extension Cable, and Pouch 
          f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 
          g.  6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 
          h. Inductive Probe; for pair identification. 
           i.  Coupler Extension Cable 
           j.  Probe Cable 
           k. Ground Extension Cable 
            l.  Active Duct Probe  
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Figure 2 
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CHAPTER 8 
 

List of Addresses for Specification 
 
8.0       Address from where specification copy can be purchased: The copy of IRS, RDSO, 

TEC and BIS specification used in the tender documents can be purchased from 
following sources. 

 
8.1 IRS Specification: 

i) Manager Publications, Government of India  
Civil Lines, New Delhi- 110054 

 
ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 
 
8.2 RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 
 
8.3                 DOT/TEC/ITD Specification: 
 i) Khurshid Lal Bhavan, Janpath, New Delhi- 110001 
 
8.4 B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 
  9- Bahadur Shah Zafar Marg, New Delhi -110002 
 
ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 
 
iii) 534- Sardar Vallabh Bhai Patel Road, Mumbai. 
 
iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 
 
v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 
 
vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 
vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 
viii) C.I.T. Campus, Adyar, Madras – 600020. 

 
The specifications and drawings referred but not enclosed in the tender documents may be seen 
in the RCIL’s office on any working day. 

  



                        RailTel/Tender/OT/WR/Mumbai/2015-16/46 
 

146 

 

 
 
 
 
 
 
 
 
 
 

CHAPTER 9 

 

DRAWINGS 
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SN Drg. 
No. 

Drawing descriptions 

1 1 TRENCHING IN NON ROCKY SOIL ALONG RAILWAY TRACK AT 1.2 MTR DEPTH 

2 4 TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK  AT 1.0 MTR DEPTH 

3 5 
TRENCHING IN ROCKY SOIL ALONG RAILWAY TRACK  AT 1.0 MTR to 0.5 MTR 
DEPTH 

4 6(a) ARRANGEMENT OF CABLE ON GRIDER BRIDGES 

5 6(b) ARRANGEMENT OF CABLE ON SLOPE OF GRIDER BRIDGES 

6 7 LAYING OF CABLE OVER RCC CULVERTS 

7 8 LAYING OF CABLE BELOW RCC CULVERTS 

8 9 LAYING OF CABLE BY TRACK CROSSING  

9 10 ARRANGEMENT OF DWC PIPES TRUNKING UNDER METAL ROADS, LC GATE 

10 11 PROVISION OF RCC CHAMBER FOR CARRYING OF OFC LOOP/JOINT  

11 12 PROVISION OF  ROUTE MARKERS ALONG THE RAILTEL'S OFC ROUTE 

12 13 ARRANGEMENT OF CABLE OVER ARCH BRIDGES 

13 14 ARRANGEMENT OF CABLE IN BUILDINGS /CABIN ENTRY 

14 15 PROTECTION METHOD AFTER LAYING OF DWC/PPRC PIPE IN MANUAL  BOARING  

15 16 METHOD OF SHORTING, EXCAVATING TRENCH FOR OFC 
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