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TENDER NOTICE 
  No. RailTel /e-Tender/OT/WR/2019-20/02R                                         Date 01.08.2019 

RailTel Corporation of India Ltd, Western Region, Western  Railway Microwave Complex, 
Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 , invites open e-tenders from the established 
and reliable contractors with proven experience for the following works: - 
 

Erection and Maintenance of Roof Top Poles (RTP) at various Railway sites in 
Maharashtra, Gujarat and Madhya Pradesh states. 
 
Appx. Estimated Cost:- Rs. 4,42,60,371.02 (Rupees Four Crore Forty Two Lakh Sixty 
Thousands Three Hundred & Seventy One & point Zero Two Paisa  Only). 
 

EMD:- Rs. 3,71,300 (Rupees Three Lakh Seventy One Thousand & Three Hundred only). 
 

a) Sale of e-Tender Documents From 01.08.2019 
b) Closing of sale of e-Tender Documents up to 12:00 Hrs. 22.08.2019 
c) Online Receipt of tender documents. up to 15:00 Hrs. 22.08.2019 

d) Opening of tender documents. at 15:30 Hrs. 22.08.2019 

e) Validity of offer 
60 days from the date of opening of 
tender. 

f) Completion period 
3 months for each work order. Contract 
validity for one year. 

g) 
 

Address for availability of tender 
document 

Executive Director, 
RailTel  Corporation of India Ltd.,  
Western Railway Microwave Complex, 
Senapati Bapat Marg,  Mahalaxmi,  
Mumbai - 400 013 

e-Tender Opening venue 

h) 
Web address for availability of tender 
document 

www.railtelindia.com, 
www.ireps.gov.in 

i) Cost of e-Tender document  Rs. 11,800.00 

j) 
If the tender document is downloaded from the website then the cost of e-tender 
document as stated above has to be submitted through net banking or payment gate 
way only on website www.ireps.gov.in. 

1. The offers shall be opened on above said date in the presence of those bidders who 
choose to be present. In case the date of opening happens to be a holiday, the tender will 
be received and opened at the same time on the next working day. 

2. All future information viz. corrigendum/addendum/amendments etc. for this tender shall be 
posted on e-tender portal only. The amendments shall be posted on website only. All 
bidders should download from website. These amendments will be binding on all bidders. 
Those who are downloading tender document from website should download the 
clarification also and submit with the tender document. 

3. Tender can be viewed and submitted through website www.ireps.gov.in only. Printed copy 
of tender document will not be sold from RailTel Office. Tender document can be seen on 
RailTel’s website www.railtelindia.com, www.ireps.gov.in. 

4. Payment of Earnest Money Deposit (EMD) and Tender Document Cost (TDC), in respect 

of e-tendering, will be accepted through net banking or payment gate way only. Fixed 

Deposit Receipt (FDR) will not be accepted as EMD for tender invited on IREPS (e-tender 

portal). 
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5. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 
criteria as mentioned in the tender document. Each page of copy of documents / 
certificates in support of credentials, submitted by tenderer, shall be self attested / digitally 
signed by the tenderer or authorized representative of the tendering firm. Self – attestation 
shall include signature, stamp and date (On each page). Only those documents which are 
declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid 
down eligibility criteria”, will be considered for evaluating his/their tender. 

6. RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit are 
as below:-  
Name  of  the  Branch  & Address State Bank of India , churchgate, Branch, 

Maharshi Karve Marg, Mumbai-400020. 

Name of Account Holder RailTel Corporation of India Limited 

Account No. 11037321307 

IFSC Code SBIN00001821 

Branch Code 001821 

 
7. Further information is available at RailTel’s website www.railtelindia.com, www.ireps.gov.in 

or from the office of Executive Director- RailTel /Mumbai. 

 

 
 
General Manager & TM/ADI 

       For RailTel Corporation of India Limited, Mumbai 
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Preamble 
 

        Tender No.  RailTel/e-Tender/OT/WR/2019-20/02R 

1.0   Name of work: Erection and Maintenance of Roof Top Poles (RTP) at 

various Railway sites in Maharashtra, Gujarat and Madhya Pradesh states. 
 
[ 

1.1 Scope of work: 
 
The Engineering instructions spelt out in this tender document deal with the methods 
to be adopted for Erection and Maintenance of Roof Top Poles(RTP) at various 
Railway sites in Maharashtra, Gujarat and Madhya Pradesh states. 

 
The broad responsibility of the contractor under the scope of work for this tender shall 
be as under: 

   
i)       Survey of site: Involves detailed study of Railway site 

building/premises/POP(point of presence), available space and resources, 
planning of pole and out door cabinet (ODC) & DG set locations, location of 
earth pits and planning of all electrical wirings, documentation of planning and 
approval of the same by Engineer in-charge(EIC) and concerned Railway 
Authority.  
Before start of work, taking structure stability certificate/site plan from 
authorised consultant firm and taking approval of respective Railways 
authorities on Structure stability Certificate/Site plan. 
One time Approval of structure of H-Pole & Single Pole as specified in sample 
diagrams of Chapter-8 and bills of quantity of chapter-7 from IIT (Indian 
Institute of Technology). 

 
ii) Preparation of site for erection of RTPs. It will require civil works like Chipping / 

Removal of water proofing /PCC at pedestal location, Fixing of rebar dowels 
using Epoxy Based Chemical Grout, Providing and Fixing of Galvanized 
Foundation Bolts, Construction of Pedestal/beam/ODC-DG Platform, water 
proofing etc. work. For more details chapter-02(Schedule of Rates) & chapter-
08(Technical Specification)  should be referred. 

 
iii) After preparation of site as per civil work, RTP of 6 meter height ( No. of RTP 

per site building can be from 1 to 4) are to be erected. 
 
iv) At each site, the RTP should by of H-type or single pole type or combination of 

both types as per availability of space and as per instruction of respective 
Engineer in-charge(EIC). 

 
v) All electrical and allied works like earthling, cabling/wiring, cable termination at 

required locations like poles/cabinets/DCDB/ACDB etc. 
 
vi)   All necessary Testing & Submission of test results, planning diagrams of site. 
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vii) Getting the necessary permission/ ROW and other permissions to execute the 
work. 

viii) For further details chapter-02 (Schedule of Rates) & chapter-08 (Technical 
Specification) should be referred. 

ix) RailTel will have the right to change/modify the locations and numbers of sites, 
prioritize the site location for works and change the planning of installations as 
per site conditions. 

x) Annual Maintenance of erected poles as per terms & condition of Chapter-9. 
xi) After completion of work at a site, the contractor will produce a certificate from 

authorized engineer/consultant that the work at the site has been carried out as 
per technical specifications and designs as per contract. 

 

1.2  Tender Bid 
 
The e-tender can be viewed and submitted through web site www.ireps.gov.in 
only. The tenderer / bidder must have Class-III Digital signature Certificate and 
must be registered on IREPS portal. Only registered tenderer/bidder can 
participate in e-tendering. All relevant documents must be uploaded at the 
time of participating in e-tendering. Manual offers are not allowed for e-tender 
and any such manual offer received shall not be opened/accepted. 

 

Last date of submission of queries/clarifications: one week before the Bid 
start date. It is requested that any queries/clarifications regarding the tender 
may be sent to the RailTel’s office latest by one week before the opening 
date schedule through e-mail to rakesh.shrivastava@railtelindia.com with 
copy to girish_joshi@railtelindia.com (in word format) by authorized person 
only. 
 

Tenderer should ensure submission of necessary and relevant documents as 
per para no. 3.6.6 of tender document. 

 
1.3. Qualifying Criteria 
 For qualifying in the tender,the tenderer shall be required to meet the eligibility 

requirements as given in Para 3.16 of tender  document.  
 
1.4 Last date of Submission 

The tender shall be received up to 15:00 hrs on   22.08.2019 online only. 
 

1.5 Date of Opening of Tender   
The tenders will be opened at 15:30 hrs on  22.08.2019 at the same address 
as mentioned in Para 1.10. 

 
1.6       RailTel reserves the right:- 

 
a)  To verify, if so desired, the correctness of documentary evidence furnished by 

the tenderer.  
 
b)  To verify the successful operation and performance of qualifying projects and 

tenderer   shall arrange permission for the same. 
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c)  To carry out capability assessment of the bidder(s) including referral to in-
house   information. 

 
d)  RailTel shall not be responsible for any delay in the receipt of tenders and 

reserves the right to accept/reject any or all tenders.   
 

1.7    Work Load 
The tenderer to submit the present work load of the telecom contracts in hand 
as per the format (Form No 9). The performance of the tenderer with regard to 
satisfactory execution of more than one contract simultaneously in the past 
shall be taken into account. 
 

1.8   Validity of Offer 
The tenderer shall keep the offer open for 60 days from the date of opening   of 
tender. Within that period, the tenderer can not withdraw his offer. This period 
can be extended further, if required, by mutual agreement from time to time. 
Any contravention of the above condition will make the tenderer liable for 
forfeiture of his Earnest Money.  

 
1.9 Completion Period of Work: 

� The work to be executed and completed (For Schedule-A of SOR of 
Chapter-2) within 3 months from the date of issue of “Letter of Acceptance 
“of the tender.  Work limit will be given in different PO and overall validity of 
tender will be 1 year, that can be extended to another one year with same 
term and conditions. 

� The Work order for Annual Maintenance (For Schedule-B of SOR of 
Chapter-2) will also be issued in part for the requisite nos. of sites. 

� The Annual Maintenance of work for each Work order be valid for 3 years 
which can be extended up to 1 more year. 

� For time limit extension of contract, decision of RailTel shall be final. 
� The accepted rates of work order will remain valid throughout the period of 

validity of contract. 
 

1.10 The List of Address to which correspondence and documents relating to 
the Contract should be sent: 
Exeutive Director, RailTel Corporation of India Limited, Western Region, 
Western  Railway Microwave   Complex, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013.     
Phone: 91 (22) 24923907. Fax 91 (22) 24923913 

 
1.11 Earnest Money 

Tenderer shall deposit an Earnest Money (in online mode only) of amount as 
mentioned below in a manner prescribed in Para 3.5 of tender document. 

 
S 

N

O 

Tender No. Name of state EMD in Rs. 

1 RailTel/Tender/OT/WR/2019-20/02R 
Maharshtra, Madhya 

Pradesh & Gujarat 
` 371300/- 
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    Any other mode of payment except online mode on website www.ireps.gov.in, 
will not be accepted. 

 
1.12 Security Deposit    

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of 
tender document.  
                      

1.13  Performance Bank Guarantee 
 Performance Bank Guarantee shall be 5% of the contract value for successful 
completion of the work as detailed in para 3.17 of tender document. 
 
In case of AMC, the tenderer is also required to submit PBG of 10% value of 
the annual maintenance charges towards fulfillment of obligation for the 
maintenance support as detailed in para 3.17 of tender document. 
 

1.14     Specifications 
Reference of specifications of the important equipments and materials required 
for execution of the contract is given in the Technical Specification (of tender 
document). The work shall be executed in compliance with all the technical 
requirements given therein. 
 
The work shall be carried out as per Engineering Instructions issued by RailTel.  
 

Drawings are indicative. In case of any mismatch or confusion between 
drawings and technical specifications, technical specifications shall be final. 
Drawings are enclosed at Chapter 8.  In any case of dispute, the decisions of 
RailTel competent authority will be final. 
 

1.15     Schedule of Requirement 
The various items to be supplied and execution of the work by the tenderer for 
the section are indicated in Schedule of Requirement as in chapter 2 of this 
tender document. Payment of supplied items shall be done along with the 
payment of execution after the measurement. The tenderer is advised to quote 
single percentage at Par/ above/below of the RailTel’s total estimated cost of 
schedule of work. 

 
1.16    Work to be done by RailTel    

i. Availability of site spaces for erection of poles, installation of all electrical and 
allied works. 

ii. RailTel shall facilitate requisite letters etc. for ROW & other permissions as 
required. The contractor shall get the necessary permission etc. as required. 

 
1.17    Deleted  
     

 
1.18  Materials to be supplied by Contractor 

 
Contractor shall supply & install the materials as mentioned in Schedule of 
rates and of the specification and quality mentioned in Chapter-xx & Schedule 
of rates. The left over materials if any shall be the property of the contractor. 
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Contractor should make arrangement to lift the materials from the Site. The 
payment shall be done to the contractor as per actual installation at the site.  
All other materials including the materials not specifically covered in the 
Schedule of Requirement but required to achieve the end objective are 
required to be supplied by the contractor. 

 
1.19    Submission: 

   The tenderer shall submit all the required information in the relevant forms 
attached to this document and suitably numbering each page of the bid 
documents with a content list indicating availability of various documents with 
their serial numbers. In the absence of numbering of pages and the content 
list, there is a likelihood of any important document going unnoticed for which 
the tenderer shall be solely responsible. 

 
1.20    Warranty Support 
 The tenderer should submit their strategy for providing maintenance support 

during maintenance, warranty and post warranty as per Para 5.29 and 5.15 of 
tender document. 

 
************** 

 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 12 of 162 
 

 

 
 
 
 
 
 
 

Chapter 2 
 
 
 

SCHEDULE 
 

OF 
 

REQUIREMENTS 
 

Please refer Page No.132-147 
 
 
 
 
 
 
 
 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 13 of 162 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 

CHAPTER - 3  

 
  
 

INSTRUCTIONS TO TENDERERS 
 

AND 
 

CONDITIONS OF TENDERING 
 
 
 
 
 
 
 
 
 
 
 
 
 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 14 of 162 
 

 

 
 
 
 

INDEX 
       

 3. 1. General Instructions 
 
 3. 2.           Interpretations 
 
 3. 3.           Local Conditions 
 
 3. 4.           Compliance to Tender Conditions,   Specifications and Drawings 
        
 3.5.            Earnest Money 
 
 3.6             Submission of Offers 
 
 3. 7            Constitution of Firm and Power of Attorney 
 
 3.8             Validity of Offer 
 
 3.9.            Rates during Negotiations 
       
 3.10.          Period of Completion and Time Progress Graph 
 
 3.11.          Opening of Tender 
 
 3.12.          Non-transferability and Non-refundability 
 
 3.13.          Errors, Omissions and Discrepancies 
                 
 3.14.          Wrong Information by Tenderers 
 
 3.15          Amendment  Of Bid Documents 
 
 3.16.          Qualifying Criteria   
        
 3.17.         Performance Bank Guarantee 
 
 3.18.          Evaluation of offer 
  
 3.19        Agreement   
                  
 3.20       Tenderer’s Address 

 
 
 
 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 15 of 162 
 

 

CHAPTER-3  
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING  
 
                  3.1 GENERAL INSTRUCTIONS      

 
3.1.1 Tender is invited by RailTel , Western Region Mumbai, from established 

and reliable contractors for the work detailed in chapter 1 . 
 
3.1.2   The Special Conditions of Contract, Instructions to Tenderers and 

Conditions of Tendering, Technical Specifications & Supplement, 
Preamble including Schedule of Requirements and all Annexure & 
Forms etc. shall, hereafter, be collectively referred to as the "Tender 
documents ". These regulations for Tender and Contracts shall be 
read in conjunction with the General Conditions of contract and shall be 
subject to modifications, additions or suppression, overwrite by Special 
conditions of contract and/or special specifications, if any , annexed to 
the tender document . 

 
3.2        INTERPRETATIONS 

 The following terms wherever occurring in the tender document and   
wherever used throughout the execution of the work, shall, unless 
excluded by or repugnant to the context, have the meaning attributed 
thereto as follows: 

 
a)  "CONTRACT" Means the Contract resulting from   the acceptance by 

the Purchaser of this Tender whether in whole or in part.      
 

b)  "CONTRACTOR"   Means the successful Tenderer, i.e.,   the Tenderer  
whose Tender has been accepted either in whole or in part. 

 
c)  "CONTRACTOR’s  REPRESENTATIVE"    Shall   mean a  person   in    

supervisory capacity   who   shall be  so   declared  by  the  Contractor     
and  who  shall be   authorized under a  duly  executed  power of  
attorney   to receive materials issued  by the   Purchaser to the 
Contractor  for the works.   He shall be responsible   for proper 
execution of    works at each or all places and shall take orders from 
Purchaser’s Engineers and carry out the same. 

 
d)  ENGINEER-IN-CHARGE”     Shall mean an executive of RailTel in 

charge of works and shall include the superior executives of RailTel. He 
is  responsible   for  ensuring  that  all  field  works  covered  by  the  
contract  are  carried out in accordance with approved designs,  
drawings & specifications and conditions of contract as agreed to.  

 
e)  “ENGINEER" Shall mean the supervisor of RailTel in direct charge of 

the works.  
 
f)   "EQUIPMENT"     Means all or any equipment   considered necessary   

by   the   Purchaser's   Engineers   for satisfactory operation, as a 
whole, of the installations. 

 
g)  "MONTH"      Means  any consecutive period of thirty days. 
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h)  "MATERIALS” Means all equipments, components, fittings and other 
materials including raw materials required to   complete the work.. 

 
i) "PURCHASER"    Means  RailTel Corporation of India Limited, Western 

Railway Microwave Compound, Senapati Bapat Marg, Mahalaxmi- 
Mumbai- 400 013 

 
j)  "PURCHASER’S ENGINEER"    Means the Executive Director of RailTel    

or   successor who will   decide   all   matters relating   to   design, 
manufacture,   and installation   and commissioning of the plant and 
equipment at site. 

 
k)  "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  

or a Company registered under  Indian  Company    Act  or  an  approved 
supplier of materials  to  whom  the Contractor   sublets  portions  of  the   
contract.  

 
l)  “CONSIGNEE” Means the person specified in the Acceptance of Tender 

to whom Stores are to be delivered at the destination. 
 
m)  “INSPECTING OFFICER” Means the person, or organization specified 

in the contract for the purpose of inspection of stores of work under the 
contract and includes his/their authorized representative. 

 
n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, 

Western Railway Microwave Complex, Senapati Bapat Marg, 
Mahalaxmi- Mumbai- 400 013. 

 
o)  “SITE”     Means the areas to be taken up by the  permanent  works,  

together with any other area or areas as shall  be determined  by  the 
Purchaser's Engineer,  which  may  be placed  at the disposal of the 
Contractor for the  purpose  of the contract and also such area or areas 
used for store  yards,  works yards or workshop in proximity of the  works 
as  the  Purchaser’s Engineer may have  authorized  as  an extension  of  
the  site, irrespective of  the  terms  and  conditions   under   which  they  
are  occupied   by   the  Contractor. 

 
p)  "TENDERER"    Means and includes any firm of   engineers or 

Contractors   or any company or body,   corporate   or otherwise, who 
submit the Tender which has been invited. 

 
q)  "WORK OR WORKS"    Means all or any of the items of the work for 

which the Tenderer /Contractor has Tendered/contracted according  to  
the specifications, drawings  and  Annexure hereto  annexed or to be 
implied there from, or  incidental thereto  or to be hereafter specified or 
required in  such explanatory instructions and drawings, being in 
conformity  with  the original specifications, drawings, Annexure  and  
schedules   and  also  such  instructions  and   drawings additional to the 
aforementioned as may from time to  time be issued by the Purchaser's 
Engineer during the  progress  of the contracted work. 

 
r)  “Railways”- The Offices/premises/Buildings/areas/location under the 

direct administration of establishment of Indian Railways. 
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s)  “Expected risk”: DELETED. 
 

t).  “Near Relative”: - 
The near relatives of all RailTel Employees either directly recruited or on 
deputation are prohibited from participation in tenders and execution of 
works in the different units of RailTel. The detailed guidelines in this 
regard are given in the following paragraphs: - 

 
i)  The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 
* They are husband and wife, 
* The one is related to the other in the manner as father, mother, son (s) 
& son’s wife (daughter-in-law),daughter(s), & daughter’s husband (son-
in-law), brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-
in-law). 
 

ii)  As per Government of India’s CCS Conduct rule 4, no Government 
servant shall in the discharge of his official duties deal with any matter or 
sanction any contract to any company or for any other person if any 
member of his family is employed in that company or firm or under that 
person or if he or any member of his family is interested in such matter or 
contract in any other manner and the Govt. Servant shall refer every 
such matter or contract to his official superior. This clause is applicable to 
all RailTel employees in view of this as soon as any RailTel employee 
becomes aware of the above aspect, he must intimate this to the 
prescribed authority.  

 
iii)    The Company or firm or any other person is not permitted to tender for 

works in RailTel Unit in which his near relative(s) is (are) posted. the 
tender/work will be cancelled and earnest money/security deposit will be 
forfeited at any stage whenever it is so noticed. The department will not 
pay any damages to the company or firm or the concerned person. The 
company or firm or the person will also be debarred for further 
participation in the concerned unit. 

 
 * The format of the certificate to be given is  
“I …………………………………………  S/o………………………… 
……...r/o ……………………… hereby certify that none of my relative(s) 
as defined in the tender document is/ are employed in RailTel unit . In 
case at any stage, it is found that the information given by me is false/ 
incorrect, RailTel shall have the absolute right to take any action as 
deemed fit/without any prior intimation to me”. 

 
u)  "WRITING"     Includes all matters written, typewritten or printed either in 

whole or in part. 
 

v)  “Constructional Plant” shall mean all appliances or things of 
whatsoever nature required for the execution, completion or maintenance 
of the works or the temporary works (as hereinafter defined) but do not 
include materials or other things intended to form or forming part of the 
permanent work. (i) “Temporary Works” shall mean all temporary works 
of every kind required for the execution, completion and/or maintenance 
of the works. (ii) “Period of maintenance” shall mean the specified period 
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of the maintenance from the date of completion of the work as certified 
by the Engineer.  

 
w) Singular and Plural: Works importing the singular number shall also 

include the plural and vice versa where the context requires. 
 

x)  Headings & marginal headings: The headings and marginal headings in 
these general conditions are solely for the purpose of facilitating 
reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or the contract. 

 
 
3.3       LOCAL CONDITIONS 
 
3.3.1    It will be imperative on each tenderer to fully acquaint him with all the 

local conditions and factors which would have any effect on the 
performance of the contract and cost of the stores. The purchaser shall 
not entertain any request for clarifications from the tenderer regarding   
such local conditions. No request for the change of price or time 
schedule of delivery of works/stores   shall   be entertained after the offer 
is accepted  on account of any local condition or factor. 

 
3.3.2     The intending tenderer is advised to study the tender  document 

carefully.  Any submission of a quotation  by  the tenderer shall be 
deemed to have been done after a careful  study  and  examination  of  
these  documents  with  full understanding of the implication thereof. 
These conditions and  specifications shall be deemed to have been  
accepted  unless  otherwise,  specifically  commented  upon  by  the  
Tenderer in his quotation. Failure to adhere to anyone  or all  these 
instructions may render his offer liable to  be ignored without any 
reference. 

 
3.3.3    Should a tenderer find discrepancies in, or  omission   from,  the  

drawings  or any of the Tender documents  or  he  has  any doubt  to  
their  meaning, he should at  once  notify  the  RailTel   who  may  send a  
written  clarification  to  all Tenderers. 

 
 
3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & 

DRAWINGS 
3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of 

the tender document that either his tender complies in every respect with 
the requirements of each clause and sub clause or if not, precisely how 
they differ from   the requirements of the tender. In   later  case, the   
tenderer  shall enclose a separate statement as per       proforma  given,  
indicating only the deviations  for  any  clause   or   sub clause of Special    
Conditions   of   Contract,   Instructions   to   Tenderers   and   Conditions   
of   Tendering,   Technical   Specifications,  Preamble   etc. which  he  
proposes  with justifications  for   deviations   proposed. The purchaser 
reserves the right to accept or reject these deviations and his decision 
thereon shall be final (see Form 5). 

 
3.4.2    The material offered and execution of work  shall be in accordance with 

the drawings and specifications. Details of variation from  the drawings  
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and  specifications, if any, should  be  clearly indicated  separately  for  
each  annexure  with justification  for  deviations  proposed.  The   
Purchaser reserves the right to accept or reject these deviations   and his 
decision thereon shall be final.  

 
3.4.3   Firms should give details of similar works carried out giving details of the 

name of the project, date of award, length of the section, value of the 
contract, the original execution period and the actual execution time 
taken. 

 

3.4.4  The tenderer should serially number all the pages of the bid 
  
3.5       EARNEST MONEY 
 

3.5.1  The tenderer shall furnish an amount given in “Para-1.11 of tender 
document” online only. 

3.5.2  The supporting documents should be submitted online duly digitally 

signed by the authorized signatory of the tenderer.  The original 

documents shall be produced for verification   when   called for.     

       

3.5.3   The tenderers shall hold the offer open till such date as specified in       
         Para 1.8 of the tender document. It being understood that the tender 

documents have been sold/issued to the tenderer and the tenderer has 
been permitted to tender in  consideration of the stipulation on his part 
that after submitting his tender he will not resile from his offer or modify 
the terms and conditions thereof in a manner not acceptable to RailTel. If 
the tenderer fails to observe or comply with the foregoing stipulation, the 
aforesaid amount deposited as Earnest Money shall be liable to be 
forfeited by RailTel. 

 
3.5.4  The earnest money may be forfeited. 
 
 a)   If tenderer withdraws its tender during the period of tender validity 

specified in Para 1.8 of tender document.  
 
 b)   In the case of successful tenderer, If the tenderer fails to sign the 

contract in accordance with Para 5.2 of Special Conditions of Contract 
and to furnish Performance Bank Guarantee in accordance with Para 
1.13 of tender document.  

 
3.5.5   The Earnest money of unsuccessful tenderer will save as herein before 

provided, be returned within reasonable time to the unsuccessful 
tenderer but RailTel shall not be responsible for any loss or depreciation 
that may happen to the security for the due performance of the above 
stipulation to keep offer open for the period specified in the tender 
documents or to the Earnest Money while in their possession nor be 
liable to pay interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as 

security deposit for due and faithful fulfillment of contract.  
 
3.5.7  The tender not accompanied by Earnest Money as mentioned in 
  Para 3.5.1 of the tender document will be summarily rejected. 
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3.5.8    Deleted 
3.6     SUBMISSION OF OFFERS 
 
3.6.1     All  offers in the prescribed  forms should  be  submitted  before  the  

time and date fixed for the  receipt  of  the  offers. Offers received after 
the stipulated time and date will be summarily rejected. 

 
3.6.2      In case the date of opening happens to be a holiday, the tender will be 

received and opened at the same time on the   next working day. 
 

3.6.3       Deleted   
 

3.6.4      Quote in Figures and Words 
All information like discounts etc. having a bearing on the price shall be 
written both in figures and in words in the prescribed offer form. The 
tenderer is advised to quote single percentage rate At Par/below/above of 
the RailTel’s total estimated cost for schedule of work. In case of 
difference in words and figures the amount written in words shall be taken 
into consideration. In the event of any discrepancy between percentage 
rate and total cost, the value shown in percentage rate will be taken for 
evaluation purpose. In case the schedule of work quoted by tenderer is 
incomplete with reference to tender document, the offer is liable to be 
rejected 
 
Tenderer shall quote all inclusive rates, but there shall be break up of 
basic price and all type of applicable taxes such as 
CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST 
Act). 

3.6.5       Attestation of alterations 
No scribbling   is permissible in the tender documents. Tender containing   
erasures and alterations in the tender documents are liable to be rejected.  
Any correction made by the tenderer/ tenderers in his/their entries must   
be signed (not initialed) by him/them. 

 
3.6.6  Tender bid 

The tenderer shall submit his tender online.  The offer shall consist of the 
following :- 

 
The tender documents down loaded from web site shall be duly digitally 
signed with digital signature class-III. 
All necessary documents should be digitally signed and the same are to 
be submitted online on website www.ireps.gov.in only. Evaluation of offer 
will be as per the documents submitted online only. 

 
i) Offer letter complete.  (Form No.1)  
ii) Schedule of Requirements (to be filled online only) 
iii) Earnest Money in prescribed form. (Para 3.5 of tender document )   
iv) Audited balance sheet for last three financial years  
v) Constitution of Firm and Power of Attorney ( in case of partnership firm). 
vi) Clause wise compliance to tender conditions by digitally signing tender 

document & statement of deviations .( Form No.5) 
vii) Similar works executed . Form No. 13 (Para 3.16.2 of tender document) 
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viii) User's Certificate Form No. 2  (Para 3.16.1.2 of tender document)  
ix) Any other information desired to be submitted   by the tenderer. 
x) Copy of registration/exemption certificate for EPF. 
xi) Registration with labour commissioner 
xii) GST registration 

 xiii)  The present work load of the telecom contracts in hand as per the   
                  Format (Form 9) (Para 1.7 of tender document) . 

xiv)   Deleted 
xv)  Relevant documents for JV Firms as per clause 3.7.6. 
xvi)          Affidavit ( Form-16) 

 Note: The rate quoted in the offer by the tenderer shall be inclusive of 
all the relevant factors taken into consideration and these should be firm 
and without any variation clauses.   

   
 

3.6.7      System of verification of Tenderer’s Credentials:  
 
3.6.7.1   The Tenderer shall submit along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the 
tender document. Each page of the copy of documents/ certificates in 
support of credentials, submitted by the tenderer, shall be self-
attested/digitally singed by the tenderer or authorized representative of 
the tendering firm. Self-attestation shall include signature, stamp and 
date(on each page).Only those documents which are declared explicitly 
by the tenderer as “documents supporting the claim of qualifying the laid 
down eligibility criteria”, will be considered for evaluating his/their tender. 

 
3.6.7.2  The tenderers shall submit a notarized affidavit on a non-judicial stamp 

paper stating that they are not liable to be disqualified and all their 
statements/documents  submitted along with bid are true and factual. 
Standard format of the affidavit to be submitted by the bidder is enclosed 
as Form No.16. Non submission of an affidavit by the bidder shall 
result in summarily rejection of his/their bid. And it shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self attested by which they/he is qualifying the 
qualifying  criteria mentioned in the Tender Document. It will not be 
obligatory on the part of the RailTel to scrutinize beyond the submitted 
document of tenderer as far as his qualification for the tender is 
concerned. 
With the submission of the affidavit as mentioned above, the practice of 
verification of tenderer’s documents by the RailTel may be dispensed 
with. 

 
a. The RailTel reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder 
shall when so required by the RailTel, make available all such information, 
evidence and documents as may be necessary for such verification. Any 
such verification or lack of such verification, by the RailTel Shall not 
relieve the bidder of its obligations or liabilities here under nor will it affect 
any rights of the RailTel there under. 

b. In case of any wrong information submitted by the tenderer, the contract 
shall be terminated , Earnest Money Deport (EMD), Performance 
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Guarantee (PG) and Security Deposit (SD) of contract forfeited and 
agency barred for doing business on entire RailTel for 5 (Five) years. 

 
3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 
3.7.1    Any  individual(s)  signing  the tender or other documents  connected 

therewith should specify whether he is signing:- 
 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
(b) As a partner or partners of the firm; 
(c) As   a   Director,  Manager  or Secretary in the  case  of   Limited   

Company  duly authorized by a resolution  passed   by  the  Board  of    
Directors   or  in pursuance of  the  authority conferred by Memorandum of 
Association. 

 
3.7.2  In the case of a firm not registered under the Indian   Partnership Act,  all 

the partners or the  attorney  duly authorized  by all of them should sign 
the tender and  all   other connected documents. The original Power of 
Attorney   or   other   documents empowering   the   individual   or   
individuals to sign should be furnished to the Purchaser    for verification, 
if required. 
 

3.7.3  The   RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  
tenderer  or  by the  changes   in  the composition  of   the  firm  made    
subsequent   to   the execution  of  the   contract agreement.  

 
3.7.4  In  case   where  the  Power of Attorney partnership  deed   has  not  been   

executed  in   English,   the  true   and  authenticated   copies  of  the 
translation of the same by  Advocate,    authorized    translators   of   
Courts   and  Licensed    Petition  Writers  should be supplied  by  the   
Contractor(s)  while tendering for the work. 

 
3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  

of  Joint  Venture  as the  case  may  be  in   original  or duly signed. 

 
3.7.6 Participation Of Joint Venture (JV) Firms In Works Tender :  
 
1. Separate identity/name shall be given to the Joint Venture Firm. 
 
2.  Number of members in a JV Firm shall not be more than three.  
 
3.  A member of JV Firm shall not be permitted to participate either in individual 

capacity or as a member of another JV Firm in the same tender. 
 
4.  The tender form shall be purchased and submitted only in the name of the JV 

Firm and not in the name of any constituent member. 
 

5.  Normally Earnest Money Deposit (EMD) shall be submitted only in the name of 
the JV Firm and not in the name of constituent member. However, in 
exceptional cases, EMD in the name of Lead Member can be accepted subject 
to submission of specific request letter from Lead Member stating the reasons 
for not submitting EMD in the name of JV Firm and giving written confirmation 
from JV members to the effect that EMD submitted by the Lead Member may 
be deemed as EMD submitted by JV Firm. 
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6.  One of the members of the JV Firm shall be its Lead Member who shall have a 

majority (at least 51%) share of interest in the JV Firm and also, must have 
satisfactorily completed the work in accordance with the clause 3.16.2.1 
(chapter 3) of the tender. The other members shall have a share of not less 
than 20% each. In case of JV Firm with foreign member(s), the Lead Member 
has to be an Indian Firm with a minimum share of 51%. 

 
7.  A copy of Memorandum of Understanding (MoU) executed by the JV members 

shall be submitted by the JV Firm alongwith the tender. The complete details of 
the members of the JV Firm, their share and responsibility in the JV Firm etc. 
particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU. (MOU format at Appendix-I).  

 
8.  Once the tender is submitted, the MoU shall not be modified / altered / 

terminated during the validity of the tender. In case the tenderer fails to 
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 
shall be liable to be forfeited. 

 
9.  Approval for change of constitution of JV Firm shall be at the sole discretion of 

the  RailTel. The constitution of the JV Firm shall not be allowed to be modified 
after submission of the tender bid by the JV Firm, except when modification 
becomes inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. However, the Lead Member shall 
continue to be the Lead Member of the JV Firm. Failure to observe this 
requirement would render the offer invalid. 

 
10.  Similarly, after the contract is awarded, the constitution of JV Firm shall not be 

allowed to be altered during the currency of contract except when modification 
become inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. Failure to observe this stipulation shall 
be deemed to be breach of contract with all consequential penal action as per 
contract conditions. 

 
11.  On award of contract to a JV Firm, a single Performance Guarantee shall be 

submitted by the JV Firm as per tender conditions. All the Guarantees like 
Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery 
Advance etc. shall be accepted only in the name of the JV Firm and no splitting 
of guarantees amongst the members of the JV Firm shall be permitted. 

 
12.  On issue of LOA (Letter Of Acceptance), an agreement among the members of 

the JV Firm (to whom the work has been awarded) shall be executed and got 
registered before the Registrar of the Companies under Companies Act or 
before the Registrar/Sub-Registrar under the Registration Act, 1908. This JV 
Agreement shall be submitted by the JV Firm to the RailTel before signing the 
contract agreement for the work. In case the tenderer fails to observe/comply 
with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and 
other penal actions due shall be taken against partners of the JV and the JV. 
This Joint Venture Agreement shall have, inter-alia, following Clauses : 

 
12.1.  Joint And Several Liability - Members of the JV Firm to which the contract is 

awarded, shall be jointly and severally liable to the  (RailTel) for execution of 
the project in accordance with General and Special Conditions of Contract. The 
JV members shall also be liable jointly and severally for the loss, damages 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 24 of 162 
 

 

caused to the RailTel during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 

 
12.2.  Duration of the Joint Venture Agreement - It shall be valid during the entire 

currency of the contract including the period of extension, if any and the 
maintenance period after the work is completed. 

 
12.3.  Governing Laws - The Joint Venture Agreement shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 
 
13.  Authorized Member - Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture Firm to deal with the tender, sign the 
agreement or enter into contract in respect of the said tender, to witness joint 
measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV 
Firm. 

 
13.1 Any Payment shall be released to the Joint Venture and not to the one member 

and accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 
14.  No member of the Joint Venture Firm shall have the right to assign or transfer 

the interest right or liability in the contract without the written consent of the 
other members and that of the  RailTel in respect of the said tender/contract. 

 
15.  Documents to be enclosed by the JV Firm alongwith the tender : 
 
15.1.  In case one or more of the members of the JV Firm is/are partnership firm(s), 

following documents shall be submitted : 
 

(a) Notary certified copy of the Partnership Deed, 
(b) Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original). 
(c) Power of Attorney (duly registered as per prevailing law) in favour of one of 
the partners of the partnership firm to sign the JV Agreement on behalf of the 
partnership firm and create liability against the firm. 
 

15.2.  In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed : 
Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is 
a Proprietary Concern and he/she is sole proprietor of the Concern OR he/she 
is in position of "KARTA" of Hindu Undivided Family (HUF) and he/she has the 
authority, power and consent given by other partners to act on behalf of HUF. 
 

15.3.  In case one or more members is/are limited companies, the following 
documents shall be submitted : 

 
(a) Notary certified copy of resolutions of the Directors of the Company, 
permitting the company to enter into a JV agreement, authorizing MD or one of 
the Directors or Managers of the Company to sign JV Agreement, such other 
documents required to be signed on behalf of the Company and enter into 
liability against the company and/or do any other act on behalf of the company. 
(b) Copy of Memorandum and Articles of Association of the Company. 
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(c) Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above. 
 

15.4.  All the Members of JV shall certify that they are not black listed or debarred by 
RailTel, Railways or any other Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. from participation in 
tenders/contract on the date of opening of bids either in their individual capacity 
or as a member of the JV Firm in which they were/are members. 

 
16.  Credentials & Qualifying Criteria : Technical and financial eligibility of the JV 

Firm shall be adjudged based on satisfactory fulfillment of the following criteria : 
 
16.1.  Technical Eligibility Criteria  : 
 

 Either the JV Firm or Lead Member of the JV Firm must comply clause 
3.16.2.1 of Chapter-3. 
                                           
Note : Value of a completed work done by a Member in an earlier JV Firm shall 
be reckoned only to the extent of the concerned member's share in that JV Firm 
for the purpose of satisfying his/her compliance to the above mentioned 
technical eligibility criteria in the tender under consideration. 
 

16.2.  Financial Eligibility Criteria : The contractual payments received by the JV Firm 
or the arithmetic sum of contractual payments received by all the members of 
JV Firm in the previous three financial years and the current financial year upto 
the date of opening of tender shall be at least 150% of the estimated value of 
the work as mentioned in the tender.  

 
Note : Contractual payment received by a Member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member's share in that JV Firm 
for the purpose of satisfying compliance of the above mentioned financial 
eligibility criteria in tender under consideration. 
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Appendix-1 
 

Memorandum of Understanding (MOU) for Joint Venture 
Participation 

(To be executed on non-judicial stamp paper of appropriate value in 
accordance with relevant stamp Act. The stamp paper to be in the name of the 
company who is issuing the Power of Attorney). 
 

JOINT VENTURE PARTICIPATION 
BETWEEN 

M/s…………….having its registered office at ……………… (hereafter referred to 
as……………………………………………………………………..) acting as the Lead 
Partner of the first part and  
M/s………………………………..having its registered office at 
…………………(hereafter referred to as ‘……………………..’) in the capacity of a Joint 
Partner of the other part. 
(If more than two partners include the details accordingly). 
Now all the parties i.e. _________________ and _________________ will be known 
as M/s ____________ (JV). 
 
The expressions of ………………and ……………shall whatever the context admits, 
mean and include their respective legal representatives, successors-in-interest and 
assigns and shall collectively be referred to as “the Parties” and individually as “the 
Party” 
 
WHEREAS; RailTel Corporation Of India Ltd. (hereinafter referred to as “RailTel”) 
has invited bids for ……..(insert name of work) 
………………………………………………….. 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 
1. The ‘Parties’ have studied the documents and have agreed to submit their bid as 
Joint Venture (JV). 
 
2. M/s………….shall be the lead member of the JV for all intents and purpose and 
shall represent the Joint Venture in its dealing with the RailTel. For the purpose of 
submission of Tender proposals, the parties agree to nominate M/s ………..as the 
leader duly authorized to sign and submit all documents and subsequent clarifications, 
if any, to the RailTel. 
 
3. The ‘Parties’ have resolved that the distribution of share and responsibilities is as 
under: 
 
a)  Lead Partner share ……….%;  

Responsibilities.      i) ……… 
 ii) ………. 
 iii) ………. 

(Technical, Financial & other obligations) 
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b)  Other Joint Venture Partner’s share -------------% 

Name ……………………………………… 
Responsibilities.      i) ……… 

(Technical, Financial & other obligations)  ii) …….. 
 iii) …….. 

c)  Other Joint Venture Partner’s share -------------% 
Name ……………………………………… 
Responsibilities.       i) ……… 
(Technical, Financial & other obligations)  ii) …….. 

 iii) …….. 
 

4. JOINT AND SEVERAL RESPONSIBILITY 
The Parties undertake that they shall be jointly and severally liable to the RailTel for 
execution of the Project in accordance with General and Special Conditions of 
Contract. The JV members shall also be liable jointly and severally for the loss, 
damages caused to the RailTel during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 
 
5 ASSIGNMENT AND THIRD PARTIES 
No member of the Joint Venture firm shall have the right to assign or transfer the 
interest, right or liability in the contract without the written consent of the other 
members and that of the  RailTel in respect of the said tender/contract. 
 
6 EXECUTIVE AUTHORITY 
Joint Venture members shall authorize one of the members on behalf of the Joint 
Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender,  to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this 
authorized member of the JV firm. 
 
Any Payment shall be released to the Joint Venture and not to the one member and 
accordingly Joint Venture shall have PAN of the Joint Venture firm. 
 
7. VALIDITY 
This MOU shall remain in force till the occurrence of the earliest of the following, 
unless by mutual consent, the parties agree in writing to extend the validity for a 
further period. 
a. Tender submitted by the joint venture is declared unsuccessful, or 
b. Cancellation/shelving of the project by the RailTel for any reasons prior to award of 
work.  
 
In case, the Tender submitted by the joint venture is declared successful; the validity 
of this MOU shall be extended till the JV agreement is signed and got ratified. 
 
8. This MOU is drawn in ……number of copies with equal legal strength and status. 
One copy is held by M/s……. and the other by M/s. & …..M/s……. and a copy  
submitted with the proposal. 
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9. This MOU shall in all respects be governed by and interpreted in accordance with 
Indian Laws. 
 
10. NOTICES 
Notices shall be given in writing by Fax confirmed by registered mail or commercial 
courier to the following Fax numbers and addresses. 
………………………….. 
………………………….. 
………………………….. 
 
11. JV Agreement. 
We are aware, that after issue of LOA by RailTel, an agreement among the members 
of the JV firm has to be executed and got registered before the Registrar of 
Companies under the Companies Act or with the Registrar/Sub-Registrar under the 
Registration Act. This agreement shall be submitted by the JV firm to  RailTel before 
signing the contract agreement for the work. In case the JV partners fail to 
observe/comply with stipulations, the Earnest Money Deposit, deposited with the 
RailTel shall be forfeited and other penal actions due shall be taken against partners of 
the JV and the JV by the  RailTel. 
 
12. We shall furnish along with the tender requisite documents as mentioned under 
para 15.1, 15.2, 15.3 (as the case may be) of the guidelines of RailTel for participation 
of J.V. firms in works tender. 
 
Declaration 

It is to certify that we have not been black listed or debarred by the RailTel, 
Railways or any other ministry/departments of the Govt. of India/State Govt. from 
participation intenders/contract in the past either in our individual capacity or the J.V. 
firm or partnership firm in which we were members/partners. 
 
Lead Partner       Other Partner(s). 
---------------- -----------------      -------------------------- 
------------------ -----------------      ----------------------------- 
(Name and Address)      (Name and Address) 
 
Name and Address of the J.V. firm 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month 
and year 
first 
before written. 
M/s……………… 
 
M/s………………… 
……………………. 
(Seal)         (Seal) 
 
Witness: 
1. ………………….. (Name & Address) 
2. ………………….. (Name & Address) 
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3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned  in 
Para 1.8 of tender document. 

 
3.9  RATES DURING NEGOTIATION 

 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   
the  RailTel Administration negotiates   for reduction   of   rates. Such   
negotiations shall not    amount   to   cancellation   or withdrawal of the   
original    offer   and   the rates   originally   quoted   will be   binding on   
the   tenderer/s. 

 
3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   
mentioned   in  Para 1.9 of the tender document from the date of   issue of 
Letter of Acceptance of the tender. 

 
3.11     OPENING OF TENDER: 

Tender shall be opened at the time & date of the tender given in the Para 
1.5, in the presence of such Tenderers/Authorized representatives who 
choose to be present.  
 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
The tender documents are not transferable.  The cost of tender 
documents is not refundable. 
 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 
The   Contractor(s)   shall   not   take any advantage of any    miss-
interpretation   of the conditions due to typing   or   any   other   error  and 
if in doubt,  shall  bring  it   to   the  notice   of  the  Engineer  without   
delay.   In   case   of   any   contradiction    only the printed   rules, and 
books   should be followed and no claim for the miss-interpretation shall 
be entertained. 

 
3.14 WRONG INFORMATION BY TENDERER 

If the tenderer/s deliberately gives/give wrong information in his/their    
tender which creates/create circumstances for the  acceptance of his/their  
tender the RailTel reserves the right  to reject such tender at any stage. 
 

 
3.15  AMENDMENT OF BID DOCUMENTS: 
 
3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for 

any reason whether suo motto or in response to clarification requested by 
a prospective Bidder, modify the bid documents by amendments. 

 
3.15.2 The amendments shall be posted on website of RailTel and all bidders 

should download from website. These amendments will be binding on all 
bidders. RailTel shall make efforts to inform in writing or Fax to all 
prospective bidders on the address intimated at the time of purchase of 
bid documents from the RailTel. Those who are downloading tender 
document from website should download the clarification also and submit 
with the tender document. 
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3.15.3  In order to afford prospective bidders reasonable time to take the amendments 
into account in preparing their bids, the RAILTEL may, at its discretion,  
extend the deadline for the submission/opening of bids suitably. 
 

3.16 QUALIFYING CRITERIA 
 

3.16.1    General 
 
3.16.1.1    The tenderer should submit the details of experience of similar works 

or services in the projects executed / under execution which should 
clearly bring out expertise in the work as per Form no. 13. 

 
3.16.1.2    The tenderer/s must submit   along with   his/their tender, certificates 

from the original user for whom the project was undertaken certifying 
the date of award of contract, date of completion, date of 
commissioning   and the present working state of the system so 
established.  The tenderer shall submit these certificates for all the 
projects that he has executed which only satisfy the minimum 
requirements in each case. The certificates are to be submitted in 
original or their true copies duly signed by the tenderer, preferably as 
per Form no. 2. 

 
3. 3.16.2 Technical Capability and meaning of similar single work: 

3.16.2.1 Tenderer should have completed at the time of tender opening during 
the last three financial years i.e. current year & three previous financial 
years   
a) At least one similar work for a minimum value of 35% of the 

advertised Tender Value.  
OR 

b) Two similar works for a minimum value of 20% of the advertised 
Tender Value each. 

OR 
c) Three similar works for a minimum value of 15% of the 

advertised Tender Value each 
 
3.16.2.2 Definition of similar single work is as under- 

 Works similar to the scope of work as contained in this tender shall 
mean: 
All type of Telecom infrastructure work which includes 
erection/installation of telecom poles i.e. Roof Top Poles or Roof Top 
Towers or Ground Based Mast or Ground Based Towers. 

 
The work should have been executed for Govt. /PSUs / Telecom 
Service Providers/Infrastructure Providers.” 

 
3.16.3  Financial: 

i. Total contract amount received during the last 3 financial years 
and in the current financial year should be a minimum of 150% 
of advertised tender value. The certified copy of three years 
Audited Balance Sheet and Income statement of just concluded 
year should be submitted as evidence . 

ii. In case of JV company/Firm, Financial eligibility criteria should 
be fulfilled as indicated in Clause 3.7.6 Para 16.2. 
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 The tenderer should have Registration No./GST ID for WCT/GST in 
respective state where work is to be executed and any other statutory 
registration that will be introduced by Govt.of India/State Govt.of India 
during the currency of the contract or the tenderer shall give the 
undertaking to submit the same on acceptance of tender in respective 
state where work is to be executed. 

 Declaration under GST Act to be furnished as per form no .14 & 15 
 

 
3.16.4  Engineering Organization 

The tenderer shall depute required number of Engineers and     
experienced supervisors for planning, supervision and execution of the 
work. The qualification and experience of these proposed personnel 
should be enclosed along with the bid. 

 
3.16.5 Construction and Maintenance Machinery 

The tenderer should furnish the details of the machinery and plants to 
be deployed, in case the tenderer plans to use mechanized trenching.    

 
3.17 Refer para 5.3 of chapter 5 ( Special Conditions of contract) of 

tender document.  
 

3.18      EVALUATION OF OFFER 
 

3.18.1  The    authority   for the   acceptance of   the  tender   rests  with   the 
Purchaser. The tenders received will be evaluated by the Purchaser to 
ascertain the best acceptable tender in the interest of the Purchaser.  

 
3.18.2   However, the purchaser shall not be bound to accept the lowest or any 

tender.  The  purchaser reserves the right to accept any tender  in  
respect of the whole or any portion of the work  specified  in  the  tender  
paper or to  sub-divide  the  work  among  different Tenderers or to 
reduce the work or to accept any   tender  for  less  than the  tendered  
quantities. 

 
3.19 AGREEMENT 

The successful tenderer/s shall be required to execute an agreement 
with RailTel for carrying out the work as per the tender document.  

 

In case of AMC, a separate agreement shall be executed for 
maintenance work . 

  
3.20   TENDERER’S ADDRESS  

Tenderer shall state in the tender his postal address   fully    and clearly.  
Any  communication  sent to  the tenderers by post at his  said address  
shall be deemed to have reached the tenderer duly & timely, 
notwithstanding the  fact that  the communication  could  not reach  the 
tenderer at all or in time for whatever reason. Important documents shall 
be sent by Registered Post.   

 
****************** 
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CHAPTER - 4  
    

 
GENERAL CONDITIONS OF CONTRACT 

 
INDEX 

 
Para    Subject 

 

4.1. Definitions 

4.2.  General Obligations 

4.3.  Law governing the Contract 

4.4.   Communications to be in writing 

4.5.  Service of Notice on Contractors 

4.6.  Occupation and use of land 

4.7.  Assignment or subletting of contract 

4.8.  Assistance by the RailTel for the stores to be obtained by the 

Contractor. 

4.9.  Railway Passes 

4.10.  Carriage of materials 

4.11.  Force Majeure Clause 

4.12.  Representation of works 

4.13.  Relics and Treasures 

4.14.  Excavated material 

4.15.  indemnity by Contractors 

4.16.  Security Deposit 

4.17.  Completion Period 

4.18. Illegal Gratification 

4.19. Execution of Works 

4.20.  Compliance to Engineer’s Instructions 

4.21.  Instructions of Engineer’s Representative 

4.22. Adherence to specifications and drawings 

4.23. Working during night 

4.24. Damage to Railway/RailTel property or private life and 

property. 

4.25. Sheds, Store houses and Yards 

4.26.  Provision of efficient and competent staff 

4.27. Workmanship and Testing 

4.28.  Facilities for Inspection 

4.29.  Examination of work before covering up 

4.30.  Temporary Works 

4.31.  Contractor to supply water for works 

4.32. Property in material and Plants 

4.33.  Tools, Plant and Materials supplied by RailTel 

4.34.  Precaution during progress of work 
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4.35. Use of Explosives 

4.36.  Suspension of Works 

4.37.  Rates for items of works 

4.38. Demurrage and wharfage dues 

4.39.  Rates for extra items of works 

4.40. Handing over of works 

4.41. Variations in extent of contract 

4.42.  Powers of modification to contract 

4.43.  Claims 

4.44.  Measurements, certificates and payments 

4.45.  Measurement of Works 

4.46. “On-Account” Payments 

4.47.  Maintenance of Works 

4.48.  Certificate of Completion of works 
            4.49.               Approval only by Final Acceptance Certificate(FAC) 

4.50. Final Acceptance Certificate 

4.51. Final Payment 

4.52. Withholding and lien in respect of sums claimed 

4.53.  Signature on receipts for amounts 

4.54. Labour 

4.55.  Provisions of Payment of Wages Act 

4.56.  Reporting of Accidents to Labour 

4.57. Provisions of Workmen’s Compensation Act 

4.58.  RailTel not to provide quarters for Contractor 

4.59. Labour Camps 

4.60.  Non-employment of Labourers below the age of 15 

4.61.  Determination of Contract 

4.62.  Termination of Contract owing to default of Contractor 

4.63.  Matters finally determined by RailTel 

4.64.  Settlement of dispute and arbitration 
4.65.               Mandatory updation of Labour data on Railway’s 

shramikkalyan portal by Contractor. 
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Chapter - 4 
 

GENERAL CONDITIONS OF CONTRACT 
 

DEFINITIONS AND INTERPRETATION 
 
 4.1.  Definitions: 
 

4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3 
 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 

4.2.  GENERAL OBLIGATIONS 
 

4.2.1  Execution Co-relation and intent of contract documents: The contract 
documents shall be signed in triplicate by the RailTel and the Contractor. The 
contract documents are complementary, and what is called for by any one shall 
be as binding as if called of try all; the intention of the documents is to include 
all labour and materials, equipments and transportation necessary for the 
proper execution of work. Materials or work not covered by or properly inferable 
from any heading or class of the specifications shall not be supplied by the 
RailTel to the contractors unless distinctly specified in the contract documents. 
Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another 

region or to a Project authority or vice versa while the contract is in subsistence, 
the contract shall be binding on the Contractor and the other region in the same 
manner & take effect in all respects as if the Contractor and the other region 
were parties thereto from the inception and the corresponding officer or the 
competent authority in the other region will exercise the same powers and enjoy 
the same authority as conferred to the Predecessor RailTel/Project under the 
original contract/agreement entered into. 

 
4.2.3  If for administrative or other reasons the contract is transferred to the other 

region of RailTel the contract shall notwithstanding anything contained herein 
contrary thereto, be binding on the Contractor and the other region in the same 
manner and take effect in all respects as if the contractor and the other region 
had been parties thereto from the date of this contract. 

 
4.3.  Law governing the contract 

 
4.3.1  The Contract shall be governed by the law for the time being in force in the 

Republic of India. 
 

4.3.2  Compliance to regulations and bye-laws – The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of 
any local authority and of any water and lighting companies or undertakings, 
with whose system the work is proposed to be connected and shall before 
making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the 
variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the 
Engineer in respect thereof. The Contractor shall be bound to give all notices 
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required by statue, regulations or by laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof. 

 
4.4.     Communications to be in writing – All notices, communications, references 

and complaints made by the RailTel or the Engineer or the Engineer’s 
representative or the Contractor interest concerning the works shall be in 
writing and no notice, communication, references or complaint not in writing 
shall be recognized. 

 
4.5.   Service of Notices on Contractors – The Contractor shall furnish to the 

Executive Director/RailTel the name, designation and address of his authorized 
agent and all complaints, notices, communications and references shall be 
deemed to have been duly given to the contract if delivered to the Contractor or 
his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they 
would have reached such address in the ordinary course of post or on the day 
on which they were so delivered or left. In the case of contract by partners, any 
change in the constitution of the firm shall be forthwith notified by contractor to 
the Executive Director /RailTel. 

 
4.6.   Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of 
the RailTel. The Contractor shall not use, or allow to be used, the site for any 
purposes other than that of executing the works.  

 
4.7.    Assignment or subletting of contract: - The Contractor shall not assign or 

sublet the contract or any part thereof or allow any person to become interested 
therein in any manner whatsoever without the special permission in writing of 
the RailTel. Any breach of this condition shall entitle the RailTel to rescind the 
contract under Para 4.62 of these conditions and also render the contractor 
liable for payment to the RailTel in respect of any loss or damage arising or 
ensuring from such cancellation. Provided always that execution of the details 
of the work by petty contractor under the direct and personal supervision of the 
contractor or his agent shall not be deemed to be sub-letting under this clause. 
The permitted subletting of work by the contractor shall not establish any 
contractual relationship between the sub-contractor and the RailTel and shall 
not relieve the Contractor of any responsibility under the Contract.  

 
4.8.    Assistance by the RailTel for the stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 
market, the RailTel may have agreed without any liability therefore, to endeavor 
to obtain or assist the Contractor in obtaining the required quantities of such 
materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall 
not be deemed absolved of his own responsibility and shall keep in touch with 
the day-to-day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the RailTel shall not in 
any way be liable for the supply of materials or for the non supply thereof for 
any reasons whatsoever not for any loss or damage arising in consequence of 
such delay or non supply.  

 
4.9.    Railway Passes – No free Railway passes shall be issued by the RailTel to the 

Contractor or any of his employee/worker. 
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4.10.  Carriage of materials – No forwarding orders shall be issued by the RailTel for 
the conveyance of Contractor’s materials, tools and plant by Rail which may be 
required for use in the works and the contractor shall pay full freight at public 
tariff rates therefore. 

 
4.11.  Force Majeure Clause -If at any time, during the continuance of this Contract, 

the performance, in whole or part, by either party, of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, act of the 
public enemy, Civil Commotion, Sabotage, Fires, Floods, Earth quakes, 
explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, 
statutory rules/ regulations, order of requisitions issued by any Government 
Department or Competent Authority of acts of God (here-in-after referred to as 
event) then provided notice of the happening of any such event is given by 
either party to the other within twenty one days from the date of occurrence 
thereof, neither party shall, by reason of such event, be entitled to terminate this 
Contract nor shall either party have any claim for damage against the other in 
respect of such non- performance or delay in performance, and the obligations 
under the Contract shall be resumed as soon as practicable after such event 
has come to an end or ceased to exist, provided further that if the performance 
in whole or part of any obligation under this Contract is prevented or delayed by 
reason of any such event beyond a period as mutually agreed to by the RailTel 
and the Contractor after any event or 60 days in the absence of such an 
agreement whichever is more, either party may at its option terminate the 
Contract provided also that if the contract is so terminated under this clause the 
RailTel may at the time of such termination take over from the Contractor at 
prices as provided for in the contract, all works executed or works under 
execution. 

  
4.12.   Representation on Works – The Contractor shall, when he is not personally 

present on the site of the works place, keep a responsible agent at the works 
during working hours who shall, on receiving reasonable notice, present himself 
to the Regional General Manger/RailTel and orders given by the Engineer or 
the Engineer’s Representative to the agent shall be deemed to have the same 
force as if they had been given to the Contractor. Before absenting himself, the 
Contractor shall furnish the name and address of his agent for the purpose of 
this clause and failure on the part of the Contractor to comply with this provision 
at any time will entitle the RailTel to rescind the contract under Para 4.62 of 
these conditions. 

 
4.13.   Relics and Treasures – All gold, silver, oil and other minerals of any 

description and all precious stones, coins, treasures, relics, antiquities and 
other similar things which shall be found in or upon the site shall be property of 
the RailTel and the Contractor shall duly preserve the same to the satisfaction 
of the RailTel and shall from time to time deliver the same to such person or 
persons as the RailTel may appoint to receive the same. 

  
4.14.  Excavated material – The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, 
earth, rock or other substances or materials which may be obtained from any 
excavation  made for the purpose of the works or any building or produced 
upon the site at the time of delivery of the possession thereof but all the 
substances, materials, buildings, and produce shall be the property of the 
RailTel provided that the Contractor may, with the permission of the Regional 
General Manger/RailTel, use the same for the purpose of the works either free 
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of cost or pay the cost of the same at such rates as may be determined by the 
Engineer. 

  
4.15.   Indemnity by Contractors – The Contract shall indemnify and save harmless 

the RailTel from and against all actions, suit proceedings, losses, costs, 
damages, charges, claims, and demands of every nature and description 
brought or recovered against the RailTel by reason of any act or omission of the 
Contractor, his agents or employees, in the execution of the works or in his 
guarding of the same. All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained.  

 

4.16    Security Deposit 

  Refer para 5.3 of chapter 5 (special conditions of contract) of tender document. 
 
4.17.     Completion Period 
4.17.1  Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully 
and finally complete the whole of the works comprised in the contract (with such 
modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

 
4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer 

have materially increased the magnitude of the work, then such extension of 
the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided  moreover that the 
Contractor shall be responsible for requesting such extension of the date as 
may  be considered necessary as soon as the clause thereof shall arise and 
in any case not less than one month before the expiry of the date fixed for 
completion of the works. 

 
4.17.1.2  If in the opinion of the Engineer the progress of work has any time been 

delayed by any act or neglect of RailTel’s employees or by other contractor 
employed by the RailTel under Para 4.20.4 of these conditions or in executing 
the work not forming part of the contract but on which contractor’s performance 
necessarily depends or by reason of proceeding taken or threat-tended by or 
dispute with adjoining or neighboring owners or public authority arising 
otherwise through the Contractor’s own default etc. or by the delay authorized 
by the Engineer pending arbitration or in consequences of the contractor not 
having received in due time necessary instructions from the RailTel for which 
he shall have specially applied in writing to the Engineer or his authorized 
representative then, upon happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the Engineer within 
15 days of such happening but  shall nevertheless make constantly his best 
endeavors to bring down or make good the delay and shall do all that may be 
reasonably required of him to the satisfaction of the Engineer to proceed with 
the works. The contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. 
The engineer on receipt of such request from the contractor shall consider the 
same and shall grant such extension of time as in his opinion is reasonable 
having regard to the nature and period of delay and the type and quantum of 
work affected thereby. No other compensation shall be payable for works so 
carried forwarded to the extended period of time, the same rates, terms and 
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conditions of contract being applicable as if such extended period of time was 
originally in the original contract itself. 

 
4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor 

possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings 
or instructions or any other delay caused by the RailTel due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or 
compensation therefore but in any such case, the RailTel may grant such 
extension or extensions of the completion date as may be considered 
reasonable.  

 
4.17.2  Extension of time for delay due to contractor – The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed 
to be the essence of the contract. If the contractor fails to complete the works 
within the time as specified in the contract for the reasons other than the 
reasons specified in Para 4.11 and 4.17.1 above, the RailTel may, if satisfied 
that the works can be completed by the contractor within reasonable short time 
thereafter, allow the contractor further extension of time as the Engineer may 
decide. On such extension the RailTel will be entitled without prejudice to any 
other right and remedy available on that behalf, to recover from the contractor 
as agreed damages and not by way of penalty a sum equivalent to 1/2% of the 
contract value of the works for each week or part of the week for a period up to 
ten weeks and thereafter at the rate of 0.7% for each week of delay or part 
thereof for another ten weeks subject to a maximum of 12% of the contract 
value.  

 
4.17.2.1 For the purpose of this clause, the contract value of the works shall be taken as 

value of work as  per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of 
liquidated damages under this condition shall not exceed 12% of the total value 
of the contract. Provided further, that if the RailTel is not satisfied that the works 
can be completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled, without prejudice to any other right or 
remedy available in that behalf, to appropriate the contractor’s security deposit 
and rescind the contract under Para 4.62 of these conditions, whether or not 
actual damage is caused by such default. 

 
4.18.  Illegal Gratification 
4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on 

behalf to the Contractor or his partner, agent or servant or anyone on his behalf, 
to any officer or employees of the RailTel, or to any person on his behalf in 
relation to obtaining or the execution of this or any other contract with the RailTel 
shall, in addition to any criminal liability which he may incur, subject the 
contractor to the rescission of the contract and all other contracts with the 
RailTel and to the payment of any loss or damage resulting from such decision 
and the RailTel shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor (s) under this contract or any other contracts with 
the RailTel. 

 
4.18.2 The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 
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RailTel and if he shall do so, the RailTel shall be entitled forthwith to rescind the 
contract an all other contracts with the RailTel. Any question or dispute as to the 
commission or any shall offence or compensation payable to the RailTel under 
this clause shall be settled by the Executive Director  of RailTel, in such a 
manner as shall consider fit and sufficient and his decision shall be final and 
conclusive . In the event of rescission of the contract under this clause, the 
Contractor will not be paid any compensation whatsoever except payments for 
the work done up-to-date of rescission. 

 
4.19.     Execution of Works 

 
4.19.1   Contractor’s understanding – It is understood and agreed that the Contract has, 

by careful examination, satisfied himself as to the nature and location of the 
work, the conformation of the ground, the character, quality and quantity of the 
materials to be encountered, the character of equipment and facilities needed 
preliminary to and during the progress of the works, the general and local 
conditions, the labour conditions prevailing therein and all other matters which 
can in any way affect the works under the contract.  

 
4.19.2  Commencement of works – The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the RailTel 
and shall proceed with the same with due expedition and without delay. The 
work should be started with due intimation to RailTel. 

 
4.19.3  Accepted programme of work  

  
 The Contractor who has been awarded the work shall as soon as possible but 

not later than 7 days from the date of receipt of the acceptance letter in respect 
of contracts with initial completion period of one year or less or not later than 15 
days for other contracts have to submit the detailed programme of work 
indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organization (in terms of 
labour and supervisors) plant and machinery that he intends to utilize (from time 
to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, 
shall be treated as the agreed programme of the work for the purpose of this 
contract and the contractor shall and endeavor to fulfill this programme of work. 
The progress of work will be watched accordingly and the liquidated damages 
will be with reference to the overall completion date. Nothing stated herein shall 
preclude the contractor in achieving earlier completion of item or whole of the 
works than indicated in the programme.  

 
4.19.4  Setting out of works  

 
 The Contractor shall be responsible for the correct setting out of all works in 

relation to original reference at his cost. The Contractor shall execute the work 
true to specifications, drawings, plans and dimensions as mentioned in the 
contract document and as directed by the Engineer’s representative and shall 
check these at frequent intervals. The Contractor shall provide all facilities like 
labour and instruments and shall cooperate with the Engineer’s representative at 
all time, during the progress of the works. Any error shall appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the 
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Engineer’s representative. Such checking shall not absolve the Contractor of his 
own responsibility of maintaining accuracy in the work. 

 
4.20.   Compliance to Engineer’s Instructions 
4.20.1  The Engineer shall direct the order in which the several parts of the works shall 

be executed and the Contractor shall execute without delay all orders given by 
the Engineer from time to time but the Contractor shall not be relieved thereby 
from responsibility for the due performance of the works in all respects. 

 
4.20.2  Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the Contractor shall be responsible to obtain 
such instructions in each and every case in writing from the Engineer. 

 
4.20.3  Extra Works  

Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works, which may be carried out by another contractor or 
contractors or by other means at the sole discretion of the RailTel. 

 
4.20.4   Separate Contracts in connection with works  

The RailTel shall reserve the right to let other contracts in connection with the 
works. The Contractor shall afford other contractors reasonable opportunity for 
the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work 
depends for proper execution or result upon the work of another contractor(s), 
the Contractor shall inspect and promptly report to the Engineer any defects in 
such works that render it unsuitable for such proper execution and results. The 
Contractor’s failure so to inspect and report shall constitute as acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as 
to defects which may develop in the other contractor’s work after the execution 
of his work. 

 
4.21.  Instructions of Engineer’s Representative  

Any instructions or approval given by the Engineer’s representative to Contractor 
in connection with the works shall bind the Contractor as though it had been 
given by the Engineer provided always as follows: - 

 
4.21.1  Failure of the Engineer’s representative to disapprove any work or materials 

shall not prejudice the power of the Engineer thereafter to disapprove such work 
or material and to order the removal or breaking up thereof.  

 
4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm or vary such decision. 

 
4.22.  Adherence to specifications and drawings 

 
4.22.1  The whole of the works shall be executed in perfect conformity with the 

specifications and drawings of the contract. If the Contractor performs any works 
in a manner contrary to the specifications or drawings or any of them and 
without such reference to the Engineer, he shall bear all the costs arising or 
ensuring there- from and shall be responsible for all loss to the RailTel. 
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4.22.2  Drawings and specifications on the works : 
 

4.22.2.1  The contractor shall keep one copy of Drawings and specifications at the site, 
in good order, and  such contract documents as may be necessary, available 
to the Engineer or the Engineer’s  Representative. 

 
4.22.2.2   The supply of equipment and materials shall include supply of one set of 

printed documents from  original equipment manufacturers with each 
equipment as given in technical supplement. 

 
4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications 

and copies thereof furnished by the RailTel to the Contractor are deemed to 
be the property of the RailTel. They shall not be used in another works and 
with the exception of the signed contract set, shall be returned by the 
Contractor to the RailTel on completion of the work or termination of the 
Contract. 

 
4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor’s request 
for the same, additional instructions by means of drawings of otherwise, 
necessary for the proper execution of the works or any part thereof. All such 
drawings and instructions shall be consistent with the Contract Documents 
and reasonably inferable there from. 

 
4.22.5  Meaning and Intent of specification and drawings  
 If any ambiguity arises as to the meaning and intent of any portion of the 

Specifications and Drawings or as to execution or quality of any work or 
material, or as to the measurements of the works, the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such 
decision being intimated to the Contractor) to the competent authority in 
RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in 
dispute or doubt shall be final and conclusive. 

 
4.23.  Working during night  
 The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the Engineer. Hence, no “night duty” shall 
be payable to the contractor for the portion/part of the works to be undertaken 
during the night. 

 
4.24.   Damage to Govt/RailTel property or private life and property 
 The Contractor shall be responsible for all risk to the works and for trespass 

and shall make good at his own expense all loss or damage whether to the 
works themselves or any other property of the Railways/RailTel or the lives, 
persons or property of others from whatsoever cause in connection with the 
works until they are taken over by the RailTel and this although all reasonable 
and proper precautions may have been taken by the Contractor, and in case 
the RailTel shall be called upon to make good any costs, loss or damages, or 
to pay any compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any 
person or persons sustaining damages as aforesaid by reason of any act, or 
any negligence or omissions on the part of the Contractor the amount of any 
costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be 
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charged to the Contractor. The RailTel shall have the power and right to pay 
or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or 
default of the Contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid, any sum or sums of money which may be paid and 
any expenses whether for reinstatement or otherwise which may be incurred 
and the propriety of any such payment, defense or compromise, and the 
incurring of any such expenses shall not be called in question by the 
Contractor. 

 
4.25.   Sheds, Stores houses and Yards  
 The Contractor shall at his own expense provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the 
opinion of the Engineer is requisite for carrying on the works and the 
Contractor shall keep at each such sheds, store houses and yards a sufficient 
quantity of materials and plant in stock so as not to delay the carrying out of 
the works with due expedition and the Engineer and the Engineer’s 
representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant 
so kept in hand, and any materials or plant which the Engineer may object to 
shall not be brought upon or used in the works, but shall be forthwith removed 
from the sheds, store houses or yards by the contractor. The Contractor shall 
at his own expenses provide and maintain suitable mortar mills, soaking vats 
or any other equipments necessary for the execution of the works. 

 
4.26.   Provision of efficient and competent staff  
 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see 
that they execute their work in sound and proper manner and shall employ 
only such supervisors, workmen and labourers in or about the execution of 
any of these works as are careful and skilled in various trades and callings. 
The Contractor shall at once remove from the works any agents, permitted 
sub -contractor, supervisor, workman or labourer who shall be objected to by 
the Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him. 
In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is 
necessary for the proper completion of the works within the time prescribed, 
the Contractor shall forthwith on receiving intimation to this effect take on the 
additional number of staff and labour specified by the Engineer within seven 
days of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the RailTel to rescind the contract under 
Para 4.62 of these conditions. 

 
4.27.  Workmanship and Testing 
4.27.1  The whole of the works and/or supply of materials specified and provided in 

the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most substantial 
workman like manner with materials of the best and most approved quality of 
their respective kinds, agreeable to the particulars contained in or implied by 
the specifications and as referred to in and represented by the drawings or in 
such other additional particulars. Instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 44 of 162 
 

 

satisfaction of the Engineer according to the instructions and directions, which 
the Contractors may from time to time receive from the Engineer. The 
materials may be subjected to tests by Mean of such machines, instruments 
and appliances as the Engineer may direct and wholly at the expense of the 
Contractor. 

 
4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time.  
 

4.27.2.1  The removal from the site within the time specified in the order of any 
materials, which in his opinion are not in accordance with the specifications or 
drawings.  

 
4.27.2.2  The substitution of proper and suitable materials, and  
 
4.27.2.3  The removal and proper re-execution, notwithstanding any previous tests 

thereof or “on account” payments therefore, of any work which in respect of 
materials or workmanship is not in his opinion in accordance with the 
specifications and in case of default on the part of the Contractor in carrying 
out such order the RailTel shall be entitled to rescind the contract under Para 
4.62 of tender document of these conditions. 

 
4.28.  Facilities for Inspection 
 The Contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for 
the purpose of inspection or otherwise and shall provide all labour, materials, 
instruments, appliances and things of every kinds required for the purpose 
and the Engineer and the Engineer’s representative shall at all time have free 
access to every part of the works and to all places at which materials for the 
work are stored or being prepared. 

 
4.29.  Examination of work before covering up 
 The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered 
up in the earth, in bodies or walls or otherwise to be placed beyond the Reach 
of Measurements in order that the work may be inspected or that correct 
dimension may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer 
or the Engineer’s Representative be uncovered and measured at the 
contractor’s expense or no allowance shall be made for such work or 
materials. 

 
4.30.    Temporary works 
 All Temporary works necessary for the proper execution of the works shall be 

provided and maintained by the Contractor and subject to the consent of the 
Engineer, shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of 
failure on the part of the Contractor to remove the temporary works, the 
Engineer will cause them to be removed and cost as increased by supervision 
and other incidental charge shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the RailTel/Railway land for 
labour engaged by him and the work is completed but the contractor’s labour 
refused to vacate and have to be removed by the RailTel, necessary 
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expenses incurred by the RailTel in connection therewith shall be borne by 
the Contractor. 

 
4.31.  Contractor to supply water for works 
4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible 

for arrangements to obtain supply of water for the works. 
 

4.31.2  Contractor to arrange supply of Electric power for works. 
   

4.31.3  Electric supply from the Railway system  
 The RailTel may supply to the Contractor part or whole of the electric power 

wherever available and possible, required for execution of works from the 
Railway’s existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by 
the RailTel and payable by the contractor provided the cost of arranging 
necessary connection to the Railway’s Electric supply systems, and laying of 
underground/overhead conducts circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the 
contractor shall not be entitled to any compensation or reason for delay for 
interruption or failure of the Electric supply system. 

 
4.32.  Property in material and Plants: Deleted 

 
4.33.  Tools, Plant and Materials Supplied by the RailTel 
4.33.1   Not used. 

 
4.33.1 Hire of RailTel’s Plant: Deleted. 

 
4.34.  Precaution during progress of work 
4.34.1  During the execution of works, unless otherwise specified the Contractor shall 

at his own cost provide the materials for and execute all shoring, timbering 
and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury, 
loss is caused or likely to be caused to any person or property. 

 
4.34.2  Roads and water courses: Existing roads or water courses shall not be 

blocked, cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer. All compensations 
claimed for any authorized closure, or his agent or his staff shall be 
recoverable from the Contractor by deduction from any sums which may 
become due to him in terms of contract or otherwise according to law. 

 
4.34.3  Provision of access to premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision of the passage of 
traffic, for securing safe access to all premises approached from such street 
or thoroughfare and for any drainage, water supply or meant for lightning 
which may be interrupted by reason of the execution of the works and shall 
react and maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents. The works shall in such cases be 
executed night and day if so ordered by the Engineer and with such vigour so 
that the traffic way be impeded for as short a time as possible. 
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4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to 
ensure the safety of the public or Railway/RailTel’s property and shall post 
such look out men as may in the opinion of the Engineer be required to 
comply with regulations pertaining to the work. 

 
4.35  Use of Explosives 

 Explosive shall not be used on the works or on the site by the Contractor 
without the permission of the Engineer and then only in the manner and to the 
extent to which such permission is given. Where explosives are required for 
the works, the same shall be stored in a special magazine to be provided by 
and at the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway/RailTel in respect thereof.  

 
4.36  Suspension of works 
4.36.1  The Contractor shall on the order of Engineer suspend the progress of the 

works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly 
protect and secure the work so far as is necessary in the opinion of the 
Engineer. If such suspension is: - 

(a)  Provided for in the contract, or 
(b)  Necessary for the proper execution of the works or by the reason of act of 

God or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works; but in the event of any 
suspension ordered by the Engineer for reasons other than aforementioned 
and when each such period of suspension exceeds 14 days, the Contractor 
shall be entitled to such extension of time for completion of the works as the 
engineer may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider 
reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspensions. 

 
4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any 

part thereof is suspended on the order of the Engineer for more than three 
months at a time, the Contractor may serve a written notice on the Engineer 
requiring permission within 15 days from the receipt thereof to proceed with 
the works or that part thereof in regard to which progress is suspended and if 
such permission is not granted within that time the Contractor by further 
written notice so served may, but is not bound to, elect to treat the 
suspension where it affects part only of the works as an omission of such part 
or where it affects the whole of the works, as an abandonment of the contract 
by the RailTel. 

 
4.37    Rates for items of works  
 The rates entered in the accepted Schedule Of Requirements of the Contract 

are intended to provided for works duly and properly completed in accordance 
with the general and special conditions of the contract and the specifications 
and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Para 4.42 
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of these conditions and without prejudice to the generality thereof and shall 
be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the RailTel, the 
erection, maintenance and removal of all temporary works and buildings, all 
arrangements for the safety of the public or of employees during the 
execution of works, all sanitary and medical arrangements for labour camps 
as may be prescribed by the RailTel, the setting of all work and of the 
construction, repair and upkeep of all center lines, bench marks and level 
pegs thereon, site clearance, all fees, duties, royalties, rent and 
compensation to owners for surface damage or taxes and impositions 
payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor 
may become liable or may be put to under any provision of law for the 
purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially 
provided for in the specifications.  

 
4.38     Demurrage and wharfage dues 
4.38.1  Demurrage charges calculated in accordance with the scale inforce for the 

time being on the RailTel and incurred by the Contractor failing to load or 
unload any goods of materials within the time allowed by RailTel for loadings 
as also wharfage charges, of materials not removed in time as also charges 
due on consignments booked by or to him shall be paid by the Contractor, 
failing which such charges shall be debited to the Contractor’s account in the 
hands of the RailTel and shall be deducted from any sums which may 
become due to him in terms of the contracts. 

 
4.39     Rates for extra items of works 
4.39.1  Any item of work carried out by the Contractor on the instructions of the 

Engineer which is not included in the accepted schedule of rates shall be 
executed at the rates set forth in the “Schedule Of Requirements’ modified by 
the tender percentage and such items are not contained in the latter, at the 
rate agreed upon between the Engineer and the Contractor before the 
execution of such items of work and the contractors shall be bound to notify 
the Engineer at least seven days before the necessity arises for the execution 
of such items of works that the accepted Schedule Of Requirements does not 
include rate or rates for the extra work involved. The rates payable for such 
items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item 
has come to the notice. In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the 
RailTel shall be entitled to execute the extra works by other means and the 
contractor shall have no claim for loss or damage that may result from such 
procedure. 

 
4.39.2  Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly 
hereunto fore mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred 
by him prior to the date of determination of the rates as aforesaid according to 
the rates as shall be fixed by the Engineer. However if the contractor is not 
satisfied with the decision of the Engineer in this respect he may appeal to the 
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competent authority of RailTel within 30 days of getting the decision of the 
Engineer, supported by analysis of the rates claimed. The competent 
authority of RailTel’s decision after hearing both the parties in the matter 
would be final and binding on the Contractor. 

 
4.40     Handing over of works 
4.40.1  The Contractor shall be bound to hand over the works executed under the 

contract to the RailTel complete in all respect to the satisfaction of the 
Engineer. The Engineer shall determine the date on which the work is 
considered to have been completed, in support of which his certificate shall 
be regarded as sufficient evidence for all purposes. The engineer shall 
determine from time to time, the date on which any particular section of the 
work shall have been completed, and the contractor shall be bound to 
observe any such determination of the Engineer. 

 
4.40.2  Clearance of Site on Completion: On completion of the works the contractor 

shall clear away and remove from the site all constructional plant, surplus 
material, rubbish and temporary works of every kind and leave whole of the 
site and works clean and in a workman like condition to the satisfaction of the 
Engineer. No final payment in settlement of the accounts for the work shall be 
paid, held to be due or shall be made to the contractor till, in addition to any 
other condition necessary for such final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at 
the expense of the Contractor in the event of his failure to comply with this 
provision within 7 days after receiving notice to that effect. It Should become 
necessary for the Engineer to have the site cleared at the expense of the 
Contractor, the RailTel shall not be held liable for any loss or damage to such 
of the Contractor’s property as may be on the site and due to such removal 
there from which removal may be affected by means of public sales of such 
materials and property or in such a way as deemed for and convenient to the 
Engineer. 

  
4.41   Variations in Extent of Contract 
4.41.1  Modification to Contract to be in writing – In the event of any of the provisions 

of the Contract requiring to be modified after the contract documents have 
been signed, the modifications shall be made in writing and signed by the 
RailTel and the Contractor, and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement 
abandoning, modifying, extending, reducing or supplementing the Contract or 
any of the terms thereof shall be deemed conditional and shall not be binding 
on the RailTel unless and until the same is incorporated in a formal 
instrument and signed by the RailTel and the Contractor and till then the 
RailTel shall have the right to repudiate such arrangement. 

 
4.42   Powers of Modification to Contract 
4.42.1  The Engineer on behalf of the RailTel shall be entitled by order in writing to 

enlarge or extend, diminish or reduce the works or make any alterations in 
their design, character, position, site quantities, dimensions or in the method 
of their execution or in the combination and use of materials for the execution 
thereof or to order any additional work to be done or any works not to be done 
and the Contractor will not be entitled to any compensation for any increase / 
reduction in the quantities of work but will be paid only for the actual amount 
of work done and for approved materials supplied against a specific order. 
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4.42.2  Unless otherwise specified in the special conditions of the contract, the 
accepted variation in quantity for each individual item of the contract would be 
up to ±25% of the quantity originally contracted. The contractor shall be 
bound to carry out the work at the agreed rates and shall not be entitled to 
any claim or any compensation, whatsoever upto the limit of ±25% variation in 
quantity of individual items of works. In case of increase in quantity of an 
individual item by more than 25% of agreement quantity, for variation above 
25% and up to 40%, the agreed SOR rate will be reduced by 2% and for 
variation beyond 40% and up to 50%, the agreed SOR rate will be reduced by 
4%, For variation beyond 50%, the rate shall be negotiated for additional 
quantity in excess of 50% of agreement quantity. 

 
4.42.3  Valuation of Variations – The enlargements, extensions, diminution, 

reduction, alterations or additions referred to in Para 4.42.2 this clause shall 
in no degree affect the validity of the contract but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the specifications and drawings and the amounts 
to be paid therefore shall be calculated in accordance with the accepted 
Schedule Of Requirements. Any extra items/quantities of work falling outside 
the purview of the provisions of Para 4.42.2 above shall be paid for at the 
rates determined under Para 4.39 of these conditions. 

 
4.43.   Claims 
4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to 

the Engineer once in every month an account giving full and detailed 
particulars of all claims for any additional expenses to which the Contractor 
may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding month and no 
claim for payment for and such work will be considered which has not been 
included in such particulars. 

 
4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to 

make any claim whatsoever against the RailTel under or by virtue of or arising 
out of this contract, nor shall the RailTel entertain or consider any such claim, 
if made by the Contractor, after he shall have signed a ‘No Claim’ certificate in 
favour of the RailTel, in such form as shall be required by the RailTel, after 
the works are finally measured up. The Contractor shall be debarred from 
disputing the correctness of the items covered by “No Claim Certificate” or 
demanding a preference to arbitration in respect thereof.  

 
4.44.  MEASUREMENTS, CERTIFICATES AND PAYMENTS 

         Qualities in schedule annexed to Contract- The quantities set out in the 
accepted Schedule of Requirements with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual 
and correct quantities of the works to be executed by the Contractor in 
fulfillments of his obligations under the contract.  

 

4.45.    Measurements of Works: The Contractor shall be paid for the works at 
the rates in  the accepted Schedule Of Requirements and for extra works at 
rates determined under Para 4.39 of these conditions on the measurements 
taken by the Engineer or the Engineer’s representative in accordance with the 
rules prescribed for the purpose by the RailTel. The quantities for items the 
unit of which in the accepted Schedule Of Requirements is 100 or 1000 shall 
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be calculated to the nearest whole number, any fraction below half being 
dropped and half and above being taken as one; for item the unit of which in 
the accepted Schedule Of Requirements is single, the quantities shall be 
calculated to places of decimals. Such measurements will be taken of the 
work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works.The date 
and time on which “on account” or final measurements are to be made shall 
be communicated to the Contractor who shall represent at the site and shall 
sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official 
measurements book as an acknowledgement of his acceptance of the 
accuracy of the measurements. Failing the Contractor’s attendance the work 
may be measured up in his absence and such measurements shall, not-
withstanding such absence, be binding upon the Contractor whether or not he 
shall have signed the measurement book provided always that any objection 
made by him to measurement shall be duly investigated and considered in 
the manner set out below:  

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date 
of such measurements. Any re-measurement taken by the Engineer or the 
Engineer’s representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequences of objection made by 
the contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and 
classification of the measurement.  

 
(b)  If an objection raised by the Contractor is found by the Engineer to be 

incorrect, the Contractor shall be liable to pay the actual expenses incurred in 
measurements.  

 
4.46  “On-Account” Payments 
 

4.46.1    The Contractor shall be entitled to be paid from time to time by way of "On-

Account" payment only for such works as in the opinion of the Engineer he 

has executed in terms of the contract. All payments due on the Engineer's or 

the Engineer's Representative's certificates of measurements shall be subject 

to any deductions which may be made under these presents and shall further 

be subject to, unless otherwise required by Para 4.16 of these conditions, a 

retention of ten percent by way of security deposits, until the amount of 

security deposit by way of retained earnest money and such retentions shall 

amount to 5% of the total value of the contract provided always that the 

Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer 

may withhold any certificate if the works or any part thereof are not being 

carried out to his satisfaction. 

 
4.46.2  Rounding off amounts: The total amount due  shall be rounded off to the 

nearest rupee i.e. sums less than 50 paise shall be omitted and sums of 50 
paise and more upto Rs. 1/- will be reckoned as Rs. 1/-. 

 
4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” 

payments made to the Contractor shall be without prejudice to the final 
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making up of the accounts (except where measurement are specifically noted 
in the Measurement Book as “Final Measurements” and as such have been 
signed by the Contractor) and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such account not of any 
particular quantity of work having been executed not of the manner of its 
execution being satisfactory. 

 
4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor 

will be made through RTGS. 
 
4.47.  Maintenance of works:  

The contractor shall at all times during the progress and continuance of the 
works and also for the period of warranty specified in the tender form and 
after the date of passing of the certificate of completion by the Engineer or 
any earlier date subsequent to the completion of the works that may be fixed 
by the Engineer be responsible for and effectively maintain and uphold in 
good substantial sound and perfect conditions all and every part of the work 
and shall make good from time to time and at all times as often as the 
Engineer shall require. Any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, 
provided that such damage or defect is not directly caused by errors in the 
contract documents, act of providence or insurrection or civil riot, and the 
Contractor shall be liable for and make good to the RailTel or other persons 
legally entitled thereto whenever required by the Engineer so to do, all losses, 
damage, costs and expenses they or any of them may incur or be put or be 
liable, by reason or in consequence of the operations of the contractor or of 
his failure in any respect. For this purpose the tenderer will submit their 
strategy for providing maintenance support including the staff that will be 
available along with the set of spares for attending to various faults/problems 
during maintenance period. 

 
4.48   Certificate of Completion of works 
 
4.48.1 As soon as in the opinion of the Engineer the works under contract (against 

work order) shall have been substantially completed and has satisfactorily 
passed any final test or tests that may be prescribed, the Engineer shall issue 
a Provisional Acceptance Certificate in respect of the works and period of 
warranty shall commence from the date of issue of Provisional Acceptance 
Certificate and completion of the work of Each work order. Minor defects 
pointed out while issuing PACs shall be attended by the contractor within 
reasonable period of time to the satisfaction of Engineer. 

 PAC will be issued against each work order. 
 

4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The 
Certificate of completion in respect of the works referred to in Para 4.48.1 of 
this clause shall not absolve the Contractor from his liability to make good any 
defect, imperfection, shrinkages or faults which may appear during the period 
of maintenance specified in the tender arising in the opinion of the Engineer 
from materials or workmanship not in accordance with the drawing or 
specifications or instructions of the Engineer, which defect, imperfections, 
shrinkages or faults hall upon the direction in writing of the Engineer, be 
amended and made good by the Contractor at his own cost; and in case of 
default on the part of Contractor the Engineer may employ, labour and 
material or appoint another Contractor to amend and make good such defect, 
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imperfections, shrinkages and faults and all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be 
recoverable from any moneys due to him under the contract.  

 
4.49.  Approval only by Final Acceptance Certificate (FAC) 

  
 No certificate other than Final Acceptance Certificate referred to in Para 4.50 

of the conditions shall be deemed to constitute approval of any work or other 
matter in respect of which it is issued or shall be taken as an admission of the 
due performance of the contract or any part thereof or of the accuracy of any 
demand made by the Contractor or of additional varied work having been 
ordered by the Engineer nor shall any other certificate conclude or prejudice 
any of the powers of the Engineers. 

 
4.50.  Final Acceptance Certificate: 
 
4.50.1  The contract shall not be considered as completed until a Final Acceptance 

Certificate shall have been signed by the Engineer stating that the works have 
been completed and maintained to this satisfaction. The warranty certificate 
shall be given by the Engineer upon the expiration of the period of or as soon 
thereafter as any work ordered during such period pursuant to Para 4.48.2 of 
these conditions shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this Clause notwithstanding the 
taking possession of or using the works or any part thereof by the RailTel. 

 
4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the 

Contractor for any matter arising of or in connection with the contract of the 
execution of the works unless the Contractor shall have made a claim in 
writing in respect thereof before the issue of the Maintenance Certificate 
(FAC) under this clause. 

 
4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance 

Certificate the Contractor and (subject to Para 4.50.2)  RailTel shall remain 
liable for the fulfillment of any obligation incurred under the provision of the 
contract prior to the issue of the maintenance Certificate which remains 
unperformed at the time such certificate is issued and for the purposes of 
determining the nature and extent of any such obligations the contract shall 
be deemed to remain in force between the parties thereto. 

 
4.51.  Final payment 
 
4.51.1  On the Engineer’s certificate of completion in respect of the works an 

adjustment shall be made and the balance of account based on the Engineer 
or the Engineer’s representative’s on the accepted schedule or rates and for 
extra works on rates determined under Para 4.39 of these conditions shall be 
paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contractor having delivered to 
the Engineer either a full account in detail of all claims he may have on the 
RailTel in respect of the works or having delivered “No Claim” Certificate and 
the Engineer having after the receipt of such account given a certificate in 
writing that such claim are correct, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have 
been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things removed, disturbed or 
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injured in consequence of the works have been property replaced and made 
good and all expenses and demands incurred by or made upon the RailTel 
for or in the respect of damage or good and all expenses and demands 
incurred by or made upon the RailTel for or in the respect of damage or good 
and all expenses and demands incurred by or made upon the RailTel for or in 
the respect of damage or loss by from kin consequence of the works, have 
been satisfied agreeably and in conformity with the contract. 

 
4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or technical 
examination of the works and the final bill including all supporting vouchers, 
abstracts, etc., and to make a claim on the contractor for the refund any 
excess amount paid to him if as a result of such examination any over-
payment to him is discovered to have been made in respect of any work done 
or alleged to have been done by him under the contract. 

 
4.51.3  Refund of PBG  – 
 

The Performance bank Guarantee (PBG)  shall be released after a period of 
12 months & issue of Final Acceptance Certificate commencing immediately 
after completion of the work in all the schedules, which will be enforceable by 
RailTel provided that all the stipulations of the clause have been fulfilled by 
the Contractor and all claim and demands made against the RailTel for and in 
respect of damage or loss by, from or in consequence of the works have been 
finally satisfied, provided further that in the event of different maintenance 
periods having become applicable to different parts of the works pursuant to 
Para 4.48.1 of these condition, the expression “expiration of the period of 
warranty” shall for the purpose of this clause, be deemed to mean the expiry 
of the latest of such periods.  
 
In case of AMC ,PBG for maintenance shall be released after “satisfactory 
completion of maintenance period of one year.  

 
4.51.4  Production of vouchers etc. by the Contractor 
 

(i)     For a contract of more than one crore of rupees, the contractor shall, 
whenever required, produce for examination by the Engineer any quotation, 
invoice, cost or other account, book of accounts, voucher, receipt letter, 
memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or 
relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the Engineer on the question of relevancy of any documents, 
information or return being final and binding on the parties.) The contractor 
shall similarly produce vouchers, etc., if required to prove to the Engineer, 
that materials supplied by him, are in accordance with the specifications laid 
down in the contract. 

 
(i) If any portion of the work in a contract of value more than one crore of rupees 

be carried out by the a sub -contractor or any subsidiary or allied firm or 
company (as per Para 4.7 of the General Conditions of Contract), the 
Engineer shall have power to secure the book of such sub-contract or any 
subsidiary or allied firm or company, through the contractor, and such book 
shall be open to his inspection. 
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(iii)    The obligations imposed by Para 4.51.4 (i) and (ii) above is without prejudice 

to the obligations of the contractor under any statute rules or orders binding 
on the contractor. 

 
4.52.  Withholding and lien in respect of sums claimed 

 
 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor, the RailTel shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any, deposited by the contractor and for the purpose 
aforesaid, the RailTel shall be entitled to withhold the said security deposit or 
the security if any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the RailTel shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra from any sum or sums found payable or which at any time 
thereafter may become payable to the contractor under the same contract or 
any other contract with this or any other RailTel or any Department of the 
Central Government pending finalization or adjudication of any such claim. It 
is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above, by the RailTel’s will be 
kept withheld or retained as such by the RailTel till the claim arising out of or 
under the contract is determined by the arbitrator (if the Contract is covered 
by the arbitration clause) or by the competent court as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred 
to supra and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership firm or a limited company, the 
RailTel shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 

 
4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and 

payable to the contractor (Including the security deposit returnable to him) 
under the contract may be withheld or retained by way of lien by the RailTel, 
against any claim of this or any other RailTel or any other Department of the 
Central Government in respect of payment of a sum of money arising out of 
or under any other contract made by the contractor with this or any other 
Department of Central Government. It is an agreed term of the contract that 
the sum of money so withheld or retained under this clause by the RailTel will 
be kept withheld or retained as such by the RailTel till the Claim arising out of 
or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by arbitration clause or by the 
competent court as the case may be and contractor shall have no claim for 
interest of money withheld or retained under this clause and duly notified as 
such to the contractor. 

 
4.53.  Signature on Receipts for Amounts  

 
Every receipt which may become payable or for any security which may 
become transferable to the Contractors under these presents, shall, if signed 
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in the partnership name by any one of the partners of a Contractors firm be a 
good and sufficient discharge to the RailTel in respect of the moneys or 
security purported to be acknowledged thereby and in the event of death of 
any of the Contractor partners during the pendency of the contract it is hereby 
expressly agreed that every receipt by any one of the surviving Contractor 
partners shall if so signed as aforesaid be good and sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to 
prejudice or effect any claim which the RailTel may hereafter have against the 
legal representative of any contractor partner so dying, for or in respect of any 
breach of any of the conditions of the contract, provided also, that nothing in 
this clause contained shall be deemed to prejudice or effect the respective 
rights or obligations of the Contractor partners and of the legal representative 
of any deceased Contractor partners interest. 

 
4.54.    LABOUR 
 
4.54.1   Wages to Labour – The Contractor shall be responsible to ensure 

compliance with the provisions of the Minimum Wages Act, 1948 (hereinafter 
referred to as the “said Act”) and the Rules made there-under in respect of 
any employees directly or through petty contractors or sub-contractors 
employed by him on road construction or in building operations or in stone 
breaking or stone crushing for the purpose of carrying out this contract. If in 
compliance with the terms of the contract, the contractor supplied any labour 
to be used wholly or partly under the direct orders and control of the RailTel 
whether in connection with any work being executed by the contractor or 
otherwise for the purpose of the RailTel such labour shall, for the purpose of 
this clause, still be deemed to be persons employed by the Contractor. If any 
moneys shall as a result of any claim or any claim or application made under 
the said Act be directed to be paid by the RailTel’s, such moneys shall be 
deemed to be moneys payable to the RailTel by the Contractor and on failure 
by the Contractor to repay any moneys paid by it as aforesaid within seven 
days after the same shall have been demanded, the RailTel’s shall be entitled 
to recover the same form any moneys due or accruing to the contractor under 
this or any other Contractor with the RailTel’s. 

 
4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance 

with the provisions of the Apprentices Act 1961 and the Rules and Orders 
issued there- under from time to time in respect of apprentices directly 
through petty contractors or sub-contractors employed by him for purpose of 
carrying out the contract. If the Contractor directly or through petty contractor 
or sub-contractors fails to do so, his failure will be a breach of the contract 
and the RailTel may, in its discretion, rescind the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the Act.  

 
4.55.     Provisions of Payments of Wages Act  

 The Contractor shall comply with the provisions of the Payment of Wages Act, 
1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If 
in compliance with the terms of the contract, the contractor directly or through 
petty contractors or sub -contractors shall supply any labour to be used wholly 
or partly under the direct orders and control of the Engineer whether in 
connection with the works to be executed hereunder or otherwise for the 
purpose of the Engineer such labour shall nevertheless be deemed to 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 56 of 162 
 

 

comprise persons employed by the contractor, and any moneys which may 
be ordered to be paid by the Engineer shall be deemed to be moneys payable 
by the Engineer on moneys due to the contractor in terms of the contract. The 
RailTel shall be entitled to deduct from any moneys due to the contractor 
(Whether under this contract or any other contract all moneys paid or payable 
by the RailTel by way of compensation of aforesaid or for costs of expenses 
in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this clause shall be final and 
binding upon the contractor. 

 
4.55.1  Provision of Contract Labour (Regulation and Abolition) Act 1970 (1) The 

Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) 
Act, Central Rules 1971 as modified from time to time, whenever applicable 
and shall also indemnify the RailTel from and against any claims under the 
aforesaid Act and the Rules 

 
(2)      The Contractor shall obtain a valid license under the aforesaid Act as 

modified from time to time before the commencement of the work and 
continue to have a valid license until the completion of the work. Any failure to 
fulfill this shall attract the penal provision of the Contract arising out of the 
resultant non- execution of the work. 

 
(3)     The Contractor shall pay to the labour employed by him directly or through 

sub- contractors the wages as per provisions of the aforesaid Act and the 
Rules wherever applicable. The Contractor shall notwithstanding the 
provisions of the contract to the contrary, because to be paid the wages to 
labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

 
(4)         In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of the contract the contractor shall comply 
with or cause to be complied with the provisions of the aforesaid Act and the 
Rules wherever applicable. 

 
(5)      In every case in which, by virtue of the provisions of the aforesaid Act or the 

Rules, the RailTel is obliged to pay any amount of wages to a workmen 
employed by the contractor or his sub-contractor in execution of the work or 
to incur any expenditure in providing welfare and health amenities required to 
be provided under the aforesaid Act and the Rules or to incur any expenditure 
in providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the 
contingent liability of the RailTel due to contractor’s failure to fulfill his 
statutory obligations under the aforesaid Act or the Rules the RailTel will 
recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred, and without prejudice to the rights of the RailTel 
under section 20, sub-section (2) and section 2 sub - section (4) of the 
aforesaid Act, the RailTel shall be at liberty to recover such amount or part 
thereof by deducting it from the security deposit and/or from any sum due by 
the RailTel to the contractor whether under the contract or otherwise. The 
RailTel shall not be bound to contest any claim made against it under sub- 
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to the 
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RailTel full security for all costs for which the RailTel might become liable in 
contesting such claim. The decision of the RailTel regarding the amount 
actually recoverable from the contractor as stated above, shall be final and 
binding on the contractor. 

 
4.56.      Reporting of Accidents to Labour  

The Contractor shall be responsible for the safety of all employees directly or 
through petty contractors or sub-contractors employed by him on the works 
and shall report serious accidents to any of them however and wherever 
occurring on the works to the Engineer or the Engineer’s Representative and 
shall make every arrangement to render all possible assistance. 

 
4.57.   Provisions of Workmen’s Compensation Act  
 In every case in which by virtue of the provision of Section 12 sub-section (1) 

of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed 
by the Contractor or sub- contractor in executing the work, RailTel will recover  
from the contractor the amount of the compensation so paid, and, without 
prejudice to the right of RailTel under Section 12 sub-section (2) of the said 
Act. RailTel shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by RailTel to the 
Contractor whether under these conditions or otherwise, RailTel shall not be 
bound to contest any claim made against it under Section 12, sub-section (1) 
of the said Act except on the written request of the Contractor and upon his 
giving to RailTel full security for all costs for which RailTel might become 
liable in consequence of contesting such claim. 

 
4.57.1  Provision of Mines Act – Deleted 
 
4.58.      RailTel not to provide quarters for Contractor  

No quarters shall be provided by the RailTel for the accommodation of the 
contractor or any of his staff employed on the work. 

 
4.59.  Labour camps 

 
(1) The Contractor shall at his own expense make adequate arrangements for 

the housing, supply of drinking water and provision of latrines and urinals for 
his staff and workman directly or through the petty contractors or sub-
contractors and for temporary crèche (Bal-Mandir) where 50 or more women 
are employed at a time. Suitable sites on Railway/RailTel land, if available, 
may be allotted to the Contractor for the erection of labour camps either free 
of charge or on such terms and conditions that may be prescribed by the 
RailTel. All camp sites shall be maintained in clean and sanitary conditions by 
the Contractor at his own cost.  

 
(2) Compliance to Rules for Employment of Labour  

The Contractor(s) shall conform to  all laws, bye-laws, rules and regulations 
for the time being in force pertaining to the employment of local or imported 
labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty Contractors or 
sub -contractors on the works. 

 
(3)     Preservation of Peace – The Contractor shall take requisite precautions and 

use his best endeavors to prevent any riotous or unlawful behavior by or 
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amongst his workmen and others employed directly or through petty 
contractor or sub- contractors on the works and preserve the health and 
safety of all staff employed directly or through petty Contractors or sub-
contractors on the works. 

 
(4)     Sanitary Arrangement – The contractor shall obey all sanitary rules and 

carry out all sanitary measures that may time to time be prescribed by the 
RailTel Medical Authority and permit inspection of all sanitary arrangements 
at all times by the Engineer, the Engineer’s Representative or the Medical 
Staff of the RailTel. Should the Contractor fail to make adequate sanitary 
arrangements, these will be provided by the RailTel and the cost therefore 
recovered from the contractor. 

 
(5)      Outbreak of Infectious Disease – The Contractor shall remove from his 

camp such labour and their families as refuse protective inoculation and 
vaccination when called upon to do so by the Engineer or the Engineer’s 
Representative on the advice of the Railway/RailTel Medical Authority. 
Should Cholera, Plague or other infectious disease break out, the Contractor 
shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by 
the engineer, failing which within the time specified in the Engineer’s 
requisition, the work may be done by the RailTel and the cost therefore 
recovered from the Contractor. 

 
(6)       Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7)       Medical facilities at site – The contractor shall provide medical facilities at 

the site as may be prescribed by the engineer on the advice of the medical 
authority in relation to the strength of the contractor’s resident staff, and 
workmen.  

 
(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating 

beverages upon the work or in any of the buildings, encampments or 
tenements owned, occupied by or within the control of the Contractor or any 
of his employees shall be forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with 
this condition. 

 
(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the 
neighborhood of soldier’s barracks, should be avoided as far as possible. 

 
(10)     Restrictions on the employment of retired Engineers of Railway/Govt. 

services within two    years of their Retirement– The contractor shall not, if he 
is a retired government engineer of Gazetted rank, who has not completed 
two years from the date of retirement, in connection with his contract in any 
manner whatsoever without obtaining prior permission of the President and if 
the contractor is found to have  contravened this provision, it will constitute a 
breach of contract Administration will be entitled to terminate the contract at 
the risk and cost of the contractor and forfeit  his security deposit. 

 
4.60.  Non-Employment of Labourers below the age of 15 
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(1)  The Contractor shall not employ children below the age of 15 as labourers 
directly or through petty contractors or sub-contractors for the execution of 
work. To be checked. 

 
(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor 

shall not employ a person above 15 and below 19 years of age for the 
purpose of execution of work under this contract unless a medical certificate 
of fitness in the prescribed from granted to him by a certifying surgeon 
certifying that he is fit to work as an adult is obtained and kept in the custody 
of the contractor or a person nominated by him in this behalf and the person 
carries with him, while at work, a token giving a reference to such certificate. 
It is further agreed that the responsibility for having the adolescent examined 
medically at the time of appointment or periodically till he attains the age of 19 
years shall devolve entirely on the contractor and all the expense to be 
incurred on this account shall be borne by him and no fee shall be charged 
from the adolescent or his parent for such medical examination. 

 
(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness 

granted or renewed for the above said purposes shall be valid only for a 
period of one year at a time. The certifying surgeon shall revoke a certificate 
granted or renewed if in his opinion the holder of it is, no longer fit for work in 
the capacity stated therein. Where a certifying surgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if so required by the 
person concerned, stated his reasons in writing for doing so. 

 
(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age 
group 15- 19 years is without a certificate of fitness or is having a certificate of 
fitness but no longer fit to work in the capacity stated in the certificate, he may 
serve on the Contractor, or on the person nominated by him in this regard, a 
notice requiring that such person shall be examined by a certifying surgeon 
and such person shall not, if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of illness or a 
fresh certificate or a fresh certificate of illness, as the case may be. 

 
4.61.   Determination of Contract 

 
4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s 
opinion, the cessation of work becomes necessary owing to paucity of funds 
or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in 
full at the rate specified in the contract. Notice in writing from the RailTel of 
such determination and the reasons therefore shall be conclusive evidence 
thereof.  

 
4.61.2  Payment on determination of contract: Should the contract be determined 

under Para 4.61.1 and the Contractor claims payment for expenditure 
incurred by him in the expectation of completing the whole of the work, the 
RailTel shall admit and consider such claims as are deemed reasonable and 
are supported by vouchers to the satisfactions of the Engineer. The RailTel’s 
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decision on the necessity and propriety of such expenditure shall be final and 
conclusive. 

 
4.61.3  The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequence of determination of contract. 

 
4.62.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 
4.62.1(A) If the Contractor : 

 
(i)  becomes bankrupt or insolvent, or 
(ii)  make an arrangement with or assignment in favour of his creditors, or 
(iii)  being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 
(iv)  have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in Para 5.21 of SCC, 
or 

(v)  have an execution levied on his goods or property on the works, or assign the       
contract or any part thereof otherwise than as provided in Para 5.21 of SCC, 
or 

(vi)   persistently disregard the instructions of the RailTel’s Engineer with regard to 
work quality or progress during execution of work or contravene any provision 
of the contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the 
Stipulated period, or fail to remove materials from the site or to pull down and 
replace the work after receiving from the Engineer’s notice to the effect that 
the said materials or works have been condemned or rejected, or 

(ix)  fail to take steps to employ competent or additional staff and labour as 
required under Para 4.26 of tender document. 

(x)  fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the works or any part thereof as required under Para 4.28 of tender 
document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself 
or through his partner, agent or servant to any officer or employee of RailTel 
or any person on his or on their behalf in relation to the execution of this or 
any other contract with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and 
submitted by the contractor, being a partnership firm admit as one of its 
partners or employ under it or being an incorporated company elect or 
nominate or allow to act as one of its directors or employ under it in any 
capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the executive 
or administrative capacity, or whether holding any pensionable post or not, in 
the Engineering Department of the Railways for the time being owned and 
administered by the President of India before the expiry of two years from the 
date of retirement from the said service of such Engineer or Officer unless 
such Engineer or Officer has obtained permission from the President of India 
or any officer duly authorized by him in this behalf to become a partner or a 
director or to take employment under the contract as the case may be, or  

 
(B)     Fail to give at time of submitting the said tender: 
 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 61 of 162 
 

 

(a)  The correct information as to the date of retirement of such retired engineer or 
retired officer from the said service, or as to whether any such retired 
engineer or retired officer was under the employment of the contractor at the 
time of submitting the said tender, or 

(b)  the correct information as to such engineers or officers obtaining permission 
to take employment under the contractor, or 

(c)  being a partnership firm the correct information as to, whether any of its 
partners was such a retired engineer or retired officer, or 

(d)  being an incorporated company, the correct information as to, whether any of 
its directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at 
the time of submitting the said tender the fact of his being such a retired 
engineer or a retired officer or make at the time of submitting the said tender 
a wrong statement in relation to his obtaining permission to take the contract 
or if the contractor be a partnership firm or an incorporated company to be a 
partner of director of such firm or company as the case may be or to seek 
employment under the contractor. Then and in any of these said clauses, the 
Engineer on behalf of the RailTel may serve the Contractor with a notice in 
writing to that effect and if the Contractor does not, within 7 days after the 
delivery to him of such notice, proceed to make good his default in so far as 
the same is capable of being made good and carry on the work or comply 
with such directions as aforesaid to the entire satisfaction of the Engineer, the 
RailTel shall be entitled after giving 48 hours notice in writing under the hand 
of the Engineer to rescind the contract as a whole or in part or parts ( as may 
be specified in such notice) and adopt either or both the following courses: A 
final termination notice will be issued by RailTel after expiry of 48 hrs notice. 

 
4.62.2   RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in Para 4.62.1 of tender 
document above, being adopted: 
 

(a)  The Contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered 
into any commitments or made any advances on account of or with a view to 
the execution of the works or the performance of the contract and Contractor 
shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have 
certified the performance of such work and the value payable in respect 
thereof and the Contractor shall only be entitled to be paid the value so 
certified.  

 
(b)  The Engineer or Engineer’s Representative shall be entitled to take 

possession of any materials, tools, implements, machinery or buildings on the 
works or on the property on which these are  being or ought to have been 
executed, and to retain the (employ the same) in the further execution of the 
works or any part thereof until the completion of the works without the 
Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the 

Contractor fix and determine expert or by or after reference to the parties or 
after such investigation or enquiries as he may consider fit to make or institute 
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and shall certify what amount (if any ) has at the time of termination of the 
contract been reasonably earned by or would reasonably accrue to the 
Contractor in respect of the work then actually done by him under the contract 
what was the value of any unused or partially used materials, any 
constructional plants and any temporary works upon the site. The legitimate 
amount due to the contractor after making necessary deductions and certified 
by the Engineer should be released expeditiously. 

 
4.63.  Matters finally determined by the RailTel: All disputes and differences of 

any kind whatsoever arising out of or in connection with the contract, whether 
during the progress of the work or after its completion and whether before or 
after the determination of the contract shall be referred by the contractor to 
the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 
representation make and notify decisions on all matters referred to by the 
contractor in writing provided that matters for which provision has been made 
in Para 4.8, 4.18, 4.22.5, 4.29, 4.43.2, 4.45(a), 4.55, 4.55.1(5), 4.57, 4.61.1, 
4.61.2 and 4.62.1(A) of General Condition of Contract or in any clause of the 
Special Conditions of the Contract shall be deemed as ‘excepted matters’ and 
decisions of the RailTel’s authority, thereon shall be final and binding on the 
contractor provided further that ‘excepted matters’ shall stand specifically 
excluded from the purview of the arbitration clause and not be referred to 
arbitration. 

 
4.64.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
4.64.1  Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this 
contract or the validity or the breach thereof shall be settled by a sole 
arbitrator in accordance with provisions contained in Arbitration and 
Conciliation Act, 1996 as amended and the award made in pursuance thereof 
shall be binding on the parties. The venue of such arbitration or proceedings 
thereof shall be New Delhi.  

 
4.64.2  All arbitration proceedings shall be conducted in English. Resources against 

any Arbitral award so rendered may be entered into court having jurisdiction 
or application may be made to such court for the order of enforcement as the 
case may be. 

 
4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is 

upto Rs. 10 Lakhs. The arbitrator will be appointed by the Chairman and 
Managing Director of RailTel Corporation of India Ltd. If the value of claim or 
amount under dispute is more than Rs. 10 Lakhs, the matter shall be referred 
to the adjudication of arbitral council. Chairman and Managing 
Director/RailTel shall furnish a panel of three names to the contractor, out of 
which the contractor will recommend one name to be his nominee and then 
Chairman and Managing Director/RailTel shall appoint out of the panel, one 
name as RailTel’s nominee and these two arbitrators with mutual consent 
appoint a third arbitrator who shall act as deciding. The award of the sole 
arbitrator or the Arbitral council, as the case may be, shall be final and binding 
on both the parties, i.e. Contractor and RailTel Corporation of India Ltd.  

 
4.64.4  Each of the parties agree that no withstanding that the matter may be referred 

to Arbitrator as provided therein, the parties shall nevertheless pending the 
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resolution of the controversy or disagreement continue to fulfill their obligation 
under this Agreement so far as they are reasonably able to do so. 

 
4.65:      Mandatory updation of Labour data on Railway’s shramikkalyan portal 

by Contractor. 

 

A. Contractor is to abide by the provisions of Payment of Wages act & 

Minimum Wages act in terms of clause 4.54 and 4.55 of RailTel General 

Condition of Contract. In order to ensure the same, an application has been 

developed and hosted on website www.shramikalyan.indianrailways.gov.in. 

Contractor shall register his firm/company etc. and upload requisite details 

of labour and their payment in this portal. These details shall be available in 

public domain. The Registration/updation of Portal shall be done as under: 

 

a) Contractor shall apply for on time registration of his company/firm 

etc.in the Sharmikkalyan portal with requisite details subsequent to 

issue of Letter of Acceptance. Engineer shall approve the Contractor’s 

registration on the portal within 7 days of receipt of such request. 

 

b) Contractor once approved by any Engineer, can create password with 

login ID (PAN No.) for subsequent use of portal for all LoAs issued in 

his favour. 

c) The Contractor one registered on the portal, shall provide details of his 

Letter of Acceptances (LoA)/Contract Agreements on shramikkalyan 

portal within 15 days of issue of any LoA for approval of concerned 

engineer. Engineer shall update (if required) and approve the details 

of LoA filled by contractor within 7 days of receipt of such request. 

 

d) After approval of LoA by Engineer, contractor shall fill the salient 

details of contract labours engaged in the contract and ensure 

updating of each wage payment to them on shramikkalyan portal on 

monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and 

prompt uploading of all salient details of engaged contractual labour & 

payment mode thereof after each wage period. 

 

B. While processing payment of any “On Account Bill” or “Final Bill” or release 

of “Advance” or “Performance Guarantee/Security deposit’, contractor shall 

submit a certificate to the Engineer or Engineer’s representatives that “I 

have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wage 

period in Railways Sharmikkalyan portal at 

‘www.shramikkalyan.indianrailways .gov.in till month,____________year.” 

 
****************** 
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CHAPTER - 5 
 

Special Conditions of Contract 
I N D E X 

Para       Subject   
   
5.1.  Tender Document 
 
5.2.  Agreement  
 
5.3.  Security Deposit & Performance Bank Guarantee 
 
5.4.  Contractor's Office & Stores depot 
 
5.5      Use of Railway land 
 
5.6.  Program of work. 
 
5.7   Competent Supervisors 
 
5.8   Stores to be supplied by RailTel 
 
5.9    Not used 
 
5.10   Test  & Measuring Instruments, Special tools & Installation   
                       material 
 
5.11 Stores to be supplied by contractor 
 
5.12 Supply of Technical Literatures, Documentation Drawings & 
                      Completion Plan etc.  

 
5.13 Spares  

 
5.14 Long term availability of spares & System support 

 
5.15 Quality assurance 

 
5.16 Not used 

 
5.17 Inspection of materials 

 
5.18 Inspection of works  

 
5.19 Quantum of work and variation in Quantities 

 
5.20 Not used 

 
5.21 Subletting and assignment 
5.22 Execution of works 
 
5.23        Not used 

 
5.24.       Maintenance of works 
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5.25.       Clearance of site 

 
  5.26.       Provisional Acceptance 

 
5.27.       Maintenance of work till issue of Last PAC 

 
5.28.       Final Acceptance 

 
5.29.       Warranty 

 
5.30.       Training 

 
5.31.       Infringement of Patents 

 
5.32.       License as per Govt. of India Contract Labour Act 

 
5.33.       Defaults and Delays 

 
5.34.      Loss Sustained Due to Default and Delay 

 
5.35.       Penalty for Delay in Completion 

 
5.36.       Adherence of time schedule 

 
5.37.       Contractors liabilities for Costs and Damages 

 
5.38.       Prices 

 
5.39.       Measurement of works 

 
5.40.       Terms of Payments 

 
5.41.       Final Payment 

 
5.42.       Final Settlement 

 
5.43.       Certificate for CENVAT BENEFITS on bills 

 
5.44.       Deductions from On Account Payment Bills 

 
5.45.       Taxes 
5.46.       Mobilization Advance 

                         5.47.       Insurance 
                         5.48.       Force Majeure Clause 

5.49.      Settlement of dispute and Arbitration 
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                                                              CHAPTER - 5 

SPECIAL CONDITIONS OF CONTRACT 
 

 
5.1. TENDER DOCUMENTS 

 
5.1.1    The goods and services required, bidding procedure and contract terms 

are prescribed in the tender documents. The set of tender documents 

issued for the purpose of bidding includes following together with any 
addendum and corrigendum thereto.  

    
5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract 

awarded to  the  Tenderer  the  various  works  coming  under  the  
purview of the contract shall  be  governed  by  tender  documents  
mentioned above.  

 
5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  

submitted  along with the  tender shall be deemed to be a part of the  
Contract  to such extent only  as  have been explicitly accepted by the 
RailTel . 

 
5.2.      AGREEMENT 

 
5.2.1   The   successful   Tenderer   shall  within 15 days after  having  been 

called upon by notice to  do  so  be   bound to  execute  an agreement 
based  on accepted   rates and conditions, in such form as the RailTel  
may prescribe, and  lodge   the   same  with the RailTel  together   with   
the conditions   of   contract, specifications and Schedule Of 
Requirements referred  to  therein duly completed. The form for 
agreement    is included  in , Chapter -  6   ( Form No.3 ). 

 
5.2.2 In the event of any tenderer whose tender is accepted, refused to 

execute the Contract documents as herein before provided RailTel may 
determine that such tenderer has abandoned the contract and 
thereupon his tender and the acceptance thereof shall be treated and 
RailTel shall be entitled to forfeit the full amount of the earnest money 
and to recover the liquidated damage for such default. 

        
5.3  SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 

 

5.3.1 Security deposit:- 
 

The amount of EMD of the successful tenderer shall be adjusted against 
SD (5% of the contract value). The balance amount will be recovered 
from the Contractor’s “on account” bills (10% of bill amount). The SD 
amount for Schedule-B of SOR of chapter-2 will be as per Clause 
9.9 of chapter-9. 

 
i. Unless otherwise specified in the special conditions, if any, the rates for 

Deposit /rate of recovery/ mode of recovery shall be as under: 
 

(a)  Security Deposit for work should be 5% of the contract value . 
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(b)  The rate of recovery should be at the rate of 10% of the bill amount till 
the full security deposit is recovered. 

(c)  Security Deposits will be recovered only from the running bills of the 
contractor and no other mode of collecting SD such as SD in the form of 
instruments like BG, FD etc shall be accepted towards Security Deposit. 

 
i. Security Deposit shall be returned to the contractor after the complete 

physical completion of the work in all the sites of last work orders as 
certified by the competent authority & submission of PBG of 10% of 
annual maintenance cost in case of AMC. The competent authority shall 
normally be the authority who is competent to sign the contract. 

 
ii. No interest will be payable upon the Earnest Money and Security 

Deposit      or amounts payable to the contractor under the Contract.  
 

5.3.2 Performance Bank Guarantee:- 
 

The successful bidder shall give a Performance Bank Guarantee in 
the form of  an irrevocable bank Guarantee amounting to 5% of 
contract value for schedule as per form No.-4. The PBG amount for 
Schedule-B of SOR of chapter-2 will be as per Clause 9.10 of 
chapter-9. 

 
i) The successful bidder shall have to submit a Performance Bank 

Guarantee (PBG) within 15 (Fifteen) days from the date of issue of 
Letter Of Acceptance (LOA). Extension of time for submission of PBG 
beyond 15 (Fifteen) days and up to 30 days from the date of issue of 
LOA may be given by the authority who is competent to sign the 
contract agreement. However, a penal interest of 15% per annum shall 
be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after 
the date of issue of LOA. In case the contractor fails to submit the 
requisite PBG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any, 
payable against that contract. The failed contractor shall be debarred 
from participating in re-tender for that work. 
 

ii) A separate advice of Performance Bank Guarantee (PBG) will invariably 
be sent by PBG issuing bank to the RailTel’s Bank through Structured 
Financial Messaging System (SFMS) and only after this, the PBG will 
become acceptable to RailTel. It is therefore in own interest of 
successful bidder to obtain RailTel’s bank IFSC Code, its branch and 
address and advice these particulars to the PBG issuing bank and 
request them to send advice of PBG through SFMS to the RailTel’s 
bank. 

 
iii) The Performance Bank Guarantee shall be submitted by the successful 

bidder after the Letter of Acceptance (LOA) has been issued, but before 
signing of the contract agreement. This P.B.G shall be initially valid up 
to stipulated date of completion plus 60 days beyond that. In case, the 
time for completion of work gets extended, the contractor shall get the 
validity of P.G. extended to cover such time for completion of work plus 
60 days. 

iii) The value of P.B.G. to be submitted by the contractor will not change for 
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variation up to 25% (either increase or decrease). In case during the 
course of execution, value of the contract increases by more than 25% 
of the original contract value, an additional Performance Bank 
Guarantee amounting to 5% (five percent) for the excess value over the 
original contract value shall be deposited by the contractor. 

 
iv).    The Performance bank Guarantee (PBG)  shall be released after a 

period of 12 months & issue of Final Acceptance Certificate of last work 
order commencing immediately after completion of the work of last work 
order, which will be enforceable by RailTel.  

 
  5.3.3 In case of Annual Maintenance contract, the successful bidder shall 

also give a performance bank guarantee in the form of an irrevocable 
bank guarantee amounting to as per instruction in chapter-9. 

 
  i)  PBG should be valid for 60 days beyond the mandate maintenance 

period of 1 year currency period. This PBG is to be submitted on issue 
of Last PAC to be eligible for being paid AMC charges. 

 
ii) PBG for maintenance  shall be released after “ satisfactory completion 

of maintenance period of one year”  
 

5.3.4  Whenever the contract is rescinded, the Security Deposit shall be 
forfeited and the Performance Bank Guarantee shall be encashed. The 
balance work shall be got done independently without risk and cost of 
the failed contractor. The failed contractor shall be debarred from 
participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other 
JV/partnership firm.   

    
5.4.      CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of   
acceptance of tender establish an office and store  depot at    a  
convenient  place  for  receiving   and   storing equipments   and  
materials  and  progressing  field  work  expeditiously in consultation 
and with the approval of  the purchaser's  Engineer. He shall intimate   
the  address thereof to which all  correspondence   should  be sent. Any 
communication sent to the  contractor  by  post  at  his said address 
shall  be  deemed  to  have  reached  the  contractor  duly  and  in time.   
Important documents shall be sent by Registered post.  
 

5.5   USE OF RAILWAY LAND :Deleted 
 
5.6.       PROGRAMME OF WORK 
 
5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26 of chapter-4. 
 
5.6.2.   The contractor will program his work in such a manner so as not to 

interfere in the working and movement of traffic     
 

 
5.7.      COMPETENT SUPERVISORS         
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    Refer Para  4.26 of chapter-4 . 
 
5.8.      STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17 of chapter-1 
           
5.9.      Not used 
 
5.10.     TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 
 
5.10.1  Special tools & instruments required for installation and commissioning 

of the work as detailed in preamble shall be arranged by contractor at 
his own cost.  

 
5.10.2  All tests and measuring instruments and other arrangements required 

for carrying out all the acceptance tests etc shall be provided by the 
contractor at his own cost.  

 
5.11.     STORES TO BE SUPPLIED BY CONTRACTOR 
          Refer  Para  1.18 .  

   
5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION 

DRAWINGS, INSTRUCTION BOOK & COMPLETION PLANS ETC. 
        

The contractor shall supply complete documentation as per para 7.11 of 
chapter-7 of tender document. 

 
5.13      SPARES 

  
  Deleted    

    
5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 
  

Deleted 
 
5.15.     QUALITY ASSURANCE  
                

      Quality Control through Acceptance Testing will be done by RailTel as 
per guidelines issued by RailTel/Railways/TRAI/DoT from time to time 
.RailTel will carry out sample checks. Shortcomings /deficiencies noted 
has to be attended with in 10(ten) days and intimation has to be given. 

      
5.16.      Not used 
 
5.17       INSPECTION  OF  MATERIALS 
 
5.17.1    All equipments materials fittings and components supplied by the 

contractor are required to   be inspected as per the codes and 
specifications  by the   purchaser   or   his representative before 
accepting the delivery. 

 
5.17.2     The materials which are  procured/fabricated should  comply  

TEC/RDSO Specifications or as directed by RailTel. 
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5.17.3    All materials shall be procured from the manufacturers of repute/their 
authorized dealers. Such materials are to be accepted by the Engineer. 
The contractor may be required to produce test certificate from the 
manufacturer wherever called for by the Engineer. 

 
5.17.4 The inspection charges, if any, payable to the purchaser’s 

representative for carrying out the inspection shall be borne by the 
purchaser. 

 
5.17.5    The cost of equipment and materials, all tests and / or analysis 

performed for inspection shall be borne by the contractor. 
 
5.18.     INSPECTION OF WORKS 

The contractor shall sign all the measurement recorded in the 
measurement book. The contractor, of measurement recorded in the 
MB, will consider this as an acceptance. In case contractor fails to 
attend at the measurements or fails to countersign or to record the 
difference within a week, then in any such events the measurements 
taken by Engineer ex party shall be final and binding on the contractor.  
 
The contractor shall facilitate resources for reopening of trench for test 
check. No additional payment shall be made to the contractor for 
excavation of such test checks.  

   
5.19.     QUANTUM OF WORK AND VARIATION IN QUANTITIES 

        

5.19.1.  Modification to contract to be in writing :- Please refer clause 4.41 of 

chapter 4. 

5.19.2.1   Powers of modification to contract : 

 Please refer clause 4.42 of chapter 4. 
 

5.20.     Not used   
 

5.21.       SUBLETTING AND ASSIGNMENT  
        

5.21.1    The   contractor may   sublet a   part of the work under this contract and 
enter into contract with suppliers for supply of materials. The credentials 
of subcontractors shall be subjected to scrutiny and approval of RailTel. 

        
5.21.2    The   contractor shall arrange for effective supervision of sub 

contractor’s work and remain solely responsible for materials supplied 
and for works carried out on his behalf by the sub contractor.   

 
5.22.      EXECUTION OF WORK 

        
All the works shall be executed in strict conformity to the  provisions   of  
the  contract  document  and  with   such explanatory   detailed   
drawings,  specifications    and  instructions  as may be approved from 
time to time based  on detailed design and engineering carried  out  by  
contractor  in line  with requirements  as  per  contract  document.    The  
contractor  shall  be  responsible   for   ensuring  that the work 
throughout are executed    in the  most  substantial, proper and 
workman like manner with  the quality  of material and workmanship in 
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strict  accordance   with  the  specifications  and  as  per  sound  
industrial   practices and to the entire satisfaction of the RailTel. 
 

                5.23.      Not used 
 

5.24.      MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress  and  continuance  
of  the  works and also  for  the  period  of  maintenance  specified  in 
the tender form and  after  the  date  of passing of the certificate of 
completion by  the RailTel 's   representative  or  any  other  earlier   
date  subsequent  to  the completion of the works  that  may  be  fixed  
by RailTel 's representative be responsible for  and  effectively  maintain 
and uphold  in good, substantial,     sound  and  perfect condition all and 
every  part  of  the works  and shall make good from time to  time and  
at  all  times, as  often as  the  RailTel 's  representative  shall require,  
any damage or defect that may, during  the  above   period,  arise  in or  
be discovered  or  be  in any  way  connected  with  the works provided 
that such  damage  or  defect  is not directly caused by errors in the  
contract  documents,  act  of providence or  insurrection or  civil  riot and 
the contractor shall be liable for and shall pay   and  make  good to the 
RailTel  or other  persons  legally   entitled  thereto  whenever  required  
by  the   RailTel 's  representative  so to do, all  losses, damages,  costs  
and  expenses  they  or any of them may incur or be put  or  be liable  
to, by reason or inconsequence of the  operations  of the contractor or 
his failure in any respect.  

     
5.25.      CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part 
of his   Contractual   obligation leave  the area completely neat and 
clean. 

        
5.26.      PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

 
5.26.1    Immediately  after  the  successful completion of the work at each site 

under the contract (against work order), the contractor shall certify and 
advise the  purchaser  in writing that the work is (i) complete (ii)  ready 
for  satisfactory  commercial service and (iii)  successfully handed  over 
to RailTel/Railways.   

 
5.26.2   Purchaser's Engineer shall issue a Provisional Acceptance Certificate 

(PAC) for  successfully completed work, of covering all materials and 
services  included  in the Schedule of works after the final acceptance 
test  as  per  the approved test procedures have been completed  and 
the performance has been found to meet the specifications.  PAC shall 
not be held up for want of minor deficiency which shall be attended by 
the contractor within reasonable time to the satisfaction of Engineer. 

 PAC will be issued for each work order under scope of work. 
 A PAC for whole contract will be issued when work of last work order is 

completed as per schedule. 
  

Note: RailTel reserves the right to increase/decrease the number of 
sites to work for and their locations too as per same terms and condition 
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of contracts and at any course of time. Such addition and reduction of 
sites will be abide by contractor on same agreement of contract. 

 
5.27    MAINTENANCE OF ALL  CIVIL AND ELECTRICAL INSTALLATION  

AT EACH SITE TILL ISSUE OF PAC  
 

 The contractor shall be responsible for proper maintenance of all 
electrical and civil works and materials installed/erected at each site 
under contract (against work order)  till the issue of PAC of the contract. 
For this purpose, necessary spare materials are to be kept reserved for 
replacements if required. Such maintenance cost will be bear by 
contractor itself. 

 
5.28.      FINAL ACCEPTANCE CERTIFICATE (FAC) 

 
5.28.1     The final acceptance of the works shall take effect from the date of 

expiry  of  the  period of warranty as defined in Para 5.29 i.e on  expiry 
of the  warranty period from the date of issue of Provisional Acceptance 
Certificate  or  brought into  commercial operation, provided in any case  
that  the  contractor  has complied fully with his obligations  in respect of 
each item under the  contract.  

 FAC against each work order will be issued separately. 
 An FAC of the whole contract will be issued after warranty period of last 

work order will be issued. 
 
5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  

contractor and the purchaser (subject to Sub  Clause  as  above)  shall  
remain liable for  fulfillment  of  any   obligation incurred under the 
provision of  the  contract  prior  to the issue of Final Acceptance 
Certificate  which  remains unperformed at the time such certificate is 
issued  and  for  determining  the  nature  and  extent  of   such   
obligation the contract shall be deemed to remain in force   between the 
parties hereto. 

        
5.29.     WARRANTY 

        
5.29.1     All equipment/material supplied and structures  erected by the 

Contractor  shall  be  guaranteed against the defects for a period of  12  
months  from  the  date  of   issue  of  Provisional  Acceptance  
Certificate of the particular works order under scope of tender.  The 
contractor shall   provide comprehensive   warranty maintenance for   all   
the items supplied by him against this tender. 

 
5.29.2    Contractor will ensure availability of adequate spares for providing 

replacement of faulty material , items during the warranty.  
 

5.29.3     If any equipment/material supplied by the contractor becomes defective 
during the warranty ,the same shall be replaced by the contractor and 
total cost of such replacement shall be born by the contractor. The 
replaced material will also be guaranteed for the remaining period of 
original warranty. 

 
5.29.4  DELETED 
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5.29.5 Maintenance cost of any damage/defect in installed/erected/build 
materials (both Civil & Electrical type) before and after issue of PAC, 
shall be borne by contractor. 

 
5.30.     Training 

        
5.30.1     Deleted 

 
5.30.2  The contractor shall at every stage of installation; testing and 

commissioning provide all facilities for adequate training of RailTel 
personnel who may be deputed to work on the project. 

 
 5.31.    INFRINGEMENT  OF  PATENTS: 

        
(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  

drawings, processes or patterns in fulfilling  his  contract without prior 
consent in writing  of  the  owner  of such patents, drawings, patterns  or  
trademarks  except where these are specified by the  Purchaser  
himself.   Royalties where payable for the use of such patented 
processes, registered drawings or patterns shall be borne exclusively by 
the Contractor.   The Contractor shall advise the Purchaser of any 
proprietary rights that may exist on such processes, drawings or 
patterns which he may use of his own accord. 

 
(b)     In the case of patents taken out by the Contractor of  the  drawings  or  

patterns  registered by  him  or  of  those   patents,  drawings  or  
patterns  for  which  he  holds  a  license,  the signing of the contract 
automatically  gives  the  Purchaser  the   right  to  repair  by  himself   
the  purchased articles covered by  the patent or by any person or  body 
chosen by him and to obtain from any  sources  he desires  the 
component parts required by him for carrying  out   the  repair  work.  In 
the event of  infringement  of  any    patent  rights  due to above action 
of the  Purchaser  he  shall be entitled to claim damages from the 
Contractor  on the grounds of any loss of any nature which he may  
suffer  e.g. in the case of attachment because of counterfeiting.   

 
5.32.     LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

        
The  Contractors  are   required to   produce   license as  enjoined  in 
the  Government  of  India  Contract  Labour (Regulation  and  Abolition)  
Act  (1978)   with   latest  amendments, if any. They shall not be allowed 
to undertake   or  execute  any  work through  contract  Labour    except  
under  and in  accordance  with a license  issued   under  the  said  Act  
in  that   behalf   by   the   authorized licensing  Officer. 

      
5.33.    DEFAULTS AND DELAYS 

        
The Contractor shall execute the work with due diligence and 
expedition, keeping to the approved time schedule.  Should he refuse or 
neglect  to comply with any reasonable  orders given  to   him  in  writing  
by  the Purchaser's  Engineers in connection  with the work or 
contravene  the  provision of  the   Contract or the  progress of work lags  
persistently behind  the time schedule due to his neglect,  the Purchaser  
shall   be at  liberty to  give seven days   notice in writing to the 
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Contractor requiring  him to make  good  the  neglect   or   contravention 
complained  of and  should  the   Contractor   fail  to   comply    with   the  
requisitions made in the  notice within seven days from  the receipt  
thereof, it shall be lawful for the purchaser  to take the work wholly or in 
part out of the Contractor's hands without  any  further reference and get 
the work  or   any part thereof, as the case may be, completed by   other  
agencies at  the   expense  of  the   Contractor   without   prejudice to 
any other right or remedy  of  the Purchaser. 
       

5.34.     LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 In the  event  of any loss to  the  purchaser  on account  of execution 
and/or completion of the work   or  any  part  thereof  by  agencies  other 
than the contractor, in terms   of Para 5.33 of the tender document,   the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  
prejudice   to the  other   rights and remedies of the purchaser and the 
reimbursement   in full or in part, as  the case  may be, shall be met at  
the option of the purchaser form out of all or any  of the following 
sources via : 

 
(a)   I)   Any amount due and payable to the  contractor by  the  purchaser  on  

any  account whatsoever; 
 

 ii)  The Contractor's   security   deposit in the hands of the purchaser as far 
as   available, and; 

 
          iii)  Any   other assets whatsoever of the contractor; 
 

(b)    In the event of re-imbursement from out of sources (I) and/or (ii) above 
mentioned, the purchaser shall have the right of appropriation sue 
motto. 

 
 
5.35.     PENALTY FOR DELAY IN COMPLETION 

                 5.35.1   The time for the execution of the work or part of the works specified in 
the contract documents shall be deemed to be the essence of the 
contract and the works must be completed not later than the date(s) as 
specified in the contract. If the contractor fails to complete the works 
within the time as specified in the contract for the reasons other than the 
reasons specified in Para 5.48 of tender document, Penalty for delay in 
execution of pending work/route @0.5% for each week of delay or part 
thereof for a period up to 10 weeks and thereafter at the rate of 0.7% for 
each week of delay or part thereof for another 10 weeks subject to a 
maximum of 12% will be applicable . 

The competent Authority while granting extension of currency of the 
contract may also levy token penalty as deemed fit based on the merit 
of cases like delay in permission from Railways, changes in drawings, 
ROW from different agencies, changes in specifications and delay in 
partial way on account of contractors. 

Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work in the time allowed as aforesaid, the 
RailTel shall be entitled without prejudice to any other right or remedy 
available in that behalf; to appropriate the contractor's security deposit 
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and rescind the contract, whether or not actual damage is caused by 

such default. 

Such penalty of delay will be on work order amount issued time to 
time. 

 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and 
the existing underground facilities of third parties: - 

 
(a)  During excavation of trench utmost care is to be taken by the 

contractor so that the existing underground cables are not 
damaged or cut. In-case any damage/cut is done to the existing 
cables, a penalty as per the schedule given below will be 
charged from the contractor or the amount will be deducted from 
his running bills:- 

 
Size of existing UG/ OFC cut/ 
damaged 

Amount of penalty per cut/ 
damage 
 

Up to 100 pairs cable Rs 500.00 (Five Hundred) 
 

Above 100 pairs & up to 400 pairs Rs 1000.00 (One thousand) 
 

Above 400 pairs Rs 2000.00 (Two thousand) 
 

OFC of any size Rs 50000.00 (Fifty thousand) 
 

 
Besides the above penalty, the contractor shall carry out such 
repairs for restoration of the damaged cable free of charge. The 
cost of jointing kit shall also be borne by the contractor. If 
contractor fails to repair the damage, the cost of repair (including 
cost of labour + jointing kit) shall be recovered from the 
contractor. 

 
(b)   Contractor shall either pay to third parties all expenditure 

incurred for restoring services which are damaged by Contractor 
while carrying out the work or the same amount will be deducted 
from his bills. Such expenditure shall be intimated to Contractor 
either by Engineer-in-charge or concerned third parties in writing. 
The amount deducted by the Contractor from his bill shall be 
paid to concerned third parties by Engineer-in-charge. 

(c) Engineer-in-charge at his absolute discretion shall reserve the 
right to reject any bill submitted by the Contractor prior to making 
payment by him to third parties for the damages caused or to 
deduct same amount from his bill. 

 
 (d) Penalty to damage stores/materials supplied by the RAILTEL 

while laying: 
  

The contractor while taking delivery of materials supplied by the 
RAILTEL at the designated place shall thoroughly inspect all 
items before taking them over. In case of execution of the work, 
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if any material is found damaged/working unsatisfactorily, then a 
penalty equivalent to the cost of material + 10% as penalty shall 
be recovered from the contractor’s payments/securities. 

  
(e)  However, contractor will not be penalized for any defect in 

workmanship of the materials, which are directly supplied by 
Railtel. 

   
5.35.3.   If M/s Indian Railways imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor 
back to back. 
 

5.36.     ADHERENCE OF TIME SCHEDULE  
 

5.36.1  Timely completion of the work is the essence of the contract. While 
delay in   execution will attract penalty. 

 
5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  

arisen from  any   cause  which  the Purchaser  may  agree   as being a  
reasonable ground for extension of  time    the   purchaser’s engineer or 
his representative may   allow   such   additional  time as he  may in his 
absolute discretion consider to be reasonably  justified  by  the   
circumstances   of  the   case. Such extensions shall be granted, on 
request from contractor, with liquidated damages in the Form No.11.  

 
5.37.     CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  

        
       Please Refer Para 4.52 of the tender document. 
 

5.38.     PRICES 
 

5.38.1   This tender consists of a percentage bidding system. The estimated 
cost of each and every item of the schedule of work and total estimated 
cost are indicated in the Schedule of work. The tenderer is expected to 
quote the single percentage, At Par/Below(-)/Above(+) the RailTel‟s 
total estimated cost for all schedules of work. The single percentage, At 
par/below/above finalized for the entire work shall be firm and on all-
inclusive basis (inclusive all incidental charges for transport, loading/ 
unloading and handling of materials, commission for arranging dispatch 
by rail direct from manufacturer's factory and completing all necessary 
formalities in this respect, such as submission of forwarding notes, 
arranging placement of Wagon, collection of banker's charges for Bank 
guarantee, Indemnity Bonds inclusive of cost of Stamp etc., if any, 
levied by the RailTel.) 

 
5.38.2    The    prices    shall    include    all   taxes, duties, Royalty , GST   and    

levies    applicable  on this Works Contract. Therefore, they should 
quote   their rate taking into account the rate of  GST on works contract 
as livable. It is clarified that required form applicable for this purpose will 
be supplied to the Contractor as applicable in the state where the 
Contract is   being    executed. 

 
5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning 

and testing and all costs of  Administration of   Contract, Insurance  
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Premium,  Banker's  charges   for  guarantees,   cost  of  storage,   
loading-unloading   and  handling of materials and for any road transport 
which the  contractor may use for carriage of materials to his  depot  and 
the site of work. The prices shall include the cost  of   works  and  
adjustments  necessary  to  be  done  by   the  contractor  during  or  
after tests  carried  out  by  the  purchaser. 

 
5.38.4    The rate to be quoted by the Tenderers should take into   account the 

credit availed on inputs under the CENVAT scheme.  The  tenderer  
should give a declaration that any set off in respect  of duties on inputs 
as admissible under law is being  totally   and  unconditionally  passed 
on to the  purchaser  in the price quoted by him ( see Para 5.43 ). 

 
5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. 

CGST, SGST, IGST, UTGST etc levied by any statutory authority, the   
purchaser      shall make any deduction toward GST on works contract if 
statutorily required to do so. The deducted GST  on works  contract 
shall be remitted to the  concerned    tax  authority  and  the  purchaser 
shall  in no  way  be  responsible   for  any  disputes  between the  tax  
authorities and the contractor in this regard. 

 
 

              5.38.6    All taxes, duties and levies (whether payable under reverse charge by 
the recipient or by the contractor) arising out of the transactions under 
the contract or between the contractor and his sub contractor/supplier 
for this work will be included in the rates quoted by the contractor in the 
relevant Schedule. 
Any statutory revision/variation in taxes / duties shall be to the RailTel 
account and shall be admissible on production of valid documentary 
evidence. For this tenderer shall submit the taxes / duties structure 
considered by him while quoting the rates”.  
 

However, if the rates are reduced after the last stipulated date for 
receipt of tender, bidder has to pass on the benefits to RailTel. 
 

5.38.7    Arrangement for permits/license for materials will not be made by   the 
RailTel   or any assistance   given.  The Contractor will have to make his 
own arrangement.   

5.38.8  On implementation of GST, for all taxable supplies made by the vendor, 
vendor will issue valid tax invoice in accordance with GST Act in order 
to enable BBNL to avail input tax credit. 

 

                    For all the taxable supplies made by the vendor, the vendor shall 
furnish all the details of such taxable supplies in the relevant returns to 
be filed under GST Act. 

 

                    If the vendor fails to comply with any of the above, the vendor shall pay 
to purchaser any expense, interest, penalty as applicable under the 
GST Act. 

 

                    In case of incorrect reporting of the supply made by the vendor in the 
relevant return, leading to disallowance of input credit to purchaser, the 
vendor shall be liable to pay applicable interest under the GST act to the 
credit of purchaser. The same provisions shall be applicable in case of 
credit notes.  

 

5.38.9 In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, The RailTel shall deduct the applicable 
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GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned tax authority. 

 
5.39.     MEASUREMENT OF WORKS 

   
5.39.1    Please   Refer Para 5.18 of tender document. 

 
5.39.2    MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

 
All  measurement,  method  of  measurement,  meaning  an  intent of  
specifications  provided by purchaser’s Engineer shall be final and 
binding.   

   
 

5.40.     TERMS OF PAYMENT  
        

5.40.1.1      On Account Payment:-Ref para 4.46 of chapter-4. 

5.40.1.2    Rounding off amounts:-Ref para 4.46 of chapter-4. 

5.40.1.3 On account payments not prejudicial to final settlement:- Ref para 4.46 

of chapter-4. 

5.40.2 Manner of payment:- Ref para 4.46 of chapter-4.  

 

5.40.3    Deleted 
        
 

5.40.4     PROGRESS  PAYMENT  FOR  SUPPLY & EXECUTION OF  WORK   
   

 
On account progress payment shall be made as per following criteria.  

        
                 5.40.4.1   80% (Eighty percent) of the On-Account/Progress payment against each 

site for SOR item No.1.1,1.2,1.3 & 2 of schedule shall be made after 
successful completion of all required civil & electrical work for that site 
as specified in schedule of rates and Technical specification/drawings. 
After completion of work at a site, the contractor will produce a 
certificate from authorized engineer/consultant that the work at the site 
has been carried out as per technical specifications and designs as per 
contract. The same certificate with all drawings, structure stability 
certificate etc must be submitted along with bill. 

 
5.40.4.2  Deleted 
 
5.40.4.3 15% (Fifteen percent) of the On-Account/progress payment shall be 

made after successful AT of works and issue of PAC for work order. 
 
5.40.4.4 Labour cess @ 1 % shall be deducted from Bills.    
 
 
5.40.4.5 If M/s Indian Railways imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor 
back to back. 
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 5.41  FINAL PAYMENT 
 

5.41.1  Final payment of 5% (Five percent) of the contract value  shall be made 

after issue of Final Acceptance Certificate (FAC) against whole 

contract.(Please refer Clause 5.28.1). 

 

5.41.2   Post Payment Audit :- It is an agreed term of contract that the RailTel 

reserves to itself the right to carry out a post-payment audit and or 

technical examination of the works and the final bill including all 

supporting vouchers, abstracts, etc., and to make a claim on the 

contractor for the refund any excess amount paid to him if as a result of 

such examination any over-payment to him is discovered to have been 

made in respect of any works done or alleged to have been done by him 

under the contract. 

 

5.42  FINAL SETTLEMENT 
        

On expiry  of  the  warranty  period  and  issue  of  the  certificate   of   
final   acceptance   of   the    entire   installations,  the Performance 
Bank Guarantee  will  be  released  to  the  Contractor  after adjustment 
of any dues payable by the contractor. 

        
5.43.     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

 

a)  The purchaser will not be responsible for payment of taxes and 

duties paid by the supplier under misapprehensions of law or 
misclassification and in such cases even if the suppliers bill contain 
an element of tax or duty which is not payable by the purchaser, 
such payment would be disallowed. 

b)  The claim for ED, if any, on each bill should be supported by the   
following certificates:- 

 
i)   Certified that the amount of Rs……..claimed as ED in this bill is in 

accordance with the provision of the rules in all respects and the 
same has been actually paid to the excise authorities in respect of 
the stores covered by the bills. 

 
ii   Quarterly certificate to the effect that no refund of ED already 

reimbursed against this contract has been obtained during the 
quarter ending. In the event of any such refund being obtained by the 
seller, the same should be passed on to the purchaser. 

 
iii)  Certificate: - The tenderers will have to give the following certificates 

in their offer:-  
       "We hereby declare that in quoting the above price, we have taken 

into effect, the full effect of the duty set-off on ’Central excise and 
counter veiling duties' available under the existing scheme. We 
further agree to pass on such additional duties and set off as may 
become available in future in respect of all the inputs used for the 
manufacture of the final product, on the date of the supply under 
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scheme, by way of reduction in price and advise the purchaser 
accordingly.” 

 
iv) Payment of excise duty will be released only after submission of 

excisable invoice to RailTel for availing CENVAT credit. 
 

5.44.     DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 

(i)       All    costs, damages  or  expenses,   which RailTel   may  have been 
paid or  incurred  which  under  the  provisions of  contract are 
Contractor's obligations   will be   deducted  by   RailTel    from   
progress    payment   Bills/Invoice  of Contractor, as and when it is  
understood  that such an expense has been incurred or paid for. 

 
(ii)     All   such   claims of RailTel shall,  however, be duly supported by 

appropriate and   certified vouchers, receipts or explanations as are 
available to enable the  Contractor to identify such claims. 

        
5.45.     TAXES 

        
5.45.1    The Contractor    and all personnel   employed by him shall pay such 

taxes like Income Tax as are payable under statutory laws of India and 
the Purchaser WILL NOT ACCEPT   any liability for the same. 

 
5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act 

and Income Tax in force shall be made from the Contractor/Sub-
Contractor and the amount so deducted may    be credited to the 
Central Government. 

 
5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any 

amount towards GST on Works Contract, the same  will  be  deducted 
and  remitted  to  the  concerned  authority.  

 
5.46.     MOBILIZATION ADVANCE 

   Deleted 
 

5.47.     INSURANCE 
 

5.47.1    The   Contractor  shall   take   out  and keep in force  a   policy or 
policies of insurance against all liabilities of   the Contractor or the 
Purchaser at common law or under any  statute  in respect of accidents 
to persons who  shall  be  employed  by the contractor in or about the 
site  for  the purpose  of  carrying  out the works on the  site.  The 
Contractor shall also take out and keep in force a policy or policies of 
Insurance against all recognized risks to  their offices  and depots.  
Such insurance shall  in all  respects be to the approval of the 
Purchaser and if he  so  requires in his name. 

 
5.47.2     INSURANCE OF MATERIALS & INSTALLATIONS 

 
The   Contractor   shall   take  out  and keep in force  a  Policy   or  
policies  of  Insurance  for  all   materials  including    RailTel    supply    
materials/   equipments   irrespective  of  whether used up in the portion 
of  work  already done or kept for the use in the balance portion of the 
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work until such works are provisionally handed over to the  RailTel. For 
this purpose, the works are deemed to have   been provisionally handed 
over when Last provisional   acceptance certificate is issued for the 
locations.  

 
5.47.3    The  Contractor shall not be liable for losses/damages  to   the  

materials either used up in the portion of work  done  or  his material 
kept for use at site, in consequence  of Mutiny, or other similar causes 
over which the  Contractor  has  no control and which cannot be 
insured.  Such losses or damages shall be the liability of the Purchaser 
and if required by the Purchaser, be made good by the contractor at the 
cost of the Purchaser. 

 
5.47.4    The   Contractor  should,   however,   insure  the  stores  brought  to 

site, against risks in consequence of war  and  invasion,  as  required 
under  the  Emergency  Risk (Goods ) Insurance Act enforce from time 
to time. 

 
5.47.5    It  may  be noted that the beneficiary  of  the  insurance   policy  should  

be RailTel  or the policies should  be  pledged  in favour of  RailTel .  
The contractor shall keep   the   policy/policies   current till the   
installations   are   provisionally handed over to the purchaser. It may 
also be  noted  that in the event of contractor's failure  to  keep  the  
policy current and alive, renewal of policy  will  be  done by purchaser 
for which the cost of the premium  plus 20% of premium shall be 
recovered from the contractor. 

 
5.47.6    For  the  purpose of enabling the contractor to  take  the  insurance  

cover  in connection with  this  contract,  the purchaser's Engineer will 
advise the approximate price  of  all the  RailTel  supply materials to the 
Contractor. 

 
5.48.     FORCE MAJEURE CLAUSE 

 Ref para 4.11 of chapter -4. 
 

5.48.1 Please Ref para 4.17 of chapter-4. 

5.49  SETTLEMENT OF DISPUTE AND ARBITRATION  
 
  Please Refer Para 4.64 of Chapter-4 
 

(1) Right of RailTel to determine the contract:- The RailTel shall be entitled 

to determine and terminate the contract at any time should, in the RailTel's 

opinion, the cessation of work becomes necessary owing to paucity of 

funds or from any other cause whatever, in which case the value of 

approved materials at site and of work done to date by the Contractor will 

be paid for in full at the rate specified in the contract. Notice in writing from 

the RailTel of such determination and the reasons therefore shall be 

conclusive evidence thereof. 

 

(2)  Payment on determination of contract:- Should the contract be 

determined under sub Para 5.49(1) of tender document of this clause 

and the Contractor claims payment for expenditure incurred by him in 
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the expectation of completing the whole of the work, the RailTel shall 

admit and consider such claims as are deemed reasonable and are 

supported by vouchers to the satisfaction of the Engineer. The RailTel's 

decision on the necessity and propriety of such expenditure shall be 

final and conclusive. 

(3)   The Contractor shall have no claim to any payment of compensation or 

otherwise .Howsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

did not derive in consequence of determination of contract. 

*********** 
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CHAPTER – 6 
FORMS OF TENDER 
 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate 

Form No.  3 : Agreement 

Form No.  4 : 
Proforma for Performance Guarantee Bond 
Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : Standing Indemnity Bond 

Form No.  7 : 

SYSTEM PERFORMANCE GUARANTEE 

PROFORMA FOR THE SYSTEM 

PERFORMANCE GUARANTEE 

 

Form No.  8 : 
  LIST OF STAFF / ORGANISATION /T&P 

AVAIABLE  

Form No.  9 : Works in hand 

Form No.  10 : RTGS/NEFT Details 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No.  14 : Undertaking for compliance of Taxes/GST 
 

Form No.  15 : Vendor data sheet 

Form No.  16 : Format for Affidavit 

Form No. 17      :      Certificate by tenderer 
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Form No.1 
OFFER LETTER 

 

From:         Date:  
____________________________ 
____________________________ 
____________________________ 
 

To: 
Executive Director, 
RailTel Corporation of India Limited, 

Western Region, 
Mumbai. 
    

                                                                                                                   
Sub:   Erection and Maintenance of Roof Top Poles(RTP) at various Railway sites in 
Maharashtra, Gujarat and Madhya Pradesh states. 
 

                                                                                                                                                                        
Ref:  Tender Notice No. RailTel/e-Tender/OT/WR/2019-20/02R  Dated  01.08.2019 
 
I/We the undersigned hereby offer to execute the agreement for the above work within seven 
days from the date of issue of letter of acceptance of the tender in strict compliance within 
the provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of 60 days from the date of opening of the tender.  
                                                                                                                                                                                    
I/We fully understand the terms and conditions as contained in the tender paper and we 
agree that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit online Transaction ID.………………Dated ……………….. for 
Rs………………(Rupees …………………………………………………………… only) drawn on 
……………………………………………… (bank). 

The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if:  
 
(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the 

LOA for tender is awarded to us.  
 
(ii)  I/We do not execute the contract document within 2 days after the receipt of notice by 

the RailTel Corporation that such documents are ready. 
 
(iii) I/We do not commence work within 7 Days from the date of issue of letter of acceptance.  
 

(iv) If we withdraw our offer after opening of the tender. 
 
 (v) If we do not accept the order in the event the same is awarded to us. 
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Until a formal agreement is prepared and executed, submission of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer. 
 
I/We hereby agree to execute the Erection and Maintenance of Roof Top Poles(RTP) at 
various Railway sites in scope of tender and place our teams as required at the sites within 

the scheduled date mentioned above. In the event of shortcomings in the provision of 
equipment / placement of team within the stipulated date, RailTel shall be at liberty to impose 
penalty, if any, as has been stipulated in the tender document. 
 
For AMC part of work, I enclosed herewith the following documents in support of my 

credential:- 
1. Name and Qualification of supervisor, Technician and Mast riggers. 

 
2. List of the Equipments, Make, and Model No in working condition required for each 

site  as per scope of work  
 

Description  Quantity Make Model no 

Thedolite 1   

Binoculars 1   

Tool kit 1   

Magnetic compass military  grade 1   

Torque wrench set as per  krudos  1   

Nylon rope pulley  1   

 
 
3. No of support staff, which will be kept for maintenance : . …………………… 
4. Details of the Telephone, internet connections available : ……………………. 

 

Shortcomings in the above, if any, will be made good and section wise full details shall be 

furnished for each section to be awarded, before award of the contract by RailTel. 

 
Yours Sincerely, 
 
 

Signature & Seal of the Tenderer 
 
Place: - 

 
Date: - 
 

Witnessed by:  
 
 
1.  Signature:            2.  Signature:  

 
Name:         Name:  
 
Address:         Address:  
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Form No. 2 
 

QUALIFYING CRITERIA 

 

USER’s CERTIFICATE 

 

Name of  the Firm       

Contract No. & 

date  
     

Scope of  Work       

Contract Amount 
(in Indian 
Rupees)  

     

Completion 
Period  as per 
original contract  

     

Completion 
Period  with 
extension 

     

Data of  
Commencement  

     

Actual date of 
Successful 
Completion 

     

 
 
 
 
 

Name  :  
Dated  :  
Designation : 
 

 
 

Signature of the Contractor with  
Company Seal  

Note: The relevant User’s certificate to be attached.  



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 89 of 162 
 

 

 
Form No. 3 

 

AGREEMENT 

 

(CA No.  ____________________ for “Erection and Maintenance of Roof Top Poles(RTP) at 
various Railway sites in Maharashtra, Gujarat and Madhya Pradesh states. 
 

 
This AGREEMENT is made at Mumbai on this _____ day of  ___________  two thousand and 
_____________, by and between RailTel Corporation of India Limited (A Govt. of India 

Undertaking) having its Registered  Corporate office at 6
th 

Floor, III Block, Delhi Technology Park, 
Shastri Park, Delhi-110053, and Western Railway Microwave Complex, opposite Ambika Mills, 
Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 acting in the  premises  through 
Executive Director /Western Region (hereinafter referred to as ‘RailTel’, which expression should 
unless repugnant to the context or meaning thereof include its successors and permitted assigns) 
of the one part;  
 
And _______________________having its registered office at __________________  acting in 
the premises through ____________ (hereafter referred to as “Contractor”, which expression 
should unless repugnant to the context or meaning thereof include its successor and permitted 
assigns) of the other part.  
 
Whereas in response to a call for Tender by RailTel for the work of “Erection and Maintenance 
of Roof Top Poles(RTP) at various Railway sites in 
________________________________________________ states.” as per tender papers at 

Annexure ‘A’ read with Corrigendum………………….. Issued by RailTel hereto, the Contractor has 
submitted a Tender as per  Annexure ‘B’ hereto   
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of “Erection 
and Maintenance of Roof Top Poles(RTP) at various Railway sites in 
________________________________________________ states.” as per copy of Letter of 

Acceptance of Tender No. ______________ dated______ complete with enclosures at the 
accepted rates and agreed deviations from tender  papers as per Annexure-C hereto at contract 
value of Rs.________________(Rupees _________________________ Only) duly accepted by 
the contractor.  
 
Now this agreement witnesses that in consideration of the premises and the payment to be made 
by the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser 
(RailTel) and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the 
said Annexure ‘C’ and in terms of the provisions therein. 
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures.  
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Signed and delivered by Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd.  
 
The contract within named in the presence of :  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   : 
 

Signed and delivered by Shri. _______________________________ for and on  behalf of 
________________________ , the contractor within named in the presence of :   

 
 

1. Signature    : 
Date     : 

Name in Block Capitals  : 

Address   :  
 
 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 
 
 
Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 
Annexure – B  : Firm’s offer. 
Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

 
CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 
(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, 6
th 

Floor, III Block, Delhi Technology 
Park, Shastri Park, Delhi-110053 with Western Regional office at Western Railway Microwave 
Complex, Opposite Ambika Mills, Senapati Bapat Marg, Mahalaxmi (West), Mumbai-400013 
(Herein after called the RailTel) having agreed to exempt ………………………………..    (Hereinafter 
called    “the said Contractor(s)”) from the demand, under the terms and conditions of an 
Agreement No.  ……………………… dated  ……………  made between RailTel Corporation of India 
Limited and …………………………………………….. for (hereinafter  called “the said Agreement”) of 
security deposit for the due fulfillment by the said Contractor(s) of the terms and conditions 
contained in the said Agreement, on production of a Bank Guarantee for Rs. ………….. (Rs. 
………….. only).  We, ………………………………… (indicate the name of the Bank) hereinafter referred 
to as “the Bank”) at the request of ……………. ……………. Contractor(s) do hereby undertake to 
pay the RailTel an amount not exceeding Rs.  ……………. against any loss or damage caused to or 
suffered or would be caused to or suffered by the RailTel by reason of any breach by the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement.  
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform 
the said Agreement.  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ………………………only.  
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.  
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment.  
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a 
demand or claim under the Guarantee is made on us in writing on or before the ……………. We 
shall be discharged from all liability under this Guarantee thereafter. We,……………(name of bank) 
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further  agree with the RailTel that the RailTel shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time  or to postpone for any time or from time to time 
any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or 
enforce any of  the terms and conditions relating to the said Agreement and we shall not be 
relieved  from our liability by reason of any such variation, or extension to the said Contractor(s) 
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving us.  
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s).  
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing.  
 

NOT WITH STANDING ANYTHING CONTAINED HEREIN ABOVE  

 
(i) The liability of the surety under his Bank Guarantee shall not exceed Rs………………… 

(Rupees ………………………………………….. only).  
 

(ii) This Bank guarantee shall be valid upto ………………..  

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serves upon the bank, written claim or demand on or 
before ……………………  

Dated the ……..day of …………………. 20………. 
 
for  ……………………………………………………..  
      (Indicate the name of the Bank)  
 
Witness :  
 
Signature :  
Name   : 
 
Signature  : 
Name   : 
 
NOTE:  The Guarantee shall be valid for a period of 60 days after the expiry of the 

warranty period of the work as per Clause 3.17 of chapter 3.  
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Form No. 5 

 
STATEMENT OF DEVIATIONS 
 
PROFORMA FOR STATEMENT OF DEVIATIONS 
 
1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract.   
 

Preamble (Chapter 1)  

 
 Clause   Deviation  Remarks (including justification) 
 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 
Clause   Deviation  Remarks (including justification) 

          

 

Special Conditions of Contract ( Chapter 5)  

 
Clause   Deviation  Remarks (including justification) 

          
2. The following are the particulars of deviations from requirement of the Technical 

specifications and instruction for trenching and laying of optical fiber and 
special protective work ( Chapter 7)  

 
Clause   Deviation  Remarks (including justification) 
 

           The following are the particulars of deviations from requirement of the Drawings ( 
Chapter 8)  

 
Clause   Deviation  Remarks (including justification) 

      
 
       
 
Note:  Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  
 

    

SIGNATURE AND SEAL OF THE  

  TENDERER  
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FORM  - 6 

 
 

STANDING   INDEMNITY    BOND 
(For on Account Payments and Stores supplied by RailTel) 

 

(On Stamp paper of Requisite Value) 

 

We, M/s    ______________________________  hereby undertake that we hold at our Stores Depot/s at 

_______________________ for and  on behalf  of RailTel Corporation of India Limited in the  

premises through General Manager or  his  successor hereinafter referred to as “the Purchaser” all 

materials for which ‘On Account’ payments have been made to us against the Contract for  -------------- 

vide letter of  Acceptance of  Tender No. ____________________ and  the materials  handed over to us 

by the Purchaser for all purpose of  execution of the said Contract, until such time the materials are duly 

erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all risk till 

they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 

indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said 

materials while in our possession and against disposal of surplus materials.  The said materials shall at 

all times be open to inspection by any engineer authorized by the Director / Projects (whose address 

will be intimated in due course). 

 

Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 

included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  along 

with the amount  to be refunded without prejudice to any other remedies available to his  by deduction 

from any sum due or  any sum which at any time hereafter becomes due to us under the said or  any 

other Contract. 

 

Dated  this ______________________  day of  _____________  

 

 

       for and on behalf of  

       M/s ______________________ (Contractor) 

 

Signature of  witness 

 

Name  and witness in Block letters 

 

Address 
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FORM – 7 

 

 

SYSTEM PERFORMANCE GUARANTEE 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 

 

To 

The Executive Director /RCIL,  

Mumbai 

 

I / We …………………………………………………………………. hereby guarantee that the design on 

the basis of which we have submitted our tender no. ………………………………… has been carefully 

made to conform to the end objectives in the tender documents and to technical specification therein. We 

further guarantee that in the event of the performance of the system, when installed, not complying with the 

end objectives or with the specifications contained in the tender documents, we shall provide further inputs 

to enable the RailTel to realize the end objectives contained in these documents without any additional 

payment for any additional equipment which may be required in this regard. We further guarantee that all 

the expenses for providing the additional inputs under the System Guarantee will be borne by us. We 

further guarantee that these additional inputs will be provided by us to make the system workable within 1 

months from the date on which this guarantee is invoked by the Purchaser. The guarantee is valid for a 

period of one year from the date of  commissioning of the system. 

 

(Signature of Firm’s Authorized Officer) 

 

Seal 

 

Signature of witness: 

1. ……………………. 

2. ……………………. 
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FORM – 8 

 

               LIST OF STAFF / ORGANISATION /T&P AVAIABLE  

 

S.N. Staff / Organization available   

    

    

    

S.N. T & P Available   

    

    

    

 

 

 

 

 

 

 

          Signature of Contractor 
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Form No. 9 
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Form No. 10 
The Dy. General Manager (Finance)         

RailTel Corporation of India Ltd. (Regional Office) 

Western Railway Microwave Complex,  

Senapati Bapat Marg,  

Mahalaxmi, Mumbai – 400 013. 

 

Sub. : Option for Payment through RTGS/NEFT  

Sir, 

You are requested to remit the payment due to us  through RTGS/NEFT into our Current Account. 

The detail required duly verified by our bank for Online payment is provided here under for needful 

please.  

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 

 

1. Beneficiary Name : 
 M/s ……………………………….. 

2. Beneficiary  

Address :  

   

   

3. PAN No.  

4. GSTIN  (list)  

5. Bank A/c No. :  

6. Name of Bank :  

7. Bank Branch  

Address:  

8. Branch Id Code :  

9. Current Account No.     

10. RTGS / IFSC Code :  

11. NEFT/ IFSC Code  :  

12. MICR no.  

 

 

 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 

held responsible. Further, I undertake that till we request a change, paying authority may kindly 

continue to make the payments in our account as per above detail. 

 

For ………………………………..          Verified above Bank Particulars 

for Online payments 

 

Authorized Signatory      Bank’s Authorized Signatory 
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Form No. 11 
 

EXTENSION OF PERIOD OF COMPLETION OF WORK 

 
Ref No. : RCIL/…………….      Date :  
 
To,  
________________________ 
________________________ 
________________________ 
 

Sub:   (i)   Name of Work  

(ii)  Acceptance Letter No.  

(iii)  Agreement No.  

 
    Ref: Quote specific application of the Contractor for extension to date, if received).  
 
Dear Sir, 
 
The stipulated date for completion of the work mentioned above is ________ . From the progress 
made so far and the present rate of progress, it is unlikely that the work will be completed by the 
above date ( or However, the work was not completed on this date)  
 
Expecting that you may be able to complete the work if some time is given the Director / POM 
RailTel Corporation of India Limited, New Delhi although not bound to do so, hereby 
extends the time for completion from ________ to  ___________ .  
 
* In consideration of the circumstances explained in your letter of request RailTel has  extended 
the completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.   
 
* Please note that an amount equal to @0.5% for each week of delay or part thereof for a period 
up to ten weeks and thereafter at the rate of 0.7% for each week of delay or part thereof for 
another ten weeks subject to a maximum of 12% of the total contract value of the works as a 
recovery for delay in the completion of the work after the expiry of (1) …………. will be recovered 
from as mentioned in clause 5.35 chapter V of the special conditions of contract for the extended 
period notwithstanding the grant of this extension.  You may proceed with the work accordingly.   
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you.  
 
Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above.  
 
Please note that in the event of declining to accept the extension on the above said  conditions 
or, in the event of your failure after accepting or acting up to this extension to complete  the 
work by (2) ___________ (here mention the extended date), further action will be taken in terms 
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of relevant clause of special conditions of contract.  
 
Yours faithfully,  
 
for & on behalf of RailTel Corporation of India Limited   
 
Note:  
Give here the stipulated date for completion without any penalty fixed earlier.  
Here mention the extended date.  
Strike out one of the * clauses as applicable.  
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Form No. 13 

 

QUALIFICATION & EXPERIENCE 

 
 
Details of works executed and under execution by Tenderer during the last 5 years should be 
furnished in the following format.  
 

Sl 
No 

Name of 
Project & 
Description 
of work 

Party’s 
name & 
address for 
whom the 
work was 
done 

Total 
Value of 
the 
Contract 
(in Rs) 

Date of 
award of 
work and 
schedule 
period of 
execution 
(in months) 

Date of 
completion 
and actual 
period of 
execution  
(in 
months) 

Remarks 

       

       

       

       

       

       

       

 
 
Note : A  certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 
 
 
 

(Signature and Seal of the Manufacturer / Contractor) 
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Form-14  
Undertaking for compliance of Taxes/GST 

 
(On the Letter-Head of Supplier/Tenderer ) 

 
 
I/We, _____________________________________(Name of Proprietor/Karta/Partner/Director) 
of ________________________ (Name of Entity), am/are aware that provision of GST has  be 
implemented from 01st July, 2017. Same would result in revision of all Purchase Orders/LOA  in 
respect of which Services be rendered under GST Regime. I agree to abide by all Terms and 
Conditions in Tender/Purchase Orders relating to statutory duties/taxes and changes thereto, and 
provisions of GST relating to anti-profiteering. Also, that I/we are aware/understand that Terms & 
Conditions of Tender may undergo change to bring the same in alignment with GST, and 
undertake to abide by same.  
 
Tender No.: _______________ 
 
LOA:  ____________ 
 
Name Of Work : _____________________ 
 
 
Signature: ____________________ 
 
Designation: ___________________   
 
Date: _________________________ 
 
Seal: _______________________ 
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Vendor Data Sheet Form -15 

               

Contact Details 
RCM 

Details 
Type of 
Supply 

GST 
Credentials 

Details of 
Goods with 

HSN 
Classificatio

n 

Details of 
Services 
with SAC 

Composit
ion On 
Dealer 

Exemptio
ns 

Title 
Compa

ny 
Name 

Registere
d 

Address 
(As per 
GST ) 

Region 
(State, 
Provinc

e, 
Countr

y) 

E-
Mail 
Add
ress 

Wheth
er tax 

is 
payabl

e on 
revers

e 
charge 
basis 

Taxable 
Supply
/Non-

Taxable 
Supply
/Comp
osite 
Levy 

Per
man
ent 
Acc
oun
t No 
(PA
N) 

GST
IN / 
Pro
visi
onal 
Ide
ntifi
cati
on 
No 

Descr
iption 

of 
Good

s 

HSN 

Descr
iption 

of 
Servic

e 

SAC 

Whether 
registere
d under 

composit
ion 

Scheme ? 

Wheteher 
covered 

under any 
exemptio
n ? If yes 

please 
specify 
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Form No -16 
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENT 
 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of 
Rs. 100/-. The paper has to be in the name of the tenderer)** 
 
I___________________________(Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s. ______________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ___________________________ as per the tender 
No. __________ of (________RailTel), do hereby solemnly affirm ad state on the behalf 
of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing this document after carefully reading the 

contents. 

 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 
3. I/we hereby declare that I/we have downloaded the tender documents from 

RailTel’s website www.railtelindia.com or www.ireps.gov.in.  I/we have verified the 

content of the document from the website and there is no addition, no deletion or 

no alternation to be content of the tender document. In case of any discrepancy 

noticed at any stage i.e. evaluation of tenders, execution of work or final payment 

of the contract, the master copy available with the RailTel Administration shall be 

final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the 

qualification requirements. 

 
5. I/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be 

binding upon me/us. 

 
6. I/we declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness 

of the information and documents, submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us 

are found to be forged/false or incorrect at any time during process for evaluation 
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of tenders, it shall lead to forfeiture of the tender EMD besides banning of business 

for five years on entire RailTel. Further, I/we (insert name of the 

tenderer)**_______________________ and all my/our constituents understand 

that my/our constituents understand that my/our offer shall be summarily rejected. 

 
8. I/we also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract,, along with forfeiture of EMD/SD and Performance 

Guarantee besides any other action provided in the contract including banning of 

business for five years on entire RailTel. 

 
 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

 
VERIFICATION 

 
I/We above named tenderer do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no part of it 
is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE 

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer. Attestation before Magistrate/Notary Public. 
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Form - 17 

 

Certificate by tenderer 

 
           I /we certify that  I / we are not debarred/work terminated by RailTel from participating in  

           any tender in RailTel. 

 

 

 

 
Signature and Seal of tenderer  
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CHAPTER 7 
 
 

TECHNICAL SPECIFICATION  
 
 

AND INSTRUCTIONS  
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Engineering Instructions 
 

7.1 SCOPE 
 

7.1.1 The Engineering Instructions spelt out in this document deal with the methods to be 
adopted for Erection of Roof Top Poles(RTP) at various Railway sites. 

 
7.2 INTRODUCTION 

The broad responsibility of the contractor under the scope of work for this tender shall 
be as under: 

   
i)       Survey of site: Involves detailed study of Railway site 

building/premises/POP(point of presence), available space and resources, 
planning of pole and out door cabinet (ODC) & DG set locations, location of 
earth pits and planning of all electrical wirings, documentation of planning and 
approval of the same by Engineer in-charge (EIC) and concerned Railway 
Authority.  
Before start of work, taking structure stability certificate/site plan from 
authorised consultant firm and taking approval of respective Railways 
authorities on Structure stability Certificate/Site plan. 
One time Approval of structure of H-Pole, Single Pole & Earthing plan as 
specified in sample diagrams of Chapter-8 and bills of quantity of chapter-7 
from IIT(Indian Institute of Technology). 

 
ii) Preparation of site for erection of RTPs. It will require civil works like Chipping / 

Removal of water proofing /PCC at pedestal location, Fixing of rebar dowels 
using Epoxy Based Chemical Grout, Providing and Fixing of Galvanized 
Foundation Bolts, Construction of Pedestal/beam/ODC-DG Platform, water 
proofing etc. work. For more details chapter-xx(Schedule of Rates) & chapter-
xx(Technical Specification)  should be referred. 

 
iii) After preparation of site as per civil work, RTP of 6 meter height ( No. of RTP 

per site building can be from 1 to 4) are to be erected. 
 
iv) At each site, the RTP should by of H-type or single pole type or combination of 

both types as per availability of space and as per instruction of respective 
Engineer in-charge(EIC). 

 
v) All electrical and allied works like earthling, cabling/wiring, cable termination at 

required locations like poles/cabinets/DCDB/ACDB etc. 
 
vi)   All necessary Testing & Submission of test results, planning diagrams of site. 

 
vii) Getting the necessary permission/ ROW and other permissions to execute the 

work. 
 viii)      Documentation of planning and installation should be prepared and should be 
submitted to RailTel after approval of Railways. 
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7.3            Common CIVIL work at each site:  
It involves the civil works which are to be carried out at each site independent 
to number of poles to be installed. Following works are involved in such civil 
works: 

Sr. 
No. 

Works Unit 
Quantity 
required 
per site 

A 

Construction of ODC-DG Platform 

Construction of ODC- platform using M-20 Concrete , Reinforcement steel , 
form work and all allied work as per specifications and requirements. 
Reinforcement : Providing, fabricating and fixing Reinforcement steel with 
binding wires including all manpower, tools, tackles, laps, chairs etc. as per 
drawings and direction of EIC. Steel. 
Form Work : Providing and fixing Shuttering panels & removal after use as 
per the drawing at all levels & lead. 
Concrete work : Providing, mixing & placing in position concrete for RCC 
foundation for all types of structures and equipment including chipping, 
curing, finishing etc.. For M 20 & below grade nominal mix Concrete to be 
used. This is including bonding chemical ( NITO Bond or equivalent) 
between existing concrete surface and new concrete, grouting of base 
plate & water/weather proofing, site finishing, curing, cleaning, cube testing 
etc complete. 

CuM 0.441 

B 
Cube test charges 

Testing the concrete cubes, as per relevant IS codes. Nos. 1 

C 

Applying and Acrylic Exterior emulsion paint of approved make and quality 
,as per manufacturers Specification and as per direction of Engineer in 
Charge to be applied over acrylic Primer as required including  lamour, 
tools. tackles etc. (For ODC Plate form) 

SqM 4.05 

D 
Supply & installation of siporex block  for cable tray routing (Construction of 
pedestal 250X200X100) 

EA 56 

E 
Providing and Laying in Position Plain Cement Concrete(1:4:8) Ratio 
including the Cost of Centring and Shuttering, Curing etc. as per the 
direction of Engineer-in-Charge. 

cum 0.5 

F 

Provision for site specific work, and optional work  specified and non-specified.  

Dismantling of Brick work,  PCC, RCC, parapet wall,   Stone Masonry , 
Parapet wall etc. 

CuM 0.668 

G 
Structural Stability Test Work 

Charges for structural stability test & certification for RTP sites Ls 1 

H 
Transportation of material 

Transportation of FIM material LS 1 

I 
Miscellaneous charges for wooden box cutting and reinstallation for routing 
of earth strip & power cable 

LS 1 
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Sr.No. Material/ Article/ Services Manufacturers/ Agencies 

1 
Ordinary portland cement (minimum 
43/53 grade) 

ACC, Ambuja, Ultratec, Vasavdatta, Birla 
Shakti (AP), Jaypee. 

2 Reinforcement/ FE-415 steel 
SAIL, TISCO, Kamdhenu, Rathi (Delhi/ HR/ 
UP). 

3 Sand - Confirming to zone II of IS 383 
Only river sand after approval & certified by 
RIL SME of the sample 

4 Bricks/ stone 
Sample to be got approved & Certified by 
RIL SME of the sample. 

5 Waterproof cement paints Asian, Berger, ICI, Nerolac, Snowcem India, 

6 
Waterproofing compound in external 
plaster 

Cibageigy, MC Bauchemic, Pidilite 
Industries, Sunanda chem, 

7 Non shrink grout - GP1 
Non-shrink, free flow, pre-packed from Sika, 
Fosroc or equivalent 

8 Structural steel & Pipes 
SAIL, Jindal, Tata and BIS marked with 
prior approval of engineer-in-charge. 

 
Note- Material/Article/Services can be of other similar quality manufacturer/Agency as 
above. 
 

7.4 Civil work for installation of one H-type Pole: 
 

Sr. No. Works Unit 
Quantity 
required 
per Pole 

A 

Chipping / Removal of water proofing /PCC at pedestal location 

Chipping and removing of existing water proofing layers, with help 
of chisels, grinders (without damaging to other areas) to locate the 
existing Beams and columns for further work of pedestal 
construction. 

SqM 1.96 

B 
 

Fixing of rebar dowels using Epoxy Based Chemical Grout 

Fixing the reinforcement Steel Dowels by drilling Hole in Concrete, 
up to maximum 300mm, Cleaning, Injecting the approved adhesive 
chemical inside the hole and fixing the rebar. Approved Products- 
Hilti HY-200R/ RE-500 or other equivalent ETA Approved Products 
like Fischer/CFS/ROFF/SIKA/FOSROC/PIDILITE 

  

As above but for Dowels of 12mm Dia X  upto160mm depth EA 24 
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Sr. No. Works Unit 
Quantity 
required 
per Pole 

C 

Providing and Fixing of Galvanized Foundation Bolts 

Providing & Fixing Galvanized foundation bolts complete with 
washers & Nuts etc. as per manufacturer's specifications & IFC 
drawings .Including provision and fixing of MS Template, as per 
requirement [Grade of Material for Foundation Bolts shall be Class 
4.6 as per IS 1367 Part 3]4 nos of foundation bolts will be used in 
each pedestal for main pole in case of RTP and 4 nos of foundation 
bolts in all 3 pedestal of RTD. 

Kg 5.28 

D 

Construction of Pedestal/beam` 

Construction of pedestals/Beams (for H type Pole) using M-20 
Concrete , Reinforcement steel , form work and all allied work as 
per specifications and requirements. 
 
Reinforcement : Providing, fabricating and fixing Reinforcement 
steel with binding wires including all manpower, tools, tackles, laps, 
chairs etc. as per drawings and direction of EIC. Steel. 
 
Form Work : Providing and fixing Shuttering panels & removal after 
use as per the drawing at all levels & lead 
. 
Concrete work : Providing, mixing & placing in position concrete for 
RCC foundation for all types of structures and equipment including 
chipping, curing, finishing etc.. For M 20 & below grade nominal mix 
Concrete to be used. This is including bonding chemical ( NITO 
Bond or equivalent) between existing concrete surface and new 
concrete, grouting of base plate & water/weather proofing, site 
finishing, curing, cleaning, cube testing etc complete. 

CuM 0.256 

E 

Water proofing 

Providing & applying weather/water proof chemical of approved 
make as per manufacturer's specification/guidelines on the RTT/ 
RTP/RTD construction area including finishing the chipped/broken 
surface, pond test etc. complete. 

SqM 4.4 

F 

Erection of RTP/RTD including accessories as per drawing, 
specification & standard safety procedure. Including the use of 
calibrated torque wrench for tightening of bolt (torque as  per 
capacity of bolt) and Damaging of thread of foundation/ 
intermediate bolts/ Tack welding etc. complete 

KG 443.24 

G 

Applying and Acrylic Exterior emulsion paint of approved make and 
quality ,as per manufacturers Specification and as per direction of 
Engineer in Charge to be applied over acrylic Primer as required 
including  lamour, tools. tackles etc.(For H type Pole) 

SqM 3.2 
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Sr.No. Material/ Article/ Services Manufacturers/ Agencies 

1 
Ordinary portland cement (minimum 
43/53 grade) 

ACC, Ambuja, Ultratec, Vasavdatta, Birla 
Shakti (AP), Jaypee. 

2 Reinforcement/ FE-415 steel 
SAIL, TISCO, Kamdhenu, Rathi (Delhi/ 
HR/ UP). 

3 
Sand - Confirming to zone II of IS 
383 

Only river sand after approval & certified 
by RIL SME of the sample 

4 Bricks/ stone 
Sample to be got approved & Certified 
by RIL SME of the sample. 

5 Waterproof cement paints 
Asian, Berger, ICI, Nerolac, Snowcem 
India, 

6 
Waterproofing compound in external 
plaster 

Cibageigy, MC Bauchemic, Pidilite 
Industries, Sunanda chem, 

7 Non shrink grout - GP1 
Non-shrink, free flow, pre-packed from 
Sika, Fosroc or equivalent 

8 Structural steel & Pipes 
SAIL, Jindal, Tata and BIS marked with 
prior approval of engineer-in-charge. 

 
   Note- Material/Article/Services can be of other similar quality manufacturer/Agency as 

above. 
 

 
7.5 Civil work for installation of one Single-type Pole: 

 

Sr. No. Works Unit 
Quantity 
required 
per Pole 

A 

Chipping / Removal of water proofing /PCC at pedestal location 

Chipping and removing of existing water proofing layers, with help 
of chisels, grinders (without damaging to other areas) to locate the 
existing Beams and columns for further work of pedestal 
construction. 

SqM 1.47 

B 

Fixing of rebar dowels using Epoxy Based Chemical Grout 

Fixing the reinforcement Steel Dowels by drilling Hole in Concrete, 
up to maximum 300mm, Cleaning, Injecting the approved adhesive 
chemical inside the hole and fixing the rebar.Approved Products- 
Hilti HY-200R/ RE-500 or other equivalent ETA Approved Products 
like Fischer/CFS/ROFF/SIKA/FOSROC/PIDILITE 

    

As above but for Dowels of 12mm Dia X  upto160mm depth EA 18 
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Sr. No. Works Unit 
Quantity 
required 
per Pole 

C 

Providing and Fixing of Galvanized Foundation Bolts 

Providing & Fixing Galvanized foundation bolts complete with 
washers & Nuts etc. as per manufacturer's specifications & IFC 
drawings .Including provision and fixing of MS Template, as per 
requirement [Grade of Material for Foundation Bolts shall be Class 
4.6 as per IS 1367 Part 3] 4 nos of foundation bolts will be used in 
each pedestal for main pole in case of RTP and 4 nos of foundation 
bolts in all 3 pedestal of RTD 

Kg 3.48 

D 

Construction of Pedestal/beam Platform 

Construction of pedestals/Beams (for single type Pole) using M-20 
Concrete , Reinforcement steel , form work and all allied work as 
per specifications and requirements. 
 
Reinforcement : Providing, fabricating and fixing Reinforcement 
steel with binding wires including all manpower, tools, tackles, laps, 
chairs etc. as per drawings and direction of EIC. Steel. 
Form Work : Providing and fixing Shuttering panels & removal after 
use as per the drawing at all levels & lead. 
 
Concrete work : Providing, mixing & placing in position concrete for 
RCC foundation for all types of structures and equipment including 
chipping, curing, finishing etc.. For M 20 & below grade nominal mix 
Concrete to be used. This is including bonding chemical ( NITO 
Bond or equivalent) between existing concrete surface and new 
concrete, grouting of base plate & water/weather proofing, site 
finishing, curing, cleaning, cube testing etc complete. 

CuM 0.192 

E 

Applying and Acrylic Exterior emulsion paint of approved make and 
quality ,as per manufacturers Specification and as per direction of 
Engineer in Charge to be applied over acrylic Primer as required 
including  lamour,tools.tackles etc.(For Single type Pole) 

SqM 2.4 

F 

Water proofing 

Providing & applying weather/water proof chemical of approved 
make as per manufacturer's specification/guidelines on the RTT/ 
RTP/RTD construction area including finishing the chipped/broken 
surface, pond test etc. complete. 

SqM 2.47 

G 

Erection of RTP/RTD including accessories as per drawing, 
specification & standard safety procedure. Including the use of 
calibrated torque wrench for tightening of bolt (torque as  per 
capacity of bolt) and Damaging of thread of foundation/intermediate 
bolts/ Tack welding etc. complete 

KG 226.38 
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Sr.No. Material/ Article/ Services Manufacturers/ Agencies 

1 
Ordinary portland cement (minimum 
43/53 grade) 

ACC, Ambuja, Ultratec, Vasavdatta, Birla Shakti 
(AP), Jaypee. 

2 Reinforcement/ FE-415 steel SAIL, TISCO, Kamdhenu, Rathi (Delhi/ HR/ UP). 

3 Sand - Confirming to zone II of IS 383 
Only river sand after approval & certified by RIL 
SME of the sample 

4 Bricks/ stone 
Sample to be got approved & Certified by RIL 
SME of the sample. 

5 Waterproof cement paints Asian, Berger, ICI, Nerolac, Snowcem India, 

6 
Waterproofing compound in external 
plaster 

Cibageigy, MC Bauchemic, Pidilite Industries, 
Sunanda chem, 

7 Non shrink grout - GP1 
Non-shrink, free flow, pre-packed from Sika, 
Fosroc or equivalent 

8 Structural steel & Pipes 
SAIL, Jindal, Tata and BIS marked with prior 
approval of engineer-in-charge. 

 
Note- Material/Article/Services can be of other similar quality manufacturer/Agency as 
above. 

 

 
7.6 Bills of Material of H-type Pole:  

Sample Fig no.1&2 of chapter-8. 
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TI-6DP-47-01 1 1 
PIPE DIA 

114.3*4.5 THK 
  2990   12.20 36.48 36.48 36.48 

TI-6DP-47-1A 1 1 
PIPE DIA 

114.3*4.5 THK 
  2990   12.20 36.48 36.48 36.48 

TI-6DP-47-02 1 1 
PIPE DIA 

114.3*4.5 THK 
  2990   12.20 36.48 36.48 36.48 

TI-6DP-47-2A 1 1 
PIPE DIA 

114.3*4.5 THK 
  2990   12.20 36.48 36.48 36.48 

TI-6DP-47-03 2 2 PLT 10 THK  320 320 10 _ 8.04 16.08 16.08 

TI-6DP-47-04 2 2 PLT 8 THK 200 200 8 _ 2.51 5.02 5.02 

TI-6DP-47-05 8 8 PLT 8 THK 60 80 8 _ 0.30 2.41 2.41 

TI-6DP-47-06 8 8 PLT 8 THK 100 150 8 _ 0.94 7.54 7.54 

TI-6DP-47-07 1 1 PLT 8 THK 80 135 8 _ 0.68 0.68 0.68 

TI-6DP-47-08 20 20 ISA 45*45*5   400   3.40 1.36 27.20 27.20 

TI-6DP-47-10 2 2 PLT 8 THK 210 80 8 _ 1.06 2.11 2.11 

TI-6DP-47-11 1 1 ISA 65*65*6   3808   5.80 22.09 22.09 22.09 
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TI-6DP-47-11 
A 

1 1 ISA 65*65*6   3808   5.80 22.09 22.09 22.09 

TI-6DP-47-12 1 1 ISA  50*50*5   746   3.80 2.83 2.83 2.83 

TI-6DP-47-
12A 

1 1 ISA  50*50*5   746   3.80 2.83 2.83 2.83 

TI-6DP-47-13 3 3 ISA  50*50*5   1336   3.80 5.08 15.23 15.23 

TI-6DP-47-14 1 1 ISA 65*65*6   2146   5.80 12.45 12.45 12.45 

TI-6DP-47-14 
A 

1 1 ISA 65*65*6   2141   5.80 12.42 12.42 12.42 

TI-6DP-47-16 4 4 
DIA 230*10 

THK 
        3.26 13.04 13.04 

TI-6DP-47-17 24 24 PLT 8 THK  55 150 8 _ 0.52 12.43 12.43 

TI-6DP-47-18 2 2 DIA 12*600 LG       _ 0.53 1.07 1.07 

TI-6DP-47-19 2 2 DIA 225*8 THK        _ 2.50 4.99 4.99 

TI-6DP-47-20 2 2 DIA 225*8 THK        _ 1.87 3.74 3.74 

TI-6DP-47-21 1 1 ISA 65*65*6   2201   5.80 12.77 12.77 12.77 

TI-6DP-47-22 1 1 PLT 6 THK 100 50 6 _ 0.24 0.24 0.24 

SQ.WASHER 2 2 
PLT 8 THK DIA 

18 
40 40 8 _ 0.10 0.20 0.20 

              WEIGHT 345.37 345.37 

DUAL POLE MOUNT 

TI-6DP-47-23 4 4 ISMC 75*40   844   7.14 6.03 24.10 24.10 

TI-6DP-47-24 4 4 
PIPE DIA 
60.3*3.6 

  2000   5.03 10.06 40.24 40.24 

TI-6DP-47-25 4 4 DIA 100*4 THK          0.25 0.99 0.99 

TI-6DP-47-26 8 8 
M12 U BOLT 
P.DIA 114.3 

  441     0.39 3.13 3.13 

TI-6DP-47-27 8 8 
M12 U BOLT 
P.DIA 60.3 

  260     0.23 1.85 1.85 

              WEIGHT 70.31 70.31 
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NUT & BOLT      GRADE 5.6               

M12*35 LG 20 20 
STD PLAIN + 

SPRING 
WASHER 

        0.08 1.60 1.60 

M16*35 LG 25 25 
STD PLAIN + 

SPRING 
WASHER 

        0.14 3.50 3.50 

M16*40 LG 2 2 
STD PLAIN + 

SPRING 
WASHER 

        0.15 0.30 0.30 

M12 NUT 72 72 
STD PLAIN + 

SPRING 
WASHER 

        0.02 1.22 1.22 

              
TOTAL 

WEIGHT 
6.62 6.62 

PIPES IS 1161 GRADE YST240/EQUILANT TOTAL POLE WT 422.30 

              
TOTAL POLE 
WT WITH GI 

(%) 
443.41 
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7.7  Bills of Material of Single-type Pole: Fig no.3 of chapter-8. 
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7.8  A. Electrical works at Each Site: 
 

Sr.No. Item Description Unit 
Approx 
Qty per 

site 

  Construction BOQ for Electrical & Allied systems     

1 
EXTERNAL EARTHING WORK consisting Grid Earth with 50x6 GI 
strip and Equipment body earthing using 25X3 GI strip  ( As per 
approved spec.) 

    

1.1 
Supply & Installation : MS Galvanised Earthing strip/flat, 25x3mm ( Ms 
GL.80 micron ) partly B/G, across wall, parapet, equipment, towers as 
per guidelines & SOW. From ODC to EGB to Earth pit, Tower legs. 

Mtrs. 250 

1.2 

Grid earthing  using MS Galvanised  Strip/flat,  50x6 ( Ms GL.80 
micron ) partly B/G, 400mm& across parapit wall, as per site 
conditions,  as per guidelines  & SOW. Including  necessary  
Welding/ Brazing and Zn rich painting. 

Mtrs. 16 

  
Construction of Earth-pit ( 2M) - Installation, (Electrode, Chemical 
& Chamber are FIM) 

    

1.3 

Installation work  2Mtr EP, Collection  of FIM,  Site construction 
work, Consisting  of excavation, material preparation & 
Installations as per defined SOW & procedures including  
accessories, testing and H/O, allied civil work, other Special work, 
as and if required. 

Nos. 4 

2 CABLING/WIRING WORK     

2.1 Supply , Laying & fixing of Electrical Cabling     

  

SOW includes, Supply of Cables & installation accessories of Pre-
approved makes, Transportation & logistic, Laying, Fixing, Testing and 
Hand-overs, as per requirements and instructions from Engr- in-
charge. 

    

2.1.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC HRFR Class 5 ) Mtrs. 5 

2.1.2 1 Core x 16 sqmm Y (Cu, Non-Arm, PVC HRFR Class 5 ) Green Mtrs. 5 

2.1.3 4 core x 25 sqmm AYFY (Al. Arm, HRFR PVC insulated ) Mtrs. 75 

2.2 Cable Termination for below mentioned Cables     

  

SOW includes, Supply of lugs ( I,U,O, as required) & Installation kit of 
pre- approved makes, Transportation & logistic, Securing, Fixing, 
Testing and Hand- overs, as per requirements and instructions from 
Engr- in-charge. 
(No. of quantity considered is no. of ends of the cable to be 
Terminated) 

    

2.2.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC HRFR Class 5 ) set 4 

2.2.2 1 Core x 16 sqmm Y (Cu, Non-Arm, PVC HRFR Class 5 ) Green set 4 

2.2.3 4 core x 25 sqmm AYFY (Al. Arm, HRFR PVC insulated ) set 2 
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Sr.No. Item Description Unit 
Approx 
Qty per 

site 

2.3 Cable Glanding for below mentioned Cables     

  
Supply of Glands ( Tn, Brass) and Installation with Cable, testing and 
H/O ,as per instructions from EIC & general SOW , Approved makes. 
(No. of quantity considered is no. of ends of the cable to be Glanded ) 

    

2.3.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC insulated) set 2 

2.3.2 4 Core x 25sqmm AYFY, (Al, Arm, PVC insulated) set 2 

3 Provisioning of Utility Bulk at Site( Supply and Installation)     

3.1 Cable Tray , perforated Type GI , 200x50mm     

3.1.1 
Includes Supply & Installation : Cable trays, perforated type 200 x 50 x 
2.0 mm, HD MS GL Sheet with accessories. 

Mtrs. 70 

3.2 Installation of Local / Minor Utilities Bulk ( FIM, Central/Local)     

  

Installation of FIM/Utility Bulks Free Issued Material ( FIM) including 
collection, handling, placing, grouting, securing, fixing of accessories & 
hardware, specified or as required, integration, ready for 
Commissioning, co-ordination for commissioning through OEMs, as 
applicable report preparations & Hand over to Ops team. 

    

3.2.1 EGB ( External Ground Bus)     

  
External GB with clamps MS Galvanised , 250x50x6 mm with 
Hardware to be installed at wall/platform. 

Nos 2 

3.2.2 ELCB Unit, 4Pole X63A     

  Supply and installation of ELCB 63 AMP 4 POLE 300MA DIA MOUNT  No 1 

 
 

Sr.No. Material/ Article/ Services Manufacturers/ Agencies 

1 MS Angles 
SAIL, Jindal, Tata and BIS marked with prior 

approval of engineer-in-charge. 

2 Cables Polycab, KEI,Rallison,Torrent,Finolex 

3 Lugs, Terminal Box Dowells, Trinity, Phoenix, 3D, MGElectrica 

4 Glands Trinity,Hugro, Phoenix, connectwell 

5 Conduit : Flexible, Enforced, UV Grade Appollo, Trinity, 

6 Pipe, Steel material ( Galvanised ) 
Sail, Jindal, Tisco, ( BIS marked with prior 

approved) 

7 MCB/ELCB (Switchgear) 
Legrand, Hawells, Indo Asian, Anchor, HPL, 

Rallison 

Note- Material/Article/Services can be of other similar quality manufacturer/Agency as 
above. 
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The quantity mentioned for electrical works are tentative and may vary site to site. Only 
incremental quantity per site if any will be paid additionally as per accepted schedule of 
rate (Annexure-3). The accepted rates of Annexure -3 also will be as per percent 
above/below/at par quote as per agreement. 
 
B. Earthing Work:  
     Per pit ohmic earth resistance: less than 2 Ohm. 

Combined ohmic earth resistance: less than 1 Ohm. 
Please refer Fig.04 of chapter-8. 

 
7.9 Documentation (Structure Stability Certificate) 

Before start of work, structure stability certificate/site plan for each site has to be taken 
from authorised consultant firm and necessary approval of respective Railways 
authorities on Structure stability Certificate/Site plan is to be taken. 
 
The documentation, consisting of the following shall be prepared for each site. 4 sets of 
documentation shall be provided both in Electronic format on CD as well as Hard binded 
copy. 
 

For all the new poles to be erected and other allied works, proper diagrams along with all 

the relevant details like the alignment and location of various assets, major landmarks 

are to be recorded in a proper format Following specifications/instructions are to be 

followed: 

   
a) Alignment and location of Poles and other equipment on roof top. Top view diagram. 

 
b) In additions to the above, Earthling strips/pits and wiring locations.  

 
1. The Structure Stability Certificate shall be prepared on A3 sheets of 80 GSM paper. 

Each sheet in the Structure Stability Certificate shall be assigned unique sheet 

number. 

 
2. The details of various assets shall be provided in a tabular form . 

 
3. The Structure Stability Certificate shall be submitted both as soft copy and hard copy. 

 

 Structure Stability Certificate should have detailed information of each asset with its location,   

size and bill of materials consumed in installation/construction as per clause 7.3,7.4,7.5,7.6 & 7.7. 
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7.10 SAFETY PRECAUTIONS  

 
7.10.1 Safety Precautions when excavating or working in excavations/on roof close 

to electric cables 
The Engineer- in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist 
near the proposed site. The electricity undertaking should be asked to send a 
representative and work should be preceded with close consultation with them. 
 
Only wooden handled hand tools should be used until the electric cables have 
been completely exposed. Power Cables, not laid in conduits, are usually protected 
from above by a cover slab of concrete, brick or stone. They may or may not be 
protected on the sides. It is safer, therefore, always to drive the point of the pickaxe 
downwards then uncovering a cable, so that there is less chance of missing such 
warning slabs. No workman should be permitted to work alone where there are 
electric cables involved. At least one more man should be working near by so that 
help can be given quickly in case of an accident. If disconnection of power could be 
arranged in that section it will be better. No electric cables shall be moved or 
altered without the consent of the Electric Authority and they should be contacted 
to do the needful. If an electric cable is damaged even slightly, it should be 
reported to the Electric Authority and any warning bricks disturbed during 
excavation should be replaced while back filling the trench. Before driving a spike 
into the ground, the presence of other underground properties should be checked. 
Information on plans regarding the location of power cables need not to be 
assumed as wholly accurate. Full precautions should be taken in the vicinity until 
the power cable is uncovered. All electric cables should be regarded as being live 
and consequently dangerous. Any power is generally dangerous, even low voltage 
proving fatal in several cases. 
 

7.10.2 Electric shock-Action and treatment : 
Free the victim from the contact as quickly as possible. He should be jerked away 
from the live conductors by dry timber, dry rope or dry clothing. Care should be 
taken not to touch with bare hands as his body may be energized while in contact. 
Artificial respiration should begin immediately to restore breathing even if life 
appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 
doctor should be called for. 

 
7.10.3 Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 
should be taken to see that proper protection is provided to prevent any accidents 
from occurring. Excavation work should be done in such a manner that it will not 
unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 
road traffic. Suitable bridges over open trenches should be so planned that these 
are required for the minimum possible time. Where bridges are constructed to 
accommodate vehicular traffic and is done near or on railway property, it should be 
with the full consent and knowledge of the competent railway authorities. 
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7.10.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements 
or excavated materials are not left in a dangerous or insecure position so as to fall 
or be knocked into the trench thereby injuring any workman who may be working 
inside the trench. 

 
7.10.5 Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged 
to lower themselves. Workers should work at safe distance so as to avoid striking 
each other accidentally with tools. If the walls of the trench contain glass bits, 
corroded wire or sharp objects they should be removed carefully. If an obstruction 
is encountered, it should be carefully uncovered and protected if necessary. If an 
obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a 
position that it is likely to cause any accident or obstruction to a roadway or 
waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 
 

7.10.6 Danger of cave in  
When working in deep trenches in loose soil, timbering up/shoring the sides will 
prevent soil subsidence. The excavated material should be kept at sufficient 
distance from the edge of the trench or pit. Vehicles or heavy equipment must not 
be permitted to approach too close to the excavation. 
 
When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care 
should be taken while excavating near the foundations of buildings or retaining 
walls. In such cases, excavation should be done gradually and as far as possible in 
the presence of the owners of the property. 

 
7.10.7 Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same day 
should be protected by barriers or other effective means of preventing accidents 
and the location of all such openings must in any event be indicated by red flags or 
other suitable warning signs. During the hours from dusk to dawn, adequate 
number of red warning lamps should be displayed. Supervisory officers should 
ensure that all excavations are adequately protected in this manner as serious risk 
and responsibility is involved. Notwithstanding adoption of the above mentioned 
precautions, works involving excavations should be so arranged as to keep the 
extent of opened ground and the time to open it to a minimum. 

  
7.10.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 
any period of fog or abnormal darkness may also be considered as night for the 
purpose of these instructions, for the purpose of providing the warning signs. 
Excavation liable to cause danger to vehicles or the public must at all times be 
protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 
height or by some other effective means. Any such temporary erection which is 
likely to cause obstructions and which is not readily visible should be marked by 
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posts carrying red flags or boards with a red background by day and by 
continuously lighted lamps at night. 
 
The flags and the lamps should be placed in conspicuous positions so as to 
indicate the pedestrians and drivers of vehicles the full expanse i.e. both width and 
length of the obstruction. The distance between lamps or between floors should not 
generally exceed 1.25 m along the width and 6m along length of the obstruction in 
non congested areas, but 4 meters along the length in congested areas. 
 
If the excavation is extensive, sufficient notice to give adequate warning of the 
danger, should be displayed consciously not less than 1.25 m above the ground 
and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the carriage 
way of the road in which the excavation exists, a warning notice should be placed 
on the kerb or edge of all such roads from which the excavation or as near the 
distance as is practicable but not less than 10 m from the junction of an entering or 
intersecting road in which the excavation exists. All warnings, in these should have 
a red background and should be clearly visible and legible. All warning lamps 
should exhibit a red light, but white lights may be used in addition to facilitate 
working at night. Wherever required a passage for pedestrians with foot bridge 
should be provided. At excavations, cable drums, tools and all materials likely to 
offer obstructions should be properly folded round and protected. This applies to 
jointer’s tents as well. Leads, hoses etc. stretched and across the carriageway 
should be guarded adequately for their own protection and also that of the public. 
 

7.10.9 Traffic Control  
The police authorities are normally responsible for the control of traffic and may 
require the setting up of traffic controls to reduce the inconvenience occasioned by 
establishment of a single line of traffic due to restriction in road width or any other 
form of obstruction caused by the work. As far as possible, such arrangements 
should be settled in advance. If there are any specific regulations imposed by the 
local authorities, these should be followed. 
 

7.10.10 Work along Railway Lines  
Normally all works at Railway crossing is to be done under supervision of the 
railway authorities concerned, but it is to be borne in mind that use of white, red or 
green flags by the Departmental staff is positively forbidden to be used when 
working along a railway line as this practice may cause an accident through engine 
drivers mistaking them for railway signals. When working along a double line of 
railway, the men should be warned to keep a sharp look on both the “UP” and 
"DOWN” lines to avoid the possibility of any accident when trains pass or happen 
to cross one another near the work spot. 
 

7.11 ALLIED ACTIVITIES 
 

7.11.1 Transportation of Materials : The materials required for executing the work 
entrusted to the contractors against a work order shall be made available at Project 
Store Depot. In some cases the materials may be available at sub divisional store 
go down. The contractor shall be responsible for transporting the materials, to be 
supplied by the RailTel or otherwise to execute the work under the contract to site 
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at his/ their own cost. The costs of transportation are subsumed in the standard 
Schedule Rates and therefore no separate charges are payable on this account. 

 
7.11.2 Deleted 
 
7.11.3 Deleted 
 
7.11.4 The contractor shall not be allowed to dump any waste in Govt./Public place which 

may cause inconvenience to the RailTel / Railways/public 
 

7.11.5 Supply Of Materials : There are some materials required to be supplied by the 
contractor for execution of work under this contract like Bricks, Cement, Wire Mesh 
and Steel for protection, etc., besides using other consumables which do/don’t 
become the part of the asset. The contractor shall ensure that the materials 
supplied are of best quality and workmanship and shall be strictly in accordance 
with the specifications . 

 
7.11.6 Deleted 
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Fig.01 Sample Diagram for H- type of Pole (1) 
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Fig.02 Sample Diagram for H- type of Pole (2) 
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Fig.03 Sample Diagram for single type of Pole 
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Figure-04: Sample of earthling Diagram 
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Checklist for Submission of Bid 
 

SR.NO DESCRIPTION COMPLIANCE 

  1 
Following documents (Digitally signed) submitted 
online along with bid- 

YES/NO 

A  Tender Document  

B  Offer letter.  (Form No.1) YES/NO 

C  
Earnest Money in prescribed form. (Para 3.5 of tender 
document ) 

YES/NO 

D  
Audited balance sheet for last three financial years and 
current years as per para 3.16.3. 

YES/NO 

E  
Constitution of Firm and Power of Attorney ( in case of 
Partnership firm). 

YES/NO 

F  
Clause wise compliance to tender conditions by 
digitally signing tender document & statement of 
deviations. ( Form No.5) 

YES/NO 

G  
Similar works executed .Form No. 13 (Para 3.16.2 of 
tender document) 

YES/NO 

H  
User's Certificate Form No. 2  (Para 3.16.1.2 of tender 
document) 

YES/NO 

I  
Any other information desired to be submitted by the 
tenderer. 

YES/NO 

J  Copy of registration/exemption certificate for EPF. YES/NO 

K  Registration with labour commissioner YES/NO 

L  GST registration with form no.14 and form no.15. YES/NO 

M  
The present work load of the telecom contracts in hand 
as per the Format (Form 9) (Para 1.7 of tender 
document) . 

YES/NO 

N  Relevant documents for JV Firms as per clause 3.7.6. YES/NO 

O  
Affidavit on stamp paper as per clause 3.6.7.2 
(Form No.16-Chapter-6) 

YES/NO 

P  Other Forms of chapter-6. YES/NO 
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SCHEDULE OF WORK  

SCHEDULE-A (FOR ERECTION/INSTALLATION OF RTP) 
Sr. 
No. 

Item Description Unit Qty. 
Rate in 

Rs. 
Amount in 

Rs. 

1.1 
Civil work for erection of Roof Top Pole (H-Type). 
Note: Detailed Description of work and technical specification please refer 
Annexure-1 and chapter-7&8. 

Per 
Pole 

177 52694 9326838 

1.2 
Civil work for erection of Roof Top Pole (Single-Type pole). 
Note: Detailed Description of work and technical specification please refer 
Annexure-3 and chapter-7&8. 

Per 
Pole 

177 29449 5212473 

1.3 

Civil Work for Construction of ODC-DG Platform and other associated 
works for erection of Roof Top Pole. 
Note:  Detailed Description of work and technical specification please refer 
Annexure-2 and chapter-7&8. 

Per 
site 

118 36912 4355616 

2 

Electrical and Allied system installation work at each site. 
Note:  For detailed description of work, please refer Annexure-4 and 
chapter-7&8. The incremental quantities (if any) per site as mentioned in 
Annexure-4 will be paid additionally as per accepted Rate of Annexure-4. 

Per 
site 

118 126099 14879682 

3 

One time Cost for Design, Drawing and approval cost for H-type Pole & 
Single type Pole 
Detailed design & drawing of 6 M single & H-pole (dual Pole) including 
design calculations and loading parameters as referred in Chapter-7&8. 
Preparation of detailed BOQ as per technical specification (Chapter-7). 
Liasoning & approval of design from Indian Institute of Technology. 

Nos. 1 170000 170000 

      Total 33944609.00 

      GST@18% 6110029.62 

   
Grant Total 40054638.62 
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SCHEDULE-B (FOR ANNUAL MAINTENANCE CONTRACT) 

Sr.No.   Item Description Unit Qty.  
Rate 
in Rs. 

Amount in 
Rs. 

1   
Annual Maintenance of Roof Top Poles for all 118 

sites to be executed under Schedule A. 
Months 36 99005 3564180 

Total 3564180.00 

GST@18% 641552.40 

Grant Total 4205732.40 
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Annexure-1 (Civil work for erection of one H-type Pole) 
 

Sr.No. Item Description Unit 
Quantity 
per Pole 

1 Chipping / Removal of water proofing /PCC at pedestal location 
  

1.1 
Chipping and removing of existing water proofing layers, with help of chisels, grinders (without 
damaging to other areas) to locate the existing Beams and columns for further work of pedestal 
construction. 

SqM 1.96 

2 Fixing of rebar dowels using Epoxy Based Chemical Grout 
  

 

Fixing the reinforcement Steel Dowels by drilling Hole in Concrete, up to maximum 300mm, Cleaning, 
Injecting the approved adhesive chemical inside the hole and fixing the rebar. Approved Products- Hilti 
HY-200R/ RE-500 or other equivalent ETA Approved Products like Fischer/ CFS/ ROFF/ SIKA/ 
FOSROC/PIDILITE 

  

2.1 As above but for Dowels of 12mm Dia X  upto160mm depth EA 24 

3 Providing and Fixing of Galvanized Foundation Bolts 
  

3.1 

Providing & Fixing Galvanized foundation bolts complete with washers & Nuts etc. as per 
manufacturer's specifications & IFC drawings .Including provision and fixing of MS Template, as per 
requirement [Grade of Material for Foundation Bolts shall be Class 4.6 as per IS 1367 Part 3]4 nos of 
foundation bolts will be used in each pedestal for main pole in case of RTP and 4 nos of foundation 
bolts in all 3 pedestal of RTD 

Kg 5.28 

4 Construction of Pedestal/beam 
  

4.2 

Construction of pedestals/Beams (for H type Pole) using M-20 Concrete , Reinforcement steel, form 
work and all allied work as per specifications and requirements. 
Reinforcement : Providing, fabricating and fixing Reinforcement steel with binding wires including all 
manpower, tools, tackles, laps, chairs etc. as per drawings and direction of EIC. Steel. 
Form Work: Providing and fixing Shuttering panels & removal after use as per the drawing at all levels 
& lead. 
Concrete work: Providing, mixing & placing in position concrete for RCC foundation for all types of 
structures and equipment including chipping, curing, finishing etc.. For M 20 & below grade nominal 
mix Concrete to be used. This is including bonding chemical ( NITO Bond or equivalent) between 
existing concrete surface and new concrete, grouting of base plate & water/weather proofing, site 
finishing, curing, cleaning, cube testing etc complete. 

CuM 0.256 
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Sr.No. Item Description Unit 
Quantity 
per Pole 

6 Water proofing 
  

6.1 
Providing & applying weather/water proof chemical of approved make as per manufacturer's 
specification/guidelines on the RTT/RTP/RTD construction area including finishing the chipped/broken 
surface, pond test etc. complete. 

SqM 4.4 

7 
Erection of RTP/RTD including accessories as per drawing, specification & standard safety procedure. 
Including the use of calibrated torque wrench for tightening of bolt (torque as  per capacity of bolt) and 
Damaging of thread of foundation/intermediate bolts/ Tack welding etc. complete 

KG 443.24 

9.2 
Applying and Acrylic Exterior emulsion paint of approved make and quality ,as per manufacturers 
Specification and as per direction of Engineer in Charge to be applied over acrylic Primer as required 
including  lamour, tools. tackles etc.(For H type Pole) 

SqM 3.2 
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Annexure-2 (Common Civil work per site) 

 

Sr.No. Item Description Unit 
Quantity 
per site 

4 Construction of ODC-DG Platform 

4.1 

Construction of ODC- platform using M-20 Concrete , Reinforcement steel , form work and all allied 
work as per specifications and requirements. 
 
Reinforcement : Providing, fabricating and fixing Reinforcement steel with binding wires including all 
manpower, tools, tackles, laps, chairs etc. as per drawings and direction of EIC. Steel. 
Form Work : Providing and fixing Shuttering panels & removal after use as per the drawing at all 
levels & lead. 
 
Concrete work : Providing, mixing & placing in position concrete for RCC foundation for all types of 
structures and equipment including chipping, curing, finishing etc.. For M 20 & below grade nominal 
mix Concrete to be used. This is including bonding chemical ( NITO Bond or equivalent) between 
existing concrete surface and new concrete, grouting of base plate & water/weather proofing, site 
finishing, curing, cleaning, cube testing etc complete. 

CuM 0.441 

5 Cube test charges 
  

5.1 Testing the concrete cubes, as per relevant IS codes. Nos. 1 

9.1 
Applying and Acrylic Exterior emulsion paint of approved make and quality ,as per manufacturers 
Specification and as per direction of Engineer in Charge to be applied over acrylic Primer as required 
including  lamour, tools. tackles etc. (For ODC Plate form) 

SqM 4.05 

10 Supply & installation of siporex block  for cable tray routing (Construction of pedestal 250X200X100) EA 56 

11 
Providing and Laying in Position Plain Cement Concrete(1:4:8) Ratio including the Cost of Centring 
and Shuttering, Curing etc. as per the direction of Engineer-in-Charge. 

cum 0.5 

12 Provision for site specific work, and optional work  specified and non-specified.  
  

12.1 Dismantling of Brick work,  PCC, RCC, parapet wall,   Stone Masonry , Parapet wall etc. CuM 0.668 
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Sr.No. Item Description Unit 
Quantity 
per site 

13 Structural Stability Test Work 

13.1 Charges for structural stability test & certification for RTP sites Ls 1 

14 Transportation of material 
  

14.1 Transportation of FIM material LS 1 

15 
Miscellaneous charges for wooden box cutting and reinstallation for routing of earth strip & power 
cable 

LS 1 
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Annexure-3 (Civil work for erection of one single-type Pole) 
 

Sr.No. Item Description Unit 
Quantity 
per Pole 

1 Chipping / Removal of water proofing /PCC at pedestal location     

1.1 
Chipping and removing of existing water proofing layers, with help of chisels, grinders (without 
damaging to other areas) to locate the existing Beams and columns for further work of pedestal 
construction. 

SqM 1.47 

2 Fixing of rebar dowels using Epoxy Based Chemical Grout     

  

Fixing the reinforcement Steel Dowels by drilling Hole in Concrete, up to maximum 300mm, Cleaning, 
Injecting the approved adhesive chemical inside the hole and fixing the rebar. Approved Products- Hilti 
HY-200R/ RE-500 or other equivalent ETA Approved Products like Fischer/CFS/ ROFF/SIKA/ 
FOSROC/PIDILITE 

    

2.1 As above but for Dowels of 12mm Dia X  upto160mm depth EA 18 

3 Providing and Fixing of Galvanized Foundation Bolts     

3.1 

Providing & Fixing Galvanized foundation bolts complete with washers & Nuts etc. as per 
manufacturer's specifications & IFC drawings .Including provision and fixing of MS Template, as per 
requirement[Grade of Material for Foundation Bolts shall be Class 4.6 as per IS 1367 Part 3]4 nos of 
foundation bolts will be used in each pedestal for main pole in case of RTP and 4 nos of foundation 
bolts in all 3 pedestal of RTD 

Kg 3.48 

4 Construction of Pedestal/beam Platform 
  

4.2 

Construction of pedestals/Beams (for single type Pole) using M-20 Concrete , Reinforcement steel , 
form work and all allied work as per specifications and requirements. 
Reinforcement : Providing, fabricating and fixing Reinforcement steel with binding wires including all 
manpower, tools, tackles, laps, chairs etc. as per drawings and direction of EIC. Steel. 
Form Work : Providing and fixing Shuttering panels & removal after use as per the drawing at all levels 
& lead. 
Concrete work : Providing, mixing & placing in position concrete for RCC foundation for all types of 
structures and equipment including chipping, curing, finishing etc.. For M 20 & below grade nominal 
mix Concrete to be used. This is including bonding chemical ( NITO Bond or equivalent) between 
existing concrete surface and new concrete, grouting of base plate & water/weather proofing, site 
finishing, curing, cleaning, cube testing etc complete. 

CuM 0.192 
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Sr.No. Item Description Unit 
Quantity 
per Pole 

9.2 
Applying and Acrylic Exterior emulsion paint of approved make and quality ,as per manufacturers 
Specification and as per direction of Engineer in Charge to be applied over acrylic Primer as required 
including  lamour, tools. tackles etc.(For Single type Pole) 

SqM 2.4 

6 Water proofing     

6.1 
Providing & applying weather/water proof chemical of approved make as per manufacturer's 
specification/guidelines on the RTT/RTP/RTD construction area including finishing the chipped/broken 
surface, pond test etc. complete. 

SqM 2.47 

7 
Errection of RTP/RTD including accessories as per drawing, specification & standard safety 
procedure. Including the use of calibrated torque wrench for tightening of bolt (torque as  per capacity 
of bolt) and Damaging of thread of foundation/intermediate bolts/ Tack welding etc. complete 

KG 226.38 
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Annexure-4: Electrical & Allied systems (Per site) 

 

Sr.No. Item Description Unit 
Approx 
Qty. per 

site 
Rate 

  Construction BOQ for Electrical & Allied systems       

1 
EXTERNAL EARTHING WORK consisting Grid Earth with 50x6 GI strip and 
Equipment body earthing using 25X3 GI strip  ( As per approved spec.) 

      

1.1 
Supply & Installation : MS Galvanized Earthing strip/flat, 25x3mm ( Ms GL.80 micron ) 
partly B/G, across wall, parapet, equipment, towers as per guidelines & SOW. From ODC 
to EGB to Earth pit, Tower legs. 

Mtrs. 250 103 

1.2 
Grid earthing  using MS Galvanised  Strip/flat,  50x6 ( Ms GL.80 micron ) partly B/G, 
400mm & across parapit wall, as per site conditions,  as per guidelines  & SOW. 
Including  necessary  Welding/Brazing and Zn rich painting. 

Mtrs. 16 297 

  Construction of Earth-pit ( 2M) - Installation, (Electrode, Chemical & Chamber are FIM)       

1.3 

Installation work  2Mtr EP, Collection  of FIM,  Site construction work, Consisting  of 
excavation, material preparation & Installations as per defined SOW & procedures 
including  accessories, testing and H/O, allied civil work, other Special work, as and if 
required. 

Nos. 4 6500 

2 CABLING/WIRING WORK       

2.1 Supply , Laying & fixing of Electrical Cabling       

  
SOW includes, Supply of Cables & installation accessories of Pre-approved makes, 
Transportation & logistic, Laying, Fixing, Testing and Hand-overs, as per requirements 
and instructions from Engr- in-charge. 

      

2.1.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC HRFR Class 5 ) Mtrs. 5 679 

2.1.2 1 Core x 16 sqmm Y (Cu, Non-Arm, PVC HRFR Class 5 ) Green Mtrs. 5 154 

2.1.3 4 core x 25 sqmm AYFY (Al. Arm, HRFR PVC insulated ) Mtrs. 75 218 
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Sr.No. Item Description Unit 
Approx 
Qty. per 

site 
Rate 

2.2 Cable Termination for below mentioned Cables       

  

SOW includes, Supply of lugs ( I,U,O, as required) & Installation kit of pre- approved 
makes, Transportation & logistic, Securing, Fixing, Testing and Hand- overs, as per 
requirements and instructions from Engr- in-charge. 
(No. of quantity considered is no. of ends of the cable to be Terminated) 

      

2.2.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC HRFR Class 5 ) set 4 85 

2.2.2 1 Core x 16 sqmm Y (Cu, Non-Arm, PVC HRFR Class 5 ) Green set 4 42 

2.2.3 4 core x 25 sqmm AYFY (Al. Arm, HRFR PVC insulated ) set 2 128 

2.3 Cable Glanding for below mentioned Cables       

  
Supply of Glands ( Tn, Brass) and Installation with Cable, testing and H/O ,as per 
instructions from EIC & general SOW , Approved makes. 
(No. of quantity considered is no. of ends of the cable to be Glanded ) 

      

2.3.1 4 Core x 16sqmm YFY, (Cu, Arm, PVC insulated) set 2 301 

2.3.2 4 Core x 25sqmm AYFY, (Al, Arm, PVC insulated) set 2 301 

3 Provisioning of Utility Bulk at Site( Supply and Installation)       

3.1 Cable Tray , perforated Type GI , 200x50mm       

3.1.1 
Includes Supply & Installation : Cable trays, perforated type 200 x 50 x 2.0 mm, HD MS 
GL Sheet with accessories. 

Mtrs. 70 593 

3.2 Installation of Local / Minor Utilities Bulk ( FIM, Central/Local)       

  

Installation of FIM/Utility Bulks Free Issued Material ( FIM) including collection, 
handling, placing, grouting, securing, fixing of accessories & hardware, specified or as 
required, integration, ready for Commissioning, co-ordination for 
commissioning through OEMs, as applicable report preparations & Hand over to 
Ops team. 
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Sr.No. Item Description Unit 
Approx 
Qty. per 

site 
Rate 

3.2.1 EGB ( External Ground Bus)       

  
External GB with clamps MS Galvanised , 250x50x6 mm with Hardware to be installed at 
wall/platform. 

Nos 2 1060 

3.2.3 ELCB Unit, 4Pole X63A       

  Supply and installation of ELCB 63 AMP 4 POLE 300MA DIA MOUNT No 1 3599 

 
 
 
 

  

 
NOTE 

1.  The payment of supply shall be done only for the quantities used in the project. 
2. The Quantities mentioned in Schedule of rates as above are tentative and may increase/decrease as per site 

condition/requirement.  
3.  In case of any contradiction between term and conditions of Special condition of contract (Chapter-5) and general 

condition of contract (Chapter-4), the conditions of Special condition of contract will supersede. 
4. Finally approved Site plan/drawings for each site are to be submitted along with bills. (Please refer chapter-7). 
5. Please refer Annexure-5 for location of sites. The location and number of sites may change during course of work. 
6. Work order will be issued in part for number of sites as available for work. 
7. Cost of Item no.3 of schedule-A is payable one time only and on getting the design approval from IIT. RailTel reserves 
the right to get the approval of design itself if required and subsequently the item may be excluded from Schedule. 
8. For detailed description of Schedule-B of SOR, please refer chapter-9. 
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Signature and Seal of the Tenderer 

 
 

 

Note for 
Guidance 

[i]  Tenderer should quote his single percentage rate in row (i) above only,  At 
par /above/below the RailTel’s estimated cost of work. 

 

[ii]  The single percentage rate to be quoted both in figures and  words. 
[iii] Tenderer shall quote all inclusive rates, but there shall be break up of basic 
price and all type of applicable taxes such as CGST/IGST/UTGST/SGST etc. 
 

(including tax under reverse charges payable by the recipient under GST Act). 
[iv]  If none of the above/below/at par is ticked by the tenderer, the quoted 
single percent will be treated below the RailTel’s estimated rate. 

 
 

 

S NO Schedule Estimated Cost in Rs. 

1 Schedule-A ` ` ` ` 4,00,54,638.62/-    

2 Schedule -B ` ` ` ` 42,05,732.40/- 

 Total Cost of Tender in Figure (Rs.) ` ` ` ` 4,42,60,371.02/- 

 Total Cost of Tender in Words 
Rupees Four Crore Forty Two Lakh Sixty 

Thousands Three Hundred & Seventy One 
Point Zero Two Paisa Only 

i. 

  
I/we undertake to execute the work of schedule of work at ------------------------------% 

 
(in words------------------------------------------------------------------percent), At Par/below/above 
of the RailTel’s total estimated cost of schedule of work mentioned above.   

ii. It is certified that I/we have inspected the site of work and acquainted myself or ourselves 
with local conditions. 

iii. I/we have carefully gone through the specifications. Additional special conditions etc 
attached with the tender document. 

iv. 
I/we undertake to keep this offer valid for period indicated in Tender from the date 
of opening of Tender and further not to revoke the same before the expiry of such 
period. 
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Annexure-5: Location of Sites 
 

Sr. No. Railway Locations Name RLY requirement 

1 ORH MUMBAI CENTRAL Maharashtra 

2 MUMBAI CENTRAL CARSHED (Site-1) Maharashtra 

3 New Admin Building CSTM Maharashtra 

4 Western Railway Workshop Maharashtra 

5 Andheri Station (Site-1) Maharashtra 

6 Central Railway loco workshop parel Maharashtra 

7 Mankhurd Station Maharashtra 

8 MATUNGA RAILWAY COLONY Maharashtra 

9 Dadar Rest House-west (Site-1) Maharashtra 

10 Dadar Station (Site-1) Maharashtra 

11 
Matunga CR station ticket counter between platform No. 1 

& 2 Maharashtra 

12 Kalyan Microwave station Maharashtra 

13 Mahalaksmi Maharashtra 

14 Panvel  Existing GBT Maharashtra 

15 VILE PARLE Station  Maharashtra 

16 Grant Road Maharashtra 

17 Dadar Station (Site-2) Maharashtra 

18 Mulund booking office platform No 4 Maharashtra 

19 Kopar-Dombivali central cabin building Maharashtra 

20 Curry road Clothing ward no 1&2 Maharashtra 

21 Westren Railway Colony Maharashtra 

22 Railway Station, Bandra Terminus Maharashtra 

23 Kurla EMU Siding Yard Maharashtra 

24 Kanjur Marg  Maharashtra 

25 Thane Station (Site-1) Maharashtra 

26 Seawoods Station Maharashtra 

27 Charni road ticket counter office (E) Maharashtra 

28 Nahur Maharashtra 

29 Dombivli Station (Site-1) Maharashtra 

30 Diva Central railway Cabin building  Maharashtra 

31 Mumbra station - 14372 Maharashtra 

32 Sandhurst Road Maharashtra 

33 RRI building - 14341 Maharashtra 

34 GTB Nagar Booking office Maharashtra 

35 Central Railway Colony Maharashtra 

36 MUMBAI CENTRAL CARSHED (Site-2) Maharashtra 

37 Andheri Maharashtra 

38 CST Mumbai Maharashtra 

39 Charni Road Station Maharashtra 

40 TELECOM COMPLEX MUMBAI CENTRAL Maharashtra 

41 MUMBAI CENTRAL CARSHED(Site-3) Maharashtra 
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Sr. No. Railway Locations Name RLY requirement 

42 LOWER PAREL Station (Site-1) Maharashtra 

43 Eliphiston/Prabhadevi Station   Maharashtra 

44 Parel Maharashtra 

45 Dadar Station (Site-3) Maharashtra 

46 Dadar Rest House-west (Site-2) Maharashtra 

47 Mahim Maharashtra 

48 Kurla Maharashtra 

49 Tilaknagar Maharashtra 

50 LTT Station Maharashtra 

51 Jogeshwari Staion (Site-1) Maharashtra 

52 Malad Sation Maharashtra 

53 Borivali Station Maharashtra 

54 Naigaon Station Maharashtra 

55 LOWER PAREL WORKSHOP Maharashtra 

56 MAHALAXMI WORKSHOP Maharashtra 

57 LOWER PAREL Station(Site-2) Maharashtra 

58 LOWER PAREL Station (Site-3) Maharashtra 

59 Jogeshwari Staion (Site-2) Maharashtra 

60 Andheri Station (Site-2) Maharashtra 

61 Dadar Station (Site-4) Maharashtra 

62 Badhwar Park  Maharashtra 

63 Badhwar Park Maharashtra 

64 A & B Officer Block chuchgate Maharashtra 

65 Andheri Railway Colony Maharashtra 

66 Mahalaxmi Station Maharashtra 

67    Nirmal Park Railway officers colony Maharashtra 

68     Burkaly Palace officers and staff  colony. Maharashtra 

69     Central Railway Hospital Byculla. Maharashtra 

70 PALI HILL OFFICERS COLONY Maharashtra 

71 Vasai Station Railway Colony Maharashtra 

72 Dahisar Railway Colony Maharashtra 

73 Dahisar Railway station Maharashtra 

74 Kandivali (W) Railway Colony (Site-1) Maharashtra 

75 Kandivali (W) Railway Colony (Site-2) Maharashtra 

76 Vasai Station  Maharashtra 

77 Bandra Station(Site-1) Maharashtra 

78 Bandra Station (Site-2) Maharashtra 

79 Thane Station(Site-2) Maharashtra 

80 Chembur Station Maharashtra 

81 Byculla Central Railway Printing Press Maharashtra 

82 Juinagar Station Maharashtra 

83 Nerul Station Maharashtra 

84 Belapur Station Maharashtra 



RailTel/e-Tender/OT/WR/2019-20/02R 

Page 147 of 162 
 

 

Sr. No. Railway Locations Name RLY requirement 

85 Kharghar Station Maharashtra 

86 Panvel parking East Maharashtra 

87 Panvel parking West Maharashtra 

88 Kalyan Station(Site-1) Maharashtra 

89 Kalyan Station(Site-2) Maharashtra 

90 Kalyan Railway Colony (Site-1) Maharashtra 

91 Kalyan Railway Colony(Site-2) Maharashtra 

92 Kalyan Railway Colony (Site-3) Maharashtra 

93 Kalyan Railway Colony(Site-4) Maharashtra 

94 Kalwa Parking Maharashtra 

95 Dombivli Station (Site-2) Maharashtra 

96 kurla Station Maharashtra 

97 Kurla  Maharashtra 

98      EMU car shed Kalwa Maharashtra 

99      EMU Car shed Sanpada. Maharashtra 

100      Railway hospital Kalyan Maharashtra 

101      LTT station yard. and diesel shed at Kurla. Maharashtra 

102 VIRAR STATION Maharashtra 

103 NALASOPARA STATION Maharashtra 

104 Goregoan station  Maharashtra 

105 Ram Mandir Station Maharashtra 

106 Ahmedabad Railway Station Gujarat 

107 Surat Railway Station Gujarat 

108 Vadodara Railway station Gujarat 

109 Bhavnagar Railway station Gujarat 

110 Bhuj Railway station Gujarat 

111 Anand Railway station Gujarat 

112 Rajkot Railway Station Gujarat 

113 Bhopal Railway station Madhya Pradesh 

114 Indore Railway station Madhya Pradesh 

115 Jabalpur Railway station Madhya Pradesh 

116 Itarsi Railway station Madhya Pradesh 

117 Ratlam Railway station Madhya Pradesh 

118 Habibganj Railway station Madhya Pradesh 
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Chapter 9 
 
 
 

INSTRUCTION  
AND 

TERMS & CONDITION  
 

FOR AMC (ANNUAL MAINTENANCE CONTRACT) 
 OF  

ERECTED ROOF TOP POLES 
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INTRODUCTION 
 
9.1.1  RailTel is responsible for leasing out bandwidth on commercial basis to Railways and 

external agencies over RailTel's own telecom network. For the same, RailTel has 
obtained Category II IP1, IP2, NLD and ISP licenses in the Telecom Sector. 

 
9.1.2 RailTel has over 63,000 Km length of OFC route commissioned along with Railway 

track and an integrated dedicated telecom network is in operation out of which RailTel 
Western Region has 6,000 kms. of route.  

 
9.1.3 6 Mtr Roof Top Poles will be erected at various sites as mentioned in Chapter-2. The 

Poles will be provided with railways antenna/GSM/MW antenna for LMC or co location 
of RailTel's subscribers. However contractor has to accept the site on as-is-where-is-
basis. 

 
9.1.4    To maintain high availability of services along its telecom networks, RailTel intends to 

engage agencies for maintaining the MW/UHF towers/Poles.  
 

9.1.5  Engineer-in-charge (EIC) shall mean respective Section in-charge of RailTel or as 
authorized by Executive Director, RailTel.  

 
9.2 JURISDICTION: 
 

The jurisdiction of maintenance of Towers/Poles covers the Railway sites as mentioned 
in chapter-2. 
 

9.3      DESCRIPTION OF WORK: 
9.3.1   RailTel Intends to award a contract to reputed contractors who are financially and  
          Technically meeting the eligibility criteria to undertake various activities required  
           maintaining & ensuring  health of microwave towers/Poles in physical layer for different  
          \hops /stations along the OFC route. 

 
9.3.2. The contractor shall be responsible for total health of tower/Poles and maintaining the 

all concern parameters w. r. t. meet RDSO /Railways/RailTel standards. 
 

9.3.3 The contractor shall carry out additional works like earthing arrangements of 
tower/Poles, etc. all works included in the contract. No separate payment shall be made 
for carrying out these works. 
 

9.3.4  The contractor has to deploy sufficient no of teams to take care of regular maintenance 
schedule and avoid delay in transit time to reach site in case of emergency. The 
persons deployed at various locations shall be communicated to EIC with Telephone 
number and address. 

 
9.4     SCOPE AND SCHEDULE OF WORK: 

The tower maintenance work shall consist of fault tracing and checking of the below 
listed and other possible causes of fault, dismounting (if required) of the faulty part and 
mounting of the repaired/new part/equipment. If dismounting is not necessary, 
rectification of the fault at its mounted position shall be done. All the tower 
maintenance works shall require climbing the tower/Poles for fault location/rectification. 
Operative and preventive maintenance of Telecom tower/Poles at different locations in 
India covering all telecom towers through a pool of qualified and trained workforce who 
are responsible for routine mechanical checkup, damage control of electrical and 
electronics equipments, working under fixed response time and safety as per IS: 7205. 
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In this tender, the word “Tower” pertains to “RTP Poles” which will be erected under 
scope of work of this tender.   
 

          The detailed scope of work is as follows: 
 

SNO ITEM/Periodicity WORK INVOLVED 

1 
Tower/Poles lights (If 
any),  
(every  Month) 

Checking of tower lights, dismounting if faulty and 
mounting the repaired/new bulbs, holders, Tower Lighting 
Upgrades/repairs.  

2 
Visual Inspection 
(every three Months) 

Visual inspection of the tower shall be carried out every 
three months and should cover the following aspects. 
i) Tilt of the tower and settlement of foundation if any 
ii) Buckling/distortion of members, if any 
iii) Corrosion 
iv) Condition of foundations. 
v) Condition of connections, looseness of bolts 
If any tilt, serious corrosion, settlement of foundations or 
any other defects, likely to endanger the safety or function 
of tower is noticed, immediate remedial action shall be 
taken. If the tilt of the tower exceeds 1/120, immediate 
actions shall be taken to arrest further tilt and carry out 
rectification. 

3 

Feeder & Power Cable 
between RR station 
and tower/Poles (every 
Six Months) 

Checking cables and couplings for breakage, loose fittings, 
other faults and replacing/rectification the same. 

4 
 Antenna  
(every Six Months) 

Checking for any possible antenna faults, dismounting if 
faulty and mounting the repaired/new antenna.  

5 

Tower nut/bolts & 
Other associated 
works. 
(Every Six Months) 

Checking of correct torque of nut bolts & replacing if any 
faulty. Checking tower nuts, bolts etc and replacing 
rusted/tightening any loose ones. Suitable record of 
tightening of bolts will be kept. Bolts and nuts shall be 
tightened by using the part turn method. Nuts may be 
tightened using a calibrated wrench so that the proof load 
of the bolt specified in IS 1367 is achieved.” Snug tight is 
defined as the tightness attained by a few impacts of an 
impact wrench of the full effort of a man using an ordinary 
spud wrench. Following this initial operation, bolts shall be 
placed in remaining holes in the connection and brought to 
snug tight position.” Members of components, which are 
dented, bent or twisted, shall be replaced. If any defect of 
deficiency in the member comes to notice, the same shall 
be rectified. Aged items shall be replaced. The shear, 
bearing& tension strength shall be in accordance with 
IS:800.The bolts nuts shall be procured from reputed 
manufacturers by contractor/contracting firm. Work shall 
include but not limited to tracing the faults location and 
cause of fault(if not one of the above) and rectification the 
same 
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SNO ITEM/Periodicity WORK INVOLVED 

6 
Earthing System 
(every Six Months) 

Check condition of earthing & Complete tower earthing 
inspection with report showing all Meggar measurement. 
Ensuring the proper earthing and earth resistance and it 
should be less than one Ohm, corrective action taken and 
rectification the same. In case it exceeds two ohms the 
same should be reduced by providing additional earth 
electrodes. 

7 

Verticality Check & 
level of top of 
foundations  
(every six month ) 

Verticality of the tower shall be checked every six months 
and corrective action taken and rectification of the same. 
The tower shall be vertical all the time and no straining 
shall be permitted to achieve this. The erection tolerance 
of vertically shall be within 25mm every 9100mm, subject 
to over all verticality of tower with in 50 mm, corrective 
action shall be taken to achieve the same. 
If it is found that the deviation from straightness of the 
member of length 'L' exceeds .001 L or 10 mm whichever 
is less or the member is otherwise distorted, temporary 
member shall be inserted to relieve the distressed member 
and complete the rectification. The top horizontal member 
of tower on all the four faces should have center clearly 
visibly marked for easy check of verticality. 
The successful contractor/contracting firm will have to 
satisfy the RailTel that verticality of tower is maintained 
within 50 mm of full height of tower at site on two adjacent 
faces. The maximum deflection of the axis of tower shall 
not be more than 1/100 from vertical at various levels 
including top, under maximum wind and other critical 
loading conditions. 

8 

Painting/Galvanizing 
finishing 
(Once in the contract 
period of 2 years, but 
50% within first six 
months of 2nd year and 
remaining 50% within 
next six months 2nd year 
after issue of LOA ) 

The paints used in painting shall be in accordance with IS-
2074/62. Before applying coats of paint, surface shall be 
given a coat of 'Pickling agent' so as to avoid the flaking of 
painting. 
The painting shall be done carefully so that all corners and 
crevices of the mast received the paint and no base 
surface is left exposed anywhere. Special care is to be 
taken in applying paint at the place where galvanized 
coating has got removed. 
No driers such as Litharge or Turpentine are to be used. 
The practice of mixing kerosene oil with paint is strictly 
forbidden. 
Paints shall be synthetic enamel of the best quality and 
anticorrosive and withstand exposures to outside 
conditions. They should be of standard quality equivalent 
to synthetic enamel paint. Painting should be as per the 
standard scheme of painting (in ORANGE and WHITE 
bands) 
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SNO ITEM/Periodicity WORK INVOLVED 

9 
Protection Against 
Lightening, ( Every Six 
Month) 

Regular checking of complete system of lightening 
protection in accordance of IS-2309-1969 including 
earthing based on the specific resistivity of the soil and 
sub-soil water level. The lightening protective system shall 
work properly.  

10 
Cleaning (Every Six 
Month) 

Dust, grease and rust on galvanized tower members 
namely angles, tees, plates railing, ladders, racks etc. shall 
be removed by wire brushing and cleaned with a piece of 
cloth. This also includes the removing of vegetations if any 
and providing approach to tower   

 
 

DOCUMENTS TO BE MAINTAINED:  Results of inspections and work carried out shall be 
recorded systematically in microwave tower inspection register, as per (A), (B), (C), (D), (E), 
(F), (G), (H), (I), (J), and (K) formats. Two hard copies and one soft copy of complete 
documents, along with the installation details, in shall be provided by the contractor. 
 
9.5  Tower Registers 
 
A. GENERAL 

1.     Location of tower   
2.     Section   
3.     Height of tower  
4.     Site plan number 
5.    Drawing number of tower  
6.    Drawing number of foundation 

   7.    Bench mark    
   8.    Completion date of foundation   
   9.   Completion date of tower (erection) 

     10.   Date of Inspection/Maintenance 
 

B TOWER LIGHTS (If any) (every Months) 
 

S.No. 
Date of 

Inspection 
Condition of 
Tower Lights 

Work done Remarks if any 

     
 

C VISUAL INSPECTIONS (once in three Months) 
 

Date of 
inspection. 

Tilt of the 
tower 

Buckling of 
members, if 

any. 
Corrosion 

Condition 
of 

foundation 

Condition of Nuts & 
Bolts 

      
 

D FEEDER AND POWER CABLES BETWEEN RR STATION AND TOWER (EVERY SIX   
MONTHS) 

 
Date of 

inspection 
Condition of 

Cables 
Condition of 
Couplings 

Work done Remarks if any 
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E BOLTS INSPECTION AND MAINTENANCE (once in six months) 
 
 

Date of 
inspection 

Panel 
No. 

Member 
No. 

Joint 
No. 

No. of 
bolts 

provided 

No. of 
bolts 
found 

loose and 
tightened 

No. of 
bolts 
found 

missing & 
replaced 

No. of nuts & 
washers 

found missing 
and replaced 

        
 
F EARTHING OF SYSTEM (Every Six Months, Specifically before and after monsoon) 
 

Date of 
inspection 

Panel No./ 
Earthing No. 

Eathing 
No. 

Megger 
Reading/ 
earthing 

resistance 

Condition of 
Earthing/ 

electrodes  

Work Done 

      
G VERTICALITY OF TOWER (once in six month) 
 

Date of 
inspection 

Deviation from vertical 
Along side 1-2 Along Side 2-3 

 Top 3/4 Mid point 1/4 Top ¾ Mid point ¼ 
         

 
H DISTORTION OF MEMBERS/GUSSETS (once in six months.) 
 

Date of 
inspection 

Panel No. 
Member/
Joint No. 

Length 
Deviation from 
straightness 

Action taken 

      
 
I PAINTING/GALVANISHING (Once in the contract period) 

 

Date of 
inspection 

General 
condition 

Members requiring attention 

Panel 
No. 

Member No. 
Extent of 
corrosion 

Action taken 

      
 
J PROTECTION AGAINST LIGHTENING (once in six month) 

 

Date of 
Inspection 

Condition of 
Lightening 
Foundation 

Specific 
Receptivity of 

Soil 

Work 
done 

Remarks if any 

     
     

 
K CLEANING (once in six month) 

 

Date of Inspection 
Condition of 

Towers 
Work Done Remarks if any 
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The acceptance of any part or items shall in no way relieve contractor / tenderer of any 
part of his responsibility for meeting all the requirement of the specification of the tower. 
The routine maintenance work shall be carried out once in a months at all the locations. In 
case of emergency maintenance work, the contractor shall make available sufficient 
manpower for ensuring proper rectification of the fault within one day of intimation to the 
contractor.  
 

9.6  The contractor/contracting firm shall jointly inspect with RailTel Staff/officers as 
per instructions & Guidelines below: 

 
9.6.1   VISUAL INSPECTIONS OF MW/UHF TOWERS/POLES BY MICROWAVE/RAILTEL 

STAFF AND  CONTRACTOR/CONTRACTONING FIRM. 
 
9.6.1.1   Microwave Station/RailTel staff will carry out visual inspection of the tower every six 

months with the contractor/contracting firm and record their observations in the visual 
inspection register jointly. Microwave/RailTel officials would advise promptly to the 
contractor/contracting firm, if any immediate remedial action is called for. 

 
9.6.1.2  Levels of the nominated points on top of foundation for all towers shall be recorded at 

least once annually jointly with contractor/contracting firm. 
 
9.6.2  INSPECTION OF MW/UHF TOWERS BY THE ASSTT. MANAGER/RAILTEL WITH 

CONTRACTOR/CONTRACTING FIRM 
 
9.6.2.1   Deleted. 
 
9.6.2.2  Visual inspection of all towers shall be carried out the contractor/contracting firm  

should cover the following aspects: - 
 

                    Tilt of the tower and settlement of foundation if any; 
                    Buckling/distortion of members, if any; 
                    Corrosion; 
                    Condition of foundations; 

                    Condition of connections, looseness of bolts 

                            Binoculars may be used for this purpose by the contractor. 

 

9.6.2.3   Bolts and nuts in all towers shall be checked once every six months before and after rainy 

season & as and when required. Results of inspection by the Asstt. Manager with Contracting 

firm/contractor shall be submitted to Sr. Manager, RailTel annually. 

 

9.6.3     All MW/UHF towers shall be jointly inspected with contractor/contracting firm in details  

             twice in every year on programme basis as per the scope of work. This inspection should  

             cover the following aspects in addition to those stated above. 
 

a. Checking distortion of members using piano wire and scale, if necessary 

b. Checking of corrosion. 

c. Checking of Feeder and Power Cables between RR Station and tower 

d. Checking of earthing and its meggaring 

e. Verticality check and level of top of foundations 

f. Condition of Painting/Galvanizing and its finishing 

g. Checking of protection against lighting 

h. Cleaning of towers 
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Results of inspections shall be recorded systematically in the microwave tower inspection 

register. This register shall be submitted to TM/RailTel annually with contractor/contracting 

firm report. 

 

9.6.4 INSPECTION OF MW/UHF TOWERS BY MANGER/SR. MANAGER, RAILTEL. 
 

Visual inspection of the tower shall be carried jointly with contractor/contracting firm once a 

year, detailed inspection of at least 25% of the towers by the Asstt. Manager, RailTel shall be 

carried out under the supervision of Manager/Sr. Manager, RailTel and with 

contractor/contracting firm. 

 

9.6.5    INSPECTION OF MICROWAVE TOWERS BY MANAGER/RailTel 
Visual inspection of all towers shall be carried out jointly with contractor/contracting firm along 

with Asstt. Manager, RailTel once in two years time i.e all the  towers will be visually inspected 

during the period. He shall also satisfy himself, by such checks as necessary, of the quality of 

detailed inspections carried out by the Asstt. Manager, and will ensure that remedial actions if 

required have been taken by the contractor/contracting firm. 

 

9.6.6 ADDITIONAL & ALTERATIONS TO THE ANTENNA OR MOUNTING   

            ARRANGEMENTS BY THE CONTRACTOR/CONTRACTING FIRM 

       

Additions or alterations to the antenna or their mounting arrangements, after their initial erection 

and commissioning, shall have the prior approval of ED, RailTel. 

 

9.6.7    PERMISSIBLE TILT 

 

9.6.7.1     If settlement of foundation is noted and thereby the tilt of the tower is such that the vertical  

        through the centre of gravity falls at a point on the base at a distance from the centre of more      

       than 10% of the base width, the tower shall be kept under close observation and safety  

       precautions also taken by contracting firm and RailTel.  

 

9.6.7.2    If the tilt of the tower exceeds 1/200, immediate action should be taken by the contracting firm 

to arrest further tilt and carry out rectification. 

 

If it is found that the deviation from straightness of a member of length 'L' exceeds .001 xL or 

10 mm whichever is less, or the member is otherwise distorted, temporary members shall be 

inserted to relieve the distressed member and complete the rectification by the contracting firm 

as considered necessary by the ED/RailTel. 

 

9.6.7.3 Instructions for Tower Painting 

Painting process consists of:- 

 

1. Cleaning: The tower structure members namely angles, Tees, plates, ladders, racks etc are 

galvanized. The dust, dirt, grease and rust should be removed by wire brushing and cleaned 

with piece of cloth. 

 

2. Application of the Wash or etch primer: After cleaning the tower members, a first coat of an 

Etch primer has to be applied to the tower structure members. The Etch primers consist of 

polyvinal butyral phospheric acid catalyst & Zink chromate base and are supplied separately. 

They should be mixed before use as specified ratio of four parts base to one part catalyst or as 

specified  by the manufacturer. The primer is to be applied uniformly to get a very thin and 

almost invisible coat and every part of the tower structure should be treated with this primer. 

The subsequent painting of the zink chromate primer should be commenced within two hours of 

application of primer. The etch primer once mixed should be used up early. 
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3. Painting: The first coat of paint should be applied carefully well brushed in to the surface, 

corners,crevices,etc.Painting should be uniform and even. The second coat of paint should be 

applied 48hrs after the application of the first coat. Care should be taken to see that painting is 

not carried out at the highest time of day and air pockets should be avoided. 

 

4. Orange and white bands(Day Marking):To confirm to civil aviation regulations the mast shall 

be painted in alternate bands of international orange and international white terminating with 

orange at top and the bottom. Height of the each band should be not exceed 6mtrs.and should 

not be less than 0.5 Mtr. the correct shade for the international orange correspondence to ISI 

shade 592 as given in the Indian Standard Institution publication, Indian Standard colors for 

ready mixed paint. 

 

5. Special Remarks :- The painting shall be done carefully so that all corners and crevices of the 

mast received the paint and no base surface is left exposed anywhere. Special care is to be taken 

in applying paint at the place where galvanized coating has got removed. 

 

6. No drivers such as litharge or Turpentine are to be used. the practice of mixing kerosene oil 

with paint is strictly forbidden. 

 

7. Paints:- Paints should be synthetic enamel of the best quality and anti corrosive and with stand 

exposure to outside conditions. They should be standard quality equivalent to synthetic enamel 

paints of Shalimar or British paints or Asian paints. 

 

8. Galvanizing, Painting & Metal losing. 

 

9. All members and fasteners of tower structure should be galvanized. Galvanizing of memberens 

of the tower shall be confirm to IS 4750 .Bolts and fasteners shall be galvanized in accordance 

with IS 5358.Spring washers shall be galvanized in accordance with IS 1573. 

 

10. Painting - If The Member is already galvanized, the surface shall be prepared by etch paint and 

a primer of ready mixed red oxide with Zink chromate to IS 2074 may be applied. the painting 

of MW tower including provision of the day marking according to civil aviation regulations has 

to be done as per above. 

 

 

9.7  The Terms of AMC as per chapter-9 will be effective from the date of issue of FAC of each 

work order against Schedule-A under Chapter-2. The Work order of AMC for the same nos. of 

site against work order under Schedule-A will be issued and Security Deposit and Performance 

Bank Guaranty for each AMC work order should be dealt separately for the amount of AMC 

work order. 

9.8        Currency of the Contract: 

The currency of the contract shall be Three Years from the date of taking up service 

contract after issue of LOA/Work order and shall be extendable by one year on same 

terms & conditions. 

 

9.9 Security Deposit    
 Security deposit shall be 5% of the LoA value. SD amount shall be recovered from the 

running bills of the contract (@10% of per bill amount) and no other mode of collecting 

SD shall be accepted.   
 

(a) Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of 

recovery/mode of recovery shall be as under:-  
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i. Security Deposit for each work should be 5% of the contract value.  

ii. The rate of recovery should be at the rate of 10% of the bill amount till the full security deposit 

is recovered.  

iii. Security Deposits will be recovered only from the running bills of the contract and no other        

mode of collecting SD such as SD in the form of instruments like BG, FD etc. shall be accepted 

towards Security Deposit.  

 

     (b) Refund of SD  – The Security Deposit for execution of work shall be released 

immediately after successful completion of the work, provided that all the stipulations of 

the clause have been fulfilled by the Contractor and all claim and demands made against 

the RailTel for and in respect of damage or loss by, from or in consequence of the works 

have been finally satisfied. The security deposit shall be released only after the expiry of the 

maintenance period and after passing the final bill based on “No Claim Certificate”. 

                      It has now been decided that: 

i)   After the work is physically completed, security deposit recovered from the running bills 

of a contractor can be returned to him if he so desires, in lieu of irrevocable Bank 

Guarantee for equivalent amount to be submitted by him. 
 

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can 

also be accepted as a mode of obtaining security deposit. 

(c) No interest will be payable upon the Earnest Money and Security Deposit or amount 

payable to the Contractor under the Contract.  

(d) Should the tenderer fail to observe or comply with the foregoing stipulation the amount 

deposited as security for the due performance of the above stipulation shall be forfeited 

by the Railtel.  

 

9.10 Performance Guarantee 
 The successful bidder is required to give a Performance Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value/LoA Value for 

schedule for successful completion of the work. The PBG amount for AMC work 

(Schedule-B of chapter-2) will be LoA wise issued time to time and as per amount of LoA. 

The procedure for obtaining Performance Guarantee is outlined below:-   

 (a) The successful bidder shall have to submit a Performance Bank Guarantee (PBG) within 15  

(Fifteen) days from the date of issue of Letter Of Acceptance (LOA). Extension of time for 

submission of PBG beyond 15 (Fifteen) days and up to 30 days from the date of issue of LOA 

may be given by the authority who is competent to sign the contract agreement. However, a 

penal interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 

31
st
 day after the date of issue of LOA. In case the contractor fails to submit the requisite PBG 

even after 60 days from the date of issue of LOA, the contract shall be terminated duly 

forfeiting EMD and other dues, if any, payable against that contract. The failed contractor shall 

be debarred from participating in re-tender for that work.  

 (b)   The successful  bidder  shall  submit  the  Performance  Guarantee  (PG)  in  any  of  the 

following forms, amounting to 5% of the contract value: 
 

(i)  Irrevocable Bank Guarantee: No other form of PBG will be accepted expect schedule of bank    

      PBG. 

        (ii)  A separate advise of the BG will invariably be sent by the BG issuing Bank to the RailTel’s   

         Bank through SFMS and only after this the BG will become acceptable to RaiTel. It is  

         therefore in own interest of bidder to obtain RailTel’s Bank IFSC code , its branch and  

         address and advise these particulars to the BG issuing Bank and request them to send 

advise of  BG through SFMS to the RailTel’s Bank. 
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 (c)   The Performance Guarantee should be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. The PBG shall be 

initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for 

completion of work gets extended, the contractor shall get the validity of Performance Guarantee 

extended to cover such extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance Guarantee 

amounting to 5% (Five percent) for excess value over the original contract value shall be 

deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the 

work to the satisfaction of competent authority based on the certification by the Railtel official 

mentioning that the contractor has completed the work in all respects satisfactorily. The Security 

Deposit shall, however, be released only after expiry of the maintenance period and issue of the 

certificate that the entire system specified in the contract has been maintained by the contractor as 

per terms and conditions of the contract and after passing the final bill based on ‘No Claim 

Certificate’ from the contractor. 

(f)      Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance 

Bank Guarantee shall be en-cashed the balance work shall be got done independently without risk 

and cost of the failed contractor. The failed contractor shall be debarred from participating in the 

tender for executing the balance work. If the failed contractor is a JV or partnership firm, then 

every member or partner of such a firm shall be debarred from participating in the tender for the 

balance work either in his/her individual capacity or as a partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for amounts to 

which the Railtel is entitled under the contract (Notwithstanding, and /or without prejudice to any 

other provisions in the contract agreement) in the event of: 

(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay Railtel any amount due either as agreed by the contractor or 

determined under any of the clauses/conditions of the agreement, within thirty days of the 

service of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be 

forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of India 

Ltd. 

 

9.11 Specifications 

 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be 

executed in compliance with all the technical requirements given there in. Drawings are 

indicative. In case of any mismatch or confusion, the decision of EIC shall be final. 

 

9.12 Schedule of Requirement 
 The various items to be supplied and execution of the work by the tenderer for the section 

are indicated in Schedule of Requirement as in chapter 2 of this tender document. The 

tenderer is advised to quote percentage rate above/below/at Par the RailTel’s total 

estimated cost of schedule. The make and model of all the equipments proposed to be 

supplied must be indicated by the tenderer/s in the Schedule of Requirement.   

 
9.13 ENGAGEMENT OF QUALIFIED ENGINEER: 
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  (a) If the total cost of the tenderer’s offer is Rs.10 lakhs or more, the tenderer(s) shall also give 

a declaration along with his / their tender to the effect that he / they shall engage and continue in 

service for the period of the contract, one electrical / electronics engineering degree holder and 

also atleast one electrical/electronics engineering diploma holders having minimum one year 

experience of any kind. They will be paid as under: 

 

Electrical/Electronics Engineering 

Degree holders’ 

: Not less than Rs.10,000/- per month for 

the duration of the contract.  

Electrical/Electronics Engineering 

Diploma Holders 

: Not less than Rs.6,000/- per     month for 

the duration of the contract. 

 

 If, the tenderer(s) fails/fail to comply the above declaration, his/ their tender will be ignored. 

In case it is subsequently discovered that the declaration as aforesaid is in any way incorrect 

or the information furnished therein is wrong, the administration reserves the right to rescind 

the contract and to take action in accordance with clause 4.61 of the General Condition of 

Contract.  

9.14        TEST & MEASURING  INSTRUMENTS  AND  SPECIAL  TOOLS  ETC. 

 

9.14.1       Special tools & instruments required for installation and commissioning of the work as 

detailed  

               in preamble shall be arranged by contractor at his own cost.  

 

9.14.2        All tests and measuring instruments and other arrangements required for carrying out all the  

                acceptance tests etc shall be provided by the contractor at his own cost.  

 
9.15      INSPECTION  OF  MATERIALS 
 

9.15.1  All materials shall be procured from the manufacturers of repute/their authorized                   

           dealers.  Such materials are to be acceptable to the Engineer.  

 

9.15.2   The cost of equipment and materials, all tests and/or   analysis performed for inspection shall be  

            borne by the   Contractor. 

 

9.16  PENALTY FOR DELAY IN COMPLETION 
 

 The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than the 

reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor for 

further extension of time (Performa Annex. II) as the Engineer may decide. On such 

extension the RailTel will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover from the contractor as agreed damages and not by way of 

penalty a sum equivalent to ½  of 1% of the contract value of the works for each week or part 

of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement 

issued. Provided also, that the total amount of liquidated damages under this condition, shall 

not exceed the under noted percentage value or of the total value of the item or groups of 

items of work for which a separate distinct completion period is specified in the contract. 
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(i)     For contract value up to  10 % of the value of the contract. 
        Rs. 2 lakhs    

 
 

ii)     For contract value above  
        Rs. 2 lakhs  

(iii) The competent authority 

while  granting extension 

of currency  of the contract may 

also levy  token penalty as 

deemed fit  based on the merit 

of case. 

10 % of the 1
st
 2 lakh and  

  5 % of the balance 

 

 

  Provided further, that if the RailTel is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the RailTel shall be entitled without 

prejudice to any other right or remedy available in that behalf; to appropriate the contractor's 

security deposit and rescind the contract under 49 of these conditions, whether or not actual 

damage is caused by such default. 

 

9.17    ADHERENCE OF TIME SCHEDULE  

 
9.17.1  Timely completion of the work is the essence of the contract. While delay in   execution 

will attract penalty. 

 

9.17.2    If  any delay as  aforesaid in Para 9.16 of tender document shall have  arisen from  any   

cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  

time    the   purchaser’s engineer or his representative may   allow   such   additional  

time as he  may in his absolute discretion consider to be reasonably  justified  by  the   

circumstances   of  the   case. Such extensions shall be granted, on request from 

contractor, with liquidated damages in the Form as mentioned in chapter-6.  
 

9.18     TERMS OF PAYMENT  
 

                        As per provisions of tender document, payment will be made by RailTel on certification 

of work by respective AM/Manager of the section and counter signed by 

GM/AGM/DGM/JGM or any other RailTel official authorized by ED/RailTel/WR 

Region.        

 

9.18.1             Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in Three months the maintenance charges for 

Three  months period subject to submission of permanent restoration certificate of fault 

occurred during the particular period jointly signed by RAILTEL & contractor 

representatives and on submission of verified reports, readings etc as required by the 

terms of the contract to the satisfaction of the EIC.  

 

9.18.2             Along with the bill for payments the following documents must be submitted duly 

certified by the RailTel’s representative. 

 

1. Any other Recovery for contractor’s fault. 

2. Certificate showing the payments have been made to Team Members by the Contractor 

as per the prevailing minimum wages act 

9.18.3           The Penalty imposed on account of various reasons / Slippages in accordance with the 

conditions stipulated in this document may go up to 50% of Quaterly billed amount for 
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the billing period. In case an agency is repeatedly touching the maximum level of 

penalty in consecutive billing periods, it will be treated as defaulter and contract 

terminated (The idea is to discharge the work in accordance with the contract efficiently 

rather than having major lapses and keep paying penalty repeatedly).  

 

9.18.3.1 The last and final bill should be submitted for payments within one month of expiry of  

the contract.  

 

9.18.3.2 Labour cess @ 1 % shall be deducted from Bills.  

 

9.19             Price Variation: Price Variation will not be allowed during the currency of contract 

     

9.20     CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

 

a) The purchaser will not be responsible for payment of taxes and duties paid by 

the supplier under misapprehensions of law or misclassification and in such 

cases even if the suppliers bill contain an element of tax or duty which is not 

payable by the purchaser, such payment would be disallowed. 

 

b)  The claim for Excise Duty, if any, on each bill should be supported by the 

following certificates:- 

i) Certified that the amount of ……..claimed as Excise Duty in this bill is in 

accordance with the provision of the rules in all respects and the same has 

been actually paid to the excise authorities in respect of the stores covered 

by the bills. 

 

ii) Quarterly certificate to the effect that no refund of Excise Duty already 

reimbursed against this contract has been obtained during the quarter 

ending. In the event of any such refund being obtained by the seller, the 

same should be passed on to the purchaser. 
 

iii) Certificate: - The tenderers will have to give the following certificates in 

their offer:-  

      "We hereby declare that in quoting the above price, we have taken into 

effect, the full effect of the duty set-off on ’Central excise and counter 

veiling duties' available under the existing scheme. We further agree to pass 

on such additional duties and set off as may become available in future in 

respect of all the inputs used for the manufacture of the final product, on 

the date of the supply under scheme, by way of reduction in price and 

advise the purchaser accordingly.” 

 

iv) Payment of excise duty will be released only after submission of excisable 

invoice to RailTel for availing CENVAT credit. 

 

9.21    DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

 

(i) All costs, damages or expenses, which RailTel may have been paid or  incurred 

which under the provisions of contract are Contractor's obligations will be deducted 

by RailTel from progress payment Bills/Invoice of Contractor, as and when it is 

understood that such an expense has been incurred or paid for. 

 

(ii) All such claims of RailTel shall, however, be duly supported by appropriate and 

certified vouchers, receipts or explanations as are available to enable the  

Contractor to identify such claims. 
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9.22     TAXES 
        

9.22.1    The Contractor and all personnel employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT 

ACCEPT any liability for the same. 

 

9.22.2    Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in 

force shall be made from the Contractor/Sub-Contractor and the amount so deducted 

may be credited to the Central Government. 

 

9.22.3    Wherever the law makes it statutory for the Purchaser to deduct any amount towards 

Sales Tax on Works Contract, the same will be deducted and remitted to  the concerned 

authority.  

 

9.23     INSURANCE 

 

9.23.1    The Contractor shall take out and keep in force a policy or policies of insurance against 

all liabilities of the Contractor or the Purchaser at common law or under any statute in 

respect of accidents to persons who shall be employed by the contractor in or about the 

site for the purpose of carrying out the works on the  site. The Contractor shall also take 

out and keep in force a policy or policies of Insurance against all recognized risks to 

their offices and depots. Such insurance shall in all respects be to the approval of the 

Purchaser and if he so requires in his name. 

 

9.24 All other terms & conditions which are not specifically mentioned in this chapter-

9, will be dealt as per General Condition of Contract (Chapter-4) & Special 

Condition of Contract (Chapter-5). In case of any conflicts in terms & Conditions, 

the terms of Special Condition of Contract (Chapter-5) will prevail. 
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