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Jelcel
RAILTEL
Purchase Order/ SR
A mini
E'\H'G' m ratna enterprise
Firm Name/ ®H @1 |[SNR EDATAS PRIVATE Order No./ 3T 7R 3002310215,0
LIMITED
Firm Address/ 3rd Floor, Semushi Towers,, Issued For Operating Unit/ | RailTel-Northern Region (OU)
H T IS Plot No.21, Rao & Raju Colony,, STRfET gfre & férg <t frar mar
Road No.2,Banjara Issued By Operating Unit/ | RailTel-Corporate Region
Hills,,Hyderabad,, TR e gRT SRt fobar
Telangana,,
500034
Website/ 9a9T8C I ssuing Date/9RT artE 30-JUN-23 (Int Issue Dt. 30-JUN-23)
Contact Person / - L egacy No./ férmae s
. KV
S o ey
Phone No./ WIF Ha¥ 7842435454 Global Order/3f4® ame=r 1002310112
. Tender Typeand Opening | ,
Email |d/ &7 jay @snredatas.com Date/
M ol ITel/Tender/OT/CO/ t/ /
. . Rail Tel/Tender/OT/CO/Project/2022-23/Ty
Fax No/ e & Tender No./ Ffaar v pe-1V Switch/006 dated:07.11.2022,
PAN No./ &9 F&R AARCS7824C Bid No. / ateft s
Buyers Detailswith
e éNa%“.mb.e” 36AARCS7824C172 Department/ Mr. Ravi Kumar Vishvakarma,, Projects
il AR RBrurT & Ty wder faarur

Work Description/ @4 faavur

Supply, Installation and Supervision of Testing, Commissioning of Type-IV Switches/Routers

including Integration with the existing MPLS SDH/DWDM network of RailTel.

Value of the Order (INR Figureand Words):

19,40,62,785.84 (Nineteen Crore Fourty Lakh Sixty Two Thousand Seven Hundred Eighty

Five)lndian Rupee Only.

SOR Details
SN/| Item Code/ |lItem HSN/SAC No/ [Item Master Description/| Item Order Description/ UOM/ | Unit Price/ |QTY/ Total Amount/
i ATgCH BIS R taed A HTgTH UIER I&awur AECH ST T |gafug | PRI |HET | Fa AR
2 | 140201000004 85176290 Router Supply of Type-1V No. 566640 | 280
Switches/Routers with 3 158659200
years warranty as per
tender requirements (Make
& Modd: SignallX &
IMOSSA)
PURCHASE_NR_IGST_18% RECO 28558656
Total Line Amount 187217856
3 | 150301000007 9917 Installation and Testing Installation and No. 18000 280 5040000
and Commissioning Supervision of Testing,
Commissioning of
Type-1V Switches/Routers
supplied including
Integration with the
existing
MPLS/SDH/DWDM
network of RailTel
PURCHASE_NR_IGST_18% RECO 907200
Total Line Amount 5947200
5 | 160101000010 | 9917 Training [Training of personnel over Man-Weg 42266 | 18 | 760788

RailTel Corporation of IndiaLtd. (A Government of India Undertaking, Ministry of Railways)
Corporate & Regd. Office: Plate -A, 6t Floor, Office Block, Tower - 2, East Kidwai Nagar, New Delhi- 110023
T : +91 11 22900600, F : +91 11 22900699, W : www.railtelindia.com
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and above the on site
training during the
installation and
supervision of testing,
commissioning and
integration period as
detailed in the tender

ek

document
PURCHASE_NR_IGST_18% RECO 136941.84
Total Line Amount 897729.84
Total Quantity 578
Total Amount(Excl All Taxes) 16,44,59,988.00
Total Amount(lncl All Taxes) 19,40,62,785.84
Delivery/Execution Schedule
S| RailTel GSTIN Item Code | UOM | Qty State Need by Section/ Locationsunder | Consignee
N. Date Delivery head |Section/Delivery Address
Head
2.1 07TAABCR7176C2ZE | 140201000004 | No. 13 Delhi 28-NOV-23 RailTel-NR-DEL | List enclosed
A HI-INV
2.2 10AABCR7176C1ZS| 140201000004 | No. 7 Bihar 28-NOV-23 RailTel-ER-BIHA| List enclosed
A R-INV
2.3 04AABCR7176C1ZL | 140201000004 | No. 1 Chandigarh  |28-NOV-23 RailTel-NR-CHA| List enclosed
A NDIGARH-INV
2.4 06AABCR7176C1ZH | 140201000004 | No. 17 Haryana |28-NOV-23 RailTel-CO-HAR| List enclosed
A YANA-INV
2.5 23AABCR7176C1ZL | 140201000004 | No. 5 Madhya  [28-NOV-23 RallTel-WR-MA | List enclosed
A Pradesh DHYA
PRADESH-INV
2.6 03AABCR7176C1ZN| 140201000004 | No. 29 Punjab 28-NOV-23 RailTel-NR-PUNJ List enclosed
A AB-INV
2.7 08AABCR7176C1ZD | 140201000004 | No. 43 Rajasthan  [28-NOV-23 RailTel-NR-RAJA| List enclosed
A STHAN-INV
2.8 05AABCR7176C12J | 140201000004 | No. 3 Uttarakhand |28-NOV-23 RailTel-NR-UTT| List enclosed
A ARAKHAND-IN
\Y
2.9 09AABCR7176C1ZB| 140201000004 | No. | 115 | Uttar Pradesh |28-NOV-23 RailTel-NR-UTT| List enclosed
A AR
PRADESH-INV
2.1 09AABCR7176C1ZB | 140201000004 | No. 21 | Uttar Pradesh [28-NOV-23 RailTel-NR-UTT
0.1 AR
PRADESH-INV
2.1 07AABCR7176C2ZE | 140201000004 | No. 9 Delhi 28-NOV-23 RailTel-NR-DEL
1.1 HI-INV
2.1 04AABCR7176C1ZL | 140201000004 | No. 9 Chandigarh  |28-NOV-23 RailTel-NR-CHA
2.1 NDIGARH-INV
2.1 08AABCR7176C1ZD | 140201000004 | No. 8 Rajasthan  [28-NOV-23 RailTel-NR-RAJA
3.1 STHAN-INV
3.1 07TAABCR7176C2ZE | 150301000007 | No. 13 Delhi 28-NOV-23 RailTel-NR-DEL | List enclosed
A HI-INV
3.2 10AABCR7176C1ZS| 150301000007 | No. 7 Bihar 28-NOV-23 RailTel-ER-BIHA| List enclosed
A R-INV
3.3 04AABCR7176C1ZL | 150301000007 | No. 1 Chandigarh  [28-NOV-23 RailTel-NR-CHA| List enclosed
A NDIGARH-INV
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3.4 06AABCR7176C1ZH | 150301000007 | No. 17 Haryana |28-NOV-23 RailTel-CO-HAR| List enclosed
A YANA-INV
3.5 23AABCR7176C1ZL | 150301000007 No. 5 Madhya  [28-NOV-23 RailTel-WR-MA | List enclosed
A Pradesh DHYA

PRADESH-INV
3.6 03AABCR7176C1ZN | 150301000007 | No. 29 Punjab 28-NOV-23 RailTel-NR-PUNJ  List enclosed
A AB-INV
3.7108AABCR7176C1ZD | 150301000007 | No. 43 Regjasthan  [28-NOV-23 RailTel-NR-RAJA| List enclosed
A STHAN-INV
3.8 05AABCR7176C1Z2J| 150301000007 | No. 3 Uttarakhand |28-NOV-23 RailTel-NR-UTT| List enclosed
A ARAKHAND-IN

V

3.9 09AABCR7176C1ZB| 150301000007 | No. | 115 | Uttar Pradesh |28-NOV-23 RailTel-NR-UTT| List enclosed
A AR

PRADESH-INV
3.1 09AABCR7176C1ZB | 150301000007 No. 21 | Uttar Pradesh [28-NOV-23 RailTel-NR-UTT
0.1 AR

PRADESH-INV
3.1 07AABCR7176C2ZE | 150301000007 | No. 9 Delhi 28-NOV-23 RailTel-CO-DEL
1] HI-INV
3.1 04AABCR7176C1ZL | 150301000007 | No. 9 Chandigarh  |28-NOV-23 RailTel-NR-CHA
2.1 NDIGARH-INV
3.1 0BAABCR7176C1ZD | 150301000007 | No. 8 Rajasthan  [28-NOV-23 RailTel-NR-RAJA
3.1 STHAN-INV
5.1 07AABCR7176C2ZE| 160101000010 | Man-W| 18 Delhi 28-NOV-23 RailTel-NR-DEL
A eek HI-INV

Termsand Conditions

Terms & Conditions

Terms&
Conditions

1. The Value mentioned in PO isinclusive of all taxes and duties.

2. Délivery, Ingtallation, Testing, Commissioning & amp; Integration period (Clause 4.A.4, chapter 4A)

The materials are required to be delivered, installed, tested, commissioned & amp; integrated within 180 days from the
issue of LOA no. 1002310112 dtd. 01.06.2023. The bidder is required to submit the PERT chart showing the various
activities which are required for supply, installation, testing, commissioning and integration of the equipment.The
materials shall be delivered to the site as given in PO. Consignee address and contact details will be provided by region.

3. Warranty (Clause 4.A.2, chapter 4A)

3.1 Thewarranty would be valid for a period of 36 months after the completion of work in all sites and issue of
Provisional Acceptance Certificate (PAC) as per clause 3.B.7.1 of Chapter-3B. The supplier shall warrant that stores to
be supplied shall be new and free from all defects and faults in material, workmanship and manufacture and shall be of
the highest grade and consistent with the established and generally accepted standards of materials of the type ordered
and shall perform in full conformity with the specifications and drawings. The supplier shall be responsible for any
defects that may develop under the conditions provided by the contract and under proper use, arising from faulty
materials, design or workmanship such as corrosion, inadequate quantity of material to meet equipment requirements,
inadequate contact protection, deficienciesin design and/ or otherwise and shall remedy such defects at his own cost
when called upon to do so by the Purchaser who shall state in writing in what respect the stores are faulty.

3.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the supplies under
this clause, the provisions of the clause shall apply to the portion/portions of the equipment so replaced or renewed or
until the end of the above mentioned period or twelve months, whichever may be later. If any defect is not remedied
within areasonable time, the Purchaser may proceed to do the work at the contractor's risk & amp; cost, but without
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prejudice to any other rights which the Purchaser may have against the contractor in respect of such defects.

3.3 Replacement under warranty clause shall be made by the contractor free of al charges at site including freight,
insurance and other incidental charges.

4. Warranty Support (Clause 4.A.2.4, chapter 4A)

4.1 Materia for repair during Warranty Period shall be handed over /taken over to contractors engineer/representative at
Rail Tels regional NOC locations or sites where equipments are installed. During the warranty period, the contractor
shall remain responsible to arrange replacement in next business day and for setting right at his own cost any equipment
installed by him which is of defective manufacture or design or becomes unworkable due to any cause whatsoever. The
decision of the Rail Tels representative in this regard to direct the contractor to attend to any damage or defect in work
shall be final and binding on the Contractor. In case contractor fails to replace any faulty part in next business day,
penalties will be imposed as per clause 7.5.2 of Chapter-7 of tender document.

4.2 During the warranty period, the contractor shall beresponsible to the extent expressed in this clause for any
defects that may develop under the conditions provided for by the contract and under proper use, arising from faulty
materials, design or workmanship in the plant, or from faulty execution of the plant by the contractor but not otherwise
and shall remedy such defects at his own cost when called upon to do so by the Purchaser Engineer who shall statein
writing in what respect the portion isfaulty.

5. PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) (Clause 3.B.7, chapter 3B)

On Ingtallation, testing, commissioning & amp; integration of the equipments and Site Acceptance Test, Provisional
Acceptance Certificate (PAC) will be issued by respective Territory Managers of concerned Region after checking of
inter operatability & amp; other relevant feature from CNOC. PAC will not be held back for want of minor deficiencies
not affecting the functioning of the overall system. Deficiencies, if any, pointed at the time of issuance of PAC, will be
rectified by the contractor within one month.

6. FINAL ACCEPTANCE CERTIFICATE (FAC) (Clause 3.B.10, chapter 3B)

The final acceptance of the works completed shall take effect from the date of successful completion of 12 months after
issue of final/last PAC in any case that the contractor has complied fully with his obligations in respect of each item
under the contract. The Final Acceptance Certificate shall be signed by authorized representative of Rail Tel nominated
by the ED/RGM of concerned region. Not withstanding the issue of Final Acceptance Certificate, the contractor and
the purchaser shall remain liable for fulfillment of any obligation incurred under the provision of the contract prior to
the issue of Final Acceptance Certificate which remains unperformed at the time such certificateisissued and for
determining the nature and extent of such obligation the contract shall be deemed to remain in force between the
parties hereto.

7. Performance Bank Guarantee (Clause 4.A.6, chapter 4A)

7.1 The bidder has to furnish security deposit in the form of Performance Bank guarantee @ 3% of PO vauei.e. Rs.
58,21,884/-. The same should be submitted in region within 30 days of issue of PO, failing which a penal interest of
15% per annum shall be charged for the delay period i.e. beyond 30 (thirty) days from the date of issue of PO. This
PBG should be from a Scheduled Bank and should cover warranty period plus four months for lodging the claim. The
performance Bank Guarantee will be discharged by the Purchaser after completion of the supplier's performance
obligations including any warranty obligations under the contract.

7.2 The earnest money shall be released on submission of PBG. The Performafor PBG is given in Form no.-1 of
Chapter-6 of tender document. If the delivery period gets extended, the PBG should also be extended appropriately.

7.3 The Performance Bank Guarantee (security deposit) will bear no interest.

7.4 This PBG would be released after satisfactory completion of contract including warranty period and only after
submission of PBG towards AMC as per clause 4.A.3.3 of tender document.

7.5 A separate advice of the BG will invariably be sent by the BG issuing bank to the Rail Tel's Bank through SFM S and
only after thisthe BG will become acceptable to Rail Tel. It istherefore in interest of bidder to obtain RailTel's Bank
IFSC code, Its branch and address and advise these particulars to the BG Issuing bank and request them to send advice
of BG through SFM Sto the Rail Tel's Bank.

7.6 Wherever the contracts are rescinded, the security deposit/PBG shall be forfeited and the SD/Performance Bank
Guarantee shall be en-cashed by RailTel.
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8. Payment Terms for Supply items (Schedule-A) (Clause 4.A.5, chapter 4A)

8.1 75% payment of the value of Schedule-A would be made on receipt of material by the consignee duly inspected and
on submission of the following documents subject to any deductions or recovery which RailTel may be entitled to
make under the contract:

(i) vValid Tax Invoice

(i) Delivery Challan/ E-way hill

(i) Packing list.

(iv) Factory Test Report.

(v) Purchaser's Inspection certificate

(vi) Consignee receipt

(vii) Warranty certificate of OEM

(viii) Insurance certificate

(ix) A certificate duly signed by the firm certifying that equipment/ materials being supplied are new and conform to
technical specification.

8.2 15% payment of the value of Schedule-A shall be made by RailTel on Installation, Testing, Commissioning & amp;
Integration at site and Site Acceptance Test (SAT) Report issued by CNOC on recommendation of Regional NOCs.
Further 5% payment of the value of Schedule-A shall be made by Rail Tel on issue of Provisional Acceptance
Certificate (PAC) by respective Territory Managers of concerned region . Last 5% payment of the value of
Schedule-A shall be made by RailTel onissue of Final Acceptance Certificate (FAC) by concerned region.

8.3 15% + 5% payment of value of supply items of Schedule-A which could not be installed for want of site readiness,
will be made on issue of final PAC as per the decision of Executive Director (ED)/Regiona General Manager (RGM)
of concerned region and remaining 5% on issue of FAC.

8.4 Accounting unit/bill passing unit for the supplies under SOR is respective Regional Office. Billsto be submitted to
the ED/RGM of Regions for passing for payment. The bidder will submit certifying receipt of material & amp; services
issued from consignee/regions, for passing for payment.

8.5 The breakup of taxes has to be furnished and same should be reflected in the bills so that any input credit can be
availed by Rail Tel.

8.6 Payment of Service Items (Schedule-B &amp; C)

8.7 90% payment of Schedule-B1 shall be made by respective Executive Director/Regiona General Manager of the
Region on successful Installation and Supervision of Testing, Commissioning and I ntegration, 5% on issue of PAC and
final 5% on issue of Final Acceptance Certificate.

8.8 Payment of Schedule-B2 towards "Training of personnel over and above the on-site training during the installation
and supervision of testing, commissioning & amp; integration as detailed in the tender document" shall be made by
respective Executive Director/Regional General Manager of the Region on successful completion of specified trainings.

8.9 Payment of Schedule-C1 towards"AMC/ Long Term Maintenance Support” would be paid quarterly by the
concerned Region after satisfactory completion of AMC Services of that quarter and on certificate furnished by
concerned Rail Tels representative of the Region.

9. Long Term Maintenance Support (Clause 4.A.3, chapter 4A)

9.1 Bidder/OEM shall provide maintenance support after successful completion of the warranty obligations for a
minimum period of 5 years. The long term maintenance support shall be comprehensive and include al hardware and
software equipment supplied against this contract. Rail Tel should be extended the benefits of software update/up-grades
made by OEM on the system from time to time to improve performance. During this period the scope of work as
mentioned in clause 4.A.2 above & amp; its sub clauses will be applicable.

9.2 A seperate LOA/PO for long term maintenance support (AMC) of total amount Rs. 3,74,43,571/- inclusive of all
taxes (4% of supply cost) for 5 year will be issued before expiry of warranty obligation.

9.3 LOA for AMC shall beissued by RailTel 3 months prior to the completion of warranty period and separate
Agreement shall be signed with the Bidder/OEM. A fresh Bank Guarantee valid for a period of 4 months beyond the
completion of AMC from the date of LOA shall be required to be submitted by OEM/ Tenderer for due fulfillment of
long term maintenance support obligation. Vaue of PBG will be 10% of the total value of LOA issued for AMC for
five years or will be kept as per Government of India guidelines applicable at the time of issue of LOA for AMC. This




Page 6 of 6

Order No.: 3002310215

PBG of AMC shall be submitted by the bidder within 30 days from the date of issue of LOA for the AMC. In case
bidder does not submit the PBG in the stipulated time period, Rail Tel may encash the PBG given with the origina
LOA.

9.4 Quarterly payment for AMC Charges would be made by Rail Tel after successful completion of AMC Services of
that quarter and on the certificate furnished by concerned Rail Tel representative of the Regional General Managers/
Executive Director of the Regions.

9.5 Detailed standard conditions applicable for the Annual Maintenance Contract between Rail Tel and the Contractor
are given in chapter-7 of Tender document.

10. Locations is attached as Annexure-A.
11. Priced BOM submitted by bidder is attached as Annexure-B.

12. The nodal person from region for execution and contract management will be Sh. Dharminder/DGM.

Note: All Terms and conditions of Tender document and issued corrigendum will be applicable.

Details of Indent Covered (If Any)

Indent No.

| Indent Description Indent Quantity

Supplier Bank Detail

Bank Account NO | 159411100001273

IFSC Code

UBINO0815942

Bank Name

Union Bank of India

* |f above Bank Details are not ok, then kindly update Railtel immediately.

Seal of RailTel

Issuing Authority Signature

Issuing Authority Name, Designation, Department | Mr. Suresh Kumar, Executive Director, Projects

Operations & Maintenance

Copy To




Annexure-A

SN Region Railway Division Name of station Name of State

1 NR NR DLI Hazrat Nizamuddin DELHI

2 NR NR DLI New Delhi DELHI

3 NR NR DLI Tilak Bridge DELHI

4 NR NR DLI 'B' Panel DELHI

5 NR NR DLI Ghaziabad up

6 NR NR DLI Sahibabad up

7 NR NR DLI Delhi Cantt DELHI

8 NR NR DLI Garhi Harsaru DELHI

9 NR NR DLI Patel Nagar DELHI
10 NR NR DLI Adarsh Nagar Delhi DELHI
11 NR NR DLI Kurukshetra HARYANA
12 NR NR DLI Panipat HARYANA
13 NR NR DLI Sonipat HARYANA
14 NR NR DLI Meerut City up

15 NR NR DLI Tapri up

16 NR NR DLI Lajpat Nagar DELHI
17 NR NR DLI Asthal Bohar HARYANA
18 NR NR DLI Bti Bye Pass 'C'Cabin PUNJAB
19 NR NR DLI Dayabasti DELHI
20 NR NR DLI Jakhal HARYANA
21 NR NR DLI Jind Jn, HARYANA
22 NR NR DLI Katar Singh Wala PUNJAB
23 NR NR DLI Narwana HARYANA
24 NR NR DLI Rohtak HARYANA
25 NR NR DLI 'A' Panel DELHI
26 NR NR DLI Delhi Jn DELHI
27 NR NR DLI Delhi Shahdara DELHI
28 NR NR DLI Khukrana HARYANA
29 NR NR DLI Pandu Pindara HARYANA
30 NR NR DLI Gohana HARYANA
31 NR NR FZR Pathankot Cantt PUNJAB
32 NR NR FZR Pathankot Jn PUNJAB
33 NR NR FZR Suchipind PUNJAB
34 NR NR FZR Bharoli PUNJAB
35 NR NR FZR Jalandhar Cant Jn PUNJAB
36 NR NR FZR Jalandhar City Jn PUNJAB
37 NR NR FZR Ludhiana PUNJAB
38 NR NR FZR Phagwara PUNJAB
39 NR NR FZR Phillaur Jn PUNJAB
40 NR NR FZR Sanehwal PUNJAB
41 NR NR FZR Tarn Taran PUNJAB
42 NR NR FZR Verka Jn PUNJAB
43 NR NR FZR Firozpur Cantt. PUNJAB
44 NR NR FZR Kotkapura PUNJAB
45 NR NR FZR Fazilka PUNJAB
46 NR NR FZR Amritsar In PUNJAB
47 NR NR FZR Beas PUNJAB
48 NR NR FZR Lohiankhas PUNJAB

o




49 NR NR FZR Nakodar PUNJAB
50 NR NR LKO Janghai up
51 NR NR LKO ~ Varanasi_ up
52 NR NR LKO Alam Nagar up
53 NR NR LKO Lucknow up
54 NR NR LKO Rae Bareli up
55 NR NR LKO Utraitia up
56 NR NR LKO Chilbila up
57 NR NR LKO Pratapgarh up
58 NR NR LKO Manak Nagar up
59 NR NR LKO Unnao up
60 NR NR LKO Akbarpur up
61 NR NR LKO Phaphamau up
62 NR NR LKO Prayag Up
63 NR NR LKO Faizabad up
64 NR NR LKO Sultanpur upP
65 NR NR LKO Dalmau up
66 NR NR LKO Unchahar up
67 NR NR LKO Daryapur uUpP
68 NR NR LKO Zafarabad up
69 NR NR MB Balamau Jn. up
70 NR NR MB Bareilly up
71 NR NR MB Bareilly Cantt up
72 NR NR MB Moradabad up
73 NR NR MB Roza up
74 NR NR MB Laksar In UK
75 NR NR MB Muazzampur Narain UpP
76 NR NR MB Najibabad upP
77 NR NR MB Chandausi up
78 NR NR MB Raja Ka-Sahaspur up
79 NR NR MB Gajroula up
80 NR NR MB Hapur upP
81 NR NR MB Raiwala UP
82 NR NR MB Sitapur City UpP
83 NR NR UMB Ambala Cantt HARYANA
84 NR NR UMB Hindon Cabin up
85 NR NR UMB Khanalampura upP
86 NR NR UMB Rajpura PUNJAB
87 NR NR UMB Saharanpur up
88 NR NR UMB Sirhind PUNJAB
89 NR NR UMB Chandigarh CHANDIGARH
90 NR NR UMB Jn Cabin (Mrnda) PUNJAB
91 NR NR UMB Bathinda PUNJAB
92 NR NR UMB Bathinda Cantt PUNJAB
93 NR NR UMB Dhuri PUNJAB
94 NR NR UMB Raipur Haryana In HARYANA
95 NR NR UMB Morinda PUNJAB
96 NR NCR PRYJ DDU uUp
a7 NR NCR PRYJ CAR uUpP
98 NR NCR PRYJ CPU up

') 2




MZP

99 NR NCR PRYI UP
100 NR NCR PRYJ NYN up
101 NR NCR PRY)J MKP up
102 NR NCR PRYJ PRY)J up
103 NR NCR PRYJ PRYJ-Testroom UP
104 NR NCR PRY]J FTP up
105 NR NCR PRYIJ CNB up
106 NR NCR PRYJ CPA up
107 NR NCR PRY)J PNKD UP
108 NR NCR PRYJ ETW up
109 NR NCR PRYJ SKB UP
110 NR NCR PRY]J MNQ upP
111 NR NCR PRYJ FKD up
112 NR NCR PRYJ TDL UpP
113 NR NCR PRY]J TDL-Testroom up
114 NR NCR PRYJ BRN up
115 NR NCR PRYJ ETH up
116 NR NCR PRY!J HRS up
117 NR NCR PRYJ HRF up
118 NR NCR PRY)J ALIN up
119 NR NCR PRYJ HGJ upP
120 NR NCR PRY)J KRJ up
121 NR NCR PRYI GZB up
122 NR NCR Jhansi BINA MP
123 NR NCR Jhansi AGD MP
124 NR NCR Jhansi LAR up
125 NR NCR Jhansi JHS up
126 NR NCR Jhansi JHS-Testroom up
127 NR NCR Jhansi GWL MP
128 NR NCR Jhansi BLNR MP
129 NR NCR Jhansi AIT up
130 NR NCR Jhansi KNH up
131 NR NCR Jhansi ORAI up
132 NR NCR Jhansi BZM up
133 NR NCR Jhansi MBA up
134 NR NCR Jhansi KID up
135 NR NCR Jhansi BNDA up
136 NR NCR Jhansi KURJ MP
137 NR NCR Jhansi OHAN upP
138 NR NCR Agra DHO RAJASTHAN
139 NR NCR Agra MHF RAJASTHAN
140 NR NCR Agra TPO uP
141 NR NCR Agra SRMT RAJASTHAN
142 NR NCR Agra BHA up
143 NR NCR Agra AGC up
144 NR NCR Agra AGC-Testroom up
145 NR NCR Agra MT)J UP
146 NR NCR Agra BTSR up
147 NR NCR Agra PWL HARYANA
148 NR NCR Agra AWR RAJASTHAN

\
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149 NR NCR Agra AH up

150 NR NCR Agra BTE RAJASTHAN
151 NR NCR Agra BIQ RAJSTHAN
152 NR NCR Agra BXN RAJSASTHAN
153 NR NCR Agra UDMR up
154 NR NCR Agra IDH up

155 NR NCR Agra AF up

156 NR NCR Agra JAB up

157 NR NR UMB New Morinda PUNJAB
158 NR NER Lucknow Malani Jn. Up

159 NR NER Lucknow Sitapur In. up

160 NR NER Lucknow Daliganj Jn. Up

161 NR NER Lucknow Aishbagh Jn. up

162 NR NER Lucknow Lucknow Jn, uUp

163 NR NER Lucknow Gonda Jn. UpP

164 NR NER Lucknow Burhwal JIn, up

165 NR NER Lucknow Mankapur Jn. up

166 NR NER Lucknow Gorakhpur Jn. up

167 NR NER Lucknow Anandnagar up

168 NR NER Lucknow Nanparaln. up

169 NR NER Lucknow Gorakhpur Cantt, up

170 NR NER Lucknow Aunrihar Jn. up

171 NR NER Lucknow Phephana In. up

172 NR NER Izzatnagar Kashipurln. UK

173 NR NER Izzatnagar Lalkualn, UK

174 NR NER Izzatnagar PilibhitIn. up

175 NR NER Izzatnagar Bhojipuraln. up

176 NR NER Izzatnagar Kasganj. upP

177 NR NER Izzatnagar Mandhanaln. up

178 NR NER Izzatnagar IzzatnagarJn. up

179 NR NER Izzatnagar FarrukhabadJn. up

180 NR NER Izzatnagar BareillyJn, up

181 NR NER Varanasi KaptanganjJn. up

182 NR NER Varanasi Thaweln. BIHAR
183 NR NER Varanasi Masrakh BIHAR
184 NR NER Varanasi Chhaprakacheriln. BIHAR
185 NR NER Varanasi ChhapraGramin BIHAR
186 NR NER Varanasi Chhapraln. BIHAR
187 NR NER Varanasi Duraundhaln. BIHAR
188 NR NER Varanasi SiwanJn. BIHAR
189 NR NER Varanasi BhatniJn. up

190 NR NER Varanasi Salempurln. Up

191 NR NER Varanasi IndaraJn. up

192 NR NER Varanasi Mauln. up

193 NR NER Varanasi AunriharIn. UP

194 NR NER Varanasi Phephanaln. Up

195 NR NWR All All RAJASTHAN
196 NR NWR All MD RAJASTHAN
197 NR NWR All M) RAJASTHAN
198 NR NWR All MVJ RAJASTHAN
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199 NR NWR BKN BKN RAJASTHAN
200 NR NWR BKN LGH RAJASTHAN
201 NR NWR BIKN SOG RAJASTHAN
202 NR NWR BKN SRPR RAJASTHAN
203 NR NWR BKN SGNR RAJASTHAN
204 NR NWR BKN HMH RAJASTHAN
205 NR NWR BKN HSR HARYANA
206 NR NWR BKN SURP RAJASTHAN
207 NR NWR BKN SDLP RAJASTHAN
208 NR NWR BKN LHU RAJASTHAN
209 NR NWR BKN CUR RAJASTHAN
210 NR NWR BKN RTGH RAJASTHAN
211 NR NWR BKN RTGH CABIN RAJASTHAN
212 NR NWR BKN BNW HARYANA
213 NR NWR JP RE HARYANA
214 NR NWR P AWR RAJASTHAN
215 NR NWR JP BKI RAJASTHAN
216 NR NWR Jp DO RAJASTHAN
217 NR NWR JP 1P RAJASTHAN
218 NR NWR P FL RAJASTHAN
219 NR NWR JP RGS RAJASTHAN
220 NR NWR JP SIKR RAJASTHAN
221 NR NWR IP SWM RAJASTHAN
222 NR NWR JP GGC RAJASTHAN
223 NR NWR JU RKB RAJASTHAN
224 NR NWR JU PPR RAJASTHAN
225 NR NWR JU MTD RAJASTHAN
226 NR NWR JU DNA RAJASTHAN
227 NR NWR JU MKN RAJASTHAN
228 NR NWR JU LUNI RAJASTHAN
229 NR NWR JU SMR RAJASTHAN
230 NR NWR JU PLC RAJASTHAN
231 NR NWR JU THM RAJASTHAN
232 NR NWR JU AQG RAJASTHAN
233 NR NWR JU Ju RAJASTHAN
234 NR To be provided separately up

235 NR To be provided separately up

236 NR To be provided separately up

237 NR To bhe provided separately up

238 NR To be provided separately up

239 NR To be provided separately Up

240 NR To be provided separately up

241 NR To be provided separately UP

242 NR To be provided separately up

243 NR To be provided separately up

244 NR To be provided separately up

245 NR To be provided separately up

246 NR To be provided separately up

247 NR To be provided separately up

248 NR To be provided separately up

-




249 NR To be provided separately up

250 NR To be provided separately up

251 NR To be provided separately up

252 NR To be provided separately up

253 NR To be provided separately up

254 NR To be provided separately Up

255 NR To be provided separately Delhi
256 NR To be provided separately Delhi
257 NR To be provided separately Delhi
258 NR To be provided separately Delhi
259 NR To be provided separately Delhi
260 NR To be provided separately Delhi
261 NR To be provided separately Delhi
262 NR To be provided separately Delhi

263 NR To be provided separately Delhi

264 NR To be provided separately CHANDIGARH
265 NR To be provided separately CHANDIGARH
266 NR To be provided separately CHANDIGARH
267 NR To be provided separately CHANDIGARH
268 NR To be provided separately CHANDIGARH
269 NR To be provided separately CHANDIGARH
270 NR To be provided separately CHANDIGARH
271 NR To be provided separately CHANDIGARH
272 NR To be provided separately CHANDIGARH
273 NR To be provided separately RAJASTHAN
274 NR To be provided separately RAJASTHAN
275 NR To be provided separately RAJASTHAN
276 NR To be provided separately RAJASTHAN
277 NR To be provided separately RAJASTHAN
278 NR To be provided separately RAJASTHAN
279 NR To be provided separately RAJASTHAN
280 NR To be provided separately RAJASTHAN
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