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TENDER DOCUMENT

RAILTEL CORPORATION OF INDIA LIMITED

(A)

(TOP SHEET)

Details to be filled in by RCIL:

Mode of Tender

E-Tender (Single Packet)

Tender Notice No.

TENDER NO. RCIL-SIG-DHW-SRM-0OT-1-01, Dt. 26.09.2022

Full name of work

“Survey, Design & Construction of Service buildings and
associated Civil works including Electrification works of
buildings in connection with upgradation of Signalling from
Std-l to Std - Il with Electronics interlocking 5 Stations (i.e
Dhariwal, Gurdaspur, Dinanagar, Jakolari and Sarna) on ASR-
PTK section of Firozpur Division”

Approx. cost

Rs. 3,37,75,029/- (Three Crore, Thirty Seven Lakhs, Seventy Five
Thousand, Twenty Nine only) inclusive all taxes.

Completion period

06 (Six) months

Earnest money amount*

Rs. 6,75,600/- (Six Lakhs, Seventy Five Thousand, Six Hundred only)

Sale/availability of tender
document on Rly. Website

Tender documents will be available on IREPS web site i.e. www.ireps.gov.in
from 26.09.2022 to 18.10.2022 upto 15:00 hrs.

Last date/Time of upload of
tenders

Tender will be closed on 18.10.2022 at 15:00 hours.

Date and time of opening of
tender

On dated 18.10.2022 at 15:30 hrs.

Note * Eligible MSEs are exempted from cost of tender documents and EMD. No other
exemption will be given. Submission of Udyam Registration is mandatory to avail this

exeption.



http://www.ireps.gov.in/
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(B) Details to be filled in by tenderer while uploading their offer:

1 Constitution of the firm/ | Sole Proprietorship/ Partnership Firm /
Concern (Tick as applicable) | Company/ Society/LLP/HUF

2 Full name of Sole
Proprietorship/  Partnership
firm/ Company/ Jv/
Society/LLP/HUF(as the case

may be)

3 Year of formation/
incorporation

4 PAN NO.

5 Registered Office Address

6 Address on which

correspondence regarding
this tender should be done

7 Names of the Proprietor/
Partners etc
8 Contact No and e-mail id of

authorized person under
whose digital signature key
tender document will be
signed/uploaded on behalf of
the tendering firm

9 GSTIN

Note:

i) Special attention of tenderers is drawn to clause 2.4.1 of “Special tender condition
& instruction to tenderers”, tenderer must upload, the documents mentioned
therein pertaining to constitution of firm/ concern.

ii) Special attention of tenderers is drawn to clause 2.3 of “special tender
condition & instruction to tenderers” and Annexure-M, they should up load
the requisite documents pertaining to their technical & financial eligibility.

Signature of the tenderer

Name of signatory
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(C) Check List of documents to be uploaded by the tenderer(s) while submitting their offer.

Tenderer must upload following documents along with their offer

1

Cost of tender document (NIL in case of E-tender mode)

2

Earnest money amount: As per NIT

3

All requisite documents/credentials mentioned in clause 2.3 of “Special Tender Conditions
and Instructions to tenderers” pertaining to his/their technical and financial eligibility. (As
applicable)

All requisite documents mentioned in clause 2.4 of “Special Tender Conditions and
instruction to tenderers” pertaining to constitution of firm/concern. (As applicable).

Tenderers are compulsorily required to upload certificate as per Annexure — M as
stipulated in 2.2.6 of “Special Tender Conditions and instruction to tenderers” without
which the offer will be considered incomplete and will be rejected summarily. (Ref:
RB letter No. 2022/CE-I/CT/GCC-2022/Policy dated 27.04.2022)

Applicable for tender value more than Rs 20 crore. (Not Applicable)

Tenderer(s) are compulsorily required to upload detail statement of works being
executed/in hand on prescribed format as per Annexure-H & maximum value of contractual
payment received in any one year in last three years & current financial year upto the date
of inviting of tender as per Annexure-N as stipulated in Clause No. 2.3.2(A)(xiv) of “Special
Tender Condition and Instructions to Tenderer(s)” without which the offer will be considered
as incomplete and will be rejected summarily.

Tenderers are required to upload requisite details in prescribed Performa of Annexure - C
to G,I, J& L without which the offer is liable to be rejected.

Note

i) After opening of tender, any document/credential pertaining to technical, financial
eligibility and available Bid Capacity constitution of firm etc. shall neither be asked
nor be entertained/considered under any circumstances and no claim or
representation whatsoever from the tenderer in this regard shall be entertained.
Scanned copy of the documents, uploaded by the tenderer shall be clear &
readable. However, RCIL reserves the right to ask for any clarification on the
documents/credentials already submitted by the tenderer along with the offer.

i) Tenderer may have to produce the original Documents in physical form at short
notice whenever asked by RCIL at any stage of tender evaluation process or even
after finalization of tender.

i) In E-tender, all submissions of documents are to be uploaded on web-site. There
may be last minute hic-cups and delay in uploading the Documents and payment
of Earnest Money etc. Tenderer’s/Prospective bidders are advised to upload their
offer well in time. RCIL will not be responsible for any delay/non submission of
offer due to any reason whatsoever.

iv)  Annexure Q-Mandatory undertaking Regarding Employment/ Partnership of Retired
Railways/RCIL Employees.

V) Annexure — S Mandatory certificate regarding instructions for bidders from a
country which shares a land border with India.

vi)  In case of tender value more Rs. 20 crore, (Not Applicable)

Tenderer may please note that offers received without requisite Annexure-H & N as
mentioned above, will be considered as incomplete & invalid tender and for which
contractor shall have no claim on RCIL .
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(D) CHECK LIST OF DOCUMENTS ATTACHED WITH THE OFFER
S.No Document/ Detail Required in the form Attached
Yes No

Constitution

of Firm

documents

(as required

in terms of

Clause 2.4

of the tender

document)

1 In case of Sole | (Undertaking as per Annexure O-1)

Proprietorship
Concern Undertaking may be given. If not given

As per para 14(jii) of GCC-2022, If it is NOT
mentioned in the submitted tender that tender
is being submitted on behalf of a Sole
Proprietorship  firm/Partnership  firm/Joint
Venture/Registered Company etc., then the
tender shall be treated as having been
submitted by the individual who has signed
the tender.

2 In case of a| (i) Notary certified copy of the Partnership

“Partnership
Firm/Concern”

Deed.

(i) Document(s) in support of Registration
of firm with Registrar/Sub-Registrar of
firms which includes Certificate of
registration and register of firm (Form
No. may vary from State to State) (as
applicable) etc. issued by Registrar of
firms.

(iif) Notarised /Registered Power of Attorney
/in favour of the individual signing the
tender document authorized by all the
partners to act on behalf of the firm and
create liability against the Firm.
(Standard Performa as per Annexure
O-2 is enclosed for guidance)

(iv) An undertaking by all partners of the
partnership firm that they are not
blacklisted or debarred by RCIL/Railway
or any other Ministry / Department of the
Govt. of India from participation in
tenders / contracts as on the date of

opening of bids, either in their individual
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capacity or in any firm in which they were
/ are partners. Concealment / wrong
information in regard to above shall make
the contract liable for determination under
Clause 62 of the General Conditions of
Contract.

Note: Authorisation given in POA only will
be considered irrespective of any
authorization that may have given in
Partnership Deed. In case of non-
submission of POA or invalid POA,
offer is liable to be rejected.

3 In case of a “JV Firm” |(i) A copy of Memorandum of Understanding
(Not Applicable for (MoU) duly executed by the JV members
this tender) on a stamp paper, shall be submitted by

the JV alongwith the tender (Standard
Performa as per Annexure — K-I). The
complete details of the members of the
JV, their share and responsibility in the
JV etc. particularly with reference to
financial, technical and other obligations
shall be furnished in the MoU.

(i) Power of Attorney/authorization duly
Notarised by all JV constituents, in
favour of the individual under whose
digital signature key the tender
document shall be uploaded on behalf
of JV for signing the tender document on
behalf of the JV(Standard Performa as
per Annexure O-3)

In case one or more | (i) Notary certified copy of the Partnership

3(a) of the members of Deed. Document(s) in support of
the JV Firm is/are registration of firm with registrar/Sub-
Partnership Firm(s), Registrar of firms viz. Certificate of
following documents registration and Register of firm (Form No.
shall be submitted: may vary from State to State) etc. issued

by registrar of firms.

(i)A copy of consent of all the partners or
individual authorized by partnership firm, to
enter into the Joint Venture Agreement on a
stamp paper, (Standard Performa as per
Annexure O-4)

(ii)A copy of Power of Attorney (duly
notarized/registered) in favour of the
individual to sign the MOU/JV
Agreement on behalf of the
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partnership firm and create liability against
the firm. (Standard Performa as per
Annexure 0-5)

Note: Authorisation given in POA only will
be considered irrespective of any
authorization that may have given in
Partnership Deed. In case of non-
submission of POA or invalid POA,
offer is liable to be rejected.

3(b)

In case one or more
of the members of
the JV Firm is/are
Proprietary Firm or
HUF, following
documents shall be
submitted:

A copy of notarized affidavit on Stamp Paper
declaring that he who is signing the affidavit
on behalf of HUF is in the position of ‘Karta’ of
Hindu Undivided (HUF) and he has the
authority, power and consent given by other
members to act on behalf of HUF. (Standard
Affidavit as per Annexure O-6).

3(c)

In case one or more
members of JV is/are
Limited Companies,
the following
documents shall be
submitted:

() A copy of resolutions of the Directors of
the Company, permitting the
company to enter into a JV
agreement, (Standard Performa as
per Annexure O-7)

(iNCopy of Memorandum and Articles of
Association of the Company.

(iii) Copy of certificate of incorporation.

(iv)A copy of Authorization/copy of Power of
Attorney issued by the Company (backed
by the resolution of Board of Directors) in
favour of the individual to sign the tender,
sign MOU/JV Agreement on behalf of the
company and create liability against the
company (Standard Performa as per
Annexure O-8).

3(d)

In case one or more
members of JV is/are
LLP firm, the
following documents
shall be
submitted/uploaded

()A notarised copy of certificate of
incorporation and LLP agreement.

(i) A notarised copy of resolution of the
partners of LLP, permitting the LLP to
enter into a JV agreement, authorising
one of the partners of LLP to sign JV
MOU/agreement and such other
documents required to be signed on
behalf of the LLP and to create liability
against the LLP and/or to do any other
act on behalf of LLP (Standard
proforma as per Annexure O-13)
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(i) A copy of authorisation/copy of
power of attorney issued by the LLP
(backed by resolution of partners) in
favour of individual to sign the
tender, sign MOU/JV agreement on
behalf of the LLP and create liability
against the LLP (Standard proforma
as per Annexure O-14)

Note:- All the Members
of JV shall certify that
they are not blacklisted
or debarred by
RCIL/RAILWAYS  or
any other Ministry /
Department of the
Govt. of India from
participation in
tenders/contract on the
date of opening of bids
either in their individual
capacity or as a
member of the JV in
which they were/are
members.

In case of a
“Company”

(i) Copies of the AOA / MOA (Article of
Association / Memorandum  of
Association) of the Company

(i) A copy of certificate of incorporation.

(ii)A copy of Authorization/Power of Attorney
issued by the Company (backed by the
resolution of Board of Directors) in favour of
the individual to sign the tender on behalf of
the company and create liability against the
company (Standard Performa as per
Annexure O-9, 10).

(iv) An Undertaking that the company is not
black listed or debarred by RCIL/Railway
or any other Ministry/Department of Govt.
of India from participation in tender on the
date of opening of bids, either in individual
capacity or as a member of the
partnership firm or JV in which the
company was/is a partner/member.
Concealment/wrong information in regard
to above shall make the contract liable for
determination under clause 62 of the
General Conditions of contract.

In case of a
Registered Society &
Registered Trust

(i) copy of the certificate of registration;
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(i)  copy of Deed of formation; and

(i) Notarised copy of Power of Attorney in
favour of the individual to sign the
tender documents and create liability
against the Society/Trust.

In case of LLP

(i) A copy of LLP Agreement,

(i) A copy of Certificate of Incorporation; and

(ii)A copy of Power of Attorney/Authorization
issued by the LLP in favour of the individual
to sign the tender on behalf of the LLP and
create liability against the LLP (Standard
proforma as per Annexure O-11 & O-12).

(iv)  An Undertaking that the LLP is not black
listed or debarred by RCIL/Railway or any
other Ministry/Department of Govt. of India
from participation in tender on the date of
opening of bids, either in individual capacity
or as a member of JV in which the LLP
was/is a member. Concealment/wrong
information in regard to above shall make
the contract liable for determination under
clause 62 of the General Conditions of
contract.

6 (A)

In case of HUF

(i) A copy of notarized affidavit on Stamp
Paper declaring that he who is submitting
the tender on behalf of HUF is in the
position of ‘Karta’ of Hindu Undivided
family (HUF) and he has the authority,
power and consent given by other
members to act on behalf of HUF
(Standard proforma as per Annexure O-
15).

(i) An undertaking that the HUF is not
blacklisted or debarred by RCIL /
Railway / or any other Ministry /
Department of Govt. of India from
participation in tender on the date of
opening of bids, either in individual
capacity or as a member of the
partnership firm or JV in which HUF was
/ is a partner/member. Concealment /
wrong information in regard to above
shall make the contract liable for
determination under Clause 62 of the
General Conditions of Contract.

Other
important
documents

10
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Technical Eligibility
Criteria;:-

Completion/Performance Certificate in
support of 30%/40%/60% (as the case
may be) for similar nature of work as per
clause 2.3.2.A(v) of tender document.

Financial Eliqibility
Criteria;:-

Contractual payment received as per
Annexure-l and as per clause 2.3.2 (vi) of
Tender Document.

Annexure-C

Declaration form regarding site etc.

10

Annexure-D

Declaration regarding constitution of firm

11

Annexure-E

Plant and Machinery

12

Annexure-F

Engineers/Personnel

13

Annexure-G

Works executed during last 7 years ending
last day of the month previous to the one in
which tender is invited

14

Annexure-H

Works in Hand - in support of Bid Capacity
(Mandatorily for tender value more than
Rs. 20 crore) Not Applicable

15

Annexure-|

» Detail of Contractual Payment received in
previous three financial years and the
current financial year as per Annexure-l,
duly certified by Chartered Accountant.
Contractual payment received should be
based on Audited Balance Sheets or Form
16A /26AS generated through TRACES of
IT orcertificate from concerned Department
/ Client.

Note:

(i) Client certificate from other than Govt.

Organisation should be duly supported by

Form  16A/26AS generated through

TRACES of IT Department.

(i) The Audited Balance Sheet or Form 16A
[26AS from IT TRACES or Certificates from
concerned Department / Client as referred for
contractual payments received should be
submitted alongwith the tender failing which
payment received shall not be considered.

(iii) In case the figure of contractual payment
is not directly available in Audited Balance
Sheet, the CA should obtain this figure from
the Audited Account based on which the
Balance Sheet has been prepared.

16

Annexure-J

Bank Detail/lRTGS mandate form

17

Annexure-L

Performa of Completion Certificate

18

Annexure- N

Contractual payment received in last three
years - in support of Bid Capacity

(Mandatorily for tender value more than Rs.

11
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20 crore) (Not Applicable) as per Annexure-
N, duly certified by Chartered Accountant.
Contractual payment received should be
based on Audited Balance Sheets or Form
16A /26AS generated through TRACES of
IT or certificate from concerned Department
/ Client.

Note:

(i) Client certificate from other than Govt.
Organisation should be duly supported by
Form  16A/26AS  generated through
TRACES of IT Department.

(i) The Audited Balance Sheet or Form 16A
[26AS from IT TRACES or Certificates from
concerned Department / Client as referred for
contractual payments received should be
submitted alongwith the tender failing which
payment received shall not be considered.

(iii) In case the figure of contractual payment
is not directly available in Audited Balance
Sheet, the CA should obtain this figure from
the Audited Account based on which the
Balance Sheet has been prepared

19

Annexure M

Mandatory certificate to be submitted by
tenderer alongwith the tender documents

20

Annexure Q

Mandatory undertaking Regarding
Employment/ Partnership of Retired
RCIL/Railway Employees

21

Attested copy of
Ballast Test Report

Not applicable to this tender.

22

Annexure — S

Mandatory certificate to be submitted by
tenderer alongwith the tender documents.

23

Annexure — T/T1

Bid Security Declaration in lieu of EMD
(Mandatory certificate to be submitted): Not
applicable: DELETED

24

Annexure — K-3 & K-4

If tender submitted on behalf of Partnership
Firm, relevant Annexures K-3 and K-4 as
Declaration to be submitted by the tenderer
alongwith tender document.

25

Annexure-1V Vol. Il

Mandatory  authorization by OEM/RDSO
approved Indian partner of El. To be submitted
with Technical bid (for El tenders only) (Not
Applicable)

26

Annexure IV-A(1)-
A(5) Vol. Il

Mandatory Card/modules & other accessories
detail of El system being offered, duly authorized
by OEM/RDSO approved Indian partner. To be
submitted with Financial bid (for El tenders
only) (Not Applicable)

27

Annexure-U (Not
applicable for this
tender)

Mandatory Integrity pact to be submitted by
tenderer (in 2 copies) on a non-judicial stamp
paper of Rs.100/- duly signed by the person
signing the bid.

12
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E. PRECAUTIONS TO BE TAKEN FOR PREPARING LEGAL DOCUMENTS
(For quidance to Tenderer):

1. Non-Judicial stamp paper
() Should have been purchased in the name of the Company/firm/executants
()} Should be purchased from the Place/State where the document is being executed.

(iii) Values of the non judicial stamp paper (NJSP) should be as mentioned in Tender
conditions, where value of NJSP is not mentioned in the tender conditions, value
of NJSP should as per the law of the state in which the document is being
executed.

(iv) Date of purchase of Non-Judicial stamp paper should be prior from the date of
execution of document.

2.Signature on the document

0] The document should be signed on each page and also at the appropriate place
meant for signature of executants/deponent.

(i) Signatory/executants should ensure that on the date of signing the document
he/she has valid authority/attorney in his/ her favour for signing.

(iii) In affidavit declaration clause as well as verification clause both should be signed
by deponent/ executants.

(iv) Where the document requires witnessing, it should be duly signed by witnesses
alongwith their names and addresses.

(v) On Power of Attorney, signatures of the Attorney holder should also be got done
and attested by executants.

3.Format of the document

0] Where the format has been prescribed by the RCIL, the document should be
executed in that format.

(i) Date and place of execution should be mentioned on the document.
4.Notarization of document

(1) The document should be duly attested (signed and stamped) by notary public on
each page.

(ii) The seal of the notary public should contain his name, area of practice and
Registration number.

(iii) Notarial stamps of appropriate value wherever required should be affixed on the
document

13
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TENDER NO. RCIL-SIG-DHW-SRM-OT-1-01, Dt. 26.09.2022

RailTel Corporation of India Limited /NEW DELHI.

E-TENDERNOTICE

DATE: 26.09.2022

RailTel Corporation of India Ltd. (a Public Sector Enterprise under Ministry of Railway) invites open
e-tender under Single packet system on the prescribed form for the following work:

1 Name of work “Survey, Design & Construction of Service buildings and
associated Civil works including Electrification works of buildings
in connection with upgradation of Signalling from Std-I to Std - Il
with Electronics interlocking at 5 Stations (i.e Dhariwal, Gurdaspur,
Dinanagar, Jakolari and Sarna) on ASR-PTK section of Firozpur
Division”.
2 Approximate Rs. 3,37,75,029/- (Three Crore, Thirty Seven Lakhs, Seventy Five
cost of the [Thousand, Twenty Nine only) inclusive all taxes.
work
Earnest money | Rs. 6,75,600/- (Six Lakhs, Seventy Five Thousand, Six Hundred only)
Similar Nature | Any Civil Engineering Work.
of Work Note 1- Tenderer may be required to submit the schedule of
those works, Completion/Performance Certificates of which
have been submitted by him/her in support of 30/40/60% (as the
case may be) criterion of similar nature of work.
5 Completion 06 (Six) months from the date of issue of Letter of Acceptance.
period
6 Validity of offer | 90 days from the date of opening of tender.
7 Website where | 1.Bids are to be submitted online only.
tender bid can | 2. Tenderer/s must register on Indian Railway E-Procurement
be submitted System (IREPS) site i.e. www.ireps.gov.in for participating in
e-tender system. Necessary changes,
Corrigendum/Addendum if required, would be posted on this
site as well as RCIL website only.
3.Bidders will be able to submit their original/revised bids up to
closing date & time through IREPS portal only.
4.Manual bids/offers are not allowed against this tender. Any
manual offer received shall be ignored.
8 Cost of the |NIL
Tender
Document
Critical Dates
Code Activity Date
DO Date of availability of tender document on www.ireps.gov.in 26.09.2022
D1=D0+08 Start of submission of offer on www.ireps.gov.in 04.10.2022
days
DZy:DO+22 End of availability of tender document at www.ireps.gov.in and opening | 18.10.2022
days of tender/offer

Reference time for all the above activities is 15:30 hours

NOTE: In case the intended date for opening of tenders is declared a holiday, the tenders
will be opened on the next working day at the same time.

14
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INSTRUCTION TO BIDDERS

1.0 Scope of Work: The work involves survey, design and construction of El buildings at
Dhariwal, Gurdaspur, Dinanagar, Jakolari and Sarna) on ASR-PTK section of FZR Division. The
building plans as per N.Rly N.R. H.Q.E.Plan No HQ/02/02-2021, HQ Type Plan No 0-99/2021.

1.1 Definition of Similar Nature of Work:

Definition of Single similar work
Any Civil Engineering Work

Note 1. | Tenderer may be required to submit the schedule of those works,
Completion/Performance Certificates of which have been submitted by
him/her in support of 30/40/60% (as the case may be) criteria of similar nature
of work.

Note 2: |a. Submission of ‘Undertaking by the tenderer’ that the equipment for El or
Axle Counter or AFTC or UFSBI shall be procured from RDSO approved
sources and installation, testing and commissioning of El or Axle Counter
or AFTC or UFSBI shall also be got done from the same source including
after sales support required during the warranty period. (Not
Applicable)

AND

b. After the award of the contract, MOU with RDSO approved source-covering
supply of equipment for EI or Axle Counter or AFTC or UFSBI. Installation,
testing & commissioning of El or Axle Counter or AFTC or UFSBI by the
same RDSO approved source including after sales support required during
the warranty period before supply of equipments is undertaken.
(Not Applicable)

1.2 Mandatory technical details to be attached along with the offer: (Not Applicable)

The tenderer shall upload the OEMs/its RDSO approved Indian partner’s authorized
breakup of number of each cards/modules and other accessories along with necessary
spare and quantities and unit based rates, item wise of offered El system for each
station along with offer in the format given as Annexure-1V(A) of Vol-II duly signed by
OEMs/its RDSO approved Indian partner and the tenderer.

Tenderer shall also upload the authorization of RDSO approved source (OEM or its
RDSO approved source) from which the El is being taken (Annexure-1V of Vol. Il).
Without Annexure-1V & IV(A) of Vol.ll tender will be summarily rejected.

After the award of the contract tenderer shall submit MOU with same RDSO approved
Source whose authorization is taken at the time of bidding covering supply of the
equipment of El, installation, testing, and commissioning of EI by RDSO approved
source including after sales support required during the warranty period and beyond
the warranty period, before supply of equipment is undertaken.

2.0 Submission of Tender Documents & Opening-

The tenders may be uploaded up to date D2 along with scanned copy of all the requisite
document (as per Annexure 1& 2).

15



TENDER NO. RCIL-SIG-DHW-SRM-OT-1-01, Dt. 26.09.2022

e Bids will be opened on Date D2 immediately after close of uploading of
tenders.

e Tenderer may have to produce the original Documents at short notice
whenever asked by RCIL at any stage of tender evaluation process or even
after finalization of tender.

¢ In E-tender, all submissions of documents are to be uploaded on web-site.
There may be last minute hic-cups and delay in uploading the Earnest
Money and Documents etc. Tenderer’s / Prospective bidders are advised
to upload their offer well in time. RCIL will not be responsible for any
delay/non submission of offer due to any reason whatsoever.

Note

1.0 Special attention is invited for the tenderers
(a) Tender will be summarily rejected in case of non submission of Annexure
-M,Q&S.

(b) In case of tender value more than Rs. 20 crore, tender will be summarily
rejected in case of non submission of Annexure-H & N (bid capacity
evaluation).

2.1 Instructions regarding GST

0] Works contracts shall be treated as supply of services as per schedule—
IIGST Act.

(i) GST Act and Rules issued from time to time by the Government/
concerned authorities shall be applicable.

(i)  The successful Contractor/ suppliers/ service providers/ parties
immediately after the award of tender shall register their firms under
GSTIN (GST Identification Number) and submit immediately after the
award of contract, without which no payment shall be released to the
Contractor. The Contractor shall be responsible for deposition of
applicable GST to the concerned authority.

3.0 In case tender value upto Rs.10 crore (Single packet)
The tender uploaded by the tenderer(s) will consist of Single Packet/Files
i.e. Packet-I/File-l having (a) Tender form (First sheet)(b) Special Tender
Conditions and Instructions to tenderer/s (c) Special Conditions relating to
site data and specifications (d) Schedule of Items, Rates, and Quantities.
This Bid shall contain all the documents as listed Annexure-1 & Annexure-
2 of Tender Notice.
4.0 In case tender value more than Rs.10 crore (For Two Packet Tender)
(Not Applicable for this tender)
(i) Tenderer(s) shall upload two files/packets: File-I/Packet-l and File-
lI/Packet-Il.
(ii) File-l/Packet —I shall contain Technical Cum Commercial bid and all
necessary documents regarding constitution of the firm and other requisite
documents/credentials as per Annexures 1 and 2.

(iif)  File-1l/Packet-l shall contain the Financial Bid only.
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5.0 “JVs shall be considered in accordance with approved tender conditions.”
NOTE:

1. The bidders who desires to participate against e-tenders, are advised to
electronically register themselves on website www.ireps.gov.infor which
they would require to obtain Class Il digital certificate (if already not
obtained) issued by CCA under IT Act-2000.

2. All other terms and conditions in respect of above tender are given in the
tender document.

3. Only e-tenders will be accepted and tenders submitted in any other form
will be summarily rejected.

4. After opening of the tender, any document pertaining to the constitution of
Sole Proprietorship Firm / Partnership Firm / Registered Company/ Regis-
tered Trust / Registered Saociety / HUF etc. shall be neither asked nor con-
sidered, if submitted. Further, no suo moto cognizance of any document
available in public domain (i.e., on internet etc.) or in Railway’s record/of-
fice files etc. will be taken for consideration of the tender, if no such men-
tion is available in tender offer submitted.

Executive Director/RP
RailTel Corporation of India Limited,
Delhi
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Scanned copy Of the Documents to be uploaded along with offer

Annexure-1

Registrar of firms which includes Certificate of
registration and register of firm (Form No. may vary from
State to State) (as applicable) etc. issued by Registrar
of firms.

(iii) Notarised / Registered Power of Attorney in
favour of the individual signing the tender document
authorized by all the partners to acton behalf of the firm
and create liability against the Firm. (Standard
Performa as per Annexure O-2 is enclosed for
guidance)

Sno Subject/Context Required Documents/Form Action if required
documents not
submitted  along
with the tender

1 Cost of Tender | NIL (In case of e-tender mode) Summarily Rejected
Document (in terms (In case of tender
of Clause 2.1.2 (a) other than e-tender
of tender mode)
document)

2 Earnest Money | ONLINE MODE (no documentary proof required) Summarily Rejected
Deposit (in terms of
Clause 3.0 of
tender document)

3 Constitution of Firm As per Clause
documents (as 2.4.1.1 of Special
required in terms of Tender conditions
Clause 2.4 of the and Instruction to
tender document) the tenderer,

A In case of Sole | Undertaking as per Annexure O-1)

Proprietorship After opening of the
Concern Undertaking may be given. If not given tender, any document
pertaining to the

As per para 14(iii) of GCC- 2022, If it is NOT mentioned | constitution of Sole

in the submitted tender that tender is being submitted on | Proprietorship Firm /

behalf of a Sole Proprietorship firm/Partnership | Partnership Firm /

firm/Joint Venture/Registered Company etc., then the | Registered Company/

tender shall be treated as having been submitted by the | Registered Trust /

individual who has signed the tender. Registered Society /

B In case of a/| (i) Notary certified copy of the Partnership Deed. HUF etc. shall be
“Partnership neither asked nor
Firm/Concern” (i) Document(s) in support of Registration of firm with | considered, if

submitted. Further, no
Suo moto cognizance
of any document
available in public
domain (i.e., on
internet etc.) or in
RCIL record/office
fles etc. or in
RCIL/Railway will be

taken for
consideration of the
tender, if no such

mention is available in
tender offer
submitted.
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(iv) An undertaking by all partners of the partnership
firm that they are not blacklisted or debarred by
RCIL/Railway or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as
on the date of opening of bids, either in their individual
capacity or in any firm in which they were / are partners.
Concealment / wrong information in regard to above
shall make the contract liable for determination under
Clause 62 of the General Conditions of Contract.

Note: Authorisation given in POA only will be considered
irrespective of any authorization that may have given in
Partnership Deed. In case of non-submission of POA or
invalid POA, offer is liable to be rejected.

In case of a “JV
Firm” (Not
Applicable for this
tender)

(i) A copy of Memorandum of Understanding (MoU) duly
executed by the JV members on a stamp paper, shall be
submitted by the JV alongwith the tender. The complete
details of the members of the JV, their share and
responsibility in the JV etc. particularly with reference to
financial, technical and other obligations shall be
furnished in the MoU.

(i) Power of Attorney/authorization duly Notarised by all
JV constituents, in favour of the individual under whose
digital signature key the tender document shall be
uploaded on behalf of JV for signing the tender
document on behalf of the JV (Standard Performa as per
Annexure O-3)

(c) @)

In case one or more
of the members of
the JV Firm is/are
Partnership
Firm(s), following
documents shall be
submitted:

(i) Notary copy of the Partnership Deed. Document(s)
in support of registration of firm with registrar/Sub-
Registrar of firms viz. Certificate of registration and
register of firm (Form No. may vary from State to State)
etc. issued by registrar of firms.

(i) A copy of consent of all the partners or individual
authorized by partnership firm, to enter into the Joint
Venture Agreement on a stamp paper (Standard
Performa as per Annexure O-4)

(iii) A copy of Power of Attorney (duly
notarized/registered) in favour of the individual to sign
the MOU/JV Agreement on behalf of the partnership firm
and create liability against the firm. (Standard Performa
as per Annexure O-5)

Note: Authorisation given in POA only will be considered
irrespective of any authorization that may have given in
Partnership Deed. In case of non-submission of POA or
invalid POA, offer is liable to be rejected.

Note: If all the
reguisite
documents
pertaining to the

constitution of the
firm/sole
proprietorship/partn
ership
firm/company/Socie
ty/LLP/HUFetc., as
specified in clause
2.4.1 above, are not
submitted, offer will
be considered as
incomplete and
shall be summarily
rejected.
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(c) (i)

In case one or more
of the members of
the JV Firm is/are
Proprietary Firm or
HUF, following
documents shall be
submitted:

(i) A copy of notarized affidavit on Stamp Paper
declaring that he who is signing the affidavit on behalf of
HUF is in the position of ‘Karta’ of Hindu Undivided
(HUF) and he has the authority, power and consent
given by other members to act on behalf of HUF.
(Standard Affidavit as per Annexure O-6) Performa as
per Annexure O-6)

C(iii)

In case one or more
members of JV

is/are Limited
Companies, the
following

documents shall be
submitted:

(i) A copy of resolutions of the Directors of the
Company, permitting the company to enter into a JV
agreement, (Standard Performa as per Annexure O-7)
Copy of Memorandum and Articles of Association of the
Company

Copy of certificate of incorporation

(iv) A copy of Authorization/copy of Power of Attorney
issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign the
tender, sign MOU/JV Agreement on behalf of the
company and create liability against the company
(Standard Performa as per Annexure O-8)

C(iv)

In case one or more
members of JV
is/are LLP firm, the
following

documents shall be
submitted/uploaded

(a)A notarised copy of certificate of incorporation and
LLP agreement.

(b) A notarised copy of resolution of the partners of
LLP, permitting the LLP to enter into a JV agreement,
authorising one of the partners of LLP to sign JV
MOU/agreement and such other documents required to
be signed on behalf of the LLP and to create liability
against the LLP and/or to do any other act on behalf of
LLP (Standard proforma as per Annexure O-13)

A copy of authorisation/copy of power of attorney
issued by the LLP (backed by resolution of partners) in
favour of individual to sign the tender, sign MOU/JV
agreement on behalf of the LLP and create liability
against the LLP (Standard proforma as per Annexure O-
14)

Note:- All the Members of JV shall certify that they are not blacklisted or
debarred by RCIL/Railways or any other Ministry / Department of the
Govt. of India from participation in tenders/contract on the date of
opening of bids either in their individual capacity or as a member of the
JV in which they were/are members.

(D)

In case of a
“Company”

(i) Copies of the AOA / MOA (Article of Association/
Memorandum of Association) of the Company

(i) A copy of certificate of incorporation.

(i) A copy of Authorization/Power of Attorney
issued by the Company (backed by the resolution
of Board of Directors) in favour of the individual to
sign the tender on behalf of the company and
create liability against the company (Standard
Performa as per Annexure 0O-9, 10).
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(iv) An Undertaking that the company is not black
listed or debarred by RCIL/Railways or any other
Ministry/Department of Govt. of India from
participation in tender on the date of opening of
bids, either in individual capacity or as a member of
the partnership firm or JV in which the company
wasl/is a partner/member. Concealment/wrong
information in regard to above shall make the
contract liable for determination under clause 62 of
the General Conditions of contract.

In case of a (i) copy of the certificate of registration;

Registered

Society & | (ii) copy of Deed of formation; and

Registered

Trust (iii) Notorized copy of Power of Attorney in favour of

the individual to sign the tender documents and
create liability against the Society/Trust

In case of LLP A copy of LLP Agreement,

A copy of Certificate of Incorporation; and

A copy of Power of Attorney/Authorization issued by the
LLP in favour of the individual to sign the tender on
behalf of the LLP and create liability against the LLP
(Standard proforma as per Annexure O-11 & O-12).

(iv)  An Undertaking that the LLP is not black listed or
debarred by RCIL/ Railways or any other
Ministry/Department of Govt. of India from participation
in tender on the date of opening of bids, either in
individual capacity or as a member of JV in which the
LLP was/is a member. Concealment/wrong information
in regard to above shall make the contract liable for
determination under clause 62 of the General Conditions
of contract.

In case of HUF (i) A copy of notarized affidavit on Stamp Paper declaring

that he who is submitting the tender on behalf of HUF is
in the position of ‘Karta’ of Hindu Undivided (HUF) and he
has the authority, power and consent given by other
members to act on behalf of HUF. (Standard proforma as

per Annexure O-15).

(ii) An undertaking that the HUF is not blacklisted or
debarred byRCIL/Railways or any other Ministry /
Department of Govt. of India from participation in tender
on the date of opening of bids, either in individual
capacity or as a member of the partnership firm or JV in
which HUF was / is a partner/member. Concealment /
wrong information in regard to above shall make the
contract liable for determination under Clause 62 of the
General Conditions of Contract.

21




TENDER NO. RCIL-SIG-DHW-SRM-OT-1-01, Dt. 26.09.2022

Annexure-2

Scanned copy of Document required to be uploaded along with the offer

S Detail of documents Summarily/Liable to be rejected

No.

1. | Technical Eligibility Criteria:- | Liable to be Rejected
Completion/Performance Certificate in
support of 30%/40%/60% similar nature of | Note
work as per clause 2.3.2.A(v) of tender | As per Note(i) of para 7 of Check List and
document. in paral of Covering note

2. Financial Eligibility Criteria:- Contractual

payment received as per Annexure- | and | “After opening of the tender, any

as per clause 2.3.2 (A) (vi) of Tender | document/credential pertaining to the

Document. technical & financial eligibility and
available bid capacity, constitution of firm
etc. shall neither be asked nor be
entertained/considered under any
circumstances and no claim or
representation whatsoever from the
tenderer in this regard shall be
entertained”

3. | Annexure-C (Declaration form regarding site | Liable to be rejected
etc.)

4. | Annexure-D (Declaration regarding | Liable to be rejected
constitution of firm

5. | Annexure-E (Plant and Machinery) Liable to be rejected

6 Annexure-F (Engineers/Personnel) Liable to be rejected

7. | Annexure-G  (Work executed in last | Liable to be rejected
sevenyears)

8. | Annexure-H (Work in Hand) in support of Bid | In terms of Clause 2.3.2 (A) (XIV) of
Capacity) (Applicable for tender value more | tender document Summarily Rejected
than Rs. 20 crore)

9. | Annexure-l (Contractual Payment received) : | Liable to be rejected

10. | Annexure-J (Bank Detail/RTGS) Liable to be rejected

11. | Annexure-L  (Performa of  Completion | Liable to be rejected
Certificate)

12. | Annexure-M certificateto be submitted by | Summarily Rejected
tenderer alongwith the tender documents

13. | Annexure-N (Contractual payment received in | In terms of Clause 2.3.2 (A) (XIV) of
last three years) in support of Bid Capacity | tender document Summarily Rejected
(Applicable for tender value more than Rs. 20
crore)

14 | Annexure-Q —Mandatory | Summarily Rejected
undertaking/Certificate Regarding
Employment/ Partnership of Retired RCIL/

Railway Employees.
15. | Attested copy of Ballast Test Report, to be | Not applicable to this tender.

submitted, (Only for pure ballast supply
tenders). As per Railway Board letter No.
2007/CE-1I/MB/I dated 30.12.2019.
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16. | Annexure — S (Instructions for bidders from a
country which shares a land border with India)
— As per Railway Board letter No. 2020/CE- | Summarily Rejected
I/CT/2/GCC/Correspondence, dated
11.08.2020
17 | Annexure — T1 Bid Security Declaration in lieu
of EMD (Mandatory certificate to be Not applicable: Deleted
submitted).
18 | Annexure — K-3 & K-4 If tender submitted on behalf of
Partnership Firm, relevant Annexures
K-3 and K-4 as Declaration to be
submitted by the tenderer alongwith
tender document.
21 | Annexure-U (Integrity Pact) Mandatory (Not | Summarily Rejected.

Applicable for this tender)
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4.1

5.0

5.1

5.2

TENDER NO. RCIL-SIG-DHW-SRM-OT-1-01, Dt. 26.09.2022

COVERING NOTE
FOR THE SPECIAL ATTENTION OF THE TENDERERS

The tenderers are requested to carefully peruse the Tender Documents, and
upload all requisite documents/ credentials along with the offer. Scanned
copy of the documents, uploaded by the tenderer shall be clear & readable.
Documents submitted/ uploaded previously or along with another tender
currently under consideration SHALL NOT be considered while evaluating the
present tender.

The tenderer(s) shall visit the site of work and acquaint himself/themselves
with the conditions of work viz. approach roads and accessibility, nature of
soil/rock, availability of materials, electric power, water for work and drinking
purposes, site for labour camps, stores, godowns, extent of lead/lift in work,
availability of skilled and unskilled labour etc. that may be encountered in the
course of execution of work. In short, he/they should familiarize
himself/themselves fully with the conditions of the site and FURNISH A
CERTIFICATE TO THIS EFFECT, in the Proforma appended as Annexure-
C.

FURTHER, OFFERED RATES SHOULD BE FILLED UP IN THE TENDER
SCHEDULE at specified space. RATES OFFERED IN ANY OTHER
PROFORMA/FORM WILL BE SUMMARILY REJECTED.

In case tender value upto Rs. 10 crore (Single packet)

The tender uploaded by the tenderer(s) will consist of Single Packets/ Files
i.e. Packet-I/File-I having (a) Tender form (First sheet) (b) Special Tender
Conditions and Instructions to tenderer/s (c) Special Conditions relating to site
data and specifications (d) Schedule of Iltems, Rates, and Quantities. This
Bid shall contain all the documents as listed Annexure-1 & Annexure-2 of
Tender Notice. Tenderers are requested to ensure that all such documents
and Annexures duly filled in are uploaded, complete in all respects with their
Packet-I/File-I failing which his/their offer is likely to be rejected/summarily
rejected, as applicable. Tender will be opened on Date D2, i.e. immediately
after close of uploading of tenders

In case tender value more than Rs.10 crore (Two packet system), (Not
Applicable)

The tender uploaded by the tenderer(s) will consist of TWO Packets/Files i.e.
Packet-I/File-1 and Packet-Il/File-II.

Packet-I/File-l — Technical cum Commercial Bid will be opened after close
of uploading of tender. This Bid shall contain (a) Tender form (First sheet) (b)
Special Tender Conditions and Instructions to tenderer/s (c) Special
Conditions relating to site data and specifications. This Bid shall contain all
the documents as listed Annexure-1 & Annexure-2. Tenderers are requested
to ensure that all such documents and Annexures duly filled in are uploaded,
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complete in all respects with their Packet-I/File-I failing which his/their offer is
likely to be rejected/summarily rejected, as applicable.

5.3 Packet-ll/File-lIl — Financial Bid (SECOND PACKET) (Not Applicable) of
only those tenderer(s) will be opened whose Packet-I/File-I (Technical cum
Commercial Bid) is found eligible as per Tender Conditions. The time, date
and venue of opening of Packet-Il/File-1l (Financial Bids) shall be notified to
the successful tenderer(s) after evaluation of Packet-1/File-l (Technical cum
Commercial Bids). The same shall be opened on due date in the presence of
tenderers/their representatives as may wish to attend the same.

6.0 To be opened on scheduled date and time and shall be uploaded along with
the following documents:

0] Earnest Money ON LINE MODE (Refer clause 3.0)
(i) All other mandatory documents as listed in the document

7.0 Note:- Tenderer(s) to please note that after opening of tender, any
document/credential pertaining to technical & financial eligibility, constitution
of firm etc. shall neither be asked nor be entertained/ considered under any
circumstances and no claim or representation whatsoever from the tenderer
in this regard shall be entertained. Scanned copy of the documents, uploaded
by the tenderer shall be clear & readable. However, RCIL reserves the right
to seek any clarification on the documents/credentials already submitted by
the tenderer along with the offer.

7.1 Tenderer should keep the validity of their offer for 90 days. Any deviation
from this will not be accepted under any circumstances.

8.0 Tenderer may have to produce the original Documents in physical form at
short notice whenever asked by RCIL at any stage of tender evaluation
process or even after finalization of tender.

9.0 In E-tender, all submissions of documents are to be uploaded on web-site.
There may be last minute hic-cups and delay in uploading the Documents
and payment of Earnest Money etc. Tenderer's/Prospective bidders are
advised to upload their offer well in time. RCIL will not be responsible for any
delay/non submission of offer due to any reason whatsoever.

10.0 Each page of the tender papers will be treated as signed/ accepted by the
tenderer(s) or such person(s) on his/their behalf who is/are legally authorized
to sign for him/them.

11.0 The tenderer(s) may note that the RCIL reserves its right to either accept or
reject any Bid/s without assigning any reasons whatsoever and tenderer(s)
shall have no claim(s) on this account.

12.0 Public Procurement (Preference to Make in India):- The tenderer shall
complies with Public Procurement Policy order 2017 — Details of which is
elaborated in Clause No. 2.3.4 of “Special Tender Conditions and Instruction
to tenderer(s)”
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13.0 Prospective tenderer(s) may contact RailTel Corporation of India Limited, 6%
Floor, 3rd block, Delhi Technology Park, Shastri Park, Delhi-110053 for
obtaining further clarifications, if required during working hours.
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Inteqrity Pact Program (Applicable for more than 15 Crores)

Bringing the practices in RailTel Corporation of India Limited up to the internationally
acclaimed best practices for raising integrity levels in procurement of works and services,
RailTel is implementing the Integrity Pact Program in line with the recommendation of Central
Vigilance Commission (CVC).

The Integrity Pact Program envisages an ‘Integrity Pact’, an agreement between the
prospective Bidders & Contractors and RailTel, committing the persons/ officials of both
parties, not to exercise any influence on any aspect of the contract.

QQVQI’QQQZ

The Integrity Pact Program will cover the following tenders/procurements:

All tenders relating to procurement of OFC, quad cable, pre-fab shelters, electronic
equipments and its installations and/or commissioning etc and other item(s) or
activity/activities proposed to be carried out or required by the Company for the value
exceeding Rs.15 crores at a time including for repair and maintenance of cable /network and
any other items required for special works assigned to RailTel

Implementation:

The accompanying ‘Integrity Pact’ will be issued along with the bidding documents and will
also be uploaded on the website.

Bidder of Indian origin shall submit the Integrity Pact (in 2 copies) on a non judicial stamp
paperof Rs. 100/- duly signed by the person signing the bid. Bidder of foreign origin may
submit the Integrity Pact on its company’s letter head, duly signed by the person signing the
bid.

If the bidder is a partnership or a consortium, the Integrity Pact shall be signed by all the
partners or consortium members.

The ‘Integrity Pact’ shall be returned by the Bidder duly signed along with the Bid in a
separate envelope, duly super scripted with ‘Integrity Pact’.

On behalf of RailTel, the Integrity pact will be signed by the concerned representative of the
Projects department in the Bid Opening Committee immediately on receipt of Integrity Pact
signed by the Bidder at the time of Bid opening. One copy of the Integrity Pact shall be retained
by RailTel and the 2" copy will be issued to the representative of the bidders during bid
opening. If the Bidders representative is not present during the Bid opening, the 2" copy shall
be sent to the bidder bypost/courier.

Bidder’s failure to submit the Integrity Pact duly signed along with the Bid shall lead to
outright rejection of the Bid.
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The bidder shall not change the contents of the Integritypact.
All the pages of the Integrity Pact are to be signed by both RailTel and the Bidder.
Independent External Monitors (IEMs):

1. CMD of RailTel is the authority to appoint Independent External Monitor(s) to oversee
Integrity Pact Program’s implementation and effectiveness with respect to the ten-
ders/procurements to which Integrity Pact Program applies. For this purpose, CVC would
nominate IEMs for RailTel from the panel of IEMs maintained by it. The Terms and Con-
ditions of their appointment would be decided by CMD, RailTel in line with CVC guidelines
in the matter.

2. In all tenders covered under the Integrity Pact, particulars of all IEMs, including their
email IDs should be mentioned.

3. A copy of such Tender Document shall be forwarded to both IEM’s promptly after pub-
lishing of the same, Information regarding the contracts awarded against the said Tender
shall be provided to the concerned IEM at regular intervals as decided in consultation
with CVO. Additional details/documents, if any, shall be furnished to the concerned
IEM/IEMSs, as and when sought by them.

4. |IEM/IEMs shall provide their opinion on the complaints received by them to CMD, RailTel

at the earliest. They may however send their report directly to the CVO in case of suspi-
cion of serious irregularities requiring legal/administrative action.
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OFFER LETTER

Tender No. RCIL-SIG-DHW-SRM-OT-1-01, Dt. 26.09.2022

Name of Work Survey, Design & Construction of El buildings at 4 Station (i.e Malsian
Shahkot, Nakodar, Nurmahal & Bilga in connection with upgradation of Signalling from Std-
1 to Std - Il with Electronics interlocking at 5 Stations (i.e Dhariwal, Gurdaspur, Dinanagar,
Jakolari and Sarna) on ASR-PTK section of Firozpur Division including internal
Electrification of Buildings.

To,
Executive Director/Railway Project,
Shastri Park/Delhi

1. I/We---
------------------ have read all the conditions of the tender attached here with and
agree to abide by the said conditions. I/We also agree to keep this tender open
for acceptance for a period of 45 days for the tender value more than Rs.10 cr
tender valuefrom the date fixed for opening the same and in default thereof, I/We
will be liable for forfeiture of my/our “Earnest Money”. I/We offer to do this work
“Survey, Design & Construction of El buildings at 5 Stations (i.e Dhariwal,
Gurdaspur, Dinanagar, Jakolari and Sarna) in connection with upgradation
of Signalling from Std-1to Std - Il with Electronics interlocking at 5 Stations
(i.e Dhariwal, Gurdaspur, Dinanagar, Jakolari and Sarna) on ASR-PTK
section of Firozpur Division including internal Electrification of Buildings.”
for Northern Railway at the rates quoted in the attached schedule (Financial Bid)
and hereby bind myself/ourselves to complete the work in all respects within 06
(Six) months from the dateof issue of letter of acceptance of the tender.

2. I/We also hereby agree to abide by the General Conditions of Contract April, 2022
corrected up to printed/ advance correction slip and to carry out the work
according to the Special Tender Conditions of Contract and Indian Railway
Unified Standard Specifications (Works & Materials), Engineering
Department, 2010, Volume | & I, and Unified Standard Schedule of Rates
(Works and Materials), 2010, corrected up to printed/advance correction
slip(s) and Special Conditions relating to Site Data and Specifications.

3. Earnest Money Deposit (EMD):

3.1 Bid security declaration: Deleted.
3.2 I/We shall be banned from submission of bids in any Works/Service Tender

issued by Indian Railway/RCIL for a period of 12 months from the date of such
banning done on e-platform IREPS, OR the full value of the Earnest Money

Deposit (EMD) and other dues shall stand forfeited whichever applicable, without
prejudice to any other rights or remedies in case my/ our Tender is accepted and
if: -

() I/We do not submit the Performance Guarantee within the time specified in the
Tender document;
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(b)

(c)

(d)

I/We do not execute the contract documents within Seven days after receipt of
the notice issued by RCIL that such documents are ready; and

I/'We do not commence the work within fifteen days after receipt of orders to that
effect;

I/We do not submit a Performance Guarantee in any of the forms as prescribed
in clause 5.2 of “SPECIAL TENDER CONDITIONS AND INSTRUCTIONS TO
TENDERERS* amounting to 3% of the contract value as per the Performa as
prescribed by the , RCIL within 21(twenty one ) days from the date of issue of
letter of acceptance (LOA) or 60 (sixty) days, if the extension of time for
submission of PG beyond 21 days and upto 60 days is given by the competent
authority along with interest @ 15%per annum for the delay beyond 21days and
upto 60 days from the date of issue of LOA. Further, if the 60th day happens to
be a declared holiday in the concerned office of the RCIL, submission of PG can
be accepted on the next working day. I/We shall also be debarred from
participating in re-tender of the above work, in case l/we fail to submit the PG as
stipulated above.

The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 60 days beyond that. In case, the time for completion of work
gets extended, the contractor shall get validity of Performance Guarantee
extended to cover such extended time for completion of work plus 60 days. The
value of PG to be submitted by the contractor will not change for variation upto
25% (either increase or decrease).

In case during the course of execution, value of the contract increases by more
than 25% of the original contract value, an additional Performance Guarantee
amounting to 3% (Three percent) for the excess value over the original contract
value shall be deposited by the contractor.

On the other hand, if the value of Contract decreases by more than 25% of the
original contract value, Performance Guarantee amounting to 3% (Three
percent) of the decrease in the contract value shall be returned to the contractor.
The PG amount in excess of required PG for decrease contract value, available
with, RCIL shall be returned to contractor as per their request duly safeguarding
the interest of RCIL.

Note: The reduced performance guarantee of 3% (instead of 5%) of the value of
the contract will be applicable for all the tenders issued till 31.12.2021.

(a) I/We am/are a Startup firm registered by ........................ Department of
Industrial Policy and Promotion (DIPP) and my registration numberis ................
valid upto ............oeeiinis (Copy enclosed) and hence exempted from
submission of Earnest Money

We are a 100% Govt. owned PSUs and hence exempted from payment of
Earnest Money.

We are a Labour Cooperative Society and our Registration No. is
.................... with citiieiininenenen...@and hence required to submit Bid
Security Declaration on IREPS (Refer detailed instructions at Annexure-T) OR
deposit only 50% of Earnest Money, whichever applicable. (Para 3.1 A & B)
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Until a formal agreement is prepared and executed, acceptance of the tender
shall constitute a binding contract between us subject to modifications, as may
be mutually agreed to between us and indicated in the letter of acceptance of
my/our offer for this work.

Signature of the Tenderer(s)
Signature of Witnesses:-

Date:

.. ------ Address of the Tenderer(s)

(Complete postal address)
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VOLUME - |

SPECIAL TENDER CONDITIONS
AND INSTRUCTION TO TENDERERS
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SPECIAL TENDER CONDITIONS AND INSTRUCTION TO TENDERER(S)

1.0 DETAILS OF WORKS: “Survey, Design & Construction of Service buildings and
associated Civil works including Electrification works of buildings in connection with
upgradation of Signalling from Std-l to Std - 1l with Electronics interlocking at 5
Stations (i.e Dhariwal, Gurdaspur, Dinanagar, Jakolari and Sarna) on ASR-PTK section of
Firozpur Division”

Tenders are invited for the work “AS ON TOP SHEET”

2.0 TENDER DOCUMENTS:

A In case of tender value upto Rs. 10 Crore (Single Packet)

The following document will form parts of tender /document having

o Top sheet,

e Tender Notice,

¢ Addendum/Corrigendum, if any,

e Covering Note

e Tender form (First sheet)

¢ Special Tender Conditions and Instructions to tenderer/s along with related Annexures,

¢ Special Conditions relating to site data and specifications along with related Annexures,

e Schedule of Items, Rates, and Quantities.

¢ This Bid shall contain all the documents as listed Annexure-1 & Annexure-2 of Tender
Notice.

e Tenderers are requested to ensure that all such documents and Annexures duly filled in
are uploaded, complete in all respects failing which his/their offer is likely to be
rejected/summarily rejected, as applicable.

NOTE

e Standard General Conditions of Contract and Standard Specifications (Works and
Materials) of Indian Railway as amended/corrected upto latest correction slips, copies of
which can be seen in the office of ED/RP or obtained on payment of prescribed charges.

¢ All general and detailed drawings pertaining to this work which will be issued by the
Engineer or his representatives (from time to time) with all changes and modifications

2.1 SUBMISSION OF TENDERS:

2.1.1(a)

The offer is to be uploaded online upto 18.10.2022 by 1500 hrs (D2) along with scanned copy of all

the requisite document (as per Annexure 1 & 2 of tender notice).

e Tenderer may have to submit the original Documents in physical form at short
notice whenever asked by RCIL at any stage of tender evaluation process or even
after finalization of tender.

e In E-tender, all submissions of documents are to be uploaded on web-site. There
may be last minute hic-cups and delay in uploading the Documents and payment
of Earnest Money, as applicable etc. Tenderer’'s/Prospective bidders are advised
to upload their offer well in time. RCIL will not be responsible for any delay/non
submission of offer due to any reason whatsoever.

2.1.1 (b) Care in submission of tender
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(i)

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the
tender forms are adequate and all inclusive to accord with the provisions in Clause-37 of
the Standard General Conditions of Contract for the completion of works to the entire
satisfaction of the Engineer.

(ii)

Tenderers will examine the various provisions of The Central Goods and Services Tax Act,
2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods
and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act
(SGST) also, as notified by Central/State Govt & as amended from time to time and
applicable taxes before bidding. Tenderer’s will ensure that full benefit of Input Tax Credit
(ITC) likely to be availed by them is duly considered while quoting rates.

(iil)

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST
Act to RCIL immediately after the award of contract, without which no payment shall be
released to the contractor. The contractor shall be responsible for deposition of applicable
GST to the concerned authority.

(iv)

In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the RCIL shall deduct the applicable GST from his/their
bills under reverse charge mechanism (RCM) and deposit the same to the concerned
authority.

2.1.2

Cost of Tender Documents

(&) The cost of tender document is Nil. This will be applicable for tenders other than
e-tender mode. This should be paid separately and not included in the Earnest
Money of tender.

(b) However, For service contracts, MSMEs registered with District Industries Centres,
Khadi and Village Industries Commission, Khadi and Village Industries Board, Coir
Board, National Small Industries Corporation, Directorate of Handicraft and
Handloom, Any other body specified by Ministry of MSME, shall be supplied such
tender document free of cost on confirmation of their evidence to this effect.
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In case the intended date for opening of tenders is declared a holiday, the tenders will be
opened on the next working day at the same time

2.2

COMPLETION OF TENDER DOCUMENTS:

221

The tenderers shall quote the Single Rate for Each Schedule % age "Above/Below/At
par": Every possible fluctuation, in the rate of labour, material and general commodities,
and other possibilities of each and every kind which may affect the rates, should be
considered and kept in view before quoting the rates and no claim on this account shall
be entertained by RCIL under any circumstances except the price escalation payable as
per price variation clause, if any, provided separately in the tender documents."
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2.2.2

The quantities shown in the attached Schedule are given as a guide and are approximate
only and are subject to variation according to the needs of the RCIL. The RCIL does not
guarantee work under each item of the Schedule. The tenderer(s) shall quote rates /
rebates only at specified place in Tender Form supplied by RCIL. Any revision of rates /
rebates submitted (quoted) through a separate letter whether enclosed with the bid
(Tender Form) or submitted separately or mentioned elsewhere in the document other than
specified place shall be summarily ignored and will not be considered. In case of tender
other than e-tender mode, Multiple Rates- in case tenderer/s quote selective rebate on
any individual item(s) of a USSOR Chapter of Schedule-A/Individual NS item of Schedule-
B, the same will be treated as multiple rate and their offer will be summarily rejected-

2.2.3

Each page of the tender papers will be treated as signed/ accepted by the tenderer(s)
or such person(s) on his/their behalf who is/are legally authorized to sign for
him/them and to enter into commitments on their behalf.

224

The rates, rebates and/or other financial terms, if any, quoted by tenderer in the relevant
fields of the Financial Bid page will only be the ruling terms for deciding the inter-se ranking,
and any such condition having financial repercussions, if quoted by them anywhere else
including attached documents shall not be considered for deciding inter-se ranking

2.2.5

Additional conditions or stipulations, if any, must be made by the tenderer/s in a covering
letter with the tender. The RCIL reserves the right not to consider conditional tenders and
reject the same without assigning any reason. Only those additional conditions which are
explicitly accepted by the RCIL shall form part of the contract.

2.2.6.

The tenderers shall upload a certificatestating that they are not liable to be disqualified and
all their statements/documents submitted alongwith bid are true and factual. Standard
format of the certificate to be submitted by the bidder is enclosed as Annexure-M. Non
submission of a certificate by the bidder shall result in summarily rejection of his/their bid
and it shall be mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested by which they/he is qualifying the Qualifying Criteria
mentioned in the Tender Document. It will not be obligatory on the part of Tender Committee
to scrutinize beyond the submitted document of tenderer as far as his qualification for the
tender is concerned.

If contents in documents uploaded/submitted by tenderers are found to be incorrect/false,
action will be taken against such tenderers as per provisions contained in certificate
submitted by them as annexure M. In such eventuality, next lowest eligible tenderer/offer
will be considered.

(Ref: RB letter No. 2022/CE-I/CT/GCC-2022/Policy dated 27-04-2022)
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(@) The RCIL reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required by
the RCIL, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification by the
RCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect
any rights of RCIL there under.

b) In case of any information submitted by tenderer is found to be false forged or incorrect
at any time during process for evaluation of tenders, it shall lead to forfeiture of the
tender Earnest Money Deposit besides banning of business for a period of upto five
years.

(c) In case of any information submitted by tenderer is found to be false forged or incorrect
after the award of contract, the contract shall be terminated. Earnest Money Deposit
(EMD), Performance Guarantee and Security Deposit available with the RCIL shall be
forfeited. In addition, other dues of the contractor, if any, under this contract shall be
forfeited and agency shall be banned for doing business for a period of upto five years.
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2.2.8

Tenderer may have to submit the original Documents in physical form at short notice
whenever asked by RCIL at any stage of tender evaluation process or even after finalization
of tender.

2.2.9

In E-tender, all submissions of documents are to be uploaded on web-site. There may be
last minute hic-cups and delay in uploading the Documents and submission of Bid Security
Declaration OR payment of Earnest Money, as applicable etc. Tenderer's/Prospective
bidders are advised to upload their offer well in time. RCIL will not be responsible for any
delay/non submission of offer due to any reason whatsoever

2.2.10

Tenders containing erasures and / or alterations of tender documents are liable to be
rejected. Any correction made by tender(s) in his/their entries must be attested by him/ them.

2211

The works are required to be completed within a period of 6 (Six) months from the date of
issue of acceptance letter.

2.2.12

Employment/Partnership etc. of Retired RCIL/Railway Employees:
a) Should a tenderer

i) be aretired Engineer of the gazetted rank or any other gazetted officer working before
his retirement, whether in the executive or administrative capacity or whether holding
a pensionable post or not, in the Engineering or any other department of any of the
RCIL/Railways owned and administered by the President of India for the time being,
OR

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc
have as one of its partners a retired Engineer of the gazetted rank or any other
gazetted officer working before his retirement, OR

iil) being an incorporated company have any such retired Engineer of the gazetted rank
or any other gazetted officer working before his retirement as one of its directors.

AND

in case where such Engineer or officer had not retired from government service at
least 1 year prior to the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or
gazetted officer from the said service and as to whether permission for taking such
contract, or if the Contractor be a partnership firm or an incorporated company, to
become a partner or director as the case may be, has been obtained by the tenderer
or the Engineer or officer, as the case may be from the President of India or any
officer, duly authorized by him in this behalf, shall be clearly stated in writing at the
time of submitting the tender.

b) In case, upon successful award of contract, should a tenderer depute for execution of
the works under or to deal matters related with this contract, any retired Engineer of
gazette rank or retired gazetted officer working before his retirement in the
Engineering or any other department of any of the RCIL/Railway owned and
administered by the President of India for the time being, and now in his employment,
then the tenderer will ensure that retired Engineer or retired gazetted officer had retired
from government service at least 1 year prior to the date of his employment with
tenderer and in case he had retired from service within a year then he possesses the
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requisite permission from the President of India or any officer, duly authorized by him
in this behalf, to get associated with the tenderer.

c) Should a tenderer or Contractor being an individual, have member(s) of his or in the
case of partnership firm/ company / joint venture (JV) / registered society / registered
trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the of
partner(s)/shareholder(s) having share of more than 1% in the tendering entity
employed in gazetted capacity in the Engineering or any other department of the
RCIL/Railways, then the tenderer at the time of submission of tender, will inform the
authority inviting tenders the details of such persons.

Note:- If information as required as per 2.2.12 a), b), ¢) above has not been furnished,
contract is liable to be dealt in accordance with provision of clause 62 of Standard
General Condition of contract .The undertaking shall be submitted as per Annexure-

Q.

2.2.13

Any bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority. Detailed instructions in
this regard are available at clause No. 2.4.3. Standard format of the certificate to be
submitted by the bidder is enclosed as Annexure-S. In case of non-submission of above
certificate, tender shall be summarily rejected. Evidence of valid registration by Competent
Authority shall also be attached, wherever applicable.

2.3

CREDENTIALS TO BE UPLOADED/SUBMITTED ALONGWITH TENDER DOCUMENTS:
(ELIGIBILITY CRITERIA)

23.1

Tenderer(s) should upload documents and certificates to show that he/they has/have
satisfactorily carried out works of the type involved in the construction of the work being
tendered for. He/they should also produce proof of the satisfaction of the RCIL of his/their
technical ability and financial stability to undertake the work of the magnitude tendered for.

2.3.2

The tenderer(s) shall upload with his/their tender a list of serviceable machinery, tools and
plants, equipment’s and vehicles he/they has/have in hand for executing the work & those,
he/they intends/intend to purchase.

2.3.2 (A)

The tenderer(s) must upload along with his/their tenders:-

(i)

Statement showing similar works executed by him/them

(ii)

Certificates of successful completion of his/their work

(iil)

A statement of all payments received against all successfully completed work/ works in
progress of all types (not necessarily similar in type to work in this tender)for three
preceding financial years and the current financial year upto the date of inviting of the
tender should be uploaded, as per Annexure- |, duly certified by Chartered Accountant.
Contractual payment received should be based on Audited Balance Sheets or Form
16A /26AS generated through TRACES of IT or certificate from concerned Department
/ Client.

Note:

(i) Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS
generated through TRACES of IT Department.

(i) The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from

concerned Department / Client as referred for contractual payments received should be
submitted alongwith the tender failing which payment received shall not be considered.

(iii) In case the figure of contractual payment is not directly available in Audited Balance Sheet, the
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been
prepared

(iv)

A list of their Engineering Organization and equipments, construction Tools and Plants available
with them.
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v)

Technical Eligibility Criteria (as per GCC-2022):

(a) The tenderer must have successfully completed any of the following (by any
Government organizations) during last 07 (seven) years, ending last day of
month previous to the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or

(if) Two similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or

(iii) One similar work each costing not less than the amount equal to 60% of
advertised value of the tender.

(b) (1) In case of tenders for composite works (e.g. works involving more than one
distinct
component, such as Civil Engineering works, S&T works, Electrical works, OHE
works etc. and in the case of major bridges — substructure, superstructure etc.), ten-
derer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07(seven) years, ending last day of
month previous to the one in which tender is invited:
(i) Three similar works each costing not less than the amount equal to 30%
of advertised value of each component of tender, or
(if) Two similar works each costing not less than the amount equal to 40%
of advertised value of each component of tender, or
(iii) One similar work each costing not less than the amount equal to 60% of
advertised value of each component of tender.
Note for b (1): Separate completed works of minimum required values shall also be
considered for fulfillment of technical eligibility criteria for different components.

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly
pre-defined with estimated tender cost of it, as part of the tender documents without any
ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated
in tender documents for evaluation of technical eligibility, shall be considered. The scope of
work covered in other remaining components shall be either executed by tenderer himself if
he has work experience as mentioned in clause 2.3.3(a) (ii) or through subcontractor fulfilling
the requirements as per clause 2.3.3 or jointly i.e., partly himself and remaining through
subcontractor, with prior approval of Chief Engineer in writing.

No sub contract is allowed without the prior approval of RailTel.
Note for Technical Eligibility Criteria:

Work experience certificate from private individual shall not be considered. However,
in addition to work experience certificates issued by any Govt. Organization, work
experience certificate issued by Public listed company having average annual
turnover of Rs. 500 crore and above in last 3 financial years excluding the current
financial year, listed on National Stock Exchange or Bombay Stock Exchange,
incorporated/ registered atleast 5 years prior to the date of closing of tender, shall
also be considered provided the work experience certificate has been issued by a
person authorized by the Public listed company to issue such certificates. (Not
Applicable)

In case tenderer submits work experience certificate issued by public listed company,
the tenderer shall also submit alongwith work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by
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Chartered Accountant, TDS certificates for all payments received and copy of final
/last bill paid by company in support of above work experience certificate.

(©)

Similar Nature of Work and Components of work in case of composite work:

NIL

(©)(i)

Similar Nature of Work (in case of Single similar nature of work):

Definition of Similar Nature of Work:

Any Civil Engineering Work .

Notel- Tenderer may be required to submit the schedule of those works,
Completion/Performance Certificates of which have been submitted by him/her in support
of 30/40/60% (as the case may be) criterion of similar nature of work.

Note2- (Not Applicable)

(c)(ii)

Components of work in case of composite work. (NOT APPLICABLE IN THIS TENDER)

Type of component | Value of | Technical Eligibility Similar Nature
Component of work
(Rs.)

(A, Rs....... Cr. By tenderer or its constituent | ....ccocvievviianns

member in case of JV as per
clause 2.3.2 (A) (v) (b) (i) and
23.2 (A) (xi). Technical
eligibility for this component will
be considered for tender
evaluation.

(=) I Rs....... Cr. | By tenderer or its constituent | .......ccccevvurnens
member in case of JV as per
clause 2.3.2 (A) (v) (b) (i) and
23.2 (A) (xii). Technical
eligibility for this component will
be considered for tender
evaluation.

(C)eeiiiieins Rs....... Cr. | Either by tenderer or S| .ccoivivivirurnrnnns
constituent member in case of
JV or by Sub-contractor as per
clause 2.3.2 (A) (v) (b) (iii).
Technical eligibility for this
component will be considered
for tender evaluation.

(5] VTR Rs...... Cr. | Either by tenderer or itS | .cccocvrvrirererennn
constituent member in case of
JV or by Sub-contractor as per
clause 2.3.2 (A) (v) (b) (iii).
Technical eligibility for this
component will be considered
for tender evaluation.

39




(B)evereee Rs....... Cr. For this component, WOrk | ..cocvvvinvnnnens
covered into this component
shall either be executed by
tenderer himself if he has a work
experience as per para 2.3.3 (a)
(i) or through sub-contractor
fulfilling the requirement as per
clause 2.3.3 or jointly i.e. partly
himself and remaining through
sub-contractor, with prior
approval of ED/RP in writing.
For this component, technical
Eligibility — will not be
considered in tender
evaluation and the
documents of sub contractor
need not be submitted
alongwith  tender. The
contractor will engage an
eligible sub contractor after
award of contract with the
approval of ED/RP in writing.

Note:

In case tenderer (either for himself or his sub-contractor) cites a single completed work
towards fulfilling technical eligibility for more than one component as such work may fulfil
criteria of ‘similar nature of work’ for more than one component. In such a case, technical
eligibility for each component shall be arrived at by applying specified % for that
component to the combined advertised value of all such components whose technical
eligibility is proposed to be fulfilled by such work (instead of advertised value of only that
component).

Example:
Value of component B: Rs. 20 Cr
Value of component C: Rs. 5 Cr

Then minimum value of a single completed work involving similar nature works for both
component B and component C, required to qualify the technical eligibility criteria shall
be as under:

30%/40%/60% of Rs. 25 Cr (=20 Cr + 5 Cr) for Component B
35% of Rs. 25 Cr (=20 Cr + 5 Cr) for component C

(d)

The following will be applicable in evaluating the eligibility:

Similar nature of work physically completed within the qualifying period i.e., the last
Seven years ending last day of month previous to the one in which tender is invited (even
though the work might have commenced before the qualifying period) should only be
considered in evaluating the eligibility criteria under clause 2.3.2 (A) (v) and (b) (i).

(ii)

In the case of composite works involving combination of different works, even separate
completed works of required value should be considered while evaluating the eligibility
criteria.
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For example, in a tender for bridge work where similar nature of work has been defined
as bridge work with pile foundation and PSC superstructure, a tenderer, who had
completed bridge work with pile foundation of value at least equal to 30%/40%/60% ( as
the case may be )of tender value and also has completed one bridge work with PSC
superstructure of value at least equal to 30%/40%/60% (as the case may be ) of the
tender value, should be considered as having fulfilled the eligibility criterion of having
completed single similar nature of work under clause 2.3.2 (A) (v) and (b) (i).

2.3.2

Financial Eligibility Criteria:

(i)

The tenderer must have minimum average annual contractual turnover of V/N or V’
whichever is less; where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total
contractual payments” in the previous three financial years, as per the audited balance
sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited,
the audited balance sheet of the fourth previous year shall be considered for calculating
average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-l, along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet.

(Ref: RB letter No. 2022/CE-I/CT/GCC-2022/Policy dt. 14.07.2022: Advance
Correction Slip No. 1)

(ii)

For judging the technical eligibility, only those works which had been executed for any
Government Organization shall be considered and the tenderer(s) will submit the certificate
to this effect from the Officer concerned duly signed under the official seal. It should be noted
that credentials for the judging technical eligibility works executed for Private Individual/
Private Organization shall not be considered.

However for judging technical eligibility, in addition to credentials issued by any Government
Organization, credentials issued by Public listed company having average annual turn over
of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange, incorporated/registered atleast 5
years prior to the date of opening of tender shall also be considered provided the work
experience certificate has been issued by a person authorized by the Public listed company
to issue such certificates.

In case tenderer submits credentials issued by public listed company, the tenderer shall also
submit alongwith the relevant copy of work order, bill of quantities, bill wise details of
payment received duly certified by Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by company shall be enclosed in support of above.

Completion Certificate/Experience Certificate issued by Competent Authority in favour of
tenderer duly stating Name & Final cost of the Work, Date of Completion etc. as per
Annexure —L must be uploaded alongwith the offer.

(iil)

Value of a completed work done by a Member in an earlier JV shall be reckoned only to
the extent of the concerned member’s share in that JV for the purpose of satisfying his/her
compliance to the above mentioned technical / financial eligibility criteria in the tender
under consideration.
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NOTE:- RCIL may at its discretion invite the tenderer for online verification of Form 26AS,
whenever considered necessary.

(iv)

If a tenderer(s) has completed a work of similar nature where cement and steel was
issued by the Department free of cost, tenderer(s) must upload the completion certificate
indicating cost of these materials and total cost of the work (including cost of
cement/steel) shall be considered to decide eligibility or otherwise.

(v)

The list of personnel / organization on hand and proposed to be engaged for the tendered
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted
and hired for the tendered work.

(vi)

Tenderer(s) has to satisfy the eligibility criteria for technical capability and competence
as well as for financial capacity and organizational resources.

(vii)

If the tenderer(s) is a JV, each partner of JV should have good credentials and the JV
should meet the technical and financial eligibility criteria as per the guide lines given in
Annexure K & K-1.

(viil)

If the tenderer(s) is a Partnership Firm, the conditions and the technical & financial
eligibility criteria will be applicable as per guidelines given in Annexure K-2.

(ix)

Bid Capacity: Applicable for tender value more than Rs 20 Crore. (Not Applicable)

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria
includes bid capacity also, the tenderer will be qualified only if its available bid capacity is
equal to or more than the total bid value of the present tender. The available bid capacity
shall be calculated as under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB
Where,

A = Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender),
taking into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.
B = Value of existing commitments and balance amount of ongoing works with the tenderer
as on date one month prior to the tender closing date to be completed in next ‘N’ years.

Note:

(&) The Tenderer(s) shall furnish the details of -

() Maximum value of construction works executed and payment received in
any one of the previous three financial years or the current financial year
(up to date of inviting tender) for calculating A, and

(i) Existing commitments and balance amount of ongoing works with tenderer
as per the prescribed proforma of Railway for statement of all works in pro-
gress and also the works which are awarded to tenderer but yet not started
upto the date of inviting of tender for calculating B. In case of no works in
hand, a ‘NIL’ statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by

Chartered Accountant.

(b) Incase if a bidder is JV, the tenderer(s) must furnish the details of
(i) Maximum value of construction works executed and payment received in
any one of the previous three financial years or the current financial year
(up to date of inviting tender) by each member of JV for calculating A, and
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(i) Existing commitments and balance amount of ongoing works with each
member of JV either in individual capacity or as a member of other JV as
per the prescribed proforma of Railway for statement of all works in progress
and also the works which are awarded to each member of JV either in indi-
vidual capacity or as a member of other JV but yet not started upto the date
of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’
statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by

Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started for a
Member in an earlier JV shall be reckoned only to the extent of the concerned mem-
ber's share in that JV for the purpose of satisfying his/her compliance to the above
mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as
JV’s “bid capacity”.

(e) Incase, the tenderer/s failed to submit the above statement along with offer, their/his
offer shall be considered as incomplete and will be rejected summarily.

()  The available bid capacity of tenderer shall be assessed based on the details sub-
mitted by the tenderer. In case, the available bid capacity is lesser than estimated
cost of work put to tender, his offer shall not be considered even if he has been found
eligible in other eligibility criteria/tender requirement.

(Ref: As per GCC April, 2022)

(x)

No Technical and Financial credentials are required for tenders having value up to Rs 50
lakh.

(xi)

Credentials if submitted in foreign currency shall be converted into Indian currency i.e.,
Indian Rupee as under:

The conversion rate of US Dollars into Rupees shall be the representative exchange rates
published by the Reserve Bank of India for the relevant date. Where, relevant date shall be
as on the last day of month previous to the one in which tender is invited. In case of any
other currency, the same shall first be converted to US Dollars as on the last day of month
previous to the one in which tender is invited, and the amount so derived in US Dollars shall
be converted into Rupees at the aforesaid rate. The conversion rate of such currencies
shall be the representative exchange rates published by the International Monetary Fund
for the relevant date.

(xii)

[Explanation for clause 2.3 - Eligibility Criteria:

1. In case a work is started prior to 07 (seven) years, ending last day of month previous to
the one in which tender is invited, but completed in last 07 (seven) years, ending last
day of month previous to the one in which tender is invited, the completed work shall be
considered for fulfillment of credentials.

2. If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for
fulfillment of credentials.

3. If a part or a component of work is completed but the overall scope of contract is not
completed, this work shall not be considered for fulfillment of technical credentials even
if the cost of part completed work/component is more than required for fulfillment of
credentials.
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4. In case a work is considered similar in nature for fulfilment of technical credentials, the
overall cost of that work including PVC amount if any shall be considered and no
separate evaluation for each component of that work shall be made to decide eligibility.

5. The value of final bill including PVC amount-if paid, or otherwise in case final bill is
pending the contract cost in last approved variation statement plus PVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work.

6. In case of newly formed partnership firm, the credentials of individual partners from
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous
partnership firm(s), shall be considered only to the extent of their share in previous entity
on the date of dissolution / split and their share in newly formed partnership firm. For
example, a partner A had 30% share in previous entity and his share in present
partnership firm is 20%. In the present tender under consideration, the credentials of
partner A will be considered to the extent of 0.3*0.2*value of the work done in the
previous entity. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s)
etc.

7. In case of existing partnership firm, if any one or more partners quit the partnership firm,
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting
partner(s) shall take away his credentials to the extent of his share on the date of quitting
the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%,
30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm,
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the
tenderer shall submit along with his bid all the relevant documents which include copy
of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN
No.(s) in case of dissolution of partnership firm(s) etc.

8. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of
partnership firm shall get enhanced to the extent of credentials of newly added partner(s)
on the same principles as mentioned in item 6 above. For this purpose, the tenderer
shall submit along with his bid all the relevant documents which include copy of previous
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in
case of dissolution of partnership firm etc.

9. Any partner in a partnership firm cannot use or claim his credentials in any other firm
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B
partner cannot use credentials of partnership firm of A&B partners in any other
partnership firm or propriety firm without leaving partnership firm of A&B partners.

10. In case a partner in a partnership firm is replaced due to succession as per succession
law, the proportion of credentials of the previous partner will be passed on to the
successor.

11. If the percentage share among partners of a partnership firm is changed, but the partners
remain the same, the credentials of the firm before such modification in the share will
continue to be considered for the firm as it is without any change in their value. Further,
in case a partner of partnership firm retires without taking away any credentials from the
firm, the credentials of partnership firm shall remain the same as it is without any change
in their value.

12. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P”

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in
other partnership firm “AX” earned after the date of becoming a partner of the firm AB shall
not be added in partnership firm AB.
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13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines
similar to a partnership firm.

14.In case company A is merged with company B, then company B would get the
credentials of company A also.]

15. In case of change in partners of a partnership firm, the share of partners in credentials
of a partnership firm shall be considered as per share of partners on the Actual date of
completion of the work. In case name and share of partners is not mentioned in the
completion certificate, share of partners in the credentials shall be considered as per
share of partners on the Actual date of completion of the work, as derived from the
partnership deed(s).

Note:-
A.In respect of GCC-2022, clause-10, Explanation Note No. 7, following is clarified: -

i. In case of any change in the partners of firm during last 07 (seven) years, ending last
day of the month previous to the one in which tender is invited, the share of credentials
for the purpose of Technical Eligibility will be considered as per the share of partners
as on the date of completion of work.

ii. In case of any change in partners of firm during last 03 (three) financial years and
current financial year upto the date of inviting of the tender, the share of credentials of
any partners will be considered in the proportion of partners on the date of receipt of
contractual payments.

B.In case of new partnership firm, following is clarified in respect of clarification of
credentials of individual partners from previous partnership firm(s) or previous
dissolved partnership firm(s) or previous split partnership firm(s):-

i. For the purpose of Technical Eligibility, the credentials of individual partners from
the previous dissolved / split previous partnership firm (s) shall be considered in
proportion as on the date of completion of work.

ii. For the purpose of Financial Eligibility, the proportion of individual partners from
the previous dissolved / splitted previous Partnership firm (s) shall be considered
in the proportion as on the date of receipt of contractual payments.

In such cases, following documents are required to be submitted alongwith bid:-
(i) Copy of previous Partnership Deed(s).

(i) Copy of previous Dissolution Deed(s) of previous partnership deed(s).

(iii) Proof of surrender of PAN No(s) (in case of dissolution of partnership firm).

» Relevant Annexures K-3 & K-4 are to be submitted by the tenderer alongwith the

bid.

2.3.3
No sub contracting is allowed in this work without prior approval of RailTel

234 Public Procurement (Preference to Make in India):- (Authority:- As per Railway Board letter
No. 2015/RS(G)/779/5, dated 01.02.2018, No. 2017/Trans/01/Policy/Pt-S, dated
28.03.2018, Railway Board letter no. 2020/RS(G)/779/2, dated 12.06.2020 and Ministry of
Commerce and Industry letter no. P-45021/2/2017-B.E.-lI, dated 15.06.2017).

234.1 This tender complies with Public Procurement Policy order 2017 dated 15.06.17 and
(Revision), dated 04.06.2020 or latest.

2.3.4.2 Following provisions will be applicable for item to be procured under Public Procurement

(preference to Make in India) order 2017 dated 15.06.2017 and 04.06.2020 or latest.

A) Local content: the minimum local content shall be 50% or as indicated in the tender
enquiry.

45




B) Margin of purchase preference: The margin or purchase preference is 20%.

C) Fee for complaint: Fee for filling a complaint under the order shall be Rs. 10,000/- per
case. The complaint shall be filed in the office of the ED/RP. The fee shall be
deposited with the office of the ED/RP Delhi.

D) Class-I local supplier: Means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 50% as
defined under this order.

E) Class-Il local supplier: Means a supplier or service provider, whose goods, services or
works offered for procurement has local content more than 20% but less than 50%
as defined under this order.

2.3.4.3

Verification local content:

A) The ‘Class-| local supplier’ / ‘Class-Il local supplier’ at the time of tender, bidding or
solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I
local supplier’ / ‘Class-Il local supplier’, as the case may be. They shall also given
details of the location (s) at which the local value addition is made.

B) In case of procurement for a value in excess of Rs. 10 Crores, the ‘Class-I local supplier
/ ‘Class-Il local supplier’ shall be required to provide a certificate from the statutory
auditor or cost auditor of the company (in the case of companies) or form a practicing
cost accountant or practicing chartered accountant (in respect of suppliers other that
companies) giving the percentage of local content.

C) False declarations will be in breach of the code of integrity under Rule 175 (1) (i) (h) of
the General Financial Rules for which a bidder or its successors can be debarred for
up to two years as per Rule 151 (iii) of the General Finance Rules along with such
other actions as may be permissible under law.

D) A supplier who has been debarred by any procuring entity for violation of this Order shall
not be eligible for preference under this Order for procurement by any other procuring
entity for the duration of the debarment.

E) Debarment of bidders: In respect of procuring entitles other than the one which has
carried out the debarment, the debarment takes effect prospectively form the date of
uploading on the websites(s) so that ongoing procurements are not disrupted.
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Requirement of Purchase preference:

b) Subject to the provisions of this Order and to any specific instructions issued by the Nodal
Ministry or in pursuance of this Order, purchase preference shall be given to ‘Class-
I local suppliers’ in all procurements under taken by procuring entities in the manner
specified hereunder:

b) In the procurements of goods or works which are not covered by para 3(b) above and
which are divisible in nature, the ‘Class-I local supplier’ shall get purchase preference
over ‘Class-Il local supplier as well as ‘Non-Local supplier as per following
procedure:-

i) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local

supplier’, the contract for full quantity will be awarded to L1.
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i) If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be awarded to L1.
Thereafter, the lowest bidder among the ‘Class-| local suppliers’ will be invited to
match the L1 price for the remaining 50% quantity subject to the Class-I local
supplier’s quoted price falling within the margin of purchase preference and contract
for that quantity shall be awarded to such 'Class-I local supplier’ subject to matching
the L1 price. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1
price or accepts less than the offered quantity, the next higher ‘Class-| local supplier
within the margin of purchase preference shall be invited to match the L1 price for
remaining quantity and so on, and contract shall be awarded accordingly. In case
some quantity is still left uncovered on ‘Class-| local suppliers’, then such balance
gquantity may also be ordered on the L1 bidder.

¢) In procurements of goods or works, which are covered by para 3(b) above and which are
not divisible in nature, and in procurement of services where the bid is evaluated on
price alone, the ‘Class-| local supplier’ shall get purchase preference over ‘Class-II
local Supplier’ as well as ‘Non-local supplier’, as per following procedure:

i) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local
supplier’, the contract will be awarded to L1.

ii) If L1 is not ‘Class-I local supplier’, the lowest bidder among the ‘Class-I local suppliers’,
will be invited to match the L1 price subject to ‘Class-I local supplier’s quoted price
falling within the margin of purchase preference, and the contract shall be awarded
to such ‘Class-I local supplier’ subject to matching the L1 price.

i) In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price, the ‘Class-
I local supplier’ with the next higher bid within the margin of purchase preference
shall be invited to match the L1 price and so on and contract shall be awarded
accordingly. In case none of the ‘Class-1 local suppliers’ within the margin of
purchase preference matches the L1 price, then the contract may be awarded to the
L1 bidder.

d) “Class-Il local supplier’ will not get purchase preference in any procurement, undertaken
by procuring entities.

2.4

CONSTITUTION OF THE FIRM:

24.1

(g) The tenderer shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV)
/ Registered Society / Registered Trust / HUF etc. The tenderer(s) shall enclose the
attested copies of the constitution of their concern, and copy of PAN Card along with
their tender. Tender Documents in such cases are to be signed by such persons as
may be legally competent to sign them on behalf of the firm, company, association,
trust or society, as the case may be.

(i) Following documents shall be submitted by the tenderer:

(A)

Sole Proprietorship firm:

(Undertaking as per Annexure O-1)
Undertaking (An Undertaking that the company is not black listed or debarred by
RCIL/Railway or any other Ministry/Department of Govt. of India from participation in tender
on the date of opening of bids, either in individual capacity or as a member of the
partnership firm or JV in which the company was/is a partner/member. Concealment/wrong
information in regard to above shall make the contract liable for determination under clause
62 of the General Conditions of contract) may be given. If not given
As per para 14(jii) of GCC-2022, If itis NOT mentioned in the submitted tender that tender
is being submitted on behalf of a Sole Proprietorship firm/Partnership firm/Joint
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Venture/Registered Company etc., then the tender shall be treated as having been
submitted by the individual who has signed the tender.

(B)

Partnership Firm:

For All Type of Works Tenders.

The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.
The following documents shall be submitted by the partnership firm, with the tender:

1. A Notarised copy of the Partnership Deed.

2. Document(s) in support of Registration of firm with Registrar/Sub-Registrar of firms
viz. Certificate of registration and copy of Register of firm (Form No. may vary from
State to State) (as applicable) etc. issued by Registrar of firms.

3. A Notarised or Registered Power of Attorney in favour of the individual signing the
tender document and create liability against the Firm. (Standard Performa as per
Annexure O-2)

4. An undertaking by all partners of the partnership firm that they are not blacklisted or
debarred by RCIL/Railwayor any other Ministry / Department of the Govt. of India
from participation in tenders / contracts as on the date of opening of bids, either in
their individual capacity or in any firm in which they were / are partners. Concealment
/ wrong information in regard to above shall make the contract liable for
determination under Clause 62 of the General Conditions of Contract.

Note: Authorisation given in POA only will be considered irrespective of any authorization
that may have given in Partnership Deed. In case of non-submission of POA or invalid
POA, offer is liable to be rejected.

(©

Joint Venture (JV)

If the tender is uploaded on behalf of a JV, the tenderer must upload the following

(1)

A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a
stamp paper, shall be submitted by the JV alongwith the tender (Standard proforma as per
Annexure K-1). The complete details of the members of the JV, their share and responsibility
in the JV etc. particularly with reference to financial, technical and other obligations shall be
furnished in the MoU.

(2)

Notarised Power of Attorney/authorization duly executed by all JV constituents, in favour
of the individual signing the tender document on behalf of the JV; and (Standard Performa
as per Annexure O-3)

3)

In addition, following documents must be upload/submit by the JV firms along with the
tender:-

(i)

In case one or more of the members of the JV firms is /are partnership firm(s), following
documents shall be uploaded/submitted.

(@)

(i) A Notarised copy of the Partnership Deed.

(i) Document(s) in support of registration of firm with registrar/Sub-Registrar of firms viz.
Certificate of registration and copy of Register of firm (Form No. may vary from State to
State) (as applicable) etc. issued by registrar of firms.

(b)

A copy of consent of all the partners or individual authorized by partnership firm, to enter
into the Joint Venture Agreement on a stamp paper, (Standard Performa as per Annexure
0-4)

(€)

A copy of Power of Attorney (duly Notarised or Registered) in favour of the individual to
sign the MOU/JV Agreement on behalf of the partnership firm and create liability against
the firm. (Standard Performa as per Annexure O-5)
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Note: Authorisation given in POA only will be considered irrespective of any authorization
that may have given in Partnership Deed. In case of non-submission of POA or
invalid POA, offer is liable to be rejected.

(ii)

In case one or more members of JV is/are Proprietary Firm or HUF, the following
documents shall be uploaded/submitted:

A copy of notarized affidavit on Stamp Paper declaring that he who is signing the affidavit
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided (HUF) and he has the
authority, power and consent given by other members to act on behalf of HUF. (Standard
Affidavit as per Annexure O-6)

(iil)

In case one or more members of JV is/are Limited Companies, the following documents
shall be submitted/uploaded:

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter
into a JV agreement, (Standard Performa as per Annexure O-7)

(i) Copy of Memorandum of Association and Articles of Association of the Company.

(iif) Copy of certificate of incorporation

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by
the resolution of Board of Directors) in favour of the individual to sign the tender, sign
MOU/JV Agreement on behalf of the company and create liability against the company
(Standard Performa as per Annexure O-8).

(iv)

In case one or more members of JV is/are LLP firm, the following documents shall be
submitted/uploaded:

(a) A notarised copy of certificate of incorporation and LLP agreement.

(b) A notarised copy of resolution of the partners of LLP, permitting the LLP to enter into
a JV agreement, authorising one of the partners of LLP to sign JV MOU/agreement
and such other documents required to be signed on behalf of the LLP and to create
liability against the LLP and/or to do any other act on behalf of LLP (Standard
proforma as per Annexure O-13)

(c) A copy of authorisation/copy of power of attorney issued by the LLP (backed by
resolution of partners) in favour of individual to sign the tender, to sign MOU/JV
agreement on behalf of the LLP and create liability against the LLP (Standard
proforma as per Annexure O-14)

(v)

All the Members of JV shall certify that they are not blacklisted or debarred by RCIL/Railway
or any other Ministry / Department of the Govt. of India from participation in tenders/contract
on the date of opening of bids either in their individual capacity or as a member of the JV in
which they were/are members.

NOTE:- To be submitted by each constituent member of JV.

(D)

Company:

If the tender is uploaded on behalf of a Company registered under Companies Act-2013,
the tenderer must submit/upload along with the tender the following documents on or
before close of uploading of tender & before opening of tender (D2):

(1) Copies of the MOA /AOA (Memorandum of Association /Article of Association) of the
Company;

(2) A copy of certificate of incorporation.

(3) A copy of Authorization/Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sign the tender on behalf of the
company and create liability against the company (Standard Performa as per Annexure O-
9, 10).

(4) An Undertaking that the company is not black listed or debarred by RCIL/Railway or

any other Ministry/Department of Govt. of India from patrticipation in tender on the date of
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opening of bids, either in individual capacity or as a member of the partnership firm or JV
in which the company was/is a partner/member. Concealment/wrong information in regard
to above shall make the contract liable for determination under clause 62 of the General
Conditions of contract.

(E)

Registered Society & Registered Trust:

The tenderer must upload following,

(1) copy of the certificate of registration;

(2) copy of Deed of formation; and

(3) A copy of Power of Attorney in favour of the individual to sign the tender documents and
create liability against the Society/Trust.

LLP (Limited Liability Partnership) Firm: If the tender is submitted on behalf of a LLP
Firm registered under LLP Act-2008, the tenderer shall upload alongwith the tender-

(i) A copy of LLP Agreement,

(i) A copy of Certificate of Incorporation; and

(i) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual
to sign the tender on behalf of the LLP and create liability against the LLP (Standard
proforma as per Annexure O-11 & 12).

(iv)  An Undertaking that the LLP is not black listed or debarred by RCIL/Railway or any
other Ministry/Department of Govt. of India from participation in tender on the date of
opening of bids, either in individual capacity or as a member of JV in which the LLP
was/is a member. Concealment/wrong information in regard to above shall make the
contract liable for determination under clause 62 of the General Conditions of contract.

In Case of HUF:

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the
tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided family (HUF)
and he has the authority, power and consent given by other members to act on behalf
of HUF (Standard proforma as per Annexure O-15).

(i) An undertaking that the HUF is not blacklisted or debarred by RCIL/Railway or any other
Ministry / Department of Govt. of India from participation in tender on the date of
opening of bids, either in individual capacity or as a member of the partnership firm or
JV in which HUF was / is a partner/member. Concealment / wrong information in
regard to above shall make the contract liable for determination under Clause 62 of
the General Conditions of Contract.
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e After opening of the tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust /
Registered Society / HUF etc. shall be neither asked nor considered, if submitted.
Further, no suo moto cognizance of any document available in public domain (i.e.,
on internet etc.) or in RCIL record/office files etc. will be taken for consideration of
the tender, if no such mention is available in tender offer submitted.

eNo change in the constitution of the firm/JV/sole proprietorship/partnership
firm/company/ Registered Trust/Registered Society/LLP/HUF shall be permitted
after opening of the tender except where necessitated due to the operation of
succession laws etc. in which case prior permission should be taken from RCIL and
in any case the minimum eligibility criteria should not get vitiated.

eThe RCIL will not be bound by any change in the composition of the firm made
subsequent to the submission of tender. RCIL may, however, recognize such power
of attorney and changes after obtaining proper legal advice, the cost of which will be
chargeable to the Contractor.

Note:

1. If all the requisite documents pertaining to the constitution of the firm/JV/sole
proprietorship/partnership firm/company/ Registered Trust/Registered Society/
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LLP/HUF etc., as specified in clause 2.4.1 above, are not submitted, offer will be
considered as incomplete and shall be summarily rejected.

2. Standard Proforma/Affidavit O-1 to O-15 are given as per Constitution of Firm
requirement in respective clause of Sole Proprietorship firm/Partnership
firm/JV/ICompany Registered Trust/Registered Society/LLP/HUF for guidance
purpose.
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The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV)
| registered society / registered trust / HUF etc if they want to act through agent or
individual partner(s), should submit along with the tender, a copy of power of attorney duly
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific
person whether hef/they be partner(s) of the firm or any other person specifically
authorizing him/them to submit the tender, sign the agreement, receive money, co-
ordinate measurements through contractor's authorized engineer, witness
measurements, sign measurement books, compromise, settle, relinquish any claim(s)
preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to
arbitration. The above power of attorney shall be submitted even if such specific person
is authorized for above purposes through partnership deed / Memorandum of
Understanding / Article of Association or such other document, failing which tender is
liable to be rejected.

2.4.3

Instructions for bidders from a country which shares a land border with India

I Any bidder from a country which shares a land border with India will be eligible to bid in
this tender only if the bidder is registered with the Competent Authority.
Il “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider in certain
contexts) means any person or firm or company, including any member of a joint venture
every artificial juridical person not falling in any of the descriptions of bidders stated herein
before, including any agency branch or office controlled by such person, participating in a
procurement process.
Il “Bidder from a country which shares a land border with India” for the purpose of this Order
means:-

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established or

registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A joint venture where any member of the joint venture falls under any of the above.

IV The beneficial owner for the purpose of (lll) above will be as under:

1. Incase of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
juridical person(s), has a controlling ownership interest or who exercises control
through other means.

Explanation-

a) “Controlling ownership interest” means ownership of, or entitlement to,
more than twenty-five per cent of shares or capital or profits of the
company;

b) “Control” shall include the right to appoint majority of the directors or to
control the management or policy decisions, including by virtue of their
shareholding or management rights or shareholders agreements or
voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
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ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case or an unincorporated association or body of individual, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than fifteen
percent of the property or capital or profits of such association or body of
individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior
management official;

5. In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

V An agent is a person employed to do any act for another, or to represent another in
dealings with third person.

VI The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered with the
Competent Authority.

Note:- Mandatory certificate as per Annexure-S to be submitted by tenderer
alongwith the tender documents

2.5

INCOME TAX DEDUCTION:
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As per Income Tax Act, Tax will be deducted for sums paid for carrying out the work under
this contract. In case of supply contract for ballast, deduction of 2% (Two percent) Income
tax will be made for the sums paid for labour portion only (i.e., loading, unloading, stacking,
measurement and laying etc.).
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Labour Cess: 1% labour cess shall be deducted from each RA bill to be deposited with
concerned labour Commissioner/State Govt.

3.0

EARNEST MONEY

3.1

A. EMD will be submitted by bidder on IREPS.

i. Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as
‘Startups’ shall be exempted from payment of earnest money deposit detailed
above.

ii. Eligible MSEs are exempted from EMD. No other exemption will be given.

iii. 100% Govt owned PSUs shall be except form payment of earnest money deposit
detailed above.
iv. Labour Co-operative Societies shall deposit only 50% of above Earnest Money.

3.1.1

The tenderer(s) shall keep the offer open for a period of 90 days for the tender value upto
Rs.10 cr and tender value more than Rs.10 cr from the date of opening of the tender in
which period tenderer(s) cannot withdraw his/their offer subject to period being extended
further, if required, by mutual agreement from time to time. It is understood that the Tender
Documents have been sold/issued to the tenderer(s) and tenderer(s) is/are being
permitted to in consideration of stipulation on his/their part that after submitting his/their
offer, he/they will not resile from his/their offer or modify the terms and conditions thereof
in a manner not acceptable to RCIL. Should the tenderer(s) fail to observe/to comply with
the foregoing stipulation or fail to undertake the contract after acceptance of his/their
tender, the entire amount deposited as Earnest Money for the due performance of
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the stipulation and to keep the offer open for the specified period, shall be forfeited
to the RCIL .

RCIL If the tender is accepted, the amount of all Earnest Money will be retained as part
Security Deposit for due and faithful fulfilment of the contract. The Earnest Money of
unsuccessful tenderer(s) will, save as herein before provided be returned to the
unsuccessful tenderer(s) within a reasonable time, but RCIL shall not be responsible for
any loss or depreciation that may happen to the Earnest Money for the due performance
of the stipulation and to keep the offer open for the period stipulated in the Tender
Documents while in RCIL possession nor will be liable to pay interest thereon.

3.2

The Earnest Money of the requisite amount referred to in Clause 3.1 above is required to
be deposited through e-gate way (applicable where option B of clause 3.1 is indicated on
IREPS).

Note

(i) Tenders uploaded/submitted with Earnest Money in any form other than those
specified above shall not be considered.

(ilAny request for recovery from outstanding bills for Earnest Money against present
tender will not, under any circumstances, be entertained

(iii) No interest will be payable on the Earnest Money and Security Deposit or the
amount payable to the contractor under the contract.

4.0

ACCEPTANCE OF TENDER

4.1

() IF THE TENDERER (S) DELIBERATELY GIVES WRONG
INFORMATION/CREDENTIALS/DOCUMENTS IN HIS/THEIR TENDERS AND THEREBY
CREATE(S) CIRCUMSTANCES FOR ACCEPTANCE OF HIS/THEIR TENDER, RCIL
RESERVES THE RIGHT TO REJECT SUCH TENDER AT ANY STAGE, BESIDES,
SHALL SUSPEND THE BUSINESS upto FIVE YEARS”.

(i) If on verification of credentials, at the evaluation stage, it is found that the tenderer has
submitted forged/fake documents in support of his offer, his Earnest Money Deposit
shall be forfeited besides suspending business with him/them upto five years.

4.2

The authority for acceptance of the tenders rests with ED/RP or any other official of RCIL
as the case may be who does not undertake to assign reasons for declining to consider any
particular tender or tenders. He also reserves the right to accept the tender in whole or in
part or to divide the tender amongst more than one tenderer if deemed necessary.

4.3

The successful tenderer/s shall be required to execute an agreement with the ED/RP for
carrying out of the work as per agreed conditions. The cost of stamp for the agreement
will be borne by the RCIL.
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The contractors operations and proceedings in connection with the works shall at all times
be conducted during the continuance of contract in accordance with the laws, ordinance,
rules and regulations for the time being in force and the contractor shall further observe and
comply with the bye-laws and regulations of the Govt. of India, State Govt. and of Municipal
& other authorities having jurisdiction in connection with the works or site over operations
such as these are carried out by the contractor/s and shall give all notice required by such
bye-laws and regulations. The Hospital and medical regulations in force for the time being
shall also be complied with by the contractor/s and his workmen.

4.3.2

The contractor shall be responsible for the observance of the rules and regulations under
the mines act and mineral rules and Indian Metallurgical rules and regulations of
State/Central Govt. concerned as amended from time to time.

4.3.3

Contractor shall at all times keep the RCIL administration indemnified against all penalties
that may be imposed by the Govt. of India or State Govt. for infringements or any of the
clauses of the mines act and rules made there under in respect of quarries from which the
ballast for these works is procured.
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4.4 The tenderer/s shall not increase his/their rate in case the RCIL Administration negotiates
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of
the original offer and rates originally quoted will be binding on the tenderer/s.

4.5 The tenderer/s shall submit an analysis of rates if called upon to do so

4.6 Non-compliance with any of the conditions set forth herein is liable to result in the tender
being rejected.

4.7 Variation in guantity

4.7.1 The tenderer/contractor will be bound to execute the additional quantities on the following
terms and conditions.

4.7.1.1 a. The guantity indicated in the Schedule of Requirements is the estimated quantities

in respect of the work and may change depending on the detailed survey/system

design. On this and other developments, the purchaser may exercise the option of

increase / decrease of the quantity of items of Schedule of Requirements by 25%

(Twenty five percent) of the value of the contract at the accepted rates within the
scope of the work.

b. Quantity may also vary beyond 25% as per the following -

¢ Quantity variation beyond 25% up to 40% will be 2% rebate, above 40% to 50%

with 4% rebate and beyond 50% rates will be negotiated by RCIL with Contractor.

5.0 Security Deposit_and Performance Guarantee on Acceptance of Tender

5.1 e The security deposit/rate of recovery/mode of recovery on acceptance of tender shall be

as under:

e The Earnest Money deposited by the Contractor with his tender will be retained by RCIL
as part of security for the due and faithful fulfillment of the contract by the Contractor.
The Security Deposit shall be 5% of the contract value. Security Deposit may be
deposited by the Contractor before release of first on account bill in cash or may be
recovered at the rate of 10% of the bill amount till the full Security Deposit is recovered.
Provided also that in case of defaulting Contractor, the RCIL may retain any amount
due for payment to the Contractor on the pending "on account bills" so that the
amounts so retained (including amount guaranteed through Performance Guarantee)
may not exceed 5% of the total value of the contract.

e Further, in case of contracts having value equal to or more than % 50 crore (Rs Fifty crore)
the Security Deposit may be deposited as Bank Guarantee Bond also, issued by a
scheduled bank after execution of contract documents, but before payment of 1%t on
account bill. Provided further that the validity of Bank Guarantee Bond shall be
extended from time to time, depending upon extension of contract granted in terms of
Clause 17 of the Standard General Conditions of Contract.

Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank
Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with
his tender will be returned by the RCIL.

Note: After the work is physically completed as certified by competent authority, Security
Deposit recovered from the running bills of a Contractor can be returned to him, if he
so desires, in lieu of Term Deposit Receipt/irrevocable Bank Guarantee for equivalent
amount from Scheduled Bank, to be submitted by him.
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The total security deposit recoverable from a contractor including the amount of
earnest money deposited with the tender as given in Clause above will not exceed
the security amount recoverable atthe rates mentioned above.

The security deposit shall be forfeited whenever the Contract is rescinded. The
Security Deposit unless forfeited in whole or in part according to the terms and
conditions shall be released to the contractor only after the expiry of maintenance
period and after passing the final bill based on ‘No Claim Certificate’.

Thus before releasing the S.D., an unconditional and un-equivocal ‘No Claim
Certificate’ from the Contractor concerned should be obtained. The competent
authority should issue the certificate regarding the expiry of the maintenance period
and passing of the Final Bill based on ‘No Claim Certificate’.

5.1.1

Refund of Security Deposit: Security Deposit shall be returned to the Contractor

alongwith or after the following:

(a) Final Payment of the Contract as per clause 51. (1) of GCC, and

(b) Execution of Final Supplementary Agreement or Certification by Engineer that RCIL has
No Claim on Contractor, and

(c) Maintenance certificate issued on expiry of the maintenance period as per clause 50.(1)
of GCC, in case applicable.

Note :-

The Competent Authority to issue above Maintenance Certificate shall normally be the
authority who is competent to sign the contract. If this Competent Authority is of the rank
lower than GM Grade, then a DGM Grade Officer (concerned with the work) should issue
the certificate.

The certificate, inter alia, should mention that the work has been completed in all respects
and that all the contractual obligations have been fulfilled by the Contractor and that there
is no due from the Contractor to RCIL against the contract concerned.

51.2

Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause
62 (1) of GCC, the Security Deposit already with RCIL under the contract shall be forfeited.
However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC, the
Security Deposit shall not be forfeited.

5.2

Performance Guarantee:

The successful bidder shall have to submit a performance Guarantee (PG) within 21 (twenty
one) days from the date of issue of letter of acceptance (LOA). Extension of time for
submission of PG beyond 21 (twenty one) days and upto 60 days from the date of issue of
LOA may be given by the authority who is competent to sign the contract agreement.
However, a penal interest of 15% per annum shall be charged for the delay beyond 21
(twenty one) days, i.e. from 22" day after the date of issue of LOA. Further, if the 60™ day
happens to be a declared holiday in the concerned office of the RCIL, submission of PG
can be accepted on the next working day. In case the contractor fails to submit the requisite
PG even after 60 days from the date of issue of LOA, the contract is liable to be terminated
duly forfeiting EMD and other dues, if any payable against that contract. In case contract is
terminated RCIL shall be entitled to forfeit Earnest Money Deposit and other dues payable
against that contract. In case a tenderer has not submitted Earnest Money Deposit on the
strength of their registration as a Startup recognized by Department of Industrial Policy and
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this
effect.

(a)The failed contractor shall be debarred from participating in re-tender for that work.

(b)The successful bidder shall submit the performance Guarantee (PG) in any of the
following forms, amounting to 3% of the contract value.

0] A deposit of RTGS
(i) Irrevocable Bank Guarantee;
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Note:- (i)The instruments as listed above will also be acceptable for Guarantees in case

of mobilization advance. All the instruments mentioned in (i) to (ii) above
should be in favour of RailTel Corporation of India Limited payable at Delhi.

(ii) A seprate advice of the BG will invariably by sent by the BG issuing bank
to the Railtel Bank through SFMS and only after this the BG will become
acceptable to Railtel.It is therefore in own interest of Bidder to obtain Rail-
tel bank IFSC code.its branch and address and advice these particulars to
the BG issuing bank and request them to send advice of BG through
SFMS to the Railtel’s Bank.

(i) Any performance security upto a value of Rs. 5 Lakhs is to be submitted
through online transfer only.

(c) A Performance Guarantee shall be submitted by the successful Bidder after the letter

(d)

(e)

(f)

of acceptance has been issued, but before signing of the agreement. This PG shall
be initially valid up to the stipulated date of completion plus 60 (Sixty) days beyond
that. In case, the time of completion of work gets extended, the contractor shall get
the validity of P G extended time for completion of work plus 60 (Sixty) days.

If Railway PSUs are awarded contracts through competitive bidding (Open Tender,
Special Limited Tender etc.,) the normal rule regarding submission of Performance
Guarantee as applicable to other tenderer/s. shall be applicable to these PSUs.

Wherever Railway PSUs are awarded works contracts by RCIL /Railway , on
Single Tender basis, they are exempted from the requirement of submitting
Performance Guarantee.

However, in the event of failure of the Railway PSU to successfully execute the
contract as per terms and conditions laid down in the Agreement, a penalty
equivalent to 5% (Five Percent) of the Original value of contract would be levied.

The value of PG to be submitted by the contractor will not change for variation upto
25% (either increase or decrease)

In case during the course of execution, value of the contract increases by more
than 25% of the original contract value, an additional Performance Guarantee
amounting to 3% (Three percent) for the excess value over the original contract
value shall be deposited by the contractor.

On the other hand, if the value of Contract decreases by more than 25% of the
original contract value, Performance Guarantee amounting to 3% (Three percent)
of the decrease in the contract value shall be returned to the contractor. The PG
amount in excess of required PG for decrease contract value, available with RCIL,
shall be returned to contractor as per their request duly safeguarding the interest of
RCIL.

The Performance Guarantee (PG) shall be released after the Physical completion of

the work based on the “Completion Certificate” issued by the competent authority
stating that the Contractor has completed the work in all respects satisfactorily. The
competent authority shall normally be the authority who is competent to sign this
contract. If the competent authority is of the rank lower than GM or its equivalent, then
a DGMlevel Officer (concerned with the work) should issue certificate. The security
deposit shall, however, be released only after expiry of the maintenance period and
after passing the final bill based on ‘No claim certificate ‘from the contractor.

Whenever the contract is rescinded, the security deposit shall be forfeited and the
Performance Guarantee shall be encashed and the balance work shall be got done
independently without Risk and Cost of the failed contractor. The failed contractor shall
be debarred from participating in the tender for executing the balance work. If the failed
contractor is a JV or a Partnership Firm, then every member/Partner of such a firm shall
be debarred from participating in the tender for the balance work in his/ her individual
capacity or as a partner of any other JV/Partnership firm.
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(g) The Engineer shall not make a Claim under the Performance Guarantee except for
amount to which the President of India is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the event
of:

(i) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above in which event the Engineer may claim the full amount of the
Performance Guarantee.

(i)  Failure by the contractor to pay President of India any amount due, either as agreed
by the Contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer.

(i) The Contract being determined or rescinded under provision of the GCC clause 62.

5.3 Whenever the Railway /PSUs are awarded works contracts by RCIL/Railway, on single
tender basis, they are exempted from the requirements of submitting performance
guarantee.

However, in the event of failure of the Railway PSU to successfully execute the contract
as per terms and conditions laid down in the agreement, a penalty equivalent to 5% of the
original value of contract would be levied.

If Railway PSUs are awarded contract through competitive bidding (open tender, special
limited

tender etc.) the normal rules regarding submission performance bank guarantee as
applicable to other tenderer/s shall be applicable to these PSUs.

6.0 CONDITIONS OF CONTRACT AND SPECIFICATIONS

6.1 Except where specifically stated otherwise in the tender documents the work is to be
carried out in accordance with (i) Indian Railway Standard General Conditions of
Contract, April 2022 amended fromtime to time & upto date.

Note:- The above publications are available on www.indianrailway.gov.in
6.2 Order of Precedence of Documents: In a tender/contract, in case of any difference,

contradiction, discrepancy, with regard to Conditions of tender/contract, Specifications,
Drawings, Bill of quantities etc., forming part of the tender/contract, the following shall be
the order of precedence:

i. Letter of Award

ii. Schedule of Items, Rates & Quantities

iii. Special Conditions of Contract

iv. Technical Specifications as given in tender documents

v. Drawings

vi. Indian Railway Standard General Conditions of Contract updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender documents.

vii. *CPWD/Railways Specifications 2019 Vol | & Il updated with correction slips issued
up to date of inviting tender or as otherwise specified in the tender documents, if
applicable in the contract.

viii. *Indian Railway Unified Standard Specification (IRUSS-2019) updated with
correction slips issued up to date of inviting tender or as otherwise specified in the
tender documents, if applicable in the contract.

iX. Indian Railway Unified Standard Specifications (Works and Material) 2010 updated
with correction slips issued up to date of inviting tender or as otherwise specified in
the tender documents, if applicable in the contract.
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X. IR Specifications/Guidelines updated with correction slips issued up to date of inviting
tender or as otherwise specified in the tender documents.
Xi. Relevant B.1.S. Codes updated with correction slips issued up to date of inviting
tender or as otherwise specified in the tender documents

*CPWD/Railways Specifications 2019 Vol | & Il updated with correction slips and Indian
Railway Unified Standard Specification (IRUSS-2019) updated with correction slips will be
followed on issuance of order from this office.

7.0

STUDY OF DRAWINGS AND LOCAL CONDITIONS

7.1

The drawings for the works can be seen in the office of the ED/RP. It should be noted by
tenderer/s that these drawings are meant for general guidance only and RCIL/Railway may
suitably modify them during the execution of the work according to the circumstances
without making the RCIL liable for any claims on account of such changes.

7.2

The tenderer/s is/are advised to visit the site of work and investigate actual conditions
regarding nature and conditions of soil, difficulties involved due to inadequate stacking
space, due to built up area around the site, availability of materials water and labour
probable sites for labour camps, stores, godowns, etc. They should also satisfy themselves
as to the sources of supply and adequacy for their respective purpose of different materials
referred in the specifications and indicated in the drawings. The extent of lead and lift
involved in the execution of works and any difficulties involved in the execution of work
should also be examined before formulating the rates for complete items of work described
in the schedule.

7.3

Fencing at work site

Contractor(s) while executing the work of gauge conversion/doubling, yard remodeling etc.
shall provide suitable fencing/barricading to protect/segregate the existing Railway line from
any damage and un-toward incident, as per the directions or plan approved by Engineer-
in-charge. The payment of barricading/fencing shall be paid under the relevant N.S. item if
required. No work will be started till the fencing/barricading is provided and clearance in
writing is issued by the Engineer-in-charge.

7.3.1

Suitable gates/barriers should be installed across the new embankment, preferably
adjoining the manned/unmanned level crossings. The entry for the vehicles should be
regulated by an authorized representative of the Engineer-in-charge during the working
hours.

7.4

Safety Gear :

During execution of the work, contractors shall ensure that all safety precautions are taken
by their men to protect themselves and site to prevent any untoward incident. In this regard
contractor will ensure that adequate number of safety helmets, safety belts, safety jackets
with reflective arm band, rope, ladders emergency light etc. are available at site before the
work is actually started. The above list is only indicating and is not exhaustive and safety
item will be arranged as per the requirement. RCIL reserve the right to stop the work in
the absence of proper safety gear and no claim shall be entertained in this regard. Decision
of the Engineer-in-charge will be final and binding upon the contractor. The cost of all the
safety gear is deemed to have been included in the rates quoted and nothing extra is
payable under this contract.

8.0

PERIOD OF COMPLETION :-

8.1

The entire work is required to be completed in all respects within 6 (Six Months) months
from the date of issue of Acceptance letter. Time is the essence of contract. The
contractor/s will be required to maintain speedy and required progress to the satisfactions
of the Engineer to ensure that the work will be completed in all respects within the stipulated
period failing which action may be taken by the RCIL Administration in terms of Clause 17
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and/or Clause 62 of the Indian Railway Standard General Conditions of Contract, April, 2022
amended from timeto time & up to date.

8.2

The contractor/s shall arrange to execute the different items of works in close consultation
with and as per directions of the Engineer so that other works being executed in the
same area either departmentally or through another agency such as steel erection, P.
Way earthwork in formation, etc. are also progressed concurrently. It may be noted,
however, that any delay in the execution of departmental works, for whatsoever reason
shall not be accepted as an excuse for non-performance of the contract.

8.3

The contractor/s will be required to give GGM/Signal a monthly progress report of the work
done during the month on 4™ of the following month. He will also give to the Work
Incharge/ GGM/Signal the programme of work to be done in coming month by 25" of the
preceding month. The programme will be subject to alteration or modifications at the
direction of the ED/RP, who may discuss such modifications or alterations with the
contractor as considered necessary. Approval of any programme shall not in any way
relieve the contractor from any of his obligations to complete the whole of the work by the
prescribed time or extended time, if any.

9.0

RATES FOR PAYMENT

9.1

The rates given in the attached schedule of rates tendered by the contractor and as
accepted by RCILwill form the basis of payment for such items under this contract.

9.2

No material price variation or wages escalation on any account whatsoever the
Compensation for "Force Majeure' etc. shall be payable under this contract except price
escalation clause payable as per price escalation clause, if any, provided separately in the
tender documents.

9.3

The rates for any item of work not included in the (Schedule of Items, Rates and Quantities)
and which the contractor may be called upon to do by RCIL Administration shall be fixed
by the supplementary written agreement between the contractor and the RCIL/ before the
particular item or items of work is/are executed. In the event of such agreement not being
entered into and executed the RCIL may execute these works by making alternative
arrangements. RCIL will not be responsible for any loss or damages on this account.

9.3.1

The contractor shall work in close co-operation with the contractors, departmental staff
working in the adjacent sections of Railwayé& local authorities.

9.4

It should be specifically noted by the tenderers that no separate loading, unloading and
leading charges for materials (which are supplied by the RCIL) shall be paid for by RCIL
and the rates quoted by the tenderer/s shall be inclusive of all these charges.

9.5

The item numbers, description, units and rates given in schedule of rates are as per
Northern Railway Unified Standard Schedule of Rates, 2010 and any discrepancy during
the execution of the work in the working rates, quantity and units etc. should be rectified
by reference to the printed schedule of rates which be treated as authority and will be
binding on the contractor.

9.6

Should there arise any items which may be necessary for the completion of work but which
does not appear in the Schedule of Items, Rates and Quantities attached with tenders, its
rate will be fixed by analysis of actual inputs of all types including labour and material or
derived from the labour and material rates given in the Northern Railway Unified Standard
Schedule of Rates, 2010. The rates for such non-scheduled items occurring during the
course of construction shall be payable subject to the approval of the competent authority.
No items or work requiring non-schedule rates will be carried out unless ordered to do so
by the Engineer. The rates derived from the Northern Railway Unified Standard Schedule
of Rates, 2010 will be subject to percentage above or below tendered by the contractor.

9.7

Payment for the work done will be made to the contractor only when the formal agreement
has been executed between the parties.
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9.8

The rates quoted by the contractor and accepted by RCIL as per Schedule of Items, Rates
and Quantities shall form the basis of ‘on account_ payment' or the various items under this
contract.

9.9

In the course of execution of various items of work under schedule of Items, Rates and
Quantities running bills payment for partly completed works will be made to the contractor.
The quantum of such work for payment shall be decided by the Engineer-in-charge whose
decision shall be final and binding on the contractor.

9.10

No “on account payment' by the RCIL shall protect the contractor/s against or prevent the
RCIL from recovering from the contractor/s any over payment made to him/them.

9.11

Final payment of the balance amount due, exclusive of the security deposit required in
terms of Clause-5 of these special conditions, will be made after the completion of the
entire work and on the certification of the Engineer that work has been completed in all
respects and found satisfactory. The security deposit will be refunded after the date of
completion according to Clause 5.1 of these conditions.

9.12
(@)

Final SUPPLEMENTARY AGREEMENT

After the work is completed or otherwise concluded by the parties with mutual consent, and
taken over by the RCIL/Railway as per terms and conditions of the contract agreement,
and there is unequivocal no claim on either side under the contract, other than as
mentioned in item 4 of Annexure-B, the parties shall execute the final supplementary
agreement as per Annexure-B.

9.12
(b)

Standard Adgreement (for EBR-IF Funded Contractsonly):- (Not Applicable)For the
works contracts which are funded through Indian Railway Finance Corporation (IRFCC),
the Contractor after award of such contract shall has to execute and sign the Standard
Agreement as per prescribed format as per Annexure-R.(Not Applicable)

9.13

Measures to be taken in construction and repairs on roads, embankments, etc.

9.13.1

All borrow pits dug for and in connection with the construction and repairs of buildings,
roads, embankments, etc. shall be deep and connected with each other in the formation
of a drain directed towards the lowest level and properly sloped for discharge into a river,
stream, channel or drain and no person shall create any isolated borrow pit which is
likely to cause accumulation of water which may breed mosquitoes.

9.13.2

Non fulfillment of the provision in 9.13.1 above shall be a breach of the contract and
contractor/s shall be liable to pay by way of agreed liquidated damages to the RCIL at the
rates of Rs.100/- for each breach and in addition to that contractor further undertake to pay
the amount incurred by the RCIL in getting the said job/s done at the risk and cost of the
contractor. Besides this, the contractor will also be held responsible for any laws for
contravening them.

10.0

SETTING OUT WORKS

10.1

The contractor is to set out the whole of the work in consultation with the engineer or an
official to be deputed by the Engineer and during the progress of works to amend on the
requisition of the Engineer any errors, which may arise there in and provide efficient and
sufficient staff and labour thereon. The contractor shall also alter or amend any errors in
the dimension lines on levels to the satisfaction of the Engineer or his authorized
representative without claiming any compensation for the same.

10.2

The contractor shall provide, fix and be responsible for maintenance of all stocks,
templates, profiles, land marks, points, burjies, monuments, center line pillars, reference
pillars, etc. and shall take all necessary precautions to prevent their being removed
altered or disturbed and will be responsible for the consequence of such removal,
alterations or disturbance and for their efficient reinstatement.
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10.3

The contractor shall protect and support, as may be required or as directed by the
Engineer, all building, fences, walls, towers, drains, road paths, waterways, foreshores
banks, bridges, Railway ground and overhead electric lighting, the telegraphs/ telephones
and crossing water service Main pipes and cables and wires and altogether matters and
things of whatever kind not otherwise herein specified other than those specified or directed
to be removed or altered which may be interfered with or which likely to be affected
disturbed or endanger by the execution completion of maintenance of the works and
shall support provided under this clause to such cases as directed by the Engineer. No
payment shall be made by the RCIL to the contractor for these works on account of delay
for re-arrangement of road traffic or in the contractor having to carry out the short lengths
and in such places as per conditions and circumstances may warrant. These will not form
the basis of any claim and or dispute for compensation of any kind.

11.0

DRAWINGS FOR WORKS:

111

The RCIL/Railway Administration reserves the right to modify the plans and drawings as
referred to in the special data and specifications as also the estimate and specifications
without assigning any reasons as and when considered necessary by the RCIL. The
percentage rates for the schedule items and items rates for the non-schedule items quoted
by the contractor as may be accepted by the RCIL will, however, hold good irrespective of
any changes, modifications, alterations, additions, omissions in the locations of structures
and detailed drawings, specifications and/or the manner of executing the work

11.2

It should be specifically noted that some of the detailed drawings may not have been
finalized by the RCIL/Railway and will, therefore, be supplied to the contractor as and when
they are finalized on demand. No compensation whatsoever on this account shall be
payable by the RCIL Administration.

11.3

No claim whatsoever will be entertained by the RCIL on account of any delay or hold up of
the work/s arising out of delay in approval of drawings, changes, modifications, alterations,
additions, omission and the site layout plans or details drawings and design and or late
supply of such material as are required to be arranged by the RCIL or due to any other
factor on RCIL/ Railway Accounts.

12.0

SUPPLY OF MATERIALS BY THE RailTel (Not Applicable)

12.1

If at any time, material which the contractor/s should normally have to arrange
himself/themselves, are supplied by the RCIL either at the contractor's request or in
order to prevent any avoidable delay in the execution of work due to the contractor's
inability to make adequate timely arrangements for supply thereof or for any other
reason, recovery will be made from the contractor's bill either at the market rate
prevailing at the time of supply or at the book rate whichever is greater, plus fixed
departmental charges viz. Freight at 5% (8.33% for items of Iron and G.I. pipe steel)
incidental charges at 2% and added on total cost supervision charges at 12.5%. No
carriage or incidental charges will be borne by the RCIL. The contractor cannot, however,
claim as a matter of right the issue of such material by the RCIL which he/they is required
to arrange himself/themselves in accordance with the terms and conditions of this contract.

12.1.1

In case, cement and/or steel is issued to the contractor/s free of cost or on cost to be
recovered for use on the work, the supply thereof shall be made in stages limited to the
guantity/ quantities computed by the RCIL according to the prescribed specifications and
approved drawings as per the agreement. The cement and/or steel issued in excess of
the requirements as above shall be returned in perfectly good conditions by the contractor
to the RCIL immediately after completion or determination of the contract. If the contractor/s
fail/s to return the said stores, then the cost of cement and/or steel issued in excess of the
requirement computed by the RCIL according to the specifications and approved drawing
will be recovered from the contractor/s @ twice the prevailing procurement cost at the time
of last issue viz. 2 X (purchase price + 5% freight only). This will be without prejudice to the
right of the RCIL to take action against the contractor/s under the conditions of the
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contract for not doing/completing the work according to the prescribed specifications
and approved drawings. If it is discovered that the quantity of cement and or steel used is
less than the quantity ascertained as herein before provided, the cost of the cement
and/or steel not so used shall be recovered from the contractor/s on the basis of the
above stipulated formula.

12.1.2

The contractor shall be responsible for the safe transport custody and storage of all
RCIL/ Railway materials issued to him and he will be liable to make good the loss due to
any cause whatsoever, that may be suffered by the RCIL/ Railway on this account. Special
precautions should be taken in respect of cement while transporting cement, steps should
be taken to safeguard against cement becoming damp or wet due to moisture or rain. The
contractor will also be responsible for storing cement in damp proof conditions at site of
work at his own cost in accordance with the standard specifications. The Engineer shall
decide whether the cement stored in the godown is fit for the work and his decision shall
be final and binding on the contractor/s.

12.2

The contractor should supply a schedule showing the requirements of
explosives/materials required to be supplied to him by the RCIL based on
detailed plans. The materials will be arranged by the RCIL according to this
schedule unless otherwise modified by the RCILdue to additions or alterations
in the approved plans. No claim whatsoever will be entertained by the RCIL on
account of late supply of such materials as are required to be arranged by the
RCIL .

12.3

SUPPLY OF CEMENT AND STEEL BY THE RCIL (No supply of Cement
and Steel will be made by RCIL)

12.3.1

Cement, Mild Steel/ H.Y.S.D./ Bars/[RSJ/MS Plate, etc. to be supplied by the
RCIL to the extent as would become a part of the work involved in the tender
schedule will be supplied by the RCIL free of cost or on cost recovery basis as
the case may be as per relevant clauses of special conditions relating to site
data and specifications at construction store godown. The contractor will be
required to lead the same to the site of work at his own cost subject to payment
at the rate as quoted against relevant item of N.S. Items in the Schedule of
Iltems, Rates & Quantities.

12.3.2

Cement and steel required for temporary works timbering, shuttering, centering,
scaffolding, etc. will have to be arranged entirely by the contractor at his own
cost.

12.3.3.

The empty cement bags for the supply of cement by the RCIL shall be property
of the contractor and the cost of the same shall be recovered at the rate of
Rupees Two per empty cement bag from the ‘on account bill' of the contractor
in case the cement is supplied in Jute bags. No recovery on account of empty
cement bags shall be made from the contractor, in case the cement is supplied
in H.D.P.E. bags. The RCIL however, reserves its right to take empty bags as
are in good conditions and in that case no recovery will be made for bags so
taken back. These rates will apply for bags deteriorated while in use and not
found acceptable to the RCIL/Railway so taken back from the contractor.

13.0

SUPPLY OF MATERIALS BY THE CONTRACTOR/S

13.1

Materials used in the work by the contractor shall conform to the Northern
Railway  Standard Specifications as mentioned in Northern Railway CE’s
Circular No. 630 dtd.26.12.2016.

13.2

It should be clearly understood that the tendered rates include wastage and
wash away due to rains, storms, floods or any other cause whatsoever.

13.3

No loading, unloading, lead, lift, stacking, octroi, sales tax, toll tax, royalty or any
other charges will be paid for the materials, tools and plants and tools arranged
and brought by the contractor to the site of work.
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13.4

Stage payment for supply of steel by the contractor (For Original Contract Value
above Rsl15 Crores) NOT APPLICABLE FOR INSTANT
TENDER)

(a) Stage payment limited to 75% of the rate of steel awarded in the contract
(as a separate NS item/USSOR item for the purpose) shall be made to the
contractor for steel physically brought by the contractor to the site (even
before its actual use in the work) subject to following:-

0] The material shall be strictly in accordance with the contract
specifications.

(b) The material shall be delivered at site and properly stored under
covered sheds at contractor's cost and protected against damage,
deterioration, theft, fire etc. to the satisfaction of the engineer in
charge. The contractor shall store the bulk material in the measurable
stacks.

(ii) IThe quantities of materials shall be brought to the site only in
such installments that would facilitate smooth progress of work
and consumed in reasonable time. The decision of Engineer-
in-charge regarding quantity of steel to be brought to the site
shall be final and binding to the contractor.

(iii) Proper accountal in the material registers to be maintained in
the prescribed format at the site for the receipt and use of the
material on day to day basis.

(iv) ISubmission of indemnity bond with validity up to the
completion/extended period in the prescribed format at the
contractor’s cost, vesting the ownership of such material with
the RCIL.

(c) Submission of insurance policy with a validity upto the completion/extended
period at the contractor's cost, in favour of the RCIL against
damage, deterioration, theft, fire etc.

(d) The balance payment shall be released only after material is actually
consumed in the work. The price variation claim for steel would
continue to be governed as per extant PV clause and with
reference to delivery at site.

14.0

SERVICE ROADS

14.1

The contractor/s shall make his/their arrangements for service roads, paths etc
for carrying his/their tools and plants, labour and materials, etc. and will also
allow the RCIL/Railway use of such paths and service roads, etc for plying
its own vehicles free of cost. The tenderer/s will be deemed to have included
the cost of making any service roads, roads or paths, etc., that may be required
by him/them for plying his/their vehicles for the carriage of his/their men and
materials, tools, plants and machinery for successful completion of the work.
Similarly, any other feeder road connecting any of the existing roads will be
made by the contractor at his/their own cost including any compensation that
may be required to be paid for the temporary occupation and or usage of Govt.
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and or private land and without in any way involving the RCIL in any dispute
for damage and/or compensation.

14.2

In case the RCIL/Railway has its own paths, service roads, the contractor/s will
be allowed to use of such paths or service roads free of cost. He/They shall,
however, in no way involve the RCIL in any claims or dispute of whatever kind
due to the inaccessibility of such paths or service roads or due to their poor
condition and or maintenance or their being to be blocked and/or closed.

14.3

The rates quoted by the contractor as per Schedule of Items, Rates and
Quantities shall form the basis of ‘on account payment’ or the various items
under this contract.

14.4

In the course of execution of various items of work under schedule of Items,
Rates and Quantities running bills payment for partly completed works will be
made to the contractor. The quantum of such work for payment shall be decided
by the Engineer-in-charge whose decision shall be final and binding on the
contractor.

14.5

No “on account payment’ by the RCIL shall protect the contractor/s against or
prevent the RCIL from recovering from the contractor/s any over payment made
to him/them.

14.6

Final payment of the balance amount due, exclusive of the security deposit
required in terms of Clause-5 of these special conditions, will be made after the
completion of the entire work and on the certification of the Engineer that work
has been completed in all respects and found satisfactory. The security deposit
will be refunded after the date of completion according to Clause 5.1 of these
conditions.

15.0

EMERGENCY WORK

151

In the event of any accident or failure occurring in or about the work of arising
out for or in connection with the construction completion or maintenance of the
work which in the opinion of the Engineer require immediate attention, the RCIL
may be with its own workmen or other agency execute or partly execute the
necessary work or  carry out repairs if the Engineer considers that the
contractor is not in a position to do so in time and charge the cost thereof, as to
be determined by the ED/RP to the contractor.

15.2

In terms of clause 32 of Indian Railway Standard General Conditions of
Contract, April, 2022 amended from time to time & upto date;, the material and
plants brought by the contractor on the site or land occupied by the contractor
in connection with the works and intended to be used for execution thereof shall
immediately, they are brought upon the sites of this said land be deemed to be
the property of the RCIL, vehicles, equipments, plant and machinery of the
contractor can be drafted by the RCIL Administration at their discretion in case
of accidents, natural calamities involving human lives, breaches, stoppage of
train operations or any contingencies which require such requisitioning as
essential. The decision in this regard of the Engineer-in-charge or his superiors
i.e. DGM/AddI. GM/GM etc. shall be final and beyond the ambit of arbitration
clause.

15.3

In terms of clause 2.3.2 (A) (iv), tenderer is required to submit the list of
equipment, machinery, construction tools and plants available /deployed at site.
The successful tenderer on receipt of acceptance letter and conveying their
consent shall submit name, addresses, telephone numbers, Fax number/E Malil
address of the persons to be contacted for requisitioning the above items as
detailed in forgoing clause 15.2 and notify from time to time if any change in the
list of equipments/machinery or the addresses/ individuals to the Engineer-in-
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charge in writing. The name and address, telephone numbers and the
contractor officials name shall also be displayed at the site of work.

15.4

The manpower, consumable items and maintenance of the above tools and
plants when requisitioned shall be the responsibility of the tenderer/contractor
so that the equipments, machinery, tools and plants shall be available for
effective utilization at the accident sites, natural calamities, breaches sites etc.

15.5

The hire charges per annum shall be calculated at the following rates on the
purchase cost of the plant as under (Not Applicable)

(a)Depreciation charges at the following rates

a) Light plant 16% per annum

b) Heavy plant 10% per annum

c) Special plant 6% per annum

(i) In additional 10% on the total of (i) above to meet contingencies

(iii) 10% contractor profit on total cost as detailed (i) to (ii)

(iv) The hire charges per day shall be arrived at dividing the annual hire
charges of total of (i) to (iii) above by 365 which shall be the assumed
number of working days in year for this purpose. These hire charges
will be payable from the date the plant is handed over to the RCIL to
date on which it is returned to the contractor by RCIL .

(v) The contractor man power charge shall be payable @ minimum wages as
notified by the State Govt. /local bodies /labour Deptt. As the case may
be for highly skilled, semi skilled personnel drafted for operating the
plant and machinery.

(vi) The payment for the fuel cost shall be paid on the basis of the actual
expenditure incurred by the contractor for purchase + 10% contractor’s
profit thereof which will be the payments towards his miscellaneous
expenses too.

16.0

NIGHT WORK

16.1

If the Engineer is satisfied that the work is not likely to be completed in time
except by resorting to night work, he may order without confirming any right on
the contractor for claiming any extra payment for the same.

17.0

DISPOSAL OF SURPLUS EXCAVATED MATERIALS

17.1

The contractor shall at all time keep the site free from all surplus earth,
surplus materials, and all rubbish which shall arise from the works and should
dispose of the surplus excavated materials as ordered by the

Engineer failing which it will be done at the cost of the contractor and cost will
be deducted from his dues.

17.2

The contractor shall within 15 days of completion of entire works remove all
unused and surplus materials tools and plants staging and refuge or other
materials produced by his operations and shall leave the site in a clear and tidy
conditions.

18.0

SITE INSPECTION REGISTER

18.1

A site inspection register will be maintained by the Engineer or his
representative in which the contractor will be bound to sign day to day entries
made by the Engineer or his representative. The contractor is required to take
note of the instructions given to him through the site inspection register and
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should comply with the same within a reasonable time. The contractor will also
arrange to receive all the letters etc. issued to him at the site of works.

18.2

The contractor shall, from time to time (before the surface of any portion or
the site is interfered with or the work thereon begun) take such levels as the
Engineer may direct in his presence or any person 66s aforesa by him in
writing. Such levels approved and checked by him or such 66s aforesa persons
shall be recorded in writing and signed by the contractor and shall form the basis
of the measurements. Immediately before any portion of the work, below water
level is started, the existing water levels are to be taken and recorded in a similar
manner.

19.0

The contractor shall have to make and maintain at his own cost suitable
approach road and path, etc for proper inspection of the various works. He
shall also provide all facilities as required by the Engineer such as Ladder and
other appliances for satisfactory inspection of the works and places where
materials for the work are stored or prepared.

20.0

OPENING UP OF WORK OR MATERIALS FOR INSPECTION OR TEST:

Should the Engineer, or any representative consider it necessary for the
purpose of enabling inspection of tests analysis to be made to verify or
ascertain the quality of any part of the works or of any materials, the contractor
shall as and when required by the Engineer or his representatives open up the
work or materials for inspection or test or analysis, pull down or cut into any
part of the work to make such openings, into under or through any part of
the works as may be directed and shall/provide all things facilities which in
the opinion of the Engineer or his representative are necessary and essential
for the purpose of inspection or test or analysis of the works or of any part
thereof or the materials, or of workmanship and the contractor shall close up,
cover, rebuild and made good the whole at his own cost, as and when directed
by and to the satisfaction of Engineer provided that of the work in the opinion
of the Engineer is found to his satisfaction and in accordance with the contract.
The excess expenditure in such examination, inspection or test shall, upon the
certificate of the engineer, be borne by the RCIL.

21.0

GENERAL

21.1

PROVISION OF LIGHT SIGNALS ETC.

The contractor/s shall make such provision for lighting the works, materials
and plant and provide all such marks and lights, signals and other appliances
as may be necessary or as may be required by the Engineer or other
responsible authorities during the execution completion and maintenance of
the work and shall provide all labour, stores, etc. required for their efficient
working and use at any time of day or night. He/They shall also provide all
arrangement of every description of watching and maintenance required in
connection with the foregoing and all other services for protection of any
securing all dangerous places whether to the contractor’s workmen or to other
persons and or vehicular traffic until the work is certified by the engineer to
have been completed and taken over in accordance with the contract.

21.2

The contractor/s will provide upon the works to the satisfaction of the Engineer
and at such, places as he may nominate, proper and sufficient life saving, fire
fighting and first aid appliances which shall at all times be available for use.

21.3

LABOUR CAMPS
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Land for setting up a workshop by the contractor or for his labour camp or for
any other purpose, shall have to be arranged by the contractor at his own cost
and under his own arrangements. The contractor, however, will be permitted
to make use of the Railway land to the extent that can be made available to
him free of cost, by the RCIL in the vicinity of the site of works. The contractor/s
shall at all times be responsible for any damage or trespass committed by his
agent and workmen for carrying out the work.

21.4

The RCIL Administration may recommend to the concerned authorities the
issue of necessary transport permits for the work. The contractor shall, however,
furnish full justification for the above facilities, to enable the RCIL Administration
to address the State Government or other authorities in this connection. The
contractor shall also maintain regular log book of receipts and issue of the
materials to work, if so required by the Civil Authorities. No claim would,
however, be entertained by the non-issue of any priority permits or owing to any
interruption in supply.

21.5

No claim for idle labour and or idle machinery etc. on any account will be
entertained. Similarly, no claim shall be entertained for business loss or any
such loss.

22.0

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keep-
ing to theapproved time schedule.Should he refuse or neglectto comply with
any reasonableordersgiventohiminwritingbythe Purchaser’'sengineers in con-
nectionwith the work or contravenet he provision oftheContract or theprogress
of work lagspersistently behindthe timeschedule due to his neglect,the Pur-
chasershallbe atliberty togive seven daysnotice in writing | Contractor requir-
inghim to makegoodtheneglectorcontravention complainedofand should the-
Contractorfailtocomplywiththerequisitions made in thenotice within seven
daysfromthe receiptthereof, it shall be lawful for the purchaserto take the work
wholly or in part | the Contractor’s hands withoutany further reference and get
the workorany part thereof, as thecase may be, completed byotheragencies at-
theexpense of the Contractorwithoutprejudice to anyother right or remedyofthe
Purchaser.The contract shall be treated as terminated on the date anotice is is-
sued by the purchaser to take the work wholly or in part out of the Contractor’s
hands.

The purchaser shall be at liberty to encash the performance guarantee and for-
feit the securitydeposit after the contract is terminated to reimburse the loss to
purchaser.

221

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In theeventof any loss tothepurchaseron accountof execution and/or comple-
tion of theworkoranypartthereofbyagenciesother than the contractor, in terms of
clause 33thecontractorshall be liable to reimbursethe loss topurchaserwithout-
prejudiceto theotherrights
and remedies of the purchaser and the reimbursementin full or in part, | case-
may be, shall bemet | option of the purchaser from out of all or anyof the follow-
ing sources viz :
i) Any amount due and payable to thecontractor bythepur-
chaseron any account whatsoever;
ii)The Contractor’ssecurity deposit in the hands of the purchaser as
far as available, and;
iii) Any other assets whatsoever | contractor;
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iv) In theevent of re-imbursement from out ofsources(i)and/or (ii)
above
mentioned, the purchaser shall have the right of appropriation suo
moto.

22.2

PENALTY FOR DELAY IN COMPLETION

Extension of Time with Liquidated Damages (LD) for delay due to Contractor
With liquidated Damage (LD):
The time for the execution of the work or part of the works specified in
the contract documents shall be deemed to be the essence of the
contract and the works must be completed not later than the date(s) as
specified in the contract.
If the contractor fails to execute and complete the construction of work of El
building within the time specified in theAgreement or within the period of exten-
sion granted under clause 22.3, for any reason whatsoever the contractor shall
accept reduction in the total amount payable
to him by the purchaser | rate of 0.5% per week or part thereof (
rounded off to the nearest whole number) of the total value of thecon
tractfor the delay occasionedbeyond the appointed time by which the
work shouldhave been completed under the contract.

2221

The total value of penalty on account of above shall be limited to maximum of
10% (Ten percent) of the total contract value.

22.2.2

Such reduction shall be accepted by the purchaser in full satisfaction of the
contractor’s liabilityarising from delay only. This penalty for delay in completion
will be applicable separately foreach stage of completion of work when two or
more stage of completion are specified inthecontract.The purchaser’s engineer
shall at his sole discretion specify a time limit within whichthe unfinished portion
oftheworkshallbecompletedafterserving on thecontractoranoticeofPurchaser’s
intention to recover the said penalty in Form11.In the event offailure of thecon-
tractor, thepurchaser shall be at liberty to take action in accordancewith provi-
sions in Clause 22.0 and 22.1.

NOTE: For purpose of this clause the value of work shall be calculated on the
basis of unitprices included in schedule of requirements.

22.3

ADHERENCE OF TIME SCHEDULE

2231

Timely completion of the work is the essence of the contract. Delay in execu-
tion will attract Penalty.

22.3.2

If any delay 68s aforesaid in clause 35 shall havearisen fromanycause-
whichthePurchasermayagreeas being areasonable ground for extension ofti-
methepurchaser’s engineer orhis representative mayallowsuchadditionaltime
as hemay in his absolute discretion consider to be

Reasonably justified by the circumstances of the case. Such extensions shall
be granted, on request from contractor, with or without liquidateddamagesin
the Form No.V.

22.4

Bonus for Early Completion of Work (Clausel7-C of GCC-2022) (Not
Applicable for this Tender): In case of open tenders having value more than
Rs. 50 crore and original period of completion 12 months or more,when there
is no reduction in original scope of work by more than 10%, and no extension
granted on either railway or Contractor’s account,Contractor  shall be entitled
for a bonus of 1% for each 30 days early completion of work.The period of less
than 30 days shall be ignored while working out bonus.The maximum bonus
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shall be limited to 5% of original contract value.The completion date shall be
reckoned as the date of issuance of completion certificate by engineer.

23.0

TAXES.

23.1

The contract shall be governed by the Taxes applicable at the place of actual
execution of work.

23.2

Taxes on works contract, octroi, royalty, toll tax, local tax on materials as well
as services and any other tax levied by Central Govt /State Govt. or local bodies
shall be borne by the tenderer. No part of such taxes on contractor’s
labour/material or any other account will be paid by the RCIL. Therefore, the
contractor must ascertain the various taxes levied by the concerned Govt or
local bodies at the place of execution of work and take into account for the same
while quoting the rates. This should be kept in view before tendering.

Note:

i) Works contracts shall be treated as supply of services as per Schedule -l
GST Act.

i) GST Act and Rules issued from time to time by the Government/
concerned authorities shall be applicable.

iii) The successful Contractor/ suppliers/ service providers/ part
immediately after the award of tender shall register their firms ung
GSTIN (GST Identification Number) and submit immediately after
award of contract, without which no payment shall be released to t
Contractor. The Contractor shall be responsible for deposition
applicable GST to the concerned authority.

23.3

However, if rates of existing GST or Cess on GST for Works Contract is
increased or any new tax/cess on Works contract is imposed by Statute after
the date of opening of tender but within the original date of completion/date of
completion extended under Clause 17 & 17A of GCC-2022 and the Contractor
thereupon properly pays such taxes/cess, the contractor shall be reimbursed
the amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased
or any tax/cess on Works contract is decreased/removed by Statute after the
date of opening of tender, the reduction in tax amount shall be recovered from
Contractor’s bills/Security Deposit or any other dues of contractor with the
Government of India.

23.4

RCIL will deduct the taxes specified by the concerned Central Govt/State
Govt/Local bodies if required to be deducted at source under the relevant laws
as applicable on the date of making the payment. RCIL will issue a certificate
regarding tax so deducted. It will be responsibility of the contractor to make
further correspondence with concerned Govt or local bodies to ensure full
deposition of the tax or for claiming a refund, if due, as is done in case of
income tax.

23.5

In case any tax is notified to be deducted at source from a specified date and
certain payments have already been made in the period that lapsed between
the date of applicability of tax and the actual date of implementation of the same,
tax required to be deducted at source for this period will be recovered from the
subsequent payment.
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23.6 Implementation of, The Building and Other Construction Workers (RECS)
Act, 1996 and The Building and Other Construction Workers Welfare Cess
Act, 1996 in Railway Contracts:

The tenderers, for carrying out any construction work, shall get themselves

registered with the Registering Officer under Section-7 of the Building and Other

Construction Workers Act, 1996 and rules made thereto by the concerned State

Govt., and submit certificate of Registration issued from the Registering Officer

of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from

contractor’s bills as per provisions of the Act.

23.7 Contractor is to abide by the provisions of various labour laws in terms of clause
54,55,55-Aand 55-B of Indian Railway Standard General Condition of Contract.
In order to ensure the same, an application has been developed and hosted on
website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his
firm/company etc. and upload requisite details of labour and their payment in this
portal. These details shall be available in public domain. The Registration/
updation of Portal shall be done as under:

(a) Contractor shall apply for onetime registration of his company/firm etc.
in the Shramikkalyan portal with requisite details subsequent to issue of
Letter of Acceptance. Engineer shall approve the contractor’s
registration in the portal within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with
login ID (PAN No.) for subsequent use of portal for all Letter of
Acceptances issued in his favour.

(© The contractor once registered on the portal, shall provide details of his
Letter of Acceptances (LOA) / Contract Agreements on Shramikkalyan
portal within 15 days of issue of any LOA for approval of concerned
engineer. Engineer shall update (if required) and approve the details of
LOA filled by contractor within 7 days of receipt of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details
of contract labours engaged in the contract and ensure updating of each
wage payment to them on Shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt
uploading of all salient details of engaged contractual labour& payments
made thereof after each wage period.

(f) While processing payment of any ‘On Account bill or ‘Final bill’ or
release of ‘Advances’ or ‘Performance Guarantee / Security deposit’,
contractor shall submit a certificate to the Engineer or Engineer’s
representatives that “I have uploaded the correct details of contract
labours engaged in connection with this contract and payments made to
them during the wage period in Railway Shramikkalyan portal at
www.shramikkalyan.indianrailways.gov.in’ till _____Month,

Year.”
24.0 All payments in respect of the contract during the currency of the contract shall

be made through National Electronic Fund transfer (NEFT) or Real Time Gross
Saving (RTGS). The successful tenderer on award of contract must submit
RTGS/NEFT Mandate Form complete in all respects as detailed at Annexure-
J of the tender document. However, if the facility of RTGS/NEFT is not
available at a particular location, the payment shall be made by Cheque. In
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such case the successful tenderer on award of contract will have to furnish
contractor’'s Bank Account Number and Name of the Bank against which all
payments in respect of the contract during the currency of contract shall be
made.

25.0

Damage to the Railway Property:

Contractor(s) executing the works adjacent to the existing Railway track for e.g.
doubling, gauge conversion, yard remodeling etc. will take all care for avoiding
any damage to the underground/OH services such as S&T cables, electric
cables/wires, pipelines/sewer lines etc. They must ensure that the work is
started after obtaining clearance in writing from the Engineer-in-charge
regarding the route for signaling/Electrical cables/water supply/ sewer lines etc.
However, if any damage occurs during execution, he will immediately report
the same to the Engineer-in-charge and stop the work further till clearance for
restarting the work is given by the Engineer-in-charge. It may be further noted
that if it is proved that damage is occurred due to the negligence on the part of
the contractor, the cost of the damage will be recovered from him/them. The
decision of Engineer-in-charge will be final and binding upon the contractor(s)

Penalty to be imposed for damages to cable shall be as under:

Cable damaged Penalty per location (Rs... )

Only Quad cable or signaling cable 1.0 Lakh

Only OFC 1.25 Lakh

Both OFC & Quad 1.5 Lakh

(As per CCE letter No. 247-Sig/OFC Cut/Rail-Tel/Pt. Il dated 08-01-2020.)

26.0

Master copy of the tender document will be available in the office ED/RP, After
award of work, an agreement will be drawn up. The agreement shall be
prepared based on the master copy available in the office of RCIL and not based
on the tender documents submitted by the tenderer. In case of any discrepancy
between the tender documents and the master copy, later shall prevail and will
be binding on the tenderers. No claim on this account will be entertained.

27.0

DELETED

28.0

Maintenance Period:

The contractor will have to maintain the work for a period of 12 (Twelve) months
from the date of completion of work as certified by Engineer-in-charge of the
work.

29.0

Price Variation Clause : (NOT APPLICABLE IN THIS TENDER)

30.0

Mobilization Advance: (Not Applicable)
[Applicable for advertised tender value exceeding Rs.25 crores] (Not
Applicable)

30.1

The tender / contractor may be granted a recoverable interest bearing
mobilization advance up to 10% of the contract value. The rate of
interest will be applicable as circulated by Railway Board & shall be
effective on the date of approval of payment of Mobilisation Advance by
the Competent Authority.

30.2

The advance will be granted in two installments viz. 5% of the contract
value on signing of the contract agreement and the balance 5% on

71




mobilisation of site establishment, setting up of offices, bringing in
equipment and actual commissioning of work. Each installment will be
released on submission of an irrecoverable guarantee (Bank Guarantee,
FDRs, KVPs/NSCs) of at least 110% of the value of the sanctioned
amount. The Bank Guarantee shall be from a Nationalized Bank in India
in a form acceptable to the RCIL. These two guarantees (Bank
Guarantee, FDRs, KVPs/NSCs) shall be returned as and when the value
of the advance plus interest is recovered from the running bill. However,
second/subsequent installments of mobilization advance shall be
granted only after obtaining a certificate from contractor along with
documentary proof of successful. Satisfactory utilization of previous
installment of mobilization advance.

30.3

The recovery of advance and interest thereon will be made through the
on account bills, pro rata, commencing when the value of the work
executed under the contract reaches 15% of the contract value, and
completed when the value of the work executed under the contract
reaches 85% of the contract value, or the assessed value of the work
whichever is less.

30.4

Interest will be recovered on the advance outstanding for the period
commencing from the date of payment of advance till date of particular on
account bill (through which recovery of principle is effected) and adjusted fully
against such on account bills along with pro rata principle recovery. The rate
of interest will be applicable as circulated by Railway Board & shall be
effective on the date of approval of payment of Mobilisation Advance by the
Competent Authority.

The interest rate on Mobilisation Advance as per clause-30 above shall also
be applicable to other advance extended by RCIL to contractors as per extent
rules and instructions.

Note: The various Instruments as listed for Performance Guarantee (Clause
5.2) will also be acceptable for Mobilization Advance.

30.5

The Railway Board ACS no 46 to para 1264 of IR code for Engineering
Department (Third Print)1999 will be applicable for various advances as
mentioned therein.

36.2

36.2.1

36.2.2

MATERIAL TO BE SUPPLIED BY CONTRACTOR
(This item is not applicable for this tender)
The materials to be supplied by the contractor as per schedules enclosed with the tender

document will be procured from RDSO approved sources if the item appears in RDSO
approved list. In case of items not appearing in RDSO approved list of material, the material
shall be procured from reputed suppliers or their authorized representatives, shall be of best
quality and shall conform to relevant specifications, design and drawings duly inspected by
RCIL/RITES/RDSO/RIy/Consignee. The contractor may be required to produce test
certificates from the manufacturers whenever called for by the Engineer in Charge.

Before procuring the material to be supplied by contractor, the contractor shall submit the
names and addresses of Suppliers from whom it is proposed to procure the materials
required to be supplied in the tender and shall take approval of RCIL for the same.

All materials required for the execution of the contract other than those specifically shown
as being supplied by the RCIL/ Railway in this document shall be arranged and supplied
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36.2.3

by the contractor as detailed in the scope so as to realize the end objectives. The material
supplied and used by the contractor shall be best quality available.

The quantities of equipment and material to be supplied by contractor are indicated in
schedule of work. The supply of equipment and material shall also include required
installation and other materials and documents etc. which may not be specifically mentioned
herein, but which are usually necessary for completing the work in all respects. The
materials supplied and used by the contractor shall be of best quality available. Quantities
of equipment and material to be supplied by contractor are indicated in the schedule of
works. These material/equipment's are to be supplied at the stores as specified in Vol.-II.

37.0

Deleted

39.0

a) Deleted

40.0

b) EXECUTION OF WORK

c) All the work shall be executed in strict conformity to the provisions of the contract
document and according to detailed drawings, specifications and instructions as may
be approved from time to time by RCIL/ Railway based on detailed design and
engineering carried out by contractor in line with requirements as per contract
document. The contractor shall be responsible for ensuring that the work throughout
are executed in the most substantial, proper and workmanlike manner with the
quality of material and workmanship in strict accordance with the specifications and
as per sound industrial practices and to the entire satisfaction of the RCIL/ Railway.
In case of any doubts regarding any particulars of construction and any ambiguities
in the plans, the decision of the purchaser’s engineer shall be final and binding on
the contractor.

41.0

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS &
COMPLETION PLANS ETC:(Not Applicable)

a. The supply of equipment and materials shall include supply of two sets of printed
documents from the original equipment manufacturers with each equipment. The
documents should include all software documentation required for the equipment.

b. Except where printed documents are supplied with each equipment by original equipment
manufacturer, all other documentation and information shall be prepared using CAD. All the
documentation and drawings etc. shall be supplied in two sets of floppies. The drawings
etc. shall also to be supplied in duplicate on Copier/map litho white paper to facilitate taking
out copies on plain paper copier. In addition four complete sets of such documents shall
also be supplied for ready use duly bounded in good plastic folders.

c. The supply of equipment and materials shall also include necessary documentation
related to training on the maintenance of equipment in sufficient number of copies and one
DVD to the extent specified elsewhere in this agreement.

Other than the material to be supplied as per the schedule, Volume-II indicates the list of
materials to be supplied by the Contractor free of cost but not limited to, as required for
completing the work as per standard plans, drawing etc. In addition to the above, if any other
petty material which may be considered necessary for execution of the work according to
specification of drawing is required, the same shall be supplied by the Contractor free of
cost.

46.0

(All the material supplied as per Technical Specifications will be inspected by RailTel
reprensatative/RITES).

53.0

SPECIFICATION, DRAWING, REQUISITES AND REQUIREMENT:

a) Specifications, drawings, requisites and requirements referred to in the body of
this specification form an essential part thereof, the sources from which the drawings
& specifications referred to in this Tender can be obtained from following sources:

b) The installation shall comply with the requirements of the Signal Engineering
Manual and General and Subsidiary Rules as applicable; it shall also confirm to the
Schedule of Dimensions and the Rules for Opening of Railway. These books are
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available with Hd. Qrs. Office, Baroda House, as well as the concerned field unit
executing the work and can be given on loan if required for reference. Besides these,
installation shall comply with requirements of Engineering Code, P-way Works and
Way manual wherever applicable.

c) If, inthe opinion of the tenderer, he is in a position to offer additional facilities and
safeguards that have not been covered by these specifications, full and complete
details of the facilities and the safeguards with their costs shown separately, must
be furnished with the tender.

54.0 d) Deleted

55.0 Deleted

56.0 PAYMENTS:
Payment Conditions common to all buildings: Payment shall not be
made on plinth area basis but as per actual measurements. The plinth area
rates include all superstructure works specified in the foregoing paras but not
limited to the same required to make the building functional. Foundation
works upto plinth, general electrical works, External water supply, sanitary
(excluding septic tank), drainage works required beyond 15m of the outer
wall of the building are not included in the rates and shall be paid separately
under relevant items. Similarly, any boundary wall/compound wall, footpath,
road required to be constructed are not included in the rates and shall be paid
separately under relevant items. Payment shall be made in stages
depending upon the progress as below:-
(i) After casting of roof slab and construction of the masonry walls  : 45%
(ii) After completion of plastering (inside and outside) 1 15%
(i) After completion in all respects : 30%
(iv) After handing over of the building : 10%

57.0 Deleted

58.0 LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT

i) The tenderer shall undertake to supply on payment all maintenance spares and tools
required for the equipment during its lifetime. He shall also undertake to supply additional
equipment required for replacement for expansion of the network that may become
necessary due to additional traffic requirements. The price variation formula adopted in
pricing such maintenance spare and additional supply that may be ordered in future shall
be decided by mutual discussions.

e) The manufacturer shall guarantee that spares part for the system shall be available

f)

for a minimum of eight years after acceptance of the system and thereafter at least
2 years notice shall be given to the RCIL before any equipment or components are
discontinued or phased out from the manufacturing plans. This will enable the RCIL
to assess the lifetime requirement of spares needed and order in sufficient quality
prior to stoppage of the manufacture.

That the successful tenderer shall further guarantee that if he goes out of production
of spare parts, he shall supply the specifications of materials at no cost to the
purchaser, if and when required in connection with the equipment to enable the
purchaser to fabricate or procure from other sources.
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g) The supplier shall recommend and provide, prior to the system acceptance,
calibration procedures. The recommendation shall include a list of the various
calibration instruments, recalibration periods and extent of preventive maintenance
for each test instrument.

59.0

h) MAINTENANCE OF INSTALLED GEARS

a) MAINTENANCE OF WORKS: The maintenance period shall be of 12 months.

The contractor shall at all times during the progress and continuance of the works and also
for the period of maintenance specified in the tender form and after the date of passing of
the certificate of completion by the RCIL representative or any other earlier date subsequent
to the completion of the works that may be fixed by RCIL representative be responsible for
and effectively maintain and uphold in good, substantial, sound and perfect condition all and
every part of the works and shall make good from time to time and at all times, as often
as the RClLrepresentative shall require, any damage or defect that may during the above
period arise in or be discovered or be in any way connected with the works, provided that
such damage or defect is not directly caused by errors in the contract documents, act of
providence or instruction or civil riot, and the contractor shall be liable for and shall pay and
make good to the RCIL or other persons legally entitled there to whenever required by the
RCIL representative so to do, all losses, damages, costs and expenses they or any of them
may incur or be put or be liable to, by reason or in consequence of the operations of the
contractor or his failure in any respect.

b) PLACING IN SERVICE & MAINTENANCE SUPERVISION

i) After the equipment has been commissioned & placed in service and Provisional
Acceptance certificate issued by Purchaser’s Engineer, the contractor shall be responsible
for proper maintenance supervision of the equipment for a period of 12 months from the
date of commissioning. For this purpose he shall prepare a maintenance plan and make
available the services of qualified maintenance engineer stationed at the location approved
by Purchaser's Engineer who will guide and supervise the work of RCIL maintenance staff.
The maintenance engineer of the tenderer will visit all the stations at least once in a month
and attend to any fault on the systems.

i) During this period of maintenance supervision if any lacuna is noticed in the
functioning as a result of any defect in design or manufacture, the same will be rectified by
the contractor free of cost. During such rectification if any faulty equipment/modules
need replacement or repair, they shall be provided by the contractor from the set of
equipment or modules that the contractor should bring to the site of installation in addition
to all the materials to be supplied against this contract. Use of spare modules covered
under the Schedule of material of this tender shall not be permitted to be used during
installation, commissioning and maintenance supervision period without personal approval
of purchaser representative. Spares, so issued under unusual circumstances, should be
replaced by the firm within seven days of the issue of spares.

60.0

PROVISIONAL ACCEPTANCE

i) Immediately after the completion of the work at each station or after completion of
work. in a block section herein after referred as sub-section, the contractor shall certify and
advise the purchaser in writing that the installation is (i) complete, (ii) ready for satisfactory
service and (iii) ready to be handed over. He will also place at the disposal of the purchaser
the required staff for inspection, testing and putting it into operation.

i) The tests specified in Section - Il Technical specification will be conducted jointly by the
purchaser and contractor as soon as possible after receipt of advice of completion of one
sub-section by the purchaser from the contractor. The test schedule shall be furnished by
the tenderer, which  will be modified by mutual discussion between the contractor and
RCIL before finalization. Any component, modules, sub-assemblies or equipment failing
during the commissioning test shall be replaced/repaired free of cost by the tenderer. (Not
Applicable)

iii) Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful
commissioning of whole system covering all materials and services included in the Schedule
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of works, after the acceptance test as per the approved test procedure have been completed
and the performance has been found to meet the specifications. RCIL decision in this
respect shall be final. The Provisional acceptance certificate shall be signed by both the
parties.

iv) The Purchaser's Engineer may issue such a certificate with respect to any part of the
works before the completion of the whole of the works or with respect to any substantial
part of the works which has been both completed to the satisfaction of the Purchaser's
Engineer and occupied or used by the RCIL and when any such certificate is given in respect
of a part of the works, such part shall be considered as completed and the period of
Maintenance of such part shall commence from the date of such certificate. For outdoor
cable laying works the provisional acceptance certificate may be issued after the
jointing/termination is completed and block circuits are transferred on quad cable. (Not
Applicable)

v) Should the result/s of inspection and test be not satisfactory, an extension of one month
will be granted to the contractor to make good the defects and deficiencies pointed out by
the purchaser. Fresh inspection and test will then be carried out after the contractor has
attended to the defects and deficiencies. If these tests are also not satisfactory the
purchaser may proceed at the contractor's expense by all means deemed expedient to have
the installation made satisfactory until they comply with the specifications, and approved
drawings and designs.

vi) In such a case or in the case of delay in completing the work under this contract within
the time limit the purchaser reserves the right, if he deems it possible to use in a reasonable
manner any part of the installation even if some installations are not completely erected.
The purchaser will give to the contractor for this purpose 7 days previous notice. The
contractor shall then take at his own expense all necessary steps to complete the work in
accordance with the provisions of the contract. In case it becomes impossible to proceed
with the above mentioned taking over tests or reasons other than for which the contractor is
responsible, the Provisional Acceptance Certificate shall be issued at or within a mutually
agreed reasonable period not exceeding six months after completion of installation.

vii) The issue of provisional acceptance will not be withheld for rectification or minor defects
as distinct from rejected equipment, which may not be essential for commissioning and
operation of the installation. In such cases, only the value of the materials and cost of the
rectification of the minor defects shall be withheld from the payments on provisional
acceptance until rectification is completed.

61.0

FINAL ACCEPTANCE

i) The final acceptance of the entire equipment installed in the section shall take effect
from the date of expiry of the period of maintenance supervision as defined in para- 56.0
or the expiry of the last of the respective period of Maintenance Supervision of various
sections for which Provisional Acceptance Certificates are issued or brought into full
fledged operation, provided that the contractor has complied fully with his obligations
under para- 56.0 in respect of each section under the contract.

ii) If on the other hand the contractor has not so complied with his obligation under para
56.0 in respect of any section, the purchaser may either extend the period of maintenance
supervision in respect of that section until the necessary works are carried out by the
contractor or carry out those works suo-moto on behalf of the contractor at the contractor's
expenses. After expiry of the period of maintenance supervision for each section, a
certificate of Final Acceptance for the section shall be issued by the purchaser and the last
of such certificate will be called the Last and Final Acceptance Certificate. The contract
shall not be considered as completed until the issue of Final Acceptance Certificate by the
purchaser.

iii) The purchaser shall not be liable to the contractor for any dispute arising out of or in
connection with the contract or execution of the work unless the contractor have made a
claim in writing in respect thereof before the issue of Final Acceptance Certificate under
this clause. The contractor shall be debarred from disputing the correctness of the items
caused by the no claim certificate or demanding a reference to Arbitration in respect thereof.

76




iv) Notwithstanding the issue of Final Acceptance Certificate, the contractor and the
purchaser (subject to Sub Clause as above) shall remain liable for fulfilment of any
obligation incurred under the provision of the contract prior to the issue of Final Acceptance
Certificate which remains unperformed at the time such certificate is issued and for
determining the nature and extent of such obligation, the contract shall be deemed to remain
in force between the parties hereto.

62.0

WARRANTY:

The contractor shall warranty that all materials & equipment to be supplied
and installed as per this tender shall be free from defects and faults in
design, material, workmanship and manufacture and shall be of the highest
grade and consistent with the established and generally accepted standard
for materials of the type ordered and in full conformity with the contract
specifications.

This warranty shall start from the date of issue of "Provisional Acceptance
Certificate" which will be considered as date of commissioning of complete
system for the purpose of Warranty and shall expire 1 year (12 months).
The Contractor shall be responsible for the proper functioning of the system
during the period of warranty.

During the period of Warranty, the Contractor shall remain responsible to
arrange replacement and for setting right at his own cost any equipment
supplied by him, which is of defective manufacture or defective design or
defective material/component and becomes unworkable due to any cause
whatsoever. The decision of RCIL to attend to any damage or defect in
work shall be final and binding on the Contractor.

If it becomes necessary for the contractor to replace or renew any defective
portions of the system under this clause, the contractor shall make the
system functional by providing suitable replacements and restore back the
original card / equipment after repairs to the same. The card / equipment
so repaired should bear warranty equal to the end of original warranty
period or minimum Six months from the date of repair, whichever is later. If
any defect is not remedied within reasonable time, the RCIL may proceed
to do the work at contractor’s risk and expense, but without prejudice to
any other rights, which the RCIL may have against the contractor in respect
of such defects. (Not Applicable)

All inspections, replacements or renewals carried out by the Contractor
during the warranty period shall be subjected to the same conditions of the
contract.

All replacement and repairs and design change that the RCIL shall call
upon the contractor to deliver or perform under this warranty shall be
delivered and performed by the contractor within one month, promptly and
satisfactorily.

The decision of the RCIL in regard to contractor’s liability and the amount,
if any, payable under this warranty shall be final and conclusive.

Due to analysis of failures, if any design deficiency is pointed out by the
RCIL/Railway, the contractor shall rectify it at his own cost.

63

Deleted

64

TRAINING (Not Applicable)

i) The tenderer shall undertake to train RCIL/Railway engineers and other staff nominated
by the RCIL/Railway in different aspects of equipment designs, functioning, field installation,
testing, commissioning, operation, maintenance and repair, covering both hardware and
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software.The training should be comprehensive for transfer of complete know-how so as to
impart full knowledge and competence to independently and successfully execute the
installation, operation, maintenance and repair of all equipment. The training courses
should, apart from formal class room training, include hand on practical experience and
visits to working installation.

i) The contractor shall at every stage of installation; testing and commissioning shall
provide all facilities for adequate training of RCIL/ Railway personnel who may be deputed
to work on the project.

iif) The requirement of training in man-weeks has been indicated in the schedule of works.
The tenderer shall quote for the man week rates and RCIL shall have the right to vary the
training period indicated in the schedule of works.

iv) In the event of any equipment/sub-system being manufactured in India in technical
collaboration with foreign firm by the tenderer or any of its sub-contractor, approximately
half of the training provided in the schedule shall be arranged at the collaborator's
premises/training center and the remaining portion at the working installations. Details of
training proposal shall be submitted by the tenderer.

v) Set of documents related to training in adequate quantity shall be provided.

vi) All expenses for travel to and from the place of training, boarding and lodging of the
trainees shall be borne by the RCIL.
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¢ ARBITRATION: As per para 64 of GCC attached.
e SETTLEMENT OF DISPUTES: As per para 64 of GCC attached.
o TERMINATION OF CONTRACT: As per para 62 of GCC attached.

66

67

Labour Laws The Contractor shall comply with all the relevant labour Laws including

applicable labour cess, to the Contractor’s Personnel, including Laws relating to
their employment, health, safety, welfare, immigration, and emigration, and shall
allow them all their legal rights. The contractor and his sub-contractors shall be
responsible to ensure at his own cost, compliance to all laws, bye-laws, rules
and regulations for the time being in force pertaining to the employment of local
or imported labour and shall take all necessary precautions to ensure and
preserve the health and safety of all staff employed directly or through sub-
contractors or petty contractors on the works, which shall include all the acts
listed in Appendix — 1 but not limited to the same.

The Contractor shall require his employees to obey all applicable Laws, including
those concerning safety at work.

During continuance of the Contract, the Contractor and his Sub-Contractors
shall abide at all times by all existing labour enactments and rules made there
under, regulations, notifications and bye laws of the State or Central
government or local authority and any other labour laws (including applicable
labour cess), regulations, bye laws that may be passed or notification that may
be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given in Appendix 1
to these Conditions of Contract.

Insurance
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67.1 General
Requirements
for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party respon-
sible for effecting and maintaining the insurance specified in the relevant Sub-
Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected
with insurers and in terms approved by the Employer. These terms shall be con-
sistent with any terms agreed by both Parties before the date of the Letter of
Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause.

Wherever the Employer is the insuring Party, each insurance shall be effected
with insurers and in terms consistent with the details annexed to the Special
Conditions of Contract.

If a policy is required to indemnify joint insured, the cover shall apply separately
to each insured as though a separate policy had been issued for each of the joint
insured. If a policy indemnifies additional joint insured, namely in addition to the
insured specified in this Clause, (i) the Contractor shall act under the policy on
behalf of these additional joint insured except that the Employer shall act for
Employer’s Personnel, (ii) additional joint insured shall not be entitled to receive
payments directly from the insurer or to have any other direct dealings with the
insurer, and (iii) the insuring Party shall require all additional joint insured to com-
ply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be
made in the currencies required to rectify the loss or damage. Payments re-
ceived from insurers shall be used for the rectification of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the Con-
tract Data (calculated from the Commencement Date), submit to the other Party:

(@) evidence that the insurances described in this Clause have been effected,
and

(b) copies of the policies for the insurances described in Sub-Clause 18.2
[Insurance for Works and Contractor’'s Equipment] and Sub-Clause 18.3
[Insurance against Injury to Persons and Damage to Property].

When each premium is paid, the insuring Party shall submit evidence of payment
to the other Party. Whenever evidence or policies are submitted, the insuring
Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance
policies. The insuring Party shall keep the insurers informed of any relevant
changes to the execution of the Works and ensure that insurance is maintained
in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance
without the prior approval of the other Party. If an insurer makes (or attempts to
make) any alteration, the Party first notified by the insurer shall promptly give
notice to the other Party.

If the insuring Party fails to effect and keep in force any of the insurances it is
required to effect and maintain under the Contract, or fails to provide satisfactory
evidence and copies of policies in accordance with this Sub-Clause, the other
Party may (at its option and without prejudice to any other right or remedy) effect
insurance for the relevant coverage and pay the premiums due. The insuring
Party shall pay the amount of these premiums to the other Party, and the Con-
tract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the
Contractor or the Employer, under the other terms of the Contract or otherwise.
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67.2 Insurance for
Works and
Contractor’s
Equipment

Any amounts not insured or not recovered from the insurers shall be borne by
the Contractor and/or the Employer in accordance with these obligations, liabili-
ties or responsibilities. However, if the insuring Party fails to effect and keep in
force an insurance which is available and which it is required to effect and main-
tain under the Contract, and the other Party neither approves the omission nor
effects insurance for the coverage relevant to this default, any moneys which
should have been recoverable under this insurance shall be paid by the insuring
Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5
[Employer’s Claims] or Sub-Clause 20.1 [Contractor’s Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract
(including, but not limited to the insurance referred to Clause 18) with insurers
from any eligible source country.

The Contractor shall insure the Works, Plant, Materials, including those issued
by the Employer and Contractor’s Documents for not less than the full reinstate-
ment cost including the costs of demolition, removal of debris and professional
fees and profit, subject to a maximum value indicated in Contract Data.. This
insurance shall be effective from the date by which the evidence is to be submit-
ted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for In-
surances], until the date of issue of the Taking-Over Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of
issue of the Performance Certificate, for loss or damage for which the Contractor
is liable arising from a cause occurring prior to the issue of the Taking-Over Cer-
tificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor’s Equipment for not less than the
full replacement value, including delivery to Site. For each item of Contractor’s
Equipment, the insurance shall be effective while it is being transported to the
Site and until it is no longer required as Contractor’s Equipment.

Unless otherwise stated in the Special Conditions of Contract, insurances under
this Sub-Clause:

(@) shall be effected and maintained by the Contractor as insuring Party,

(b) shall be in the joint names of the Parties, who shall be jointly entitled to
receive payments from the insurers, payments being held or allocated
between the Parties for the sole purpose of rectifying the loss or damage,

(c) shall cover all loss and damage from any cause not listed in Sub-Clause
17.3 [Employer’s Risks],

(d) shall also cover loss or damage to a part of the Works which is attributable
to the use or occupation by the Employer of another part of the Works, and
loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of
Sub-Clause 17.3 [Employer’s Risks], excluding (in each case) risks which
are not insurable at commercially reasonable terms, with deductibles per
occurrence of not more than the amount stated in the Contract Data (if an
amount is not so stated, this sub-paragraph (d) shall not apply), and
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67.3 Insurance
against Injury
to Persons
and Damage
to Property

() may however exclude loss of, damage to, and reinstatement of:

i) part of the Works which is in a defective condition due to a defect
in its design, materials or workmanship (but cover shall include
any other parts which are lost or damaged as a direct result of
this defective condition and not as described in sub-paragraph (ii)
below),

i) a part of the Works which is lost or damaged in order to reinstate
any other part of the Works if this other part is in a defective con-
dition due to a defect in its design, materials or workmanship,

iii) a part of the Works which has been taken over by the Employer,
except to the extent that the Contractor is liable for the loss or
damage, and

iv) Goods while they are not in the Country, subject to Sub-Clause
14.5 [Plant and Materials intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph
(d) above ceases to be available at commercially reasonable terms, the Con-
tractor shall (as insuring Party) give notice to the Employer, with supporting par-
ticulars. The Employer shall then (i) be entitled subject to Sub-Clause 2.5 [Em-
ployer’s Claims] to payment of an amount equivalent to such commercially rea-
sonable terms as the Contractor should have expected to have paid for such
cover, and (ii) be deemed, unless he obtains the cover at commercially reason-
able terms, to have approved the omission under Sub-Clause 18.1 [General Re-
quirements for Insurances].

The insuring Party shall insure against each Party’s liability for any loss, damage,
death or bodily injury which may occur to any physical property (except things
insured under Sub-Clause 18.2 [Insurance for Works and Contractor's Equip-
ment]) or to any person (except persons insured under Sub-Clause 18.4 [Insur-
ance for Contractor’s Personnel]), which may arise out of the Contractor’s per-
formance of the Contract and occurring before the issue of the Performance
Certificate.

This insurance shall be for a limit per occurrence of not less than the amount
stated in the Contract Data, with no limit on the number of occurrences. If an
amount is not stated in the Contract Data, this Sub-Clause shall not apply.

Unless otherwise stated in the Special Conditions of Contract, the insurances
specified in this Sub-Clause:

(@) shall be affected and maintained by the Contractor as insuring Party,
(b) shall be in the joint names of the Parties,

(c) shall be extended to cover liability for all loss and damage to the Employer’s
property including Railways Property (except things insured under Sub-
Clause 18.2) arising out of the Contractor’s performance of the Contract,
and

(d) may however exclude liability to the extent that it arises from:

(i) the Employer’s right to have the Permanent Works executed on, over,
under, in or through any land, and to occupy this land for the Perma-
nent Works,

(i) damage which is an unavoidable result of the Contractor’s obligations
to execute the Works and remedy any defects, and
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67.4 Insurance for
Contractor’s
Personnel

(iii) a cause listed in Sub-Clause 17.3 [Employer’s Risks], except to the
extent that cover is available at commercially reasonable terms.

The Contractor shall affect and maintain insurance against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from
injury, sickness, disease or death of any person employed by the Contractor or
any other of the Contractor’s Personnel.

The Employer and the Engineer shall also be indemnified under the policy of
insurance, except that this insurance may exclude losses and claims to the ex-
tent that they arise from any act or neglect of the Employer or of the Employer’s
Personnel.

The insurance shall be maintained in full force and effect during the whole time
that these personnel are assisting in the execution of the Works. For a Subcon-
tractor’'s employees, the insurance may be affected by the Subcontractor, but
the Contractor shall be responsible for compliance with this Clause.
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LIST OF ANNEXURES UNDER VOL. | OF TENDER DOCUMENT

ANNEXURE ANNEXURE DETAILS

A Performance Bank Guarantee

B Final Supplementary Agreement.

C Declaration for site visit.

D Details regarding constitution of firm.

E Details of Plant & Machinery

F List of Engineers/Personel.

G Statement of work executed/completed.

H Statement of works being executed/in hand.

I Detail of contractual payment received in last three financial

year and current financial year as per balance sheets

J Real Time Gross Saving (RTGS)/National Electronic Fund

Transfer(NEFT) Model Mandate Form.

K Guidelines for participation of Joint Venture (JV) firms.

K1 | Format for Joint Venture Memorandum of Understanding/ Agreement.

K2 | Guidelines for submitting tenders by Partnership Firms and their
Eligibility Criteria.

K-3 | Declaration by an existing Partnership Firm
K-4 | Declaration by newly formed Partnership Firm

L Completion Certificate.

M Format for affidavit to be submitted by the tenderer.

N Break up of Maximum value of Contractual payment received in any
one year during the last three years and current financial year as per
Balance Sheets

O-1 | Affidavit by Sole Proprietorship Firm.

0O-2 | Power -of-Attorney for signing of bid on behalf of partnership firm.

0O-3 | Power -of-Attorney on behalf of Joint Venture.

0O-4 | Consent of partners of Partnership firm for signing Joint Venture.

O-5 | Power -of-Attorney for signing Joint Venture agreement on behalf of
partnership firm.

0O-6 | Affidavit by Sole Proprietorship Firm when Participating in Joint
Venture.

O-7 | Board’s Resolution of company for entering into Joint Venture (To be
printed on Company’s letter head).

0O-8 | Power -of-Attorney by a company (incorporated under companies Act)
for entering into Joint Venture agreement.

0-9 | Power -of-Attorney for signing of bid (when Tenderer is company
incorporated under companies Act)

0-10 | Board’s Resolution of company incorporated under companies Act for
submitting Tender by company (To be printed on company’s letter
head)

O-11 | Power -of-Attorney for signing of bid (when Tenderer is LLP Firm
incorporated under LLP Act)
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0-12 Partner's Resolution of LLP Firm incorporated under LLP Act for
submitting Tender by LLP firm
0-13 Partner’s Resolution of LLP Firm for entering into Joint Venture
0-14 Power -of-Attorney by a LLP Firm (incorporated under LLP Act) for
entering into Joint Venture agreement.
0-15 Affidavit by HUF
P-1 Request letter from Executive branch to Accounts Office for opening
of LC
P-2 Document of Authorization.
Q Declaration regarding retired railway staff/officer
R Standard Novation Agreement
S Instructions for bidders from a country which shares a land border with
India.
T/T1 Bid Security Declaration: Deleted (Not applicable)
U Integrity pact
Y, EXTENSION OF PERIOD OF COMPLETION OF WORK
AA System Performance Guarantee
AB Statement of Deviation
AC Joint Inspection of Cable trench & protective works
AD Standard Indemnity bond for On Account Payment
AE Guarantee Bond
AF Acknowledgment for receiving materials from Railway/RCIL
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ANNEXURE — A

Proforma for Performance Bank Guarantee

PERFORMANCE BANK GURANTEE
(On Stamp Paper of Rs. One Hundred)

(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited : 6" floor, 3rd Block Delhi
Technology Park Shastri Park, Delhi-110053

1. (Herein after called RailTel) having agreed to exempt
............................................................................. (Hereinafter called “the
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement
NO. o dated ............... made between
................................................ and
............................................................................. for (hereinafter called “ the
said Agreement”) of security deposit for the due fulfillment by the said Contractor (s)
of the terms and conditions contained in the said Agreement, or production of a Bank

Guarantee for Rs.. ... (Rs. o only). We,
....................................... (indicate the name of the Bank) hereinafter referred to
as “ the Bank”) at the request of ................ ...l Contractor(s) do hereby
undertake to pay the RailTel an amount not exceeding Rs. ................ Against any

loss or damage caused to or suffered or would be caused to or suffered by the RailTel
by reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement.

2. W, e, Bank and our local branch at
New Delhi (indicate detail address of local New Delhi Branch with code no.)do hereby
undertake to pay the amounts due and payable under this Guarantee without any de-
mur, merely on demand from the RailTel stating that the amount is claimed is due by
way of loss or damage caused to or would be caused to or suffered by the RailTel by
reason of breach by the said Contractor(s) of any of terms or conditions contained in
the said Agreement or by reason of the Contractor(s) failure to perform the said Agree-
ment. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ............ccccoviiennn.

3. We, bank undertake to pay to the RailTel any money
so demanded notwithstanding any dispute or disputes raised by the Contractor(s) /
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating
thereto our liability under this present being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability
for payment there under and the Contractor(s) / Supplier(s) shall have no aim against
us for making such payment.
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W, oo, Bank further agree that the Guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the
dues of the RailTel under or by virtue of the said Agreement have been fully paid and its
claims satisfied or discharged or till RailTel certifies that the terms and conditions of the
said Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is
made on us in writing on or before the ....... (1) oo, We shall be discharged
from all liability under this Guarantee thereafter.

(indicate the name of Bank) Further agree with the RailTel that the RailTel shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the Agreement or to extend time of to
postpone for any time or from time to time any of the powers exercisable by the RailTel
against the said contractor(s) and to forbear or enforce any of the terms and conditions
relating to the said Agreement and we shall not be relieved from our liability by reason of
any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or
by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or
the Contractor(s) Supplier(s).

We, the .o Bank further agree that this guarantee shall be
invokable at our place of business at ..................... INew Delhi (indicate detailed address
of local New Delhi Branch with code no.). The branch at New Delhi is being advised
accordingly.

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

Dated the day of 2022

(Indicate the name of the Bank)
Witness

1. Signature
Name

2. Signature
Name
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ANNEXURE-B

FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made this day in the year Two thousand and twenty two
between the RailTel Corporation of India Limited acting through the RCIL
administration having his office at , herein after called the Railtel of the one part
and of the second part.

2. Whereas the party hereto of the other part executed an agreement with the party hereto of the
first part being agreement Number dated for the performance
herein after called the ‘Principal Agreement’.

3. And whereas it was agree by and between the parties hereto that the works would be completed
by the party hereto of the second part on date last extended’ and whereas
the party hereto of the second part has executed the work to the entire satisfaction of the party
hereto of the first part.

4. And whereas the party hereto of the first part already made payment of the party hereto of the
second part diverse sums from time to time aggregating to Rs. including
the final bill bearing voucher No. dated (the receipt of which is
hereby acknowledged by the party hereto of the second part in full and final settlement of all
his /its claims under the principal agreement.

And whereas the party hereto of the second part have received further sum of
Rs. through the final bill bearing voucher No. dated
(the receipt of which is hereby acknowledged by the party thereto of the
second part) from the party hereto the first part in full and final settlement of all his/its disputed
claims under principal agreement. Now, it is hereby agreed by and between the parties in the
consideration of sums already paid (by the party hereto of the first part to the party hereto of
the second party against all outstanding dues and claims for, all works done under the
aforesaid principal agreement including/excluding the security deposit the party hereto of the
second part have no further dues of claims against the party hereto the first part under the said

Principal Agreement. It is further agreed by and between the parties that the party hereto of

the second part has accepted the said sums mentioned above in full and final satisfaction of

all its dues and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)

Or

And whereas the party here to of the first part already made payment to the party here to of
the second part diverse sums from time to time aggregating to% through various On
Account Bills (the receipt of which is here by acknowledged by the party here to of the second
part).

And whereas the party here to of the second part have received sum of through
various On Account Bills (the receipt of which is hereby acknowledged by the party there to of
the second part) from the party here to of the first part and party here to of the second part
have accepted final measurements recorded on Page No..... to Page No ....of Measurement

Book No. .......... And corresponding Final Bill duly adjusted as per price variation clause
(PVC), if applicable, for full and final settlement of all his /its disputed claims under principal
agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per
price variation clause (PVC), if applicable, based on accepted final measurements including
the security deposit by the party here to of the first part to the party here to of the second part
against all outstanding dues and claims for all works done under the aforesaid principal
agreement, the party here to of the second part have no further dues of claims against the
party here to of the first part under the said Principal Agreement.
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(Applicable in case Final Supplementary Agreement is signed before release of Final
Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause
contained in the said principal agreement shall cease to have any effect and/or shall be
deemed to be non-exisistent for all purposes.

Signature of the contractor/s for and on behalf of RCIL

Witness:

1

2.

ADDRESS:
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ANNEXURE = C

PROFORMA

DECLARATION

I/'We hereby solemnly declare that I/We visited the site of the work (as on top sheet) personally
and have made myself/ourselves fully conversant of the conditions therein and particular the
following:-

1. Topography of area.

2. Soil strata at site of work.

3. Sources and availability of construction materials.

4.Rates for construction of material, water, electricity including all local taxes, royalties, octrois
etc.

5.Availability of local labour (both skilled and unskilled) and relevant labour rates and labour laws.

6.The existing roads and approaches to the site of work and requirements for further service
roads/approaches to be constructed by me/us

7.The availability and rates of private land etc. that shall be required by me/us for various
purposes.

8. Climatic conditions and availability of working days.

I/We have quoted my/our rates for various items in the schedule of items, quantities and rates
taking into account all the above factors also.

Signatures of theTenderer/s
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Annexure-D

Constitution of Firm

1 Constitution of the firm/ concern. (Tick | Sole Prop./ Partnership Firm/
as applicable) Company/ JV/Society/LLP/HUF
2 Full name of the Sole Prop./ Partnership
Firm/

Company/ JV/Society/LLP/HUF

3 Year of formation/ incorporation

4 (a) PAN No.
(b) GST No

5 Registered Office Address

6 Address on which correspondence
regarding this tender should be done

7 E- mail id

8 Names of the proprietor/ partners/ JV

members etc

Signature of Tenderer
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Details of Plant and Machinery already available with the firm.

ANNEXURE — E

No.of
Unit.

Particulars of
equipment

Kind &
make

Capacity

Date by
which

the plant
would be
available
for use
on this
work

Age
condition

&

Signature of the Tenderer/s
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List of engineers/personnel already available/ proposed to be employed for deployment on

ANNEXURE —-F

this work:
SN.No. | Name & Qualification | Professional Organization | Date by
Designation experience with  whom | which

working personnel
will be
available for

this work.

1 2 3 4 5 6

Signatures of Tenderer/s
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ANNEXURE-G

Statement of works executed/completed by the tenderer/s during last seven years ending
last day of month previous to the one in which tender is invited.

(A) Statement of works executed/completed for RCIL/Railway Govt. Organizations during
last 7 years ending last day of the month previous to the one in which tender is invited.

S.No. Name and | Authority /agency forwhich | Date of award & agreement
place of work work was carried out No. &Date
1 2 3 4
Date of | Agreemental Principal S.No. at which relevant
completion cost [Technical certificate /documents
(original /actual ) | /completion features of the | are attached.
cost. work in brief
5 6 7 8

(B) Status of works executed/completed for Public listed companies by the tenderer/s
during last 7 years ending last day of the month previous to the one in which tender is

invited.
S.No. Name and | Authority /agency for which | Date of award & agreement
place of work work was carried out No. &Date

1 2 3 4

Date of | Agreemental Principal S.No. at which work

completion cost /Technical copy of experience

(original /actual ) | /completion features of the | certificate, work order,

cost. work in brief bill of quantities, bill

wise  details  duly
certified by Chartered
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Accountant is attached

*

* It is certified that:
1. The above Public listed company/companies mentioned in (B) above is/are

a) Having average annual turnover of Rs.500 crore and above in last three financial years
excluding the current financial years;

b) Listed on National Stock Exchange or Bombay Stock Exchange and
¢) Incorporated/registered at least 5 years prior to the date of opening of the tender.

2.Copies of the work experience certificate, work orders, bill of quantities, bill wise details of
payment received, TDS certificates of all payments received, copy of final bill/last bill paid
by the company duly certified are attached.

3. Attached information have been duly certified by Chartered Accountants.

4. 1/We understand that in case above details at (B) are not furnished at the time of tendering the
work experience certificate shall not be considered for adjudging the Technical Eligibility
the tenderer in any case.

Note: Annexure-G to be signed by tenderer/s and Chartered Accountant, if the credentials
fromPublic listed companies (as in case of B above) are being attached for consideration.
There is no need of signature of Chartered Accountant, if credentials of any Government
organisation are being attached for consideration and in such case only tenderer/s is
required to sign on this Annexure -G.

Certified that above details are correct

Signature of the tenderers Signature of Chartered Accountant with
seal
Signature of the Tenderer/s
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ANNEXURE - H

Statement of works being executed/in hand by the contractor/s

S No. Name Authority/agency Date of award & | Date of completion
and forwhom the work | agreement No. (Original/ Extended)
place is being carried | & Date
of work *

out
1 2 3 4 5

Agreemental Principal/ S.No. at | Payment | Total Net balance

cost of work | Technical which taken till. | balance amount of the

llikely features relevant amount of |work to be
cost(upto of work in | certificate/ the work to | executed during
latest brief Documents be the period of
corrigendum) are attached executed completion of
proposed work
i.e. during next

‘N’ years

6 7 8 9 10 11

N= Number of years prescribed for completion of work for which bid has been invited.

*The above statement should include all on going works with the tenderer / constituents of
tendering JV in its individual capacity as well as their portion of work in JV / Consortium.

Signature of Chartered Accountant with seal

Signature of the tenderers
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ANNEXURE-I

CERTIFICATE OF CONTRACTUAL PAYMENT FROM CHARTERED ACCOUNTANT.

Details of contractual payments received by the tenderer / constituent of tendering JV
during the qualifying period i.e during the current financial year plus previous three financial
years.

Name of the Tenderer / constituent of tendering JV:-

Year Amount of Contractual | Basis of  contractual
Payments received payment received
(Audited Balance Sheet **
or Form 16A /26AS from IT
TRACES or Certificates
from concerned
Department / Client* ) #

Current financial | Rs........ FY/.........
year

3rd Previous | Rs........ FY/.........
financial year

2nd Previous | Rs........ FY/.........
financial year

1st Previous | Rs........ FY/.........
financial year

Total

*Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS
generated through TRACES of IT Department.

# The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from concerned
Department / Client as referredfor contractual payments received should be submitted alongwith
the tender failing which payment received shall not be considered.

** |n case the figure of contractual payment is not directly available in Audited Balance Sheet, the
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been
prepared.

Signature of Chartered Accountant

[i] Name :-

[ii] Address:

[iii] Phone No:-

[iv] Membership No.
[v] e-mail ID:-

Name and signature of Tenderer / Constituent Member of tendering JV
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ANNEXURE-J

FORMS
FORM NO. E-5 Appendex-VIlI

Real Time Gross Saving (RTGS)/National Electronic Fund Transfer (NEFT)
Model Mandate Form

(Investor/customer’s option to receive payments through RTGS/NEFT)

1. Investor/customer’'s name

2. Particular's of Bank Account:

A) Name of the Bank:

B) Name of the Branch.
Address
Telephone No.
C) RTGS/NEFT IFS Code.

D) Type of the account (S.B. Current or Cash Credit)
With code (10/11/13).

E) Ledger and Ledger folio number.
F) Account number (as appearing on the Cheque book) in lieu of the bank certificate

to be obtained as under,

please attach a blank cancelled cheque or a photocopy of a cheque or front page of your
savings bank pass book issued by your bank for verification of the above particulars)

3. Date of effect
| hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold the user institution responsible. | have read the option
invitation letter and agree to discharge the responsibility expected of me as a participant
under the scheme.

Signature of the Investor/ Customer
Date

Certified that he particulars furnished above are correct as per our records.
Bank’s Stamp

97



Annexure-K

GUIDELINES’ FOR PARTICIPATION OF JOINT VENTURE (JV) FIRMS
(THE JV firms are allowed to participate only in the tenders of value more than Rs.

10 crores).

1. Separate identity/name shall be given to the Joint Venture firm.

2. Number of members in a JV shall not be more than three if the work involves only one department
(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves
more than one department. One of the members of the JV shall be its Lead Member who shall
have a majority (at least 51%) share of interest in the JV. The other members shall have a share
of not less than 20% each in case of JV with upto three members and not less than 10% each in
case of JV with more than three members. In case of JV with foreign member(s), the Lead Member
has to be an Indian firm/company with a minimum share of 51%.

3. A member of JV firm shall not be permitted to participate either in individual capacity or as a
member of another JV firm in the same tender.

4.The tender form shall be purchased and submitted only in the name of the JV and not in the
name of any constituent member. The tender form can however be submitted by JV or any of its
constituent member or any person authorized by JV through Power of Attorney to submit tender

5. Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV through
e-payment gateway or as mentioned in tender document.

6. A copy of Memorandum of Understanding (MOU) duly executed by the JV members on a stamp
paper,shall be submitted by the JV firm along with the tender. The complete details of the
members of the JV firm, their share and responsibility in the JV firm etc. particularly with reference
to financial, technical and other obligations shall be furnished in the MOU. (The MOU Format for
this purpose is enclosed as Annexure K1).

7. Once the tender is submitted, the MOU shall not be modified/altered/terminated during the
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full
Earnest Money Deposit (EMD) shall be forfeited.

8. Approval for change of constitution of JV firm shall be at the sole discretion of the Employer
(RCIL/Railways). The constitution of the JV firm shall not be allowed to be modified after
submission of the tender bid by the JV firm, except when modification becomes inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.
However, the Lead Member shall continue to be the Lead Member of the JV Firm. Failure to
observe this requirement would render the offer invalid.

9. Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be
altered during the currency of contract except when modification become inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. Failure
to observe this stipulation shall be deemed to be breach of contract with all consequential penal
action as per contract conditions.

10. On award of contract to a JV firm, a single Performance Guarantee shall be submitted by the
JV Firm as per tender conditions. All the Guarantee like performance Guarantee, Bank Guarantee
for Mobilization Advance, Machinery Advance etc shall be accepted only in the name of the JV
Firm and no splitting of guarantees amongst the members of the JV Firm shall be permitted.
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11. On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded,
shall form a legal entity if not already formed, which shall have the same shareholding pattern, as
was declared in the MOU/JV Agreement submitted alongwith the tender. This entity shall be got
registered before the Registrar of the Companies under 'The Companies Act 2013’ (in case of
Company) or before the Registrar/Sub-Registrar under the 'Registration Act, 1908' (in case of
Partnership Firm) or under 'The LLP Act 2008’ (in case of LLP). A separate PAN shall be obtained
for this entity. The documents pertaining to this entity including its PAN shall be furnished to the
RCIL before signing the contract agreement for the work. In case the tenderer fails to
observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be
terminated. In case contract is terminated REL shall be entitled to forfeit the full amount of the
Earnest Money Deposit and other dues payable to the Contractor under this contract. This The
entity so registered, in the registered documentshall have, inter-alia, following Clauses:

11.1 Joint And Several Liability: Members of the registered entity to which the contract is
awarded, shall be jointly and severally liable to the Employer (RCIL/Railways) for execution of the
project in accordance with General and Special Conditions of the Contract. The JV members shall
also be liable jointly and severally for the loss, damages caused to the RCIL/Railways during the
course of execution of the contract or due to non-execution of the contract or part thereof.

11.2 Duration of the registered entity: It shall be valid during the entire currency of the contract
including the period of extension, if any, and the maintenance period after the work is completed.

11.3 Governing Laws: Registered entity shall in all respect be governed by and interpreted in
accordance with Indian Laws.

12. Authorized Member: Joint Venture Members shall authorize one of the members on behalf
of the Joint Venture Firm to deal with the tender, sign the agreement or enter into contract in
respect of the said tender, to receive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said tender/contract. All
notices/correspondences with respect to the contract would be sent only to this authorized
member of the JV Firm.

13. No member of the Joint Venture firm shall have the right to assign or transfer the interest right
or liability in the contract without the written consent of the other members and that of the Employer
(RCIL/Railways) in respect of the said tender/contract.

14.Documents to be enclosed by the JV firm along with the tender:

14.1 In case one or more of the members of the JV firm is/are partnership firm(s), following
documents shall be submitted:

(&) A notarized copy of Partnership Deed.

(b) A copy of consent of all the partners or individual authorized by partnership firm, to enter
into the Joint Venture Agreement on a stamp paper

(c) Acopy of Power of Attorney (duly registered) in favour of the individual to sign the MOU/JV
Agreement on behalf of the partnership firm and create liability against the firm.

14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall
be enclosed:
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A copy of notarized affidavit on Stamp Paper declaring that he who is signing the
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided (HUF) and he
authority, power and consent given by other members to act on behalf of HUF.

14.3 In case one or more members is/are limited companies, the following documents shall be
submitted :

(a)A copy of resolutions of the Directors of the Company, permitting the company to enter into a
JV agreement.
(b) The Copies of Memorandum and Articles of Association of the Company.

(c) A copy of certificate of incorporation.

(d) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV
Agreement on behalf of the company and create liability against the company

14.4 In case one or more member(s) of JV firm is/are LLP firm(s) following document shall be
submitted:

(a) A notarised copy of certificate of incorporation and LLP agreement.

(b) A notarised copy of resolution of the partners of LLP, permitting the LLP to enter into a JV
agreement, authorising one of the partners of LLP to sign JV MOU/agreement and such
other documents required to be signed on behalf of the LLP and to create liability against
the LLP and/or to do any other act on behalf of LLP

(c) A copy of authorisation/copy of power of attorney issued by the LLP (backed by resolution
of partners) in favour of individual to sign the tender, sign MOU/JV agreement on behalf of
the LLP and create liability against the LLP.

14.5 All the members of the JV shall certify that they are not black listed or debarred by
RCIL/Railways or any other Ministry/ Department/PSU (Public Sector undertaking) of the Govt.
of India/State Govt. from participation in tenders/contract on the date of opening of bids either in
their individual capacity or as a member of the JV frm in which they were/are members.

15. Credentials & Qualifying criteria

Technical, financial eligibility and Bid capacity of the JV shall be adjudged based on satisfactory
fulfillment of the following criteria:

15.1 Technical eligibility criteria (‘a’ or ‘b’ mentioned hereunder):
a) For Works without composite components

The technical eligibility for the work as per para 2.3.2A(v) above, shall be satisfied by either
the ‘JV in its own name & style’ or any member having min 26% share. Each other member
of JV shall have technical capacity of minimum 10% of the cost of work.

(b) For works with composite components

(i) The technical eligibility for each component of work as per para 2.3.2A(v) above, shall be
satisfied by either the ‘JV in its own name & style’ or any member having min 26% share.
Each other member of JV shall have technical capacity of minimum 10% of the cost of any
component of work.

OR

(i) The technical eligibility for major component of work as per para 2.3.2A(v) above, shall be
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satisfied by either the ‘JV in its own name & style’ or any member having min 26% share and
technical eligibility for other components of work as per para 2.3.2A(v) above, shall be
satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’. Each other
member of JV shall have technical capacity of minimum 10% of the cost of any component
of work.

Note:

(a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be
classified as Major component of work.

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member's share in that JV for the purpose of satisfying his/her
compliance to the above mentioned technical eligibility criteria in the tender under
consideration

15.2 Financial eligibility criteria:

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 2.3.2A (v) above.
The “financial capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility
criteria mentioned at para 2.3.2A(v) above. The “financial capacity” of each of other partners
(excluding lead partner) shall not be less than 10% of the financial eligibility criteria mentioned at
para 2.3.2A(v) above.

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s
“financial capacity” to satisfy this requirement

NOTE: Contractual payment received by a Member in an earlier JV firm shall be reckoned
only to the extent of the concerned member’s share in that JV firm for the purpose
of satisfying compliance of the above mentioned financial eligibility criteriain tender
under consideration.

16. Bid Capacity

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 2.3.2(A)(xiv)
above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV'’s
“Bid capacity” to satisfy this requirement

101



ANNEXURE-‘K-1’

FORMAT FOR JOINT VENTURE MEMORANDUM OF UNDERSTANDING/ AGREEMENT.

THIS JOINT VENTURE MEMORANDUM OF UNDERSTASNDING (MOU) AGREEMENT

EXECUTED AT .o, onthis ............ day of

..................... between M/s ... Registered office at
.................... as the first party M/s ........................... Registered office at............. as the
second party M/s ..........cooiiiiinnl, Registered office at............. as the Third party (The

expression and words of the first and second and third party shall mean and include their heirs
successors, assigns, nominees execution, administrators and legal representatives respectively.)

WHEREAS all the parties are engaged in the business of execution of Civil Engineering and
General Contracts for various Government Departments and organizations.

WHEREAS the parties herein above mentioned are desirous of entering into a Joint Venture for
carrying on Engineering and/or contract works in connection with ......................c
and other works mentioned in Tender Notice No...................... dated ............. of RCIL or any
other work or works, as mutually decided between the parties to this Joint Venture.

WHEREAS all the parties are desirous of recording the terms and conditions of this Joint Venture
to avoid future disputes.
NOW THIS MOU/AGREEMENT WITHNESSTH AS UNDER:

1. That in and under this Joint Venture agreement the work will be done jointly by the First
party and Second party in the name and style of M/s .............c.ooiii i, (Joint
Venture Of M/IS ..., M/s..coouennn.n.

2. That all the parties shall be legally liable, severally and or jointly responsible for the
satisfactory/successful execution/completion of the work in all respects and in
accordance with terms and conditions of the contract.

3. That the role of each constituent of the said Joint Venture in details shall be as
under:
The first party shall be responsible for ...................oo
The second party shall be responsible for ..................coooinil.
The third party shall be responsible for .................cccoiiiiiiiinnl.

4. The share of profit and loss of each constituent of the said Joint Venture shall be as

under :
6. Lead partner share = ----% (At least 51%)
7. 2nd Joint Venture Partner share = ------ %
8. 3rd Joint Venture partner share = ------ %
9. 4"Joint Venture partner share = ------ % ] in case of
10. 5" Joint Venture partner share = ------ % ] composite tender

5. That all the parties of this Joint Venture shall depute their experienced staff as committed
commensurating with their role and responsibility and as required for the successful
completion of the works in close consultation with each other.
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That the investment required for the works under this Joint Venture shall be brought in
by the parties as agreed to between them from time to time.

That all the Bank Guarantee shall be furnished jointly by the parties in the name of Joint
Venture.

That the party number....................... to this Joint Venture shall be the prime (lead)
contractor and will be responsible for timely completion of work and to co-ordinate with
the RCIL to receive payments and also to make all correspondence on behalf of this
Joint Venture.

That all the above noted parties i.e. .................... not to make any change in the
agreement without prior written consent of the RCIL .

NOW, the parties have joined hands to form this Joint Venture on this ...........

Day of ............... two thousand ........... with reference to and in confirmation of their
discussions and understanding brought on record on .........

IN WITNESS THEREOF, all /both the above named parties have set their respective
hands on .......... the day ........... and year ............. First above mentioned in the
presence of the following witness:

WITNESSES:

1. First party.

That all the parties of this Joint Venture shall depute their experienced staff as committed
commensurating with their role and responsibility and as required for the successful
completion of the works in close consultation with each other.

That the investment required for the works under this Joint Venture shall be brought in
by the parties as agreed to between them from time to time.

That all the Bank Guarantee shall be furnished jointly by the parties in the name of Joint
Venture.

That the party number....................... to this Joint Venture shall be the prime (lead)
contractor and will be responsible for timely completion of work and to co-ordinate with
the to receive payments and also to make all correspondence on behalf of this Joint
Venture.

That all the above noted parties i.e. .................... not to make any change in the
agreement without prior written consent of the .

NOW, the parties have joined hands to form this Joint Venture on this ...........

Day of ............... two thousand ........... with reference to and in confirmation of their
discussions and understanding brought on record on .........
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IN WITNESS THEREOF, all /both the above named parties have set their respective
hands on .......... the day ........... and year ............. First above mentioned in the

presence of the following witness:

WITNESSES:

1. First party.
2. Second party
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Annexure K-2

Guidelines for submitting tenders by Partnership Firms and their Eligibility Criteria

1. The Partnership Firms participating in the tender should be legally valid under the provisions of
Indian Partnership Act.

2. The partnership firm should have been in existence or should have been formed prior to
submission of tender. Partnership firm should have been registered with the Registrar of firms and
the partnership deed should have been notarized prior to date of tender opening as per the Indian
Partnership Act. Tenderer shall upload document(s) in support of registration of firm with registrar
of firms viz which includes Certificate of registration and copy of Register of firm (Form No. may
vary from State to State) (as applicable) etc. issued by Registrar of firms.

3. Separate identity/name should be given to the partnership firm. The partnership firm should
have PAN/ TAN number in its own name and PAN/TAN number in the name of the any of the
constituent partners shall not be considered. The valid constituents of the firm shall be called
partners.

4.1. Once the tender has been submitted, the constitution of firm shall not normally be allowed to
be modified/altered/terminated during the validity of the tender as well as the currency of the
contract except when modification becomes inevitable due to succession laws etc, in which case
prior permission should be taken from RCIL/ and in any case the minimum eligibility criteria should
not get vitiated. The reconstitution of firm in such cases should be followed by a notary certified
Supplementary Deed. The approval for change of constitution of the firm, in any case, shall be at
the sole discretion of the RCIL and the tenderer shall have no claims what so ever. Any change
in the constitution of Partnership Firm after opening of tender shall be with the consent of all
partners and with the signatures of all partners as that in the Partnership deed. Failure to observe
this requirement shall render the offer invalid and full EMD shall be forfeited.

4.2 If any partner/s withdraw from the firm after opening of the tender and before the award of the
tender, the offer shall be rejected and EMD of the tenderer will be forfeited. If any new partner
joins the firm after opening of tender but prior to award of contract, his/her credentials shall not
qualify for consideration towards eligibility criteria either individually or in proportion to this
share in the previous firm. In case the tenderer fails to inform RCIL beforehand about any such
changes/modification in the constitution which is inevitable due to succession laws etc. and
the contract is awarded to such firm, then it will be considered a breach of contract conditions,
liable for determination of contract under Clause 62 of General Condition of Contract.

4.3 A partner of the firm shall not be permitted to participate either in his individual capacity or as
a partner of any other firm in the same tender.

4.4 The tender form shall be submitted only in the name of partnership firm. Bid Security Declaration
shall be submitted on IREPS (Refer detailed instructions at Annexure-T) OR the EMD (Earnest
Money Deposit) shall be deposited by partnership firm through e payment gateway along with
the tender in terms of the provisions contained in clause 3.0 (Earnest Money) of tender

document, as applicable.

5. One or more of the partners of the firm or any other person(s) shall be designated as the
authorized person(s) on behalf of the firm, who will be authorized by all the partners to act on
behalf of the firm through a “Power of Attorney”, specifically authorizing him/them to submit & sign
the tender, sign the agreement, receive payment, withess measurements, sign measurement
books, make correspondences, compromise, settle, relinquish any claim(s) preferred by the firm,
sign “No Claim Certificate” , refer all or any dispute to arbitration and to take similar such action in
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respect of the said tender/contract. Such “Power of Attorney” should be Notarized/Registered
submitted/uploaded along with tender.

6. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted only
in the name of the partnership firm and no splitting of guarantees among the partners shall be
acceptable

7. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be
executed in the name of the firm only and not in the name of any individual partner.

8. In case, Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings
shall be furnished by all the partners through a notarized affidavit, before signing of contract
agreement:-

(a)Joint and several liabilities — The partners of the firm to which the Letter of Acceptance (LOA)
is issued, shall be jointly and severally liable to the RCIL for execution of the contract in
accordance with general and special conditions of the contract. The partners shall also be
liable jointly and severally for the loss, damages caused to the RCIL during the course of
execution of the contract or due to non-execution of the contract or part thereof.

(b)Duration of the partnership deed and partnership firm agreement — The partnership
deed/partnership firm agreement shall normally not be modified, altered, terminated during the
currency of contract and the maintenance period after the work is completed as contemplated
in the conditions of the contract. Any change carried out by partners in the constitution of the
firm without permission of RCIL, shall constitute a breach of contract liable for determination
of contract under clause 62 of General Conditions of Contract.

(c)Governing Laws — The partnership firm agreement shall in all respect be governed by and
interpreted in accordance with the Indian laws.

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in
the contract without the written consent of the other partner and that of the RCIL.

9. The tenderer shall clearly specify that the tender is submitted on behalf of a partnership concern.
The following documents shall be submitted by the partnership firm, with the tender-

(a) Tenderer shall uploaddocument(s) in support of registration of firm with registrar of firms which
includes Certificate of registration and Register of firm (Form No. may vary from State to
State)(as applicable) etc. issued by Registrar of firms.Tenderer shall also upload Notary
certified of Partnership Deed-

(b) A copy of Power of Attorney (Notarized or Registered) in favour of the individual to tender
for the work, sign the agreement etc. and create liability against the firm.

(c) An undertaking by all the partners of the partnership firm that they are not black listed or
debarred by RCIL or any other Ministry/Department of the Govt of India/any State Govt from
participation in tenders/contract as on the date of opening of bids either in their individual
capacity or in any firm in which they were/are partners. Concealment/wrong information in
regard to above shall make the contract liable for determination under clause 62 of General
Conditions of Contract.
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10.0 Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory
fulfillment of the eligibility criteria laid down in Clause 2.3.2A(v) &(vi) of eligibility criteria by
the partnership firm.
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Annexure-K-3

DECLARATION BY AN EXISTING PARTNERSHIP FIRM
(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under
Partnership Firm)

1.0 L S/o Shri ... , the authorized signatory of partnership
firmM/s....ooii do hereby solemnly affirm and declare as under:

11 That, we are an existing Partnership Firm in the name and style of M/s
, SINCE —----—mmmmmmmmmmem (MM/YY), having GST Registration no. ------------------- , PAN/TAN No.-
----------------- . There has been no change in the Partner(s) of our firm during last 07 (Seven)
years ending last day of the month previous to the one in which tender is invited.
OR

1.2 That, we are an existing Partnership Firm in the name and style of M/s -
--, since ---m--memmmmmeee- (MM/YY), having GST Registration no. ,
PAN/TAN NoO.------------------ . Following of our partner(s) has/have quit the
Partnership  firm during last 07 (Seven) years ending last day of the month previous to

the one in which tender is invited with details as under:

S.No. Name of  quitting | Share of Partner(s) who | Date of quitting
Partner(s) has/have quitted (MM/YY)

AND / OR

1.3 That, we are an existing Partnership Firm in the name and style of M/s -
--, SINCE -===-mmmmmmmmmmem (MM/YY), having GST Registration no. ------------ , PAN/TAN No.------
------------ . Following partner(s) has/have joined our Partnership Firm during last 07

(Seven) years ending last day of the month previous to the one in which tender is
invited with details as under:

S.No. Name of joining | Share of joining Partner(s)

Partner(s) In the present firm In the previous firm from where
he/they has/have quit and joined
the present firm

1.4 In case of Para 1.2 and 1.3 , following documents as applicable are required to be
submitted alongwith bid:-

(i) Copy of previous Partnership Deed(s).
(ii)Copy of Dissolution Deed(s) of previous partnership deed(s).
(iii) Proof of surrender of PAN No(s) (in case of dissolution of previous partnership firm).

Declaration by the Tenderer:-
I hereby declare that the information given above are true. If any of the above information is
found to be wrong at any time, my tender will be liable to be rejected.

Name and Signature of tenderer
along with Seal
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Annexure-K-4

DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM
e Slo  Shri ... , the authorized signatory of partnership firm
M/S. .o do hereby solemnly affirm and declare as under:

1. That, we are the newly formed partnership firm in the name and style of

M/S. .o Registered with Registrar of firm vide Registration
NO. .o ydated oo
2. In this newly formed Partnership Firm, we are ..................... no. of partners. The details

of the previous proprietary firm or previous dissolved partnership firm or previous splitted
partnership firm(s) wherein any of the partners of the present firm was a proprietor / partner
and proposed to use credentials obtained in such previous propriety firm (s) / partnership
firm(s) is as under:-

S.N. | Name of person in | Details of Previous | Share in newly | Share in | Remarks
the newly formed | proprietary/ formed previous
partnership firm Partnership Firm partnership partnership
firm firm
1.
2.
3.

3. That, following relevant documents are Annexed with bid:-

(i) Copy of previous Partnership Deed(s).

(i) Copy of previous Dissolution/splitting Deed(s) of previous partnership deed(s).
(iii) Proof of surrender of PAN No(s) (in case of dissolution of partnership firm).

Declaration by the Tenderer:-
I hereby declare that the information given above are true. If any of the above information is found
to be wrong at any time, my tender will liable to be rejected.

Name and Signature of tenderer
along with Seal
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Annexure-L

RailTel Corporation of India Limited/ Delhi.
(Standard Format)
COMPLETION CERTIFICATE

The work of “---------m-nm--- (Full name of the work) -----------=------------- has been
Completed with following details:-

1 Name & complete address of the contractor.

2 Nature of entity (sole prop/ partnership firm/
company / JV)

3 In case of Sole proprietorship, the name of sole

(a) proprietor

(b) In case of partnership firm/JV, the names & shares

of various partners/ members.

4 Date of Acceptance/LOA

5 Agreement No. & date

6i) | Original Agreement Cost
i) | Final Agreement Cost

7 Total payment made along with financial year-wise
break-up

8 Original date of completion (DOC)

9 (a)Actual date of completion (b)Whether extension
to DOC given with penalty or without penalty

10 Brief description of nature & scope of work

11 Performance of contractor
(Satisfactory/unsatisfactory)

It is certified that the above work has been completed successfully in accordance with
provisions of contract.

Name & Signature

Issuing authority with seal
Date of issue of certificate: ------
Case File No.:
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Annexure-M

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER
DOCUMENTS

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of partners of the firm)

L (Name and designation)*™ appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of as per
the tender No. of RCIL, do hereby solemnly affirm and state on the behalf of the

tenderer including its constituents As under:
1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.

1. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages

in confirmation thereof.

2. l/we hereby declare that I/we have downloaded the tender documents from Indian Railway
website www.ireps.gov.in. l/we have verified the content of the document from the website
and there is no addition, no deletion or no alteration to the content of the tender document.
In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of
work or final payment of the contract, the master copy available with the RCIL
Administration shall be final and binding upon me/us.

3. l/we declare and certify that I/we have not made any misleading or false representation in the
forms, statements and attachments in proof of the qualification requirements.

4. 1/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

5. I/We declare that the information and documents submitted along with the tender by me/us are
correct and I/we are fully responsible for the correctness of the information and documents,
submitted by us.

6. l/lwe understand that if the certificates regarding eligibility criteria submitted by us are found to
be forged/false or incorrect at any time during process for evaluation of tenders, it shall
lead to forfeiture of the tender EMD besides banning of business for a period of upto five
year. Further, l/we (insert name of the tenderer)** and all my/our
constituents understand that my/our offer shall be summarily rejected.

7. llwe also understand that if the certificates submitted by us are found to be false/forged or
incorrect at any time After the award of the contract, it will lead to termination of the
contract, alongwith forfeiture of EMD/SD and Performance guarantee besides any other
action provided in the contract including banning of business for a period of upto five year.

SEAL AND SIGNATURE
OF THE TENDERER
Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer.
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Annexure-N

CERTIFICATE OF CONTRACTUAL PAYMENT FROM CHARTERED ACCOUNTANT.

For evaluation of Bid Capacity (Maximum value of Contractual payment received in any one
year during the last three years and current financial year)

Details of contractual payments received by the tenderer / constituent of tendering JV during the
qualifying period i.e during the current financial year plus previous three financial years.

Name of the Tenderer / constituent of tendering JV:

Year Amount of Contractual | Basis of contractual payment received
Payments received (Audited Balance Sheet ** or Form 16A

[26AS from IT TRACES or Certificates
from concerned Department / Client* ) #

3rd Previous | Rs........ FY/.........

financial year

2nd Previous | Rs........ FY/.........

financial year

1st Previous | Rs........ FY/.........

financial year

Current financial | Rs........ FY/.........

year

Total

*Client certificate from other than Govt. Organisation should be duly supported by Form 16A/26AS
generated through TRACES of IT Department.

# The Audited Balance Sheet or Form 16A /26AS from IT TRACES or Certificates from concerned
Department / Client as referred for contractual payments received should be submitted alongwith
the tender failing which payment received shall not be considered.

** In case the figure of contractual payment is not directly available in Audited Balance Sheet, the
CA should obtain this figure from the Audited Account based on which the Balance Sheet has been
prepared.

Signature of Chartered Accountant

[i] Name :-
[ii] Address:
[iii] Phone No:-
[iv] Membership No.
[v] e-mail ID:-

Name and signature of Tenderer / Constituent Member of tendering JV
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Annexure-0O-1

UNDERTAKING BY SOLE PROPRIETORSHIP FIRM

and declare as under:

1. That | am running a business in the name and style of M/S...................... which is a sole
proprietorship firm and which has got GST registration No.................

2. That I am the sole proprietor of the said firm M/S

3. That the Head office of the above named firm is situated

4. That!l/my Firm .......... is not blacklisted or debarred by Railway/RCIL or any other Ministry
/ Department of Govt. of India from participation in tender on the date of opening of bids,
either in individual capacity or as a member of the partnership firm or JV in which he was /
is a partner/member. Concealment / wrong information in regard to above shall make the
contract liable for determination under Clause 62 of the General Conditions of Contract.

Signature of tenderer
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Annexure-0O-2

POWER-OF-ATTORNEY FOR SIGNING OF BID ON BEHALF OF PARTNERSHIP FIRM

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of partners of the firm)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE

(1), S/oShri.................l. RO,
(2)eeiii S/oShri......c.ccoeiannin. RIO. .o
(B)erieiii SloShri................. RO,
Q)i S/o Shri.............. RO

all are the partners of a partnership firm namely M/S.............. i
(Name of firm) hereinafter referred to as ‘firm’, which is registered at Registration No.................. by
Registrar of Firms...................ol The firm is having its head office
al. LR (hereinafter to be referred
as the 'Firm’).

AND WHEREAS we all the above named partners have on...................... (date) given our
consent on behalf of firm to participate in the tender
No. issued by RCIL for the work namely

We the above named partners of above named firm do hereby irrevocably constitute, nominate,

appoint and authorize Mr./ Ms. S/o
Shri (address) & Mr./ Ms. S/o
Shri (address) as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the
following powers for and on behalf of MIS

............................................................... (name of firm) in connection with aforesaid bid:

1. To sign and submit Tender and participate in the aforesaid bid of the RCIL on behalf of the
firm.

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of
firm.

3. Tonegotiate, discuss, agree to make any amendments, alterations or modifications thereto
and to make representations, submit papers, affidavits and to do any other act and complete
requisite formalities on behalf of the firm in connection with completion of aforesaid tender
work and to enter into liability against the firm.

4. To sign, execute the contract with RCIL for and on behalf of the firm.

5. And generally to do all such acts, deeds or things as may be necessary or proper for the
purposes mentioned above.

We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without
obtaining previous written consent of RCIL .

We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys
or either of them under the authority of this power shall be construed as acts, deeds and things
done by the firm and we hereby undertakes to confirm and ratify all and whatsoever the said
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Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby
given.

That we/our Firm .......... is not blacklisted or debarred by RCIL/RAILWAY or any other Ministry /
Department of Govt. of India from participation in tender / contracts as on the date of opening of
bids, either in their individual capacity or in any firm in which they were / are partners. Concealment
/ wrong information in regard to above shall make the contract liable for determination under Clause
62 of the General Conditions of Contract.

Specimen signatures of the Attorney are appended below.

IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on

this.....ccovieiinan. dayof..................... 20.... ,in presence of:
WITNESSES:
1. Signature Executants Partners
Name: (Name) ( Signature)
Address:
1................... ...
2................. ... .
3................[HN.....
4. ... ........ ...
2. Signature
Name:
Address:

Specimen Signatures of Attorney Holder(s) in token of acceptance:

(T)YName......cooviiiie Signature........................
(2)Name......cocoeviiiiiiiiiie Signature.............ooein
Executed and Signed before me on this............ dayof ....... At (place).

(seal and signature of Notary Public)

Notes:

1. In this format space has been provided for entering details of four partners& two attorney holders
however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document).

3. Each page of the document should be signed by executants.

4. The power of attorney should be Notarized/ Registered.
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Annexure-0O-3

POWER-OF-ATTORNEY ON BEHALF OF THE JOINT VENTURE

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the members of Joint
Venture)

KNOW ALL MEN BY THESE PRESENTS THAT WE THE PARTIES whose details are given here
under:

L (name of
constituent).........o.ooiiiii (address) as the first party.

O . . oo (name of
constituent)..........ooooii (address) as the second party.

Have entered into a Joint Venture agreement for the purpose of securing the work
advertised by RailTel Corporation of India Limited vide NIT
NO. i details of works are as under:

The aforesaid Joint Venture shall be known by the name
e L . O " (Hereinafter called the Joint Venture which
Expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators and assigns.

We the above said parties, through this power of Attorney do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms. S/o Shri (address) who is
presently holding the position of in
............................................. the firm/ company as our true and lawful attorney (hereinafter
referred to as “Attorney”) of the Joint Ventureunder whose digital signature key the tender
document shall be uploaded on behalf of JV. to jointly or severally exercise all or any of the
following powers for and on behalf of “
.................................................................................... (name of JV) in connection with
aforesaid bid:

1. To sign and submit Tender and participate in the aforesaid bid of the RCIL on behalf of the
Joint Venture.

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of
Joint Venture

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto
and to make representations, submit papers, affidavits and to do any other act and complete
requisite formalities on behalf of the Joint Venture in connection with completion of
aforesaid tender work and to enter into liability against the Joint Venture.

4. To sign, execute the contract with RCIL for and on behalf of the Joint Venture.

5. And generally to do all such acts, deeds or things as may be necessary or proper for the

purposes mentioned above on behalf of Joint Venture.

The Joint Venture agrees and undertakes that in the event of any change in the constitution
of the Joint Venture the rights and obligations of the Joint Venture shall continue to be in
full force without any effect thereof.

We all the members of Joint Venture undertake that we shall not cancel or amend this
Power of Attorney unilaterally and without prior written consent of RCIL.
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AND the Joint Venture hereby agrees that all acts, deeds or things lawfully done by the said
Attorneys or either of them under the authority of this power shall be construed as acts, deeds and
things done by the Joint Venture and the Company hereby undertakes to confirm and ratify all and
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of
the powers hereby given.

IN WITNESS WHEREOF the members constituting the Joint Venture as aforesaid have executed
these present, on this..................... day of..........ooni. 20.... , under the common
seal(s)/seals of their companies and/or firms(s), in presence of:

WITNESSES:
1. Signature Signature of authorized signatories & their
Name: Seals:
Address:
1. First Party (signature)
Name:
Seal
2. Signature 2. Second Party (signature)
Name: Name:
Address: Seal

Specimen Signatures of Attorney Holder in token of acceptance:

Name.........coovviiienene, Signature.....................
Executed and Signed before me on this............ day of ...l At
................................... (place)

(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two constituents of the JV
however if the number vary the details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..

3. Each page of the document should be signed by executants.
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Annexure-0-4

CONSENT OF PARTNERS OF PARTNERSHIP FIRM FOR SIGNING JOINT VENTURE
(to be executed on non-judicial stamp paper as per tender conditions-Non Judicial
stamp paper should be purchased in the name of partners of the firm)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE :

(1), S/o Shri................ RO,
(2)eneiei i, S/oShri......c.ccooeei.... RIO. .
(B)eeeiei i S/oShri.................. RO .,
(B)ee SloShri................. RO

all are the partners of a partnership firm namely M/S ....................
........................ (Name of firm) hereinafter referred to as ‘firm’, which is registered at

Registration No........................... by Registrarof Firms........................... . The firm
is having its head office
ate bR R

AND WHEREAS it has come to our knowledge that NIT
No. has been issued by Railtel Corporation of
India Limited for the work namely

We all the above named partners on behalf of the above named firm hereby give our
consent to participate in the above tender in Joint Venture.

Further we all the above named partners on behalf of the above named firm hereby give
our consent to enter in to Joint Venture agreement, with

M/S & M/S (name of
other constituent(s) of joint venture) and to participate in tender as Joint Venture aforesaid.
That we/our Firm .......... is not blacklisted or debarred by RCIL/RAILWAY or any other

Ministry / Department of Govt. of India from participation in tender on the date of opening
of bids, either in individual capacity or as a member of the partnership firm or JV in which
he was / is a partner/member. Concealment / wrong information in regard to above shall
make the contract liable for determination under Clause 62 of the General Conditions of
Contract.

Date:
Place:
Executants Partners

(Name ) ( Signature)

(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of four partners and
two JV constituents however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the
document)..
3. Each page of the document should be signed by executants.
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Annexure-0O-5

POWER-OF-ATTORNEY FOR SIGNING JOINT VENTURE AGREEMENT ON
BEHALF OF PARTNERSHIP FIRM

(to be executed non judicial stamp paper of appropriate value as per law of state
concerned-Non Judicial stamp paper should be purchased in the name of
partners of the firm)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE

(1), Slo Shric...c.oooiii.
RO
(2)eiiii i, S/oShri......ccceeen... RIO..iiii
()i Slo Shri....cooii
RO
()i S/o Shri.....oooooiiis
RIO. i
All are the partners of a partnership firm namely M/s.
....................................................... Name of firm) hereinafter referred to as ‘firm’,
which is registered at Registration NO...oviiee by Registrar of
Firms.....oooi, The firm is having its head  office
At e (hereinafter to be referred
as the 'Firm").
AND WHEREAS we all the above named partners haveon...................... (date) given
our consent on behalf of firm to participate in the tender
No. issued by RailTel Corporation of India
Limited for the work namely
"in - Joint  Venture  with MIS. e, &
M/S.
We the above named partners of above named firm do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms. S/o
Shri (address) & Mr./ Ms. S/o
Shri (address) as our true and lawful

attorney (hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise
all or any of the following powers for and on behalf of M/S .....................
............................................................... (name of firm) in connection with
aforesaid bid:

. To enter into and execute and sign JOINT VENTURE agreement, on behalf of our firm
with MIS. &

To sign and submit all the necessary papers, letters, forms, quotes, bids etc. in
connection with aforesaid bid.

To negotiate, discuss, agree to make any amendments, alterations or modifications
thereto and to make representations, submit papers, affidavits and to do any other act
and complete requisite formalities on behalf of the firm in connection with completion
of aforesaid tender work and to enter into liability against the firm.

To sign, execute the contract with RailTel Corporation of India Limited for and on behalf

of the firm.
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5.

6.

And generally to do all such acts, deeds or things as may be necessary or proper for
the purposes mentioned above and to enter into liability against the firm.
That we/our Firm .......... is not blacklisted or debarred by RCIL/Railway or any other
Ministry / Department of Govt. of India from participation in tender on the date of
opening of bids, either in individual capacity or as a member of the partnership firm or
JV in which he was / is a partner/member. Concealment / wrong information in regard
to above shall make the contract liable for determination under Clause 62 of the
General Conditions of Contract.
We on behalf of firm undertake that it shall not cancel or amend this power of Attorney
without obtaining previous written consent of Railtel Corporation of India Limited.
We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the
said Attorneys or either of them under the authority of this power shall be construed as
acts, deeds and things done by the firm and we hereby undertakes to confirm and ratify
all and whatsoever the said Attorneys or either of them shall lawfully do or cause to be
done by virtue of the powers hereby given.
Specimen signatures of the Attorney are appended below.
IN WITNESS WHEREOF this deed has been signed and sealed by us the under
named, onthis..................... dayof.................... 20.... ,in presence of:
WITNESSES:
Signature Executants Partners
Name: (Name ) (
Address: Signature)
1.8 .............0%...........
2.%.............. ...
3. .M.
oo
Signature
Name:
Address:
Specimen Signatures of Attorney Holder(s) in token of acceptance:
(TYName.......oooiiii e Signature...........c.coeeennn.
(2)Name.......ooooiiiiiiiea Signature.................oee.ll
Executed and Signed before me on this............ day of .........
................................... (place).

(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of four partners, two
constituents of JV and two attorney holders, however if the number vary the details may

accordingly be entered.
2. The document should be notarized at its place of execution.

3. Each page of the document should be signed by executants
120



Annexure-0-6

AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM WHEN PARTICIPATING IN JOINT
VENTURE

(to be executed non judicial stamp paper of appropriate value as per law of state
concerned- Non Judicial stamp paper should be purchased in the name of
proprietor of the firm)

L, S/0 Shri..uiiiii aged about ... years
RIO. do hereby solemnly affirm and declare as under:
1. That | am running a business in the name and style of M/s.....................cii which is

a sole proprietorship firm and which has got GST registration No...........................

2. That I am the sole proprietor of the said firm M/S

3. That the Head office of the above named firm is situated

al.. Ui,

4. That | through my above named firm shall participate in the tender
No. issued by RailTel Corporation of India Limited for
the work namely

” in Joint Venture and for the purpose shall enter into and execute joint venture
agreement with M/S &
M/S (name of other constituent(s) of joint venture).

5. That we/our Firm .......... is not blacklisted or debarred by RCIL/ Railway or any other Ministry /

Department of Govt. of India from participation in tender on the date of opening of bids, either in
individual capacity or as a member of the partnership firm or JV in which he was / is a
partner/member. Concealment / wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the General Conditions of Contract.

DEPONENT
Verification:

Verified at............. on this ............ day of.............. that the contents of my above affidavit are
true and correct to the best of my knowledge and belief and nothing material has been concealed
therefrom.

DEPONENT
(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two constituents of the JV
however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..
3. Each page of the document should be signed by executants.
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Annexure-O-7

Board’s Resolution of company for entering into Joint Venture (To be printed on Company’s
letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF
DIRECTORS OF (Company Name)
(CIN ) (hereinafter referred to as company) HELD ON
(Date) AT (Address)

Whereas the Board has been described about NIT No.
issued by RailTel Corporation of |India Limited for the work namely

Board discussed the matter and after discussion following resolution was passed:

RESOLVED THAT the company (company name) shall participate in the above tender in Joint
Venture and for the purpose the company shall enter into and execute joint venture agreement,
with M/S & M/S (name of other
constituent(s) of joint venture).

Resolved further that the Board authorizes, Mr./ Ms. & Mr./ Ms.
(name and designation) of the company, to jointly or severally,
sign joint venture agreement, and to sign such other documents and to do any other act and
complete requisite formalities on behalf of the company in connection with completion of aforesaid
tender work and to enter into liability against the company.

Resolved further that Board authorizes Mr./Ms. (name
and designation) of the company to execute Power of Attorney in terms of this resolution in favour
of Mr./Ms. & Mr./Ms. the

person(s) above named.

The acts done and documents executed by such above named authorized person(s) shall be
binding on the company.

For the Organization,

(Seal of company & Signature of authorized person)

Name:
Designation:
Place:
Dated:

Executed and Signed before me on this............ dayof............ At (place).



(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two constituents of the JV
and two authorized persons however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document).
3. Each page of the document should be signed by authorized signatory(s).

4. Any person / director should not be authorized to execute Power of Attorney in his own favour.
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Annexure-0O-8

POWER-OF-ATTORNEY BY A COMPANY (incorporated under companies Act) for entering
into JOINT VENTURE AGREEMENT.

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the company)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ...
............................................................... (name of company & CIN number) is a Company
registered under the Companies Act, 2013, and having its registered office at.....................
(Hereinafter called the 'Company’).

AND WHEREAS by its resolution No...................... passed inthe meetingheldon.....................
of the Board of directors of the company the company (company name) has decided to participate
in the tender No. issued by RailTel Corporation of
India Limited for the work namely

“ ”

in Joint Venture and for the purpose the company shall enter into and execute joint venture

agreement with M/S &
M/S (name of other constituent(s) of joint venture) AND THAT
M/S (name of the lead member of joint venture) shall act as the

lead member of above mentioned joint venture.

PRI . (name and designation) the authorised

representative Of IM/S ... . i e (name of
company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms.

(designation) (address) & Mr./ Ms. Mr./
Ms. (designation) (address) who is/are

presently holding the above mentioned position in the company as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the company to jointly or severally exercise all or any of
the following powers for and on behalf of M/IS
............................................................... (Name of company & CIN number) in connection
with aforesaid bid:

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been
approved by the company, on behalf of the company with above named constituents for
participating in the aforesaid bid of the Railtel Corporation of India Limited on behalf of the
company.

. To sign and submit all the necessary papers, letters, forms, quotes, bids etc.

To do any other act and complete requisite formalities on behalf of the company in

connection with completion of aforesaid tender work and to enter into liability against the

company.

4. And generally to do all such acts, deeds or things as may be necessary or proper for the

purposes mentioned above.

5. That we/our (Name of the company) .......... is not blacklisted or debarred by RCIL/Railway or any
other Ministry / Department of Govt. of India from participation in tender on the date of opening of
bids, either in individual capacity or as a member of the partnership firm or JV in which the company
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was/is a partner/member. Concealment / wrong information in regard to above shall make the
contract liable for determination under Clause 62 of the General Conditions of Contract.

The company agrees and undertakes that in the event of any change in the constitution of the
company the rights and obligations of the company shall continue to be in full force without any
effect thereof.

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of Railtel Corporation of India Limited.

AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys
or either of them under the authority of this power shall be construed as acts, deeds and things
done by the Company and the Company hereby undertakes to confirm and ratify all and
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of
the powers hereby given.

IN  WITNESS WHEREOF this deed has been signed and sealed by

Shri ., (name and designation), on this..................... day
(o) 20... ,in presence of:
WITNESSES:
1. Signature Executants’ Signature& Seal of company:
Name:
Address: Name:
Designation:
2. Signature
Name:
Address:

Specimen Signatures of Attorney Holder in token of acceptance:

(DName ... Signature...........ccoieinil.

(2)Name ....coviiii Signature.....................

Executed and Signed before me on this............ day of ...l At
................................... (place)

(Seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two constituents of the JV
and two authorized persons/attorney holders however if the number vary the details may
accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..
3. Each page of the document should be signed by executants.

4. Executant and Power of Attorney holder should not be the same person.
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Annexure-0-9

POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is company incorporated
under companies Act)

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the company)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/s ...,
............................................................... (name of company & CIN number) is a Company
registered under the Companies Act, 2013, and having its registered office
At (hereinafter called the 'Company').

AND WHEREAS by its resolution No..................... passed inthe meeting heldon.....................
of the Board of directors of the company the company (company name) have decided to participate
in the tender No. issued by RailTel Corporation of
India Limited for the work namely

LB (name and designation) the authorised

representative Of IM/S ... (name of
company) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms.

(designation) (address) & Mr./ Ms. Mr./
Ms. (designation) (address) who is/are

presently holding the above mentioned position in the company as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the company to jointly or severally exercise all or any of
the following powers for and on behalf of MIS
............................................................... (name of company & CIN number) in connection
with aforesaid bid:

1. To sign and submit Tender and participate in the aforesaid bid of the Railtel Corporation of
India Limited on behalf of the company.

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc.

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto
and to make representations, submit papers, affidavits and to do any other act and complete
requisite formalities on behalf of the company in connection with completion of aforesaid
tender work and to enter into liability against the company.

4. To sign, execute the contract with Railtel Corporation of India Limited for and on behalf of

the company.
5. And generally to do all such acts, deeds or things as may be necessary or proper for the
purposes mentioned above.

The company agrees and undertakes that in the event of any change in the constitution of the
company the rights and obligations of the company shall continue to be in full force without any
effect thereof.

The company undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of Railtel Corporation of India Limited.
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AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys
or either of them under the authority of this power shall be construed as acts, deeds and things
done by the Company and the Company hereby undertakes to confirm and ratify all and
whatsoever the said Attorneys or either of them shall lawfully do or cause to be done by virtue of
the powers hereby given.

That our Company is not blacklisted or debarred by RCIL/Railway or any other Ministry /
Department of Govt. of India from participation in tender on the date of opening of bids, either in
individual capacity or as a member of the partnership firm or JV in which the Company was / is a
partner/member. Concealment/wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the General Conditions of Contract.

IN  WITNESS WHEREOF this deed has been signed and sealed by

] o] P (name and designation), on this..................... day
Of e, 20.... ,in presence of:
WITNESSES:
1. Signature Executants’ Signature& Seal of
Name: company:
Address:
Name:
Designation:
2. Signature
Name:
Address:

Specimen Signatures of Attorney Holder(s) in token of acceptance:

(1) Name .....cooiiiiiiii e Signature.....................

(2) Name.....cocoiiiiiii Signature..................

Executed and Signed before me on this............ day of ...l At
................................... (place)

(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two authorized
persons/attorney holders however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..
3. Each page of the document should be signed by executants.

4. Executant and Power of Attorney holder should not be the same person.
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Annexure-0O-10

Board’s Resolution of company incorporated under companies Act for submitting Tender
by company (To be printed on company’s letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF

DIRECTORS OF (Company Name)
(CIN ) (hereinafter referred
to as company) HELD ON (Date) AT (Address)

Whereas the Board has been described about NIT No.
issued by Railtel Corporation of India Limited for the work namely
“ ”. Board discussed the matter

and after discussion following resolution was passed:

RESOLVED THAT the company (company hame) shall participate in the above tender.

Resolved further that the Board authorizes, Mr./ Ms. & Mr./ Ms.
(name and designation) of the company, to jointly or severally
sign and submit all the necessary papers, letters, forms, quotes, bids etc, negotiate, discuss, agree
to make any amendments, alterations or modifications thereto and to make representations, submit
papers, affidavits and to do any other act and complete requisite formalities on behalf of the
company in connection with completion of aforesaid tender work and to enter into liability against
the company.

Resolved further that Board authorizes Mr./Ms. (name
and designation) of the company to execute Power of Attorney in terms of this resolution in favour
of Mr./Ms. & Mr./Ms. the

person(s) above named.

The acts done and documents executed by such above named authorized person(s) shall be
binding on the company.

For the Organization,

(Seal of company & Signature of authorized person)

Name:

Designation:

Place:
Dated:

Executed and Signed before me on this............ day of ... At
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(Seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two authorized persons
however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..
3. Each page of the document should be signed by authorized signatory(s).

4. Any person / director should not be authorized to execute Power of Attorney in hisown favour.
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Annexure : O-11

POWER-OF-ATTORNEY FOR SIGNING OF BID (when Tenderer is LLP Firm incorporated
under LLP Act)

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the LLP Firm)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S .....................
............................................................... (name of LLP & LLPIN number) is a LLP Firm
registered under the LLP Act, 2008, and having its registered office

A (hereinafter called the 'LLP").

AND WHEREAS by its resolution No..................... passed inthe meetingheldon.....................
of the Partners of the LLP the LLP......................... (LLP name) have decided to participate in
the tender No. issued by Railtel Corporation of India

Limited for the work namely “

T —— name and designation)  the  authorised

representative of M/S .o (name of
LLP) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute,
nominate, appoint and authorize Mr./Ms.

(designation) (address) & Mr./
Ms./Mr./Ms. (designation) (address) who is/are

presently holding the above mentioned position in the LLP as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the
following powers for and on behalf of M/IS
............................................................... (name of LLP & LLPIN number) in connection with
aforesaid bid:

1. To sign and submit Tender and participate in the aforesaid bid of the Railtel Corporation of
India Limited on behalf of the LLP.

To sign and submit all the necessary papers, letters, forms, quotes, bids etc.

To negotiate, discuss, agree to make any amendments, alterations or modifications thereto
and to make representations, submit papers, affidavits and to do any other act and complete
requisite formalities on behalf of the LLP in connection with completion of aforesaid tender
work and to enter into liability against the LLP.

4. To sign, execute the contract with RCIL/Railway for and on behalf of the LLP.
5. And generally to do all such acts, deeds or things as may be necessary or proper for the

purposes mentioned above.

wnN

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the
rights and obligations of the LLP shall continue to be in full force without any effect thereof.

The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of Railtel Corporation of India Limited.

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or
either of them under the authority of this power shall be construed as acts, deeds and things done
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said
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Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby
given.

That our LLP is not blacklisted or debarred by RCIL/Railway or any other Ministry / Department of
Govt. of India from participation in tender on the date of opening of bids, either in individual capacity
or as a member of JV in which the LLP was / is a member. Concealment / wrong information in
regard to above shall make the contract liable for determination under Clause 62 of the General
Conditions of Contract.

IN  WITNESS WHEREOF this deed has been signed and sealed by

Shi. (name and designation), on this..................... day
Of v, 20.... ,in presence of:
WITNESSES:
1. Signature Signatures of authorized representative &
Name: Seal of LLP:
Address:
Name of authorized
representative(Executant):
Designation:
2. Signature
Name:
Address:

Specimen Signatures of Attorney Holder(s) in token of acceptance:

(TIName ..., Signature.....................

(2NaME). ..o Signature..................

Executed and Signed before me on this............ day of ...l At
................................... (place)

(seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two authorized
persons/attorney holders however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..
3. Each page of the document should be signed by executants.
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Annexure : 0-12

Partner’s Resolution of LLP Firm incorporated under LLP Act for submitting Tender by LLP
firm (To be printed on Firm’s letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS
OF (LLP
Name) having LLPIN of 20........ (hereinafter referred to as LLP) HELD ON (Date)
AT (Address)
Whereas the Board has been described about NIT No.

issued by Railtel Corporation of India Limited for the work namely

__”. Partners discussed the matter and after discussion following resolution was passed:
RESOLVED THAT the LLP (LLP name) shall participate in the above tender.

Resolved further that the LLP/Partners authorize(s), Mr./ Ms. &
Mr./ Ms. (name and designation) of the LLP, to jointly or severally
sign and submit all the necessary papers, letters, forms, quotes, bids etc., negotiate, discuss, agree
to make any amendments, alterations or modifications thereto and to make representations, submit
papers, affidavits and to do any other act and complete requisite formalities on behalf of the LLP
in connection with completion of aforesaid tender work and to enter into liability against the LLP.

Resolved further that LLP/Partners authorize (s )
Mr./Ms. (name and designation) of the LLP to execute
Power of Attorney in terms of this resolution in favour of
Mr./Ms. & Mr./Ms. the

person(s) above named.

The acts done and documents executed by such above named authorized person(s) shall be
binding on the LLP.

For the Organization,
(Seal of LLP& Signature of authorized person)

Name of authorized person:

Designation:

Place:
Dated:
Executed and Signed before me on this............ day of ...l At

(Seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two authorized persons
however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document).

3. Each page of the document should be signed by authorized signatory(s).
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Annexure : O-13

Partner’s Resolution of LLP Firm for entering into Joint Venture (To be printed on LLP
Firm’s letter head)

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS

OF (LLP Name)
having LLPIN of 20................ )(hereinafter referred to as LLP) HELD ON
(Date) AT (Address)
Whereas the Partners have been described about NIT
No. issued by Railtel Corporation of India Limited for
the work namely

. Partners discussed the matter and after discussion following resolution was passed:

RESOLVED THAT the LLP........... (LLP name) shall participate in the above tender in Joint
Venture and for the purpose the LLP shall enter into and execute joint venture agreement, with
M/s & Mis (name of other
constituent(s) of joint venture).

Resolved further that the LLP/Partners authorize(s), Mr./ Ms. &
Mr./ Ms. (name and designation) of the LLP, to jointly or severally,

sign joint venture agreement, and to sign such other documents and to do any other act and
complete requisite formalities on behalf of the LLP in connection with completion of aforesaid
tender work and to enter into liability against the LLP.

Resolved further that LLP/Partners authorize(s)
Mr./Ms. (name and designation) of the LLP to execute
Power of Attorney in terms of this resolution in favour of
Mr./Ms. & Mr./Ms. the

person(s) above named.

The acts done and documents executed by such above named authorized person(s) shall be
binding on the LLP.

For the Organization,
(Seal of LLP & Signature of authorized person)

Name of authorized person:

Designation:

Place:
Dated:

Executed and Signed before me on this............ day of ...l At

(seal and signature of Notary Public)
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Notes: 1. In this format space has been provided for entering details of two constituents of the JV
and two authorized persons however if the number vary details may accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document)..

3. Each page of the document should be signed by authorized signatory(s).
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Annexure : O-14

POWER of ATTORNEY BY A LLP Firm (incorporated under LLP Act) for entering into JOINT
VENTURE AGREEMENT.

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of the LLP)

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ...
............................................................... (name of LLP & LLPIN number) is a LLP
registered under the LLP Act, 2008, and having its registered office at..................... (Hereinafter
called the 'LLP").

AND WHEREAS by its resolution No..................... passed in the meeting heldon.....................
of the Partners of the LLP, the LLP...........cccooiiiiiiiiiiiiiin, (LLP name) has decided to
participate in the tender No. issued by Railtel
Corporation of India Limited for the work namely

in Joint Venture and for the purpose the LLP shall enter into and execute joint venture agreement
with M/S & M/S (name of other
constituent(s) of joint venture) AND THAT M/S (name of the lead
member of joint venture) shall act as the lead member of above mentioned joint venture.

Y Sricicor ST . B (name and designation) the authorised

representative of M/ S .o (name of
LLP) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute,
nominate, appoint and authorize Mr./ Ms.

(designation) (address) & Mr./ Ms. Mr./
Ms. (designation) (address) who is/are

presently holding the above mentioned position in the LLP as our true and lawful attorney
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the
following powers for and on behalf of M/IS
............................................................... (Name of LLP & LLPIN number) in connection with
aforesaid bid:

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been

approved by the LLP, on behalf of the LLP with above hamed constituents for participating

in the aforesaid bid of the Railtel Corporation of India Limited on behalf of the LLP.

To sign and submit all the necessary papers, letters, forms, quotes, bids etc.

To do any other act and complete requisite formalities on behalf of the LLP in connection

with completion of aforesaid tender work and to enter into liability against the LLP.

4. And generally to do all such acts, deeds or things as may be necessary or proper for the
purposes mentioned above.

5. That we/our Firm .......... is not blacklisted or debarred by RCIL/Railway or any other Ministry /
Department of Govt. of India from participation in tender on the date of opening of bids, either in
individual capacity or as a member of the partnership firm or JV in which he was / is a

partner/member. Concealment / wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the General Conditions of Contract.

wnN

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the
rights and obligations of the LLP shall continue to be in full force without any effect thereof.
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The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining
previous written consent of Railtel Corporation of India Limited .

AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or
either of them under the authority of this power shall be construed as acts, deeds and things done
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby
given.

IN  WITNESS WHEREOF this deed has been signed and sealed by

Shrii (name and  designation), on this..................... day
(o] T 20 , in presence of:
WITNESSES:
1. Signature Signatures of authorized representative &
Name: Seal of LLP:
Address:

Name of authorized representative:
Designation:

2. Signature
Name:
Address:

Specimen Signatures of Attorney Holder in token of acceptance:

(A)NamMe ..o Signature...........c.cooeiels

(2IName ..., Signature.....................

Executed and Signed before me on this............ day of ...l At
................................... (place)

(Seal and signature of Notary Public)

Notes: 1. In this format space has been provided for entering details of two constituents of the JV
and two authorized persons/attorney holders however if the number vary the details may
accordingly be entered.

2. The document should be notarized at its place of execution (Place of signing the document).

3. Each page of the document should be signed by executants.
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Annexure-0-15

AFFIDAVIT BY HUF

(to be executed non judicial stamp paper of appropriate value as per law of state concerned-
Non Judicial stamp paper should be purchased in the name of HUF

Undivided (HUF) affirm on oath and declare as under:-
1. That | am Karta of our HUF which is known as ------------------ (HUF)

2. That as on today, hame of coparceners (including name of Karta) of our above said HUF, their
father name and their addresses are as under:-

.No. | Name of Coparceners Name of Father Address

g wnNE,

3. That the above said HUF is in existing since--------------- . (Date of incorporation of HUF).

4. That I, in the position of KARTA of Hindu Undivided (HUF) am submitting the tender on behalf
of HUF and declare that the acts done and documents executed by me shall be binding on the
HUF, M/s--

5. That I/HUF Firm .......... is not blacklisted or debarred by RCIL/Railway or any other Ministry /
Department of Govt. of India from participation in tender on the date of opening of bids, either in
individual capacity or as a member of the partnership firm or JV in which he was / is a
partner/member. Concealment / wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the General Conditions of Contract.

DEPONENT
Verification:

Verified at................ on this ............ day of........... that the contents of my above affidavit are
true and correct to the best of my knowledge and belief and nothing material has been concealed
therefrom.

DEPONENT
Karta of HUF-M/S----------=-----m-mem-
(seal and signature of Notary Public)

Notes: 1. The document should be notarized at its place of execution (Place of signing the
document).

2. Each page of the document should be signed by executants.
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Annexure-P-1
Request letter from Executive branch to Accounts Office for opening of LC
Office of.............

No. Dated

The PFA/Sr.DFM/Dy.FA
HQ/Division/Workshop/ Cost.

Sub: Opening of LC
Ref: Supply Order/Contract Agreement No.

*kkk

It is requested to open a sight LC against the above referred Order/Agreement in favour of
The details of beneficiary are as under:

0] Name of Contractor/Supplier
(i) Vender Code
(iii) Address

(iv) Tender No.
(v) Contract Agreement No.
(vi) Description of Goods/Service
(vii)  Value of Contract
(viiiy  Stages of payment
(ix) Expected payment within 6 months (LC Amount)
x) Beneficiary bank details
a) Bank name
b) Address
c) Account No.
d) IFSC code
(xi) Validity/Period for which LC is to be opened:

It is certified that the supplier/contractor has exercised the option of taking payment due
against the tender, through LC arrangement in IREPS portal at the time of bidding itself and the
option has been flagged in the IREPS. This has the approval of

(Signature)
Name
Designation

(Official Seal)
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Annexure-P-2

LCDA No. (18 DIGIT IPAS GENERATED NO.)

Dated:

DOCUMENT OF AUTHORIZATION

Reference : (i) Works Contract/supply Contract No. Dated

(ii) Inland Letter of Credit No. Dated
This document is issued against contract No............ (FROM IREPS) -------- Dated------ for
supply/work of........ccooviiiiiiii (DESCRIPTION OF GOODS/WORKS FROM
IREPS)
The beneficiary of the aforementioned Letter of Credit M/s................ (NAME AND VENDOR
CODE).............. (Vender Code.................. as per IRPES............ ) is entitled to receive
payment aggregating INR----$$$----- (FROM ABSTRACT OF BILL PASSED). Out of a total LC
amount of INR...... (FROM MASTER TABLE OF LC OPENED).......c.cccvviiiiinnn, Against
the first/second* commercial Invoice No. (FROM IPAS) dated FROM IPAS
for INR (FROM IPAS --------- raised against the above contract from State Bank of India--------

(branch- FROM LC MASTER TABLE)----- on the strength of this Certificate.

The details of payments already made to the beneficiary under this Letter of Credit are as follows:

S.No. | Invoice No. | Invoice Invoice LCDA LCDA Amount  paid
Date Amount(INR) No. date (INR)
Total Paid
THE PAYMENT: -INR $$$

LC BALANCE AFTER THIS PAYMENT: -

(Signature of authorised RCIL authority)
Name

Designation
Official Seal
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1.

ANNEXURE-Q

DECLARATION/UNDERTAKING

MWe (Name and Designation of tenderer/Authorized
Person of tender) do hereby declare as under :

That I/We are an individual/ Partnership firm/Company/ Society/JV and :

(@) That I/We are not a retired Engineer of the gazetted rank or any other gazetted officer

(b)

(c)

(d)

(e)

2 (a)

2

working before retirement, whether in the executive or administrative capacity or whether
holding a pensionable post or not, in the Engineering or any other department of any of
the RCIL/Railway owned and administered by the President of India for the time being,

That I/We being partnership firm / company / joint venture (JV) / registered society /
registered trust etc have none of our partners a retired Engineer or retired gazetted officer
as aforesaid.

That I/We being an incorporated company have not any such retired Engineer or retired
officer as one of directors.

That I/We do not have in our employment any retired Engineer or retired gazetted officer
retired from government service (at least 1 year prior to the date of submission of the
tender)

That I/We being an individual contractors, do not have a Member (s) of or in the case of
partnership firm/ company / joint venture (jv) / registered society / registered trust etc. have
one or more of partner(s) /shareholder(s) or member(s) of of the partner(s)
/shareholder(s) employed in gazetted capacity in the Engineering or any other department
of the Railway.

OR
That | am a Retired Engineer of the Gazetted rank participated in the tender in individual
capacity as ............ (Name of the firm) with following details :
Name Date of | Post held, Place | Details of permission taken if
retirement and Railway unit | such retired Engineer or

from which retired Gazetted Officer had not
retired from Govt. Office at
least 1 year prior to the date
of submission of tender

(b) That I/We are a Partnership firm/Company/Society/JV and have following retired
Railway Gazetted Officer as our Partner(s)/ Director(s)/Employee :

S. Name Position in | Date of Retirement, | Details of permission taken
No. tendering entity | Post held, Place | if such Retired Engineer or
i.e. and Railway unit | Gazetted Officer had not
Partner/Director | from which retired | retired from Govt. Office at
Employee least 1 year prior to the
date of submission of

tender
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2 (c) That I/We are an Individual/Partnership firm/Company/Registered Society/Trust/JV and
have following partner(s) /Share Holder(s) not having share of more than 1% or member(s)

of of the individual tenders/ partner(s) /Shar€ Holder(s) employed in Gazetted capacity in

the Indian Railway :

S. Name of the gazetted
No. | Railway Officer who is/are
partner(s) /Share Holder(s)
or member(s) of of Share
Holder(s) of tenderer

Post held
and Place of
Posting

/ Unit

Details of Share holding
or Relationship with
individual/ share holder
of the tenderer

Note :

(i) Strike Off (1) or (2) as applicable.
(i) In case (1) is applicable and any of the 2(a), (b) or (c) is not applicable NIL

may be filled.

Place:-

Name of the tendering firm

Dated:

( Signatures of Authorized signatory)
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Annexure-R

STANDARD AGREEMENT
(For EBR-IF Funded Contracts Only)

Articles of agreement made on this day --------------------=------ in the year Two Thousand and
Twenty between the President of India, acting through the <RCIL> Administration
having its office at ---------------------- hereinafter called the RCIL of the first part and < -------- Name

of Contractor----> hereinafter called the ‘Contractor’ of the second part and Indian RailwayFinance
Corporation Limited hereinafter called the ‘IRF’ of the third part having its office at --------------------
- with GSTIN-------------mmeo-- <GSTIN of billing unit (IRFC)>.

First part, second part and third part collectively hereinafter called the ‘Parties”.

Whereas the party hereto of the second part executed an agreement with the party hereto of
the first part being agreement no. ---------------- dated--------- with contract cost of Rs.------------------
for performance of ---------==m e hereinafter called the ‘Principal Agreement’.

Now it is hereby agreed by and between the parties that Indian Railway finance Corporation
shall be made an additional party to the Principal agreement executed between RCIL and
Contractor with effect from date of this agreement.

It is agreed by and between the parties that RCIL shall continue to be held responsible for all
obligations, risk and liabilities, whatsoever, arising out of or in connection with the Principal
Agreement and this Agreement, whether during the progress of the work or after its completion.

It is further agreed and understood by and between the parties that IRFC shall be the owner of
assets, if any, arising out of execution of works as defined in the Principal Agreement, except the
land whose ownership shall continue with RCIL. Accordingly, the invoices shall be issued by
capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill to party). Also, the
contractor shall submit the invoice, issued in the name of IRFC, to RCIL for processing payment
by RCIL to Contractor subject to applicable TDS under the Income Tax, GST or any other
applicable laws.

It is further agreed by and between the parties that IRFC shall be responsible to comply with
Income Tax and GST laws in relation to filing of returns.

It is further agreed and understood by and between the parties that, except for the amended
obligations as mentioned above, the terms of the Principal Agreement for all kind of
contractual/performance and legal obligations shall remain in full force and effect.

All the communication in relation to the Principal agreement and said Agreement, would only be
between party hereto of first part and Second part.

For and on behalf of the President of India

Witness of the Signature

1. -
2. .

Address: --
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For and on behalf of the Indian Railway Finance Corporation

Witness of the Signature

1. -
2. -

Address: --

Signature of contractor
<Name of authorised signhatory>

Witness of the Signature

1. -
2. -

Address: --
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Annexure-S

FORMAT FOR CERTIFICATE TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER
DOCUMENTS

IWe...oo o, (Name and designation)** appointed as the
attorney/authorised signatory of the tenderer (including its constituents), have read the clause
regarding restrictions on procurement from a bidder of a country which shares a land border with
India; I/we including any of its constituent certify that this bidder is not from such a country or, if
from such a country, has been registered with the Competent Authority ( Appropriately modify the
wording as per applicability) .

I/we including any of its constituent further certify that this bidder will not sub-contract any
work to a contractor from such countries unless such contractor is registered with the Competent
Authority.

I/we including any of its constituent hereby certify that this bidder fulfils all requirements in
this regard and is eligible to be considered.

[Where applicable, evidence of valid registration by the Competent Authority shall
be attached.]

Signature of the tenderer

Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer.
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Annexure-T

Instructions for Bid Security Declaration to be uploaded on IREPS by Tenderer alongwith
the Tender Documents

DELETED (NOT APPLICABLE)
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Annexure-U
Format for Integrity Pact

RailTel Corporation of India Limited, herein after referred to as “ThePrincipal”.
And
.................................. ,herein after referred to as“TheBidder/Contractor”
Preamble

The Principal in tends to award, underlaid down organizational procedures, contract/sfor
................................................... The Principal values full compliance withal relevant
laws of the land, rules, regulations, economic use of resources and of fairness/transparency
in its relations with its Bidder(s)and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor(IEM), who will monitor the tender process and the execution of the contract for
compliancewiththeprinciplesmentionedabove.

Section1l-Commitments of the Principal

1. The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will
inconnection with the tender for, or the execution of a contract, demand, take
a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b. The Principal will during the tender process treat all Bidder(s) with equity
andreason. The Principal will in particular, before and during the tender pro-
cess, provide to all Bidder(s) the same information and will not provide to
anyBidder(s)confidential/additionalinformationthroughwhichtheBid-
der(s)couldobtainanadvantageinrelationtotheprocessorthecontractexecu-

tion.
C. ThePrincipalwillexcludefromtheprocessallknownprejudicedpersons.
2. IfthePrincipalobtainsinformationontheconductofanyofitsemployeeswhichisacriminal

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disci-
plinary actions.

Section2-Commitments of the Bidder(s)/Contractor(s)
1 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.
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a. The Bidder(s)/contractor(s) will not, directly or through any other persons or firm,
offer promise or give to any of the Principal’'s employees involved in the tenderpro-
cessortheexecutionofthecontractortoanythirdperson anymaterialorotherbenefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage
during tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
dagree mentor understanding, whether formal or informal. This applies in particular
toprices, specifications, certifications, subsidiarycontracts, submissionornonsub-
mission of bids or any other actions to restrict competitiveness or to introduce car-
telization in the bidding process.

C. TheBidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act; further the Bidder(s)/Contractors will not use improperly, for purposes of com-
petition or personal gain, or pass on to others, any information ordocument pro-
vided by the Principal as part of the business relationship, regardingplans, tech-
nical proposals and business details, including information contained or transmit-
ted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address
of the Agents/representatives in India, if any. Similarly, the bidder(s)/con-
tractor(s) of Indian Nationality shall furnish the name and address ofthe foreign
principals, if any. Further details as mentioned in the “Guidelines on Indian Agents
of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as
mentioned in the Guidelines all the paymentsmade to the Indian agent/representa-
tive have to be in Indian Rupees only. Copy ofthe “Guidelines on Indian Agents of
Foreign Suppliers’ as annexed and marked as AnnexureA.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and allpay-
ment she has made, is committed to or in tends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

2.The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section3: Dis-qualification from tender process and exclusion from future
contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgressionthrough a violation of Section 2, above or in any other form such as to put his
reliability orcredibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s)
from thetender process & exclude him from future business dealings as per the existing
provisions ofGFR,2017,PC ACT 1988) or take action as per the procedure mentioned in the
“Guidelines onBanning of business dealings” and any other Financial Rules/Guidelines
applicable to thePrincipal. Copy of the “Guidelines on Banning of business dealings” is annexed
and marked asAnnex-“B”.
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Section 4: Compensation for Damages

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the
awardaccordingtoSection3, the Principalisentitledtodemandandrecoverthedamagese-
quivalenttoEarnestMoneyDeposit/BidSecurity.

2. If the Principal has terminated the contract according to Section 3, or if the Principal
isentitled to be terminated the contract according to Section 3, the Principal shall be
entitledtodemandandrecoverfromtheContractorliquidateddam-
agesoftheContractvalueortheamountequivalenttoPerformanceBankGuarantee.

Section 5: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last three years
with any other company in any country conforming to the anti corruption approach or
with any other public sector enterprise in India that could justify his exclusion from the
tender process.

2. If the bidder makes incorrect statement on this subject, he can be disqualified from
thetender process for action can be taken as per the procedure mentioned in “Guide-
lines on Banning of business dealings”.

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors.

1. TheBidder(s)/Contractor(s)undertake(s) to demand from all sub contractors assigned
commitment in conformity with this Integrity Pact, and to submit it to the Principal before-
contract signing.

2. The Principal Contractor shall take the responsibility of the adoption of IP by the sub-
contractors. It is to been sured that all sub-contractors also sign the IP.

3. In case of a Joint Venture, all the partners of the Joint Venture should sign the
Integrity pact.

4. The Principal will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions

Section 7: Criminal charges against violation by
Bidder(s)/Contractor(s)/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8: Independent External Monitor /Monitors

1. The Principal appoints competent & credible Independent External Monitors for this
pact as nominated by the Central Vigilance Commission (CVC) Government of India,
from the panel of IEMs maintained by it. The task of the Monitors is to review inde-
pendently and objectively, whether and to what extent the parties comply with the ob-
ligations under this agreement.
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10.
11.

The Monitor is not subject to instructions by the representatives of the parties and per-
forms his functions neutrallyand independently. Hereports to the CMD, RailTel.

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without re-
striction to all project documentation of the Principal including that provided by the Con-
tractor.

The Contractor will also grant the Monitor, upon his request and demonstration of a va-
lidinterest, unrestricted and unconditional access to his project documentation. The same
is applicable to Subcontractors. The Monitor is under contractual obligation to treat the
information and documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confiden-
tiality.

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on thecon-
tractual relations between the Principal and the Contractor. The parties offer to theMonitor
the option to participate in such meetings.

Note: However, the documents/records/information having National Security implications
and those documents which have been classified as Secret/Top Secret are not to be
disclosed.

For ensuring the desired transparency and objectivity in dealing with the com-
plaints arising out of any tendering process or during execution of contract, the
matter should be examined by the full panel of IEMs jointly, who would look intothe
records, conduct an investigation, and submit their joint recommendations to the
Management. Beyond this, the Monitor has no right to demand from the parties that they
act in a specific manner, refrain from action or tolerate action.

The advice of the IEM panel is restricted to resolving issues raised by a bidder regarding
any aspect of the tender which allegedly restricts competition or bias towards some
bidders.

The panel of IEMs are expected to submit a joint written report to the CMD, RailTel-
within 30 daysfrom the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposals for correcting problematic situations.

Monitor shall be entitled to compensation on the same terms as being extended to /pro-
vided to Independent Directors on the RailTel Board.

The IEMs would examine all complaints received by the mand give their recommendations
/ views to the CMD, RailTel at the earliest. They may also send their report directly to the
CVO in case of suspicion of serious irregularities requiringlegal /administrative action. Only
in case of very serious issue having a specific, verifiable vigilance angle, the matter should
be reported directly to the Chief Vigilance Commission.

The word ‘Monitor’ would include both singular and plural.

In the event of any dispute between the management and the contractor relating to those
contracts where Integrity Pact is applicable, in case, both the parties are agreeable, they
may try to settle dispute through mediation before the panel of IEMs in a time bound man-
ner. If required, the organizations may adopt any mediation rules for this purpose. In case,
the dispute remains unresolved even after mediation by the panel of IEMs, the organization
may take further action as per the terms & conditions of the contract. However, not more
than five meetings shall be held for a particular dispute resolution. The fees/expenses on
dispute resolution shall be equally shared by both the parties.
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Section 9: Pact Duration

Integrity Pact, in respect of a particular contract, shall be operative from the date IP is signed by
both the patrties till the completion of contract. After award of work, the IEMs shall look into any
issue relating to execution of contract, if specifically raised before them. However, the IEMs may
suggest systemic improvements to the management of the organization concerned, if considered
necessary, to bring about transparency, equity and fairness in the system of procurement.

In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the contract
has been awarded.

If any claim is made / lodged by either party during this time, the same shall be binding
andcontinue to be valid despite the lapse of this pact as specified above, unless it is discharged
/determined by CMD of RailTel.
Section 10: Other Provisions

1. This agreement is subject to Indian Law, Place of performance and jurisdiction is the Reg-
istered Office of the Principal, i.e. New Delhi.

2. Changes and supplements as well as termination notices need to be made in writing.

3. If the Contractor is a partnership or a consortium, this agreement must be signed by all-
partners or consortium members.

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement
to their original intentions.

5. The parties signing the IP shall not approach the Courts while representing the matters to
the IEMs and he/she will await the decision in the matter.

6. Principal contractor shall take the responsibility of the adoption of IP by the sub-contractor

7. The Integrity pact shall be deemed to form apart of contract and parties shall bebound by
it's provision.

8. Issues like warranty/guarantee etc. should be outside the purview of IEMs.

(For & on behalf of the Principal) (For & On behalf of Bidder/Contractor)

(Office Seal) (OfficeSeal)
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Place
Date

Witness 1:
(Name & Address)

Witness 2:

(Name & Address)
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Annexure-V

EXTENSION OF PERIOD OF COMPLETION OF WORK

Sub: (i)Name of Work

(ii) Acceptance Letter No.

(iif) Agreement No.

Refi ..o, (Quote specific application of the Contractor for extension to date, if received).

Dear Sir,

The stipulated date for completion of the work mentioned above is ..................cocociinn . From
the progress made so far and the present rate of progress, it is unlikely that the work will be completed
by the above date (or) However, the work was not completed on this date.

Expecting that you may be able to complete the work if some time is given by that Executive
Director/N.Region, RailTel Corporation of India Limited , New Delhi, although not bound to do so,
hereby extends the time for completion from ......... (o T .

* In consideration of the circumstances explained in your letter of request RailTel has extended the
completion period by ................... Days without any liquidated damages. Please ensure the
completion and commissioning of the project well within the extended period.

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of
the works as a recovery for delay in the completion of the work after the expiry of (1) ............. will be
recovered from as mentioned in clause 22.2 of vol.-1 of the special conditions of contract for the
extended period notwithstanding the grant of this extension.You may proceed with the work
accordingly.

The above extension of the completion date will also be subject to the further condition that no increase
in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in the
event of your failure after accepting or acting up to this extension to completethe work by (2)
................ (here mention the extended date), further action will be taken in terms of relevant clause of
special conditions of contract.

Yours faithfully,

for & on behalf of RailTel Corporation of India Limited

Note:

(1)Give here the stipulated date for completion without any penalty fixed earlier.

(2)Here mention the extended date.
*Strike out one of the clauses as applicable.
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ANNEXURE-AA

SYSTEM PERFORMANCE GUARANTEE

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE
To
The Executive Director / RP,

RailTel Corporation of India Limited

I/we hereby guarantee that the
design on the basis of which we have submitted out tender No.
has been carefully made to confirm
to the end objectives in the tender documents and to technical specifications therein. We further guarantee
that in the event of the performance of the system, when installed, not complying with the end objectives or
with the specifications contained in the tender documents, we shall provide further inputs to enable the RCIL
to realize the end objectives contained in these documents without any additional payment for any additional
equipment which may be required in this regard. We further guarantee that all the expenses including the
expenses incurred in India/abroad for providing the additional inputs under the System Guarantee will be
borne by us. We further guarantee that these additional inputs will be provided by us to make the system
workable within 36 months from the date on which this guarantee is invoked by the Purchaser.

(Signature of Firm’s authorized Officer)

Seal

Signature of witness:

kkkkk
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ANNEXURE-AB

STATEMENT OF DEVIATIONS

PROFORMA FOR STATEMENT OF DEVIATIONS

1.0 The following are the particulars of deviations from the requirements of the instructions to
TENDERERS, General Conditions of Contract.

1.1 Instructions to Tenderers.
Clause Deviation Remarks (Including Justification)
1.2 General Conditions of Contract.

Clause Deviation Remarks (Including Justification)

1.3 Special Conditions of Contract
Clause Deviation Remarks (Including Justification)
2.0 The following are the particulars of deviations from the requirements of the technical specifications:

(Separate Statement for each specification)
Clause Deviation Remarks (Including Justification)
NOTE:

Where there is no deviation, the statement should be returned duly signed with an endorsement indicating
no deviations.

Signatures of tenderer/s
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ANNEXURE-AC

CERTIFICATE
Joint Inspection of Cable trench & protective works

(FOR TELECOM WORKS)

The cable trench/channel including ducts, pipes & arrangements etc. en-route has been jointly
inspected by us on the following sections and the work has been done according to the specifications.
The laying of cable can be taken on these sections after the deficiencies noted below are rectified and
offered for further check.

S.No. From KM To KM Remarks/deficiencies if any

The following joints have been supervised and provided as per manufacturer’s instructions and it is
confirmed that all the material or kits have been used up.

S.No. Type of joint  Locations (K M. No.) Remarks/Deficiency if any

Signature of Contractor’'s Signature of Purchaser’'s

Representative with Representative with
Designation Designation
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ANNEXURE-AD

STANDARD INDEMNITY BOND FOR ON ACCOUNT PAYMENT

We M/s. hereby Undertake that we
held in our custody for and on behalf of the President of India Acting in the Premises through the
ED/RP., New Delhi hereinafter referred to as the “Purchaser” and as has property in trust for him all
imported and indigenous materials which have been handed over to us against the contract for the
works in the section.

To Stations on RCIL/Railway vide letter for acceptance of Tender
No. date and materials such as
handed over to us by the purchaser for the purpose of execution of
the said contract, until such time the materials are duly erected or otherwise handed over to him. We
shall be entirely responsible for the same custody and protection of the said materials against all risk
till they are duly delivered as erected equipment to the purchaser, or as he may direct otherwise and
shall indemnify the purchaser against any loss or damaged deterioration whatsoever in receipt of the
said materials while in our possession and against disposal or surplus materials. The said materials
shall at all times be open to inspection by any officer authorized by the ED/RP, New Delhi or his
successor.

Should any loss, damage or deterioration of materials, occur or surplus materials disposed off
and refund becomes due, the purchaser shall be entitled to recover from us the full cost and
compensation determined in terms of the contract for such loss or damage if any, along with the amount
to be refunded without prejudice to any other remedies available to him by deduction from any sum due
or any sum.

Date day of (month & year).

Signature of witness
Name of witness in Block letters.
Address For and on behalf of

M/s.

(Contractor).

kkkkk
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ANNEXURE-AE
GUARANTEE BOND
1. Consideration of the President of India (hereinafter called “the Government”) having

agreed to exempt M/s. (hereinafter called “the said contractor(s)”

from the demand for the payment of security deposit for the due fulfillment by the/said contractor(s)

on the terms and conditions of the Agreement No.
dated made between

and for (hereinafter called “the said

Agreement”) on production of a bank guarantee for Rs. (Rs.
only). We Bank Ltd.,

(hereinafter referred to as “the Bank” do hereby undertake (and promise) to pay the Government an

amount not exceeding Rs. against any loss or damage caused to or suffered

by the Government by reason of any breach by the said contractor(s) of any of the terms of conditions
contained in the said Agreement.

2. We Bank Ltd. Further agree and
promise) to pay the amounts due and payable under this guarantee without demur, merely on demand from
the Government through the ED/RP, Delhi stating that the amount claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Government by reason of any breach by the said
contractor(s) of any of the terms & conditions contained in the said agreement or by reason of the contractor(s)
failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our liability under guarantee shall
be restricted to an amount not exceeding Rs. .

3. We Bank Ltd., further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till (office/deptt.). Ministry of
certifies that the terms and conditions of the said Agreement
have been fully and properly carried out by the said contractor(s) and accordingly discharges the guarantee.
Unless a demand or claim under this guarantee is made on us in writing on or before (2 months after the date
of completion of the contract) we shall be discharged from all liability under this guarantee thereafter.

(a) Notwithstanding anything to the contrary contained herein the liability of the Bank under this
guarantee will remain in force and effect until such time as this guarantee is discharged in writing by the
Government of until (the date of the expiry of the
contract) whichever is earlier and no claim shall be valid under this guarantee unless notice in writing thereof
is given by the Government within 2 months from the date aforesaid).

(b) (Provided that we Bank
unconditionally undertakes to renew this guarantee or to extend the period of guarantee from year to year
within two months before the expiry of the period or the extended period of the guarantee, as the case may
be, on being called upon to do so by the Government. If the guarantee is not renewed or the period extended
on demand, we Bank shall pay the Government
the full amount of the Guarantee on demand and without demur.

We, Bank Ltd., further agree with the Government that
the Government shall have the fullest liberty without our consent and without effecting in any manner out of
obligations hereunder to vary any of the terms and conditions of the said contractor (s) from time to time or
to postpone for any time or from time to time any of the powers exercisable by the Government against the
said contractor(s) and to forebear or enforce any of the terms and conditions of the said agreement and we
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shall not be relieved from our liability by reason of any such variation, or extension being granted to the said
contractor(s) or for any bearance, act or Omission on the part of the Government or by any indulgence by
the Government to the said contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties but for the said reservation would relieve us from the liability.

5. This guarantee will not be revoked by any change in the constitution of the Bank and or of the surety.

6. We, Bank Ltd., lastly
undertake not to revoke this guarantee during its currency except with the previous consent of the
Government in writing.

Dated day
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Annexure-AF

ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RCIL.

To, Station:

The ED / RP
RailTel Corporation of India Limited
Delhi Date:

Sir,

SUB: Receipt of materials/Cables from RCIL

It is hereby acknowledged that the following materials/cables as detailed have been received

in full and in good condition by me at No.

and the work coming under the agreement No.
Dated

Sr. No. Description of materials Qty./Nos. Remarks if any

1.

2.

3.

Signature of Engineer’s Signature of Contractor.

Representative with
designation

Witnessed By:
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Special Condition as per N. Rly CE Circulars
(Supply of Cement and Steel)

Ordinary Portland Cement grade 43 confirming to 1S-8112-1989 will be

arranged by the contractor at his own cost.
> Supply for cement by contractor will be governed by the following
conditions.

Cement for use in works, shall be procured by the contractor from the

2.1 : X .
main producers or their authorized dealers only .
Cement older than 3 months from the date of manufacture as marked on
2.2 the bags shall not be accepted. Cement bags should bear the following
marking :-
2.2.1

Manufacturers name
229 Regd. Trade mark or manuftacturer IT any.

223 I'ype of cement

2.2.4 VWelght of each bag In Kg or no. of bags/tones.

Date of manufacture generally marked as Week of the year/year of
2.2.5 manufacture. 9 y yearly

Quality test certificate for cement as per IS 4031 shall be furnished by the
>3 contractor/s at his own cost from the mfg. Before used of cement.

RCIL may also take sample during the course of execution of work and

get the cement tested to ascertain its conformity to the relevant IS

2.4 Specifications at contractors cost before a particular lot is put to use.
requency of testing shall be as prescribed by the relevant IS code.

Following test interlaid shall be carried out

2.4.1 Fineness.
2.4.2 Compressive strength
2.4.3 Initial and final setting time

2. 4.4 Consistency

Soundness.
2.4.5

In case samples tested do not pass quality tests conducted, the entire
2.5 batch of cement supplied shall be rejected and returned to the
contractor/s no payment will be made on this account

For storage of cement, the contractor shall have to construct temporary
> 6 Godown at his own cost. The contractor shall bring the cement to the site
of work only on written instructions from in-charge of work.

The record of cement brought to the site of work, daily consumption, daily
opening balance and closing balance shall be maintained at the site
jointly by the RCIL Representative and contractor/s or his/their authorized
representative. For this purpose, 2 sets of registers duly reconciled and
signed by the RCIL Repetitive of work certifying the opening balance,.
Consumption, closing balance should be maintained. One register each
shall be kept in the custody of in-charge of work of RCIL and contractor
or his authorized representative.

2.7
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The contractor shall be the custodian of cement Godown and shall keep
the Godown under his lock and key to ensure safe custody of cement. The
2.8 contractor shall ensure that the cement once brought to the site and
accounted shall be used at the site only and shall not be taken from site
for any purpose.

The contractor shall make the cement Godown available for inspection

2.9 any time along with connected record to the site Engineer or his
representative as and when required.

Land for constructing the temporary cement Godown shall be handed over
2.10 by the Railway on the written request of the contractor free of any rent, for
construction period only.

The contractor shall ensure that after completion of the work and /or
termination of the cement for any reason whatsoever, the temporary
cement Godown shall be dismantled and all dismantled material/debris
shall be removed and the clear site shall be handed over back to

2.11 Railways. All the released material shall be the property of the
contractor/s and no payment shall be made b y the Railway's for
dismantling leading the material etc. The final bill and earnest money

shall not be released unless the Godown is dismantled and the site is

cleared in all respects.
rolerance requirements for the mass of cement.

3.0

Cement supplied one time will be taken as forming one batch. The
number of bags taken for sample from each batch shall be as under:-

3.1 [(S.No.)(Batch Size)(Sample size)]-[(a)-(100- 150)-(20)]-[(b)-(151-280)-
(32)]-[(c)-(281-500)- (50)]-[(d)-(501-1200)-(80)]-[(e)-(1201-3200)-(125)]-
[()-(3201 and above)- (200)]

The number of bags in sample showing a minus error greater than 2
percent of the specified net mass (50kg) shall be not more than 5 percent
of bags in the sample. Also the minus error in one of such bags in the

32 sample shall exceed 4 percent of the specified net mass of cement in the
bags. In case, the minus error exceeds the percentages herein, the entire
batch of cement samples shall be rejected
In case of designed mix of concrete of specified strength where the

23 cement is to be used by weight where specifically ordered in the NS item

rate or tender conditions, a variation of +1% (' max) will be allowed in the
consumption of cement of works.

Stacking of cement in the Godown shall be done on a layer of wooden
sleepers so as to avoid contact of cement bags with the floor, or
alternatively scrap of sheets may be used in place of sleepers but these
3.4 must be placed at least 20cm above the floor. The bags shall be stacked
at least 50cm clear of the walls to prevent deterioration. The wooden
sleepers/scrap Gl sheet shall be arranged by the contractor/s at his /their
own cost.

Cement shall be stored in such a manner as to permit easy access for
proper inspection. Cement should be stacked not more than ten layers
high to prevent bursting of bags in the bottom layers and formation of
3.5 clods. The stacks of cement bags shall be covered with tarpaulin during
monsoons so as to obviate the possibility of deterioration of cement by
moisture in the atmosphere. Cement that is set or partially set is on no
account to be used.
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3.6

When Portland pozolana cement is used in plain & reinforcement
concrete, it is to be ensured that proper curing of concrete at least for 14
days and supporting form work shall be removed till concrete attains at
least 75% of the design strength

5.0

Supply of steel: The reinforcement steel for RCIL projects/ contracts is to
be procured from approved primary producers having integrated steel
plants namely SAIL, TISCO, RINL, JINDAL and other firms as per
approved list of RDSO on the date of supply of steel or their authorized
dealers/authorized stock yard which should conform to latest relevant BIS
specification. In case of RDSO approved firms, contractor has to submit
proof of approved firm.(NR HQ letter No. DOE/PRODUCT APPROVAL

CIVIL ENGG. (L)/2016-17 DATED 21.11.2016
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VOLUME -lI
GENERAL CONDITION OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

. Definitions

. General Obligations

. Law governing the Contract

. Communications to be in writing

. Service of Notices on Contractors

. Occupations and use of land

. Assignment or subletting of contract

. Assistance by the RailTel for the stores be obtained by the Contractor
. Railway Passes

. Carriage of materials

. Force Majeure Clause

. Representation on Works

. Relics and Treasures

. Excavated material

. Indemnity by Contractors

. Earnest Money and Security Deposit

. Completion Period

. lllegal Gratification

. Execution of Works

. Compliance to Engineer’s Instructions

. Instructions of Engineer’s Representative
. Adherence to specifications and drawings
. Working during night

. Damage to RailTel property or private life and property
. Sheds, Stores houses and Yards

. Provision of efficient and competent staff
. Workmanship and Testing

. Facilities for Inspection

. Examination of work before covering up

. Temporary works

. Contractors to supply water for works

. Property in material and plants

. Tools, Plant and Materials supplied by the RailTel
. Precaution during progress of work

. Use of Explosives

. Suspension of works

. Rates for items of works

. Demurrage and wharfage dues

. Rates for extra items of works

. Handing over of works

. Modification to Contract to be in writing

. Powers of Modification to Contract

. Monthly Statement of Claims

. Qualities in schedule annexed to Contract
. Measurements of Works

. “On-Account” Payment

. Maintenance of works

. Certificate of Completion of Works

. Approval only by Maintenance Certificate
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Maintenance Certificate

Final payment

Withholding and lien in respect of sums claimed
Signature on Receipts for Amounts

Wages to Labour

Provisions of Payments of Wages Act

Reporting of Accidents to Labour

Provisions of Workmen’s Compensation Act
RailTel not to provide quarters for Contractor
Labour camps

Non-Employment of Labourers below the age of 15
Determination of Contract

Termination of contract owing to default of contractor
Matters finally determined by the RailTel
Settlement of dispute and Arbitration
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GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s WORKS

DEFINITIONS AND INTERPRETATION

1. Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part-I of Section-1 (IN-
STRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

(@) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the execu-
tion, completion or maintenance of the works or the temporary works (as herein after defined) but does
not include materials or other things intended to form or forming part of the permanent work.

(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, completion
and/or maintenance of the works.

(©) “Period of maintenance” shall mean the specified period of the maintenance from the date of completion
of the work as certified by the Engineer.

Singular and Plural: Works importing the singular number shall also include the plural and viceversa
where the context requires.

Headings & marginal headings: The headings and marginal headings in these general conditions are
solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be takeninto
consideration in the interpretation or construction thereof or the contract.

2. GENERAL OBLIGATIONS
Execution Co-relation and intent of contract documents:-

The contract documents shall be signed in triplicate by the RailTel and the Contractor. The contract
documents are complementary, and what is called for by any one shall be as binding as if called of try
all; the intention of the documents is to include all labour and materials, equipments and transportation
necessary for the proper execution of work. Materials or work notcovered by or properly inferable from
any heading or class of the specifications shall not be supplied by the RailTel to the contractors unless
distinctly specified in the contract documents. Materials or works described in words, which so applied,
have a well-known technical or trade meaning shall be held to refer to such recognized standards.
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If a work is transferred from the jurisdiction of one region of RailTel to another region or to a Project
authority or vice versa while contract is in subsistence, the contract shall be binding on the Contractor
and the other region in the same manner & take effect in all respects as if the Contractor and the other
region were parties thereto from the inception and the corresponding officer or the competent authority
in the other region will exercise the same powers and enjoy the same authority as conferred to the Pre-
decessor RailTel/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the other region of RailTel the contract
shall not withstanding anything contained herein contrary thereto, be binding on the Contractor the and
the other region in the same manner and take effect in all respects as if the contractor and the other
region had been parties there to from the date of this contract.

Law Governing the Contract:
The Contract shall be governed by the law for the time beingin there publicofindia.

Compliance to regulations and bye-laws — The Contractor shall conform to the provision of any statute
relating to the works and regulations and bye-laws of any local authority and of any water and lighting
companies or undertakings,with whose system the work is proposed to be connected and shall be fore
making any variation from the drawings or the specifications that may be necessitated by so confirming
give to the Engineer notice specifying the variation proposed to be made and the reason for making
the variation and shall not carry out such variation until he has received instructions from the Engineer
in respect thereof.The Contractor shall be bound to give all notices required by statue, regulations or
bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof.

Communications to be in writing — All notices, communications, references and complaints made by
the RailTel or the Engineer or the Engineer’s representative or the Contractor interest concerning the
works shall be in writing and no notice, communication, references or complaint not in writing shall be
recognized.

Service of Notices on Contractors— The Contractor shall furnish to the Executive Director/RailTel the
name, designation and address of his authorized agent and all complaints, notices, communications and
references shall be deemed to have been duly given to the contract if delivered to the Contractor or his
authorized agent or left at or posted to the address so givenand shall be deemed to have been so given
in the case of posting on day on which they wouldhave reached such address in the ordinary course of
post or on the day on which they were so delivered or left. In the case of contract by partners, any change
in the constitution of the firm shall be forth with notified by contractor to the Executive Director/RailTel.

Occupation and use of land — No land belonging to or in the possession of the Railway / RailTel shall
be occupied by the contractor without the permission of the RailTel. The Contractor shall not use, or allow
to be used, the site for any purposes other than that executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract orany
part thereof or allow any person to become interested therein in any manner whatsoever without the
special permission in writing of the RailTel.Any breach of this condition shall entitlethe RailTel to rescind
the contract under clause 62 of these conditions and also render the contractor liable for payment to the
RailTel in respect of any loss or damage arising or ensuring from such cancellation. Provided always that
execution of the details of the work by petty contractor under the direct and personal supervision of the
contractor or his agent shall not bedeemed to be sub-letting under this clause. The permitted subletting
of work by the contractor shall not establish any contractual relationship between the sub-contractor and
the RailTel and shall not relieve the Contractor of any responsibility under the Contract.

167



10.

11.

12.

14.

TENDER NO. RCIL-SIG-DHW-SRM-0T-1-01, Dt. 26.09.2022

Assistance by the RailTel for the stores to be obtained by the Contractor: Owing to difficulty in
obtaining certain materials (including Tools & Plants) in the market, the RailTel may have agreed without
any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the required quantities
of such materials as may be specified in the Tender. In the event of delay or failure in obtaining the
required quantities of the aforesaid materials, the Contractor shall not be deemed absolved of his own
responsibility and shall keep in touch with the day to day position regarding their availability and accord-
ingly adjust progress of works including employment of labour and the RailTel shall not in any way beliable
for the supply of materials or for the non supply thereof for any reasons whatsoever not for any loss or
damage arising in consequence of such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor or any of
hisemployee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the conveyance of Con-
tractor’'s materials, tools and plant by Railway which may be required for use in the works and the con-
tractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause

If at anytime, during the continuance of this Contract, the performance, in wholeorpart, by either party,
of any obligation under this contract shall be prevented or delayed by reason of anywar, hostility, act of
the public enemy, Civil Commotion, Sabotage, Fires, Floods, Earthquakes, explosions, strikes, epidem-
ics, quarantine restrictions, lockouts, any statute, statutory rules/regulations, order of requisitions issued
by any Government Department or Competent Authority of acts of God (here-in-after referred to as
event) then provided notice of the happening of any such event is given by either party to the other
within twenty one days from the date of occurrence thereof, neither party shall, by reasonof such event,
be entitled to terminate this Contractor shall either party have any claim for damage against the other in
respect of such non-performance or delay in performance, and the obligations under the Contract shall
be resumed as soon as practicable after such event has come to an endorce ased to exist, PROVIDED
FURTHER that if the performance in whole or part of any obligation under this Contract is pre-
vented or delayed by reason of any such event beyond a period as mutually agreed to by the RailTel
and the Contractor after any event or 60 days in the absence of such an agreement which ever is more,
either party may at its option terminate the Contract provided also that if the contract is soterminated
under this clause the RailTel may at the time of such termination take Over from the Contractor at
prices as provided for in the contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on the siteof the
works place and keep a responsible agent at the works during working hours who shall onreceiving rea-
sonable notice, present himself to the Executive Director/RailTel and orders givenby the Engineer or the
Engineer’s Representative to the agent shall be deemed to have the sameforce as if they had been given
to the Contractor.Before absenting himself, the Contractor shall furnish the name and address of his
agent for the purpose of this clause and failure on the part ofthe Contractor to comply with this provision
at any time will entitle the RailTel to rescind the contract under Clause 62 of these conditions.

13. Relics and Treasures — All gold, silver, oil and other minerals of any description and all pre-
cious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon
the site shall be property of the RailTel and the Contractor shall duly preserve the same to the satisfaction
of the RailTel and shall from time to time deliver the same to such person or persons as the RailTel may
appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove except for the
purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials which
may be obtained from any excavation made for the purpose of the works or any building or produced
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upon the site at the time of delivery of the possession thereof but all thesubstances, materials, buildings,
and produce shall be the property of the RailTel provided that the Contractor may, with the permission of
the Executive Director/RailTel, use the same for the purpose of the works either free of cost or pay the
cost of the same at such rates as may be determined by the Engineer.

15. Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel from and
against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every
nature and description brought or recovered against the RailTel's by reason of any act or omission of the
Contractor, his agents or employees, in the execution of the works or in his guarding of the same. All
sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the actual loss or damage sustained, and whether or not any damageshall
have been sustained.

16.  Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part of
security deposit for the due and faithful fulfillment of the contract by the contractor. The balance to
make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or maybe
recovered by percentage deduction from the contractor’s “on account” bills. Provided also that in case
of defaulting contractor the RailTel may retain any amount due for payment to the Contractor on the
pending “on account bills” so that the amounts so retained may not exceed 5% of the total value of the
contract.

Unless otherwise specified in the special conditions, if any, the rates for Deposit/rate of recovery
/mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.

Security Deposit shall be returned to the contractor after the physical completion of the work as
certified by the competent authority. The competent authority shall normally be the authority that is
competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the
Contractor under the Contract.

17 Completion Period:-

Subject to any requirement in the contract as to completion of any portion or portions of the works before
completion of the whole, the contractor shall fully and finally complete the wholeof the works comprised in
the contract (with such modifications as may be directed under conditions of this contract) by the date
entered in the contract or extended date in terms of the following clauses:

If any modifications have been ordered which in the opinion of the Engineer have materially
increased the magnitude of the work, then such extension of the contracted date of completion
may be granted as shall appear to the Engineer to be reasonable in the circumstances, pro-
vided more over that the Contractor shall be responsible for requesting such extension of the
date as may be considered necessary as soon as the clause thereof shall arise and in any case
not less then one month before the expiry of the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any act or neglect of
RailTel's employees or by other contractor employed by the RailTel under sub-clause (4) of clause 20 of
these conditions or in executing the work not forming part of the contract buton which contractor’s perfor-
mance necessarily depends or by reason of proceeding taken orthreat-tended by or dispute with adjoining
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or neighboring owners or public authority arising otherwise through the Contractor’'s own default etc. or
by the delay authorized by the Engineer pending arbitration or in consequences of the contractornot
having received in due time necessary instructions from the RailTel for which he shall have specially
applied in writing to theEngineer or his authorized representative then upon happening of any such event
causing delay,the contractor shall immediately give notice thereof in writing to the Engineer within 15
days ofsuch happening but shall nevertheless make constantly his best endeavors to bring down or make
good the delay and shall do all that may be reasonably required of him to the satisfaction of the Engineer
to proceed with the works.The contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time.The engineer on receipt of such re-
guest from the contractor shall consider the same and shall grant such extension of time as in his opinion
is reasonable having regard to the nature and period of delay and the type and quantum of work affected
thereby. No other compensation shall be payable for works so carried forwarded to the extended period
of time, the same rates, terms andconditions of contract being applicable as if such extended period of
time was originally in the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession of
thelands necessary for the execution of the works or to give the necessary notice to commence
theworks or to provide the necessary drawings or instructions or any other delay caused by
theRailTel due to any other cause whatsoever, then such failure or delay shall in no way affect
or vitiate the contractor alter the character thereof or entitle the contractor to damages or com-
pensation therefore but in any such case, the RailTel may grant such extension or extensions
of the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or partof the
works specified in the contract documents shall be deemed to be the essence of the contract. If the con-
tractor fails to complete the works within the time as specified in the contract for the reasons other than
the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor further extension
of time as the Engineer may decide. On such extension the RailTel will be entitled without prejudice to
any other right and remedy available on that behalf, to recover from the contractor as agreed damages
and not by way of penalty a sum equivalent to 1/2% of the contract value of the worksfor each week or
part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order /contract agreement issued. Provided also,
that the total amount of liquidated damages under this condition, shall not exceed 10% of the total value
of the contract. Provided further, that if the RailTel is not satisfied that theworks can be completed by the
Contractor and in the event of failure on the part of the contractor to complete the work within further
extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to any other right
or remedy available in that behalf, to appropriate the contractor’s security deposit and rescind the contract
under clause 62 of these conditions, whether or not actual damage is caused by such default.

lllegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the Contractor
or his partner, agent or servant or anyone on his behalf, to any officer or employees of the RailTel, or
to any person on his behalf in relation to obtaining or the execution of this or any other contract with
the RailTel shall, in addition to any criminal liability which he may incur, subject the contractor to the
rescission of the contract and all other contracts with the RailTel and to the payment of any loss or
damage resulting from such decision and the RailTel shall beentitled to deduct the amounts so payable
from any moneys due to the Contractor (s) under this contractor any other contracts with the RailTel.

The Contractor shall not lend or borrow from or have or enter into any monitory dealings or transactions
either directly or indirectly with any employee of the RailTel and if he shall do so, the RailTel shall be
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entitled forthwith to rescind the contract an all-other contracts with the RailTel. Any question or dispute
as to the commission or any shall offence or compensation payable to the RailTel under this clause
shall be settled by the Executive Directorof RailTel, in such a manner as shall consider fit andsufficient
and his decision shall be final and conclusive.

In the event of rescission of the contract under this clause, the Contractor will not be paid any compensation
whatsoever except payments for the work done up-to-date of rescission.

19. EXECUTION OF WORKS

Contractor’s understanding — It is understood and agreed that the Contract has, by careful examina-
tion, satisfied himself as to the nature and location of the work, the conformation of the ground, the
character, quality and quantity of the materials to be encountered, the character of equipment and
facilities needed preliminary to and during the progress of the works, the general and local conditions,
the labour conditions prevailing therein and all other matters which can in any way affect the works
under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after the receipt
by him of an order in writing to this effect from the RailTel and shall proceed with the same with due
expedition and without delay.

Accepted programme of work — The Contractor who has been awarded the work shall as
soon as possible but not later than 7 days from the date of receipt of the acceptance letter in
respect of contracts with initial completion period of one year or less or not later than 15 days
for other contracts have to submit the detailed programme of work indicating the time schedule
of various items of works in the form of BarChart /PERT/CPM. He shall also submit thedetails
of organization (in terms of labour and supervisors) plant and machinery that he intends to
utilize (from timeto time) for execution of the work within stipulated date of completion. The
programme of work amended as necessary by discussions with the Engineer, shall be treated
asthe agreed programme of the work for the purpose of this contract and the contractor shall
and endeavor to fulfill this programme of work. The progress of work will be watched accord-
ingly in the liguidated damages will be with reference to the overall completion date. Nothing
stated herein shall preclude the contractor in achieving earlier completion of item or whole of
the works than indicated in the programme.

19.4 Setting out of works— The Contractor shall be responsible for the correct setting out of allworks in
relation to original reference at his cost. The Contractor shall execute the work true to specifications,
drawings, plans and dimensions as mentioned in the contract document and as directed by the Engineer’s
representative and shall check these at frequent intervals. The Contractor shall provide all facilities like
labour and instruments and shall cooperate with the Engineer’s representative at all time, during the
progress of the works. Any error shall appear orarise in any part of the work, the Contractor, on being
required so to do by the Engineer’s representative shall, at his own rectify such errors, to the satisfaction
of the Engineer’s representative. Such checking shall not absolve the Contractor of his own responsibility
of maintaining accuracy in the work.

20 Compliance to Engineer’s Instructions
The Engineer shall direct the order in which the several parts of the works shall be executed and the
Contractor shall execute without delay all orders given by the Engineer from time to time but the Con-

tractor shall not be relieved thereby from responsibility for the due performance of the works in all
respects.
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Alterations to be authorized — No alterations in or additions to or omissions or abandonment ofany part
of the works shall be deemed authorized, except under instructions from the Engineer, and the Con-
tractor shall be responsible to obtain such instructions in each and every case in writing from the En-
gineer.

Extra Works — Should works over and above those included in the contract require to beexecuted at the
site, the contractor shall have no right to be entrusted with the execution of such works, which may be
carried out by another contractor or contractors or by other Mean at the option of the RailTel.

Separate Contracts in connection with works — The RailTel shall have the right to let other contracts
in connection with the works. The Contractor shall afford other contractors reasonable opportunity for
the storage of their materials and the execution of their works and shall properly connect and coordi-
nate his work with theirs. If any part of the Contractor’s work depends for proper execution or result
upon the work of another contractor(s) the Contractor shall inspect and promptly report to the Engineer
any defects in such works that render it unsuitable for such proper execution and results. The Contrac-
tor failure so to inspect and report shall constitute an acceptance of the other contractor’s work as fit
and proper for the reception of hi work, except as to defects which may develop in the other contractor’s
work after the execution of his work.

21. Instructions of Engineer’s Representative—Any instructions or approval given by the Engineer’s rep-
resentative to Contractor in connection with the works shall bind the Contractor asthoughithadbeen-
givenbytheEngineerprovidedalwaysasfollows:-

Failure of the Engineer’s representative to disapprove any work or materials shall not prejudicethepow-
eroftheEngineer  thereaftertodisapprovesuchwork  or materialandtoordertheremovalorbreak-
ingupthereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative,he shall
be entitled to refer the matter to the Engineer who shall there-upon confirm or vary suchdecision.

22. Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications anddrawings of the
contract.If the Contractor performs any works in a manner contrary tothespecifications or drawings or
any of them and without such reference to the Engineer, he shallbear all the costs arising or ensuring
there-from and shall be responsible for all loss to theRailTel.

Drawings and specifications on the works — The contractor shall keep one copy of Drawing-
sand specifications at the site, in good order, and such contract documents as may be neces-
sary,availabletotheEngineerortheEngineer'sRepresentative.

The supply of equipment and materials shall include supply of one set of printed documents from
original equipment manufacturers with each equipmentas given in technical supplement.

Ownership ofDrawings andSpecifications— All drawings and Specifications and copiesthereoffur-
nishedbytheRailTeltotheContractoraredeemedtobethepropertyoftheRailTel. They shall not be used an-
other works and with the exception of the signed contract set,shall be returned by the Contractor to the
RailTel on completion of the work or termination of theContract.

CompliancewithContractor’srequestfordetails—TheEngineershallfurnishwithreasonable promptness,
after receipt by him of the Contractor’s request for the same, additionalinstructions by means of draw-
ings or otherwise, necessary for the proper execution of the worksor any part thereof.All such drawings
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and instructions shall be consistent with the ContractDocumentsandreasonablyinferabletherefrom.

Meaning and Intent of specification and drawings — If any ambiguity arises as to the meaningand
intent of any portion of the Specifications and Drawings or as to execution or quality of anywork or
material, or as to the measurements of the works the decision of the Engineer thereonshall be final
subject tothe appeal (within 7 daysof such decision being intimated to theContractor) to the competent
authority in RailTel who shall have the power correct any errors,omissions, or discrepancies in afore-
mentioned items and whose decision in the matter in disputeordoubtshallbefinalandconclusive.

Workingduring night— The Contractor shallnot carry outany work between sunset
andsunrisewithoutthepreviouspermissionoftheEngineer.

Damage to Railways/RailTel property or private life and property — The Contractor shall beresponsi-
ble for all risk to the works and for trespass and shall make good at his own expense allloss or damage
whether to the works themselves or any other property of the Railways/RailTel orthe lives, persons or
property of others from whatsoever cause in connection with the works untilthey are taken over by the
RailTel and this although all reasonable and proper precautions mayhave been takenby the Contractor,
and in case the RailTel shall be called upon to make good anycosts, loss or damages, or to pay any
compensation, including that payable under the provisionsof the Workmen’s Compensation Act or any
statutory amendments thereof to any person orpersons sustaining damages as aforesaid by reason of
any act, or any negligence or omissions onthe part of the Contractor the amount of any costs or charges
including costs and charges inconnection with legal proceedings, which the RailTel may incur in reference
thereto, shall becharged to the Contractor.The RailTel shall have the power and right to pay or to defend
orcompromise any claim of threatened legal proceedings or in anticipation of legal proceedingsbeing
instituted consequent on the action or default of the Contractor, to take such steps as maybe considered
necessary or desirable to ward off or mitigate the effect of such proceedings,chargingto

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenseswhether for
reinstatement or otherwise which may be incurred and the propriety of any suchpayment, defense or
compromise, and the incurring of any such expenses shall not be called inquestionbytheContractor.

Sheds, Stores houses and Yards— The Contractor shall at his own expense provide himself with sheds,
storehouses and yards in such situations and in such numbers as in the opinion of theEngineerisrequi-
siteforcarryingontheworksandtheContractorshallkeepateachsuchsheds,

store houses and yards a sufficient quantity of materials and plant in stock as not to delay thecarrying out
of the works with due expedition and the Engineer and the Engineer’s representativeshall have free
access to the said sheds, store houses and yards at any time for the purpose ofinspecting the stock of
materials or plant so kept in hand, and any materials or plant which theEngineer may object to shall not
be brought upon or used in the works, but shall be forthwithremoved from the sheds, store houses or
yards by the contractor.The Contractor shall at his ownexpenses provide andmaintain suitable mortar
mills, soaking vats or any other equipmentsnecessaryfortheexecutiveoftheworks.

Provision of efficient and competent staff — The Contractor shall place and keep on the worksat all
times efficient and competent staff to give the necessary directions to his workmen and toseethatthey
executetheirworkinsoundandproper mannerandshallemploy only suchsupervisors,workmenandlabour-
ersinorabouttheexecutionofanyoftheseworksasarecareful and skilled in various trades and callings.The
Contractor shall at once remove from theworksanyagents,permittedsub-contractor,supervisor,work-
manorlabourerwhoshallbeobjected to by the Engineer and if and whenever required by the Engineer, he
shall submit acorrect return showing the names of all staff and workmen employed by him.In the event of
theEngineer being of the opinion that the Contractor is not employing on the works a sufficientnumber of
staff and workmen as is necessary for the proper completion of the works within thetime prescribed, the
Contractor shall forthwith on receiving intimation to this effect take on theadditional number of staff and
labour specified by the Engineer within seven days of being sorequired and failure on the part of the
Contractor to comply with such instructions will entitle
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theRailTeltorescindthecontractunderClause62oftheseconditions.
Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract or thatmay
be necessary to be done in order to form and complete any part thereof shall be executed inthe best
and most substantial workman like manner with materials of the best and most approvedquality of
their respective kinds, agreeable to the particulars contained in or implied by thespecifications and
as referred to in and represented by the drawings or in such other additionalparticulars.Instructions
and drawings may be found requisite to begiven during the carrying onof the works and to the entire
satisfaction of the Engineer according to the instructions anddirections, which the Contractors may
from time to time receive from the Engineer.The materialsmay be subjected to tests by means of
such machines, instruments and appliances as the Engineermaydirectandwhollyat theex-
penseoftheContractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative shall
be entitled to order from time to time:-

There moval from the site with in the times pecified in the order of any materials, which in
his opinion are notin accordance with the specification sor drawings.

The substitution of proper and suitable materials, and

The removal and proper re-execution, notwithstanding any previous tests thereof or “on
account” payments therefore, of any work which in respect of materials or work manship is
notinh is opinion in accordance with the specifications and in case of default on the part of
the Contractorin carrying out such order the RailTel shall be entitled to rescind the contract
under Clause 62 of these conditions.
Facilities for Inspection: -The Contractor shallaffordtheEngineerandtheEngineer'sRepresentative every
facility for entering in and upon every portion of the work at all hours forthepurpose of inspectionorother-
wiseandshallprovide alllabour, materials, instruments, appliances and things of every kinds requiredfor
the purpose and the Engineer and the Engineer’s representative shall at all time have free access to
every part of the works and to all places at which materials for the work are stored or being prepared.

Examination of work before covering up: - The Contractor shall give two days notice to the Engineer
or the Engineer's Representative whenever any work or materials are intended to becovered up in the
earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements in order that the
work may be inspected or that correct dimension may be taken before being so covered, placed beyond
the reach of measurement in default whereof, the same shall at the option of the Engineer or the Engi-
neer’s Representative be uncovered and measured a the contractor’s expense or no allowance shall be
made for such work or materials.

Temporary works: - All Temporary works necessary for the proper execution of the works shallbe pro-
vided and maintained by the Contractor and subject to the consent of the Engineer, shall beremoved by
him at his expenses when they are no longer required and in such manner as theEngineer shall direct.In
the event of failure on the part of the Contractor to remove the temporaryworks, the Engineer will cause
them to be removed and cost as increased by supervision andother incidental charge shall be recovered
from the Contractor.If temporary huts are provided bythe Contractor on the Railway land for labour en-
gaged by him and the work is completed but thecontractor’s labour refused to vacate and have to be
removed by the RailTel, necessary expenses incurred by the RailTel inconnection there with shall be-
borne by the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to
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obtain supply of water for the works.
Water supply from the Railway system

Water supply by Railway Transport: Deleted

Contractor to arrange supply of Electric power for works

Unless otherwise provided in the contract, the contractor shall be responsible for arrange-
ments to obtain supply of Electric Power for the works.

Electric supply from the Railway system — The RailTel may supply to the Contractor part orwhole of
the electric power wherever available and possible, required for execution of worksfromthe Railway’s
existing electric supply systems at or near the site of works on specifiedterms and conditions and such
charges as shall be determined by the RailTel and payable by thecontractor provided the cost of arrang-
ing necessary connection to the Railway’s Electric supply systems, and laying of under ground/ overhead
conducts circuit protection, electric power meters, transmission structure, shall be borne by the Contractor
and that the contractor shall not been titled toay compensation for interruption or failure of the Electric
supply system.

32. Property in materialand Plants: Deleted
33. Tools, Plant and Materials Supplied by the RailTel. (Not Appllicable)

The Contractor shall take all responsible care of all tools, plants and materials or other property-
whether of a like description or not belonging to the RailTel and committed to his charge for the
purpose of the works and shall be responsible for all damage or loss caused by him, his agents
permitted sub-contractor or his workmen or others while they are in his charge. The Contractor shall
sign accountable receipts for tools, plants and materials made over to him by the Engineerand on
completion of the works shall handover the unused balance of the same to the Engineer ingood
order and repair, fair wear and tear excepted and shall be responsible for any failure to account for
the same or any damaged one there to.

Hire of RailTel’s Plant: Deleted.
34. Precaution during progress of work:

During the execution of works, unless otherwise specified the Contractor shall at his own cost pro-
vide the materials for and execute all shoring, time beringandstruttingworksasis necessary for the
stability and safety of all structures, excavations and works and shall ensure that nodamage,injury,
lossiscausedorlikelytobecausedtoanypersonorproperty.

Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, al-
tered, diverted or obstructed in any way by the Contractor, except with the permission of theEngi-
neer.All compensations claimed for any authorized closure, or his agent or his staff shall berecov-
erable from the Contractor by deduction from any sums which may become due to him intermsofcon-
tractorotherwiseaccordingtolaw.

Provision of access to premises: During progress of work in any street or thoroughfare, theCon-
tractor shall make adequate provision of the passage of traffic, for securing safe access to allprem-
ises approached from such street or thoroughfare and for any drainage, water supply ormeant for
lightning which may be interrupted by reason of the execution of the works and shallreact and main-
tain at his own cost barriers, lights and other safeguards as prescribed by theEngineer,fortheregu-
lationofthetraffic,andprovidewatchmennecessarytopreventaccidents. The works shall in such cases
be executed night and day if SO ordered by the
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Engineerandwithsuchvigoursothatthetrafficwaybeimpededforasshortatimeaspossible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safetyof
the public or Railway/RailTel's property and shall post such look out men as may in theopinion-
oftheEngineerberequiredtocomplywithregulationspertainingtothework.

Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor without the
permission of the Engineer and then only in the manner and to the extent to whichsuch permission is-
given.Whereexplosives arerequiredfor the works,the same shall bestored ina special magazine to be
provided by and at the cost of the Contractor in accordance with theExplosive Rules.The Contractor shall
obtain the necessary license for the storage and the use ofexplosives and all operations in which or for
which explosives are employed shall be at the solerisk and responsibility of the Contractor and the Con-
tractor shall indemnify the Railway/RailTelinrespectthereof.

Suspension of works
The Contractor shall on the order of Engineer suspend the progress of the works or any partthereof
for such time or times and in such manner as the Engineer may consider necessary andshall during
such suspension properly protect and secure the work so far as is necessary in the opinion of theEn-
gineer. If such suspension is:-

(@) Provided for in the contract, or

(b) Necessaryfortheproperexecutionoftheworksorbythereasonofweather-
conditionsorbysomedefaultonthepartoftheContractor,andor

(©) Necessaryforthesafetyoftheworks oranypartthereof.

TheContractorshallnotbeentitledtotheextracosts,ifany,incurredbyhimduringtheperiodof suspension
of the works; but in the event of any suspension ordered by the Engineer forreasons other than
aforementioned andwheneach such period of suspension exceeds 14 days,the Contractor shall be
entitled to such extension of time for completion of the works as theengineer may consider proper
having regard to the period or periods of such suspensions and tosuch compensations as the Engi-
neer may consider reasonable in respect of salaries or wages paidbytheContractortohisemploy-
eesduringtheperiodsofsuchsuspensions.

Suspension lasting more than 3 months — If the progress of the works or any part thereof issus-
pended on the order of the Engineer for more than three months at a time, the Contractor mayserve
a written notice on the Engineer requiring permission within 15 days from the receiptthereof to pro-
ceed with the works or that part thereof in regard to which progress is suspendedand if such per-
mission is not granted within that time the Contractor by further written notice soserved may, but is
not bound to, elect to treat the suspension where it affects part only of theworks as on omission of
such part or where it affects the whole of the works, as an abandonmentofthecontractbytheRailTel.

Rates for items of works — The rates entered in the accepted Schedule of Rates of the Contractare
intended to provide for works duly and properly completed in accordance with the generaland special
conditions of the contract and the specifications and drawings together with suchenlargements, exten-
sions, diminutions, reductions, alterations or additions as may be ordered interms of Clause 420f these
conditions andwithout prejudice tothegenerality thereof and shallbe deemed to include and cover super-
intendence and labour, supply including full freight ofmaterials, stores, tools and all apparatus and plant
required on the works, except such tools, plantor materials as may be specified in the contract to be
supplied to the Contractor by the RailTel,the erection, maintenance and removal of all temporary works
and buildings,allarrangementsfor the safety of the public or of employees during the execution of works,
all sanitary andmedical arrangements for labour camps as may be prescribed by the RailTel, the setting
of all work and of the construction,repair and up keep of all center lines,benchmark sandlevelpegs
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thereon, site clearance, all fees, duties, royalties, rent and compensation to owners for surfacedamage
or taxes and impositions payable to local authorities in respect of land, structures and allmaterial supplied
for the work or other duties or expenses for which the Contractor may becomeliable or may be put to
under any provision of law for the purpose of or in connection  with
theexecutionofthecontract,andallsuchotherincidentalchargesorcontingenciesasmayhavebeenspeciallypr
ovidedforinthespecifications.

38. Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale inforce for the time being on theRailTel
and incurred by the Contractor failing toload or unload any goods of materials withinthe time allowed
by RailTel for loadings as also wharfage charges, of materials not removed intimeasalsocharges
due
on consignments booked by or to him shall be paid by the Contractor, failing which such chargesshall be
debited to the Contractor’s account in the hands of the RailTel and shall be deducted from any sums
which may become due to him intermsof the contracts.

39. Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which is notin-
cluded in the accepted schedule of rates shall be executed at the rates set forth in the “Scheduleof
Rates’ modified by the tender percentage and such items are not contained in the latter, at therate
agreed upon between the Engineer and the Contractor before the execution of such items ofwork
and the contractors shall be bound to notify the Engineer at least seven days before thenecessity
arises for the execution of such items of works that the accepted schedule of rates doesnot include
rate or rates for the extra work involved.The rates payable for such items shall bedecided at the
meeting to be held between the Engineer and Contractor, in as short a period aspossible after the
need for the special item has come to the notice.In case the Contractor fails toattend the meeting
after being notified to do so or in the event of no settlement being arrived at,the RailTel shall be
entitled to execute the extra works by other Mean and the contractor shallhavenoclaimforlossor-
damagethatmayresultfromsuchprocedure.

Provided that if the Contractor commences work or incurs any expenditure in regard theretobefore
the rates as determined and agreed upon as lastly hereunto fore mentioned, then and insuch a case
the Contractor shall only be entitled to be paid in respect of the work carried out orexpenditure
incurred by him prior to the date of determination of the rates as aforesaid accordingto the rates as
shall be fixed by the Engineer.However if the contractor is not satisfied with thedecision of the En-
gineer in this respect he may appeal to the competent authority of RailTelwithin30daysofgettingth-
edecisionoftheEngineer,supportedbyanalysisoftheratesclaimed.The competent authority of Rail-
Tel's decision after hearing both the parties in the matterwouldbefinalandbindingontheContractor.

40. Handing over of works:

The Contractor shall be bound to hand over the works executed under the contract to the RailTel-
complete in all respect to the satisfaction of the Engineer.The Engineer shall determine the dateon
which the work is considered to have been completed, in support of which his certificate shallbe
regarded as sufficient evidence for all purposes.The engineer shall determine from time totime, the
date on which any particular section of the work shall have been completed, and thecontracto-
randthecontractorshallbeboundtoobserveanysuchdeterminationoftheEngineer.

Clearance of Site on Completion: On completion of the works the Contractor shall clear awayand
remove from the site all constructional plant, surplus materials, rubbish and temporary worksof every
kind and leave the whole of the site and works clean and in a workman like condition tothe satisfac-
tion of the Engineer.No final payment in settlement of the accounts for the work shallbe paid, held

177



TENDER NO. RCIL-SIG-DHW-SRM-0T-1-01, Dt. 26.09.2022

to be due or shall be made to the contractor till, in addition to any other conditionnecessary for such
final payment, site clearance shall have been affected by him, and suchclearance may be madeby
the Engineer at the expense of the Contractor in the eventof hisfailure to comply with this provision
within 7 days after receiving notice to that effect.Should itbecome necessary for the Engineer to
have the site cleared at the expense of the Contractor, theRailTel shall not be held liable for any
loss ordamage to such of the Contractor’s property asmay be on the site and due to such removal,
there from which removal may be affected by Meanof public sales of such materials and property or
in such a way as deemed fit and convenient totheEngineer.

VARIATIONS IN EXTENT OF CONTRACT

41. Modification to Contract to be in writing— In the event of any of the provisions of theContractrequir-
ingtobemodifiedafterthecontractdocumentshavebeensigned,themodifications shall be made in writing
and signed by the RailTel andthe Contractor, and nowork shall proceed under such modifications until
this has been done.Any verbal or writtenarrangementabandoning,modifying,extending,reducingorsupple-
mentingtheContractoranyof the terms thereof shall be deemed conditional and shall not be binding on the
RailTel unlessand until the same is incorporated in a formal instrument and signed by the RailTel and
theContractorandtillthentheRailTelshallhavetherighttorepudiatesucharrangement.

42. Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend,di-
minish or reduce the works or make any alterations in their design, character, position, sitequanti-
ties, dimensions or in the method of their execution or in the combination and use ofmaterials for
the execution thereof or to order any additional work to be done or any works not tobe done and the
Contractor will not be entitled to any compensation for any increase / reductionin the quantities of
work but will be paid only for the actual amount of work done and forapprovedmaterialssupplieda-
gainstaspecificorder.

42.2.1Unless otherwise specified in the special conditions of the contract, the accepted variation inquantity for
each individual item of the contract would be up to +25% of the quantity originallycontracted.The
contractor shall be bound to carry out the work at the agreed rates and shall not beentitled to any claim
or any compensation, whatsoever upto the limit of +25% variation inquantityofindividualitemsofworks.

42.3 Valuation of Variations — The enlargements, extensions, diminution, reduction, alterations oradditions
referred to in sub-clause (2) of this clause shall in no degree affect the validity of thecontract but shall be
performed by the Contractor as provided therein and be subject to the sameconditions, stipulations and
obligations as if they had been originally and expressively includedand provided for in the specifications
and drawings and the amounts to be paid therefore shall
becalculatedinaccordancewiththeacceptedscheduleofrates.Anyextraitems/quantitiesofwork

falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the
ratesdeterminedunderclause39oftheseconditions.

CLAIMS
43. MonthlyStatementofClaims

The contractor shall prepare and furnish to the Engineer once in every month an account giving-
fullanddetailedparticulars of allclaimsfor any additional expenses towhichthe Contractormay con-
sider himself entitled to and of all extra or additional works ordered by the Engineerwhich he has
executed during the preceding month and no claim for payment for and such workwillbeconsidered-
whichhasnotbeenincludedinsuchparticulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any
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claimwhatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed
a ‘NoClaim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel, after
the works are finally measured up.The Contractor shall be debarred from disputing the correctness
of the items covered by “No Claim Certificate” or demanding a preference to arbitration in respect
thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

44, Qualities in schedule annexed to Contract- The quantities set out inthe accepted schedule of rates with
items of works quantified are the estimated quantities of the works and they shall notbe taken as the
actual and correct quantities of the works to be executed by the Contractor in fulfillments of his obligations
under the contract.

45  Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted schedule
of rates and for extra works at rates determined under Clause 39 of these conditions on the
measurements taken by the Engineer or the Engineer’s representative in accordance with the rules
prescribed for the purpose by the RailTel. The quantities for items the unit of which in the accepted
schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, anyfraction below half
being dropped and half and above being taken as one; for item the unit ofwhich in the accepted schedule
of rates is single, the quantities shall be calculated to places ofdecimals. Such measurements will be
taken of the work in progress from time to time and at suchintervals as in the opinion of the Engineer shall
be proper having regard to the progress ofworks.The date and time on which “on account” or final
measurements are to be made shall becommunicated to the Contractor who shall e present at the site
and shall sign the results of themeasurements (which shall also be signed by the Engineer or the
Engineer’s representative)recorded in the official measurements book as an acknowledgement of his
acceptance of theaccuracy of the measurements.Falling the Contractor’s attendance, the work may be
measured upin his absence and such measurements shall, not-withstanding such absence, be binding
upon theContractor whether or not he shall have signed the measurement book provided always that
anyobjection made by him to measurement shall be duly investigated and considered in the
mannersetoutbelow:

@) It shall be open to the Contractor to take specific objection to any recorded measurementsor
Classification on any ground within seven days of the date of such measurements. Any re-meas-
urement taken by the Engineer or the Engineer’s representative in the presence ofthe Contractor
or in hisabsence after due notice has beengiven to him in consequencesof objection made by the
contractor shall be final and binding on the Contractor and noclaim whatsoever shall thereafter be
entertained regarding the accuracy and classification of the measurement.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor
shall be liable to pay the actual expenses incurred in measurements.

46. “On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of “On Account” paymentonly for such
works as in the opinion of the Engineer he has executed in terms of the contract.Allpayment due on the
Engineer’s or the Engineer’s Representatives certificate of measurementsshall be subject to any deduction
which may be made under these presents provided always that the Engineer may by any certificatemake
any correction or modificationin any previous certificate which shall have been issued by him and that the
Engineer may with hold any certificate ift he works or any part thereof are not being carried out to this
satisfaction.

Rounding off amounts: The total amount due on the certificate shall be rounded off to the nearest rupee
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i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto Rs.1/-will be reckoned as
Rs.1/-.

On-Account Payments not prejudicial to final settlements:

“On Account” payments made to the Contractor shall be without prejudice to the final making upof the
accounts (except where measurement are specifically noted in the Measurement Book as “Final
Measurements” and as such have been signed by the Contractor) and shall in no respect beconsidered
or used as evidence of any facts stated in or to be inferred from such account not ofany particular quantity
of work having been executed not of the manner of its execution beingsatisfactory.

Manner of payment:
Unless otherwise specified payments to the Contractor will be made through RTGS.

Maintenance of works: The Contractor shall at all times during the progress and continuance ofthe
works and also for the period of maintenance specified in the tender form after the date of passing of the
certificate of completion by the Engineer or any other earlier date subsequenttothe completion of the
works that may be fixed by the Engineer be responsible for and effectivelymaintain and uphold in good
substantial sound and perfect conditions all and every part of thework and shall make good from time to
time and at all times as often as the Engineer shallrequire, any damage or defect that may during the
above period arise in or be discovered or be inany way connected with the works, provided that such
damageor defect is not directly caused byerrorsinthecontractdocuments,actofprovidenceorinsurrec-
tionorcivilriot,andtheContractor shall be liable for and shall pay and make good to the RailTel or other
persons legallyentitledtheretowheneverrequiredbythe Engineersotodo,alllosses,damage,costs and ex-
penses they or any of them may incur or be put or be liable or, by reason or in consequence oftheopera-
tionsoftheContractororofhisfailureinanyrespect.

For thispurpose, the tenderer willsubmit their strategy for providing maintenancesupportincluding the staff
who will be available along with the set of spares for attending to
variousfaults/problemsduringmaintenanceperiod.

Certificateof Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially completed andshall sat-
isfactorily passed any final test or tests that may be prescribed, the Engineer shall issue aCertificate of the
completion (Provisional Acceptance Certificate) in respect of the works andperiod of maintenance of the
works shall commence from the date of such certificate providedthat the Engineer may issue such a certif-
icate with respect to any part of the works before thecompletion of the whole of the works or with respect to
any substantial part of the works whichhas been both completed to the satisfaction of the Engineer and
occupied or used by the RailTelandwhenany suchcertificateisgiveninrespectofpartoftheworkssuchpart-
shallbeconsidered ascompletedandtheperiodofthemaintenance ofsuchpartshall commencefrom
thedateofsuchcertificate.

Contractor not absolved by Provisional Completion Certificate (PAC):The Certificate ofcompletion in
respect of the works referred to in sub-clause 48.1 of this clause shall not absolvethe Contractor from his
liability to make good any defect, imperfection, shrinkages or faultswhichmay
appear during the period of maintenance specified in the tender arising in the opinion of theEngineer from
materials or workmanship not in accordance with the drawing or specifications orinstructions of the
Engineer, which defect, imperfections, shrinkages or faults hall upon thedirection in writing of the
Engineer, be amended and made good by the Contractor at his owncost;andincaseofdefaultonthe

part of Contractor the Engineer may employ, labour and material or appointanother Contractorto amend
and make good such defect, imperfections, shrinkages and faults and all
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expensesconsequentthereonandincidentaltheretoshallbebornebytheContractorandshallberecoverablefr
omanymoneysduetohimunderthecontract.

Approval only by Maintenance Certificate/Final Acceptance Certificate (FAC): Nocertificate other
than maintenance certificate referred to in Clause 50 of the conditions shall bedeemed to constitute ap-
proval of any work or other matter in respect of which it is issued or shallbe taken as an admission of the
due performance of the contract or any part thereof or of theaccuracy of any claim or demand made by
the Contractor or of additional varied work havingbeen ordered by the Engineer nor shall any other cer-
tificate conclude or prejudice any of thepowersoftheEngineers.

Maintenance Certificate (FAC)

Thecontractshallnotbeconsideredascompleteduntilamaintenancecer-
tificate(FinalAcceptanceCertificate)shallhavebeensignedbythe Engineerstatingthattheworkshavebeen

completed and maintained to his satisfaction. The maintenance certificate shall be given by theEngineer
upon the expiration of the period of maintenance or as soon thereafter as any workordered during such
period pursuant to clause 48.2 of these conditions shall have been completedto the satisfaction of the
Engineer and full effect  shall be given to this Clause notwithstanding
thetakingpossessionoforusingtheworksoranypartthereofbyRailTels.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matterarising
of or in connection with the contract of the execution of the works unless the Contractorshallhavemadea-
claiminwriting inrespectthereofbefore the issue of the Maintenance Certificate (FAC)underthisclause.

Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractorand
(subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligationincurred under
the provision of the contract prior to the issue of the maintenance Certificatewhichremainsunperformedat-
thetimesuchcertificateisissuedandforthepurposesofdetermining the nature and extent of any such obliga-
tions the contract shall be deemed to remaininforcebetweenthepartiesthereto.

Final payment

On the Engineer’s certificate of completion in respect of the works an adjustment shall be made andthe
balance of account based on the Engineer or the Engineer’s representative’s on the acceptedsched-
ule or rates and for extra works on rates determined under Clause 39 of these conditionsshall be paid
to the Contractor subject always to any deduction which may be made under thesepresents and fur-
ther subject to the Contractor having delivered to the Engineer either a fullaccount in detail of all claims
he may have on the RailTel in respect of the works or havingdelivered “No Claim” Certificate and the
Engineer having after the receipt of such account givena certificate in writing that such claim are
correct, that the whole of the works to be done underthe provisions of the Contracts have been com-
pleted, that they have been inspected by him sincetheir completion and found to be in good and sub-
stantial order, that all properties, works andthings removed, disturbed or injured in consequence of
the works have been property replacedand made good and all expenses and demands incurred by or
made upon the RailTel for or in therespect of damage or good and all expenses and demands incurred
by or made upon the RailTelfor or in the respect of damage or good and all expenses and demands
incurred by or made uponthe RailTel for or in the respect of damage or loss by from kin consequence
of the works, havebeensatisfiedagreeablyandinconformitywiththecontract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to itself the rightto carry
out a post-payment audit and/or technical examination of the works and the final billincluding all sup-
porting vouchers, abstracts, etc., and to make a claim on the contractor for therefund of any excess
amount paid to him if as a result of such examination any over-payment tohim is discovered to have
been made in respect of any work done or alleged to have beendonebyhimunderthecontract.
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Refund of security deposit—Thetotalsecuritydepositshallbecome due and shall be paid to the Contractoraft-
ertheexpirationofthewarrantyperiodandis-
sueofthecertificateoffinalacceptanceofentiresystem,specifiedinthetender,providedthatallthestipulationsofthecl
ausehavebeenfulfilledbytheContractorandallclaimanddemandsmadeagainsttheRailTel

for and in respect of damage or loss by, from or in consequence of the works have been finallysatisfied,
provided further that in the event of different maintenance periods having
becomeapplicabletodifferentpartsoftheworkspursuanttosubclause(i)ofclause48ofthesecondition,theexpr
ession“expirationoftheperiodofwarrantyshallforthepurposeofthisclause,bedeemedtomeantheexpiryofthel
atestofsuchperiods”.

Production of vouchers etc. by the Contractor

For a contract of more than one crore of rupees, the contractor shall, whenever required, producefor
examination by the Engineer any quotation, invoice, cost or other account, book of accounts,voucher,
receipt letter, memorandum, paper of writing or any copy of or extract from any suchdocument and also
furnish information and returns verified in such manner as may be required inany way relating to the
execution of this contract or relevant for verifying or ascertaining cost ofexecution of this contract (the
decision of the Engineer on the question of relevancy of anydocuments, information or return being final
and binding on the parties.)The contractor shallsimilarly produce vouchers, etc., if required to prove to
the Engineer, that materials supplied byhim,areinaccordancewiththespecificationslaiddowninthecontract.

(i) If any portion of the work in a contract of value more than one crore of rupees be carried out by asub-

contractor or any subsidiary or allied firm or company (as per Clause 7 of the GeneralConditions of Con-
tract),the Engineer shall havepower tosecure the book of such sub-contractor any subsidiary or allied firm
or company, through the contractor, and such book shall be opentohisinspection.

(iii)  The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations ofthecon-
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tractorunderanystatuterulesorordersbhindingonthecontractor.

Withholding and lien in respect of sums claimed — Whenever any claim or claims for paymentof a
sum of money arises out of or under the contract against the contractor, the RailTel shall beentitled to
withhold and also have a lien to retain such sum or sums in whole or in part from thesecurity, if any,
deposited by the contractor and for the purpose aforesaid, the RailTel shall beentitled to withhold the said
security deposit or the security if any, furnished as the case may beand also have a lien over the same
pending finalization or adjudication of any such claim.In theevent of the security being insufficient to cover
the claimed amount or amounts or if no securityhas been taken from the contractor, the RailTel shall be
entitled to withhold and have a lien to theextent of the such claimed amount or amounts referred to supra
from any sum or sums foundpayable orwhich at any time thereafter may become payable to the contractor
under the samecontract or any other contract with this or any other RailTel or any Department of the
CentralGovernmentpendingfinalizationoradjudicationofanysuchclaim.

It is an agreed term of the contract that the sum of money or moneys so with held or retainedunder the
lien referred to above, by the RailTels will be kept withheld or retained as such by theRailTel till the claim
arising out of or under the contract is determined by the arbitrator (if theContract is covered by the
arbitration clause) or by the competent court as the case may be andthat the contractor will have no claim
for interest or damages whatsoever on any account inrespect of such withholding or retention under the
lien referred to supra and duly notified as suchto the contractor.For the purpose of this clause, where the
contractor is a partnership firm or
alimitedcompany,theRailTelshallbeentitledtowithholdandalsohavealientoretainto-words
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such claimedamount or amounts in whole orin part fromany sum found payable
toanypartner/limitedcompany,asthecasemaybewhetherinhisindividualcapacityorotherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to thecontractor(In-
troducingthesecuritydepositreturnabletohim)underthecontractmaybewithheld or retained by way of
lien by the RailTel, against any claim of this or any other RailTelor any other Department of the Central
Government in respect of payment of a sum of moneyarisingoutoforunderanyothercontract-
madebythecontractorwiththisoranyotherDepartmentofCentralGovernment.

It is an agree term of the contract that the sum of money so withheld or retained under this
clausebytheRailTelwillbekeptwithheldorretainedassuchbytheRailTeltilitheClaimarisingoutof or under any
other contract is either mutually settled or determined by arbitration, if the othercontract is governed by
arbitration clause or by the competent court as the case may be andcontractor shall have no claim for
interest or damages whatsoever on this account or on any
othergroundinrespectofanysumofmoneywithheldorretainedunderthisclauseanddulynotifiedassuchtothec
ontractor.

Signature on Receipts for Amounts — Every receipt which may become payable or for anysecurity
which may become transferable to the Contractors under these presents, shall, if signedin the partnership
name by any one of the partners of a Contractors firm be a good and sufficientdischarge to the RailTel in
respect of the moneys or security purported to be acknowledgedthereby and in the event of death of any
of the Contractor partners during the pendency of thecontract it is hereby expressly agreed that every
receipt by any one of the surviving Contractorpartners shall if so signed as aforesaid be good and suffi-
cient discharge as aforesaid provided thatnothing in this clause contained shall be deemed to prejudice
or effect any claim which theRailTel may hereafter have against the legal representative of any contractor
partner so dying, foror in respect of any breach of any of the conditions of the contract, provided also,
that nothing inthis clause contained shall be deemed to prejudice or effect the respective rights or obliga-
tions oftheContractor partnersandof the legal representativeofany deceasedContractorpartnersinterse.

LABOUR

WagestoLabour—TheContractorshallberesponsibletoensurecompliancewiththeprovisions of the
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and theRules made there-under in
respect of any employees directly or through petty contractors or sub-contractors employed by him on
road construction or in building operations or in stone breakingor stone crushing for the purpose of
carrying out this contract. If in compliance with the terms ofthe contract, the contractor supplied any labour
tobe used wholly or partly under the directorders and control of the RailTels whether in connection with
any work being executed by thecontractor orotherwise for the purpose of the RailTel such labour shall,
for the purpose of thisclause,stillbedeemedtobepersonsemployedbytheContractor.

If any moneys shall as a result of any claim or any claim or application made under the said Actbe directed
to be paid by the RailTels, such moneys shall be deemed to be moneys payable to theRailTel by the
Contractor and on failure by the Contractor to repay any moneys paid by it
asaforesaidwithinsevendaysafterthesameshallhavebeendemanded,theRailTelsshallbe
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entitled to recover the same form any moneys due or accruing to the contractor under this or
anyotherContractorwiththeRailTels.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the provisionsof the
Apprentices Act 1961 and the Rules and Orders issued thereunder from time to time inrespect of
apprentices directly through petty contractors or sub-contractors employed by him forpurposeofcarry-
ingoutthecontract.

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failurewill be a
breach of the contract and the RailTel may, in its discretion, rescind the contract. Thecontractorshallalsobe
liable forany pecuniary liability arising onaccount of any violation oftheprovisionsoftheAct.

Provisions of Payments of Wages Act — The Contractor shall comply with the provisions of thePayment
of Wages Act, 1936 and the rules made thereunder in respect of all employees directlyor through petty
contractors or sub-contractors employed by him in the works.If in compliancewiththetermsofthecon-
tract,thecontractordirectlyorthroughpettycontractorsorsub-contractors shall supply any labour to be used
wholly or partly under the directorders andcontrol of the Engineer whether in connection with the works
to be executed hereunder orotherwise for the purpose of the Engineer such labour shall nevertheless be
deemed to comprisepersons employed by the contractor, and any moneys which may be ordered to be
paid by theEngineer shall be deemed to be moneys payable by the Engineer on behalf of the contractor
torepay such money to the RailTel deduct the same from any moneys due to the contractor in termsof
the contract. The RailTel shall be entitled to deduct from any moneys due to the contractor(Whether under
this contract or any other contract all moneys paid or payable by the RailTel byway of compensation of
aforesaid or for costs of expenses in connection with any claim theretoand the decision of the Engineer
upon any question arising out of the effect or force of this clauseshallbefinalandbindinguponthecontractor.

Provision of Contract Labour (RegulationandAbolition) Act 1970

The Contractor shallcomply with the provision of the Contract Labour (Regulation andAbolition) Act
1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules1971 as modified from
time to time, whenever applicable and shall also indemnify the RailTelfromandagainstanyclaimsun-
dertheaforesaidActandtheRules.

The Contractor shall obtain a valid licence under the aforesaid Act as modified from time totime before
the commencement of the work and continue to have a valid licence until thecompletion of the
work.Any failure to fulfill this requirement shall attract the penal provisionoftheContractarisingou-
toftheresultantnon-executionofthework.

The Contractor shall pay tothe labour employed by him directly or through sub-contractorsthe wages
as per provisions of the aforesaid Act and the Rules wherever applicable. TheContractor shall notwith-
standing the provisions of the contract to the contrary, cause tobepaid the wages to labour indirectly
engaged on the work including any engaged by his sub-contractors in connection with the said work,
as if the labour had been immediately employedbyhim.

In respect of all labour directly or indirectly employed in the work for performance of thecontractor’s
part of the contract the contractor shall comply with or cause to be complied withtheprovisionsofthea-
foresaidActandtheRuleswhereverapplicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, theRailTel is
obliged to pay any amount of wages to a workmen employed by the contractor orhis sub-contractor in
execution of the work or to incur any expenditure in providing welfareand health amenities required to
be provided under the aforesaid Act and the Rules or to incurany expenditure in providing welfare and
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health amenities required to be provided under theaforesaidActtheRulesortoincuranyexpenditureonac-
countofthe-
contingentliabilityoftheRailTelduetocontractor’sfailuretofulfillhisstatutoryobligationsundertheaforesaid
Act or the Rules the RailTel will recover from the contractor, the amount of wages so paid orthe amount
of expenditure so incurred, and without prejudice to the rights of the RailTel undersection 20, sub-
section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shallbe at liberty to recover
such amount or part thereof by deducting it from the security depositand/or from any sum due by the
RailTel to the contractor whether under the contract orotherwise.The RailTel shall not be bound to
contest any claim made against it under sub-section (1) of section 20 and sub-section (4) of section
21 of the aforesaid Act except on thewritten request of the contractorand uponhisgiving to the RailTel-
full security for all costsfor whichthe RailTelmightbecome liable incontesting suchclaim.The decision
of theRailTel regarding the amount actually recoverable fromthe contractor as stated above, shallbe-
finalandbindingonthecontractor.

Reporting of Accidents to Labour — The Contractor shall be responsible for the safety of allemployees
directly or through petty contractors or sub-contractors employed by himon theworks and shall report
serious accidents to any of them however and wherever occurring on theworks to the Engineer or the
Engineer’s Representative and shall make every arrangement torenderallpossibleassistance.

ProvisionsofWorkmen’sCompensationAct-Ineverycaseinwhichbyvirtueoftheprovision of Section 12
sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel isobliged to pay compensation to a
workman directly or through the petty Contractor employed bythe Contractor or sub-contractor in execut-
ing the work, RailTel will recover from the contractorthe amount of the compensation so paid, and, without
prejudice to the right of RailTel underSection 12 sub-section (2) of the said Act.RailTel shall be at liberty
to recover such amount orany part thereof by deducting it from the security deposit or from any sum due
by RailTel to theContractor whether under theseconditions or otherwise, RailTel shall not be bound to-
contestany claim made against it under Section 12, sub-section (1) of the said Act except on the written-
request of the Contractor and upon his giving to RailTel full security for all costs for whichRailTelmightbe-
comeliableinconsequenceofcontestingsuchclaim.

Provision of Mines Act —Deleted

RailTel not to provide quarters for Contractor — No quarters shall be provided by the RailTel fortheaccom-
modationofthecontractororanyofhisstaffemployedonthework.

Labour camps:

1) The Contractor shall at his own expense make adequate arrangements for the housing,supply of
drinking water and provision of latrines and urinals for his staff and workmandirectlyor
throughthepettycontractorsorsub-contractorsandfortemporarycréche(Bal-Mandir) where 50 or
more women are employed at a time.Suitable sites on RailTel land,if available, may be allotted to
the Contractor for the erection of labour camps either freeofchargeoronsuchtermsandcondi-
tionsthatmaybeprescribedbytheRailTel.Allcamp sites shall be maintained in clean and sanitary
conditions by the Contractor at hisowncost.

@) Compliance to Rules for Employment of Labour — The Contractor(s) shall conform toall laws,
bye-laws, rules and regulations for the time being in force pertaining to theemployment of local or
imported labour and shall take all necessary precautions to ensureandpreservethehealthandsafe-
tyofallstaffemployeddirectlyorthroughpettyContractorsorsub-contractorsontheworks.

(3) Preservation of Peace — The Contractor shall take requisite precautions and use his besten-
deavors to prevent any riotous or unlawful behavior by or amongst his workmen andothers em-
ployed directly or through petty contractor or sub-contractors on the works andpreserve the health
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and safety of all staff employed directly or through petty Contractorsorsub-contractorsontheworks.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out allsanitary
measures that may time to time be prescribed by the RailTel Medical Authorityand permit inspec-
tion of allsanitary arrangements at all times by theEngineer, theEngineer's Representative or the
Medical Staff of the RailTel.Should the Contractor failto make adequate sanitary arrangements,
these will be provided by the RailTel and thecostthereforerecoveredfromthecontractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp suchlabour and
their families as refuse protective inoculation and vaccination when calledupon to do so by the
Engineer or the Engineer’'s Representative on the advice of theRailway/RailTel Medical Author-
ity.Should Cholera, Plague or other infectious diseasebreak out, the Contractor shall burn the
huts, beddings, clothes and other belongings of orused by the infected parties and promptly erect
new huts on healthy sites as required bythe engineer, failing which within the time specified in the
Engineer’s requisition, theworkmaybedonebythe RailTelandthecostthereforerecoveredfromthe-
Contractor.

Treatment of Contractor’s staff inRailway Hospitals—Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site asmay be
prescribed by the engineer on the advice of the medical authority in relation to thestrengthofthe-
contractor’sresidentstaff,andworkmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon thework or
in any of the buildings, encampments or tenements owned, occupied by or withinthecontrolofthe-
ContractororanyofhisemployeesshallbeforbiddenandtheContractor shall exercise his influence
and authority to the utmost extent to secure strictcompliancewiththiscondition.

Non-employment of Female Labour — The contractor shall see that the employment offemale
labour in cantonment areas, particularly in the neighborhood of soldier’s barracks,shouldbeavoid-
edasfaraspossible.

10)Restrictions on the employment of retired Engineers of Railway services within twoyears of

1)

@)

their Retirement — The contractor shall not, if he is a retired governmentengineer of Gazetted
rank, who has not completed two years from the date of
retirement,inconnectionwithhiscontractinanymannerwhatsoeverwithoutobtainingpriorpermissiono
fthePresidentandifthecontractorisfoundtohavecontravenedthisprovision, it will constitute a breach
of contract and Administration will be entitled
toterminatethecontractofthecontractorandforfeithissecuritydeposit.

Non-Employment of Labourers below the age of 15

The Contractor shall not employ children below the age of 15 as labourers directly orthroughpet-
tycontractorsorsub-contractorsfortheexecutionofwork.

Medical Certificate of Fitness for Labour — It is agreed that the contractor shall notemploy a
person above 15 and below 19 yearsof age for the purpose of execution ofworkunderthiscontrac-
tunlessamedicalcertificateoffitnessintheprescribedfromgranted to him by a certifying surgeon cer-
tifying that he is fit to work as an adult isobtained and kept in the custody of the contractor or a
person nominated by him in thisbehalf and the person carries with him, while at work, a token
giving a reference to suchcertificate.lt is further agreed that the responsibility for having the ado-
lescent examinedmedically at the time ofappointment or periodically tillhe attains the ageof
19yearsshall devolve entirely on the contractor and all the expense to be incurred on this
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accountshall be borne by him and no fee shall be charged from the adolescent or his parent
forsuchmedicalexamination.

(3) Period of Validity of Medical Fitness Certificate — A certificate of fitness granted orrenewed for
the above said purposes shall be valid only for a period of one year at atime.The certifying surgeon
shall revoke a certificate granted or renewed if in his opinionthe holder of it is, no longer fit for
work in the capacity stated therein.Where a certifyingsurgeon refuses to grant or renew a certifi-
cate or revoke a certificate, he shall, if sorequiredbythepersonconcerned,statehisreasonsinwrit-
ingfordoingso.

4) Medical Re-examination of Labourer — Where any official appointed in this behalf bythe Ministry
of Labour is of the opinion that any person employed in connection with theexecution of any work
under this contract in the age group 15-19 years is without acertificate of fitness or is having a
certificate of fitness but no longer fit to work in thecapacity statedinthecertificate,he may serveon-
theContractor,oronthepersonnominatedbyhiminthisregard,anoticerequiringthatsuchperson-
shallbeexaminedbya certifying surgeon and such person shall not, if the concerned official so
directs, beemployed or permitted to do any work under this contract unless he has been medical-
lyexaminedandcertifiedthathehasbeengrantedacertifi-
cateofillnessorafreshcertificateorafreshcertificateofillness,asthecasemaybe.

61. DETERMINATION OF CONTRACT

61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to determineand terminate
the contract at any time, should in the RailTel's opinion, the cessation ofwork becomes necessary
owing to paucity of funds or from any other cause whatever, inwhich case the value of approved
materials at site and of work done to date by theContractor will be paid for in full at the rate
specified in the contract.Notice in writingfrom the RailTel of such determination and the reasons
therefore shall be conclusiveevidencethereof.

Payment on determination of contract:Should the contract be determined under sub-clause
(1)ofthisclauseandtheContractorclaimspaymentforexpenditureincurredbyhimintheexpectation  of
completing the whole of the work, the RailTel shall admit and consider suchclaims asare deemed
reasonableandare supported by voucherstothe satisfactions of theEngineer.The RailTel’s decision
on the necessity and propriety of such expenditure shall be finalandconclusive.
The contractor shall have no claim to any payment of compensation or otherwise, howsoever
onaccount of any profit or advantage which he might have derived from the execution of the workin-
fullbutwhichhedidnotderiveinconsequenceofdeterminationofcontract.

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

If theContractorshould:
(1) Becomebankruptorinsolvent,or

(i)Make an arrangement with or assignment in favour of his creditors, or

(ili)  BeingaCompanyorCorporation,gointoliquidation(otherthanvoluntary)
liquidationforthepurposeofamalgamationorreconstruction,or

(iv) Haveanexecutionleviedonhisgoodsorpropertyontheworks,orassignthe
contractoranypartthereofotherwisethanasprovidedinclause-210fSCC,or
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(v) Abandonthe contract,or

(vi) PersistentlydisregardtheinstructionsoftheRail Tel'sEngineerwithregardtowork,or

(vii) Contraveneanyprovisionofthecontract,or
(viii) Failtoadheretotheagreedprogrammeofworkbyamarginof10%oftheStipulatedperiod,or

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from theEngineer’s
notice to the effect that the said materials or works have beencondemned or rejected,or

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 ofSCC(Chap-
ter4Section-l)or

(xi) Fail toafford the Engineer or Engineer’s representative proper facilities for inspecting the works oranypart-
thereofasrequiredunderclause28,or

(xii) Promise offer orgive any bribe,commission,giftoradvantage either himselfor throughhispartner, agent or
servantto any officer or employee of RailTel or any person on his or on theirbehalfinrelationtotheexecu-
tionofthisoranyothercontractwiththeRailTel,

(xiii) A) At any time after the tender relating to the contract has been signed and submitted by thecontractor,
being a partnership firm admit as one of its partners or employ under it or being anincorporated
company elect or nominate or allow to act as one of its directors or employ under itin any capacity
whatsoever any retired engineer of the gazetted rank or any other retired gazettedofficer working before
his retirement, whether in the executive or administrative capacity, orwhether holding any pensionable
post or not, in the Engineering Department of the Railways forthe time being owned and administered
by the President of India before the expiry of two yearsfromthe date of retirement fromthe said service
of such Engineeror Officer unlesssuchEngineer or Officer has obtained permission from the President
of India or any officer dulyauthorized by him in this behalf to become a partner or a director or to take
employment underthecontractasthecasemaybe,or

B) Fail to give at time of submitting the said tender:-

a)The correct information as to the date of retirement of such retired engineer or retired officerfrom the
said service, or as to whether any such retired engineer or retired officer was
undertheemploymentofthecontractoratthetimeofsubmittingthesaidtender,or

a) thecorrectinformationastosuchengineersorofficersobtainingper-
missiontotakeemploymentunderthecontractor,or

b) being a partnership firm the correct information as to, whether any of its partners was such aretire-
dengineerorretiredofficer,or

C) being an incorporated company, the correct information as to, whether any of its directorswassucha-
retiredengineerorretiredofficer,or

d) being such a retired engineer or retired officer suppress and not disclose at the time ofsubmitting the
said tender the fact of his being such a retired engineer or a retired officer ormake at the time of
submitting the said tender a wrong statement in relation to his obtainingpermission to take the contract
or if the contractor be a partnership firm or an incorporatedcompany to be a partner of director of such
firm or company as the case may be or to seekemploymentunderthecontractor.
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Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve theContractor
with a notice in writing to that effect and if theContractordoesnot,within7daysafter the delivery to him of
such notice, proceed to make good his default in so far as the same iscapable of being made good and
carry on the work or comply with such directions as aforesaid tothe entire satisfaction of the Engineer,
the RailTel shall be entitled after giving 48 hours notice
inwritingunderthehandoftheEngineertorescindthecontractasawholeorinpartorparts(as

maybespecifiedinsuchnotice)andadopteitherorboththefollowingcourses:Afinalterminationnotice
willbeissuedbyRailTelafterexpiryof 48hrs notice.

62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT
OWING TO DEFAULT OF CONTRACTOR:

Intheevent ofanyorseveralofthe courses,referredinclause62.1labove,beingadopted:

@ The Contractor shall have no claim to compensation for any loss sustained by him by reason ofhis having
purchased or procured any materials or entered into any commitments or made anyadvances on account
of or with a view to the execution of the works or the performance of thecontract and Contractor shall not
be entitled to recover or be paid any sum for any works theretonot actually performed under the contract,
unless or until the Engineer shall have certified theperformance of such work and the value payable in
respect thereof and the Contractor shall onlybeentitledtobepaidthevaluesocertified.

(b) The Engineer or Engineer's Representative shall be entitled to take possession of any materials,tools,
implements, machinery or buildings on the works or on the property on which these arebeing or ought to
have been executed, and to retain the employ the same in the further executionof the works or any part
thereof until the completion of the works without the Contractor beingentitledtoany compensation-
fortheuseandemploymentthereoforforwearandtearordestructionthereof.

(©) The Engineer shall, as soon as may be practicable after removal of the Contractor fixanddetermine expert
or by or after reference to the parties or after such investigation or enquiries ashe may consider fit to
make or institute and shall certify what amount (if any ) has at the time ofterminationofthe

contractbeenreasonablyearnedbyorwouldreasonablyaccruetotheContractorinrespectofthe  work then
actually done by him under the contract what was the value of any unused orpartially used materials, any
constructional plants and any temporary works upon the site.Thelegitimate amount due to the contractor
after making necessary deductions and certified by theEngineershouldbereleasedexpeditiously.

63. Matters finally determined by the RailTel: All disputes and differences of any kind whatsoeverarising out
of or in connection with the contract, whether during the progress of the work or afterits completion and
whether before or after the determination of the contract shall be referred bythe contractor to the RailTel
and the RailTel shall within 120 days receipt of the Contractor’srepresentation make and notify decisions
on all matters referred to by the contractor in writingprovidedthatmattersforwhichprovisionhasbeen-
madeinclause8,18,22.5,29,43.2,45(a),55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Con-
tract or in any clause of theSpecial Conditions of the Contract shall be deemed as ‘excepted matters’ and
decisions of theRailTel's authority, thereon shall be final and binding on the contractor provided further
that‘'excepted matters’ shall standspecifically excluded from the purview of the arbitration clauseandnot-
bereferredtoarbitration.
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64. SETTLEMENT OF DISPUTE AND ARBITRATION

64.1With Private Parties

Any disputeordifferencewhatsoeverarisingbetweenthepartiesoutoforrelatingtotheconstruction, meaning,
scope, operation or effect of this contract or the validity or the breachthereof shall be settled by a sole
arbitrator in accordance with provisions contained in Arbitrationand Conciliation Act, 1996 as amended
and the awardmade in pursuance thereof shallbebindingontheparties.Thevenueofsucharbitrationorpro-
ceedingsthereofshallbeNew Delhi.

All arbitration proceedings shall be conducted in English. Resources against any Arbitral awardso ren-
dered may be entered into court having jurisdiction or application may be made to suchcourtfortheor-
derofenforcementasthecasemaybe.

The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs.The arbi-
trator will be by the Managing Director of RailTel Corporation of India Limited . If thevalue of claim or
amount under dispute is more than Rs. 10 lakhs, the matter shall be referred tothe adjudication of arbitral
council.Managing Director/ RailTel shall furnish a panel of threenames to the contractor,out of which
contractor will recommend one name to be his nomineeand then Managing Director /RailTel shall appoint
out of the panel one name as RailTel'snominee and these two arbitrators with mutual consent appoint a
third arbitrator who shall act asdeciding arbitrator. The award of the Sole arbitrator or the Arbitral council,
as the case may be,shallbefinalandbindingonboththeparties,i.e.ContractorandRailTel.

Each of the parties agree that no withstanding that the matter may be referred to Arbitrator asprovid-
edherein,thepartiesshallneverthelesspendingthe resolutionofthecontroversyordisagreementcontinue-
tofulfiltheirobligationunderthisAgreementsofarastheyarereasonablyabletodoso.

64.2 With CPSE/Govt. Department/Govt. Organisation

In the event of any dispute or difference relating to the interpretation and application of theprovisions of
the contracts, such dispute or difference shall be referred by either party forArbitration to the sole Arbi-
trator inthe Departmentof Public Enterprisesto be nominated bythe Secretary to the Government ofindia
in-charge of the Department of Public Enterprises.The Arbitration and Conciliation Act, 1996 shall not be
applicable to arbitration under thisclause. The award of the Arbitrator shall be binding upon the parties to
the dispute, provided,however, any party aggrieved by such award may make a further reference for
setting aside orrevision of the award to the Law Secretary, Department of Legal Affairs, Ministry of
Law&Justice, Government of India. Upon such reference the dispute shall be decided by the LawSecre-
taryortheSpecialSecretary/AdditionalSecretarywhensoauthorizedbytheLawSecretary, whose decision
shall bind the Parties finally and conclusively. The Parties to thedispute willshare equallythecostofarbitra-
tionasintimatedbytheArbitrator.
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TECHNICAL SPECIFICATIONS OF CONTRACT
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SPECIFICATIONS :

4.1 Standard Specifications for Materials and Works

Separate Annexure containing Standard Specifications for Materials and Works in Volume-1(Civil)
and Volume — Il (Electrical) are enclosed in tender documents..

It is presumed that bidders have gone through the Standard Specifications for Materials and works (Civil,)
and Volume-II ( Electrical) including latest correction slips issued up to date i.e day prior to the deadline
for submission of bids before quoting the rates. Works are to be executed as per above referred
specifications as specified below :-

42TECHNICAL SPECIFICATION FOR CONSTRUCTION OF SERVICE BUILDINGS

These specifications shall be applicable to service buildings of various types to be constructed along
the project length with reference to Bill No.6 of BOQ.

421 Technical Specifications common to all type of buildings :

4.2.1.1 Technical specifications for various activities involved in the work shall generally be in
accordance with CPWD/Railways Specifications as amended up to base date of the contract. In case
specification for any activity necessary for completion of building is not available in CPWD/Railways
Specifications, RCIL specification, relevant BIS codes of practices shall be applicable in that order.
In case of any contradicting instructions in the specifications, Engineer’s decision will be final and
binding.

4.2.1.2 General Arrangement Drawings (GAD) provided in the bidding documents are sample
drawings for the guidance of bidders and are indicative of type of buildings to be constructed.
However, particular GAD to be adopted at particular locations of the project shall be made available
to the contractor during the currency of the contract. The buildings may also be required to be
constructed in continuation of the existing building, in such a case the new structure is to be
constructed by proper joints and connections, the design and detailed drawings shall have to be
made accordingly and cost of which is deemed to be included in plinth area rates.

4.2.1.3 Suitable economical structural and architectural design for foundation and super structure
consisting of masonry walls, reinforced columns/beams/slabs shall be done by the Contractor as per
site conditions for the service building and others structures including all detailed designs of RCC
works i.e. columns, beams stair case, balcony, slabs etc. keeping in view the relevant structural
design & making the building earthquake resistant Working drawings will have to be prepared by the
contractor for each activity of work, giving details of reinforcement, water arrangements, drainage,
sewerage, floorings, fittings etc. and got approved from the Engineer. The construction will be done
with approved drawings.

42.1.4 DELETED

4215 If any activity of the work is essential for completion of the building but is not mentioned
specifically in these specifications or elsewhere in the bidding documents, the same shall be deemed
to be included in the rates and shall be executed by the Contractor as per specifications decided by
the Engineer and the building shall be handed over in functional manner, complete in all respects.
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4.2.1.6 Water & electricity shall be arranged by the Contractor at his own cost for execution of works.

4.2.1.7 Contractor has to make arrangements for approach to site, stacking of materials and all
temporary works necessary for the execution of work at his own cost.

4.2.1.8 Contractor will have to make arrangements for required tests (as directed by the Engineer)
for testing the soundness of the work or any of the materials at Contractor’s own cost.

4.2.1.9 Sampling and testing of work/material at site/laboratory shall be as per the
CPWD/Railways Specification and relevant Indian Standard Specifications, with up to date
corrections.

4.2.1.10 If any work is found unsatisfactory or under specification the same will have to be redone
by the Contractor at Contractor's own cost. In case, the Contractor fails to do so, the same will be
got done by Engineer at the Contractor’s cost.

4.2.1.11 The Engineer will be at liberty to get any work or material dismantled/removed by any
other means at Contractor’s cost if it is found unsatisfactory or under specification, and the contractor
fails to rectify the same within specified time.

4.2.1.12 The site shall be cleared of all debris etc. before commissioning of work.

4.2.1.13 The contractor shall take all necessary safety precautions during fabrication, launching, of
members, casting of RCC slabs etc. He shall also ensure safety of railway track if the work is required
to be done near the track or above railway tracks.

4.2.1.14 In case there is any damage to road, drain or other structure during construction of the work
by the contractor, the damages will have to be rectified by the contractor at his own cost.

4.2.1.15 Earth work: Earthwork in filling in plinth and floors including for plinth protection, if required
shall be done by contractor with Contractor’s own self compacting material which shall be payable
separately under the foundation and plinth items. Item for supply and filling of self compacting
material is to be included in foundation.

4.2.1.16 Concrete work: All plain and reinforced concrete work to be done as per IS: 456 Code of
Practice. Design mix concrete as approved by Engineer shall only be used. Nominal mix can be
permitted by the Engineer only in exceptional circumstances. The cement concrete flooring, roof and
other RCC/Concrete structures are to be leveled and compacted with vibrator of suitable size and
specification.

4.2.1.17 Anti-termite treatment: Anti-termite treatment shall be provided as per CPWD/Railways
Specifications, and shall be paid under relevant item of BOQ. The chemical shall be approved by the
Engineer and used as per the manufacturer’s instructions/ specifications.

4.2.1.18 Plinth protection to be provided as per CPWD/Railways Specifications and shall be paid
under relevant item of BOQ.

4.2.1.19 Damp Proof Course (DPC) to be provided as per CPWD/Railways Specifications and shall
be paid under relevant item of BOQ.
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4.2.1.20 Masonry work — Masonry work has to be in well burnt clay bricks of class designation 7.5 in
general and class 12.5 for external walls which are neither plastered nor rendered on the outer face,
free standing walls and parapets, as approved by the Engineer. All outer and load bearing walls shall
be of minimum 230 mm thickness or more as per design, in cement mortar 1:6, all partition walls
shall be 115 mm thick in cement mortar 1:4. Fly ash bricks, Autoclaved aerated cement (AAC)
blocks or cement concrete blocks (hollow/ solid) confirming to the BIS or stone masonry can be
used as per local availability in lieu of clay bricks and site specific rates should also be arrived at
taking into account the same.

4.2.1.21 Plaster: 12-15 mm thick in cement mortar 1:6 on all outer and inner walls except in ceiling.
Inner walls shall be finally finished with POP. Underside of the slabs shall be rendered smooth
wherever required and finished with POP. If for any type of building plaster have been stipulated
different as compared to foregoing, the foregoing provision shall stand replaced.

4.2.1.22 DELETED

4.2.1.23 Sanitary fittings/sewerage system:

4.2.1.23.1 Manholes and junction chambers to be constructed by Contractor as per the design
by the Contractor & approved by the Engineer and to be connected with RCC pipes of 150/200 mm
dia. with each other and to septic tank or to existing sewerage arrangement (up to 15m from extreme
outer wall of building in the direction of source to be connected, including obtaining necessary
clearance from concerned authorities required for the same. In case sewerage system is not to be
connected to trunk sewer as stipulated, contractor will furnish appropriate design of septic tank to be
approved by Engineer and will construct the septic tank accordingly.

4.2.1.23.2 Rain water pipes: Adequate number of rain water pipes of min 100 mm dia, PVC
of approved quality and make as approved by the Engineer to be provided. Inlet of the rain water
pipe to be provided with shoe and CI gratings and at the outlets necessary protection to be done to
prevent erosion of soil.

4.2.1.23.3 Soil and vent pipes: PVC pipes of min 100 mm dia to be provided for soil and vent
pipes including all branches of required degree, access door and other accessories as necessary for
laying the pipes of approved quality and make as approved by the Engineer to be provided. Before
embedding the pipes under the floor the same will have to be tested against any leakage. Necessary
floor traps, gully traps as essential will be provided. Storm water drain of suitable size to be provided
as approved by the Engineer.

421234 Wash Basins and Sink: Wash basins (Ceramic) of approved make and size, colour
as per N.Rly CE circular and make to be provided in ladies and gents toilet with shelf, looking glass
and towel rails (CP Brass). Urinals/ Squatting pans (ceramic) of approved size and make to be
provided with ceramic flushing systems as per requirement. Stainless steel/Ceramic sinks of
approved size and makes to be provided in battery rooms,. All water services and sinks will be
connected through bottle traps to concealed outlet pipe.

4.2.1.24 Water supply: Necessary layout for water supply distribution in the toilets & baths to be
designed by the Contractor and submitted for approval of Engineer and to be connected with Gl pipe
of designed dia to the existing main water line (up to 15m from extreme outer wall of building in the
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direction of source to be connected, including obtaining necessary clearance from concerned
authorities required for the same. All internal pipes will be laid concealed in walls and tested for
leakages for minimum 12m head of water. All necessary taps, stop valve etc. of approved size and
make to be provided by Contractor to make the toilets functional including provision of water tank of
designed capacity Moulded Polyethylene overhead tank Sintax make or equivalent in accordance
with IS 127012 — 1996. This will include provision of float valve, copper/ brass rod and plastic ball
with inlet, outlet, overflow, washout connections etc. for the overhead tank complete in all respect.
Taps in platform toilets will be self-closing type.

4.2.1.25 DELETED.

4.2.1.26 Drip courses- Drip course of approved design has to be provided all around the building,
chajjas etc.

422 Technical Specifications Specific to S&T/ Electrical and office buildings:

4.2.2.1 Interior finish — Two coats of premium acrylic emulsion paint of interior grade having VOC
(Volatile Organic Compound) content less than 50 grams/litre of approved brand and manufacture,
including applying additional coats wherever required to achieve even shade and colour over POP
coating to make the surface smooth.

4.2.2.2  Exterior finish — Finishing walls with Premium Acrylic Smooth exterior paint with Silicone
additives of required shade by applying two or more coats @ 1.43 Itr/10 sgm over and including priming
coat of exterior primer applied @ 2.20 kg/10 sgm.

4.2.2.3 Flooring:

4.2.2.3.1 Cable entry and Exchange Room, Equipment Room and Electrical panel room, IPS, Data logger
room, traffic store and other store rooms: finishing with Vitrified Tiles

4.2.2.3.2 Battery Room: Acid proof tiles conforming to IS 4457-1967 as approved by the Engineer over
20m thick cement sand mortar 1:4, over 100 mm thick CC 1:4:8 over 100 mm thick sand filling over well
rammed consolidated earth filling. Acid proof tiles also to be provided in dado as per requirement up to
1M height.

4.2.2.3.3 Small Stair: Chequered tile flooring over 20mm (average) thick base laid over and jointed with
grey cement slurry mixed with pigment to match the shade of the slab.

4.2.2.3.4 Verandah Flooring & Ground Floor Passage: Vitrified tiles conforming to IS 15622 (600 x 600
mm) flooring over average 20 mm thick base of cement and sand mortar 1:4 and jointed with grey cement
slurry mixed with pigment to match the shade.

4.2.2.3.5 Toilets - Finished floor to be kept 25 mm below the normal floor of the building. 300 x 300 mm
ceramic antiskid floor tiles confirming to IS 15622 of Kajaria, Nitco or similar make and shade and
approved by Engineer laid over 20 mm thick bed of cement and sand mortar 1:4 with neat cement slurry
mixed with pigment to match the shade of tiles between joints and over the base in floors laid over 100
mm thick CC 1:4:8 over 100 mm thick sand filling on well rammed and consolidated earth filling on ground
floor. On subsequent floors the tiles will be laid directory on mortar bed. 5 mm thick of suitable size glazed
tiles confirming to IS 15622 of Kajaria ,Nitco or similar make, quality and shade as approved by the
Engineer to be provided on walls for full height up to ceilings over 13 mm thick cement mortar 1:2. All the
tiles to be laid with zero gaps between them.
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4.2.2.3.6 Relay Rooms, Axle counter room ,booking , Panel Room and other S&T structures etc. 1% quality
600 x 600 mm vitrified floor tiles conforming to IS 15622 of Kajaria, Nitco or similar make and shade as
approved by Engineer laid over 20 mm thick bed of cement and sand mortar 1:4 with neat cement slurry
mixed with pigment to match the shades of tiles between joints and over the base in floors over 100 mm
thick CC 1:4:8 over 100 mm thick sand filling on well rammed and consolidated earth filling for ground
floor. On subsequent floors tiles shall be laid directly on mortar bed .5 mm thick glazed tiles of suitable
size confirming to IS 15622 of Kajaria, Nitco or similar make, quality and shade as approved by the
Engineer to be provided on walls in skirting upto 150mm from floor level. All the tiles to be laid with zero
gap between them.

4.2.2.4 Door Frames: The door frame shall be of wooden as per instruction of Site Engineer.

4.2.2.4.1 Door Shutters: 35 mm thick flush door shutter, commercial type thermosetting, synthetic resin
bound core of block board construction with lipping of 1st class commercial quality timber, such as elm
or its equivalent, battens on all edges and well matched commercial ply veneering with vertical grains on
both faces of shutters. Veneer and board shall be as per BIS specifications with brass fittings of approved
size and make as per requirement.

4.2.2.4.2 Windows/Ventilators: Wooden windows of standard sections as approved by the Engineer.
Glass panes 4 mm thick with glazing and special metal of approved make with brass fittings of approved
size and make as per requirement.

4.2.2.4.3 Windows in Relay Room shall be mix of double shutters/Fixed Panes to provide insulation for
effective air conditioning.

4.2.2.4.4 MS grill of approved design shall be provided in the windows and ventilators.
4.2.2.4.5 Necessary exhaust fan opening to be provided as required.

4.2.2.4.6 Railings in Ramp and staircase — Stainless Steel railing of approved design to be provided in
staircase and Ramp.

4.2.3 Technical specifications specific to Station Buildings: Any building which is part of the main
station building shall be constructed with the under mentioned technical specifications.

4.2.3.1 Deleted
4.2.3.2 Deleted

4.2.3.3 Door, frames and Shutters of other rooms: The door shutters shall be of 35mm thick flush door
shutter, commercial type thermosetting, synthetic resin bound core of block board construction with
lipping of 1% class commercial quality timber, such as elm or its equivalent, battens on all edges and
well matched commercial ply veneering with vertical grains on both faces of shutters. Veneer and board
shall be of BIS specifications. These door shutters may be partially glazed as per requirement, as per
drawing approved by the Engineer. Glazing shall be of glass pane of 6mm thickness. Doors shall be
finished with duco painted of desired shade and colour or melamine polished complete with all fittings
including door closures.

4.2.3.4 Windows/Ventilators frames and Shutters: The frames and shutters of windows and
ventilators in the station building shall be of wooden
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4.2.3.5 Door fittings: For all other rooms the door fittings shall be chromium plated brass, of size and
make as approved by the Engineer.

4.2.3.6 Interior finish:

() Plaster: 12-15 mm thick in cement mortar 1:6 on all outer and inner walls except in ceiling. Inner
walls shall be finally finished with POP. Underside of the slabs shall be rendered smooth wherever
required and finished with POP.

(i) Painting: Two coats of premium acrylic emulsion paint of interior grade having VOC (Volatile Or-
ganic Compound) content less than 50 grams/litre of approved brand and manufacture, in-
cluding applying additional coats wherever required to achieve even shade and colour over POP coat-
ing to make the surface smooth.

4.2.3.7 Exterior finish — Exterior finish shall be provided as per below as per directions of the Engineer.

Plaster : 12-15 mm thick in cement mortar 1:6 on all outer and inner walls except in ceiling. Inner walls
shall be finally finished with POP. Underside of the slabs shall be rendered smooth wherever required
and finished with POP.

Painting: Finishing walls with Premium Acrylic Smooth exterior paint with Silicone additives of required
shade by applying two or more coats @ 1.43 Itr/10 sgm over and including priming coat of exterior
primer applied @ 2.20 kg/10sgm.

4.2.3.8 Flooring and Dado:

4.2.3.8.1 1% quality 600 x 600 mm vitrified floor tiles conforming to IS 15622 of Kajaria, Nitco or similar
make and shade as approved by Engineer laid over 20 mm thick bed of cement and sand mortar 1:4
with neat cement slurry mixed with pigment to match the shades of tiles between joints and over the
base in floors over 100 mm thick CC 1:4:8 over 100 mm thick sand filling on well rammed and
consolidated earth filling. On subsequent floors tiles shall be laid directly on mortar bed Skirting of 150
mm height shall also be provided.

4.2.3.8.2 Stair:

Chequered terrazzo tile 22 mm thick with graded marble chips size up to 6 mm to be provided in risers,
treads and landings laid on with neat cement slurry mixed with pigment to match the shade of tile including
rubbing polishing complete on 20mm thick cement and sand mortar 1:3.

4.2.3.8.3 Toilets: Finished floor to be kept 25 mm below the normal floor of the building. Anti-skid ceramic
floor tiles of suitable size conforming to IS 15622 of Kajaria or similar make and shade as approved by
Engineer laid over 20 mm thick bed of cement and sand mortar 1:4 with neat cement slurry mixed with
pigment to match the shade of tiles between joints and over the base in floors laid over 100 mm thick CC
1:4:8 over 100 mm thick sand filling on well rammed and consolidated earth filling on ground floor and
over 20 mm thick cement mortar bed directly on subsequent floors. Glazed tiles conforming to IS 15622
of Kajaria or similar make, quality and shade of suitable size as approved by the Engineer to be provided
on walls for full height up to ceilings over 13 mm thick cement mortar 1:2. Tiles shall be laid with zero
gaps between them.

4.2.3.9 Booking Counter: Counters to be made with iron in attractive form as per approved design.
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4.2.3.9.1 Booking window shall be of toughened sheet glass 10 mm thick with a hole for 4
intercommunication at suitable height above the counter top and a suitable gap between the partition and
counter for collection of fare and issue of tickets, the partition being protected on the passenger side by
a MS grill of approved design.

4.2.3.9.2 Facilities for physically handicapped Ramps of desired width with a slope of 1:12 shall be
provided as per the provisions of “The persons with disabilities (Equal opportunities protection of rights
and full participation): Act 1995.
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ANNEXURE- REWIRING / WIRING AND ARTHING

NORTHERN RAILWAY
TECHNICAL SPECIFICATIONS

1.0 TECHNICAL SPECIFICATIONS FOR REWIRING / WIRING AND EARTHING:
1.1All wiring work shall be done as per ISS/IE rules.

1.2Point wiring includes supply and providing of piano type switch, holder, ceiling rose, MS boxes
etc.

1.30n completion of wiring, the following tests conf. to the relevant ISS/E rules shall be carried
etc.

1) Insulation resistance test.
2) Polarity test of switches.
3) Earth continuity test.
4)Earth resistance test.

1.4 The conduit pipe with accessories shall be fixed/ provided in steel trusses/ angle iron/

wall by means bysuitable MS clumping arrangement as per site requirement and ISS/IE

rules.

1.5The power and lighting wiring, as the case may be shall be kept separate & distinct each
other.

2.EARTHING SYSTEM:-

2.1PIPE EARTHING:

1) The earthing electrode shall be made of G.I. pipe of 50mm dia medium class (class B) con-
firming to relevant ISI

4.5 meter long tapered at the bottom holes of 12 mm dia drilled not less 75 mm from each other

upto 2 meters oflength from the bottom.

2) The pipe electrode shall be buried in the ground vertically with its top nearly 200mm

below from the top ofenclosure.

3) A flange shall be provided on top of this pipe for watering the earth. This whole arrange-

ment shall be housed inthe masonry enclosure made of cement ratio 1:4:8.

4) Size of earthing lead shall be 6SWG Gl wire connected the electrode with electric equipment.

2.2 MASONARY ENCLOSURE:

The top of pipe electrode shall be housed in a masonry enclosure of not less than
40CMx40CMx30CM (inner size) and 10CM thick. The pipe shall be buried in the ground
vertically with its top nearly 20CM below top of enclosures. The covers of masonry for electrode
shall be hinged type made of MS/ CI/RCC with proper arrangement for locking.

2.3 COMMON LOCATION FOR EARTH ELECTRODE: -

Normally one earth electrode shall not be situated less then 1.5 meter from any building. Care
shall be taken that the excavation for the earth electrode may not affect the column footings of
foundation of the building. In such case electrode may be located further away from building. The
location of earth shall be such where the soil and reasonable changes of remaining moist as far
as possible, entrance, pavements. Roads should definitely be avoided for location of earth
electrode. The location of earth electrodes shall be fixed in consultation with Railway Authority.
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2.4 ARTIFICIAL TREATMENT OF SOIL:

In case there is no option of site for earth electrode the earth resistance shall b reduced by the
artificial treatment ofthe soil. For this purpose the post commonly used substances are Sodium
Chloride (common salt) mixed with soft bake of charcoal in suitable proportion when this
treatment is resisted to the electrode shall surrounded by the mixture of the other /coal /

coal and salt.

25 PROTECTION OF EARHTING LEAD: -

The earthing lead onwards shall be suitably protected from the mechanical injury by a 15mm
dia Gl pipe in case of Gl wire portion of this protection pipe within ground shall be buried at
least. 30 cm deep (to be increased to 60cm incase of road crossing and payments. The portion
within the building shall be recessed in wall and floors to adequate depth (para-1.69 of CPWD
general specification for electrical works Part-1 internal 1972).

2.6 RESISTANCE OF EARTH ELECTRODE: -

No earth electrode shall have greater Ohm resistance than 2 Ohms. Every individual earth
electrode shall be allotted serial number and earth Platte of size 20x22x3 mm of sheet steel
pointed blank fixed a conspicuous position near the earth. The following information shall be
written white or yellow paint on the earth plate.

a) Earth No. .
b) Individual earth resistance Ohms
c) Overall earth resistance Ohms

d) Date of test

The following test shall be carried out before the installation is put into commission.
a) Earth resistance test.

b) Earth continuity test.

c) Insulation resistance test.

d) Polarity test.
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ANNEXURE- LAYING OF CABLE

SPECIFICATION FOR LAYING OF CABLE:-

1.METHOD OF LAYING OF CABLES:

The cable shall be directly laid in ground, in RCC pipes, in open ducts or on surface depending
upon the requirement and site conditions. While deciding the route of the cable at preliminary
stage it should be ensured thatthe joint in the cable shall be placed at most suitable place, such
inaccessible locations like the water logged areas, carriage ways, pavements proximity to
telecom cables, water mains, pipes etc. should be avoided.

2.LAYING DIRECTLY IN GROUND

The cable should be laid directly in ground, wherever it is passing open country, along the
road/lanes etc. The area, which is likely to be excavated frequently, should be avoided. Care
should be taken to select the area wherere-excavation is easily possible without affecting the
other services in the proximity.

3.PROVISION OF TRENCHES

Width of Trench: - The width of trench shall be determined on the following basis:-

The minimum width of cable trench shall be 350 mm. wherever more than one cable is laid in
the same trench in horizontal formation the width of trench shall be increased such that inter
axial distance between the cable shall be at least 200 mm. There shall be clearance of 150 mm
between the end cabled and the sides of the trench.

In addition to the protective cover over the cables laid in the underground trench, a brick on
edge should be laid inbetween the two-justapped cables along the direction of the lay of the
cable for providing separation.

Depth of Trench: - The depth of the trench shall be determined on the following guidelines:-
Normally cables should be laid in single tier formation. Wherever the cables are laid in single
tier formation, the total depth of the trench should not be less than 750 mm for cables upto 1.1
KV grid and 1200 mm for cables above 1.1 KV. Wherever it is unavoidable to lay the cable in
wire than one tier the dept of trench should be increased by at least 300mm for each additional
tier to be formed.

4.EXCAVATION OF TRENCH: -

To the extent possible the trench be excavated in straight lines. Wherever a change in line is
required, suitable curvature as per clause 1.11 shall be provided. In case gradient has to be
provided in the depth of the trenched it should be a gradual. Manualor mechanical means
should be employed for doing excavation. The soil shall be stacked on the side of the trench in
such a manner that it should not fall back into the trench. Due care should be taken to avoid
damage to any existing cables, pipes or other such installations in the proposed route during
execution. While excavating, if route markers, bricks, tiles, bare or protective covers are
encountered further excavations should not be carried out without the approval of Engineer
Incharge.

In case existing property gets exposed during trenching same should be temporarily supported
or proposed adequately as directed by the Engineer Incharge. The trenching in such case shall
be limited to short lengths. Protective pipes should be laid refilled in accordance with clause 6,
in case there is a danger of collapse, or the trench is endangering existing structure the site
should be well supported before proceeding on with the excavationwork.

The bottom of the trench should be level, free from sand, brickbats and gravel etc. such cushion
of at least 75 mm should be provided under the cable.
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5.LAYING OF CABLE IN TRENCHES: -

Before the cable is issued for laying the individual cores should be tested for continuity and
insulation resistance. The cable should be removed from drum by mounting the drum on jacks
and spindles of adequate strength. Careshould be taken so that the supporting arrangements
do not creep to one site while the drum is in rotation.

The cable should be pulled over rollers in trench, steadily and uniformly and without jerks and
strains. The entire cable shall be as far as possible be paved off in one stretch, however, if this
is not possible the remaining cable shall be removed by flaking i.e. making one long loop in
reverse trench over rollers the cable shall be lifted over theroller by helpers standing about
1000 mm apart and drawn straight. The cable shall then be taken off, the rollers by additional
helpers by lifting the cable and then laying in reasonably straight line. In shorter runs and sizes
upto 50 Sqg mm of cable and grade upto 1.1 KV any other method with the approval of Engineer
Incharge may be employed.

After properly straightening the cable, the cores etc testing for continuity and insulation
resistance as per clause 1.0/Pt.1V and the cable is then measured. The ends of cables should
be sealed suitably to avoid ingress of moisture.

The cable laid in a trench in single tier formation shall have covering of dry sand of not less than
150 mm above thebase cushion of sand before the protection cover is laid.

In case of the multi tier formation after laying the first cable, sand cushion of 300 mm shall be
provided. Each of thesubsequent tier shall have sand cushion of 300 mm. The top most cable
shall have sand layer of not less than 150 mm before the protection cover is laid. Wherever
straight through/termination joint is to be provided a surpluslength of 3000 mm of cable
should be left on both the sides in the formation of loop. Wherever longer run of cable length is
provided, balance cable may be left at suitable entrance as specified by the Engineer Incharge.
Whereverthe cable is entering buildings, fixed structures like sub stations end/or back trenches
surplus length of 3000 mm should be left in the shape of loop, otherwise decided by Engineer
Incharge. Surplus cable of some location found suitable should be left in the shape of loop.

6.FINAL PROTECTION: -

The cable shall be protected in accordance with clause 5.7 to provide warning to future
excavators and also for avoiding any accidental mechanical damage by pickaxe blows etc. The
cable should be protected with well-burnt bricks. The bricks on face should be so provided that
the width of the brick is in the direction of lay off cable. The bricks should be

provided through out the length of the cable to the satisfaction of Engineer Incharge. Wherever
more than one cable is laid in the same trench, the protection cover for cable should protect at
least 50 mm on the side of end cables.

7.BACK FILLING OF TRENCHES: -

After excavation and laying of cables the trench should be back filled with excavated earth, free
from stone or othersharp edge debris and should be watered if necessary. A crown of earth of
50 mm should be left in the center, tapering towards the sides of the trench to allow for
subsidence. The trench should be inspected at regular intervals particularly during wet weather
and any settlement shall be made good contractor by further filling, if required.

Due to cable laying work any disturbance to existing equipments in the area like roads,
pavements, garden should be made good after the cable laying work is over.

8.ROUTE MARKETS: -

Route marker should be provided along straight runs of the cables at locations approved by the
Engineer Incharge and generally at intervals not exceeding 100 meters. Whenever the cable
route is changing or it is entering a fixed installation, route market must be provided. Route
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marker shall also be provided at joints of cables. Route marker shall also be made out of 100x20
mm CI/GI plate, welded or bolted on two 35x35x6mm angle iron 500 mm long. The said route
marker shall be mounted parallel to and at a distance of 500 mm from the edge of the trench.

9.CABLE IDENTIFICATION TAG: -

Cable markers should be provided where more than one cable is laid in juxta posted
configuration. The marker tags as approved described with cable identification details shall
be permanently attached to all the cable on theman hole pull pits/entering points in buildings
through open duct.

10.LAYING OF CABLES IN PIPES/CLOSED DUCTS: -

Wherever the cable is to cross road, enter into any building be mounted on poles, be laid/ in
paved areas, the cableshall be laid in pipes or closed ducts. GI/I/CI/RCC pipes shall be used
for such purpose. The diameter of such pipes shall be adequate for passing of cables. The
pipe shall be laid on suitable bed provided on the ground. Sand cushion/brick/tiles if required
can be provided under the pipe. The pipe should be filled with sand after laying the cable
insides. The tope surface of pipes shall be at a minimum depth of 1000 mm from the ground
level.

The pipes on road crossing should be laid on the skew to reduce the angle of bend as the cable
enters the leaves crossing. This is very important for high voltage cables. If the cable is to be
laid in duct, suitable manhole cutouts atconvenient distance should be provided for facilitating
inspection and maintenance of cables. Pipe shall becontinuous and clear of any debris before
drawing of cables sharp edges at ends should be smoothened to preventinjury to cable
insulation and ensuring proper safety.

11.LAYING OF CABLES OPEN DUCTS: -

Open ducts with suitable removable covers should be preferred in sub stations, switch rooms,
plant rooms, generator rooms and workshops etc. The cable ducts should be of suitable
dimension so that the cable shall be laid conveniently. If required the cable can be fixed with
clamps on the walls of the ducts. The cable can be fixed with clamps on the walls of the ducts.
The duct shall be covered with removable RCC slabs of suitable dimensions MS, cheque red
plates covers so that covers can be lifted conveniently for maintenance inspecting and
replacement.

The ducts should be filled with dry sand and after the cable is laid and covered or finished with
cement plaster specially in high voltage applications. No joints/splices should be permitted
inside the ducts. As far as possible laying of cable with different voltage grade in the same duct
should be avoided.

The cable trays, hooks or racks should be provided for supporting cables in
masonry/contracts cable ducts etc. otherwise the cable can be laid directly in the duct or
trench or through etc. While laying the cables inducts duecare should be exercised to
ensure that unnecessary crossing of cable is avoided.

12.LAYING ON SURFACE: -

In the switching stations, factories, tunnels and for raising mains through out special rackways
the laying of cables on surface should be done. The cable shall be laid in through or brackets
at regular intervals or directly cleated to wall ceilings. The cable should be laid over bracket
support and clamps to prevent undue sag.

The cable clamps should be made from material such as mild steel, porcelain wood, aluminum
PVC, epoxy material. These should be non-magnetic and non-corrosive in nature.
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13.LAYING ON MS LADDER TRAY: -

The cable shall be laid in the existing MS ladder tray in straight line as far as possible and
shall be clamped properly by providing suitable clamps as per site requirement (The clamping
arrangements to be get approved fromRailways before providing) Normally the distance
between each clamp of laid cable shall not be more than 1.5 m (Appx.).
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EXPLANATORY NOTES FOR ELECTRICAL GENERAL SERVICES WORKS.GENERAL

These explanatory notes are for guidance of field staff. Each work has its own particular
requirements. Engineerin-charge will be responsible for successful execution of work as per
technical specifications.
i. All electrical works should comply with Indian Electricity Act 2003 and Indian Electricity Rules
1956.

i. All electrical installations works shall conform to relevant Indian Standard Code of Practice
and carried out as per relevant safety Code of Practices, Guide for Safety Procedures in
Electrical Work as per I.S. 5216/Pt.l & 11/1982 shall be observed.

iii. All components used in installation shall be of appropriate ratings of voltage, current and fre-
guency.

iv. All minor items viz. hardware items, foundation bolts, termination lugs for electrical connec-
tions etc. as required and necessary for proper working of the equipment shall be deemed
to have been included in the tender, whether such items are specifically mentioned in the
tender documents or not.

v. The work shall be carried out under the supervision of the Railway Engineer.

vi. The tenderer must inspect the site thoroughly before quoting rates, later on no claim shall
be accepted in connection with inspection of site.
vii. The cost of HT/LT Cable consumed during testing shall be borne by the Works Contractor.

Explanatory Notes

LED tube light system wattage 18 Watt to 20 Watt & 9 Watt LED bulb:-

All these items shall be supplied & commissioned as per CEE/N.Rly. Specification
No.CEE/NR/121-Elect/PS/2018 (Rev '3") Dated 28.06.2018 & CEE/NR/121- Elect/PS/2019
(Rev.4) dated 04.11.2019 or latest with correction dt.10.02.2020 or latest, respectively as per
attached specification The work also includes wiring with 2x2.5 sq.mmPVC insulated multi
stranded FRLS copper conductor cable, for connection from ceiling rose to fitting.

45 W LED Street light fitting:-
All these items shall be supplied & commissioned as per CEE/N.Rly. Specification No.
CEE/NR/121-Elect/PS/2018 (Rev '3") Dated 28.06.2018 & & CEE/NR/121- Elect/PS/2019
(Rev.4) dated 04.11.2019 or latest latest with correction dt.10.02.2020 or latest respectively as
per attached specification which are attached here as LED specification The work for all items
also includes wiring with 2x2.5 sq.mm PVC insulated multi stranded FRLS copper conductor
cable, for connection from junction box to fitting.

Gl pipe bracket:-
Gl pipe B class shall confirm to relevant IS and approved make (Wight of Gl pipe should be
minimum 3.61 Kg per meter). Shape of bracket and fixing clamp shall be approved by
Railways as per required at site and 40x5 size Glstrip with nut bolts & washer confirming to
relevant IS should be used.

25A motor starter:-
The work includes supply of 25A Motor Starter (2M) as per Havells (Coral model)/Anchor

(Roma)/Cona (Status)
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.The material of motor starter should be Poly Carbonate & installation on flush type Gl sheet metal
& plate.

Ceiling fan shall be installed in conformity with IS 732/1989(Latesy Version),IS
4648/1968(LatestVersion).

Installation Of Exhaust Fan
The Exhaust Fan shall be fixed by grouting of 3/8” dia MS nut & bolt with washers/MS Fasteners
of suitable sizelnstallation shall be in conformity with IS 732/1989 or latest version, IS 4648/1968
or latest version.

Wiring for Light & Fan point (SP,MP,LP,ELP :-
These items shall be executed as per attached specification Annexure REWIRING /
WIRING AND EARTHING. Wiring for light & fan point to be done through 2x1.5 Sq.mm
FRLS PVC insulated multi strandedcopper conductor s/core cable.

Piano Type switch 5A
Accessories shall be provided in conformity with IS 732/1989 (Latest Version), IS 4648/1968
(Latest Version).

Wiring for sub-main with 2x2.5 Sg mm FRLS PVC insulated multi stranded copper
conductors/core cable:-
The work involved wiring for sub-main 2x2.5 Sg.mm FRLS PVC insulated multi stranded
copper conductors/core cable in the recessed PVC conduit pipe 25 mm dia as required.

Wiring for sub-main with 2x4Sq mm PVC insulated multistranded copper conductor
s/core cable:- The work involved wiring for sub-main 2x4.0 Sq.mm FRLS PVC insulated multi
stranded copper conductor s/core cable in the recessed PVC conduit pipe 25 mm dia as
required.

Bakelite Ceiling Rose
Ceiling rose shall conform to IS 371/1979 (Latest Version). Ceiling rose shall be provided
in conformity with IS732/1989 (Latest Version), IS 4648/1968 (Latest Version).

PVC conduit pipe 25 mm dia:-

Rigid PVC conduit pipe shall conform to IS 9537/Pt.111/1983 (Latest Version) and accessories
shall conform to IS 3419/1988(Latest Version).Laying of conduit shall be in conformity with 1S
732/1989 (Latest Version), IS 4648/1968(Latest Version). The work also includes provision of
MS boxes as per requirement at site.

L.T. SWITCH BOARD

1.0 SCOPE OF WORK

Medium voltage switch board cubicle type shall be suitable for three Phase, four wire,
415 V. 50 Hz AC solidly earthed neutral, electric supply system complete with
accessories, Interconnections, continuous Glearth strip, bus bar chamber with copper
bus bar, all instruments, energy meters, switchgears etc. in position duly wired up with
copper conductor cable with colour coding, code numbering etc. and other accessories
though not mentioned here but necessary to complete supply in all respects.

2.0 SCHEDULE OF REQUIREMENT
As per Schedule of Rate and Quantities.
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3.0 PARTICULARS OF ELECTRIC SUPPLY SYSTEM
Three phase, four wires 415V, 50 Hz AC solidly earthed neutral system.

4.0 TYPE OF SWITCH BOARD

Switchboard shall be cubicle type metal clad free standing, floor mounted, dust and
vermin proof, of uniformheight and of multi-tier construction so as to occupy minimum
floor area. Switchboard shall be extendable on both sides.

5.0DETAILS OF CONSTRUCTIONAL FEATURE OF SWITCH BOARD

5.1Switch board shall be manufactured with CRCA sheet of 14 Gauge and MS base channel
of size 100x50x7.5mm. Switchboard shall consist of a totally shrouded bus bar chamber with
screwed covers (screws should remain with covers when covers are removed for mainte-
nance) and have ventilation jali duly protected from vermin. Bus bar and droppers should be
suitably mounted on DMC insulators. Bus bars and droppers should be of high conductivity
electrolytic copper suitable for electrical purpose and liberally designed of uniformcross sec-
tion having a rating of bus bars as per mentioned in schedule of rate & quantities.

(Basis of bus bar cross section will be maximum of 1000 A./sg. In.). Bus bars shall be suitably
insulated withheat shrinkable sleeves/epoxy coating to withstand the test voltage of 2.5 kV
and have colour coding for identification of phases and neutral.

5.2Bus Bar shall be provided in bus bar chambers throughout its entire length. Suitable rubber
gaskets shall beprovided between all openings and joints to make panel dust and vermin
proof, absolutely.

5.3Each incoming and outgoing panel shall be provided with glands in detachable plate and
lugs and havingentry from bottom.

5.4Height of panel shall not be more than 2300 mm and operating height shall be between
250 to 1900 mm. Continuous Gl earth bus bar shall be run of size not less than 50x6mm.
5.5Switchboards shall be dead front, front operated, dust, vermin proof, extensible, top/bottom
cable entry, compartmentalized made of CRCA sheet steel of thickness 2.0 mm non-load
bearing, load bearing members & rigid supports for components and with lockable hinged
doors. Joints of any kind in sheet metal shall be seam welded and all welding slag ground off
and welding pits wiped smooth with plumber metal. All holes inmetalwork shall be protected
by substantial grommets or bushes to protect wiring passing through them. Maximum overall
height of panels and maximum/minimum height of operating handles from floor level shall be
as per standard norms.

5.6Each Circuit Breaker shall be housed in a separate compartment enclosed on all sides.
Circuit Breaker cradle shall be designed and constructed to permit smooth withdrawal and
insertion. Movement shall be freeof jerks, easy to operate and positive.

5.7Enclosure shall comply with IS: 13947 Part-1 1993. All adjoining units, doors and covers
shall be fullyNeoprene gasketted unless specified/approved otherwise and equipped with in-
tegral lock. Enclosure protection shall be not less than IP 43.

5.8Switchboard shall be designed for Incoming and Outgoing LV feeders as per provisions of
IS: 8623 (Part 1)-1993, IS 13947:1993 and IEC Pub 947-5-1 to latest version. Generous space
shall be provided for vertical rising cables, their bending and termination.

5.9Separate cable compartments running height of the Switch Board in case of front access
Boards provided forincoming and outgoing cables.

Cable compartments of adequate size for easy termination of all incoming and outgoing
cables entering frombottom.

5.10 All wiring for meters and other associated equipments shall be with FRLS, PVC
insulated, stranded copperconductor wires. Minimum size of copper conductor control
wires for switch-boards shall be 1.5 mm2 .

NOTE:
i. Bus bars are to be provided in sections as per requirement for feeding essential & non-
essential load as perdrawing approved by Railways. All Incoming and Outgoing cable
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should be suitably earthed with cable glands, earthing studs, cable marking sleeves &
Wago type connector of suitable ratings should be used

for internal connections.

i. Quantities & capacities of MCCBs and capacity of copper Bus Bars should be consid-
ered as mentioned inSchedule.

Switchboard shall comprise of:

(A INCOMING MCCB PANEL 400 AMP. 4POLE

Moulded Case Circuit Breaker 400 Amps. with CTR 400/5A 4 Pole, 35 KA Breaking Capacity,
thermal magneticrelease with adjustable over load & short circuit protection conforming to 1S
13947/Pt.11/1993 (Latest Version). Rated short circuit breaking capacity (Ics= Icu) should not
be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have spreader links and
barriers as standard feature of manufacturer.

(8) OUTGOING MCCB PANEL 250 AMP. 4POLE

Moulded Case Circuit Breaker 250 Amps. with CTR 250/5A 4 Pole, 35 KA Breaking Capacity,
thermal magneticrelease with adjustable over load & short circuit protection conforming to IS
13947/Pt.11/1993 (Latest Version). Rated short circuit breaking capacity (Ics= Icu) should not
be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have spreader links and
barriers as standard feature of manufacturer.

() OUTGOING MCCB PANEL 125 AMP. 4POLE

Moulded Case Circuit Breaker 125Amps. with CTR 125/5A 4 Pole, 35 KA Breaking Capacity,
thermal magneticrelease with adjustable over load & short circuit protection conforming to IS
13947/Pt.11/1993 (Latest Version). Rated short circuit breaking capacity (Ics= Icu) should not
be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have spreader links and
barriers as standard feature of manufacturer.

(0) OUTGOING MCCB PANEL 63 AMP. 4POLE

Moulded Case Circuit Breaker 63Amps. with CTR 63/5A 4 Pole, 35 KA Breaking Capacity,
thermal magnetic release with adjustable over load & short circuit protection conforming to IS
13947/Pt.11/1993 (Latest Version).Rated short circuit breaking capacity (Ics= Icu) should not
be less than 35 KA rms at 415 Volt 50 Hz AC. The MCCBs shall have spreader links and
barriers as standard feature of manufacturer.

(E) The Panel shall be complete with 400 Amp. Copper bus bars for Phases and 200
Amp. For Neutral tobe provided.

Note:

i. Incoming from Bus-Bar to outgoing ACB/MCCB/FSU/SFU shall be connected with suit-
able size copper BusBar and outgoing terminals of each MCCB/FSU/SFU shall be pro-
vided with suitable copper connectors so asto avoid direct cable connection with
MCCB/FSU/SFU terminal. Above MCCB cover and case shall be made of high strength
heat resisting and flame retardant thermosetting insulating material. Operating handle
shall be quick make/break, trip-free type having suitable ON, OFF and TRIPPED indica-
tors and a common handlefor simultaneous operation of all phases. Suitable arc extin-
guishing device shall be provided for each contact. Tripping unit shall be connected by a
common trip bar such that tripping of any one pole causes three poles to open simultane-
ously. Contact tips shall be made of suitable arc resistant alloy. Terminals shall be with
adequate clearances.

a. MCCBs shall be provided with following interlocking devices with the compartment door.
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b. Door interlock to prevent door being opened when the breaker is in ON position (extendable
rotary handle to beinvariable provided).

i. Interlock to prevent the breaker being switch ON with the door open.

i. MCCBs shall have trip free mechanism such that tripping command always overrides the
closing command. MCCBs shall have disconnection capability to ensure that handle does
not return to off position in case of contacts getting welded. Compartment doors shall
clearly indicate the state of MCCB i.e. ON/OFF/TRIP MCCBs shall be provided with test
function (push button or equivalent) to check the correct functionality of

the MCCBs.

iv. Each MCCB shall have a facility for padlocking in the off position.

v. MCCBs shall have shrouded terminals.

vi. MCCBs shall not have any load line biasing.

vii. All releases shall be tamper proof

viii. The mechanical operations of MCCBs shall be = 15000 operations.

ix. Incoming and outgoing feeder name shall be displayed on Panel by screen printing.

x. MCB shall be 10 KA Breaking Capacity 'C’ Series and conforming to IS 8828/1996 (Latest Ver-
sion)

(E) Flush mounted electronic intelligent panel Meter on each incoming panel, for measur-

ing voltage, current, KWH, PF,KW etc having class | accuracy, should be provided. Digi-

tal Ammeter should be provided on eachOutgoing panel. On/Off LED indication light to

be provided on each incoming & outgoing feeder. R/Y/B LEDindication light to be pro-

vided on each incoming feeder.

() Incoming and outgoing feeder name shall be displayed on Panel by screen printing.

6. STANDARD SPECIFICATION

The equipments shall conform to latest addition of IS Specification including:

a) 1S:13947/Pt.11/1993 & IEC 60947-2. - Air circuit breaker voltage not exceeding 1000V.

b) I1S: 1897/1983 -Copper bus bars.

c) 1S:8623/Pt.1 to Pt.11/1993 - Marking & arrangement of switch gear bus bars, connections & aux-
iliary wiring.

d) IS 13947/Pt.11/1993 & IEC — MCCB 60947-2.

e) 1S:13703/1993 - HRC fuses.

f) 1S:2705/Pt.1 to 1V/1992 as applicable - Current Transformer

g) IS 13947 : Part 1 : 1993 - Specification for Low-voltage Switchgear andControlgear -

Part 1 : General RulesMeasuring instruments shall have accuracy Class I.

7.SHEET STEEL TREATMENT AND POWDER COATING

(a) Sheet Steel materials used in construction of these units should have undergone a
rigorous rust proofingprocess comprising alkaline degreasing, descaling in dilute sulfuric
acid and a recognized phosphating process. Steel work shall then receive two dip-coats
of oxide filler/ primer before final painting. Castings shallbe scrupulously cleaned and
fettled before receiving a similar oxide primer coat. Manufacturer is required to have
seven tank treatment facility for this.

(b) All sheet steel shall after metal treatment be powder coated with two coats of shade 692
or as approve to IS:5 on outside and white on inside. Each coat of paint shall be properly
stoved and paint thickness shall not be less than 80 microns. Panel manufacturer should
have in-house power coating facility.

8. TECHNICAL PARTICULARS

Tenderer shall submit full description literature and technical particulars of equipment
offered. All equipment/instruments should have test certificate of the recognized/NTH to
confirm to relevant IS: Specification.
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9.DRAWINGS

General arrangement and wiring drawings shall be got approved by successful tenderer
before manufacturing switchboard from railways. Design calculation busbar layout shall
be got approved in advancefrom Railways.

10.DANGER NOTICE PLATES
Danger Notice plates shall be fixed on front and back panels conforming to I1S: 2551/63.

11.PACKING & TRANPORTATION.
Complete LT Panel should be packed in such a way that there should not be any scratches
on Panel duringtransportation.

12.TESTING & INSPECTION

(i) Original test certificates of all equipments/instruments shall be submitted along with
the supply of panelboard after Inspecting Officer passes LT panel board.

(iiy Certificate for all routine and type tests for circuit breakers in accordance with the
1S:13118-1991 shall befurnished.

(iii) All panels shall be meggered phase to phase and phase to neutral using a
1000/500V Megger with all outgoing feeders in closed position. Megger value should
not be less than 2.5 MQ between phases and 1.5MQ between phases and neutral.

NOTE: -
Manufacturer should have following:
a) ISO 9001 certification
b) Testing facilities as per relevant IS and
c) Powder coating arrangement.

Pre-Fabricated Double Door L.T. Distribution Board
(i) Wall/pillar mounted/ recessed type. Cubical type Distribution Board shall be pre-fabri-
cated conforming to IS 8623/1993/Part | to Il or Latest Version with degree of protection
IP 42 of approved make. The boards shall besuitable to work on 415 Volts, 3 Phase 4
wire AC supply system.

(i) Moulded Case Circuit Breaker 4 Pole 35 KA breaking capacity shall have adjustable thermal
setting & fixedmagnetic setting and conforming to IS 13947/Pt.11/1993 or Latest Version. The
MCCBs shall have spreader linkand barriers as standard feature of manufacturer and MCB
shall be 10 KA Breaking Capacity 'C’ Series and conforming to IS 8828/1996 or Latest Ver-
sion.

(iii) Installation of distribution board shall be conformed to IS 732/1989 or Latest Version,
4648/1968 or LatestVersion.
(iv) The “C” series MCB shall confirm as per IS 8828/1996 with Breaking Capacity 10 KA.

MS feeder post:- The four Nos. Aluminum bus bars should be minimum 400A capacity each
.The capacity of bus bar may be increased as per current carrying capacity of XLPE cable
(Basis of bus bar cross section will be maximum of 1A./sq.mm). The feeder post to be grouted
with cement concrete ratio 1:2:4 means 1 ratio cement by volume + 2 ratio sand by volume +
4 ratio aggregates by volume .Drawing of Feeder post may be approved before supply.

Earthing arrangement The item will be executed as per clause No.2 of attached specification
Annexure EARTHING CABLE LAYING WIRING. (Weight of Gl pipe should be minimum 5.10
Kg per meter).

6 SWG Gl wire:- This item shall be in conformity to IS 5613/Pt | sec 1&I1/1985 or Latest
Version. G.lwire shall conform to relevant IS.
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Laying of LT XLPE cable:-
The item shall be executed as per attached specification ANNEXURE- LAYING OF CABLE

SUPPLY & LAYING OF HDPE PIPE THROUGH TRENCHLESS METHOD

1.The HDPE pipe shall confirm to 1S 4984/1995. The HDPE pipe shall be supplied by the
contractor as per 1S4984/1995or Latest Version and this specification given here is only
for laying of HDPE pipes by “No Dig” alsocalled as Trenchless /Horizontal directional drill-
ing method using Trench less Technology.

2.The work involves supply and laying of HDPE pipes of 140 mm inner dia and 160 mm
outer dia through Trenchless digging with HDD machines to a depth of not less than
1000mm from ground level The trench should be taken up under Railway track or as re-
quired at site for avoiding any damage to existing underground utilities forLaying of HDPE
pipes. Horizontal Boring and Inserting HDPE Pipe under railway track crossing in all type of
soil

i.e. Hard/Sandy/Rocky etc at prescribed depth, including all civil works. Supply of all tools,
other requiredequipments and consumable labour etc.

3.Tenderer shall be surveyed to identify and prevent damage to Telephone/Signal Cables
and other underground services. The contractor will be responsible for all damages to the un-
derground utilities and the compensation claimed by the service provider should be paid by
the contractor failing which the same will be adjusted against anyamounts due to the contrac-
tor including running/ final bills of this work.

4.The location of HDD machine (entry and exit points of bore) marking shall be given by the
site Engineer. The contractor has to remove the interlocking blocks, foot path stones and/or
the foot path dividers (iron railings) in order to keep the HDD machine at the entry and exit
points pits have to be taken to a depth of at least 2.0 mt or asrequired. As per the marking of
the site engineer, the boring shall be done. After the bore reaches the exit point onthe re-
mote pit, If the site engineer is satisfied with the depth, the pipes are inserted and the bore is
pulled back. The pipes are supplied in the length and they should be laid parallel on the
ground. The pipes should be properly formed so that there is no coiling tendency for the
pipes.

5.0ne number of pipe to be laid in one bore and the location will be advised by the site Engi-
neer. At one location two pipes will be laid within two metre or as advised by the site Engi-
neer as required. The pipes shall be brought above surface in the entry pit and end plugs are
fixed tightly in the exit pit, the excess pipe is cut and the end plugsare tightly fixed. In case
duct laying is completed on the other side, these pipes shall be connected to the existing
ducts through couplers. After the boring work is completed, the pit shall be closed properly.
6. The Contractor shall be responsible for all necessary arrangements to remove or pump
out water from trench. The Contractor should survey the soil conditions encountered in the
section and make his own assessment aboutdewatering arrangements that may be neces-
sary. No extra payment shall be admissible for this.

7.Wherever the soil is hard due to dry weather conditions, if watering is to be done

for wetting the soil tomake it loose, the same shall be done by the contractor. No ex-

tra payment shall be admissible for this.

8.Preparatory to aligning the pipe for jointing, each length of the pipe shall be thoroughly
cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the HT
cable when it is pulled at a later stage. Theends of each pipe and inside of each HDPE
Socket shall be thoroughly cleaned of any dirt or other foreign materials.

9.Safety precautions when excavating of working in excavations close to electric cables. The
Engineering-charge of the work should get full information from Electricity undertaking re-
garding any electric cables, which are known or suspected to exist near the proposed exca-
vation and unless this is done, excavation should not be carried out inthe section concerned.
The electricity undertaking should be asked to send a representative and work should be pre-
ceded with close consultation with them.
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10.Care should be taken to see that apparatuses, tools or other excavating imple-
ments or excavated materials are not left in a dangerous or insecure position
11.The price covers laying of cable in HDPE pipe of this item.

CLS panel 150 Amp:-
Price covers Supply, fixing and commissioning of Automatic supply change over colour light
signalling
panels, 150 Amp for 3 source single phase supply suitable for 25 KVA AT as per RDSO
Specification No.TI/SPC/PSI/CLS/0020(12/02) with A&C slip No. 1 to 4 or latest .

AT panel for 10KVA Auxiliary Transformer:- Item shall be in conformity with RDSO
specificationno. ETI/PSI/035-02 or latest.

NOTE for all LED based luminaries: Firm shall give Certificate provided by Original Equipment
Manufacturer dulymentioning the Date upto which warranty is valid, as per CEE/NR specification
No. CEE/NR/121- Elect/PS/2018 (Rev.03)dated 28.06.2018 & CEE/NR/121- Elect/PS/2019
(Rev.4) dated 04.11.2019 Supplier shall arrange Undertaking from OEM, certifying that Warranty
shall be enforceable by Railways as per Warranty certificate provided and OEM shall provide
complete warranty even after maintenance period of the Supplier is over and Security money is
released.
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TENDER NO. RCIL-SIG-DHW-SRM-0OT-1-01, Dt. 26.09.2022

VOLUME - IV
SCHEDULE OF WORK

Available on www.ireps.gov.in
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VOLUME -V

DRAWING OF SIGNAL BUILDING
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END OF TENDER DOCUMENT
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