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E-Tender Notice No. RailTel/Tender/OT/NR/O&M/DLI/PatchRepl./MTJ-AH,MTJ-AWR & AF-BKI/19-

20/06 
 

RailTel Corporation of India Ltd. (RailTel) invites E- Bids for “OFC Patch 
Replacement at different locations in Mathura-Achnera, Mathura-Alwar & Agra 
Fort-Bandikui section under Delhi Territory in Northern Region of RailTel 
Corporation of India Limited.”   

            The details are as under:  
c) Submission of bids          06.09.2019      up-to 11:30 hrs  ( Online) 
d) Opening of bids.          06.09.2019       at 12:00hrs         (Online) 
e) Approx. value of contracts Rs.  49,35,291/-(including Taxes) 
f) Earnest Money (EMD) # Rs    98,800/-(online) 
g) Completion Period 120 days  from the date of issue of  LOA 
h) Validity of offer 45 days from the date of opening of tender. 
i) Cost of Tender Document Rs.  5,900  /- (Including taxes)(online) 
   
   
  

# Small scale Units registered with NSIC/MSEs under single point registration scheme shall be 
exempted from cost of Tender Documents and from depositing Earnest money as per Govt of India 
Guidelines. 
 Note: Tender Notice and Tender Document are available on RailTel’s website and can be 
downloaded from www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. 
For online bid submission the tenderer will have to necessarily download an official online copy of 
the tender documents from IREPS e-portal. All future Information viz. corrigendum /addendum/ 
amendments etc for this Tender shall be posted on the e-Tendering Portal only. Printed copy of 
Tender document will not be sold from RailTel office.  

    
    The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 

Purchaser in no way will be responsible or liable for these costs regardless of the conduct or 
outcome of the bidding process.  
 
 

                                                                                                                     (K.L Kataria) 
                                                                                                       General Manager/Operations 

For and on behalf of Executive Director, 
Railtel Corporation of India Ltd 

 
 

 

 

 

 

 

                                   RailTel Corporation of India Ltd. 
                                Delhi IT Park ,Block-III, 6TH Floor 
                                Shastri Park,New Delhi-110053 
                                   Tel. No. : 011-22185933, 
                                   Fax: 011-22185978 
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CHECK LIST (FOR ENSURING VALIDITY OF   OFFER): 
 
 

S.N Description Yes/No 

1 Offer Letter Complete (Form no-1) on line  

2 Submission of Earnest Money & cost of tender document online on 
IREPS portal as listed in tender document. 

 

3 Audited balance sheet duly attested by Notary public for last Three 
year. 

 

4. Proposed Progress Chart (Form  No-8) 
 

5 Constitution of Firm and Power of Attorney. 
 

6 Similar Works executed or under execution. (Form   No.10). 
 

7 User certificate (Form no-2).  

8 System  Performance  Guarantee.(Form No-7)  

9  Schedule of Requirements duly filled and  signed 
 

10  Any Other Information desired to be submitted by the   Tenderer 
 

11  List of Personnels /  Manpower  

13  List of Plant &  Machinary  

14 Submit documents to prove minimum eligibility criterion online on 
IREPS portal.Refer clause 6 of chapter 2A. 

 

15 The bidder is require to submit format for affidavit as per form no.2A 
offline failing which BID SHALL BE SUMMARILY REJECTED. Refer 
clause 5 of chapter 2A for offline submission. 

 

 
 
 
 
 

SIGNATURE OF TENDERER 

(WITH RUBER STAMP) 
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Chapter-2A 
E-tendering instructions to bidders 

 
These are the Special Instructions to the Bidders for e-Tendering. 
Note:- E-Tendering Instructions to Bidders terms given in others chapters shall be superseded 
by the terms given in Chapter-2 A. 

1. Order of Priority of Contract Documents: 
Where there is any conflict between the various documents in the contract, the following 
order of priority shall be followed i.e. a document appearing earlier shall override the 
document appearing subsequently: 

a)   Agreement 
b)    Letter of Acceptance of Tender  
c)    Notice Inviting Tender 
d)    Bid Data Sheet 
e)    Schedule of Requirements  
f)     Instructions to the Bidders 
g)    Annexure/Appendix  to Tender  
h)    Form of Bid 
i)     Commercial Terms and Conditions of the Contract 
 j)     Technical Specifications 
k)   Relevant Codes and Standards 
l)    Drawings. 
2.   Submission of Bids only through online process is mandatory for this Tender. 
E-Tendering  is a new methodology  for conducting  Public Procurement  in a transparent  and 
secured manner. Now, the Government of India has made e-tendering mandatory.  Suppliers/ 
Vendors will be the biggest beneficiaries of this new system of procurement. For conducting 
electronic  tendering,  RailTel  has  decided  to  use  the  portal https://www.ireps.gov.in, Indian 
Railways E-Procurement system (IREPS). 
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the 
IREPS Portal for details related to E-Tender i.e. Registration,  FAQ, Helpdesk,  Learning Center 
etc. 
3.   Tender Bidding  Methodology: 
Sealed Bid System - ‘Single Stage Single Envelope’: In this, bidder has to submit both Technical  
and Financial  Bid  in separate  envelope “ONLINE”.  
IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.   
RailTel  Contact-1 ( for general Information ) 
  RailTel’s Contact Person /Designation 
  Dharminder Kumar, DGM/ O&M   
  Telephone/ Mobile  9729544113 
  E-mail ID   dharminder@railtelindia.com 
 
RailTel  Contact-II ( for general Information ) 
RailTel’s Contact officer                                    
K.L Kataria, GM/Operations 
Telephone/ Mobile: 9717645444 
E-mail ID: klkataria@railtelindia.com. 
4.   Bid related Information for this Tender (Sealed Bid). 
The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are as 
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follows: 
a.   Submission of  Earnest Money Deposit (EMD) & cost of tender document 
b.   Submission of digitally signed copy of Tender Documents/Addenda 
c.   Single Packet  
d.   Online response to Terms & Conditions of Tender. 
e.   (Optional) Online Submission of modification, substitution bids for technical or financial parts, 
or withdrawal bid. 
NOTE:   Bidder must   ensure that   the  bid  must   be  successfully   submitted online  as  per 
instructions of IREPS Portal. 
 
5.   Offline Submissions: 
 
The bidder is required to submit the following documents offline to RailTel Corporation of India  
Ltd, Delhi IT park,Block-III,6th floor, Shastri Park,New Delhi-110053  before  due  date  &  time  of 
submission of bids specified in this tender document, in a Sealed Envelope. The envelope shall 
bear (the tender name), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date & 
time). 
a.       In case bidder happens to be an eligibleNSIC/MSE, the documentary evidence for same shall    
          be submitted.   
b.      Format for Affidavit  as per Form- 2A failing which BID SHALL BE SUMMARILY     
          REJECTED. 
c.       Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in     
          a separate envelope to the tendering authority before the due date and time of submission of    
          the e-Tender. 
NOTE: The Bidder  has  to upload  the Scanned  copy  of all above  original  documents  as Bid-
Annexures during Online Bid-Submission. 
 
6.   Submission of Eligibility Criteria related documents: 
Eligibility  criteria  related  documents  as  applicable  shall  also  be  scanned  and  submitted 
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during 
‘critical events’ such as - a short period before bid-submission deadline, during online public  
tender opening event, during e-auction, it is the bidder’s responsibility to have backup internet 
connections. 
In case there is a problem at the e-procurement/  e-auction service provider’s end (in the server, 
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought 
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected 
event(s). 
 
7.   Instructions for Tender Document TO THE BIDDERS. 
The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 
https://www.ireps.gov.in/.  
NOTE: For online bid submission  the bidder will have to necessarily  download  an official online 
copy of the tender documents from IREPS portal, and this should be done well before the deadline for 
bid-submission. 
8.   Submission of Offers and Filling of Tender: 
This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 
 
9.   Fax Quotations & Late Tenders: 
Fax Tender documents and Late/Delayed tenders would not be considered 
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10. Attendance of Representatives for Tender Opening: 
Representatives of bidders desirous to attend the tender opening can do so on production of a proper 
letter of authority from the respective firm, failing which they may not be allowed to attend the 
tender opening. Authorized  representatives  of those firms who have submitted the tender 
documents alone shall be allowed to attend the tender opening. 
 
11. Addenda / Corrigenda: 
Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of opening 
of the tenders, to clarify or reflect modifications in the contract terms and conditions or in the design. 
Such addendum/corrigendum  shall be available on IREPS Portal only. Bidders who are unable or 
unwilling to bring their tenders to conform to the requirements of the RailTel are liable to be rejected. 
 
12. Ambiguity/ Pre- Bid Clarification Requests: 
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any 
additional information required, the matter should immediately be referred to the RailTel in writing 
through emails to RailTel Contacts defined above. 
 
13. Bid submission and Opening date: 
a.   The bid should be submitted online along with Credential/Techno  commercial & Price bid 
document (all documents). 
b.    Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a 
separate envelope to the tendering authority before the due date and time of submission of the e-
Tender. 
c.  The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid 
Data Sheet (BDS) online simultaneous  in presence of such Bidders/ Representatives who  choose  
to  be  present  online.  The  Tenders/Representatives   can  also  choose  to  be physically present in 
the office of RailTel for the Online Public Tender Opening Event. 
d.  Bids received after due  date  and  time  shall  be summarily rejected and  shall  not  be 
opened. 
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Form No. 1 
 
 

OFFER LETTER 
 

To 
The Executive Director, Northern Region, 
RailTel Corporation of India Limited, 
6th floor, Block-III, Delhi IT Park 
Shastri Park, Delhi-110 053 

 
 

I/We _ have read the various conditions detailed 
In tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS.  I/We also 
agree to keep this tender open for acceptance for a period of 45 days from the date fixed for opening the same 
and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to   do the work 
of Name of Work:-“OFC Patch Replacement at different locations in Mathura-Achnera, Mathura-
Alwar & Agra Fort & Bandikui section under Delhi Territory in Northern Region of RailTel 
Corporation of India Limited.”  at the rates quoted in the attached schedules and hereby bind 
myself/ourselves to complete the work within 120 days from the date of issue of Letter of Acceptance of the 
tender. I/We also hereby agree to abide by the various Conditions of Contract and to carry out the work 
according to the Specifications for materials and works laid down by the RailTel for the present contract. 

 
2. A sum of Rs. 98800/-(Rupees Ninety Eight Thousand EIGHT Hundred only)  herewith deposited Through 
IREPS Portal as “Earnest Money”. The full value of Earnest Money shall stand forfeited without prejudice to 
any other rights or remedies if, 
 

 
I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that 
such documents are ready   or, 

 
I/We do not commence the work within 15 days after receipt of orders to that effect. 

 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 
“Letter of Acceptance” of my/our offer for this work. 

 
SIGNATURE OF CONTRACTOR (S) 

 
Date 

 
SIGNATURE OF W I T N E S S  CONTTRACTOR (S) ADDRESS 

 
 
1. 

 
2. 
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ACCEPTENCE OF TENDERS 

 
I accept the tender as above and agree to pay the rate as entered   in Schedule of Requirements. 

 
 
WITNESS 

 
 
 

For and on behalf of 
 
 
 

RailTel Corporation of India Limited, 
Northern Region, Delhi-110053 

Date 
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SECTION - I 

Chapter – 2 

PREAMBLE 
 

1. Name of work: 
 

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS) 
Chapter 5 Section I. 

 
2. Scope of work: 

 
The scope of work shall constitute the following responsibilities of the tenderer. 

 
2.1 Supply 

  
Supply of items conforming to industry standards and RDSO specifications (where ever applicable) 
as per Schedule of Requirements and the technical specifications. 

 
2.2 Services 

 
OFC shifting work in Mathura-Achnera, Mathura-Alwar & Agra Fort - Bandikui section under Delhi 
Territory in Northern Region of RailTel Corporation of India Limited  as per schedule of 
Requirements (SOR) enclosed and technical specifications. 

 
2.3 List of Section/s where work for RailTel is to be done: 

 
The details of the section/s where the work for RailTel is required to be done are indicated in Bid Data 
Sheet (BDS) Chapter 5 Section I. 

 
3. Pre-bid conference 

 
Not Used 

 
4. Tender Bid 

The tender bid shall be submitted in Single sealed covers as detailed in Instructions to Tenderers 
and Condition of Tendering (ITT )Clause No.9 Chapter 3 Part I, Section 1. 

 
5. Qualifying Criteria 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the 
details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying 
criteria. 

 
6. Last date of Submission 

 
The tender shall be received at the address and not later than the date and time indicated in Bid Data 
Sheet (BDS) Chapter 5 Section I. 

 
7. Date of Opening of Tender 

 
The tenders will be opened at the address, date and time indicated in BDS. 
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8. Completion Period of Work: 
 

The works in different sub sections are to be executed concurrently such that the total work is 
completed & commissioned in each of the section within the period prescribed in Bid Data Sheet from 
the date of issue of “Letter of Acceptance” (LOA) of the tender. 

 
9. Authority and address: The Authority and address to which correspondence and documents relating 

to the tender/contract should be sent is indicated in   BDS. 
 
10. Earnest Money 

 
Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as Earnest 
Money in a manner prescribed in ITT Clause 6. 

 
11. Security Deposit 

 
On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be 
required to deposit an amount towards Security Deposit in terms of General Conditions of Contract 
Clause 16 Section I Chapter – 3 Part II for due fulfillment of   contract. 

 
12. Specifications 

 
Reference of specifications of the important equipments and materials required for execution of the 
contract is given in the schedule of requirement and Technical supplement (Section-II of Tender 
document). The work shall be executed in compliance with all the technical requirements given 
therein. 

 
13. Schedule of Requirement 

 
The various items to be supplied and services to be provided by the tenderer are indicated in Schedule 
of Requirement as enclosed (Section 1, Chapter 7). The make and model of all the 
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule of 
Requirement. 

 
The quantity indicated in the Schedule of Requirement is the estimated requirement and may change 
depending on the detailed survey / system design. On this and other developments, the purchaser may 
exercise the option of increase / decrease of the quantity of items as specified in Clause 19 of Chapter 
4, Section- I (SCC). 

 
14. Supplier’s Credit 

 
Not used 

 
15. Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 
 
16. Materials to be supplied by RailTel 
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16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated in Bid 
Data Sheet (BDS).Transportation of the Material including Loading/Unloading from the nearest 
depot of RailTel (Chandigarh) to the  site of work shall be responsibility of the contractor. Unused 
material shall be returned to the RailTel depot. No extra payment towards the transportation of 
material shall be payable. 

 
16.2 In case any material required for this work is supplied by RailTel due to failure of contractor in timely 

arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates. 
 

17. Materials to be supplied by C o n t r a c t o r  
 

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied by RailTel 
for commissioning the systems. All materials including the materials covered under the Schedule of 
Requirement and those required to achieve the end objective as required vide Section II of the tender 
document including Patch chords, connectors/ adaptors and any special protection materials etc. are to 
be supplied by the c o n t r a c t o r . 

 
18. As a good tender practice, the tenderer is expected to submit giving all the information in the relevant 

forms attached as Annexures to this document and suitably numbering each page of the bid documents 
with a content list indicating availability of various documents with their serial numbers.  In the 
absence of numbering of pages and the content list, there is a likelihood of any important document 
going unnoticed for which the tenderer shall be   solely responsible. 

 
19. Maintenance Support 

 
The tenderer should submit their strategy for providing maintenance support during warranty and post 
warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in Service 
& Maintenance supervision) and Clause No. 29 (Warranty) of SCC. 

 
20. Not used. 

 
21. Necessary Road permits to reach the equipment into the specified section/s shall be arranged by the 

contractor through the respective state authorities wherever   required. 
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SECTION-I 
 

Chapter-3 

PART I 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

INDEX 

 
Clause No. Content 

 
1. General Instructions 
 
2. Interpretations & Definations 
 
3. Tender Form 
 
4. Errors, Omissions And  Discrepancies 
 
5. Local Conditions 
 
6. Compliance to Tender Conditions, 

Specifications and Drawings 
 
7. Earnest Money/Bid Guarantee 
 
8. Care in Submission of Tenders 
 
9. Right of RailTel to deal with  Tenders 
 
10. Submission of Offers 
 
11. Constitution of Firm and Power of  Attorney 
 
12. Unit Prices 
 
13. Validity of Offer 
 
14. Rates During Negotiations 
 
15. Income Tax Clearance Certificate & WORKS CONTRACT   TAX 
 
16. Period of Completion and  Time Progress Graph 
 
17. Opening of Tender 
 
18. Consortium Bids 
 
19. Qualifying Criteria 
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20. Meaning of Similar Works 
 
21. System Performance Guarantee 
 
22. Evaluation of Offer 
 
23. Execution of Contract 
 
24. Foreign Exchange 
 
25. Tenderer’s Address 
 
26. Preference to Public Sector  Undertaking 
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SECTION – I 
 

Chapter – 3 

PART - I 

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING 
 

 

1. GENERAL  INSTRUCTIONS 
 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General Conditions 

of Contract, which are referred to herein and shall be subject to modifications, additions or 
supersession by Special Conditions of Contract and/or Special Specifications, if any, annexed to the 
Tender Forms. 

 

2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 
 

The following terms wherever occurring in the tender papers and wherever used throughout the 
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 
attributed thereto as follows: 

 
“Tender Document” 

 
The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering 
(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications & 
Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms, 
Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively referred to as the 
"Tender Document". 

 
“RailTel” shall mean Office of General Manager (Northern  Region)  of RAILTEL  
CORPORATION OF INDIA LIMITED, (a Company with its Registered and regional office at 6th 
Floor, Block-III, Delhi IT Park, Shastri Park, Delhi – 110 053) or its authorized Officers or other 
Employees authorized to deal with any matters with which these persons are  concerned,  on  its 
behalf. 

 
“Executive Director” shall mean the officer in-charge for the general superintendence and control   of 
the RailTel’s Northern region and shall mean and include their successors of this region of RailTel. 

 
"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of this 
Tender whether in whole or in part. “Contract” shall mean and include the Agreement of Work Order, 
the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender percentage 
for items of works quantified or not quantified, the General Conditions of Contract, the Special 
Conditions of Contracts, if any, the drawings, the specifications, the special specifications, if any, and 
tender forms, if any, and the document submitted by the Tenderer which have been specifically been 
accepted by RailTel. 
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been 
accepted either in whole or in part and shall include their personal representatives, successors and 
permitted assigns. 

 
‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, 
appendices, Site information and drawings pertaining to the work for which the  tenderers  are  
required to submit their  offer. 

 
"CONTRACTOR’s REPRESENTATIVE" shall mean a person in   supervisory capacity   who   
shall be so declared by the Contractor and who shall be   authorized under a duly executed power   of 
attorney to receive materials issued by t h e  Purchaser to the Contractor   for the works.   He   shall 
be responsible   for proper execution of    works at each or all places and shall take orders    from 
Purchaser’s Engineers and carry out the s a m e . 

 
‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter    / telegram / telex 
/ fax to the tenderer that the tender has been accepted in accordance with provisions contained in the 
letter. The responsibility of the Contractor commences from the date of issue of this letter and   all 
the terms and conditions of contract are applicable from this   date. 

 
‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work  
Order i.e., the time allowed for completion of the work including Sundays  &  holidays  from  the  
date of issue of Letter of Intent / Work  Order. 

 
‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the 
Contract. 

 
‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and other 
components of the plant covered by the Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor  as  are  
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the Quality, 
Workmanship, Performance and  Efficiency of the contracted work or part   thereof. 

 
‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed by 
RAILTEL, Northern Region. 

 
"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Director of RailTel in charge of 
works and shall include the senior executives of RailTel.  He  is responsible  for ensuring that  all  
field works covered by the  contract  are  carried  out  in  accordance  with  approved  designs, 
drawings & specifications and conditions of contract    as  agreed   to. 

 
"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge of the 
works or any official nominated by Executive D i r e c t o r . 

 
"EQUIPMENT" shall mean all or any equipment considered necessary by the Purchaser’s Engineers 
for satisfactory operation, as a whole, of the   installations. 

 
"MONTH" shall mean any consecutive period of thirty days. 

 
"MATERIALS" shall mean all equipments, components, fittings and other materials including raw 
materials required to complete the work. 
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"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region,   and Delhi. 
 

"PURCHASER’S ENGINEER" shall mean the Executive Director of RailTel or successor who will 
decide all   matters relating   to   design, manufacture, and installation   and commissioning of the 
plant and equipment at site. 

 
"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor  or  a  Company  
registered under Indian Company Act or  an  approved  supplier  of  materials  to  whom  the 
Contractor   sublets  portions  of  the    contract. 

 
“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores 
covered in the contract are to be delivered at the   destination. 

 
“INSPECTING OFFICER” shall mean the person, or organization specified in the contract for the 
purpose of inspection of stores of work under the contract and includes his/ their authorized 
representative. 

 
“SITE”  shall mean the areas to be taken up  for  the permanent works, together with any other area  
or areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of  
the Contractor for the purpose of the contract and also  such area  or areas  used  for  store  yards, 
works yards or workshop in proximity of the works as the Purchaser’s  Engineer  may  have  
authorized as an extension of the site, irrespective of the terms and conditions   under   which they   
are occupied   by   the   Contractor. 

 
“BLOCK SECTION” shall mean the distance along the railway track between two consecutive 
Railway stations. 

 
"TENDERER" shall mean and includes any firm of engineers or Contractors or any company or 
body, corporate or otherwise, who submit the Tender which has been   invited. 

 
“LIMITED TENDER” shall mean tenders invited from all or some contractors on the approved or 
selected list for the similar type of work executed and approved by the   Purchaser. 

 
“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate 
notice. 

 
"WORK OR WORKS" shall mean all or any of the items of the work for which the 
Tenderer/Contractor has Tendered/contracted according to the specifications,  drawings  and  
Annexure hereto annexed or to be implied there from, or incidental thereto or to  be  hereafter 
specified or required in such explanatory instructions and drawings, being in conformity with the 
original specifications, drawings,  Annexure  and  schedules  and  also  such  instructions  and 
drawings additional to the aforementioned as may from time to time be issued by the Purchaser's 
Engineer during the  progress  of the contracted  work. 

 
“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued 
under the authority of the Executive Director or as amplified / added to / or supported special 
specifications if any, appended to the tender   forms. 
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“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the tender 
forms and shall include any modifications of such drawings and further drawings as may be issued by the 
Executive Director time to time. 

 
"WRITING" includes    all matters written, typewritten or printed either in whole or in part. 

 
3. ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies or omissions 

from the drawings or any of the Tender Forms or should he be in doubt as  to  their meaning, he  should at 
once notify the authority inviting tenders who  may send a written instruction  to all tenderers. It shall be 
understood that every endeavor has been made to  avoid any error which  can materially affect the basis of 
the tender and the successful tenderer shall take upon himself and provide for the risk of any error which 
may subsequently be discovered and shall make  no  subsequent claim on account  thereof. 

 
In case of any contradiction only the printed rules and books should be followed and no claim for the miss-
interpretation shall be entertained. 

 
4. LOCAL CONDITIONS 

 
4.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and factors 

which would have any effect on the performance of the contract and cost of the stores. The purchaser shall 
not entertain any request for clarifications from the tenderer regarding such local conditions. No request for 
the change of price, or time schedule of delivery of stores shall be entertained on account of any local 
condition or factor after the offer is    accepted by the purchaser. 

 
4.2 The intending tenderer is advised to study the tender documents carefully.  Submission of a quotation by 

the tenderer shall be deemed to have been done after a careful study and examination of these documents 
with full understanding of the implication thereof. These conditions and specifications shall be deemed to 
have been accepted unless otherwise, specifically commented upon by the Tenderer in his quotation.  

 
4.3 Failure to adhere to anyone or all these instructions may render his offer liable to be ignored without any 

r e f e r e n c e . 
 
5. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 
5.1 The tenderer shall indicate clause by clause for each section of the tender document that either his tender 

complies in every respect with the requirements of each clause and sub clause or if not, precisely how they 
differ from the requirements of the tender. In  later case,  the tenderer shall  enclose a separate statement as 
per preform (see Form 5 of Section-I, Chapter-6),  indicating only   the deviations  for  any  clause   or   
sub clause of Special   Conditions   of   Contract,   Instructions   to   Tenderers   and  General Conditions of 
Contract,  Technical   Specifications,   Preamble   etc. which  he   proposes  with justifications  for   
deviations    proposed. The purchaser reserves the right  to accept or reject these deviations and his decision 
thereon shall be final. 

 
5.2 The tenderer should serially number all the pages of the bid. The tenderer  should  provide  

 
 

information about the compliance of various clauses /sub  clauses/  paragraphs (when tenderer   plans 
To give separate compliance of each paragraph or sub clause) of the tender document as per following 
table: 
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S.N. Clause 
no. with 
chapter 

First few 
words of 
clause / sub 
clause / 
paragraph 

Compliance 
status 

Reference of 
clause /page no. 
of supporting 
document ( this 
page no. shall 
correspond to the 
serial numbering 
of the bid) 

Remarks if any 

      
 

The table given above, duly filled in all respects, must    be submitted along with offer. 
 

In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6    Section I. 
 
5.3 Firms should give as proof of work experience {Form (2) and Form (13)}.  Details of works executed 

giving details of the name of the project, date of award, length of the section, No. of Stations, value of the 
contract, the original execution period and the actual execution time taken.  The certificate from the actual 
user about the satisfactory performance indicating all the details as given herein shall be enclosed with the 
t ender . 

 
6. EARNEST MONEY 

 
6.1 The Tenderer shall be required to deposit earnest money with the Tender for the due performance of the 

stipulation to keep the offer open till such date as specified in the Tender under the conditions   of Tender. 
 
(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. The exact 

amount of Earnest Money required to be deposited is indicated in Bid Data Sheet (BDS) Chapter 5 Section 
I. 

 
(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It    being 

understood that the tender documents have been sold/issued to the tenderer and the tenderer has been 
permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not 
resile from his offer or modify the terms and conditions, thereof in a manner not acceptable to RailTel. If 
the tenderer fails to observe or comply with the foregoing stipulation the aforesaid amount deposited as 
earnest money shall be liable to be forfeited by the   RailTel. 

 
(c) If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained  as   part 

security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General Conditions 
of Contract. The Earnest Money of other tenderers shall,  save  as  herein  before  provided, be returned to 
them, but RailTel shall not be responsible for any loss or depreciation that may happen thereto while in 
their possession, nor be liable to pay interest   thereon. 

 
6.2 The earnest money should be submitted on line on IREPS portal.Refer chapter 2 A. 

 
 

6.2.1 Deleted 
 
6.3 Deleted.  
6.4 The bid guarantee / earnest money may be  forfeited: 

 
6.4.1 If a tenderer withdraws its tender during the period of tenders validity specified in clause 13 of Instructions 

to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the tenderer fails to Sign 
the contract in  accordance  with  Clause 2  of Special Conditions  of Contract and to furnish performance 
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guarantee in accordance with Clause 3 of  Special  Conditions  of Contract. 
 
6.4.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within 

reasonable time to the unsuccessful tenderer but the  RailTel  shall  not   be responsible for any loss   or 
depreciation that  may  happen  to  the  security  for  the  due performance  of  the  above stipulation to 
keep offer open for the period specified  in the tender documents or to  the Earnest Money  while  in their 
possession nor be liable to  pay  interest   thereon. 

 
7.5.3 Tender not accompanied by Earnest Money will be summarily   rejected.  
 
7.5.4 For NSIC registered firm and micro & small enterprises (MSEs) who are having valid Udyog Aadhar 

memorandum and For Small Scale Units registered with NSIC under single point registration   scheme and 
participating in this tender, following exemptions shall be available. 

(i) They shall be exempted from cost of tender documents.  

(ii) They shall also be exempted from depositing Earnest money.  These exemptions shall be applicable 

provided units are registered with NSIC/MSE for tendered item and registration is current and valid. 

Firms claiming these exemptions are required to submit along with their offer, a copy of their current 

and valid NSIC/MSE registration certificate for the tendered item/items, otherwise their offer would 

not be considered. 

7. Care in Submission of Tenders 
 
(a) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the works, that all conditions liable to be encountered during the execution of the 
works are taken into account and that the rates he enters in the tender forms are adequate and all inclusive 
to accord with the provisions in Caluse-37 of the General conditions of Contract for the completion of 
works to the entire satisfaction of the   Engineer. 

 
(b) When work is tendered for by a firm or company of contractors, the tender shall be signed by the 

individual legally authorized to enter into commitments on their   behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of contract.  It may, however recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to 
the c ont rac to r . 

 
8. Right of RailTel to deal with Tenders 

 
8.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to invite open or 

limited tenders and when tenders are called to accept a tender in whole or in part or reject   any tender or 
all tenders without assigning reasons for any such a c t i o n . 

 
8.2 The authority for the acceptance of the tender will rest with the RailTel.   It shall not be obligatory   on the 

said authority to accept the lowest tender or any other tender and no tenderer(s)  shall demand any 
explanation for the cause of rejection of his/their tender nor the RailTel undertake to assign reasons for 
declining to consider or reject any particular tender or   tenders. 

 
8.3 If the Tenderer (s) deliberately gives/give wrong information in his/their tender or creates/create 

circumstances for the acceptance of his/their tender, the RailTel reserves the right to  reject such  tender at 
any stage. 

 
8.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance     of 
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his/their tender, the RailTel shall deem such tender cancelled, unless  the  firm  retains  its  character. 
 

 
9. SUBMISSION OF TENDER BID(Single Packet System) 
10.1    The offline document as per clause 5,chapter 2A of tender document shall be submitted at the following 

address in a sealed cover super-scribing it with ‘the name of Tender’ and ‘due date of opening’ and shall be 
addressed to:  
 
                                                                                  
Regd. Ofiice, Northern Region 
RailTel Corporation of India Limited  
6th Floor, Block lll, Delhi IT Park,  
Shastri Park, Delhi – 110053. 
 

10.2    The offline document as per clause 5,chapter 2A of tender document should be delivered to the above address 
so as to reach upto 11:30 hours of dt as indicated in the Open Tender Notice. The bids shall be opened at 
12:00 hours on the same day in the above office in the presence of those representatives of the bidders who 
choose to be present. Bids received after due date and time shall be summarily rejected and shall not be 
opened. If the above said date happens to be a holiday the same shall be done on the next working day.12.00 
hours. 

 
10.3 In case tenderer considers necessary to include new item of work not included in schedule of requirement 

but considered necessary for achieving the end objective he may do so by submitting a new schedule of 
requirement marked as “C” quoting the rates and quantities along with the detailed justification. 

10. RATES IN FIGURES & WORDS 
 
(i) All prices and other information like discounts etc. having a bearing on the price shall be written both in 

figures and in words in the prescribed offer form.  In case of difference in words and figures the amount 
written in words will be taken into   consideration. 

 
(ii) In the event of any discrepancy between   unit   rate   and   total cost, the value shown in unit rate will be 

taken for   evaluation purpose. 
 
(iii) In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 

document, the offer is liable to be rejected. 
 

 
10.1 There is one SOR: SOR (A) for Schedule Items for which should quote a single percentage 

above/below in the Tenderer offer given at the End of SOR   (A). 
 
11. CONSTITUTION OF FIRM AND POWER OF   ATTORNEY 

 
11.1 Any individual(s) signing the tender or other documents connected  therewith  should  specify  whether he 

is signing:- 
 
(a) As sole proprietor of the concern or as attorney of the    sole  proprietor; 

 
(b) As a partner or partners of the  firm; 

 
(c) As a Director, Manager or Secretary in the case of Limited Company duly authorized by a resolution 

passed by the Board of Directors or in pursuance of the authority conferred by Memorandum of 
Association. 

 
11.2 In the case of a firm not registered under the Indian Partnership Act, all the partners or the attorney duly 
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authorized by all of them should sign the tender and all other connected documents.  The original Power of 
Attorney or   other   documents empowering   the   individual   or individuals to sign should be furnished to 
the Purchaser     for verification, if   required. 

 
11.3 The  RailTel will  not  be  bound  by Power  of  Attorney  granted  by the  tenderer  or  by the changes in 

the composition of the firm made subsequent  to  the execution  of  the  contract  agreement. 
 
11.4 In case   where   the   Power of Attorney partnership   deed   has   not  been   executed   in   English, the 

true and authenticated  copies  of the  translation of the same by  Advocate,  authorized  translators  of   
Courts   and   Licensed   Petition   Writers   should  be  supplied   by   the Contractor(s)   while tendering 
for the work. 

 
11.5 The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the case may 

be in original or duly signed. 
 
12. UNIT PRICES 

 
The Unit prices should be quoted by the Contractor as an all-inclusive price, after taking all the relevant 
factors into  consideration and  these  should  be  Firm and  all inclusive without any   variation clauses. 
These shall include all taxes & duties such as GST etc. as payable under the law of land  and  purchaser  
shall  not accept any liability for the  same after award and  acceptance of contract.  The prices shall   be   
quoted   in   Indian Rupees for the units under metric system. Reference may be made to Clause  38 of 
Special Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily rejected. 

 
13. VALIDITY OF OFFER 

 
The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet from   the date 
of opening of tender. Within that period the tenderer cannot  withdraw his offer  subject  to  the   period  
being  extended       further,  if  required,  by mutual  agreement  from  time  to  time. Any 

Contravention of the above condition will make the tenderer liable for forfeiture of his Earnest Money. 
 
14. RATES DURING NEGOTIATION 

 
The tenderer/s shall not increase his/their quoted rates including payment terms in case the RailTel 
Administration negotiates   for reduction of rates. Such negotiations shall not amount to cancellation or 
withdrawal of the original offer and the rates originally quote will be binding on the tenderer/s. 

 
15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX 

CERTIFICATE. 
 

I. Deleted 
 

II. The successful tenderer is required to be registered with GST where he is having place of  business. 
 
16. PERIOD OF COMPLETION AND TIME PROGRESS   GRAPH 

 
16.1 The works/work are/is to be completed within a period as mentioned in Bid Data Sheet 

(BDS) from the date of issue of Letter of Acceptance of the   tender. 
 
16.2 The Tenderers should submit the bar chart including each activities of the Schedule of Requirements 

indicating his planning to complete the work within the stipulated    completion period. 
 
17. OPENING OF TENDER: 
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17.1 Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid Data 
Sheet (BDS) in presence of such Tenderers/Representatives who choose to be   present. 

 
17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not 
refundable. 

 
18. CONSORTIUM BIDS 

 
Not applicable for this tender. 

 
19. QUALIFYING CRITERIA: 

 
19.1 General: 

 
19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to    

                        ensure that qualified tenderer has necessary experience, technical expertise,  equipments  and      
                         financial and  human resources to successfully complete the project. 
 
 

19.2   ELIGIBILITY CRITERIA:  
 
The Bidder/tenderer should have the following Technical & Financial capabilities for that the 
tenderer is quoting: 

 19.2.1 Technical Capability:  
 Tenderers should have:  

i. The tenderer should have completed in the last three financial year (i.e. current year and three 
previous financial years), at least one similar single work for a minimum value of 35% of the 
advertised tender value of the work. 

 
ii. Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial    year 

and current financial year (even though the work might have commenced before the qualifying period) 
shall only be considered in evaluating the eligibility criteria. 

 
iii. The total value of similar nature of work completed during the qualifying period and not the 

payments received within qualifying period alone, shall be   considered. 
 

Note:  
 
1)   Tenderers must have completed the above mentioned works  for Govt. /PSU’S/Reputed private organization 

dealing with Telecom /Electrical utilities with satisfactory performance report from the client. 
 
2)  Tenderer must have completed the above mentioned works in the last three financial years & current year 

reckoned from the date of opening of the tender. 
 
3)   No consortium/ Joint Bid shall be allowed.  
4)  Certified copies of the necessary experience certificates to this effect shall be submit online alongwith the 

tender document while quoting for establishing credentials.   
 

 
              

Definition of similar nature of work: “Trenching, Laying, Jointing, Splicing, Termination, Testing and 
Commissioning of Optical Fiber Cables.” 
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19.2.2 Financial Capability: 

 
 The total contract amount received by the tenderer during the last three years and current financial year 

should be a minimum of 150% of the advertised tender value of the work. (Last audit report from registered 
Chartered Accountant to be enclosed).  

20.      System of verification of Tenderer’s credentials: 
 

20.1       Firms should give as proof of work experience.Details of works executed giving details of the name of the 
project, date of award, length of the section, No. of Stations, value of the contract, the original execution 
period and the actual execution time taken.  The certificate from the actual user about the satisfactory 
performance indicating all the details as given herein shall be enclosed with the tender. 

20.2 The tenderer shall submit along with the tender document, documents in support of his/their claim to fulfill 
the eligibility criteria as mentioned in the tender document. Each page of the copy of documents/certificates 
in support of credentials, submitted by the tenderer, shall be self-attested/digitally signed by the tenderer or 
authorized representative of the tendering firm. Self-attestation shall include signature, stamp and date (on 
each page). Only those documents which are declared explicitly by the tenderer as “documents supporting 
the claim of qualifying the laid down eligibility criteria”’ will be considered for evaluating his/their tender. 

 20.3 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper of Rs. stating that they are not 
liable to the disqualified and all their statements/documents submitted alongwith Bid are true and factual.  
Standard format of the affidavit to be submitted by the Bidder is enclosed as Form-2A.  Non submission of 
an affidavit by the Bidder shall result in summarrily rejection of his/their Bid.  And it shall be mandatorily 
incumbent upon the tenderer to identify, state and submit the supporting documents duly self attested by 
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.  It will not be 
obligatory on the part of the RailTel to scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tender is concerned.” 

 20.4     The RailTel reserves the right to verify all statements, information and documents submitted by the Bidder in 
his tender offer, and the Bidder shall, when so required by the RailTel, make available all such information, 
evidence and documents and may be necessary for such verification.Any such verification or lack of such 
verification, by the RailTel not relieve the Bidder of its obligations or liabilities here under nor will it affect 
any rights of the RailTel there under. 

 20.5 In case of any wrong information submitted by the tenderer, the contract shall be terminated, Earnest Money 
Deposit (EMD), Performance Guarantee (PG) and Secutiry Deposit (SD) of contract forfeited and agency 
barred for doing business on entire RailTel for 5 (five) years. 

 
 
21. TECHNICAL REQUIREMENTS 

 
Tenderer must have proper Office Set up, Man power, Equipments and Machinery as follows: 

 
(i) Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine and 

Telephone. 
The Office Address, Telephone No, Fax No., E-mail ID must be   specified. 

 
(ii) Minimum Technical Man Power: Tenderer should   have: 

 
 

1. Engineer - 1 No. 
 

2. Supervisor (Diploma Holder) - 1No. 
 

3. Splicer (Skilled & Experienced) - 1 No. 
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4. Wireman/Cable Jointer (ITI)                   - 2 Nos. 
 

5. Skilled & Unskilled Man Power    -  (Sufficient) 
 
(iii) Minimum Equipments / Machinery : Tenderer should own    : 

 
1. OTDR 

 

2. OFC Blowing Machine . 
 

3. Splicing Machine 
 

4. Cable Route Locator 
 

5. Optical Power Meter & Laser Source. 
 

6. And Tenderer should either own or should have arrangement to hire HDD Machine, 
JCB Machine and Loading Vehicles. 

 
Table to be submitted duly filled: (Annexure-I) 

 
Eligibility 
Clause No 

 
Actual Available 

 
Whether 

Requirement 
Fulfilled 
(Yes/No) 

 
Documentary 

evidence 
enclosed at 

21.1.(1) 
i) The tenderer should have completed in 
the last three financial year (i. e. current 
year and three previous financial years), at 
least one similar single work for a 
minimum value of 35% of the advertised 
tender value of the work. 
ii) Similar nature of work physically 
completed   within  the   qualifying  period, 
i.e. the last 3 financial year and current 
financial year (even though  the  work 
might have commenced before the 
qualifying period)  shall  only  be 
considered in evaluating the eligibility 
criteria. 
iii) The total value of similar nature of 
work completed during the qualifying 
period and not the payments  received 
within qualifying period alone, shall be 
considered. 

   

21.1.(2) 
The total contact amount received by  
the tenderer during the last three   years 
- Should be a minimum of 150% of the 
advertised tender value of the  work. 

   

21.2.(i) Office setup: 
1.Office Address, 
2.Telephone No , 
3. Fax No. 
4.E-mail ID 
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21.2.(ii)  Man Power: 
1. Engineer 
2.Supervisor 
3.Splicer(Skilled & Experienced) 
4.Wireman/Cable Jointer  
5.Skilled & Unskilled Man  Power 

   

21.2.(iii)Equipments/Machinery 
1. OTDR 
2. OFC Blowing Machine 
3. Splicing Machine 
4. Cable Route Locator 
5. Optical Power Meter 
6. Laser Source 
7. JCB Machine 
8. HDD Machine 
9   Loading Vehicle 

   

 

Signature of Contractor 
 
 

 
 
22. Equipment/Material 

 
• The tenderer shall clearly identify the sources from which the equipment/ 

material to be supplied under this tender will be obtained. The tenderer should 
also enclose an   undertaking from the sources, from where he is procuring the 
material to the effect that the material shall be supplied in time so as to enable the 
tenderer to complete the work within completion period. 

 
• All equipments/ materials proposed to be used shall be of proven design and 

performance. The equipment/ materials shall has been successfully 
commissioned and remained in satisfactory service atleast for a period of 
two years on date of tender submission. Certificate from the actual user of 
the equipment about satisfactory performance shall be enclosed with the 
t e n d e r . 

 
• The equipments / materials shall be covered by performance guarantee by the 

contractor duly supported by the original manufacturer. 
 

22.2 Not Used. 
 

22.3 Not used. 
 
 
23. WORK LOAD 

 
The tenderer submit the present workload of the telecom. Contracts in hand as per the format (Form 
No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory execution of 
more than one contract simultaneously in the past shall be taken into    account. 
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24. MEANING OF SIMILAR WORKS 

 
24.1 For this tender “similar single work” means one complete work   involving: 

“Trenching, Laying, Jointing, Splicing, Termination, Testing and Commissioning of Optical 
Fiber Cables.” 

 
24.2 Works similar to the scope of work as contained in this tender shall mean the work as indicated in 

Tender Notice & Bid Data Sheet, executed in India as per the scope of the work/specifications given 
in the Tender document executed for Govt. /PSU’s /reputed Private organization dealing with 
Telecom/Electrical utilities only. In case of mixed nature of work, cost of above-mentioned activities 
should constitute atleast 60% of the total cost of work. 

 
25. SYSTEM PERFORMANCE GUARANTEE 

 
25.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / material 

supplied by him is installed and commissioned at site, it shall achieve the desired objective and that   
in the event of performance of the system when installed not complying with the end objective or with 
the specifications, he shall provide further inputs to enable the RailTel to realize the end objectives 
with full compliance of the specifications contained in these documents.  No additional payment will 
be made to the contractor for supply of any additional goods and service required in this regard. 

 
25.2 This certificate in the proforma given in Form No. 7, shall   accompany the final offer.   Absence of 

this certificate which will form part of the agreement shall disqualify the tenderer automatically. 
 
25.3 In case the tender is not the original equipment manufacturer, the unqualified & unconditional support 

to be provided by the original equipment manufacturer for the equipment to be supplied against this 
tender should be submitted by the t e n d e r e r . 

 
26. EVALUATION OF OFFER 

 
The authority for the acceptance of   the tender    rests with    the Purchaser. The tenders received    
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the 
Purchaser. 

 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason 
for non-acceptance or rejection of a tender. “The purchaser reserves the right to accept any tender in 
respect of the whole or any portion of the work specified in the tender paper or to  sub-  divide the 
work among different Tenderers or to  reduce the work or to accept any  tender for less   than the 
tendered quantities without assigning any reason   whatsoever”. 

 
27. EXECUTION of CONTRACT 

 
27.1 The Tenderer whose tender is accepted shall be required to appear in person in the office  of  

Executive Director, RailTel Northern Region or in the office of concerned  Engineer,  as the  case  
may be or if a firm or corporation, a duly authorized representative shall so appear and execute the 
contract documents within 30 days after the contract has been awarded  to  him  as  indicated  in 
Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the 
agreement  affected  by  the  acceptance  of  the  tender  in  which  case  the  full  value  of  the earnest 
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Money accompanying the tender shall stand forfeited without prejudice to any other rights or 
remedies. 

 
27.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract documents 

as herein before provided, the RailTel may determine that such tenderer has abandoned the contract 
and thereupon his tender and acceptance thereof shall be treated as cancelled and RailTel shall be 
entitled to forfeit the full amount of the Earnest Money and to recover the damages for such default. 

 
28. Deleted 

 
29. TENDERER’S ADDRESS 

 
Tenderer shall state in the tender his postal address fully and clearly.  Any communication sent to   the 
tenderers by post at the said address shall be deemed to have reached the tenderer duly & timely, 
notwithstanding the fact that the communication could not reach the tenderer at all or in time for 
whatever reason. Important documents shall be sent by Registered Post/ Speed post/Couriers. 

 
30. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 

 
Due preference as per the extant rules applicable on the day of opening of this tender will be given    
to Central Public Sector Undertakings as per Government of India,  Department  of  Public  
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or   latest. 
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SECTION-I 
 

Chapter-3 

PART II 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions 
 

2. General Obligations 
 

3. Law governing the Contract 
 

4. Communications to be in  writing 
 

5. Service of Notices on  Contractors 
 

6. Occupations and use of  land 
 

7. Assignment or subletting of  contract 
 

8. Assistance by the RailTel for the stores be obtained by the 
Contractor 

 
9. Railway Passes 

 
10. Carriage of materials 

 
11. Force Majeure Clause 

 
12. Representation on Works 

 
13. Relics and Treasures 

 
14. Excavated material 

 
15. Indemnity by Contractors 

 
16. Earnest  Money and Security Deposit 

 
17. Completion Period 

 
18. Illegal Gratification 

 
19. Execution of Works 

 
20. Compliance to Engineer’s  Instructions 

 
21. Instructions  of Engineer’s Representative 
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22. Adherence to specifications and  drawings 
 

23. Working during night 
 

24. Damage to RailTel property or private life and   property 
 

25. Sheds, Stores houses and  Yards 
 

26. Provision of efficient and competent  staff 
 

27. Workmanship  and Testing 
 

28. Facilities for Inspection 
 

29. Examination of work before covering  up 
 

30. Temporary works 
 

31. Contractors to supply water for  works 
 

32. Property in material and  plants 
 

33. Tools, Plant and Materials supplied by the  RailTel 
 

34. Precaution during progress of  work 
 

35. Use of Explosives 
 

36. Suspension of works 
 

37. Rates for items of works 
 

38. Demurrage and wharfage  dues 
 

39. Rates for extra items of works 
 

40. Handing over of works 
 

41. Modification to Contract to be in  writing 
 

42. Powers of Modification to  Contract 
 

43. Monthly Statement  of Claims 
 

44. Qualities in schedule annexed to  Contract 
 

45. Measurements of Works 
 

46. “On-Account” Payment 
 

47. Maintenance of works 
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48. Certificate of Completion of  Works 
 

49. Approval only by Maintenance  Certificate 
 

50. Maintenance Certificate 
 

51. Final payment 
 

52. Withholding and lien in respect of sums  claimed 
 

53. Signature on Receipts for  Amounts 
 

54. Wages to Labour 
 

55. Provisions of Payments of Wages  Act 
 

56. Reporting of Accidents to  Labour 
 

57. Provisions of Workmen’s Compensation  Act 
 

58. RailTel not to provide quarters for  Contractor 
 

59. Labour camps 
 

60. Non-Employment of Labourers below the age of  15 
 

61. Determination of Contract 
 

62. Termination of contract owing to default of  contractor 
 

63. Matters finally determined  by the RailTel 
 

64. Settlement of dispute and  Arbitration 
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SECTION – 1 
 

Chapter - 3 

PART II 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s 
WORKS 

 
DEFINITIONS AND INTERPRETATION 

 
1. Definitions: 

 
1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section - 1 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or the temporary works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent work. 

 
(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the w o r k s . 
 
(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 
 
1.2 Singular and Plural: Works importing the singular number shall also include the plural and vice 

versa where the context requires. 
 

1.3 Headings & marginal headings: The headings and marginal headings in these general conditions are 
solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken 
into consideration in the interpretation or construction thereof or the   contract. 

 
2. GENERAL OBLIGATIONS 

 
2.1 Execution Co-relation and intent of contract documents:   - 

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The contract 
documents are complementary, and what is called for by any one shall be as binding as if called off 
try all; the intention of the documents is to include all labour and materials, equipments and 
transportation necessary for the proper execution of work. Materials or work not covered by or 
properly inferable from any heading or class of the specifications shall not be supplied by the RailTel 
to the contractors unless distinctly specified in the contract documents. Materials or works described 
in words, which so applied, have a well-known technical or trade meaning shall be held to refer to 
such recognized standards. 

 
2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region  or  to  a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on the 
Contractor and the other region in the same manner & take effect in all respects as if the Contractor 
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and the other region were parties thereto from the inception and the corresponding officer or the 
competent authority in the other region will exercise the same powers and  enjoy the same authority   
as conferred to the Predecessor RailTel/Project under the original contract/agreement entered    into. 

 
2.3 If for administrative or other reasons the contract is transferred to the other region of RailTel the 

contract shall notwithstanding anything contained herein contrary thereto, be binding on the 
Contractor the and the other region in the same manner and take effect in all respects as if the 
contractor and the other region had    been parties thereto from the date of this contract. 

 
3. Law Governing the Contract: 

 
3.1 The Contract shall be govern by the law for the time being in the republic of   India. 

 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the  provision of any 

statute relating to the works and regulations and bye-laws of any local  authority and  of any water  
and lighting companies or undertakings, with whose system the work is proposed  to be connected  
and shall before making any variation from the drawings or the specifications that may  be 
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be  
made and the reason for making the variation and shall not carry out such variation until he has 
received instructions from the Engineer in respect thereof.  The Contractor shall be bound to give   all 
notices required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes payable 
to any authority in respect thereo f . 

 
4. Communications to be in writing – All notices, communications, references and complaints made 

by the RailTel or the Engineer or the Engineer’s representative  or  the  Contractor  interest  
concerning the works shall be in writing and no notice, communication, references or complaint not  
in writing shall be  recognized. 

 
5. Service  of  Notices  on  Contractors  –  The  Contractor  shall  furnish  to  the  Executive     Director 

/RailTel the name, designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the contract if delivered   
to the Contractor or his authorized agent or left at or posted to the address so given and shall be 
deemed to have been so given in the case of posting on day on which they would have reached such 
address in the ordinary course of post or on the day on which they were so delivered or left. In the 
case of contract by partners, any change in the constitution of the firm shall be forthwith notified by 
contractor to the Executive Director /RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the Railway/RailTel shall 

be occupied by the contractor without the permission of the RailTel. The Contractor shall not use, or 
allow to be used, the site for any purposes other    than that executing the works. 

 
7. Assignment or subletting of contract: - The  Contractor  shall not assign or  sublet the  contract or 

any part thereof or allow any person to become interested therein  in  any  manner  whatsoever  
without the special permission in writing of the  RailTel.  Any breach of this condition shall entitle the 
RailTel to rescind the contract under clause 62 of these conditions and also render the contractor liable 
for payment to the RailTel in respect of any loss or damage arising or ensuring from such cancellation.  
Provided always that execution of the details of the work by petty contractor under   the direct and 
personal supervision of the contractor or his agent shall not be deemed to be sub- letting under this 
clause. The permitted subletting of work by the contractor shall not establish any contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the Contractor of any 
responsibility under the Contract. 
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8. Assistance by the RailTel for the stores to be obtained by the Contractor:   Owing to difficulty    
in obtaining certain materials (including Tools & Plants) in the market, the RailTel may have agreed 
without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the required 
quantities of such materials as may be specified in the Tender.  In the event of delay or  failure in 
obtaining the required quantities of the aforesaid materials, the Contractor shall not be deemed 
absolved of his own responsibility and shall keep in touch with the day to day position regarding their 
availability and accordingly adjust progress of works including  employment  of  labor and the RailTel 
shall not in any way be liable for the supply of materials or  for  the  non-supply thereof for any 
reasons whatsoever not for any loss  or damage  arising  in consequence  of such delay or non- supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or any of 

his employee/worker. 
 
10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the conveyance of 

Contractor’s materials, tools and plant by Rail which may be required for use in the works and the 
contractor shall pay full freight at public tariff rates t h e r e f o r e . 

 
11. Force Majeure Clause 

 
11.1 If at any time, during the continuance of this Contract,  the  performance,  in whole  or  part,  by  

either  party,  of any  obligation under  this  contract   shall be prevented   or delayed by  reason  of 
any war, hostility, act of the public enemy, Civil  Commotion,  Sabotage,  Fires,  Floods,  Earth 
quakes, explosions, strikes,  epidemics,  quarantine  restrictions,  lockouts,  any  statute,  statutory 
rules/  regulations,  order   of   requisitions   issued   by   any Government   Department   or 
Competent  Authority  of acts  of God  (here-in-after  referred  to   as   event)  then provided  notice   
of the happening of any such event  is  given by either party to  the  other within twenty one days  
from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to 
terminate this Contract nor shall either party have  any claim  for  damage  against  the  other  in 
respect of such non- performance or delay in performance, and the obligations under the Contract  
shall be resumed as soon as practicable after such event has come to an end or ceased to exist, 
PROVIDED  FURTHER  that   if   the   performance   in whole  or  part   of   any  obligation under 
this Contract is prevented or delayed by reason of any such event  beyond a period  as mutually  
agreed to by the   RailTel   and the   Contractor after any event or 60 days in the   absence   of such   
an  agreement whichever  is  more,  either  party  may  at  its  option   terminate   the   Contract 
provided   also   that  if  the contract   is   so   terminated    under    this  clause  the   RailTel may  at  
the time of such termination take over from the  Contractor  at  prices  as  provided  for  in the 
contract, all works executed or works under  execution. 

 
12. Representation on Works – The Contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on receiving 
reasonable notice, present himself to the Executive Director /RailTel and orders given by the 
Engineer or the Engineer’s Representative to the agent shall be deemed to have the same force    as if 
they had been given to the Contractor.  Before absenting himself, the Contractor shall furnish the 
name and address of his agent for the purpose of this clause and failure on the part of the Contractor to 
comply with this provision at any time will entitle the RailTel to rescind the contract under Clause 62 
of these conditions. 
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13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the 
site shall be property of the RailTel and the Contractor shall duly preserve the same to the satisfaction 
of the RailTel and shall from time to time deliver the same to such person or persons as the RailTel 
may appoint to receive the same. 

 
14. Excavated material –  The Contractor shall not sell or otherwise dispose of or remove except for    

the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials 
which may be obtained from any excavation made for the purpose of the works or any building or 
produced upon the site at the time of delivery of the possession thereof but all the substances, 
materials, buildings, and produce shall be the property of the RailTel provided that the  Contractor 
may, with the permission of the Executive Director /RailTel, use the same for  the  purpose of the 
works either free of cost or pay the cost of the same at such rates as may be determined by the 
Engineer. 

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from and 

against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every 
nature and description brought or recovered against the RailTel’s by reason of any act or omission   of 
the Contractor, his agents or employees, in the execution of the works or in his guarding of the same.  
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any 
damage shall have been sustained. 

 
16. Security Deposit 

 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part    

of security deposit for the due and faithful fulfillment of the contract by the contractor. The balance to 
make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or may 
be recovered by percentage deduction from the contractor’s “on account” bills. Provided also  that in 
case of defaulting contractor the RailTel may retain any amount due for payment to the Contractor on 
the pending “on account bills” so that  the  amounts so retained  may not exceed  10%  of the total 
value of the contract. 

 
16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of recovery / 

mode of recovery shall be as  under: 
 

a) Security Deposit for each work should be 5% of the contract   value. 
b) The rate of recovery should be at the rate of 10% of the bill amount till the full security deposit is 

recovered. 
c) Security Deposits will be recovered only from the running bills of the contract and no other mode 

of collecting SD such as SD in the form of instruments like BG, FD etc. shall be accepted towards 
Security Deposit. 

 
Security Deposit shall be returned to the contractor after the physical completion of the work as 
certified by the competent authority. The competent authority shall normally be the authority that 
is competent to sign the contract. 

 
16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the 

Contractor under the Contract. 
 
17 Completion Period:- 
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17.1 Subject to any requirement in the contract as to completion of any portion or portions of the works 
before completion of the whole, the contractor shall fully and finally complete  the  whole  of  the 
works comprised    in the contract (with such modifications as may be directed under conditions of 
This contract) by the date entered in the contract    or extended date in terms of the following clauses: 

 
17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially  

increased the magnitude of the work, then such extension of the contracted date of completion may   
be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover 
that the Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the clause thereof shall arise and in any case  not  less  than  one 
month before the expiry of the date fixed for completion of the    works. 

 
17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act  or  

neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4) 
of clause 20 of these conditions or in executing the work not forming part of the contract but on 
which contractor’s performance necessarily depends or by reason of proceeding taken or  threat- 
tended by or dispute with adjoining or neighboring owners or public authority arising otherwise 
through the Contractor’s own default etc. or by the delay authorized by the Engineer pending 
arbitration` or in consequences of the contractor not having received in due time necessary  
instructions from the RailTel for which he shall have specially applied in writing to the Engineer or  
his authorized representative then upon happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to  the Engineer  within 15 days of such happening  
but shall nevertheless make constantly his best endeavors to  bring down or make  good the delay    
and shall do all that may be reasonably required of him to  the  satisfaction  of  the  Engineer  to 
proceed with the works.  The contractor may also indicate the period for which the work is likely to   
be delayed and shall be bound to ask for necessary extension of time.  The engineer  on receipt of such 
request from the contractor shall consider the same and shall grant such extension of time as in his 
opinion is reasonable having regard to  the nature and  period of delay and the type and quantum   of 
work affected thereby.   No other compensation shall be payable for works so  carried  forwarded   to 
the extended period of time, the same rates, terms and conditions of contract being applicable as     if 
such extended period of time was originally in the original contract   itself. 

 
17.1.4 In the event of any failure or delay by the RailTel to hand over  the Contractor possession  of the  

lands necessary for the execution of the works or to give the  necessary notice  to  commence  the 
works or to provide the necessary drawings or instructions or any other delay caused by the RailTel 
due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or compensation therefore 
but in any such case, the RailTel may grant such extension or extensions of the completion date as 
may be considered reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work or part of the 

works specified in the contract documents shall be deemed to be the essence of the contract.  If   the 
contractor fails to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the works can 
be completed by the contractor within reasonable short time thereafter, allow the contractor further 
extension of time as the Engineer may decide.  On such extension the RailTel will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover from the contractor as 
agreed damages and not by way of penalty a sum equivalent to 1/2% of the contract value of the 
works for each week or part of the   week. 
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17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, 
that the total amount of liquidated damages under this condition, shall not exceed 10% of the total 
value of the contract.Provided further, that if the RailTel is not satisfied that the works can be 
completed by the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without 
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s security 
deposit and rescind the contract under clause 62 of these conditions, whether or not actual damage is 
caused by such default. 

 
18. Illegal Gratification 

 
18.1 Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the  

Contractor or his partner,  agent or servant  or anyone on his behalf, to any officer  or  employees of  
the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any  
other contract with the RailTel shall, in addition to any criminal  liability  which  he  may  incur, 
subject the contractor to the rescission of the contract and all other contracts with the RailTel and to  
the payment of any loss or damage resulting from such decision and the RailTel shall be entitled to 
deduct the amounts so payable from any moneys due to the Contractor (s) under this contract or any 
other contracts with the  RailTel. 

 
18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the 
RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.  Any 
question or dispute as to the commission or any shall offence or compensation payable to the RailTel 
under this clause shall be settled by the Executive Director of RailTel, in such a manner as shall 
consider fit and sufficient and his decision shall be final and conclusive. In the event of rescission of 
the contract under this clause, the Contractor will not be paid any compensation whatsoever except 
payments for the work done up-to-date of   rescission. 

 
 
19. EXECUTION OF WORKS 

 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to  and  during the  progress of the  works,  the  general 
and local conditions, the labour conditions prevailing therein and all other matters which can in any 
way affect the works under the  contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days after the 

receipt by him of an order in writing to this effect from the RailTel and shall proceed with the same 
with due expedition and without  delay. 

 
19.3 Accepted programme of work – The Contractor who has been awarded the work shall as soon as 

possible but not later than 7 days from the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of one year or less or not later than 15 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of various 
items of works   in the form of Bar Chart/PERT/CPM.       He shall  also  submit the details of 
organization (in terms  of 
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Labour and supervisors) plant and machinery that he intends to utilize (from time to time) for 
execution   of the work within stipulated date of completion. The programme of work amended as 
necessary by discussions with the Engineer, shall be treated as the agreed programme of the work for 
the purpose of this contract and the contractor shall and endeavor to fulfill this programme of work. 
The progress of work will be watched accordingly in the liquidated damages will be with reference to 
the overall completion date.   Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all works     

in relation to original reference at his cost. The Contractor shall execute the work true to 
specifications, drawings, plans and dimensions as mentioned in the contract document and as directed 
by the Engineer’s representative and shall check these at frequent intervals.  The Contractor shall 
provide all facilities like labour and instruments and shall cooperate with the Engineer’s representative 
at all time, during the progress of the works.  Any error  shall appear  or arise in any part of the work, 
the Contractor, on being required so to do by the Engineer’s representative shall, at his own rectify 
such errors, to the  satisfaction  of  the  Engineer’s representative. Such checking shall not absolve the 
Contractor of his own responsibility of maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 

 
20.1 The Engineer shall direct the order in which the several parts of the works shall be executed and the 

Contractor shall execute without delay all orders given by the Engineer from time to time but the 
Contractor shall not be relieved thereby from responsibility for the due performance of the works in 
all respects. 

 
20.2 Alterations to be authorized – No alterations in  or additions to  or omissions or abandonment of  

any part of the works shall be deemed authorized, except under instructions from the Engineer, and 
the Contractor shall be responsible to obtain such instructions  in  each and  every  case  in  writing 
from the Engineer. 

 
20.3 Extra Works – Should works over and  above those included in the contract require to be executed   

at the site, the contractor shall have no right  to  be entrusted  with the  execution of such works,  
which may be carried out by another contractor or contractors or by other Mean at the option of the 
RailTel. 

 
20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other 

contracts in connection with the works. The Contractor shall afford other contractors reasonable 
opportunity for the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the Contractor’s work depends for proper 
execution or result upon the work of another contractor(s) the Contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such proper execution 
and results.  The Contractor failure so to inspect and report shall constitute an acceptance   of the other 
contractor’s work as fit and proper for the reception of his work, except as to defects which may 
develop in the other contractor’s work after the execution of his   work. 
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21. Instructions of Engineer’s Representative – Any instructions or approval given by the Engineer’s 

representative to Contractor in connection with the works shall bind the Contractor as though it had 
been given by the Engineer provided always as follows:  - 

 
21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 
breaking up thereof. 

 
21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he 

shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such 
decision. 

 
22. Adherence to specifications and drawings 

 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and drawings 

of the contract. If the Contractor performs any works in a manner contrary to the specifications or 
drawings or any of them and without such reference to the Engineer, he shall bear all the costs arising 
or ensuring there-from and shall be responsible for all loss to    the RailTel. 

 
22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of Drawings and 

specifications at the site, in good order, and such contract documents as may be necessary, available 
to the Engineer or the Engineer’s Re pr esenta t i ve . 

 
22.2.2 The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical   supplement. 
 
22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies thereof 

furnished by the RailTel to the Contractor are deemed to be the property of the RailTel. They shall not 
be used another works and with the exception of the signed contract set, shall be returned by the 
Contractor to the RailTel on completion of the work or termination of the    Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor’s request for the same, additional instructions by 
means of drawings or otherwise, necessary for the proper execution of the  works  or  any  part 
thereof. All such drawings and instructions shall be consistent with the Contract Documents and 
reasonably inferable there from. 

 
22.5 Meaning and Intent of specification and drawings – If any ambiguity arises  as to  the  meaning  

and intent of any portion of the Specifications and Drawings or as to execution or quality of any  
work or material, or as to the measurements of the works the decision of the Engineer thereon shall  
be final subject to  the appeal (within 7 days of such decision being intimated to  the Contractor)  to  
the competent authority in RailTel who shall have the power correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be 
final and conclusive. 

 
23 Working during night – The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the E ng i ne e r . 
 

24. Damage to Railways/RailTel property or private life and  property –  The  Contractor  shall  be 
responsible for all risk to the works and for trespass and shall make good at his own expense   all   
loss or   damage   whether   to   the   works   themselves   or   any   other   property   of    the 
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Railways/RailTel or the lives, persons or property of others  from  whatsoever  cause  in connection 
with the works until they are taken over by the RailTel and this although all  reasonable and proper 
precautions may have been taken by the Contractor, and in  case  the RailTel shall be called upon to 
make good any costs, loss or damages, or to pay  any compensation, including that payable under  the  
provisions  of  the  Workmen’s  Compensation Act or any statutory amendments thereof to any 
person or persons sustaining damages as  aforesaid by reason of any act, or any negligence or 
omissions on the part of the Contractor the amount of any costs or charges including costs and 
charges  in  connection  with  legal proceedings, which the RailTel may incur in reference thereto, 
shall be charged  to  the  Contractor. The RailTel shall have the power and right to pay or to defend 
or compromise any claim of threatened legal proceedings or in anticipation of legal proceedings 
being instituted consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings,   charging to 

 
Contractor, as aforesaid, any sum or sums of money which may be paid and  any expenses whether  
for reinstatement or otherwise which may be incurred and the propriety  of  any  such  payment, 
defense or compromise, and the incurring of any such expenses shall not  be  called  in question by 
the Contractor. 

 
25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the  opinion  of  the  
Engineer is requisite for carrying on the works and the Contractor  shall keep  at each such  sheds, 
store houses and yards a sufficient quantity of materials and plant in stock as  not  to  delay the 
carrying out of the works with due expedition and the Engineer and  the  Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose of 
inspecting the stock of materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall be  forthwith 
removed from the sheds, store houses or yards by the contractor. The Contractor shall at his own 
expenses provide and maintain suitable mortar mills, soaking vats or  any  other  equipment’s  
necessary for the executive of the  works. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the works at all 

times efficient and competent staff to give the necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such supervisors, workmen and 
laborers in or about the execution of any of these works as are careful and skilled in various trades and 
callings. The Contractor shall at once remove from the works  any  agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 
required by the Engineer,  he  shall submit a correct return showing the  names  of all staff and  
workmen employed  by him.  In the event of the Engineer being of the opinion that  the Contractor is 
not employing on the works a sufficient number of staff and workmen  as  is necessary for the proper 
completion of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect take on the additional number of staff and labour specified by the Engineer 
within seven days of being so required and failure on the part of the Contractor to comply with such 
instructions will entitle the RailTel to rescind the contract under Clause 62 of these conditions. 

 
27. Workmanship and Testing 

 
27.1 The whole of the works and/or supply of materials specified and  provided  in  the contract  or that 

may be necessary to be done in order to form and complete any part thereof shall be executed in the 
best  and  most  substantial  workman  like  manner  with  materials  of  the  best  and  most  approved 
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Quality of their respective kinds, agreeable to the particulars contained in or implied by the 
specifications and as referred to in and represented by the drawings or in such other additional 
particulars. Instructions and drawings may be found requisite to be given during the carrying on of the 
works and to the entire satisfaction of the Engineer according to the instructions and directions, which 
the Contractors may from time to time receive from the Engineer. The materials may be subjected to 
tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at 
the expense of the   Contractor. 

 
27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative  shall  

be entitled to order from time to time:  - 
 
27.2.1 The removal from the site within the time specified in the order of any materials, which in his opinion 

are not in accordance with the specifications or   drawings. 

27.2.2 The substitution of proper and suitable materials,  and 
 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on account” 

payments therefore, of any work which in respect of materials or workmanship is not in his opinion   
in accordance with the specifications and in case of default on the part of the Contractor in carrying 
out such order the RailTel shall be entitled to rescind the contract under Clause 62 of these conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the  Engineer’s 

Representative every facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labour, materials,  instruments,  appliances  
and things of every kinds required for the purpose and the Engineer and the Engineer’s  representative 
shall at all-time have free access to every part of the works and to all places at which materials for the 
work are stored or being  prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days notice to  the 

Engineer or the Engineer’s Representative whenever any work or materials are intended  to  be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct  dimension  may be  taken 
before being so covered, placed beyond the reach of measurement  in  default  whereof,  the same  
shall at the option of the Engineer or the Engineer’s Representative be uncovered  and  measured at  
the contractor’s expense or no allowance shall be made for such work or   materials. 

 
30. Temporary works: - All Temporary works  necessary for the proper execution of the works  shall    

be provided and maintained by the Contractor and subject to the consent of the Engineer, shall be 
removed by him at his expenses when they are no longer required and in  such  manner  as  the 
Engineer shall direct. In the event of failure on the part of the Contractor to remove the temporary 
works, the Engineer will cause them to be removed and cost as increased by supervision and other 
incidental charge shall be recovered from the Contractor. If temporary huts are provided by the 
Contractor on the Railway land for labour engaged by him and the work is completed but the 
contractor’s labour refused to vacate and have to be removed by the RailTel, necessary expenses 
incurred by the RailTel in connection therewith shall be borne by the   Contractor. 

 
31. Contractor to supply water for works 

 
31.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of water for the works. 
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31.2 Water supply from the Railway  system 

 
31.3 Water supply by Railway Transport:  Deleted 

 
31.4 Contractor to  arrange supply of Electric power for works 

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 
obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to  the  Contractor  part or  
whole of the electric power wherever available and possible,  required  for execution of works from  
the Railway’s existing electric supply systems at or near the site of works on specified terms and  
conditions and such charges as shall be determined by the RailTel and payable by the contractor 
provided the cost of arranging necessary connection to the Railway’s Electric supply systems, and 
laying of underground/overhead conducts circuit protection, electric power meters,    transmission 
structure, shall be borne by the Contractor and that the contractor shall not be entitled to pay 
compensation for interruption or failure of the Electric supply system. 

 
32. Property in material and Plants:  Deleted 

 
33. Tools, Plant and Materials Supplied by the R a i l T e l . 

 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other property 

whether of a like description or not belonging to the RailTel and committed to his charge for the 
purpose of the works and shall be responsible for all damage or loss caused by him, his agents 
permitted sub-contractor or his workmen or others while they are in his charge.  The Contractor shall 
sign accountable receipts for tools, plants and materials made over to him by the Engineer and   on 
completion of the works shall handover the unused balance of the same to the Engineer in good order 
and repair, fair wear and tear excepted and shall be responsible for any failure to account for   the same 
or any damage done thereto. 

 
33.2 Hire of RailTel’s Plant:   Deleted. 

 
34. Precaution during progress of work: 

 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost provide 

the materials for and execute all shoring, timbering and strutting works as is necessary for the stability 
and safety of all structures, excavations and works and shall ensure that no damage, injury, loss is 
caused or likely to be caused to any person or property. 

 
34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 
compensations claimed for any authorized closure, or his agent or his staff shall be recoverable from 
the Contractor by deduction from any sums which may become due to  him  in  terms of contract or 
otherwise according to  law. 

 
34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access to all 
premises approached from such street or thoroughfare and  for any drainage, water supply or meant  
for lightning which may be interrupted by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 
regulation of the traffic, and provide watchmen necessary to prevent  accidents.   The works shall in 
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Such cases be executed night and day if so ordered by the Engineer and with such vigour so that the 
traffic way be impeded for as short a time as possible. 

 
34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 

public or Railway/RailTel’s property and shall post such look out men as may in the opinion of the 
Engineer be required to comply with regulations pertaining to the   work. 

 
35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor without 

the permission of the Engineer and then only in the manner and to the extent to which such permission 
is given. Where explosives are required for the works, the same shall be stored in a special magazine 
to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. The 
Contractor shall obtain the necessary license for the storage and the use of explosives and all 
operations in which or for which explosives are employed shall be at the sole risk and responsibility of 
the Contractor and the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 
36. Suspension of works 

 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof  

for such time or times and in such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work so far as is necessary in the opinion of the 
Engineer.  If such suspension is:  - 

 
(a) Provided for in the contract,  or 
(b) Necessary for the proper execution of the  works  or by the  reason of weather  conditions  or 

by some default on the part of the Contractor, and   or 
(c) Necessary for the safety of the works or any part   thereof. 

 
36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works; but in the event of any suspension ordered by the Engineer  for  reasons 
other than aforementioned and when each such period of suspension  exceeds  14  days,  the  
Contractor shall be entitled to such extension of time for completion of the works as the  engineer  
may consider proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the 
Contractor to  his  employees during the periods of such suspensions. 

 
36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may  
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof    
to proceed with the works or that part thereof in regard to which progress is suspended and if such 
permission is  not granted within that time the Contractor by further written  notice so served may,  
but is not bound to, elect to treat the suspension where it affects part  only of the  works as on  
omission of such part or where it affects the whole of the works, as an abandonment of the contract  
by the RailTel. 

 
37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contract are 

intended to provide for works duly and properly completed in accordance with  the  general  and 
special conditions of the contract and the specifications and drawings together with such  
enlargements, extensions, diminutions, reductions, alterations or additions as may be  ordered  in 
terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be 
deemed to  include and cover superintendence and labour, supply including full freight of materials, 
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stores, tools and  all apparatus and plant required on the works, except such tools, plant or materials   
as may be specified in the contract to be supplied to the Contractor by the RailTel, the erection, 
maintenance and removal of all temporary works and buildings,  all arrangements  for  the  safety of 
the public or of employees during the execution of works, all sanitary and medical arrangements for 
labour camps as may be prescribed by the RailTel, the setting of all work and of the construction, 
repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees, 
duties, royalties, rent and compensation to owners for surface damage or taxes and  impositions 
payable to local authorities in respect of land, structures and all material supplied for the work or  
other duties or expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially provided for in the  
specifications. 

38. Demurrage and wharfage dues 
 
38.1 Demurrage charges calculated in accordance with the scale inforce for the  time  being  on  the  

RailTel and incurred by the Contractor failing to load or unload any goods of materials within the  
time allowed by RailTel for loadings as also wharfage charges, of materials not removed in time as 
also charges due on consignments booked by or to him shall be paid by the  Contractor,  failing  
which such charges shall be debited to the Contractor’s  account  in the hands  of the  RailTel and  
shall be deducted from any sums which may become due to him    in terms of the contracts. 

 
39. Rates for extra items of works 

 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is not 

included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule of 
Rates’ modified by the tender percentage and such items are not contained in the latter, at the rate 
agreed upon between the Engineer and the  Contractor before  the  execution of such items  of work 
and the contractors shall be bound to notify the Engineer at least seven days before the necessity  
arises for the execution of such items of works that the accepted schedule of rates does not include 
rate or rates for the extra work involved. The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as possible after the need 
for the special item has come to the notice.  In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the RailTel shall be entitled to 
execute the extra works by other Mean and the contractor shall have no claim for loss or damage that 
may result from such procedure. 

 
39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto before   

the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in such a case the 
Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred 
by him prior to the date of determination of the rates as aforesaid according to the rates as shall be 
fixed by the Engineer. However if the contractor is not satisfied with the decision of the Engineer in 
this respect he may appeal to the competent authority of RailTel within 30 days  of  getting the 
decision of the Engineer, supported by analysis of the rates claimed. The competent authority of 
RailTel’s decision after hearing both the parties in the matter would be final and binding on the 
Contractor. 

 
40. Handing over of works: 

 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the RailTel 

complete in all respect to the satisfaction of the Engineer. The Engineer shall determine the date on 
which the  work is  considered  to  have  been  completed,  in support of which his  certificate  shall be 
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Regarded as sufficient evidence for all purposes.  The engineer shall determine from time to time, the 
date on which any particular section of the work shall have been completed, and the contractor and the 
contractor shall be bound to observe any such determination of the Engineer. 

 
40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 
kind and leave the whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer. No final payment in settlement of the accounts for the work shall be 
paid, held to be due or shall be made to the contractor till, in addition to any other condition necessary 
for such final payment, site clearance shall have been affected by him, and such clearance may be 
made by the Engineer at the expense of the Contractor in the event of his failure     to comply with this 
provision within 7 days after receiving notice to that effect. Should it become necessary for the 
Engineer to have the site cleared at the expense of the Contractor, the RailTel 

 
shall not be held liable  for any loss or damage to  such of the  Contractor’s property as may be on 

the site and due to such removal there from which removal may be effected by Mean of public sales  
of such materials and property or in such a way as deemed fit and convenient to the Engineer. 

 
VARIATIONS IN EXTENT OF CONTRACT 

 
41. Modification to Contract to be in writing – In the event of any of the provisions of the Contract 

requiring to be modified after the contract documents have been signed, the modifications shall be 
made in writing and signed by the RailTel and  the  Contractor, and  no  work shall proceed  under  
such modifications until this has been done. Any verbal or written arrangement abandoning, 
modifying, extending, reducing or supplementing the Contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the RailTel unless and until the same is incorporated 
in a formal instrument and signed by the RailTel and the Contractor and till then the RailTel shall 
have the right to repudiate such arrangement. 

 
42. Powers of Modification to Contract 

 
42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend, 

diminish or reduce the works or make any alterations in their design, character, position, site 
quantities, dimensions or in the method of their execution or in the  combination  and  use  of  
materials for the execution thereof or to  order any additional work to  be done or  any works not  to  
be done and the Contractor will not be entitled to  any compensation for any increase / reduction in  
the quantities of work but will be paid only for the actual amount of work done and for approved 
materials supplied against a specific  order. 

 
42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 

for each individual item of the contract would be up to +25% of the quantity originally contracted. The 
contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 
claim or any compensation, whatsoever upto the limit of +25% variation in quantity of individual 
items of works. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations  or  

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the  
contract but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included and 
provided for in the specifications and drawings and the amounts to be paid therefore shall be 
calculated  in accordance with the accepted  schedule of rates.   Any extra items/quantities of    work 
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Falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause 39 of these conditions. 

 
CLAIMS 

 
43. Monthly Statement of  Claims 

 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account giving full 

and detailed particulars of all claims for any additional expenses to which the Contractor may consider 
himself entitled to and of all extra or additional works ordered by the Engineer which he has executed 
during the preceding month and no claim for payment for and such work will be considered which has 
not been included in such particulars. 

 
43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall  the 
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed a 
‘No Claim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel, after 
the works are finally measured up. The Contractor shall be debarred from disputing the correctness of 
the items covered by “No Claim Certificate” or demanding a preference to arbitration in respect 
thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of rates with 

items of works quantified are the estimated quantities of the works and they shall not be taken   as the 
actual and correct quantities of the works to be executed by the Contractor in fulfillments of    his 
obligations under the contract. 

 
45 Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted schedule 

of rates and for extra works at rates determined under Clause 39 of these conditions on the 
measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 
prescribed for the purpose by the RailTel. The quantities for items the unit of which in the accepted 
schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 
half being dropped and half and above being taken as one; for item the unit of which in the accepted 
schedule of rates is single, the quantities shall be calculated to places of decimals. Such measurements 
will be taken of the work in progress from time to time and at such intervals as in the opinion of the 
Engineer shall be proper having regard to the progress of works.  The date and time on which “on 
account” or final measurements are to be made shall be communicated to the Contractor who shall be 
present at the site and shall sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements. Falling the Contractor’s 
attendance the work may be measured up in his absence and such measurements shall, not-
withstanding such absence, be binding upon the Contractor whether or not   he shall have signed the 
measurement book provided always that any objection made by him to measurement shall be duly 
investigated and considered in the manner set out   below: 

 
(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re- 
measurement taken by the Engineer or the Engineer’s representative in the presence of the 
Contractor or  in  his  absence  after  due  notice  has  been  given  to  him  in  consequences of 
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Objection made by the contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurement. 

 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in   measurements. 
 
46. “On-Account” Payments 

 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” payment only 

for such works as in the opinion of the Engineer he has executed in terms of the contract. All payment 
due on the Engineer’s or the Engineer’s Representatives certificate of measurements shall   be subject 
to any deduction which may be made under these presents and shall further be subject to, unless 
otherwise required by Clause 16 of these conditions a retentions of 10% by way of security deposits, 
until the amount of security deposit by way of retained earnest money and such retentions shall 
amount to 10% of the total value of the contract provided  always that  the Engineer  may by any 
certificate make any correction or modification in any previous certificate which shall  have been 
issued by him and that the Engineer may withhold any certificate if the  works  or any part thereof are 
not being carried out to this  satisfactions. 

 
46.2 Rounding off amounts: The total amount due on the certificate shall be rounded off to the nearest 

rupee i.e. sums less than 50 paise shall be omitted and  sums of 50 paise and more upto  Rs. 1/- will   
be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final   settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the      final making up    
of the accounts (except where measurement are specifically noted in the Measurement  Book  as  
“Final Measurements” and as such have been signed by the Contractor) and shall in no respect be 
considered or used as evidence of any facts stated in or to be inferred from such account not of any 
particular quantity of work having been executed not of the manner of its execution  being  
satisfactory. 

46.4 Manner of payment: 
Unless otherwise specified payments to the Contractor will be made through RTGS. 

 
47. Maintenance of works: The Contractor  shall at  all times during the  progress and  continuance  of 

the works and also for the period of maintenance specified in the tender form after  the  date  of 
passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible  for  and  effectively 
maintain and uphold in good substantial sound and perfect conditions all and every part of the work 
and shall make good from time to time and at all times as often as the Engineer shall require, any 
damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the  works, provided  that such damage  or defect is not directly caused by errors in   
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be 
liable for and shall pay and make good to the RailTel or other persons legally entitled thereto 
whenever required by the Engineer so to do, all losses, damage, costs and expenses they or any of 
them may incur or be put or be liable or, by reason or in consequence of the operations of the 
Contractor or of his failure in any  respect. 
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For this purpose the tenderer will submit their strategy for providing maintenance support including 
the staff who will be available along with the set of spares for attending to various faults/problems 
during maintenance period. 

 
48. Certificate of Completion of works 

 
48.1 As soon as in the opinion of the Engineer the works shall  have  been substantially completed  and 

shall satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a 
Certificate of the completion (Provisional Acceptance Certificate) in respect of  the  works  and  
period of maintenance of the works shall commence from the date of such certificate provided that   
the Engineer may issue such a certificate with respect to any part of the  works  before  the  
completion of the whole of the works or with respect to any substantial part of the works which has 
been both completed to the satisfaction of the Engineer  and occupied or used by the RailTel and  
when any such certificate is given in respect of part of the works such part shall be considered as 
completed and the period of the maintenance of such part shall commence from the date of such 
certificate. 

 
48.2 Contractor not absolved by Provisional Completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve the 
Contractor from his liability to make good any defect, imperfection, shrinkages or faults which may 
appear during the period of maintenance specified in the tender arising in the  opinion  of  the  
Engineer from materials or workmanship not in accordance with the drawing or specifications or 
instructions of the Engineer, which defect, imperfections, shrinkages or faults  hall  upon  the  
direction in writing of the Engineer, be amended and made good by the Contractor at his own cost;  
and in case of default on the part of Contractor the Engineer may employ, labour and material or 
appoint another Contractor to amend and make good such defect, imperfections,  shrinkages  and 
faults and all expenses consequent thereon and incidental thereto shall be borne  by the  Contractor 
and shall be recoverable from any moneys due to him under the    contract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No certificate 

other than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to 
constitute approval of any work or other matter in  respect of which it  is  issued or shall be taken as   
an admission of the due performance of the contract or any part thereof or of the accuracy of any 
claim or demand made by the Contractor or of additional varied work having been ordered by the 
Engineer nor shall any other certificate conclude or prejudice any of the powers of the   Engineers. 

 
50 Maintenance Certificate (FAC) 

 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final Acceptance 

Certificate) shall have been signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction. The maintenance certificate shall be given by the Engineer upon the 
expiration of the period of maintenance or as soon thereafter as any work ordered during such period 
pursuant to clause 48.2 of these conditions shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this Clause notwithstanding the taking possession of or using 
the works or any part thereof by RailTel. 

 
50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matter 

arising of or in connection with the contract of the execution of the works unless the Contractor shall 
have made a claim in writing in respect thereof before the issue of the Maintenance Certificate (FAC) 
under this clause. 
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50.3 Unfulfilled obligations: Notwithstanding the issue of the  Maintenance  Certificate  the  Contractor 

and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligation 
incurred under the provision of the contract prior to the issue of the maintenance Certificate which 
remains unperformed at the time such certificate is issued and for the purposes of determining the 
nature  and  extent of any such obligations the contract shall be deemed to  remain in force between  
the parties thereto. 

 
51. Final payment 

 
51.1 On the Engineer’s certificate of completion in respect of the works an adjustment shall be made and  

the balance of account based on the Engineer or the Engineer’s representative’s on the accepted 
schedule or rates and  for extra works on rates determined under Clause 39 of these conditions shall  
be paid to the Contractor subject always to any deduction which may be made under these presents  
and further subject to the Contractor having delivered to the Engineer either a full account in detail    
of all claims he may have on the RailTel in respect of the works or having delivered “No Claim” 
Certificate and  the Engineer having after the receipt of such account given a certificate in writing   
that such claim are correct, that the whole of the works to be done under the provisions of the 
Contracts have been completed, that they have been inspected by him since their completion and 
found to be in good and substantial order, that all properties, works and  things removed, disturbed    
or injured in consequence of the works have been property replaced and  made  good  and  all  
expenses and demands incurred  by or made upon the RailTel for  or in  the respect of damage or  
good and all expenses and demands incurred by or made upon the RailTel for or in the respect of 
damage or good and all expenses and demands incurred by or made upon the RailTel for or in the 
respect of damage or loss by from kin consequence of the works, have been satisfied agreeably and   
in conformity with the  contract. 

 
51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the right to 

carry out a post-payment audit and/or technical examination of the works and  the  final  bill  
including all supporting vouchers, abstracts, etc., and to make a claim on the contractor  for  the  
refund of any excess amount paid to him  if as a result  of such  examination  any over-payment  to 
him is discovered to have been made in respect of any work done or alleged to have been done by 
him under the contract. 

 
51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to the 

Contractor after the expiration of the warranty period and issue of the certificate of final acceptance  
of entire system, specified in the tender, provided that all the stipulations of the clause have been 
fulfilled by the Contractor and all claim and demands made against the RailTel for and in respect of 
damage or loss by, from or in consequence of the works  have  been  finally  satisfied,  provided 
further that in the event of different maintenance  periods  having become  applicable to  different  
parts of the works pursuant to sub clause (i) of clause 48 of these condition, the expression  
“expiration of the period of warranty shall for the purpose of this clause, be deemed to mean the 
expiry of the latest of such  periods”. 

 
51.4 Production of vouchers etc. by the Contractor 

 
(i) For a contract of more than one crore  of rupees,  the  contractor  shall,  whenever  required, produce 

for examination by the Engineer any quotation, invoice, cost or other account, book of accounts, 
voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and  returns verified  in such manner as may be required  in  
any way relating to the execution of this contract or relevant for verifying or ascertaining cost of 
execution  of  this  contract  (the  decision  of  the  Engineer  on  the  question  of  relevancy  of     any 
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Documents, information or return being final and binding on the parties.) The contractor shall 
similarly produce vouchers, etc., if required to prove to the Engineer, that materials supplied by him, 
are in accordance with the specifications laid down in the   contract. 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by the    

a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 
Conditions of Contract), the Engineer shall have power to secure the book of such sub-contract or any 
subsidiary or allied firm or company, through the contractor, and such book shall be open to his 
inspection. 

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations of the 

contractor under any statute rules or orders binding on the   contractor. 
 
52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for payment of    

a sum of money arises out of or under the contract against the contractor,  the  RailTel  shall  be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the  RailTel  shall  be 
entitled to withhold the said security deposit or the security if any, furnished as the case may be and 
also have a lien over the same pending finalization or adjudication of any such claim.   In the event   
of the security being insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the RailTel shall be entitled to  withhold and  have a lien to  the extent of 
the such claimed amount or amounts referred to supra from any sum or    sums found payable or 

 
which at any time thereafter may become payable to the contractor under the same contract or any 
other contract with this or any other RailTel or any Department of the Central Government pending 
finalization or adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under  the 
lien referred to above, by the RailTel will be kept withheld  or retained  as such by the RailTel  till the 
claim arising out of or under the contract is determined by the arbitrator (if the Contract is covered by 
the arbitration clause) or by the competent court as the case may be and  that  the contractor will have 
no claim for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to supra and duly notified as such to the contractor.  For the purpose 
of this clause, where the contractor is a partnership firm or a limited company, the RailTel shall be 
entitled to withhold and also have a lien to retain to-words such claimed amount or amounts in whole 
or in part from any sum found payable to any partner/limited company, as the case may be whether in 
his individual capacity or o t h e r w i s e . 

 
52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to the contractor 

(Introducing the security deposit returnable to him) under the contract may be withheld   or retained 
by way of lien by the RailTel, against any claim of this or any other RailTel or any other Department 
of the Central Government in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with this or any other Department of Central Government. 

 
It  is an agree term of the  contract that the sum of money so withheld  or retained  under this clause  
by the RailTel will be kept withheld or retained as such by the RailTel till the Claim arising out of    
or under any other contract is either mutually settled or determined by arbitration,  if  the  other 
contract is governed by arbitration clause or by the competent court as the case may be  and  
contractor  shall  have  no  claim for  interest or damages whatsoever  on this account or on any  other 
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Ground in respect of any sum of money withheld or retained under this clause and duly notified as 
such to the contractor. 

 
53. Signature on Receipts for Amounts – Every receipt which may become payable  or  for  any  

security which may become transferable to the  Contractors under these presents, shall, if signed  in  
the partnership name by any one of the partners of a Contractors firm be a good and sufficient 
discharge to the RailTel in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor partners during the pendency of the contract it is 
hereby expressly agreed that  every receipt  by any one of the surviving Contractor partners shall  if  
so signed as aforesaid be good and sufficient discharge as aforesaid provided  that  nothing in this 
clause contained shall be deemed to prejudice or effect any claim which the RailTel may hereafter 
have against the legal representative of any contractor partner so dying, for or in respect  of any  
breach of any of the conditions of the contract, provided also, that nothing in this clause contained 
shall be deemed to prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representative of any deceased Contractor partners interse. 

 
LABOUR 

 
54. Wages to Labour – The Contractor shall be responsible to ensure compliance with the provisions   of 

the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there-
under in respect of any employees directly or through petty contractors or sub-contractors employed 
by him on road construction or in building operations or in stone breaking or stone crushing for the 
purpose of carrying out this contract. If in compliance with the terms of the contract, the contractor 
supplied any labour to be used wholly or partly under the direct orders and control of the RailTels 
whether in connection with any work being executed by the contractor or otherwise for the purpose of 
the RailTel such labour shall, for the purpose of this clause, still be deemed to be persons employed 
by the Contractor . 

 
If any moneys shall as a result of any claim or any claim or application made under the said Act be 
directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable  to  the 
RailTel by the Contractor and on failure by the Contractor to repay any moneys paid by  it  as 
aforesaid within seven days after the same shall have been demanded, the RailTels shall be entitled   
to recover the same form any moneys due or accruing to the contractor under this or any other 
Contractor with the RailTels. 

 
54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act 1961 and  the Rules and  Orders issued thereunder from time to time in respect   
of apprentices directly through petty contractors or sub-contractors employed by him for purpose of 
carrying out the contract. 

 
If the Contractor directly or through petty contractor or sub-contractors fails to do  so,  his  failure  
will be a breach of the contract and the RailTel may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act. 

 
55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works.  If in compliance with  
the terms of the contract, the contractor  directly  or  through  petty contractors  or  sub-contractors 
shall supply any labour to be used wholly or partly under the direct orders and control  of  the  
Engineer  whether  in  connection  with  the  works  to  be  executed  hereunder  or  otherwise  for  the 
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purpose of the Engineer such labour shall nevertheless be deemed to comprise persons employed by 
the contractor, and  any moneys which may be ordered to  be paid by the Engineer shall be deemed    
to be moneys payable by the Engineer on behalf of the contractor to  repay  such  money  to  the 
RailTel deduct the same from  any moneys due to  the contractor  in terms of the contract.  The  
RailTel shall be entitled to deduct from any moneys due to the contractor  (Whether  under  this 
contract or any other contract all moneys paid or payable by the RailTel by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the decision of  the 
Engineer upon any question arising out of the effect or force of this clause  shall  be  final  and  
binding upon the  contractor. 

 
55.1 Provision of Contract Labour (Regulation and Abolition) Act   1970 

 
(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules 
1971 as modified from time to time, whenever applicable and shall also indemnify the RailTel 
from and against any claims under the aforesaid Act and    the Rules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid licence until the 
completion of the work. Any failure to fulfill this requirement shall attract the penal provision 
of the Contract arising out of the resultant non-execution of the   work. 

 
(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, because to be 
paid the wages to labour indirectly engaged on the work including any engaged by his sub- 
contractors in connection with the said work, as if the labour had been immediately employed 
by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied with 
the provisions of the aforesaid Act and the Rules wherever   applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or  
his sub-contractor in execution of the work or to incur any expenditure in providing welfare 
and health amenities required to be provided under the aforesaid  Act  and  the Rules or to 
incur any expenditure in providing welfare and health amenities required  to  be  provided 
under the aforesaid Act the Rules or to incur any expenditure on account of the contingent 
liability of the RailTel due to contractor’s failure to fulfill his statutory obligations under the 
aforesaid Act or the Rules the RailTel will recover from the contractor, the amount of wages  
so paid or the amount of expenditure so incurred, and without prejudice to the rights of the 
RailTel under section 20, sub-section (2) and section 2  sub-section (4) of the aforesaid Act,  
the RailTel shall be at liberty to recover  such amount  or  part  thereof by deducting  it  from 
the security deposit and/or from any sum due by the RailTel to the contractor whether under 
the contract or otherwise.  The RailTel shall not be bound to contest any claim made against   
it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 
except on the written request of the contractor and upon his giving to the RailTel full security 
for all costs for which the RailTel might become liable in contesting such claim.  The decision 
of the RailTel regarding the amount actually recoverable from the contractor as stated above, 
shall be final and binding on the c o n t r a c t o r . 
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56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub-contractors employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring on the works to the 
Engineer or the Engineer’s Representative and shall make every arrangement to render all possible 
assistance. 

 
57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the provision    

of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 
compensation to a workman directly or through the petty Contractor employed by the Contractor or 
sub-contractor in executing the work, RailTel will recover from the contractor the amount of the 
compensation so paid, and, without prejudice to  the  right  of RailTel under Section     12  sub-section 
(2) Of the said Act. RailTel shall be at liberty to recover such amount or any part  thereof  by 
deducting it from the security deposit or from any sum due by RailTel to the Contractor  whether  
under these conditions or otherwise, RailTel shall not be bound to contest any claim made against it 
under Section 12, sub-section (1) of the said Act except on the written request of the Contractor and 
upon his giving to RailTel full security for all costs for which RailTel might become liable in 
consequence of contesting such  claim. 

 
57.1 Provision of Mines Act –  Deleted 

 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel for the 

accommodation of the contractor or any of his staff employed on the   work. 
 
59 Labour camps: 

 
(1) The Contractor shall at his own expense make adequate arrangements  for  the  housing,  

supply of drinking water and provision of latrines and urinals for his staff and workman 
directly or through the petty contractors or sub-contractors and for temporary crèche (Bal- 
Mandir) where 50 or more women are employed at a time. Suitable sites on RailTel land, if 
available, may be allotted to the Contractor for the erection of labour camps either free of 
charge or on such terms and conditions that may be prescribed by the RailTel.  All camp sites 
shall be maintained in clean and sanitary conditions by the Contractor    at his own cost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform to all 

laws, bye-laws, rules and regulations for the time being in force pertaining to the employment 
of local or imported labour and shall take all necessary precautions to ensure and preserve the 
health and safety of all staff employed directly or through petty Contractors or sub-contractors 
on the works. 

 
(3) Preservation of Peace – The Contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and others 
employed directly or through petty contractor or sub-contractors on the works and preserve the 
health and safety of all staff employed directly or through petty Contractors or sub-contractors 
on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all sanitary 

measures that may time to time be prescribed by the RailTel Medical Authority and permit 
inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s 
Representative or the Medical Staff of the RailTel.    Should  the  Contractor  fail  to make 
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 adequate sanitary arrangements, these will be provided by the    RailTel and the cost therefore 
Recovered from the contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such labour 

  and their families as refuse protective inoculation and vaccination when called upon to do so 
by  the  Engineer  or  the  Engineer’s  Representative  on  the  advice  of  the  Railway/RailTel 

  Medical Authority. Should  Cholera,  Plague  or  other  infectious  disease  break   out,  the 
Contractor shall burn  the  huts,  beddings,  clothes  and  other  belongings of or  used by   the 

  infected parties and promptly erect new huts on healthy sites as required by the engineer, 
failing which within the time specified in the Engineer’s requisition, the work may be done 

  By the RailTel and the cost therefore recovered from the   Contractor. 

 
(6) Treatment of Contractor’s staff in Railway Hospitals –   Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as may 

  be  prescribed  by  the  engineer  on  the  advice  of  the  medical  authority  in  relation  to the 
  Strength of the contractor’s resident staff, and   workmen. 

 
(8) Use  of  Intoxicants –  The  sale  of ardent  spirits  or other  intoxicating beverages upon    the 

  work or in  any of the  buildings,  encampments  or  tenements  owned,  occupied by or within 
  the control of the Contractor or any of his employees shall be forbidden and the Contractor 
  shall exercise  his  influence  and  authority to  the  utmost  extent  to  secure  strict compliance 
  

(9) 
With this condition. 
Non-employment  of Female  Labour –  The  contractor  shall  see  that  the  employment of 

  Female labour in cantonment areas, particularly in the neighborhood of soldier’s barracks, 
should be avoided as far as possible. 

 
10) Restrictions  on  the  employment  of  retired  Engineers  of  Railway services  within two 

  years of their Retirement – The contractor shall not, if he is a retired government engineer   
of  Gazetted  rank,  who  has  not  completed   two   years   from  the  date  of  retirement,     in 

  connection with  his contract  in any manner  whatsoever  without obtaining prior   permission 
  of the  President  and  if the  contractor  is  found  to  have contravened  this  provision,  it  will 
  constitute a breach of contract  and Administration will  be entitled to  terminate the    contract 
  of the contractor and forfeit his security d e p o s i t . 

60. 
 

Non-Employment of Labourers below the age of  15 

 
(1) The  Contractor  shall  not  employ  children  below  the  age  of  15  as  labourers  directly   or 

  through petty contractors or sub-contractors for the execution of   work. 

 
(2) Medical  Certificate  of  Fitness  for  Labour  –  It  is  agreed  that  the  contractor  shall   not 

  employ a person above 15 and below 19 years of age for the purpose of execution of work 
  under this contract unless a medical certificate of fitness in the prescribed from granted  to  

him by a certifying surgeon certifying that he is fit to work as an adult is obtained and kept 
  in the custody of the contractor or a person nominated by him in this behalf and the person 

carries with him, while at work, a token giving a reference to such certificate.         It is further 
  agreed that the responsibility for having the adolescent examined medically at the time of 

appointment  or  periodically till he  attains the  age  of 19  years  shall devolve  entirely on the 
  contractor and all the expense to  be incurred on this account shall be borne by him and no   

fee shall be charged from the adolescent or his parent for such medical   examination. 
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(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted  or 
renewed for the above said purposes shall be valid only for a period of one  year  at a time.  
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the  
holder of it is, no longer fit for work in the capacity stated therein.  Where  a  certifying 
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required  
by the person concerned, state his reasons in writing for doing  so. 

 
(4) Medical Re-examination of Labourer – Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the 
execution of any work under this contract in the age group 15-19 years is  without  a  
certificate of fitness or is having a certificate of fitness but no longer fit to work  in the 
capacity stated in the certificate, he may serve on the Contractor, or  on  the  person  
nominated by him in this regard, a notice requiring that such person shall be examined by a 
certifying surgeon and such person shall not, if the concerned official  so  directs,  be 
employed or permitted to do any work under this contract unless he has been medically 
examined and  certified  that  he has been granted a certificate of illness or a fresh certificate  
or a fresh certificate of illness, as the case may  be. 

 
61. DETERMINATION  OF CONTRACT 

 
61.1.1  Right  of  RailTel  to  determine  the  contract:  The  RailTel  shall  be      entitled  to 

determine and terminate the contract at any time, should in the RailTel’s opinion,  the  cessation 
of work becomes necessary owing to paucity of funds or from any other cause whatever, in 
which case the value of approved materials at site and of work done to date by the Contractor 
will be paid for in full at the rate specified in the contract. Notice in writing from the RailTel of 
such determination and  the reasons therefore shall be conclusive evidence   thereof. 

 
61.2 Payment on determination of contract:   Should the  contract be determined under sub-clause (1)   

of this clause and the Contractor claims payment for expenditure incurred by him in the expectation  
of completing the whole of the work, the RailTel shall admit and consider  such  claims  as  are 
deemed reasonable and are supported by vouchers to the satisfactions of  the  Engineer.  The  
RailTel’s decision on the necessity and propriety of such expenditure shall be final and    conclusive. 

 
61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the  execution of the work in  
full but which he did not derive in consequence of determination of   contract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF    CONTRACTOR: 

 
62.1 If the Contractor  should: 

 
(i) Become bankrupt or insolvent,  or 

 
(ii) Make an arrangement with or assignment in favour of his creditors,   or 

 
(iii) Being a Company or Corporation, go into liquidation (other than voluntary) 

liquidation for the purpose of amalgamation or reconstruction,   or 
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(iv) Have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC,   or 
 
(v) Abandon the contract,  or 

 
(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work,   or 

 
(vii) Contravene any provision of the contract,  or 

 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated   period, or 

 
(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from the 

Engineer’s notice to the effect that the said materials or works have been     condemned or rejected, or 
 

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of  
SCC (Chapter 4 Section-I)   or 

 
(xi) Fail to  afford  the Engineer or Engineer’s representative proper facilities for inspecting the works or  

any part thereof as required under clause 28,  or 
 

(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his partner, 
agent or servant to any officer or employee of RailTel or any person on his or on their behalf in 
relation to the execution of this or any other contract with the   RailTel, 

 
(xiii)(A) At any time after the tender relating to the contract has been signed and submitted by  the 

contractor, being a partnership firm admit as one of its partners or employ under it or being an 
incorporated company elect or nominate or allow to act as one of its directors or employ under it in 
any capacity whatsoever any retired engineer of the gazetted rank or  any  other  retired  gazetted 
officer working before his retirement, whether in the executive or administrative  capacity,  or  
whether holding any pensionable post or not, in the Engineering Department of the Railways for the 
time being owned and administered  by the President of India before the expiry of two  years from   
the date of retirement from the said service of such Engineer or Officer unless such Engineer  or 
Officer has obtained permission from  the  President of  India or any officer  duly authorized  by him 
in this behalf to become a partner or a director or to take employment under the contract as the case 
may be, or 

 
B) Fail to give at time of submitting the said  tender:- 

 
a) The correct information as to the date of retirement of such retired  engineer  or  retired  officer 

from the said service, or as to whether any such retired engineer or retired officer was under the 
employment of the contractor at the time of submitting the said tender,   or 

 
a) the correct information as to such engineers or  officers  obtaining  permission  to  take 

employment under the contractor,  or 
 

b) being a partnership firm the correct information as to, whether any of its partners was such a 
retired engineer or retired officer, or 

 
c) being an incorporated company, the correct information as to, whether any of its directors was 

such a retired engineer or retired officer,  or 
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d) being such a retired engineer or retired officer suppress and not disclose at the  time  of  
submitting the said tender the  fact of his being such a retired  engineer or a retired  officer or  
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the contractor be a partnership firm or an incorporated 
company to be a partner of director of such firm or company as the case may be or to seek 
employment under  the contractor. 

 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve  the  
Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 days after  
the delivery to him of such notice, proceed to make good his default in so far as the same is capable   
of being made good and carry on the work or comply with such directions as aforesaid to the entire 
satisfaction of the Engineer, the RailTel shall be entitled after giving  48  hours  notice  in writing 
under the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be 
specified in such notice) and adopt either or both the following courses: A final termination notice  
will be issued by RailTel after expiry of 48 hrs  notice. 

 
62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT  OF CONTRACTOR: 
 

In the event of any or several of the courses, referred in clause 62.1   above, being adopted: 
 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any  commitments  or  made  any  
advances on account of or with a view to the execution of the works or the performance of the  
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not 
actually performed under the contract, unless or until the Engineer shall have certified the  
performance of such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so  certified. 

 
 
(b) The Engineer or Engineer’s Representative shall be entitled  to  take  possession of any materials, 

tools, implements, machinery or buildings on the works or on the property on which these are being  
or ought to have been executed, and to retain the employ the same in the further execution of the 
works or any part thereof until the completion of the works without the Contractor being entitled to 
any compensation for the use and employment thereof or for wear    and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine 

expert or by or after reference to the parties or after such investigation or enquiries as he may  
consider fit to make or institute and shall certify what amount (if any ) has  at  the  time  of 
termination of the contract been reasonably earned by or would reasonably accrue to the Contractor    
in respect of the work then actually done by him under the contract what was the  value  of any  
unused or partially used materials, any constructional plants and any temporary works upon the site. 
The legitimate amount due to the contractor after making necessary deductions and certified by the 
Engineer should be released expeditiously. 

 
63. Matters finally determined by the RailTel: All disputes and differences of any  kind  whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 
completion and whether before or after the determination of the contract shall be referred by the 
contractor to the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 
representation make and notify decisions on all matters referred to by the contractor in writing 
provided that matters for which provision has been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 
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55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or in any clause of the Special 
Conditions of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 
authority, thereon shall be final and binding on the contractor provided further that  ‘excepted  
matters’ shall stand specifically excluded from the purview of the arbitration clause and not  be 
referred to arbitration. 

 
64. SETTLEMENT OF DISPUTE AND  ARBITRATION 

 
64.1 Arbitration  with  Private   Parties. 

 
64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the  

construction, meaning, scope, operation or effect of this contract or the  validity  or  the  breach 
thereof  shall be settled by a sole arbitrator in accordance with provisions contained  in Arbitration   
and Conciliation Act, 1996 as amended  and  the award  made  in pursuance thereof shall be binding 
on   the   parties.       The   venue   of   such   arbitration   or   proceedings   thereof   shall   be    Delhi. 

 
64.1.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so 

rendered may be entered into court having jurisdiction or application may be made to such court for 
the order of enforcement as the case may  be. 

 
64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs.  

The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the    
value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the 
adjudication of arbitral council. Managing Director/ RailTel shall furnish a panel of three names to  
the contractor, out of which contractor will recommend one name to be his nominee and then 
Managing Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these 
two arbitrators with mutual consent appoint a third arbitrator who shall act as deciding arbitrator.   
The award of the Sole arbitrator or the Arbitral council, as the case may be, shall be final and   
binding on both the parties, i.e. Contractor and   RailTel. 

 
64.1.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 

provided herein, the parties shall nevertheless pending the resolution of the controversy or 
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably 
able to do so. 

 
 

64.2 Arbitration with CPSE / Govt Department / Govt   Organisation. 
 

64.2.1 In the event of any dispute or difference relating to the interpretation and application of the  provisions 
of the contracts, such dispute or difference shall be referred by  either  party  for  Arbitration to the 
sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 
Government of India in-charge of the Department of Public Enterprises. The Arbitration and 
Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of the 
Arbitrator shall be binding upon the parties to the  dispute,  provided,  however,  any party aggrieved 
by such award may make a further reference for setting aside or revision  of the  award to  the Law 
Secretary, Department of Legal Affairs, Ministry of Law &  Justice,Government   of India. Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary/Additional 
Secretary when so authorized by the Law Secretary, whose decision shall bind the Parties finally and 
conclusively. The Parties to the dispute will share equally the cost  of arbitration as intimated by the  
Arbitrator. 
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SECTION – I 

CHAPTER- 4 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 
I N D E X 

 

Clause Content 
 
1. Tender Document 

 
2. Agreement 

 
3. Contract  performance Guarantee 

 
4. Contractor's Office & Stores  depot 

 
5. Use of Railway Land 

 
6. Program of work. 

 
7. Competent Supervisors 

 
8. Not used 

 
9. Not used 

 
10. Test   & Measuring Instruments, Special tools & Installation  Material 

 
11. Stores to be supplied by  contractor 

 
12. Supply of Technical Literatures, Documentation Drawings & Completion Plan   etc. 

 
13. Spares 

 
14. Long term availability of spares & System  support 

 
15. Quality assurance 

 
16. Not used 

 
17. Inspection of materials 

 
18. Inspection of works 

 
19. Quantum of work and variation in  Quantities 

 
20. Not used 

 
21. Subletting and assignment 
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22. Execution of works 
 
24. Not used 

 
24. Maintenance of works 

 
25. Clearance of site 
26. Provisional Acceptance 
27. Placing in Service & Maintenance  Supervision 
28. Final Acceptance 
29. Warranty 
30. Training 
31. Infringement of Patents 
32. License as per Govt. of India Contract Labour  Act 
33. Defaults and Delays 
34. Loss Sustained Due to Default and  Delay 
35. Penalty for Delay in  Completion 
36. Extension of time 
37. Contractors liabilities for Costs and  Damages 
38. Unit prices 
39. Measurement of works 
40. Terms of Payments 
41. Final Payments 
42. Final Settlement 
43. Certificate for GST INPUT CREDIT BENEFITS on  bills 
44. Deductions from On Account Payment  Bills 
45. Taxes 
46. Mobilization Advance 
47. Insurance 
48.  Rights of RailTel 
49.  Responsibility of contractor in respect of local taxing  etc. 
50.  Responsibility of contractor in respect of safety of man, Eqpt.  etc. 
51.   Consequences of cancelation 
52. Strike & Lock-outs 
53. Guarantee 
54. Rates of extra item 
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SECTION – I 
 

Chapter- 4 
 

SPECIAL CONDITIONS  OF CONTRACT 
 
 
1. TENDER DOCUMENTS 

 
1.1 The goods and services required, bidding procedure and contract terms are prescribed in the tender 

documents. The set of tender documents issued  for the purpose of bidding includes any addendum  
and  corrigendum thereto. 

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer  the 

various works coming under the purview of the contract shall be governed by tender documents 
mentioned above. 

 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the tender 

shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by 
the RailTel. 

 
2. AGREEMENT 

 
The successful Tenderer shall within 30 days after award of contract be bound to execute an 
agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, and 
lodge the same with the RailTel together with the conditions of contract,  specifications  and  Schedule 
of prices referred to  therein duly completed.  (Form No.3 of Section-I,   Chapter-6). 

 
3. CONTRACT PERFORMANCE GUARANTEE 

 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer  should  

give a Performance Guarantee in the form of irrevocable bank guarantee from State Bank of  
India/any Nationalized Bank or from any Scheduled Bank in the Form no. 4, amounting to  5%  of  
the contract value. 
The successful bidder shall have to submit a Performance Guarantee (PG) within 30 (thirty) days from 
the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 30 
(thirty) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 15% per annum shall be charged 
for the delay beyond 30 (thirty) days, i.e., from 31st day after the date of issue of LOA. In case the 
contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any payable against that contract. 
The failed contractor shall be debarred from participating in re-tender for that work. 

3.2 A seprate advice of the BG will invariably by sent by the BG issuing bank to the Railtel Bank through 
SFMS and only after this the BG will become acceptable to Railtel.It is therefore in own interest of 
Bidder to obtain Railtel bank IFSC code.its branch and address and advice these particulars to the BG 
issuing bank and request them to send advice of BG through SFMS to the Railtel’s Bank. 

3.3 The Performance Guarantee should be furnished by the successful contractor after letter of acceptance 
has been issued, but before singing of the agreement. The agreement should normally be signed within 
30 days after issue of LOA and Performance Guarantee should also be submitted within this time limit. 
The instruments for Performance Guarantee should be valid for four months beyond the  
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warranty period (Clause 29) of  S C C . 
 

3.4 Performance Guarantee shall be released after satisfactory completion of the work, maintenance 
period and on expiry of the warranty period and issue of the certificate of final acceptance of the 
entire system.   The procedure for releasing should be same as for Security D e p o s i t . 

 
3.5 Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance 

Guarantee shall be encashed and the balance work should be got done   separately. 
 

3.6 The balance work shall be got done independently without risk and    cost of the original contractor. 
 

3.7 The original contractor shall be debarred from participating in the tender for executing the balance 
work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every 
member/partner of such a firm would be debarred from participating in the tender for the balance 
work either in his/her individual capacity or as a partner of any other JV/partnership   firm. 

 
4 CONTRACTOR'S  OFFICE & STORES DEPOT 

 
The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish an 
office and store depot at  a  convenient  place for  receiving  and  storing  equipments  and  materials 
and progressing field work expeditiously in consultation and with the approval of the purchaser's 
Engineer. He shall intimate the purchaser’s Engineer address thereof to which all correspondence 
should be sent. Any communication sent to the contractor by post at his  said  address  shall  be 
deemed to have reached the contractor duly and in time. Important documents shall be sent by 
Registered post. 

 
5 USE OF RAILWAY LAND -  Deleted 

 
6 PROGRAMME  OF WORK 

 
6.4 The Contractor shall have necessary resources to execute the work so that the  entire  work is 

completed within a period as mentioned in the preamble from the date of issue of Letter of  
Acceptance of the tender. He shall also have necessary resources  to  take  up  the  work 
simultaneously at more than one   independent places in order to expedite the completion of   
work. 

 
6.5 The Contractor who has been awarded the work shall as soon as possible but not later than 7 days  

from the date of receipt of the acceptance letter in  respect  of  contracts  with  initial  completion 
period of one year or less or not later than 15 days for other contracts have to submit the detailed 
programme of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organization (in terms of labour and  
supervisors) plant and machinery that he intends to utilize (from time to time) for execution of the 
work within stipulated date of completion. The programme of work amended as necessary by 
discussions with the Engineer, shall be treated as the agreed programme of the work for the 
purpose  of this contract and the contractor shall and endeavor to fulfill  this  programme  of  
work.  The progress of work will be watched  accordingly in the  liquidated damages will be with 
reference to    the overall completion date. Nothing stated herein shall preclude the contractor in 
achieving earlier completion of item or whole of the works than indicated in the   programme 

 
6.6       The Contractor shall  be  held  responsible  for the  execution of the  work according to  the 

Programme given above  in  full  compliance  of  the  various  clauses  of  the  Technical  
specifications, instructions/   drawings   etc.   Failure to comply with any of these will be dealt 
with   as per provision laid    down in Conditions   of Tendering. 
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6.7       Approach roads, where ever available can be used for carting  materials.  While  RailTel  may 
facilitate the contractor for getting approval from the Railways,  if required, for carting the 
material    to the site, the responsibility for ensuring that the material reaches the site in time, lies 
entirely with  the contractor. The contractor has to bear the necessary expenses for carting the 
material to the site  and he shall also arrange for the necessary Road    permits in case of carriage 
of material by Road. 

 
6.8       The contractor will programme his work in such a manner so as not to interfere in the working and 

movement of trains. 
 

7 COMPETENT  SUPERVISORS 
 

7.4 The Contractor shall place  and  keep  prescribed  number  of competent  representatives  / 
Supervisors  /  Engineers  as   his  representative   on  the   works   who   will  be  authorized   to 
receive and acknowledge materials issued by the RailTel  and  take  all  orders  issued  by  the 
RailTel. The said representatives shall be present at site during working  hours  and  any written  
orders or instructions which the purchaser's Engineer may give to the said representatives of the 
contractor shall be deemed to have been duly  given or communicated to the    contractor. 

 
8 Not used 

 
9 Not used 

 
10 TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS   ETC. 

 
Special tools & instruments required for installation and commissioning of the work as detailed in 
preamble shall be arranged by contractor at his own  cost. 
All tests and measuring instruments and other arrangements required for carrying out all the 
acceptance  tests  etc as detailed in preamble shall be provided by the contractor    at his own cost. 

 
11 STORES TO BE  SUPPLIED BY   CONTRACTOR 

 
All materials required for the execution of the contract shall be arranged and supplied by the 
Contractor so as to realize the end objective. The supply of equipments and materials shall also  
include required installation and  other  materials  and  documents  etc  which  may  not  be 
specifically mentioned herein but  which  are  necessary for completing the work in all     respects. 

 
12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, 

INSTRUCTION  BOOK & COMPLETION PLANS  ETC. 
 

12.4 The supply of equipment and materials shall include supply of one set of printed documents from 
original equipment manufacturers with each equipment as given in technical   supplement. 

 
12.5 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical 
specifications shall be prepared using CAD or any other software package duly approved by 
Engineer. In addition  to what is specified  in the technical specifications, two  complete hard sets 
of documents shall also   be supplied for ready use duly bounded in good plastic   folders. 

 
13 DELETED 

 
14 DELETED 

 
15. QUALITY ASSURANCE 
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15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate indicating 
clearly the test results and the adherence to the technical specifications. This is without prejudice to  
the purchaser’s right to accept or reject the supplies if not found in conformity to its requirement. 

 
16. Not used 

 

17. INSPECTION  OF MATERIALS 
 
17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or  their  

authorized representative. The materials to be supplied by the tenderer as per RDSO 
specifications/Drawings shall be procured from RDSO approved firms only and shall be supplied 
inspected by RDSO. RDSO specification mentioned  shall be with the  latest alteration/amendment,   
if any. 

 
17.2 All equipments materials fittings and components will be subject to  inspection by the purchaser or  

his representative at the manufacturer's factory/tenderer works  before  dispatch  and  no  materials 
shall be dispatched until these are inspected and/or approved.  The materials may also be inspected   
by the    purchaser or his representative again at the contractor's   depot. 

 
17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce  test 
certificate from the manufacturer wherever called for by the   Engineer. 

 
17.4 The cost of equipment and materials, all tests and/or analysis  performed  for  inspection  shall be 

borne by the Contractor. 
 
17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the  

inspection shall be borne by the  purchaser. 
 
18. INSPECTION  OF WORKS 

 
The Engineer or his representative may inspect and test the  various  portions  of the  work at  all 
stages and shall  have full power to reject all  or any portion of  the work  that he  may  consider  to   
be defective or inferior in quality of materials,  workmanship or design in comparison to what is  
called for in the specification. In the event of rejection of any work already executed and not in 
accordance  with specification as  in this  tender  and/or   as determined  by the Engineer or which   
the Contractor has been apprised, the Contractor shall carry out alterations/ replacements to such 
works to the satisfaction of the Engineer for which no additional expenses will be borne by the 
RailTel. 

 
19. QUANTUM OF WORK AND VARIATION IN   QUANTITIES 

 
19.1 The quantities quoted in the Schedule are not firm and may be varied at the time of awarding and 

during the currency of the  contract. 
 
19.2 The quantity indicated in the Schedule of Requirements is the estimated quantities in respect of the 

work and may change depending on the detailed survey/system design. On this and other 
developments, the purchaser may exercise the option of increase / decrease of the quantity of items   
of Schedule of Requirements by plus 25% (Twenty five percent) or minus 25%  (twenty  five  
percent) of the value of the contract    respectively either within the scope of the work. 
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19.3 The Contract  value  may vary within +25% / -25% of the  grand  total of Schedule of Requirements  
as included in the Letter of Acceptance to tenderer, In case of variation in quantities the contractor 
shall be bound  to   carry out the  work at the rates agreed in the schedule  up to   the  limit  of    +25% 
/ -25% variation in the value of contract and shall not be entitled  to  any  claim  or  any  
compensation whatsoever. 
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19.4 Quantity variation beyond 25% will also be within the scope of the agreement. However, for the variation 
beyond +25% (a) for the first 15% increase in the quantity beyond 25% of agreemental value, the rates 
will have a reduction of 2% in the incremental value of the agreement.  (b) and  for  the next 10% 
increase in the quantity, the rates will have an additional reduction of 2% in further incremental value of 
the  agreement. 

 
19.5 In case the execution of quantity is required to exceed +50% of the overall agreemental value, the  

rates shall be negotiated. 
 
19.6 Variation in quantities with  in the  sections  tendered  must  be  accepted by Tenderer  as per  clauses 

19.1 to 19.5 above. However variation for new sections if offered by purchaser may be accepted by 
the tenderer at their choice. 

 
20. Not used 

 
21. SUBLETTING  AND ASSIGNMENT 

 
21.1 The contractor may enter into contract with suppliers for supply of  materials under this   contract. 

 
21.2 The contractor may subcontract the execution of part(s) of the project with 

the prior approval of  RailTel under following  conditions- 
 

(i) The permitted subletting of work by the contractor shall  not  establish  any  contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the contractor of any 
responsibility under  the contract. 

 
(ii) The contractor shall arrange  for effective supervision of sub  contractor's  work and  remain  
solely responsible for materials supplied and for works carried out on his behalf by the  sub  
contractor. 

 
21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely 

responsible for materials supplied and for works carried out on his behalf by the sub   contractor. 
 
22. EXECUTION  OF WORK 

 
All the works shall be executed  in strict conformity to the  provisions  of  the  contract document   
and with such explanatory detailed drawings, specifications and  instructions  as may be approved 
from time  to  time based  on detailed  design  and  engineering carried  out  by contractor  in  line 
with  requirements  as  per  contract  document.  The  contractor   shall   be   responsible   for  
ensuring that the work throughout are executed in the most substantial, proper and workmanlike 
manner with the quality  of  material  and  workmanship  in  strict  accordance  with  the  
specifications  and  as  per  sound  industrial   practices and    to the entire satisfaction of the RailTel. 

 
23. Not used 

 
24. MAINTENANCE  OF WORKS 

 
The contractor shall at  all times during the progress and  continuance  of the  works and  also  for   
the period of maintenance specified in the tender form and  after  the  date  of passing of the  
certificate of completion by  the RailTel's    representative   or   any  other   earlier    date   subsequent 
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to  the completion of the works  that  may  be  fixed   by RailTel's representative be responsible for 
and  effectively  maintain and uphold  in good, substantial,  sound  and   perfect condition all and 
every  part  of the works  and  shall make good from time to   time and   at   all   times, as   often as 
the RailTel's representative shall require,  any  damage  or  defect  that  may,  during  the  above 
period,  arise  in or be discovered  or  be  in any   way   connected   with   the works provided that 
such damage or defect is not directly  caused  by errors  in  the  contract  documents,  act  of 
providence or insurrection or civil  riot and the  contractor shall be liable for and  shall pay  and  
make  good to the RailTel or other  persons  legally   entitled  thereto  whenever  required  by    the 

 
RailTel's representative so to do, all losses, damages,  costs  and  expenses  they  or any of them  

may incur or be put or be liable to, by reason  or  inconsequence  of  the  operations  of  the  
contractor or his failure in any  respect. 
For this purpose the tenderer will submit their strategy for providing maintenance support including 
the staff who will be available along with the set of spares for attending to various faults/problems 
during maintenance period. 

 
25. CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor shall as a part of  is  Contractual obligation  
leave   the area completely neat and clean. 

 
26. PROVISIONAL  ACCEPTANCE 

 
26.1 Immediately after the completion of the work at each Block section or after completion of work in 

Zonal Rlys/division and or sub- section to be decided by the engineer,  the  contractor  shall certify  
and  in writing that the  installation  is  (i)  complete (ii)  ready for  satisfactory  commercial service 
and (iii)  ready  to be handed   over. 

 
26.2 The test or tests specified in Technical Specifications will be conducted jointly by purchaser and 

contractor as soon as possible after receipt of advice  of completion of one  section by purchaser 
from the contractor. The test schedule shall be finalized by mutual  discussion  between  the  
contractor and RailTel. Any component, modules, sub assemblies or equipment failing during the 
commissioning test shall be replaced/repaired    free of cost by tenderer. 

 
26.3 Purchaser's Engineer shall issue a  Provisional  Acceptance  Certificate  for  successful  

commissioning of a complete  section  covering  all  materials  and  services  included  in  the  
Schedule of Requirements and the performance has been found to meet the specifications. RailTel’s 
decision in this respect shall be final. The Provisional Acceptance Certificate  shall be signed  by 
both the parties. The period of maintenance of works shall commence from the date of issue of 
Provisional Acceptance Certificate of the respective section/block section and accepted    by RailTel. 

 
27. PLACING IN SERVICE & MAINTENANCE   SUPERVISION 

 
27.1 After the work has been completed & placed in service  and  Provisional Acceptance Certificate  

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance  
supervision of the work for a period of twelve months from the date of issue of PAC of the each 
section/block section as mentioned in Clause 26.3  above. 

 
For this purpose the tenderer shall prepare a maintenance plan and make available the services of 
qualified maintenance engineers stationed at the locations along with the set of spares approved by 
Purchaser’s Engineer,  to  guide  and  only supervise  the  work of RailTel  or  Railway    maintenance 
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staff. The maintenance engineer of the contractor will visit the total installation at least once in a 
month.  The headquarter location of their engineer where spares also will be kept on the ready shall   
be indicated in the maintenance plan. 

 
27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result  

of deficiency in the design or installation, the contractor will rectify the same free of cost. During  
such rectification if any faulty equipment/modules need replacement or repair, they  shall  be 
provided by the contractor from the set of equipment or modules that the contractor should bring to 
the site of installation in addition to all the materials to be supplied against  this  contract.  Use  of 
spare modules covered under the Schedule of material of this tender shall not be permitted to be    
used during installation, commissioning and period of   maintenance. 

 
27.3 During the maintenance supervision period contractor should stabilize the working of the system. 

Purchaser has the right to extend the period of supervision of the maintenance free of cost till the 
system stabilizes and works satisfactorily for a reasonable period of time. If during the time any 
equipment etc is to  be added or deficiencies are  to be rectified  to  make the system work trouble  
free, the same also will have to be done by the contractor free of cost as to make good all the 
deficiencies. 

 
28. FINAL ACCEPTANCE 

 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the   period   

of maintenance supervision as defined in Clause 27  above  provided  in  any  case  that  the  
contractor  has complied fully with his obligations  in respect of each item under the     contract. 

 
28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor  and  the  purchaser  (  

subject to Sub Clause  as  above  ) shall remain liable for  fulfillment  of  any  obligation incurred 
under the provision of the contract prior  to  the  issue  of  Final  Acceptance  Certificate  which 
remains unperformed at the time such certificate is issued and  for  determining  the  nature  and  
extent  of such  obligation the contract shall be deemed  to remain in force  between the parties  
hereto. 

 
29. WARRANTY 

 
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for a  

period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The 
contractor shall provide comprehensive warranty maintenance for all the items executed by him 
against this tender. 

 
29.2 During the period of warranty, the contractor shall  remain responsible  to arrange replacement and  

for setting right at his own cost any  equipment  installed  by  him  which  is  of  defective  
manufacture  or design or becomes unworkable  due  to  any   cause whatsoever.   The decision  of 
the RailTel's representative in this regard  to direct the contractor to  attend to  any damage or defect  
in work shall be final and binding on the  Contractor. 

 
29.3 During  the  period of warranty, the  contractor  shall   be responsible   to   the   extent expressed  in 

this clause for any defects that may develop under the conditions provided for by the contract and 
under proper use, arising from faulty materials, design  or  workmanship  in  the  plant,  or  from  
faulty execution  of the   plant by the contractor but not otherwise and   shall   remedy such   defects   
at his own cost when called upon to do so by the Purchaser who shall  state  in writing  in what 
respect the  portion is  faulty. 
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29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the system 
under this clause the provisions of this clause shall apply to the portions of the plant to be replaced    
or renewed until the expiration of three months from the date of such  replacement  or  renewal or  
until the end of the warranty period whichever may be later. If any defect is not remedied within 
reasonable time, the purchaser may proceed to do the work at contractor's risk and expense, but 
without prejudice to any  other rights which  the  purchaser  may  have against the contractor in  
respect of such defects. The tenderer has to recoup  the  faulty unit/equipment from the  set  of his  
own spares kept by him within a period of 24 hours. The locations where such spares are  to be  
handed over to the Tenderer shall be indicated in the bid by the   tenderer. 

 
29.5 Deleted 

 
29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor   shall   have the right  

of entry, at his own risk and expense, by himself  or his  duly authorized  representatives,  whose 
names shall have previously been communicated in writing to the  purchaser  at  all  reasonable 
working hours  upon  all   necessary parts of the  works for  the purpose of inspecting the working   
and the records of the system and taking notes there from and, if he desires at his own risk and 
expense, making any tests subject to the approval of  the  purchaser  which  shall  not  be  
unreasonably withheld. 

 
29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required under 

Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per   Clause 29.4 
 
29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ card/assembly/ 

subassembly, which will remain valid for 2 years after the free warranty maintenance. RailTel may 
exercise the options of getting the defective modules/ cards repaired from the contractor for 2 years 
after the free warranty maintenance period is over, at the costs quoted by the   tenderer. 

 
30. TRAINING (NOT APPLICABLE FOR THIS  TENDER) 

 
30.1 The tenderer shall undertake to train RailTel engineers and other Railway staff nominated by the 

RailTel in different aspects of equipment designs, functioning, field installation, testing, 
commissioning, operation, maintenance and repair, covering both hardware and software. The  
training should be comprehensive for transfer of complete  know-how  so  as  to  impart  full 
knowledge and competence to independently and successfully execute  the  installation,  operation, 
user related software changes, maintenance and repair of all  equipment. The  training  courses  
should, apart from formal class room training, include hands on practical experience at the 
manufacturer’s premises or other locations and visits to working   installation. 

 
30.2 In the event of any equipment/sub-system being manufactured in India  in technical collaboration  

with foreign firm by the tenderer or any of its sub-contractor, the training as per schedule shall be 
provided at the collaborator's premises/training centre in India at the  Purchaser’s  discretion.  
Tenderer may quote separately against this schedule for the two options    separately if required. 

 
30.3 The contractor shall at every stage of installation; testing and commissioning  provide all  facilities  

for adequate training of RailTel personnel who may be deputed    to work on the project. 
 
30.4 The requirement of training  in man-weeks  has  been  indicated   in the schedule of requirements.   

The tenderer shall quote for  the man week rates duly taking in to account Para 30.2  above.  Details  
of training proposal shall be submitted by the  tenderer. 
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30.5 Set of Documents related to training to each of the trainees shall be   provided. 
 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees shall  

be  borne  by  the RailTel. 
 
31. INFRINGEMENT  OF PATENTS: 

 
(a) The  Contractor   is   forbidden to  use  any  patents   or   registered   drawings, processes or patterns  

in fulfilling his contract without prior consent in writing of the owner of such patents, drawings, 
patterns  or  trade  marks  except where these are specified by the  Purchaser  himself.   Royalties 
where payable for the use of such  patented  processes,  registered  drawings  or patterns  shall  be 
borne exclusively by the Contractor. The Contractor shall advise the Purchaser of any proprietary 
rights  that may exist on such processes, drawings or patterns which he     may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of  the  drawings   or   patterns   registered by  him 

or of  those  patents,  drawings  or  patterns  for  which  he  holds  a  license,  the signing of the 
contract automatically  gives  the  Purchaser  the  right  to   repair   by  himself   the   purchased 
articles covered by the patent or by any person or body chosen by him and  to obtain from any  
sources he desires the component parts required by him for carrying out the  repair  work.  In the 
event of infringement  of  any  patent  rights  due to  above action of the  Purchaser  he  shall be 
entitled to claim damages from the Contractor on the  grounds of any loss of any nature which he  
may  suffer  e.g. in the case of attachment because of  counterfeiting. 

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT   LABOUR   ACT 

              The Contractors   are  required to  produce  license as   enjoined   in the Government of India   Contract  
Labour (Regulation  and  Abolition) Act (1978) with  latest  amendments,  if  any.  The Contractor 
shall at its expense, ensure due compliance with all applicable and governing Industrial, environmental 
and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State Govt. and all other 
local authorities and shall keep RailTel harmless and indemnified in respect thereof. The 
CONTRACTOR shall ensure due compliance with the provisions of the relevant minimum Wages Act, 
payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act 
and other industrial and environmental laws in force and provide any related information to RailTel as 
and when required. 

 
 
 32.1    The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the contract 

labour (Regulation & Abolition) central Rules 1971 before the commencement of the work, and 
continue to have valid license until the completion of the work.(Registration of ESI, EPF for the workers 
under his control.) 

 
32.2 The contractor comply with the provisions of the “The Building and other Construction Workers 

(Regulation of Employment & condition of service) Act, 1996 and the” The Building and other 
Construction Workers Welfare Cess Act, 1996” amended from time to time and rules framed there 
under. The contractor shall comply with the provision of the “The Building and other Construction 
Workers (Regulation of Employment & condition of service) rules 1998” amended from time to time. 
The RAILTEL at the time of making any payment to the contractor for the work done and measured 
under the contract shall deduct such sum at the rate, as prescribed in the Building and other 
Construction Workers Welfare Cess Rules as applicable in the state. where the work is situated, of 
gross value of the work done from each running bill and final bill. Such deduction shall be transferred 
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to the State Workers   Welfare Board by the Engineer-in-charge, as Principal Employer, shall continue 
to monitor the rigorous implementation of the act rules during the currency of the contract. 

          The contractor shall registered himself under “The Building and other Construction Workers (Regulatio 
n of Employment & condition of service) Act, 1996” and “ The Building and other Construction 
Workers (Regulation of Employment & condition of service) rules 1998” and the “The Building and 
other Construction Workers Welfare Cess Act, 1996” The Building and other Construction Workers 
Welfare Cess Rule”. The deduction of cess @ 1% is obligatory under the Central Act as a labour 
welfare measure. 

32.3  Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 

 
32.3   No labour below the age of eighteen years shall be employed on the work. 

 
32.4  Special Conditions of contract for mandatory updation of labour data on Railway’s shramikkalyam 

portal by contractor. 
 

32.4.1    In order to increase transparency in payment of contract Labour wages and other 
payments,a web based e-application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. 

 
32.4.2    All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 
shall be available in public domain. 

 
32.4.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In 

order to ensure the same ,an application has been developed and hosted on website 
www.shramikkalyan.indianrailways. gov.in. Contractor shall register his firm/company 
etc. and upload requisite details of labour and their payment in this portal.These details 
shall be available in public domain. The Registration /updation of portal shall be done as 
under: 

(a)       Contractor shall apply for one time registration of his company /Firm etc. in the Sharmikkalyan 
portal with requisite details subsequent to issue of letter of Acceptance.Railtel’s Engineer(i.e 
Territory Manager) shall approve the contractor’s registration on the  portal with in 7 days of 
receipt of such request. 

(b)       Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can create password 
with login ID (PAN No.)for subsequent use of portal for all LOAs issued in his favour. 

(c)  The contractor once registered on the portal ,shall provide details on his letter of 
Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of date of 
issue of any LOA for approval of concerned engineer(i.e Territory Manager). Engineer(i.e 
Territory Manager)  shall update (if required)and approve the details of LOA filled by contactor 
within 7 days of receipt of such request. 

(d)      After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the salient 
details of contract labours engaged in the contract and ensure updating of each wage payment to 
them on shramikkalyan portal on monthly basis. 

(e)      It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour & payments made thereof after each wage period. 

 (f)    While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’ or      
Performance Guarantee/Security deposit’,contractor shall submit a certificate to the Engineer or 
Engineer’s representatives (i.e Territory Manager) that I have uploaded the correct details of 
contract labours engaged in connection with this contract and payment made to them during the 
wage period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan 
.indianrailways.gov.in’. till ___month____year. 
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33 DEFAULTS  AND DELAYS 
 

The Contractor shall execute the work with due diligence and expedition, keeping to the approved 
time schedule.   Should he refuse or neglect   to comply with any reasonable   orders given  to   him   
in writing by the  Purchaser's  Engineers  in  connection  with  the  work  or  contravene  the  
provision of  the  Contract or the   progress of work lags  persistently behind   the time schedule due  
to his neglect, the Purchaser shall be at  liberty to  give  seven  days  notice  in writing to  the 
Contractor  requiring  him  to  make  good  the  neglect  or   contravention  complained   of  and 
should  the  Contractor   fail  to   comply   with   the  requisitions made in the  notice within seven  
days from the  receipt  thereof, it  shall be  lawful for the purchaser  to  take the work wholly or  in  
part out of the Contractor's hands without any further reference  and  get  the work  or any part 
thereof, as the  case may be, completed by other  agencies at  the  expense  of the  Contractor  
without prejudice to any other right or remedy of the Purchaser. The contract shall be treated as 
terminated on the date a notice  is  issued by the purchaser to take the work wholly or in part out of  
the Contractor’s hands. The purchaser shall be at liberty to encash the performance guarantee and 
forfeit the security deposit after the contract is terminated to    reimburse the loss to purchaser. 

 
34 LOSS SUSTAINED DUE TO DEFAULTS AND   DELAYS 

 
 

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the work   
or any  part  thereof  by  agencies  other than the contractor, in terms of clause 33  the  contractor 
shall be liable to reimburse  the  loss to  purchaser  without  prejudice  to  the  other  rights and 
remedies of the purchaser and  the reimbursement  in full or in part, as  the case  may be, shall be   
met at  the option of the purchaser from out of all or any  of the following sources viz   : 

 
(a) i) Any amount  due  and  payable  to  the  contractor  by the  purchaser  on   any   account 

whatsoever; 
 

ii) The Contractor’s   security   deposit in the hands of  the purchaser as far as   available,     and; 
 

iii) Any other assets whatsoever   of  the contractor; 
 
(b) In the event of re-imbursement from  out  of sources  (i)  and/or  (ii)  above  mentioned,  the 

purchaser shall have the right of appropriation suo   moto. 
 

35 PENALTY FOR DELAY IN  COMPLETION 
 

35.2 If the contractor fails to execute and complete  the  work  within  the  time  specified  in  the Agreement or  
within  the  period  of extension  granted  under  clause  36,  for  any reason whatsoever other than the non 
availability of the terminated OFC, 220V power supply and the Equipment Room, the contractor shall 
accept reduction in the total amount payable to him by the purchaser at the rate of   0.5% per week or part 
thereof ( rounded off to the nearest whole number )    of the total value of the  contract  for the delay 
occasioned  beyond  the appointed  time by which   the  work  should have been completed under the   
contract. 

 
35.3 The total value of penalty on account of above shall be limited  to maximum of 10% (Ten percent)    of the 

total contract value. 
 

35.4 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability arising 
from delay only. This penalty for delay in completion will be applicable separately for each stage of 
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completion of work when two or more stage of completion are  specified  in the  contract.  The purchaser’s 
engineer shall at his sole discretion specify a  time  limit  within  which  the unfinished portion of the work 
shall be completed after serving on the contractor a notice of Purchaser's intention to recover the said 
penalty in Form 11. In the event  of  failure  of  the  contractor, the  purchaser shall be at liberty to take 
action in accordance   with provisions in Clause   33 and 34. 

 
NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit prices included in 
schedule of  requirements. 

 
36 ADHERENCE  OF TIME SCHEDULE 

 
36.2 Timely completion of the work is the essence of the contract. Delay in  execution  will  attract  penalty. 

 
36.3 If  any delay as  aforesaid in clause 35  shall have  arisen from  any  cause   which   the  Purchaser may 

agree as being a reasonable ground for extension of time the purchaser’s engineer or his representative may   
allow   such   additional   time as he   may in his absolute discretion consider to be reasonably  justified  by  
the    circumstances    of  the    case. Such  extensions  shall  be granted,  on request from  contractor,   with 
or without liquidated   damages   in the  Form No.11 (Section-I, Chapter-6). 

 
37 CONTRACTOR'S  LIABILITIES  FOR  COSTS  AND  DAMAGES 

 
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3,   Section I). 

 
38 UNIT PRICES 

 
38.2 The prices quoted by the Tenderer shall include the prices of materials  including all  incidental charges for 

transport, loading/ unloading and handling of materials, commission for arranging  dispatch by rail direct 
from manufacturer's factory and completing all necessary formalities in this respect, such as submission of 
forwarding notes, arranging placement of Wagon, collection of banker's charges for Bank guarantee, 
Indemnity Bonds inclusive  of  cost  of  Stamp  etc.  as  also siding  or shunting  charges,  if  any, levied by 
the Railway. 
 

38.3 The prices shall include all taxes , duties, Royalty, GST and levies (including GST etc.) applicable on this 
Works Contract. Therefore, they should quote their prices taking into account all types of taxes including 
GST on works contract  as leviable.  Ambiguous charges without firm  and specific figures quoted as 
“extra” will make the bid liable to be summarily rejected. 
 

38.4 The prices quoted by the tenderer shall include cost of commissioning and testing and all costs of 
Administration of  Contract,  Insurance  Premium,  Banker’s  charges  for  guarantees,  cost  of storage, 
loading-unloading and handling of materials and for any road  transport  which  the  contractor may use for 
carriage of materials to his depot and  the site of work.  The prices  shall  include the cost of works and  
adjustments  necessary  to  be  done  by  the  contractor  during  or  after tests  carried  out  by  the   
purchaser. 
 

38.5 The price to be quoted by the tenderers should  take into account the credit availed on inputs under  the 
GST Credit. The   tenderers   should give a  declaration that  any  set  off  in  respect of  duties  on  inputs  
as  admissible  under  law  is  being   totally  and unconditionally  passed on to the  purchaser  in the price 
quoted by him  (see clause  43). 
 

38.6 While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any statutory authority, 
the   purchaser shall make any deduction toward GST on works contract if statutorily required  to do so.  
The deducted  GST  on works  contract  shall be remitted to the concerned GST authority and the purchaser 
shall  in no  way  be responsible    for  any  disputes  between the   GST  authorities and the contractor in 
this  regard. 
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38.7 All taxes, duties and levies (Including GST) arising out of the transaction between  the  contractor  and  his 

sub-contractor/supplier for this  work will be included  in the rates quoted by   the contractor  in the  
relevant Schedule. 
 

38.8 No import license shall be arranged by the RailTel for this work.  
 

38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all 
taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc.  The offer 
should be inclusive of packing, forwarding, freight up to destination, insurance charges. 

 
38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract.  GST will not be reimbursed in the 
absence of valid tax invoice. 

 
38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 

taxable supplies in the relevant returns to be filed under GST Act. 
 
38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act. 
 
38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 

disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable interest 
under the GST Act to the Credit of purchaser.  The same provisions shall be applicable in case 
of debit/credit notes. 

 
38.8.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of 

applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective HSN/SAC Code 
under GST Law (including tax under reverse charges payable by the recipient). 

 
38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at 

sources, the same will be deducted and remitted to the concerned authority. 
 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in respective 
state where work is to be executed and shall furnish GST registration certificate along with 
Tender. 

 
38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the 

last stipulated date for the receipt of tender including extensions if any and the bidder there 
upon necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the opinion of RailTel attributable to 
delay in execution of work within the control of bidder.  The bidder shall, within a period of 30 
days of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel 
that the same is given pursuant to this condition, together with all necessary information 
including details of input credit relating thereto.  In the event of non-payment/default in 
payment of any of the above taxes, RailTel reserves the right to with-hold the dues/payments of 
bidder and make payment to state/Central Government authorities as may be applicable.  
However, if the rates are reduced after the last stipulated date for receipt of tender, bidder has to 
pass on the benefits to RailTel.  

 
38.8.10  In case of imported equipment:- 



73 

Tender No. RailTel/Tender/OT/NR/O&M/DLI/Patch Repl./MTJ-AH,MTJ-AWR&AF-BKI/19-20/06 
 

 

Anti-Dumping duty if applicable on the equipment proposed to be supplied by OEM/Tenderer as per 
extant instructions of Ministry of Commerce/Finance Government of India, has to be borne by the 
tenderer and shall be deducted from the amount payable to the bidder at the time of making payment to 
the firm, if this duty amount is paid to Custom Authority by RailTel. 

 
38.8.11  Evaluation Criteria:-  

Inter se position of the offers will be determined on total unit rate on CIP destination basis 
which will include basic rate, custom duty, CGST, SGST, IGST, GST, Freight, Insurance and 
any other charge or cost quoted by the tenderer, including GST payable. 

 
38.8.12  In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 

Act, the RailTel shall deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned Tax Authority.On reverse charge 
by RailTel, wherever applicable. 

 
39 MEASUREMENT  OF WORKS 

 
39.2 Payments for the works shall be made in accordance with approved designs & drawings  and  measured in 

relevant units except where provided or otherwise. The measurements will be made generally in accordance 
with standard engineering  practices. 
 

39.3 All measurement, method of measurement, meaning intent of specifications and interpretation of Special 
Conditions of Contract, given and made by the Purchaser or  by the Purchaser’s Engineer  shall be final and 
binding. 
 

39.4 All payments due to the Contracter shall be made by RTGS/NEFT  only. 
 

39.5 Payments for the works shall be made in accordance with approved design &  drawings  and  measured in 
relevant units except where provided or otherwise. The measurements will be made generally in accordance 
with standard engineering practices. The abstract of quantities arrived  shall  be entered in the measurement 
book and signed  by the contractor and  the authorised  representative  of RAILTEL. 

 
40 TERMS  OF PAYMENT 

 
40.2 All  bills  shall  be  submitted   to   the  Territory Manager,  Northern  Region  under  whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may be 
furnished so that any GST/INPUT credit may be availed by RailTel. 
 

40.3 DELETED 
 

40.4 Subject to any deductions or  recovery  which  the  RailTel  may  be  entitled to  make  under  contract, 
the Contractor will be entitled to be paid  from  time to  time  by way  of 'on account payment' for 
supply of  goods  and  'progress  payment'  for  works  as  in  the  opinion  of the Engineer  he  has  
executed in terms  of    Contract. 

 
40.5 GST component charged in the invoice by successful tenderer shall be released only when such GST is 

reflected against GST of RailTel. 
 

40.6 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
 

“On account payment” for supply of equipments, materials indicated in  the  Schedule  of 
Requirements subject to recoveries of liquidated damages,    if any, shall be made as given below: 
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75% (Seventy five percent) of the value of equipments/ material supplied of each consignment shall 
be paid on production of the following documents   : 

 
(a) On   receipt of materials at site as certified by the purchaser’s representative. 
(b) Original Inspection certificate issued by Inspecting Officer. 
(c) Challan / Invoice in duplicate. 
(d) A  certificate that the materials supplied  are as per the contract and the amount claimed in the  

invoice  is  correct as per terms of the   contract. 
 
40.5.1 The on account payments made will subsequently be adjusted against payments due on Provisional 

Acceptance or Final Acceptance. 
 
40.5.2 15% (Fifteen percent) value of goods supplied shall be paid after the successful completion of 

installation & commissioning of these equipments at various locations and commissioning of the 
hops/block section concerned and  completion of all measurements and   testing  to  the   satisfaction 
of Engineer. 

 
40.5.3 5% (Five percent) value of the goods supplied shall be paid after the successful completion of 

installation & commissioning of whole  system  as  and  issue  of  “Provisional  Acceptance  
Certificate by Purchaser's Engineer  . 

 

40.5.4 20% payment against the items supplied under the Schedule  of supply but  not  installed/not 
required to be installed shall be paid after the successful  completion  of  installation  &  
commissioning of whole system and issue of  "Provisional  Acceptance  Certificate  for  the  last 
section  by  Purchaser's  Engineer. The bank guarantee for on account payment   (40.2) above shall  
be released. 

 
40.6 PROGRESS PAYMENT  FOR  EXECUTION OF WORKS: 

 
'Progress payment' shall be made  separately for  each  item/sub-item of work given in the Schedule  
of  Requirements (SORs).  

 
40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements shall be 

paid for the quantities completed at various locations after joint measurement and testing to the 
satisfaction of Engineer / supervisor in-charge of the work and proper  entry in the  Measurement 
book jointly by contractor and Engineer/supervisor in-charge of RailTel. 

 
40.6.2 5% (Five percent) value of the works/services completed shall be made on issue of Provisional 

Acceptance Certificate by RailTel as per clause 12  above. 
 

41 FINAL PAYMENT 
 

Final payment of 5%  (Five percent) of the contract value shall be made after satisfactory operation  
& maintenance of the work under the supervision of the contractor for a period of one year after 
commissioning and issue of Final Acceptance  Certificate. 

 
41.2 On the basis of Final Acceptance Certificate  from the Purchaser's Engineer  for  all the works at all  

the locations covered in this contract and reconciliation of materials issued, the final bill for the 
balance payment for each item of work shall be submitted by the Contractor along  with   a   clear   'No 
Claim Certificate'. The Final Acceptance Certificate shall  be  issued  by  the  Purchaser's Engineer  
only  when he   has   accepted  the  work  wholly  after   conducting  the acceptance  tests   as   per  the 
details   given  in the  technical   specification  and     supplement. 
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42. FINAL SETTLEMENT 
 

On expiry of the warranty period and issue of the certificate of final acceptance of the entire 
installations,  the  security deposit  (  Clause 3)  will  be  refunded   or   Bank Guarantee released   to 
the  Contractor  after adjustment of any dues payable by the  contractor. 

 
43. CERTIFICATES FOR   GST INPUT CREDIT BENEFITS ON  BILLS  

 
a) The Contractor  should submit the  following  certificate  along with  the bills:-  

(see clause 38.4 ) "We certify that no additional duty set offs on the Goods  supplied by  us have accrued 
under the GST input credit  in  force  on the   date of supply after we submitted  our quotations and 
submitted the present bill”. 

      
b) In the event  of GST input credit  being  extended  by  the  Government  of India to more items that  

already  covered,  the firm should advise the purchaser about the  additional  benefits accrued through a 
letter containing the following  certificate, or any variation thereof, as may be  considered  necessary by 
RailTel administration:- "We  hereby  declare  that  we  can  avail  additional  duty set offs as per latest 
GST  scheme  in  force  now and we hereby give a reduction of  (----------)  per  unit and agree to revise 
the prices indicated in the order. The current GST of (----------) is payable on this reduced price. 
Therefore, we request you to amend the order accordingly." 

 
 
44. DEDUCTION FROM ON ACCOUNT PAYMENT   BILLS 

 
(i) All costs, damages  or  expenses,  which RailTel   may  have been paid or  incurred   which   under  

the  provisions  of contract  are  Contractor's obligations  will be deducted  by RailTel   from 
progress payment  Bills/Invoice  of Contractor, as and when it is  understood  that such an expense  
has been incurred or paid  for. 

 
(ii) All such claims of RailTel shall,  however,  be duly  supported  by appropriate  and  certified 

vouchers, receipts or explanations as are  available  to  enable  the  Contractor  to  identify  such 
claims. 

 
45 TAXES 

 
45.1 The  Contractor   and  all  personnel   employed   by  him  shall pay such taxes  like Income Tax as   

are payable  under  statutory laws of India and  the Purchaser WILL NOT   ACCEPT   any liability   
for the same. 

 
45.2 Deduction of  Income  Tax  at source as per provisions of  Finance Act  and  Income Tax in force   

shall be made from the   Contractor/Sub-Contractor  and the amount so deducted   may   be credited  
to the Central Government. 

 
45.3 Wherever the law makes it  statutory for  the Purchaser   to   deduct any amount towards GST  on 

Works Contract, the same  will  be  deducted and  remitted  to  the   concerned    authority. 
 
46. MOBILISATION  ADVANCE: Deleted. 

 
47. INSURANCE 

 
47.1 The  Contractor  shall  take   out   and  keep  in force   a   policy or policies of insurance  from the  

date, the delivery of material start against all liabilities of the Contractor or  the  Purchaser  at  
common law or under any  statute  in respect of accidents to persons who  shall  be   employed   by  
the contractor in or about the site for the purpose of carrying out the works on the site.  The  



76 

Tender No. RailTel/Tender/OT/NR/O&M/DLI/Patch Repl./MTJ-AH,MTJ-AWR&AF-BKI/19-20/06 
 

 

Contractor shall also take out and keep in force a policy or policies of Insurance against  all 
recognized risks to their  offices  and depots.  Such insurance shall in all respects be to the approval  
of the Purchaser and if he so requires in RailTel’s   name. 

 
47.2 INSURANCE OF MATERIALS  &  INSTALLATIONS 

 
The Contractor shall take  out  and keep in force  a  Policy  or  policies  of  Insurance  for  all  
materials  including    RailTel    supply     materials/    equipment’s    irrespective  of  whether used up 
in the portion of  work   already done or kept for the use in the balance  portion of the  work until   
such works are provisionally handed over to the  RailTel. For this purpose, the   works are   deemed   
to  have   been provisionally   handed  over   when provisional   acceptance   certificate is issued  for 
the  locations as   per   clause   26. 

 
47.3 The Contractor shall not be liable for  losses/damages  to  the  materials  either  used  up  in  the 

portion of work   done   or   his material  kept  for use  at  site,  in  consequence   of Mutiny,  or  other 
similar causes over  which the  Contractor  has  no  control  and  which cannot  be insured.  Such  losses 
or damages shall be the liability of the Purchaser and if required by the Purchaser, be made good by the 
contractor  at the cost of the  Purchaser. 

 
47.4 The  Contractor  should,  however,  insure  the  stores  brought  to  site,  against  risks  in   

consequence of war  and  invasion,  as  required under   the   Emergency   Risk (Goods ) Insurance  
Act  inforce from time to  time. 

 
47.5 It may be noted that the beneficiary of  the  insurance  policy  should  be RailTel or the policies  

should  be pledged  in  favour  of   RailTel.   The   contractor   shall   keep   the   policy/policies 
current  till  the   installations   are   provisionally handed over  to the  purchaser.  It may also  be 
noted that  in the event  of contractor's failure  to  keep  the  policy current and alive, renewal of  
policy  will  be   done by purchaser  for which the cost of the premium   plus 20% of premium shall   
be recovered from the  contractor. 

 
47.6 For the purpose of enabling the contractor to take the insurance cover  in connection with  this 

contract, the purchaser's Engineer will advise the approximate price of all  the  RailTel  supply 
materials to the  Contractor. 

 
48. Rights of RailTel: 

 
RAILTEL reserves to itself the following rights in respect of this contract without entitling the 
Contractor to  any compensation. 

 
48.1 To get the work done through another agency at the risk and cost of the Contractor, in the event of 

poor progress or the Contractor’s inability to progress the work for Completion as stipulated in the 
contract, poor quality of work, persistent disregard of instructions of Architect / RAILTEL, 
assignment, transfer, subletting of the contracted work without written permission of RAILTEL, non-
fulfillment of any contractual obligations etc. and to claim / recover compensation  for  such  losses 
from the Contractor including RAILTEL’s supervision charges and overheads from Security Deposit 
/ other dues. 

 
48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 

contract during the progress of work and get it done through the contractor of the  adjacent section  
and / or by the departmental labour to suit RAILTEL’s requirements or in case RAILTEL decides  
to advance the compensation due to other emergent   reasons. 

 
48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies in  addition  to  liquidated  
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damages in the event of: 
 Contractor’s continued poor  progress. 
 Withdrawal from or abandonment of the work before completion     of the  work. 
 Corrupt act of the  Contractor. 
 Insolvency of the  Contractor. 
 Persistent disregard of the instructions of  RAILTEL. 
 Assignment, transfer, subletting of the contract work without written   permission. 
 Non-fulfillment of any contractual  obligations. 

 
48.4 To recover any moneys due from the Contractor from out of any moneys  due to  the Contractor  

under this or any other Contract or from the   Security Deposit. 
 
48.5 To determine the Contract or to  restrict the quantum of work and pay for the portion of work done    

as per the satisfaction of  RAILTEL. 
 
48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract or in  

any other form the moneys which RAILTEL is forced to  pay  to  anybody  due  to  Contractor’s 
failure to fulfill any of his  obligations. 

 
48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the tender 

specifications are based on preliminary documents and  quantities furnished  therein are indicative  
and approximate and    the rates quoted shall not be subject to revision in any manner whatsoever. 

 
48.8 To deploy RAILTEL’s or adjacent-section-contractor’s skilled  and  semiskilled  workmen  in case 

of emergency / poor progress / deficiency in skill  on the  part of the  employees of the  Contractor  
and to recover the expenditure on account of the same from the moneys due to    the Contractor. 

 
48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to any 
compensation / extra payment on this  account. 

 
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and binding   
to the Contractor. 

 
49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 

workers etc.: 
 

The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes  etc. 

 
49.1 Deleted. 

 
49.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work is  

being executed. 
 
49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with the 

local labour for the time being employed on or in connection with the work, has due regard to all  
local festivals, religious and other  customs. 

 
49.4 The Contractor shall comply with all State and Central Laws,  Statutory Rules,  Regulations etc.,  

such as The Payment of Wages Act, The Minimum Wages  Act,  The  Workmen’s Compensation  
Act, The Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund  
Act, Employee’s State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act, 
1970) and other Acts, Rules and Regulations for labour as may be  enacted  by the Government 
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during the tenure of the Contract and having force or jurisdiction at site. The Contractor shall give    
to the local Governing Body, Police and other concerned authorities all such notice as may be 
required under law. 

 
49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and  

Abolition Act, 1970) from the concerned  authorities based  on the certificate (Form  -V)  issued  by 
the principal employer / customer, if such license is required under the    law. 

 
49.6 The Contractor shall pay all taxes, fees, licence charges, deposits,  duties,  tolls,  royalty, 

commissions or other charges which may be leviable on account of any of  his  operations  
connected with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL 
shall recover the same from the Contractor either from moneys due to  him  or  otherwise  as  
deemed fit. 

 
49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 
precautions as may be required for safe and  satisfactory execution of the  contract. 

 
49.8 The Contractor shall be responsible for proper accommodation including  adequate  medical  

facilities for the personnel employed by  him. 
 
49.9 The Contractor shall be responsible for the proper behaviour and observance  of all regulations  by  

the staff employed by him. 
 
49.10 The Contractor shall ensure that no damage is caused to any person / property of  other  parties 

working at site. If any such damage is caused, it shall be the  responsibility of  the  Contractor  to 
make good the losses and compensate  them. 

 
49.11 All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such  properties for  
the purpose of execution of this contract. All such properties/  equipment  /  component  shall be  
taken to be in good condition unless notified to the contrary by the Contractor within 48 hours. The 
Contractor shall return them in good condition as and when required by RAILTEL. In case of non-
return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered 
from the  Contractor. 

 
49.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles  or  materials  

other than those specifically agreed to be given by  RAILTEL. 
 
49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL  against  all  claims  of 

whatever nature arising during the course of execution of this  contract. 
 
49.14 In case the Contractor is required to undertake any work outside the scope of this contract,  the  

amount payable shall be as may be mutually agreed  upon. 
 
49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons  

attributable to the Contractor, will have to be compensated by the Contractor either by increased 
manpower and resources or by working extra hours or more than one shift at no extra cost to 
RAILTEL. 

 
49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet 

giving details of all payments made to the workmen duly signed by the Contractor’s representative 
should be furnished to RAILTEL, if called  for. 
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49.17 In case of any class of work for which there is  no  specification laid  down in the contract,  such  
work shall be carried out in accordance with the instructions and requirements of    the Engineer. 

 
49.18 No  levy, payment or charges made or imposed shall be  impeached by reason of any clerical error   

or by reason of any mistake in the amount levied, demanded or  charged. 
 

49.19 No idle labour charges will be admissible in the event of any stoppage of work resulting in the 
Contractor’s workmen being rendered idle due to any reason at any   time. 

 
49.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it   

has been taken over by RAILTEL. 
 
49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for 

force majeure conditions. All problems / disputes shall be separately discussed and settled without 
effecting the progress of work. Stoppage or abandonment of work other than under force majeure 
conditions shall be treated as breach of work of contract and dealt with   accordingly. 

 
49.22 The Contractor shall keep the area of work clean and shall remove the debris  etc.  outside  of 

RailTel’s premises, while executing day-to-day work. Upon completion of work,  the Contractor  
shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other 
materials and deposit them in places specified by the Engineer.  The Contractor will also demolish  
all the hutments, sheds, offices, etc., constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the RAILTEL and the  
expenses recovered from the  Contractor. 

 
49.23 The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 
Contractor shall be responsible to ensure that the quality,  assembly and workmanship  conform to  
the dimensions and clearance given in the drawings and/or as per    the instructions of the Engineer. 

 
49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification and 

number of workmen engaged, date wise and category wise. Besides, the  Contractor  shall  also  
furnish progress reports on work at regular intervals as required by the   Engineer. 

 
50. Responsibility of contractor in respect of safety of men,  equipment,  material  and  

environment: 
All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his 
workmen without exception. The Contractor shall be responsible for the safety of the equipment / 
material and work to be performed by  him. 

 
50.1 Contractor shall also take such additional precautions as may be indicated from time to time by the 

Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical 
Staff, watch and ward, Storekeepers to take care of equipment, material,  construction  tools  and 
tackles shall be posted at site by the Contractor till the completion of work under this contract. The 
Contractor shall arrange for such safety devices as are necessary for this type of work and carry out  
the requisite site tests of handling equipment, lifting tools, tackles etc. as per usual standards and 
practices. 

 
50.2 The Contractor shall provide to its work force and ensure the use of the  following  personal  

protective equipment as found necessary and as directed by the authorized RAILTEL    officials: 
 Safety Helmets conforming to IS -  2925. 
 Safety Belts conforming to IS -  3521. 
 Safety Shoes conforming to IS -  1989. 
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 Eye & Face Protection devices conforming to IS-8520 &   IS-8940. 
 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 &    IS-8519. 

 
50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall   
be tested and certificate of fitness obtained before putting them to use and from time to time as 
instructed by authorized RAILTEL official who shall have the right to ban the use   of any item. 

 
50.4 All electrical equipment, connections and wiring for  construction power,  its  distribution  and  use 

shall conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by 
the appropriate statutory authority shall be employed by the Contractor to carry out all types of 
electrical works. All electrical appliances including portable electric tools used by Contractor shall 
have safe plugging system to source of Power and be appropriately   earthed. 
Where it becomes necessary to  provide and  / or store petroleum products,  explosives,  chemicals  
and liquid or gaseous fuel or any other substance that may cause fire or  explosion, the Contractor 
shall be responsible for carrying out such provision  and  / or  storage in  accordance with  the rules  
and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosive Act, 
Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, Government  of 
India etc. Prior approval of the authorized RAILTEL official at the site shall also be taken by the 
Contractor in all such  matters. 

 
50.5 The Contractor shall arrange at his cost (wherever not  specified) appropriate  illumination at  all  

work spots for safe working, when natural daylight may not be adequate for clear   visibility. 
 
50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses by the 

Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per 
statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose 
appropriate financial penalty on the Contractor and recover the same from payments due to the 
Contractor for suitably compensating the victim and/or his/her dependents.  Before  imposing  any 
such penalty, appropriate enquiry shall be held by RAILTEL  giving opportunity to  the  Contractor 
to present his case. 

 
50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right to 

recover the cost of such damages from the payments due to the Contractor after holding an 
appropriate enquiry. 

 
50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by  the  

Contractor, RAILTEL shall have the right to recover cost of  such delay from  the payments due to  
the Contractor, after notifying the Contractor suitably and giving him opportunity to  present  his  
case. 

 
50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 

RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out 
instructions regarding safety issued by the authorised RAILTEL official, RAILTEL shall have the 
right to take the corrective steps after giving a notice of not less than seven days indicating the steps 
that would be taken by RAILTEL. 

 
50.10 The Contractor shall submit report of all accidents, fires, Property damage  and  dangerous  

occurrences to the authorised RAILTEL official immediately  after  such  occurrence,  but  in  any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the  manner 
prescribed by RAILTEL. In addition, periodic reports on safety shall also be  submitted  by 
Contractor to the authorised RAILTEL official from time to time    as prescribed. 
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50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp  

edges etc., and all other debris including combustible scrap shall be kept  cleared  from  working  
areas, passage ways and stair in and around  site. 
Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. When cylinders are 
transported by powered vehicles, they shall be secured in a vertical   position. 

 
50.12 All the Contractor’s supervisory personnel and sufficient number  of workers  shall be trained  for  

fire fighting and shall be assigned specific fire protection duties. Enough number of such trained 
personnel must be available during the tenure of the   contract. 

 
50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his office, 

stores, erection site, other temporary structures, labour colony area etc. Access to  such  fire  
protection equipment shall be easy and kept open at all times. Compliance of the above requirement 
under fire protection shall in no way relieve the Contractor of any of  his  responsibility  and  
liabilities to fire accident occurring. In the event fire safety measures are not to RAILTEL’s 
satisfaction, RAILTEL shall have option to provide the same and recover the cost plus incidentals 
from Contractor’s bills and / or impose penalty as deemed fit by the authorised representative of 
RAILTEL. 

 
51. Deleted. 

 
52. Strikes and Lockouts: 

The Contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting to 
lockout and if the strike or lockout so declared is not settled within a period of  one  month, 
RAILTEL shall have the right  to  get  the work executed by employing its  own men or through  
other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from the 
Contractor. 
For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the 
employment of RAILTEL. 

 
53. Guarantee: 

Even though the work will be carried out under the supervision of the authorized representative of 
RAILTEL, the Contractor will be responsible for the quality of  the  workmanship  and  shall  
guarantee the work done for a period of one year from the date of completion of work as certified 
by the authorized representative of RAILTEL and shall rectify free of cost to RAILTEL all defects 
arising out of faulty erection during the guarantee period starting from the date of completion of 
rectification. In the event of the Contractor failing to repair the defective works within the time 
specified by the authorized representative of RAILTEL, RAILTEL may proceed to undertake the 
repairs of such defective works at the Contractor’s risk and cost,  without prejudice to  any other  
rights and recover the same from out of any moneys payable to the Contractor or by other  legal 
means. 

 
53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site for 

working in the premises available with the Security Staff / Site Incharge / Site   Register. 
 
53.2 The Tenderers should get all the materials inspected and approved  from  the  authorized  

representative of RAILTEL before use. In case of non-approval, if authorized representative of 
RAILTEL wish to check the material, cost of breakages  and  re-doing the  same Work will be the  
sole responsibility of the Contractor  own. 
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53.3 The rates should be quoted in the same units as mentioned in the tender   schedule. 
The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL  and  the  rates  
quoted shall not be subject to  revision. 

 
53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings,  any  

tools & plants, freight, labour conditions, fluctuations in the rates,  GST, shift working & other taxes 
and shall be firm for the duration of the contract and any extended period of the contract. No 
escalation in the rates shall be allowed under any circumstances even in  case of extension of time  
period. 

 
53.5 The successful Tenderer is bound to carry out all the items of work necessary for the completion of  

the job even though the same may not have been included in the schedule of quantities. Rates  for  
such items shall be settled in consultation with authorized representative of   RAILTEL. 
The successful Tenderer will have to make samples (proto-type) of all the  furniture  items  for  the 
final approval of authorized representative of RAILTEL before taking up the entire execution of the 
work. In case of any modifications / additions, the same shall be incorporated in the entire furniture 
items without any additional financial  implications. 
Water and Electricity shall be provided free of cost at one point on each floor, further extensions if 
required shall be borne / arrange by the Tenderer on its  own. 

  
54. Rates of extra items/quantity: 

The rates of the extra items will be derived from the tender wherever   possible. 
 
54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The  

Tenderer shall submit analysis of rates as per Annexure, with assumption of any one   item. 
 
54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as per the 

Schedule of Requirement), the contractor shall have to execute the same item at similar rates as 
applicable in the contract  agreement. 

 
54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without assigning 

any reason to the  contractor. 
 
54.4 All the work executed should be got approved by the authorized representative of RAILTEL and in 

case of any bad workmanship pointed out shall be either rectified or be taken away from the site if      
it is not rectifiable and shall be replaced without any extra cost by the   Tenderer. 

 
54.5 The Tenderer should indicate the breakup of the items of %age of the unit  cost  for  material, 

wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for  
evaluation of the rates of the extra  items. 
Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ   units. 

 
54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted from all the 

running bills of the  Contractors. 
 
54.7 All the works executed or under execution finished or semi-finished including all materials lying at 

site shall become the property of  RAILTEL  immediately on receipt  of bills  of the  Contractors for 
the same. 
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54.8 The procurement of Cement, Steel, as required for completion of work shall be the responsibility of 

the Contractor. 
 
54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 

Shall be approved by the   authorised representative of RAILTEL 
 
 

************************* 
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SECTION-I 

CHAPTER - 5 

 

  BID DATA SHEET  
(BDS) 

 
SECTION-I 

 

CHAPTER-5 
 

BID DATA SHEET (BDS) 
 

The section consists of provisions that are specific to various clauses of Preamble, Instruction to 

Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special 

Condition of Contract (SCC) of Section-I of the tender   document. 
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BID DATA SHEET (BDS) 
 

Reference Clause Description 

Name of the Work: 
(Preamble Clause1) 

 
“OFC Patch Replacement at different locations in Mathura-Achnera, 
Mathura-Alwar & Agra Fort-Bandikui section under Delhi Territory 
in Northern Region of RailTel Corporation of India Limited.” 

List of Section/s 
where work for 
RailTel is to be 
done: 
(Preamble 
Clause 2.3) 

 
Mathura-Achnera, Mathura-Alwar & Agra Fort-Bandikui section  
(State: U.P. & RAJSTHAN) 

Pre bid Conference: 
(Preamble 
Clause 3) 

NIL 
 
Venue: 

Date: 

Time: 
Last Date, Time and 
Venue  of 
Submission of 
Tender: 
(Preamble 
Clause 6) 

Bidding to be done online on IREPS portal.Offline document as per 
clause 5,chapter 2A shall be submitted at following address. 
Venue: RailTel Corporation of India Ltd, 

Northern Region Office, 
6th floor, Block-III, Delhi IT Park 
Shastri Park, 
Delhi-110 053 

 
 
Date: 06.09.2019 at 11:30 

 
Date, Time and 
Venue of Opening 
of Tenders: 
(Preamble 
Clause 7) 

 
Venue: Same as above 

Date: 06.09.2019 

Time: 12:00 hours 
Completion Period 
of Work: (Preamble 
Clause 8) 

 
 

120 days from the date of issue of Letter of Acceptance (LOA). 

Authority and 
Address: 
(Preamble 
Clause 9) 

 
Executive Director, 
Northern Region, 
RailTel Corporation of India Ltd, 
6th floor, Block-III, Delhi IT Park 
Shastri Park, Delhi-110 053 
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Earnest Money: 
(Preamble 
Clause 10) 

 
Rs. 98800/-(Rupees Ninety Eight Thousand eight Hundred only) 

Form of Earnest 
Money: 
(ITT Clause7) 

 
Online on IREPS PORTAL 

Work to be done by 
RailTel (if any): 
(Preamble 
Clause 15) 

 
NIL 

 
Materials to be 
supplied by RailTel 
(if any): (Preamble 
Clause 16) 

 
 
 

I. HDPE duct 
II. 24 Fiber cable 

Unit Prices: (ITT 
Clause 12) 

 
The unit rate and the prices shall be quoted by the bidder entirely in Indian 
Rupees (INR) only. Quoting in Foreign currency is not applicable to the 
present tender even for the imported items/ components of the Schedule of 
Requirements. 

Validity of offer: 
(ITT Clause 13) 

 
45 days (Forty Five days) from the date of opening of  tender 

Minimum 
Qualifying Criteria: 
(ITT 
Clause19.2.1) 

I. Technical: 
1) The tenderer should have completed in the last three financial year (i. e. 
current year and three previous financial years), at least one similar single 
work for a minimum value of 35% of the advertised tender value of the 
work. 
2) Similar nature of work physically completed within the qualifying 
period, i.e. the last 3 financial year and current financial  year  (even  
though the work might have commenced before the  qualifying  period) 
shall only be considered in evaluating the eligibility  criteria. 
3) The total value of similar nature of work completed during the 
qualifying period and not the payments received within qualifying period 
alone, shall be considered. 

Annual Turnover: 
[ITT Clause 19.2.2 
(ii) ] 

II. Financial: The Tenderer should have received during last three years  
and current financial year total contract amount of minimum of 150% of 
the advertised tender value of the work. 
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Meaning of similar 
Works: (ITT Clause 
24) 

For this tender “similar single work” means at least one complete work 
comprising of: Trenching, Laying, Jointing, Splicing, Testing and 
Commissioning of Optical Fiber Cable. 
Works similar to the scope of work as contained in this tender shall mean 
the work as indicated in Tender Notice & executed in India as per the scope 
of the work/specifications given in the Tender document executed for Govt. 
/PSU’s /reputed Private organization dealing  with  OFC  networks, 
Telecom utilities only. In case of mixed nature of work, cost of above-
mentioned activities should constitute at least 60% of the total cost of work. 

Period of 
Maintenance: (SCC 
Clause 24) 

 
12 months from the date of passing of the certificate of 
completion/Professional Acceptance Certificate (PAC). 

Maintenance 
Supervision: (SCC 
Clause 27) 

 
The contractor shall be responsible for proper maintenance supervision of 
work for a period of 12 months from the date of issue of Provisional 
Acceptance Certificate (PAC) of each section/block section. 

Warranty : 
(SCC Clause 29) 

 
All materials supplied/work done by the contractor shall be guaranteed 
against the defects for a period of 12 months from the date of issue of 
Provisional Acceptance Certificate (PAC). 

Security Deposit: 
(GCC Clause 16, 
Chapter –3,Section-I, 
Part I) 

 
Security deposit should be 5% of contract value. 

Contract 
Performance 
Guarantee: 
(SCC-Clause 3, 
Chapter –4, Section- 
I) 

 
 
Contract Performance Guarantee should be 5% of Contract v a l u e . 
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SECTION-I 
 

CHAPTER-6 
 

  FORMS OF TENDER  
 

SECTION - I 
 

CHAPTER - 6 
 

FORMS OF TENDER 
 
 

Form No.  1 : Offer Letter 
 
Form No.  2 : Qualifying Criteria / User’s Certificate 
 
Form No.  2(A)                                      :      Format for affidavit 

 
Form No.  3 : Agreement 

 
Form No.  4 : Guarantee Bond for Security Deposit 

 
Form No.  5 : Statement of Deviations 

 
Form No.  6 : Standing Indemnity Bond for ‘On Account’ 

Payments and Stores supplied by R a i l T e l  
 
Form No.  7 : System Performance Guarantee 

 
Form No.  8 : Not used 

 
Form No.  9 : Work in Hand 

 
Form No.  10 : Not used 

 
Form No.  11 : Extension of period of completion of work 

on account of contractor 
 
Form No.  12 : Not used 

 
Form No.  13 : Qualification Experience 

 
Form No.  14 : Guarantee Bond against ‘On Account 

Payments’ 
 
Annexure – 1              :      List of Materials to be supplied by Railtel  
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Form No. 2 
 

QUALIFYING CRITERIA 
 
 

USER’s CERTIFICATE 
 

Name of the Firm 

Contract No. & date 

Scope of Work 

Contract Amount (in Indian Rupees) 

Completion Period as per original contract 

Completion Period   with extension 

Data of Commencement 
 
Actual date of Successful Completion 

 
 
 
 

Name: 
Dated: 
Designation: 

 
 
 

Signature of the Contractor with Company Seal 
 
Note: The relevant User’s certificate to be attached. 
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Form No. 2(A) 

 
FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

DOCUMENTS 
 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-.  The stamp 
paper has to be in the name of the tenderer)** 
 
 I………………………………..(Name and Designation)** appointed as the attorney/authorized 
signatory of the tenderer (including its constituents), 
 
M/s__________________________(hereafter called the tenderer) for the purpose of the Tender documents for 
the work of ____________________________________________________as per the tender 
No.__________________ of (----------RailTel), do hereby solemnly affirm and state on the behalf of the 
tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 
confirmation thereof. 

 
3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com. I/we have verified the contentof the document from the website and there is no 
addition, no deletion or no alternation to the content of the Tender Document.  In case of discrepancy 
noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the 
master copy available with the RailTel Administration shall be final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 
 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted 
alongwith the offer and same shall be binding upon me/us. 

 
6. I/We declare that the information and documents submitted along with the tender by me/us are correct 

and I/we are fully responsible for the correctness of the information and documents, submitted by us. 
 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 
the tender EMD besides banning of business for five years on entire RailTel. Further, I/we (insert name 
of the tenderer)**_____________________ and all my/our constituents understand that my/our offer 
shall be summarily rejected. 

 
8. I/we also understand the if the certificates submitted by us are found to be false/forged or incorrect at 

any time after the award of the contract, it will lead to termination of the contract, alongwith forfeiture 
of EMD/SD and Performance guarantee besides any other action provided in the contract including 
banning of business for five years on entire RailTel. 

 
 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
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VERIFICATION 
 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above affidavit are 
true and correct. Nothing has been concealed and no part of it is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in suitably by 
tenderer. Attestation before Magistrate/Notary Public 
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Form No. 3 
 

AGREEMENT 
 

(CA   No.  ………………………………………………………………………………………….) 
 

This AGREEMENT is made at Delhi on this  day of  two thousand and Nine by and 
between RailTel Corporation of India Limited (A Govt. of India Undertaking) having its Registered & 
Regional office at 6th Floor, Block-III, Delhi IT Park, Shastri Park, Delhi-110053, acting in the premises 
through  ED/Northern   Region  (hereinafter   referred   to   as   ‘RailTel’,   which  expression   should   unless 
repugnant to the context or meaning thereof include its successors and permitted assigns) of the one part; 

 
And _  having its registered office  at     -------------------------------------------------- 
acting in the premises through………………. (hereafter referred to as “Contractor”,  which  expression  
should unless repugnant to the context  or meaning thereof include its successor  and  permitted  assigns)  of 
the other part. 

 
Whereas      in      response      to      a      call    for     Tender by     RailTel      for      the     work     of 
“…………………………………………………………………………………………………...” for 
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 
Corrigendum………………….. issued by RailTel hereto, the Contractor has submitted a Tender as per 
Annexure ‘B’ hereto 

 
AND WHEREAS the said Tender of the Contractor has been accepted for the work of 
“……………………………………………………………………………………………………” for 
RailTel   Corporation   of   India   Limited   as   per   copy   of   Letter   of      Acceptance   of   Tender     No. 
_   _dated  complete  with  enclosures  at  the  accepted  rates and agreed 
deviations     from     tender papers     as     per      Annexure-C     hereto      at      contract     value     of 
Rs.  (Rupees    _ Only) duly accepted by the contractor. 

 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 
Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment and 
materials and execute and perform all works for which the said Tender of the Contractor has been accepted 
strictly according to the various provisions in Annexure ‘B’ and  ‘C’ hereto and upon such supply, execute  
and performance to the satisfaction of the purchaser (RailTel) and the purchaser (RailTel) shall pay to the 
Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein. 

 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or seals 
on the day and  year respectively mentioned against their respective  signatures. 

 
Signed and delivered by  Shri  _  for and on behalf of  RailTel  Corporation of 
India Ltd. 

  
The contract within named in the presence of  : 
1. Signatures 

Date 
Name in Block Capitals 
Address: 
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2. Signatures 

Date 
Name in Block Capitals 
Address: 

 

Signed and delivered by Shri. _ 
_  _ 

 
The contractor within named in the presence 
of  : 

 
 
1. Signat

ures 
Date 
Name in Block Capitals 
Address: 

 
2. Signa

ture 
Date 
Name in Block Capitals 
Address: 

for and on  behalf of 

 
 
 

Annexure ‘A’ :Tender Paper No…………. with corrigendum,  if any. 
Annexure ’B’ :Firm’s offer. 
Annexure ‘C’ :Letter of  Acceptance No…….. with  all enclosures. 
Annexure ‘D’ :Copy of Contract Performance  Guarantee 
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Form No. 4 
 
 

CONTRACT  PERFORMANCE  GUARANTEE BOND 
(On Stamp Paper of Rs one hundred)  

(To be used by approved Scheduled  Banks) 
 
In consideration of the RailTel Corporation of India Limited, Northern Region,  6th floor,  Block-III,  Delhi  
IT   Park,   Shastri  Park,   Delhi-110  053   (Herein   after   called   the   RailTel)   having  agreed   to  exempt 
…………………………………………………………………..       (Hereinafter called “the said 
Contractor(s)”) from the demand,  under the terms  and  conditions  of an  Agreement  No.  ………………… 
…………………………  dated    ……………    made  between  RailTel  Corporation  of  India  Limited  and 
…………………………………………….. for (hereinafter called  “the  said  Agreement”)  of  security 
deposit for the due fulfillment by the said Contractor (s) of the terms and conditions contained in the said 
Agreement,   on   production   of   a   Bank  Guarantee   for   Rs.   …………..   (Rs.   …………..   only).  We, 
………………………………… (indicate the name of the Bank) hereinafter referred to  as “the Bank”)  at  
the request of ……………. ……………. Contractor(s) do hereby undertake to pay the  RailTel an amount  
not exceeding Rs. ……………. against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said  Agreement. 

 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on demand from the RailTel  stating  that  the 
amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the  said  Agreement.  Any such  demand  
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.   However,  our  liability under  this  guarantee  shall be  restricted  to an amount not exceeding Rs. 
………………………only. 

 
We, ………………(name of bank) undertake to pay to the RailTel  any  money  so  demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and 
unequivocal. 

 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain  in full  
force and effect during the period  that would be taken for the performance of the said Agreement and  that    
it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement  
have been fully paid and its claims satisfied or discharged or till RailTel certifies that the  terms  and 
conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us in 
writing on or before the ……………. We shall be discharged from all liability under this Guarantee 
thereafter. 

 
We,……………(name of bank) further agree with the RailTel that the RailTel shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
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and conditions of the Agreement or to extend time  or to postpone for any time or from time to time any of 
the powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce any of     the 

 
terms and conditions relating to the said Agreement and we shall  not  be  relieved  from our  liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission    
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would, but for this provision, have affect of so 
relieving us. 

 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s). 

 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of the RailTel in  writing. 

 
 
Dated the ……..day of …………. 2019 

 
for   ……………………………………………….. 

( indicate the name of the Bank) 
 
Witness 

 
Signature 
Name 

 
Signature 
Name 

 
NOTE: The Guarantee shall be valid for a period of four months after the   expiry of 

the warranty period of the equipment as per    Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 
 

STATEMENT  OF DEVIATIONS 
 

( PROFORMA FOR STATEMENT OF  DEVIATIONS) 
 
1. The following are the particulars of deviations from Preamble, requirements of the Instructions to 

Tenderers and  Conditions of Tendering and Special conditions of Contract (Section   -I): 
 
 

Preamble (Chapter 2) 
 

Clause Deviation  Remarks 
(Including Justification) 

 
 
 

Instructions to Tenderers and Conditions of Tendering ( Chapter   3) 
 

Clause Deviation  Remarks 
(Including Justification) 

 
 
 
 

Special Conditions of Contract ( Chapter  4) 
 

Clause Deviation  Remarks 
(Including Justification) 

 
 

2. The following are the particulars of deviations from requirements of 
the Technical specifications ( Section  -II) 

 
Chapter Clause Deviation Remarks 

(Including Justification) 
 
 
 
Note: Where there is no deviation, the statement should be returned duly signed with  

an endorsement indicating “no  deviations”. 
 
 
 

SIGNATURE AND SEAL OF THE 
MANUFACTURER /   TENDERER 
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Form No. 6 

 

STANDING  INDEMNITY BOND 
(For On Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite  Value) 

We, hereby  undertake  that  we  hold  at  our  Stores  Depot/s  at 
_  for and   on behalf   of RailTel Corporation of India Limited  in   the  premises 
through Executive Director/N  R or his  successor  hereinafter  referred  to  as “the  Purchaser”  all materials 
for which ‘On Account’ payments have been made to us against the Contract for -------------- vide letter of 
Acceptance of  Tender No. _  _ and  the materials  handed over to us by  the Purchaser 
for all purpose of execution of the said Contract, until such time the  materials  are  duly  erected  or  
otherwise handed over to him. 

 
We shall be entirely responsible for  the  safe custody and  protection of  said  materials against all risk till  
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect  of  the  said 
materials while in our possession and against disposal of surplus materials. The said materials shall at all  
times be open to inspection by any engineer authorized by the  Executive  Director  /  N  R.(whose address 
will be intimated in due  course). 

 
Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in 
the Contract (as applicable) and also compensation for such loss or damage, if  any,   alongwith the amount   
to be refunded without prejudice to any other remedies available to his by deduction from any sum due or  
any sum which at any time hereafter becomes due to us under the said or  any other    Contract. 

 

Dated  this day of _ 2019 
for and on behalf of 
_  _ 

 

(Contractor) 

Signature of  witness 

Name and witness in Block letters 

Address 
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Form No. 7 
 
 
 

SYSTEM  PERFORMANCE GUARANTEE 
 

(PROFORMA FOR THE  SYSTEM  PERFORMANCE GUARANTEE) 
 
To 
The Executive Director / Northern  Region 

 
 

I / We …………………………………………………………………. Hereby guarantee that the 
design on the basis of which we have submitted our tender no. ………………………………… has been 
carefully made to conform to the end objectives in the tender documents and  to  technical  specification 
therein. We further guarantee that in the event of the performance of the system, when installed, not 
complying with the end objectives or with the specifications contained in the tender documents, we shall 
provide further inputs to enable the RailTel to realize the end objectives contained in  these documents  
without any additional payment for any additional equipment which may be required in this regard. We  
further guarantee that all the expenses for providing the additional inputs under the System Guarantee will   
be borne by us. We further guarantee that these additional inputs will  be provided  by us to  make  the  
system workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The 
guarantee is valid for four months beyond the warranty   period. 

 
 

(Signature of Firm’s Authorized Officer) 
Seal 

 
Signature of witness: 

 
 
 
……………………. 

 
 
 
……………………. 
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Form No. 8 
 

WORKS IN HAND 
 

S.N System 
and 
Name of 
Project 

Party’s 
address 
for 
whom 
the work 
is being 
done 

Total 
value of 
contract 

Schedule 
period of 
execution 
(in 
months) 

%age 
progress  
in terms of 
works 
done 

Likely 
date of 
compl 
etion 

No. of 
Extens 
ions 
Grante 
d 

Payments 
received 
till date 

Remarks 
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Form No. 9 
EXTENSION OF PERIOD OF COMPLETION OF   WORK 

 

No. Date: 
 

To 
……………………….. 

 
……………………….. 

 

Sub:     (i)  Name of Work 
(ii) Acceptance Letter No. 
(iii) Agreement No. 

 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

Dear Sir, 

The stipulated date for completion of the work mentioned   above is .……………………………..  . 
From the progress made so far and the present rate of progress, it is unlikely that  the  work  will  be 
completed by the above date ( or) However, the work was not completed on this   date. 

 
Expecting that you may be able to complete the work if some time is given by that Executive 
Director/N.Region, RailTel Corporation of India Limited, Delhi, although not bound to do  so,  hereby  
extends the time for completion from  ……… to ………………… . 

 
* In consideration of the circumstances explained in your letter of request RailTel has extended the 
completion period by ………………. Days without any liquidated damages. Please ensure the completion 
and commissioning of the project well within the extended   period. 

 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of the 
works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 
recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the extended 
period notwithstanding the grant of this extension.   You may proceed with the work   accordingly. 

 
The above extension of the completion date will also be subject to the further condition that no increase in 
rates on any account will be payable to  you. 

 
Please intimate within a week of the receipt of this letter your acceptance of  the  extension  on  the  

conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said  conditions  or, in the  
event  of  your  failure  after  accepting  or  acting  up  to   this  extension  to  complete     the  work  by     (2) 
……………. (here  mention the  extended  date), further  action will be  taken in terms of 
relevant clause of special conditions of  contract. 

 
Yours faithfully, 
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for & on behalf of RailTel Corporation of India  Limited 

 
Note: 
(1) Give here the stipulated date for completion without any penalty fixed   earlier. 
(2) Here mention the extended date. 
* Strike out one of the clauses as applicable. 
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Form No. 10 

 

QUALIFICATION EXPERIENCE 
 
 

Details of works executed and under execution by Tenderer during the last 5  years  should be furnished  in  
the following format (similar certificate for OEM also regarding their qualifications as per tender is also 
required to be submitted with details on similar   lines). 

 
 

 
S.No. Name of 

Project and 
Description 
of work. 

Party’s 
Address 
for whom 
the work 
was done 

Total 
value 
of contract 
(in Indian 
Rupees) 

Year of 
award 

and schedule 
 

period of 
execution 
(in months) 

Year of 
completion 
and actual 

 
period of 
execution 
(in months) 

Remarks 

 
 
 

 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - -- - - - - - - - - - - - - - - - - - - - - - -  - -  
 
 

Note: A certificate from the organization, for which the work was executed, should be submitted to indicate 
that the contract was satisfactorily performed. 

 
 
 
 

Signature and Seal of the 
Manufacturer / contractor 
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Form No. 11 
 
 

GUARANTEE BOND  AGAINST ‘ON ACCOUNT’  PAYMENTS 
(On Stamp paper of requisite  value) 

(To be used by approved Scheduled  Banks) 
 
In consideration of the RailTel Corporation of India Limited (hereinafter  called  “the  RailTel”)  having 
agreed to exempt ……………………………………………… …………………..(hereinafter called  “  the 
said   Contractor(s)”)   from   the   demand,   under   the   terms   and   conditions   of   an   Agreement      No. 
………………… ……………dated……………made between ………………… and ....………….. for ( 
hereinafter called “ the said Agreement”) of on Account Payment for the due fulfillment by the said 
contractor)s) of the terms and conditions contained in the said Agreement, or production of  a  Bank  
Guarantee for Rs. ………….. ( Rs. ………….. only). We, ……………………( indicate the name of the  
Bank) hereinafter referred to as “ the Bank”) at the request of ……………. ……………. Contractor(s) do 
hereby undertake to pay the government an amount not exceeding Rs. ……………. Against any loss or 
damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by 
the said Contractor(s) of any of the terms or conditions contained in the said   Agreement. 
We, ……………………………………………………………. Bank do  hereby  undertake  to  pay  the 
amount due and payable under this Guarantee without any demur, merely on demand  from  the  RailTel 
stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or  
suffered by the RailTel by reason of breach by the said Contractor(s) of any of  terms  or  conditions 
contained in the  said Agreement or by reason of the Contractor(s) failure to perform the  said Agreement.  
Any such demand made on the Bank shall be conclusive as regards the amount  due  and  payable  by the 
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding  Rs. ……………………… 
We, ……………………………………….. Bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present being, absolute and 
unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for  payment there 
under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 
We, …………………………………………. Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the said 
Agreement and  that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of   
the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel   certifies that   
the terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is 
made on us in writing on or before the ……. (1) ……………………. We shall be discharged from all  
liability under this Guarantee  thereafter. 
We, …………………(indicate the name of Bank)……….…. further agree with the RailTel that the 
government shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of to 
postpone for any time or from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and  to forbear or enforce any of  the terms and  conditions relating to the said Agreement and  
we shall not be relieved from our liability by reason of any such variation, or extension to the said 
Contractor(s) or for any forbearance, act or omission on the part of RailTel or any  indulgence  by the  
RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have affect of so relieving   us. 
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This Guarantee will not be discharged due to the change in the Constitution of the  Bank  or  the  
Contractor(s) Supplier(s). 

 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this Guarantee 
during its currency except with the previous consent of the RailTel in   writing. 

 
Dated the day of 2018 

 
for ……………………………………………….. 

(Indicate the name of the Bank) 
 
Witness 
1. Signature 

Name 
 
 
2. Signature 

Name 
 
 
 
Note:  The Guarantee shall be valid for four months beyond the date of completion  

of work. 
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Section - I 

Annexure - 1 

List of materials to be supplied by RaiTel to the contractor: 
 
 

1. HPDE duct 
 

2. Optical Fiber Cable 
  
 
 
 
 
 
 
 
 

. 
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Section – I 

Chapter - 7 

 
 

SCHEDULE 
OF 

REQUIREMENTS 

(SOR) 
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Schedule of Requirements  

 

Name of Work:-“OFC Patch Replacement at different locations in Mathura-Achnera,Mathura-
Alwar and AgraFort-Bandikui section under Delhi Territory in Northern Region of RailTel 

Corporation of India Limited.”                                                                     

Tender No. RailTel/Tender/OT/NR/O&M/DLI/Patch Repl./MTJ-AH, MTJ-AWR & AF-BKI/19-20/06  

SN Description Unit Unit Rate 
Total 
QTY 

Amount 

1 
Trenching to a depth of 1.2 mtr and appropriate 
width for pipe /duct/cable and backfilling after 
laying OFC as per specification. 

Mtr 34.74 43000 1493820.00 

2 
Horizontal drilling at a approx. depth of 1.5 mtr 
below the formation level of the earth including 
insertion of DWC pipes along with coupling etc. 

Mtr 217.79 1500 326685.00 

3 

 Supply and provision of OFC joint including 
splicing(24 fiber).The joint closure shall be 
TVSE,Raychem model FOSC,ROXTEC,3-M 
make.   

No. 3477.966 212 737328.79 

4 
Supply and installation of jointing pit as per 
drawing with cover and required trenching to ease 
out cable/duct 

No. 2782.203 214 595391.44 

5 
Supply and fixing of cable route markers as per 
drawing 

No. 217.796 430 93652.28 

6 
Laying of OFC/QUAD cable in trench and through 

HDPE/GI/RCC pipes where ever necessary. 
Mtr 5.08 44000 223520.00 

7 

Supply and installation of Fibre management 
system with all installation material, splicing, 
termination and testing of 2 x 24 fibre of cable with 
all connectors material as per the instruction of site 
engineer.   

No 21237.74 36 764558.64 

8 
Laying of HDPE duct in trenches.Supply and 

pulling of nylon rope through it. 
Mtr 5.08 13600 69088.00 

9 
Providing dry sand in FRP/RCC joint chambers up 

to 400mm height. 
No. 478.81 214 102465.34 

10 Sub Total Amount       4406509.49 

11 GST @ 12%       528781.14 

 12  Total Amount       4935290.63 

    Round off 4935291 

              Total Amount (In Words :  (Forty nine Lakh thirty five Thousand two Hundred ninety one Only) 
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Total Amount (In words): Rs. 4935291/-( Rupees Forty Nine Lakh Thirty Five Thousand Two Hundred Ninty 
One only) 
 
 
 
 
Tenderer's offer: " I/We hereby offer to do the work at following rates 
 
 
 

In Figure 
 

%   Above/Below/At Par the Schedule of rates 

 
In Words 

 
%   Above/Below/At Par the Schedule of rates 

 

 

Note:- Above quoted rates are including all type of applicable taxes. If Above/Below/At 
Par is not indicated in the above table, the rate will be considered as Below. 

 
 

The requisite EMD for an amount of Rs.  _submitted online on IREPS portal 
 
 
 
 

Signature of Tenderer with Seal 
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SECTION – II 
 

TECHNICAL  REQUIREMENTS  & SUPPLEMENT 
 
 

INDEX 
 
Chapter No. Content 

 
 
 

1. Precutions to be taken in 25 KVA A.C Traction   Area. 
 

2. Preparation of as built route plan. 
 

3. Technical specification for Trenching & Laying of   OFC. 
 

4. Specification for Jointing & Termination of O F C . 
 

5. Technical specification for provision of E a r t h i n g . 
 

6. List of Address for specification. 
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SECTION - II 

CHAPTER - 1 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION   AREA: 
 

1.1 GENERAL 
 

Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are 
liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 
possibility of induced voltage affecting equipment and  humans. 

 
Crossing of track, if any, should be negotiated by underground cables running at right angles to the 
track as far as practicable. 

 
Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 
taken for telecommunication lines entering 25 KV sub station /switching   posts. 

 
For the human safety considerations the safe working voltages should be 60 V under  normal 
conditions and 150 V with special precautions and 430 V under fault   conditions. 

 
Instructions for protection of railway staff/working personals on signaling and telecommunications 
installations on 25 kV AC traction shall be strictly adhered to. Precautions are required to be taken   
on account of following, 

 
i) Proximity of live conductor. 
ii) Pressure of return current in Rails. 
iii) Induction in all metallic bodies situated closed to over head 

equipment. 
 

******************* 
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SECTION - II 

CHAPTER - 2 

PREPARATION OF AS-BUILT ROUTE  PLANS 
 

2.0 SCOPE: 
 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on the actual  
cable route. 

 
2.1 Points to be taken care of for laying the OFC cable: 

 
2.1.1 Avoid underground structures, signaling cable, power cables and pipe lines   etc. 

 
2.1.2 Avoid rodent/termite infested or infected side of the   alignment. 

 
2.1.3 Offset of the cable trench from the central line of the track such as    having  burrows. 

 
2.1.4. Avoid proximity to chemical, paper and such other industries which 

discharge chemically active  affluent. 
 
2.1.5 Avoiding areas prone to water  logging. 

 
2.1.6 Avoiding large rock cutting/thick jungles and  areas difficult to  approach 

etc. The orientation of the route (left or right side of the track in the sections) to be decided on 
following:- 

 
That side of main line, which is away from coastal side,    other cables such as signaling and power. 

 
That side which is likely to involve least track crossings and likely to be  more  convenient  for 
crossing the track, bridges culverts  etc. 

 
Avoid built up areas including those area where buildings etc. are likely to    come up in future. 

 
For the straight runs as far as possible a  separation  of 10 Meter should be kept from the nearest  
track. This is as per CCITT recommendation  K.8. 

 
As a rule a minimum distance of 5.75 M should be maintained between the  OHE masts and  the  
cable. In Yards etc. where observance of this rule may be difficult, a minimum distance of 3 Meter 
should be maintained. In exceptional cases where the cable trench depth is less than  0.5  M  the  
lateral distance may be reduced to 1  M. 
Make the route of OFC cable within 1 meter of Railway boundary   normally. 

 
2.2 As-Built Cable Route  plan. 

 
Based on above actual route, the as-built cable route plan should be  prepared: 
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2.2.1 The name of the location should be put in the 'LOC' column and the change in the 'CH' column. At 

every 10 cm. the Km. post number should be written and its exact equivalent change entered in the 
'CH' column. The name of station should be shown  against the location of the Station Master 's  
Office. 

 
2.2.2 Based on the route, the serial number and  the length of culverts, bridges and level crossings should  

be marked on the 'Track Line' of the cable route   plan. 
 
2.2.3 The actual measurement of the separation distance from the central line of the track (the adjacent  

main line) is to be shown. This is to be compiled on the 1 Km   charts. 
The termination plan & locations of joint enclosures of OFC to be   shown. 

 
2.3 Preparation of  Drawings 

 
All the plans and drawings shall be neatly prepared using Computer Aided Design System & plotter 
etc. The drawings shall be in A3 size & suitably filed for ease    of handling. 
Further, a soft copy of Auto-CAD drawings in CD shall be   submitted. 

 
2.4 Information in Cable route  plan:- 

 
The cable route plan shall contain following   information:- 

 
2.4.1 Whether the cable route is on the up or down side of the   Railway Tracks. 

 
Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under the 
bed on culverts. 

 
Location of track crossing and the number of tracks being crossed. 
Location of road crossing and  the no. of RCC/DWC/GI pipes  provided. 
Locations and length for protection of cable in rocky area and platform cutting etc. 
Locations of Pull Chambers/Joint  Pits. 

 
2.5 DELETED. 

 
2.6 DELETED 

 
2.7 Guidelines for finalization of cable route plan  : 

 
2.71 The following are the guidelines for preparation of the cable   route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and  details  in the  "1 
Km charts" based on the latest copy of approved OHE/Overhead plan supplied to him by  the 
engineer. 

 
2.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only  in  case  of 

important locations, to be termed as "special terrains", for example,  approach  to  repeater 
station/cable hut, long bridges, big yards, sharp diversions in the cable route from its parallel course 
along the main railway tracks due to obstruction, cuttings  etc. 

 
2.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in para 2.7.2 

above, i.e. where actual longitudinal measurement is   necessary. 
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2.7.4 The remaining portions of the route,  i.e. other  than the portion decided  as "special terrain" as per  

para 2.7.2 above are to be termed as "straight runs".    Actual chaining along the route is not 
 

necessary for such "straight runs" and these can be marked on the "1 Km. charts"  by  taking  
chainages from the OHE/ Overhead alignment  plan. 

 
2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement along the 

route should be done by means of a 30 M steel tape for a few drum lengths up to a convenient point 
along the main line where from the distances along the route may be reckoned from the OHE/ 
Overhead alignment Plan. A termination allowance of actual length (prescribed 5M) of cable inside  
the repeater station/cable hut building should be, in addition to a length of about 10 M  (actual  
length), kept in a pit just outside the  building. 

 
2.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full drum  

lengths, so that    the position of joints (other than T-Joint) is fixed without difficulty in both cases. 
 
2.7.7 Actual measurements of the separation distance should be done from the centre line of the reference 

track. In case of 'Special terrains' the separation distance at some points on the route may also have    
to be reckoned from some other permanent structures depending upon the site   conditions. 

 
2.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, Jointing 

Chambers and Joints/Extra lengths of Optical fibre cables should be clearly marked on cable route 
plan. 

 
2.8 Length of Optical Fibre cables:  - 

The approximate cable length is worked out on following basis to arrive at the  location  of  the 
straight joints: - 
Extra length for track crossing including 2.5 meter loop on each   side. 
Extra length on Approach/crossing of the bridges and culverts as per measurement in the detailed 
survey. 
10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor   bridges. 
At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters in the Pull 
Chambers without joint, should be kept. In cable hut a loop  of 10 meters should  be kept in  the  
cable pit. 

 
2.9 Protective works for Cable/  Ducts:- 

 
2.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc. special 

protection for the cables are required. Some of the methods adopted for different types of protective 
works are specified in the following  drawings:- 

 
For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and  RE/42/172. (P-160  &  
163). 
For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 
RE/S&T/ALD/SK/161/81  (P-174). 
For unconsolidated embankments Shoring for the cable trench as per 
Drg.No.  RDSO/TC/35003. (P-168). 
For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-162).   
For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. (P-173). 
For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. (P-167). 
For routes under bed of culverts in DWC pipes Drg.No.    RE/S&T/ALD/SK/184/81.(P-165). 
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For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 
For cable laying under road drg. No.  RE/S&T/ALD/SK/497/2000 (P-157)  
For Stone/RCC cable route marker drg no. RCIL/NR/01   (P-172). 

 
Note1: In non-RE area, wherever distances are reckoned with reference to overhead alignment, the 
distances from the nearest KM-post provided along the track, may also be   mentioned. 

 
Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications may be 
sought from the office of Executive Director, RailTel/Northern   Region. 

 
 
 

******************* 
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SECTION - II 
CHAPTER - 3 

 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND LAYING OF 
OPTICAL FIBRE CABLE AND TELECOM  CABLE: 

 
3.1 SCOPE: 

 
This chapter deals with the specifications under which the various work for trenching & laying of 
optical fibre cable coming under the purview of the contract are to be executed    by the contractor. 

 
3.2.1 SUPPLY OF ROUTE  PLAN: 

 
DELETED. 

 
3.3 INSTRUCTIONS FOR EXCAVATION  & BACK FILLING OF  TRENCHES 

 
3.3.1 The Representative of Engineer In-charge of the work will mark the  route of the  cable  in white  

chalk or lime as per the taping and route plan and the instructions given to him by the Engineer, 
notwithstanding the cable route shown in the tapping and route plan  to  meet  the requirement  of  
local conditions at site, if any and as required shall be taken by the contractor to be final. The 
contractor shall be present at the time of marking and he shall furnish to  the  Engineer’s  
representative required quantities of lime, rope, labour etc. for carrying out this work. The marking 
will be given on the track side of the trench at a distance approximately one meter away from  the 
centre line of the trench. In the difficult terrains  such as water-logged  areas,  the  position  of  the 
cable route will be specified by off sets from the centre line of the nearest   track. 

 
3.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench shall be 

adequate at the bottom to accommodate cables and their protection. Normally width of approx. 250-
300mm at the bottom is sufficient. In places where underground pipes, electric main etc. come    in the 
way, trenches deeper than one meter shall be dug as necessary and RCC/GI/DWC pipes shall   be 
placed to protect the optical fibre  cables. 

 
3.3.3 Metalled, macadamized, concrete and stone paved roads shall also be cut to  a depth of 1.0  meter.  

The cable shall be laid through RCC/GI/DWCpipe as per drg. at Annexure 3.2. The road surface 
shall be restored to  original. 

 
3.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to  site  conditions,  specific 

approval of site engineer / engineer’s representative should be taken before  digging trenches  of  
lesser depth. Similarly where digging of trench for more than 1 meter depth is required due to site 
conditions, specific approval of site engineer / engineer’s representative should be taken before 
commencing the work. In both cases prorate payments for the items of schedule shall be   made. 

 
 
 
3.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The bottom of   

the trench shall be horizontal and shall in no case be undulating. When the cable bed changes from 
solid to soft surface or from the bridge to soft soil, tamped fill at the transition point  shall be  
provided so that cable is not pressed against the edge of a hard   surface. 
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3.3.6 The brick protection shall be provided, wherever  required  and  instructed by the   engineer-in-charge 
.The contractor shall arrange supply and distribution of second class bricks of standard size at site 
along the excavated trenches and after uniformly covering the cable laid  in the trenches by stone-  
free sieved soil up to 50 mm height above the cable, he shall arrange to place the bricks flat and 
position them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter  
length. 

 
NOTE: In order to be certain that the full requirement of bricks has been arranged by the contractor 
for placing on the top of the cable to  be laid  on any day, he shall spread the bricks side by side on  
the top of the trenches before the depth of the trenches are inspected by  the  authorized  
representative. 

 
3.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated  soil in layers  

of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench and care shall be 
taken in consolidation to ensure that the back filling does not suffer any sinkage    in monsoon. 

 
3.3.8 If under unavoidable circumstances, the excavation is  to  be done between the tracks or  between  

OHE foundation and track, it shall be done to the full depth just before laying the cables and in the 
presence of the Engineer's representative so as to ensure the safety of train   operations. 

 
3.3.9 Wherever the Engineer's representative considers it  necessary to  adopt shoring, the Contractor will  

be required to adopt shoring for which the Contractor shall have sufficient quantities of shoring 
material on hand as 
per RDSO Drawing No. TC 35003 given at Annexure-3.3. The  shoring shall  invariably be  carried 
out in case of loose soil or banks made of cinders and   ashes. 

 
3.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not less than  

one meter radius and not at sharp  angles. 
 
3.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative  shall  be 

present. The date and time of such works shall be communicated to  concerned  telecom  supervisor  
of the Railways and adequate precautions, as advised by them, have to be   taken. 

 
3.4 TRACK CROSSING 

 
All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading the cable 
through these pipes. The contractor shall do the trenching to the required depth wherever necessary 
such as approaches to track crossing and the length in between the adjacent tracks. Two nylon rope   
of suitable strength shall be threaded through G.I. pipes, one to pull the cable  and  one  for  future  
use. The arrangement of cable and G.I. Pipe trunking under Track crossings has been shown in Drg. 
No. RE/S&T/ALD/SK/159/81  given at Annexure-3.4. 

 
3.5 ROAD CROSSING 

 
3.5.1 When crossing road ways, it is necessary to lay the cables in such a  manner  as  to  avoid  the 

necessity of handling the cable sharply and minimize excavation of road surface as far as possible. 
Where cable is laid in surfaced trunking, the trunking alignment should be curved down to the pipes 
and proper brick or concrete joint should be made between trunking and   pipe. 
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3.5.2 The crossing of main roads often involves difficulties especially if traffic is heavy, precautions to 

avoid accidents to workmen, pedestrians and  vehicles should be taken.  On minor roads,  which can 
be temporarily closed to traffic, it is possible to cross  the  entire  width of the  road  and  open up. 
Pipes should be installed quickly in the cutting which is then filled in there by  reducing  to  a 
minimum time for which the road is  closed. 

 
3.5.3 Some roadways which are broad may be opened for half their width, allowing the other half for use   

of traffic. Pipes are laid trench filled in the first half and the other half opened up after the first half     
is opened for the traffic. Pipes laid in the second half is linked with those laid in the first half. G.I. 
pipes shall be used for road crossings. In all cases pipes should be laid at a depth of 1 meter, below  
the formation level or lower as may be  required. 

 
3.5.4 Whenever a cable is laid across an important road particularly one with a special surface it  is 

necessary to provide for future expansion. The following methods may be   adopted. 
 

(a) Separate pipes shall be laid for separate cable/HDPE  duct. Two length of G.I.  wire  10 SWG  
shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the pipe. One  wire  
shall be used for leading in the cable & the other wire shall be kept with suitable overlay to enable 
cable pulled out at later stage, if  required. 

 
3.5.5 At busy road crossings, trenching should be done in nights with appropriate protection and road 

warnings to road users. 
 
3.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval  from statutory authority, if required. 
 
3.6 CABLE OVER STEEL / GIRDER  BRIDGES: 

 
3.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to   lay OFC. 

 
3.6.2 The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC  pipe  to  be 

effectively secured as per the drawing and    DWC duct at both ends of bridges shall be protected. 
 
3.6.3 When laying cable on long bridges, the question of longitudinal expansion caused by temperature 

differences should be taken into consideration and suitable cable loops should be provided at the 
pillars of the bridge. The cable should also be laid sinuously inside the    trough. 

 
3.6.4 The laying of the  cable on the bridges is to be done with much care and  planning. It is  necessary   

that the cable drum to be laid on the bridge  is  inspected  and  tested  thoroughly so  that  damaged 
cable is not installed. 

 
3.7 Cable over CULVERTS  : 

 
3.7.1 Wherever possible the cable shall be  laid  under the bed of the  culvert  through DWC/G.I./RCC  

pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). Similar arrangement shall be 
provided for taking the cable in water logged areas and   drains. 

 
3.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of 

culverts, the cables may be laid over the culvert in G.I.pipes as per 
Drg.No.RE/S&T/ALD/SK/160/81A  (  Annexure 3.8). 
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3.7.3 The  protection  of  cable  on  approach  to  culverts  shall  be  as  per  Drg.  No.      RE/S&T/ALD/SK 

/162/81(Annexure 2.7). 
 
 
3.7.4 ARCH BRIDGES 

 
The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No. 
RE/S&T/ALD/SK/162/81 as given at  Annexure-2.7. 

 
3.8 LAYING CABLE IN SOLID AND ROCKY  SOIL 

 
3.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the  trench.  In such  

cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given  at  Annexure-3.11.  
Sharp edges on the sides must be smoothened  out and  bottom of the chase should  be levelled  and  
the cable laid in sand or soft earth which should be filled and pressed down up to the step. A row of 
bricks should then be placed on the top and jointed with cement   mortar. 

 
3.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall be done. 

Payment  for  excavation shall be made on prorate basis on the accepted  rates of item-1 of schedule  
of requirement. 

 
3.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. However the 

cable/HDPE duct shall be protected by providing second class bricks width wise on such    lengths. 
 
3.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY   AREAS: 

 
3.9.1 When laying the cable in residential sections,  the cable should be specially protected on both sides   

up to a distance of about 300 meters beyond the building line. In such cases the cable should be 
protected by laying cable inside DWC/G.I./RCC   pipes of 120/103 mm  dia. 

 
3.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and 

protected as per decision of Engineer depending on site condition, like laying cable  in 
DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels   etc. 

 
3.10 LEADING OF CABLE IN MASONRY  BUILDINGS 

 
3.10.1 The cable will have to be led inside any masonry building such as Cable  hut,  ASM's room  at  a 

depth of 0.75 meters by cutting the masonry structure of the wall as per Drg.No. 
RE/S&T/ALD/SK/161/81 as given at Annexure- 3.12. After the cable has been led inside  the  
masonry wall, the floor inside shall be duly repaired and   plastered. 

 
3.11 LAYING OF CABLE IN SPECIAL  CASES: 

 
3.11.1 Near Power Cable 

 
When the proposed cable route comes across any other cable already laid, the contractor shall first 
report the fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT   
or HT), the trench shall be dug as far away from the route of the power cable as practicable. 
 

 
3.11.2 Crossing of Optical Fibre Cable with another  cable 
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Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where, 
however, this is not possible, the Optical Fibre cable shall be laid in cement  or  asbestos  cement 
pipes. The length of the pipe to be provided on either side of the crossing shall be atleast    one meter. 

 
 
 

3.11.3 Laying other than optical fibre cables in the same   Trench 
 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable. Even in 
such cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 
circumstances exist, the optical fibre cable may be laid along with another cable in the same trench 
provided a specific permission of each such case is obtained in  writing  from  Engineer.  When 
optical fibre cable and L.T. power cable have to  be laid in the same trench they shall be separated    
by placing a layer of second class bricks between them vertically   (approx. 16 bricks/meter) or laid   
in RCC pipe. 

 
3.11.4 Laying of cable through RCC/GI/DWC  pipes 

 
The cable  shall be laid  through RCC/GI/DWC pipes at the  locations marked on the route plan and  
as advised by the Engineer or his  representative. 

 
For laying the cable through pipes galvanised steel wires of a cross section not less than 10 SWG  
shall be used as a lead wire. Two such lengths of wires shall be laid through the pipes, so  that after  
the cable is threaded through the pipe, one lead wire is permanently left in the pipe with a suitable 
overlay at two ends, to enable the cable to be pulled out at a later stage if required to do    so. 

 
On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. While 
threading the cable through these pipes the Contractor shall do the trenching to the required depth 
wherever necessary for which no extra charge will be paid. 

 
3.11.5 Laying cable near feeding  post: 

 
In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 
opposite to the feeding post. Further the Optical fibre cable  shall be  at least  one metre away from  
any metallic part of the O.H.E. and other equipment at the sub station which is fixed on the ground  
and at least one metre away from the sub - station earthing. In addition, the  cable shall be laid  in  
RCC pipes 150 mm dia (standard 2 metre length) complete or capable of being split into two half as 
per specn. No. ISS-458 latest for a length of 300 metres on either side of the feeding point. 

 
3.11.6 Running of cables at foundations others than OHE Masts and from pipe   outlets. 

 
Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from 
solid support  such as a  foundation pipe or bridge to  soft support such as soft soil. The cable must  
not press against the edge of the solid support. The soft soil near the edge must be tamped and the 
cable raised slightly. 

 
3.11.7 Laying near oily surface 

 
If during the excavation of trenches for laying cables,  the Contractor or  his  representative  notices  
the presence of oil or oily substance or any other chemical which is likely to cause the deterioration 



Tender No. RailTel/Tender/OT/NR/O&M/DLI/Patch Repl./MTJ-AH,MTJ-AWR&AF-BKI/19-20/06 
 

121  

 
 

of the cable protective material he shall bring the matter to the notice of the Engineer or his 
representative and on the latter's decision he shall choose an alternative  cable route or  he shall  
protect the cable in such places in such manner as advised in writing by the Engineer or his 
representative. No additional charges are  payable. 

 
 
3.11.8 Special soil condition 

 
Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If this is 
unavoidable, special measures should be taken against corrosion as advised by the Engineer in  
Charge. 

 
3.11.9 Provision of damage due to sharp  edges 

 
When cable are laid in trunking, care should be taken to see that no ballast or stones have  been 
dropped inside the trunking and it should be cleared of all ballast and stones before the cover is 
secured. When the ends of covers are joined together with cement plaster, a piece of paper or wood 
should be placed under the joint to prevent the cement plaster from falling on the   cables. 

 
3.12 HANDLING OF CABLE DRUMS & PAYING OF   CABLES: 

 
3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure  that  the  materials  

should be received in good condition. The drums shall be unloaded by the side of the Railway 
Track/Road from either a crane or any other suitable means very carefully so as not to cause any 
damage to the cable. The drums at site shall be protected until they are laid.  The cable must be tested 
before and after  laying. 

 
3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' end of the 

next cable at a joint. The 'A' end shall be normally on the top unless indicated otherwise on a drum. 
 
3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to  the base. The drums shall    

not be set by jerks but shall be handled slowly and with care. The walls of the drums should not be 
damaged while moving the drums if required for   unrolling. 

 
3.12.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near the 

trench. The drums shall not be dragged in any case. But where drums of cable have to be moved, 
would always  be rolled  in the direction of the arrow, otherwise the coils tend  to unwind and the  
cable may get battered. In case no  direction arrow  is marked  on the drum,  remove several battens 
and determine the direction in which the cable is coiled. The arrow should then be painted on the  
drum pointing in the opposite direction in which the upper cable end is coiled  so  that  future  
handling of the cable drum is facilitated and then replace the battens   carefully. 

 
3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindle is 

large enough to carry the weight without bending and that it is laying horizontally in the bearings so  
as to prevent the drum creeping to  one side or the other while it  is  rotating.  Before attempting to  
pull off the cable, remove the end protection box attached to the flange of the drum and cut the  
security ropes so as to leave the cable free to  move. 

 
3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately 

replaced to prevent damage to the balance of the cable. This is   important. 
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3.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to  staff  

and likely to damage the drums. A better method is to use two steel plates  with  grease between  
them. By standing the drum on these greased plates, it can be easily elevated round to the desired 
position. 

 
3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of the cables 

but also of the working party handling them. The man should not be allowed  to  brake the  cable  
drum by standing in front but only from  side. 

 
3.12.9 Rewinding and Redrumming of  cables. 

 
(a) If for any reason it is  found necessary to rewind  a cable  on a drum, cable  drum with a  

proper barrel diameter not less than of the original drum should be   chosen. 
 

(b) The drums should be mounted on cable jacks during rewinding operations using proper size   
of spindles passed through the flange holes, which will not buckle under the lead. The cable 
should not be bent opposite to the set it is having   already. 

 
(c) In the re-drumming operations, drums should be so turned that the cable passes from the 

bottom of the original set with as little gap as  possible. 
 

(d) Replace all the lagging on the cable  drum. 
 
3.13 CABLE LAYING: 

 
3.13.1 It is advisable to employ the same people at the same place or job while cable is being laid. 

 
3.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and inspection of 

protection works should be carried out so as to ensure their conformity with the specification. The 
trench bottom should be clean, smooth and  free  of small stone. When the soil contains stone or  
pieces of rock and therefore cannot be raddled, sieved earth about 10 cm. thick should be used both  
for the bedding on which the cable is laid and for covering the   cables. 

 
3.13.3 The cable drum should be brought as close to the cable trench as possible. It  should be lifted  with  

the aid of cable jacks firmly mounted on a support of stone or wood. The  spindle  should  be 
minimum of 55 mm diameter and have a clearance from ground by 5 to 10   cm. 

 
3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3  of the  cable  is  laid 

directly in one direction and the balance in other direction. Care should  be taken  in such a case to  
see that there are no kinks or loops in the  cable. 

 
3.13.5 The wooden battens on the  drums should  be carefully removed  shortly prior to  laying and  before  

the drum is mounted on the jack. The nails on the    lagging should be carefully removed. 
3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running through its 

centre, the height of the axle being such that the end frames are free to rotate and do not touch the 
ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as 
necessary by carefully turning the drums. The quick pulling of the cable or turning the drums shall   
be avoided at all costs. Each cable drum shall be braked while laying is in progress to prevent sharp 
bending or buckling, particularly when the cable coils are sticking   together. 

 
3.13.7 The method of mounting the brakes is shown in Drawing No. RailTel /SR/OFC/2008/13 as given at P-
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3.13.8 When drums are turned for change of direction, wooden  blocks  shall be  carefully put under  the 
drum bolts which stand out from the  drum  discs. 

 
3.13.9 It is customary for the mate to stand  in a commanding position where  he can view the entire route,  

and shout evenly timed calls to his men to pull. If there is  proper  synchronization  between  the 
mate's calls and the pulling by the men, the cable will leave the drum without difficulty.  It  is 
important that the cable should be pulled with steady and even pulls and not be unnecessarily jerked  
or strained. On no account should a cable be allowed to twist or kink as this is likely to spring the 
Armour and fracture the outer serving of the cable. When pulling cable  around bends, one or two  
men should be stationed to give the cable the correct bend when it    passes. 

 
3.13.10 While laying the cable, employ adequate number of men such that the cable can be conveniently 

carried by them in both hands without stretched arms. The distance between any  two  persons 
carrying the cable shall be from 2 to 10 metres depending upon weight of cable such that  the 
maximum sag of the cable between any two persons is not more than 0.5   metres. 

 
3.13.11 The cable shall be gently drawn by pulling the cable, which may be  assisted  as  required,  by 

smoothly and slowly turning the winch. The cable shall not be twisted on   any account. 
 
3.13.12 Before laying is commenced, the cable shall be uncoiled  first  in a  straight  line supported by men  

and then carried to the trench and laid gently & carefully ensuring that cable is not stretched while 
putting in the trench.. 

 
3.13.13 While laying work is in progress one man must continuously observe the cable along its length in 

order to determine whether any indentations, holes or other damaged parts are apparent. Such  
damaged parts have to be protected immediately by the cable  jointer  provided  with  the  Laying 
party. 

 
3.13.14 When two or three turns of cable are  left on the drum, the pulling should be stopped and  the inner  

end of the cable removed from the slot in the drum. Pulling should then be continued. If this is not 
done the cable end is likely to be stretched and   damaged. 

 
3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at 

the end of each drum for jointing  purpose. 
 
3.13.16 The conditions of the cable shall be visually inspected through out its length and in case  any  damage 

or defect is noticed, the trench shall not be filled up until the Engineer's representative is notified to 
examine and authorise filling of the  trench. 

 
3.13.17 MINIMUM  BENDING RADIUS: 

 
Cables should always be bent (or straightened) slowly, they should never be bent to small radius  
while handling. The minimum safe bending radius for optical fibre cables should be 30 times the 
diameter of the cable but wherever possible larger radius should be   used. 

 
3.13.18 Wherever cable has  to be coiled/looped , the diameter of the coil/loop  shall be greater than 30  times 

the diameter of the cable. 
 
3.13.19 The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification given in   the 

Annexure 2.14. 
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3.14 CABLE RESERVE: 
 

At the following locations, it will be necessary to provide reserve cable for future possible use. 
 

1) Where a change to cable line is expected, the reserve to be allowed depends  on 
circumstances. 

 
2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. should be 

provided for every 10 meters of trench (3 percent). The cable should be laid in  a  sinuous 
form. 

 
3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at drum   end. 

 
4) On each side of major girder bridge a reserve of 10 meters should be left. For minor bridges   

5 meters shall be left. 
 

5) Where re-modeling works on culverts, bridges and track doubling work are going on, it may  
be necessary to keep loops of cable as an extra reserve pending finalization of  its  future 
route. 

 
6) At the cable hut a loop of 10 meters in the cable   pit. 

 
7) At every Joint Pit a loop of 10 meters on either side of  joint.. 

 
8) At every  RCC Pull Chamber a loop of 15  meters 

 
3.15 CABLE MARKERS 

 
The RCC/Stone cable route markers  shall normally be  provided at a distance of every 100 meters   
on the straight portion of the cable route and  also at diversions of the route of the cable culverts &   
LC gates. The joint indicators/markers shall be provided at all types of cable joints.  The  cable 
Markers provided shall be of standard RCC/stone type with letters “RCIL O F C” engraved and 
suitably painted with standard paint  as per   drawing attached. Cable Markers shall also be provided  
at each Joint Pit / Pull Chamber with/ without a joint   respectively. 

 
3.16 TOOLS REQUIRED FOR TRENCHING, CABLE  LAYING AND FILLING. 

TOOL'S NAME 
Cable Jack 
Cable Grip 
Reopening   Device 
Free Hood Hook 
Shackle free head hook 
Grouling    Hook 
Pulling Bolt 
Tension meter 
Pulley 
Anti Twist Device (swivel) 
Roller 
Flexible Cable 
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Pulling Rope 
Brush 
Mandrel 
Chain 
Measuring cord for strain gauge 
Slip Winch 
Wire rope 
Portable VHF set 
Measuring tape 
Phowrah 
Iron plate 
Loader Backhoe for Drilling 
Warning Tape 
Caterpillar tractor 
Fork Lifter 
Vehicle Van type 
Tacho- meter 
Road measurer. 

 
3.17 Execution of HDD (Trench less Horizontal Direct. Drilling -   Boring) 

 
3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional drilling 

(HDD) method shall be adopted under the supervision of competent staff for laying of HDPE pipe 
(40/33 mm dia) at a  depth of 1.5 meters and more     (depth as per instructions of the site engineer). 

3.17.2 The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both ends of 
HDPE pipes should be closed properly using accessories and the  pits  should  be properly back 
filled. 

3.17.3 There should be no damage to the road/platform/tracks or any such structures etc. enroot during or 
after the HDD operations. 

3.17.4 The work includes supply of all accessories required for laying of HDPE   pipes. 
 
3.17.5 The contractor should normally adopt HDD by machine. In  difficult 

areas like track crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing 
method  only  in short lengths with the permission of the site engineer of   RailTel. 

 
3.18 Blowing /Drawing of Optical Fibre   Cable: 

 
3.18.1 OFC should normally be blown through the HDPE ducts by standard blowing machines Only in 

exceptional cases drawing may be adopted in short lengths with the permission  of  the  site  
engineer of RailTel. 

 
NOTE: The brick protection including supply of second class bricks of standard size at site shall not be 

required where OFC is being provided in HDPE/DWC ducts and   quad cables are not   laid. 
However, if quad cables are also laid along with the OFC in HDPE/DWC ducts, the brick 
protection shall be required as per clause 3.3.5 for protection of quad   cables. 

 
For protection of OFC and or quad cables at crossing across railway tracks, road  crossings,  over  
steel girder bridges and over culverts  & arch bridges or  any other  special cases  as decided  by the 
site engineer during execution, DWC duct 50/39 mm dia (including supply of duct and other 
accessories required for protection of OFC/ quad cables) may be used in place of RCC pipes as 
mentioned in clause no. 3.4, 3.5, 3.6 & 3.7, as per    instructions of RailTel’s engineers at site. 
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SECTION - II 

CHAPTER - 4 

JOINTING AND TERMINATION OF FIBRE OPTIC   CABLE 
 

4.1 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE   CABLE 
 

Fusion splicing shall be used for splicing fibres. This is accomplished by applying localized heating 
(i.e. by electric arc or flame) at the interface between two butted, pre-aligned  fibre  ends,  causing 
them to soften and fuse  together. 

 
4.2 STRAIGHT JOINT FOR FIBRE OPTIC  CABLE 

 
4.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of 

joint closure is described in the installation manual supplied with straight  joint  closure.  This  
includes the  following: 

 
Material inside joint closure kit 

Installation tools required 

Detailed procedure for cable jointing 

Procedure for re-opening the  closure. 

4.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 (latest) or a 
proven design approved by RCIL .The joint shall be protected in RCC  Joint  Pit  as  per  drawing 
given in Annexure 2.14. (.The Optic Fibre straight through joint closure shall be of TVSE, R&M, 
Raychem, 3M make and shall be approved in advance by RailTel. The joint shall be protected in 
concrete chamber as approved by engineer- in-charge.  ) 

 
4.2.3 Generally, the following steps are involved for jointing of the   cable: 

 
- Preparation of cable for  jointing 
- Stripping/cutting the cable 
- Preparation of Cable and joint closure for   splicing 
- Stripping and Cleaving of  Fibres 
- Fibre splicing 
- Organising fibres and  Finishing joints 
- Sealing of joint closure  and 
- Placing  joint in  the Jointing  Chamber/Pit. 

 
4.3 PREPARATION OF CABLE FOR  JOINTING 

 
During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing pit to 
provide for jointing to be carried out at convenient location as well as spare length to  be available    
for future use in case of  failures. 

 
The pit size must be chosen carefully to ensure that length of the wall on which joint is mounted is 
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greater  than  closure  length  plus twice  the  minimum bending  radius  of the  cable.  A RCC circular 
Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is sufficient for most of the cable 
and joint closures. 

 
The cable is then coiled and carefully placed in the pit/chamber  in  the  same  position  as required 
after the joint is complete. The marking is done on all the loops so that it will be easier to install it  
later. 

 
The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is being the 
minimum to be stripped for preparation of  joint. 

 
Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for 
jointing. 

 
4.4 STRIPPING/CUTTING OF  THE CABLE 

 
The cables are stripped of their outer and inner sheath with each sheath staggered approximately 
10mm from the one above it. 

 
Proper care must be taken when removing the inner sheath to ensure the fibres are not scratched or   
cut with the stripping knife or tool. To prevent this, it is best to only score the inner sheath twice on 
opposite sides of the cable, rather than cut completely through it. The two scores marking on either 
side of the cable are then stripped of the inner sheath by hand quite   easily. 

 
The fibres are then removed from cable one by one and each fibre is 
cleaned individually using Kerosene to remove the  jelly. 

 
4.5 PREPARATION OF CABLE JOINT CLOSURE FOR   SPLICING 

 
The type of preparation work performed on the cable prior to splicing differs on the type of joint 
closure and  fibre organiser used. However, the following steps are usually common   :- 

 
The strength member of each cable are joined to each other and/or to the central frame of the joint 
closure. 

 
The joint closure is assembled around the  cable. 

 
The sealing compound or heat shrink sleeve is applied to the cables and closure, or prepared for 
application after splicing is  complete. 

 
The fibres are protected (usually with plastic tubing) in their run from the cable core to the fibre 
organiser trays (particularly if cable construction is slotted core   type). 

 
Tags which identify the fibre nos. are attached at suitable location on the   fibres. 

 
Splice protectors are slipped over each fibre in readiness for placing over the  bare  fibre  after 
splicing. 

 
4.6 STRIPPING AND CLEAVING OF  FIBRE 
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Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. cured 
coating removed, using fibre stripper which are manufactured to fine tolerances and only score the 
coating without contacting the glass  fibre. 

 
The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.  Cleaving of the fibre     
is then performed to obtain as close as possible to a perfect 90 degree face on the   fibre. 

 
 
4.7 SPLICING OF THE  FIBRES 

 
The  fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion splicing are     
as given in 4.8 below. 

 
4.8 FUSION SPLICING OF  FIBRE 

 
Some of the general steps with full automatic micro processor control splicing machine are as under 

Wash hands thoroughly prior  to commencing this  procedure. 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic 
cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above   cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle such that the  
end of fibre is app. 1 mm. over the end    of the "V" groove towards the electrodes. 

 
Repeat the same procedure for other fibre, however, first insert heat shrink splice protector. 

Press the start button on the splice  controller. 

The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the fibre. 
 

Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 
bulging is there and cores appear to be adequately aligned. If the splice does not visually look good 
repeat the above procedure. 

 
Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft 
inner layer is seen to be 'oozing' out of the ends of the outer layer of the protector. 

 
Repeat for other fibres. 

 
4.9 FUSION SPLICER AND  OTDR 

 
The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for splicing and 
measurements of parameters respectively, shall be of approved design and quality. The contractor 
shall submit 
Specification of fusion splicer and  OTDR 
Certificate from the users, who have used the splicer and OTDR of the make, the contractor intends   
to use,  regarding their satisfactory performance. 
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The RCIL reserves the right to direct the contractor to use the same or any other proven design of 
fusion splicer and  OTDR if  in the opinion of RCIL the  specification of Fusion splicer and OTDR   
are not suitable 

 
 
 
4.10 ORGANISING FIBRE AND FINISHING  JOINTS 

 
After each fibre is spliced, the heat shrink protection sleeve must be slipped over  the bare  fibre 
before any handling of fibre takes place, as uncoated fibres are  very brittle and  cannot  withstand 
small radius bends without  breaking. 

 
The fibre is then organized into its tray by coiling the fibres on each side of the protection sleeve  
using the full tray side to ensure the maximum radius possible for fibre   coils. 

 
The tray are placed in the  position. 

 
OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm 
that all fibres attenuation are within specification. This OTDR test confirms fibres  were  not  
subjected to excessive stress during the organizing  process. 

 
After this the joint can be closed with necessary sealing etc. and    ready for placement in the pit. 

 
4.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at Annexure-2.14. 

The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be approx.  1000mm. The pits  
shall be located at every 1Km of the OFC route and spare  cable of 15  meters to be  looped  and  
placed in the pit. The pit shall be refilled with dry sand  after  completion of the work and  then  
closed. Stone/RCC route markers shall be provided for identification of each Jointing Pit / Pull 
Chamber location with/without a joint and this should be incorporated in the  as-built-cable route  
plan. 

 
4.11 PLACING OF COMPLETED JOINT IN  PIT 

 
Joint is to be placed on the tarpaulin provided near the   pit. 

 
The cable is laid on the ground, loop the cable such that pen mark previously place on the cable line 
up. Tape these loops together at the top of the  coil. 

 
The joint can now be permanently closed and sealed by heating heat  shrinkable  sleeve  etc.  
However, before closing, silica gel to be kept inside for moisture   protection. 

 
Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling it  with  
dry sand. 

 
4.12 RE-OPENING OF THE  JOINT 

 
If required for attending to faults etc., manufacturers supply special kits for opening of the joint and 
the steps to be followed. However, the general steps are as under:   - 

 
Using suitable knife cut heat shrink sleeve longitudinally along its entire   length. 
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Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

Apply heat to the cut sleeve until it begins to   separate. 

Gently remove the cut sleeve from the joint. Now the joint can be opened. 

Protective sleeve/cover can be removed for attending to faults   etc. 

4.13 TERMINATION JOINT FOR  FIBRE OPTIC  CABLE. 
 
4.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both the sides, 

splicing through fibres, connecting fibres to pigtails for connection to Optical Line Terminal 
Equipment etc. 

 
4.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable hut. The 

armour of the OFC Cable shall be cut before taking the cable in the equipment  rack.  The  cables  
shall be terminated on FDMS and derive required   pigtails. 

 
Two pairs of fibres shall be derived from either side cable at every OFC cable hut through pigtails 
with FC/PC connectors. The remaining fibres shall be looped   through. 

 
4.13.2 The procedure for installation of termination joint box depend upon the type of joint enclosure. The 

installation manual supplied gives the step-by-step procedure for installation. However, the general 
steps are as under:- 

 
- Marking the cable 
- Stripping/cutting the cable 
- Gripping cable in sheath/clamp 
- Treatment of tension member 
- Fibre splicing 
- Enclosing fibre 
- Fixing strength member 
- Closing the cover 
- Fixing termination box 
- Fixing the cable. 

 
4.14 MARKING THE CABLE 

 
Determine the cable length up to the proposed location of termination box. It is also  to be ensured  
that at least 10 meters of cable is coiled in the cable   pit. 

 
Determine the cutting point and mark the cable 

Determine the sheath peeling point and mark the   cable 

4.15 CUTTING / STRIPPING THE  CABLE 
 

Cut the cable as per the  marking 
Remove the sheath from cable ends. During sheath stripping care should be taken not to damage the 
fibres. 
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The length and the steps for various sheath cutting shall be as per  the  instruction  given  in the 
manual. 

 
4.16 GRIPPING THE CABLE 

Wind PVC tape around the cable core just beside edge of the   sheath. 
 

Insert the bushing inside sheath by cutting the cable sheath for about 
25mm. 

 
Place the sheath grip (lower half and upper half) and tighten it with 
the help of torque wrench. 

 
4.17 FIXING OF TENSION  MEMBER 

 
a) Mark the tension member for the specified length and cut   it. 

 
b) Clean the tension member thoroughly by Alcohol and  cotton  cloth. 

 
c) Fix tension member holder with the help of instant adhesive at the end of  tension  

member. 
 
4.18 FIBRE SPLICING 

 
The procedure for splicing is same as described for straight joint closure in Clause 4.7 above. 

 
4.19 ENCLOSING FIBRES 

 
a) Set the fibre cassette on the  base 

 
b) Arrange excess length of fibre to make double figure of   eight. 

 
c) Enclose the spliced fibre and its excess length   carefully. 

 
d) Repeat the procedure for other  fibres. 

 
e) After this, the box can be closed. However, a packet of silica  gel may be placed inside  

for protection from entry of  moisture. 
 
4.20 MOUNTING  OF  TERMINATION BOX. 

 
Termination box can be fixed either on wall or on equipment rack. At wayside stations it shall be 
mounted inside the equipment rack in  order 
to prevent pigtails from rodent  attacks. 

a) Mark the fixing holes on the  walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base   box. 
c) Put the covers. 

 
4.21 FIXING THE CABLE 

 
Secure the cable on wall/frame at two places within one meter  from  termination box keeping  in  
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view straight entry of cable in termination  box. 
 

4.22 ISOLATION OF ARMOUR OF OFC  CABLE 
 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in order to 
keep the induced voltage within permissible limits. Where the continuous length of cable exceeds 
1.6  Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. The Exposed cable at the   
cut shall be covered by shrinking suitable heat shrink sleeve as per TEC   specifications. 

 
 
4.23 ACCEPTANCE TEST FOR FIBRE OPTIC  CABLE 

 
The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by  Contractor  with  
Engineer of the RCIL. The parameters in the concerned  specification  shall be taken  as  reference. 
The Test shall be conducted from cable hut to cable hut, after the Splicing & termination Joints are 
completed. The length of cable (as per marking in cable & as measured by OTDR ), loss in cable, 
average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per pro-
forma given in para 4.24  below. 

 
4.24 TEST PROTOCOL FOR OPTICAL FIBRE  CABLE 

 
SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST 
--------------------------------------------------------------------------------------------------------- 

Route: ----------------- Date: ------------- 
 

Station: --------------- No. of mid-section splices:   ------------- 
 

Section: --------------- Measured by: -------------- 
 

Length Length as per meter 
(by OTDR): --------------- marking on cable  sheath-------------- 

 
1) 
2)   Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 
1300/1550 nm with OTDR 

  

1.2 Total attenuation per 
Km at 1300/1550 nm: 

  
<0.40 dB/Km at 1300 

nm &<0.25 at 1550 nm 

1.3 Splice Loss in dB 
with OTDR Location 

  
Average splice loss 
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OHE Mast No./ Overhead 

alignment post no. 
A. 
B. 
C. 
D. 
E. 

  

 
Average Splice Loss 

 0.15 db, no splice should 
have loss >0.2 db 

NOTE :  ALSO ATTACH OTDR RESULTS |----| 
 
2) Visual Inspection (On Line): 
2.1 No. of Cable drum used in the section:  ------------------- 
2.2 S.No. of cable and length of each drum: 

S.No. LENGTH 
 

1. -------------- ----------------M 
 
2. -------------- ----------------M 

 
3. -------------- ----------------M 

 
4. -------------- ----------------M 

 
5. -------------- ----------------M 
2.3 Location of Isolation Sleeves: 1.  2. 3. 

 
Contractor's Representative RCIL’s Representative 

 
25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBRE OPTIC  CABLE. 
S.N o. TOOL's Name 

 
1. Branch Joint Closure 
2. Termination Box 
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat  Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC  source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
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16. Hexa for strength membrane 
17. Isopropyl    alcohol or methanol of  high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T.D.R. 
23. Stickers for numbering of  splicers. 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing  machine 

 
Note:- Wherever cable has to be coiled/looped ,  the  diameter  of the  coil/loop  shall  be greater  than 30 

times the diameter of the cable. 
----------------------- 
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SECTION - II  

 
CHAPTER - 5 

Technical Specification and  Drawing for provision of Earthing  Arrangement. 
 
1. Introduction The Earthing arrangement is required to provide earth for Telecom equipments. The earth 
resistance should be less than 1 (One) Ohm as per following Drawing:   g) 
Maintenance Free Earthing 

SLIDE  LOCK 
 
 

HOLE FOR AIR 
12  mm 

 

Hole for taking out  Earth wire lockable earth pit cover 

 
 
 

 
300 mm 

 
200 mm 

Ground 
Level 

Holes for Connecting 
Earth W ire 

 

50 mm 
 

150 x 50 x 5 mm Copper   Plate 
 
 
 

120 Micron Copper clading 

2850 mm 

 
 
 

CONDUCTOR PLUS GEL 
 
 
 

 
150 mm    Acceleartor powder. 

 
 

3150 x 31 mm MS Rod 

100 mm 

200 mm 

4 ss bolt 
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SECTION-II 

CHAPTER-6 

Jointing of 6 Quad Telecom, Cable and Acceptence Test (Not applicable for    present tender) 
 

Scope: This chapter Deals with the requirements of various types of joints on 6 Quad cable, 
jointing procedure, V.F.Transformeres and  the acceptance test  etc. 

 
6.1 A tentative quad allocation of a 6 Quad cable , When laid along with OFC   is as     under 

 
Quad No1 - Block 
Quad No2 - Spare 
Quad No3 - Emergency Communication 
Quad No4 - ½ Quad-gate Telephone 
                              ½ Quad-for Block Proving by Axle Counter (BPAC)       
Quad No5 - Block providing by Axle  counter(BPAC) 
Quad No6 - Train Actuated  Warning System(TAWS) 

 
6.2 Thermo shrink jointing kits as per specification no.IRS-TC-77-2000 with latest amendments shall  
be used for various types of joints  in: 

 
i. 6 Quad jelly filled cable of specification No.IRS-TC-30-05 with latest amendments    having 

0.9 mm diameter. 
 

ii. PIJF underground telecom cable of different pair size 10/20 pairs with copper conductor 
having diameter 0.63mm. 

 
The 2T/3T (1 Quad) VF transformer as per specification No. IRS-TC-76/2000 with latest amendments 
for thermo joints etc. shall be used for thermo shrink transformer   joints. 

 
6.3 With optical Fiber application, the 6 Quad cable is meant for carrying circuits only between two 
stations. As the joint is always a weak link, efforts shall be made to club two or more joints in one if 
falling within 100 mtrs. 

 
6.3.1 The straight through joints shall be provided for normal jointing of   cable. 

 
6.3.2 For L.C Gate pump houses etc. the straights through joints with branching clip shall be provided 
for deriving the circuit using 10 pairs PIJF cable. No isolation transformer is considerd necessary upto 
the distance of 7.5  km. 

 
6.3.3 Transformer joints shall be used for deriving emergency socket approx at 1 km distance. This 
joint shall generally be combined along with normal joint. The tapping shall be derived through V.F 
transformer 470:1120 using PIJF cable as the phantom circuit is not required, the center tap wires of 
transformers shall be cut permanently and not  derived. 

 
6.4.1 L.C gate quad shall be terminated directly without V.F transformer to permit passing of 
magneto ring. 
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6.4.2 2T/3T V.F transformers shall be connected in the transformer bay for both side emergency 
control circuits. 

 
6.4.3 A krone termination box as per TEC specification shall be mounted to facilitate termination of 
cables for the derivation  purposes. 

 
6.5 LONG BLOCK SECTIONS &  SIDING: 

 
6.5.1 In case of long block sections and siding (>15 kms) it may be necessary to   carry out loading 

and balancing of 6 quad cable to reduce the loss & cross   talk. 
 

6.6 JOINTING PROCEDURE: 
 

6.6.1 For jointing of cable, pit as per Drg. No.CORE/S&T/ALD/SK/438/95 (Annexure 4.2) is 
made. The pit surface is leveled by ramming the earth. In case of loose soil or mud, bricks 
or ballast may be used, if necessary. A tent may be placed over the pit to protect against 
adverse weather/Dust. 

 
6.6.2 Bend the two cable ends slowly into an “S” shape taking care that the cables are not strained 

excessively and minimum overlap of 350 mm is   available. 
 

6.6.3 Prepare the cable ends as per the detailed installation instructions supplied by jointing kit 
manufacturer for making heat shrinkable joints for  6 quad cable   fastly. 

 
6.6.4 Preliminary checks may be carried out using multimeter for continuity of conductors & 

breaks/crosses etc. if any. The insulation is measured between all conductors bunched  
together and screen/armour by V megger. The equivalent average insulation 
resistance/conductor/Km/ is obtained by multiplying the megger reading with the number of 
conductors and the length of cables in  Kms. 

 
6.6.5 Slip the quad rings on a P.E insulated quad of the cable end. Similarly slip another quad ring 

on the corresponding PE insulated quad of other cable ends. Select a conductor, slip a PE 
sleeve over it. Take the corresponding conductor of the corresponding PE quad of the other 
cable end. Peel off the P.E insulation from these conductors for a   length of 50mm. 

6.6.6 Bring the two conductor together perpendicular to the cable. Twist the two conductors by 
rotating giving approximately 10 turns for length of 25mm. Cut off the surplus wire. Solder 
half the length of twisted conductors using solder resin coe, solder bit flat & blow lamp.   
Fold the twisted conductors along the main cable conductors and allow it to cool. Draw the  
PE sleeve over the twisted joints in such a way that former projects equally on the two sides  
of the latter and equally covers the polyethylene insulation of the two conductors. It should  
be ensured that the PVC sleeve fits properly over the twisted joint is not able to move easily 
over it. 

6.6.7 For tapping joint, select the quad from which the circuit is to be tapped. Cut the quad. Slip 
numbered group ring over both ends as also on the lead wire bunch of required transformer. 
Select a conductor in one quad and slip a P.E sleeve over it and its other end. Select a 
conductor, a short lead wire and transformer lead wire and make twisted joint. With the   
other end of the short lead and other cut end of same conductor, make another twisted    joint. 

6.6.8 The conductors of remaining PF Quads should also be joined   accordingly. 
6.6.9 Complete the joint as per the detailed installation instructions supplied by the jointing kit 

manufacturer for making heat shrinkable joints for 6 quad   cable. 
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6.7 JOINTING & TERMINATION OF PIJF DERIVATION   CABLES. 
 

6.7.1 Thermo shrink joints of appropriate size for straight through or branch off joints as per 
specification shall be  provided. 

 
6.7.2 All the PIJF cables shall be terminated on krone or CT box of suitable size duly mounted on 

the wall in subscriber premises. 
 

6.8 CAPICITANCE   UNBALANCE: 
 

6.8.1 In the electrified sections, the capacitance unbalances between cable conductors and cable 
sheath /armour (earth) introduces appreciable noise in the circuits.This can be reduced by 
polling i.e. connecting cable pairs straight or across at normal   joints. 

 
6.8.2 In any manufactured length of a cable, the capacitances between conductors of a quad and 

between conductors of adjacent quads and those between conductors of a pair and the cable 
sheath (earth) are not perfactly balanced which gives rise to the capacity interference  
between various circuits and the circuits and earth. Balancing of these capacitancesis hence 
necessary to limit the cross-talk and to bring the cross-talk attenuation within permissible 
values. 

 
This is done by adding extra capacitances between pairs. The permissible limits of 
capacitance unbalances in balanced cabling are 40 pf for full loading   section. 

 
6.9 ACCEPTANCE TESTS FOR 6 QUAD AND PIJF   CABLES: 

 
The characteristic impedence of unloaded 6 quad Telecom. Cable (IRS TC-30/2005 with     
last Amendment) is 470 ohm +/- 10% at 800Hz. When loaded with inductance of 88mH, the 
characteristic impedence is 1120 ohm +/-  10%. 
Joint tests are to be carried out by Engineer’s representative and contractor’s representative 
for accepting the cable from the  contractor. 

 
6.9.1 Testing of V.F. Transformers: Following tests may be conducted on V.F. Transformers 

before using in the  joint. 
 

a) Continuity and DC resistance of windings: Use an AVO meter to check continuity. 
Measure DC resistance of primary /secondary windings with a LAR bridge. The 
readings obtained should be  comparable. 

 
b) Insulation Resistance: Connect one lead of a 500 V megger to one winding connect the 

other lead of Megger First to another winding and take reading. Next connect it to all  
other windings connected together and the case and again take the reading. Insulation 
resistance should not be less than 10,000 Mega  ohms. 

 
c) Insertion Loss: Adjest output level of transmission measuring set to 0 dB and connect it 

across the primary of transformer. Connect a dB meter on the secondary side. DBm    
meter reading should not be more than 1  dB.



Tender No. RailTel/Tender/OT/NR/O&M/DLI/Patch Repl./MTJ-AH,MTJ-AWR&AF-BKI/19-20/06 
 

139  

 
 
 
 

6.9.2 LOOP RESISTANCE AND CONTINUITY  TEST: 
Instrument to be used:  Multimeter 

 
a) The multimeter will provide ready means for continuity test and also it will be capable    

of testing D.C. and A.C. Voltages, D.C. resistance and also low frequency levels for test 
and maintenance purpose. The input sensitivity shall be atleast 100 k ohm per volt of   
A.C. 

 
b) The maximum average loop resistance of a pair measured with direct current at 20   deg. 

C. Shall be 56 ohm per km. For the PF quads of 0.9 mm diameter copper conductors.   
The nominal loop resistance of a pair shall be 55.2 ohms per km. At 20 deg. C. This test 
shall be carried out only on untapped pairs of  cable. 

 
6.9.3 INSULATION TEST: 

Instrument to be used –Mega ohm Meter  /Megger 
 

a) The insulation resistance measured betweena conductor of a quad and all conductors of   
all other quads connected together to the sheath and earth shall not be less than 625 
megaohms per kilometer when measured at 500 volts D.C after energizing for one minut 
at a temperature of not less than 16 deg.C. The remaining three conductors of the quad 
under test may be left floating. 

The insulation at 16 deg. C may be found out by the formula – 

Insulation at = Insulation X 1.04 (T – 16) X  9/5. 
16 Deg. C at T Deg. C. 

 
b) For measuring insulation all conductors may be bunched together and tied properly   with 

a bare wire and insulation to the sheath/screen measured. The insulation resistance per 
km can be obtained as –No. Of wires tested x Deflection (Megs) X Length (km)     = 
.......... Megaohms per km.... 

 
6.9.4 FREQUENCY ATTENUATION & TRANSMISSION MEASUREMENTS: 

Instrument to be used – Transmission Measuring Sets (IRS TC   43-87) 
 

Two Transmission measurements sets are required for this measurement. One set is kept at  
one end of the cable and at the other end of the cable. Before sending the set to other end the 
zero errors of all meters are checked. Zero dB tone is sent from one end and the level   
received at the other end and is measured.Wherever the frequency is changed the zero level 
should be adjusted again. Zero level of the tone should also be adjusted first before taking   
any reading. 
The reading are taken at the following frequencies 300Hz, 400Hz, 600Hz, 800Hz, 1000 Hz, 
1400Hz, 1600Hz, 2000 Hz, 2400 Hz, 2800 Hz, 3000Hz. and    recorded. 
The transmission loss, return loss, insertion loss etc are measured and    recorded. 

 
6.9.5 CROSS-TALK MEASUREMENT: 

Instrument to be used – 
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a) Cross-talk measuring set (IRS  TC-45) 
 

b) Oscillator 1 kHz / 800 Hz Zero  dB 
 
 

Tone of 800 Hz is given on one pair and cross talk is measured on the other pair in the same 
quad. Also the Cross-Talk has to be measured in adjacent    quads, Cross-Talk is measured at 
`Near-End’ and also `Far-End’. The Far-End Cross-Talk attenuation between any two air 
spaced paper insulated VF pairs at a frequency of 800Hz shall not be less than 65 dB. The 
Near-End Cross-Talk shall not be less than 61  dB. 

 
6.9.6 PSOPHOMETRIC  NOISE  LEVEL MEASUREMENT:- 

 
Instrument to be used - PSOPHOMETRIC (RDSO SPECN. No.STE/RE/C/SPN (MI)- 
1975(Latest)) 

 
SIEMENS Germany Model No. V 2233(1994) or APLAB India Model No. 1071/R(1995)  
are presently used for measurement of noise. The detail procedure for measurements is 
supplied by manufacturer. The Far end of test pair is terminated at the resistance equivalent 
to characteristic impedance of the cable (600 or 470 or 1120 ohms). At near end  
psophometer is connected. The readings of weighted and unweighted noise can be directly 
read on the meter. The permissible limit of psophometeric voltage is 2   mv. 

6.9.7 MEASUREMENT OF CIRCUIT ELEMENTS: 

Instrument to be used – Impedance Bridge (LCR   Bridge) 
{Specn.No.STT/RE/SPN(MI)-1973} 

 
This measures electrical data of components like coils, capacitors and transformers as well  
as of subassemblies, amplifiers, filters etc. The measurement of resistive and reactive 
components of impedance and admittance can also be measured with this bridge. These 
parameters are generally factory tested and need not be measured at site. The impedance 
bridge can also be used for assessing the distance of cable fault/low insulation quad with 
reference to healthy quads. 

 
6.9.8 TOOLS & ACCESSORIES REQUIRED FOR JOINTING OF 6   QUAD 

/PIJF/DERIVATION  CABLE  & TERMINATION: 
6.9.9 The following tools are  required: 

 
i) Pick axes   3 
ii) Phowras   2 
iii) Measuring tape(10  meters)       1 
iv) Tent complete with spikes and Ropes  1 
v) Hammer to Spikes   1 
vi) Rammer 
vii) Jointing trestle 

  
1 

1 

viii) Jack knife   1 
ix) Pocket Knife   1 
x) Combination  side-cutting pliers  1 
xi) Hacksaw frame& Blade  1 
xii) Long nose plier with side  cutter  1 
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xiii) Tringular file  1 
xiv) Wire brush  1 
xv) File flat  1 
xvi) Blow lamp petrol  1 
xvii) 
xviii) 

Blow lamp kerosene 
Mirror 

2  
1 

xix) Brush  1 
xx) Wooden mallet  1 
xxi) Flat noise pliers  1 
xxii) Diagonal cutting nipper  1 
xxiii) Solder bit flat  1 
xxiv) Screw driver set  1 
xxv) Metal rule steel  1 
xxvi) Open jaw spanner set               1  
xxvii) Wrench adjustable  1 
xxviii) Scissor ordinary  1 
xxix) Chisel  1 
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SECTION - II 

CHAPTER - 7 

List of Address for Specification 

6.0 Address from where specification copy can be purchased   : 
 

The copy of IRS, RDSO, TEC and BIS specification used in the tender  documents can be purchased  
from following sources. 

 
6.1 IRS Specification : i) Manager Publications, 

Government of India 
Civil Lines, New Delhi-  110054 

 
ii) Government of India   Book Depot, 

8 - S.K. Roy Road, Calcutta –  700001 
6.2 RDSO Specification : 

RDSO, Manak Nagar,  Lucknow 
 

6.3 DOT/TEC/ITD  Specification : 
Khurshid Lal Bhavan, Janpath, 
 New Delhi- 110001 
 

6.4 B.I.S. Specification : 
Directorate General, 
Indian Standards Institution, 9- 
Bahadur Shah Zafar Marg, 
New Delhi -110002 
F- block, Unity Building, 
Narsimhraja Square, 
Bangalore- 560002 
534- Sardar Vallabh Bhai Patel Raod ,  Mumbai. 
5- Choweringhee Approach, PO Princep Street, Calcutta- 700072 
Ahinsa Building (1st  floor) , SCO 82-83, Sector 27-C,Chandigarh- 
160017 
5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
117/418-B, Sarvoday Nagar, Kanpur –  208005

                                                              C.I.T. Campus, Adyar, Madras –  600020
  

6.5 If any specifications and drawings referred but not enclosed in the tender documents may be seen in 
the RCIL’s office on any working day. 
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SECTION - II 

CHAPTER - 8 

  
TECHNICAL SPECIFICATIONS 
 
(A)       Specifications of FMS : 
 
The FMS should be confirming to TEC NO.: GR/FDM-01/02/APR-2007 (Type-I) with latest amendment No. 
TEC/T/OFC-FDMS/149/2012. However the FMS should have the following: 

i) It should be mountable in standard 19” rack. 
 

ii) The connectors make :  3M, Huber-Shuner, R&M, TE Connectivity/Raychem,FCI. 
 

iii) There should be arrangement of termination of 48/24/12/6 Nos. of fibers (as per SOR).  
 

iv) It should be supplied with 48/24/12/6 Nos. of pigtails of E2K/APC  type of connector (as per SOR) of 
minimum 3 meter length. 

 
v) Color coded pigtails (900 µm tight jacket) shall be provided for easy identification. 

 
vi) The FMS should be supplied with arrangement of required Nos. of adapters (as per SOR).  

 
vii) The adaptors shall be fixed in such a way that these shall be easily accessible protecting the eye from 

direct exposure to laser. 
 

viii) There should be minimum two nos. of trays for the provision of termination of the fibers & 
sufficient space for routing of the fibers in the trays. 

 
ix) Trays shall be numbered bottom to top (tray no. 1 is lower most). 
 
  x) Pigtails shall follow tray numbering. 
 
   xi) Pigtails shall be color coded similar to the fiber color coding. 
 
  xii) Adaptors shall be numbered Bottom to Top or Left to Right in ascending order. 
 
 xiii) All adaptors shall be provided with dust protection caps. 
 
xiv) Important Do’s and Don’ts about the operation of the FMS shall be clearly indicated at convenient place on 
the FMS. 
 
 xv) Insertion Loss:  ≤ 0.2 dB 
 
  xvi) Return Loss: ≥ 45 dB 
 
 xvii) The FMS shall be manufactured as per latest state of art technology. 
 
xviii) The FMS shall be protected against the entry of dust and insects, rodents etc. 
 
xix) Body should be of MS steel; powder coating painting (min. 70 micrometer thickness) shall be provided 
with rust resistance paint. 
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      xx) Marking: The marking on the system shall be indelible and following minimum information  shall be 
provided by way of engraving or Laser printing method (exemption may be given where not possible): 

a) “RailTel” should be written on each FMS to be visible from front. 
b) Manufacturer’s name & date/ year of production. 
c) Model No./Batch No./ Serial No. 
d) Capacity i.e. No. of cables and the fibers. 
e) Identification details/ cables/ Fiber/ labeling facility.  

 
 
 
 

******************************* 
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SECTION – III 

DRAWINGS 

S.No. Description of Drawing Page No. 
1 Sketch showing procedure for excavation of  Trench 143-147 
2 Metalled Road Crossing in RCC/DWC  pipe 148 
3 Arrangement of laying HDPE duct and 6Qd cable in the   Trench. 149 
4 Arrangement of cable on girder  bridges. 150-151 
5 Arrangement showing fixing of 80 mm G.I pipe on girder  bridges.     152 
6 Arrangement laying of  cable over RCC  Culverts 153 
7 G.I pipes over Culverts        154-155 
8 Laying of cable below culverts in RCC/DWC  pipes 156 
9 Arrangement of cable laying in Rocky  area. 157 
10 Chase cutting in Rocky area 158 
11 Method of shoring while  Trenching 159 
12 Track Crossing of cable in RCC/DWC  pipes 160 
13 Arrangement of braking cable  drums 161 
14 RCC circular jointing chamber 162 
15 RCC/Stone cable route  marker 163 
16 Arrangement of cable on Arch  bridges 164 
17 Leading in arrangements of cable for Cabin and other   buildings 165 
18 Earthing arrangement 166 
19 Provision of Earthing 167 
20 Laying of fiber optic cable in rocky area (RO/RCIL/NR/20) 168 
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