Tender: RCIL-SR-SC-22-23-163
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RAILTEL CORPORATION OF INDIA LIMITED

6" Floor, Gumidelli Towers, Begumpet Airport Road, Begumpet, Hyderabad -500016

ELECTRONIC TENDER DOCUMENT

e-Tender No: RCIL-SR-SC-22-23-163 dated 28-12-2022

Name of the Work

Fabrication, Supply and Erection of 40 Mtr tubular lattice three-legged self-
supporting Ground Based Towers including Survey and Foundation work

Download of Tender document and submission of offer at e-tender portal: https://www.ireps.gov.in

Submission of offers
1) Submission of offers - Online along with all scanned copies (as per tenderer data sheet).

2) Submission of documents as per tender document — Online only (as per tenderer data sheet).
(EMD, UDYAM, Technical & Financial Eligibility documents, other details and Affidavit submission)
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Tender: RCIL-SR-SC-22-23-163

b RailTel Corporation of India Limited

A Government of India (Ministry of Railways) Undertaking
Southern Region Head Quarters, 6A, 6th Floor, Gumidelli Towers, Opp: Shoppers Shop, Begumpet,
RAI LTEL Hyderabad - 16, visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682
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E-TENDER NOTICE

Tender Notice No. RCIL-SR-SC-22-23-163 dated 28-12-2022

RailTel Corporation of India Ltd., Secunderabad invites e-tenders from established contractors with proven
experience for the work of "Fabrication, Supply and Erection of 3Nos. of 40 Mtr tubular lattice three-legged self-
supporting Ground Based tower including Survey and Foundation work “for SC Division of South Central
Railway, as detailed below.

Tender Estimated
Value EMD*
inclusive of GST@18% (In Rs)
rounded off

Tender No Area of Work

Secunderabad- Lingampalli Section of

RCIL-SR-SC-22-23-
Secunderabad (SC) Division of Rs.1,38,58,448/- 2,77,200/-*

163 South Central Railway
Details
a) Tender Document available for download /ﬁﬁﬂT
XA S3FAIS & ol Iuasy 28-12-2022
b) Last date for submission of the queries/ cr%ﬁaa’r
STHT R @ 3 fafdy 12-01-2023

c) Last date and time for submission of tender | 19-01-2023 at 15:00 Hrs.

documents & online offers / TAfdgl WT&GT &
AT 3THR FHT B3 Fi 3ifaw fafy iR

qH
d) Opening date and time of tender documents & | 19-01-2023 at 15:30 Hrs.

online offers / fAfder Txardsil 3R G{\f:IFIT'&':T

TR & g Hi fafd 3R w7
e) Validity of offer / 3B P a‘u?ﬂ 60 days from the date of opening of
tender.fAfdar E?I%f 31 fafy T 60 feA1
f) Cost of Tender Document #/ FATAgT SXdTaGl B
AT # Rs. 1,770/- # (Including GST)

Bidders are requested to submit all e-tender related documents / supporting copies along with all
necessary formats duly filled at https://www.ireps.gov.in only. No offline bids allowed.

Sicierarstt ¥ Ry 8 for 3 Tuft 3-Ffaer et qxamas s ufaal @t sravas uredl & Ty fafdad R
§U https://www.ireps.gov.in TR Bl ST &< | HIs ATHAZT alel HI AT Tal 8|

Eligibility Criteria :
Please refer Para 15 of Section Il chapter | of tender document.

Page 2 of 96



Tender: RCIL-SR-SC-22-23-163

Note*#:
1.

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from
www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in. For online bid submission
the tenderer will have to necessarily download an official online copy of the tender documents from Indian
Railway’s e-procurement portal All future Information viz. corrigendum /addendum/ amendments etc. for
this Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document will not be sold
from RailTel office.

The tender offers are deemed to be valid for acceptance for a period of 60 days from the date of opening of the
tender. Late/delayed/ incomplete tenders and tender bids without submission of Cost of tender & EMD /with
insufficient EMD will be summarily rejected#.

Firms registered with UDYAM under Ministry of MSME are exempted from submission of cost of tender &

EMD and no other exemptions will be given. / 1%%@%&%%@@@@%%%%
mwuﬁﬁﬁwmﬁaﬁﬁﬁaaﬁvémﬁaﬂmmmﬁﬁwﬁﬂé%eﬁ?aﬁéquﬁ

Firms claiming for the above exemptions under UDYAM, have to submit supporting documents as
per clause no 5.8 (Sec.ll — Instructions to the tenderer) which should be clearly visible and readable for
verification without which their offers will be considered as invalid and liable for rejection / 2. 3¢aH *
T8d SWRIGd Fe BT gIal B ardl BHI B Farel G&AT 5.8 (THT Il - FAfdgrawal & fAd=n & sgar
TS SeaTdsl oTHT B3 g1, i famm 3919 wamal &1 o= SR erdtepfa & firg Swverft arn
S|

The bidder shall bear all costs associated with the preparation, submission/participation in the bid.
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome of

the bidding process / SIcIGIdl &I Slell TR HRA, WA HA/ae H U a1 § Tafdd w+ft armal &1 a8+
AT BRI Sl UfehdT & 3MTeRUT 97 GRUMH &t URdTg fhU fom1 39 armal & fou TRieR fodt ot R O
SeR a1 ITRe el g

Sd/-
J.K.MISHRA
JGM/POM/SR
RailTel Corporation of India Limited, Secunderabad
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Tender: RCIL-SR-SC-22-23-163

INDEX SHEET
SECTION CHAPTER SUBJECT
ONLINE 1 E-TENDERING INSTRUCTIONS TO TENDERERS
| 1 PREAMBLE
2 SCHEDULE OF REQUIREMENTS
" 1 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF
TENDERING
2 SPECIAL CONDITIONS OF CONTRACT
3 FORMS OF TENDERS, ETC
n 1 25KV AC TRACTION AND GENERAL SCHEME
2 TECHNICAL SPECIFICATION AND INSTRUCTIONS
3 Check List
v 1 DRAWINGS
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Tender: RCIL-SR-SC-22-23-163

Section Online

Chapter -1
E-TENDERING INSTRUCTIONS TO TENDERERS

1. This tender is processed as E-Tender

2. Submission of Bids only through online process is mandatory for this Tender
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be the
biggest beneficiaries of this new system of procurement. For conducting electronic tendering, RailTel has
decided to use the portal https://www.ireps.gov.in, Indian Railways E-procurement system (IREPS).

Benefits to Suppliers are outlined on the Homepage of the portal. Bidders are advised to visit the IREPS
Portal for details related to E-Tender i.e., Registration, FAQ, Helpdesk, Learning Center etc.

3. Tender Bidding Methodology:
Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as well as
financial bid / Price Bid in single envelope “ONLINE”.

IREPS Helpdesk

Please visit Helpdesk section on IREPS Portal.

RailTel’s Contact Person & Designation

Mr. J.K.Mishra,

Jt. GM/POM/SR

Mobile : 9008095405 E-Mail Id: jkmishra@railtelindia.com

The entire bid-submission would be online on IREPS Portal.

4. Broad outline of submissions are as follows:

l. Submission of Tender fee & Earnest Money Deposit (EMD) through IREPS portal
1. Submission of digitally signed copy of Tender Documents/Addenda
lll.  Tenderer has to upload both Technical and Financial bid as Single Packet on IREPS
V. Online response to Terms & Conditions of Tender.

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of IREPS
Portal.

5. Submission of Eligibility Criteria related documents: Eligibility criteria related documents viz.
Technical & Financial Credential certificates and other documents as applicable shall be scanned and
submitted ONLINE. Bids Uploaded without mandatory documents like eligibility criteria and other mandatory
documents on IREPS Portal will be summarily rejected. However, RailTel reserves the right to obtain original
documents from the bidder. The bidder has to submit the same on request of RailTel.

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as — a
short period before bid-submission deadline, during online public tender opening event, during e-auction, it
is the bidder’s responsibility to have backup internet connections

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased line,
etc) due to which all the bidders face a problem during critical events, and this is brought to the notice of
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Tender: RCIL-SR-SC-22-23-163

RailTel by the bidders in time, then RailTel will promptly reschedule the affected event(s). All the Tenderers
are advised to upload the bids well in advance before the tender closing time.

6. Instructions for Tender Document TO THE BIDDERS

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal

https://www.ireps.gov.in/ and CPP Portal. However, Tenderers should submit their bid through IREPS

Portal only.

NOTE: For online bid submission the bidder will have to necessarily download an official online copy of
the tender documents from IREPS portal, and this should be done well before the deadline for bid-
submission.

7. Submission of Offers and Filling of Tender:

This e-tender should be duly submitted online wusing the e-Procurement Portal
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal.

8. Fax Quotations & Late Tenders: Fax Tender documents, Offline Tender Bids andLate/Delayed tenders
would not be considered.

9. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to attend
the tender opening can do so, on production of a proper letter of authority from the respective firm,
failing which they may not be allowed to attend the tender opening. Authorized representatives of
those firms who have submitted the tender documents alone shall be allowed to attend the tender
opening.

10. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel prior
to the date of opening of the tenders, to clarify or reflect modifications in the contract terms and
conditions or in the design. Such addendum/corrigendum shall be available on IREPS Portal only.
Bidders who are unable or unwilling to bring their tenders to conform to the requirements of the
RailTel are liable to be rejected. The information of Corrigendum/Addenda shall be published on
RailTel website and CPP Portal also. Prospective bidders are advised to check the website periodically
for updates.

11. Ambiguity/ Pre- Bid Clarification Requests:
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any
additional information required, the matter should immediately be referred to the RailTel in writing
through emails to RailTel Contacts defined above. All clarification shall be responded through email.
12. Bid submission and Opening date
12.1. The bid should be submitted online along with Credential/Techno commercial &Price
bid document (all documents).
12.2. Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in
online in IREPS Portal.
12.3. The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose to be
present online. The Tenders/Representatives can also choose to be physically present in the office of
RailTel for the Online Public Tender Opening Event.
12.4 Notarized Affidavit as per Tender Document and all other documents as per requirement shall
be submitted Online Only.
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Tender: RCIL-SR-SC-22-23-163

13. Other Instructions
For further instructions, the vendor should visit the home-page of the portal

(https://www.ireps.gov.in), and go to the User-Guidance Center.

14. Additional Instructions: Please note
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be
submitted by the bidder on line. The digital signature of the tenderer on the e-tender form will be
considered as confirmation that the tenderer has read, understood and accepted all the

documents.
All columns should be filled and blank columns if any should be marked as NIL.

Please read the Schedule of Requirements, Instructions to the tenderers, General and Special
Conditions including Technical Specifications before filling up the Tender Form carefully.
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Tender: RCIL-SR-SC-22-23-163
SECTION — | Chapter -1

Preamble

Tender Nos:RCIL-SR-SC-22-23-163 dated 28-12-2022.

1. Name of work: Fabrication, Supply and Erection of 40 Mtr tubular lattice three-legged self-supporting
Ground Based tower including Survey and Foundation work for SC Division of South Central Railway as
per schedule of requirement and specification:

Tender Estimated
Value EMD*
Tender No Area of Work inclusive of GST@18% (In Rs)
rounded off
RCIL-SR-SC-22-23- Secunderabad- Lingampalli Section of *
163 Secunderabad Division of South Central Railway Rs.1,38,58,448/- 2,77,200/-%#

*# Please see cl.no.5.8 of instruction to tenderers regarding exemption of submission of EMD.

1.1 The locations are Hussain Sagar Junction (HSJ), Borabanda (BRBD) and Chandanagar (CDNR) stations
or in their vicinity as per RSSI (Received Signal Strength Indicator) survey. The Locations are tentative
and RailTel reserves the right to change the locations as per requirement without payment of any
additional cost.

2. Scope of work: The broad responsibility of the contractor under the scope of work for this tender shall be
as under:

2.1

2.2

2.3
2.4

2.5

RSSI (Received Signal Strength Indicator) Survey of Secunderabad — Lingampalli section and
finalization of tower location.

Submission of tower site layout plan and tower structure drawings basing on RDSO’s Tower drawing
Nos. RDSO/TC/TOWER/L/40/180/T/6.5 (8 sheets) and RDSOQO’s tower foundation drawing Nos.
RDSO/TC/TOWER/L/40/100/F/NWT (3 sheets) OR RDSO/TC/TOWER/L/40/100/F/WT (2 sheets) as
applicable.

Submission of Soil Bearing Capacity (SBC) test report.

Fabrication, third party inspection, Transportation and erection of GBT and associated infrastructure
capable of meeting 4G-LTE requirements for KAVACH application of South Central Railway sites as
per drawings approved by Railway/RailTel.

SACFA/WPC clearances.

3. Tender Bid The tender bid shall be submitted online on IREPS Portal only.

4. Schedule of Requirements (SOR): The SOR are Schedule items for which Tenderer shall quote a
percentage (both in figures and in words) as per format given at the end of SOR.

5. Tenderers are required to read the following instructions carefully.

5.1

5.2

53
5.4

Validity of the Contract shall be 3 (Three) months from the date of issue of LOA/PO but can be
extended for further period on the same terms & conditions.

The work awarded to the Contractor shall be executed strictly as per technical specification of the
tender document.

The rates of SOR should be quoted in percentage (above/ below/at par).

Timely completion of the work is the essence of the contract and paramount importance to

RailTel, and any extension would be considered only in exceptional circumstances.
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Tender: RCIL-SR-SC-22-23-163

5.5 In case the contractor fails to execute the work in specified time the penalties will be imposed
as per the tender conditions. RailTel reserves the right to terminate the work order after issue
of 7 days’ notice. The security deposit submitted by the contractor will be forfeited if the work
order is terminated on contractors’ account. RailTel may also delete the name of such
contractor from the approved list of contractors.

5.6 Liguidated damages shall be imposed at the rate of 0.5 % per week or part thereof (rounded off
to the nearest whole number) of the total value of the contract/work order, subject to a
maximum of 10% of the value of the contract/work order.

6. Tender offers: The tenderers are required to quote percentage rate on IREPS Portal. The quote shall be
in figures and words. If there is any discrepancy in the quoted rate between figures and words, the rate
quoted in words will be taken as final.

7. Cost of Tender document: Rs. 1770/-(inclusive of GST@18%)towards cost of tender document to be
submitted online through IREPS Portal. *# please see cl.no.5.8 of instructions to tenderers regarding
exemption for submission of cost of tender and & EMD.

8. Qualifying Criteria For participating in the tender, the contractor shall be required to meet the eligibility
requirements as given in Para 15 of Chapter-1 of Section-ll (Instructions to Tenderers and Conditions of
Tendering) of the tender document.

9. Last date of Submission: The tender shall be uploaded up to 15.00 hrs. of 19-01-20230n IREPS Portal.

10.Date of Opening of Tender: The tender will be opened at 15.30 hrs. on 19-01-2023 on IREPS Portal at the
same address as mentioned above.

11.Completion period: The Completion time of the total Project is 3 Months. The first tower to be handed
over in all respects to RailTel in 1 months’ time since award of the contract. Then each tower month wise
i.e. 2™ Tower by 2™ Month and 3™ Tower by 3™ month after issue of LOA.

12.Address to which correspondence and documents relating to the Contract should be sent:

i RailTel Corporation of India Ltd, 6™ Floor, Gumidelli Towers, Begumpet Airport Road, Begumpet,
Hyderabad -500016

ii. Earnest Money: Tenderer shall deposit Earnest Money as detailed in a manner prescribed in Para 5
Chapter | Section li

13.Security Deposit: @5% of contract value will be deducted from contractors on account bills on receipt of
Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, in terms of Para-3 of
Special Conditions of Contract (Section Il Chapter 2) towards Security Deposit for due fulfillment of
contract.

14.PBG: On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall, within a
period of 30 days, deposit in favor of RailTel Corporation of India Limited, Secunderabad an amount in
terms of Para-3 of Special Conditions of Contract (Section Il Chapter 2) towards Performance Bank
Guarantee for due fulfillment of contract.

15.Specifications: Reference of specifications of the important equipment and materials required for
execution of the contract is given in the Technical Specification (Section lll chapter 2 of tender
document). The work shall be executed in compliance with all the technical requirements given therein.

16.Schedule of Requirement: The various items to be supplied and works/services to be provided by the
tenderer are indicated in Schedule of Requirement as enclosed to this preamble (Section | Chapter 2). The
tenderer is advised to quote percentage both in figures and words. The make and model of all the
equipment proposed tobe supplied must be indicated by the tenderer/s in the Schedule of Requirement.

17.As made drawings: as per specification if any

18.Materials to be supplied by Contractor: All materials including the materials covered under the Schedule
of Requirement and those required to achieve the end objective as required are to be supplied by the
contractor.

19.As a good tender practice, the tenderer is expected to submit giving all the information in the relevant
forms attached as Annexure to this document and suitably numbering each page of the bid documents
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Tender: RCIL-SR-SC-22-23-163

with a content list indicating availability of various documents with their serial numbers. In the absence of
numbering of pages and the content list, there is a likelihood of any important document going unnoticed
for which the tenderer shall be solely responsible.

20.Maintenance Support: The tenderer should submit their strategy for providing maintenance support
during maintenance, warranty and post warranty period.

21.Tender should be submitted for the entire work. Before quoting, the Tenderer are advised to ascertain the
nature of work involved. If required site inspection can be undertaken The submission of tender will be
deemed to imply that this memorandum and all documents enclosed have been studied and understood
and the tenderer is aware of the full scope of the work to be done and the conditions affecting the
execution

22.In all matters, decision of Executive Director/Regional General Manager (Southern Region), RailTel
Corporation of India Itd, Secunderabad, will be final.

23.The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union Govt./State Govt. /
any PSU as on date of submission of the Bid.

Page 10 of 96



TENDERER DATA SHEET (BID DATA SHEET)

Tender: RCIL-SR-SC-22-23-163

For

Fabrication, Supply and Erection of 40 Mtr tubular lattice three-legged self-supporting Ground Based tower
including Survey and Foundation work as per Schedule of Requirement and Specifications

(Tender No: RCIL-SR-SC-22-23-163 dated 28-12-2022)

P
S No clause reference Description Remarks (Yes/No) :ie
Cost of Tender & EMD Particulars
1 Cost of EMD as per NIT/ Whether EMD or Udyam Certificate
Preamble submitted online in IREPS portal?
Whether cost of Tender document or
2 Cost of tender as per NIT/ Udyam submitted online in IREPS
Preamble
portal?
should not be
51 should not be blacklisted/debarred/banned by any
) blacklisted/debarred/banned Central Govt./Union Govt./State
Govt./PSU as per cl.no.23 of Preamble
Technical Eligibility Criteria
Whether work completion certificate as Uploaded
3 per Form no 2 as mentioned in the Certificate(s)
page no 47 of the tender document has
following information. Yes / No

(b)

()

(d)

As per Tender Document

Clause no. 15.2
section Il chapter |
for

similar work execution of

30%/40%/60%
(as the case may be)
of tender advertised value

please specify eligibility as per
submission of single/ two/three similar
works?, Contract Agreement No/ Work
/Purchase order No & Date may be
mentioned, as the case may be,
including summary of eligibility

Name and scope of Work executed
under single contract /as the case may
be agreement(s)

Executed / Paid Value of work
mentioned or not? If mentioned
specify the value for each work

Is Value of work executed
1. 3 Similar work each costing not less
than 30% of advertised value? or
2. 2 Similar work each costing not less
than 40% of advertised value? or
3. 1 Similar work each costing not less
than 60% of advertised value?
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Tender: RCIL-SR-SC-22-23-163

Whether work executed in user form
no.2 is similar to the work experience
(e) as mentioned in clause no 16
instructions to tenderer section I
Chapter | of tender document)

Financial eligibility criteria
Audited Balance sheets along with P&L
As per Tender Document .
Clause No. 15.3 A/c signed by Chartered accountant for
section Il ch'a t;er | the financial year (2019-20), (2020-21)
4 P and (2021-22) and current year (2022-
for turnover of 150% of oo .
. 23 certificate from CA certifying gross
tender advertised value . . S
receipts till date of inviting tender) are
enclosed?
Whether Copy of PAN, GST Registration
certificate & Certificate of
4.1 . . ; .
Incorporation / Registration of firm
submitted?
Notarized Affidavit
5 Whether notarized Affidavit is

submitted in Online?

cl.no.16.1 (ii) section Il B N

Chapter | Whether Submission of Affidavit is as

per format as enclosed in form no 11
of tender document?

51

Whether the signature of deponent in
the affidavit is the same person
5.2 whose name is mentioned the first
sentence of affidavit giving the
undertaking?

Whether Deponent has signed both
5.3 affirmation and verification statement
of affidavit?
Power of attorney, constitution of Firm

and Memorandum of Association

Whether Power of attorney in non-

6 judicial stamp paper worth of Rs 100/-
enclosed with Tender is in proper

format and notarized?

cl.no.7 instructions to

Whether Power of attorney is
tenderers section Il chapter |

mentioning "the position of person
7 giving power of attorney and the
position of person in the company in
favour of whom the Power of Attorney
is being given?"
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Tender: RCIL-SR-SC-22-23-163

Whether Partnership deed,
Memorandum of Joint Venture as the
case may be if applicable is enclosed
8 L .
for partnership firm? If not applicable,
then it should be mentioned as "NOT
APPLICABLE" under remarks column.

In case, clause no 7 regarding

9 partnership firm, is not applicable,

whether relevant document regarding
Proprietary firm is enclosed?

Whether Constitution of Firm and
10 article of association document
enclosed with Offer?

Signing of Tender document and supporting document in all pages

Whether Authorised person Digitally
Signed all pages of tender document
including all supporting documents in

Cl. no. 16.1(i) instructions to the tender?

11 tenderers section Il chapter |

of the tender document Whether documents supporting the

claim of qualifying the laid down
eligibility criteria are declared explicitly

Clause wise compliance and deviation statement

Whether clause wise compliance to the
12 tender condition and statement of
deviation Form- No. 5 enclosed?

Note:

1. All scan copies of documents listed above shall be submitted online

2. Copy of experience certificate issued by client along with concerned PO/WO/LOA for technical
eligibility and Audited Balance sheet with P&L A/c to be submitted along with online bid to establish
credentials

3. The above Tenderer data sheet / Check List is indicative and does not purport to be the entire
requirement. Tenderer are advised to go through the entire tender document carefully before
submitting their offers
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Tender: RCIL-SR-SC-22-23-163

Bidder Organization data:

1 Name of the Organization
Name of the Authorized Person Submitting
) the Tender Documents (Submit the proof of
authorizing the person to sign the tenders by
the company on its behalf)
3 Main line of Business
4 Years of Experience
Location (indicate address, tel.no., fax and the
5 year from which they are operating in that
location
6 Contact person
7 Address
8 Tel. No.
9 Fax No.
10 E-mail ID
Place
Date (Digital Signature of the Tenderer)
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Tender: RCIL-SR-SC-22-23-163

SECTION - | Chapter -2
SCHEDULE OF REQUIREMENT

Tender No: RCIL-SR-SC-22-23-163 dated 28-12-2022.

Name of the work: -Fabrication, Supply and Erection of 40 Mtr tubular lattice three-legged self-supporting
Ground Based tower including Survey and Foundation work as per specification

Zone/Division/Area: Secunderabad-Lingampalli section of Secunderabad Division of South Central Railway.

Locations: Hussain Sagar Junction, Borabanda and Chandanagar (Refer cl.no.1.1 of preamble)

SI.

No.

Total Amount
inclusive of
GST@18%

Description (SAC code for
all line items is 998734)

GST@18%

Unit | Qty | BaseRate | BaseAmount | -~ . . .

Tower foundation, tower
fabrication, tower erection
including survey, soil
investigation, design,
drawings, testing, supply,
transportation, storage,
painting, earthing & fencing
as per specifications
enclosed in tender
document

Nos. 3 3469351.95 10408055.85 | 1873450.053 | 12281505.90

Additional cost for pile
foundation, over and above
given in SI. No. 1 (need
based) as per specifications
enclosed in tender
document

Nos. 1 1144068.3 1144068.3 205932.294 1350000.59

Supply, casting of
foundation and erection of
IP-55 OD Box below the
tower as mentioned in cl. no
2.2 (viii) of Technical
Specifications

LS 3 64107.9 192323.7 34618.266 226941.97

Total (rounded off) (All Inclusive) 1,38,58,448.00

Contractor's quoted percentage Shall be filled
(In figures & words)Below/At Par/Above online in
IREPS portal

Grand Total Amount after contractor quoted percentage

only
In figures & words:

Note:

1. Break-up of taxes to be specified in a separate sheet showing Basic Price, GST@ and others if any etc.

2. Since it is percentage basis tender, each SOR item applicable the same percentage quoted by the tenderer
for concluding base rates

Signature of Tenderer with Seal

Page 15 of 96




Tender: RCIL-SR-SC-22-23-163

Chapter 1. Instructions to Tenderers and Conditions of Tendering
Chapter 2. Special Conditions of Contract
Chapter 3. Forms of Tenders etc.

SECTION - Il CHAPTER - 1

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING INDEX

O ~NOWULAWNE

NNNRRRRRRRRRR
NP OWLoKNOUAWNREO

General Instructions

Interpretations

Local Conditions

Compliance to Tender Conditions, Specifications and Drawings
Earnest Money/Bid Guarantee

Submission of Offers

Constitution of Firm and Power of Attorney
Unit Prices

Validity of Offer

Rates During Negotiations

Period of Completion and Time Progress Graph
Non-transferability and non-refundability
Errors, Omissions and Discrepancies
Wrong Information by Tenderer

Qualifying Criteria

Meaning of similar Work

System Performance Guarantee

Authority for Acceptance

Agreement

Tenderer’ Address

Evaluation of offer

Amendment of tender document
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Tender: RCIL-SR-SC-22-23-163

SECTION - 1l
CHAPTER-1

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

1.

GENERAL INSTRUCTIONS

Tenders are invited on behalf of M/s. RailTel Corporation of India Limited, Secunderabad -500016 from
established and reliable contractors for the work of “Fabrication, Supply and Erection of 40 Mtr tubular
lattice three-legged self-supporting Ground Based tower including Survey and Foundation work” for SC
Division of South Central Railway.

1.1 The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, Technical

Specifications & Supplement, Preamble including Schedule of Requirements and all Annexure& Forms
etc. shall, hereafter, be collectively referred to as the "Tender Papers".

1.2 Tender offer: The tenderer(s) are required to quote percentage rate i.e., Below/At Par/Above over SOR

2.

in IREPS Portal.
INTERPRETATIONS

The following terms wherever occurring in the tender papers and wherever used throughout the
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning attributed
thereto as follows:

"CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of this Tender whether
in whole or in part.

"CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender has been accepted
either in whole or in part.
"CONTRACTOR’s REPRESENTATIVE” Shall mean a person in supervisory capacity who shall be so declared
by the Contractor and who shall be authorized under a duly executed power of attorney to receive
materials issued by the Purchaser to the Contractor for the works. He shall be responsible for proper
execution of works at each or all places and shall take orders from Purchaser’s Engineers and carry out the
same.
“ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel In-charge of works and shall
include the superior executives of RailTel. He is responsible for ensuring that all field works covered by the
contract are carried out in accordance with approved designs, drawings & specifications and conditions of
contract as agreed to.
“ENGINEER’S REPRESENTATIVE “Shall mean the supervisor of RailTel in direct charge of the works.
"EQUIPMENT” Means all or any equipment considered necessary by the Purchaser's Engineers for
satisfactory operation, as a whole, of the installations.
"MONTH” Means any consecutive period of thirty days.
"MATERIALS” Means all equipment, components, fittings and other materials including raw materials
required to complete the work.

"PURCHASER” Means M/S RailTel Corporation of India Limited, Begumpet, Secunderabad — 500016.
"PURCHASER’S ENGINEER” Means the Executive Director/Regional General Manager of RailTel or
successor who will decide all matters relating to design, manufacture, installation and commissioning of
the plant and equipment at site

"SUB-CONTRACTOR” Means an individual or a firm of Contractor or a Company registered under Indian
Company Act or an approved supplier of materials to whom the Contractor sublets portions of the
contract.
“CONSIGNEE” Means the person specified in the Acceptance of Tender to whom Stores are to be
delivered at the destination.

“INSPECTING OFFICER” Means the person, or organization specified in the contract for the purpose of
inspection of stores of work under the contract and includes his/their-authorized representative.
“RailTel” Means M/s.RailTel Corporation of India Limited, Southern Region, 6" floor, Gumidelli towers,
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Begumpet, Hyderabad-16.

“SITE” Means the areas to be taken up by the permanent works, together with any other area or areas as
shall be determined by the Purchaser's Engineer, which may be placed at the disposal of the Contractor
for the purpose of the contract and also such area or areas used for store yards, works yards or workshop
in proximity of the works as the Purchaser’s Engineer may have authorized as an extension of the site,
irrespective of the terms and conditions under which they are occupied by the Contractor.

“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway Block
stations.

"TENDERER” Means and includes any firm of engineers or Contractors or any company or body, corporate
or otherwise, who submit the Tender which has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor has
Tendered/contracted according to the specifications, drawings and Annexure hereto annexed or to be
implied there from, or incidental thereto or to be hereafter specified or required in such explanatory
instructions and drawings, being in conformity with the original specifications, drawings, Annexure and
schedules and also such instructions and drawings additional to the aforementioned as may from time to
time be issued by the Purchaser's Engineer during the progress of the contracted work.

"WRITING" Includes all matters written, typewritten or printed either in whole or in part.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors, which would have any effect on the performance of the contract and cost of the stores. The
purchaser shall not entertain any request for clarifications from the tenderer regarding such local
conditions. No request for the change of price or time schedule of delivery of stores shall be
entertained after the offer is accepted by the purchase on account of any local condition or factor.
The intending tenderer is advised to study the tender papers carefully. Any submission of a quotation
by the tenderer shall be deemed to have been done after a careful study and examination of these
documents with full understanding of the implication thereof. These conditions and specifications
shall be deemed to have been accepted unless otherwise, specifically commented upon by the
Tenderer in his quotation. Failure to adhere to anyone or all these instructions may render his offer
liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from, the drawings or any of the Tender papers
or he has any doubt to their meaning, he should at once notify the RailTel who may send a written
clarification to all tenderers.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender document that
either his tender complies in every respect with the requirements of each clause and sub clause or if
not, precisely how they differ from the requirements of the tender. In later case, the tenderer shall
enclose a separate statement as per proforma given, indicating only the deviations for any clause or
sub clause of Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering,
Technical Specifications, Preamble etc. which he proposes with justifications for deviations proposed.
The purchaser reserves the right to accept or reject these deviations and his decision thereon shall be
final (see Form 5).

The equipment offered shall be in accordance with the drawings and specifications. Details of
variation from the drawings and specifications, if any, should be clearly indicated separately for each
annexure with justification for deviations proposed. The Purchaser reserves the right to accept or
reject these deviations and his decision thereon shall be final.

Firms should give details of similar works carried out giving details of the name of the project, date of
award, length of the section, value of the contract, the original execution period and the actual
execution time taken.
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EARNEST MONEY DEPOSIT (EMD)

The tenderer shall submit an amount mentioned as below as earnest money in favor of RailTel
Corporation of India Limited, Secunderabad, payable at Secunderabad through IREPS portal online

only:
Tender Estimated EMD*
Tender No Area of Work Value (In Rs)
inclusive of GST@18%
Secunderabad- Lingampalli Section of
RCIL-SR-SC-22-23-163 Secunderabad Division of South Central Rs.1,38,58,448/- 2,77,200/-*
Railway

No bank guarantee for EMD is accepted. Tenders without earnest money will be summarily
rejected*. However, please refer cl.no.5.8 given below for exemption of submission of EMD. No
interest is allowed on this Deposit and RailTel Corporation reserves the right to forfeit the Earnest
Money Deposit in case of failure on part of the contractor to fulfill the conditions of contract. The
tenderers shall hold the offer open till such date as specified in Para 9 of this chapter. It being
understood that the tender documents have been downloaded by the tenderer and the tenderer has
been permitted to tender in consideration of the stipulation on his part that after submitting his
tender he will not rescile from his offer or modify the terms and conditions thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, the
aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the RailTel

The earnest money may be forfeited:

If a tenderer withdraws its tender during the period of tenders validity specified in Clause 9 of
Instructions to Tenderers and Conditions of Tendering.

In the case of successful tenderer, if the tenderer fails to Sign the contract in accordance with clause 2 of
Special Conditions of Contract.

To furnish performance guarantee in accordance with clause 3.1 of Special Conditions of Contract.

The earnest money of unsuccessful tenderer will be returned within reasonable time to the unsuccessful
tenderer but the RailTel shall not be responsible for any loss or depreciation that may happen to the
security for the due performance of the above stipulation to keep offer open for the period specified in
the tender documents or to the Earnest Money while in their possession nor be liable to pay interest
thereon.

If the tender is accepted, the amount of Earnest Money will be held as security deposit for due and
faithful fulfillment of contract. The Earnest Money of successful tenderer will be returned after the
Contract Performance Guarantee (Security Deposit) as required under para 3 of Special Conditions of
Contract is furnished and formal contract duly signed is received by the purchaser.

If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for
the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage. In
case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited
shall be forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel
tenders for a period of 5 Years.

If a Tenderer expires after the submission of his tender or after the acceptance of his tender, the RailTel
shall deem such tender as cancelled. If a partner of a firm expires after the submission of their tender or
after the acceptance of their tender, the RailTel shall deem such tender as cancelled, unless the firm
retains its character
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#*For UDYAM registered firm
For Small Scale Units / Micro Small Enterprises/ MSME registered with UDYAM under Ministry of MSME
and participating in this tender, following exemptions shall be available

(i) They shall be exempted from submission of cost of tender documents (if applicable).
(ii) They shall also be exempted from depositing Earnest money.

These exemptions shall be applicable provided Tenderer registered with UDYAM. Firms calming these
exemptions are required to submit along with their offer, a copy of their current and valid UDYAM
registration certificate, otherwise their offer would not be considered, will be treated as invalid and
summarily rejected.

(iii) As mentioned in Section 7(4) of Ministry of MSME's Notification No. S.02119 (E) dated 26th June,
2020, an enterprise registered with any other organization under the Ministry of MSME shall register
itself under Udyam Registration. With effect from 01.07.2020, MSEs registered under Udyam
Registration are eligible to avail the benefits under the Policy.

(iv) However, traders/ distributors/ sole agent/ Works Contract are excluded from the purview of Public
Procurement Policy for MSEs Order, 2012. Further, as mentioned in O.M. No. 5/2(2)/2021-E/P & G/Policy
dated 02.07.2021, Retail and Wholesale traders can register on Udyam Registration Portal for the
purpose of Priority Sector Lending (PSL) only. Accordingly, in Udyam site if it is mentioned as below:

| ——
M= 1=
WA | TRl R TR S e
A B L A I T e

VT E LI TED
LE T = R B e

UL ETE-T g VL SR RSN [For availing bemnefits of Priority
Sencthor Lermaciire P S0 ) O Il ]

Then, the tenderer submitted Udy_am certificate showing-above in Udyam site will not be considered
for exemption of cost of tender and EMD and their tender will be summarily rejected

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date fixed for the receipt
of the offers. Offers received after the stipulated time and date will be summarily rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened at the
same time on the next working day.

The original documents which have been uploaded on IREPS Portal shall be produced for verification
when called for as per requirement.

All copies of the tender papers shall be signed by the tenderer, on each page including closing page in
token of his having studied the tender papers carefully.

RATES IN FIGURES &WORDS: -

1 All prices and other information like discounts etc., having a bearing on the price shall be written
both in figures and in words in the prescribed offer form. In case of difference in words and figures
the amount written in words will be taken into consideration.

2 Inthe event of any discrepancy between unit rate and total cost, the value shown in unit rate will be
taken for evaluation purpose.

3 In case the schedule of requirement quoted by tenderer is incomplete with reference to tender
document, the offer is liable to be rejected.
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ATTESTATION OF ALTERATION: No scribbling is permissible in the tender documents. Tender
containing erasures and alterations in the tender documents are liable to be rejected. Any correction
made by the tenderer/tenderers in his/their entries must be signed (not initialed) by him/them.

The bid shall consist of the following:

Offer letter complete. (Form No.1)

Schedule of works (i.e., Schedule of Requirements) with rate and total amount duly digitally signed
by the tenderer in figures and words.

Earnest Money in prescribed form

Solvency Certificate -deleted

Constitution of Firm and Power of Attorney & Certificate of Incorporation

Clause wise compliance to tender conditions & statement of deviations (Para 4). Form No.5

Similar works executed or under execution. Form No. 10

User's Certificate Form No. 2

Any other information desired to be submitted by the tenderer.

Complete tender document duly digitally signed in all pages including above

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify whether
he is signing: -

As sole proprietor of the concern or as attorney of the sole proprietor.

As a partner or partners of the firm.

As a Director, Manager or Secretary in the case of Limited Company duly authorized by a resolution
passed by the Board of Directors or in pursuance of the authority conferred by Memorandum of
Association

In the case of a firm not registered under the Indian Partnership Act, all the partners or the attorney
duly authorized by all of them should sign the tender and all other connected documents. The
original Power of Attorney or other documents empowering the individual or individuals to sign
should be furnished to the Purchaser for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the changes in the
composition of the firm made subsequent to the execution of the contract agreement.

In case where the Power of Attorney partnership deed has not been executed in English, the true and
authenticated copies of the translation of the same by Advocate, authorized translators of Courts
and Licensed Petition Writers should be supplied by the Contractor(s) while tendering for the work.
The duly notarized Power of Attorney, Partnership Deed, Memorandum of Joint Venture as the case
may be in original or duly signed.

UNIT / PERCENTAGE PRICES: The unit/percentage prices should be quoted by the Contractor after
taking all the relevant factors into consideration and these should be Firm and all-inclusive without
any variation clauses. The prices shall be quoted in rupees for the units under metric system.
Reference may be made Special Conditions of Contract (Chapter Il Section Il). The prices shall be
inclusive of all taxes and statutory payments.

VALIDITY OF OFFER PER TENDER: The tenderer shall keep the offer open for a minimum period of 60
(Sixty) days, from the date of opening of tender. Within that period the tenderer cannot withdraw his
offer subject to the period being extended further, if required, by mutual agreement from time to
time. Any contravention of the above condition will make the tenderer liable for forfeiture of his
Earnest Money.

RATES DURING NEGOTIATION: The tenderer/s shall not increase his/their quoted rates in case the
RailTel Administration negotiates for reduction of rates. Such negotiations shall not amount to
cancellation or withdrawal of the original offer and the rates originally quoted will be binding on the
tenderer/s.
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11. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH: The works/work are/is to be completed
within a period as mentioned in preamble at para 11.

12, NON-TRANSFERABILITY AND NON-REFUNDABILITY: The tender documents are not transferable. The
cost of tender document is not refundable.

13. ERRORS, OMISSIONS & DISCREPANCIES: The Contractor(s) shall not take any advantage of any
misinterpretation of the conditions due to typing or any other error and if in doubt shall bring it to
the notice of the Engineer without delay. In case of any contradiction only the printed rules, and
books should be followed and no claim for the misinterpretation shall be entertained.

14. WRONG INFORMATION BY TENDERER: If the tenderer/s deliberately gives/give wrong information in
his/their tender which creates/create circumstances for the acceptance of his/their tender the
RailTel reserves the right to reject such tender at any stage.

15. QUALIFYING CRITERIA PER TENDER:

15.1 General: all the supporting documents shall be self-attested by Tenderer for their consideration.
15.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to
ensure that qualified bidder has necessary experience, technical expertise, equipment and financial and
human resources to successfully complete the project. In case of a consortium bid the qualification
document details etc. must be provided for each member of consortium.

15.1.2 If the tenderer proposes to buy any equipment from other suppliers/ sources, documents indicating
the willingness to supply the equipment and provide technical support to the tenderer that may be required
during installation, commissioning and warranty period and later on directly to the RailTel, shall be included
in the tender.

15.1.3 The tenderer should submit the details of experience of similar works or services in the projects
executed / under execution which should clearly bring out expertise in the equipment manufacture or
installation etc. as per form no. 10.

15.1.4 For supply of critical materials, the contractor, if he is not a manufacturer, shall submit a certificate
from the manufacturer, whose material he intends to supply to the effect that the manufacturer is willing
and capable to supply the material in time so as to enable the contractor to complete the work within the
time frame mentioned in the contract.

15.1.5 The tenderer/s must submit along with his/their tender, certificates from the original user for whom
the project was undertaken certifying the date of award of contract, date of completion, date of
commissioning and the present working state of the system so established. The tenderer shall submit these
certificates for all the projects that he has executed which only satisfy the minimum requirements in each
case. The certificates are to be uploaded on IREPS Portal by the tenderer to contain the information as per
form no. 2.

15.2 Technical Capability:
The tenderer must have successfully completed any of the following during last 07 (seven) years, ending last
day of month previous to the one in which tender is invited:

1.1 Three similar works each costing not less than the amount equal to 30% of advertised value of the tender,
or

1.2 Two similar works each costing not less than the amount equal to 40% of advertised value of the tender,
or

1.3 One similar work each costing not less than the amount equal to 60% of advertised value of the tender.
Note: Work experience certificate from private individual shall not be considered. However, in addition to
work experience certificates issued by any Govt. Organization, PSU, any reputed TELCO or OEM of Railways
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KAVACH Manufacturers, work experience certificate issued by Public listed company having average annual
turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed on
National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the
date of opening of tender, shall also be considered provided the work experience certificate has been issued
by a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also
submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise
details of payment received duly certified by Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by company in support of above work experience certificate).

15.3 Financial:

15.3.1 The tenderer must have received contractual payments in the previous three financial years and the
current financial year up to the date of inviting of tender, at least 150% of the advertised value of the tender.
The tenderers shall submit Certificates to this effect which may be an attested Certificate from the concerned
department / client or Audited Balance Sheet duly certified by the Chartered Accountant/Certificate from
Chartered Accountant duly supported by Audited Balance Sheet.

(Note: Client certificate from other than Govt. Organization should be duly supported by Form 16A/26AS
generated through TRACES of Income Tax Department of India).

Plant & machinery: The tenderer should furnish the details of the machinery and plant to be deployed.

16. MEANING OF SIMILAR WORKS: Works similar to the scope of work as contained in this tender shall
mean that
“Fabrication, Supply and Erection of Ground Based Tower of at least 40 mtr. height”

should form sizable part of the total work executed for Govt. / Public Sector or for reputed private
sector telecom service providers/Infrastructure Provider/ Railway KAVACH OEM.

16.1 System of Verification of Tenderer’s Credentials:

i. The tenderer shall submit along with the tender document, documents in support of his/their claim to
fulfil the eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-
attestation shall include signature, stamp and date (on each page). Only those documents which are
declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid down
eligibility criteria”, will be considered for evaluating his/their tender

ii. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are not
liable to be disqualified and all their statements/documents submitted along with bid are true and
factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-A. Non
submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And it shall be
mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly
self-attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted document of
tenderer as far as his qualification for the tender is concerned.

a) The RailTel reserves the right to verify all statements, information and documents submitted by
the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make available
all such information, evidence and documents as may be necessary for such verification. Any such
verification or lack of such verification, by the RailTel shall not relieve the bidder of its obligations
or liabilities here under nor will it affect any rights of the RailTel thereunder.
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In case of any wrong information submitted by the tenderer, the contract shall be terminated,
Earnest Money Deport (EMD), Performance Guarantee (PG/PBG) and Security Deposit (SD) of
contract forfeited and agency barred for doing business on entire RailTel for 5 (five) years.
SYSTEM PERFORMANCE GUARANTEE: The tenderer shall give unqualified and unconditional guarantee
that when the equipment / material supplied by him is installed and commissioned at site, it shall
achieve the desired objective and that in the event of performance of the system when installed not
complying with the end objective or with the specifications, he shall provide further inputs to enable
the RailTel to realize the end objectives with full compliance of the specifications contained in these
documents. No additional payment will be made to the contractor for supply of any additional goods
and service required in this regard.
AUTHORITY OF ACCEPTANCE: The authority for the acceptance of the tender rests with the Purchaser.
The tenders received will be evaluated by the Purchaser to ascertain the best acceptable tender in the
interest of the Purchaser.
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason
for non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in
respect of the whole or any portion of the work specified in the tender paper or to sub-divide the work
among different Tenderers or to reduce the work or to accept any tender for less than the tendered
quantities without assigning any reason whatsoever.
AGREEMENT: The successful tenderer/s shall be required to execute an agreement with the
representative of RailTel for carrying out the work according to the tender documents as indicated in
para 2 of Special Conditions of Contract (Section Il Chapter Il).
TENDERER’S ADDRESS: Tenderer shall state in the tender his postal address fully and clearly. Any
communication sent to the tenderers by post at his said address shall be deemed to have reached the
tenderer duly & timely, notwithstanding the fact that the communication could not reach the tenderer
at all or in time for whatever reason. Important documents shall be sent by Registered Post.
EVALUATION OF OFFER
The authority for the acceptance of the tender rests with the Purchaser. The tenders received
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the
Purchaser.
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any reason
for non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in
respect of the whole or any portion of the work specified in the tender paper or to sub-divide the
work among different tenderers or to reduce the work or to accept any tender for less than the
tendered quantities without assigning any reason whatsoever.
AMENDMENT OF TENDER DOCUMENT
RailTel may modify the Tender Document by issuing ADDENDA/CORRIGENDA
Tenderers are advised to submit the tender well in advance before the stipulated time. It is the
responsibility of the Tenderer to check any correction, or any modifications (addenda/corrigenda)
published subsequently on Web site and the same shall be taken into account while submitting the
tender.
To give prospective bidders a reasonable time to take ADDENDUM/CORRIGENDUM into account in
preparing their bids, the RailTel may at their discretion extend as necessary, the deadline for
submission of Tender document.
The materials that shall be handed over to the Contractor at any time for execution of work shall
depend upon the particular item of work in the schedules to be done at a particular time and also the
progress of work. The contractor shall furnish Indemnity Bond for a sum equal to the cost of materials
proposed to be taken by him. The quantity of materials that shall be given by the RailTel at any time
shall not exceed the value of Indemnity Bond that is furnished by the Contractor.
Materials issued to the contractor shall be used solely and economically for the purpose of work
covered by this contract only. The materials shall be used in such quantities and proportions as are
indicated in Schedule or in the relevant specifications or drawings or as approved by the Engineer
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whose decision thereon shall be final. Wastage or damage to such materials in any manner shall be
avoided.

The contractor shall be liable to render fully accountable for all the materials issued by the RailTel. If
any quantity of RailTel materials is consumed in excess or wasted or damaged or lost or otherwise not
satisfactorily accounted for, recovery shall be made from the contractor at twice the issued rate
prevailing at the time of last issue of the materials consumed in excess or wasted or damaged or lost or
not satisfactorily accounted for.

If at any time any materials which the contractor would normally have to arrange for himself is
supplied by the RailTel either at the contractor’s request or Suo-moto in order to prevent possible
delay in the execution of the work due to contractor’s inability to make adequate arrangements for the
supply therefore or otherwise, such materials will be made available to the contractor in the RailTel’s
Stores Depot at Secunderabad as required for the work. All handling, subsequent thereof will be at the
contractor’s responsibility. Recovery of the cost of such supply will be made from the contractor’s
bills, as per extant rules of the RailTel. Any demurrage or other charges due on account of detention
of wagons in loading or unloading will also be recovered from the Contractor.

If the materials mentioned in schedules, however not available in RailTel and /or decide not to supply
the same, whatever be the reason, the RailTel shall not be bound to arrange for the supply, nor will
this fact be accepted as an excuse for delay in the execution of the work by the contractor.

The quantities indicated in the schedules are approximate and will only support to convey to the
contractor an idea of the magnitude of the work. The rates mentioned in Schedules are deemed to
hold good for any increase in quantities up to 25%. The description of items is given as a guide and
approximately only and is subject to variation according to the needs of the RailTel. The RailTel accepts
no responsibility for their accuracy. Further, the RailTel does not guarantee work under each item of
the Schedule.

22.10 Materials shall be issued to the contractor or his representative at specific depot of the stores on

Production of identity card with photograph or authorization letter issued by this office. Also,
indemnity bond on non-judicial stamp paper of Rs 100/- as per Performa given in Form No-6 of

Chapter V will be executed and submitted to the Section Engineer in charge.
3k ok sk sk sk sk sk sk sk sk sk kok sk sk kkk
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SECTION-II
CHAPTER -2
Special Conditions of Contract

INDEX

Para Subject

Tender Document

Agreement

Security Deposit

Contractor's Office & Stores depot

Use of Railway Land

Program of work.

Competent Supervisors

Test & Measuring Instruments, Special tools & Installation Material
Stores to be supplied by contractor

Supply of Technical Literatures, Documentation Drawings & Completion Plan etc.
Quality assurance

Inspection of materials

Inspection of works
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SPECIAL CONDITIONS OF CONTRACT -I

1. TENDER DOCUMENTS

1.1 The goods and works/services required, bidding procedure and contract terms are prescribed in the
tender documents. The set of tender documents issued for the purpose of bidding includes the following
together with any addendum and corrigendum thereto.

Section-I: Preamble along with schedule of requirements, annexure etc.
Section-Il: I) Instructions to tenderers and conditions of tendering.
I1) Special conditions of contract.
I11) Forms of Tender and annexure etc.
Section-lll: 1) 25KV AC Traction and General Scheme.
I1) Technical Specifications and instructions
1) Inspection Format
Section-IV 1) DRAWINGS.

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works coming under the purview of the contract shall be governed by tender documents mentioned
above.
13 Any special conditions stated by the Tenderer in the covering letter submitted along with the tender
shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by the
RailTel.

2. AGREEMENT

The successful Tenderer shall within 30 days after having been called upon by notice to do so be bound to
execute an agreement based on accepted rates and conditions, in such form as the RailTel may prescribe,
and lodge the same with the RailTel together with the conditions of contract, specifications and Schedule of
prices referred to therein duly complete. The form for agreement is included in Section I, Chapter Ill (Form
No.3).

3. SECURITY DEPOSIT

3.1.1 The security deposit amount will be equal to 5% of contract value for due fulfillment of the contract.

3.2 The Earnest Money already paid by the successful Tenderer (see Clause 5 Chapter-l Section-II
Instructions to Tenderers and Conditions of Tendering) will be adjusted towards payment of this
Security deposit

3.3 Balance amount towards SD shall be recovered from the contractor’s “on account” bills as under:
(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % contract value is
achieved.

(b) Security Deposit shall be released after satisfactory completion of the warranty period (clause
no 2 of SCC-11) and on issue of Final acceptance certificate of contract as per clause no 3 of SCC-II.
(c) No interest will be payable upon the Earnest Money and Security Deposit

3.4 CONTRACT PERFORMANCE GUARANTEE (PG/PBG)

3.4.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer should
give a Performance Guarantee in the form of irrevocable bank guarantee from any Nationalized Bank
or Scheduled Bank in the Form given in Tender document amounting to 3% of the contract value.

3.4.2 The Instruments for Performance Guarantee should be valid for Three months beyond the contract
period

3.4.3 The successful tenderer shall have to submit a Performance Guarantee (PG) within 30 (thirty) days
from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond
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30 (thirty) days and up to 60 days from the date of issue of LOA may be given by the Authority who is
competent to sign the contract agreement. However, a penal interest of 15% per annum shall be
charged for the delay beyond 30 (thirty) days, i.e., from 31st day after the date of issue of LOA, a
notice shall be served to the contractor to deposit the PG immediately (however not exceeding 60
days from the date issue of LOA). In case the contractor fails to submit the requisite PG even after 60
days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other
dues, if any payable against that contract. The failed contractor shall be debarred from participating
in re-tender for that work.

A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s bank
through SFMS and only after this the BG will become acceptable to RailTel. It is therefore in own
interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these
particulars to the BG issuing bank and request them to send advice of BG through SFMS to the
RailTel’s Bank.

Performance Guarantee shall be released after satisfactory completion of the contract period. On
successful completion of all works pertains to work orders issued during the contractual period and
issue of provisional acceptance certificate of contract as per clause no 1.1 of SCC-ll, the PBG
submitted in the form of BG / Demand Draft will be returned / refunded to the contractor after
adjustment of any dues payable by the contractor.

Wherever the contracts are rescinded, the security deposit should be forfeited, and the Performance
Guarantee shall be encashed by RailTel.

The balance work shall be got done independently by RailTel.

The original contractor shall be debarred from participating in the tender for executing the balance
work. If the failed contractor is a Joint Venture (JV) or a partnership firm, then every
member/partner of such a firm would be debarred from participating in the tender for the balance
work either in his/her individual capacity or as a partner of any other JV/partnership firm.

CONTRACTOR'S OFFICE & STORES DEPOT: The Contractor shall within ten days of issue of letter of
acceptance of tender establish an office and store depot at a convenient place for receiving and
storing equipment and materials and progressing field work expeditiously in consultation and with
the approval of the purchaser's Engineer. He shall intimate the purchaser's Engineer address thereof
to which all correspondence should be sent. Any communication sent to the contractor by post at his
said address shall be deemed to have reached the contractor duly and in time. Important documents
shall be sent by Registered post.

USE OF RAILWAY LAND: Use of Railway land required by the Contractor for construction of
temporary offices, quarter(s), hutments etc. for the staff and for storing materials etc., will be
permitted to him/them subject to approval by Railways, if available at the charges prescribed by the
Railways. The land will be restored to Railways by the Contractor(s) in the same condition as when
taken over or in vacant condition as desired by the Engineer after completion of the work or at any
earlier day as specified by the Engineer. Failure to do so will make the Contractor(s) liable to pay the
cost incurred by the Railway for getting possession of land.

PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work so that the entire work is
completed within a period as mentioned in the preamble from the date of issue of Letter of
Acceptance of the tender. He shall also have necessary resources to take up the work simultaneously
at more than one independent place in order to expedite the completion of work.

Within a period of seven days beginning from the date of issue of Letter of Acceptance/PO of Tender
the Contractor shall submit the detailed time Schedule for the execution of work based on the
conditions in consultation with RailTel to the authority mentioned in the Preamble and approved by
the later in writing before commencement of the work.
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The Contractor shall be held responsible for the execution of the work according to the Program
given above in full compliance of the various clauses of the technical specifications, instructions /
drawings etc. Failure to comply with any of these will be dealt with as per provision laid down in
Conditions of Tendering.

Approach roads, wherever available can be used for carting materials. While RailTel may facilitate the
contractor for getting approval from the Railways, if required, for carting the material to the site, the
responsibility for ensuring that the material reaches the site in time, lies entirely with the contractor.
The contractor has to bear the necessary expenses for carting the material to the site.

The contractor will program his work in such a manner so as not to interfere in the working and
movement of trains.

COMPETENT  SUPERVISORS: The Contractor shall place and keep competent
representatives/Supervisors /Engineers as his representative on the works who will be authorized to
receive and acknowledge materials issued by the RailTel and take all orders issued by the RailTel. The
said representatives shall be present at site during working hours and any written orders or
instructions which the purchaser's Engineer may give to the said representatives of the contractor
shall be deemed to have been duly given or communicated to the contractor.

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as detailed in
preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all the
acceptance tests etc. shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR: All materials required for the execution of the contract
shall be arranged and supplied by the Contractor as detailed in the scope (Preamble) so as to realize
the end objective. The supply of equipment and materials shall also include required installation and
other materials and documents etc., which may not be specifically mentioned herein but which are
usually necessary for completing the work in all respects.

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, INSTRUCTION BOOK &
COMPLETION PLANS ETC: The supply of equipment and materials shall include supply of two sets of
printed documents from original equipment manufacturers for each equipment.

QUALITY ASSURANCE: In the event of RailTel waving off the inspection, the quality assurance
department of the manufacturer shall carry out all the tests as per the specification and issue a
certificate indicating clearly the test results and the adherence to the technical specifications. This is
without prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity
to its requirement

FACTORY ACCEPTANCE TEST (FAT):

All equipment materials fittings and components will be subject to inspection by the purchaser or his
representative at the manufacturer's factory before dispatch and no materials shall be dispatched until these
are inspected and/or approved. The materials may also be inspected by the purchaser or his representative
again at the contractor's depot. Factory acceptance tests shall be carried out after review and approval of
FAT procedure/documents as per bid requirements and review of Pre-Factory acceptance results & shall be
conducted at the manufacturing facilities from where the respective equipment/subsystems are offered. The
factory acceptance testing shall be conducted in the presence of the Purchaser/Engineer. The cost of
equipment and materials, all tests and/or analysis performed for inspection shall be borne by the Contractor.
The inspection charges, if any, payable to the purchaser’s representative for carrying out the inspection shall
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be borne by the purchaser. The tests shall be carried out on all equipment/items including those supplied by
Sub-vendors and factory acceptance certificates shall be issued. The factory tests shall include but not be
limited to:

A) Testing:

i) Mechanical checks to the equipment for dimensions, inner and outer supports, finishing, welds,
hinges, runways, Antenna fixtures, cables tray, painting etc.

iii) Check for assuring compliance with standards mentioned in the specifications.

v) Environment testing and other laid down tests in Type Tests plan of the specification of the
equipment.

vi) Functional testing

vii) Any other test not included in FAT document but relevant to the project as desired by the

Purchaser/Engineer at the time of factory acceptance testing.

The supplier/manufacturer shall send inspection call letter when the material is ready for inspection. The
supplier/manufacturer shall submit along with inspection call the details of test procedures, test
programs, test parameters together with permitted values, etc., and their Quality Assurance Plan.

In case material/equipment fails during inspection, the fresh lot of equipment same shall be offered
without any extra cost, by the manufacturer/supplier. In such a case, total cost of re-inspection
including travel, lodging & boarding of the inspecting officials shall be to manufacturer’s / supplier’s
account.

13. INSPECTION OF WORKS: The Engineer or his representative may inspect and test the various
portions of the work at all stages and shall have full power to reject all or any portion of the work that he
may consider to be defective or inferior in quality of materials, workmanship or design in comparison to what
is called for in the specification. In the event of rejection of any work already executed and not in accordance
with specification as in this tender and/or as determined by the Engineer or which the Contractor has been
apprised, the Contractor shall carry out alterations/ replacements to such works to the satisfaction of the
Engineer for which no additional expenses will be borne by the RailTel.

14. QUANTUM OF WORK AND VARIATION IN QUANTITIES

The quantities indicated in Schedule of Requirements are approximate and purport to convey the tenderer
an idea of the magnitude of the work. The Purchaser reserves the right to increase or decrease by up to 25 %
of the quantity of goods and services specified in the Schedule of Requirement (i.e. 1 Tower with allied
works) without any change in unit price of the ordered quantity or other terms and conditions.

15. SUBLETTING AND ASSIGNMENT: No sub-contracts are permitted

a. The Contractor shall not sub-contract any part or the whole of the work, without the prior consent
of RAILTEL. The Contractor may sub-contract parts of the contract, if necessary and in the interest
of the project and only to sub- Contractors approved in advance in writing by RAILTEL. The
Contractor shall be responsible for transmitting specifications and pertinent data to sub-
Contractors and ensuring full compliance by them. In such cases even if written permission is given,
it shall not relieve the Contractor from his obligations under the contract and he shall be fully
responsible for all supplies / work done by his sub-Contractors. The Contractor shall also be
exclusively responsible for the effective planning and co-ordination of the work from sub-
Contractors. to ensure proper integration with all works.

b. It shall be as per the specifications of RAILTEL and RAILTEL shall have sole discretion to withdraw its
consent and have the remaining part performed or executed by any other party of RAILTEL's choice.

C. Notwithstanding anything contained herein, RAILTEL shall have sole discretion to nominate sub-
contractors for specialized activities/works or even for part of specified works, before or during the
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course of Work, wherever required in the opinion of RAILTEL on account of slow progress, poor
quality or Contractor's lack of sufficient mobilization.

16. EXECUTION OF WORK: All the works shall be executed in strict conformity to the provisions of the
contract document and with such explanatory detailed drawings, specifications and instructions as may be
approved from time to time based on detailed design and engineering carried out by contractor in line with
requirements as per contract document. The contractor shall be responsible for ensuring that the work
throughout is executed in the most substantial, proper and workmanlike manner with the quality of material
and workmanship in strict accordance with the specifications and as per sound industrial practices and to the
entire satisfaction of the RailTel.

17. MAINTENANCE OF WORKS: The contractor shall at all times during the progress and continuance of
the works and also for the period of maintenance specified in the tender form and after the date of passing
of the certificate of completion by the RailTel's representative or any other earlier date subsequent to the
completion of the works that may be fixed by RailTel's representative be responsible for and effectively
maintain and uphold in good, substantial, sound and perfect condition all and every part of the works and
shall make good from time to time and at all times, as often as the RailTel's representative shall require, any
damage or defect that may, during the above period, arise in or be discovered or be in any way connected
with the works provided that such damage or defect is not directly caused by errors in the contract
documents, act of providence or insurrection or civil riot and the contractor shall be liable for and shall pay
and make good to the RailTel or other persons legally entitled thereto whenever required by the RailTel's
representative so to do, all losses, damages, costs and expenses they or any of them may incur or be put or
be liable to, by reason or inconsequence of the operations of the contractor or his failure in any respect.

18. CLEARANCE OF SITE: At the end of the work at each location the Contractor shall as a part of his
Contractual obligation leave the area completely neat and clean.

19. PROVISIONAL ACCEPTANCE (PAC)

19.1 Immediately after the completion of the work at all Sites as per Schedule of Requirement of the Tender
document the contractor shall certify and advise the purchaser in writing that the installation is (i) complete
(ii) ready for satisfactory commercial service and (iii) ready to be handed over.

19.2 The test or tests specified in technical supplement (section Ill) will be conducted jointly by purchaser
and contractor as soon as possible after receipt of advice of completion of all sites by purchaser from the
contractor. The test schedule shall be finalized by mutual discussion between the contractor and M/s RailTel
Corporation of India Limited, Secunderabad. Any component, modules, sub-assemblies or equipment failing
during the commissioning test shall be replaced/repaired free of cost by tenderer.

19.3 Purchaser's Engineer shall issue a Provisional Acceptance certificate for successful commissioning of
entire Work at all sites in the tender covering all materials and works/services included in the Schedule of
works after the final acceptance test as per the approved test procedures enumerated under para 3.26 of
chapter 3 i.e., specification, have been completed and the performance has been found to meet the
specifications. RailTel’s decision in this respect shall be final. The Provisional Acceptance Certificate shall be
signed by both the parties. The period of maintenance of works shall commence from the date of issue of
Provisional Acceptance Certificate.

20. PLACING IN SERVICE & MAINTENANCE SUPERVISION

20.1 After the work has been completed & placed in service and Provisional Acceptance certificate issued by
Purchaser’s Engineer, the contractor shall be responsible for proper maintenance supervision of the work for
a period of twenty four months from the date of commissioning.
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For this purpose, he shall prepare a maintenance plan and make available the works/services of qualified
maintenance engineer stationed at the location approved by Purchaser’s Engineer who will guide and
supervise the work of RailTel maintenance staff. The maintenance engineer of the tenderer will visit the total
installation at least once in a month.

20.2 The Contractor shall inspect Earth Work after first monsoon and shrinkage etc. shall be refilled and
rammed & surface brought to the original. No extra charge shall be payable for the same.

20.3 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result of
any work, the contractor free of cost will rectify the same. During such rectification if any faulty materials
need replacement or repair, they shall be provided by the contractor from the set of materials that the
contractor should bring to the site of installation in addition to all the materials to be supplied against this
contract.

21. FINAL ACCEPTANCE (FAC)

21.1  The final acceptance of the works completed shall take effect from the date of expiry of the period of
maintenance supervision as defined above for which Provisional Acceptance Certificates are issued or
brought into commercial operation, provided in any case that the contractor has complied fully with his
obligations in respect of each item under the contract.

21.2  Notwithstanding the issue of Final Acceptance Certificate, the contractor and the purchaser (subject
to Sub Clause as above) shall remain liable for fulfillment of any obligation incurred under the provision of
the contract prior to the issue of Final Acceptance Certificate which remains unperformed at the time such
certificate is issued and for determining the nature and extent of such obligation the contract shall be
deemed to remain in force between the parties hereto.

22. WARRANTY

22.1 The work carried out and equipment supplied by the Contractor shall be guaranteed against the defects
for a period of Two years from the date of issue of Provisional Acceptance Certificate. The contractor shall
provide comprehensive warranty maintenance for all the items supplied and work carried out by him against
this tender.

22.2 The replacement of defective materials supplied by contractor at site shall be undertaken by RailTel.
However, incase RailTel representative is unable to rectify the defects, maintenance engineers of the
contractor shall go to the site immediately on receipt of the intimation to assist RailTel representative for
diagnostic and rectification of the fault. RailTel shall not bear any expenditure for any such traveling or during
the maintenance and warranty period.

22.4 During the free warranty maintenance period contractor should stabilize the working of the system.
RailTel has the right to extend the period of supervision of the maintenance free of cost till the system
stabilizes and works satisfactorily for a reasonable period of time. If during the time any equipment etc. is to
be added or deficiencies are to be rectified to make the system work trouble free the same also will have to
be done by the contractor free of cost as to make good, all the deficiencies.

23. INFRINGEMENTS OF PATENTS:

(a) The Contractor is forbidden to use any patents or registered drawings, processes or patterns in fulfilling
his contract without prior consent in writing of the owner of such patents, drawings, patterns or trademarks
except where these are specified by the Purchaser himself. Royalties where payable for the use of such
patented processes, registered drawings or patterns shall be borne exclusively by the Contractor. The
Contractor shall advise the Purchaser of any proprietary rights that may exist on such processes, drawings or
patterns, which he may use of his own accord.

(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him or of
those patents, drawings or patterns for which he holds a license, the signing of the contract automatically
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gives the Purchaser the right to repair by himself the purchased articles covered by the patent or by any
person or body chosen by him and to obtain from any sources he desires the component parts required by
him for carrying out the repair work. In the event of infringement of any patent rights due to above action of
the Purchaser he shall be entitled to claim damages from the Contractor on the grounds of any loss of any
nature which he may suffer e.g., in the case of attachment because of counterfeiting.

24, LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT: The Contractors are required to produce
license as enjoined in the Government of India Contract Labor (Regulation and Abolition) Act (1978) with
latest amendments, if any. They shall not be allowed to undertake or execute any work through contract
Labor except under and in accordance with a license issued under the said Act in that behalf by the
authorized licensing Officer.

24.1 Labor Cess: The tenderers, for carrying out any construction work, must get themselves registered with
the Registrar Officer under section-7 of the building and other Construction workers Act 1996 and rules made
thereto by the concerned State Govt. and submit certificate of Registration issued from the Registering
officer of the concerned State Govt. (Labor Dept). As per this act, the tenderer shall be levied a cess@1% of
cost of construction work, would be deducted from each bill. Cost of material when supplied under a
separate schedule item, shall be outside the purview of Cess

25. DEFAULTS AND DELAYS: The Contractor shall execute the work with due diligence and expedition,
keeping to the approved time schedule. Should he refuse or neglect to comply with any reasonable orders
given to him in writing by the Purchaser's Engineers in connection with the work or contravene the provision
of the Contract or the progress of work lags persistently behind the time schedule due to his neglect, the
Purchaser shall be at liberty to give seven days’ notice in writing to the Contractor requiring him to make
good the neglect or contravention complained of and should the Contractor fail to comply with the
requisitions made in the notice within seven days from the receipt thereof, it shall be lawful for the
purchaser to take the work wholly or in part out of the Contractor's hands without any further reference and
get the work or any part thereof, as the case may be, completed by other agencies at the expense of the
Contractor without prejudice to any other right or remedy of the Purchaser.

26. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS: In the event of any loss to the purchaser on
account of execution and/or completion of the work or any part thereof by agencies other than the
contractor, in terms of para above the contractor shall be liable to reimburse the loss to purchaser without
prejudice to the other rights and remedies of the purchaser and the reimbursement in full or in part, as the
case may be, shall be met at the option of the purchaser form out of all or any of the following sources viz:

(a) i) Any amount due and payable to the contractor by the purchaser on any account whatsoever.

ii) The Contractor’s security deposit in the hands of the purchaser as far as available, and.

iii) Any other assets whatsoever of the contractor.

(b) In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the purchaser

shall have the right of appropriation suomoto.

27. PENALTY FOR DELAY IN COMPLETION

27.1  The contractor fails to execute and complete the work within the time specified in the Agreement or
within the period of extension granted the contractor shall accept reduction in the total amount payable to
him by the purchaser at the rate of 0.5% per week or part thereof (rounded off to the nearest whole
number) of the total value of the contract for the actual delay occasioned beyond the appointed time by
which the work shall have been completed under the contract.

27.2  The total value of penalty on account of above shall be limited to maximum of 10% (Ten percent) of
the total contract value.

Page 33 of 96



Tender: RCIL-SR-SC-22-23-163

27.3  Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability
arising from delay only. This penalty for delay in completion will be applicable separately for each stage of
completion of work when two or more stage of completion, are specified in the contract. The purchaser’s
engineer shall at his sole discretion specify a time limit within which the unfinished portion of the work shall
be completed after serving on the contractor a notice of Purchaser's intention to recover the said penalty in
Form 11. In the event of failure of the contractor, the purchaser shall be at liberty to take action in
accordance with provisions in Para 33 to 35.

NOTE: For purpose of this para the value of work shall be calculated on the basis of unit prices included in
schedule of requirements.

27.4 Penalty for damaging the Railway Cable: For each case of damaging the Railway cable a lump sum
amount of Rs.1.50 lakh (Rupees one lakh and fifty thousand) shall be imposed in the case of any cable
cut/damage to railway cable. The penalty shall be multiple if it happens in multiples i.e., if cable is cut 2
times by the contractor, then the penalty imposed shall be Rs.3.00 lakh.

28 ADHERENCE OF TIME SCHEDULE

28.1 Timely completion of the work is the essence of the contract. Delay in execution will attract penalty
in accordance with the provisions in above para 27.

28.2  If any delay as aforesaid shall have arisen from any cause which the Purchaser may agree as being a
reasonable ground for extension of time the purchaser’s engineer or his representative may allow such
additional time as he may in his absolute discretion consider to be reasonably justified by the circumstances
of the case. Such extensions shall be granted, on request from contractor, with liquidated damages in the
Form No.11.

29 CONTRACTOR'’S LIABILITIES FOR COSTS AND DAMAGES

29.1  WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Purchaser shall be entitled to withhold and also have lien to retain such sum or sums in
whole or in part from the security, if any, deposited by the contractor and for the purpose aforesaid the
purchaser shall be entitled to withhold the said cash security deposit or the security, if any, furnished as the
case may be and also have lien over the sum pending finalization or.adjudication of any such claim.

b) In the event of the security being insufficient to cover the claimed amount or amounts or if no security has
been taken from the Contractor, the Purchaser shall be entitled to withhold and have lien to retain to the
extent of such claim amount or amounts referred to from any sum or sums found payable or which at any
time thereafter may become payable to the Contractor under the same contract or any other department of
the Central Government pending finalization or adjudication of any such claims.

c) It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to by the purchaser till the claim arising out of or under the contract is determined by the
Arbitrator (if the contract is governed by the Arbitration clause) or by the competent court, as the case may
be, and that the contractor will have no claim for interest of damages whatsoever on any account in respect
of such withholding or retention under the lien referred to spura and duly notified as such to the Contractor.

d) For the purpose of this clause, where contractor is a partnership firm or a limited company, the purchaser
shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole
or in part from any sum found payable to any partner/limited company, as the case may be, whether in his
individual company or otherwise.
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PERCENTAGE / UNIT PRICES

Rate, Taxes & Duties

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all taxes &
duties like import, custom, Anti-Dumping, CGST, SGST, IGST, UTGST etc. The offer should be inclusive
of packing, forwarding, freight up to destination, insurance charges.

Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST, SGST, IGST, UTGST in
case of award of contract. GST will not be reimbursed in the absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such
taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense,
interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to
disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest under
the GST Act to the credit of purchaser. The same provisions shall be applicable in case of debit/credit
notes.

Tenderer shall quote all-inclusive rates, but there shall be break up of basic price and all type of
applicable taxes such as SGST, CGST, IGST, UT GST along with respective HSN/SAC code under GST
Law (including tax under reverse charges payable by the recipient)

Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST at
sources, the same will be deducted and remitted to the concerned authority.

In regard to works contract, the tenderer should have registration no for GST in respective State
where work is to be executed and shall furnish GST registration certificate along with Tender.

The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the last
stipulated date for the receipt of tender including extensions if any and the bidder thereupon
necessarily and properly pays such taxes/ levies / Cess, the bidder shall be reimbursed the amount so
paid, provided such payments, if any, is not, in the opinion of RailTel attributable to delay in
execution of work within the control of bidder. The bidder shall, within a period of 30 days of the
imposition of any such tax or levy or Cess, give a written notice thereof to RailTel that the same is
given pursuant to this condition, together with all necessary information including details of input
credit relating thereto. In the event of non-payment/ default in payment of any of the above taxes,
RailTel reserves the right to with-hold the dues / payments of bidder and make payment to State /
Central Government authorities as may be applicable. However, if the rates are reduced after the
last stipulated date of tender, bidder has to pass on the benefits to RailTel.

In case of imported equipment: Anti-dumping duty if applicable on the equipment proposed to be
supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance Government
of India has to be borne by the tenderer and shall be deducted from the amount payable to the
bidder at the time of making payment to the firm, if this duty amount is paid to Custom Authority by
RailTel.

Evaluation Criteria: inter se position of the technically and financially evaluated offers will be
determined on total unit rate on CIP destination basis which will include basic rate, custom duty
GSST, SGST, IGST, GST, freight, insurance and any other charge or cost quoted by the tenderer,
including GST payable.

On reverse charge by RailTel, wherever applicable.

However, if the extension of contract period is on account of failure of contractor, no
compensation shall be made towards upward revision or imposition of any new taxes.

Any benefit on account of downward revision of duty either in original contract period or during
the extended contract period shall be passed on by the contractor to RailTel

Note: “In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from his/their bills under
reverse charge mechanism (RCM) and deposit the same to the concerned tax authority.”
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31 MEASUREMENT OF WORKS: Payments for the works shall be made in accordance with approved
designs & drawings and measured in relevant units except were provided or otherwise. The measurements
will be made generally in accordance with standard engineering practices.

32 MEANING AND INTERPRETATION BY RAILTEL TO BE FINAL: All measurement, method of
measurement, meaning intent of specifications and interpretation of Special Conditions of Contract, given
and made by the Purchaser or by the Purchaser’s Engineer shall be final and binding.

33 TERMS OF PAYMENT:
33.1  All bills shall be submitted to the authority mentioned in Preamble.

33.2  Subject to any deductions or recovery which the RailTel may be entitled to make under contract, the
Contractor will be entitled to be paid from time to time by way of 'on account payment' for supply of goods
and 'progress payment' for works as in the opinion of the Engineer he has executed in terms of Contract.

34 PAYMENT FOR EXECUTION OF WORK:90% payment will be made on production of invoice in
duplicate for each tower successfully completed in all respects after certification of Engineer in-
charge and submission of following documents:

i. Tax Invoice in duplicate
ii. Delivery Challan of Material.
iii. As Built Drawings of the Tower.
iv. Work completion certificate for Tower
v. Factory Inspection Reports
vi. Site Acceptance Test reports
vii. Warranty Certificate
Balance 5 % Payment shall be released after issue of PAC.
Final 5% Payment shall be released after issue of FAC.

"Payment will be made only if entire GST Rules are complied. Proof of remittance of GST and filing
returns and its visibility in GSTR 2 A & 2B is essential for making payment to vendor"

34.1.1 Completion Certificate shall be issued by the Purchaser's Engineer after successful completion of
each tower work.

34.1.2 VITIATION CLAUSE: Quantities shown in the schedule are approximate and can vary depending on
site conditions. If any vitiation arises on account of variation of quantities, the contractor shall not be
paid more than the lowest rate obtained after working out with the final operated quantities

35. FINAL SETTLEMENT
On expiry of the warranty period of Two years as per clause no 2 of SCC-1l and issue of the certificate
of final acceptance, the SD (Para 3) will be released to the Contractor after receipt of any dues
payable by the contractor. (Else the PBG/SD will be forfeited to settle any amount due) and the
balance amount shall be paid.

36. CERTIFICATE FOR MODVAT /VAT BENEFITS ON BILLS - deleted

37. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS
(i) All costs, damages or expenses, which RailTel may have been paid or incurred which under the provisions
of contract are Contractor's obligations will be deducted by RailTel from progress payment Bills/Invoice of
Contractor, as and when it is understood that such an expense has been incurred or paid for.
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(ii) All such claims of RailTel shall, however, be duly supported by appropriate and certified vouchers, receipts
or explanations as are available to enable the Contractor to identify such claims.

38. TAXES

39.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax as are
payable under statutory laws of India and the Purchaser WILL NOT ACCEPT any liability for the same.

39.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force shall be
made from the Contractor/Sub-Contractor and the amount so deducted may be credited to the Central
Government.

39.3  Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales Tax on
Works Contract, the same will be deducted and remitted to the concerned authority.

39. INSURANCE: deleted
39.1&39.2INSURANCE OF MATERIALS & INSTALLATIONS: deleted

40. FORCE MAJEURE CLAUSE: If at any time, during the continuance of this Contract, the performance, in
whole or part, by either party, of any obligation under this contract shall be prevented or delayed by reason
of any war, hostility, act of the public enemy, Civii Commotion, Sabotage, Fires, Floods, Earth quakes,
explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute, statutory rules/ regulations,
order of requisitions issued by any Government Department or Competent Authority of acts of God here-in-
after referred to as event) then provided notice of the happening of any such event is given by either party to
the other within twenty one days from the date of occurrence thereof, neither party shall, by reason of such
event, be entitled to terminate this Contract nor shall either party have any claim for damage against the
other in respect of such non-performance or delay in performance, and the obligations under the Contract
shall be resumed as soon as practicable after such event has come to an end or ceased to exist, PROVIDED
FURTHER that if the performance in whole or part of any obligation under this Contract is prevented or
delayed by reason of any such event beyond a period as mutually agreed to by the RailTel and the
Contractor after any event or 60 days in the absence of such an agreement whichever is more, either party
may at its option terminate the Contract provided also that if the contract is so terminated under this clause
the RailTel may at the time of such termination take over from the Contractor at prices as provided for in the
contract, all works executed or works under execution.

41. SETTLEMENT OF DISPUTE AND ARBITRATION

a. Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach
thereof shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration
and Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding on
the parties. The venue of such arbitration or proceedings thereof shall be New Delhi.

b. All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so
rendered may be entered into court having jurisdiction or application may be made to such court for
the order of enforcement as the case may be.

C. The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is up to Rs. 10 Lakhs. The
arbitrator will be appointed by the Chairman cum Managing Director of RailTel Corporation of India
Ltd. If the value of claim or amount under dispute is more than Rs. 10 Lakhs, the matter shall be
referred to the adjudication of arbitral council. Chairman cum Managing Director/RailTel shall furnish
a panel of three names to the contractor, out of which the contractor will recommend one name to
be his nominee and then Chairman cum Managing Director/RailTel shall appoint out of the panel,
one name as RailTel’s nominee and these two arbitrators with mutual consent appoint a third
arbitrator who shall act as deciding. The award of the sole arbitrator or the Arbitral council, as the
case may be, shall be final and binding on both the parties, i.e., Contractor and RailTel Corporation of
India Ltd.
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Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as
provided therein, the parties shall nevertheless pend the resolution of the controversy or
disagreement continue to fulfill their obligation under this Agreement so far as they are reasonably
able to do so.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR

If the Contractor should:

(i) Become bankrupt or insolvent or

(ii) Make an arrangement with or assignment in favor of his creditors, or agree to carry out the
contract under a committee of inspection of his creditors, or

(iii) Being a Company or Corporation, go into liquidation (other than voluntary Liquidation for the
purpose of amalgamation or reconstruction), or

(iv) Have an execution levied on his goods or property on the works, or

(v) Assign the contract or any part thereof otherwise than as provided in clause-15 of SCC, or

(vi) Abandon the contract, or

(vii) Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision
of the contract, or

(viii)  Fail to adhere to the agreed program of work by a margin of 10% of the Stipulated period, or

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving
from the Engineer’s notice to the effect that the said materials or works have been
condemned or rejected, or

(x) Fail to take steps to employ competent or additional staff and labor as required under clause
7 of SCC, or
(xi) Fail to supply material and/or carry out the works as per contractual specifications, or

(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his
partner, agent or servant to any officer or employee of RailTel or any person on his or on their behalf
in relation to the execution of this or any other contract with the RailTel,

(xiii)  Then and in any of these said cases, the Engineer on behalf of the RailTel may serve the
Contractor with a notice in writing to that effect and if the Contractor does not, within 7 days after
the delivery to him of such notice, proceed to make good his default in so far as the same is capable
of being made good and carry on the work or comply with such directions as aforesaid to the entire
satisfaction of the Engineer, the RailTel shall be entitled after giving 48 hours’ notice in writing under
the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be specified in
such notice ) and adopt either or both the following courses: A final termination notice will be issued
by RailTel after expiry of 48 hrs., notice.

(a) To carry out the whole or part of the work from which Contractor has been removed by the
employment of the required labor and materials, the cost of which shall include lead, lift, freight,
supervision and all incidental charges.

(b) To measure up the whole or part of the work from which the Contractor has been removed
and to get it completed by another contractor, the manner and method in which such work is
completed shall be in the entire discretion of the Engineer whose decision shall be final; and in both
cases (a) and (b) mentioned above the RailTel shall be entitled to forfeit the whole or such portion of
the security deposit as it may consider fit,

Provided always that in any case in which any of the powers conferred upon the RailTel by Sub-clause

above shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions thereof and such power shall not withstanding be exercisable in
the event of any future case of default by the Contractor for which his liability for past and future shall
remain unaffected.
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43.3  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: In
the event of any or several of the courses, referred in Sub-clause 43 above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any commitments or made any advances on
account of or with a view to the execution of the works or the performance of the contract and Contractor
shall not be entitled to recover or be paid any sum for any works thereto not actually performed under the
contract, unless or until the Engineer shall have certified the performance of such work and the value

payable in respect thereof and the Contractor shall only be entitled to be paid the value so certified.

(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any materials, tools,
implements, machinery or buildings on the works or on the property on which these are being or ought to
have been executed, and to retain and employ the same in the further execution of the works or any part
thereof until the completion of the works without the Contractor being entitled to any compensation for the
use and employment thereof or for wear and tear or destruction thereof.

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine
expert or by or after reference to the parties or after such investigation or enquiries as he may consider fit to
make or institute and shall certify what amount (if any ) has at the time of termination of the contract been
reasonably earned by or would reasonably assure to the Contractor in respect of the work then actually done
by him under the contract what was the value of any unused or partially used materials, any constructional
plants and any temporary works upon the site.

(d) The RailTel shall not be liable to pay to the Contractor any moneys on account of the contract until
the expiration of the period of maintenance and thereafter until the cost of completion and maintenance
damages for delay in completion (if any) and all other expenses incurred by the RailTel have been ascertained
and the amount thereof certified by the Engineer. The Contractor shall have no claim to any payment of
compensation or otherwise howsoever on account of any profit or advantage which he might have derived
from execution of the work in full, but he did not derive in consequence of termination of the contract. The
Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify would
have been due to him upon due completion by him after deduction of the said amount; but if such amount
shall exceed the sum which would have been payable to the Contractor, then the Contractor shall upon
demand pay to the RailTel the amount of such excess and it shall be deemed a debt due by the Contractor to

the RailTel and shall be recoverable accordingly.
skskskskokokskskskskkskskskskskkskskkkk
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SPECIAL CONDITIONS OF CONTRACT -l (SCC-I1)

These conditions are applicable to the present tender and override the conditions given in special conditions
of contract-1 if already mentioned therein.

1. Completion Certificate: On completion of works of each tower as per specification, a completion
certificate will be issued by the purchaser’s Engineer-In-Charge of RailTel.

1.1 Provisional Acceptance Certificate (PAC): After successful completion of work in all sites as per schedule
of requirement and specifications, on the request of the contractor stating all the sites are ready for
commercial service and ready to handover, Provisional Acceptance Certificate will be issued on
certification of Manager concerned for completion of total project. PBG will be released after issue of
this provisional acceptance certificate.

2. Maintenance Supervision Support / Warranty Period: The Tower is to be maintained until Final
Acceptance certificate is issued by the Authorized RailTel representative. The following things must be
covered in the warranty, for a period of three 2 Years from the date of issue of Provisional Acceptance
certificate.

i. Any defect arising out of bad workman ship/ poor material quality must be rectified at contractor’s
cost

ii. Manufacturing defects as may be detected during this period must be repaired or replaced as the case
may be at contractor’s cost.

iii. Any defective material that may be noticed must be replaced at contractor’s cost. For this defective,
work must be completed within 72 hours from the time it is notified. In case the same is not complied
with requisite penalty will be imposed and amount recovered from your security deposit. The penalty
will be the actual cost of the defect rectification by the third party plus 13% extra as RailTel’s
supervision charges.

3. Final Acceptance Certificate (FAC):
i.  After completion of warranty/maintenance period of 2 Years, Final Acceptance Certificate will be issued
on certification of Manager concerned for no defects pending.
ii. SD will be released after issue of this final acceptance certificate duly deducting any dues on account of
contractor if any.
4 Responsibilities of Contractor in respect of local taxing rules, local laws, employment for workers
etc.:

The following are the responsibilities of the Contractor in respect of observance of local laws, employment of
personnel, payment of taxes etc.
4.1 The tenderer must be registered is relevant states for the payment of Works Contract Tax OR tenderer
must register for the same and produce the same along with the bills for payment.
4.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work is being
executed.
4.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with the
local labor for the time being employed on or in connection with the work, has due regard to all local
festivals, religious and other customs.
4.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations etc., such as
The Payment of Wages Act, The Minimum Wages Act, The Workmen’s Compensation Act, The Employer’s
Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund Act, Employee’s State Insurance
Scheme, The Contract Labor (Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for
labor as may be enacted by the Government during the tenure of the Contract and having force or
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jurisdiction at site. The Contractor shall give to the local Governing Body, Police and other concerned
authorities all such notice as may be required under law.

4.5 The Contractor will obtain independent license under the Contract Labor (Regulations and Abolition
Act, 1970) from the concerned authorities based on the certificate (Form V) issued by the principal employer
/ customer, if such license is required under the law.

4.6 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, commissions
or other charges which may be leviable on account of any of his operations connected with this contract. In
case, RAILTEL is forced to make any such payment, RAILTEL shall recover the same from the Contractor either
from moneys due to him or otherwise as deemed fit.

4.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more
particularly described in the Contract Labor (Regulations and Abolition Act, 1970) and safety precautions as
may be required for safe and satisfactory execution of the contract.

4.8 The Contractor shall be responsible for proper accommodation including adequate medical facilities
for the personnel employed by him.
4.9 The Contractor shall be responsible for the proper behavior and observance of all regulations by the

staff employed by him.

4.10 The Contractor shall ensure that no damage is caused to any person / property of other parties
working at site. If any such damage is caused, it shall be the responsibility of the Contractor to make good the
losses and compensate them.

4.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the
Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties for the purpose
of execution of this contract. All such properties/ equipment / component shall be taken to be in good
condition unless notified to the contrary by the Contractor within 48 hours. The Contractor shall return them
in good condition as and when required by RAILTEL. In case of non-return, loss, damage, repairs etc., the cost
thereof, as may be fixed by the Engineer, will be recovered from the Contractor.

4.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials other
than those specifically agreed to be given by RAILTEL.

4.13  The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of whatever
nature arising during the course of execution of this contract.

4.14  In case the Contractor is required to undertake any work outside the scope of this contract, the
amount payable shall be as may be mutually agreed upon.

4.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the Contractor, will have to be compensated by the Contractor either by increased manpower
and resources or by working extra hours or more than one shift at no extra cost to RAILTEL.

4.16  The Contractor will be directly responsible for payment of wages to his workmen. A payroll sheet
giving details of all payments made to the workmen duly signed by the Contractor’s representative should be
furnished to RAILTEL, if called for.

4.17 In case of any class of work for which there is no specification laid down in the contract, such work
shall be carried out in accordance with the instructions and requirements of the Engineer.

4.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical error or
by reason of any mistake in the amount levied, demanded or charged.

4.19 No idle labor charges will be admissible in the event of any stoppage of work resulting in the
Contractor’s workmen being rendered idle due to any reason at any time.

4.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it
has been taken over by RAILTEL.

4.21  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for
force majeure conditions. All problems / disputes shall be separately discussed and settled without effecting
the progress of work. Stoppage or abandonment of work other than under force majeure conditions shall be
treated as breach of work of contract and dealt with accordingly.

4.22  The Contractor shall keep the area of work clean and shall remove the debris etc. outside of RailTel’s
premises, while executing day-to-day work. Upon completion of work, the Contractor shall remove from the
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vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit them in places
specified by the Engineer. The Contractor will also demolish all the hutments, sheds, offices, etc., constructed
and used by him and shall clean the debris. In the event of his failure to do so, the same will be arranged to
be done by the RAILTEL and the expenses recovered from the Contractor.

4.23  The Contractor shall execute the work in the most substantial and workmen like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The Contractor
shall be responsible to ensure that the quality, assembly and workmanship conform to the dimensions and
clearance given in the drawings and/or as per the instructions of the Engineer.

4.24  The Contractor shall furnish fortnightly labor deployment report indicating the classification and
number of workmen engaged, date wise and category wise. Besides, the Contractor shall also furnish
progress reports on work at regular intervals as required by the Engineer.

4.25Updating of Labour data: A. Contractor is to abide by the provisions of Payment of Wages act &
minimum Wages act in terms of clause 54 ad 55 of Indian Railways General Condition of Contract. In order to
ensure the same and application has been developed ad hosted on website
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and upload
requisite details of labor and their payment | this portal. These details shall be available in public domain. The
Registration/ updating of Portal shall be done as under:

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s
registration on the portal within 7 days of receipt of such request.

b) Contractor once approved by an Engineer, can created password with login ID (PAN No.) for subsequent
use of portal for all LOAs issued in his favor.

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA) /
Contract Agreements on Shramikkalyan portal within 15 days of issue of any LOA for approval of
concerned engineer. Engineer shall update (if required) and approve the details of LoA filled by contractor
within 7 days of receipt of such request.

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labors engaged in the
contract and ensure updating of each wage payment to them on Shramikkalyan portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of
engaged contractual labor& payments made thereof after each wage period.

“While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or “Performance
Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or Engineer’s
representatives that “l have uploaded the correct details of contract labors engaged in connection with this
contract and payments made to them during the wage period in Railway’s Shramikkalyan portal at
“www.shramikkalyan.indianrailways.gov.in” till Month Year.”

5 Responsibility of contractor in respect of safety of men, equipment, material and environment:

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his workmen
without exception. The Contractor shall be responsible for the safety of the equipment / material and work
to be performed by him.

5.1 Contractor shall also take such additional precautions as may be indicated from time to time by the
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical Staff,
watch and ward, Storekeepers to take care of equipment, material, construction tools and tackles shall be
posted at site by the Contractor till the completion of work under this contract. The Contractor shall arrange
for such safety devices as are necessary for this type of work and carry out the requisite site tests of handling
equipment, lifting tools, tackles etc. as per usual standards and practices.
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5.2 The Contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary:

Safety Helmets conforming to IS — 2925. Safety Belts conforming to IS — 3521. Safety Shoes conforming to IS —
1989. Eye & Face Protection devices conforming to IS — 8520 & IS — 8940. Hand & Body Protection devices
conforming to IS— 2573, IS— 6994, IS -8807 & IS 8519.

5.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall be tested
and certificate of fitness obtained before putting them to use and from time to time as instructed by
authorized RAILTEL official who shall have the right to ban the use of any item.

5.4 All electrical equipment, connections and wiring for construction power, its distribution and use shall
conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by the appropriate
statutory authority shall be employed by the Contractor to carry out all types of electrical works. All electrical
appliances including portable electric tools used by Contractor shall have safe plugging system to source of
Power and be appropriately earthed. Where it becomes necessary to provide and / or store petroleum
products, explosives, chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the Contractor shall be responsible for carrying out such provision and / or storage in accordance
with the rules and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosive
Act, Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, Government of India etc.
Prior approval of the authorized RAILTEL official at the site shall also be taken by the Contractor in all such
matters.

5.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work
spots for safe working, when natural daylight may not be adequate for clear visibility.
5.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses by the

Contractor, the victim and/or his/her dependents shall be compensated by the Contractor as per statutory
requirements. However, if considered necessary, RAILTEL shall have the right to impose appropriate financial
penalty on the Contractor and recover the same from payments due to the Contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by RAILTEL giving opportunity to the Contractor to present his case.

5.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right to
recover the cost of such damages from the payments due to the Contractor after holding an appropriate
enquiry.

5.8 In case of any delay in the completion of a jobs due to mishaps attributable to lapses by the
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due to the
Contractor, after notifying the Contractor suitably and giving him opportunity to present his case.

5.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take appropriate
safety precautions or to provide necessary safety devices and equipment or to carry out instructions
regarding safety issued by the authorized RAILTEL official, RAILTEL shall have the right to take the corrective
steps at the risk and cost of the Contractor after giving a notice of not less than seven days indicating the
steps that would be taken by RAILTEL.

5.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous
occurrences to the authorized RAILTEL official immediately after such occurrence, but in any case, not later
than 12 hours of the occurrence. Such reports shall be furnished in the manner prescribed by RAILTEL. In
addition, periodic reports on safety shall also be submitted by Contractor to the authorized RAILTEL official
from time to time as prescribed.

5.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp
edges etc., and all other debris including combustible scrap shall be kept cleared from working areas, passage
ways and stair in and around site. Cylinders shall be moved by tilting and rolling them on their bottom edges.
They shall not be intentionally dropped, struck or permitted to strike each other violently. When cylinders
are transported by powered vehicles, they shall be secured in a vertical position.

5.12  Contractor shall provide enough fire protecting equipment of the types and numbers at his office,
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stores, erection site, other temporary structures, labor colony area etc. Access to such fire protection
equipment shall be easy and kept open at all times. Compliance of the above requirement under fire
protection shall in no way relieve the Contractor of any of his responsibility and liabilities to fire accident
occurring. In the event fire safety measures are not to RAILTEL's satisfaction, RAILTEL shall have option to
provide the same and recover the cost-plus incidentals from Contractor’s bills and / or impose penalty as
deemed fit by the authorized representative of RAILTEL.
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SECTION-II
CHAPTER-3
FORMS OF TENDER

Form No. 1 : Offer Letter
Form No. 2 : Qualifying Criteria / User’s Certificate
Form No. 3 : Agreement
Form No. 4 : Guarantee Bond for Security Deposit /PBG
Form No. 5 : Statement of Deviations

Standing Indemnity Bond for on Accounts Payments
Form No. 6 : and Stores Supplied

Form No. 7 : Bank Guarantee for Mobilization Advance - Deleted

Acknowledgement for receiving materials from

Form No. 8 : RailTel
Extension of period of completion of work on account
Form No. 9 : of contractor
Form No. 10 : Qualification /Experience
Form No. 11 ; Format for affidavit to be submitted by the tenderer

along with the tender bid documents
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FORM —I
OFFER LETTER

Tender No: RCIL-SR-SC-22-23-163 dated 28-12-2022

To

Executive Director/Regional General Manager (Southern Region)
RailTel Corporation of India Limited.,

6™ Floor, Gumidelli Towers, Begumpet

Hyderabad-500016

1. I/We have read the various conditions to
tender attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to keep this
tender open for acceptance for a period of 60 days from the date fixed for opening the same and in default

thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to do the work of
“Fabrication, Supplying and erection of 3 Nos. of 40 Mtr. self-supporting Ground Based Towers including
Foundation work” for Secunderabad-Lingampalli section area of Secunderabad Division of South Central
Railway as per schedule of requirement and specification as detailed in para 1 of preamble for RailTel
Corporation of India Limited at the rates quoted in the attached schedules and hereby bind myself/ourselves
to complete the work within the specified period mentioned in the preamble from the date of issue of Letter
of Acceptance/PO of the tender. I/We also hereby agree to abide by the Various Conditions of Contract and
to carry out the work according to the Specifications for materials and works laid down by the RailTel for the
present contract.

2. A sum of Rs. ---------- /- (Rupees ----------- thousand only) is herewith forwarded as “Earnest Money”.
The full value of Earnest Money shall stand forfeited without prejudice to any other rights or remedies if,
a) I/We do not execute the contract agreement within 30 days after receipt of notice issued by the

RailTel that such documents are ready or, b) I/We do not commence the work as per tender condition after
receipt of orders to that effect.

3. Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a
binding contract between us subject to modifications, as may be mutually agreed to between us and
indicated in the “Letter of Acceptance” of my/our offer for this work.

SIGNATURE OF CONTRACTOR (S) Date
CONTTRACTOR (S) ADDRESS
SIGNATURE OF WITNESS
1.
2.
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Form- 2 Para 15.1.5 Section-Il Chapter - |

QUALIFYING CRITERIA USER’s CERTIFICATE

Name of the Firm Contract No. & date

Scope of Work

Contract Amount (in Indian Rupees)

Completion Period as per contract Data of Commencement

Actual date of Successful Completion

Quality of work : Satisfactory / unsatisfactory
(Please specify)

Name:
Dated:
Designation:

Signature of the User with Company Seal
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FORM -3
Para- 2 Section-Il Chapter Il
AGREEMENT
An agreement made this ---- day of -------- 2022, between RailTel Corporation of India Ltd, a company
incorporated under the companies Act 1956 and having its Regional Office at 6™ Floor, Gumidelii Towers,
Begumpet, Hyderabad (here in after referred as RailTel) of the One part; and M/s
----------- (Hereinafter referred to as ‘contractor’) of the other part. Whereas in response to a call for Tender
for “Fabrication, Supply and Erection of 3 nos. of 40 Mtr tubular lattice three-legged self-supporting Ground
Based tower including Survey and Foundation work” for SC Division of South Central Railway as per Tender
papers, the Contractor has submitted his offer.
Whereas the Contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of
“Fabrication, Supply and Erection of 3 nos. of 40 Mtr tubular lattice three-legged self-supporting Ground
Based tower including Survey and Foundation work” for SC Division of South Central Railway as per the
Tender document no. RCIL-SR-SC-22-23-163 dated 28-12-2022forRs. ----------- (Rupees only)
as per copy of Letter of Acceptance (LOA)/PO of tender issued vide PO No dt. .2022 at
accepted rates as contained in the said LOA (Annexure-2 hereto) issued by RailTel with schedule of
requirement and terms and conditions.
Now this agreement witnesses that in consideration of the payment to be made by RailTel to the Contractor
provided, the Contractor shall execute “Fabrication, Supply and Erection of 3 nos. of 40 Mtr tubular lattice
three-legged self-supporting Ground Based tower including Survey and Foundation work “for SC Division of
South Central Railway for which the said tender of Contractor has been accepted strictly according to the
Annexure-1 and 2 hereto and upon such work of “Fabrication, Supply and Erection of 3 nos. of 40 Mtr tubular
lattice three-legged self-supporting Ground Based tower including Survey and Foundation work” for SC
Division of South Central Railway & satisfactory completion of work and performance of the system to the
satisfaction of the RailTel, the RailTel shall pay to the Contractor at the rates accepted as per the said
Annexure and in terms of conditions contained in Annexure-1 &2.
Whereas Rs. -------- /- towards balance security deposit will be recovered from bills at the rate of 10% of bill
amount, M/s ------- submitted dt for Rs. ----- /- towards PBG respectively for due fulfillment of
the contract.
In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals day
and year respectively mentioned against their respective signatures.
Signed and delivered at by Shri
for and on behalf of M/s.
The contractor within named in the presence of:
1. Signatures Date Name in Block Capitals Address
2. Signatures
Date
Name in Block Capitals
Address
Signed and delivered at for and on behalf of RailTel by Shri
{Executive Director/Regional General Manager (Southern Region)or his

successor} in the presence of:

1. Signatures
Date
Name in Block Capitals
2. Signature Date Name in Block Capitals
Address:

Annexure ‘1’: Tender Document.
Annexure '2’: copy of Letter of Acceptance/PO
(Signature) Dated: Complete with enclosures
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Form -4
Para 3 / Section-ll Chapter — Il
GURANTEE BOND FOR SECURITY DEPOSIT/PBG (Form-4)
(On Stamp Paper of requisite value) (To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited: Plate-A, 6th Floor, Office Tower-2, NBCC Building,
East Kidwai Nagar, New Delhi-110023

1.

(Herein after called RailTel) having agreed t0 @XemPl ... ettt ere e
(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and conditions of an
PO/WO/ LOA No/ Agreement NO. ...c.ccvvveeie cveeveeevetereresrenseeeens dated ... made between
................................................ AN oo TOT (NETEINGTEET Called “
the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the
terms and conditions contained in the said Agreement, or production of a Bank Guarantee for Rs.

.............. (Rs. .cceeeeeeenee. ONly). We, ...oeceecvevveiveeveeeeeeenn(indicate the name of the Bank) hereinafter
referred to as “ the Bank”) at the request of .....cccccees v Contractor(s) do hereby undertake
to pay the RailTel an amount not exceeding Rs. ................ Against any loss or damage caused to or

suffered or would be caused to or suffered by the RailTel by reason of any breach by the said
Contractor(s) of any of the terms or conditions contained in the said Agreement.

W, ettt et et b et sas et Bank and our local branch at New Delhi (indicate detail
address of local New Delhi Branch with code no.)do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on demand from the RailTel stating that
the amount is claimed is due by way of loss or damage caused to or would be caused to or suffered
by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained
in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any
such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. ......ccccceveevervrennnne.

WE, e e bank undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such
payment.

WE, et e Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly carried
out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim

under the Guarantee is made on us in writing on or before the ....... (1) e, We shall be
discharged from all liability under this Guarantee thereafter.
WE, oottt ettt WE, e (indicate the name of Bank) Further

agree with the RailTel that the RailTel shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and conditions of the
Agreement or to extend time of to postpone for any time or from time to time any of the powers
exercisable by the RailTel against the said contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said Agreement and we shall not be relieved from our liability by
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have affect of so relieving us.
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the

Contractor(s) Supplier(s).
We, the ., Bank further agree that this guarantee shall be invokable at our place

of business at .......ccceeuen.e. /New Delhi (indicate detailed address of local New Delhi Branch with code

no.).The branch at New Delhi is being advised accordingly.
(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency except

with the previous consent of the RailTel in writing.

Dated the day of 2022
fOr e
(Indicate the name of the Bank)
Witness
1. Signature
Name
2. Signature
Name
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FORM -5

Para 4 Section-ll Chapter-I

Statement of Deviations
PROFORMA FOR STATEMENT OF DEVIATIONS
1. The following are the particulars of deviations from requirement of the Instructions to Tenderers and
Conditions of Tendering, Preamble and Special conditions of Contract.

1.1 Instructions to Tenderers and Conditions of Tendering
Clause Deviation Remarks
(Including Justification)

1.2 Preamble
Clause Deviation Remarks
(Including Justification)
1.3 Special conditions of Contract.

Clause Deviation Remarks
(Including Justification)

2. The following are the particulars of deviations from requirement of the technical
specifications.
Annexure Clause Deviation Remarks (Including Justification)

Note:

Where there is no deviation, the statement should be returned duly signed with an endorsement indicated
no deviations.

SIGNATURE AND SEAL OF THE MANUFACTURER
/ TENDERER
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FORM -6
Section-1l Chapter —lI

STANDING INDEMNITY BOND
(For on Account Payments and Stores supplied by RailTel)

(On Stamp paper of Requisite Value)

We, M/s hereby undertake that we hold at our Stores Depot/s at
for and on behalf of RailTel Corporation of India Limited in the premises through
ED/RGM/RailTel/Southern Region or his successor hereinafter referred to as “the Purchaser” all materials for
which ‘On Account’ payments have been made to us against the Contract for ----------- vide letter of
Acceptance/PO No---------- of Tender No. RCIL-SR-SC-22-23-163 dated 28-12-2022 and the materials handed
over to us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are
duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till they
are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall indemnify
the Purchaser against any loss, damage or deterioration whatsoever in respect of the said materials while in
our possession and against disposal of surplus materials. The said materials shall at all times be open to
inspection by any engineer authorized by the Executive Director/Regional General Manager/Southern Region
(whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed of and refund
becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in the
Contract (as applicable) and also compensation for such loss or damage, if any, along with the amount to be
refunded without prejudice to any other remedies available to him by deduction from any sum due or any
sum which at any time hereafter becomes due to us under the said or any other Contract.

In the event of any loss, damage or deterioration as aforesaid the assessment of such loss or damage and the
assessment of such compensation therefore would be made by the RGM/RailTel/SR, or his authorized

nominee and the said assessments shall be final and binding upon us.

Dated this day of

for and on behalf of M/s
(Contractor)

Signature of witness
Name and witness in Block letters
Address
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FORM - 8 PARA 8.3 of Section-Il Chapter — I
ACKNOWLEDGMENT FOR RECEIVING MATERIALS FROM RAILTEL
Station: Date:
Sub: Receipt of Material from RailTel

It is hereby acknowledged that the following materials have been received in full
and good condition by me on at for the work under the Agreement no.
dated

SI. No.

Description of Material

Quantity Remarks (Meter/No.) if any
Witnessed by:

(Signature of Engineer’s Representative)

(Signature of Contractor Representative with or Contractor’s Designation)
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FORM -9
Para - 35 Section-Il Chapter - I

EXTENSION OF PERIOD OF COMPLETION OF WORK ON CONTRACTOR’S ACCOUNT
No. Date:

Sub: (i) Name of Work:

(ii) Acceptance Letter No.

(iii) Undertaking / Agreement No.

Ref: .. (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,

The stipulated date for completion of the work mentioned above is.......cccoevveveivcecienne. from the
progress made so far and the present rate of progress, it is unlikely that the work will be completed by the
above date (or however, the work was not completed on this date)

Expecting that you may be able to complete the work if some time is given the Executive
Director/Regional General Manager (Southern Region), RailTel Corporation of India Limited, Secunderabad
although not bound to do so, hereby extends the time for completion from ......... | {0

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of the
works as a recovery for delay in the completion of the work after the expiry of (1) ............. will be recovered
from as mentioned in para 35-chapter Il, section Il of the special conditions of contract for the extended
period notwithstanding the grant of this extension. You may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in
the event of your failure after accepting or acting up to this extension to complete the work by (2) ................
here mention the extended date), further action will be taken in terms of relevant para of special conditions
of contract.

Yours faithfully,
for & on behalf of RailTel Corporation of India Limited

Note:
1. Give here the stipulated date for completion without any penalty fixed earlier.
2. Here mentions the extended date.
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FORM - 10
Para 18.1.3 Section-Il Chapter |

QUALIFICATION / EXPERIENCE

Details of works executed and under execution during the last 3 financial years and the current financial year
should be furnished in the following format.

S.No. | Name of | Party’s Total Year of Year of | Remarks
Project and | Address value (in completion and | completion
description | of whom | Indian schedule period | and actual
of work. the work | Rupees) of execution (in | period  of
was done months) execution
(in months)

Note: A certificate from the organization, for which the work was executed, should preferably be enclosed to
indicate that the contract was satisfactorily performed.

Signature and Seal of the Tenderer
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Form-11
Annexure-A
FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER BID DOCUMENTS
(To be executed in presence of public notary on non-judicial stamp paper of the value of Rs. 100/-. The paper
has to be in the name of the tenderer)

I e (Name and designation) ** appointed as the attorney/authorized signatory of the
tenderer (including its constituents),

M/s (hereinafter called the tenderer) for the purpose of the Tender
documents for the work of as per the tender No. of (RailTel), do hereby
solemnly affirm and state on the behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. lI/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website
www.railtelindia.com/ https://www.ireps.gov.in. 1/we have verified the content of the document from
the website and there is no addition, no deletion or no alternation to the content of the tender
document. In case of any discrepancy noticed at any stage i.e., evaluation of tenders, execution of work
or final payment of the contract, the master copy available with the RailTel Administration shall be final
and binding upon me/us.

4. |/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

6. I/we declare that the information and documents submitted along with the tender by me/us are
correct and 1/we are fully responsible for the correctness of the information and documents, submitted
by us.

7. |/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of
the tender EMD besides banning of business for five years on entire RailTel. Further, I/we (insert name of
the tenderer) ** and all my/our constituents understand that my/our
constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at
any time after the award of the contract, it will lead to termination of the contract, along with forfeiture
of EMD/SD and Performance guarantee besides any other action provided in the contract including
banning of business for five years on entire RailTel.

DEPONENT
SEAL AND SIGNATURE OF THE TENDERER
VERIFICATION
I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above affidavit
are true and correct. Nothing has been concealed and no part of it is false.
DEPONENT
SEAL AND SIGNATURE OF THE TENDERER
Place:
Date:
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by
tenderer. Attestation before Magistrate/Notary Public
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Section Il Chapter |

25 KV AC TRACTION AND GENERAL SCHEME.

1.1 GENERAL

1.1.1  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are liable
to be affected by AC induced voltage. Therefore, precautions should be taken to eliminate the possibility of
induced voltage affecting equipment and humans.

1.1.2 Crossing of track, if any, should be negotiated by underground cables running at right angles to the
track as far as practicable.

1.1.3 Special protective measures (viz. provision of G.D tubes, fuses and earthing etc.) are required to be
taken for telecommunication lines entering 25 KV substation /switching posts.

1.1.4  For the human safety considerations the safe working voltages should be 60 V under normal
conditions and 150 V with special precautions and 430 V under fault conditions.

1.1.5 Instructions for protection of railway staff/working personals on signaling and telecommunications
installations on 25 KV AC traction shall be strictly adhered to. Precautions are required to be taken on
account of following,

i) Proximity of live conductor.

ii) Pressure of return current in Rails.
iii) Induction in all metallic bodies situated closed to overhead equipment.

% 3k ok 3k ok ok ok sk ok sk ok
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SECTION 11l
CHAPTER 2
TECHNICAL SPECIFICATION AND INSTRUCTIONS

SPECIFICATIONS FOR 40 M SELF SUPPORTING GROUND BASED TOWER.

Introduction

This document outlines the basic technical requirements & design specifications for “Fabrication, Supply
&Erection of Ground based Towers (GBT)for use in 4G-LTE KAVACH application of Railway”.

2. Scope of Work:

2.1 Scope of work for RailTel: Approval of tower site layout plan, handing over of site, tower drawings, with
all permissions in time for taking up Foundation and Erection activity.

2.2 Scope of Work-Bidder

vi.

Survey of the section (Secunderabad — Lingampalli) including RSSI (Received Signal Strength Indicator)
basing on the Antenna Input Specifications and preparation of survey sheets for tower site layout
plan, cabling and tower erection arrangements including soil Safe Bearing Capacity (SBC) tests, 3™
party inspections, SACFA/WPC clearances.

Preparation and submission of designs for Tower foundation and tower structure as per survey.
Supply, Fabrication, Quality Assurance, Logistics & Erection of Ground based Towers, along with
Earthing, ladder with cage, cable tray etc. all complete as per RDSO’s Tower drawing
RDSO/TC/TOWER/L/40/180/T/6.5 (8 sheets) and RDSO’s tower foundation drawing Nos.
RDSO/TC/TOWER/L/40/100/F/NWT (3 sheets) ORRDSO/TC/TOWER/L/40/100/F/WT (2 sheets) as
applicable.

Bidder shall be single point of contact, responsible for fabrication, supply, transportation, erection and
quality assurance for the tower, until the completion of work. Bidder shall confirm the name &
contact details of the SPOC appointed for this work.

Bidder has to carryout following and submit the documents:

. Pre dispatch inspection report & certificate for raw material quality
. Post erection work completion certificate confirming completeness of work as per drawing and quality

during various stages of construction and installation as per following table:

A | Tower Foundation Construction

1 | Milestone-1 | Stage-1: completion of PCC bed concreting after soil excavation

2 | Milestone-2 | Stage-2: completion of checking of reinforcement and completion of
foundation raft plus 1°** lift

3 | Milestone-3 | Stage-3: completion of foundation 2"ift

4 | Milestone-4 | Stage-4: completion of fixing of CIP & final concreting

B | Tower Manufacturing, Supply & Erection

1 | Milestone-5 | Completion of 3™ party inspection of raw materials & clearance for tower

fabrication (RITES/Any other agency as decided by RailTel)

2 | Milestone-6 | Completion of 3™ party inspection for finished goods & final clearance of
tower materials (RITES/Any other agency as decided by RailTel)

3 | Milestone-7 | Transportation and erection of tower, painting with all accessories as per
approved drawings, including antenna mounts, earthing, ladder with cage,
cable tray, fencing, ACWL.

Tubular towers shall be able to support Di-pole and 4G-LTE antennas in any horizontal direction. The
scope also includes, supply and installation of SDG pole mounts with necessary clamping arrangement
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including supply & installation of ladders from Tower to Equipment room, civil concrete works as per

site requirement to mount Di-pole and 4G-LTE antennas.

Mount brackets shall be used for antenna carrier. Mount brackets shall be manufactured in such a

way that it allows adjustment of antenna directions and antenna tilt.

Electrical Works:

a. Supply of IP 55 outdoor location box, casting of foundation and erection near Tower base

b. Supply, fixing, wiring and commissioning of SMPS rectifier Module (2x3.1KW), with 12V100AH -
4nos. of SMF Batteries

c. Installation and commissioning of entire AC/DC electrical systems including supply and laying of
power cable through PVC casing capping on ladder, MCBs, DCDBs, SPDs etc so as to commission
Routers/Base Band Units/SMPS/Switches. Routers, BBUs, Switches only will be supplied by
RailTel.

d. Raising of Di-pole and 4G-LTE antennas, fixing on mounts and alignment, wiring from antenna to
OD Box.

2.3 Process Flowfor Tower Design and Erection

Vi.

Vii.

C.

viii.
iX.

Site survey and desktop RSSI to finalise location of tower.

Proposal of tower location with finalised RSSI survey reports for the approval of RailTel/Railway.

Soil test at the finalised tower location and submission of Geotechnical Investigation Reports (soil test
reports) from NABL accredited laboratories.

Proposal to execute suitable foundation from designs approved by RailTel/Railway.

. Design of tower foundation for soil Safe Bearing Capacity (SBC) with Factor of Safety 2.0
. Proof checking of foundation designs by reputed third party like Indian Institute of Technology, CPRI

etc.

Submission of design basis and designs for approval of RailTel/Railway.

Execution of tower foundation work after approval of RailTel/Railway.

Submission of sand test reports, cement test reports and cube test reports certified by NABL
accredited laboratories for approval of RailTel/Railway.

Proposal to erect super-structure based on wind speed from designs approved by RailTel/Railway.
Design of tower super-structure for 180 kmph wind speed as per IS 873 Part 3 with Factor of Safety
(FOS) 2.0.

Proof checking of super-structure designs by reputed third party like Indian Institute of Technology,
CPRI etc.

Submission of design basis and designs for approval of RailTel/Railway.

Fabrication of tower-superstructure with RITES inspection as per RailTel/Railway approved QAP.
Erection of tower super-structure after approval of RailTel/Railway.

3. Design Specifications:

Sl.

No Description Specifications
1. Tower Height 40m
Triangular shaped Tubularlattice structure with Antenna
Mounts, two numbers of work platforms, one number of
5 Tower Tvpe rest platform, one number of equipment platform, ladder,

) s cage, lightning rod, ACWL (aircraft warning light) and fencing
of 3 mtr height between tower legs as per drawings referred
to at SI. No. 17 to 19 of this table.

3 Wind Speed Basic: 180Kmph, Operational: 135Kmph
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KAVACH Di-pole and 4G-LTE antennas as per Drawing with

4. Antenna Loading Effective Projected Area (EPA) of 6.5sg.m.
5 Topographic Category 1
' Terrain category 2
Wind directionality factory 0.9
6. Area averaging factor 1.0
Combination factor 1.0
7. Factor of Safety 2.0
8. Design & Wind Load standards | As per IS :875 (Part-3)-2015 & IS: 800-2007
9. Mean Probable Design Life 50 Years
10. | Twist & Sway Limits +/- 0.5 Degrees at Operational Wind Speed
e Pipes shall conform to IS 1161-2014 withYst -310 MPA
(HT)/ 240 MPA.
e Structural steel channels, angles, plates & flats etc. shall
conform to IS 2062-2011 with grade designation E- 250,
A/BO quality as per IRS B1-2001.
e Bolts & nuts for main structure connections shall be of
8.8 gradeas per IS 12427-2001 and IS 1367 (Part 3)-2002.
e Bolts & nuts for ladder and accessories shall be of 5.6
grade as per 15:12427-2001 and IS 1367 (Part 3)-2002.
11. | Standards of Materials e U bolt clamps to conform to IS 2062 and IS 1367.
e Reinforcement for foundation shall be minimum Fe-500
& shall conform to IS 1786-2008.
e Coarse/ fine aggregate shall conform to IS 383-2016.
e Cement shall normally be OPC. In case of non-availability
of OPC, fly ash based PPC cement can be used. PPC
cement shall conform to IS 1489-1991 (Part 1).
e Concrete shall be either in-situ or ready-mix concrete. In-
situ concrete shall be as per IS 456-2000 & ready-mix
concrete shall be as per IS 4926-2003.
Hot dip zinc galvanization for all tower members shall
conform to IS 4759- 1996 and average thickness of
coating shall be as per table below:
Article & Thickness Mean coating in Microns
12 | Hot dip zinc galvanization (uM)

Steel >5 mm 85 (610 G/sg.m.)

Steel >2 mmto<5mm 65 (460 G/sq.m.)

Steel >2 mmto<5mm 50 (340 G/sq.m.)
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Structural Bolts > 10 mm | 45 (300 G/sg.m.)

Structural Bolts <10 mm | 40 (270 G/sg.m.)

Welding shall be GMAW welding/ MIG welding. Welding

13. | Welding rod/spool to conform to IS 6419, Grade S3
After galvanization, priming coat of zinc chrome red oxide
conforming to IS 104 is to be applied followed by two or
14. | Painting more coats of synthetic enamel paints in accordance with IS
1477 Part | and Il. Painting shall be done in bands of Orange
and White following the scheme prescribed in “Civil Aviation
Requirements”.
e Bottom most nuts shall be locked with either tack welding or suitable thread lock
chemical.
e Lightning arrester shall be of galvanized rod.
15. e Aircraft Warning Lights (ACWL) shall be of low intensity with input voltage of 24 V/
48V/ 110V DC + 15% conforming to ICAO standards — IP rating 65 as per IS code 13947
Part 1-1993.
e Earthing strip shall be of size 25x6.
16. Design standards - Foundation | IS 456:2000, IS 11233: 1985
17. | Tower Drawings For full details, refer to the tower drawing No.
RDSO/TC/TOWER/L/40/180/T/6.5 (8 sheets) — Annexure |
For full details, refer to foundation drawing Nos.
18. | Tower Foundation Drawings RDSO/TC/TOWER/L/40/100/F/NWT (3 sheets) and
RDSO/TC/TOWER/L/40/100/F/WT (2 sheets) — Annexure |
19. | Earthing Arrangements Refer to drawing No. 5773 of South Central Railway —

Annexure Il

Note: Drawings mentioned above as Annexures may be collected from RailTel office at 6™ Floor,
Gumidelli Towers, Begumpet Airport Road, Begumpet, Hyderabad -500016.

4. Mandatory Design Compliance Requirements:

4.1.

4.2.

4.3.

4.4.

4.5.

4.6.

Tubular towers shall have a design that allows an easy and cost-efficient transportation from supplier to
the site and a simple and cost-efficient assembly and erection on site.

For calculating the solidity ratio, actual obstruction area of tower shall be considered. Separate Wind
obstructing areas shall be taken for ladder, cable rack and platforms etc.

In the tower design, the flange joint connections shall be designed as per the sum of forces at the joints.
The joints shall be adequately designed for given FOS. The concept of joints to be stronger than
member shall be kept in mind.

For the diagonal bracing member joints, the connection design capacity must be proven to be stronger
than the member capacity itself. Providing connections of equal or similar capacity of member is not
acceptable.

The tower shall have provisions for fence between the legs of the tower such that DG can be located
and protected.

The agency has to confirm after erection of tower that the tilt, twist and rotation of the tower are
within specified limits. The agency also has to check the verticality of the tower after erection. The
verticality of tower shall be within the limit of (+ /-) 75mm.
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All engineering materials used for tower foundation and construction shall be of approved brands
communicated vide CE/Works/South Central Railway letter No.SCR-HQOENGG(SOR)/1/2020 dated
06.03.2020 or latest. The letter is enclosed as Annexure IV.

RITES Inspection — The clause of inspection by RITES is applicable only to the fabrication of tower super-
structure (raw material and finished members). The fabrication shall be got inspected by RITES as per
the approved QAP (Quality Assurance Plan).

Installation of tower includes execution of tower foundation and super-structure, installation of Di-pole
& 4G LTE antenna, radio cables along with interfaces, franklin rods with down conductors, painting and
fencing of tower, supply and fixing of aviation lamp along with necessary power supply and complete
earthing arrangements. RailTel will supply only Di-pole & 4G antenna with radio cables. Rest all items
are within the scope of the contractor.

WPC and SACFA clearance: The frequency of the operation for KAVACH is governed by RDSO guidelines.
At present, UHF band of 400-470 MHz is being used for KAVACH operations. The application for WPC
and SACFA clearance shall be filed by South Central Railway so that the license remains with Railway.
The contractor shall submit to RailTel, all towersdocuments required for obtaining WPC clearance and
SACFA clearance for use of towers. Payment of charges and fees towards acquiring WPC and SACFA
clearance for towers, shall be made by contractor.

5. General Technical Requirements:

1.

The supply of Tubular towers and monopoles shall be followed by a detailed assembly and erection
specification/description.

Supplier’s assembly & erection guidelines shall be followed i.e., Leg members, Tubular members and
sections shall be marked to secure an easy assembly.

The specifications cover the fabrication, supply and erection of self-supporting steel tower and
accessories complete with foundation work, earthing devices, pipe of suitable size and length for
mounting antennae, Solid State Aviation Obstruction Lights with cabling, ladders for climbing, Cable
Trays for supporting cables and platforms at respective levels.

Platform flooring will consist of chequered plate/ steel grating

An internal ladder of width not less than 400 mm starting from the ground level and going up to the
top with openings at all the platforms shall be provided.

The ladder shall have safety hoops provided for the safety of the climbing personnel.

Cable tray adequately designed to carry cables as per drawing.

The foundation construction shall be done in accordance with IS 456 Code of Practices or Latest for
plain & reinforced concrete.

The cement, sand and concrete used shall be best grade materials and the concrete shall be supplied
in-situ/Ready mix concrete.

10. The foundation shall be watered and cured for at least 7 days and the erection of the tower shall be

commenced only after the foundations are thoroughly cured.

11. Detailed Specification of 40Mtr GBT (Annexure-l).

12. Specification of foundation (Annexure-Il)

13. Earthing shall be as per South Central Drawing(Annexure-IIl).

14. Bidder has to provide price break of the foundation. In case of change in foundation due to SBC, the

revised cost of the foundation will be calculated proportionately based on the detailed price breakup
provided by the bidder.

15. The manufacturing, fabrication, galvanizing, testing, erection procedure and materials used for

manufacture and erection of towers, design and construction of foundations shall conform to the
following Indian Standards (IS) which shall mean latest revisions, with amendments/changes adopted
and published, unless specifically stated otherwise in the Specification:
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15.1 IS Code TITLE I 1S:875 Code of Practice for Design Loads (Other Than Earthquake for Buildings and
Structures

15.2 1S:1893 Criteria for Earthquake Resistant Design of Structures

15.3 1S:800 Code of Practice for General Construction in Steel

15.4 1S:11233 Code of Practice for Design and Construction of Radar Antenna, Microwave and TV
Tower Foundations

15.5 1S:456 Code of Practice for Plain and Reinforced Concrete

15.6 1S:10270 Guidelines for Design and Construction of Prestressed Rock Anchors

15.7 1S:1367 Technical Supply Conditions for Threaded Steel Fasteners

15.8 1S:6639 Specification for Hexagon Bolts for Steel Structures

15.9 1S:1363 Hexagon Head Bolts, Screws and Nuts of Product Grade 'c'

15.10 1S:1573 Specification for Electroplated Coatings of Zinc on Iron and Steel

15.11 1S: 1024 Code of practice for use of welding in bridges and structures subject to dynamic loading

15.12 1S:9595 Metal arc welding of carbon and carbon manganese steels - Recommendations

15.13 1S:7215 Tolerances for Fabrication of Steel Structures

15.14 1S:2629 Recommended Practice for Hot-Dip Galvanizing of Iron and Steel

15.15 1S:4759 Hot-dip zinc coatings on structural steel and other allied products

15.16 1S:2633 Methods for testing uniformity of coating of zinc coated articles

15.17 1S:3203 Methods of testing local thickness of electroplated coatings

15.18 1S:5358 Specification for galvanization of Bolts and other fasteners

15.19 1S:2062 Steel for General Structural Purposes - Specification (June 1997)

15.20 1S:1852 Rolling and cutting tolerances for hot rolled steel products

15.21 1S:2500 Sampling Procedure for Inspection by Attributes

15.22 1S:808 Dimensions for Hot Rolled Steel Beam, Column, Channel and Angle Sections

15.23 1S:4000 High Strength Bolts in Steel Structures - Code of Practice

15.24 1S:5666 Specification for Etch (Pretreatment) Primer

15.25 1S:2932 Specification of synthetic enamel paint

15.26 1S:2720 Methods of Test for Soils

15.27 1S:1892 Code of Practice for Subsurface Investigation for Foundations

15.28 1S:2131 Method for Standard Penetration Test for Soils

15.29 IS 8112 Specification for 43 grade ordinary Portland cement

15.30 1S:1489 Portland - Pozzolana Cement - Specification

15.31 1S:383 Specification for Coarse and Fine Aggregates from Natural Sources for Concrete

15.32 1S:432 Specification for Mild Steel and Medium Tensile Steel Bars and Hard Drawn Steel Wire for
Concrete Reinforcement

15.33 IS: 1139 Specification for high strength deformed steel bars and wires for concrete reinforcement

15.34 1S:1786 Specification for high strength deformed steel bars and wires for concrete Reinforcement

15.35 1S:2502 Code of Practice for Bending and Fixing of Bars for Concrete Reinforcement

15.36 1S:2309 Code of practice for the protection of buildings and allied structures against Lightning

15.37 1S:3043 Code of practice for Earthing

15.38 1S:1554 PVC insulated (heavy duty) electric cables:

15.39 1S:816 Code of practice for use of metal arc welding for general construction in mild Steel

15.40 IS 3502 Steel Chequered Plates - Specifications

15.41 1S 209 Zinc Ingot - Specification

15.42 1S 1566 Specification for Hard-drawn Steel Wire Fabric for Concrete Reinforcement
Page 63 of 96



Tender: RCIL-SR-SC-22-23-163

15.43 IS 12843 Tolerances for Erection of Steel Structures

15.44 1S 13229 Standard for Zinc for Galvanization

15.45 1S 6610 & IS 3063 Standards for plain washers and spring washers

6. Patent & copyright:

1. The bidder shall hold the purchaser and his employees safe, harmless and immune from any liability
that may arise out of infringements of patents and copyright associated with design, fabrication,
erection of tower construction work and its accessories.

2. All deviation from these specifications should be clearly brought out in a separate annexure and
submitted with the offer. The bidder shall be deemed to comply with specifications in that aspect
which do not figure specifically in the deviations from specification. A compliance statement/Nil
deviation statement in the format enclosed shall be submitted.
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SECTION 1l

CHAPTER 3

Check-list
Sl. | Description Yes | Remarks
No /No

Material

1 On receipt of tower material at site, check availability of all sections as per
RDSQO’s drawing.

2 Quality of tube: Yst-310 grade conforming to 1S:1161-2014

3 Test certificate from the manufacturer SAIL/TISCO/VSPL available.

4 Independent test report from approved lab on the quality of steel.

5 Steel members shall be free from cracks, lamination, rust and scaling.

6 Edges of members shall not be sharp.

7 Position of holes must conform to drawing. Holes shall have their axis
perpendicular to the bored.

8 Test certificate for mass of zinc coating available.

9 Galvanization thickness is checked in the field by instrument (ELCOMETER
etc.).

10 | The adhesion of zinc coating should be checked by giving pivoted hammer
blows. The zinc coating shall not flat off when applied pivot hammer blows.

Erection

11 | Whether base width of the tower is as per the drawing

12 | Whether top width of the tower is as per the drawing.

13 | Whether height width of the tower is as per the drawing.

14 | Whether condition of the welding at various locations is satisfactory.

15 | Bulky white deposits and blisters and is satisfactory.

16 | Whether quality of primer (if applied) is satisfactory.

17 | Whether any mis punch/excess holes are made in any member.

18 | Whether the tightening of bolts is checked with torque wrench and found
satisfactory.

19 | Whether length of any bolts is short.

20 | Whether any gap is observed between the chequered plate at working plate

21 | Whether any lack of fit in any member due to defective fabrication.

22 | Whether the member dimension, member lengths, slop, section sizes etc. are
as per drawing.

23 | Whether bolt holes, bolt size, bolt no. and its position on member is as per
drawing.

24 | Whether gussets plate spacers, washers, nuts etc. are placed as per drawing.

25 | Whether all the members are reasonably straight.

26 | Necessary safety belt and safety shoes are provided to the workers.

27 | Insurance as per contract is available.

28 | Verticality of the erected tower with plumb bob and /or the odolite. (The
odolite, if used, should be checked for vertical error before use.)
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Tender: RCIL-SR-SC-22-23-163
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Tender: RCIL-SR-SC-22-23-163

Annexure 2/3
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Annexure 2/4
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Tender: RCIL-SR-SC-22-23-163
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Tender: RCIL-SR-SC-22-23-163

List of Approved Brands / Makes

Annexure-4/2
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Tender: RCIL-SR-SC-22-23-163
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Annexure-4/4
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: Globe Locks India
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NAVAIR International Pt Ltd
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Annexure-4/5
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Tender: RCIL-SR-SC-22-23-163
Annexure-4/6

Saint Gobain India Pvt Ltd
=

Pillantan Tndin D

Lo ... _.a88works Pvt Ltd

Promat fire & Insulation (P L1d

Schott glass India Pvt Ltd.

A India Pyt Lid

SAIL

smssiuis ooy Lid

Atul fasteners Ltd

Hilti India Pyt Ltd

Kundan Industires Ltd

Pooja steel corporation

Atul fasteners Lid

Advani oerlikon Ltd,

ESAB India Pyt Ltd
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Annexure 4/7
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Tender: RCIL-SR-SC-22-23-163

Annexure 4/8

U P.Twiga fiber glass Ltd

Llovd Insulation (India ) Ltd

Saint Gobain Gyproe India

Himalyan Acoustics

Knauf Gypsum India Pvt Ltd.

Anutone Accoustics Ltd.

Superme Industries Ltd

Prince Pipes and finttings Ltd

Finolex Industries Ltd,

Premier PVC Industry

Astral polytechnik Lid

Ashirwad PVC Pipes

Flow Guard
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—_—
= —
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LEXAN Ltd

Low  wiyplast

Danpal Light architecture

Hindegean Alcox Ltd.

Polygal India Pyt Lid.

Saint Gobain Gyproc India

Armstrong World Industries

USG Boral

"

=TT

Gridsquare Ceilings

Knauf Gypsum India Pyt. Ltd,

Anutone Accoustics Ltd.

Armstrong World Industries

s TS

Gridsquare Ceilings

British Gypsum

Knauf Gypsum India Pvt, [td.

Llovd Insulation (India ) Ltd

Saint Gobain Gyproc

Nerolac Paints Lid

Berger Paints

Nippon Paint India Ltd.

Asian Paints
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Annexure 4/9
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Annexure 4/10
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Annexure 4/11
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Annexure 4/12
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Annexure 4/13
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Annexure 4/14

Sika India
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Ardex Endura India Pvt. Ltd.

Dow corning India _
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Terrafirma GRC Industries

Ecovision Industries Pvt. Ltd.

Mahesh Prefab Pvt Ltd,
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Annexure 4/15
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Annexure 4/16
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Asian Paints
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SIKA India
Asian Paints
Ferrous Crete (India) Pvt. Ltd.
P BASF
SIKA India
R
Modular Kitchen Sleek - - -
154 (/Wardrobes/Hardware Sedrey 3 L
Spacewood i
and Accessories Evoke ot —
Asian Paints
SKE Ltd
Berper Paints India Ltd
B [Asian Paints
i Berger Paints India Ltd
Akzonobel
Ebco
Nerolac Paints Ltd
Smart Care Asian Paints
Lloyd Insulation Lloyd Insulation (India ) Ltd
.'“ Fosroc India
e BASF
Pidilite Industries Lid
Supreme Supreme Ltd
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Annexure 4/17

CE/WORKS/SCR
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