

INDIAN INSTITUTE OF TECHNOLOGY BOMBAY
Electrical Maintenance Division

NO.EMD:PR. NO.1000036861, RFX No. 6100001699

Date: 21.05.2024

Addressed to:

Subject: Postponement of due date for submitting of E-Tender.

Name of work: Supplying, installing, testing and commissioning of server-based Centralized CCTV System- PH- II at IIT Bombay.

Ref: E-Tender Notice NO PR. 1000036861, RFX No. 6100001699 dated. 15.04.2024.

Dear Sir,

With reference to the above mentioned work, the following details are hereby informed.

- a) **Tender Part 1, Page No. 05, Item No. 6.xii:** The rates should be fixed for the next three years from the "date of the Project handing over".
- b) **Tender Part 1, Page No. 10, Item No.17:** The Defect Liability Period (DLP) is 36 months from the "date of project handing over".
- c) Participants should adhere to the existing tender specifications or quote better specifications for all BOQ line items.
- d) As per the requisition from the various interested bidders, the due date for submitting the E-Tender PART-1 Prequalification Bid and PART-2 Price Bid is postponed from 22.05.2024 to 29.05.2024 and the revised schedule is as below:

Revised Tender submission due date & time	:29.05.2024 ,3.00 PM (PART-1 & PART-2)
Revised Tender Opening date & time	:29.05.2024 at 3.05 PM (PART-1 Pre-qualification Bid)
	:05.06.2024 at 3.05 PM (PART 2 Price Bid)

(Note: Considering the civil work involved, the upcoming monsoon season; no further extensions may be granted)

This Letter is a part of the tender document. This letter is required to be signed by the contractor & upload and also submit along with the tender document PART-1 Pre-qualification Bid.

Thanking you.

Yours faithfully,


Executive Engineer (Electrical)

