
Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

1 

 

 

 

 

 

 

 

 

 

 

 

RAILTEL CORPORATION OF INDIA LIMITED 

(A Govt of India Undertaking) 

 

TENDER DOCUMENT FOR THE WORK OF: 

 

“REPLACEMENT OF OFC ON AGE CUM CONDITION BASIS IN 

PATHANKOT-JAMMU SECTION UNDER CHANDIGARH 

TERRITORY IN NORTHERN REGION OF RAILTEL CORPORATION 

OF INDIA LIMITED.” 

 

(Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23) 

 

 
 

(Cost of Tender Document: Rs.5250/-, By post: Rs.5750/-) 

 

 
 

Copy No: Sold to: M/s ------------------------- 
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RailTel Corporation of India Limited 

(A Govt of India Enterprise) 

Regional Office: 6th floor, Block-III, Delhi IT Park, 

Shastri Park, Delhi-110 053 

 
OPEN TENDER NOTICE 

 

Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 Dated: 23.01.2017 

 

Executive Director , RailTel Corporation of India Limited, Northern Region , Delhi, invites the  sealed  

Open Tenders in “single packet” system from established  contractors  with  proven  experience  for  the 

work of “Replacement of OFC on age cum condition basis in Pathankot-Jammu section under 

chandigarh territory in Northern Region of RailTel Corporation of India Limited.” 
 
 

Type of Tender  Open Tender 

Sale of Tender Document From  19.04.2017 to 18.05.2017 (From 11:00 Hrs to 17:00   Hrs) 

Last date & time of 

submission of tender: 

Up to 15:00 hrs on  19.05.2017 

Date & time of opening of 

tender: 

At 15:30 hrs on 19.05.2017 (If the date of opening happens to be a 

holiday the tender will be opened on next working day at same time.) 

Approximate cost of work: Rs. 26,91,867/-(Rupees Twenty Six Lakh Ninety One Thousand Eight 

Hundred and Sixty Seven only) 

Earnest money: RRss..  5533,,990000//--  ((RRuuppeeeess  FFiiffttyy  TThhrreeee  TThhoouussaanndd  NNiinnee  HHuunnddrreedd  oonnllyy)) 

Completion period: 90 days  from the date of issue of  LOA 

Validity of offer: 90 days from the date of opening of tender. 

Cost of Tender 

Document: 

Rs.  5250/-    (Rupees Five Thousand Two Hundred Fifty only) and Rs. 

5750/-(Rupees Five Thousand Seven Hundred Fifty only) if required by 

post 

Notes: 

1. Tender Document may be obtained between 11:00 hrs to 17:00 hrs from 19.04.2017 to 

18.05.2017 from the office of Executive Director, Northern Region, Delhi by paying the cost of 

tender document through Bank Draft in favour of “RailTel Corporation of India Limted” 

payable at Delhi. RCIL shall not be responsible for late receipt of tender documents for any 

postal delay, if required by   post. 

2. Tender Without earnest money shall be summarily rejected. 

3. Jv/Consortium are not allowed 

4. PVC is not applicable 

 

 

 

 
Tender Notice and Tender Document are also available on RailTel’s website and can be downloaded from 

www.railtelindia.com. The cost of Tender document shall, however, have to be deposited along with tender 

bid in the form of Demand Draft as detailed above. 

 
 

     GM/OP 

For ED/NR,RailTel Corporation of India Ltd. 

http://www.railtelindia.com/
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CHECK LIST (FOR ENSURING VALIDITY OF   OFFER): 
 

 

S.N Description Yes/No 

1 Purchase of Tender Document 
 

2 Offer Letter Complete (Form no-1) duly  signed 
 

3 Submission of Earnest Money in prescribed  Form 
 

4 Audited balance sheet duly attested by Notary public for last Three 

year. 

 

5. Proposed Progress Chart (Form  No-7) 
 

6 Constitution of Firm and Power of Attorney. 
 

7 Similar Works executed or under execution. (Form   No.8). 
 

8 User certificate (Form no-9). 
 

9 System  Performance  Guarantee.(Form No-10) 
 

10 Schedule of Requirements duly filled and  signed 
 

11 Any Other Information desired to be submitted by the   Tenderer 
 

12 List of Personnels /  Manpower 
 

13 List of Plant &  Machinary 
 

 

 

 

 
 

SIGNATURE OF TENDERER 

(WITH RUBER STAMP) 
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Form No. 1 
 
 

OFFER LETTER 
 

To 

The Executive Director, Northern Region, 

RailTel Corporation of India Limited, 

6th floor, Block-III, Delhi IT Park 

Shastri Park, Delhi-110 053 
 
 

I/We _ have read the various conditions detailed 

In tender documents attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS.  I/We also 

agree to keep this tender open for acceptance for a period of 90 days from the date fixed for opening the same 

and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to   do the work 

of “Replacement of OFC on age cum condition basis in Pathankot-Jammu section under chandigarh 

territory in Northern Region of RailTel Corporation of India Limited.” at the rates quoted in the attached 

schedules and hereby bind myself/ourselves to complete the work within 90 days from the date of issue of 

Letter of Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of Contract and 

to carry out the work according to the Specifications for materials and works laid down by the RailTel for the 

present contract. 

 

2. .A sum of Rs. 53,900/- (Rupees Fifty Three Thousand Nine Hundred only) as a Account Payee Demand 

Draft No.  _ dated _          issued by __  _is herewith forwarded as “Earnest 

Money”. The full value of Earnest Money shall stand forfeited without prejudice to any other rights or 

remedies if, 

 

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that 

such documents are ready or, 

 
I/We do not commence the work within 15 days after receipt of orders to that effect. 

 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 

“Letter of Acceptance” of my/our offer for this work. 

 

SIGNATURE OF CONTRACTOR (S) 

 
Date 

 
SIGNATURE OF W IT N E S S  CONTTRACTOR (S) ADDRESS 

 
 

1. 

 
2. 
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ACCEPTENCE OF TENDERS 

 
I accept the tender as above and agree to pay the rate as entered   in Schedule of Requirements. 

 
 

WITNESS 

 

 

 

For and on behalf of 

 

 
 

RailTel Corporation of India Limited, 

Northern Region, Delhi-110053 

Date 
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SECTION - I 

Chapter – 2 

PREAMBLE 

 

1. Name of work: 

 

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS) 

Chapter 5 Section I. 

 

2. Scope of work: 

 
2.1 The scope of work shall constitute the following responsibilities of the   tenderer 

 
2.2 Supply 

 
Supply of items conforming to industry standards and RDSO specifications (where ever applicable) 

as per Schedule of Requirements and the technical   specifications. 

 

2.3 Services 

 
Trenching, Laying, Splicing, Termination, Testing and Commissioning  of Optical Fibre Cable  as per 

schedule of Requirements (SOR) enclosed and technical   specifications. 

 

2.4 List of Section/s where work for RailTel is to be   done: 

 
The details of the section/s where the work for RailTel is required to be done are indicated  in Bid  

Data Sheet (BDS) Chapter 5 Section  I. 

 
3. Pre-bid conference 

 

Not Used 

 
4. Tender Bid 

The tender bid shall be submitted in Single sealed covers as detailed in Instructions to Tenderers 

and Condition of Tendering (ITT )Clause No.10 Chapter 3 Part I, Section   1. 

 

5. Qualifying Criteria 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically the 

details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the qualifying 

criteria. 

 
6. Last date of Submission 

 

The tender shall be received at the address and  not later than the date and  time  indicated in Bid   

Data Sheet (BDS) Chapter 5 Section  I. 

 
7. Date of Opening of Tender 

 

The tenders will be opened at the address, date and time indicated in   BDS. 
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8. Completion Period of  Work: 

 

The works in different sub sections are to be executed concurrently such that the total work is 

completed & commissioned in each of the section within the period prescribed in Bid Data Sheet  

from the date of issue of “Letter of Acceptance” (LOA) of the   tender. 

 

9. Authority and address: The Authority and address to which correspondence  and  documents  

relating to the tender/contract should be sent is indicated in   BDS. 

 
10. Earnest Money 

 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as Earnest 

Money in a manner prescribed in ITT Clause  7. 

 
11. Security Deposit 

 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be 

required to deposit an amount towards Security Deposit in terms of General Conditions of Contract 

Clause 16 Section I Chapter – 3 Part II for due fulfillment of   contract. 

 
12. Specifications 

 

Reference of specifications of the important equipments and materials required for execution of the 

contract is given in the schedule of requirement and Technical supplement (Section-II of Tender 

document). The work shall be executed in compliance with all the technical requirements given 

therein. 

 
13. Schedule of Requirement 

 
The various items to be supplied and services to be provided by the tenderer  are  indicated  in 

Schedule of Requirement as enclosed (Section 1, Chapter 7). The make and model of all the 

equipments/materials proposed to be supplied must be indicated by the tenderer/s in the Schedule of 

Requirement. 

 

The quantity indicated in the Schedule of Requirement is the estimated  requirement  and  may  

change depending on the detailed survey / system design. On this and other developments, the 

purchaser may exercise the option of increase / decrease of the quantity of items as specified in  

Clause 19 of Chapter 4, Section- I  (SCC). 

 

14. Supplier’s Credit 

 

Not used 

 
15. Work to be done by the  RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet   (BDS). 

 
16. Materials to be supplied by  RailTel 
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16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated in  

Bid Data Sheet (BDS). 

 

16.2 In case any material required for this work is supplied by RailTel due to  failure of contractor  in 

timely arranging the same, it will be charged @ 19.5% over and above the accepted SOR rates. 

 

17. Materials to be supplied by  Contractor 

 

Tenderer’s special attention is invited to the fact that no material shall  be arranged/supplied  by 

RailTel for commissioning the systems. All materials including the materials covered under the 

Schedule of Requirement and those required to achieve the end objective as required vide Section II  

of the tender document including Patch chords, connectors/ adaptors and any special protection 

materials etc. are to be supplied by the  contractor. 

 

18. As a good tender practice, the tenderer is expected to submit giving all  the  information  in the 

relevant forms attached as Annexures to this document and suitably numbering each page of the bid 

documents with a content list indicating availability of various documents with their serial numbers.  

In the absence of numbering of pages and the content list, there is a likelihood of any important 

document going unnoticed for which the tenderer shall be   solely responsible. 

 
19. Maintenance Support 

 
The tenderer should submit their strategy for  providing maintenance support during  warranty and 

post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 (Placing in 

Service & Maintenance supervision) and Clause No. 29 (Warranty) of   SCC. 

 
20. Not used. 

 

21. Form C if required by contractor for respective section/s as specified in clause 2.4, shall be issued 

from the office of Executive Director, Northern Region,  Delhi (Clause 38.2 of SCC).  Necessary  

Road permits to reach the equipment into the specified section/s shall be arranged by the contractor 

through the respective state authorities wherever   required. 
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SECTION-I 

 
Chapter-3 

PART I 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

INDEX 

 
Clause No. Content 

 

1. General Instructions 

 
2. Interpretations & Definations 

 
3. Tender Form 

 
4. Errors, Omissions And  Discrepancies 

 
5. Local Conditions 

 
6. Compliance to Tender Conditions, 

Specifications and Drawings 

 

7. Earnest Money/Bid Guarantee 

 
8. Care in Submission of Tenders 

 
9. Right of RailTel to deal with  Tenders 

 
10. Submission of Offers 

 
11. Constitution of Firm and Power of  Attorney 

 
12. Unit Prices 

 
13. Validity of Offer 

 
14. Rates During Negotiations 

 
15. Income Tax Clearance Certificate & WORKS CONTRACT   TAX 

 
16. Period of Completion and  Time Progress Graph 

 
17. Opening of Tender 

 
18. Consortium Bids 

 
19. Qualifying Criteria 
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20. Meaning of Similar Works 

 
21. System Performance Guarantee 

 
22. Evaluation of Offer 

 
23. Execution of Contract 

 
24. Foreign Exchange 

 
25. Tenderer’s Address 

 
26. Preference to Public Sector  Undertaking 
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SECTION – I 

 
Chapter – 3 

PART - I 

INSTRUCTIONS TO TENDERERS & CONDITIONS  OF  TENDERING 
 

 

1. GENERAL  INSTRUCTIONS 

 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with  the  General 

Conditions of Contract, which are referred to herein and shall be subject to modifications, additions  

or supersession by Special Conditions of Contract and/or Special Specifications, if any,  annexed to  

the Tender Forms. 

 

2. INTERPRETATIONS  & DEFINITIONS  OF SOME GENERAL TERMS 

 
The following terms wherever occurring in the tender papers and wherever used throughout the 

execution of the work, shall, unless excluded by or repugnant to the context, have the meaning 

attributed thereto as  follows: 

 
“Tender Document” 

 

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of Tendering 

(ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical Specifications & 

Supplement, Preamble including Schedule of Requirements (SOR), all Annexures, Forms, 

Corrigendum & Addendum issued, if any, etc. shall, hereafter, be collectively referred to as the 

"Tender Document". 

 

“RailTel” shall mean Office of General Manager (Northern  Region)  of RAILTEL  

CORPORATION OF INDIA LIMITED, (a Company with its Registered and regional office at 6th 

Floor, Block-III, Delhi IT Park, Shastri Park, Delhi – 110 053) or its authorised Officers or other 

Employees authorised to deal with any matters with which these persons are  concerned,  on  its 

behalf. 

 

“Executive Director” shall mean the officer incharge for the general  superintendence  and  control   

of the RailTel’s Northern region and shall mean and include their successors of  this  region  of 

RailTel. 

 

"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser  of  this 

Tender whether in whole or in part. “Contract” shall mean and include  the Agreement  of  Work 

Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender 

percentage for items of works quantified or not quantified, the General Conditions of Contract, the 

Special Conditions of Contracts,  if any,  the drawings, the specifications, the  special  specifications, 

if any, and tender forms, if any, and the document submitted by the Tenderer which have been 

specifically been accepted by RailTel. 
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has been 

accepted either in whole or in part and shall include their personal representatives, successors and 

permitted assigns. 

 

‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, 

appendices, Site information and drawings pertaining to the work for which the  tenderers  are  

required to submit their  offer. 

 

"CONTRACTOR’s REPRESENTATIVE" shall mean a person in   supervisory capacity   who   

shall be so  declared by the Contractor and who shall be   authorized under a duly  executed  power   

of  attorney to receive materials issued  by  the  Purchaser to the Contractor   for the works.   He   

shall be responsible   for proper execution of    works at each or all places and  shall take  orders    

from Purchaser’s Engineers and carry out the  same. 

 

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter    / telegram / telex 

/ fax to the tenderer that the tender  has  been accepted  in  accordance  with provisions contained  in 

the  letter. The responsibility of the Contractor commences from the date of issue of this letter and   

all the terms and conditions of contract are applicable from this   date. 

 

‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work  

Order i.e., the time allowed for completion of the work including Sundays  &  holidays  from  the  

date of issue of Letter of Intent / Work  Order. 

 

‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the 

Contract. 

 

‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and other 

components of the plant covered by the  Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor  as  are  

prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the Quality, 

Workmanship, Performance and  Efficiency of the contracted work or part   thereof. 

 

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’  shall  mean  approved,  directed  or  instructed 

by RAILTEL, Northern Region. 

 

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Executive Director of RailTel in charge of 

works and shall include the senior executives of RailTel.  He  is responsible  for ensuring that  all  

field works covered by the  contract  are  carried  out  in  accordance  with  approved  designs, 

drawings & specifications and conditions of contract    as  agreed   to. 

 

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in  direct  charge  of  

the works or any official nominated by Executive  Director. 

 

"EQUIPMENT" shall mean all or any equipment considered necessary  by the  Purchaser's 

Engineers for satisfactory operation, as a whole, of the   installations. 

 
"MONTH" shall mean any consecutive period of   thirty  days. 

 
"MATERIALS" shall mean all equipments, components, fittings and other materials including raw 

materials required to complete the  work. 
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"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region,   Delhi. 

 
"PURCHASER’S ENGINEER" shall mean the Executive Director of RailTel  or  successor  who 

will decide  all   matters relating   to   design, manufacture, and installation   and commissioning of  

the plant and equipment at  site. 

 

"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor  or  a  Company  

registered under Indian Company Act or  an  approved  supplier  of  materials  to  whom  the 

Contractor   sublets  portions  of  the    contract. 

 

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores  

covered in the contract are to be delivered at the   destination. 

 

“INSPECTING OFFICER” shall mean the person, or organization  specified  in the  contract  for  

the purpose of inspection of stores of work under the contract and includes his/ their authorized 

representative. 

 

“SITE”  shall mean the areas to be taken up  for  the permanent works, together with any other area  

or areas as shall be determined by the Purchaser's Engineer, which may be placed at the disposal of  

the Contractor for the purpose of the contract and also  such area  or areas  used  for  store  yards, 

works yards or workshop in proximity of the works as the Purchaser’s  Engineer  may  have  

authorized as an extension of the site, irrespective of the terms and conditions   under   which they   

are occupied   by   the   Contractor. 

 

“BLOCK SECTION” shall mean the distance along the railway track between two consecutive 

Railway stations. 

 

"TENDERER" shall mean and includes any firm of engineers or Contractors or any company or 

body, corporate or otherwise, who submit the Tender which has been   invited. 

 

“LIMITED TENDER” shall mean tenders invited from all or some contractors on the approved or 

selected list for the similar type of work executed and approved by the   Purchaser. 

 

“OPEN TENDER” shall mean the tenders invited in open and public manner and with adequate 

notice. 

 

"WORK OR WORKS" shall mean all or any of the items of the work for which the 

Tenderer/Contractor has Tendered/contracted according to the specifications,  drawings  and  

Annexure hereto annexed or to be implied there from, or incidental thereto or to  be  hereafter 

specified or required in such explanatory instructions and drawings, being in conformity with the 

original specifications, drawings,  Annexure  and  schedules  and  also  such  instructions  and 

drawings additional to the aforementioned as may from time to time be issued by the Purchaser's 

Engineer during the  progress  of the contracted  work. 

 

“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel issued 

under the authority of the Executive Director or as amplified / added to / or supported special 

specifications if any, appended to the tender   forms. 
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“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed to the 

tender forms and shall include any modifications of such drawings and further drawings as may be 

issued by the Executive Director time to  time. 

 

"WRITING" includes    all matters written, typewritten or printed either in whole or in part. 

 
3. TENDER FORM: Tender Forms shall embody the contents of the contract documents  either  

directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or 

downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be 

required to submit evidence regarding their financial status, previous experience and ability  to  

execute the works, without which their tenders will not be   considered. 

 

4. ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies or 

omissions from the drawings or any of the Tender Forms or should he be in doubt as  to  their 

meaning, he  should at once notify the authority inviting tenders who  may send a written instruction  

to all tenderers. It shall be understood that every endeavor has been made to  avoid any error which  

can materially affect the basis of the tender and the successful tenderer shall take upon himself and 

provide for the risk of any error which may subsequently be discovered and shall make  no  

subsequent claim on account  thereof. 

 

In case of any contradiction only the printed rules and books should be followed  and  no  claim  for 

the mis-interpretation shall be  entertained. 

 

5. LOCAL CONDITIONS 

 
5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions and  

factors which would have any effect on the performance of the contract and cost of the stores. The 

purchaser shall not entertain any request for clarifications from the tenderer regarding such local 

conditions. No request for the change of price, or time schedule of delivery of stores shall be 

entertained on account of any local condition or factor after the offer is    accepted by the purchaser. 

 
5.2 The intending tenderer is advised to study the tender documents carefully.  Submission  of  a  

quotation by the tenderer shall be deemed  to  have  been done after a careful study and examination  

of these documents with full understanding of the implication thereof. These conditions and 

specifications shall be deemed to have been  accepted  unless  otherwise,  specifically  commented 

upon by the Tenderer in his quotation. Failure to  adhere to anyone or all these instructions may  

render his offer liable to be ignored without any  reference. 

 

6. COMPLIANCE TO  TENDER  CONDITIONS, SPECIFICATIONS  & DRAWINGS 

 
6.1 The tenderer shall indicate clause by clause for each section of the tender document that either his 

tender complies in every respect with the requirements of each clause and sub clause or if  not, 

precisely how they differ from the requirements of the tender. In  later case,  the tenderer shall  

enclose a separate statement as per proforma (see Form 5 of Section-I, Chapter-6),  indicating only   

the deviations  for  any  clause   or   sub clause of Special   Conditions   of   Contract,   Instructions   

to   Tenderers   and  General Conditions of Contract,  Technical   Specifications,   Preamble   etc. 

which  he   proposes  with justifications  for   deviations    proposed. The purchaser reserves the right  

to accept or reject these deviations and his decision thereon shall be   final 

 

6.2 The tenderer should serially number all the pages of the bid. The tenderer  should  provide  

information about the compliance of various clauses /sub  clauses/  paragraphs (when tenderer    plans 
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to give separate compliance of each paragraph or sub clause) of the tender document  as  per  

following table: 

 

S.N. Clause 

no. with 

chapter 

First few 

words of 

clause / sub 

clause / 

paragraph 

Compliance 

status 

Reference of 

clause /page no. 

of supporting 

document ( this 

page no. shall 

correspond to the 

serial numbering 

of the bid) 

Remarks if any 

      

 
The table given above, duly filled in all respects, must    be submitted along with offer. 

 
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6    Section I. 

 
6.3 Firms should give as proof of work experience {Form (2) and Form (13)}.  Details  of  works  

executed giving details of the name of the project, date of award, length of the section, No.  of 

Stations, value of the contract, the original execution period and  the  actual execution time  taken.  

The certificate from the actual user about the satisfactory performance indicating all the details as 

given herein shall be enclosed with the  tender. 

 

7. EARNEST MONEY 

 
7.1 The Tenderer shall be required to deposit earnest money with the Tender for the due performance of 

the stipulation to  keep the offer  open till such date as specified  in the Tender under the conditions   

of Tender. 

 

(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. The 

exact amount of Earnest Money required to be deposited is indicated in Bid Data  Sheet  (BDS) 

Chapter 5 Section I. 

 

(b) The tenderers shall hold the offer open till such date as specified in Clause 13 of this chapter. It    

being understood that the tender documents have been sold/issued  to the tenderer and  the tenderer  

has been permitted to tender in consideration of stipulation on his part, that after  submitting  his 

tender he will not resile from his offer or modify the terms and conditions, thereof in a manner not 

acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation the 

aforesaid amount deposited as earnest money shall be liable to be forfeited by the   RailTel. 

 

(c) If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained  as   

part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the General 

Conditions of Contract. The Earnest Money of other tenderers shall,  save  as  herein  before  

provided, be returned to them, but RailTel shall not be responsible for any loss or depreciation that 

may happen thereto while in their possession, nor be liable to pay interest   thereon. 

 

7.2 The earnest money should be in any of the following  forms: 

 
7.2.1 Pay orders and demand drafts. These forms of earnest money could be either of the State Bank of 

India or of any of the nationalized banks. No confirmatory advice from the Reserve Bank of India  

will be necessary. 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

17 

 

 

 

 
 

7.2.2 Deposit receipt executed by the scheduled banks (other than the State Bank of India and the 

Nationalized Banks) approved by the Reserve Bank of India for this purpose.    The RailTel will not, 

 
7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies of the 

offer shall contain true copies of Earnest Money receipt. 

 

7.4 Pay Orders or Demand Drafts shall be drawn in favour of RailTel Corporation of India Limited, 

payable at Delhi and endorsed “Account Payee”. These instruments should be valid at least for the 

period covering 90 days beyond the validity of the   offer. 

 

7.5 The bid guarantee / earnest money may be  forfeited: 

 
7.5.1 If a tenderer withdraws its tender during the period of tenders validity specified in clause 13 of 

Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the 

tenderer fails to Sign the contract in accordance with Clause 2  of Special Conditions  of Contract and 

to furnish performance guarantee in accordance with Clause 3 of  Special  Conditions  of Contract. 

 
7.5.2 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned within 

reasonable time to the unsuccessful tenderer but the  RailTel  shall  not   be responsible for any loss   

or depreciation that  may  happen  to  the  security  for  the  due performance  of  the  above 

stipulation to keep offer open for the period specified  in the tender documents or to  the Earnest 

Money  while  in their possession nor be liable to  pay  interest   thereon. 

 

7.5.3 Tender not accompanied by Earnest Money will be summarily   rejected. 

 
8. Care in Submission of Tenders 

 

(a) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual  inspection 

of the site and  locality of the works, that all conditions  liable to  be encountered during  the 

execution of the works are taken into account and that the rates he enters in the tender forms are 

adequate and all inclusive to accord with the provisions in Caluse-37 of the General conditions of 

Contract for the completion of works to the entire satisfaction of the   Engineer. 

 

(b) When work is tendered for by a firm or company of contractors, the tender shall be signed by the 

individual legally authorized to enter into commitments on their   behalf. 

(c) The RailTel will not be bound by any power of attorney granted  by the  tenderer or by changes  in  

the composition of the firm made subsequent to the execution of contract.  It  may,  however  

recognize such power of attorney and changes after obtaining proper legal advice, the cost of which 

will be chargeable to the  contractor. 

 
9. Right of RailTel to deal with  Tenders 

 

9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to invite 

open or limited  tenders and when tenders are called to accept a tender in whole or in part or reject   

any tender or all tenders without assigning reasons for any such  action. 
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9.2 The authority for the  acceptance of the tender will rest with the RailTel.   It shall not be obligatory   

on the said authority to accept the lowest tender or any other  tender  and  no  tenderer  (s)  shall 

demand any explanation for the cause of rejection of his/their tender nor the RailTel undertake to 

assign reasons for declining to consider or reject any particular tender or   tenders. 

 

9.3 If the Tenderer (s) deliberately gives/give wrong information in his/their tender or creates/create 

circumstances for the acceptance of his/their tender, the RailTel reserves the right to  reject such  

tender at any stage. 

 

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the acceptance     

of his/their tender, the RailTel shall deem such tender cancelled, unless  the  firm  retains  its  

character. 

 

10. SUBMISSION  OF OFFERS 

 

10.1 All offers in the prescribed forms should be submitted before the time and date fixed for the receipt    

of the offers. Offers received after the stipulated    time and date will be summarily rejected. 

 

10.2 In case the date of opening happens to be a holiday, the tender will be received and  opened at the  

same time on the    next working day. 

 

10.3 All offers shall be either type written or written neatly in indelible ink in English. Each page of the 

offer must be numbered consecutively. A reference to total number of pages comprising the offer  

must be made at the top right hand corner of the top page. The supporting documents should be 

submitted either in original or duly signed by the authorized signatory of the tenderer. The original 

documents shall be produced for  verification    when   called   for. 

 

10.4 All copies of the tender papers shall be signed in ink  by  the  tenderer,  on each  page including  

closing  page  in  token  of  his   having  studied  the   tender  papers    carefully. 

 

10.5 In case tenderer considers necessary to include new item of work not included in schedule of 

requirement but considered necessary for achieving the end objective he may do so by submitting a 

new schedule of requirement marked as “C” quoting the rates and quantities along with the detailed 

justification. 

 

10.6 RATES IN FIGURES &  WORDS 

 
(i) All prices and other information like discounts etc. having a bearing on the  price  shall be written  

both in figures and in words in the prescribed  offer  form.  In case of difference  in words  and  

figures the amount written in words will be taken into   consideration. 

 

(ii) In  the  event of any discrepancy between   unit   rate   and   total cost, the value shown in unit rate 

will be taken for   evaluation purpose. 

 

(iii) In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 

document,  the  offer    is liable to be rejected. 

 
10.7 ATTESTATION OF ALTERATION: No scribbling is permissible in the  tender documents.  

Tender containing erasures and alterations in the tender documents are liable to be rejected. Any 

correction made by  the tenderer/ tenderers   in his/their    entries    must   be   signed (not initialed) 

by him/them. 
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10.8 The tenderer shall submit his tender in sealed  cover.  The tender shall be complete in all respects.  

The original tender paper purchased from this office or down loaded from the RailTel web site shall 

be returned duly signed on each page along with the  offer. 

 

10.9 Tender Bid: The envelope should bear the Tender No., its description and date of closing/opening. 

The complete Tender Bid shall be addressed  to: 

 

The Executive Director, 

Northern Region, 

RailTel Corporation of India Limited, 

6th floor, Block-III, Delhi IT Park, 

Shastri Park 

Delhi-110 053 

 
10.10 The bid shall consist of the  following:- 

 
1) Offer Letter complete.   (Form No.1 of Section-I,  Chapter-6) 

 
2) Schedule of Requirements   duly filled   (Section-I,Chapter-7). 

 
3) Earnest Money in prescribed form. (Clause 7 of Section-I,   Chapter-3) 

 
4) Not used. 

 
5) Constitution of Firm and Power of Attorney (Clause  11) 

 
6) Clause wise compliance to tender conditions & statement of deviations 

(Clause 6). (Form No.5 of Chapter-6,  Section-I) 

 

7) Similar works executed or under execution. (Form No.13) 

(Clause 19.1.3) 

 

8) User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause   19.1.4) 

 
9) System performance guarantee (Clause 21) of Section 1, Chapter 3 

Part I. (Form No.7) 

 

10) Complete technical data and particulars of the equipment offered, as specified in 

the Tender papers together  with  descriptive  literature, leaflets, Drawings,  if  

any,  complete with list etc. (Clause  19.4). 

 
1)    Name    of     manufacturers,     place     of     manufacture     and     documentary     proof     of   

equipment being proven and working for more than one year along with user certificate clearly 

indicating the date of commissioning in the user   network. 

 

12) Not used . 

 
13) Any other information desired to be submitted by the  tenderer. 

 
14) The present work load of the telecom contracts in hand as per   the 
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format   (Form No.9). 

 
10.11 There is one SOR: SOR (A) for Schedule Items for which should quote a single percentage 

above/below in the Tenderer offer given at the End of SOR   (A). 

 
11. CONSTITUTION OF FIRM AND POWER OF   ATTORNEY 

 

11.1 Any individual(s) signing the tender or other documents connected  therewith  should  specify  

whether he is signing:- 

 

(a) As sole proprietor of the concern or as attorney of the    sole  proprietor; 

 
(b) As a partner or partners of the  firm; 

 
(c) As a Director, Manager or Secretary in the  case of Limited  Company duly authorized  by a 

resolution passed by the Board of Directors or in pursuance of the authority conferred by 

Memorandum of Association. 

 

11.2 In the case of a firm not registered under the  Indian  Partnership  Act,  all  the  partners  or  the 

attorney duly authorized by all of them should sign the tender and all other connected  documents.  

The  original  Power  of  Attorney  or   other   documents  empowering   the   individual   or 

individuals to sign should be furnished to the Purchaser     for verification, if   required. 

 

11.3 The  RailTel will  not  be  bound  by Power  of  Attorney  granted  by the  tenderer  or  by the 

changes in the composition of the firm made subsequent  to  the execution  of  the  contract  

agreement. 

 

11.4 In case   where   the   Power of Attorney partnership   deed   has   not  been   executed   in   English, 

the true and authenticated  copies  of the  translation of the same by  Advocate,  authorized  

translators  of   Courts   and   Licensed   Petition   Writers   should  be  supplied   by   the 

Contractor(s)   while tendering for the work. 

 

11.5 The duly notorised Power of Attorney, Partnership  Deed, Memorandum of Joint  Venture  as the  

case  may  be  in    original  or duly signed. 

 

12. UNIT PRICES 

 
The Unit prices should be quoted by the Contractor as an all inclusive price, after taking all the 

relevant factors into  consideration and  these  should  be  Firm and  all inclusive without any   

variation clauses. These shall include all taxes & duties such as excise  duty,  sales  tax,  works 

contract tax, service tax & octroi etc. as payable under the law of land  and  purchaser  shall  not 

accept any liability for the  same after award and  acceptance of contract.  The  prices  shall   be   

quoted   in   Indian Rupees for the units under   metric system. Reference may be made to  Clause    

38 of Special Conditions of Contract. Bids not confirming to clause 38 of SCC will be summarily 

rejected. 

 

13. VALIDITY OF OFFER 

 
The  tenderer  shall keep the offer open for a minimum period as indicated in Bid Data Sheet  from   

the date of opening of tender. Within that period the tenderer cannot  withdraw his offer  subject  to  

the   period  being  extended       further,  if  required,  by mutual  agreement  from  time  to  time. Any 
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contravention of the above condition will make the tenderer liable for  forfeiture of his Earnest  

Money. 

 

14. RATES  DURING NEGOTIATION 

 
The  tenderer/s  shall  not increase his/their quoted  rates  including payment terms in  case  the 

RailTel Administration negotiates   for reduction    of    rates. Such    negotiations shall not    amount 

to  cancellation  or withdrawal of the  original  offer  and  the rates  originally  quoted   will be   

binding on   the   tenderer/s. 

 

15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT TAX 

CERTIFICATE. 

 

I. Deleted 

 
II. The successful tenderer is required to be registered with the commercial tax authorities of the  

respective states where the work is to be executed for WCT. The WCT registration numbers of the 

successful tenderer with the concerned states shall be a pre-requisite before raising the bill for 

payment. 

 

16. PERIOD OF COMPLETION AND TIME PROGRESS   GRAPH 

 
16.1 The works/work are/is to be completed within a period as mentioned in Bid Data Sheet 

(BDS) from the date of issue of Letter of Acceptance of the   tender. 

 
16.2 The Tenderers should submit the bar chart including each  activities  of the  Schedule  of 

Requirements indicating his planning to complete the work within the stipulated    completion period. 

 

17. OPENING OF TENDER: 

 
17.1 Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid Data 

Sheet (BDS) in presence of such Tenderers/Representatives who  choose to be   present. 

 

17.4 NON-TRANSFERABILITY  AND  NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not 

refundable. 

 

18. CONSORTIUM BIDS 

 
Deleted 

 
19. QUALIFYING CRITERIA: 

 
19.1 General: 

 
19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various areas to 

ensure that qualified tenderer has necessary experience, technical expertise,  equipments  and  

financial and  human resources to successfully complete the  project. 
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19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN THIS TENDER 

 

19.1.3 The work covered by this tender is extremely skilled and technical    in nature and only the firms 

 
having sufficiently skilled and experienced staff with them and who have carried out tight targeted Telecom 

works shall quote against this  Tender. 

 

19.1.4 The tenderer shall necessarily satisfy the eligibility conditions as listed   below:- 

 
1.1 The tenderer should have completed in the last three   financial year (i. e. current year and three 

previous financial years),at least one similar single work for a minimum value of 35% of the advertised 

tender value of the   work. 

 

1.2 Similar nature of work physically completed within the qualifying period, i.e. the last 3 financial    year and 

current financial year (even though the work might have commenced before the qualifying period) shall only 

be considered in evaluating the eligibility   criteria. 

 

1.3 The total value of similar nature of work completed during the qualifying period and not the 

payments received within qualifying period alone, shall be   considered. 

 

(For this tender, details of “similar single work” mentioned in Clause 20 of   ITT) 

. 

2.  The total contact amount received by the tenderer during the last three years should    be a minimum of 150% 

of the advertised tender value of the work. (Last audit report from registered Chartered Accountant to be 

enclosed). 

 
19.2 TECHNICAL  REQUIREMENTS 

 

Tenderer must have proper Office Set up, Man power,  Equipments  and  Machinery  as  follows: 

 

(i) Office Setup: Tenderer should  have  a proper office with regular  staff,  Computers,  Fax Machine  and 

Telephone. 

The Office Address, Telephone No, Fax No., E-mail ID must be   specified. 

 
(ii) Minimum Technical Man Power: Tenderer should   have:  

 

1. Engineer - 1 No. 

 
2. Supervisor (Diploma Holder) - 1No. 

 
3. Splicer (Skilled & Experienced) - 1 No. 

 
4. Wireman/Cable Jointer (ITI)                   - 2 Nos. 

 

5. Skilled & Unskilled Man Power -  (Sufficient) 

 

 
(iii) Minimum Equipments / Machinery : Tenderer should own    : 

 
1. OTDR 
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2. OFC Blowing Machine . 

 
3. Splicing Machine 

 
4. Cable Route Locator 

 
5. Optical Power Meter & Laser  Source. 

 
6. And Tenderer should either own or should have arrangement to hire HDD Machine , 

JCB Machine and  Loading  Vehicles. 

 

Table to be submitted duly filled: (Annexure-I  ) 

 

Eligibility 

Clause No 

 

Actual Available 

 
Whether 

Requirement 

Fulfilled 

(Yes/No) 

 
Documentary 

evidence 

enclosed at 

19.1.4(1) 

i) The tenderer should have completed in 

the last three financial year (i. e. current 

year and three previous financial years),at 

least one similar single work for a 

minimum value  of 35% of the advertised 

tender value of the work. 

ii) Similar nature of work physically 

completed   within  the   qualifying  period, 

i.e. the last 3 financial year and current 

financial year (even though  the  work 

might have commenced before the 

qualifying period)  shall  only  be 

considered in evaluating the eligibility 

criteria. 

iii) The total value of similar nature  of 

work completed during the qualifying 

period and not the payments  received 

within qualifying period alone, shall be 

considered. 

   

19.1.4 (2) 

The total contact amount received by  

the tenderer during the last three   years 

- Should be a minimum of 150% of the 

advertised tender value of the  work. 

   

19.2.(i) Office setup: 

1.Office Address, 

2.Telephone No , 

3. Fax No. 

4.E-mail ID 
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19.2.(ii)  Man Power: 

1. Engineer 

2.Supervisor 

3.Splicer(Skilled&Experienced) 

4.Wireman/CableJointer  

5.Skilled & Unskilled Man  Power 

  

 

  

 

19.2.(iii)Equipments/Machinery 

1. OTDR 

2. OFC Blowing Machine 

3. Splicing Machine 

4. Cable Route Locator 

5. Optical Power Meter 

6. Laser Source 

7. JCB Machine 

8. HDD Machine 

9   Loading Vehicle 

   

 

Signature of Contractor 
 
 

19.3 Not Used 

 
19.4 Equipment/Material 

 
19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be 

supplied under this tender will be obtained. The tenderer should also enclose an   

undertaking from the sources, from where he is procuring the material to the effect that the 

material shall be supplied in time so as to enable the tenderer to complete the work within 

completion period. 

 

19.4.2 All equipments/ materials proposed to be used shall be of proven design and 

performance. The equipment/ materials shall has been successfully commissioned and 

remained in satisfactory service atleast for a period of two years on date of tender 

submission. Certificate from the actual user of the equipment about satisfactory 

performance shall be enclosed with the  tender. 

 

19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor 

duly supported by the  original manufacturer. 

 

19.5 Not Used. 

 
19.6 Not used. 

 
 

19.7 WORK LOAD 

 
The tenderer submit the present workload of the telecom. Contracts in hand as per the format (Form 

No.9 of Section-I, Chapter-6). The performance of the tenderer  with  regard  to  satisfactory  

execution of more than one contract simultaneously in the past shall be taken into    account. 
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20. MEANING  OF SIMILAR WORKS 

 
20.1 For this tender “similar single work” means one complete work   involving: 

“Trenching, Laying, Jointing, Splicing, Termination, Testing and Commissioning of Optical 

Fiber Cables.” 

 

20.2 Works similar to the scope of work as contained in this tender shall mean the work as indicated in 

Tender Notice & Bid Data Sheet, executed  in  India  as per the scope of the  work/specifications  

given in the Tender document executed for Govt./PSU’s /reputed Private organization dealing with 

Telecom/Electrical utilities only. In case of mixed nature of work, cost  of  above-mentioned  

activities should constitute atleast 60% of the total cost of   work. 

 

21. SYSTEM  PERFORMANCE GUARANTEE 

 
21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / material 

supplied by him is installed and commissioned at site, it shall achieve the desired objective and that   

in the event of performance of the system when installed not complying with the end objective or  

with the specifications, he shall provide further inputs to enable the RailTel to realize the end 

objectives with  full  compliance  of the  specifications  contained  in  these  documents.  No 

additional payment will  be made  to  the contractor  for  supply of any  additional  goods  and 

service required in this  regard. 

 
21.2 This certificate  in the proforma  given in  Form  No. 7,  shall   accompany  the  final  offer.   

Absence of this certificate which will form part of the agreement shall disqualify the tenderer 

automatically. 

 

21.3 In case the tender is not the original equipment manufacturer, the unqualified  &  unconditional 

support to be provided by the original equipment manufacturer for the equipment to be supplied 

against this tender should be submitted by the  tenderer. 

 
22. EVALUATION  OF OFFER 

 

The authority for the acceptance of   the tender    rests with    the Purchaser. The tenders received    

will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the 

Purchaser. 

 

However, the purchaser shall not be bound to accept the lowest  or  any tender  or  to  assign  any 

reason for non-acceptance or rejection of a tender. “The purchaser reserves the right to accept any 

tender in respect of the whole or any portion of the work specified in the tender paper or to  sub-  

divide the work among different Tenderers or to  reduce the work or to accept any  tender for less   

than the tendered quantities without assigning any reason   whatsoever”. 

 
23. EXECUTION  of CONTRACT 

 

23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office  of  

Executive Director, RailTel Northern Region or in the office of concerned  Engineer,  as the  case  

may be or if a firm or corporation, a duly authorized representative shall so appear and execute the 

contract documents within 15 days after the contract has been awarded  to  him  as  indicated  in 

Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall constitute a breach of the 

agreement  affected  by  the  acceptance  of  the  tender  in  which  case  the  full  value  of  the earnest 
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money accompanying the tender shall stand forfeited without prejudice to any other rights or  

remedies. 

 

23.2 In the event of any tenderers whose tender is accepted shall refuse to  execute  the  contract  

documents as herein before provided, the RailTel may determine that such tenderer has abandoned  

the contract and thereupon his tender and acceptance thereof shall be treated  as  cancelled  and 

RailTel shall be entitled to forfeit the full amount of the Earnest Money and to recover the damages 

for such default. 

 

24. Deleted 

 
25. TENDERER’S ADDRESS 

 
Tenderer shall state in the tender his postal address fully  and  clearly.  Any communication sent to   

the tenderers by post at the said address shall be deemed  to  have  reached  the tenderer duly &  

timely, not withstanding the fact that  the communication could  not reach  the tenderer at all or in  

time for whatever reason. Important documents shall be sent by Registered  Post/  Speed 

post/Couriers. 

 
26. PREFERENCE TO  PUBLIC  SECTOR UNDERTAKING 

 

Due preference as per the extant rules applicable on the day of opening of this tender will be given    

to Central Public Sector Undertakings as per Government of India,  Department  of  Public  

Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or   latest. 
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SECTION-I 

 
Chapter-3 

PART II 

GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions 

 
2. General Obligations 

 
3. Law governing the Contract 

 
4. Communications to be in  writing 

 
5. Service of Notices on  Contractors 

 
6. Occupations and use of  land 

 
7. Assignment or subletting of  contract 

 
8. Assistance by the RailTel for the stores be obtained by the 

Contractor 

 
9. Railway Passes 

 
10. Carriage of materials 

 
11. Force Majeure Clause 

 
12. Representation on Works 

 
13. Relics and Treasures 

 
14. Excavated material 

 
15. Indemnity by Contractors 

 
16. Earnest  Money and Security Deposit 

 
17. Completion Period 

 
18. Illegal Gratification 

 
19. Execution of Works 

 
20. Compliance to Engineer’s  Instructions 

 
21. Instructions  of Engineer’s Representative 
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22. Adherence to specifications and  drawings 

 
23. Working during night 

 
24. Damage to RailTel property or private life and   property 

 
25. Sheds, Stores houses and  Yards 

 
26. Provision of efficient and competent  staff 

 
27. Workmanship  and Testing 

 
28. Facilities for Inspection 

 
29. Examination of work before covering  up 

 
30. Temporary works 

 
31. Contractors to supply water for  works 

 
32. Property in material and  plants 

 
33. Tools, Plant and Materials supplied by the  RailTel 

 
34. Precaution during progress of  work 

 
35. Use of Explosives 

 
36. Suspension of works 

 
37. Rates for items of works 

 
38. Demurrage and wharfage  dues 

 
39. Rates for extra items of works 

 
40. Handing over of works 

 
41. Modification to Contract to be in  writing 

 
42. Powers of Modification to  Contract 

 
43. Monthly Statement  of Claims 

 
44. Qualities in schedule annexed to  Contract 

 
45. Measurements of Works 

 
46. “On-Account” Payment 

 
47. Maintenance of works 
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48. Certificate of Completion of  Works 

 
49. Approval only by Maintenance  Certificate 

 
50. Maintenance Certificate 

 
51. Final payment 

 
52. Withholding and lien in respect of sums  claimed 

 
53. Signature on Receipts for  Amounts 

 
54. Wages to Labour 

 
55. Provisions of Payments of Wages  Act 

 
56. Reporting of Accidents to  Labour 

 
57. Provisions of Workmen’s Compensation  Act 

 
58. RailTel not to provide quarters for  Contractor 

 
59. Labour camps 

 
60. Non-Employment of Labourers below the age of  15 

 
61. Determination of Contract 

 
62. Termination of contract owing to default of  contractor 

 
63. Matters finally determined  by the RailTel 

 
64. Settlement of dispute and  Arbitration 
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SECTION – 1 

 
Chapter - 3 

PART II 

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH RAILTEL’s 

WORKS 

 
DEFINITIONS AND INTERPRETATION 

 
1. Definitions: 

 

1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section - 1 

(INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 

(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or the temporary works (as hereinafter defined) 

but does not include materials or other things intended to form or forming part of the permanent work. 

 

(b) “Temporary Works” shall mean all temporary works of every kind required for the execution, 

completion and/or maintenance of the w o r k s . 

 

(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 

 
1.2 Singular and Plural: Works importing the singular number shall also include the plural and vice 

versa where the context requires. 

 

1.3 Headings & marginal headings: The headings and marginal headings in these general conditions are 

solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken 

into consideration in the interpretation or construction thereof or the   contract. 

 
2. GENERAL OBLIGATIONS 

 

2.1 Execution Co-relation and intent of contract documents:   - 

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The contract 

documents are complementary, and what is called for by any one shall be as binding as if called off 

try all; the intention of the documents is to include all labour and materials, equipments and 

transportation necessary for the proper execution of work. Materials or work not covered by or 

properly inferable from any heading or class of the specifications shall not be supplied by the RailTel 

to the contractors unless distinctly specified in the contract documents. Materials or works described 

in words, which so applied, have a well-known technical or trade meaning shall be held to refer to 

such recognized standards . 

 

2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region  or  to  a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on the 

Contractor and the other region in the same manner & take effect in all respects as if the Contractor 
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and the other region were parties thereto from the inception and the corresponding officer or the 

competent authority in the other region will exercise the same powers and  enjoy the same authority   

as conferred to the Predecessor RailTel/Project under the original contract/agreement entered    into. 

 

2.3 If for administrative or other reasons the contract is transferred to the other region of RailTel the 

contract shall notwithstanding anything contained herein contrary thereto, be binding on the 

Contractor the and the other region in the same manner and take effect in all respects as if the 

contractor and the other region had    been parties thereto from the date of this contract. 

 

3. Law Governing the Contract: 

 
3.1 The Contract shall be govern by the law for the time being in the republic of   India. 

 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the  provision of any 

statute relating to the works and regulations and bye-laws of any local  authority and  of any water  

and lighting companies or undertakings, with whose system the work is proposed  to be connected  

and shall before making any variation from the drawings or the specifications that may  be 

necessitated by so confirming give to the Engineer notice specifying the variation proposed to be  

made and the reason for making the variation and shall not carry out such variation until he has 

received instructions from the Engineer in respect thereof.  The Contractor shall be bound to give   all 

notices required by statue, regulations or bye-laws as aforesaid and to pay all fees and taxes payable 

to any authority in respect thereof . 

 

4. Communications to be in writing – All notices, communications, references and complaints made 

by the RailTel or the Engineer or the Engineer’s representative  or  the  Contractor  interest  

concerning the works shall be in writing and no notice, communication, references or complaint not  

in writing shall be  recognized. 

 

5. Service  of  Notices  on  Contractors  –  The  Contractor  shall  furnish  to  the  Executive     Director 

/RailTel the name, designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the contract if delivered   

to the Contractor or his authorized agent or left at or posted to the address so given and shall be 

deemed to have been so given in the case of posting on day on which they would have reached such 

address in the ordinary course of post or on the day on which they were so delivered or left. In the 

case of contract by partners, any change in the constitution of the firm shall be forthwith notified by 

contractor to the Executive Director /RailTel. 

 

6. Occupation and use of land – No land belonging to or in the possession of the Railway/RailTel shall 

be occupied by the contractor without the permission of the RailTel. The Contractor shall not use, or 

allow to be used, the site for any purposes other    than that executing the works. 

 

7. Assignment or subletting of contract: - The  Contractor  shall not assign or  sublet the  contract or 

any part thereof or allow any person to become interested therein  in  any  manner  whatsoever  

without the special permission in writing of the  RailTel.  Any breach of this condition shall entitle the 

RailTel to rescind the contract under clause 62 of these conditions and also render the contractor liable 

for payment to the RailTel in respect of any loss or damage arising or ensuring from such cancellation.  

Provided always that execution of the details of the work by petty contractor under   the direct and 

personal supervision of the contractor or his agent shall not be deemed to be sub- letting under this 

clause. The permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the Contractor of any 

responsibility under the Contract. 
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8. Assistance by the RailTel for the stores to be obtained by the Contractor:   Owing to difficulty    

in obtaining certain materials (including Tools & Plants) in the market, the RailTel may have agreed 

without any liability therefore, to endeavor to obtain or assist the Contractor in obtaining the required 

quantities of such materials as may be specified in the Tender.  In the event of delay or  failure in 

obtaining the required quantities of the aforesaid materials, the Contractor shall not be deemed 

absolved of his own responsibility and shall keep in touch with the day to day position regarding their 

availability and accordingly adjust progress of works including  employment  of  labor and the RailTel 

shall not in any way be liable for the supply of materials or  for  the  non-supply thereof for any 

reasons whatsoever not for any loss  or damage  arising  in consequence  of such delay or non- supply. 

 

9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or any of 

his employee/worker. 

 

10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the conveyance of 

Contractor’s materials, tools and plant by Rail which may be required for use in the works and the 

contractor shall pay full freight at public tariff rates t h e r e f o r e . 

 

11. Force Majeure Clause 

 
11.1 If at any time, during the continuance of this Contract,  the  performance,  in whole  or  part,  by  

either  party,  of any  obligation under  this  contract   shall be prevented   or delayed by  reason  of 

any war, hostility, act of the public enemy, Civil  Commotion,  Sabotage,  Fires,  Floods,  Earth 

quakes, explosions, strikes,  epidemics,  quarantine  restrictions,  lockouts,  any  statute,  statutory 

rules/  regulations,  order   of   requisitions   issued   by   any Government   Department   or 

Competent  Authority  of acts  of God  (here-in-after  referred  to   as   event)  then provided  notice   

of the happening of any such event  is  given by either party to  the  other within twenty one days  

from the date of occurrence thereof, neither party shall, by reason of such event, be entitled to 

terminate this Contract nor shall either party have  any claim  for  damage  against  the  other  in 

respect of such non- performance or delay in performance, and the obligations under the Contract  

shall be resumed as soon as practicable after such event has come to an end or ceased to exist, 

PROVIDED  FURTHER  that   if   the   performance   in whole  or  part   of   any  obligation under 

this Contract is prevented or delayed by reason of any such event  beyond a period  as mutually  

agreed to by the   RailTel   and the   Contractor after any event or 60 days in the   absence   of such   

an  agreement whichever  is  more,  either  party  may  at  its  option   terminate   the   Contract 

provided   also   that  if  the contract   is   so   terminated    under    this  clause  the   RailTel may  at  

the time of such termination take over from the  Contractor  at  prices  as  provided  for  in the 

contract, all works executed or works under  execution. 

 

12. Representation on Works – The Contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on receiving 

reasonable notice, present himself to the Executive Director /RailTel and orders given by the 

Engineer or the Engineer’s Representative to the agent shall be deemed to have the same force    as if 

they had been given to the Contractor.  Before absenting himself, the Contractor shall furnish the 

name and address of his agent for the purpose of this clause and failure on the part of the Contractor to 

comply with this provision at any time will entitle the RailTel to rescind the contract under Clause 62 

of these conditions. 
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13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the 

site shall be property of the RailTel and the Contractor shall duly preserve the same to the satisfaction 

of the RailTel and shall from time to time deliver the same to such person or persons as the RailTel 

may appoint to receive the same. 

 

14. Excavated material –  The Contractor shall not sell or otherwise dispose of or remove except for    

the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or materials 

which may be obtained from any excavation made for the purpose of the works or any building or 

produced upon the site at the time of delivery of the possession thereof but all the substances, 

materials, buildings, and produce shall be the property of the RailTel provided that the  Contractor 

may, with the permission of the Executive Director /RailTel, use the same for  the  purpose of the 

works either free of cost or pay the cost of the same at such rates as may be determined by the 

Engineer. 

 

15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel from and 

against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of every 

nature and description brought or recovered against the RailTel’s by reason of any act or omission   of 

the Contractor, his agents or employees, in the execution of the works or in his guarding of the same.  

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 

16. Security Deposit 

 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as part    

of security deposit for the due and faithful fulfillment of the contract by the contractor. The balance to 

make up the security deposit, may be deposited by Contractor in the form of Demand Drafts or may 

be recovered by percentage deduction from the contractor’s “on account” bills. Provided also  that in 

case of defaulting contractor the RailTel may retain any amount due for payment to the Contractor on 

the pending “on account bills” so that  the  amounts so retained  may not exceed  10%  of the total 

value of the contract. 

 

16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of recovery / 

mode of recovery shall be as  under: 

 

a) Security Deposit for each work should be 5% of the contract   value. 

b) The rate of recovery should be at the rate of 10% of the bill amount till the full security deposit is 

recovered. 

c) Security Deposits will be recovered only from the running bills of the contract and no other mode 

of collecting SD such as SD in the form of instruments like BG, FD etc. shall be accepted towards 

Security Deposit. 

 

Security Deposit shall be returned to the contractor after the physical completion of the work as 

certified by the competent authority. The competent authority shall normally be the authority that 

is competent to sign the contract. 

 

16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to the 

Contractor under the Contract. 

 

17 Completion Period:- 
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17.1 Subject to any requirement in the contract as to completion of any portion or portions of the works 

before completion of the whole, the contractor shall fully and finally complete  the  whole  of  the 

works comprised    in the contract (with such modifications as may be directed under conditions of 

This contract) by the date entered in the contract    or extended date in terms of the following clauses: 

 
17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially  

increased the magnitude of the work, then such extension of the contracted date of completion may   

be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover 

that the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the clause thereof shall arise and in any case  not  less  than  one 

month before the expiry of the date fixed for completion of the    works. 

 

17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act  or  

neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause (4) 

of clause 20 of these conditions or in executing the work not forming part of the contract but on 

which contractor’s performance necessarily depends or by reason of proceeding taken or  threat- 

tended by or dispute with adjoining or neighboring owners or public authority arising otherwise 

through the Contractor’s own default etc. or by the delay authorized by the Engineer pending 

arbitration` or in consequences of the contractor not having received in due time necessary  

instructions from the RailTel for which he shall have specially applied in writing to the Engineer or  

his authorized representative then upon happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to  the Engineer  within 15 days of such happening  

but shall nevertheless make constantly his best endeavors to  bring down or make  good the delay    

and shall do all that may be reasonably required of him to  the  satisfaction  of  the  Engineer  to 

proceed with the works.  The contractor may also indicate the period for which the work is likely to   

be delayed and shall be bound to ask for necessary extension of time.  The engineer  on receipt of such 

request from the contractor shall consider the same and shall grant such extension of time as in his 

opinion is reasonable having regard to  the nature and  period of delay and the type and quantum   of 

work affected thereby.   No other compensation shall be payable for works so  carried  forwarded   to 

the extended period of time, the same rates, terms and conditions of contract being applicable as     if 

such extended period of time was originally in the original contract   itself. 

 

17.1.4 In the event of any failure or delay by the RailTel to hand over  the Contractor possession  of the  

lands necessary for the execution of the works or to give the  necessary notice  to  commence  the 

works or to provide the necessary drawings or instructions or any other delay caused by the RailTel 

due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract or alter the character thereof or entitle the contractor to damages or compensation therefore 

but in any such case, the RailTel may grant such extension or extensions of the completion date as 

may be considered reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work or part of the 

works specified in the contract documents shall be deemed to be the essence of the contract.  If   the 

contractor fails to complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in clause 11 and 17.1 above, the RailTel may, if satisfied that the works can 

be completed by the contractor within reasonable short time thereafter, allow the contractor further 

extension of time as the Engineer may decide.  On such extension the RailTel will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover from the contractor as 

agreed damages and not by way of penalty a sum equivalent to 1/2% of the contract value of the 

works for each week or part of the   week. 
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17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. Provided also, 

that the total amount of liquidated damages under this condition, shall not exceed 10% of the total 

value of the contract.     Provided further, that if the RailTel is not satisfied that the works can be 

 

completed by the Contractor and in the event of failure on the part of the contractor to complete the 

work within further extension of time allowed as aforesaid, the RailTel shall be entitled, without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s security 

deposit and rescind the contract under clause 62 of these conditions, whether or not actual damage is 

caused by such default. 

 

18. Illegal Gratification 

 
18.1 Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the  

Contractor or his partner,  agent or servant  or anyone on his behalf, to any officer  or  employees of  

the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or any  

other contract with the RailTel shall, in addition to any criminal  liability  which  he  may  incur, 

subject the contractor to the rescission of the contract and all other contracts with the RailTel and to  

the payment of any loss or damage resulting from such decision and the RailTel shall be entitled to 

deduct the amounts so payable from any moneys due to the Contractor (s) under this contract or any 

other contracts with the  RailTel. 

 

18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do so, the 

RailTel shall be entitled forthwith to rescind the contract an all other contracts with the RailTel.  Any 

question or dispute as to the commission or any shall offence or compensation payable to the RailTel 

under this clause shall be settled by the Executive Director of RailTel, in such a manner as shall 

consider fit and sufficient and his decision shall be final and conclusive. In the event of rescission of 

the contract under this clause, the Contractor will not be paid any compensation whatsoever except 

payments for the work done up-to-date of   rescission. 

 
 

19. EXECUTION OF WORKS 

 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 

ground, the character, quality and quantity of the materials to be encountered, the character of 

equipment and facilities needed preliminary to  and  during the  progress of the  works,  the  general 

and local conditions, the labour conditions prevailing therein and all other matters which can in any 

way affect the works under the  contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days after the 

receipt by him of an order in writing to this effect from the RailTel and shall proceed with the same 

with due expedition and without  delay. 

 

19.3 Accepted programme of work – The Contractor who has been awarded the work shall as soon as 

possible but not later than 7 days from the date of receipt of the acceptance letter in respect of contracts 

with initial completion period of one year or less or not later than 15 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various items of works   in the 

form of Bar Chart/PERT/CPM.       He shall  also  submit the details of organization (in terms  of 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

36 

 

 

 

 
Labour and supervisors) plant and machinery that he intends to utilize (from time to time) for execution   

of the work within stipulated date of completion. The programme of work amended as necessary by 

discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of 

this contract and the contractor shall and endeavor to fulfill this programme of work. The progress of 

work will be watched accordingly in the liquidated damages will be with reference to the overall 

completion date.   Nothing stated herein shall preclude the contractor in achieving earlier completion of 

item or whole of the works than indicated in the programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all works     

in relation to original reference at his cost. The Contractor shall execute the work true to 

specifications, drawings, plans and dimensions as mentioned in the contract document and as directed 

by the Engineer’s representative and shall check these at frequent intervals.  The Contractor shall 

provide all facilities like labour and instruments and shall cooperate with the Engineer’s representative 

at all time, during the progress of the works.  Any error  shall appear  or arise in any part of the work, 

the Contractor, on being required so to do by the Engineer’s representative shall, at his own rectify 

such errors, to the  satisfaction  of  the  Engineer’s representative. Such checking shall not absolve the 

Contractor of his own responsibility of maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 

 
20.1 The Engineer shall direct the order in which the several parts of the works shall be executed and the 

Contractor shall execute without delay all orders given by the Engineer from time to time but the 

Contractor shall not be relieved thereby from responsibility for the due performance of the works in 

all respects. 

 

20.2 Alterations to be authorized – No alterations in  or additions to  or omissions or abandonment of  

any part of the works shall be deemed authorized, except under instructions from the Engineer, and 

the Contractor shall be responsible to obtain such instructions  in  each and  every  case  in  writing 

from the Engineer. 

 

20.3 Extra Works – Should works over and  above those included in the contract require to be executed   

at the site, the contractor shall have no right  to  be entrusted  with the  execution of such works,  

which may be carried out by another contractor or contractors or by other Mean at the option of the 

RailTel. 

 

20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other 

contracts in connection with the works. The Contractor shall afford other contractors reasonable 

opportunity for the storage of their materials and the execution of their works and shall properly 

connect and coordinate his work with theirs. If any part of the Contractor’s work depends for proper 

execution or result upon the work of another contractor(s) the Contractor shall inspect and promptly 

report to the Engineer any defects in such works that render it unsuitable for such proper execution 

and results.  The Contractor failure so to inspect and report shall constitute an acceptance   of the other 

contractor’s work as fit and proper for the reception of his work, except as to defects which may 

develop in the other contractor’s work after the execution of his   work. 
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21. Instructions of Engineer’s Representative – Any instructions or approval given by the Engineer’s 

representative to Contractor in connection with the works shall bind the Contractor as though it had 

been given by the Engineer provided always as follows:  - 

 

21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 

breaking up thereof. 

 

21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative he 

shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary such 

decision. 

 

22. Adherence to specifications and drawings 

 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and drawings 

of the contract. If the Contractor performs any works in a manner contrary to the specifications or 

drawings or any of them and without such reference to the Engineer, he shall bear all the costs arising 

or ensuring there-from and shall be responsible for all loss to    the RailTel. 

 

22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of Drawings and 

specifications at the site, in good order, and such contract documents as may be necessary, available 

to the Engineer or the Engineer’s Representa t i ve . 

 

22.2.2 The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical   supplement. 

 

22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies thereof 

furnished by the RailTel to the Contractor are deemed to be the property of the RailTel. They shall not 

be used another works and with the exception of the signed contract set, shall be returned by the 

Contractor to the RailTel on completion of the work or termination of the    Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with reasonable 

promptness, after receipt by him of the Contractor’s request for the same, additional instructions by 

means of drawings or otherwise, necessary for the proper execution of the  works  or  any  part 

thereof. All such drawings and instructions shall be consistent with the Contract Documents and 

reasonably inferable there from. 

 

22.5 Meaning and Intent of specification and drawings – If any ambiguity arises  as to  the  meaning  

and intent of any portion of the Specifications and Drawings or as to execution or quality of any  

work or material, or as to the measurements of the works the decision of the Engineer thereon shall  

be final subject to  the appeal (within 7 days of such decision being intimated to  the Contractor)  to  

the competent authority in RailTel who shall have the power correct any errors, omissions, or 

discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be 

final and conclusive. 

 

23 Working during night – The Contractor shall not carry out any work between sunset and sunrise 

without the previous permission of the E n gi nee r . 

 

23. Damage to Railways/RailTel property or private life and  property –  The  Contractor  shall  

be responsible for all risk to the works and for trespass and shall make good at his own expense   

all   loss   or   damage   whether   to   the   works   themselves   or   any   other   property   of    the 
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Railways/RailTel or the lives, persons or property of others  from  whatsoever  cause  in 

connection with the works until they are taken over by the RailTel and this although all  

reasonable and proper precautions may have been taken by the Contractor, and in  case  the 

RailTel shall be called upon to make good any costs, loss or damages, or to pay  any 

compensation, including that payable under  the  provisions  of  the  Workmen’s  Compensation 

Act or any statutory amendments thereof to any person or persons sustaining damages as  

aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor the 

amount of any costs or charges including costs and charges  in  connection  with  legal 

proceedings, which the RailTel may incur in reference thereto, shall be charged  to  the  

Contractor. The RailTel shall have the power and right to pay or to defend or compromise any 

claim of threatened legal proceedings or in anticipation of legal proceedings being instituted 

consequent on the action or default of the Contractor, to take such steps as may be considered 

necessary or desirable to ward off or mitigate the effect of such proceedings,   charging to 

 

Contractor, as aforesaid, any sum or sums of money which may be paid and  any expenses whether  

for reinstatement or otherwise which may be incurred and the propriety  of  any  such  payment, 

defense or compromise, and the incurring of any such expenses shall not  be  called  in question by 

the Contractor. 

 

25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself with 

sheds, storehouses and yards in such situations and in such numbers as in the  opinion  of  the  

Engineer is requisite for carrying on the works and the Contractor  shall keep  at each such  sheds, 

store houses and yards a sufficient quantity of materials and plant in stock as  not  to  delay the 

carrying out of the works with due expedition and the Engineer and  the  Engineer’s representative 

shall have free access to the said sheds, store houses and yards at any time for the purpose of 

inspecting the stock of materials or plant so kept in hand, and any materials or plant which the 

Engineer may object to shall not be brought upon or used in the works, but shall be  forthwith 

removed from the sheds, store houses or yards by the contractor. The Contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or  any  other  equipment’s  

necessary for the executive of the  works. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the works at all 

times efficient and competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such supervisors, workmen and 

laborers in or about the execution of any of these works as are careful and skilled in various trades and 

callings. The Contractor shall at once remove from the works  any  agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer,  he  shall submit a correct return showing the  names  of all staff and  

workmen employed  by him.  In the event of the Engineer being of the opinion that  the Contractor is 

not employing on the works a sufficient number of staff and workmen  as  is necessary for the proper 

completion of the works within the time prescribed, the Contractor shall forthwith on receiving 

intimation to this effect take on the additional number of staff and labour specified by the Engineer 

within seven days of being so required and failure on the part of the Contractor to comply with such 

instructions will entitle the RailTel to rescind the contract under Clause 62 of these conditions. 

 

27. Workmanship and Testing 

 
27.1 The whole of the works and/or supply of materials specified and  provided  in  the contract  or that 

may be necessary to be done in order to form and complete any part thereof shall be executed in the 

best  and  most  substantial  workman  like  manner  with  materials  of  the  best  and  most  approved 
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Quality of their respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other additional 

particulars. Instructions and drawings may be found requisite to be given during the carrying on of the 

works and to the entire satisfaction of the Engineer according to the instructions and directions, which 

the Contractors may from time to time receive from the Engineer. The materials may be subjected to 

tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at 

the expense of the   Contractor. 

 

27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative  shall  

be entitled to order from time to time:  - 

 
27.2.1 The removal from the site within the time specified in the order of any materials, which in his opinion 

are not in accordance with the specifications or   drawings. 

27.2.2 The substitution of proper and suitable materials,  and 

 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on account” 

payments therefore, of any work which in respect of materials or workmanship is not in his opinion   

in accordance with the specifications and in case of default on the part of the Contractor in carrying 

out such order the RailTel shall be entitled to rescind the contract under Clause 62 of these conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the  Engineer’s 

Representative every facility for entering in and upon every portion of the work at all hours for the 

purpose of inspection or otherwise and shall provide all labour, materials,  instruments,  appliances  

and things of every kinds required for the purpose and the Engineer and  the  Engineer’s  

representative shall at all-time have free access to every part of the works and to all places at which 

materials for the work are stored or being  prepared. 

 

29. Examination of work before covering up: - The Contractor shall give two days notice to  the 

Engineer or the Engineer’s Representative whenever any work or materials are intended  to  be 

covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 

Measurements in order that the work may be inspected or that correct  dimension  may be  taken 

before being so covered, placed beyond the reach of measurement  in  default  whereof,  the same  

shall at the option of the Engineer or the Engineer’s Representative be uncovered  and  measured at  

the contractor’s expense or no allowance shall be made for such work or   materials. 

 

30. Temporary works: - All Temporary works  necessary for the proper execution of the works  shall    

be provided and maintained by the Contractor and subject to the consent of the Engineer, shall be 

removed by him at his expenses when they are no longer required and in  such  manner  as  the 

Engineer shall direct. In the event of failure on the part of the Contractor to remove the temporary 

works, the Engineer will cause them to be removed and cost as increased by supervision and other 

incidental charge shall be recovered from the Contractor. If temporary huts are provided by the 

Contractor on the Railway land for labour engaged by him and the work is completed but the 

contractor’s labour refused to vacate and have to be removed by the RailTel, necessary expenses 

incurred by the RailTel in connection therewith shall be borne by the   Contractor. 

 

31. Contractor to supply water for works 

 
31.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of water for the works. 
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31.2 Water supply from the Railway  system 

 
31.3 Water supply by Railway Transport:  Deleted 

 
31.4 Contractor to  arrange supply of Electric power for works 

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to 

obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to  the  Contractor  part or  

whole of the electric power wherever available and possible,  required  for execution of works from  

the Railway’s existing electric supply systems at or near the site of works on specified terms and  

conditions and such charges as shall be determined by the RailTel and payable by the contractor 

provided the cost of arranging necessary connection to the Railway’s Electric supply systems, and 

laying of underground/overhead conducts circuit protection, electric power meters,    transmission 

structure, shall be borne by the Contractor and that the contractor shall not be entitled to pay 

compensation for interruption or failure of the Electric   supply system. 

 

32. Property in material and Plants:  Deleted 

 
33. Tools, Plant and Materials Supplied by the R a i l T e l . 

 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other property 

whether of a like description or not belonging to the RailTel and committed to his charge for the 

purpose of the works and shall be responsible for all damage or loss caused by him, his agents 

permitted sub-contractor or his workmen or others while they are in his charge.  The Contractor shall 

sign accountable receipts for tools, plants and materials made over to him by the Engineer and   on 

completion of the works shall handover the unused balance of the same to the Engineer in good order 

and repair, fair wear and tear excepted and shall be responsible for any failure to account for   the same 

or any damage done thereto. 

 

33.2 Hire of RailTel’s Plant:   Deleted. 

 
34. Precaution during progress of work: 

 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost provide 

the materials for and execute all shoring, timbering and strutting works as is necessary for the stability 

and safety of all structures, excavations and works and shall ensure that no damage, injury, loss is 

caused or likely to be caused to any person or   property. 

 

34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, altered, 

diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 

compensations claimed for any authorized closure, or his agent or his staff shall be recoverable from 

the Contractor by deduction from any sums which may become due to  him  in  terms of contract or 

otherwise according to  law. 

 

34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision of the passage of traffic, for securing safe access to all 

premises approached from such street or thoroughfare and  for any drainage, water supply or meant  

for lightning which may be interrupted by reason of the execution of the works and shall react and 

maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 

regulation of the traffic, and provide watchmen necessary to prevent  accidents.   The works shall    in 
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Such cases be executed night and day if so ordered by the Engineer and with such vigour so that the 

traffic way be impeded for as short a time as possible. 

 

34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 

public or Railway/RailTel’s property and shall post such look out men as may in the opinion of the 

Engineer be required to comply with regulations pertaining to the   work. 

 

35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor without 

the permission of the Engineer and then only in the manner and to the extent to which such permission 

is given. Where explosives are required for the works, the same shall be stored in a special magazine 

to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. The 

Contractor shall obtain the necessary license for the storage and the use of explosives and all 

operations in which or for which explosives are employed shall be at the sole risk and responsibility of 

the Contractor and the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 

36. Suspension of works 

 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part thereof  

for such time or times and in such manner as the Engineer may consider necessary and shall during 

such suspension properly protect and secure the work so far as is necessary in the opinion of the 

Engineer.  If such suspension is:  - 

 

(a) Provided for in the contract,  or 

(b) Necessary for the proper execution of the  works  or by the  reason of weather  conditions  or 

by some default on the part of the Contractor, and   or 

(c) Necessary for the safety of the works or any part   thereof. 

 
36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works; but in the event of any suspension ordered by the Engineer  for  reasons 

other than aforementioned and when each such period of suspension  exceeds  14  days,  the  

Contractor shall be entitled to such extension of time for completion of the works as the  engineer  

may consider proper having regard to the period or periods of such suspensions and to such 

compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the 

Contractor to  his  employees during the periods of such suspensions. 

 

36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may  

serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof    

to proceed with the works or that part thereof in regard to which progress is suspended and if such 

permission is  not granted within that time the Contractor by further written  notice so served may,  

but is not bound to, elect to treat the suspension where it affects part  only of the  works as on  

omission of such part or where it affects the whole of the works, as an abandonment of the contract  

by the RailTel. 

 

37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the Contract are 

intended to provide for works duly and properly completed in accordance with  the  general  and 

special conditions of the contract and the specifications and drawings together with such  

enlargements, extensions, diminutions, reductions, alterations or additions as may be  ordered  in 

terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be 

deemed to  include and cover superintendence and    labour, supply including full freight of materials, 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

42 

 

 

 

 
stores, tools and  all apparatus and plant required on the works, except such tools, plant or materials   

as may be specified in the contract to be supplied to the Contractor by the RailTel, the erection, 

maintenance and removal of all temporary works and buildings,  all arrangements  for  the  safety of 

the public or of employees during the execution of works, all sanitary and medical arrangements for 

labour camps as may be prescribed by the RailTel, the setting of all work and of the construction, 

repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees, 

duties, royalties, rent and compensation to owners for surface damage or taxes and  impositions 

payable to local authorities in respect of land, structures and all material supplied for the work or  

other duties or expenses for which the Contractor may become liable or may be put to under any 

provision of law for the purpose of or in connection with the execution of the contract, and all such 

other incidental charges or contingencies as may have been specially provided for in the  

specifications. 

38. Demurrage and wharfage dues 

 
38.1 Demurrage charges calculated in accordance with the scale inforce for the  time  being  on  the  

RailTel and incurred by the Contractor failing to load or unload any goods of materials within the  

time allowed by RailTel for loadings as also wharfage charges, of materials not removed in time as 

also charges due on consignments booked by or to him shall be paid by the  Contractor,  failing  

which such charges shall be debited to the Contractor’s  account  in the hands  of the  RailTel and  

shall be deducted from any sums which may become due to him    in terms of the contracts. 

 

39. Rates for extra items of works 

 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is not 

included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule of 

Rates’ modified by the tender percentage and such items are not contained in the latter, at the rate 

agreed upon between the Engineer and the  Contractor before  the  execution of such items  of work 

and the contractors shall be bound to notify the Engineer at least seven days before the necessity  

arises for the execution of such items of works that the accepted schedule of rates does not include 

rate or rates for the extra work involved. The rates payable for such items shall be decided at the 

meeting to be held between the Engineer and Contractor, in as short a period as possible after the need 

for the special item has come to the notice.  In case the Contractor fails to attend the meeting after 

being notified to do so or in the event of no settlement being arrived at, the RailTel shall be entitled to 

execute the extra works by other Mean and the contractor shall have no claim for loss or damage that 

may result from such procedure. 

 

39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto before   

the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in such a case the 

Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred 

by him prior to the date of determination of the rates as aforesaid according to the rates as shall be 

fixed by the Engineer. However if the contractor is not satisfied with the decision of the Engineer in 

this respect he may appeal to the competent authority of RailTel within 30 days  of  getting the 

decision of the Engineer, supported by analysis of the rates claimed. The competent authority of 

RailTel’s decision after hearing both the parties in the matter would be final and binding on the 

Contractor. 

 
40. Handing over of works: 

 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the RailTel 

complete in all respect to the satisfaction of the Engineer. The Engineer shall determine the date on 

which the  work is  considered  to  have  been  completed,  in support of which his  certificate  shall be 
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Regarded as sufficient evidence for all purposes.  The engineer shall determine from time to time, the 

date on which any particular section of the work shall have been completed, and the contractor and the 

contractor shall be bound to observe any such determination of the    Engineer. 

 

40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear away and 

remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workman like condition to the 

satisfaction of the Engineer. No final payment in settlement of the accounts for the work shall be 

paid, held to be due or shall be made to the contractor till, in addition to any other condition necessary 

for such final payment, site clearance shall have been affected by him, and such clearance may be 

made by the Engineer at the expense of the Contractor in the event of his failure     to comply with this 

provision within 7 days after receiving notice to that effect. Should it become necessary for the 

Engineer to have the site cleared at the expense of the Contractor, the RailTel 

 

shall not be held liable  for any loss or damage to  such of the  Contractor’s property as may be on 

the site and due to such removal there from which removal may be effected by Mean of public sales  

of such materials and property or in such a way as deemed fit and convenient to    the Engineer. 
 

VARIATIONS IN EXTENT OF CONTRACT 

 
41. Modification to Contract to be in writing – In the event of any of the provisions of the Contract 

requiring to be modified after the contract documents have been signed, the modifications shall be 

made in writing and signed by the RailTel and  the  Contractor, and  no  work shall proceed  under  

such modifications until this has been done. Any verbal or written arrangement abandoning, 

modifying, extending, reducing or supplementing the Contract or any of the terms thereof shall be 

deemed conditional and shall not be binding on the RailTel unless and until the same is incorporated 

in a formal instrument and signed by the RailTel and the Contractor and till then the RailTel shall 

have the right to repudiate such arrangement. 

 

42. Powers of Modification to Contract 

 
42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend, 

diminish or reduce the works or make any alterations in their design, character, position, site 

quantities, dimensions or in the method of their execution or in the  combination  and  use  of  

materials for the execution thereof or to  order any additional work to  be done or  any works not  to  

be done and the Contractor will not be entitled to  any compensation for any increase / reduction in  

the quantities of work but will be paid only for the actual amount of work done and for approved 

materials supplied against a specific  order. 

 

42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 

for each individual item of the contract would be up to +25% of the quantity originally contracted. The 

contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any 

claim or any compensation, whatsoever upto the limit of +25% variation in quantity    of individual 

items of works. 

 

42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations  or  

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the  

contract but shall be performed by the Contractor as provided therein and be subject to the same 

conditions, stipulations and obligations as if they had been originally and expressively included and 

provided for in the specifications and drawings and the amounts to be paid therefore shall be 

calculated  in accordance with the accepted  schedule of rates.   Any extra items/quantities of    work 
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Falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the rates 

determined under clause 39 of these conditions. 

 
CLAIMS 

 

43. Monthly Statement of  Claims 

 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account giving full 

and detailed particulars of all claims for any additional expenses to which the Contractor may consider 

himself entitled to and of all extra or additional works ordered by the Engineer which he has executed 

during the preceding month and no claim for payment for and such work will be considered which has 

not been included in such   particulars. 

 

43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall   the 

 

RailTel entertain or consider any such claim, if made by the Contractor, after he shall have signed a 

‘No Claim’ certificate in favour of the RailTel, in such form as shall be required by the RailTel, after 

the works are finally measured up. The Contractor shall be debarred from disputing the correctness of 

the items covered by “No Claim Certificate” or demanding a preference to arbitration in respect 

thereof. 
 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of rates with 

items of works quantified are the estimated quantities of the works and they shall not be taken   as the 

actual and correct quantities of the works to be executed by the Contractor in fulfillments of    his 

obligations under the contract. 

 

45 Measurements of Works: The Contractor shall be paid for the works at the rates in the accepted schedule 

of rates and for extra works at rates determined under Clause 39 of these conditions on the 

measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 

prescribed for the purpose by the RailTel. The quantities for items the unit of which in the accepted 

schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 

half being dropped and half and above being taken as one; for item the unit of which in the accepted 

schedule of rates is single, the quantities shall be calculated to places of decimals. Such measurements 

will be taken of the work in progress from time to time and at such intervals as in the opinion of the 

Engineer shall be proper having regard to the progress of works.  The date and time on which “on 

account” or final measurements are to be made shall be communicated to the Contractor who shall be 

present at the site and shall sign the results of the measurements (which shall also be signed by the 

Engineer or the Engineer’s representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Falling the Contractor’s 

attendance the work may be measured up in his absence and such measurements shall, not-

withstanding such absence, be binding upon the Contractor whether or not   he shall have signed the 

measurement book provided always that any objection made by him to measurement shall be duly 

investigated and considered in the manner set out   below: 

 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re- 

measurement taken by the Engineer or the Engineer’s representative in the presence of the 

Contractor or  in  his  absence  after  due  notice  has  been  given  to  him  in  consequences of 
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Objection made by the contractor shall be final and binding on the Contractor and no claim 

whatsoever shall thereafter be entertained regarding the accuracy and classification of the 

measurement. 

 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in   measurements. 

 
46. “On-Account” Payments 

 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” payment only 

for such works as in the opinion of the Engineer he has executed in terms of the contract. All payment 

due on the Engineer’s or the Engineer’s Representatives certificate of measurements shall   be subject 

to any deduction which may be made under these presents and shall further be subject to, unless 

otherwise required by Clause 16 of these conditions a retentions of 10% by way of security deposits, 

until the amount of security deposit by way of retained earnest money and such retentions shall 

amount to 10% of the total value of the contract provided  always that  the Engineer  may by any 

certificate make any correction or modification in any previous certificate which shall  have been 

issued by him and that the Engineer may withhold any certificate if the  works  or any part thereof are 

not being carried out to this  satisfactions. 

 

46.2 Rounding off amounts: The total amount due on the certificate shall be rounded off to the nearest 

rupee i.e. sums less than 50 paise shall be omitted and  sums of 50 paise and more upto  Rs. 1/- will   

be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final   settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the      final making up    

of the accounts (except where measurement are specifically noted in the Measurement  Book  as  

“Final Measurements” and as such have been signed by the Contractor) and shall in no respect be 

considered or used as evidence of any facts stated in or to be inferred from such account not of any 

particular quantity of work having been executed not of the manner of its execution  being  

satisfactory. 

46.4 Manner of payment: 

Unless otherwise specified payments to the Contractor will be made by cheque but no cheque will   

be issued for any amount less than Rs.  100/-. 

 

47. Maintenance of works: The Contractor  shall at  all times during the  progress and  continuance  of 

the works and also for the period of maintenance specified in the tender form after  the  date  of 

passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 

completion of the works that may be fixed by the Engineer be responsible  for  and  effectively 

maintain and uphold in good substantial sound and perfect conditions all and every part of the work 

and shall make good from time to time and at all times as often as the Engineer shall require, any 

damage or defect that may during the above period arise in or be discovered or be in any way 

connected with the  works, provided  that such damage  or defect is not directly caused by errors in   

the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be 

liable for and shall pay and make good to the RailTel or other persons legally entitled thereto 

whenever required by the Engineer so to do, all losses, damage, costs and expenses they or any of 

them may incur or be put or be liable or, by reason or in consequence of the operations of the 

Contractor or of his failure in any  respect. 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

46 

 

 

 

 
For this purpose the tenderer will submit their strategy for providing maintenance support including 

the staff who will be available along with the set of spares for attending to various faults/problems 

during maintenance period. 

 

48. Certificate of Completion of works 

 
48.1 As soon as in the opinion of the Engineer the works shall  have  been substantially completed  and 

shall satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a 

Certificate of the completion (Provisional Acceptance Certificate) in respect of  the  works  and  

period of maintenance of the works shall commence from the date of such certificate provided that   

the Engineer may issue such a certificate with respect to any part of the  works  before  the  

completion of the whole of the works or with respect to any substantial part of the works which has 

been both completed to the satisfaction of the Engineer  and occupied or used by the RailTel and  

when any such certificate is given in respect of part of the works such part shall be considered as 

completed and the period of the maintenance of such part shall commence from the date of such 

certificate. 

 

48.2 Contractor not absolved by Provisional Completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve the 

Contractor from his liability to make good any defect, imperfection, shrinkages or faults which may 

appear during the period of maintenance specified in the tender arising in the  opinion  of  the  

Engineer from materials or workmanship not in accordance with the drawing or specifications or 

instructions of the Engineer, which defect, imperfections, shrinkages or faults  hall  upon  the  

direction in writing of the Engineer, be amended and made good by the Contractor at his own cost;  

and in case of default on the part of Contractor the Engineer may employ, labour and material or 

appoint another Contractor to amend and make good such defect, imperfections,  shrinkages  and 

faults and all expenses consequent thereon and incidental thereto shall be borne  by the  Contractor 

and shall be recoverable from any moneys due to him under the    contract. 

 

49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No certificate 

other than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to 

constitute approval of any work or other matter in  respect of which it  is  issued or shall be taken as   

an admission of the due performance of the contract or any part thereof or of the accuracy of any 

claim or demand made by the Contractor or of additional varied work having been ordered by the 

Engineer nor shall any other certificate conclude or prejudice any of the powers of the   Engineers. 

 

50 Maintenance Certificate (FAC) 

 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final Acceptance 

Certificate) shall have been signed by the Engineer stating that the works have been completed and 

maintained to his satisfaction. The maintenance certificate shall be given by the Engineer upon the 

expiration of the period of maintenance or as soon thereafter as any work ordered during such period 

pursuant to clause 48.2 of these conditions shall have been completed to the satisfaction of the 

Engineer and full effect shall be given to this Clause notwithstanding the taking possession of or using 

the works or any part thereof by RailTel. 

 

50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any matter 

arising of or in connection with the contract of the execution of the works unless the Contractor shall 

have made a claim in writing in respect thereof before the issue of the Maintenance Certificate (FAC) 

under this clause. 
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50.3 Unfulfilled obligations: Notwithstanding the issue of the  Maintenance  Certificate  the  Contractor 

and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any obligation 

incurred under the provision of the contract prior to the issue of the maintenance Certificate which 

remains unperformed at the time such certificate is issued and for the purposes of determining the 

nature  and  extent of any such obligations the contract shall be deemed to  remain in force between  

the parties thereto. 

 

51. Final payment 

 
51.1 On the Engineer’s certificate of completion in respect of the works an adjustment shall be made and  

the balance of account based on the Engineer or the Engineer’s representative’s on the accepted 

schedule or rates and  for extra works on rates determined under Clause 39 of these conditions shall  

be paid to the Contractor subject always to any deduction which may be made under these presents  

and further subject to the Contractor having delivered to the Engineer either a full account in detail    

of all claims he may have on the RailTel in respect of the works or having delivered “No Claim” 

Certificate and  the Engineer having after the receipt of such account given a certificate in writing   

that such claim are correct, that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their completion and 

found to be in good and substantial order, that all properties, works and  things removed, disturbed    

or injured in consequence of the works have been property replaced and  made  good  and  all  

expenses and demands incurred  by or made upon the RailTel for  or in  the respect of damage or  

good and all expenses and demands incurred by or made upon the RailTel for or in the respect of 

damage or good and all expenses and demands incurred by or made upon the RailTel for or in the 

respect of damage or loss by from kin consequence of the works, have been satisfied agreeably and   

in conformity with the  contract. 

 

51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the right to 

carry out a post-payment audit and/or technical examination of the works and  the  final  bill  

including all supporting vouchers, abstracts, etc., and to make a claim on the contractor  for  the  

refund of any excess amount paid to him  if as a result  of such  examination  any over-payment  to 

him is discovered to have been made in respect of any work done or alleged to have been done by 

him under the contract. 

 

51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to the 

Contractor after the expiration of the warranty period and issue of the certificate of final acceptance  

of entire system, specified in the tender, provided that all the stipulations of the clause have been 

fulfilled by the Contractor and all claim and demands made against the RailTel for and in respect of 

damage or loss by, from or in consequence of the works  have  been  finally  satisfied,  provided 

further that in the event of different maintenance  periods  having become  applicable to  different  

parts of the works pursuant to sub clause (i) of clause 48 of these condition, the expression  

“expiration of the period of warranty shall for the purpose of this clause, be deemed to mean the 

expiry of the latest of such  periods”. 

 

51.4 Production of vouchers etc. by the Contractor 

 
(i) For a contract of more than one crore  of rupees,  the  contractor  shall,  whenever  required, produce 

for examination by the Engineer any quotation, invoice, cost or other account, book of accounts, 

voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such 

document and also furnish information and  returns verified  in such manner as may be required  in  

any way relating to the execution of this contract or relevant for verifying or ascertaining cost of 

execution  of  this  contract  (the  decision  of  the  Engineer  on  the  question  of  relevancy  of     any 
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Documents, information or return being final and binding on the parties.) The contractor shall 

similarly produce vouchers, etc., if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the   contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by the    

a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 

Conditions of Contract), the Engineer shall have power to secure the book of such sub-contract or any 

subsidiary or allied firm or company, through the contractor, and such book shall be open to his 

inspection. 

 

(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations of the 

contractor under any statute rules or orders binding on the   contractor. 

 

52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for payment of    

a sum of money arises out of or under the contract against the contractor,  the  RailTel  shall  be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any, deposited by the contractor and for the purpose aforesaid, the  RailTel  shall  be 

entitled to withhold the said security deposit or the security if any, furnished as the case may be and 

also have a lien over the same pending finalization or adjudication of any such claim.   In the event   

of the security being insufficient to cover the claimed amount or amounts or if no security has been 

taken from the contractor, the RailTel shall be entitled to  withhold and  have a lien to  the extent of 

the such claimed amount or amounts referred to supra from any sum or    sums found payable or 

 

which at any time thereafter may become payable to the contractor under the same contract or any 

other contract with this or any other RailTel or any Department of the Central Government pending 

finalization or adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under  the 

lien referred to above, by the RailTels will be kept withheld  or retained  as such by the RailTel  till 

the claim arising out of or under the contract is determined by the arbitrator (if the Contract is covered 

by the arbitration clause) or by the competent court as the case may be and  that  the contractor will 

have no claim for interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to supra and duly notified as such to the contractor.  For the purpose 

of this clause, where the contractor is a partnership firm or a limited company, the RailTel shall be 

entitled to withhold and also have a lien to retain to-words such claimed amount or amounts in whole 

or in part from any sum found payable to any partner/limited  company,  as the  case may be whether 

in his individual capacity or  otherwise. 

 

52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable  to  the 

contractor (Introducing the  security deposit returnable to him) under the contract  may be withheld   

or retained by way of lien by the RailTel, against any claim of this or any other RailTel or any other 

Department of the Central Government in respect of payment of a sum of money arising out of or 

under any other contract made by the contractor with this or any other Department of Central 

Government. 

 

It  is an agree term of the  contract that the sum of money so withheld  or retained  under this clause  

by the RailTel will be kept withheld or retained as such by the RailTel till the Claim arising out of    

or under any other contract is either mutually settled or determined by arbitration,  if  the  other 

contract is governed by arbitration clause or by the competent court as the case may be  and  

contractor  shall  have  no  claim for  interest or damages whatsoever  on this account or on any  other 
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ground in respect of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

 

53. Signature on Receipts for Amounts – Every receipt which may become payable  or  for  any  

security which may become transferable to the  Contractors under these presents, shall, if signed  in  

the partnership name by any one of the partners of a Contractors firm be a good and sufficient 

discharge to the RailTel in respect of the moneys or security purported to be acknowledged thereby 

and in the event of death of any of the Contractor partners during the pendency of the contract it is 

hereby expressly agreed that  every receipt  by any one of the surviving Contractor partners shall  if  

so signed as aforesaid be good and sufficient discharge as aforesaid provided  that  nothing in this 

clause contained shall be deemed to prejudice or effect any claim which the RailTel may hereafter 

have against the legal representative of any contractor partner so dying, for or in respect  of any  

breach of any of the conditions of the contract, provided also, that nothing in this clause contained 

shall be deemed to prejudice or effect the respective rights or obligations of the Contractor partners 

and of the legal representative of any deceased Contractor partners   interse. 

 

LABOUR 

 

54. Wages to  Labour –  The Contractor shall be responsible to ensure compliance with the provisions   

of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made 

there-under in respect of any employees directly or through petty contractors or sub-contractors 

employed by him on road construction or in building operations or in stone breaking  or  stone 

crushing for the purpose of carrying out this contract. If in compliance with the  terms  of  the 

contract, the contractor supplied any labour to be used wholly or partly under the direct orders and  

control of the RailTels whether in connection with any work being executed by the contractor or 

otherwise for the purpose of the RailTel such labour shall, for the purpose of this clause, still be 

deemed to be persons employed by the  Contractor. 

 

If any moneys shall as a result of any claim or any claim or application made under the said Act be 

directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable  to  the 

RailTel by the Contractor and on failure by the Contractor to repay any moneys paid by  it  as 

aforesaid within seven days after the same shall have been demanded, the RailTels shall be entitled   

to recover the same form any moneys due or accruing to the contractor under this or any other 

Contractor with the RailTels. 

 

54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act 1961 and  the Rules and  Orders issued thereunder from time to time in respect   

of apprentices directly through petty contractors or sub-contractors employed by him for purpose of 

carrying out the contract. 

 

If the Contractor directly or through petty contractor or sub-contractors fails to  do  so,  his  failure  

will be a breach of the contract and the RailTel may, in its discretion, rescind the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation of the 

provisions of the Act. 

 

55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees directly or 

through petty contractors or sub-contractors employed by him in the works.  If in compliance with  

the terms of the contract, the contractor  directly  or  through  petty contractors  or  sub-contractors 

shall supply any labour to be used wholly or partly under the direct orders and control  of  the  

Engineer  whether  in  connection  with  the  works  to  be  executed  hereunder  or  otherwise  for  the 
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purpose of the Engineer such labour shall nevertheless be deemed to comprise persons employed by 

the contractor, and  any moneys which may be ordered to  be paid by the Engineer shall be deemed    

to be moneys payable by the Engineer on behalf of the contractor to  repay  such  money  to  the 

RailTel deduct the same from  any moneys due to  the contractor  in terms of the contract.  The  

RailTel shall be entitled to deduct from any moneys due to the contractor  (Whether  under  this 

contract or any other contract all moneys paid or payable by the RailTel by way of compensation of 

aforesaid or for costs of expenses in connection with any claim thereto and the decision of  the 

Engineer upon any question arising out of the effect or force of this clause  shall  be  final  and  

binding upon the  contractor. 

 

55.1 Provision of Contract Labour (Regulation and Abolition) Act   1970 

 

(1) The Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules 

1971 as modified from time to time, whenever applicable and shall also  indemnify  the 

RailTel from and against any claims under the aforesaid Act and    the Rules. 

 

(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to 

time before the commencement of the work and continue to have a valid licence until the 

completion of the work. Any failure to fulfill this requirement shall attract  the  penal  

provision of the Contract arising out of the resultant non-execution of the   work. 

 
(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors  

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 

Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 

paid the wages to labour indirectly engaged on the work including any engaged by his sub- 

contractors in connection with the said work, as if the labour had  been  immediately  

employed by him. 

 

(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause  to  be complied 

with the provisions of the aforesaid Act and the Rules wherever   applicable. 

 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or  

his sub-contractor in execution of the work or to incur any expenditure in providing welfare 

and health amenities required to be provided under the aforesaid  Act  and  the Rules or to 

incur any expenditure in providing welfare and health amenities required  to  be  provided 

under the aforesaid Act the Rules or to incur any expenditure on account of the contingent 

liability of the RailTel due to contractor’s failure to fulfill his statutory obligations under the 

aforesaid Act or the Rules the RailTel will recover from the contractor, the amount of wages  

so paid or the amount of expenditure so incurred, and without prejudice to the rights of the 

RailTel under section 20, sub-section (2) and section 2  sub-section (4) of the aforesaid Act,  

the RailTel shall be at liberty to recover  such amount  or  part  thereof by deducting  it  from 

the security deposit and/or from any sum due by the RailTel to the contractor whether under 

the contract or otherwise.  The RailTel shall not be bound to contest any claim made against   

it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act 

except on the written request of the contractor and upon his giving  to  the  RailTel  full 

security for all costs for which the RailTel might  become  liable  in contesting such claim.  

The decision of the  RailTel  regarding the amount actually recoverable  from  the contractor  

as stated above, shall be final and binding on the  contractor. 
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56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 

employees directly or through petty contractors or sub-contractors employed  by him on the works  

and shall report serious accidents to  any of them however and  wherever occurring on the works to  

the Engineer or the Engineer’s Representative and shall make every arrangement to render  all 

possible assistance. 

 

57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the provision    

of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is obliged to pay 

compensation to a workman directly or through the petty Contractor employed by the Contractor or 

sub-contractor in executing the work, RailTel will recover from the contractor the amount of the 

compensation so paid, and, without prejudice to  the  right  of RailTel under Section     12  sub-section 

(2) of the said Act. RailTel shall be at liberty to recover such amount or any part  thereof  by 

deducting it from the security deposit or from any sum due by RailTel to the Contractor  whether  

under these conditions or otherwise, RailTel shall not be bound to contest any claim made against it 

under Section 12, sub-section (1) of the said Act except on the written request of the Contractor and 

upon his giving to RailTel full security for all costs for which RailTel might become liable in 

consequence of contesting such  claim. 

 

57.1 Provision of Mines Act –  Deleted 

 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel for the 

accommodation of the contractor or any of his staff employed on the   work. 

 

59 Labour camps: 

 
(1) The Contractor shall at his own expense make adequate arrangements  for  the  housing,  

supply of drinking water and provision of latrines and urinals for his staff and workman 

directly or through the petty contractors or sub-contractors and for temporary crèche (Bal- 

Mandir) where 50 or more women are employed at a time. Suitable sites on RailTel land, if 

available, may be allotted to the Contractor for the erection of labour camps either free of 

charge or on such terms and conditions that may be prescribed  by the  RailTel.  All  camp 

sites shall be maintained in clean and sanitary conditions by the Contractor    at his own cost. 

 

(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform to all 

laws, bye-laws, rules and regulations for the time being in force pertaining  to  the  

employment of local or imported labour and shall take all necessary precautions to  ensure  

and preserve the health and safety of all staff employed directly or through petty Contractors 

or sub-contractors on the works. 

 

(3) Preservation of Peace – The Contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or  amongst  his  workmen  and 

others employed directly or through petty contractor or sub-contractors on the works and 

preserve the health and safety of all staff employed directly or through petty Contractors or 

sub-contractors on the works. 

 

(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry  out  all 

sanitary measures that may time to time be prescribed by the RailTel Medical Authority and 

permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s 

Representative  or  the  Medical  Staff  of  the  RailTel.    Should  the  Contractor  fail  to make 
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 adequate sanitary arrangements, these will be provided by the    RailTel and the cost therefore 

recovered from the  contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such labour 

  and their families as refuse protective inoculation and vaccination when called upon to do so 

by  the  Engineer  or  the  Engineer’s  Representative  on  the  advice  of  the  Railway/RailTel 

  Medical  Authority. Should  Cholera,  Plague  or  other  infectious  disease  break   out,  the 

Contractor shall burn  the  huts,  beddings,  clothes  and  other  belongings of or  used by   the 

  infected parties and promptly erect new huts on healthy sites as required by the engineer, 

failing which within the time specified in the Engineer’s requisition, the work may be done 

  by the RailTel and the cost therefore recovered from the   Contractor. 

 
(6) Treatment of Contractor’s staff in Railway Hospitals –   Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as may 

  be  prescribed  by  the  engineer  on  the  advice  of  the  medical  authority  in  relation  to the 

  strength of the contractor’s resident staff, and   workmen. 

 
(8) Use  of  Intoxicants –  The  sale  of ardent  spirits  or other  intoxicating beverages upon    the 

  work or in  any of the  buildings,  encampments  or  tenements  owned,  occupied by or within 

  the control of the Contractor or any of his employees shall be forbidden and the Contractor 

  shall exercise  his  influence  and  authority to  the  utmost  extent  to  secure  strict compliance 

  

(9) 

with this condition. 

Non-employment  of Female  Labour –  The  contractor  shall  see  that  the  employment of 

  female labour in cantonment areas, particularly in the neighborhood of soldier’s barracks, 

should be avoided as far as  possible. 

 
10) Restrictions  on  the  employment  of  retired  Engineers  of  Railway services  within two 

  years of their Retirement – The contractor shall not, if he is a retired government engineer   

of  Gazetted  rank,  who  has  not  completed   two   years   from  the  date  of  retirement,     in 

  connection with  his contract  in any manner  whatsoever  without obtaining prior   permission 

  of the  President  and  if the  contractor  is  found  to  have contravened  this  provision,  it  will 

  constitute a breach of contract  and Administration will  be entitled to  terminate the    contract 

  of the contractor and forfeit his security  deposit. 

60. 
 

Non-Employment of Labourers below the age of  15 

 
(1) The  Contractor  shall  not  employ  children  below  the  age  of  15  as  labourers  directly   or 

  through petty contractors or sub-contractors for the execution of   work. 

 
(2) Medical  Certificate  of  Fitness  for  Labour  –  It  is  agreed  that  the  contractor  shall   not 

  employ a person above 15 and below 19 years of age for the purpose of execution of work 

  under this contract unless a medical certificate of fitness in the prescribed from granted  to  

him by a certifying surgeon certifying that he is fit to work as an adult is obtained and kept 

  in the custody of the contractor or a person nominated by him in this behalf and the person 

carries with him, while at work, a token giving a reference to such certificate.         It is further 

  agreed that the responsibility for having the adolescent examined medically at the time of 

appointment  or  periodically till he  attains the  age  of 19  years  shall devolve  entirely on the 

  contractor and all the expense to  be incurred on this account shall be borne by him and no   

fee shall be charged from the adolescent or his parent for such medical   examination. 
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(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted  or 

renewed for the above said purposes shall be valid only for a period of one  year  at a time.  

The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the  

holder of it is, no longer fit for work in the capacity stated therein.  Where  a  certifying 

surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required  

by the person concerned, state his reasons in writing for doing  so. 

 

(4) Medical Re-examination of Labourer – Where any official appointed in this behalf by the 

Ministry of Labour is of the opinion that any person employed in connection with the 

execution of any work under this contract in the age group 15-19 years is  without  a  

certificate of fitness or is having a certificate of fitness but no longer fit to work  in the 

capacity stated in the certificate, he may serve on the Contractor, or  on  the  person  

nominated by him in this regard, a notice requiring that such person shall be examined by a 

certifying surgeon and such person shall not, if the concerned official  so  directs,  be 

employed or permitted to do any work under this contract unless he has been medically 

examined and  certified  that  he has been granted a certificate of illness or a fresh certificate  

or a fresh certificate of illness, as the case may  be. 

 

61. DETERMINATION  OF CONTRACT 

 
61.1.1  Right  of  RailTel  to  determine  the  contract:  The  RailTel  shall  be      entitled  to 

determine and terminate the contract at any time, should in the RailTel’s opinion,  the  

cessation of work becomes necessary owing to paucity of funds or from any other cause 

whatever, in which case the value of approved materials at site and of work done to date by 

the Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the RailTel of such determination and  the reasons therefore shall be conclusive evidence   

thereof. 

 

61.2 Payment on determination of contract:   Should the  contract be determined under sub-clause (1)   

of this clause and the Contractor claims payment for expenditure incurred by him in the expectation  

of completing the whole of the work, the RailTel shall admit and consider  such  claims  as  are 

deemed reasonable and are supported by vouchers to the satisfactions of  the  Engineer.  The  

RailTel’s decision on the necessity and propriety of such expenditure shall be final and    conclusive. 

 

61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the  execution of the work in  

full but which he did not derive in consequence of determination of   contract. 

 

62. TERMINATION OF CONTRACT OWING TO DEFAULT OF    CONTRACTOR: 

 
62.1 If the Contractor  should: 

 
(i) Become bankrupt or insolvent,  or 

 
(ii) Make an arrangement with or assignment in favour of his creditors,   or 

 
(iii) Being a Company or Corporation, go into liquidation (other than voluntary) 

liquidation for the purpose of amalgamation or reconstruction,   or 
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(iv) Have an execution levied on his goods or property on the works, or assign the 

contract or any part thereof otherwise than as provided in clause-21 of SCC,   or 

 

(v) Abandon the contract,  or 

 
(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work,   or 

 
(vii) Contravene any provision of the contract,  or 

 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated   period, or 

 
(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from the 

Engineer’s notice to the effect that the said materials or works have been     condemned or rejected, or 

 

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7 of  

SCC (Chapter 4 Section-I)   or 

 

(xi) Fail to  afford  the Engineer or Engineer’s representative proper facilities for inspecting the works or  

any part thereof as required under clause 28,  or 

 

(xii) Promise offer or give any bribe, commission, gift or advantage either himself or through his partner, 

agent or servant to any officer or employee of RailTel or any person on his or on their behalf in 

relation to the execution of this or any other contract with the   RailTel, 

 

(xiii)(A) At any time after the tender relating to the contract has been signed and submitted by  the 

contractor, being a partnership firm admit as one of its partners or employ under it or being an 

incorporated company elect or nominate or allow to act as one of its directors or employ under it in 

any capacity whatsoever any retired engineer of the gazetted rank or  any  other  retired  gazetted 

officer working before his retirement, whether in the executive or administrative  capacity,  or  

whether holding any pensionable post or not, in the Engineering Department of the Railways for the 

time being owned and administered  by the President of India before the expiry of two  years from   

the date of retirement from the said service of such Engineer or Officer unless such Engineer  or 

Officer has obtained permission from  the  President of  India or any officer  duly authorized  by him 

in this behalf to become a partner or a director or to take employment under the contract as the case 

may be, or 

 

B) Fail to give at time of submitting the said  tender:- 

 
a) The correct information as to the date of retirement of such retired  engineer  or  retired  officer 

from the said service, or as to whether any such retired engineer or retired officer was under the 

employment of the contractor at the time of submitting the said tender,   or 

 
a) the correct information as to such engineers or  officers  obtaining  permission  to  take 

employment under the contractor,  or 

 
b) being a partnership firm the correct information as to, whether any of its partners was such a 

retired engineer or retired officer, or 

 

c) being an incorporated company, the correct information as to, whether any of its directors was 

such a retired engineer or retired officer,  or 
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d) being such a retired engineer or retired officer suppress and not disclose at the  time  of  

submitting the said tender the  fact of his being such a retired  engineer or a retired  officer or  

make at the time of submitting the said tender a wrong statement in relation to his obtaining 

permission to take the contract or if the contractor be a partnership firm or an incorporated 

company to be a partner of director of such firm or company as the case may be or to seek 

employment under  the contractor. 

 

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve  the  

Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 days after  

the delivery to him of such notice, proceed to make good his default in so far as the same is capable   

of being made good and carry on the work or comply with such directions as aforesaid to the entire 

satisfaction of the Engineer, the RailTel shall be entitled after giving  48  hours  notice  in writing 

under the hand of the Engineer to rescind the contract as a whole or in part or parts ( as may be 

specified in such notice) and adopt either or both the following courses: A final termination notice  

will be issued by RailTel after expiry of 48 hrs  notice. 

 

62.2 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT  OF CONTRACTOR: 

 

In the event of any or several of the courses, referred in clause 62.1   above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any  commitments  or  made  any  

advances on account of or with a view to the execution of the works or the performance of the  

contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto not 

actually performed under the contract, unless or until the Engineer shall have certified the  

performance of such work and the value payable in respect thereof and the Contractor shall only be 

entitled to be paid the value so  certified. 

 
 

(b) The Engineer or Engineer’s Representative shall be entitled  to  take  possession of any materials, 

tools, implements, machinery or buildings on the works or on the property on which these are being  

or ought to have been executed, and to retain the employ the same in the further execution of the 

works or any part thereof until the completion of the works without the Contractor being entitled to 

any compensation for the use and employment thereof or for wear    and tear or destruction thereof. 

 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and determine 

expert or by or after reference to the parties or after such investigation or enquiries as he may  

consider fit to make or institute and shall certify what amount (if any ) has  at  the  time  of 

termination of the contract been reasonably earned by or would reasonably accrue to the Contractor    

in respect of the work then actually done by him under the contract what was the  value  of any  

unused or partially used materials, any constructional plants and any temporary works upon the site. 

The legitimate amount due to the contractor after making necessary deductions and certified by the 

Engineer should be released  expeditiously. 

 

63. Matters finally determined by the RailTel: All disputes and differences of any  kind  whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract shall be referred by the 

contractor to the RailTel and the RailTel shall within 120 days receipt of the Contractor’s 

representation make and notify decisions on all matters referred to by the contractor in writing 

provided that matters for which provision has been made in clause 8, 18, 22.5, 29, 43.2, 45(a), 55, 
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55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or in any clause of the Special 

Conditions of the Contract shall be deemed as ‘excepted matters’ and decisions of the RailTel’s 

authority, thereon shall be final and binding on the contractor provided further that  ‘excepted  

matters’ shall stand specifically excluded from the purview of the arbitration clause and not  be 

referred to arbitration. 

 

64. SETTLEMENT OF DISPUTE AND  ARBITRATION 

 
64.1 Arbitration  with  Private   Parties. 

 
64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the  

construction, meaning, scope, operation or effect of this contract or the  validity  or  the  breach 

thereof  shall be settled by a sole arbitrator in accordance with provisions contained  in Arbitration   

and Conciliation Act, 1996 as amended  and  the award  made  in pursuance thereof shall be binding 

on   the   parties.       The   venue   of   such   arbitration   or   proceedings   thereof   shall   be    Delhi. 

 

64.1.2 All arbitration proceedings shall be conducted in English. Resources against any Arbitral award so 

rendered may be entered into court having jurisdiction or application may be made to such court for 

the order of enforcement as the case may  be. 

 

64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 lakhs.  

The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the    

value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the 

adjudication of arbitral council. Managing Director/ RailTel shall furnish a panel of three names to  

the contractor, out of which contractor will recommend one name to be his nominee and then 

Managing Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these 

two arbitrators with mutual consent appoint a third arbitrator who shall act as deciding arbitrator.   

The award of the Sole arbitrator or the Arbitral council, as the case may be, shall be final and   

binding on both the parties, i.e. Contractor and   RailTel. 

 

64.1.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 

provided herein, the parties shall nevertheless pending the resolution of the controversy or 

disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably 

able to do so. 

 
 

64.2 Arbitration with CPSE / Govt Department / Govt   Organisation. 

 
64.2.1 In the event of any dispute or difference relating to the interpretation and application of the  provisions 

of the contracts, such dispute or difference shall be referred by  either  party  for  Arbitration to the 

sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The Arbitration and 

Conciliation Act, 1996 shall not be applicable to arbitration under this clause. The award of the 

Arbitrator shall be binding upon the parties to the  dispute,  provided,  however,  any party aggrieved 

by such award may make a further reference for setting aside or revision  of the  award to  the Law 

Secretary, Department of Legal Affairs, Ministry of Law &  Justice,Government   of India. Upon such 

reference the dispute shall be decided by the Law Secretary or the Special Secretary/Additional 

Secretary when so authorized by the Law Secretary, whose decision shall bind the Parties finally and 

conclusively. The Parties to the dispute will share equally the cost  of arbitration as intimated by the  

Arbitrator. 
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SECTION – I 

CHAPTER- 4 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 

I N D E X 
 

Clause Content 

 

1. Tender Document 

 
2. Agreement 

 
3. Contract  performance Guarantee 

 
4. Contractor's Office & Stores  depot 

 
5. Use of Railway Land 

 
6. Program of work. 

 
7. Competent Supervisors 

 
8. Not used 

 
9. Not used 

 
10. Test   & Measuring Instruments, Special tools & Installation  Material 

 
11. Stores to be supplied by  contractor 

 
12. Supply of Technical Literatures, Documentation Drawings & Completion Plan   etc. 

 
13. Spares 

 
14. Long term availability of spares & System  support 

 
15. Quality assurance 

 
16. Not used 

 
17. Inspection of materials 

 
18. Inspection of works 

 
19. Quantum of work and variation in  Quantities 

 
20. Not used 

 
21. Subletting and assignment 
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22. Execution of works 

 
24. Not used 

 
24. Maintenance of works 

 
25. Clearance of site 

26. Provisional Acceptance 

27. Placing in Service & Maintenance  Supervision 

28. Final Acceptance 

29. Warranty 

30. Training 

31. Infringement of Patents 

32. License as per Govt. of India Contract Labour  Act 

33. Defaults and Delays 

34. Loss Sustained Due to Default and  Delay 

35. Penalty for Delay in  Completion 

36. Extension of time 

37. Contractors liabilities for Costs and  Damages 

38. Unit prices 

39. Measurement of works 

40. Terms of Payments 

41. Final Payments 

42. Final Settlement 

43. Certificate for MODVAT BENEFITS on  bills 

44. Deductions from On Account Payment  Bills 

45. Taxes 

46. Mobilization Advance 

47. Insurance 

48. Rights of RailTel 

49. Responsibility of contractor in respect of local taxing  etc. 

50. Responsibility of contractor in respect of safety of man, Eqpt.  etc. 

51. Consequences of cancelation 

52. Strike & Lock-outs 

53. Guarantee 

54. Rates of extra item 
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SECTION – I 

 
Chapter- 4 

 
SPECIAL CONDITIONS  OF CONTRACT 

 
 

1. TENDER DOCUMENTS 

 

1.1 The goods and services required, bidding procedure and contract terms are prescribed in the tender 

documents. The set of tender documents issued  for the purpose of bidding includes any addendum  

and  corrigendum thereto. 

 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer  the 

various works coming under the purview of the contract shall be governed by tender documents 

mentioned above. 

 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the tender 

shall be deemed to be a part of the Contract to such extent only as have been explicitly accepted by 

the RailTel. 

 

2. AGREEMENT 

 
The successful Tenderer shall within 15 days after award of contract be bound to execute an 

agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, and 

lodge the same with the RailTel together with the conditions of  contract,  specifications  and  

Schedule of prices referred to  therein duly completed.  (Form No.3 of Section-I,   Chapter-6). 

 

3. CONTRACT  PERFORMANCE GUARANTEE 

 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer  should  

give a Performance Guarantee in the form of irrevocable bank guarantee from State Bank of  

India/any Nationalized Bank or from any Scheduled Bank in the Form no. 4, amounting to  5%  of  

the contract value. 

 

3.2 The Performance Guarantee should be furnished by the successful contractor after letter  of  

acceptance has been issued, but before singing of the agreement. The agreement should normally be 

signed within 15 days after issue of LOA and Performance Guarantee should  also be submitted  

within this time limit. The instruments for Performance Guarantee should be valid for four months 

beyond the warranty period (Clause 29) of  SCC. 

 

3.3 Performance Guarantee shall be released after satisfactory completion of the work,  maintenance 

period and on expiry of the warranty period and issue of the certificate of final acceptance of the  

entire system.   The procedure for releasing should be same as for Security  Deposit. 

 

3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the Performance 

Guarantee shall be encashed and the balance work should be got done   separately. 

 

3.5 The balance work shall be got done independently without risk and    cost of the original contractor. 
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3.6 The original contractor shall be debarred from participating in the tender for executing the balance 

work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every 

member/partner of such a firm would be debarred from participating in the tender for the balance 

work either in his/her individual capacity or as a partner of any other JV/partnership   firm. 

 

4. CONTRACTOR'S  OFFICE & STORES DEPOT 

 
The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish an 

office and store depot at  a  convenient  place for  receiving  and  storing  equipments  and  materials 

and progressing field work expeditiously in consultation and with the approval of the purchaser's 

Engineer. He shall intimate the purchaser’s Engineer address thereof to which all correspondence 

should be sent. Any communication sent to the contractor by post at his  said  address  shall  be 

deemed to have reached the contractor duly and in time. Important documents shall be sent by 

Registered post. 

 

5. USE OF RAILWAY LAND -  Deleted 

 
6. PROGRAMME  OF WORK 

 

6.1 The Contractor shall have necessary resources to execute the work so that the  entire  work is 

completed within a period as mentioned in the preamble from the date of issue of Letter of  

Acceptance of the tender. He shall also have necessary resources  to  take  up  the  work 

simultaneously at more than one   independent places in order to expedite the completion of   work. 

 

6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 7 days  

from the date of receipt of the acceptance letter in  respect  of  contracts  with  initial  completion 

period of one year or less or not later than 15 days for other contracts have to submit the detailed 

programme of work indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM. He shall also submit the details of organization (in terms of labour and  

supervisors) plant and machinery that he intends to utilize (from time to time) for execution of the 

work within stipulated date of completion. The programme of work amended as necessary by 

discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose  

of this contract and the contractor shall and endeavor to fulfill  this  programme  of  work.  The 

progress of work will be watched  accordingly in the  liquidated damages will be with reference to    

the overall completion date. Nothing stated herein shall preclude the contractor in achieving earlier 

completion of item or whole of the works than indicated in the   programme 

 

6.3 The Contractor shall  be  held  responsible  for the  execution of the  work according to  the 

Programme given above  in  full  compliance  of  the  various  clauses  of  the  Technical  

specifications, instructions/   drawings   etc.   Failure to comply with any of these will be dealt with   

as per provision laid    down in Conditions   of Tendering. 

 
6.4 Approach roads, where ever available can be used for carting  materials.  While  RailTel  may 

facilitate the contractor for getting approval from the Railways,  if required, for carting the material    

to the site, the responsibility for ensuring that the material reaches the site in time, lies entirely with  

the contractor. The contractor has to bear the necessary expenses for carting the material to the site  

and he shall also arrange for the necessary Road    permits in case of carriage of material by Road. 

 

6.5 The contractor will programme his work in such a manner so as not to interfere in the working and 

movement of trains. 
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7. COMPETENT  SUPERVISORS 

 
7.1 The Contractor shall place  and  keep  prescribed  number  of competent  representatives  / 

Supervisors  /  Engineers  as   his  representative   on  the   works   who   will  be  authorized   to 

receive and acknowledge materials issued by the RailTel  and  take  all  orders  issued  by  the 

RailTel. The said representatives shall be present at site during working  hours  and  any written  

orders or instructions which the purchaser's Engineer may give to the said representatives of the 

contractor shall be deemed to have been duly  given or communicated to the    contractor. 

 

8. Not used 

 
9. Not used 

 
10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS   ETC. 

 
Special tools & instruments required for installation and commissioning of the work as detailed in 

preamble shall be arranged by contractor at his own  cost. 

All tests and measuring instruments and other arrangements required for carrying out all the 

acceptance  tests  etc as detailed in preamble shall be provided by the contractor    at his own cost. 

 

11. STORES TO BE  SUPPLIED BY   CONTRACTOR 

 
All materials required for the execution of the contract shall be arranged and supplied by the 

Contractor so as to realize the end objective. The supply of equipments and materials shall also  

include required installation and  other  materials  and  documents  etc  which  may  not  be 

specifically mentioned herein but  which  are  necessary for completing the work in all     respects. 

 

12. SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS, 

INSTRUCTION  BOOK & COMPLETION PLANS  ETC. 

 

12.1 The supply of equipment and materials shall include supply of one set of printed documents from 

original equipment manufacturers with each equipment as given in technical   supplement. 

 

12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical specifications 

shall be prepared using CAD or any other software package duly approved by Engineer. In addition  

to what is specified  in the technical specifications, two  complete hard sets of documents shall also   

be supplied for ready use duly bounded in good plastic   folders. 

 

13 DELETED 

 

14 DELETED 

 
15. QUALITY ASSURANCE 

 
15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate indicating 

clearly the test results and the adherence to the technical specifications. This is without prejudice to  

the purchaser’s right to accept or reject the supplies if not found in conformity to its requirement. 

 

16. Not used 
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17. INSPECTION  OF MATERIALS 

 
17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or  their  

authorized representative. The materials to be supplied by the tenderer as per RDSO 

specifications/Drawings shall be procured from RDSO approved firms only and shall be supplied 

inspected by RDSO. RDSO specification mentioned  shall be with the  latest alteration/amendment,   

if any. 

 

17.2 All equipments materials fittings and components will be subject to  inspection by the purchaser or  

his representative at the manufacturer's factory/tenderer works  before  dispatch  and  no  materials 

shall be dispatched until these are inspected and/or approved.  The materials may also be inspected   

by the    purchaser or his representative again at the contractor's   depot. 

 

17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. Such 

materials are to be accepted by the Engineer. The Contractor may be required to produce  test 

certificate from the manufacturer wherever called for by the   Engineer. 

 

17.4 The cost of equipment and materials, all tests and/or analysis  performed  for  inspection  shall be 

borne by the Contractor. 

 

17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the  

inspection shall be borne by the  purchaser. 

 

18. INSPECTION  OF WORKS 

 

The Engineer or his representative may inspect and test the  various  portions  of the  work at  all 

stages and shall  have full power to reject all  or any portion of  the work  that he  may  consider  to   

be defective or inferior in quality of materials,  workmanship or design in comparison to what is  

called for in the specification. In the event of rejection of any work already executed and not in 

accordance  with specification as  in this  tender  and/or   as determined  by the Engineer or which   

the Contractor has been apprised, the Contractor shall carry out alterations/ replacements to such 

works to the satisfaction of the Engineer for which no additional expenses will be borne by the 

RailTel. 

 

19. QUANTUM OF WORK AND VARIATION IN   QUANTITIES 

 
19.1 The quantities quoted in the Schedule are not firm and may be varied at the time of awarding and 

during the currency of the  contract. 

 

19.2 The quantity indicated in the Schedule of Requirements is the estimated quantities in respect of the 

work and may change depending on the detailed survey/system design. On this and other 

developments, the purchaser may exercise the option of increase / decrease of the quantity of items   

of Schedule of Requirements by plus 25% (Twenty five percent) or minus 25%  (twenty  five  

percent) of the value of the contract    respectively either within the scope of the work. 

 

19.3 The Contract  value  may vary within +25% / -25% of the  grand  total of Schedule of Requirements  

as included in the Letter of Acceptance to tenderer, In case of variation in quantities the contractor 

shall be bound  to   carry out the  work at the rates agreed in the schedule  up to   the  limit  of    +25% 

/ -25% variation in the value of contract and shall not be entitled  to  any  claim  or  any  

compensation whatsoever. 
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19.4 Quantity variation beyond 25% will also be within the scope of the agreement. However, for the variation 

beyond +25% (a) for the first 15% increase in the quantity beyond 25% of agreemental value, the rates 

will have a reduction of 2% in the incremental value of the agreement.  (b) and  for  the next 10% 

increase in the quantity, the rates will have an additional reduction of 2% in further incremental value of 

the  agreement. 

 

19.5 In case the execution of quantity is required to exceed +50% of the overall agreemental value, the  

rates shall be negotiated. 

 

19.6 Variation in quantities with  in the  sections  tendered  must  be  accepted by Tenderer  as per  clauses 

19.1 to 19.5 above. However variation for new sections if offered by purchaser may be accepted by 

the tenderer at their choice. 

 

20. Not used 

 
21. SUBLETTING  AND ASSIGNMENT 

 
21.1 The contractor may enter into contract with suppliers for supply of  materials under this   contract. 

 
21.2 The contractor may subcontract the execution of part(s) of the project with 

the prior approval of  RailTel under following  conditions- 

 

(i) The permitted subletting of work by the contractor shall  not  establish  any  contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the contractor of any 

responsibility under  the contract. 

 

(ii) The contractor shall arrange  for effective supervision of sub  contractor's  work and  remain  

solely responsible for materials supplied and for works carried out on his behalf by the  sub  

contractor. 

 
21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely 

responsible for materials supplied and for works carried out on his behalf by the sub   contractor. 

 

22. EXECUTION  OF WORK 

 
All the works shall be executed  in strict conformity to the  provisions  of  the  contract document   

and with such explanatory detailed drawings, specifications and  instructions  as may be approved 

from time  to  time based  on detailed  design  and  engineering carried  out  by contractor  in  line 

with  requirements  as  per  contract  document.  The  contractor   shall   be   responsible   for  

ensuring that the work throughout are executed in the most substantial, proper and workmanlike 

manner with the quality  of  material  and  workmanship  in  strict  accordance  with  the  

specifications  and  as  per  sound  industrial   practices and    to the entire satisfaction of the RailTel. 

 

23. Not used 

 
24. MAINTENANCE  OF WORKS 

 
The contractor shall at  all times during the progress and  continuance  of the  works and  also  for   

the period of maintenance specified in the tender form and  after  the  date  of passing of the  

certificate of completion by  the RailTel's    representative   or   any  other   earlier    date   subsequent 
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to  the completion of the works  that  may  be  fixed   by RailTel's representative be responsible for 

and  effectively  maintain and uphold  in good, substantial,  sound  and   perfect condition all and 

every  part  of the works  and  shall make good from time to   time and   at   all   times, as   often as 

the RailTel's representative shall require,  any  damage  or  defect  that  may,  during  the  above 

period,  arise  in or be discovered  or  be  in any   way   connected   with   the works provided that 

such damage or defect is not directly  caused  by errors  in  the  contract  documents,  act  of 

providence or insurrection or civil  riot and the  contractor shall be liable for and  shall pay  and  

make  good to the RailTel or other  persons  legally   entitled  thereto  whenever  required  by    the 

 

RailTel's representative so to do, all losses, damages,  costs  and  expenses  they  or any of them  

may incur or be put or be liable to, by reason  or  inconsequence  of  the  operations  of  the  

contractor or his failure in any  respect. 

For this purpose the tenderer will submit their strategy for providing maintenance support including 

the staff who will be available along with the set of spares for attending to various faults/problems 

during maintenance period. 

 

25. CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor shall as a part of  is  Contractual obligation  

leave   the area completely neat and clean. 

 

26. PROVISIONAL  ACCEPTANCE 

 
26.1 Immediately after the completion of the work at each Block section or after completion of work in 

Zonal Rlys/division and or sub- section to be decided by the engineer,  the  contractor  shall certify  

and  in writing that the  installation  is  (i)  complete (ii)  ready for  satisfactory  commercial service 

and (iii)  ready  to be handed   over. 

 

26.2 The test or tests specified in Technical Specifications will be conducted jointly by purchaser and 

contractor as soon as possible after receipt of advice  of completion of one  section by purchaser 

from the contractor. The test schedule shall be finalized by mutual  discussion  between  the  

contractor and RailTel. Any component, modules, sub assemblies or equipment failing during the 

commissioning test shall be replaced/repaired    free of cost by tenderer. 

 

26.3 Purchaser's Engineer shall issue a  Provisional  Acceptance  Certificate  for  successful  

commissioning of a complete  section  covering  all  materials  and  services  included  in  the  

Schedule of Requirements and the performance has been found to meet the specifications. RailTel’s 

decision in this respect shall be final. The Provisional Acceptance Certificate  shall be signed  by 

both the parties. The period of maintenance of works shall commence from the date of issue of 

Provisional Acceptance Certificate of the respective section/block section and accepted    by RailTel. 

 

27. PLACING IN SERVICE & MAINTENANCE   SUPERVISION 

 
27.1 After the work has been completed & placed in service  and  Provisional Acceptance Certificate  

issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance  

supervision of the work for a period of twelve months from the date of issue of PAC of the each 

section/block section as mentioned in Clause 26.3  above. 

 

For this purpose the tenderer shall prepare a maintenance plan and make available the services of 

qualified maintenance engineers stationed at the locations along with the set of spares approved by 

Purchaser’s Engineer,  to  guide  and  only supervise  the  work of RailTel  or  Railway    maintenance 
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staff. The maintenance engineer of the contractor will visit the total installation at least once in a 

month.  The headquarter location of their engineer where spares also will be kept on the ready shall   

be indicated in the maintenance  plan. 

 

27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a result  

of deficiency in the design or installation, the contractor will rectify the same free of cost. During  

such rectification if any faulty equipment/modules need replacement or repair, they  shall  be 

provided by the contractor from the set of equipment or modules that the contractor should bring to 

the site of installation in addition to all the materials to be supplied against  this  contract.  Use  of 

spare modules covered under the Schedule of material of this tender shall not be permitted to be    

used during installation, commissioning and period of   maintenance. 

 

27.3 During the maintenance supervision period contractor should stabilize the working of the system. 

Purchaser has the right to extend the period of supervision of the maintenance free of cost till the 

system stabilizes and works satisfactorily for a reasonable period of time. If during the time any 

equipment etc is to  be added or deficiencies are  to be rectified  to  make the system work trouble  

free, the same also will have to be done by the contractor free of cost as to make good all the 

deficiencies. 

 

28. FINAL ACCEPTANCE 

 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the   period   

of maintenance supervision as defined in Clause 27  above  provided  in  any  case  that  the  

contractor  has complied fully with his obligations  in respect of each item under the     contract. 

 

28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor  and  the  purchaser  (  

subject to Sub Clause  as  above  ) shall remain liable for  fulfillment  of  any  obligation incurred 

under the provision of the contract prior  to  the  issue  of  Final  Acceptance  Certificate  which 

remains unperformed at the time such certificate is issued and  for  determining  the  nature  and  

extent  of such  obligation the contract shall be deemed  to remain in force  between the parties  

hereto. 

 

29. WARRANTY 

 
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for a  

period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The 

contractor shall provide comprehensive warranty maintenance for all the items executed by him 

against this tender. 

 

29.2 During the period of warranty, the contractor shall  remain responsible  to arrange replacement and  

for setting right at his own cost any  equipment  installed  by  him  which  is  of  defective  

manufacture  or design or becomes unworkable  due  to  any   cause whatsoever.   The decision  of 

the RailTel's representative in this regard  to direct the contractor to  attend to  any damage or defect  

in work shall be final and binding on the  Contractor. 

 

29.3 During  the  period of warranty, the  contractor  shall   be responsible   to   the   extent expressed  in 

this clause for any defects that may develop under the conditions provided for by the contract and 

under proper use, arising from faulty materials, design  or  workmanship  in  the  plant,  or  from  

faulty execution  of the   plant by the contractor but not otherwise and   shall   remedy such   defects   

at his own cost when called upon to do so by the Purchaser who shall  state  in writing  in what 

respect the  portion is  faulty. 
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29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the system 

under this clause the provisions of this clause shall apply to the portions of the plant to be replaced    

or renewed until the expiration of three months from the date of such  replacement  or  renewal or  

until the end of the warranty period whichever may be later. If any defect is not remedied within 

reasonable time, the purchaser may proceed to do the work at contractor's risk and expense, but 

without prejudice to any  other rights which  the  purchaser  may  have against the contractor in  

respect of such defects. The tenderer has to recoup  the  faulty unit/equipment from the  set  of his  

own spares kept by him within a period of 24 hours. The locations where such spares are  to be  

handed over to the Tenderer shall be indicated in the bid by the   tenderer. 

 
29.5 Deleted 

 
29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor   shall   have the right  

of entry, at his own risk and expense, by himself  or his  duly authorized  representatives,  whose 

names shall have previously been communicated in writing to the  purchaser  at  all  reasonable 

working hours  upon  all   necessary parts of the  works for  the purpose of inspecting the working   

and the records of the system and taking notes there from and, if he desires at his own risk and 

expense, making any tests subject to the approval of  the  purchaser  which  shall  not  be  

unreasonably withheld. 

 

29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required under 

Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per   Clause 29.4 

 

29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ card/assembly/ 

subassembly, which will remain valid for 2 years after the free warranty maintenance. RailTel may 

exercise the options of getting the defective modules/ cards repaired from the contractor for 2 years 

after the free warranty maintenance period is over, at the costs quoted by the   tenderer. 

 

30. TRAINING (NOT APPLICABLE FOR THIS  TENDER) 

 
30.1 The tenderer shall undertake to train RailTel engineers and other Railway staff nominated by the 

RailTel in different aspects of equipment designs, functioning, field installation, testing, 

commissioning, operation, maintenance and repair, covering both hardware and software. The  

training should be comprehensive for transfer of complete  know-how  so  as  to  impart  full 

knowledge and competence to independently and successfully execute  the  installation,  operation, 

user related software changes, maintenance and repair of all  equipment. The  training  courses  

should, apart from formal class room training, include hands on practical experience at the 

manufacturer’s premises or other locations and visits to working   installation. 

 

30.2 In the event of any equipment/sub-system being manufactured in India  in technical collaboration  

with foreign firm by the tenderer or any of its sub-contractor, the training as per schedule shall be 

provided at the collaborator's premises/training centre in India at the  Purchaser’s  discretion.  

Tenderer may quote separately against this schedule for the two options    separately if required. 

 

30.3 The contractor shall at every stage of installation; testing and  commissioning  provide all  facilities  

for adequate training of RailTel personnel who may be deputed    to work on the project. 

 

30.4 The requirement of training  in man-weeks  has  been  indicated   in the schedule of requirements.   

The tenderer shall quote for  the man week rates duly taking in to account Para 30.2  above.  Details  

of training proposal shall be submitted by the  tenderer. 
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30.5 Set of Documents related to training to each of the trainees shall be   provided. 

 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees shall  

be  borne  by  the RailTel. 

 

31. INFRINGEMENT  OF PATENTS: 

 
(a) The  Contractor   is   forbidden to  use  any  patents   or   registered   drawings, processes or patterns  

in fulfilling his contract without prior consent in writing of the owner of such patents, drawings, 

patterns  or  trade  marks  except where these are specified by the  Purchaser  himself.   Royalties 

where payable for the use of such  patented  processes,  registered  drawings  or patterns  shall  be 

borne exclusively by the Contractor. The Contractor shall advise the Purchaser of any proprietary 

rights  that may exist on such processes, drawings or patterns which he     may use of his own accord. 

 

(b) In the case of patents taken out by the Contractor of  the  drawings   or   patterns   registered by  him 

or of  those  patents,  drawings  or  patterns  for  which  he  holds  a  license,  the signing of the 

contract automatically  gives  the  Purchaser  the  right  to   repair   by  himself   the   purchased 

articles covered by the patent or by any person or body chosen by him and  to obtain from any  

sources he desires the component parts required by him for carrying out the  repair  work.  In the 

event of infringement  of  any  patent  rights  due to  above action of the  Purchaser  he  shall be 

entitled to claim damages from the Contractor on the  grounds of any loss of any nature which he  

may  suffer  e.g. in the case of attachment because of  counterfeiting. 

 

32. LICENSE AS PER GOVT. OF INDIA CONTRACT   LABOUR   ACT 

 
The  Contractors  are  required to  produce  license as  enjoined  in the  Government  of   India 

Contract Labour (Regulation  and  Abolition)  Act  (1978)  with  latest  amendments, if any. They  

shall not be allowed to undertake  or  execute  any  work through  contract  Labour   except  under   

and  in  accordance  with  a  license  issued  under  the  said   Act   in   that   behalf   by   the  

authorized licensing  Officer. 

 

33. DEFAULTS  AND DELAYS 

 
The Contractor shall execute the work with due diligence and expedition, keeping to the approved 

time schedule.   Should he refuse or neglect   to comply with any reasonable   orders given  to   him   

in writing by the  Purchaser's  Engineers  in  connection  with  the  work  or  contravene  the  

provision of  the  Contract or the   progress of work lags  persistently behind   the time schedule due  

to his neglect, the Purchaser shall be at  liberty to  give  seven  days  notice  in writing to  the 

Contractor  requiring  him  to  make  good  the  neglect  or   contravention  complained   of  and 

should  the  Contractor   fail  to   comply   with   the  requisitions made in the  notice within seven  

days from the  receipt  thereof, it  shall be  lawful for the purchaser  to  take the work wholly or  in  

part out of the Contractor's hands without any further reference  and  get  the work  or any part 

thereof, as the  case may be, completed by other  agencies at  the  expense  of the  Contractor  

without prejudice to any other right or remedy of the Purchaser. The contract shall be treated as 

terminated on the date a notice  is  issued by the purchaser to take the work wholly or in part out of  

the Contractor’s hands. The purchaser shall be at liberty to encash the performance guarantee and 

forfeit the security deposit after the contract is terminated to    reimburse the loss to purchaser. 

 

34. LOSS SUSTAINED DUE TO DEFAULTS AND   DELAYS 
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In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the work   

or any  part  thereof  by  agencies  other than the contractor, in terms of clause 33  the  contractor 

shall be liable to reimburse  the  loss to  purchaser  without  prejudice  to  the  other  rights and 

remedies of the purchaser and  the reimbursement  in full or in part, as  the case  may be, shall be   

met at  the option of the purchaser from out of all or any  of the following sources viz   : 

 

(a) i) Any amount  due  and  payable  to  the  contractor  by the  purchaser  on   any   account 

whatsoever; 

 
ii) The Contractor’s   security   deposit in the hands of  the purchaser as far as   available,     and; 

 
iii) Any other assets whatsoever   of  the contractor; 

 
(b) In the event of re-imbursement  from  out  of sources  (i)  and/or  (ii)  above  mentioned,  the 

purchaser shall have the right of appropriation suo   moto. 

 

35. PENALTY FOR DELAY IN  COMPLETION 

 
35.1 If the contractor fails to execute and complete  the  work  within  the  time  specified  in  the 

Agreement or  within  the  period  of extension  granted  under  clause  36,  for  any reason 

whatsoever other than the non availability of the terminated OFC, 220V power supply and the 

Equipment Room, the contractor shall accept reduction in the total amount payable to him by the 

purchaser at the rate of   0.5% per week or part thereof ( rounded off to the nearest whole number )    

of the total value of the  contract  for the delay occasioned  beyond  the appointed  time by which   

the  work  should have been completed under the   contract. 

 

35.2 The total value of penalty on account of above shall be limited  to maximum of 10% (Ten percent)    

of the total contract value. 

 
35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability 

arising from delay only. This penalty for delay in completion will be applicable separately for each 

stage of completion of work when two or more stage of completion are  specified  in the  contract.  

The purchaser’s engineer shall at his sole discretion specify a  time  limit  within  which  the 

unfinished portion of the work shall be completed after serving on the contractor a notice of 

Purchaser's intention to recover the said penalty in Form 11. In the event  of  failure  of  the  

contractor, the  purchaser shall be at liberty to take action in accordance   with provisions in Clause   

33 and 34. 

 

NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit prices 

included in schedule of  requirements. 

 

36. ADHERENCE  OF TIME SCHEDULE 

 
36.1 Timely completion of the work is the essence of the contract. Delay in  execution  will  attract  

penalty. 

 

36.2 If  any delay as  aforesaid in clause 35  shall have  arisen from  any  cause   which   the  Purchaser 

may agree as being a reasonable ground for extension of time the purchaser’s engineer or his 

representative may   allow   such   additional   time as he   may in his absolute discretion consider to 

be reasonably  justified  by  the    circumstances    of  the    case. Such  extensions  shall  be granted   , 
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on request from  contractor,   with or without liquidated   damages   in the  Form No.11 (Section-I, 

Chapter-6). 

 

37. CONTRACTOR'S    LIABILITIES  FOR  COSTS  AND    DAMAGES 

 
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3,   Section I). 

 
38. UNIT PRICES 

 
38.1 The prices quoted by the Tenderer shall include the prices of materials  including all  incidental 

charges for transport, loading/ unloading and handling of materials, commission for arranging  

dispatch by rail direct from manufacturer's factory and completing all necessary formalities in this 

respect, such as submission of forwarding notes, arranging placement of Wagon, collection of 

banker's charges for Bank guarantee, Indemnity Bonds inclusive  of  cost  of  Stamp  etc.  as  also 

siding  or shunting  charges,  if  any, levied by the   Railway. 

 

38.2 The prices shall include all taxes, duties, Royalty, entry tax and levies (including Octroi etc.) 

applicable on this Works Contract. Therefore, they should quote their prices taking into account all 

types of taxes including sales tax on works contract  as leviable.  Ambiguous charges without firm  

and specific figures quoted as “extra” will make the bid liable to be summarily rejected. Form ‘C’ if 

required by contractor shall be supplied by Executive Director Northern Region,   Delhi. 

 
38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all costs of 

Administration of  Contract,  Insurance  Premium,  Banker’s  charges  for  guarantees,  cost  of 

storage, loading-unloading and handling of materials and for any road  transport  which  the  

contractor may use for carriage of materials to his depot and  the site of work.  The prices  shall  

include the cost of works and  adjustments  necessary  to  be  done  by  the  contractor  during  or  

after tests  carried  out  by  the   purchaser. 

 

38.4 The price to be quoted by the tenderers should  take into account the credit availed on inputs under  

the MODVAT scheme  introduced w.e.f. 1
st  

March 1986.   The   tenderers   should give a  declaration 

that  any  set  off  in  respect of  duties  on  inputs  as  admissible  under  law  is  being   totally  and 

unconditionally  passed on to the  purchaser  in the price quoted by him  (see clause   43). 

 

38.5 While the price quoted in the contract are inclusive of all taxes i.e. excise duty, octroi, local levies, 

sales   tax levied by any statutory authority, the   purchaser shall make any deduction toward sales    

tax on works contract if statutorily required  to do so.  The deducted  sales tax  on works  contract  

shall be remitted to the concerned sales tax authority and the purchaser shall  in no  way  be 

responsible    for  any  disputes  between the   sales  tax  authorities and the contractor in this  regard. 

 

38.6 All taxes, duties and levies (Including octroi etc.) arising out of the transaction between  the  

contractor  and  his sub  contractor/supplier for this  work will be included  in the   rates quoted by   

the contractor  in the  relevant    Schedule. 

 

38.7 No import license shall be arranged by the RailTel for this   work. 

 
39. MEASUREMENT  OF WORKS 

 

39.1 Payments for the works shall be made in accordance with approved designs & drawings  and  

measured in relevant units except where provided or otherwise. The measurements will be made 

generally in accordance with standard engineering  practices. 
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39.2 All measurement, method of measurement, meaning intent of specifications and interpretation of 

Special Conditions of Contract, given and made by the Purchaser or  by the Purchaser’s Engineer  

shall be final and binding. 

 

39.3 All payments due to the Contracter shall be made by RTGS/NEFT   only. 

 
39.4 Payments for the works shall be made in accordance with approved design &  drawings  and  

measured in relevant units except where provided or otherwise. The measurements will be made 

generally in accordance with standard engineering practices. The abstract of quantities arrived  shall  

be entered in the measurement book and signed  by the contractor and  the authorised  representative  

of RAILTEL. 

 

40. TERMS  OF PAYMENT 

 
40.1 All  bills  shall  be  submitted   to   the  Territory Manager,  Northern  Region  under  whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may be 

furnished so that any CENVAT/INPUT credit may be availed by  RailTel. 

 

40.2 DELETED 

 
40.3 Subject to any deductions or  recovery  which  the  RailTel  may  be  entitled to  make  under  

contract, the Contractor will be entitled to be paid  from  time to  time  by way  of 'on account 

payment' for supply of  goods  and  'progress  payment'  for  works  as  in  the  opinion  of the 

Engineer  he  has  executed in terms  of    Contract. 

 

40.4 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT &   MATERIAL 

 
“On account payment” for supply of equipments, materials indicated in  the  Schedule  of 

Requirements subject to recoveries of liquidated damages,    if any, shall be made as given below: 

 
75% (Seventy five percent)  of the  value of equipments/  material supplied  of each  consignment  

shall be paid on production of the following documents   : 

 

(a) On   receipt of   materials at site as certified by the purchaser’s  representative. 

(b) Original  Inspection certificate issued  by  Inspecting   Officer. 

(c) Challan / Invoice in duplicate. 

(d) A   certificate  that the materials supplied  are   as  per the  contract  and 

the amount claimed in the  invoice  is  correct as per terms of the   contract. 

 

40.4.1 The on account payments made will subsequently be adjusted against payments due on Provisional 

Acceptance or Final  Acceptance. 

 

40.4.2 15% (Fifteen percent) value of goods supplied shall be paid after the successful completion of 

installation & commissioning of these equipments at various locations and commissioning of the 

hops/block section concerned and  completion of all measurements and   testing  to  the   satisfaction 

of Engineer. 

 

40.4.3 5% (Five percent) value of the goods supplied shall be paid after the successful completion of 

installation & commissioning of whole  system  as  and  issue  of  “Provisional  Acceptance  

Certificate by Purchaser's Engineer  . 
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40.4.4 20% payment against the items supplied under the Schedule  of supply but  not  installed/not required 

to be installed shall be paid after the successful  completion  of  installation  &  commissioning of 

whole system and issue of  "Provisional  Acceptance  Certificate  for  the  last section  by  

Purchaser's  Engineer. The bank guarantee for on account payment   (40.2) above shall  be released. 

 

40.5 PROGRESS PAYMENT  FOR  EXECUTION OF WORKS: 

 
'Progress payment' shall be made  separately for  each  item/sub-item of work given in the Schedule  

of  Requirements (SORs). 

 

40.5.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements shall be 

paid for the quantities completed at various locations after joint measurement and testing to the 

 

satisfaction of Engineer / supervisor in-charge of the work and proper  entry in the  Measurement 

book jointly by contractor and Engineer/supervisor in-charge of  RailTel. 

 

40.5.2 5% (Five percent) value of the works/services completed shall be made on issue of Provisional 

Acceptance Certificate by RailTel as per clause 12  above. 

 
41. FINAL PAYMENT 

 

Final payment of 5%  (Five percent) of the contract value shall be made after satisfactory operation  

& maintenance of the work under the supervision of the contractor for a period of one year after 

commissioning and issue of Final Acceptance  Certificate. 

 

41.1 On the basis of Final Acceptance Certificate  from the Purchaser's Engineer  for  all the works at all  

the locations covered in this contract and reconciliation of materials issued, the final bill for the 

balance payment for each item of work shall be submitted by the Contractor along  with   a   clear   

'No Claim Certificate'. The Final Acceptance Certificate shall  be  issued  by  the  Purchaser's 

Engineer  only  when he   has   accepted  the  work  wholly  after   conducting  the acceptance  tests   

as   per  the details   given  in the  technical   specification  and     supplement. 

 

42 FINAL SETTLEMENT 

 
On expiry of the warranty period and issue of the certificate of final acceptance of the entire 

installations,  the  security deposit  (  Clause 3)  will  be  refunded   or   Bank Guarantee released   to 

the  Contractor  after adjustment of any dues payable by the  contractor. 

 

43. CERTIFICATES FOR   MODVAT BENEFITS ON  BILLS 

 
a) The Contractor  should submit the  following  certificate  along with  the   bills:- 

(see clause 38.4 ) "We certify that no additional duty set offs on the Goods supplied by us have 

accrued under the MODVAT Scheme in force on the date of supply after we submitted  our  

quotations and submitted the present  bill”. 

 

b) In the event of MODVAT credit being extended by the Government of India to more items that 

already covered, the firm should advise  the  purchaser  about  the  additional  benefits  accrued 

through a letter containing the following certificate, or any variation thereof, as may be considered 

necessary by RailTel administration:- "We   hereby  declare  that  we   can  avail  additional    duty set 
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offs as per latest MODVAT  scheme  in  force  now and we hereby give a reduction of   (­­­­­­­­­-)   

per unit and agree to revise the prices indicated in the order. The  current  E.D. of (­­­­­­­­­-)  is  

payable on this reduced price. Therefore, we request    you to amend the order accordingly." 

 

44. DEDUCTION FROM ON ACCOUNT PAYMENT   BILLS 

 
(i) All costs, damages  or  expenses,  which RailTel   may  have been paid or  incurred   which   under  

the  provisions  of contract  are  Contractor's obligations  will be deducted  by RailTel   from 

progress payment  Bills/Invoice  of Contractor, as and when it is  understood  that such an expense  

has been incurred or paid  for. 

 
(ii) All such claims of RailTel shall,  however,  be duly  supported  by appropriate  and  certified 

vouchers, receipts or explanations as are  available  to  enable  the  Contractor  to  identify  such 

claims. 

 

45 TAXES 

 
45.1 The  Contractor   and  all  personnel   employed   by  him  shall pay such taxes  like Income Tax as   

are payable  under  statutory laws of India and  the Purchaser WILL NOT   ACCEPT   any liability   

for the same. 

 

45.2 Deduction of  Income  Tax  at source as per provisions of  Finance Act  and  Income Tax in force   

shall be made from the   Contractor/Sub-Contractor  and the amount so deducted   may   be credited  

to the Central Government. 

 

45.3 Wherever the law makes it  statutory for  the Purchaser   to   deduct any amount towards Sales Tax   

on Works Contract, the same  will  be  deducted and  remitted  to  the   concerned    authority. 

 

46. MOBILISATION  ADVANCE: Deleted. 

 
47. INSURANCE 

 
47.1 The  Contractor  shall  take   out   and  keep  in force   a   policy or policies of insurance  from the  

date, the delivery of material start against all liabilities of the Contractor or  the  Purchaser  at  

common law or under any  statute  in respect of accidents to persons who  shall  be   employed   by  

the contractor in or about the site for the purpose of carrying out the works on the site.  The  

Contractor shall also take out and keep in force a policy or policies of Insurance against  all 

recognized risks to their  offices  and depots.  Such insurance shall in all respects be to the approval  

of the Purchaser and if he so requires in RailTel’s   name. 

 
47.2 INSURANCE OF MATERIALS  &  INSTALLATIONS 

 
The Contractor shall take  out  and keep in force  a  Policy  or  policies  of  Insurance  for  all  

materials  including    RailTel    supply     materials/    equipments    irrespective  of  whether used up 

in the portion of  work   already done or kept for the use in the balance  portion of the  work until   

such works are provisionally handed over to the  RailTel. For this purpose, the   works are   deemed   

to  have   been provisionally   handed  over   when provisional   acceptance   certificate is issued  for 

the  locations as   per   clause   26. 

 

47.3 The Contractor shall not be liable for  losses/damages  to  the  materials  either  used  up  in  the 

portion of work   done   or   his material  kept  for use  at  site,  in  consequence   of Mutiny,  or  other 
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similar causes over  which the  Contractor  has  no  control  and  which cannot  be insured.  Such  

losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be made 

good by the contractor  at the cost of the  Purchaser. 

 

47.4 The  Contractor  should,  however,  insure  the  stores  brought  to  site,  against  risks  in   

consequence of war  and  invasion,  as  required under   the   Emergency   Risk (Goods ) Insurance  

Act  inforce from time to  time. 

 

47.5 It may be noted that the beneficiary of  the  insurance  policy  should  be RailTel or the policies  

should  be pledged  in  favour  of   RailTel.   The   contractor   shall   keep   the   policy/policies 

current  till  the   installations   are   provisionally handed over  to the  purchaser.  It may also  be 

noted that  in the event  of contractor's failure  to  keep  the  policy current and alive, renewal of  

policy  will  be   done by purchaser  for which the cost of the premium   plus 20% of premium shall   

be recovered from the  contractor. 

 

47.6 For the purpose of enabling the contractor to take the insurance cover  in connection with  this 

contract, the purchaser's Engineer will advise the approximate price of all  the  RailTel  supply 

materials to the  Contractor. 

 
48. Rights of RailTel: 

 

RAILTEL reserves to itself the following rights in respect of this contract without entitling the 

Contractor to  any compensation. 

 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the event of 

poor progress or the Contractor’s inability to progress the work for Completion as stipulated in the 

contract, poor quality of work, persistent disregard of instructions of Architect / RAILTEL, 

assignment, transfer, subletting of the contracted work without written permission of RAILTEL, non-

fulfillment of any contractual obligations etc. and to claim / recover compensation  for  such  losses 

from the Contractor including RAILTEL’s supervision charges and overheads from Security Deposit 

/ other dues. 

 

48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the 

contract during the progress of work and get it done through the contractor of the  adjacent section  

and / or by the departmental labour to suit RAILTEL’s requirements or in case RAILTEL decides  

to advance the compensation due to other emergent   reasons. 

 

48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 

sustained in getting the balance work done through other agencies in  addition  to  liquidated  

damages in the event of: 

 Contractor’s continued poor  progress. 

 Withdrawal from or abandonment of the work before completion     of the  work. 

 Corrupt act of the  Contractor. 

 Insolvency of the  Contractor. 

 Persistent disregard of the instructions of  RAILTEL. 

 Assignment, transfer, subletting of the contract work without written   permission. 

 Non-fulfillment of any contractual  obligations. 

 
48.4 To recover any moneys due from the Contractor from out of any moneys  due to  the Contractor  

under this or any other Contract or from the   Security Deposit. 
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48.5 To determine the Contract or to  restrict the quantum of work and pay for the portion of work done    

as per the satisfaction of  RAILTEL. 

 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract or in  

any other form the moneys which RAILTEL is forced to  pay  to  anybody  due  to  Contractor’s 

failure to fulfill any of his  obligations. 

 

48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the tender 

specifications are based on preliminary documents and  quantities furnished  therein are indicative  

and approximate and    the rates quoted shall not be subject to revision in any manner whatsoever. 

 
48.8 To deploy RAILTEL’s or adjacent-section-contractor’s skilled  and  semiskilled  workmen  in case 

of emergency / poor progress / deficiency in skill  on the  part of the  employees of the  Contractor  

and to recover the expenditure on account of the same from the moneys due to    the Contractor. 

 

48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to any 

compensation / extra payment on this  account. 

 

In the event of any dispute of technical nature, the decision of RAILTEL shall be final and binding   

to the Contractor. 

 
49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 

workers etc.: 

 

The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes  etc. 

 

49.1 The tenderer must be registered is relevant states for the payment of Works  Contract  Tax  OR 

tenderer must register for the same and    produce the same along with the bills for payment. 

 
49.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work is  

being executed. 

 

49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings with the 

local labour for the time being employed on or in connection with the work, has due regard to all  

local festivals, religious and other  customs. 

 

49.4 The Contractor shall comply with all State and Central Laws,  Statutory Rules,  Regulations etc.,  

such as The Payment of Wages Act, The Minimum Wages  Act,  The  Workmen’s Compensation  

Act, The Employer’s Liability Act, The Industrial Disputes Act, The Employee’s Provident Fund  

Act, Employee’s State Insurance Scheme, The Contract Labour (Regulations and Abolitions Act, 

1970) and other Acts, Rules and Regulations for labour as may be  enacted  by the Government 

during the tenure of the Contract and having force or jurisdiction at site. The Contractor shall give    

to the local Governing Body, Police and other concerned authorities all such notice as may be 

required under law. 

 

49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and  

Abolition Act, 1970) from the concerned  authorities based  on the certificate (Form  -V)  issued  by 

the principal employer / customer, if such license is required under the    law. 
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49.6 The Contractor shall pay all taxes, fees, licence charges, deposits,  duties,  tolls,  royalty, 

commissions or other charges which may be leviable on account of any of  his  operations  

connected with this contract. In case, RAILTEL is forced to make any such payment, RAILTEL 

shall recover the same from the Contractor either from moneys due to  him  or  otherwise  as  

deemed fit. 

 

49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements more 

particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety 

precautions as may be required for safe and  satisfactory execution of the  contract. 

 

49.8 The Contractor shall be responsible for proper accommodation including  adequate  medical  

facilities for the personnel employed by  him. 

 

49.9 The Contractor shall be responsible for the proper behaviour and observance  of all regulations  by  

the staff employed by him. 

 

49.10 The Contractor shall ensure that no damage is caused to any person / property of  other  parties 

working at site. If any such damage is caused, it shall be the  responsibility of  the  Contractor  to 

make good the losses and compensate  them. 

 

49.11 All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such  properties for  

the purpose of execution of this contract. All such properties/  equipment  /  component  shall be  

taken to be in good condition unless notified to the contrary by the Contractor within 48 hours. The 

Contractor shall return them in good condition as and when required by RAILTEL. In case of non-

return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered 

from the  Contractor. 

 

49.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles  or  materials  

other than those specifically agreed to be given by  RAILTEL. 

 
49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL  against  all  claims  of 

whatever nature arising during the course of execution of this  contract. 

 

49.14 In case the Contractor is required to undertake any work outside the scope of this contract,  the  

amount payable shall be as may be mutually agreed  upon. 

 

49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons  

attributable to the Contractor, will have to be compensated by the Contractor either by increased 

manpower and resources or by working extra hours or more than one shift at no extra cost to 

RAILTEL. 

 
49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet 

giving details of all payments made to the workmen duly signed by the Contractor’s representative 

should be furnished to RAILTEL, if called  for. 

 

49.17 In case of any class of work for which there is  no  specification laid  down in the contract,  such  

work shall be carried out in accordance with the instructions and requirements of    the Engineer. 

 
49.18 No  levy, payment or charges made or imposed shall be  impeached by reason of any clerical error   

or by reason of any mistake in the amount levied, demanded or  charged. 
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49.19 No idle labour charges will be admissible in the event of any stoppage of work resulting in the 

Contractor’s workmen being rendered idle due to any reason at any   time. 

 

49.20 The Contractor shall take all reasonable care to protect the materials and the work till such time it   

has been taken over by RAILTEL. 

 
49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for 

force majeure conditions. All problems / disputes shall be separately discussed and settled without 

effecting the progress of work. Stoppage or abandonment of work other than under force majeure 

conditions shall be treated as breach of work of contract and dealt with   accordingly. 

 

49.22 The Contractor shall keep the area of work clean and shall remove the debris  etc.  outside  of 

RailTel’s premises, while executing day-to-day work. Upon completion of work,  the Contractor  

shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other 

materials and deposit them in places specified by the Engineer.  The Contractor will also demolish  

all the hutments, sheds, offices, etc., constructed and used by him and shall clean the debris. In the 

event of his failure to do so, the same will be arranged to be done by the RAILTEL and the  

expenses recovered from the  Contractor. 

 

49.23 The Contractor shall execute the work in the most substantial and workmen like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The 

Contractor shall be responsible to ensure that the quality,  assembly and workmanship  conform to  

the dimensions and clearance given in the drawings and/or as per    the instructions of the Engineer. 

 

49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification and 

number of workmen engaged, date wise and category wise. Besides, the  Contractor  shall  also  

furnish progress reports on work at regular intervals as required by the   Engineer. 

 
50. Responsibility of contractor in respect of safety of men,  equipment,  material  and  

environment: 

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and his 

workmen without exception. The Contractor shall be responsible for the safety of the equipment / 

material and work to be performed by  him. 

 
50.1 Contractor shall also take such additional precautions as may be indicated from time to time by the 

Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of Clerical 

Staff, watch and ward, Storekeepers to take care of equipment, material,  construction  tools  and 

tackles shall be posted at site by the Contractor till the completion of work under this contract. The 

Contractor shall arrange for such safety devices as are necessary for this type of work and carry out  

the requisite site tests of handling equipment, lifting tools, tackles etc. as per usual standards and 

practices. 

 

50.2 The Contractor shall provide to its work force and ensure the use of the  following  personal  

protective equipment as found necessary and as directed by the authorized RAILTEL    officials: 

 Safety Helmets conforming to IS -  2925. 

 Safety Belts conforming to IS -  3521. 

 Safety Shoes conforming to IS -  1989. 

 Eye & Face Protection devices conforming to IS-8520 &   IS-8940. 

 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 &    IS-8519. 
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50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the Contractor shall be of safe design and construction. These shall   

be tested and certificate of fitness obtained before putting them to use and from time to time as 

instructed by authorized RAILTEL official who shall have the right to ban the use   of any item. 

 

50.4 All electrical equipment, connections and wiring for  construction power,  its  distribution  and  use 

shall conform to the requirements of Indian Electricity Act and Rules. Only electricians licensed by 

the appropriate statutory authority shall be employed by the Contractor to carry out all types of 

electrical works. All electrical appliances including portable electric tools used by Contractor shall 

have safe plugging system to source of Power and be appropriately   earthed. 

Where it becomes necessary to  provide and  / or store petroleum products,  explosives,  chemicals  

and liquid or gaseous fuel or any other substance that may cause fire or  explosion, the Contractor 

shall be responsible for carrying out such provision  and  / or  storage in  accordance with  the rules  

and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosive Act, 

Petroleum and Carbide of Calcium Manual of the Chief Controller of Explosives, Government  of 

India etc. Prior approval of the authorized RAILTEL official at the site shall also be taken by the 

Contractor in all such  matters. 

 

50.5 The Contractor shall arrange at his cost (wherever not  specified) appropriate  illumination at  all  

work spots for safe working, when natural daylight may not be adequate for clear   visibility. 

 

50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses by the 

Contractor, the victim and/or his/her dependants shall be compensated by the Contractor as per 

statutory requirements. However, if considered necessary, RAILTEL shall have the right to impose 

appropriate financial penalty on the Contractor and recover the same from payments due to the 

Contractor for suitably compensating the victim and/or his/her dependents.  Before  imposing  any 

such penalty, appropriate enquiry shall be held by RAILTEL  giving opportunity to  the  Contractor 

to present his case. 

 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the right to 

recover the cost of such damages from the payments due to the Contractor after holding an 

appropriate enquiry. 

 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by  the  

Contractor, RAILTEL shall have the right to recover cost of  such delay from  the payments due to  

the Contractor, after notifying the Contractor suitably and giving him opportunity to  present  his  

case. 

 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 

RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to take 

appropriate safety precautions or to provide necessary safety devices and equipment or to carry out 

instructions regarding safety issued by the authorised RAILTEL official, RAILTEL shall have the 

right to take the corrective steps after giving a notice of not less than seven days indicating the steps 

that would be taken by RAILTEL. 

 

50.10 The Contractor shall submit report of all accidents, fires, Property damage  and  dangerous  

occurrences to the authorised RAILTEL official immediately  after  such  occurrence,  but  in  any 

case not later than 12 hours of the occurrence. Such reports shall be furnished in the  manner 

prescribed by RAILTEL. In addition, periodic reports on safety shall also be  submitted  by 

Contractor to the authorised RAILTEL official from time to time    as prescribed. 
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50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp  

edges etc., and all other debris including combustible scrap shall be kept  cleared  from  working  

areas, passage ways and stair in and around  site. 

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 

intentionally dropped, struck or permitted to strike each other violently. When cylinders are 

transported by powered vehicles, they shall be secured in a vertical   position. 

 
50.12 All the Contractor’s supervisory personnel and sufficient number  of workers  shall be trained  for  

fire fighting and shall be assigned specific fire protection duties. Enough number of such trained 

personnel must be available during the tenure of the   contract. 

 
50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his office, 

stores, erection site, other temporary structures, labour colony area etc. Access to  such  fire  

protection equipment shall be easy and kept open at all times. Compliance of the above requirement 

under fire protection shall in no way relieve the Contractor of any of  his  responsibility  and  

liabilities to fire accident occurring. In the event fire safety measures are not to RAILTEL’s 

satisfaction, RAILTEL shall have option to provide the same and recover the cost plus incidentals 

from Contractor’s bills and / or impose penalty as deemed fit by the authorised representative of 

RAILTEL. 

 

51. Deleted. 

 
52. Strikes and Lockouts: 

The Contractor will be solely responsible for all disputes and other issues connected with his 

workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting to 

lockout and if the strike or lockout so declared is not settled within a period of  one  month, 

RAILTEL shall have the right  to  get  the work executed by employing its  own men or through  

other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from the 

Contractor. 

For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the 

employment of RAILTEL. 

 

53. Guarantee: 

Even though the work will be carried out under the supervision of the authorized representative of 

RAILTEL, the Contractor will be responsible for the quality of  the  workmanship  and  shall  

guarantee the work done for a period of one year from the date of completion of work as certified 

by the authorized representative of RAILTEL and shall rectify free of cost to RAILTEL all defects 

arising out of faulty erection during the guarantee period starting from the date of completion of 

rectification. In the event of the Contractor failing to repair the defective works within the time 

specified by the authorized representative of RAILTEL, RAILTEL may proceed to undertake the 

repairs of such defective works at the Contractor’s risk and cost,  without prejudice to  any other  

rights and recover the same from out of any moneys payable to the Contractor or by other  legal 

means. 

 

53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site for 

working in the premises available with the Security Staff / Site Incharge / Site   Register. 

 
53.2 The Tenderers should get all the materials inspected and approved  from  the  authorized  

representative of RAILTEL before use. In case of non-approval, if authorized representative of 

RAILTEL wish to check the material, cost of breakages  and  re-doing the  same Work will be the  

sole responsibility of the Contractor  own. 
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53.3 The rates should be quoted in the same units as mentioned in the tender   schedule. 

The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 

requirements of RAILTEL or Design of authorized representative of RAILTEL  and  the  rates  

quoted shall not be subject to  revision. 

 

53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings,  any  

tools & plants, freight, labour conditions, fluctuations in the rates, Sales tax, excise duty,  shift 

working, Octroi & other taxes and shall be firm for the duration of the contract and any extended 

period of the contract. No escalation in the rates shall be allowed under any circumstances even in  

case of extension of time  period. 

 

53.5 The successful Tenderer is bound to carry out all the items of work necessary for the completion of  

the job even though the same may not have been included in the schedule of quantities. Rates  for  

such items shall be settled in consultation with authorized representative of   RAILTEL. 

The successful Tenderer will have to make samples (proto-type) of all the  furniture  items  for  the 

final approval of authorized representative of RAILTEL before taking up the entire execution of the 

work. In case of any modifications / additions, the same shall be incorporated in the entire furniture 

items without any additional financial  implications. 

Water and Electricity shall be provided free of cost at one point on each floor, further extensions if 

required shall be borne / arrange by the Tenderer on its  own. 

 
54. Rates of extra items/quantity: 

The rates of the extra items will be derived from the tender wherever   possible. 

 
54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The  

Tenderer shall submit analysis of rates as per Annexure, with assumption of any one   item. 

 

54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as per the 

Schedule of Requirement), the contractor shall have to execute the same item at similar rates as 

applicable in the contract  agreement. 

 

54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without assigning 

any reason to the  contractor. 

 
54.4 All the work executed should be got approved by the authorized representative of RAILTEL and in 

case of any bad workmanship pointed out shall be either rectified or be taken away from the site if      

it is not rectifiable and shall be replaced without any extra cost by the   Tenderer. 

 

54.5 The Tenderer should indicate the breakup of the items of %age of the unit  cost  for  material, 

wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for  

evaluation of the rates of the extra  items. 

Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ   units. 

 
54.6 All Government taxes, levies etc. like Works Contract – Sales Tax, TDS shall be deducted from all 

the running bills of the  Contractors. 

 

54.7 All the works executed or under execution finished or semi-finished including all materials lying at 

site shall become the property of  RAILTEL  immediately on receipt  of bills  of the  Contractors for 

the same. 
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54.8 The procurement of Cement, Steel, as required for completion of work shall be the responsibility of 

the Contractor. 

 

54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 

Shall be approved by the   authorised representative of RAILTEL 

 
 

************************* 
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SECTION-I 

CHAPTER - 5 

 

  BID DATA SHEET  
(BDS) 

 
SECTION-I 

 

CHAPTER-5 
 

BID DATA SHEET (BDS) 
 

The section consists of provisions that are specific to various clauses of Preamble, Instruction to 

Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special 

Condition of Contract (SCC) of Section-I of the tender   document. 
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BID DATA SHEET (BDS) 

 

Reference Clause Description 

Name of the Work: 

(Preamble Clause1) 
 
Replacement of OFC on age cum condition basis in Pathankot-Jammu 

section under chandigarh territory in Northern Region of RailTel 

Corporation of India Limited. 

List of Section/s 

where work for 

RailTel is to be 

done: 

(Preamble 

Clause 2.4) 

 
Pathankot – Jammu  

Pre bid Conference: 

(Preamble 

Clause 3) 

NIL 

 

Venue: 

Date: 

Time: 

Last Date, Time and 

Venue  of 

Submission of 

Tender: 

(Preamble 

Clause 6) 

 
Venue: RailTel Corporation of India Ltd, 

Northern Region Office, 

6th floor, Block-III, Delhi IT Park 

Shastri Park, 

Delhi-110 053 

 
 

Date: 19.05.2017 

 
Time: 15:00 hours 

Date, Time and 

Venue of Opening 

of Tenders: 

(Preamble 

Clause 7) 

 

Venue: Same as above 

Date: 19.05.2017 

Time: 15:30 hours 

Completion Period 

of Work: (Preamble 

Clause 8) 

 
 

90 days  from the date of issue of Letter of Acceptance  (LOA). 

Authority and 

Address: 

(Preamble 

Clause 9) 

 

Executive Director, 

Northern Region, 

RailTel Corporation of India Ltd, 

6th floor, Block-III, Delhi IT Park 

Shastri Park, Delhi-110 053 
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Earnest Money: 

(Preamble 

Clause 10) 

 

Rs. 53,900/- (Rupees Fifty Three Thousand Nine Hundred only) 

Form of Earnest 

Money: 

(ITT Clause7.4) 

 
Pay Orders / Demand Drafts shall be drawn in favour of RailTel 

Corporation of India Limited, payable at Delhi  having  validity covering  

90 days beyond the validity of  offer. 

Work to be done by 

RailTel (if any): 

(Preamble 

Clause 15) 

 
NIL 

 
Materials to be 

supplied by RailTel 

(if any): (Preamble 

Clause 16) 

 

I. HDPE duct 

 

II. 24 Fiber & cable 

Unit Prices: (ITT 

Clause 12) 

 
The unit rate and the prices shall be quoted by  the  bidder  entirely  in 

Indian Rupees (INR) only. Quoting in Foreign currency is not applicable  

to the present tender even for the imported items/ components of the 

Schedule of Requirements. 

Validity of offer: 

(ITT Clause 13) 

 

90 days (Ninety days) from the date of opening of  tender 

Minimum 

Qualifying Criteria: 

(ITT 

Clause19.1.4(i)) 

I. Technical: 

1) The tenderer should  have  completed  in  the  last  three financial  year 

(i. e. current year and three previous financial years), at least one similar 

single work for a minimum value of 35% of the advertised tender value of 

the work. 

2) Similar nature of work physically completed within the qualifying 

period, i.e. the last 3 financial year and current  financial  year  (even  

though the work might have commenced before the  qualifying  period) 

shall only be considered in evaluating the eligibility  criteria. 

3) The total value of similar nature of work completed during the 

qualifying period and not the payments received within qualifying period 

alone, shall be considered. 

Annual Turnover: 

[ITT Clause 19.1.4 

(ii) ] 

II. Financial: The Tenderer should have received during last three years 

total contract amount of minimum of 150% of the advertised tender value 

of the  work. 
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Meaning of similar 

Works: (ITT Clause 

20) 

For this tender “similar single work” means at least one complete work 

comprising of: Trenching, Laying, Jointing, Splicing, Testing and 

Commissioning of Optical Fiber  Cable. 

Works similar to the scope of work as contained in this tender shall mean 

the work as indicated in Tender Notice & executed in India as per  the  

scope of the work/specifications given  in the Tender document executed  

for Govt./PSU’s /reputed Private organization dealing  with  OFC  net 

works, Telecom utilities only. In case of mixed nature of work, cost of 

above-mentioned activities should constitute at least 60% of the total cost  

of work. 

Period of 

Maintenance: (SCC 

Clause 24) 

 

12 months from the date of passing of the certificate of 

completion/Professional  Acceptance  Certificate (PAC). 

Maintenance 

Supervision: (SCC 

Clause 26.3) 

 

The contractor shall be responsible for proper maintenance supervision of 

work for a period of 12 months from the date of issue of Provisional 

Acceptance Certificate (PAC) of each section/block  section. 

Warranty : 

(SCC Clause 29) 

 
All materials supplied/work done by the contractor shall be guaranteed 

against the defects for a period of 12 months from the date of issue of 

Provisional Acceptance Certificate  (PAC). 

Security Deposit: 

(GCC Clause 16.2, 

Chapter –3,Section-I, 

Part I) 

 

Security deposit should be 5% of contract  value. 

Contract 

Performance 

Guarantee: 

(SCC-Clause 3, 

Chapter –4, Section- 

I) 

 
 

Contract Performance Guarantee should be 5% of Contract  value. 
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SECTION-I 

 
CHAPTER-6 

 

 

 

  FORMS OF TENDER  
 

SECTION - I 
 

CHAPTER - 6 
 

FORMS OF TENDER 
 
 

Form No.  1 : Offer Letter 

 
Form No.  2 : Qualifying Criteria  / User’s Certificate 

 
Form No.  3 : Agreement 

 
Form No.  4 : Guarantee Bond for Security  Deposit 

 
Form No.  5 : Statement  of Deviations 

 

Form No.  6 : Standing Indemnity Bond for  ‘On Account’ 

Payments and Stores supplied by  RailTel 

 
Form No.  7 : System  Performance Guarantee 

 
Form No.  8 : Not used 

 
Form No.  9 : Work in Hand 

 
Form No.  10 : Not used 

 
Form No.  11 : Extension of period of completion  of work 

on account of contractor 

 
Form No.  12 : Not used 

 
Form No.  13 : Qualification Experience 

 
Form No.  14 : Guarantee Bond against ‘On Account 

Payments’ 

 
Annexure – 1              :      List of Materials to be supplied by Railtel 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

86 

 

 

 

 

 

 

Form No. 1 
 

OFFER LETTER 
 

To 

RailTel Corporation of India Limited, 

6th floor, Block-III, Delhi IT Park, 

Shastri Park, 

Delhi-110 053 
 
 

I/We _ have read  the  various  conditions detailed 

in tender documents attached here to and hereby agree to  ABIDE  BY THE  SAID CONDITIONS.  I/We  

also  agree to  keep this tender open for acceptance for a period of 90 days from the date fixed for opening  

the same and in default thereof, I/We will be liable for forfeiture of my/our Earnest Money. I/We offer to      

do the work of “Replacement of OFC on age cum condition basis in Pathankot-Jammu section under 

chandigarh territory in Northern Region of RailTel Corporation of India Limited.” at the rates quoted in 

the attached schedules and hereby bind myself/ourselves to complete the work within 90 days from the date 

of issue of Letter of Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of 

Contract and to carry out the work according to the Specifications for materials and works laid down by the 

RailTel for the present contract. 

 

2. .A sum of Rs. 53,900/- (Rupees Fifty Three Thousand Nine Hundred only)   as  a  Account  Payee  Demand 

Draft No.  _ dated _         issued  by __  _is herewith forwarded as “Earnest Money”. The full value 

of Earnest Money shall stand  forfeited  without  prejudice to  any other rights or remedies if, 

 

I/We do not execute the contract agreement within 15 days after  receipt  of notice  issued  by the RailTel  

that such documents are ready   or, 

 

I/We do not commence the work within 15 days after receipt of orders to    that effect. 

 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 

contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 

“Letter of Acceptance” of my/our offer for this  work. 

 

SIGNATURE OF CONTRACTOR  (S) 

 
Date 

 
SIGNATURE OF  WITNESS CONTTRACTOR (S) ADDRESS 

1. 

 
2. 
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ACCEPTENCE  OF TENDERS 

 
I accept the tender as above and agree to pay the rate as entered in Schedule of Requirements. 

WITNESS 

For and on behalf of 

 

 
 

RailTel Corporation of India Limited, 

N.Region, Delhi-110053 

Date 
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Form No. 2 
 

QUALIFYING CRITERIA 
 
 

USER’s CERTIFICATE 
 

Name of the Firm 

Contract No. & date 

Scope of  Work 

Contract Amount (in Indian Rupees) 

Completion Period as per original contract 

Completion Period   with extension 

Data of  Commencement 

Actual date of Successful  Completion 
 

 

 

 

Name: 

Dated: 

Designation: 

 

 

 

Signature of the Contractor with Company Seal 

 
Note: The relevant User’s certificate to be  attached. 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

89 

 

 

 

 
 

Form No. 3 
 

AGREEMENT 
 

(CA   No.  ………………………………………………………………………………………….) 
 

This AGREEMENT is made at Delhi  on this  day of  _ two thousand and Nine by and 

between RailTel Corporation of India Limited (A Govt. of India Undertaking) having its Registered & 

Regional office at 6
th 

Floor, Block-III, Delhi IT Park, Shastri Park, Delhi-110053, acting in the premises 
through  ED/Northern   Region  (hereinafter   referred   to   as   ‘RailTel’,   which  expression   should   unless 

repugnant to the context or meaning thereof include its successors and permitted assigns) of the one part; 

 
And _  having its registered office  at     -------------------------------------------------- 

acting in the premises through………………. (hereafter referred to as “Contractor”,  which  expression  

should unless repugnant to the context  or meaning thereof include its successor  and  permitted  assigns)  of 

the other part. 

 

Whereas      in      response      to      a      call    for     Tender by     RailTel      for      the     work     of 

“…………………………………………………………………………………………………...” for 

RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 

Corrigendum………………….. issued by RailTel hereto, the Contractor has submitted a Tender as per 

Annexure ‘B’ hereto 

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work of 

“……………………………………………………………………………………………………” for 

RailTel   Corporation   of   India   Limited   as   per   copy   of   Letter   of      Acceptance   of   Tender     No. 

_   _dated  complete  with  enclosures  at  the  accepted  rates and agreed 

deviations     from     tender papers     as     per      Annexure-C     hereto      at      contract     value     of 

Rs.  (Rupees    _ Only) duly accepted by the contractor. 

 
Now this agreement witnesses that in consideration of the premises and the payment to be made by the 

Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment and 

materials and execute and perform all works for which the said Tender of the Contractor has been accepted 

strictly according to the various provisions in Annexure ‘B’ and  ‘C’ hereto and upon such supply, execute  

and performance to the satisfaction of the purchaser (RailTel) and the purchaser (RailTel) shall pay to the 

Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of the provisions therein. 

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or seals 

on the day and  year respectively mentioned against their respective  signatures. 

 

Signed and delivered by  Shri  _  for and on behalf of  RailTel  Corporation of 

India Ltd. 

 

The contract within named in the presence of  : 

1. Signatures 

Date 

Name in Block Capitals 

Address: 
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2. Signatures 

Date 

Name in Block Capitals 

Address: 
 

Signed and delivered by Shri. _ 

_  _ 

 
The contractor within named in the presence of  : 

 
 

1. Signatures 

Date 

Name in Block Capitals 

Address: 

 

2. Signature 

Date 

Name in Block Capitals 

Address: 

for and on  behalf of 

 

 
 

Annexure ‘A’ :Tender Paper No…………. with corrigendum,  if any. 

Annexure ’B’ :Firm’s offer. 

Annexure ‘C’ :Letter of  Acceptance No…….. with  all enclosures. 

Annexure ‘D’ :Copy of Contract Performance  Guarantee 
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Form No. 4 
 
 

CONTRACT  PERFORMANCE  GUARANTEE BOND 

(On Stamp Paper of Rs one hundred)  

(To be used by approved Scheduled  Banks) 

 

In consideration of the RailTel Corporation of India Limited, Northern Region,  6th floor,  Block-III,  Delhi  

IT   Park,   Shastri  Park,   Delhi-110  053   (Herein   after   called   the   RailTel)   having  agreed   to  exempt 

…………………………………………………………………..       (Hereinafter called “the said 

Contractor(s)”) from the demand,  under the terms  and  conditions  of an  Agreement  No.  ………………… 

…………………………  dated    ……………    made  between  RailTel  Corporation  of  India  Limited  and 

…………………………………………….. for (hereinafter called  “the  said  Agreement”)  of  security 

deposit for the due fulfillment by the said Contractor (s) of the terms and conditions contained in the said 

Agreement,   on   production   of   a   Bank  Guarantee   for   Rs.   …………..   (Rs.   …………..   only).  We, 

………………………………… (indicate the name of the Bank) hereinafter referred to  as “the Bank”)  at  

the request of ……………. ……………. Contractor(s) do hereby undertake to pay the  RailTel an amount  

not exceeding Rs. ……………. against any loss or damage caused to or suffered or would be caused to or 

suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms or conditions 

contained in the said  Agreement. 

 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demur, merely on demand from the RailTel  stating  that  the 

amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by the 

RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the said 

Agreement or by reason of the Contractor(s) failure to perform the  said  Agreement.  Any such  demand  

made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.   However,  our  liability under  this  guarantee  shall be  restricted  to an amount not exceeding Rs. 

………………………only. 

 
We, ………………(name of bank) undertake to pay to the RailTel  any  money  so  demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 

pending before any court or Tribunal relating thereto our liability under this present being, absolute and 

unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our liability for payment 

thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 

We, ………………(name of bank) further agree that the Guarantee herein contained shall remain  in full  

force and effect during the period  that would be taken for the performance of the said Agreement and  that    

it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said Agreement  

have been fully paid and its claims satisfied or discharged or till RailTel certifies that the  terms  and 

conditions of the said Agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on us in 

writing on or before the ……………. We shall be discharged from all liability under this Guarantee 

thereafter. 

 

We,……………(name of bank) further agree with the RailTel that the RailTel shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
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and conditions of the Agreement or to extend time  or to postpone for any time or from time to time any of 

the powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce any of     the 

 

terms and conditions relating to the said Agreement and we shall  not  be  relieved  from our  liability by 

reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or omission    

on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have affect of so 

relieving us. 

 

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 

Contractor(s)/ Supplier(s). 

 

We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the RailTel in  writing. 

 
 

Dated the ……..day of ………….  2017 

 
for   ……………………………………………….. 

( indicate the name of the Bank) 

 

Witness 

 
Signature 

Name 

 

Signature 

Name 

 
NOTE: The Guarantee shall be valid for a period of four months after the   expiry of 

the warranty period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
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Form No. 5 
 

STATEMENT  OF DEVIATIONS 
 

( PROFORMA FOR STATEMENT OF  DEVIATIONS) 

 

1. The following are the particulars of deviations from Preamble, requirements of the Instructions to 

Tenderers and  Conditions of Tendering and Special conditions of Contract (Section   -I): 

 
 

Preamble (Chapter 2) 

 

Clause Deviation  Remarks 

(Including Justification) 

 

 
 

Instructions to Tenderers and Conditions of Tendering ( Chapter   3) 

 

Clause Deviation  Remarks 

(Including Justification) 

 

 

 
 

Special Conditions of Contract ( Chapter  4) 

 

Clause Deviation  Remarks 

(Including Justification) 

 
 

2. The following are the particulars of deviations from requirements of 

the Technical specifications ( Section  -II) 

 

Chapter Clause Deviation Remarks 

(Including Justification) 

 

 
 

Note: Where there is no deviation, the statement should be returned duly signed with  

an endorsement indicating “no  deviations”. 

 

 

 

SIGNATURE AND SEAL OF THE 

MANUFACTURER /   TENDERER 
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Form No. 6 
 

STANDING  INDEMNITY BOND 

(For On Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite  Value) 

We, hereby  undertake  that  we  hold  at  our  Stores  Depot/s  at 

_  for and   on behalf   of RailTel Corporation of India Limited  in   the  premises 

through Executive Director/N  R or his  successor  hereinafter  referred  to  as “the  Purchaser”  all materials 

for which ‘On Account’ payments have been made to us against the Contract for -------------- vide letter of 

Acceptance of  Tender No. _  _ and  the materials  handed over to us by  the Purchaser 

for all purpose of execution of the said Contract, until such time the  materials  are  duly  erected  or  

otherwise handed over to him. 

 

We shall be entirely responsible for  the  safe custody and  protection of  said  materials against all risk till  

they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall 

indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect  of  the  said 

materials while in our possession and against disposal of surplus materials. The said materials shall at all  

times be open to inspection by any engineer authorized by the  Executive  Director  /  N  R.(whose address 

will be intimated in due  course). 

 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 

refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices included in 

the Contract (as applicable) and also compensation for such loss or damage, if  any,   alongwith the amount   

to be refunded without prejudice to any other remedies available to his by deduction from any sum due or  

any sum which at any time hereafter becomes due to us under the said or  any other    Contract. 
 

Dated  this day of _ 2017 

for and on behalf of 

_  _ 
 

(Contractor) 

Signature of  witness 

Name and witness in Block letters 

Address 
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Form No. 7 
 

 

 

SYSTEM  PERFORMANCE GUARANTEE 
 

(PROFORMA FOR THE  SYSTEM  PERFORMANCE GUARANTEE) 

 
To 

The Executive Director / Northern  Region 

 
 

I / We …………………………………………………………………. Hereby guarantee that the 

design on the basis of which we have submitted our tender no. ………………………………… has been 

carefully made to conform to the end objectives in the tender documents and  to  technical  specification 

therein. We further guarantee that in the event of the performance of the system, when installed, not 

complying with the end objectives or with the specifications contained in the tender documents, we shall 

provide further inputs to enable the RailTel to realize the end objectives contained in  these documents  

without any additional payment for any additional equipment which may be required in this regard. We  

further guarantee that all the expenses for providing the additional inputs under the System Guarantee will   

be borne by us. We further guarantee that these additional inputs will  be provided  by us to  make  the  

system workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The 

guarantee is valid for four months beyond the warranty   period. 

 
 

(Signature of Firm’s Authorized Officer) 

Seal 

 

Signature of witness: 

 

 
 

……………………. 

 

 
 

……………………. 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

96 

 

 

 
 

Form No. 9 
 

WORKS IN HAND 

 

S.N System 

and 

Name of 

Project 

Party’s 

address 

for 

whom 

the work 

is being 

done 

Total 

value of 

contract 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress  

in terms of 

works 

done 

Likely 

date of 

compl 

etion 

No. of 

Extens 

ions 

Grante 

d 

Payments 

received 

till date 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF   WORK 
 

No. Date: 
 

To 

……………………….. 

 
……………………….. 

 

Sub:     (i)  Name of Work 

(ii) Acceptance Letter No. 

(iii) Agreement No. 

 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

Dear Sir, 

The stipulated date for completion of the work mentioned   above is .……………………………..  . 

From the progress made so far and the present rate of progress, it is unlikely that  the  work  will  be 

completed by the above date ( or) However, the work was not completed on this   date. 

 

Expecting that you may be able to complete the work if some time is given by that Executive 

Director/N.Region, RailTel Corporation of India Limited, Delhi, although not bound to do  so,  hereby  

extends the time for completion from  ……… to ………………… . 

 

* In consideration of the circumstances explained in your letter of request RailTel has extended the 

completion period by ………………. Days without any liquidated damages. Please ensure the completion 

and commissioning of the project well within the extended   period. 

 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of the 

works as a recovery for delay in the completion of the work after the expiry of (1) …………. will be 

recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the extended 

period notwithstanding the grant of this extension.   You may proceed with the work   accordingly. 

 

The above extension of the completion date will also be subject to the further condition that no increase in 

rates on any account will be payable to  you. 

 

Please intimate within a week of the receipt of this letter your acceptance of  the  extension  on  the  

conditions stated above. 

 

Please note that in the event of declining to accept the extension on the above said  conditions  or, in the  

event  of  your  failure  after  accepting  or  acting  up  to   this  extension  to  complete     the  work  by     (2) 

……………. (here  mention the  extended  date), further  action will be  taken in terms of 

relevant clause of special conditions of  contract. 

 

Yours faithfully, 
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for & on behalf of RailTel Corporation of India  Limited 

 
Note: 

(1) Give here the stipulated date for completion without any penalty fixed   earlier. 

(2) Here mention the extended  date. 

* Strike out one of the clauses as  applicable. 
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Form No. 13 
 

QUALIFICATION  EXPERIENCE 
 
 

Details of works executed and under execution by Tenderer during the last 5  years  should be furnished  in  

the following format (similar certificate for OEM also regarding their qualifications as per tender is also 

required to be submitted with details on similar   lines). 
 

 

 
S.No. Name of 

Project and 

Description 

of work. 

Party’s 

Address 

for whom 

the work 

was done 

Total 

value 

of contract 

(in Indian 

Rupees) 

Year of 

award 

and schedule 

 
period of 

execution 

Year of 

completion 

and actual 

 

period of 

execution 

(in months) 

Remarks 

(in months) 
 

 

 

 

 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - -- - - - - - - - - - - - - - - - - - - - - - -  - -  
 

 

Note: A certificate from the organization, for which the work  was  executed,  should  be  submitted  to 

indicate that the contract was satisfactorily  performed. 

 

 

 

 

Signature and Seal of the 

Manufacturer / contractor 
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Form No. 14 
 
 

GUARANTEE BOND  AGAINST ‘ON ACCOUNT’  PAYMENTS 

(On Stamp paper of requisite  value) 

(To be used by approved Scheduled  Banks) 

 

In consideration of the RailTel Corporation of India Limited (hereinafter  called  “the  RailTel”)  having 

agreed to exempt ……………………………………………… …………………..(hereinafter called  “  the 

said   Contractor(s)”)   from   the   demand,   under   the   terms   and   conditions   of   an   Agreement      No. 

………………… ……………dated……………made between ………………… and ....………….. for ( 

hereinafter called “ the said Agreement”) of on Account Payment for the due fulfillment by the said 

contractor)s) of the terms and conditions contained in the said Agreement, or production of  a  Bank  

Guarantee for Rs. ………….. ( Rs. ………….. only). We, ……………………( indicate the name of the  

Bank) hereinafter referred to as “ the Bank”) at the request of ……………. ……………. Contractor(s) do 

hereby undertake to pay the government an amount not exceeding Rs. ……………. Against any loss or 

damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by 

the said Contractor(s) of any of the terms or conditions contained in the said   Agreement. 

We, ……………………………………………………………. Bank do  hereby  undertake  to  pay  the 

amount due and payable under this Guarantee without any demur, merely on demand  from  the  RailTel 

stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or  

suffered by the RailTel by reason of breach by the said Contractor(s) of any of  terms  or  conditions 

contained in the  said Agreement or by reason of the Contractor(s) failure to perform the  said Agreement.  

Any such demand made on the Bank shall be conclusive as regards the amount  due  and  payable  by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding  Rs. ……………………… 

We, ……………………………………….. Bank undertake to pay to the RailTel any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 

pending before any court or Tribunal relating thereto our liability under this present being, absolute and 

unequivocal. 

The payment so made by us under this Bond shall be a valid discharge of our liability for  payment there 

under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment. 

 

We, …………………………………………. Bank further agree that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said 

Agreement and  that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of   

the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel   certifies that   

the terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is 

made on us in writing on or before the ……. (1) ……………………. We shall be discharged from all  

liability under this Guarantee  thereafter. 

We, …………………(indicate the name of Bank)……….…. further agree with the RailTel that the 

government shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of to 

postpone for any time or from time to time any of the powers exercisable by the RailTel against the said 

contractor(s) and  to forbear or enforce any of  the terms and  conditions relating to the said Agreement and  

we shall not be relieved from our liability by reason of any such variation, or extension to the said 

Contractor(s) or for any forbearance, act or omission on the part of RailTel or any  indulgence  by the  

RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have affect of so relieving   us. 
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This Guarantee will not be discharged due to the change in the Constitution of the  Bank  or  the  

Contractor(s) Supplier(s). 

 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this Guarantee 

during its currency except with the previous consent of the RailTel in   writing. 

 

Dated the day of 2017 

 
for ……………………………………………….. 

(Indicate the name of the Bank) 

 

Witness 

1. Signature 

Name 

 
 

2. Signature 

Name 

 

 
 

Note:  The Guarantee shall be valid for four months beyond the date of completion  

of work. 
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Section - I 

Annexure - 1 

List of materials to be supplied by RaiTel to the   contractor: 

 

 
1. HPDE duct 

 

2. Optical Fiber Cable 
  

 

 

 

 

 

 

 
 

. 
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Section – I 

Chapter - 7 

 

 

SCHEDULE 

OF 

REQUIREMENTS 

(SOR) 
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 Schedule of Requirements 

Name of the Work: “Replacement of OFC on age cum condition basis in Pathankot-Jammu section under 

chandigarh territory in Northern Region of RailTel Corporation of India Limited.” 

Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

SN ITEM DESCRIPTION UNIT QTY RATE 
TOTAL 

AMOUNT 

1 Manual excavation of cable trench to a depth of 

1m from ground level at bottom of the track 

ballast width 0.3m. For track crossing of cable 

including sides lift up to 1.5m refilling with 

excavated soil and ballast this including supply 

and laying of DWDC pipes. 

mtr 400 688 275200 

2 

Excavation of trenches upto depth of 1200mm of 

appropriate with at the bottom for all types of soil 

in hard and rocky soil,in city area backfilling 

after laying of telecom cable, ramming of the soil 

in trenches and consolidation of soil as well as 

the disposal of the excess soil if any,and other 

tpes of protection and cable route markers as 

detailed in the technical supplement and as 

advised by engineer at site. (This included the 

supply and providing of all protective mesaures, 

store route markers as required except HDPE 

duct.) 

Km 10 120000 1200000 

3 
Laying of HDPE duct in the trenches and in 

protective works already provided including in 

HDD portion and supply, pulling of nylon rope 

through it at different places as per the directions 

of engineer in charge or site engineer. 

Km 10.4 4085.12 42485.25 

4 Blowing/Drawing of OFC cable in the HDPE, 

and protective works already provided. 
KM 10.4 7586.8 78902.72 

5 
Supply and installation of of optical fibre joint 

enclosure as per TEC spec no. GR/OJC-

02/01/march 99 with latest amenments (joint 

closure shall be raychem/R&M/ 3-M/TVS make 

only) and splicing of optical fiber cables(2X 24 

fibers).  This includes provision of pit (RCC/pre 

fabricted) as detailed in technical specn and 

advised by engineer at site. 

No. 12 6398.08 80999.70 

6 Supply and installation of jointing pit as per 

drawing with cover and required trenching to 

ease out cable /duct. 
No. 12 3008 38081.28 

7 Supply and fixing of cable route marker as per 

drawing. 
No. 100 235 24792.5 
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8 
Final Testing & Commissioning (hop-wise as 

well as end-to-end) as per instructions contained 

in the Technical specification.This includes 

supply of complete set of documentation (3 set of 

hard copy and one set of soft copyin CD) of test 

report and as built route plan in A3 size. 

Km 10.4 860.04 8944.41 

9 Loading,unloading and tranportation of cable 

drums of optical fiber cable from any other railtel 

depot to railtel depot at HiraNagar. Measurement 

for the purpose of payment shall be Rly Track 

KMS. 

DRU

M KM 
400 3.83 1530.88 

10 
Loading,unloading and tranportation of coils 

drums of HDPE duct from any other railtel depot 

to railtel depot at HiraNagar.Measurement for the 

purpose of payment shall be Rly Track KMS. 

DRU

M KM 
1100 3.83 4209.92 

11 Concreting in Rocky areas for OFC protection 

and to keep the route marker in position 
Cu.mtr 300 3082 924600 

12 Splicing of 24 fibers from either sides of OFC at 

joints (joint enclosures are excluded) No. 12 1010 12120 

 Total (in Rs.)      TOTAL 2691866.66 

 Rounded Off    2691867 

 
Amount in Words:   Twenty Six Lakh Ninety One Thousand Eight Hundred and Sixty Seven only 

 

    

Tenderer's offer.: " I/We hereby offer to do the work at following   rates 

 

 
In Figure 

 
%   Above/Below/At Par the Schedule of rates 

 
In Words 

 
%   Above/Below/At Par the Schedule of rates 

Note:- Above quoted rates are including all type of applicable taxes. 

The requisite EMD for an amount of Rs.  _submitted vide DD No. 

 
_  _ dated  drawn on  bank. 

 

 

 

Signature of Tenderer with Seal 
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SECTION – II 

 

TECHNICAL  REQUIREMENTS  & SUPPLEMENT 

 
 

INDEX 

 
Chapter No. Content 

 

 

 

1. Precutions to be taken in 25 KVA A.C Traction   Area. 

 

2. Preperation of as built route  plan. 

 
3. Technical specification for Trenching & Laying of   OFC. 

 

4. Specification for Jointing & Termination of  OFC. 

 
5. Technical specification for provision of  Earthing. 

 
6. List of Address for  specification. 
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SECTION - II 

CHAPTER - 1 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION   AREA: 
 

1.1 GENERAL 

 

Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV lines are 

liable to be affected by AC induced voltage. Therefore precautions should be taken to eliminate the 

possibility of induced voltage affecting equipment and  humans. 

 

Crossing of track, if any, should be negotiated by underground cables running at right angles to the 

track as far as practicable. 

 

Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are required to be 

taken for telecommunication lines entering 25 KV sub station /switching   posts. 

 

For the human safety considerations the safe working voltages should be 60 V under  normal 

conditions and 150 V with special precautions and 430 V under fault   conditions. 

 

Instructions for protection of railway staff/working personals on signaling and telecommunications 

installations on 25 kV AC traction shall be strictly adhered to. Precautions are required to be taken   

on account of following, 

 

i) Proximity of live conductor. 

ii) Pressure of return current in Rails. 

iii) Induction in all metallic bodies situated closed to over head 

equipment. 

 

******************* 
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SECTION - II 

CHAPTER - 2 

PREPARATION OF AS-BUILT ROUTE  PLANS 
 

2.0 SCOPE: 

 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on the actual  

cable route. 

 
2.1 Points to be taken care of for laying the OFC   cable: 

 

2.1.1 Avoid underground structures, signaling cable, power cables and pipe lines   etc. 

 
2.1.2 Avoid rodent/termite infested or infected side of the   alignment. 

 
2.1.3 Offset of the cable trench from the central line of the track such as    having  burrows. 

 
2.1.4. Avoid proximity to chemical, paper and such other industries which 

discharge chemically active  affluent. 

 

2.1.5 Avoiding areas prone to water  logging. 

 
2.1.6 Avoiding large rock cutting/thick jungles and  areas difficult to  approach 

etc. The orientation of the route (left or right side of the track in the sections) to be decided on 

following:- 

 

That side of main line, which is away from coastal side,    other cables such as signaling and power. 

 
That side which is likely to involve least track crossings and likely to be  more  convenient  for 

crossing the track, bridges culverts  etc. 

 

Avoid built up areas including those area where buildings etc. are likely to    come up in future. 

 
For the straight runs as far as possible a  separation  of 10 Meter should be kept from the nearest  

track. This is as per CCITT recommendation  K.8. 

 

As a rule a minimum distance of 5.75 M should be maintained between the  OHE masts and  the  

cable. In Yards etc. where observance of this rule may be difficult, a minimum distance of 3 Meter 

should be maintained. In exceptional cases where the cable trench depth is less than  0.5  M  the  

lateral distance may be reduced to 1  M. 

Make the route of OFC cable within 1 meter of Railway boundary   normally. 

 
2.2 As-Built Cable Route  plan. 

 

Based on above actual route, the as-built cable route plan should be   prepared: 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

109 

 

 

 

 
2.2.1 The name of the location should be put in the 'LOC' column and the change in the 'CH' column. At 

every 10 cm. the Km. post number should be written and its exact equivalent change entered in the 

'CH' column. The name of station should be shown  against the location of the Station Master 's  

Office. 

 

2.2.2 Based on the route, the serial number and  the length of culverts, bridges and level crossings should  

be marked on the 'Track Line' of the cable route   plan. 

 

2.2.3 The actual measurement of the separation distance from the central line of the track (the adjacent  

main line) is to be shown. This is to be compiled on the 1 Km   charts. 

The termination plan & locations of joint enclosures of OFC to be   shown. 

 
2.3 Preparation of  Drawings 

 

All the plans and drawings shall be neatly prepared using Computer Aided Design System & plotter 

etc. The drawings shall be in A3 size & suitably filed for ease    of handling. 

Further, a soft copy of Auto-CAD drawings in CD shall be   submitted. 

 
2.4 Information in Cable route  plan:- 

 

The cable route plan shall contain following   information:- 

 
2.4.1 Whether the cable route is on the up or down side of the   Railway Tracks. 

 
Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under the 

bed on culverts. 

 
Location of track crossing and the number of tracks being crossed. 

Location of road crossing and  the no. of RCC/DWC/GI pipes  provided. 

Locations and length for protection of cable in rocky area and platform cutting etc. 

Locations of Pull Chambers/Joint  Pits. 

 
2.5 DELETED. 

 
2.6 DELETED 

 
2.7 Guidelines for finalization of cable route plan  : 

 

2.71 The following are the guidelines for preparation of the cable   route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and  details  in the  "1 

Km charts" based on the latest copy of approved OHE/Overhead plan supplied to him by  the 

engineer. 

 

2.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only  in  case  of 

important locations, to be termed as "special terrains", for example,  approach  to  repeater 

station/cable hut, long bridges, big yards, sharp diversions in the cable route from its parallel course 

along the main railway tracks due to obstruction, cuttings  etc. 

 

2.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in para 2.7.2 

above, i.e. where actual longitudinal measurement is   necessary. 
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2.7.4 The remaining portions of the route,  i.e. other  than the portion decided  as "special terrain" as per  

para 2.7.2 above are to be termed as "straight runs".    Actual chaining along the route is not 

 

necessary for such "straight runs" and these can be marked on the "1 Km. charts"  by  taking  

chainages from the OHE/ Overhead alignment  plan. 

 

2.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement along the 

route should be done by means of a 30 M steel tape for a few drum lengths up to a convenient point 

along the main line where from the distances along the route may be reckoned from the OHE/ 

Overhead alignment Plan. A termination allowance of actual length (prescribed 5M) of cable inside  

the repeater station/cable hut building should be, in addition to a length of about 10 M  (actual  

length), kept in a pit just outside the  building. 

 

2.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full drum  

lengths, so that    the position of joints (other than T-Joint) is fixed without difficulty in both cases. 

 

2.7.7 Actual measurements of the separation distance should be done from the centre line of the reference 

track. In case of 'Special terrains' the separation distance at some points on the route may also have    

to be reckoned from some other permanent structures depending upon the site   conditions. 

 

2.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, Jointing 

Chambers and Joints/Extra lengths of Optical fibre cables should be clearly marked on cable route 

plan. 

 

2.8 Length of Optical Fibre cables:  - 

The approximate cable length is worked out on following basis to arrive at the  location  of  the 

straight joints: - 

Extra length for track crossing including 2.5 meter loop on each   side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the detailed 

survey. 

10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor   bridges. 

At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters in the Pull 

Chambers without joint, should be kept. In cable hut a loop  of 10 meters should  be kept in  the  

cable pit. 

 
2.9 Protective works for Cable/  Ducts:- 

 

2.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads etc. special 

protection for the cables are required. Some of the methods adopted for different types of protective 

works are specified in the following  drawings:- 

 

For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and  RE/42/172. (P-160  &  

163). 

For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 

RE/S&T/ALD/SK/161/81  (P-174). 

For unconsolidated embankments Shoring for the cable trench as per 

Drg.No.  RDSO/TC/35003. (P-168). 

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. (P-162).   

For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. (P-173). 

For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. (P-167). 

For routes under bed of culverts in DWC pipes Drg.No.    RE/S&T/ALD/SK/184/81.(P-165). 
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For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 

For cable laying under road drg. No.  RE/S&T/ALD/SK/497/2000 (P-157)  

For Stone/RCC cable route marker drg no. RCIL/NR/01   (P-172). 

 

Note1: In non-RE area, wherever distances are reckoned with reference to overhead alignment, the 

distances from the nearest KM-post provided along the track, may also be   mentioned. 

 
Note 2: If any of the above-mentioned drawings are illegible or not clear, the clarifications may be 

sought from the office of Executive Director, RailTel/Northern   Region. 

 

 
 

******************* 
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SECTION - II 

CHAPTER - 3 

 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND LAYING OF 

OPTICAL FIBRE CABLE AND TELECOM  CABLE: 

 

3.1 SCOPE: 

 

This chapter deals with the specifications under which the various work for trenching & laying of 

optical fibre cable coming under the purview of the contract are to be executed    by the contractor. 

 
3.2.1 SUPPLY OF ROUTE  PLAN: 

 

DELETED. 

 
3.3 INSTRUCTIONS FOR EXCAVATION  & BACK FILLING OF  TRENCHES 

 

3.3.1 The Representative of Engineer In-charge of the work will mark the  route of the  cable  in white  

chalk or lime as per the taping and route plan and the instructions given to him by the Engineer, 

notwithstanding the cable route shown in the tapping and route plan  to  meet  the requirement  of  

local conditions at site, if any and as required shall be taken by the contractor to be final. The 

contractor shall be present at the time of marking and he shall furnish to  the  Engineer’s  

representative required quantities of lime, rope, labour etc. for carrying out this work. The marking 

will be given on the track side of the trench at a distance approximately one meter away from  the 

centre line of the trench. In the difficult terrains  such as water-logged  areas,  the  position  of  the 

cable route will be specified by off sets from the centre line of the nearest   track. 

 

3.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench shall be 

adequate at the bottom to accommodate cables and their protection. Normally width of approx. 250-

300mm at the bottom is sufficient. In places where underground pipes, electric main etc. come    in the 

way, trenches deeper than one meter shall be dug as necessary and RCC/GI/DWC pipes shall   be 

placed to protect the optical fibre  cables. 

 

3.3.3 Metalled, macadamized, concrete and stone paved roads shall also be cut to  a depth of 1.0  meter.  

The cable shall be laid through RCC/GI/DWCpipe as per drg. at Annexure 3.2. The road surface 

shall be restored to  original. 

 

3.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to  site  conditions,  specific 

approval of site engineer / engineer’s representative should be taken before  digging trenches  of  

lesser depth. Similarly where digging of trench for more than 1 meter depth is required due to site 

conditions, specific approval of site engineer / engineer’s representative should be taken before 

commencing the work. In both cases prorate payments for the items of schedule shall be   made. 

 

 
 

3.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The bottom of   

the trench shall be horizontal and shall in no case be undulating. When the cable bed changes from 

solid to soft surface or from the bridge to soft soil, tamped fill at the transition point  shall be  

provided so that cable is not pressed against the edge of a hard   surface. 
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3.3.6 The brick protection shall be provided, wherever  required  and  instructed by the   engineer-in-charge 

.The contractor shall arrange supply and distribution of second class bricks of standard size at site 

along the excavated trenches and after uniformly covering the cable laid  in the trenches by stone-  

free sieved soil up to 50 mm height above the cable, he shall arrange to place the bricks flat and 

position them breadth wise so that on an average 8/9 (eight/nine) bricks shall be laid in a meter  

length. 

 

NOTE: In order to be certain that the full requirement of bricks has been arranged by the contractor 

for placing on the top of the cable to  be laid  on any day, he shall spread the bricks side by side on  

the top of the trenches before the depth of the trenches are inspected by  the  authorized  

representative. 

 

3.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated  soil in layers  

of 15-20 cm at a time. All the soil that is excavated shall be put back to the trench and care shall be 

taken in consolidation to ensure that the back filling does not suffer any sinkage    in monsoon. 

 

3.3.8 If under unavoidable circumstances, the excavation is  to  be done between the tracks or  between  

OHE foundation and track, it shall be done to the full depth just before laying the cables and in the 

presence of the Engineer's representative so as to ensure the safety of train   operations. 

 

3.3.9 Wherever the Engineer's representative considers it  necessary to  adopt shoring, the Contractor will  

be required to adopt shoring for which the Contractor shall have sufficient quantities of shoring 

material on hand as 

per RDSO Drawing No. TC 35003 given at Annexure-3.3. The  shoring shall  invariably be  carried 

out in case of loose soil or banks made of cinders and   ashes. 

 
3.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not less than  

one meter radius and not at sharp  angles. 

 

3.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative  shall  be 

present. The date and time of such works shall be communicated to  concerned  telecom  supervisor  

of the Railways and adequate precautions, as advised by them, have to be   taken. 

 
3.4 TRACK CROSSING 

 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading the cable 

through these pipes. The contractor shall do the trenching to the required depth wherever necessary 

such as approaches to track crossing and the length in between the adjacent tracks. Two nylon rope   

of suitable strength shall be threaded through G.I. pipes, one to pull the cable  and  one  for  future  

use. The arrangement of cable and G.I. Pipe trunking under Track crossings has been shown in Drg. 

No. RE/S&T/ALD/SK/159/81  given at Annexure-3.4. 

 
3.5 ROAD CROSSING 

 

3.5.1 When crossing road ways, it is necessary to lay the cables in such a  manner  as  to  avoid  the 

necessity of handling the cable sharply and minimize excavation of road surface as far as possible. 

Where cable is laid in surfaced trunking, the trunking alignment should be curved down to the pipes 

and proper brick or concrete joint should be made between trunking and   pipe. 
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3.5.2 The crossing of main roads often involves difficulties especially if traffic is heavy, precautions to 

avoid accidents to workmen, pedestrians and  vehicles should be taken.  On minor roads,  which can 

be temporarily closed to traffic, it is possible to cross  the  entire  width of the  road  and  open up. 

Pipes should be installed quickly in the cutting which is then filled in there by  reducing  to  a 

minimum time for which the road is  closed. 

 

3.5.3 Some roadways which are broad may be opened for half their width, allowing the other half for use   

of traffic. Pipes are laid trench filled in the first half and the other half opened up after the first half     

is opened for the traffic. Pipes laid in the second half is linked with those laid in the first half. G.I. 

pipes shall be used for road crossings. In all cases pipes should be laid at a depth of 1 meter, below  

the formation level or lower as may be  required. 

 

3.5.4 Whenever a cable is laid across an important road particularly one with a special surface it  is 

necessary to provide for future expansion. The following methods may be   adopted. 

 

(a) Separate pipes shall be laid for separate cable/HDPE  duct. Two length of G.I.  wire  10 SWG  

shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the pipe. One  wire  

shall be used for leading in the cable & the other wire shall be kept with suitable overlay to enable 

cable pulled out at later stage, if  required. 

 

3.5.5 At busy road crossings, trenching should be done in nights with appropriate protection and road 

warnings to road users. 

 

3.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval  from statutory authority, if required. 

 

3.6 CABLE OVER STEEL / GIRDER  BRIDGES: 

 

3.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to   lay OFC. 

 
3.6.2 The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC  pipe  to  be 

effectively secured as per the drawing and    DWC duct at both ends of bridges shall be protected. 

 

3.6.3 When laying cable on long bridges, the question of longitudinal expansion caused by temperature 

differences should be taken into consideration and suitable cable loops should be provided at the 

pillars of the bridge. The cable should also be laid sinuously inside the    trough. 

 

3.6.4 The laying of the  cable on the bridges is to be done with much care and  planning. It is  necessary   

that the cable drum to be laid on the bridge  is  inspected  and  tested  thoroughly so  that  damaged 

cable is not installed. 

 
3.7 Cable over CULVERTS  : 

 

3.7.1 Wherever possible the cable shall be  laid  under the bed of the  culvert  through DWC/G.I./RCC  

pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). Similar arrangement shall be 

provided for taking the cable in water logged areas and   drains. 

 

3.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the bed of 

culverts, the cables may be laid over the culvert in G.I.pipes as per 

Drg.No.RE/S&T/ALD/SK/160/81A  (  Annexure 3.8). 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

115 

 

 

 

 
3.7.3 The  protection  of  cable  on  approach  to  culverts  shall  be  as  per  Drg.  No.      RE/S&T/ALD/SK 

/162/81(Annexure 2.7). 

 
 

3.7.4 ARCH BRIDGES 

 
The protection of cable on Arch Bridges and approach to bridges should be as per Drg.No. 

RE/S&T/ALD/SK/162/81 as given at  Annexure-2.7. 

 
3.8 LAYING CABLE IN SOLID AND ROCKY  SOIL 

 
3.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the  trench.  In such  

cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given  at  Annexure-3.11.  

Sharp edges on the sides must be smoothened  out and  bottom of the chase should  be levelled  and  

the cable laid in sand or soft earth which should be filled and pressed down up to the step. A row of 

bricks should then be placed on the top and jointed with cement   mortar. 

 

3.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall be done. 

Payment  for  excavation shall be made on prorate basis on the accepted  rates of item-1 of schedule  

of requirement. 

 

3.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. However the 

cable/HDPE duct shall be protected by providing second class bricks width wise on such    lengths. 

 

3.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY   AREAS: 

 

3.9.1 When laying the cable in residential sections,  the cable should be specially protected on both sides   

up to a distance of about 300 meters beyond the building line. In such cases the cable should be 

protected by laying cable inside DWC/G.I./RCC   pipes of 120/103 mm  dia. 

 

3.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably laid and 

protected as per decision of Engineer depending on site condition, like laying cable  in 

DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron channels   etc. 

 
3.10 LEADING OF CABLE IN MASONRY  BUILDINGS 

 

3.10.1 The cable will have to be led inside any masonry building such as Cable  hut,  ASM's room  at  a 

depth of 0.75 meters by cutting the masonry structure of the wall as per Drg.No. 

RE/S&T/ALD/SK/161/81 as given at Annexure- 3.12. After the cable has been led inside  the  

masonry wall, the floor inside shall be duly repaired and   plastered. 

 
3.11 LAYING OF CABLE IN SPECIAL  CASES: 

 
3.11.1 Near Power Cable 

 

When the proposed cable route comes across any other cable already laid, the contractor shall first 

report the fact to the Engineer. Should the cable be identified by the Engineer as a power cable (LT   

or HT), the trench shall be dug as far away from the route of the power cable as practicable. 

 
3.11.2 Crossing of Optical Fibre Cable with another  cable 
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Crossing of the Optical Fibre cable with another cable shall be avoided wherever possible. Where, 

however, this is not possible, the Optical Fibre cable shall be laid in cement  or  asbestos  cement 

pipes. The length of the pipe to be provided on either side of the crossing shall be atleast    one meter. 

 

 

 

3.11.3 Laying other than optical fibre cables in the same   Trench 

 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre cable. Even in 

such cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 

circumstances exist, the optical fibre cable may be laid along with another cable in the same trench 

provided a specific permission of each such case is obtained in  writing  from  Engineer.  When 

optical fibre cable and L.T. power cable have to  be laid in the same trench they shall be separated    

by placing a layer of second class bricks between them vertically   (approx. 16 bricks/meter) or laid   

in RCC pipe. 

 

3.11.4 Laying of cable through RCC/GI/DWC  pipes 

 

The cable  shall be laid  through RCC/GI/DWC pipes at the  locations marked on the route plan and  

as advised by the Engineer or his  representative. 

 
For laying the cable through pipes galvanised steel wires of a cross section not less than 10 SWG  

shall be used as a lead wire. Two such lengths of wires shall be laid through the pipes, so  that after  

the cable is threaded through the pipe, one lead wire is permanently left in the pipe with a suitable 

overlay at two ends, to enable the cable to be pulled out at a later stage if required to do    so. 

 

On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. While 

threading the cable through these pipes the Contractor shall do the trenching to the required depth 

wherever necessary for which no extra charge will be  paid. 

 
3.11.5 Laying cable near feeding  post: 

 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the track 

opposite to the feeding post. Further the Optical fibre cable  shall be  at least  one metre away from  

any metallic part of the O.H.E. and other equipment at the sub station which is fixed on the ground  

and at least one metre away from the sub - station earthing. In addition, the  cable shall be laid  in  

RCC pipes 150 mm dia (standard 2 metre length) complete or capable of being split into two half as 

per specn. No. ISS-458 latest for a length of 300 metres on either side of the    feeding point. 

 
3.11.6 Running of cables at foundations others than OHE Masts and from pipe   outlets. 

 
Damages to cable is likely to occur if care is not taken in laying cable where the bed changes from 

solid support  such as a  foundation pipe or bridge to  soft support such as soft soil. The cable must  

not press against the edge of the solid support. The soft soil near the edge must be tamped and the 

cable raised slightly. 

 
3.11.7 Laying near oily surface 

 

If during the excavation of trenches for laying cables,  the Contractor or  his  representative  notices  

the presence of oil or oily substance or any other chemical which is likely to cause the deterioration 
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of the cable protective material he shall bring the matter to the notice of the Engineer or his 

representative and on the latter's decision he shall choose an alternative  cable route or  he shall  

protect the cable in such places in such manner as advised in writing by the Engineer or his 

representative. No additional charges are  payable. 

 
 

3.11.8 Special soil condition 

 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. If this is 

unavoidable, special measures should be taken against corrosion as advised by the Engineer in  

Charge. 

 
3.11.9 Provision of damage due to sharp  edges 

 

When cable are laid in trunking, care should be taken to see that no ballast or stones have  been 

dropped inside the trunking and it should be cleared of all ballast and stones before the cover is 

secured. When the ends of covers are joined together with cement plaster, a piece of paper or wood 

should be placed under the joint to prevent the cement plaster from falling on the   cables. 

 
3.12 HANDLING OF CABLE DRUMS & PAYING OF   CABLES: 

 

3.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure  that  the  materials  

should be received in good condition. The drums shall be unloaded by the side of the Railway 

Track/Road from either a crane or any other suitable means very carefully so as not to cause any 

damage to the cable. The drums at site shall be protected until they are  laid.  The  cable must be  

tested before and after  laying. 

 

3.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' end of the 

next cable at a joint. The 'A' end shall be normally on the top unless indicated otherwise on a drum. 

 

3.12.3 The drums shall always be kept upright, i.e. axle in parallel position to  the base. The drums shall    

not be set by jerks but shall be handled slowly and with care. The walls of the drums should not be 

damaged while moving the drums if required for   unrolling. 

 

3.12.4 The drums shall normally be unrolled at the same place and the cable carried by workmen near the 

trench. The drums shall not be dragged in any case. But where drums of cable have to be moved, 

would always  be rolled  in the direction of the arrow, otherwise the coils tend  to unwind and the  

cable may get battered. In case no  direction arrow  is marked  on the drum,  remove several battens 

and determine the direction in which the cable is coiled. The arrow should then be painted on the  

drum pointing in the opposite direction in which the upper cable end is coiled  so  that  future  

handling of the cable drum is facilitated and then replace the battens   carefully. 

 
3.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the spindle is 

large enough to carry the weight without bending and that it is laying horizontally in the bearings so  

as to prevent the drum creeping to  one side or the other while it  is  rotating.  Before attempting to  

pull off the cable, remove the end protection box attached to the flange of the drum and cut the  

security ropes so as to leave the cable free to  move. 

 

3.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be immediately 

replaced to prevent damage to the balance of the cable. This is   important. 
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3.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is dangerous to  staff  

and likely to damage the drums. A better method is to use two steel plates  with  grease between  

them. By standing the drum on these greased plates, it can be easily elevated round to the desired 

position. 

 

3.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of the cables 

but also of the working party handling them. The man should not be allowed  to  brake the  cable  

drum by standing in front but only from  side. 

 
3.12.9 Rewinding and Redrumming of  cables. 

 
(a) If for any reason it is  found necessary to rewind  a cable  on a drum, cable  drum with a  

proper barrel diameter not less than of the original drum should be   chosen. 

 

(b) The drums should be mounted on cable jacks during rewinding operations using proper size   

of spindles passed through the flange holes, which will not buckle under the lead. The cable 

should not be bent opposite to the set it is having   already. 

 

(c) In the re-drumming operations, drums should be so turned that the cable passes from the 

bottom of the original set with as little gap as  possible. 

 

(d) Replace all the lagging on the cable  drum. 

 
3.13 CABLE LAYING: 

 

3.13.1 It is advisable to employ the same people at the same place or job while cable is being laid. 

 
3.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and inspection of 

protection works should be carried out so as to ensure their conformity with the specification. The 

trench bottom should be clean, smooth and  free  of small stone. When the soil contains stone or  

pieces of rock and therefore cannot be raddled, sieved earth about 10 cm. thick should be used both  

for the bedding on which the cable is laid and for covering the   cables. 

 

3.13.3 The cable drum should be brought as close to the cable trench as possible. It  should be lifted  with  

the aid of cable jacks firmly mounted on a support of stone or wood. The  spindle  should  be 

minimum of 55 mm diameter and have a clearance from ground by 5 to 10   cm. 

 

3.13.4 Where necessary the cable drum may be placed at such a point so that 2/3  of the  cable  is  laid 

directly in one direction and the balance in other direction. Care should  be taken  in such a case to  

see that there are no kinks or loops in the  cable. 

 

3.13.5 The wooden battens on the  drums should  be carefully removed  shortly prior to  laying and  before  

the drum is mounted on the jack. The nails on the    lagging should be carefully removed. 

3.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running through its 

centre, the height of the axle being such that the end frames are free to rotate and do not touch the 

ground at any point. The cable shall be carefully uncoiled by gently pulling the cable assisted as 

necessary by carefully turning the drums. The quick pulling of the cable or turning the drums shall   

be avoided at all costs. Each cable drum shall be braked while laying is in progress to prevent sharp 

bending or buckling, particularly when the cable coils are sticking   together. 

 
3.13.7 The method of mounting the brakes is shown in Drawing No. RailTel /SR/OFC/2008/13 as given at P-

158. 



Tender No. RailTel/Tender/OT/NR/O&M/CDG/Patch Repl./16-17/23 

119 

 

 

 

 
 

3.13.8 When drums are turned for change of direction, wooden  blocks  shall be  carefully put under  the 

drum bolts which stand out from the  drum  discs. 

 

3.13.9 It is customary for the mate to stand  in a commanding position where  he can view the entire route,  

and shout evenly timed calls to his men to pull. If there is  proper  synchronization  between  the 

mate's calls and the pulling by the men, the cable will leave the drum without difficulty.  It  is 

important that the cable should be pulled with steady and even pulls and not be unnecessarily jerked  

or strained. On no account should a cable be allowed to twist or kink as this is likely to spring the 

Armour and fracture the outer serving of the cable. When pulling cable  around bends, one or two  

men should be stationed to give the cable the correct bend when it    passes. 

 

3.13.10 While laying the cable, employ adequate number of men such that the cable can be conveniently 

carried by them in both hands without stretched arms. The distance between any  two  persons 

carrying the cable shall be from 2 to 10 metres depending upon weight of cable such that  the 

maximum sag of the cable between any two persons is not more than 0.5   metres. 

 

3.13.11 The cable shall be gently drawn by pulling the cable, which may be  assisted  as  required,  by 

smoothly and slowly turning the winch. The cable shall not be twisted on   any account. 

 

3.13.12 Before laying is commenced, the cable shall be uncoiled  first  in a  straight  line supported by men  

and then carried to the trench and laid gently & carefully ensuring that cable is not stretched while 

putting in the trench.. 

 

3.13.13 While laying work is in progress one man must continuously observe the cable along its length in 

order to determine whether any indentations, holes or other damaged parts are apparent. Such  

damaged parts have to be protected immediately by the cable  jointer  provided  with  the  Laying 

party. 

 

3.13.14 When two or three turns of cable are  left on the drum, the pulling should be stopped and  the inner  

end of the cable removed from the slot in the drum. Pulling should then be continued. If this is not 

done the cable end is likely to be stretched and   damaged. 

 

3.13.15 The ends of the optical fibre cable should have an overlap of 10 M at 

the end of each drum for jointing  purpose. 

 

3.13.16 The conditions of the cable shall be visually inspected through out its length and in case  any  damage 

or defect is noticed, the trench shall not be filled up until the Engineer's representative is notified to 

examine and authorise filling of the  trench. 

 

3.13.17 MINIMUM  BENDING RADIUS: 

 
Cables should always be bent (or straightened) slowly, they should never be bent to small radius  

while handling. The minimum safe bending radius for optical fibre cables should be 30 times the 

diameter of the cable but wherever possible larger radius should be   used. 

 

3.13.18 Wherever cable has  to be coiled/looped , the diameter of the coil/loop  shall be greater than 30  times 

the diameter of the cable. 

 
3.13.19 The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification given in   the 

Annexure 2.14. 
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3.14 CABLE RESERVE: 

 

At the following locations, it will be necessary to provide reserve cable for future possible use. 

 
1) Where a change to cable line is expected, the reserve to be allowed depends  on 

circumstances. 

 

2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. should be 

provided for every 10 meters of trench (3 percent). The cable should be laid in  a  sinuous 

form. 

 

3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at drum   end. 

 
4) On each side of major girder bridge a reserve of 10 meters should be left. For minor bridges   

5 meters shall be left. 

 

5) Where re-modeling works on culverts, bridges and track doubling work are going on, it may  

be necessary to keep loops of cable as an extra reserve pending finalization of  its  future 

route. 

 

6) At the cable hut a loop of 10 meters in the cable   pit. 

 
7) At every Joint Pit a loop of 10 meters on either side of  joint.. 

 
8) At every  RCC Pull Chamber a loop of 15  meters 

 
3.15 CABLE MARKERS 

 

The RCC/Stone cable route markers  shall normally be  provided at a distance of every 100 meters   

on the straight portion of the cable route and  also at diversions of the route of the cable culverts &   

LC gates. The joint indicators/markers shall be provided at all types of cable joints.  The  cable 

Markers provided shall be of standard RCC/stone type with letters “RCIL O F C” engraved and 

suitably painted with standard paint  as per   drawing attached. Cable Markers shall also be provided  

at each Joint Pit / Pull Chamber with/ without a joint   respectively. 

 

3.16 TOOLS REQUIRED FOR TRENCHING, CABLE  LAYING AND FILLING. 

TOOL'S NAME 

Cable Jack 

Cable Grip 

Reopening   Device 

Free Hood Hook 

Shackle free head hook 

Grouling    Hook 

Pulling Bolt 

Tension meter 

Pulley 

Anti Twist Device (swivel) 

Roller 

Flexible Cable 

Pulling Rope 
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Brush 

Mandrel 

Chain 

Measuring cord for strain gauge 

Slip Winch 

Wire rope 

Portable VHF set 

Measuring tape 

Phowrah 

Iron plate 

Loader Backhoe for Drilling 

Warning Tape 

Caterpillar tractor 

Fork Lifter 

Vehicle Van type 

Tacho- meter 

Road measurer. 

 
3.17 Execution of HDD (Trench less Horizontal Direct. Drilling -   Boring) 

 

3.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal directional drilling 

(HDD) method shall be adopted under the supervision of competent staff for laying of HDPE pipe 

(40/33 mm dia) at a  depth of 1.5 meters and more     (depth as per instructions of the site engineer). 

3.17.2 The depth of trench at any of the ends should not be less than 1.5 meter in any case. Both ends of 

HDPE pipes should be closed properly using accessories and the  pits  should  be properly back 

filled. 

3.17.3 There should be no damage to the road/platform/tracks or any such structures etc. enroot during or 

after the HDD operations. 

3.17.4 The work includes supply of all accessories required for laying of HDPE   pipes. 

 
3.17.5 The contractor should normally adopt HDD by machine. In  difficult 

areas like track crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing 

method  only  in short lengths with the permission of the site engineer of   RailTel. 

 
3.18 Blowing /Drawing of Optical Fibre   Cable: 

 

3.18.1 OFC should normally be blown through the HDPE ducts by standard blowing machines Only in 

exceptional cases drawing may be adopted in short lengths with the permission  of  the  site  

engineer of RailTel. 

 

NOTE: The brick protection including supply of second class bricks of standard size at site shall not be 

required where OFC is being provided in HDPE/DWC ducts and   quad cables are not   laid. 

However, if quad cables are also laid along with the OFC in HDPE/DWC ducts, the brick 

protection shall be required as per clause 3.3.5 for protection of quad   cables. 
 

For protection of OFC and or quad cables at crossing across railway tracks, road  crossings,  over  

steel girder bridges and over culverts  & arch bridges or  any other  special cases  as decided  by the 

site engineer during execution, DWC duct 50/39 mm dia (including supply of duct and other 

accessories required for protection of OFC/ quad cables) may be used in place of RCC pipes as 

mentioned in clause no. 3.4, 3.5, 3.6 & 3.7, as per    instructions of RailTel’s engineers at site. 
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SECTION - II 

CHAPTER - 4 

JOINTING AND TERMINATION OF FIBRE OPTIC   CABLE 
 

4.1 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE   CABLE 

 

Fusion splicing shall be used for splicing fibres. This is accomplished by applying localized heating 

(i.e. by electric arc or flame) at the interface between two butted, pre-aligned  fibre  ends,  causing 

them to soften and fuse  together. 

 
4.2 STRAIGHT JOINT FOR FIBRE OPTIC  CABLE 

 

4.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of 

joint closure is described in the installation manual supplied with straight  joint  closure.  This  

includes the  following: 

 

Material inside joint closure kit 

Installation tools required 

Detailed procedure for cable jointing 

Procedure for re-opening the  closure. 

4.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 (latest) or a 

proven design approved by RCIL .The joint shall be protected in RCC  Joint  Pit  as  per  drawing 

given in Annexure 2.14. (.The Optic Fibre straight through joint closure shall be of TVSE, R&M, 

Raychem, 3M make and shall be approved in advance by RailTel. The joint shall be protected in 

concrete chamber as approved by engineer- in-charge.  ) 

 

4.2.3 Generally, the following steps are involved for jointing of the   cable: 

 
- Preparation of cable for  jointing 

- Stripping/cutting the cable 

- Preparation of Cable and joint closure for   splicing 

- Stripping and Cleaving of  Fibres 

- Fibre splicing 

- Organising fibres and  Finishing joints 

- Sealing of joint closure  and 

- Placing  joint in  the Jointing  Chamber/Pit. 

 
4.3 PREPARATION OF CABLE FOR  JOINTING 

 

During the installation, a minimum of 10 meter of cable of each end is coiled in the jointing pit to 

provide for jointing to be carried out at convenient location as well as spare length to  be available    

for future use in case of  failures. 

 

The pit size must be chosen carefully to ensure that length of the wall on which joint is mounted is  

greater  than  closure  length  plus twice  the  minimum bending  radius  of the  cable.  A RCC circular 
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Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-2.14 is sufficient for most of the 

cable and joint closures. 

 

The cable is then coiled and carefully placed in the pit/chamber  in  the  same  position  as required 

after the joint is complete. The marking is done on all the loops so that it will be easier to install it  

later. 

 

The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is being the 

minimum to be stripped for preparation of  joint. 

 

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the pit for 

jointing. 

 
4.4 STRIPPING/CUTTING OF  THE CABLE 

 

The cables are stripped of their outer and inner sheath with each sheath staggered approximately 

10mm from the one above it. 

 

Proper care must be taken when removing the inner sheath to ensure the fibres are not scratched or   

cut with the stripping knife or tool. To prevent this, it is best to only score the inner sheath twice on 

opposite sides of the cable, rather than cut completely through it. The two scores marking on either 

side of the cable are then stripped of the inner sheath by hand quite   easily. 

 

The fibres are then removed from cable one by one and each fibre is 

cleaned individually using Kerosene to remove the  jelly. 

 

4.5 PREPARATION OF CABLE JOINT CLOSURE FOR   SPLICING 

 

The type of preparation work performed on the cable prior to splicing differs on the type of joint 

closure and  fibre organiser used. However, the following steps are usually common   :- 

 
The strength member of each cable are joined to each other and/or to the central frame of the joint 

closure. 

 

The joint closure is assembled around the  cable. 

 
The sealing compound or heat shrink sleeve is applied to the cables and closure, or prepared for 

application after splicing is  complete. 

 

The fibres are protected (usually with plastic tubing) in their run from the cable core to the fibre 

organiser trays (particularly if cable construction is slotted core   type). 

 
Tags which identify the fibre nos. are attached at suitable location on the   fibres. 

 
Splice protectors are slipped over each fibre in readiness for placing over the  bare  fibre  after 

splicing. 

 
4.6 STRIPPING AND CLEAVING OF  FIBRE 
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Prior to splicing each fibre must have approximately 50mm of its primary protective U.V. cured 

coating removed, using fibre stripper which are manufactured to fine tolerances and only score the 

coating without contacting the glass  fibre. 

 

The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.  Cleaving of the fibre     

is then performed to obtain as close as possible to a perfect 90 degree face on the   fibre. 

 
 

4.7 SPLICING OF THE  FIBRES 

 

The  fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion splicing are     

as given in 4.8 below. 

 
4.8 FUSION SPLICING OF  FIBRE 

 

Some of the general steps with full automatic micro processor control splicing machine are as under 

Wash hands thoroughly prior  to commencing this  procedure. 

Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on ultrasonic 

cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the above   cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle such that the  

end of fibre is app. 1 mm. over the end    of the "V" groove towards the electrodes. 

 
Repeat the same procedure for other fibre, however, first insert heat shrink splice protector. 

Press the start button on the splice  controller. 

The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the fibre. 

 
Inspect the splice on monitor if provided on the fusion splicing machine and assure no nicking, 

bulging is there and cores appear to be adequately aligned. If the splice does not visually look good 

repeat the above procedure. 

 

Slide the heat shrink protector over the splice and place in tube heater. Heat is complete when soft 

inner layer is seen to be 'oozing' out of the ends of the outer layer of the protector. 

 

Repeat for other fibres. 

 
4.9 FUSION SPLICER AND  OTDR 

 
The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for splicing and 

measurements of parameters respectively, shall be of approved design and quality. The contractor 

shall submit 

Specification of fusion splicer and  OTDR 

Certificate from the users, who have used the splicer and OTDR of the make, the contractor intends   

to use,  regarding their satisfactory performance. 
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The RCIL reserves the right to direct the contractor to use the same or any other proven design of 

fusion splicer and  OTDR if  in the opinion of RCIL the  specification of Fusion splicer and OTDR   

are not suitable 

 

 
 

4.10 ORGANISING FIBRE AND FINISHING  JOINTS 

 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over  the bare  fibre 

before any handling of fibre takes place, as uncoated fibres are  very brittle and  cannot  withstand 

small radius bends without  breaking. 

 

The fibre is then organized into its tray by coiling the fibres on each side of the protection sleeve  

using the full tray side to ensure the maximum radius possible for fibre   coils. 

 

The tray are placed in the  position. 

 
OTDR reading taken for all splices in this organized state and recorded on the test sheet to confirm 

that all fibres attenuation are within specification. This OTDR test confirms fibres  were  not  

subjected to excessive stress during the organizing  process. 

 

After this the joint can be closed with necessary sealing etc. and    ready for placement in the pit. 

 
4.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at Annexure-2.14. 

The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be approx.  1000mm. The pits  

shall be located at every 1Km of the OFC route and spare  cable of 15  meters to be  looped  and  

placed in the pit. The pit shall be refilled with dry sand  after  completion of the work and  then  

closed. Stone/RCC route markers shall be provided for identification of each Jointing Pit / Pull 

Chamber location with/without a joint and this should be incorporated in the  as-built-cable route  

plan. 

 
4.11 PLACING OF COMPLETED JOINT IN  PIT 

 

Joint is to be placed on the tarpaulin provided near the   pit. 

 
The cable is laid on the ground, loop the cable such that pen mark previously place on the cable line 

up. Tape these loops together at the top of the  coil. 

 

The joint can now be permanently closed and sealed by heating heat  shrinkable  sleeve  etc.  

However, before closing, silica gel to be kept inside for moisture   protection. 

 

Now the joint closure is placed in the jointing pit /chamber and the pit is closed after filling it  with  

dry sand. 

 

4.12 RE-OPENING OF THE  JOINT 

 

If required for attending to faults etc., manufacturers supply special kits for opening of the joint and 

the steps to be followed. However, the general steps are as under:   - 

 
Using suitable knife cut heat shrink sleeve longitudinally along its entire   length. 
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Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

Apply heat to the cut sleeve until it begins to   separate. 

Gently remove the cut sleeve from the joint. Now the joint can be opened. 

Protective sleeve/cover can be removed for attending to faults   etc. 

4.13 TERMINATION JOINT FOR  FIBRE OPTIC  CABLE. 

 

4.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of both the sides, 

splicing through fibres, connecting fibres to pigtails for connection to Optical Line Terminal 

Equipment etc. 

 

4.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable hut. The 

armour of the OFC Cable shall be cut before taking the cable in the equipment  rack.  The  cables  

shall be terminated on FDMS and derive required   pigtails. 

 

Two pairs of fibres shall be derived from either side cable at every OFC cable hut through pigtails 

with FC/PC connectors. The remaining fibres shall be looped   through. 

 

4.13.2 The procedure for installation of termination joint box depend upon the type of joint enclosure. The 

installation manual supplied gives the step-by-step procedure for installation. However, the general 

steps are as under:- 

 

- Marking the cable 

- Stripping/cutting the cable 

- Gripping cable in sheath/clamp 

- Treatment of tension member 

- Fibre splicing 

- Enclosing fibre 

- Fixing strength member 

- Closing the cover 

- Fixing termination box 

- Fixing the cable. 

 
4.14 MARKING THE CABLE 

 

Determine the cable length up to the proposed location of termination box. It is also  to be ensured  

that at least 10 meters of cable is coiled in the cable   pit. 

 

Determine the cutting point and mark the cable 

Determine the sheath peeling point and mark the   cable 

4.15 CUTTING / STRIPPING THE  CABLE 

 

Cut the cable as per the  marking 

Remove the sheath from cable ends. During sheath stripping care should be taken not to damage the 

fibres. 
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The length and the steps for various sheath cutting shall be as per  the  instruction  given  in the 

manual. 

 
4.16 GRIPPING THE CABLE 

Wind PVC tape around the cable core just beside edge of the   sheath. 

 
Insert the bushing inside sheath by cutting the cable sheath for about 

25mm. 

 
Place the sheath grip (lower half and upper half) and tighten it with 

the help of torque wrench. 

 

4.17 FIXING OF TENSION  MEMBER 

 

a) Mark the tension member for the specified length and cut   it. 

 
b) Clean the tension member thoroughly by Alcohol and  cotton  cloth. 

 
c) Fix tension member holder with the help of instant adhesive at the end of  tension  

member. 

 
4.18 FIBRE SPLICING 

 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 above. 

 
4.19 ENCLOSING FIBRES 

 

a) Set the fibre cassette on the  base 

 
b) Arrange excess length of fibre to make double figure of   eight. 

 
c) Enclose the spliced fibre and its excess length   carefully. 

 
d) Repeat the procedure for other  fibres. 

 
e) After this, the box can be closed. However, a packet of silica  gel may be placed inside  

for protection from entry of  moisture. 

 
4.20 MOUNTING  OF  TERMINATION BOX. 

 

Termination box can be fixed either on wall or on equipment rack. At wayside stations it shall be 

mounted inside the equipment rack in  order 

to prevent pigtails from rodent  attacks. 

a) Mark the fixing holes on the  walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base   box. 

c) Put the covers. 

 
4.21 FIXING THE CABLE 

 

Secure the cable on wall/frame at two places within one meter  from  termination box keeping  in  

view straight entry of cable in termination  box. 
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4.22 ISOLATION OF ARMOUR OF OFC  CABLE 

 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in order to 

keep the induced voltage within permissible limits. Where the continuous length of cable exceeds 

1.6  Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. The Exposed cable at the   

cut shall be covered by shrinking suitable heat shrink sleeve as per TEC   specifications. 

 
 

4.23 ACCEPTANCE TEST FOR FIBRE OPTIC  CABLE 

 
The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by  Contractor  with  

Engineer of the RCIL. The parameters in the concerned  specification  shall be taken  as  reference. 

The Test shall be conducted from cable hut to cable hut, after the Splicing & termination Joints are 

completed. The length of cable (as per marking in cable & as measured by OTDR ), loss in cable, 

average loss per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per pro-

forma given in para 4.24  below. 

 
4.24 TEST PROTOCOL FOR OPTICAL FIBRE  CABLE 

 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE FIELD TEST 

--------------------------------------------------------------------------------------------------------- 

Route: ----------------- Date: ------------- 

 

Station: --------------- No. of mid-section splices:   ------------- 

 
Section: --------------- Measured by: -------------- 

 
Length Length as per meter 

(by OTDR): --------------- marking on cable  sheath-------------- 

 
1) 

2)   Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 

1.1 Total attenuation at 

1300/1550 nm with OTDR 

  

1.2 Total attenuation per 

Km at 1300/1550 nm: 

  

<0.40 dB/Km at 1300 

nm &<0.25 at 1550 nm 

1.3 Splice Loss in dB 

with OTDR Location 

  

Average splice loss 
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OHE Mast No./ Overhead 

alignment post no. 

A. 

B. 

C. 

D. 

E. 

  

 

Average Splice Loss 
 0.15 db, no splice should 

have loss >0.2 db 

NOTE :  ALSO ATTACH OTDR RESULTS |----| 

 
2) Visual Inspection (On Line): 

2.1 No. of Cable drum used in the section:  ------------------- 

2.2 S.No. of cable and length of each drum: 

S.No. LENGTH 
 

1. -------------- ----------------M 

 
2. -------------- ----------------M 

 
3. -------------- ----------------M 

 
4. -------------- ----------------M 

 
5. -------------- ----------------M 

2.3 Location of Isolation Sleeves: 1.  2. 3. 

 
Contractor's Representative RCIL’s Representative 

 
25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBRE OPTIC  CABLE. 

S.N o. TOOL's Name 

 

1. Branch Joint Closure 

2. Termination Box 

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 

6. Strength Member holder 

7. Heat  Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC  source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 

14. Fibre stripper 

15. Knife for HDPE cutting 
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16. Hexa for strength membrane 

17. Isopropyl    alcohol or methanol of  high specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T.D.R. 

23. Stickers for numbering of  splicers. 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing  machine 

 
Note:- Wherever cable has to be coiled/looped ,  the  diameter  of the  coil/loop  shall  be greater  than 30 

times the diameter of the cable. 

------------------------------------------------------------------------------------------------------- 
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SECTION - II 

CHAPTER - 5 

Technical Specification and  Drawing for provision of Earthing  Arrangement. 

 

1. Introduction The Earthing arrangement is required to provide earth for Telecom equipments. The earth 

resistance should be less than 1 (One) Ohm as per following Drawing:   g) 

Maintenance Free Earthing 
SLIDE  LOCK 

 
 

HOLE FOR AIR 

12  mm 
 

Hole for taking out  Earth wire lockable earth pit cover 

 
 
 

 
300 mm 

 
200 mm 

Ground 

Level 

Holes for Connecting 

Earth W ire 

 

50 mm 
 

150 x 50 x 5 mm Copper   Plate 

 
 

 
120 Micron Copper clading 

2850 mm 

 
 

 
CONDUCTOR PLUS GEL 

 
 
 

 

150 mm    Acceleartor powder. 

 
 

3150 x 31 mm MS Rod 

100 mm 

200 mm 

4 ss bolt 
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SECTION-II 

CHAPTER-6 

Jointing of 6 Quad Telecom, Cable and Acceptence Test (Not applicable for    present tender) 
 

Scope: This chapter Deals with the requirements of various types of joints on 6 Quad cable, 

jointing procedure, V.F.Transformeres and  the acceptance test  etc. 

 
6.1 A tentative quad allocation of a 6 Quad cable , When laid along with OFC   is as     under 

 
Quad No1 - Block 

Quad No2 - Spare 

Quad No3 - Emergency Communication 

Quad No4 - ½ Quad-gate Telephone 

½ Quad-for Block Proving by Axle Counter (BPAC) 

Quad No5 - Block providing by Axle  counter(BPAC) 

Quad No6 - Train Actuated  Warning System(TAWS) 

 
6.2 Thermo shrink jointing kits as per specification no.IRS-TC-77-2000 with latest amendments shall  

be used for various types of joints  in: 

 

i. 6 Quad jelly filled cable of specification No.IRS-TC-30-05 with latest amendments    having 

0.9 mm diameter. 

 
ii. PIJF underground telecom cable of different pair size 10/20 pairs with copper conductor 

having diameter 0.63mm. 

 

The 2T/3T (1 Quad) VF transformer as per specification No. IRS-TC-76/2000 with latest amendments 

for thermo joints etc. shall be used for thermo shrink transformer   joints. 

 

6.3 With optical Fiber application, the 6 Quad cable is meant for carrying circuits only between two 

stations. As the joint is always a weak link, efforts shall be made to club two or more joints in one if 

falling within 100 mtrs. 

 

6.3.1 The straight through joints shall be provided for normal jointing of   cable. 

 
6.3.2 For L.C Gate pump houses etc. the straights through joints with branching clip shall be provided 

for deriving the circuit using 10 pairs PIJF cable. No isolation transformer is considerd necessary upto 

the distance of 7.5  km. 

 

6.3.3 Transformer joints shall be used for deriving emergency socket approx at 1 km distance. This 

joint shall generally be combined along with normal joint. The tapping shall be derived through V.F 

transformer 470:1120 using PIJF cable as the phantom circuit is not required, the center tap wires of 

transformers shall be cut permanently and not  derived. 

 

6.4.1 L.C gate quad shall be terminated directly without V.F transformer to permit passing of 

magneto ring. 
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6.4.2 2T/3T V.F transformers shall be connected in the transformer bay for both side emergency 

control circuits. 

 

6.4.3 A krone termination box as per TEC specification shall be mounted to facilitate termination of 

cables for the derivation  purposes. 

 

6.5 LONG BLOCK SECTIONS &  SIDING: 

 

6.5.1 In case of long block sections and siding (>15 kms) it may be necessary to   carry out loading 

and balancing of 6 quad cable to reduce the loss & cross   talk. 

 
6.6 JOINTING PROCEDURE: 

 

6.6.1 For jointing of cable, pit as per Drg. No.CORE/S&T/ALD/SK/438/95 (Annexure 4.2) is 

made. The pit surface is leveled by ramming the earth. In case of loose soil or mud, bricks 

or ballast may be used, if necessary. A tent may be placed over the pit to protect against 

adverse weather/Dust. 

 

6.6.2 Bend the two cable ends slowly into an “S” shape taking care that the cables are not strained 

excessively and minimum overlap of 350 mm is   available. 

 

6.6.3 Prepare the cable ends as per the detailed installation instructions supplied by jointing kit 

manufacturer for making heat shrinkable joints for  6 quad cable   fastly. 

 

6.6.4 Preliminary checks may be carried out using multimeter for continuity of conductors & 

breaks/crosses etc. if any. The insulation is measured between all conductors bunched  

together and screen/armour by V megger. The equivalent average insulation 

resistance/conductor/Km/ is obtained by multiplying the megger reading with the number of 

conductors and the length of cables in  Kms. 

 

6.6.5 Slip the quad rings on a P.E insulated quad of the cable end. Similarly slip another quad ring 

on the corresponding PE insulated quad of other cable ends. Select a conductor, slip a PE 

sleeve over it. Take the corresponding conductor of the corresponding PE quad of the other 

cable end. Peel off the P.E insulation from these conductors for a   length of 50mm. 

6.6.6 Bring the two conductor together perpendicular to the cable. Twist the two conductors by 

rotating giving approximately 10 turns for length of 25mm. Cut off the surplus wire. Solder 

half the length of twisted conductors using solder resin coe, solder bit flat & blow lamp.   

Fold the twisted conductors along the main cable conductors and allow it to cool. Draw the  

PE sleeve over the twisted joints in such a way that former projects equally on the two sides  

of the latter and equally covers the polyethylene insulation of the two conductors. It should  

be ensured that the PVC sleeve fits properly over the twisted joint is not able to move easily 

over it. 

6.6.7 For tapping joint, select the quad from which the circuit is to be tapped. Cut the quad. Slip 

numbered group ring over both ends as also on the lead wire bunch of required transformer. 

Select a conductor in one quad and slip a P.E sleeve over it and its other end. Select a 

conductor, a short lead wire and transformer lead wire and make twisted joint. With the   

other end of the short lead and other cut end of same conductor, make another twisted    joint. 

6.6.8 The conductors of remaining PF Quads should also be joined   accordingly. 

6.6.9 Complete the joint as per the detailed installation instructions supplied by the jointing kit 

manufacturer for making heat shrinkable joints for 6 quad   cable. 
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6.7 JOINTING & TERMINATION OF PIJF DERIVATION   CABLES. 

 

6.7.1 Thermo shrink joints of appropriate size for straight through or branch off joints as per 

specification shall be  provided. 

 

6.7.2 All the PIJF cables shall be terminated on krone or CT box of suitable size duly mounted on 

the wall in subscriber premises. 

 
6.8 CAPICITANCE   UNBALANCE: 

 
6.8.1 In the electrified sections, the capacitance unbalances between cable conductors and cable 

sheath /armour (earth) introduces appreciable noise in the circuits.This can be reduced by 

polling i.e. connecting cable pairs straight or across at normal   joints. 

 

6.8.2 In any manufactured length of a cable, the capacitances between conductors of a quad and 

between conductors of adjacent quads and those between conductors of a pair and the cable 

sheath (earth) are not perfactly balanced which gives rise to the capacity interference  

between various circuits and the circuits and earth. Balancing of these capacitancesis hence 

necessary to limit the cross-talk and to bring the cross-talk attenuation within permissible 

values. 

 
This is done by adding extra capacitances between pairs. The permissible limits of 

capacitance unbalances in balanced cabling are 40 pf for full loading   section. 

 
6.9 ACCEPTANCE TESTS FOR 6 QUAD AND PIJF   CABLES: 

 

The characteristic impedence of unloaded 6 quad Telecom. Cable (IRS TC-30/2005 with     

last Amendment) is 470 ohm +/- 10% at 800Hz. When loaded with inductance of 88mH, the 

characteristic impedence is 1120 ohm +/-  10%. 

Joint tests are to be carried out by Engineer’s representative and contractor’s representative 

for accepting the cable from the  contractor. 

 

6.9.1 Testing of V.F. Transformers: Following tests may be conducted on V.F. Transformers 

before using in the  joint. 

 

a) Continuity and DC resistance of windings: Use an AVO meter to check continuity. 

Measure DC resistance of primary /secondary windings with a LAR bridge. The 

readings obtained should be  comparable. 

 

b) Insulation Resistance: Connect one lead of a 500 V megger to one winding connect the 

other lead of Megger First to another winding and take reading. Next connect it to all  

other windings connected together and the case and again take the reading. Insulation 

resistance should not be less than 10,000 Mega  ohms. 

 

c) Insertion Loss: Adjest output level of transmission measuring set to 0 dB and connect it 

across the primary of transformer. Connect a dB meter on the secondary side. DbB    

meter reading should not be more than 1  dB. 
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6.9.2 LOOP RESISTANCE AND CONTINUITY  TEST: 

Instrument to be used:  Multimeter 

 

a) The multimeter will provide ready means for continuity test and also it will be capable    

of testing D.C. and A.C. Voltages, D.C. resistance and also low frequency levels for test 

and maintenance purpose. The input sensitivity shall be atleast 100 k ohm per volt of   

A.C. 

 
b) The maximum average loop resistance of a pair measured with direct current at 20   deg. 

C. Shall be 56 ohm per km. For the PF quads of 0.9 mm diameter copper conductors.   

The nominal loop resistance of a pair shall be 55.2 ohms per km. At 20 deg. C. This test 

shall be carried out only on untapped pairs of  cable. 

 
6.9.3 INSULATION TEST: 

Instrument to be used –Mega ohm Meter  /Megger 

 

a) The insulation resistance measured betweena conductor of a quad and all conductors of   

all other quads connected together to the sheath and earth shall not be less than 625 

megaohms per kilometer when measured at 500 volts D.C after energizing for one minut 

at a temperature of not less than 16 deg.C. The remaining three conductors of the quad 

under test may be left floating. 

The insulation at 16 deg. C may be found out by the formula – 

Insulation at = Insulation X 1.04 (T – 16) X  9/5. 

16 Deg. C at T Deg. C. 

 
b) For measuring insulation all conductors may be bunched together and tied properly   with 

a bare wire and insulation to the sheath/screen measured. The insulation resistance per 

km can be obtained as –No. Of wires tested x Deflection (Megs) X Length (km)     = 

.......... Megaohms per km.... 

 
6.9.4 FREQUENCY ATTENUATION & TRANSMISSION MEASUREMENTS: 

Instrument to be used – Transmission Measuring Sets (IRS TC   43-87) 

 
Two Transmission measurements sets are required for this measurement. One set is kept at  

one end of the cable and at the other end of the cable. Before sending the set to other end the 

zero errors of all meters are checked. Zero dB tone is sent from one end and the level   

received at the other end and is measured.Wherever the frequency is changed the zero level 

should be adjusted again. Zero level of the tone should also be adjusted first before taking   

any reading. 

The reading are taken at the following frequencies 300Hz, 400Hz, 600Hz, 800Hz, 1000 Hz, 

1400Hz, 1600Hz, 2000 Hz, 2400 Hz, 2800 Hz, 3000Hz. and    recorded. 

The transmission loss, return loss, insertion loss etc are measured and    recorded. 

 
6.9.5 CROSS-TALK MEASUREMENT: 

Instrument to be used – 
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a) Cross-talk measuring set (IRS  TC-45) 

 
b) Oscillator 1 kHz / 800 Hz Zero  dB 

 
 

Tone of 800 Hz is given on one pair and cross talk is measured on the other pair in the same 

quad. Also the Cross-Talk has to be measured in adjacent    quads, Cross-Talk is measured at 

`Near-End’ and also `Far-End’. The Far-End Cross-Talk attenuation between any two air 

spaced paper insulated VF pairs at a frequency of 800Hz shall not be less than 65 dB. The 

Near-End Cross-Talk shall not be less than 61  dB. 

 
6.9.6 PSOPHOMETRIC  NOISE  LEVEL MEASUREMENT:- 

 

Instrument to be used - PSOPHOMETRIC (RDSO SPECN. No.STE/RE/C/SPN (MI)- 

1975(Latest)) 

 

SIEMENS Germany Model No. V 2233(1994) or APLAB India Model No. 1071/R(1995)  

are presently used for measurement of noise. The detail procedure for measurements is 

supplied by manufacturer. The Far end of test pair is terminated at the resistance equivalent 

to characteristic impedance of the cable (600 or 470 or 1120 ohms). At near end  

psophometer is connected. The readings of weighted and unweighted noise can be directly 

read on the meter. The permissible limit of psophometeric voltage is 2   mv. 

6.9.7 MEASUREMENT OF CIRCUIT ELEMENTS: 

Instrument to be used – Impedance Bridge (LCR   Bridge) 

{Specn.No.STT/RE/SPN(MI)-1973} 

 

This measures electrical data of components like coils, capacitors and transformers as well  

as of subassemblies, amplifiers, filters etc. The measurement of resistive and reactive 

components of impedance and admittance can also be measured with this bridge. These 

parameters are generally factory tested and need not be measured at site. The impedance 

bridge can also be used for assessing the distance of cable fault/low insulation quad with 

reference to healthy quads. 

 
6.9.8 TOOLS & ACCESSORIES REQUIRED FOR JOINTING OF 6   QUAD 

/PIJF/DERIVATION  CABLE  & TERMINATION: 

6.9.9 The following tools are  required: 

 
i) Pick axes   3 

ii) Phowras   2 

iii) Measuring tape(10  meters)  1  

iv) Tent complete with spikes and Ropes  1 

v) Hammer to Spikes   1 

vi) Rammer 

vii) Jointing trestle 

  

1 

1 

viii) Jack knife   1 

ix) Pocket Knife   1 

x) Combination  side-cutting pliers  1 

xi) Hacksaw frame& Blade  1 

xii) Long nose plier with side  cutter  1 
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xiii) Tringular file  1 

xiv) Wire brush  1 

xv) File flat  1 

xvi) Blow lamp petrol  1 

xvii) 

xviii) 

Blow lamp kerosene 

Mirror 

2  

1 

xix) Brush  1 

xx) Wooden mallet  1 

xxi) Flat noise pliers  1 

xxii) Diagonal cutting nipper  1 

xxiii) Solder bit flat  1 

xxiv) Screw driver set  1 

xxv) Metal rule steel  1 

xxvi) Open jaw spanner set 1  

xxvii) Wrench adjustable  1 

xxviii) Scissor ordinary  1 

xxix) Chisel  1 
 

 

 

_ 
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SECTION - II 

CHAPTER - 7 

List of Address for  Specification 

6.0 Address from where specification copy can be purchased   : 

 
The copy of IRS, RDSO, TEC and BIS specification used in the  tender  documents can be purchased  

from following sources. 

 

6.1 IRS Specification : i) Manager Publications, 

Government of India 

Civil Lines, New Delhi-  110054 

 
ii) Government of India   Book Depot, 

8 - S.K. Roy Road, Calcutta –  700001 

6.2 RDSO Specification : 

RDSO, Manak Nagar,  Lucknow 
 

6.3 DOT/TEC/ITD  Specification : 

Khurshid Lal Bhavan, Janpath, 

New Delhi- 110001 

6.4 B.I.S. Specification :  

Directorate General, 

Indian Standards Institution, 

9- Bahadur Shah Zafar Marg, 

New Delhi -110002 

F- block, Unity Building, 

Narsimhraja Square, 

Bangalore- 560002 

534- Sardar Vallabh Bhai Patel Raod ,  Mumbai. 

5- Choweringhee Approach, PO Princep Street, Calcutta- 700072 

Ahinsa Building (1
st  

floor) , SCO 82-83, Sector 27-C, Chandigarh- 
160017 

5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

117/418-B, Sarvoday Nagar, Kanpur –  208005 

C.I.T. Campus, Adyar, Madras –  600020. 
 

6.5 If any specifications and drawings referred but not enclosed in the tender documents may be seen in 

the RCIL’s office on any working  day. 
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SECTION – III 

DRAWINGS 

S.No. Description of Drawing Page No. 

1 Sketch showing procedure for excavation of  Trench 140-144 

2 Metalled Road Crossing in RCC/DWC  pipe 145 

3 Arrangement of laying HDPE duct and 6Qd cable in the   Trench. 146 

4 Arrangement of cable on girder  bridges. 147-148 

5 Arrangement showing fixing of 80 mm G.I pipe on girder  bridges. 149 & 151 

6 Arrangement laying of  cable over RCC  Culverts 150 

7 G.I pipes over Culverts 152 

8 Laying of cable below culverts in RCC/DWC  pipes 153 

9 Arrangement of cable laying in Rocky  area. 154 

10 Chase cutting in Rocky area 155 

11 Method of shoring while  Trenching 156 

12 Track Crossing of cable in RCC/DWC  pipes 157 

13 Arrangement of braking cable drums 158 

14 RCC circular jointing chamber 159 

15 RCC/Stone cable route  marker 160 

16 Arrangement of cable on Arch  bridges 161 

17 Leading in arrangements of cable for Cabin and other   buildings 162 

18 Earthing arrangement 163 

19 Provision of Earthing 164 
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Trenching & Laying of HDPE Duct and 6 Qd  Cable 

 
1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or at the 

bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. at a depth of 

1000mm, followed by bricks proction as shown in the diagram    below. 
 

 

 

 

 

 

 

 

 

 

CABLE TRENCH 
 

 

BRICKS 
 
 

6 QUAD CABLE 

HDPE DUCT 

OFC 
 
 
 
 
 
 

 
1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, Bridges and so 

on will follow the rules of RDSO “ Code of Practicse for installation and commissioning of Optical Fibre 

System” In general i 
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Maintenance Free Earthing 
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