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RAILTEL CORPORATION OF INDIA LIMITED

(A Govt. of India Enterprise)
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp. Shopper Stop,
Hyderabad- 500 016, Telangana
Tele: 27821134 Fax: 27820682

CIN No: U64202DL2000GOI107905

TENDER DOCUMENT
FOR

THE WORK OF

“Deployment of Maintenance Teams for Preventive Maintenance and fault rectification of
Access Network i.e. U/G & Aerial OFC in Moore Market Complex-Basin Bridge,
Mogappair-Olympia Tech — Valasaravakkam-Porur-Kundrathur, OMR IT Corridor Road
— Kasthuri Bai Nagar-Siruseri — Sholinganallur for 2 Years & extendable by 1 year on
same terms and conditions”

Tender No. RCIL/MAS/2023-24/4

(Cost of Tender Document: Rs.1770/-only)

Download of Tender document and submission of offer at e-tender portal:
https://www.ireps.gov.in/

Submission of offers

1) Submission of offers - Online along with all scanned copies (as per tenderer data sheet).

2) Submission of documents as per tender document — Online only (as per tenderer data
sheet).

(EMD, Tender Cost, UDYAM, Technical & Financial Eligibility documents, Manpower
details, Equipment details, and Affidavit submission).
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SECTION-I

SI. No. | SUBJECT
1. Tender Notice
2! Preamble
3. Introduction
5. e-Tendering/Bid Receipt (Online/Offline activities Explained)
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RailTel Corporation of India Limited
A Government of India (Ministry of Railways) Undertaking

Southern Region Head Quarters, 1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers, Begumpet Airport Road,

Opp. Shoppers Stop, Begumpet, Hyderabad-16visit www.railtelindia.com, Tel: 040-27821134 Fax:
RAILTEL 27820682, Regd.Office: Plate-A, 6th Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, NewDelhi-23.

N\ AY

vernment of India
Undertaking

e-TENDER NOTICE / 3-ffae1 g==1

Tender No. RCIL/MAS/2023-24/4 Date: 16-06-2023

RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven
experience for the work of “Deployment of Maintenance Teams for Preventive Maintenance and fault
rectification of Access Network i.e. U/G & Aerial OFC for a period of 2 years and extendable by one year
on same terms & conditions " as detailed below:

Estimated Tender

Tender| Sectional . . Length of Value for 24 EMD
Section Details Sec. ] .
No. HQ (KM) months incl. GST in Rs.
@18%
Moore Market Complex-Basin

2023- Bridge, Mogappair-Olympia Tech — Rs

24/4 Egmore Valasaravakkam-Porur-Kundrathur, 164.73 Rs. 41,35,382/- 82 8(50/—
OMR IT Corridor Road — Kasthuri ’
Bai Nagar-Siruseri — Sholinganallur

a) | Tender Document available for download / fAfdar 16-06-2023

SIAS SI3aArS & foru Suasy

b) | Last date and time for submission of tender
documents & online offers / fAfdal @S & | 10-07-2023 at 15:00 hrs
SHTTATZT THR ofHT B4 i Sifad fafy sik gHg

¢) | Opening date and time of tender documents /

d) | Validity of offer / 3T &t qedr 60 days from the date of opening of tender.
fAfdar g &1 fafd ¥ 60 &A1
e) | Address for submission of offline documents / | The Executive Director, RailTel Corporation of
TS GXATAW STHT SR BT Udll India Limited, 1-10-39 to 44, 6A, 6th Floor,

Gumidelli Towers, Begumpet Airport Road, Opp.
Shoppers Stop, Begumpet, Hyderabad- 500 016

FRIBRT fAew®,

YT BIURTH 31 sfear faftes, 1-10-39 T 44,
6T, ©3! Hivd, TSl ey, SHUE TIRAKE 1S,
QoY WY & i |, STHUC geRieie- 500 016

f) | Web address for availability of tender document / | Detailed tender notice and tender document
AfdeT SXdTasl &t Ul av‘ﬁ*ma"q’tliﬂ https://ireps.gov.in also available at our website
www.RailTelindia.com

foqa e @ ok ffdar  gwew
https://ireps.gov.in BﬂT\ﬁ éaws‘c'

www.RailTelindia.com TR ) IUd= g1
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e) | Cost of Tender document downloaded from | Rs.1770/- (including GST) to be paid online at
IREPS website / SMS3RSUTY dsqge  J | IREPS portal only

SIS fobt 7Y fAfdeT gxaras & arrd $A770- (SMUEE 9fgd) @1 YA dHad
TS ARSUITH Uicd W HHdTeA fbar smem

Eligibility Criteria: As per para no.4 in the preamble of Tender document /
T ATUSS: FfaaT gxdrds &1 URara-T § IRT 91 4 & 3R

1. * Firms registered with UDYAM under Ministry of MSME are exempted from submission of cost of
tender (if applicable) & EMD and no other exemptions will be given / 1. fAfaer we/erd/Aarsi &
T TuHTHE vt & ded SUH & 91 Usiiepd WHI 31 e ik STadt #t anra 5w #A

< ge 41 7 § SR Pig 37 e el &t et

2. Firms claiming for the above exemptions under UDYAM, have to submit supporting documents
as per Note at clause no 10 (Preamble) without which their offers will be considered as invalid
and liable for rejection / 2. 3T & d8d IURIG Fe PT G1AT I aTcil BHI B] WS =T 10 TR
e} (wTE) ¥ MR U TS SHT R g1, e A 9% waal 3t s
HIHT S 3R Srdipfar & g Swerdt ghm

3. The bidder shall bear all costs associated with the preparation, submission/participation in the
bid. Purchaser in no way will be responsible or liable for these costs regardless of the conduct or

outcome of the bidding process / Siefierar &1 aiell daR hA, U¥d HRA/EH | HET o ¥ Hefed
G ARTAT 1 g HAT I il Uleham o SMRU1 1 GRUMH St URdTe fohT fomT 39 anTal & forg
TeR fpdt ff ae F Rmier a1 SRerd) 7t 8nm

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from
www.railtelindia.com or from the e-Tendering portalhttps://www.ireps.gov.in. For online bid
submission the tenderer will have to necessarily download an official online copy of the tender
documents from IREPS’s e-portal. All future Information viz. corrigendum /addendum/ amendments
etc. for this Tender shall be posted on the e-Tendering Portal & RailTel website.

fAfaer JE=m iR fAfder swEw Yaea @1 d5Ise W SUaw § 3R 3§ www.railtelindia.com 4T §-
fafaer T https:/iwww.ireps.gov.in ¥ STIEAAIS fhaT ST JHaT 81 TS diell 5THT $1 F g
fAfdgreR o sngamsiity & $-uida A fAfaer gwards #t v nfieive sifqarg ufa siffard =u
¥ srears ®e-t it | @t ufasr Y SeeRT srufdl 5w fifder & e gfSus / uitfw / ==
31fe $-fFAfaer nida 3k Yaed davmge W UiRe f&u smadt

Printed copy of Tender document will not be sold from RailTel office | Yed pAag | ﬁﬁm a'\\?n%rﬁr
3 giea ufa 7Y 9=h seeht

The offers shall be opened on above said date in the presence of those bidders who choose to be

present online (refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to be
a holiday the same shall be opened on the next working day.

T IWRIG oy B 37 Sieiiararsit &) IurfS & Wi S S 3ii-eng T SRS ST I8 & (S SITHTT:
£ RifderEeh e (siare))| ol Iaa R ) e gdr § df 39 SFTal B f3aw & @ral S|

Sd/
(PPAZHANIVELAN M)

DGM/Mktg-Impl/MAS
RailTel Corporation of India Ltd.,

Yoed PruReH 3w $f3ar fRifies
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Preamble

Tender No: RCIL/MAS/2023-24/4

1.

2.

Name of work: Deployment of Maintenance Team for Preventive Maintenance and fault
rectification of Access Network i.e. U/G OFC and Aerial OFC for a period of Two years
SUBMISSION OF TENDER BID:

2.1 The tender bid shall be submitted as below:

3.

4.

The bids to be submitted through IREPS e-tender portal only i.e., www.ireps.gov.in

Last Date of receipt of tenders: Up to 15:00 hrs IST on 10-07-2023 and will be opened at
15:30 hrs on same day. If the above said day happens to be a holiday, the tender shall be
opened on the next working day at the given time.

ELIGIBILITY CRITERIA:

The bidder/tenderer should have the following Technical & Financial capabilities.

4.1 Technical Capability:

a.

Tenderers should have performed Access (Aerial / UG) OFC route maintenance for a
more than 100 Km (One Hundred kilometres) in single contract for a minimum period of
6 months in the past three financial years and current year before the date of opening of
tender either in Govt. /PSUs/ reputed Telecom Service providers/reputed Infrastructure
providers.

Or

Should have executed aerial OFC drawing on poles and termination for a stretch of 100
Km (One Hundred Kilometre) in single contract for Govt. /PSUs/ reputed Telecom
Service providers/reputed Infrastructure providers in the past three financial years and
current year before the date of opening of tender either in Govt. /PSUs/ reputed Telecom
Service providers/reputed Infrastructure providers.

Certificates to this effect shall be enclosed along with the tender document while quoting
for establishing credentials. MOU's will not be considered for eligibility. No consortium/
Joint Bid shall be allowed

4.2 Financial Capability:

a) The tenderer must have received total contract value of 150 % of the advertised
value of tendered sections for which they are participating, in the past three
financial years & current year before the date of opening of tender.

b) The tenderer should produce:

(1) Copy of GST & PAN

(i)  Audited Balance Sheet of all the Preceding three financial years i.e. 2020-21,
2021-22 & 2022-23.

4.3 Tenderer can quote: Deleted

5.

Currency of the Contract: The currency of the contract shall be Two years from the
date of issue of LOA extendable by further period of one year depending on the
performance of the contractor on the same rate, terms & conditions of the contract.
However, the Contract may be terminated by giving one month’s notice as and when
required by RailTel.

The tenderer shall produce along with tender paper the documentary support for their
experience. The tenderer also state the number of fully equipped teams, which shall be
placed fully under the disposal of RailTel. Documentary support for the possession of
vital equipment such as OTDR, Splicing Machine, Power meter & Multimeter, road
vehicle, telephone, experienced staff etc. shall be submitted along with the tender papers.
The offer document should be serially numbered.

All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B
duly filled in and signed complete with technical details, unsealed tenders will not be
accepted.
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8. The RailTel Corporation is not bound to accept the lowest or any tender nor assign any

reason for doing so and RailTel Corporation reserves the right to accept any tender in

respect of whole or any portion of the items specified. RailTel also reserves the right to

add or delete any maintenance section. However, payment will be made on pro — rata
basis on accepted rate.

9. Tender Cost: Cost of the tender document is Rs.1770/- inclusive of GST (Rupees One
Thousand Seven Hundred and Seventy only). The payment for the cost of the tender
document shall be made through IREPS e-tender portal www.ireps.gov.in. (see note
under clause No.10 for exemption from submission of tender cost).

10. EMD: A sum of Rs.82,800/- (2% of total tender value rounded to next higher 100) for
respective tendered section should be deposited as earnest money to be paid through
IREPS e-tender portal www.ireps.gov.in. No interest is allowed on this Deposit and
RailTel Corporation reserves the right to forfeit this Deposit if the successful tenderer
fails to submit the Performance Bank Guarantee required by the terms and conditions of
the tender. Tenders not accompanied by Earnest Money will be summarily rejected (see
note for exemption).

NOTE: For UDYAM registered firm
10.1 For Small Scale Units / Micro Small Enterprises/ MSME, registered with UDYAM
under Ministry of MSME and participating in this tender, following exemptions shall be
available

(1) They shall be exempted from submission of cost of tender documents (if applicable).
(i1) They shall also be exempted from depositing Earnest money.

These exemptions shall be applicable provided Tenderer registered with UDYAM.
Firms claiming these exemptions are required to submit along with their offer, a copy of
their current and valid UDY AM registration certificate, otherwise their offer would not be
considered, will be treated as invalid and summarily rejected.

(ii1)) As mentioned in Section 7(4) of Ministry of MSME's Notification No. S.02119 (E)
dated 26th June, 2020, an enterprise registered with any other organization under the
Ministry of MSME shall register itself under Udyam Registration. With effect from
01.07.2020, MSE:s registered under Udyam Registration are eligible to avail the benefits
under the Policy.

(iv) However, traders/ distributors/ sole agent/ Works Contract are excluded from the
purview of Public Procurement Policy for MSEs Order, 2012. Further, as mentioned in
O.M. No. 5/2(2)/2021-E/P & G/Policy dated 02.07.2021, Retail and Wholesale traders
can register on Udyam Registration Portal for the purpose of Priority Sector Lending
(PSL) only. Accordingly, in Udyam site if it is mentioned as below:

k= uinh=

FEFEET | TRl mew IESTaS Cwar T
T D S, 1 G DA T i e

@ Mecdiuarm Entaerprises

WTE LIMMITTELD

T RAITE ] RS
EC P TE=1 W Y SRV RSV [For awvailing bemnefits of Prsoriby
Seschor LerciirmpiP S0 ) ORIl W]

Then, the tenderer submitted Udyam certificate s-howing above in Udyam site, will
not be considered for exemption of cost of tender and EMD and their tender will be
summarily rejected.

10.1 No interest is allowed on this Deposit
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10.2If a tenderer withdraws its tender during the period of tenders validity i.e. 60 days after

opening of tender The earnest money may be forfeited

10.3 The earnest money of unsuccessful tenderer will be returned within reasonable time to

the unsuccessful tenderer but the RailTel shall not be responsible for any loss or
depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the
Earnest Money while in their possession nor be liable to pay interest thereon.

10.4If the tender is accepted, the amount of Earnest Money will be held as part security

11.

12.

13.

14.

15.

16.

17.

18.
19.

20.

21.

22.

deposit for due and faithful fulfillment of contract.
The quoted rates in the SOR should include all the materials to be provided for the work
to be done by the contractor as described in the tender document and the schedule
attached. Tenderer’s special attention is invited to the fact that no material shall be
arranged /supplied by RailTel except OFC & HDPE Duct (if required) in various sections
for Preventive Maintenance and fault rectification of OFC. All materials including the
materials covered under the Schedule of Requirement and those required to achieve the
end objective and any special protection materials needed are to be supplied by the
contractor.
For rectification of OFC cuts during the AMC, OFC and HDPE Duct will be supplied
by RailTel. All other materials like Joint enclosure, RCC chambers, Route markers, sand,
cement, GI pipe, flexible PVC pipe, RCC pipes, transportation of HDPE duct and OFC
from designated stores to site etc should be borne by Contractor. No extra payment will
be made for these OFC cut rectification works.
The Unit/Percentage prices should be quoted by the Contractor as an all inclusive price,
after taking all the relevant factors into consideration and these should be firm
and all inclusive without any variation clauses. Rates inclusive of GST @18% and
RailTel shall not accept any liability for the same after award and acceptance of contract.
The breakup of GST may be furnished on the tender offer and same should be
reflected in the bills so that any input credit can be availed by RailTel.
The team should be deployed within 15 days from the date of issue of Letter of
Acceptance.
The tenderer shall keep the offer open for a minimum period of 60 days from the date of
opening of the tender within which period the tenderer cannot with draw his offer. Any
contravention of this condition will make tenderer liable for forfeiture of his earnest
money deposit.
Before quoting, the Tenderers are advised to ascertain the nature of work involved. If
required site inspection can be undertaken.
Tenderer should go through the tender document in detail regarding penalty clauses,
Payment clauses, CRT & rectification clauses, manpower & equipment requirement
before quoting the rate in SOR-A.
Tender should be submitted for the entire work.
The submission of tender will be deemed to imply that this memorandum and all
documents enclosed have been studied and understood and the tenderer is aware of the
full scope of the work to be done and the conditions affecting the execution.
The tenderer shall not increase the quoted rates in case RailTel Corporation negotiates for
reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted will be binding on the tenderer. The
enclosed Tenderer data sheet should invariably be filled and submitted along with the
offer. Otherwise, the offer will be deemed to be summarily rejected
If the tenderer deliberately gives wrong information in his tender or creates such
circumstances for the acceptance of his tender the RailTel Corporation reserves the right
to reject such tender at any stage.
The successful tenderer shall sign an agreement for the execution the work as tendered by
him and accepted by RailTel Corporation within 15 days of issue of LOA.

Page 8 of 55



RCIL/MAS/2023-24/4

23. The length of Aerial OFC shown in SOR-A is approximate value and actual figure will

24,

25.

26.

27.

28.

29.

30.

be given in LOA. The contract value will be as per pro-rata basis of rate quoted per KM.
The length of OFC under maintenance is variable month to month as per customer base
and same will be intimated time to time.
Total length of the section is not fixed. However, for addition/deletion of length pro-
rata amount will be paid as per actual. The Max variation will be +/- 50% of the total
length awarded.
Performance Bank Guarantee (PBG):
The successful tenderer shall give a performance guarantee amounting to 5 % of annual
contract value within 21 days from the date of issue of LOA. Extension of time for
submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may
be granted subject to the conditions that a penal interest of 12 % per annum of the amount
of BG shall be charged for the period of delay beyond 21 days i.e. 22st day after date of
issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned
office of the RailTel, submission of PG can be accepted on the next working day. In all
other cases, if the Contractor fails to submit the requisite PG even after 60 days from the
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated
RailTel shall be entitled to forfeit Earnest Money Deposit and other dues payable against
that contract. The failed Contractor shall be debarred from participating in re-tender for
that work. In case the successful tenderer is not able to submit PBG, the tenderer will
have options to submit this amount in the form of Demand draft. PBG (DD in lieu) shall
be released after satisfactorily completion of the work and on expiry of warranty.

A separate advice of the BG will invariably be sent by the BG issuing bank to the
RailTel’s bank through SFMS and only after this the BG will become acceptable to
RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its
branch and address and advise these particulars to the BG issuing bank and request them
to send advice of BG through SFMS to the RailTel’s Bank.

Security Deposit: The Security Deposit shall be 5% of contract awarded value. The
Earnest Money (2% of total tender value) of the successful tenderer shall be adjusted
towards the same.

Balance amount towards SD of 5% of contract value shall be recovered from the

contractor’s “on account” bills as under:

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 %
contract value is achieved.

(b) Security Deposit shall be returned to the contractor after expiry of warranty period
of the work as certified by the competent authority.

(¢) No interest will be payable upon the Earnest Money and Security Deposit.

(d) Wherever the contract is rescinded, security deposit shall be forfeited and PBG
shall be en-cashed.

If more than one OF Cable 1.e. Aerial / UG exists in the same route/trench, the length of

the section will be considered for length of each OF cable and CRT will also be

considered accordingly.

The Penalty imposed on account of various reasons / Slippages in accordance with the

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount

for the billing period (maximum penalty will be 50%). In case an agency is repeatedly

touches the maximum level of penalty in consecutive billing periods, it will be treated as

default and the contract may be terminated (The idea is to discharge the work in

accordance with the contract efficiently rather than having major lapses and keep paying

penalty repeatedly).

Please quote a percentage (both in figure & words) ‘above/below’ the rates given by

RailTel against ‘SOR-A -.
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If needed, separate Work Order will be issued by RailTel for execution of some of the
items against ‘SOR-B’ as per rates indicated by RailTel. Confirm your acceptance of the
same by signing on SOR-A, SOR-B. In case contractor feels that the rate indicated
against SOR-B items is not at par. He may keep enough margin while quoting against
SOR-A, it may be noted that the quantity of work to be executed against SOR-B will be
kept within the financial limit of 40% of SOR-A value per annum. The tenderer shall
quote percentage (Above/below) for SOR-A. For execution of items against SOR-B, no
minimum work can be indicated, however, the maximum amount against SOR-B will
normally be kept at 40% of SOR-A per annum.

31. Updated as built drawing (ABD) of whole section will be submitted in soft copy every 6
months & hard copy every year.

32. The tenderer shall submit along with the tender document, documents in support of
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each
page of the copy of documents/certificates in support of credentials, submitted by the
tenderer, shall be self-attested/digitally signed by the tenderer or authorized
representative of the tendering firm. Self-attestation shall include signature, stamp and
date (on each page). Only those documents which are declared explicitly by the tenderer
as “documents supporting the claim of qualifying the laid down eligibility criteria”, will
be considered for evaluating his/their tender.

33. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating
that they are not liable to the disqualified and all their statements/documents submitted
along with bid are true and factual. Standard format of the affidavit to be submitted by the
bidder is enclosed as Annexure-D. Non submission of an affidavit by the bidder shall
result in summary rejection of his/their bid. And It shall be mandatorily incumbent upon
the tenderer to identify, state and submit the supporting documents duly self attested by
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted
document of tenderer as far as his qualification for the tender is concerned.”

With the submission of the affidavit as mentioned above, the practice of verification of
tenderer’s documents by the RailTel may be dispensed with.

a) The RailTel reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required
by the RailTel, make available all such information, evidence and documents as
may be necessary for such verification. Any such verification or lack of such
verification, by the RailTel shall not relieve the bidder of its obligations or
liabilities here under nor will it affect any rights of the RailTel thereunder.

b) In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and
Security Deposit (SD) of contract forfeited and agency barred for doing business
on entire RailTel for 5 (five) years.

34. GST:

34.1 The price quoted in the offer should be firm, fixed indicating the breakup and
inclusive of all taxes & duties like import, custom, Anti Dumping, CGST,SGST,
IGST, UTGST etc. The offer should be inclusive of packing, forwarding, freight up to
destination, insurance charges.

34.2 Bidder shall issue a valid tax invoice to RailTel for availing proper credit of
CGST,SGST, IGST, UTGST in case of award of contract. GST will not be
reimbursed in the absence of valid tax invoice.

34.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the
details of such taxable supplies in the relevant returns to be filed under GST Act.

34.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser
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any expense, interest, penalty as applicable under the GST Act.

34.5 In case of incorrect reporting of the supply made by the vendor in the relevant
return, leading to disallowance of input credit to purchaser, the vendor shall be liable
to pay applicable interest under the GST Act to the credit of purchaser. The same
provisions shall be applicable in case of debit/credit notes.

34.6  Tenderer shall quote all inclusive rates, but there shall be break up of basic price and
all type of applicable taxes such as SGST,CGST, IGST, UT GST along with
respective HSN/SAC code under GST Law (including tax under reverse charges
payable by the recipient)

34.7 Wherever the law makes it Statutory for the purchaser to deduct any amount towards
GST at sources, the same will be deducted and remitted to the concerned authority.

34.8 In regards to works contract, the tenderer should have registration no for GST in
respective State where work is to be executed and shall furnish GST registration
certificate along with Tender.

34.9 The imposition of any new tax and /or increase in the aforesaid taxes, duties levies
after the last stipulated date for the receipt of tender including extensions if any and
the bidder thereupon necessarily and properly pays such taxes/ levies / cess, the
bidder shall be reimbursed the amount so paid, provided such payments, if any, is not,
in the opinion of RailTel attributable to delay in execution of work within the control
of bidder. The bidder shall, within a period of 30 days of the imposition of any such
tax or levy or cess, give a written notice thereof to RailTel that the same is given
pursuant to this condition, together with all necessary information including details of
input credit relating thereto. In the event of non-payment/ default in payment of any
of the above taxes, RailTel reserves the right to with-hold the dues / payments of
bidder and make payment to State / Central Government authorities as may be
applicable. However, if the rates are reduced after the last stipulated date of tender,
bidder has to pass on the benefits to RailTel.

34.10 In case of imported equipment: Anti dumping duty if applicable on the equipment
proposed to be supplied by OEM/Tenderer as per extant instructions of Ministry of
Commerce/Finance Government of India has to be borne by the tenderer and shall be
deducted from the amount payable to the bidder at the time of making payment to the
firm, if this duty amount is paid to Custom Authority by RailTel.

34.11 Evaluation Criteria: inter se position of the technically and financially evaluated
offers will be determined on total unit rate on CIP destination basis which will
include basic rate, custom duty GSST, SGST, IGST, GST, freight, insurance and any
other charge or cost quoted by the tenderer, including GST payable. On reverse
charge by RailTel, wherever applicable.

34.12 However, if the extension of contract period is on account of failure of contractor, no
compensation shall be made towards upward revision or imposition of any new taxes

Any benefit on account of downward revision of duty either in original contract period
or during the extended contract period shall be passed on by the contractor to RailTel
35. The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union

Govt./State Govt. / any PSU as on date of submission of the Bid.
skskskek
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TENDERER DATA SHEET
General:
1 | Name of the Organization
) Name of the Authorized Person Submitting the Tender Documents (Submit the
proof of authorizing the person to sign the tenders by the company on its behalf)
3 | Main line of Business
4 | Years of Experience
5 Location (indicate address, telephone No., fax) and the year from which they are
operating in that location
6 | Name of Contact person
7 | Address
8 | Tel. No.
9 | Fax No.
10 | E-mail ID
Technical Capability:
S1 Conditions Enclosed | Page
No (Yes/No | No
Tenderer Should have performed Access / Aerial OFC route maintenance
of 100 (One hundred) Kms or more in single contract for minimum 6
1 months in the past 3 financial years and current year before the date of
opening of Tender for Govt. /PSUs/ reputed Telecom Service
providers/reputed Infrastructure providers.
Or
should have executed OFC drawing on poles and termination of OFC for a
stretch of 100 Km (One hundred Kilometre) in single contract in the past 3
1 financial years and current year before the date of opening of Tender for
Govt. /PSUs/ reputed Telecom Service providers/reputed Infrastructure
providers.
Financial capability:
SI. Conditions Enclosed Page
No (Yes/No) No
The tenderer must have received total contract value of 150 % of the
advertised value of tendered sections for which they are participating, in
the past three financial years & current year before the date of opening
1 of tender.
Please indicate the Annual Turnover for the last preceding three years
duly enclosing the charted Accountant /Auditor /Authorized certified
documentary evidence:
Annual Turnover for year 2020-21: Rs
Annual Turnover for year 2021-22: Rs
Annual Turnover for year 2022-23: Rs
2 Copy of GST & PAN Number s
3 Documentary support for equipment
4 Documentary support for man power
5 EMD as per item 10 of preamble of Tender document

Note: copy of experience certificate issued by client along with concerned PO/WO/LOA for
technical eligibility and Audited Balance sheet with P&L A/c to be submitted along with online
bid to establish credentials
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OFFER LETTER
From

To

The Executive Director,

RailTel Corporation of India Limited,

1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp. Shoppers Stop,
Hyderabad- 500 016

Sub: - Deployment of Maintenance Teams for Preventive Maintenance and fault rectification of Access
Network i.e. U/G & Aerial OFC in Moore Market Complex-Basin Bridge, Mogappair-Olympia
Tech — Valasaravakkam-Porur-Kundrathur, OMR IT Corridor Road — Kasthuri Bai Nagar-Siruseri

— Sholinganallur for 2 Years & extendable by 1 year on same terms and conditions.
Ref:  Tender Notice No. RCIL/MAS/2023-24/4, Dt. 16-06-2023

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen
days from the date of issue of letter of acceptance of the tender in strict compliance within the
provision detailed in the tender paper attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for
acceptance for and during the period of sixty days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender paper and we agree
that the same shall apply to My/Our tender and I/We shall be bound by them.

Earnest money deposit of Rs............... (RUPEES ereenrernerennrenneesnnronnrcnnes only) to be paid
at IREPS e-tender portal www.ireps.gov.in.

The full value of the earnest money shall be forfeited without prejudice to any other right or
remedies if: -

I/We do not execute the contract agreement within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.

I/We do not commence work within 15 days from the date of issue of letter of acceptance.
Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute
a binding contract between us subject to modification as may be mutually agreed to between us

and indicated in the letter of acceptance of my/our offer.

I enclosed herewith the following documents in support of my credential:-

1. Demand draft/Pay Order No................... ,dated............... issued by............ for
RS.ei (RS. i, only) as earnest
money.

2. Name and Qualification of supervisor, Technician and Splicer.
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3. List of the Equipments, Make, Model No in working condition for each section of Works.

Description Make Model No Quantity | Documentary Page No
proof enclosed
(Yes/No)

Fusion Splicing

Machine-1

Fusion Splicing

Machine-2

Power Meter-1

Power Meter-2

OTDR -1

OTDR -2

Live Fiber
detector 1

GPS Instrument
with Sub-Meter
accuracy 1

Road—O—meter |

Vehicle for
Transportation
with GPS tracker
1

Multi-meter 1

Tools Kit -1

Tools Kit -2

Tent- 1

Tent — 2

Lighting
Arrangement — 1

Lighting
Arrangement -2

Fibre Spool 1

Spare Battery for
Splicing Machine
1

Cable route
detector 1

Portable
Generator Set 1

Ladder -1

Ladder -2

4. No of support staff, which will be kept for maintenance: ........................
5. Vehicle details along with its registration n0: ..............ccevviiiiiiiiniiininn.n.

Note: Second transportation vehicle to should be arrange by contractor at the time of multiple
failures / cuts compulsory and second set of vital equipment/Machinery to be utilised for
restoration.

Shortcomings in the above, if any, will be made good and section wise full details shall be
furnished, before award of the contract by RailTel.
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Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -

Date: -

Witnessed by: -
I. Signature:
Name:

Address:
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INTRODUCTION

RailTel is responsible for leasing out bandwidth on commercial basis to Railways and
external agencies over RailTel's own telecom network. For the same, RailTel has
obtained Category II, IP1, IP2, NLD and ISP licenses in the Telecom Sector.

RailTel has over 55,000 Km length of OFC route commissioned along with Railway
track and an integrated dedicated telecom network is in operation.

OFC in city aria: 12/24/48 armored UG OFC and 6/12/24 fiber armored/unarmored
aerial OF Cable along the road are also exists for customer POPs.

To maintain high availability of services along its telecom networks, RailTel intends to
engage agencies for maintaining the Optical Fiber Cable (OFC) laid between one node to
other node over a section. The node is the place where OFC is terminated and
equipments are installed.

ENGINEER-IN-CHARGE (EIC) shall mean Executive Director of RailTel or his
authorized representative. He is responsible for ensuring that all field works covered by
the contract are carried out in accordance with approved  designs, drawings &
specifications and  conditions of contract as agreed to.

JURISDICTION: The jurisdiction of maintenance of OFC covers the RailTel's OFC
routes in railway aria and access cable (LMC) underground/Aerial OFC laid within the
cities and towns from the Railway stations to the customer sites. The details of the
jurisdiction of OFC sections are available at Annexure-A.

Description of work:

RailTel intends to award a OFC maintenance contract to reputed contractors who are

financially and technically meeting the eligibility criteria to undertake various activities

required to maintain & ensure OFC connectivity in the physical layer for different

hops/POPs where customer sites are situated in city aria.

The CONTRACTOR shall be responsible for the maintenance of the said OFC network

in the physical layer to ensure the OFC Network availability of highest order,

considering there is no failure in the equipment level of the network. This shall include

but not limited to undertake all required preventive measures of the OFC route,

rectification of faults and restoration jobs required achieving the OFC link availability of
highest order.

The contractor shall carry out any OFC related works like additional protection works,

splicing, termination, tightening of nuts/bolts, provision of complete clamps for

supporting the protected work over culverts/bridges and as directed by the RailTel’s

Engineer - in — charge.

The maintenance contractor is planned to be hired for a period Two years extendable by
further period of one year depending on the performance of the contractor on same the
rate, terms & conditions of the contract. However, the Contract may be terminated by
giving 30 days notice before the expiry of contractual completion period in case
performance of the contractor is not found satisfactory or as and when required by
RailTel.

Detailed Scope of work: The scope of work shall include but not limited to the
following for the maintenance of Underground (UG) & Aerial OFC Access network in
the physical layer (up to the TX/RX port of the OFC equipment) of RailTel's telecom
network.

Preventive Maintenance for cable Protection: The CONTRACTOR shall undertake all
preventive measures with information to respective EIC for maintaining the end-to-end
continuity of OFC cable, which shall include but not limited to the following:

Regular patrolling and surveillance of aerial OFC route to have proactive check to
prevent OFC link disruptions. It will be done by dedicated and exclusive team who will
not be assigned any other work.

Patrolling of the entire section has to be done at six days in a week during day and night
time. If any activity is observed which may affect the OFC, the patrolling team should
prevent any damage to the OFC. The matter must be reported to the RailTel officials.
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The time-to-time movement of the patrolling team shall be kept informed on daily basis so that
they can be contacted during emergencies.
4.1.3 Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fibre network

4.1.4

to ensure the safety of RailTel’s OFC cable shall also be done by the contractor.
Attending to / safe-guarding against any signs of damage or potential damage of
RailTel’s OFC network, which come to light during patrolling.

4.1.5 Collecting information & accordingly coordinate with other agencies before the execution

4.2.0

4.2.1

422

423

4.2.4

of work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-
guard against the damages to RailTel's OFC cable. The contractor shall effectively co-
ordinate with other agencies working along the RailTel's OFC route to prevent damage to
OFC link and the contractor shall be held accountable for any cut of the link by other
agencies.

Liasioning also shall be maintained with other department like Electrical, NHAI,
Municipal corporations, Nagarpalikas, urban development authorities  etc regarding
the permission being given or shall be given to other parties for any type of construction
works along the RailTel OFC route.

Additional patrolmen, if required for Road widening/Pipe line/HT Ele Cable
laying/Metro Rail works shall be deputed by the contractor without any extra cost.
Planned repairs to existing joints/Terminations:

The preventive maintenance should be carried out with prior approval and during planned
shutdown period generally during night time between 00:00 to 5:00 hrs. The additional
shutdown is not guaranteed, as number of customer traffic will be in operation.
Contractor shall also carry out testing of existing joints and OFC repairs along with
testing of OFC route for improvement in the performance with link margin as per
national/international standards and instruction of EIC with consumable material such as
heat shrink sleeve, fibre & patch cords cleaning material etc. No extra charges will be
payable for this schedule maintenance except maintenance charges as per SOR.

Testing of OFC & Preventive maintenance:  All measurements for preventive
maintenance shall be carried out as per prior agreed time schedule which is given by the
RailTel’s in-charge Engineer. The testing of all fibers (48/24/12/6 nos.) shall be done, as
once in four months for each section and reports shall be submitted. Any defects
observed in the OF cable or in any of the associated equipments shall be attended in
consultation with the RailTel’s Engineer in charge at site. RailTel’s maintenance
supervisor will also accompany the teams as and when required.

Testing consists of OTDR reading and power meter reading of all spare fibers. POP to
POP testing is required for spare fibers terminated in both the directions. Run through
fibers may be tested from end to end only. While testing, working fibers shall not be
disturbed. The periodicity of testing is once in four months for all sections, in case the
agency fails to complete the measurement schedule and measurement report, penalty of
Rs.5000/- will be imposed.

Reports: The reports consist of (a) Section-wise tabulation of all events reported by
OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given
Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A
direction, average and loss per km in both 1310 /1550 nm. for all the fibers tested. The
OTDR traces should be submitted in both soft and hard copy.

4.2.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction /

road widening projects are going on or are to start and necessitates rerouting through a
new safe route of OFC to avoid damage, Contractor shall explore feasibility of alternate
routes & provide detailed route plan for new location, where re-routing is proposed. The
job of shifting & laying of UG/Aerial OFC may be carried out at the discretion of RailTel
if required which are covered under SOR -B of the contract.

4.3 Fault restoration Services:

4.3.1

The Contractor shall provide the OFC maintenance service to keep but not limited to the
following provisions on round the clock basis for attending & rectifying the OFC fault in
minimum downtime (including travel time) from the time of lodging the complaint to the
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4.3.7
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442
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representative of Contractor at their designated office / Head Quarter. In addition to end
to end optical fibre link maintenance contractor shall provide all assistance including

providing man power, transportation of men and materials etc. if required in the event of
link failure due to any other reason.

Deployment of Maintenance Team to be located at Egmore City. The Maintenance team
shall comprise of manpower, logistics, required tools/tackles/machinery & equipments
etc, as mentioned in Annexure-B.

Providing Conveyance facilities for Maintenance, for transporting the manpower,
tools/tackles, Test/Measuring equipments and Consumables like: OFC cable, HDPE duct,
Joint enclosures, RCC Jointing Pit, couplers, etc. Tata Sumo or equivalent vehicle shall
be available round the clock with each of the maintenance team. Since Ladder is the
essential tool for aerial OFC maintenance, the vehicle should contain fixed stand on the
top OR rear trolley covered suitably for keeping essential Eqpt and ladder. The model of
the vehicle should not be prior to year 2018.

Providing communication facilities like: Landline phone, Android Mobile phone with
live movement monitoring mobile application software to Maintenance teams for the
purpose of contacting on the urgent need basis and tracking movements of all individuals
as mentioned in Annexure-B.

Carrying out maintenance activities like identification of OFC fault/cut, obtaining
permission from local authorities if required, laying of required length of OFC with
protection wherever required, splicing of OFC, installation of Jointing pit & back filling
of pit with Sand, supply and installation of RCC route marker and joint marker as per
specification, testing of OFC and updating of OFC as-built drawing etc.

Provisioning of Logistics arrangement like AC/DC power source, lighting arrangement,
DG sets etc, which may be required during the execution of maintenance job at site as
mentioned in Annexure-B.

Insurance for workmen compensation. Contractor shall take insurance for all the
workmen engaged under this contract and as per labour laws applicable from time to
time.

Methodology for fault restoration/Fiber cuts: Under OFC link cut condition, the
following minimum activities shall have to be taken up by the CONTRACTOR for the
restoration of OFC cut/fault for the end-to-end restoration of the network.

On receipt of information of fault in OFC the team stationed at the team HQ shall move

immediately for locating and rectifying fault as per the response time given below. The

working fibers shall be restored first. Sufficient labour shall be engaged for speedy

restoration. Adequate care shall be taken not to damage any cable of other Telecom

Operators if laid in the same trench.

Fault site GPS location, Site photos before rectification and after rectification should be

shared with Engineer In Charge on mobile phone.

For the identification of exact fault location on immediate basis, the OTDR measurement
of available fibre shall be made from the nearest node. For better clarity, the OTDR
measurement on spare fibre shall be taken at nodes / nearest OFC joint situated at both
ends of cut and using dummy fibre spool, in case required.

As-built drawing of UG OFC shall be referred and the physical site of fault on ground
shall be located. It may be possible that data in as- built document may not be correct for
the accuracy purpose. As-built drawing shall be taken as reference only. No claim of
contractor will be entertained on account of this. Accordingly, locating the OFC fault, the
job of excavation in all types of soil, identification of OFC, pulling of cable from both
ends if feasible, construction of jointing pits, splicing of OFC, back filling of trench &
jointing-pit shall be taken up as per the standard procedure as briefly indicated in Para 7.
Further, RCC marker at the jointing pit has to be provided for identification of route as
well as jointing pit. This should be incorporated in the cable route plan also. The splicing
of fibres are to be carried out in line with the installed fibre i.e. G.652 and measurements
are to be taken on spare fibres. In case the active fibres are to be used, precautions are to
be taken with regard to the power launched on to the fibre. Restoration of site shall be
done to the entire satisfaction of Engineer- in-charge
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In case of OFC cut where it is not possible to pull the cable from either end, the

contractor has to make two splicing joints. Required length of OFC supplied by RailTel
has to be put in between two joints. The spacing of joints shall be depending up on
situation at site and shall be as decided by site Engineer. Remaining OFC has to be coiled
and tied on poles for Aerial cable and in both the pits for UG cable. Further, joint stone
markers at each jointing pit have to be provided for identification of route as well as
jointing pit. This should also be incorporated in the cable route plan.
After the completion of site activities, the CONTRACTOR shall ensure the restoration of
the traffic from the respective Network Operations Center (NOC) and there after fresh
OTDR measurement & traces (for 1310 nm / 1550 nm) shall be taken for Spare fibres &
submitted to RailTel.
After the completion of site activities & hop test, the As-built drawing of UG Cable shall
be updated by incorporating the new details like OFC loop used, Joint-pit location, etc.
Position of OFC should be shown from the center of the nearest POP in as built drawing
and the length of loop in joint pit after fault restoration shall be incorporated in as built
drawings After attending the fault & permanent restoration a Fault-Rectification report,
jointly signed by RailTel & CONTRACTOR, shall be generated for the closure of the
complaint.
In case the site condition is not favorable for the immediate restoration of the fault, the
temporary restoration of the service fibers shall be taken up immediately with the
approval of EIC. Permanent restoration work will not be considered in break down time
unless there is again link break during restoration job. Permanent restoration of joint pits
is to be carried out by contractor within 48 hrs from time of fault /OFC cut. In case the
site is not conducive for permanent restoration some arrangement of manpower has to be
done by contractor for safeguarding exposed OFC till permanent restoration. No extra
payment shall be given to contractor on account of deployment of additional manpower.
In case of further cuts at exposed OFC location contractor will be accountable for this
additional downtime of OFC link.

4.4.9 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked

4.4.10

4.4.11

4.4.12

4.4.13

4.4.14

4.4.15

4.4.16

& tested before use at site.

Contractor shall be responsible for obtaining approval at his own cost from
statutory authorities like Municipal Corporation, Development Authorities,
Electricity Department PWD, NHAI and any other concerned authority as required
for carrying out the repair.

Drains, pipes, cables, overhead wires and similar services encountered in the course of
the works shall be guarded by the contractor at his own cost, so that they may continue in
full and uninterrupted use to the satisfaction of the Owners thereof

Should any damage be done by the CONTRACTOR to any AC Power mains, utility
pipelines cables or lines (whether above or below ground etc) whether or not shown on
the drawings, the CONTRACTOR must make good or bear the cost of making good the
same without delay to the satisfaction of the Engineer-in-Charge.

CONTRACTOR shall have at all times during the performance of the WORK, a
competent supervisor on the site. Any instruction given to such Supervisor shall be
considered as having been given to the CONTRACTOR.

The CONTRACTOR shall employ as many personnel as required to comply with the
local rules and administrative orders governing the Working Hours of Employment. The
contractor shall be responsible for compliance with all statutory requirements including
personnel related matters.

Night Work: The contractor shall also work during night time and is required to
complete the work in all respects within the stipulated time. Sufficient lighting
arrangements and precautionary steps shall be provided to safeguard the workmen, public
and the Railway assets and to afford adequate facilities for properly placing and
inspecting the material and the work when the night work is in progress.

In case of partial damage of the cable or development of high loss in the working and
spare fiber or cable cut at any time (day/night) by miscreants or by any agency, the
responsibility of repairing the defective fiber lies with the contractor and included in the
Schedule of Rate (SOR) - A.
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4.4.17 Examination of Finished Work: When finished work is taken down for the purpose of

4.5

inspection for any reason, the contractor shall bear the entire expenses incidental thereto
in the event that the said work is found to be defective. This situation may be applicable
to both planned work as also to emergency restoration.
Mean-Time-To-Restore fiber cuts (MTTR) & Quality of work:

4.5.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs

452

b)

453

4.5.4

4.5.5

4.6

4.7

4.7.1

4.7.2

the team about the failure. Within this time the maintenance team should move towards
the location of fault.

Restoration Time:

The restoration time is inclusive of response time plus travel time including localization,
splicing.

The team in — charge should have mobile phone of operator whose coverage is available
in the section and it should be always be on.

RECORD OF FAULT REPAIR TIME:

Time taken by the Contractor from the time of lodging the complaint to the representative

of Contractor at their designated office/Head Quarter up to the time of restoration of end-

to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. The

Repair time of any fault occurred shall be calculated by NOC of RAILTEL. After

restoration of the link, a fault report is to be generated by contractor and obtained joint

signature with RAILTEL site representative for records.

i. During the maintenance or fault rectification work, should any damage occur to the
other Telecom Operator /Railway QUAD / other cables, contractor is liable to pay
compensation as demanded by the concerned authorities.

Warranty: All material supplied/used and the work done by the contactor shall be

guaranteed against the defective manufacture/workmanship for a period of six months

from the date of completion of the contract.

Monitoring & maintenance at equipment locations: During every visit to the POP for

OTDR measurements, the contractor staff shall monitor the equipments and its

surroundings shall be kept clean by the contractor. In case any discrepancies are

observed, the matter should be brought to the notice of the RailTel’s engineer- in- charge.

Maintenance Plan: The Tenderer as part of his Tender has to submit a detailed plan for

the maintenance of the network including the details of the man-power(skilled/unskilled)

and equipments proposed to be located at site. The successful Tenderer shall mobilize the
maintenance team & the equipment within 15 days from the date of Letter of Acceptance.

Entry pass shall be issued to the authorized representatives of the contractor by RAILTEL

for handling all maintenance work customer /Railway locations.

Submission of monthly & emergency report as desired by EIC in the Performa specified

by RailTel will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss in fiber only OFC

and HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel

depot. All other materials including splicing enclosure, RCC Chamber, RCC Route

Marker, GI Pipe/RCC pipe, CC etc shall be arranged by contractor on their own cost.

The OFC and HDPE duct shall be picked up by the contractor in advance from nearest

RailTel’s depot and shall be accounted with reference to the specific incidence of fiber

cuts.

Supply of consumables/items like Joint enclosure/box, clamps for holding OFC over

pole etc meeting the specifications as detailed under the Technical specification of the

tender document shall be done only after approval of AGM/DGM/GM in charge of the
section. Contractor has to keep minimum stock of above items up to the satisfaction of

EIC. Joint enclosures of make of 3M/Raychem/AFS/R&M/or any make approved by

RailTel shall be used.

Contractor has to keep minimum stock of splicing enclosure — 10 Nos, Termination

boxes — 20 Nos, RCC Chambers — 5 Nos, RCC Route Marker — 5 Nos etc. else penalty

will be imposed as per Annexure-C.
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4.7.3 The material issued to the contractor and remaining unutilized after completion of the

4.7.4
4.8

4.8.1
4.8.2

4.8.3

4.8.4

52

53

54
5.5

5.6

5.7

5.8

59

5.10

job shall be returned back to RailTel’s designated stores at the end of contract period. A
monthly material statement shall be submitted to EIC by the contractor.
Wherever new joint is provided for UG cable or existing joint is attended for
rectification during the maintenance period, joint shall be buried to the depth of 1.2m
from the ground level in joint chamber

Taking over the section for maintenance:

The contractor shall complete the OTDR measurement of all the sections for all the
48/24/12/6 fibers and submit a joint statement duly signed by the contractor and RailTel
officials indicating the faults to be attended for making good of all the non-working
fibers. This process shall be completed within 30 days from the date of deployment.

The Engineer-in-charge shall then advise the contractor of the faults to be attended to
make the fibers good at the cost of RailTel. This shall be done in 30 days from the date of
advice by the officer of RailTel.
In case the contractor fails to submit the joint report indicating the faults to be attended
within 30 days from the date of deployment of maintenance team, a penalty of Rs.2500/-
per week or part thereof beyond one month from the date of deployment of the team will
be imposed. Subsequently the maintenance of all the 48/24/12/6 fibers shall be the sole
responsibility of the contractor.

On completion of the contract, the OTDR measurement shall be carried out on spare
fibers to ascertain the condition of cable, which should be same or better than the
condition of the cable taken over by the contract at the beginning of the contract period.

CONDITIONS OF CONTRACT

While quoting, it is advisable that the prospective Tenderer shall make themselves fully
conversant with the locations, OFC routes and types of jobs in details to be carried out
therein as per the tender requirement, so that they clearly understand the scope of work
and assess the requirement of resources to complete the work in scheduled time.

The CONTRACTOR is deemed to have understood the conditions of existing OFC routes
like terrains, various crossings, access details, on-route RailTel’s maintenance bases etc.,
by visiting the sites and collecting first hand information before submission of the offer.
In case of any doubt, the clarification may be taken from the RailTel before submission
of the offer.

The CONTRACTOR shall be totally responsible for the successful execution of the OFC
route maintenance contract.

The Contractor shall not sub-contract whole or any part of the work.

The data provided in the Tender document shall be used by the Tenderer for reference
and information purpose only. It shall be the Tenderer's responsibility to verify the data &
satisfy himself in regard to accuracy of data.

The responsibility of the CONTRACTOR shall include provision of preventive measures
of OFC routes to avoid damage and cut, deployment of manpower, supply of required
materials, erection, installation, testing, documentation, including the related civil works
necessary for ensuring the complete end-to-end OFC connectivity in physical layer as
described in the tender document at no extra cost to RailTel.

The material used & workmanship shall satisfy the applicable standard
Specifications.

RailTel shall be entitled to reject the goods, materials and work executed by  the
contractor, which may not be conforming to the specifications within a reasonable time of
installation of the said goods and materials and charge the contractor for all expenses
direct and consequential, incurred thereby.

The CONTRACTOR shall be totally responsible for the calibration & functionality of
test equipment to be used at site. All the tools & Test instruments shall be duly certified
by the authorized agency. Contractor should not shift the test instruments from the site
and is liable for penalizing if found so.

The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes,
helmet, hand gloves, safety goggles, rain gears etc to their personnel working.
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During any construction work in public places, all precautionary caution boards,

barricading sheets as per standard laws & rules to be used by the Contractor.
During the course of execution of the work, if any discrepancy or inconsistency, error or
omission in any of the provisions of the contract is discovered which needs to be
clarified, the matter shall be referred to Executive Director of RailTel, Southern Region
who shall give his decision in the matter and his decision shall be final and conclusive.
The contractor should ensure that the team employed by him shall not move or trespass
to areas other than the site(s) required for the execution of the work. Under no
circumstances the Contractor not carry out the work which hamper the Operations and
Safety of the Road/Railway movements and damage assets. The contractor is whole
responsible for the safety of team members while executing the work.

The Contractor shall submit along with the offer the list of the number of personnel who
will be available permanently for the maintenance works of RailTel. This should include
details of technical qualification & minimum experience.

The work is subjected to inspection at all times by RailTel officials. The CONTRACTOR
shall carry out all instructions given by him or his representatives during inspection.

Any work not confirming to the execution plans, standard specification codes or
engineering practices shall be rejected forthwith and the CONTRACTOR shall carry out
the rectification at his own cost.

Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of
his responsibilities under this contract.

With the offer, the CONTRACTOR shall provide the complete details of planning for
items/materials, test/measuring instruments, tools/tackles & manpower to be deployed.
The CONTRACTOR shall observe in addition to codes specified in respective
specification, all national and local laws, ordinances, rules and regulations and
requirements pertaining to work and shall be responsible for extra costs arising from
violations of the same, which shall be borne by the Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to
maintain the secrecy of all documents/information/drawings etc provided by RailTel
during the period of contract and shall handover all the documents back immediately after
the termination of the contract.

In case if EIC feels that the contractor is not able to execute the work to the satisfaction
of RailTel, EIC shall at his own discretion can engage other agencies to ensure the
smooth execution of the job at the risk & cost of the Contractor.
The CONTRACTOR shall depute experienced / competent representative(s) at site during
the execution of any job. Any instructions given to such representative(s) shall be
constructed as having been given to the CONTRACTOR.
The CONTRACTOR shall be solely responsible for making available for executing the
work, all-requisite construction equipment, special aids, tools, tackles and testing
equipment and appliances. Such construction equipment etc. shall be subject to
examination by the RailTel and approval for the same. Any discrepancies pointed out by
the RailTel shall be immediately got rectified, repaired or the equipment replaced
altogether, by the CONTRACTOR.

Within the RailTel’s premises, the representative of the CONTRACTOR shall take care
for not tampering with the RailTel 's installed equipments.

The accessing of RailTel 's facilities shall be allowed to authorized person from
CONTRACTOR'S side with the prior intimation to RailTel 's Engineer-in-Charge.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by
either RailTel 's network management center or the Engineer-in-charge as indicated
through telephonic communication, e-mail or through fax. For this the CONTRACTOR
shall provide RailTel with the contact number, both landline and Mobile & e-mail
address / Fax no. within 15 days from the award of the contract.

It is advisable that Tenderers must visit site to familiarize themselves with all constraints,
restrictions, access requirements and available infrastructure. The CONTRACTOR shall
not be eligible for any adjustment in cost and time, on account of any lack of data

Page 22 of 55



5.28

5.29

RCIL/MAS/2023-24/4
regarding above. The Contractor shall visit the OFC route and satisfy himself before
quoting the rate.

While executing the job at site by the CONTRACTOR, penalty claimed against any
damage caused to the infrastructure of RailTel & other parties shall be borne by the
Contractor.

Tenderers are advised to submit their quotations strictly based on the terms, conditions,
and specifications in the tender document and not to stipulate any deviations. Should any
deviation become unavoidable, the Tenderers should mention it. RailTel reserves the
right to evaluate offer containing deviations having financial implications after adding
cost of such deviations as determined by RailTel.

5.30 The CONTRACTOR becomes defaulter on the following conditions:

5.30.1

If he fails to repair fault and make the OFC link available within 24 hours.

5.30.2 Improper maintenance resulting in down time / consumables / loss of parts.
5.30.3 Loss or damage to RailTel’s property due to the acts of Contractor.
5.30.4 In the event RailTel receive notice from any statutory authorities or from external

agencies on account of loss/damage to their property due to the acts of Contractor.

5.30.5 During the contract period, if the CONTRACTOR has defaulted more than once or the

5.31

5.31.1

5.32

5.33

5.34

5.35

defaulting case of the Contractor is severe, then RailTel has the right to terminate the
contract and forfeit the security deposit if deemed required as per RailTel’s opinion.
Termination of Contract: RailTel reserves the right to interrupt and terminate the
contract at any time after giving one month’s notice, should in RailTel’s opinion, the
cessation of work become necessary, owing to paucity of funds of the Contractor, the
Contractor’s apparent inability to perform, non possession of equipments and tools
required for the work or defective and mal-functioning equipments, non-availability of
proper/nominated instrumentation, inability to provide men and material or for any other
cause deemed reasonable . In such case, the value of approved materials utilized at site
and of certified and accepted work done to date by the Contractor as per contract
agreement shall be paid for in full at the rates specified in the Contract subject to the
clause of Liquidated damages contemplated herein. All such materials become the
property of the RailTel. Notice in writing from the RailTel of such termination and
reason thereof shall be conclusive evidence of taking over of works from the contractor.
The security deposit will be forfeited in such case of termination if deemed required as
per RailTel’s opinion.

Contractors defaulting in one section and having their contract terminated will not be
allowed to participate in RailTel’s next O & M tender for a period of 3 years in any of its
regions

INCOME TAX: Income Tax at the prevailing rate as applicable from time to time shall
be deducted from the CONTRACTOR’s bills as per Income Tax Act and quoted Rates
shall be deemed to include this.

TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of
GST@18% till the completion of the contract and the CONTRACTOR shall not be
eligible for any compensation on this account. The CONTRACTOR shall furnish the
breakup of GST so that any credit if applicable can be claimed by RailTel. Wherever the
law makes it statutory for the Executive Director or its representatives to deduct any
amount towards GST-TDS, labour cess the same will be deducted and remitted to the
concerned authority

ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept
firm till the completion of entire period of contract, and no Price Escalation shall be paid
on any ground.

LABOUR LICENSE: Before starting of work, the CONTRACTOR shall obtain a
license from concerned authorities if required under the Contract Labor (Abolition and
Regulation) Act 1978.
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536 COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL LAWS:

The Contractor shall at its expense, ensure due compliance with all applicable and
governing Industrial, environmental and Labour Laws, Rules, Regulations and Bylaws
both of the Central and State Govt. and all other local authorities and shall keep RailTel
harmless and indemnifies in respect thereof. The CONTRACTOR shall ensure due
compliance with the provisions of the relevant minimum Wage Act, payment of Wages,
Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and
other industrial and environmental laws in force.

5.37 The contractor shall indemnify the Company against all losses or damages, if any, caused

5.38

5.39

to it on account of acts of the personnel deployed by him. The contractor shall ensure
regular and effective supervision and control of the personnel deployed by him and gives
suitable direction for undertaking the contractual obligations.

“Contractor is to abide by the provisions of Payment of Wages act & minimum Wages
act in terms of clause 54 ad 55 of Indian Railways General Condition of Contract. In
order to ensure the same, and application has been developed ad hosted on website
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company
etc. and upload requisite details of labour and their payment I this portal. These details
shall be available in public domain. The Registration/ updation of Portal shall be done as
under:

a) Contractor shall apply for onetime registration of his company/firm etc. in the
Shramik kalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor’s registration on the portal within
7 days of receipt of such request.

b) Contractor once approved by ay Engineer, can created password with login ID (PAN
No.) for subsequent use of portal for all LOAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter of
Acceptance (LoA) / Contract Agreements on shramikkalyan portal within 15 days of
issue of any LOA for approval of concerned engineer. Engineer shall update (if
required) and approve the details of LoA filled by contractor within 7 days of receipt
of such request.

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract
labours engaged in the contract and ensure updating of each wage payment to them
on shramik kalyan portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of
all alien details of engaged contractual labour & payments made thereof after each
wage period.

B.“While processing payment of any “On Account Bill” or “Final Bill” or release of

“Advances’ or “Performance Guarantee/Security Deposit”, contractor shall submit a
certificate to the Engineer or Engineer’s representatives that “I have uploaded the correct
details of contract labours engaged in connection with this contract and payments made to
them during the wage period in Railways’s Shramikkalyan portal at
“www.shramikkalyan.indianrailways.gov.in” till Month Year.”

Force Majeure: Both the parties agree that neither party shall be liable for each other for
delay or non-performance of respective obligations in the event beyond the control of
each party which can be termed as force major.

SETTLEMENT OF DISPUTE AND ARBITRATION:

5.39.1 Any dispute or difference what so ever arising between the parties out of or relating to

the construction, meaning, scope, operation or effect of this contract or the validity or
the breach there of shall be settled by arbitration in accordance with the Arbitration and
Conciliation Act, 1996 as amended and the award made in pursuance there of shall be
binding on the parties. The venue of such arbitration or proceedings there of shall be
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Hyderabad.

5.39.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral

award so rendered may be entered in to court having jurisdiction or application may be
made to such court for the order of enforcement as the case may be.

5.39.3 The Arbitral tribunal shall consist of the sole arbitrator appointed by mutual agreement

of the parties

5.39.4 Each of the parties shall agree that notwithstanding that the matter may be referred to

Arbitrator as provided herein, the parties shall nevertheless pending the resolution of the
controversy or the disagreement continue to fulfill their obligation under this agreement
so far as they are reasonably able to do so.

5.40 Tenderer has to give following undertaking:

6.1
6.1.0

6.1.1

6.1.4

6.1.5

6.1.6

I/we agree to do all items of SOR-B at the rates given by RailTel. I/'we understand that
these rates are for OFC route strengthening, the work order for which will be issued
separately by RailTel. The actual quantity to be executed under SOR-B will be assessed
jointly by the successful tenderer and authorized representative of RailTel after award of
contract.

PAYMENT TERMS:

Payment terms for SOR — A

100% payment will be made by RailTel on certification of Engineer-In-charge. Bill
passing Authority is GM/TM/SC and Bill paying Authority is GM/Fin/SR

Even though the maintenance charges are worked out on a monthly basis. The
CONTRACTOR shall be paid once in two months. During any financial year, the 6
identical billing cycles of 2 month period each will be considered. The period should be
viz. April to May, June to July, Aug to Sept, October to November, December to January
& February to March.

If the date of LOA is not coinciding with the beginning ( 1% date of the month) of any
period( i.e. 1% April/1* June/1% August etc) , the first billing period from the date of issue
of LOA will be taken till closure( last date of the month) of instant 2-month period. For
example if LOA is issued on 10™ April, the first billing cycle shall be from 10" of April
to 31 May. Allowed CRT to be taken proportionately. Subsequently, the billing cycle
will continue with the regular 2 Month billing period.

The maintenance charges for two months period subject to submission of permanent
restoration certificate of fault occurred during the particular period jointly signed by
RAILTEL & contractor representatives and on submission of test results of power,
OTDR readings etc as required by the terms of the contract to the satisfaction of the EIC.
Bills should be submitted with the following / applicable details printed on bill itself
without which payment will not be arranged

Income Tax PAN

GST registration Number.

WCT — Deleted

Bank Account Number

Name of the Bank and branch with full address

IFSC/NEFT CODE of the Bank/Branch

The length of OFC under maintenance is variable as per customer base and same will be
intimated time to time and payment will be made as per actual on pro-rata basis.

Contractor should submit along with the bill, supporting documents of payment of wages
as per minimum wages act, to all the team members of respective section contract, for the
claimed bill period which should match the details as uploaded in Shramik Kalyan Portal
in the following format:

mo a0 o
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S | Name Phone (Bank, ESI EPF Aadhar | Paid Supporting Document
N | of Numbe |Branch Numbe | Numbe | Numbe | Wage | for payment of Wages,
o | Team r details where| r r r Amoun | PF, ESI by the mode of
Membe salary t Bank challan/Electronic
r amount receipt/NEFT/RTGS/U
deposited PI
(should match with
details uploaded in
Shramik Kalyan Portal)

6.1.6.1 Further, contract is liable for Termination if:

(1)  Contractor fails to make the wages payment to all the team members for continuous
two billing cycle period.

(i) However, if contractor not submitting bills for more than 2 billing cycle
continuously, it will be treated that contractor did not paid the wages to team
member and a notice for termination of contract will be issued to adhere the
contract conditions failing which contract will be terminated as per contract
conditions.

6.2  Payment terms for SOR-B: 100% payment on completion of work and as per terms &
conditions specified in WO issued for execution of work.

6.3 -Deleted-

6.4 Price Variation: Price Variation will not be allowed during the currency of contract.

6.5  No advance payments will be made.

7. TECHNICAL SPECIFICATIONS
7.1 INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC
7.1.1  Following types of techniques are used for splicing of fibers:

a) Mechanical Splicing: -deleted-

b) Fusion Splicing: This is accomplished by applying localized heating (i.e., by
electric arc or flame) at the interface between two butted, pre- aligned fiber ends,
causing them to soften and fuse together.

7.1.2 At all other locations and during initial installation of fiber optic cable, fusion splicing
should be adopted.
7.1.3  The decision of Engineer-in-Charge shall be final and binding in this regard.

7.2  STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

7.2.1  There are various types of joint enclosures available in the market. The procedure for
assembly of joint closure is described in the installation manual supplied with straight
joint closure. This includes the following:

a) Material inside joint closure kit.

b) Installation tools required.

c¢) Detailed procedure for cable jointing.
d) Procedure for re-opening the closure.

7.2.2 However, generally, the following steps are involved for jointing of the cable.

= Preparation of cable for jointing

= Stripping/cutting the cable

= Preparation of cable and joint closure for splicing
= Fibre splicing

= Organizing fibers and finishing joints

= Sealing of joint closure and Placing joint in pit.
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PREPARATION OF CABLE FOR JOINTING

During the installation, a minimum of 5 meters of cable of each end is coiled in the
jointing pit to provide for jointing to be carried out at convenient location as well as spare
length to be available for future use in case of failures.

The cable is then coiled on the pole in the same position as required after the joint is
complete. The marking is done on all the loops so that it will be easier to install it later.
The distance from the last centre to the end of the cable must be at least 1.0 meter. This
is being the minimum to be stripped for preparation of joint.

Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the
pit for jointing.

STRIPPING/CUTTING OF THE CABLE
The cable is stripped of their outer and inner sheath with each sheath staggered
approximately 10mm from the one above it.
Proper care must be taken when removing the inner sheath to ensure the fibers are not
scratched or cut with the stripping knife or tool to prevent this, it is best to only score the
inner sheath twice on opposite sides of the cable, rather than cut
completely through it. The two scores marking on either side of the cable are then
stripped of the inner sheath by hand quite easily.
The fibers are then removed from cable one by one and each fibre is cleaned individually
using Kerosene to remove the jelly.
PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING
The type of preparation work performed on the cable prior to splicing differs on the
type of joint closure and fiber organizer used. However, the following steps are usually
common:
The strength members of each cable are joined to each other and/or the central frame of
the joint closure.
The joint closure is assembled around the cable.
The heat shrink sleeve is applied to the cables and closure or prepared for application
after splicing is complete.
The fibers are protected (usually with plastic tubing) in their run from the cable core to
the fiber organizer trays (particularly if cable construction is slotted core type).
Tags which identify the fibers nos. are attached at suitable locations on the fibers.
Splice protectors are slipped over each fiber in readiness for splicing over the bare fiber
after splicing.
STRIPPING AND CLEAVING OF FIBRE
Prior to splicing each fiber must have approximately S0mm of its primary protective
U.V. cured coating removed, using fiber stripper which are manufactured to fine
tolerances and only score the coating without contacting the glass fiber.
The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol.
Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90
face on the fiber.
SPLICING OF THE FIBERS
As discussed above there are two types of methods, which can be used for fiber
splicing. Some of the basic steps for both the type are as under:
FUSION SPLICING OF THE FIBER
Some of the general steps with full automatic micro processor control splicing
Machines are as under:
Wash hands thoroughly prior to connecting this procedure.
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Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch
on ultrasonic cleaver for 5-10 seconds (some of the manufacturers does not prescribe
the above cleaning).
Place the bare fiber inside “V’ groove of the splicing machine by opening clamp handle
such that the end of fiber is app.l mm. over the end of the ‘V’ groove towards the
electrodes.
Repeat the same procedure for other fiber, however first insert heat shrink splice
protector.
Press the start button on the splice controller.
The machine will pre fuse, set align both in ‘X’ and Y’ direction and then finally fuse
the fiber.
Inspect the splice on monitor if provided on the fusion splicing machine and assure no
nicking, bulging is there and cores appear to be adequately aligned if the splice does not
visually look good repeat the above procedure.
Slide the heat shrink protector over the splice and place in tube heater. Heat is
complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer
of the protector.
Repeat the same procedure for all the other fibers.

MECHANICAL SPLICING OF THE FIBER: - deleted-

ORGANISING FIBER AND FINISHING JOINTS

After each fiber is spliced, the heat shrink protection sleeve must be slipped over the
bare fiber before any handling of fiber takes place, as uncoated fibers are very brittle
and cannot withstand small radius bends without breaking.

The fiber is then organized into its tray by coiling the fibers on each side of the
protection sleeve using the full tray side to ensure the maximum radius possible for
fiber coils.

The trays are placed in the position.

OTDR reading taken for all splices in this organized state and recorded on the test sheet
to confirm that all fibers attenuation are within 0.1 db per splice. This OTDR test
confirms fibers were not subjected to excessive stress during the organizing process.
After this the joint can be closed with necessary sealing etc and ready for placement in
the pit.

PLACING OF COMPLETED JOINT IN PIT

Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit.

The cable is laid on the ground, loop the cable such that pen mark previously place on
the cable line up. Tape these loops together at the top of the coil.

The joint can now be permanently closed and sealed by heating heat shrinkable sleeve
etc. However, before closing, silica gel to be kept inside for moisture protection.

Now the joint closure is fixed to the bracket on the pit wall and pit is closed.
If required for attending to faults etc., manufacturers supply special kits for opening of
the joint and the steps to be followed. However the general steps are as under:

Using suitable knife cut heat shrink sleeve longitudinally along its entire length.

Do not damage the smaller heat shrunk sleeve on the ends of the joint.

Apply heat to the cut sleeve until it begins to separate.

Gently remove the cut sleeve from the joint. Now the joint can be opened.

Protective sleeve/cover can be removed for attending to faults etc.

EXCAVATION AND BACK FILLING OF TRENCHES FOR ATENDTING TO
FAULTS:

The back filling of trenches shall be done by tamping and consolidating the excavated
soil in layers of 15-20 cm at time. All the soil that is excavated shall be put back to the
trench and care shall be taken in consolidation to ensure that the back filling does not
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suffer any sinkage in monsoon. The left out earth if any within station limit has to be
thrown out from Railway premises by the contractor at his own cost.

It is recommended that excavation of trench be done manually, since use of
mechanical devices like JCB likely to damage existing Signal & Telecom cables
carrying safety circuits and vital train control circuits.
However, use of mechanical devices like JCB can be permitted to a limited extent in
mid-section with prior approval of Engineer-in-charge.
Use of mechanical devices like JCB in station sections is strictly prohibited.
The excavation shall include excavation of trial holes clearing bushes and roots of trees
along the trenches.
During excavation of the trenches, the earth should not be thrown on the ballast. The
earth should be thrown by the side of the trenches away from the track. Complete
excavated earth shall be back filled in the trench after laying the cable and well
rammed.
When the contractor comes across any other cable already laid, he shall first report the
fact to the Engineer.
Fault site GPS location coordinates, Site photos before and after rectification should be
shared with Engineer In Charge on mobile phone for monitoring the quality of work
executed.

Penalties:

8.1.1 CRT vis-a-vis Penalty
Description of deficiencies Penalty (Rs)

Cumulative Repair time (CRT)* per two month < or Nil

=16 Hrs

If cumulative Repair time per two month > 16 Hrs or 1000

part thereof, For every 1 hr beyond 16 hrs.

8.1.2

8.1.3

8.2.1

Parameters for considering the CRT calculation:
Only down time of circuit affected cases (dockets issued to customers) due to Aeria/UG
OFC cuts of Access Network will be considered for CRT. If more circuits are affected /
dockets issued by a cut in a section, the circuit/docket which has maximum down time
will be considered for CRT calculation.

. Even if docket issued, in case of linear path CRT will be considered only after 4 Hrs of

docket opening/OFC cut.

In any case even if docket is not issued, in case of UG OFC, restoration time should not

cross 12:00 Hrs per cut. if the restoration time crosses beyond 12:00Hrs, the extra period

will be considered for CRT
Similarly, even if docket not issued, in case of Aerial OFC, the Restoration time should
not cross 24:00 Hrs. If the restoration period crosses beyond 24:00Hrs, the extra period
will be considered for CRT

Exceptions to the above at 8.1.1 a to d are, access denied by local authorities like
Municipal or Electrical or Police authorities / damages due to natural calamity / fire
accidents / any other accidents. Such cases need certification of AM/Manager concerned,
clearly recording the reason for restoration time beyond 12/24 hours. It shall also be
explicitly recorded by AM/Manager concerned, that the delay is not due to contractor.
Format of Certificate is at Proforma-9.
In absence of such certification entire restoration time irrespective of circuit interruption
shall be counted in CRT in total.
In case of absence of man power as per Annexure-B penalty will be imposed as listed at
Annexure-C.
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8.2.2 In case of non-availability of vital equipment /logistics/Machinery/Materials mentioned
at items 1 — 24 of Annexure-B of tender document, penalty will be imposed as listed at

8.3

8.4
8.5

Annexure-C.

Before deployment of maintenance team the contractor should furnish the details of
personnel i.e. Name, technical qualification and experience along with attested signature.
Also Penalties as per para 4.2.3 & 4.8.3 for not taking OTDR traces shall be imposed
While submitting the bi-monthly bills of maintenance tender the contractor should also
submit the following along with the maintenance bill.

* Payment receipt of each staff deployed

* Statutory payment to the government authorities like EPF, ESI etc.

* Certificate from each staff in regard to no due from his employer.

* proforma as per contract conditions.

The contractor should submit copy of WCT registration certificate for the states wherever
applicable.

kookskoksk
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Annexure-A

Jurisdiction of OFC Section

The OFC section shall have at least one maintenance team stationed at the team
headquarters. List of maintenance section where the maintenance teams are to be deployed:

Tender Section Headquarters | Appx. Length of
No. of the Team | the section ( Km)
2023- Moore Market Complex-Basin Bridge, Egmore 164.73

24/4 | Mogappair-Olympia Tech — Valasaravakkam-
Porur-Kundrathur, OMR IT Corridor Road —
Kasthuri Bai Nagar-Siruseri — Sholinganallur
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Annexure — B

Minimum Man & Machine required to be engaged under one Maintenance team

SPS

nhwhh—g AW

13.
14.
15.
16.
17.

18.
19.
20.

C

Note:

21.
22.
23.
24.

(For round-the-clock 365 days)

Manpower

Technical Supervisor (Degree/Diploma holder)

Splicer along with two helpers round the clock in two shifts (Splicers-3 members &
Helpers-4 members).

Manpower for surveillance, liaison and bike patrolling —Four members.

Driver — 2 members

Machinery

Portable Generator set — 1 No.

Fusion Splicing Machine with spare battery and charger -2 No.

Power meter- 2 Nos.

OTDR -2 Nos.

Tata Sumo or equivalent vehicle with stand fixed on the top or Rear trolley to be covered
for eqpts. and Ladder. The model of the vehicle should not be prior to year 2020. At the
time of multiple failures/Cuts, one more vehicle should be engaged compulsorily and
second set of equipments should be utilized for restoration.

Cable route detector -1 no

Live Fiber Detector -1 no

GPS Instrument with Sub-Meter accuracy- 1No

Dummy fiber spool — 1 Km

. Hot Air Gun/ Blow lamp - 2 Nos
. Tent / Garden Umbrella- 2No
. Mobile phones with Android software and live movement monitoring Application

software in smart phone for monitoring movement for all persons i.e. supervisor, splicer,
helper & patroller. (Paid application software).

Tool/Tackles kit -2 Nos.

Road — O - meter- 1No

AC/DC Multimeter clamp type

Lighting arrangement like emergency light/gas light etc.- 2Sets

All sorts of patch cords (Euro/FCPC, SCPC/FCPC, LCPC/FCPC) for the purpose of
measurement.

Ladder for attending aerial OFC — 1 No

Arrangements for real time GPS tracker with all patrollers and Vehicle/driver.
Tarpaulin — 2Nos

Vital Materials

Splice/Joint Closures — 10 Nos

Splice/Joint chambers — 5 Nos
Route Markers — 5 Nos
Termination boxes — 20 Nos

Note: Second transportation vehicle to should be arrange by contractor at the time of multiple
failures / cuts compulsory and second set of Men, Machine and Materials should be utilized for
restoration. Else, Penalty will be imposed as per Annexure C.

OFC test and measuring instruments must have been calibrated from an established testing
organization.

Manpower and equipments should be available with the maintenance teams round the clock as
listed above. However, contractor can add more manpower & equipments for speedy
maintenance & minimizing downtime without extra cost implications to RailTel.
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Daily patrolling schedule shall be sent to the RailTel’s Engineer-in-charge. Also, manpower
shall be placed at all the places to coordinate the ongoing works of other agencies, to avoid
damage/cut to RailTel 's OFC. A report on weekly basis about such works and action taken
thereof shall be generated & sent to EIC.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by
the contractor. Transportation of extra equipment and men to be borne by Contractor.
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Annexure-C

Penalty to be imposed for the non-compliance/deficiency in the maintenance of Access

Network. under this maintenance contract

Description of deficiencies

Penalty

Non-submission / non-modification of as built
drawing (Only modifications made to be
submitted)

Rs. 1,000/- per fault

Non-submission of OTDR traces to be taken
before and after rectification of cable fault /cut
(involving two joints).If OTDR traces is
submitted within next billing cycle, the penalty
will be returned back to the contractor.

Rs. 5000/- per section

Non-provisioning of Joint Pit as indicated by
RailTel within 30 days of cut. In case joint pit is
not provided in 60 days, penalty will be
doubled and after 90 days, case will be
considered for termination

Rs (accepted rate of respective SOR- B + 20
%)

Swapped fibers not restored (involving at least
one joint).

Rs.5400/-

Cable laid temporarily over bridges / poles and
leads to subsequent failure (involving two
joint).

Rs 2 x (accepted rate of respective SOR — B +
20 %)

In case Cumulative repair time exceeds the
prescribed restoration time for the section (16

Rs 1000/- per hour or part thereof.

Hrs Bi-monthly for access network i.e.
UG/Aerial both OFC)
Unavailability  of = communication  with | Rs.500 per day

maintenance team/patroller

Non-Submission of OTDR reading and Power
meter readings of all fibers (Once in a four
month).

Rs.5000/- + Rs. 2500/- for every week or part
thereof till the next periodical report falls due

Failure or non availability of Transport/Vehicle

i. At the time of failure, if vehicle is hired
from other agency, Actual cost of hiring
alternative vehicle+ Rs. 500 each trip from
monthly bill.

ii. If vehicle not available with team, Rs.
2000/- per day

iii. If the vehicle is available/provided but not
as per tender condition, Rs.2000/- per day

iv.Penalty for not engaging second vehicle
during multiple cuts.Rs.2000/-per day
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Non Submission of joint report indicating the
fault to be attended within 30 days from Date of
deployment of team

Rs.2500/- per week or part therefore.

Non Submission of bill for previously
completed two months within 15 days of
completion of billing period.

Rs. 500/- per week beyond 10 days up to next
billing cycle, subsequently Rs. 1000/- per
week

Absence of Supervisor/Splicer/others Patrolmen
from site. (Indicated in item (a) 1 to 4 of
Annexure-B).

a. Rs. 1000/- per day each for supervisor &
Splicer (If the person is under sanctioned
leave then it should be in knowledge of
Engineer in charge and contractor should
deploy another person in place of absent
person).

b. Rs. 500/- per day for driver

c. Rs.300/- each for others

Non availability of Vital equipments( indicated
in item (b) of Annexure-B)

Rs. 1000/ per day per equipment for items (b)
1 to 8 and Rs. 200 per day per equipment for
items(b) 9 to 20

Non availability of vital materials as indicated
in item ¢ of Annexure B

Rs. 500/ per day per Material for items 21 to
24

If bike patrolling not done

Rs.600/- for one time-per section in a week 1.e.
if bike patrolling not done thrice in a week, the
penalty per week imposed will be 3X600 = Rs.
1800/-

Non-execution of SOR-B work within 3
months

0.5% per week subject to maximum of 10 %
value of the work (work communicated in
writing by authorized representative of
RailTel)

Non-submission of updated ABD in soft copy
for every six months & hard copy every year

Rs. 5000/- for every month delayed till next
billing cycle and there after Rs. 10000/- every
month delayed
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Schedule of Requirement

Name of the work: Deployment of Maintenance Teams for Preventive Maintenance and fault
rectification of Access Network i.e. U/G & Aerial OFC for a period of 2
years and extendable by one year on same terms & conditions

Schedule of Rates: SOR —A

Tender No: RCIL/MAS/2023-24/4

Section: Moore Market Complex-Basin Bridge, Mogappair-Olympia Tech — Valasaravakkam-Porur-
Kundrathur, OMR IT Corridor Road — Kasthuri Bai Nagar-Siruseri — Sholinganallur (164.3
KMs)

Hgrs: Egmore.

S1 Appx Rate per | Amount | Total Amount
No | Description of work Length of | Km for for one for two years
Fiber in one month (Rs) | rounded off
KM month (Rs.)
(Rs.)
1 Deployment of Maintenance

Teams for Preventive
Maintenance and fault
rectification of Access Network
i.e. U/G & Aerial OFC in Moore
Market Complex-Basin Bridge, 164.73 1046.00 | 172307.58 4135382
Mogappair-Olympia Tech —
Valasaravakkam-Porur-
Kundrathur, OMR IT Corridor
Road — Kasthuri Bai Nagar-

Siruseri — Sholinganallur

Quote in percentage in figures /words (At Par / Above / Below) To be quoted
at IREPS

portal only

Note:
1.  The rates specified in SOR are inclusive of GST @18%. Any changes related to GST will
have a bearing on the amount to be paid to the contractor.
2. Contractor is requested to quote only percentage and there is no further total value to be
shown in the above table.
3. In case of any discrepancy between the amount quoted in figures and words, the amount
quoted in words will be considered as final.
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Schedule of Rates: SOR - B

Certain items may be required to be done for route strengthening, route diversion etc. The SOR for
respective items to be executed in SOR-B are enclosed herewith. Along with the items, the rate for each item is also
indicated. If the items are executed, the contractor shall be paid as per rate indicated in SOR-B. The rates indicated in
SOR-B will not be taken into consideration while evaluating the offers. Separate Work order will be issued by competent

authority as and when required for execution of work under SOR-B.

S. Item Description Unit Rate/
No unit
(Rs)
Drawing of Drawing of Armored 12F OFC on the poles using suitable fixtures (as
1 Armored OFC | per the type of poles). After completion of drawing of OFC, all the 12 Mir 556
on the electrical | fibers should be tested. If any break/high loss event observed, the same ’
poles shall be rectified by the agency without extra cost.
) Releasing of O/H cable from electrical poles and depositing of material
) Releasing of st h & Mir 342
OFC frofiboles in store with proper reading. .
3A Splicing of 6 F | Splicing/Termination of 6F fiber OFC Nos | 106970
3B | Splicingof 12 F | Splicing/Termination of 12F fiber OFC Nos | 213941
3¢ | Splicing of 24F | Splicing/Termination of 24F fiber OFC Nos | 4278.81
3D | Splicing of 48F | Splicing/Termination of 48F fiber OFC Nos 6846.10
Trenching Trenching and Laying of HDPE duct in all types of soil including CC/BT
4 road surface and trenching to a depth of 1.2 m except in hard rock, Mir 242 61
drawing of 24/48F through HDPE duct / DWC pipe as per EIC/RailTel ’
instructions
5 OFC Pulling Pulling of OFC through already laid HDPE duct/GI pipe/DWC pipe Mtr 10.27
6 PVC pipe/ Supply and fixing of 25 mm dia PVC Pipe/Flexible pipe Mir 3937
Flexible
G.I Pipe under | Supply & laying of G.I. Pipe (as per IS 1239 Pt.I& Pt.II) 50 mm dia.
7 road /Railway | (inside) as per IES spec for protecting cables under roads/ Railway Mir 65723
Platform. platform as per site condition. This includes supply of all materials and ’
road/platform cutting charges.
Concreting Concreting is to be done in where OFC is to be protected and to keep the
RCC route marker in position. The proportion of cement sand and metal
3 the ratio is 1:3:6 (1 - cement, 3 - stone 3/8", 6 - sand) curing and ensuring CuM | 2817.17
proper setting. The depth is 0.15 mtrs and width is 0.3 mtrs. The OFC to ’ ’
be drawn through HDPE or G.I Pipe or half cut RCC as per site
conditions and as directed by RCIL Engineer.
Excavation of jointing pit without damaging the fiber and provision of
joint chamber of 1 mtr dia, 0.5 Cm height and SCM thickness with two
piece top cover with holes for drainage and cable entry ( The
9 RCC Chambers | reinforcement drawing enclosed ). This includes backfilling and ramming | No 2699.08
of the trench after placing the joint closure and cable loop in the chamber
without causing any damage to the same and consolidation of soil as well
as disposal of soil as per plan and as advised by RailTel Representative.
Top Plates Supply, Transporting and fixing of top plates. Wherever the top plates are
10 missing or damaged, they should be replaced without damaging the fiber. | No 557.96
The descriptions of dimensions are as above as per drawings supplied.
RCC Route Supply, Transporting and fixing of cable route markers as per drawing
Marker given in tender document. Markers shall normally be provided at a
distance of every 100mtrs on the cable route, at places/corners where the
route of the cable changes, on either side of culvers, bridges, L.C. Gates,
11 road cuttings etc. These shall be of standard RCC with letters “RCIL | No 207.09
OFC’ “ engraved and suitably painted. They shall be painted with Green
when placed near joint chambers and should be painted with orange at all
other places. The engraved portion RCIL OFC should be painted with
white.
Concreting of | Concreting of route markers as directed by RCIL Engineer, route markers
12 Route Marker | shall be concreted to keep it in vertical position. The concreting to be | No 56.48
done 15cm above the ground level and 15c¢cm below the ground level.
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Length and width are 30cm each as per drawing supplied at 1:3:6 ratios.

GI Pipe Supply, transport of 50 mm dia GI Pipe IS1239 medium grade with holes
13 drilled as an anti theft measure with threads on either end for coupling to Mir 33118
be provided to protect OFC and laying on RCC bridges/trenches with ’
CC at every 1m as directed by RCIL Engineer
Backfilling Wherever a meniscus appearance formed along the trench due to
improper backfilling or sinking of earth due to rain is to be backfilled
14 with earth brought from neighborhood. The backfilling should be 30 cm Mir 20,54
above ground level after ramming of the earth. (Care shall be taken for ’
not creating trenches in Railway area for taking out soil and the work
shall be cared out in consultation with the Section engineer of Railways)
Sand filling Supply, transport and filling of the RCC joint chambers with dry sand
15 mixed with anti-termite chemical as required in specification up to | NOs. 513.46
400mm height and the cover is refixed in position.
DWC Pipe Supply and laying of quality with couplers as per drawing. DWC pipe
16 78/63 mm dia as per direction of site engineer Mitr 77.02
Half cut RCC | Supply and laying of 150 mm dia Half cut RCC pipe
17 Pipe i B . Mtr 91.57
Repair of existing OFC Terminal Joint (24/48 Fibre).
18 No. | 3080.75
19 Splicing / dropping of each fibre / pigtail from the terminal joint No 102.69
A OFC Inside mentioned above. ) )
Service Leading in arrangement for OF cable inside service building by
19 Building providing large G.I. Band at Bottom & vertical G.I Pipe of 75 mm dia.
B The vertical pipe shall be taken 75mm above the floor level & the mouth | 1job | 1103.93
of the pipe shall be covered by Plastic Cap. The floor shall be restored to
the original condition.
Horizontal Horizontal Drilling by using m/c/ manually at a depth of 1/1.5m below
20 Drilling the formation level of the earth as per decision of RailTel engineer. Mtr 747.08
Laying/blowing Laying / blowing of OFC/ QUAD Cable/HDPE Duct in already made
21 of OFC trench and through HDPE/GI/RCC pipes where ever necessary. Mtr 5.99
OFC route tracing & submission of corrected cable route plan (soft copy
2 Cable Route in CD and two hard copies).Cable Route plan should contain LC gates, KM | 144196
tracing culverts/bridges, joint chambers, stations, repeated buildings, HT line '
towers, compound walls, offset, depth of cable at every 100 mtrs
23 Restoration of Restoration of road surface with CC/BT as per EIC/RailTel instructions Mtr. 232.00

CC/BT

Note: The base rates given above for SOR-B are exclusive of GST. The work orders issued for
Railway Diversion works and for RailTel own works GST applicable will be @18% over the

base rates.

Undertaking: We undertake to execute the Route strengthening and diversion works as per
RailTel’s requirement at the above fixed rates.

Signature & Seal of Tenderer
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GURANTEE BOND FOR PERFORMANCE GUARANTEE
(On Stamp Paper of Rs. One Hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited: 6" Floor, Gumidelli Towers,
Begumpet Airport Road, Begumpet, Hyderabad -500016 (Herein after called RailTel) having
Yo gelsTe BN (o BN <1111 o | A O
(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and
conditions of an Agreement/LOA/PO NO. ...ooiiiiiiiiiiiiiir e
dated ............... made between ... and
............................................................................. for (hereinafter called “
the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s)
of the terms and conditions contained in the said Agreement, or production of a Bank

Guarantee for Rs. ... (Rs. .o only). We,
....................................... (indicate the name of the Bank) hereinafter referred to as
“ the Bank™) at the request of ................ o Contractor(s) do hereby
undertake to pay the RailTel an amount not exceeding Rs. ................ Against any loss

or damage caused to or suffered or would be caused to or suffered by the RailTel by
reason of any breach by the said Contractor(s) of any of the terms or conditions contained
in the said Agreement.

WeE, e L Bank and our local
branch at ----- (indicate detail address of local Branch with code no.)do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on demand from the RailTel stating that the amount is claimed is due by way of
loss or damage caused to or would be caused to or suffered by the RailTel by reason of
breach by the said Contractor(s) of any of terms or conditions contained in the said
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs. ...........................

W, bank undertake to pay to the RailTel any
money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) /
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating
thereto our liability under this present being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.

We, o . R - - - - S - B Bank further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of the RailTel under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms
and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim
under the Guarantee is made on us in writing on or before the ....... (1)
......................... We shall be discharged from all liability under this Guarantee

(indicate the name of Bank) Further agree with the RailTel that the RailTel shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the Agreement or to extend time of
to postpone for any time or from time to time any of the powers exercisable by the
RailTel against the said contractor(s) and to forbear or enforce any of the terms and
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conditions relating to the said Agreement and we shall not be relieved from our liability by
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or

omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s)

or by any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank
or the Contractor(s) Supplier(s).

We, the oo Bank further agree that this guarantee shall be
invokable at our place of business at ..................... (indicate detailed address of local
Branch with code no.).The branch at New Delhi is being advised accordingly.

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its
currency except with the previous consent of the RailTel in writing.

Dated the day of 2023
E ... e
(Indicate the name of the Bank)
Witness
1. Signature
Name
2. Signature
Name
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Annexure-D

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE
TENDER DOCUMENTS
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.
100/- The paper has to be in the name of the tenderer)

| EOUUORURUIUOIURURPRRURORY 1 ORRPRPPo (Name and designation”** appointed as the
attorney/authorized signatory of the tenderer (including its constituents).
M/s (hereinafter called the tenderer) for the purpose of the
Tender documents for the work of as per the tender No.
of ( RailTel), do hereby solemnly affirm and state on the behalf of
the tenderer including its constituents as under:
1. T/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. T/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/'we hereby declare that I/we have downloaded the tender documents from
https://ireps.gov.in. I/we have verified the content of the document from the website and
there is no addition, no deletion or no alternation to be content of the tender document. In

case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work
or final payment of the contract, the master copy available with the RailTel
Administration shall be final and binding upon me/us.

4. I/we declare and certify that I/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements.

5. I/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. I/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of tenders,
it shall lead to forfeiture of the tender EMD besides banning of business for five years on
entire  RailTel. Further, [I/we  (insert name of the tenderer)**

and all my/our constituents understand that my/our

constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of EMD/SD and Performance guarantee besides any other
action provided in the contract including banning of business for five years on entire
RailTel.
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DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER
VERIFICATION
I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above
affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Date:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in
suitably by tenderer. Attestation before Magistrate/Notary Public.
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Proforma for Splice loss/ dB loss Vs KM & OTDR measurements in section

Section:

Fiber Length:

Fiber
No.

Km

Loss
(dB)

dB/Km

OTDR EVENTS

REMARKS

Km | Km | Km | Km

QAN N[ [W( N

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

Signature of RailTel
Engineer-In-Charge

Signature of Contractor

Page 43 of 55



Section:
Fibre Length:

Proforma-3

Proforma for power Measurement
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Date:

Fiber
No.

Fiber
length

dB Loss

Average dB/Km

Remarks
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B-> A
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Signature of RailTel
Engineer-In-Charge
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Proforma-4
Patrolling Report
Section: For the month of:
Section Patrolled
SL. Dat Name of | From To From | To Remarks | Signature
No. at® | patroller [ Station | Station (Km.) | (Km.)
(Km.) | (Km.)

Signature of RailTel
Engineer

Signature of Contractor with seal
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Proforma-5
Proforma for Attendance
Name Firm :
Address
Attendance Sheet for the month of
Na | Des 617] 81911 |t 11 1 ]1]1]1]1 212021212 ]2121212]213

ign
atio

0

1

2

314516

7

Signature of RailTel

Engineer-In- Charge with seal
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Proforma-6
Proforma for Material to be given by RailTel
Section: Date:
Date | Description Material Material Used Balance on hand
Received
Signature of RailTel Signature of Contractor

Engineer-In-Charge
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OFC Failure / Rectification Report

Proforma 7

Section: Date:
Failure Rectification
Sl Description Details
1 | Name of the POP &/or Pole No. of
the Fault and Optical distance from
nearest RailTel /Railway node.
2 | Date & Time of receiving information
about the failure (Name &
Designation of informer).
3 | Time of Departure of the Team from
head quarter.
4 | Time of testing by OTDR to localize
the fault
5 Station from where OTDR test has
been done
6 | Time of reaching to the location of
fault.
7 | Time of restoration of the fault.
8 | Details of reasoning for the
occurrence of the fault.
9 | Type of restoration Temporary / Permanent
10 | If restoration is temporary give reason
for temporary restoration.
11 | Reason for delay in restoration, for
which contractor is not responsible
(please give detailed break up of
time). Separate sheet may be attached
if required.
12 | Details of Rectification
A | Period of block allowed
B | Actual block period
C | Reason for extension of block
13 | Details about ground work
A | Length of excavation & refilling of
trench.
B | Depth of trench (should be 1.2
metre), if desired depth can not be
achieved, give details of protection
provided.
C | No. of Joint closure used. 1 /2 / Existing Joint Closure
Details about Joint/splice
D | Length of OFC of loop cable kept in
the joint/splice — 1
E | Length of OFC of main cable kept in
the joint/splice — 1
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F | Whether sealing of joint closure has Yes/No
been done properly

G | Length of OFC of loop cable kept in
the joint/splice — 2

H | Length of OFC of main cable kept in
the joint/splice — 2

I Whether sealing of joint closure has Yes/No
been done properly

14 | Item used during restoration /
protection

A | HDPE

B | G.I Pipes

C | Joint chamber

D | Joint marker

D | Sand filling in Joint Chamber - 1

E | Sand filling in Joint Chamber - 2

F | Concreting (width 30 cms, thickness
15 cms)

15 | Remark of the Team in Charge of the
Section.

16 | Remark of the RailTel Representative
at site.

RailTel Representative at site.

Signature of RAILTEL
Engineer — In — Charge of the section.
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Proforma — 8

Sr. Essential Equipment Workability Availability Non availability | Remarks

No. for the whole | /Non workability

period with period
1 Portable Generator set. | Working / | Yes/ No From .......
Not working To.....

2 Fusion Splicing Machine 1 | Working / | Yes/ No From .......
Not working To.....

Fusion Splicing Machine 2 | Working / | Yes/ No From .......
Not working To.....

3 Power meter 1 Working / | Yes/ No From .......
Not working To.....

Power meter 2 Working /| Yes/ No From .......
Not working To.....

4 OTDR 1 Working /| Yes/ No From .......
Not working To.....

OTDR 2 Working / | Yes / No From .......
Not working To.....

5 Tata Sumo or equivalent Working / | Yes / No From .......
vehicle Not working To.....

6 OFC cable route detector | Working / | Yes/ No From .......

Not working To.....
7 Live Fiber Detector Working /| Yes/ No From .......
Not working To.....
8 GPS Instrument with Sub- | Working /| Yes / No From .......
Meter accuracy Not working To.....
9 Dummy fiber spool. Working / | Yes/ No From .......
Not working To.....

10 Hot Air Gun / Blow lamp 1 | Working / | Yes / No From .......
Not working To.....

Hot Air Gun / Blow lamp 2 | Working / | Yes / No From .......
Not working To.....

11 | Tent/Garden Umbrellal | Working /| Yes/No From .......
Not working To.....

Tent / Garden Umbrella2 | Working /| Yes/ No From .......
Not working To.....

12 Mobile phones with Working / | Yes/ No From.......
Android software (smart Not working To..
phone) for monitoring
movement for all persons

13 | Tool/Tackles kit, umbrella | Working /| Yes/ No From .......
tent1 Not working To.....
Tool/Tackles kit, umbrella | Working / | Yes / No From .......
tent 2 Not working To.....

14 | Road - O - meter. Working /| Yes/ No From .......

Not working To.....
15 | Multimeter Working /| Yes/ No From .......
Not working To.....

16 | Lighting arrangement like | Working / | Yes/ No From .......

emergency light/gas light | Not working To..

1
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Lighting arrangement like | Working / | Yes / No From .......
emergency light/gas light 2 | Not working To.....

17 | All sorts of patch cords Working /| Yes / No From .......

Not working To.....

18 | Spare battery with Working / | Yes/ No From .......
charger for splicing Not working To..
machine.

19 Ladder for attending Working / | Yes / No From .......
aerial OFC. Not working To.....

20 Arrangements for real Working / | Yes/ No From .......
time GPS tracker with all | Not working To..
patrollers and drivers

21 | Tarpaulin 2 Nos. Working /| Yes/No From .......

Not working To..

* Strike out which is not applicable

Signature of RAILTEL
Engineer — In — Charge.
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Proforma-9

Single OFC cut restoration beyond 24 hours: Reasons for Delay

S.No. Item Description
1 City Access Network
2 Name of Section Incharge
3 Location of failure
4 Failure No. give by NOC
5 Date & Time of occurrence
of failure
6 Date & Time informed to
team
7 Date & Time of Team
moved to spot
8 Date & Time of restoration
9 Duration for restoration
10 Access permission issue Yes / No

(Strike out which ever not applicable)

If Yes Reasons

Also certified that delay is not due to contractor

If No, Reasons for delay

Certified that delay is due to negligence of

contractor

For kind approval of GM/DGM in-charge of O&M.

Signature of the contractor

DGM / GM In charge
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e-tender procedure

This tender is processed as E-Tender

Submission of Bids only through online process is mandatory for this Tender

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured
manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will
be the biggest beneficiaries of this new system of procurement. For conducting electronic
tendering, RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-
procurement system (IREPS).

Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the
IREPS Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc

Tender Bidding Methodology:
Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as
well as financial bid / Price Bid in single envelope “ONLINE”.

IREPS Helpdesk

Please visit Helpdesk section on IREPS Portal.

RailTel’s Contact Person & Designation

Mr.P. Ravichandran,

Sr.Manager/O&M,

Mobile: 9003L44224 E- maillD : ravipillai@railtelindia. com

The entire bid-submission would be online on IREPS Portal.

Broad outline of submissions are as follows:

Submission of Bid Security/ Earnest Money Deposit (EMD)/MSME through IREPS portal
Submission of digitally signed copy of Tender Documents/Addenda

Tenderer has to upload both Technical and Financial bid as Single Packet on IREPS
Online response to Terms & Conditions of Tender.

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of

a)

b)

NO

IREPS Portal.

. Submission of document:

The bidder is required to submit the following documents to RailTel Corporation of India Ltd,
6" floor, Gumidelli towers, Begumpet, Hyderabad-16 as per the requirement of RailTel (or) as
and when requested by RailTel.

Power of Attorney on stamp paper in favour of the signatory duly authorizing the signatory shall be
submitted as per the requirement of RailTel (or) as and when requested by RailTel. However,
scanned Power of Attorney (POA) must be submitted at IREPS before opening of tender.

Notarized Affidavit on stamp paper in original to be submitted as per clause No. 16.1 (ii) instructions
to tenderers section Il chapter | as per the requirement of RailTel (or) as and when requested by
RailTel. But the scanned Affidavit must be submitted at IREPS before opening of tender.

TE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexures
during Online Bid-Submission.
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Submission of Eligibility Criteria related documents
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other

documents as applicable shall be scanned and submitted ONLINE. Bids Uploaded without

mandatory documents like eligibility criteria and other supporting documents on IREPS Portal will

be summarily rejected.

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such
as - a short period before bid-submission deadline, during online public tender opening event,
during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server,
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected
event(s). All the tenderers are advised to upload the bids well in advance before the tender closing
time.

Instructions for Tender Document TO THE BIDDERS

The RailTel Tenders are published on www.railtelindia.com and on [IREPS Portal
https://www.ireps.gov.in/ and CPP Portal. However tenderers should submit their bid through
IREPS Portal only.

NOTE: For online bid submission the bidder will have to necessarily download an official online
copy of the tender documents from IREPS portal, and this should be done well before the
deadline for bid-submission.

. Submission of Offers and Filling of Tender:

This e-tender should be duly submitted online using the e-Procurement Portal
https://www.ireps.gov.in/. For detailed instructions please refer to IREPS Portal.

Fax Quotations & Late Tenders: Fax Tender documents, Offline Tender Bids and Late/Delayed
tenders would not be considered.

Attendance of Representatives for Tender Opening: Representatives of bidders desirous to
attend the tender opening can do so, on production of a proper letter of authority from the
respective firm, failing which they may not be allowed to attend the tender opening. Authorized
representatives of those firms who have submitted the tender documents alone shall be allowed
to attend the tender opening.

Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel
prior to the date of opening of the tenders, to clarify or reflect modifications in the contract
terms and conditions or in the design. Such addendum/corrigendum shall be available on IREPS
Portal only. Bidders who are unable or unwilling to bring their tenders to conform to the
requirements of the RailTel are liable to be rejected. The information of Corrigendum/Addenda
shall be published on RailTel website and CPP Portal also. Prospective bidders are advised to
check the website periodically for updates.

Ambiguity/ Pre- Bid Clarification Requests:
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if
any additional information required, the matter should immediately be referred to the RailTel in
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writing through emails to RailTel Contacts defined above. All clarification shall be responded
through email.
13. Bid submission and Opening date

13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid
document (all documents).

13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a
separate envelope to the tendering authority before the due date and time of submission of the
e-Tender.

13.3  The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose

to be present online. The Tenders/Representatives can also choose to be physically present in
the office of RailTel for the Online Public Tender Opening Event.

14, Other Instructions
For further instructions, the vendor should visit the home-page of the portal
(https://www.ireps.gov.in), and go to the User-Guidance Center.

15. Additional Instructions: Please note
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be
submitted by the bidder on line. The digital signature of the tenderer on the e-tender form
will be considered as confirmation that the tenderer has read, understood and accepted all
the documents.

All columns should be filled and blank columns if any should be marked as NIL.

Please read the Schedule of Requirements, Instructions to the tenderers, General and Special
Conditions including Technical Specifications before filling up the Tender Form carefully.

** DOCUMENT END **
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