RailTel/e-Tender/OT/SR/ERS/2023-24/31

RAILTEL CORPORATION OF INDIA LIMITED

(A Govt. of India Enterprise)
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp. Shoppers Stop,

Hyderabad- 500 016, Telangana
Tele: 27821134 Fax: 27820682

CIN No: U64202DL2000GOI107905

TENDER DOCUMENT
FOR

THE WORK OF

“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated
gears / equipment for 2 years & extendable by 1 year on same terms and conditions”
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Tender No. RailTel/e-Tender/OT/SR/ERS/2023-24/31

Download of Tender document and submission of offer at e-tender portal: https://railtel.enivida.com

Submission of offers

1) Submission of offers - Online along with all scanned copies (as per check list).

2) Submission of documents as per tender document — Online only (as per check list).

(EMD, UDYAM, Technical & Financial Eligibility documents, Manpower details, Equipment details,
and Affidavit submission).
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RailTel/e-Tender/OT/SR/ERS/2023-24/31

SECTION 1

SI. No. | SUBJECT
1. Tender Notice
2, Check List
3. Preamble( Maintenance of OFC cable)
4, Introduction
5. Maintenance of Associated assets
6. e-Tendering/Bid Receipt (Online/Offline activities Explained)
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RailTel Corporation of India Limited
A Government of India (Ministry of Railways) Undertaking

N N Southern Region Head Quarters, 1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers, Begumpet Airport Road, Opp.
2ICcl  Shoppers Stop, Begumpet, Hyderabad-16 visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,
RAILTEL  Regd.Office: Plate-A, 6th Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, NewDelhi-23.

e-TENDER NOTICE / 3-fafaer ga=1

Tender No. RailTel/le-Tender/OT/SR/ERS/2023-24/31 Date: 17-10-2023

RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven
experience for the work of “Deployment of maintenance teams for maintenance of OFC cable network and
upkeep of associated gears/equipment for a period of 2 year and extendable by one year on same terms
& conditions” as detailed below:

3B Had Acad P IWRET 3R Fefdd TR/IUHUN & WERWId & U 2 a8 o1 @iy & o Fev@E
At B Tl 3R gHH At 3R I WR U o de 9¢T8 o Ihdl §

Estimated
Ten Length} Tender Value for
der | Sectional HQ Section Details of Sec. . EMD in Rs.
No. (KM) 24 months incl.

GST @18%

Please refer Annexure-A

Note: City Access network will also be maintained by the maintenance team which will be up to around 15
% of total section length without any additional cost

dre: et TR Aead &1 v o g A gR foan s S foe et sifafved arma & oa Ja-m
TETE BT TTHT 15% BIT|

Details of sections which are being tendered is as enclosed / {51 Gﬁﬁ-ﬂTﬁ ! fAfae o1 o 36 § 3T faavor
e 3

a) Tender Document available for download / fHfdar
\ 17-10-2023
GXTaol SIS & ol Iuasy
b) | Last date & time for submission of the queries/ Ui &1 e .
: -10- -00 hr:
ST B @Y siform i S
c) Last date and time for submission of tender documents
& online offers/ fAfdar gxGw & S IENIER 3w ST 08-11-2023 at 15:00 hrs
B o1 Sifqw fafy stk 9
d (e} ing dat d ti f tender d ts /
) pening date and time of tender documents BICE s 1120001 15 s
SXTASN & Ja Pt fafd 3R T
e) | Validity of offer / 3T PI derdT 60 days from the date of opening of tender.
fAfqar ga- ! fafd 9 60 feA1

Page 3 of 91



RailTel/e-Tender/OT/SR/ERS/2023-24/31

Web address for availability of tender document /| Detailed tender notice and tender document

fAfaer cxaras &t Iuasdl & fou 9g udr https:/railtel.enivida.com also available at our
website www.RailTelindia.com

foga ffagr g@ ok e cwew
https://railtel.enivida.com m QEHEE’

www.RailTelindia.com TR Yt Iudsy %I

g) Bidders are requested to submit all e-tender related documents / supporting copies along with all
necessary formats duly filled at https://railtel.enivida.com only. No offline bids allowed.

Sciterarstt ¥ Ry g fr 3 gt 3-Ffaer Teeh cxarasamd ufear w sraas el & Ty faftrad
R g https:/railtel.enivida.com TR & SHI &3 | Pig SHThems dlch @1 AR T8l 8

Eligibility Criteria: As per para no.3 in the preamble of Tender document /

AT ATUSS: el Sxarast &t uRara-T § IRT 6 3 & SR
* Note / TS

1. Firms registered with UDYAM under Ministry of MSME are exempted from submission of cost of
tender (if applicable) & EMD and no other exemptions will be given & EMD / 1. @W@ﬁmﬁ
TEd STUH & 1Y Usligpd BH! B fAifder @1 armd @fe ang gh ik STae o & @ ge & T
€ 3R IS 3 Qe el ¢ st

2. Firms claiming for the above exemptions under UDYAM, have to submit supporting
documents as per clause no 5.8 (Sec.ll — Instructions to the contractor) without which their

offers will be considered as invalid and liable for rejection / 2. mﬁammﬂawaﬂm
B qTell BT Bl TS JBAT 5.8 (AFUFT 1| - SHER Bl 43R & JTAR TgHP SxATdS STHT B
B, ForRTd 9T 31wl 1 SET=T [T SITE SR SRdipfa & forg SwverY ghm|

3. The bidder shall bear all costs associated with the preparation, submission/participation in the bid.
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome

of the bidding process / STcitaTdT BI el dAR HRA, UK HA/ATE T U o F Faifrd it aral &1
g BT BTN Sich Ufehar & 3M=RU1 I1 URUMH &1 URaTg fHU fodr 39 anTdl & folg WRigR fasddt +ft
TRE T PR a1 IwRerd 78t grm

Tender Notice and Tender Document are available on RailTel's website and can be downloaded from
www.railtelindia.com or from the e-Tendering portal https://railtel.enivida.com . For online bid
submission the tenderer will have to necessarily download an official online copy of the tender
documents from E-NIVIDA’s e-portal. All future Information viz. corrigendum /addendum/ amendments
etc. for this Tender shall be posted on the e-Tendering Portal & RailTel website.

fAfaer gamm 3iR Ffaer Txaras Yaed &1 JawIge IR IUd § 3R 36 www.railtelindia.com T $-Ffaer oica

https://railtel.enivida.com & SISTAIS a1 ST Heball § | ST-TaTS Sah oTHT %A o ford fAfderedl & 3-ffasT

& 3-Urca ¥ fder gxarasl ot T RGNS SR ufd SifHard 9 § Sredrs -t aint| Tt Higss

E.[;‘QG‘GFT 3| 39 Ffder & forg gfews / ol / e onfe $-Ffder tida 8ik Yaed dedme W ike
|

Printed copy of Tender document will not be sold from RailTel office / ¥dcd Frafaa § ffaer awas ot
Hfed gfcr 78T o<t STt
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The offers shall be opened on above said date in the presence of those bidders who choose to be present
online (refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to be a holiday
the same shall be opened on the next working day.

TRATd SIS A 1 37 Seiardredl &1 U & T ST it $HiaTs SURIA IH1 154 & (48 SFHTT:
3-Ffaerarc Wi (i) | afe Sad Al &) sraer gidT § @ S¥ 8ATd & feaw & Jrar sma|

Sd/-
Joint General Manager/TM/ERS
RailTel Corporation of India Ltd.,

Yecd HIURTA AP sfer fafies
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Details of sections for which tenderer has to quote

Annexure-A

Ten Lenath Estimated
Sectional . . g Tender Value
der H Section Details of Sec. Earnest Money
No Q (KM) for two year
i incl. GST @18%
Ernakulam Territory
4y | Cannanore Calicut-Cannanore-Cheggghur- 220 Rs.7117440/- Rs.142400/-

Mangalore

Note: City Access network will also be maintained by the maintenance team which will be up to around 15
% of total section length without any additional cost

Tre: R TR Aead &1 vexad o TeREd < gRT far se S foe fonsh sifafvad anmd & oa Jarm
TETE BT TTHT 15% BhT|
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Check List for Tenderer before submission of Tender:

S
No

Description

Attached
Document

Read carefully and understand each clause of the Tender Document. Your Special
attention is requested on various penalty clauses mentioned in tender documents.

YES/NO

Submit documents to prove your minimum Eligibility criteria as per relevant clause
1) Technical (Experience certificate from client, copy of relevant PO/WO)
2) Financial (Audited Balance sheet with P&L A/C)

YES/NO

1) Deposit EMD & Tender (only at E-NIVIDA) as listed in the Tender Document

2) Tender document cost.(if applicable) —

In case of UDYAM submitted towards exemption of tender document cost & EMD,
submit “supporting documents” vide clause no.5.8 (instructions to contractor)

YES /NO

Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital
test equipments/machines. Undertaking to provide vital equipment on awarding the
contract

YES /NO

Submit list of Personnel who will be deployed on regular basis for this Maintenance
work along with their qualification and experience

YES /NO

Submit complete plan of deploying your maintenance teams indicating their head
quarters to achieve the end objective of this Maintenance Tender. Head quarter of
maintenance team for each section shall be decided by the RailTel

YES/NO

Please quote a percentage (both in figure & words) ‘above/below’ the rates given by
RailTel against ‘SOR-A -.

If needed, separate Work Order will be issued by RailTel for execution of some of the
items against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of
the same by signing on SOR-A, SOR-B’ , the tenderer shall quote percentage
(Above/below) for SOR-A. For execution of items against SOR-B, no minimum work
can be indicated, however, the maximum amount against SOR-B shall be kept at 40%
of SOR-A per annum and may be utilized for OFC diversion works, marketing
requirement and improvement works etc

YES /NO

Notarized Affidavit on a non-judicial stamp paper As per Annexure-E

YES /NO

Power of Attorney as per cl.no.5 of e-Tendering/Bid Receipt (Online/Offline Activities
Explained)

YES/NO

10

If a bidder is quoting for multiple sections/tenders i.e. for more than one section/tender,
he should provide the summary of list of sections/tenders and also the list of submitted
eligibility criteria supporting documents against each tender he quoted.

NA

11

The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union
Govt./State Govt. / any PSU as on date of submission of the Bid. A self-declaration to
this effect should be submitted by the tenderer along with the bid

YES/NO

Failure to comply with the above points shall render the offer to be invalid and liable to be rejected

Signature of Tenderer with Seal
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RailTel/e-Tender/OT/SR/ERS/2023-24/31

Section - |
PREAMBLE
S No Name of the work
1 Deployment of maintenance teams for maintenance of OFC cable network and
associated equipment etc. for a period of 2 year.(SOR-A)
2 OFC improvement works and other minor works (SOR-B)
3 Up-keep of infrastructure like Shelter, Power plant and associated control

equipment etc.

2,
21

3.1

(@)

(b)

Note:
1)

The contract shall be extendable by one year on same terms & conditions.

SUBMISSION OF TENDER BID:
The Tender bid shall be submitted online only. Offline documents if any shall be submitted as
below:

The offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be sealed in an
envelope which should bear the Tender No., its description, section hame. The complete offline
documents (refer section e-Tendering/Bid Receipt (Online)) shall be addressed to:

The Executive Director,

RailTel Corporation of India Ltd.,

1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,

Begumpet Airport Road, Opp. Shoppers Stop, Hyderabad- 500 016

Last Date of receipt of e-tenders: for the Tender No. RailTel/e-Tender/OT/SR/ERS/2023-24/31 will
be received in the office of the Executive Director, RailTel Corporation of India Ltd, up to 15:00 hrs
IST of Date 08-11-2023 and will be opened at 15:30 hrs on same day. If the above said day
happens to be a holiday, the tender shall be opened on the next working day at the given time.

ELIGIBILITY CRITERIA:
The bidder/tenderer should have the following Technical & Financial capabilities for each section
that the tenderer is quoting:

Technical Capability for single section:

Tenderer’s should have:

Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One hundred
fifty kilometres) for a minimum period of 3 (three) months in the past three financial years & current
year before the date of opening of tender.
Or

Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch
of 50 Kms (Fifty Kilometre) in a single contract or a combined length of minimum 200 Km (Two
Hundred Kilometres) in the past three financial years & current year before the date of opening of
tender.

Tenderer’'s must have completed the above mentioned works either for Govt. / public Sector or for

reputed private sector telecom service providers/Infrastructure provider with satisfactory
performance report from the client.
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2)

3)
4)

3.2

RailTel/e-Tender/OT/SR/ERS/2023-24/31

Tenderer must have completed the above mentioned works in the last three financial years &
current year reckoned from the date of opening of the tender.
No consortium/ Joint Bid shall be allowed.

Certified copies of the necessary experience certificates with concerned copy of
PO/WO/LOA to this effect shall be enclosed along with the tender document while quoting
for establishing credentials.

Financial Capability for single section:
a) The tenderer must have received total contract value of 150 % of the advertised value of

tendered sections for which they are participating in the past three financial years & current
year before the date of opening of tender.

b) The tenderer should produce:
(i) — Deleted
(ii) Audited balance sheet and income statement of all the preceding three financial
years and PAN Number.
(iii) The contractor should submit copy of GST registration certificate for the states

wherever applicable.

3.3 Technical & Financial Capability for multiple sections:

If a bidder is bidding in more than one section then, he must meet the cumulative technical and
financial criteria for more than one section.

Example: if a bidder participated in 4 sections, then:

(a) For Financial capability

(i) his turnover should be 150% of the total of tendered values of those 4 sections i.e. all
participated 4 sections tendered value will be added and 150% of the total value will be
calculated to arrive the required turnover eligibility value.

(b) For Technical capability

(i) he must have performed OFC route maintenance at least 4x150 Kms of section for a minimum
period of 3 months. To meet the requirement of 4x150 Km (600 Kms) the section length (each
being minimum 150 Km continuous stretch) for which he has performed the maintenance for
minimum 3 months will be added. Therefore, if one bidder has performed maintenance of
section of continuous stretch lengths of 200 Km, 175 Km & 250 Km sections, then he will be
eligible for 4 sections. But if a bidder has performed maintenance of section of continues
stretch lengths of 200 Km, 125 Km & 300 Km sections, then he will not qualify for 4 sections
as 125Km section maintenance is being less than 150 KM continuous stretch, will not be taken
in to account. Similarly, a bidder who has done 600 Km continuous stretch OFC route
maintenance for a minimum period of 3 months will also qualify.

(i) he should have executed trenching, laying, splicing and termination of OFC for a continuous
stretch of 4x50 Kms in a single contract or a combined length of minimum 4x200 Km in the
past three financial years & current year before the date of opening of tender.

Above example at b(i) applies in similar manner for this clause also regarding cumulative

technical capability.

3.4 The maximum no. of sections that can be awarded to a contractor is 16 with territory-wise restriction

given at cl.no.24 of preamble, which is an overall limit for Southern Region.
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9.1

10.

1.

12

RailTel/e-Tender/OT/SR/ERS/2023-24/31

General Condition:

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer,
printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the
submission of offer. Any change subsequently shall be advised in writing to this office.

Currency of the Contract:

The currency of the contract shall be two years from the date of taking up service contract after
issue of LOA and shall be extendable by one year on same terms & conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the Team by the
contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in case the
premature withdrawal is without at least one month’s notice, additionally the maintenance charges
for the last two months shall also be forfeited.

Tender Cost: Cost of the tender document is Rs.0 zero.

The tenderer shall produce along with tender document, the documentary support for their
experience. The tenderer shall also state the number of fully equipped teams, which shall be placed
fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill for the
possession of vital equipment such as OTDR, Splicing Machine, Power meter, Cable route locator,
Road Vehicle etc. shall be submitted along with the tender document.

All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly filled
in and signed complete with technical details, unsealed tenders will not be accepted.

EMD:-A sum of Rs. 2% of total tender value (rounded to next higher 100) for respective tendered
section should be deposited as earnest money to be paid online at E-NIVIDA portal only. The
validity of Demand draft will be at least 60 days beyond opening of tender. No interest is allowed
on this Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the successful
tenderer fails to submit the Security Deposit required by the terms and conditions of the tender.
Tenders not accompanied by Earnest Money will be summarily rejected. (See note 5.8 for
exemption) For multiple sections, the EMD amount will be 2% of the total tender value for the total
number of sections which he has quoted.

For UDYAM reqgistered firm: Please refer clause no. 5.8 under instructions to tenderer’s and
conditions of tendering for exemption from submission of EMD & cost of tender document.

The offer of Tenderers, who do not comply with the above conditions, will be rejected.

The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the
items specified without assigning any reason whatsoever. RailTel also reserves the right to add or
delete any maintenance section. In case of Addition/deletion of any section, the change in contract
value will be governed as under:

Change in Sectional length: +/- 55% of the tendered backbone length. Change of the contract
value shall be @ +/- Y20f % age of change in sectional length rounded off to nearest full %age.

Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all
the materials to be provided for the work to be done by the contractor as described in the tender
document and the schedules attached. Tenderer’s special attention is invited to the fact that no
material shall be arranged /supplied by RailTel except OFC & HDPE Duct (as required) in various
sections for Preventive Maintenance and fault rectification of OFC. All materials including the
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13.

14.

15.

16.

17.

18.

19.

20.

21.

RailTel/e-Tender/OT/SR/ERS/2023-24/31

materials covered under the Schedule of Requirement and those required to achieve the end
objective and any special protection materials needed are to be supplied by the contractor. The
material used by contractor should be of approved quality specified.

Unit /Percentage Price : The prices quoted by the tenderer’s shall be as an all inclusive price
against SOR-A after taking allthe relevant factors into consideration and these should be firm
all inclusive without any variation clauses. Prices inclusive of GST as payable under the law of the
land, while for SOR-B rates have been indicated by RailTel. RailTel shall not accept any liability for
the same after award and acceptance of contract. However, the tenderer shall quote only
percentage (Above/below) for SOR-A.

The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the
tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled
EMD shall be forfeited.

Validity: The tenderer shall keep the offer open for a minimum period of 60 days from the date of
opening of the tender within which period the tenderer cannot withdraw his offer. Any contravention
of this condition will make tenderer liable for rejection.

Before quoting, the Tenderer’'s are advised to ascertain the nature of work involved and invariably
undertake a site inspection.

Tenderer is required to quote for the complete work.

The submission of tender will be deemed to imply that this memorandum and all documents
enclosed have been studied and understood and the tenderer is aware of the full scope of the work
to be done and the conditions affecting the execution.

The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for reduction
in rates. Such negotiations shall not amount to cancellation or withdrawal of the original offer and
the rates originally quoted will be binding on the tenderer.

If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances
for the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any
stage. In case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD
deposited shall be forfeited in respective tenders he has quoted and he will be barred from quoting
in RailTel tenders for a period of 5 years.

Performance Bank Guarantee (PBG): The successful tenderer shall give a performance guarantee
amounting to 5% of annual contract value within 21 days from the date of issue of LOA. Extension
of time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may
be granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG
shall be charged for the period of delay beyond 21 days i.e. 225t day after date of issue of LOA.
Further, if the 60th day happens to be a declared holiday in the concerned office of the RailTel,
submission of PG can be accepted on the next working day. In all other cases, if the Contractor fails
to submit the requisite PG even after 60 days from the date of issue of LOA, the contract is liable to
be terminated. In case contract is terminated RailTel shall be entitled to forfeit EMD and to deduct
amount towards other dues payable against that contract. The failed Contractor shall be debarred
from participating in re-tender for that work. In case the successful tenderer is not able to submit
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22,

23.

24.

RailTel/e-Tender/OT/SR/ERS/2023-24/31

PBG, the tenderer will have options to submit this amount in the form of Demand draft. PBG (DD in
lieu) shall be released after satisfactorily completion of the work and on expiry of warranty.

A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel's bank
through SFMS and only after this the BG will become acceptable to RailTel. It is therefore in own
interest of bidder to obtain RailTel's bank IFSC code, its branch and address and advise these
particulars to the BG issuing bank and request them to send advice of BG through SFMS to the
RailTel’s Bank.

The Security Deposit for each work shall be 5% of total contract value.

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total contract
value is achieved. (EMD cost and balance from the running bills)

(b) Security Deposit shall be returned to the contractor after the complete physical completion
of the work as certified by the competent authority.

(c) No interest will be payable upon the Security Deposit.

(d) Wherever the contract is rescinded, security deposit and PBG shall be forfeited.

The successful tenderer shall sign an agreement for the execution of the work as tendered by
him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel that such
documents are ready.

The maximum number of sections that can be awarded to a contractor:
Territory wise maximum sections that can be awarded to single bidder are as detailed below:

Territory No. of Sections that can be
awarded to a single bidder*

Secunderabad (SC) 3

Vijayawada (BZA) 3

Chennai (MAS) 4

Ernakulum (ERS) 2

Bangalore (SBC) 4

* duly considering the existing backbone OFC Maintenance contracts having original validity
beyond 30th Jun’2023

Also, two adjacent sections will not be awarded to the same Agency duly considering the existing
backbone OFC Maintenance contracts having original validity beyond 30th Jun’2023 to ensure
redundancy of resources to maintain SLA.

Example:

i. If any existing agency who is holding more than 2 sections in SC Territory having their original
contract validity beyond 30-6-2023, will be considered to award 1 section only. Same case for
other Territories also.

ii. Also existing section having original contract validity beyond 30-06-2023 will be taken in to
account whether it is adjacent section or not for awarding the tendered section.

iii. Agencies who are holding AMC maintenance of section original contract validity beyond 30-6-
2023, “continued temporarily on extension basis or deployed on quotation basis up to 31-08-
2023”, are exempted and will not be counted
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25.

26.
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NOTE: If an agency submits bids for adjacent sections or more number of sections, then;
for sections which can be awarded to a bidder in a Territory, RailTel will ignore such
additional bids to meet the requirement of above clause. In such cases, which bid to be
ignored, will be at the sole discretion of RailTel and no representation in this regard will be
entertained

The tenderer shall submit along with the tender document, documents in support of his/their claim
to fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-
attestation shall include signature, stamp and date (on each page). Only those documents which
are declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid
down eligibility criteria”, will be considered for evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are
not liable to the disqualified and all their statements/documents submitted along with bid are true
and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-
E. Non submission of an affidavit by the bidder shall result in summary rejection of his/their bid.
And It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting
documents duly self attested by which they/he is qualifying the Qualifying Criteria mentioned in the
Tender Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the
submitted document of tenderer as far as his qualification for the tender is concerned.”

With the submission of the affidavit as mentioned above, the practice of verification of tenderer’s
documents by the RailTel may be dispensed with.
a) The RailTel reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required by the
RailTel, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification, by the
RailTel shall not relieve the bidder of its obligations or liabilities here under nor will it affect
any rights of the RailTel there under.
b) In case of any wrong information submitted by the tenderer, the contract shall be
terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and Security
Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel
for 5 (five) years.

27. GST:

Vi.

The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all
taxes & duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc. The offer
should be inclusive of packing, forwarding, freight up to destination, insurance charges.

ii. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST,

IGST, UTGST in case of award of contract. GST will not be reimbursed in the absence of
valid tax invoice.

iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of

such taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading
to disallowance of input credit to purchaser, the vendor shall be liable to pay applicable
interest under the GST Act to the credit of purchaser. The same provisions shall be
applicable in case of debit/credit notes.

Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all
type of applicable taxes such as SGST,CGST, IGST, UT GST along with respective
HSN/SAC code under GST Law (including tax under reverse charges payable by the
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recipient)

vii. Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST
at sources, the same will be deducted and remitted to the concerned authority.

viii. In regards to works contract, the tenderer should have registration no for GST in respective
State where work is to be executed and shall furnish GST registration certificate along with
Tender.

ix. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the
last stipulated date for the receipt of tender including extensions if any and the bidder
thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of
RailTel attributable to delay in execution of work within the control of bidder. The bidder shall,
within a period of 30 days of the imposition of any such tax or levy or cess, give a written
notice thereof to RailTel that the same is given pursuant to this condition, together with all
necessary information including details of input credit relating thereto. In the event of non-
payment/ default in payment of any of the above taxes, RailTel reserves the right to with-
hold the dues / payments of bidder and make payment to State / Central Government
authorities as may be applicable. However, if the rates are reduced after the last stipulated
date of tender, bidder has to pass on the benefits to RailTel.

X. In case of imported equipment: Anti dumping duty if applicable on the equipment proposed
to be supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance
Government of India has to be borne by the tenderer and shall be deducted from the amount
payable to the bidder at the time of making payment to the firm, if this duty amount is paid
to Custom Authority by RailTel.

xi. Evaluation Criteria: inter se position of the technically and financially evaluated offers will be
determined on total unit rate on CIP destination basis which will include basic rate, custom
duty GSST, SGST, IGST, GST, freight, insurance and any other charge or cost quoted by
the tenderer, including GST payable. On reverse charge by RailTel, wherever applicable.

xii. However, if the extension of contract period is on account of failure of contractor, no

compensation shall be made towards upward revision or imposition of any new taxes

Any benefit on account of downward revision of duty either in original contract period or during
the extended contract period shall be passed on by the contractor to RailTel

28. The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union Govt./State
Govt. / any PSU as on date of submission of the Bid. A self-declaration to this effect should
be submitted by the tenderer along with the bid

dokokok
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INTRODUCTION

INFRASTRUCTURE:

1.

1.1

1.2

2.1

2.2

23

24

25
2.51

252

RailTel has exclusive Right of Way along the Railway track. RailTel has built over 45,000 Kms
length of OFC route along the ROW and access network in cities on which different transmission
equipment, data network equipment etc have been deployed.

Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection
wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept
the site on as—is—where—is basis. The maintenance agency is not only responsible for the proper
maintenance of backbone UG/Over Head OFC laid between node to node but also the access OFC
network laid in cities (up to around 15% of total section length) . The agency is fully responsible for
the end to end performance between the two nodes in the entire jurisdiction of the teams reach
awarded.

The RailTel has DWDM, STM, telecom equipment’s, Power plant, DG sets, AC machine, earthing
etc in POPs on OFC network.

SCOPE OF WORK:

The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to
him. This shall include but not limited to undertake all required preventive measures of the OFC
route, rectification of faults and restoration jobs required for achieving the OFC link availability of
highest order.

The contractor shall carry out any OFC related works like attending to existing protection works,
splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the
already done protection work over culverts/bridges, wiring of equipment as directed by the
Engineer of the section. No additional payment will be made on account of these technical works.

The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom
equipment, power plant, minor repairing of shelters/building, Earthing arrangements general
cleanliness of the RailTel’s POP, and other such activity as advised by Engineer of the section on
periodical basis. In case of replacement or repair of any spares or parts of any equipment, payment
for the same will be reimbursed to contractor on actual basis.

The maintenance contract is planned to be awarded for a period of two year and extendable by1
year  on same terms & conditions. However, the contract can be terminated by giving 30days
notice before  the expiry of contractual completion period in case performance of the contractor
is not found satisfactory or as and when required by RailTel.

Preventive Maintenance for Cable Protection:

Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link
disruptions. It will be done by dedicated and exclusive team who will not be assigned any other
work. There should be at least one patrolman on approximately every 50-60 kms beat (or as
defined separately in the tender document for each section listed at Annexure-F) and between two
Long Haul Pops (also located at approximate length of 50-60 Km).Each patrolman has to be
equipped with a mobile phone with Android operating system which can run apps. Suitability
of patrol man shall be examined by Engineer before deployment.

Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train
and the entire section has to be covered at least thrice a week during daytime. If any activity is
observed which may affect the OFC, the patrolling team should get down and reach the suspected
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spot by foot or by any means and prevent any damage to the OFC. The matter must be reported
to the RailTel officials immediately. The time-to-time movement of the patrolling team shall be kept
informed on daily basis so that they can be contacted during emergencies.

Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block
sections on every day is covered and observe the condition of the OFC. It is expected that the
entire section under the contract will be covered by foot patrolling at least 3 times every month.
Therefore, for effective patrolling of the entire section by passenger train as well as by foot/bi-cycle,
as above, sufficient number of persons are to be engaged by the contractor. Monitoring of jobs
undertaken by other agencies in the vicinity of RailTel’s fiber network to ensure the safety of
RailTel’'s OFC cable shall also be done by assigned agents of the contractor.

Attending to / safe-guarding against any signs of damage or potential damage of RailTel's OFC
network, which come to light during patrolling.

Collecting information & accordingly coordinate with other agencies before the execution of work,
who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the
damages to RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies
working along the RailTel's OFC route to prevent damage to OFC link and the contractor will be
held responsible for any cut of the link by other agencies.

Liasioning also shall be maintained with other department like NHAI, Municipal corporations, Nagar
palikas, Rlys, Urban Development Authorities etc regarding the permission being given or shall be
given to other parties for any type of construction works along the RailTel OFC route. Regular
liasioning with various Railway authorities like Railway field officials of Engineering, S & T and
Electrical department and protect the OFC when any of these departments do work, which may
directly or indirectly affect the OFC in the section. However, only cost of the material (JC and JE),
may be reimbursed at SoR-B rates by RailTel for rectification of cuts during large scale
Railway/NHAI works in all the O&M contracts with the approval of ED/Region. In addition to the
above, Patch chords and FDMS where ever required in all PoPs will also be supplied by RailTel.
Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other cases it shall be equal
to the penalty proposed in Annexure”’C”. Since it is re-imbursement, supplementary bill duly
certified by section-in-charge and TM will be submitted for approval of ED and re-imbursement.
This clause is applicable for Backbone OFC NW

Additional patrolmen, if required for gauge conversion/ doubling works / continuous construction
works shall be deputed by the contractor including day-to-day open line works or railway such as
track works, bridge works and sleeper works etc. In case, additional patrolmen for the conditions
mentioned in Cl. 2.5.7 of Tender Document underwritten advice of Territory-in-charge are deployed
with prior approval of ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile
charges per month. Mobile with Android operating system which can run apps and SIM to be

arranged by contractor

Planned repairs to existing joints/Terminations:

The preventive maintenance should be carried out with prior approval and during planned
shutdown period generally during night time between 00:00 to 05:00 hrs. The additional shutdown
is not guaranteed, as number of customer circuits will be in operation.

Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC
route for improvement in the performance with link margin as per national/international standards
and instruction of Engineer with consumable material such as repair kit etc. No extra charges will
be payable for this schedule maintenance except maintenance charges as per SOR-A. However,
for attending OFC joint / termination and laying of cable etc as the case may be for improvement
of fibers which was identified as high loss / break / defective (at the time of taken over of the
section) payment will be made as per SOR — B rates.
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Preventive maintenance of OFC cable:

All measurements for preventive maintenance shall be carried out as per prior agreed time
schedule. The testing of all fibers including short haul fibers shall be done, once in every four
months for all sections and reports shall be submitted along with alternate bi-monthly bill. Any
defects observed in the OF cable or in any of the associated equipments shall be attended at site.
RailTel's maintenance supervisor will also accompany the teams as and when required. Testing
should be supervised by the Engineer. Working fibers will be tested as per the instructions of
engineer. OTDR testing report in proforma 1 & 2 will be submitted within 10 days of doing the
measurements.

Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one
correspondence. Station to station testing is required for spare fibers terminated at block stations
in both the directions. Run through fibers may be tested from end to end only. The periodicity of
testing is once in four months for all block sections.

Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of
more than 0.2 dB over the section fiber wise for all fibers tested in the given Performa in
print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and
loss per km at 1550 for all the fibers tested. The OTDR traces should be submitted in soft copy
format.

In a situation, where in the vicinity of RailTel's OFC network any major construction / doubling
projects are going on or are to start and necessitates re-routing through a new safe route of OFC
to avoid damage, Contractor shall explore feasibility of alternate routes & provide detailed route
plan for new location, where re-routing can be done.

Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the
report to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers---------------- RED

b. High loss fibers but usable in case of emergency---------- PINK

c. Working fibers GREEN
d. Spare usable fibers YELLOW

Summary of fiber condition should be provided in the Performa attached.

Equipment/other fault restoration Services:
The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ power
plant etc) & shall be available with maintenance team & transport etc for going to the section.

2.7.1.1 The AMC team shall support the Station Wi-Fi maintenance/ failure restoration as advised by

(i)
(ii)

(iii)
(iv)

RailTel's Engineer as specified below:

While attending the Station Wi-Fi failure, If required, RailTel engineer will take the physical support
of patroller of the section and restore the system by soft reboot/reset /jack-out, jack-in of cable for
the system etc

Since technical work is done by RailTel engineer only, no other obligation/penalty specific to this
work is involved

AMC team vehicle movement will not be asked for Wi-Fi maintenance / restoration of failure.

In cases where fiber splicing to be attended by splicer, if required, the payment will be made
separately as per SOR-B rates.
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Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in
Annexure-A or at any other place mutually agreed to. The Maintenance teams shall comprise of
manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day
to day expenditures, etc

On all working days the members of team with team equipments should be present in office of the
Engineer during office period unless team is assigned work in the section. The movement of team
members should be in the knowledge of Engineer responsible for O&M of the section. The
attendance of all team members shall be marked in the Performa accordingly. Daily diary of the
works and movement of all staff shall be submitted along with the bill duly verified by the Engineer
responsible for O&M of the section.

Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from local
authorities if required, excavation of earth to expose cable, laying of required length of OFC with
protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)&
back filling of pit (FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage
etc, provision/alignment/tightening of clamps and maintenance of Gl pipes and troughs on
bridges, supply and installation of cable Route Markers of RCC make and Joint Markers as per
specification, testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be
up-dated with each instance of cut, including date, cable location etc. Up-dated copies of relevant
sheets of ABD (As built drawing) will be submitted along with bi-monthly bill. Updated drawing of
whole section will be submitted in soft copy every 6 months & hard copy every year.

Restoration for OFC cuts:

Under OFC link cut condition, the following activities shall have to be taken up by the
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the network
traffic/service:

On receipt of information of fault in OFC the team stationed at the team HQ shall move immediately
for locating and rectifying fault as per the response time given below. The working fibers shall be
restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be
taken not to damage QUAD copper cable of Railways if laid in the same trench.

For the identification of exact fault location on immediate basis, the OTDR measurement of spare
fibore shall be made from the nearest telecom station/Node. For better clarity, the OTDR
measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at both ends of
cut and using dummy fiber spool of 1km, in case required.

After the OTDR measurement, the as-built drawing shall be referred and the physical site of fault
on ground shall be located. It may be possible that data in as- built document may not be
correct for the accuracy purpose, as such As-built drawing shall be taken as reference only. No
claim of contractor will be entertained on account of the inaccuracy of the as built drawing.
Accordingly, locating the OFC fault, the job of excavation in all types of sail, identification of OFC,
pulling of cable from both ends if feasible, construction of jointing pits, splicing of OFC, back filling
of trench &jointing-pit shall be taken up as per the standard procedure. Further, RCC marker at the
jointing pit has to be provided for identification of route as well as jointing pit, depth of cable etc
(Date of installing Jointing pits to be updated on route plan). This should be incorporated in the
cable route plan also with accurate offset and depth recorded. The splicing of fibers are to be
carried out in line with the installed fiber i.e. G.652 and measurements are to be taken on spare
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fibers. In case the active fibers are to be used, precautions are to be taken with regard to the power
launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the Engineer.

In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to
make two pits/ splicing joints required length of OFC supplied by RailTel has to be put in between
two joints. The spacing of joints/ pits shall be depending up on situation at site and shall be as
decided by Engineer. Remaining OFC has to be coiled in both the pits. Further, joint RCC markers
at each jointing pit have to be provided for identification of route as well as jointing pit. The precise
joint locations so provided should be incorporated in the cable route plan also.

After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic
from the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at
1550nm) shall be taken for all spare fibers & submitted to RailTel.

After the completion of site activities & hop test, the As-built drawing shall be updated by
incorporating the new details like OFC loop used, Joint-pit location, offset and depth of  cable
etc. Position of OFC should be shown from the center of the nearest track in as built drawing and
the length of loop in joint pit after fault restoration shall be incorporated in as built drawings. The
updated final as built drawings of cable route plans in soft and hard copies shall be made available
to RailTel after end of contract period.

After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by
RailTel & CONTRACTOR, shall be generated for the closure of the complaint.

Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the
Contractor.

In case the site condition is not favorable for the immediate permanent restoration of the fault,
the temporary restoration of the service fibers shall be taken up immediately with the approval of
Engineer. Permanent restoration work will not be considered in breakdown time unless there is
again link break during restoration job. Permanent restoration of joint is to be carried out by
contractor within 48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent
restoration some arrangement of manpower has to be done by contractor for safeguarding
exposed OFC till permanent restoration. No extra payment shall be given to contractor on account
of deployment of additional manpower to attend the cut. In case of further cuts at exposed OFC
location contractor will be accountable for this additional downtime of OFC link.

OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked & tested
before use at site.

It is mandatory for the contractors to install the jointing chambers and joint markers of RCC type
after permanent restoration is done and should therefore keep adequate spare stock. The
contractor shall keep minimum two nos. of jointing pit during the failure/cuts.

In case of any breakdown in the access network/last mile connectivity, Contractor shall be
responsible for obtaining approval at his own cost from statutory authorities like Municipal
Corporation, Development Authorities, Electricity Department PWD, NHAI and any other
concerned authority as required for carrying out the repair.
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Drains, pipes, cables, overhead wires and similar services encountered in the course of the works
shall be guarded by the contractor at his own cost, so that they may continue in full and
uninterrupted use to the satisfaction of the owners thereof.

Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines
cables or lines (whether above or below ground etc) whether or not shown on the drawings, the
CONTRACTOR must make good or bear the cost of making good the ~ same without delay to
the satisfaction of the Engineer.

CONTRACTOR shall observe in addition to Codes specified in respective specification  all
national and local laws, ordinances, rules and regulations and requirements pertaining to the
WORK and shall be responsible for extra costs arising from violations of the same.

CONTRACTOR shall have at all times during the performance of the WORK, a competent
supervisor on the site. Any instruction given to such Supervisor shall be considered as having
been given to the CONTRACTOR.

The CONTRACTOR shall employ as many personnel as required to comply with the local rules
and administrative orders governing the Working Hours of Employment the contractor shall be
responsible for compliance with all statutory requirements including personnel related matters.

Night Work: The contractor shall also work during night time and is required to complete the work
in all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps
shall be provided to safeguard the workmen, public and the Railway assets and to afford adequate
facilities for properly placing and inspecting the material and the work when the night work is in
progress.

The minimum down time shall include time taken in restoration of fault/cut caused by any means
like miscreant activity at day or night, due to work done by Railway or any other organization, due
to development of high losses / break at existing joints, fault caused due to rodent, ant etc.

In case of partial damage of the cable or development of high loss in the working and spare fibre
or cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing
the defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A.

In case contractor fails to complete the restoration of link (as per original condition) or submit
OTDR & test records to establish completion of work a penalty as given in the tender document
shall be recovered in addition to the recovery of amount spent by RailTel in restoration the link as
per SOR B rate of the work involved at site.

In no case the Engineer shall be held responsible for the delay in restoration except for the
instance of making availability of OFC (if required) for restoration.

In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The

payment for actual work done, including transportation, will be made as per relevant items of
SOR’B”.
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Examination of Finished Work:

When finished work is taken down for the purpose of inspection for any reason, the contractor
shall bear the entire expenses incidental there to in the event that the said work is found to be
defective. This situation may be applicable to both planned work as also to emergency restoration.

Mean-Time-To-Restore fiber cuts (MTTR) & Quality of work:

Response Time: The maximum response time is 15 minutes from the time RailTel informs the
team about the failure. Within this time the maintenance team should move towards the location
of fault.

Restoration Time:

The maximum restoration time is response time plus travel time including time for localization and
restoration. In any case, the restoration period including excavation & splicing should not exceed
six hours wherever easy approach roads are available and it should not exceed eight hours in
rural and remote areas where approach roads are difficult.

Where OFC has been laid by HDD method permanent restoration also to be by HDD method in
reasonable time.

In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network
and 16 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be
imposed as defined in tender document.

Record of Fault Repair Time:

Time taken by the Contractor from the time of lodging the complaint to the representative of
Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the
lead time for conveying the failure information to the OFC Maintenance Contractor) up to the time
of restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling
time. The Repair time of any fault occurred shall be calculated by collecting data from respective
NOCs of RAILTEL. After restoration of the link, a fault report is to be generated by contractor and
obtained joint signature with RAILTEL engineer for records. Any pending restoration of link on
account of RailTel shall be certified by Engineer and should not be counted in outage time.

If the splice loss of all the fibers are not within the prescribed limit, the contractor has to  re-do
the splice till the value is achieved failing which RailTel will carry out the work by itself deducting
a defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work
done by the contractor within twelve months from rectification and beyond the currency of contract,
due to defective workmanship/supply, the cost of material under warranty found defective will be
recovered from contractor’s dues/deposit available with RailTel.

During the maintenance or fault rectification work, should any damage occur to the
Railway QUAD and other cables, contractor is liable to pay compensation as demanded by the
Railway authorities.

2.10 Monitoring & maintenance at equipment locations:

The supervisor with maintenance team shall carry out preventive maintenance of each STM
64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations
for measurements, the contractor staff shall monitor the condition of the electronic/electrical
equipment installed for any alarms, order wire, battery voltage. Periodic watering of earths shall be
carried out. Cabling and wiring etc. shall be neatly dressed up.
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The equipment shall be cleaned with blower/vacuum cleaner & Engineer assisted for all O&M
activities and new equipment installations &advises the status to nominated RailTel Officials. The
building/pre-fab housing the equipments and its surroundings shall be kept clean & tidy by the
contractor. In case any discrepancies are observed, the matter should be brought to the notice of
the RailTel's Engineer.

The contractor will also check the functioning of Power Plant in the RailTel POP and report
immediately to Engineer in case of defect or if the temperature at the POP is high. Minor repairs to
the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR handles,
WINDOW/DOOR PACKING & general maintenance in respect of electrical items such as fans,
lights and upkeep of POPs etc will also be carried out by the contractor without any additional
payment.

The contractor will fill up of lube oil and or diesel oil as per instructions of Section Engineer-In-
Charge if is required, the contractor will arrange the same from the nearest petrol pump/depot
approved by the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual
on production of the receipt. In addition to it, 5% payment will be made towards cartage charges.

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data

2.1

2111

211.2

2113

2114

212

circuits to customer or as advised by Engineer as and when required, utilizing existing man power
resources. Accordingly one technician shall be available in the maintenance team, trained in this
type of work. All required material shall be made available by RailTel.

Maintenance Plan:

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the
network including the details of the man-power and equipments proposed to be located at different
sites to cover the jurisdiction as described in "Annexure-A (a, b & ¢)", the communication facilities,
the planned maintenance bases and the detailed plans to fulfill the tender conditions.

The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable
items with quantities suitable to meet the contractual requirements for the jurisdiction described
elsewhere in the tender document along with the Tender and make available resources to RailTel
officials for inspection, maintenance and corrective measures as and when required.

Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective
maintenance stations for handling all maintenance work in Railway area.

Submission of monthly & emergency report as desired by Engineer in the Performa specified by
RailTel will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC and
HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or
designated stores. All other materials including splicing enclosures shall be arranged by contractor
including Joint enclosure, Joint chamber and route marker of RCC free of cost. The material shall
be picked up by the contractor in advance from nearest RailTel's depot and shall be accounted
with reference to the specific incidence of fiber cuts. The transportation cost on differential distance
from nominated store shall be arranged by RailTel.

Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding
pipe over bridges/culverts etc meeting the specifications as detailed under the Technical
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specification of the tender document shall be done only after approval of TM. Contractor has to
keep stock of above items up to the satisfaction of Engineer.

The material issued to the contractor and remaining unutilized after completion of the job shall be
returned back to RailTel’s designated stores at the end of contract period. A monthly material
statement shall be submitted to the Engineer by the contractor.

Wherever new joint is provided or existing joint is attended for rectification during the maintenance
period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground
level.

Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall
be mandatory to assess the progress of work and for pin-pointing the constraints to ensure the
quality and speed of preventive/ protective maintenance work.

Taking over the section for maintenance:

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The
fiber parameters should be at least as good as or better than these were at the time of taking
over the sections by outgoing maintenance team.

b) The contractor shall complete the OTDR measurement (& power measurements to find out
criss-cross of fibers) of all the block sections for all the fibers and submit a joint statement duly
signed by the contractor and RailTel's Engineer indicating the faults to be attended for making
good of all the non-working fibers. This process shall be completed within 90 days from the
date of deployment. As one time drive, all criss-crossing of fiber to be got removed by the
contractor to save downtime during failure rectification. This will be done in close co-ordination
with Engineer of RailTel.

¢) The Engineer shall also advise the contractor of the faults to be attended to make the fibers
good at the cost of RailTel. A separate work Order will be issued by RailTel for such work. This
shall be completed in 90 days from the date of advice by RailTel. The payments of the above
work will be carried out as per SOR B rates given in the tender.

d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the
fibers to be attended within 45 days from the date of Deployment of team, a defined penalty
will be imposed.

e) Maintenance of all the fibers shall be the sole responsibility of the contractor.

f)  On completion of the contract, the OTDR measurement shall be carried out on all spare fibers
to ascertain the condition of cable, which should be same or better than the condition of the
cable taken over by the contract at the beginning of the contract period. In case there is an
increase in the number of fiber events at the time of handling over vis-a-vis the number of
events at the time of taking over (events/faults more than .5 db), the cost of rectification will be
deducted from the final bill of the outgoing team as per the SOR-B rates, the security amount
held may also be forfeited. Besides this, OFC route drawings handed over to the contractor at
the time of award of work shall be updated fully and submitted to RailTel, both in Hard and Soft
copy as given by RailTel incorporating the various changes occurred during the contract period.
No dues certificate shall be submitted by the contractor at the time of final bill for SOR-A and
SOR-B.

d) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification
of all the OFC faults and make the fiber good without affecting the regular maintenance as per
the scope of work.
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SOR B Items & Methodology For Operating:

Beside regular maintenance the Contractor has to work for improvement of fiber and for Cable
route strengthening work under “SOR - B”, as and when communicated by authorized
representative of RailTel in writing. The SOR for respective items to be executed in Schedule-
B which are enclosed to this tender document. Along with the items the rate for each item is
also indicated. If the items are executed, the contractor shall be paid as per rate indicated in
Schedule-B.

a. Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b
above, get the approval of the Competent Authority of RailTel and advise the contractor, in
writing, to carry out the work.

b. Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14)
to the contractor (successful tenderer) as per SOR B rates given in tender document.

c. Completion period will be specified in work orders as per site condition & nature of urgency.

d. In the event of failure of Contractor to complete the work within 90 days from the date of
issue of such order, Penalty will be imposed as per rule and the work will be entrusted to
outside agency, implication if any, arising due to execution of the work by outside agency
will have to be borne by the CONTRACTOR i.e.no claim for compensation will be
entertained. In case of repeated failure to take up SOR-B work, contractor can be
terminated.

CONDITIONS OF CONTRACT
The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in

"Annexure-A".

3.2 Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant

with the locations, OFC routes and types of jobs in details to be carried out therein as per the tender
requirement, so that they clearly understand the scope of work and assess the requirement of
resources to complete the work in scheduled time.

3.3 The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains,

3.4

3.5
3.6

various crossings, access details, on-route RailTel's maintenance bases etc., by visiting the sites
and collecting first hand information before submission of the offer. In case of any doubt, the
clarification may be taken from the RailTel before submission of the offer.

The Contractor shall be totally responsible for the successful execution of the OFC route
maintenance contract.

The contractor shall not sub-contract whole or any part of the work.

The data provided in the Tender document shall be used by the Tenderer for reference and
information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself
in regard to accuracy of data.

3.7 The CONTRACTOR shall be responsible for making an arrangement at each maintenance station for

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport
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facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity
in physical layer as per the contract.

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC
routes to avoid damage and cut, deployment of manpower, supply of required materials, erection,
installation, testing, documentation, including the related civil works necessary for ensuring the
complete end-to-end OFC connectivity in physical layer as described in the tender document at no
extra cost to RailTel.

3.9 The material used & workmanship shall satisfy the applicable standard Specifications.

3.10 RailTel shall be entitled to reject the goods, materials and work executed by the contractor, which
may not be conforming to the specifications within a reasonable time of installation of the said
goods and materials and charge the contractor for all expenses direct and consequential, incurred
thereby.

3.1 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for
completing the job in totality, it is to be understood that the contractor shall do so at his own cost
and contract price shall be deemed to have included cost of such performances and provisions so
mentioned.

3.12 The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand
gloves, safety goggles, rain gears etc to their personnel working.

3.13  During any construction work in public places, all precautionary caution boards, barricading heets
as per standard laws & rules to be used by the Contractor.

3.14 During the course of execution of the work, if any discrepancy or inconsistency, error or omission
in any of the provisions of the contract is discovered which needs to be clarified, the matter shall
be referred to Executive Director/RailTel who shall give his decision in the matter and his decision
shall be final and conclusive.

3.15  The contractor should ensure that the team employed by him shall not move or trespass to areas
other than the site(s) required for the execution of the work. Under no circumstances the
Contractor should infringe and carry out the work which hampers the Operations and Safety of the
Railways, train movements and damage Railway assets. The contractor is responsible for the
safety of team members while executing the work in the Railway areas.

3.16  The Contractor shall submit along with the offer the list of the number of personnel who will be
available permanently for the maintenance works of RailTel. This should include details of technical

qualification & minimum experience.

3.17 The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry
out all instructions given to him or his representatives during inspection.

3.18 Any work not conforming to the execution plans, standard specification codes or engineering
practices shall be rectified by the CONTRACTOR at his own cost.
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3.25

3.26

3.27

3.28

3.29

3.30
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Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

The CONTRACTOR shall provide the complete details of planning for items/materials,
test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as
mentioned in Annexure-A and B with the offer.

The CONTRACTOR shall observe in addition to codes specified in respective specification, all
national and local laws, ordinances, rules and regulations and requirements pertaining to work and
shall be responsible for any extra costs arising from violations of the same, which shall be borne
by the Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the
secrecy of all documents/information/drawings etc provided by RailTel during the period of contract
and shall handover all the documents back to the RailTel immediately after the termination of the
contract.

In case Engineer feels that the contractor is not able to execute the work to the satisfaction of
RailTel, RailTel shall at its own discretion can engage other agencies for that incident to ensure
the smooth execution of the job at the risk and cost of the contractor, after duly informing him
telephonically or through SMS, followed up by a letter.

The CONTRACTOR shall be solely responsible for making available for executing the work, all-
requisite construction equipment, special aids, tools, plants and testing equipment and appliances.
Such construction equipment etc. shall be subject to examination by RailTel for approval for the
same. Any discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or
the equipment replaced al-together, by the CONTRACTOR.

The representative of the CONTRACTOR shall take care for not to tamper with theRailTel's
installed equipments in the RailTel premises.

Access to the RailTel's facilities shall be allowed to the authorized persons of the
CONTRACTOR only with the prior intimation to RailTel's Engineer.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either
RailTel's Network Operation Centre (NOC) or the Engineer as indicated through telephonic
communication, e-mail or through fax. For this the CONTRACTOR shall provide RailTel with the
contact number, both landline and Mobile & e-mail address / Fax no. within 10 days from the
award of the contract.

The locations of repeater/cable route are indicated on the as-built drawings to be supplied by
RailTel after award of contract to a successful Tenderer. However, It is advisable that Tenderer’s
must visit site to familiarize themselves with all constraints, restrictions, access requirements and
available infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and
time, on account of any lack of data regarding above. The Contractor may visit the OFC route and
satisfy himself before quoting the rate. However, the route details mentioned in Annexure-A are
enclosed for reference only.

While executing the job at site by the CONTRACTOR, penalty claimed against any damage
caused to the infrastructure of RailTel & other parties shall be borne by the Contractor.

Tenderer's are advised to submit their quotations strictly based on the terms, conditions, and
specifications in the tender document and not to stipulate any deviations.
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Calibration of test and measuring instrument — instruments should always be calibrated,
instruments like OTDR/splicing machine/power meter to be jointly tested & report signed once
every month.
The CONTRACTOR becomes defaulter on the following conditions:
If he fails to repair fault and make the OFC link available within 12 hours.

Improper maintenance resulting in down time / consumables / loss of parts.

Loss or damage to RailTel’s property due to the acts of Contractor.

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external agencies on

account of loss/damage to their property due to the acts of Contractor.

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting

3.33

3.34

3.35

case of the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the
security deposit, if deemed necessary.

ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm till the
completion of entire period of contract, and no Price Escalation shall be payable on any
ground.

Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the
contract.

The contractor shall indemnify the Company against all losses or damages, if any, caused to it on
account of acts of the personnel deployed by him. The contractor shall ensure regular and effective
supervision and control of the personnel deployed by him and giving suitable directions for
undertaking the contractual obligations.

4. PAYMENT TERMS:

4.1

4.2

4.21

422

FOR “SOR -A” items:

As per provisions of tender document, payment will be made by RailTel on certification of work by
respective Engineer of the section. Submission of bills within15 days for previously completed two
months period is mandatory failing which a penalty as defined shall be charged. Bill of SOR-B and
its status shall be sent along with next billing cycle of SOR-A.

Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR
shall be paid once in two months for the maintenance charges for two months period subject to
submission of bill along with defined documents.

6 identical billing cycles of 2 month period each will be considered during any financial year. The
period should be viz. April to May, June to July, Aug to Sept, October to November, December to
January & February to March.

If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 15t
April/1st June/1st August etc) , the first billing period from the date of issue of LOA will be taken till
closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10t April,
the first billing cycle shall be from 10t of April to 315t May allowed to be taken proportionately.
Subsequently, the billing cycle will continue with the regular 2 Month billing period
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Cumulative Repair time is defined as the total time taken in each billing period of consecutive two
months where the link is not available for service in the jurisdiction of the contractor. This does not
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work
the working fibers shall be made available within 2 hours beyond which the time shall be added to
the Cumulative repair time, unless otherwise authorized by RailTel's Engineer. For the situation like
flood, fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the
discretion of RailTel, the extra time taken for repair may not be added in the cumulative repair time.

The amount payable against the maintenance charges is dependent upon the Cumulative Repair
Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing
period of consecutive two months. Accordingly, the value of the maintenance charges per month
shall be decided as per the following:

However, cost of JE over and above one set (2 nos) in two months (one JE per month) may be
reimbursed along with cost of joint pit as per the SOR-B rates. Cost of JE or JE and Joint pit (material
only) has to be reimbursed in case of city access network only to be maintained by the contractor
free of cost. Since it is re-imbursement, supplementary bill duly certified by section-in-charge and
TM will be submitted for approval of ED and re-imbursement.

In addition to the above, Patch chords and FDMS where ever required in all PoPs will also be
supplied by RailTel

Cumulative Repair Time of the faults in each billing period of consecutive two months 16 hrs for city
access network. Only circuit affected cases will be considered for CRT. If restoration is beyond 24
hrs (even if circuit is not affected also) down time will be considered for calculating the CRT

Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair
time of the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof.

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the Cumulative

repair time of the faults in each billing period of consecutive two months exceeds by next two hours
or part thereof

4.4.4.3 The following documents must be submitted duly certified by the RailTel’'s Engineer along with the

bill for payments for the respective sections:-

1. Month wise cumulative repair time taken.

2. Any other Recovery for contractor’s fault.

3. Certificate showing the due Payments have been made to all Team Members by the
Contractor as per the prevailing minimum wages act. The tenderer shall furnish an
undertaking that he shall indemnify RailTel, being the principal employer, in the event any
liability pertaining to employee of tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy
ABD available with Engineer shall also be corrected). There should be PF A/c & ESI
registration No. with the contractor. All the statutory provisions have to be made by the
contractor.

5. All applicable proforma/Annexure to be submitted
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6. Contractor should submit along with the bill, supporting documents of payment of wages as
per minimum wages act, to all the team members of respective section contract, for the
claimed bill period which should match the details as uploaded in Shramik Kalyan Portal in
the following format:

S | Name of | Phone |[Bank, Branch | ESI EPF Aadhar | Paid Supporting Document for
N | Team Number |details where | Number | Number | Number | Wage payment of Wages, PF,
0. | Member salary amount Amount | ESI by the mode of Bank
deposited challan/Electronic receipt/
NEFT/RTGS/UPI
(should match with details
uploaded in Shramik
Kalyan Portal)
6.1 Further, contract is liable for Termination if:
(i) Contractor fails to make the wages payment to all the team members for continuous
two billing cycle period.
(ii) However, if contractor not submitting bills for more than 2 billing cycle continuously, it

will be treated that contractor did not paid the wages to team member and a notice for
termination of contract will be issued to adhere the contract conditions failing which
contract will be terminated as per contract conditions.

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the conditions

4.5
4.6

stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In
case an agency is repeatedly touches the maximum level of penalty in consecutive billing periods,
it will be treated as default and the contract may be terminated (The idea is to discharge the work
in accordance with the contract efficiently rather than having major lapses and keep paying penalty
repeatedly).

Price Variation: Price Variation will not be allowed during the currency of contract.
No advance payments will be made.

FOR SOR B item:

4.6.1

4.6.2

100% payment will be paid after completion of work and on certification of RailTel engineer.
Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months

Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work.
Delay may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e.
Railways/State Govt. Authorities permissions, Natural Calamities like flood etc.

4.7 Warranty period: All material supplied / used and the work done by the contractor shall be guaranteed

against the defective manufacture/workmanship for a period of 6 (six) months. Cost of such defective

material shall be recovered from subsequent bills or from 5% amount held (in case validity of contract
is over).

TECHNICAL SPECIFICATIONS

INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC
Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or
flame) at the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse
together, will be used on RailTel’s network.
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5.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE:

5.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of
joint enclosure is described in the installation manual supplied with straight joint enclosure. This
includes the following:

Material inside joint closure Kit.
Installation tools required.

Detailed procedure for cable jointing.
Procedure for re-opening the closure.

oo w»

5.2.2. The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE,
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The
joint shall be protected CC/Fiber chamber (FRP/RCC) as approved by Engineer.
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Upkeep of associated assets like Power Plant, Shelters, Earthing

SCOPE OF WORK:

1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint
inspection will be done by RailTel Engineer & Contractor representative to check the functioning of
different equipments like power plant, shelters and earthing and defects/faults are to be recorded
jointly within 30 days from the date of start of maintenance and submit the report about the status
of associated equipment within 30 days else it will be deemed that all the equipments installed are
in working condition and responsibility for repairing will rest on contractor. One time cost of
repairing/replacement of faulty/defective equipment will be borne by RailTel on actual basis.

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the associated
equipment

3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated
equipment.

(A) Upkeep of Power plant equipment:
The contractor will do proper up keep at least once in a month at each station which will consist,
but not limited, of the following:

Battery Charger:

1. Testing of Auto changeover of SMRs.

2. Checking of current setting as per load.

3. Checking of input & output voltages and recording the same as per format given in the maintenance
manual.

4, Checking of extension and reporting of alarms to NMS, wherever provided.

5. Checking of proper connection of input and load cables and distribution amendment provided.

Battery Set:

1. Checking and recording of individual cell voltages as per format given in the maintenance manual.

2. Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel
Engineer.

3. Cells whose voltages/conductance is found to be below prescribed value should be noted and

Engineer advised.

4, Checking of battery voltages at equipment end.

5. Checking of proper connection of load cables.

6. Cleanliness of battery cells and bank.

7. Checking of sulphation/physical damage

(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: deleted

(C) Upkeep of Diesel Generator Sets:
1. deleted
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deleted

All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor.
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5%
towards cartage charges to contractor.

deleted
Upkeep of Shelters/Building:

The contractor will do the proper upkeep of shelter once in three months which will consists (but
not limited to) of the following:

Checking of leakage of water and repairing of the same.
Tightening the nut & bolt of the shelters in case of loose.

Minor repair of shelter if any.

Checking of condition of doors, windows and locking arrangements
General cleanliness of shelter once in a month.

Upkeep of Earthing Arrangement
The contractor will do the following activities as per schedule given below:

Watering of the earth pits on every visit ( at least once in a month).
Checking of the physical connections at equipment ends.
Tightening of nut/bolts once in a quarter.

Measurement of earth resistance once in six months under supervision of RailTel Engineer. At least
one measurement shall be done during peak summer.
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Annexure-A
Jurisdiction of OFC Maintenance Sections

a) The OFC section shall have at least one maintenance team stationed at the team headquarters.
List of maintenance sections where the maintenance teams are to be deployed is furnished below:
Bimonthly
. Length aIIowefi Team head Type Tender
S Section (Km) cumulative o of Number
N repair time a OFC
in hrs.
Main Line
Ernakulam Territory
i 2023-
Calicut-Cannanore-Cheruvathur- 220 8 Cannanore | YC &
1| Mangalore Aerial | 24/31
Note: City Access network will also be maintained by the maintenance team which will be up to

around 15 % of total section length without any additional cost

RailTel also reserves the right to add or delete any maintenance section. However, payment will be
made as covered in the preamble.
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Annexure - B

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:

(@)
1.

2.
3.

e Y

N

©® N Ok W

9

10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.

Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate with
relevant Experience in field work,)
Technician for Splicing & Measurements (main splicer).

Electrician - Deleted

Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one Man for
about 50kms beat or as defined separately in the tender document for each section listed at Annexure-
F). However, the contractor has to deploy extra manpower for as and when needed during any Railway
work or other agencies work in the section.

Bike patrollers for surveillance in city access cable area for 50 Kms.

Un-skilled manpower for trenching etc. as and when required.

Driver of the vehicle.

All team members should have 4G enabled mobile android handset(with GPS monitoring) failing which
it will be treated as the team member is not available on that day and penalty will be imposed for non
availability of team member as defined. It is a must and binding on the bidder to provide consent of
all the team members including patrollers, to permit RailTel for tracking/monitoring their movements
for better management of day-to-day activities of the team.

Vehicle to be pickup truck with 2 Indoor Cabins & one open carriage area similar to Tata
Yodha/Sumo/Bolero or similar model or equivalent Utility Vehicle fitted with GPS tracker for
transportation of men, machines and stores. Vehicle shall be in good working condition not more than
five years old.

Portable Generator set Kirlosker/Honda/Eicher or similar make or suitable power storage device,
lighting arrangement like emergency light/gas light.

Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make.

Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make.

OTDR (dynamic power to be as 30 dB), Anritsu/JDSU/Yokagawa or similar make.

OFC cable Route Detector

Spare battery with charger for splicing machine.

Cable Splitter for vertical cutting of PVC sheath & armor.

All sorts of patch-cords and connectors for the purpose of measurement

Duct Cutter

Road-o-meter.

Clamp type earth megger and clamp type AC/DC multi meter

Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.)

Tool/Tackles kit.

Blow lamp/ hot air gun for sealing joint closure.

1 Km length dummy fiber spool.

500 m Aerial OFC having 12 fibers.

Rexene/Polythene & Umbrella cover etc.

Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make

Clamp type earth megger

Visual fault locator meter

(c) Vital Materials

1. Splice/Joint Closures — 5 Nos
2. Splice/Joint chambers — 2 Nos
3. Route Markers — 5 Nos

4. Termination boxes — 5 Nos
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Note: OFC test and measuring instruments must have been calibrated in a year once from an
established national Testing Organization/ lab. Up to date Certificates should always be available.

Manpower and equipments should be available with the maintenance teams round the clock as listed

above. However contractor can add more manpower & equipments for speedy maintenance & minimizing

downtime without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by the
contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except sanctioned leave
granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list given above), penalty as
defined will be deducted. No man power or equipment can be changed without prior ascertaining the
suitability by the Engineer & his approval. Each such change shall be pre-reported in writing to
Engineer.

Page 35 of 91



RailTel/e-Tender/OT/SR/ERS/2023-24/31

Annexure-C

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC and Others

covered under this maintenance contract:

S Description of deficiencies Penalty
No.
1 Non-submission / non-modification of as built drawing | Rs. 1,000/- per fault
(Only modifications made to be submitted)
2 Non-submission of OTDR traces to be taken before Rs. 5000/- per section
and after rectification of cable fault /cut (involving two
joints).If OTDR traces is submitted within next billing
cycle, the penalty will be returned back to the
contractor.
3 For provision of joint pit within 30 days no penalty
From 31 day to 60 days, penalty of Rs.5000/- per joint pit
From 61 days to 90 days penalty of Rs. 10,000/- per joint pit.
After 90 days, case will be considered for termination.
4 Swapped fibers not restored (involving at least one Rs.5400/-
joint)
5 Cable laid during fault restoration / rectification (small | Rs. accepted rate of respective SOR —B + 20
length) at lesser depth without protection. % )
6 Cable laid temporarily over bridges and leads to | Rs 2 x (accepted rate of respective SOR — B
subsequent failure (involving two joint). +20%)
7 Splice loss of all fibers not within prescribed limit (0.05 | Rs 6000/ -
db per splice)
8 In case MTTR exceeds the prescribed restoration time | Rs 5000/- per two hours or part thereof.
for the section 6/8 Hrs Bi-monthly for backbone network
and 16Hrs for access network)
9 Unavailability of communication with maintenance | Rs.1000
team/patroller
10 Non-Submission of OTDR reading and Power meter | Rs.5000/- per section+ Rs. 2500/- for every
readings of all fibers (Once in a four month). week or part thereof till the next periodical
report falls due
11 Failure or non availability of Transport/Vehicle. indicated | Penalty is: Rs.1000/- per day for non
in item (b) 1 of Annexure-B provisioning of vehicle as per tender condition
(This will be applicable even if vehicle is
available but not as per tender condition). In
addition, firm has to bear the cost of hiring of
vehicle for movement of men and material to
site for restoration of failure.
12 Non Submission of joint report indicating the fault to be | Rs.2500/- per week or part therefore beyond
attended within 90 days from Date of deployment of | 90 days up to next 45 Days from the date of
team deployment of the team
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13 Non Submission of bill for previously completed two | Rs. 200/- per week beyond 10 days upto next
months within 15 days of completion of billing period. billing cycle, subsequently Rs. 500/- per week.
14 Absence of Supervisor/ Technician/Splicer/Patrolmen | Rs. 1000/- penalty each per day per person
from site.(indicated in item (a) 1 to 7 of Annexure-B). (If the person is under sanctioned leave then it
should be in knowledge of Engineer and
contractor should deploy another person in
place of absent person).
15 Non availability of Vital equipments Per day Rs.500/- each for non availability of
items indicated in item (b) 2 to 21 of Annexure-
B
16 If foot /bi-cycle patrolling not done Rs.600/- for one time-per block/sub section in
a month( i.e. if foot patrolling not done in a
month for one sub/block section penalty per
month imposed will be 3X600 = Rs. 1800/- per
month since three times in a month to be done)
17 Non-execution of SOR-B work within 3 months 20% of the cost of SOR-B work from SOR-A
bill of that period (work communicated in
writing by authorized representative of RailTel)
18 Upkeep of shelter/earthing arrangement /power plant | Rs. 200/- per day per location.
etc.
19 Joint Marker Penalty Rs. 1000/- per joint marker for non
provisioning of Joint marker within 30 days
20 Criss crossing of fibers during carrying out the SOR A | Rs. 2000/per joint
works.
21 Non availability of vital materials as indicated in item Penalty of Rs. 500/ per day per Material for

(c) of Annexure B :

items 1to 4
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Schedule of Rates “SOR-A”

(Name of the section)

a) For OFC Maintenance & upkeep of associated gears/equipment/equipment
Total
Estimated
Length Estimated Maintenance
Sr of Maintenance | charge in Rs. Tender
N : Description section | charge in Rs. for the Section
o . ] . . no
in of the section | section in two
RKMs per month years
(Inclusive of
All taxes)
Ernakulam (ERS) Territory
Maintenance of Calicut-Cannanore- 2023-
T 1 oFc 2L RE 00 Rs. 7117588 Cheruvathur-Mangalore 24/31
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Schedule of Rates -“SOR-B”

For OFC Route strengthening & other works

Note: The base rates given below for SOR-B are exclusive of GST. The work orders issued for Railway
Diversion works will attract GST @18% and that for RailTel own works GST applicable will be @18%
over the base rates.

Unit
SN | ltem Description Unit | Rate
(Rs.)
Casting of circular FRP chamber, bottom plate and top covers(1:2:4
concrete mix) with reinforcement, two hooks in each half cover, provision
of duct holes as shown in the drawing. Excavation of circular pit to a
1A FRP depth of 1300 mm, dia of 1500 mm, positioning of bottom plates, No 4279
Chambers | chamber and top covers (two halves). Chamber to be filled with river
sand to the brim of the chamber after cable blowing and splicing, top
covers placed, refilled with excavated soil and rammed etc., complete to
the finished item of work as directed by the RailTel Engineer-in-Charge
Supply & installation of jointing pit as per drawing with cover and
RCC required trenching to ease out cable/duct. (The joint chamber should be
1B | rompers | Of the size of outer dia 1100 mm, Height -600 mm (2 pieces of 300 mm | No 4250
each). The thickness of the wall should be 50 mm and each piece of the
chamber should have suitable groves to fit each other).
RCC W . 490
2 Route Marker Supply and fixing of cable route markers as per drawing No
3 Concreting | Concreting for protection of OFC cable Cu.M 4000
! Supply & laying of 50 mm dia Gl Pipe 1S1239 medium grade with holes
G.l. (Pipe on . . . .
drilled as an anti theft measure coupling etc. on bridges/trenches/other 500
4A RCC ) . . Mtr
. surfaces with CC at every 1m as per drawing. Concreting rates shall be
Bridges) i
separate as per item 3A.
. Supply & laying of 75 mm dia GI Pipe 1S1239 medium grade with holes
G.l.(Pipe on i . . . .
. drilled as an anti theft measure with threads on either end for coupling 620
4B Girder ) 1 . Mtr
Bridges) etc. And suitable 5 Mtr. GI clamps as per site requirement on
9 bridges/trenches/building entry/other surfaces
. Trenching to a depth of 1 mtr and appropriate width for pipe/duct/Cable
Trenching - . ) i .
5A (1Mtr with and backfilling after laying OFC/duct. This includes provision of 9 bricks Mir 126
. / mtr& Fixing of route marker of RCC embossed “RailTel” and painted
bricks) . .
with Orange, as per specification.
Trenching Trenching to a depth of 1.2 mtr and appropriate width for pipe/duct/cable 135
5B (1.2Mtr - . B Mtr
and backfilling after laying OFC as per specification.
depth)
5C Hard Rock | Cutting hard rock for 0.3 mtr depth of trench Mtr 245
6 Sand filling | Providing dry sand in FRP/RCC joint chambers up to 400mm height NO. 750
Laying of Laying of OFC/ QUAD Cable in trench and through HDPE/GI/RCC pipes 15
7A Mtr
OFC where ever necessary.
7B Laying of Laying of HDPE duct in trenches. Supply and pulling of nylon rope Mirs 12
HDPE duct | through it. [
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Supply of optical Fibre splicing (Joint) Enclosure (24F) for loose tube
complete with all accessories as per TEC specifications no.

oA (E):go‘g:: TEC/GR/0JC-02/02 Sept 2003 or latest with the following additional | \ 2450
o4f features. The Joint Enclosures must be of Raychem make model FJC-
400 or VXL make model VT-200 or 3M make model 2179 CD HS S4
only
8B 4A8F Suppl}/ qf optical Fibre splicing (Joint) Enclosure (48F) as per No 2450
specification
Rectification & re-splicing of existing mid section OFC joints. This 7000
8C . e e N No.
includes supply and provision of joint repair kit & sleeves
Repair of | | ponair of existing OFC. [ilhinal Joint (24 FIR8l This includes Splicing 3500
9 Terminal . ; ) . . No.
OFC Joint. of all the 24 Fibres./dropping of fibre/pigtail as required.
Horizontal Horizontal Drilling at a approximately depth of 1.65/1.2 m below the 425
10 Drilling formation level of the earth including insertion of DWC pipes along with | Mtr
couplings etc.
Vehicle for | Additional transport charges for attending failures in adjoining section in
11 Adjoining emergency Kms 15
section
Transport- | Transportation of OFC cable/HDPE duct drum Drum
12 ation of Km 29
Cable /
HDPE Duct
Painting of | All outdoor assets like prefab /building, channels and other protection
13 outdoor equipment on steel girder bridges etc to be painted as per IR telecom | Sft 28
assets manual.
. Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 Part Il in 30 mtrs 77
14 DWC Pipe length with 2 snap fit couplers for jointing Each 30 mt coil length. Mtr
Rectification | Excavation of trench or opening /finding the existing joint pit approx.
of high 100 mtr as a preparation for testing/rectification of fiber and its
loss/break of reinstatement by backfilling sand and ramming of excavated soil etc 4707
15 i . No.
fiber in
existing joint
enclosure
Pulling of Pulling of aerial OFC with 4 mm G.I. wire support clamped at every 1 10
16 o RM
aerial fiber Mtrs approx..
OFC route tracing & submission of corrected cable route plan ( soft copy
17 Cable route | in CD and two hard copies). Cable Route plan should contain LC Km 1442
tracing gates,culverts/bridges,joint chambers, stations, offset, depth of cable at
every 100 mtrs
Track/Road/ | Trenching to a depth of 1mtr below rail/Road/Platform level , placing of
18 Platform G.I.Pipe( as per IS 1239 pt.I&pt.ii)), 50 mm dia.(inside) in the trench | Mts 657
crossing made, backfilling and ramming
19 Protection work at bridge/culvert : Supply and provision of Channels, clamps,

fixtures, Troughs, ssnuts & bolts etc.
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Supply & Fixing of M.S. Channel, (C-section, 75 mm X 38 mm X 6 mm)

length 1.5 meter or as per requirement depending on site condition No. 636
ii Supply & Fixing of "Z" clamp, of M.S.flat (300 mm X 38 mm X 12 mm) No 56
for fixing of M.S. Channel '
iii Supply & Fixing of (perforated) G.I. Pipe (as per IS 1239 Pt.I&Pt.1l) 50
mm dia. (inside) for entry of cables on bridges / culverts as per drawing | ptr 313
No. RCIL/ER/DRG-08 A& B/06. Perforation of pipes to be done
iv Supply & Fixing of Clamp, made of M.S. flat (250 mm X 38 mm X 6 mm)
for fixing of G.I. Pipe (50 mm dia) and for binding trough & trough cover | No. 24
Protection on M.S. Channel
work at = -
v bridge/culvert Supply & Fixing of G.I. Trough, (C-section, 75 mm X 50 mm X 50 mm)
MAge/CUlvVert | 4 5 mm thick on M.S.Channel or as per requirement depending on site | Mtr 164
condition
Vi Supply & Fixing of G.I. Trough cover, (C-section, 78 mm X 25 mm) 1.2
mm thick on M.S. Channel or as per requirement depending on site | Mtr 91
condition
vii Supply and provision of Hexagonal Nuts & Bolts 8 mm X 38 mm with
. N Nos 7
spring washer, flat washer, check nut for fixing Clamps.
viii Supply and provision of Hexagonal Nuts & Bolts 10 mm X 38 mm with
spring washer, flat washer, check nut for fixing “Z” Clamps. Nos 15
In case, additional patrolmen for the conditions mentioned in Cl. 2.5.7 of Tender Document
underwritten advice of Territory-in-charge are deployed with prior approval of ED/SR,
20 Petrol man | payment will be as per minimum wages act plus Rs. 300/- for mobile charges per month.
Mobile with Android operating system which can run apps and SIM to be arranged by
contractor
» Splicing and termination of 48 Fiber OFC  ( Splice enclose supplied by | NO- 7872
21 Splicing .
RailTel)
Splicing rate for 12 aerial fiber No. 2460
22 Aerial fiber
Splicing rate for 24 aerial fiber vl 4921
Drawing of Drawing of Armored 12F OFC on the poles using suitable fixtures (as | Mts 6
9 per the type of poles). After completion of drawing of OFC, all the 12
23 Armored 12F | _ .
OFC fibers should be tested. If any break/high loss even observed, the same
shall be rectified by the agency without extra cost
o4 Releasing of | Releasing of aerial OFC, neatly making coils and transporting it to Mts 4
O/H cable RailTel stores/POP of the location.

Signature of the Tenderer with Stamp
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

1.1

1.2

GENERAL INSTRUCTIONS

Tender is invited by the General Manager/Southern Region on behalf of M/s RailTel Corporation
of India Limited, Southern Region for the work as defined in preamble para1.

The Preamble, Instructions to Tenderer’s and Conditions of Tendering, Scope of work, Description
of work & SORs, all Annexure & Forms and Corrigendum & Addendum etc, if any, shall, hereafter,
be collectively referred to as the "Tender Document".

INTERPRETATIONS

The following terms wherever occurring in the tender Document and wherever used throughout

the execution of the contracts, shall, unless excluded by or repugnant to the context, have the
meaning attributed the re to as follows:

"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director of
this Tender whether in whole or in part.

"CONTRACTOR" Means the successful Tenderer, i.e. the Tenderer whose Tender has
been accepted either in whole or in part.

"CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory capacity who shall
be so declared by the Contractor and who shall be authorized for any work specified in the
Contracts. He shall be responsible for proper execution of contracts.

"MONTH" Means any consecutive period of thirty days.

"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments and
appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed.

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive Director

Southern Region 6" floor 6A, Gumidelli Towers, Begumpet-500016.(complete address
of the to be Executive Director furnished)

“Section “Means they are as to be taken up by the Contractor for execution of maintenance work
and other maintenance related work given in the tender document.

ENGINEER shall mean a RailTel employee who is responsible for Maintenance carried out in
particular section by Maintenance team.

ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for
ensuring that all field works covered by the contract are carried out in accordance with approved
designs, drawings & specifications and conditions of contract as agreed to.

“‘“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway
stations.
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"TENDERER" Means and includes any firm of engineers or Contractors or any company or body,
corporate or otherwise, who submit the Tender which has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer
/Contractor has Tendered/contracted according to the specifications, drawings and Annexure here
to annexed or to be implied there from, or incidental there to or to be here after specified or
required in such explanatory instructions and drawings, being inconformity with the specifications,
drawings, Annexure and schedules and also such instructions and drawings additional to
the a for mentioned as may from time to time be issued by the Engineer during the progress of
the contracted work.

"WRITING" Includes all matters written, typewritten or printed either in whole or in part.

LOCALCONDITIONS

It will be imperative one ach tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract before quoting .The
Executive Director shall not entertain any request for clarifications from the tenderer regarding
such local conditions. No request for the change of price or time schedule of delivery of stores
shall be entertained after the offer is accepted by the Executive Director on account of any local
condition or factor.

The intending tenderer is advised to study the tender document carefully before quoting. Any
submission of a bid by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication thereof .The conditions
and specifications shall be deemed to have been accepted unless otherwise, specifically
commented upon by the Tenderer in his quotation. Failure to adhere to any one or all these
instructions may render his offer liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender
document or he has any doubt to their meaning, he should atone notify the RailTel who may
send a written clarification to all tenderers.

COMPLIANCETOTENDERCONDITIONS, SPECIFICATIONS&DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender document that
either his tender complies in every respect with the requirements of each clause and sub clause
or if not, precisely how they differ from the requirements of the tender. In later case, the
Tenderer shall enclose a separate statement indicating only the deviations for any clause or
sub-clause of Conditions of Contract, Instructions to Tenderer’s and Conditions of
Tendering, Technical  Specifications, Preamble etc. which he proposes with justifications for
deviations proposed. The Executive Director reserves the right to accept or reject the deviations
and his decision there on shall be final.

The Services offered shall be in accordance with the drawings and specifications &conditions
of the contract.

Contractor should give details of contract carried out giving details of the name of the contract,
date of award, length of the section, value of the contract, the original execution period and the
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actual execution time taken. This will be supported by a user certificate.

The tenderer should provide information about the compliance of various clauses /subclasses
/paragraphs ( when tenderer plans to give separate compliance of each paragraph or sub
clause) of tender document

EARNESTMONEY
The tenderer shall furnish an amount as given in Preamble as earnest money to be paid for
each for each tendered section through E-NIVIDA.

The validity of offer will be 60 days from the date of opening of tender ‘as given in Preamble. It
being understood that the tender documents have been sold/issued to the tenderer and the
tenderer has been permitted to tender in consideration of the stipulation on his part that after
submitting his tender he will not resile from his offer or modify the terms and conditions there of
in manner not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by
the RailTel.

The Earnest Money receipt shall be incorporated in the original copy of the tender document.
Other copies of the offer shall contain true copies of Earnest Money receipt.

The earnest money may be forfeited under the following circumstances.

If tenderer with draws its tender during the period of tender validity specified in Preamble

In case of successful tenderer, if the tenderer fails to sign the contract inaccordance with relevant
para of Preamble and to furnish PBG in accordance with relevant clause of preamble .The earnest
money of unsuccessful tenderer will save as here in before provided, be returned within
reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss
or depreciation that may happen to the security for the due performance of the above stipulation
to keep offer open for the period specified in the tender documents or to the Earnest Money while
in their possession or be liable to pay interest there on.

If the tender is accepted, the amount of Earnest Money will be held as security deposit as per
relevant para of Preamble of tender document for due and faithful fulfilment of contract.

The tender not accompanied by Earnest Money as mentioned in clause 5.3above or if any of
the documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily

rejected & EMD will be forfeited.

The Security Deposit shall be released as per relevant clause of preamble

For UDYAM reqistered firm

For Small Scale Units / Micro Small Enterprises/ MSME registered with UDYAM under Ministry of
MSME and participating in this tender, following exemptions shall be available

(i) They shall be exempted from submission of cost of tender documents (if applicable).
(ii) They shall also be exempted from depositing Earnest money.
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These exemptions shall be applicable provided Tenderer registered with UDYAM and
registration is current and valid. Firms calming these exemptions are required to submit along with
their offer, a copy of their current and valid UDYAM registration certificate, otherwise their offer would
not be considered, will be treated as invalid and summarily rejected.

(iii) As mentioned in Section 7(4) of Ministry of MSME's Notification No. S.02119 (E) dated 26th June,

2020, an enterprise registered with any other organization under the Ministry of MSME shall
register itself under Udyam Registration. With effect from 01.07.2020, MSEs registered under
Udyam Registration are eligible to avail the benefits under the Policy.

(iv) However, traders/ distributors/ sole agent/ Works Contract are excluded from the purview of Public

6.2

6.3

6.4

6.5

as below:

WBTE LIMITELD

Procurement Policy for MSEs Order, 2012. Further, as mentioned in O.M. No. 5/2(2)/2021-E/P &
G/Policy dated 02.07.2021, Retail and Wholesale traders can register on Udyam Registration Portal
for the purpose of Priority Sector Lending (PSL) only. Accordingly, in Udyam site if it is mentioned
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Then, the tenderer submitted Udyam certificate showing above in Udyam site will not be
considered for exemption of cost of tender and EMD and their tender will be summarily
rejected.

SUBMISSION OF OFFERS

The offer in the prescribed forms should be submitted before the time and date fixed for
the receipt of the offers. Offers received after the stipulated time and date will be summarily
rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened
at the same time on the next working day.

The offer shall be either typewritten or written neatly in indelible ink in English. Each page of the
offer must be numbered consecutively. A reference to total number of pages comprising the
offer must be made at the top right and corner of the top page. The supporting documents should
be submitted either in original or duly signed by the authorized signatory of the tenderer. The
original documents shall be produced for verification when called for.

All copies of the tender papers shall be signed in ink by the tenderer, on each page including
closing page in token of his having studied the tender papers carefully.

RATES IN FIGURES &WORDS:

i) All prices having a bearing on the quoted price shall be written both in figures and in
words in the prescribed offer form. In case of difference in words and figures the amount
written In words will be taken into consideration.

ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit
rate will be taken for evaluation purpose.
iii)) Incase the schedule of requirement quoted by tenderer is incomplete with reference to

tender document, the offer is liable to be rejected.
Page 46 of 91



6.6

6.7

10.

1.

12.

13.

14.

15.

RailTel/e-Tender/OT/SR/ERS/2023-24/31

ATTESTATION OF ALTERATION:

No scribbling is permissible in the tender documents. Tender containing erasures and alterations
in the tender documents are liable to be rejected. Any correction made by the tenderer/tenderers
in his/their entries must be signed (not initialed) by him/them.

Submission of tender BID will be done as per relevant para of Preamble.

UNITPRICES:

Unit prices should be quoted in Indian Rupees by the tenderer after taking all the relevant
factors into consideration and these should be Firm and all inclusive without any variation
clauses. The prices shall be quoted in rupees for the units under metric system.

VALIDITY OF OFFER
The tenderer should keep the offers valid for the period as mentioned in “Preamble”.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration
negotiates for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal
of the original offer and the rates originally quoted will be binding on the tenderer/s.

OPENING OF TENDER:

Tenderer’s Bid will be opened at the time & date of opening of the tender given in relevant para
of preamble in presence of such Tenderer's/ Authorized Representatives who choose to be
present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY
The tender documents are not transferable. The cost of tender paper is not refundable.

ERRORS, OMISSIONS&DISCREPANCIES

The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions
due to typing or any other error and find out, shall bring it to the notice of the Engineer In-charge
without delay. In case of any contradiction only the printed rules, and books should be followed
and no claim for the mis-interpretation shall be entertained.

WRONGINFORMATIONBYTENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create
circumstances for the acceptance of his/their tender forfeiting his EMD. Also, if the wrong
information leads to release of any wrong payment, the contract will be cancelled and Security
deposit & PBG will be forfeited.

QUALIFYINGCRITERIA
For qualifying in tenderer’s bid shall be required to meet the eligibility requirements as given
irrelevant para of preamble.

SYSTEMPERFORMANCEGUARANTEE

The  Contractor shall give unqualified and unconditional guarantee that the maintenance team
deployed by him will achieve desired objective, If he needs to depute any additional Man,
Machine & Material to achieve desired objective, no extra payment shall be made to the
contractor. Amount as defined in the preamble will be held towards the same.
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EVALUATIONOFOFFER

The e-tenders received will be evaluated by the Authorized representative of RailTel as per
eligibility & evaluation criteria given in the tender document.

However, the RailTel shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. The purchaser reserves the right to accept
any tender in respect of the whole or any portion of the work specified in the tender document.

AGREEMENT

The successful tenderer/shall be required to sign an agreement with the representative of RailTel
for carrying out the work according to the tender documents within 15 days as indicated in
relevant para of preamble

TENDERER’SADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication
sent tothe tenderers by post at his said address shall be deemed to have reached the
tenderer duly & timely, notwithstanding the fact that the communication could not reach the
tenderer at all or in time for whatever reason. Important documents shall be sent by Registered
Post and will be dealt as per relevant para of preamble

kkkkkkkkkkk

Page 48 of 91



PARA

©e NN

11.
12.
13.
14.
15.
16.
17.
18.

19.
20.
21.
22,
23.
24.
25.
26.
27.
28.
29.
30.

RailTel/e-Tender/OT/SR/ERS/2023-24/31

Section-ll
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SPECIAL CONDITIONS OF CONTRACT

TENDERDOCUMENTS

The services and quality required, bidding procedure and contract terms and conditions are
prescribed inthetender documents. The set of tender documents issued for the purpose of
bidding includes following to get herewith Corrigendum and Addendum, if, any.

Section-I: ) Preamble.
1)) Checklist & tender notice
lii) Introduction, scope of work

Section-Il: ) Instructions to tenderers and conditions of tendering. Special
) conditions of contract

) Forms, Proformas & Drawing of Tender

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works/Contracts under the purview of the contract shall be governed by tender
documents.

Any special conditions stated by the Tenderer in the covering letter submitted along with the

tender shall be deemed to be a part of the Contract to such extent only as have been explicitly
accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 15 days after having been called up on by notice tod o
sobeboundtoe xecute anagreementbased on accepted rates, terms and conditions, in
such form as the RailTel may prescribe, and lodge the same with the RailTel together with
the conditions of contract, specifications and Schedule of prices referred to there in duly
completed. The form for agreement is referred as Form no. 1.

CONTRACTPERFORMANCEGUARANTEE (Security Deposit)

On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tenderer
shall deposit an amount to RailTel as defined as per relevant para of preamble rounded off
the nearest whole number towards payment of Security Deposit for due fulfillment of the contract

Details as to how SD will be deposited and released are given in the preamble.

CONTRACTOR'SOFFICE
Tenderer shall  state in the tender his postal address fully and clearly. Any communication
sent to the tenderers by post at his said address shall be deemed to have reached the

tenderer duly & timely notwithstanding the fact that the communication could not reach the
tenderer at all or in time for whatever reason. Important documents shall be sent by Registered
Post and will be dealt as per relevant para of preamble

PROGRAMMEOFWORK

The Contractor shall have necessary resources to execute the work/contract so that the entire
work is completed within two year period as mentioned in the relevant para of preamble from the
date of issue of Letter of Acceptance of the tender.

Contractor has to commence work within 21 days from the date of issue of Letter of
acceptance.
The Contractor shall be held responsible for the execution of the work/contracts according to

the various clauses of the Technical specifications, instructions/drawings etc as per tender
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conditions. Failure to comply with any of these will be dealt with as per provision laid down In
Conditions of Tendering.

5.4 The contractor will program his work/contract in such a manner so as not to interfere in the working

10.

11.

12.

13.

14.

telecom circuits and movement of trains.

COMPETENTSUPERVISORS
The CONTRACTOR shall depute experienced / competent representative(s) at site during the

execution of any job. Any instructions given to such representative(s) shall be construed as having
been given to the CONTRACTOR

TEST&MEASURINGINSTRUMENTS AND TOOLS ETC.
The CONTRACTOR shall be totally responsible for the calibration & functionality of test equipment
to be used at site as per laid down procedure in tender document.

STORES TOBESUPPLIEDBY CONTRACTOR
All materials required for the execution of the contract shall be arranged and supplied by the
Contractor except supply of Duct and OFC so as to realize the end objective.

SPARES
The tenderer shall keep spare man, machine and material to achieve the end objective of work.
This will be on the own cost of contractor.

QUALITYASSURANCE

Quality of service to be performed should be to entire satisfaction of RailTel, in case the services
are not found up to the mark or failure to execute the work as per terms & conditions of the contract,
RailTel will get the work done from other sources at contractor’s cost.

INSPECTIONOF Man, Machine &Work

The Executive Director or his representative may inspect and test the various portions of the
work / contract at all stages and shall have full power to reject all or any portion of the work
that may consider to be defective or inferior in quality of materials, machine & workmanship or
design in comparison to what is called for in the specification. Periodicity will be as defined in
O&M manual.

SUBLETTINGANDASSIGNMENT
The contractor shall not sub-contract whole or any part of the work.

EXECUTIONOFWORK

All the works/Contract shall be executed in strict conformity to the provisions of the
contract document and with such explanatory detailed drawings, specifications and instructions
as may be approved from time to time based on detailed design and engineering carried out by
contractor in line with requirements as per contract document. The contractor shall be
responsible for ensuring that the work throughout are executed in the most substantial, proper
and work man like manner with the quality of material and work man ship in strict accordance
with the specifications and as per sound industrial practices and to the entire satisfaction of the
RailTel.

MAINTENANCEOFWORKS /CONTRACTS
The maintenace of section is to be done as per the laid down terms and conditions in the contract
agreement to achieve the end objective of the contract
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CLEARANCEOFSITE
At the end of the work at each location the Contractor shall as a part of his Contractual obligation,
leave the section completely neat and clean.

WARRANTY

All material supplied/used and the work done by the contactor shall be guaranteed against the
defective manufacture/workmanship with in warranty period from the date of rectification. The cost
of work and material under warranty found to be defective will be recovered from the SD.

INFRINGEMENTOFPATENTS:

The Contractor is for bidden to use any patents or registered drawings, processes or patterns in
fulfilling his contract without prior consent in writing of the owner of such patents, drawings,
patterns or trademarks except where these are specified by the Executive Director himself.
Royalties where payable for the use of such patented processes, registered drawings or patterns
shall be borne exclusively by the Contractor. The Contractor shall advise the Executive Director
or its representative’s of any proprietary rights that may exist on such processes, drawings or
patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered by him
or of those patents, drawings or patterns for which he holds a license, the signing of the contract
automatically gives the Executive Director or its representatives the right to repair by himself for
services covered by the patent or by any person or body chosen by him and to obtain from any
sources he desires the component parts required by him for carrying out there pair work. In the
event of infringement of any patent rights due to above action of the Executive Director, he shall
be entitled to claim damages from the Contractor on the grounds of any loss of any nature which
he may suffer e.g.in the case of attachment because of counter feinting.

LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL
LAWS

The Contractors are required to produce license as enjoined in the Government of India Contract
Labour (Regulation and Abolition) Act (1978) with latest amendments, if any. The
Contractor shall at its expense, ensure due compliance with all applicable and governing Industrial,
environmental and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State
Govt. and all other local authorities and shall keep RailTel harmless and indemnified in respect
thereof. The CONTRACTOR shall ensure due compliance with the provisions of the relevant
minimum Wages Act, payment of Wages, Contract Labour (Regulations & Abolition) Act,
Employees Provident Fund Act and other industrial and environmental laws in force and provide
any related information to RailTel as and when required.

. “Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms

of clause 54 ad 55 of Indian Railways General Condition of Contract. In order to ensure the same,
and application has been developed ad hosted on website
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and
upload requisite details of labour and their payment | this portal. These details shall be available
in public domain. The Registration/ updation of Portal shall be done as under:

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall
approve the contractor’s registration on the portal within 7 days of receipt of such request.
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b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for
subsequent use of portal for all LOAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance
(LoA) / Conctract Agreements on shramikkalyan portal within 15 days of issue of any LOA for
approval of concerned engineer. Engineer shall update (if required) and approve the details of
LoA filled by contractor within 7 days of receipt of such request.

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan
portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient
details of engaged contractual labour & payments made thereof after each wage period.

“While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or

“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or
Engineer’s representatives that “I have uploaded the correct details of contract labouors engaged
in connection with this contract and payments made to them during the wage period in Railways’s
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till Month

Year.”

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the proper
maintenance. Should he refuse or neglect to comply with any reasonable orders given to himin
writing by the RailTel’s engineer in connection with the work or contravene the provision of the
Contractor the progress of work lags persistently behind the time schedule due to his neglect,
the contract will be terminated as per the condition given in the SCC.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the even to of any loss or damages to RailTel and other parties on account of
execution and/or completion of the work or any part thereof by the contractor, He may become
defaulter and penalties shall be borne by Contractor itself as per various clauses defined in the
tender document.

CONTRACTOR'’S LIABILITIES FOR COSTS AND DAMAGES

Whenever any claim or claims for payment arises out of or under the contract against the
contractor, the Executive Director or its representatives shall be entitled to with hold and also
have client or detain such sum or sums in whole or in part thereof .The contractor shall be
charged a penalty as defined in tender document. .

The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity Damages
and Performance Bond shall be limited to 100%o0f Value of contract.

UNIT PRICES

The prices quoted by the Tenderer shall include the prices of Man, Machine &
materials including all other charges. The prices would also include charges towards completing
all necessary formal ities such as submission of forwarding notes, banker's charges for Bank
guarantee, Indemnity Bonds inclusive of cost of Stamp etc. as applicable and also the charges,
if any, levied by the RailTel.

TAXES ETC: The quoted prices shall be inclusive of GST till the completion of the contract and
the CONTRACTOR shall not be eligible for any compensation on this account. Any change in
statutory duties/taxes, in position /removal of any duty/taxes shall be to RailTel's account.
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22.3 The prices quoted in the contract shall be inclusive of all taxes levied by any statuary authority.
The tenderer will indicate the details of taxes included in the unit price.

23. TERMS OF PAYMENT

23.1 Al bills shall be submitted to the authority concerned in Regional Office of RailTel.

23.2 Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR
shall be paid once in two months the maintenance charges for two months period subject to
submission of permanent restoration certificate (proforma -7) of fault occurred during the particular
period jointly signed by RAILTEL & contractor representatives and on submission of test results of
power, OTDR readings etc as required by the terms of the contract to the satisfaction of the
Engineer.

23.3 Submission of bills within 10 days not by next week for previously completed two months is
mandatory failing of which a penalty shall be charged as defined in tender document. Deduction
from monthly maintenance charges if the Cumulative repair time of the faults in each billing period
of consecutive two months exceeds by 2 hours or part thereof.

23.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair
Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each
billing period of consecutive two months. Cumulative repair time does not include the down time
taken for planned works like diversion of OFC, re-termination etc

23.5 ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for payments for the
respective sections, the documents as defined in tender document must be submitted duly certified
by the RailTel’s representative.

24 FINALSETTLEMENT
Security Deposit and PBG shall be returned to the contractor as per relevant paras of preamble.

25. TAXES

25.1  The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as
are payable under statutory laws of India and the RailTel WILLNOT ACCEPT any liability for
the same.

25.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be credited
to the Central Government.

25.3 Wherever the law makes it statutory for the Executive Director or its representatives to deduct
any amount towards GST-TDS, labour cess the same will be deducted and remitted to the
concerned authority.

26 INSURANCE OF MATERIALS
The Contractor shall take out and keep in force a Policy or policies of Insurance for all
machine & materials including RailTel supply materials/ equipments

26.1 The Contractor should, however, insure the stores brought to HQ, site, again strikes in
consequence of war and invasion, as required under the Emergency Risk(Goods)Insurance
Act en force from time to time.

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the policies
should be pledged in favour of RailTel. The contractor shall keep the policy/policies current till
the completion of the contract.

26.3 For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the Executive Director or its representatives will advise the approximate price of all the
RailTel supply materials to the Contractor.
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27. FORCE MAJEURE CLAUSE
If at any time, during the continuance of this Contract, there are delays or some jobs are not
performed, which are on account of any war, hostility, act of the public enemy, Civil
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts,
any statute, statutory rules / regulations, order of acquisitions issued byany
Government Department or Competent Authority etc. Or acts of God, then such delays or non-
completion of jobs will not be counted as non-performance of the contract & will also not
attract attendant penalties.

28. SETTLEMENT OFDISPUTE AND ARBITRATION
28.1  Any dispute or difference what so ever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach
there of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act,
1996 as amended and the award made in pursuance there of shall be binding on the parties.
The venue of such arbitration or proceedings there of shall be New Delhi.
28.2  All arbitration proceedings shall be conducted in English. Recourse against any Arbitral award so
rendered may be entered in to court having jurisdiction or application may be made to such court
for the order of enforcement as the case maybe.

29. TERMINATIONOFCONTRACTOWINGTODEFAULTOFCONTRACTOR:
29.1 If the Contractor should:

» become bankrupt or insolvent

» If contractor, subcontract whole or any part of the work.

» Abandon the contract

» Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of
the contract, or

» fail to provide man , machine &material and/or carry out the works as per contractual

specifications,
» |s a defaulter as per relevant clause of condition of contract?

»  Promise offer or give any bribe, commission, gift or advantage either himself for through
his partner, agent or servant to any officer or employee of RailTel or any person on his or
on their behalf in relation to the execution of this or any other contract with the RailTel,

» inRailTel's opinion, the cessation of work become necessary, owing to paucity of funds of
the Contractor, the Contractor's apparent inability to perform, non possession of
equipments and tools required for the work or defective and mal-functioning equipments,
non-availability of proper/nominated instrumentation, inability to provide men and material,
repeated slippages and payment of penalty thereof or for any other cause deemed
reasonable.

then and in any of these said cases, the Engineer on behalf of the RailTel may serve the

Contractor witha 30 days’ notice in writing to that effect terminate the contract.

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work done
to date by the Contractor as per contract agreement shall be paid for in full at the rates specified in
the Contract subject to the clause of Liquidated damages contemplated herein. All such materials
become the property of the RailTel. Notice in writing from the RailTel of such termination and
reason thereof shall be conclusive evidence of taking over of works from the contractor. Full
security deposit will be forfeited in such case of termination.

The contractor shall be debarred from participating in the tender for executing the balance work.
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29.3 Contractors defaulting in one section and having their contract terminated will not be allowed to
participate in RailTel's next O & M tender for a period of 3 years in any of its regions.

294 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULTOFCONTRACTOR:
In the event of any or several of the courses, referred to above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any Man, Machine & materials or entered into
any commitments or made any advances on account of or with a view to the execution of
the works or the performance of the contract and Contractor shall not been titled to recover
or be paid any sum for any works there to not actually performed under the contract, unless
or until the Engineer shall have certified the performance of such work and the value payable
in respect thereof and the Contractor shall only be entitled to be paid the value so certified.

(b) The Engineer shall be entitled to take possession of any materials, tools, implements,
machinery or buildings on the works or on the property on which these are being brought to
have been executed, and to retain the employ the same in the further execution of the works
or any partthereofuntilthecompletionoftheworkswithouttheContractorbeingentitiedto any
compensation for the use and employment there of or for wear and tear or destruction
thereof.

(c) The RailTel shall not be liable to pay to the Contractor any money son account of the contract
until the satisfactorily completion of work duly verified by RailTel representative. The
Contractor shall have no claim to any payment of compensation or otherwise how sever on
account of any profit or advantage which he might have derived from execution of the work
in full but he did not derive in consequence of termination of the contract

*kkk
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Form-l
AGREEMENT

An agreement made this ----- day of ----- 2023 between RailTel Corporation of India Ltd, a company
incorporated under the companies Act 1956 and having its Regional Office at 6th Floor, 6A, Gumidelli
Towers, Begumpet, Hyderabad-500016 (here in after referred as RailTel) and territory office at RailTel
Corporation Of India Ltd., (with full address) of the One part; and M/s. ---
(Name with full address of registered offce and branch

office) (herein after referred as “Contractor”) of the other part.

Whereas in response to a call for open tender for “Deployment of OFC Maintenance Team for Preventive
Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1 year on same
terms and conditions for Section as per schedule of requirement”

and the Contractor has submitted his offer.

Whereas the contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of
“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated gears /
equipment for 2 Year & extendable by 1 year on same terms and conditions for

Section” as per the Schedule of work vide Tender document No. -----------------

& Corrigendum----- for Rs. /- (Rupees

of requirement and terms and conditions.

Now this agreement witnesses that in consideration of the payment to be made by RailTel to the
Contractor provided, the Contractor shall execute the work of “Deployment of OFC Maintenance Team
for Preventive Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1

year on same terms and conditions for
Section as per schedule of requirement” for which the said tender of Contractor has been accepted strictly
according to the Annexure-1, 2 & 3 hereto and upon such work of “Deployment of OFC Maintenance Team
for Preventive Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1

year on same terms and conditions for
Section as per schedule of requirement” & satisfactory completion of work and performance of the system
to the satisfaction of the RailTel, the RailTel shall pay to the Contractor at the rates accepted as per the
said Annexure-1 and in terms of conditions contained in Annexure-1, 2 & 3, which is considered as an
integral part of agreement.

Whereas, the contractor submitted
towards PBG 5% for due fulfillment of the contract vide clause no.21 of tender document. In terms of
clause no 22 of tender document, total SD Rs.---------=--------—- /- will be recovered @10% of value of bill till
it reaches 5% of contract value from running bills.

In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals
day and year respectively mentioned against their respective signatures.
Signed and delivered at by Shri
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for and on behalf of M/s.

The contractor within named in the presence of:

1. Signatures Date Name in Block Capitals Address

2. Signatures

Date

Name in Block Capitals

Address

Signed and delivered at for and on behalf of RailTel by Shri
{Regional General Manager (Southern Region) or his successor} in the

presence of:

1. Signatures
Date
Name in Block Capitals
2. Signature Date Name in Block Capitals
Address:

Annexure 1: Schedule of Works/Rates .
Annexure 2: Tender document & Corrigendum
Annexure 3: Copy of LOA

(Signature) Dated: Complete with enclosures
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Form-Il
GURANTEE BOND FOR PERFORMANCE GUARANTEE
PERFORMANCE BANK GURANTEE BOND
(On Stamp Paper of Rs. One Hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited: 6™ Floor, Gumidelli Towers, Begumpet
Airport Road, Begumpet, Hyderabad -500016 (Herein after called RailTel) having agreed to

EXEMPL 1viee ettt et st st e e r et s (Hereinafter called “the said Contractor(s)”)
from the demand, under the terms and conditions of an Agreement/LOA/PO No. ...................
.............................. dated made DEetWEEN ... and

............................................................................. for (hereinafter called “ the said Agreement”) of
security deposit/PBG for the due fulfillment by the said Contractor (s) of the terms and conditions

contained in the said Agreement, or production of a Bank Guarantee for Rs. .............. (RS. wevrreene.
only). We, .uveeeceeeeeieceeevievae (indicate the name of the Bank) hereinafter referred to as “ the
Bank”) at the request of .......ccceeees ericeiveennann. Contractor(s) do hereby undertake to pay the RailTel
an amount not exceedingRs. ................ Against any loss or damage caused to or suffered or would

be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of
the terms or conditions contained in the said Agreement.

WE, ceoreeieriieiiieesterinteseessaiaanenne e oL ... Bank and our local branch at ----- (indicate detail
address of local Branch with code no.)do hereby undertake to pay the amounts due and payable
under this Guarantee without any demur, merely on demand from the RailTel stating that the
amount is claimed is due by way of loss or damage caused to or would be caused to or suffered
by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs. ......ccccceeveeevrennne.

WE, ettt bank undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such

payment.

WE, ittt Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or
by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said Contractor(s) and accordingly discharges this Guarantee. Unless a demand
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or claim under the Guarantee is made on us in writing on or before the ....... (1) e
We shall be discharged from all liability under this Guarantee thereafter.

W, ittt et et WE, e (indicate the name of Bank)
Further agree with the RailTel that the RailTel shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the Agreement or to extend time of to postpone for any time or from time to time
any of the powers exercisable by the RailTel against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall not be
relieved from our liability by reason of any such variation, or extension to the said Contractor(s)
or for any forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

We, the .cceiceeeceee Bank further agree that this guarantee shall be invokable at our
place of business at ......cccccceeue (indicate detailed address of local Branch with code no.).The
branch at New Delhi is being advised accordingly.

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

Dated the day of 2023

(Indicate the name of the Bank)
Witness

1. Signature
Name

2. Signature
Name
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OFFER LETTER Form-lil

From:

M/s.

To,

The Executive Director,

RailTel Corporation of India Limited,

1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp. Shoppers Stop,
Hyderabad- 500 016

Sub: Deployment of maintenance teams for maintenance of OFC cable network and associated
equipment etc. for a period of two year and extendable by 1 year on same terms &conditions.

Ref: Tender Notice NO....ccviiiiiiiiiiei e rin s riinsranneaannens dated =

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days from
the date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in
the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for acceptance for
and during the period of 60 days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender document and we agree that the
same shall apply to our tender and I/We shall be bound by them.

The full value of the earnest money shall be forfeited without prejudice to any other right or remedies if: -

(i) I/We do not execute the contract document within 15 days after the receipt of notice by the
RailTel Corporation that such documents are ready.
(ii) I/We do not commence work within 21 days from the date of issue of letter of acceptance.

Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a binding
contract between us subject to modification as may be mutually agreed to between us and indicated in the
letter of acceptance of my/our offer.

| enclose herewith the following documents in support of my credential:-

1. Name and Qualification of supervisor, Technician and Splicer.

List of the Equipments, Make, Model No. in working condition for each section of Works.

LDC
Description Make fodq Yeay u (Last Date of | Qty.
No purchase I .
Calibration

Gen Set or suitable power storage device

Fusion Splicing Machine with 2 nos. of
Cleavers
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Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp Meter

Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement

Spare battery with charger for splicing
machine

500 m 12 Fiber Overhead OFC

Minimum two nos. of jointing pit to be
available with contractor

Dummy Fiber Spool

Minimum 50 m duct with couplers

Communication gadget: As required
(Telephone, Cell phone, E-Mail etc.)

Clamp type earth megger

Visual fault locator meter

Splice/Joint Closures — 5 Nos

Splice/Joint chambers — 2 Nos

Route Markers — 5 Nos

Termination boxes — 5 Nos

3. No. of support staff, which will be kept for maintenance: ..........................
4. Vehicle details along with its Registration No: ...,

Shortcomings in the above, if any, will be made good and section wise full details shall be furnished for
each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -

Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address:
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OFFER SHEET

FOR THE SECTION : Calicut-Cannanore-Cheruvathur-Mangalore

Tender No: RailTel/e-Tender/OT/SR/ERS/2023-24/31

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and associated
equipment etc. for a period of two year and extendable by 1 year on same terms & conditions.

SOR-A
(a)For OFC maintenance:

S| Rate, % age above / below the
Description of the work base price (Rs) for two years

No .

[In figures & words]

Maintenance charges for OFC cable network and AtEarAbovelCele

1. upkeep of associated gears/equipment given inthe | seseeeeceeeceieies vieeieiecevecienaencannaanss
tender document (F/-)eeiieieeeieieeenn

(Signature and seal of the contractor)
Tenderer’s Offer:
We hereby offer to do the work as defined in the scope of Tender No. RailTelle-
Tender/OT ... atParor ... %

(evennns percentage in words) above / below* the rates in SOR ‘A’ as shown above.
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed.

Signature of Tenderer with seal

Note:

1. for each tender/section, tenderer has to quote on separate offer sheet duly filling the details of
name of section & tender no.

2. The rates should be inclusive of taxes, However all the taxes charged by the bidder shall be
shown separately
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Performa’s

Splice loss / dB loss Vs Km in section

OTDR measurements

Power measurements

Patrolling reports

Attendance

Material check

Failure / rectification report (Form-A & B)

Availability of Essential equipments.
Maintenance contractor monthly performance (SOR-A)

10. Maintenance contractor Bill certificate (SOR-B)

11. Joint inspection report of Air-Conditioner- deleted

12. Air-Conditioner Breakdown report card - deleted

13. Air-Conditioner maintenance report card - deleted

14 .Joint inspection report of D.G. Set. - deleted

15. D.G. Sets Breakdown report card - deleted

16. D.G. Set maintenance report card - deleted

17. List of periodical maintenance to be carried out for Engine, Alternator&Control panel - deleted.
18. Schedule of periodical maintenance of D.G. Set Engine - deleted

19. Fiber summary report
20. Format for recording information’s on running of 15 KVA, D.G. Set - deleted

CoOoN>Or~WN =
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in section:

Section:........coovviiiiiiinn. Date:

Fiber | Km | Loss | dB/Km | OTDR EVENTS ( For ascending order Km wise)

No. (dB) Kms

Stn 1-Stn | Stn 2-Stn | Stn 3-Stn | Stn 4-Stn | Stn 5-Stn
2 3 4 5 6

OINO N PARWN=

©

-
o

-—
-—

-
N

-
w

-
»

-
(3]

-
(=]

-—
~

-
(=]

-
©

N
o

N
-

N
N

23
24/48

Signature of RailTel Signature of Contractor
Engineer with seal

PROFORMA 1 FOR MEASUREMENTS ---=-=-==---- A->B
PROFORMA 2 FOR MEASUREMENTS ---=======--- B->A

Shall be submitted within 10 days of doing the measurements.
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Proforma- 3 Proforma for Power Measurement:

Section: Date:
Fiber Length:

Fiber | Fiberlength | dB Loss Average dB/Km Remarks
No.

A->B B-> A

24/48

Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-4 for Patrolling Reports:

Section: For the month of:
Section Patrolled
Sl. Date Name  of | From To From To Remarks | Signature
No. Patroller Station | Station | (Km.) (Km.)
(Km.) (Km.)
Signature of RailTel Signature of Contractor with seal
Engineer
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Proforma-5

Proforma for Attendance:

Firm’s Name:
Address

Attendance Sheet for the month of

-
-
N
N
-
-
N
N
N
N
N
N
N
N
N
N
N

Na |De | 11 2| 3|45 6|78 9 1 |1
me | sig 0

na
tio

Signature of Contractor

Signature of RailTel
with Seal

Engineer
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Proforma-6

Proforma for Material to be given by RailTel :

Section: Date:

Date | Description Material Material Used Balance on hand
Received

Signature of RailTel Signature of Contractor

Engineer with Seal
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RailTel/e-Tender/OT/SR/ERS/2023-24/31

Form No. A
Proforma for OFC Failure / Rectification Report:
Section: Date:
Failure Rectification:
SI. | Description Details
1 Name of the station &/or Pole No. of the Fault and
Optical distance from nearest RailTel /Railway
node.
2 Date & Time of receiving information about the
failure (Name & Designation of informer).
3 Time of Departure of the Team from head quarter.
4 Time of testing by OTDR to localize the fault
5 Station from where OTDR test has been done
6 Time of reaching to the location of fault.
7 Time of restoration of the fault.
8 Details of reasoning for the occurrence of the fault.
9 i) Depth of Cable at Cut Location
ii) Whether in Duct or Bare laid
iii) Whether Brick protection in the block
section of cut
10 | Type of restoration Temporary / Permanent
11 | If restoration is temporary give reason for temporary
restoration.
12 | Reason for delay in restoration, for which contractor
is not responsible (please give detailed break up of
time). Separate sheet may be attached if required.
13 | Details of Rectification
A Period of block allowed
B Actual block period
C Reason for extension of block
Signature of Engineer at site.  Signature of Contractor representative at site
Name Name
Contd/...

Page — 2
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Reason for rectification / block.

Fiber swapped earlier (high loss / break)

Yes / No

Rectify partial cut

Yes / No

Rectify Ant attack in existing joint closure

Yes / No

UOUJ>K

For permanent restoration (earlier temporary
rectification was done)

Yes / No

m

Date of temporary rectification, if any

Date on which the failure could be identified.

Length of OFC used for restoration of failure.

Details about ground work

Length of excavation & refilling of trench.

WP SO

Depth of trench (should be 1.2 metre), if desired
depth can not be achieved, give details of
protection provided.

C

No. of Joint closure used.

1/ 2/ Existing Joint Closure

Details about Joint Closure at Pit — 1

D | Length of OFC of interruption cable kept in the
joint pit — 1
E | Length of OFC of main cable kept in the joint pit —
1
F | Whether sealing of joint closure has been done | Yes/ No
properly
G | Depth of closure at pit — 1 from ground level (it
should be 1.2 meter)
H | Location of Joint closure / pit — 1 (give pole No. &
offset from centre of nearest track)
I Whether the cable route plan has been modified
and location of Joint closure has been indicated | Yes / No

in the existing cable route plan.

Details about Joint Closure at Pit — 2

J

Length of OFC of interruption cable kept in the
joint pit — 2

Signature of RailTel Engineer at site.
Name

Signature of Contractor representative at site
Name

Contd/...
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Length of OFC of main cable kept in the joint
pit — 2

L | Whether sealing of joint closure has been | Yes/No
done properly

M | Depth of closure at pit — 2 from ground level (it
should be 1.2 metre)

N | Location of Joint closure / pit — 2 (give pole No.
& offset from centre of nearest track)

O | Whether the cable route plan has been
modified and location of Joint closure has | Yes/No
been indicated in the existing cable route plan.

15 | Item used during restoration / protection

A | RCC/FRP

B | HDPE

C | G.I Pipes

D | Joint chamber

D | Joint marker

E | Sand filling in Joint Chamber — 1

F Sand filling in Joint Chamber — 2

G | Concreting (width 30 cms, thickness 15 cms)

H | Any other items

16 | Remark of the Team in Charge of the Section.

17 | Remark of the RailTel Representative at site.

Signature of RailTel Engineer

Name:

Designation:
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Availability of Essential Equipment

Proforma — 8

Sr. . . o Availability for | Non availability / Non
No. Essential Equipment Workablligg the whole period | workability with period
1 Generator set or suitable power storage device | Working/ Yes / No From .......
Not working To.oouinne
2 Fusion Splicing Machine Working/ Yes / No From .......
Not working To...........
3 Power source Working/ Yes / No From .......
Not working To...........
4 Power meter Working/ Yes / No From .......
Not working To.oouenne
5 OTDR Working/ Yes / No From .......
Not working To..co.......
6 1 Km length dummy fiber spool. Working/ Yes / No From .......
Not working Toooonnnn..
7 Hot Air Gun / Blow lamp Working/ Yes / No From .......
Not working To.oeinne
8 Vehicle Pickup truck with two Indore Cabins & | Working/ Yes / No From .......
one open carriage area similar to Tata | Not working To...........
Yodha/Sumo/Bolero or equivalent Utility Vehicle
fitted with GPS Tracker
9 Tent / Garden Umbrella Working/ Yes / No From .......
Not working To.ooinne
10 | Telephone, Cell phone Working/ Yes / No From .......
Not working To.ooinne
11 | Tool/Tackles kit, Working/ Yes / No From .......
Not working To.counnn..
12 | Garden umbrella / Tent. Working/ Yes / No From .......
Not working To.counnn..
13 | Road — O — meter. Working/ Yes / No From .......
Not working To.ooinnne
14 | OFC cable detector Working/ Yes / No From .......
Not working To.ooinns
15 | Lighting arrangement like emergency light/gas | Working/ Yes / No From.......
light Not working [ [ I
16 | All sorts of patch cords Working/ Yes / No From.......
Not working To.oevennee
17 | Spare battery with charger for splicing machine. | Working/ Yes / No From .......
Not working Tooennnnee
18 | Aerial OFC( 12 Fiber) 500 m piece (approx) Available Yes / No From .......
To.ooinnne
19 | Portable vacuum cleaner Available Yes / No From------
To------—---
20 | Clamp type earth megger Working/ Yes / No From .......
Not working TolM......
21 | Visual fault locator meter Working/ Yes / No From .......
Not working To.oeneane
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Splice/Joint Closures — 5 Nos Available Yes / No From .......
To.connn.n.
Splice/Joint chambers — 2 Nos Available Yes / No From.......
To.connn.n.
Route Markers — 5 Nos Available Yes / No From .......
To...........
Termination boxes — 5 Nos Available Yes / No From .......
To...o.......

Strike out which is not applicable

Signature of RailTel Engineer Signature of Contractor with seal

Page 74 of 91




RailTel/e-Tender/OT/SR/ERS/2023-24/31

Proforma-9
MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A)
Maintenance Section: Headquarter:
LOA/CA Valid up to: Certificate for the Month of:
Name of the Contractor:
LOA/CA NO. & Date:
OFC RKM: | NO of Acs in the Section: | Window Type: | Split Type:
WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING PERIOD
(Yes/No):
If “No’, then furnish details of what was not available (give period of non availability):
(i) non availability period
from.....ccooiviiii To..... . ... NN Days......ccoovvennnnn.
(ii) non availability period
from.....ccooovviiiii To... .S ... 0. Days........ccovvennnnnn.
(iii) non availability period
from....coooiiii To... B ... . 0. Days......coceveveenen.
(iv) non availability period
from.. ..o To.. R .. . Days......cocovevenenen.
FOUR MONTHLY OTDR TEST REPORT DUE ON: | WHETHER SUBMITTED (Yes/No):

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):

SL NO. SOR’B"WORK ORDER NO & DATEWORK STATUS PENALTY (Yes/No):

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:

S Pate / Blockl Locati From | To Duratio | Proper sealing, Jt Pit, | Whether As-built Temporar
N [Section on Hrs.) |(Hrs.) | n Marker, Sand filling | all fiber ok | Drawing  y/
(offse (Hrs.) |done as per | after updated  [Permane
t) requirements rectificatio | (Yes/N nt
(Yes/No): If “No”, n
Then which work was | (Yes/No):
not done
1
2

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank.
(i)  For any additional information with regard to the maintenance period, please use the reverse
of this certificate and/or use additional sheet.
(iii) All over writing etc. are to be countersigned by the user of the certificate.,
(iv) For any failure duration for which “force majeure” clause is applicable separate recommendations
with justifications for waiver may be attached with this certificate.
(v) A copy of certificate is to be handed over to the contractor.
(vi) The certificate should be issued every month and should reach R.O by the 15™ of the following
month.
List of enclosures:
(Signature, Date & Stamp of the RailTel Engineer)
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Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE ;

LOA/CA NO & DATE : LOA/CA PERIOD :

BILL RECEIVED ON : BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

=OR B unit rate | oy claimed Certification of quality of
Sl Short description | Sch ref. Unit as per b y the Actual Qty work  done qb Xhe
No | of the work done of the SOR-B y executed y
. Contractor Contractor
item (Rs.)
1
2
3
4
NOTE: (i) For any additional information with regard to the bill, please use the reverse of this
certificate.
(ii) All over-writing etc. are to be countersigned by the issuer of the certificate.
(iii)  Attach copy of the measurement certificate which was issued immediately after completion
of the work.
(iv) A copy of this certificate is to be handed over to the Contractor (for raising bill).
(v) Attach contractor’s bill and other forms in connections with the work done.
(vi) The certificate with all enclosures (including bill of contractor) should be sent to R.O

within 10 days from the date of receipt of the bill.
List of enclosures:

(Signature, Date & Stamp of the
RailTel Engineer of the section)
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Joint Inspection Report of Air Conditioner: deleted

Air Conditioner Breakdown Report Card: deleted

Air Conditioner Servicing Report Card: deleted

Joint Inspection Report of DG Set: deleted

Diesel Generator Set Breakdown Report Card: deleted

Diesel Generator Set Servicing Report Card: deleted

Schedule of Periodical upkeep of DG Set Engine: deleted
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Proforma-19

Section:......ccoiiiiiii

Optical

Length:......................... Km

Date of

Measurement

1st four month of the year | 2nd four month of the year | 3 rd four month of the year

Fiber | Fiber length / f::g:: Loss | Av. Loss f::gc;: Loss | Av. Loss S::gc:r: Loss | Av. Loss
No deployment (km) (dB) | (dB/km) (km) (dB) | (dB/km) (km) (dB) | (dB/km)

_—t | | e R R R QA A A
O|lo|No|o|rlwlNd oY e No|a A~ w N =

N
o

N
-

N
N

23

24/48

Signature & Name of RailTel Engineer of the section

Date

Proforma-20 for Format for recording information’s on running of 5/7.5/15 KVA, D.G.Set installed at

each location -

Deleted
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BID DATA SHEET

The section consists of provisions that are specific to various clauses of Tender Document.

Reference

Description

e-Tender

Address for submission of offline documents
(refer section : e-Tendering/Bid Receipt (Online)):
The Executive Director,

RailTel Corporation of India Limited,

1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,
Begumpet Airport Road, Opp. Shoppers Stop,
Hyderabad- 500 016

Date & Time of opening of tender
08-11-2023at 15.30 hrs

Offer letter

Validity of offer
60 days ( Sixty days)
From the date of opening of tender

Tender condition-
clause para 3 of
preamble

Eligibility criteria
As per clause 3.1 for Technical eligibility and clause 3.2 for financial
capability

Tender condition -
preamble para 9

As per para 9 of preamble

Tender Condition-
Preamble para 21

Performance bank guarantee- As per para 21 of preamble

Tender condition-
preamble para 22

Security Deposit
As per para 22 of preamble

Annexure -D Details of vendor
Annexure- E A notarized Affidavit on a non-judicial stamp paper

Section wise details of Access Network (15% maintenance) locations, Beat
Annexure- F KM, Number of Patrollers required and number of Wi-Fi Stations/Access

Switch
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Annexure-D

Region(Mandatory)

Southern Region

Supplier Name (Mandatory)

Bank Name(Mandatory)

Bank Branch Name(Mandatory)

Bank Account Number(Mandatory)

IFSC Code(Mandatory)

Site Name(Mandatory)

Registered Address1(Mandatory)

Address2

ole|o(~N|o|uo|lr|jw N

Address3

City

State

Excise Reg No.

CST No

aAlalalala
QB IO|IN| =

TIN No.

Reg No.

Service Tax No.

Al
O IN| O

TDS Vendor Type(Mandatory)

-
©

TDS Section Mandatory)

N
o

TDS Rate(Mandatory)

N
-

PAN No(Mandatory)

N
N

GST No(Mandatory)

N
w

TAN No

N
n

Ward No.

25

WCT registration number for state wherever

applicable

26

ACT & ESI registration No.

27

Mobile Number

28

Mobile Number(2)

29

Email ID

30

Contact Person(Mandatory)

31

Service Type (In Case of Execution,
services)(Mandatory)

32

Item Description (in case of
Material)(Mandatory)

33

OEM/Trader(In case of Material)

34

Working Area (Name of State under
Region)(Mandatory)
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Annexure-E

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER

DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-.

The paper has to be in the name of the tenderer)

| (SOOI . SUUURRRRRRR S o | (Name and designation™* appointed as the attorney/authorized

signatory of the tenderer (including its constituents).

M/s

(hereinafter called the tenderer) for the purpose of the Tender

documents for the work of as per the tender No. of

(

RailTel), do hereby solemnly affirm and state on the behalf of the tenderer including its

constituents as under:

1.

2.

I/we the tenderer (s), am/are signing this document after carefully reading the contents.

I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

I/'we hereby declare that I/'we have downloaded the tender documents from RailTel website
www.railtelindia.com / https://railtel.enivida.com. |/we have verified the content of the document
from the website and there is no addition, no deletion or no alternation to be content of the tender
document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of
work or final payment of the contract, the master copy available with the RailTel Administration
shall be final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

l/we also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

l/we declare that the information and documents submitted along with the tender by me/us
are correct and l/we are fully responsible for the correctness of the information and
documents, submitted by us.

I'we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to
forfeiture of the tender EMD besides banning of business for five years on entire RailTel. Further,
I/we (insert name of the tenderer)** and all my/our constituents
understand that my/our constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect
at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of SD and Performance guarantee besides any other action provided in the contract
including banning of business for five years on entire RailTel.

DEPONENT
SEAL AND SIGNATURE
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OF THE TENDERER
VERIFICATION

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above affidavit
are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER
Place:
Date:

**The contents in ltalics are only for guidance purpose. Details as appropriate, are to be filled in suitably
by tenderer. Attestation before Magistrate/Notary Public.
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Annexure-F
Details for Beat KM & Number of Patrollers required per section &15% Access NW

Maintenance locations & Number of Wi-Fi Station/Access Points

15% Access Network Appx. No

Location Details No of of Wi-Fi
Length under free Maintenance Beat g atroller Stations/

Ter;l:er Section Details of Sec. KM Per reqjired Acc:'ess

' (KM) Section Points

Per | (support

City/Town RKM Section | . \Wi-Fi
Maintena

nce)
Ernakulam Territory
Calicut-Cannanore-
31 220 Calicut 4.6 55 4 26
Cheruvathur-Mangalore

Note: City Access network will also be maintained by the maintenance team which will be up to around

15 % of total section length without any additional cost and above mentioned details of RKM is indicative

only.
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Annexure-G

Checklist of Statutory Compliances to be submitted by contractor along with bill for payment

Section Period of Claim Month/Year & ; Tax
Invoice No. & Date
s Complied/
No Description Details Not Complied/ Not
applicable
1 | Filing of GSTR-1 return for the Month/Year before the tenth day of
& . ( Flllng to be Complied within the month Succeeding the
the due date as mandated by Gol from time to time | tax period
2 | Filing of GSTR-3B return for the Month/Year GSTR 3B due date is
& ( Filing to be complied within | mentioned at the bottom
the due date as mandated by Gol from time to time | while it must be filed
every 20th day of the
month succeeding the tax
period
3 | Compliance of Payment of Wages Act 1936 and
Payment of Minimum Wages Act 1948 and
Contract Labour ( Regualtion and Abolition) Act
1970. EPF Act 1952 & ESI Act 1948 and relevant
modification of Acts from time to time
4 | Compliance of Remittence of recovered EPF ( 15th of every next month
Mandatory) and ESI ( As applicable) along with
Employers contribution to EPF/ESI authorities
respectively for the Month/year &
5 | Compliance of furnishing of payment details to in Every month on arranging
Wage report for the Month/Year & payment
of Shramik Kalyan Portal
6 | Whether names and designation of man power Every month
deployed entered in Attendance sheet is matching
to that of details of names and designation
entered in Shramik Kalyan Portal
7 | Whether recovery details w.r.t. EPF( Every month

Mandatory)/ESI( If applicable) for the Month/Year
& is entered in the shramik
Kalyan portal
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8 | Whether names of manpower deployed with Every month
designation are matching to that of e challans and
relevant Annexures of EPF/ESI for the Month/Year
&
8 | Whether Contractor has submitted indemnity Every month
certificate having complied with Statutory
compliances of Labour/Environmental laws in
terms of Para-18 of Section -Il of special conditions
of contract of the Agreement
9 | Whether recovery of Labour Cess @1% of Invoice | Every month
value is applicable/Not applicable as per Gol rules
10 | Whether wages for the Month/year for & Every month
have been dispersed to manpower
disbursed as in attendance sheet enclosed

Note-1: Annexure G to be mandatorily submitted by Contractor while submitting the tax invoice for the

relevant billing period of contract

Note-2: Tax Invoices shall be processed for payment along with conf of filing of GSTR 1 and 3B

Signature of Field Manager
(with Name & Designation)

Signature/Name of Contractor

Counter signature of Nodal O&M official
TO/SC-BZA-MAS-SBC-ERS
(with Name and Designation)
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e-Tendering/Bid Receipt (Online/Offline Activities Explained)

1. Availability of e-Tender Document:
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from
www.railtelindia.com (or) from the e-Tendering portal https://railtel.enivida.com. Printed copy of
Tender document will not be sold from RailTel office.

2. Submission of Bids only through online process is mandatory for this Tender
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be
the biggest beneficiaries of this new system of procurement. For conducting electronic tendering,
RailTel has decided to use the portal https://railtel.enivida.com E-Procurement system (E-
NIVIDA).Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit
the E-NIVIDA Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center
etc

3. Tender Bidding Methodology:
Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as
well as financial bid / Price Bid in single envelope “ONLINE”.

E-NIVIDA Helpdesk
Please visit Helpdesk section on E-NIVIDA Portal.

Phone No.: - 011-49606060 / 9205898228
Mail id: - eprocurement@RailTelindia.com
RailTel’s Contact Person & Designation
Mr. Ajith Kumar K P, Asst. GM/ERS,

Mobile : 9746769882,
E-Mail Id: ajithkp@railtelindia.com

4. Broad outline of submissions are as follows:

l. Submission of Tender document cost (if applicable) & EMD.
Il. Submission of digitally signed copy of Tender Documents/Addenda
M. Tenderer has to submit both Technical and Financial bid as Single Packet

V. Online response to Terms & Conditions of Tender.
NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions
of E-Nivida Portal.

GUIDELINES FOR REGISTRATION

Bidders are required to enroll on the e-Procurement Portal
(https://railtel.enivida.combidderRegistration/newRegistration) or click on the link “Bidder Enrolment”
available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable
GST or as mentioned in the portal.

As part of the enrolment process, the bidders will be required to choose a unique username and assign
a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication with the bidders.
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Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only

Class Il Certificates with signing + encryption key usage) issued by any Certifying Authority recognized
by CCA India (e.g., Sify / TCS / nCode / eMudhra etc.), with their profile.

Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure
that they do not lend their DSCs to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /password and the
password of the DSC /e-Token.
The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.

After completion of registration payment, bidders need to send their acknowledgement copy on our help
desk mail id eprocurement@RailTelindia.com for activation of account.

SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders
by several parameters.

Once the bidders have selected the tenders they are interested in, they can pay the Tender fee and
processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be
moved to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders
through SMS / e-mail in case there is any corrigendum issued to the tender document.

PREPARATION OF BIDS

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF formats. Bid Original documents may be
scanned with 100 dpi with Color option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g.,
PAN card copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use “My Documents” available to them to upload such documents.

These documents may be directly submitted from the “My Documents” area while submitting a bid and
need not be uploaded again and again. This will lead to a reduction in the time required for bid
submission process. Already uploaded documents in this section will be displayed. Click “New” to upload
new documents.

SUBMISSION OF BIDS

Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded
well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to
other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document as a token of acceptance of the terms and conditions laid down by RailTel.

Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and
enter details of the instrument.

In case of BG bidder should prepare the BG as per the instructions specified in the tender document.
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The BG in original should be posted/couriered/given in person to the concerned official before the Online
Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the uploaded
bid will be summarily rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format
with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BOQ file, open it and complete the white Colored(unprotected) cells with
their respective financial quotes and other details (such as name of the bidder). No other cells should
be changed. Once the details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be
displayed with the unique id and date & time of submission of the bid with all other relevant details.
The tender summary has to be printed and kept as an acknowledgement of the submission of the tender.
This acknowledgement may be used as an entry pass for any bid opening meetings.

5. Document submission:

Power of Attorney on stamp paper in favour of the signatory duly authorizing the signatory shall be
submitted (or) as and when requested by RailTel (offline). However, scanned Power of Attorney (POA) must
be submitted at E-NIVIDA portal along with bid before opening of tender (Online).

Notarized Affidavit on stamp paper in original to be submitted as per clause No. 16.1 (ii) instructions to
tenderer’s section Il chapter | (or) as and when requested by RailTel (offline) . But the scanned Affidavit
must be submitted at E-NIVIDA portal along with bid before opening of tender (online).

NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexure during
Online Bid-Submission.

6. Submission of Eligibility Criteria related documents
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other

documents as applicable. Bids received without submission of eligibility criteria_supporting
documents will be summarily rejected.

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’
such as - a short period before bid-submission deadline, during online public tender opening
event, during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’'s end (in the server, leased
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s).

7. Instructions for Tender Document TO THE BIDDERS

The RailTel Tenders are published on wwwe.railtelindia.com and on E-NIVIDA portal
https://railtel.enivida.com
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NOTE: For online bid submission the bidder will have to necessarily download an official online copy
of the tender documents from E-NIVIDA portal, and this should be done well before the deadline for
bid-submission.

8. Submission of Offers and Filling of Tender:

This e-tender should be duly submitted online using the e-Procurement Portal
https://railtel.enivida.com.For detailed instructions please refer to E-NIVIDA Portal.

9. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to attend
the tender opening can do so, on production of a proper letter of authority from the respective firm,
failing which they may not be allowed to attend the tender opening. Authorized representatives of
those firms who have submitted the tender documents alone shall be allowed to attend the tender
opening.

10. Addenda/ Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel
prior to the date of opening of the tenders, to clarify or reflect modifications in the contract terms
and conditions or in the design. Such addendum/corrigendum shall be available on E-NIVIDA Portal
only. Bidders who are unable or unwilling to bring their tenders to conform to the requirements of
the RailTel are liable to be rejected.

11. Ambiguity/ Pre- Bid Clarification Requests:
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if
any additional information required, the matter should immediately be referred to the RailTel in
writing through emails to RailTel Contacts defined above. All clarification shall be responded
through email.

12. Bid submission and Opening date

13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid
document (all documents).

13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a
separate envelope to the tendering authority before the due date and time of submission of the e-
Tender.

13.3  The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose
to be present online. The Tenders/Representatives can also choose to be physically present in the
office of RailTel for the Online Public Tender Opening Event.

13.0ther Instructions
For further instructions, the vendor should visit the home-page of the portal https://railtel.enivida.com,

and go to the User-Guidance Center.

14. Additional Instructions: Please note
For E-Tendering bids /information by bidders is to be submitted “Online” on E-NIVIDA’s e-

Procurement Portal. Any document / information pertaining to this chapter will have to be submitted
by the bidder online. The digital signature of the tenderer on the e-tender form will be considered
as confirmation that the tenderer has read, understood and accepted all the documents. All columns
should be filled and blank columns if any should be marked as NIL. Please read the Schedule of
Requirements, Instructions to the tenderers, General and Special Conditions including Technical
Specifications before filling up the Tender Form carefully.

15. Bids received after due date and time shall be summarily rejected and shall not be opened

*kkkkk Document End *kkkkk
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