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RAILTEL CORPORATION OF INDIA LIMITED 
(A Govt. of India Undertaking, Ministry of Railways) 

 
 
 
 

TENDER DOCUMENT 
  

FOR 
 

   THE WORK OF 
 
 

“Deployment of maintenance teams in South East Delhi including Ghaziabad & 
Noida (163.274 kms) for maintenance of OFC cable network, Wi-Fi Network and 
associated equipment etc.” for a period of 2 years and extendable by one year 
on same terms & conditions 

 
 

Tender No. Railtel/Tender/OT/NR/O&M/17-18/64 
 
 
 

((Cost of Tender Document:  Rs.5900/-only) 
(By Post: Rs.6490/- only) 

 
 

 
 
 
 
Copy No. ………………………………… 
Sold  to……………………………………. 
……………………………………………… 
……………………………………………… 
……………………………………………… 
……………………………………………… 
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TENDER NOTICE 
 
Tender No. Railtel/Tender/OT/NR/O&M/17-18/64                      Date: 12.02.2018 
  
RailTel Corporation of India Ltd. invites sealed Open Tenders from the established and 
reliable contractors with proven experience for the work of “Deployment of maintenance 
teams in South East Delhi including Ghaziabad & Noida (163.274 kms)for 
maintenance of OFC cable network, Wi-Fi Network and upkeep of associated gears for a 
period of 2 years and extendable by one year on same terms & conditions as detailed 
below: 

S.N 

    
Sectional      

       HQ 
 Section Details 

Length   
Sec. 
(KM) 

 

Estimated 
Tender value 
for Two years 

Earnest money (@2% 
of total tender 
value(Rs) 

1. 

 

Tilak 
Bridge 

     

    South 
East Delhi  

163.274 

 

7311446 

 

146300 

 
a) Commencement of Sale of Tender 

Documents 
                          28.02.18 

b) Closing of sale of Tender Documents                           02.04.18       at 17:00 hrs. 

c) Last date and time for submission of 
tender documents. 

                          03.04.18   upto 15:00 hrs. 

d) Opening date and time of tender 
documents. 

                          03.04.18    at   15:00 hrs. 

e) Validity of offer 120 days from the date of opening of tender                                 

f) Address for availability of tender 
document 

 Executive Director,Northern Region 
 Railtel Corporation of India Ltd. 
 6th Floor, Block lll, Delhi IT Park, 
 Shastri Park, Delhi – 110053 
 

g) Web address for availability of tender 
document 

 Detailed tender notice and tender 
document are also available at our website 
www.railtelindia.com. 
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h) Cost of Tender document by 
hand/downloaded from RCIL site 
(Including GST) # 

 

Rs. 5900/-(In the form of Bank Draft in Favour 
of RailTel Corporation of India Ltd. Payable at 
New Delhi) 

i) Cost of Tender document if required by 
post (including GST and postage charges 
of Rs. 590) # 

 

Rs. 6490 /-(In the form of Bank Draft in Favour 
of Railtel corporation of India Ltd. Payable at 
New Delhi) 

j) If the tender document is downloaded from the website then the cost of tender document as 
stated above have to be submitted along with the offer in the form of Bank Draft in favour of 
RailTel Corporation of India Ltd. payable at New Delhi. 

Bidders shall provide their GSTN(a copy of registration certificate)along with the cost of 
tender document. if want to avail the input tax credit. 

k) The rates should be inclusive of taxes, However all the taxes charged by the bidder shall be 
shown separately. The tenderer has to submit the breakup of all taxes at the time of 
submission of their “on account bills” also. The tenderer has also to submit their GST No. of 
respective state & PAN No. at the time of submissions of their “on account bills. In addition to 
it, the contractor should submit copy of GST registration certificate for the states wherever 
applicable. 

Act & ESI registration no. should also be available with the contractor. All the statutory 
provisions have to be made by the contractor. 

 

 
# Small Scale Units registered MSE with NSIC under single point registration scheme shall 
be exempted from the cost of tender documents. However, postage charges of Rs. 590/- 
would have to be paid by them, in case they need tender document by post. 
 
 

          The offers shall be opened on above said date in the presence of those bidders who choose   
          to be present. If the above said date happens to be a holiday the same shall be opened on   
          the next working day. 
 

 
 

(K.L Kataria) 
General Manager/Operations, 

RailTel Corporation of India Limited 
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Details of sections for which tenderer has to quote                                    Annexure-A 
 
 

SN 

 

 

Sectiona 

  HQ 

Section Details Length of 
Sec. (KM) 

Estimated 
Tender Value 
for two years 

(Rs.) 

Earnest Money 

(@ 2% of total 
tender value 

(Rs) 

1 Tilak 
Bridge 

South East Delhi 
including 
Ghaziabad & 
Noida (163.274 
kms) 

163.274 7311446 146300 

 
 
Note: The RKM in Delhi and UP are 121.284 KM & 41.99 KM respectively. 
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Check List for Tenderer before submission of Tender: 
 
 

1. Read carefully and understand each clause of the Tender Document. Your 
Special attention is requested on various penalty clauses mentioned in tender 
documents.  Each page of the Tender Document is to be signed and stamped.  

 
2. Submit documents to prove your minimum Eligibility criteria. 

 
3. Deposit EMD (only as DD) as listed in Tender Document.  

           
4. Submit documents like Invoices, Cash Memo, Bills etc. in support of possession 

of vital test equipments/machines. Undertaking to provide vital equipment on 
awarding the contract. 

 
5. Submit list of Personnel who will be deployed on regular basis for this 

Maintenance work along with their qualification and experience. 
 

6. Submit complete plan of deploying your maintenance teams indicating their head 
quarters to achieve the end objective of this Maintenance Tender. Head quarter 
of maintenance team for each section shall be decided by the RailTel. 

 
7. Please quote a percentage (both in figure & words) ‘above/below’ the rates given 

by RailTel against ‘SOR-A -. 
 

If needed, separate Work Order will be issued by RailTel for execution of some 
of the items against ‘SOR-B’ as per rates indicated by RailTel .Confirm your 
acceptance of the same by signing on SOR-A, SOR-‘B’ , the tenderer shall 
quote percentage (Above/below) for SOR-A. For execution of items against 
SOR-B, no minimum work can be indicated, however, the maximum amount 
against SOR-B shall normally be kept at 10% of SOR-A per annum. However, 
additional 20% of SOR-A under SoR-B may be utilized for OFC diversion works, 
marketing requirement and improvement works etc. 

8. Failure to comply with the above points shall render the offer to be invalid and 
liable to be rejected.  

 
 
 
                                                                        

Signature of Tenderer with Seal 
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PREAMBLE 

  
S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable 
network and associated equipment etc. for a period of 2 years.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 

 

3 Up-keep of infrastructure  like AC machine , DG sets, shelter , power 
plant and associated control equipment etc.  

    4 Up keep of Wi-Fi related assets like Fiber, Switches, UPS, Battery, AP, 
LAN & Power Cables etc. An exclusive diploma engineer per team shall 
be deployed for the purposes. (SOR-A) 

 
The contract shall be extendable by one year on same terms & conditions. 
 
2.   SUBMISSION OF TENDER BID: 
2.1      The tender bid shall be submitted as below:  

 
The bids shall be sealed in an envelope which should bear the Tender No., its 
description, section name and date of opening. The complete Tender Bid shall be 
addressed to:  

 
Executive Director, 
Northern Region,  
RailTel Corporation of India Limited,  

                         6th Floor, Block lll, Delhi IT Park, 
                     Shastri Park, Delhi – 110053 

 
Last Date of receipt of tenders: Sealed tenders for the Tender No. 
Railtel/Tender/OT/NR/O&M/17-18/64 will be received in the office of the Executive 
Director, RailTel, upto 15:00 hrs IST of Date 03.04.18 and will be opened at 15:00 
hrs on same day.  If the above said day happens to be a holiday, the tender shall 
be opened on the next working day at the given time. 

 
  3.       ELIGIBILITY CRITERIA:  

 
The bidder/tenderer should have the following Technical & Financial capabilities 
for each section that the tenderer is quoting: 
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3.1 Technical Capability:  
 Tenderers should have:  
(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms 

(One hundred fifty kilometres) for a minimum period of 6 (six) months in the past 
three financial years & current year before the date of opening of tender. 

 
Or 

 
(b) Should have executed trenching, laying, splicing and termination of OFC for a 

continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined 
length of minimum 200 Km (Two Hundred Kilometres) in the past three financial 
years & current year before the date of opening of tender. 

 
Note:  
 

1. Tenderers must have completed the above mentioned works either for Govt. / 
public Sector or for reputed private sector telecom service providers/Infrastructure 
Provider with satisfactory performance report from the client. 

 
2. Tenderer must have completed the above mentioned works in the last three 

financial years & current year reckoned from the date of opening of the tender. 
 

3. No consortium/ Joint Bid shall be allowed.  
 

4. Certified copies of the necessary experience certificates to this effect shall be 
enclosed along with the tender document while quoting for establishing 
credentials.   

 
3.2    Financial Capability: 

 
a) The tenderer must have received total contract value of 150 % of the advertised 

value of tendered sections for which they are participating in the past three 
financial years & current year before the date of opening of tender. 

b)  The tenderer should produce:  
 

(i)  Solvency certificate from a Nationalized/ Scheduled Bank for a minimum 
value of 40% of  the annual value of the tendered sections. If the quoted cost 
is < 1 Cr, this condition will not apply. 

              
(ii)  Audited balance sheet and income statement of all the preceding three 
      financial years and PAN Number.  
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(iii) The contractor should submit copy of GST registration certificate   for  the 
states wherever applicable. 

3.3 In case the tenderer wants to quote for multiple sections, the financial and   
technical     
crieterion given above will have to be separately meet  for each section being  
quoted, i.e. for 4 sections tenederer should have 4 times capability required for 
one  section. 

 
4. General Condition: 

 
The tenderer must have a proper office with Landline phone/FAX, Internet 
connection Computer, printer & Office staff etc. and provide Phone, Fax no. & E-
mail ID in his credentials along with the submission of offer. Any change 
subsequently shall be advised in writing to this office. 

 
5. Currency of the Contract:  

 
The currency of the contract shall be Two Years from the date of taking up service 
contract after issue of LOA and shall be extendable by one year on same terms & 
conditions. 
In case of premature withdrawal (before the completion of the tenure agreed) of   
the Team by the contractor for any reason whatsoever, the Security Deposit shall 
be forfeited. Also, in case the premature withdrawal is without at least one month’s 
notice, additionally the maintenance charges for the last two months shall also be 
forfeited. 

 
6. Tender Cost: Cost of the tender document in Rs. 5900/- (Rupees Five Thousand 

Nine Hundred Only) by person and Rs. 6490/- (Rupees Six Thousand Four 
Hundred Ninty Only ) by post. The payment for the cost of the tender document 
shall be made as Demand Draft on any Scheduled Bank/Nationalized bank of RBI 
in favour of RailTel Corporation of India Ltd., payable at New Delhi. Cost of the 
tender document is not refundable. 

 
Small Scale Units registered with NSIC under single point registration scheme 
shall be exempted from the cost of tender documents. However, postage charges 
of Rs. 590/- would have to be paid by them, in case they need tender document by 
post. 

   
7. The tenderer shall produce along with tender document, the documentary support 

for their experience. The tenderer shall also state the number of fully equipped 
teams, which shall be placed fully under the disposal of RailTel. Documentary 
support like cash memo/invoice/bill for the possession of vital equipment such as 
OTDR, Splicing Machine, Power meter, Cable route locator, Road Vehicle etc. 
shall be submitted along with the tender document.   
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8.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, 
SOR-B duly filled in and signed complete with technical details, unsealed tenders 
will not be accepted.  

 
9.     EMD:-  A sum of Rs. 2% of total tender value for respective tendered section 

should be  deposited as earnest money in favour of RailTel Corporation of India 
Ltd., payable at New Delhi, in the form of Demand Draft on any Scheduled 
Bank/Nationalized bank of RBI. The validity of Demand draft will be at least 60 
days beyond opening of tender. No interest is allowed on this Deposit and RailTel 
Corporation reserves the right to forfeit this Deposit if the successful tenderer fails 
to submit the Security Deposit required by the terms and conditions of the tender. 
Tenders not accompanied by Earnest Money will be summarily rejected. For 
multiple sections, the EMD amount will be 2% of the total tender value for the total 
number of sections which he has quoted. 

9.1 For NSIC registered firm:  Please refer clause no. 5.8 (Earnest Money) under 
instructions to     tenderers and conditions of tendering.  

 
10.    The offer of Tenderers, who do not comply with the above conditions, will be 

rejected. 
 

11.     The RailTel reserves the right to accept / reject any tender in respect of whole or 
any portion of the items specified without assigning any reason whatsoever. RailTel 
also reserves the right to add or delete any maintenance section. In case of 
Addition/deletion of any section, the change in contract value will be governed as 
under: 

 
  Change in Sectional length : 
 

    Any increase/decrease of OFC route during the course of contract will be 
considered for proportionate payment on bimonthly basis i.e along with 
bimonthly billing cycle. Any such change taken place in any billing cycle will 
be considered for next billing cycle and corrigendum will be issued 
accordingly.   

 
12.    Material to be supplied by RailTel & Contractor: The quoted rates in the schedule 

should include all the materials to be provided for the work to be done by the 
contractor as described in the tender document and the schedules attached. 
Tenderer’s special attention is invited to the fact that no material shall be arranged 
/supplied by RailTel except OFC & HDPE Duct (as required) in various sections for 
Preventive Maintenance and fault rectification of OFC. All materials including the 
materials covered under the Schedule of Requirement and those required to 
achieve the end objective and any special protection materials needed are to be 
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supplied by the contractor. The material used by contractor should be of approved 
quality specified . 

 
13.    Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price 

against SOR-A after   taking   all the    relevant factors into consideration and  these 
should be firm all inclusive without any variation clauses. These shall include all 
taxes & duties such as GST etc. as payable under the law of the land, while for 
SOR-B rates have been indicated by RailTel. RailTel shall not accept any liability 
for the same after award and acceptance of contract. However, the tenderer shall 
quote only percentage (Above/below) for SOR-A. 

 
14. The teams shall be deployed within 21 days from the date of issue of Letter of 

Acceptance. If the tenderer fails to deploy the material and man power as per 
tender document, LOA shall be cancelled and EMD shall be forfeited. 

  
15.    Validity: The tenderer shall keep the offer open for a minimum period of 120 days 

from the date of opening of the tender within which period the tenderer cannot 
withdraw his offer. Any contravention of this condition will make tenderer liable for 
rejection and forfeiture of his Earnest Money deposit.  

 
16.  Before quoting, the Tenderers are advised to ascertain the nature of work involved 

and invariably undertake a site inspection. 
 
17.     Tenderer is required to quote for the complete work. 
 
18.      The submission of tender will be deemed to imply that this memorandum and all  
           documents   enclosed have been studied and understood and the tenderer is aware   
          of the full scope of the  work to be done and the conditions affecting the execution. 
 

19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate 
for reduction in rates. Such negotiations shall not amount to cancellation or 
withdrawal of the original offer and the rates originally quoted will be binding on the 
tenderer. 

 
20.  If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to 
reject such tender at any stage. In case credential certificate(s) submitted by the 
contractor are found to be incorrect, the EMD deposited shall be forfeited in 
respective tenders he has quoted and he will be barred from quoting in RailTel 
tenders for a period of 3 years. 

 
21.  Performance Bank Guarantee (PBG): The successful tenderer shall give a performance 

guarantee amounting to 5 % of annual contract value within 21 days from the date of 
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issue of LOA. Extension of time for submission of PBG beyond 21 days and upto 60 
days from the date of issue of LOA may be granted subject to the conditions that a 
penal interest of 15 % per annum of the amount of BG shall be charged for the period 
of delay beyond 21 days i.e. 22st day after date of issue of LOA. In case the 
successful tenderer is not able to submit PBG, the tenderer will have options to 
submit this amount in the form of Demand draft. PBG (DD in lieu) shall be released 
after satisfactorily completion of the work and on expiry of warranty. 

  
22. The Security Deposit for each work shall be 5% of total contract value. The Earnest 

Money (2% of total contract value) of the successful tenderer shall be adjusted 
towards the same. 

 
Remaining 3% of total contract value shall be recovered from the contractor’s “on 
account” bills as under: 

  
a. The rate of recovery should be at the rate of 10% of the bill amount till 5 % total 

contract value is achieved. (EMD 2% and balance 3% from the running bills) 
 
b. Security Deposit shall be returned to the contractor after the complete physical 

completion of the work as certified by the competent authority. 
 

c. No interest will be payable upon the Earnest Money and Security Deposit. 
 

d. Wherever the contract is rescinded, security deposit  and PBG shall be 
forfeited.  

 
23. The successful tenderer shall sign an agreement for the execution of the work as 

tendered by him/her and accepted by RailTel within 15 days after the receipt of 
notice from RailTel that such documents are ready. 

 
24.     The maximum number of sections that can be awarded to a contractor is 50% of the 

number of tendered sections.  
 
 
 
 
 

 
 
 
 
 

 



 
                                         RailTel/Tender/OT/NR/O&M/17-18/64 
 

Page 13 of 110  
 
 

INTRODUCTION 
 

INFRASTRUCTURE : 
 
1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 

40,000 Kms length of OFC route along the ROW and access network in cities on 
which different transmission equipment, data network equipment etc have been 
deployed. 

 
1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC 

protection   wherever required for Track Crossing, Road Crossing, LC gates etc. The 
contractor shall  accept the site on as–is–where–is basis. The maintenance agency is 
not only responsible for the proper maintenance of backbone UG/Over Head OFC 
laid between node to node but also the access OFC network laid in cities. The 
agency is fully responsible for the end to end performance between the two nodes in 
the entire jurisdiction of the teams reach awarded. 

 
1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC 

machine, earthing  etc in POPs on OFC network .   
1.3       Railtel has Wi-Fi related assets like Fiber,Switches,UPS, Battery,APs, LAN,Power 

Cables etc at some Railway stations in the section. 
 
 
2.  SCOPE  OF WORK: 

 
2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network 

awarded to him. This shall include but not limited to undertake all required 
preventive measures of the OFC route, rectification of faults and restoration jobs 
required for achieving the OFC link availability of highest order. 

 
2.2 The contractor shall carry out any OFC related works like attending to existing 

protection works, splicing, termination, tightening of nuts/bolts, provision of complete 
clamps for supporting the already done protection work over culverts/bridges, wiring 
of equipment as directed by the Engineer of the section. No additional payment will 
be made on account of these technical works. 

 
2.3 The contractor shall also carry out other miscellaneous works such as proper up 

keep of Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing 
of shelters/building, Earthing arrangements general cleanliness of the RailTel’s 
POP, and other such activity as advised by Engineer of the section on periodical 
basis. In case of replacement or repair of any spares or parts of any equipment, 
payment for the same will be reimbursed to contractor on actual basis.  
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2.4     The maintenance contract is planned to be awarded for a period of 2 years and   
          extendable by  one year on same terms & conditions . However, the contract can be   
          terminated by giving 30 days notice before the expiry of contractual completion period   
         in case performance of the contractor is not found satisfactory or as and when   
         required by RailTel. 

2.5 Preventive Maintenance for Cable Protection: 
 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent 
OFC link disruptions. It will be done by dedicated and exclusive team who will not be 
assigned any other work. There should be at least one patrolman on approximately 
every 25-35 kms beat. Each patrolman has to be equipped with a mobile phone. 
Suitability of patrol man shall be examined by Engineer before deployment. 
 

2.5.2 Patrolling of the entire block section for Railway Route has to be done by way of 
‘Window Inspection’ from passenger train and the entire section has to be covered 
on daily basis during daytime. If any activity is observed which may affect the OFC, 
the patrolling team should get down and reach the suspected spot by foot or by any 
means and prevent any damage to the OFC. The matter must be reported to the 
RailTel officials immediately. The time-to-time movement of the patrolling team shall 
be kept informed on daily basis so that they can be contacted during emergencies.   
  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum 
two block sections on every day is covered and observe the condition of the OFC. 
Foot patroller to cover atleast 5 Km daily on foot/bicycle. It is expected that the entire 
section under the contract will be covered by foot patrolling at least once a week. 
Therefore, for effective patrolling of the entire section by passenger train as well as 
by foot/bi-cycle, as above, sufficient number of persons has to be engaged by the 
contractor. Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s 
fiber network to ensure the safety of RailTel’s OFC cable shall also be done by 
assigned agents of the contractor. 

 
2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of 

RailTel’s OFC network, which come to light during patrolling.  
 

2.5.5 Collecting information & accordingly coordinate with other agencies before the 
execution of work, who shall carry out any work in the vicinity of RailTel's OFC route, 
to safe-guard against the damages to RailTel's OFC cable. The contractor shall 
effectively co-ordinate with other agencies working along the RailTel's OFC route to 
prevent damage to OFC link and the contractor will be held responsible for any cut of 
the link by other agencies. 
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2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal 
 corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the 
permission being given or shall be given to other parties for any type of construction 
works along the RailTel OFC route. Regular liasioning with various Railway 
authorities like Railway field officials of Engineering, S & T and Electrical department 
and protect the OFC when any of these departments do work, which may directly or 
indirectly affect the OFC in the section. However, only cost of the material (JC and 
JE), may be reimbursed at SoR-B rates by RailTel for rectification of cuts during large 
scale Railway/NHAI works in all the O&M contracts with the approval of ED/Region. 
Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other cases it 
shall be equal to the penalty proposed in Annexure ”C”.  

 
2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous 

 construction works shall be deputed by the contractor including day-to-day open line 
works of Railway such as track works, bridge works and sleeper works etc. 

 
2.6      Planned repairs to existing joints/Terminations: 

 
The preventive maintenance should be carried out with prior approval and during 
planned shutdown period generally during night time between 00:00 to 05:00 hrs. 
The additional shutdown is not guaranteed, as number of customer circuits will be in 
operation. 

 
2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with 

testing of OFC route for improvement in the performance with link margin as per 
national/international standards and instruction of Engineer with consumable 
material such as repair kit etc. No extra charges will be payable for this schedule 
maintenance except maintenance charges as per SOR-A. However, for attending 
OFC joint / termination and laying of cable etc as the case may be for improvement 
of fibres which was identified as high loss / break / defective (at the time of taken 
over of the section) payment will be made as per SOR – B rates.  

 
2.6.2 Preventive maintenance of OFC cable:  
 
 All measurements for preventive maintenance shall be carried out as per prior 

agreed time schedule. The testing of all fibers including short haul fibers shall be 
done, once in every four months for all sections and reports shall be submitted along 
with alternate bi-monthly bill. Any defects observed in the OF cable or in any of the 
associated equipments shall be attended at site. RailTel’s maintenance supervisor 
will also accompany the teams as and when required. Testing should be supervised 
by the Engineer. Working fibers will be tested as per the instructions of engineer. 
OTDR testing report in proforma 1 & 2 will be submitted within 10 days of doing the 
measurements. 
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2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving 

one to one correspondence. Station to station testing is required for spare fibers 
terminated at block stations in both the directions. Run through fibers may be tested 
from end to end only. The periodicity of testing is once in four months for all block 
sections. 

 
2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported 

by OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the 
given  Performa in print and in Excel worksheet, (b) Tabulation of power loss from 
A-B & B-A direction, average and loss per km in 1550 nm for all the fibers tested.  
The OTDR traces should be submitted in soft copy format. 

 
2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction / 

doubling projects are going on or are to start and necessitates re-routing through a 
new safe route of OFC to avoid damage, Contractor shall explore feasibility of 
alternate routes & provide detailed route plan for new location, where re-routing can 
be done.  

 
2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. 

Soft copy of the report to be submitted in hard & soft copy along with Bi-monthly bill. 
 

a. Broken and non-usable high loss fibers----------------          RED 
b. High loss fibers but usable in case of emergency----------  PINK 
c. Working fibers-------------------------------------------------------- GREEN 
d. Spare usable fibers-------------------------------------------------- YELLOW 

 
Summary of fiber condition should be provided in the performa attached. 

 
2.7 Equipment/other fault restoration Services: 
 
2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault 
(equipment/ power   
             plant etc) & shall be available with maintenance team & transport etc for going to 
the section.  
              
2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head 

quarters given in Annexure-A  or at any other place mutually agreed to. The 
Maintenance teams shall comprise of manpower, logistics, required 
Tools/Plants/Machinery, equipments and sufficient fund to meet day to day 
expenditures, etc  
 

2.7.3 On all working days the members of team with team equipments should be present 
in office of the Engineer during office period unless team is assigned work in the 
section. The movement of team members should be in the knowledge of Engineer 
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responsible for O&M of the section. The attendance of all team members shall be 
marked in the Performa accordingly. Daily diary of the works and movement of all 
staff shall be submitted along with the bill duly verified by the Engineer responsible 
for O&M of the section. 

 
2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining 

permission from local authorities if required, excavation of earth to expose cable, 
laying of required length of OFC with protection wherever required, splicing of OFC, 
installation of Jointing pit (FRP/RCC chamber) & back filling of pit (FRP/RCC 
chamber) with Sand, minor repairing of shelters/building like leakage etc,  
provision/alignment/tightening of clamps and  maintenance of GI pipes and 
troughs on bridges, supply and installation of cable Route Markers of RCC/FRP 
make and Joint Markers as per specification, testing of OFC and updating of OFC  

 as-built drawings etc. Cable route plan will be up-dated with each  instance of cut, 
including date, cable location etc. Up-dated copies of relevant sheets of ABD (As 
built drawing) will be submitted along with bi-monthly bill. Updated drawing of whole 
section will be submitted in soft copy every 6 months & hard copy every year. 

 
2.8 Restoration for OFC cuts:   
 

Under OFC link cut condition, the following activities shall have to be taken up by the 
CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of 
the network traffic/service: 

 
2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall 

move immediately for locating and rectifying fault as per the response time given 
below. The working fibers shall be restored first. Sufficient labour shall be engaged 
for speedy restoration. Adequate care shall be taken not to damage QUAD copper 
cable of Railways if laid in the same trench. 

 
2.8.2 For the identification of exact fault location on immediate basis, the OTDR 

measurement of spare fibre shall be made from the nearest telecom station/Node. 
For better clarity, the OTDR measurement on spare fiber shall be taken at Nodes / 
nearest OFC joints situated at both ends of cut and using dummy fiber spool of 1km, 
in case required. 
 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the 
physical site of fault on ground shall be located. It may be possible that data in as- 
built document may  not be correct for the accuracy purpose, as such As-built 
drawing shall be taken as reference only. No claim of contractor will be entertained 
on account of the inaccuracy of the as built drawing. Accordingly, locating the OFC 
fault, the job of excavation in all types of soil, identification of OFC, pulling of cable 
from both ends if feasible, construction of jointing pits, splicing of OFC, back filling of 
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trench & jointing-pit shall be taken up as per the standard procedure. Further, FRP 
/RCC marker at the jointing pit has to be provided for identification of route as well as 
jointing pit, depth of cable etc (Date of installing Jointing pits to be updated on route 
plan). This should be incorporated in the cable route plan also with accurate offset 
and depth recorded. The splicing of fibers are to be carried out in line with the 
installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In case 
the active fibers are to be used, precautions are to be taken with regard to the power 
launched on to the fiber. Restoration of site shall be done to the entire satisfaction of 
the Engineer. 
 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the 
contractor has to make two pits/ splicing joints required length of OFC supplied by 
RailTel has to be put in between two joints. The spacing of joints/ pits shall be 
depending up on situation at site and shall be as decided by Engineer. Remaining 
OFC has to be coiled in both the pits. Further, joint FRP/RCC markers at each 
jointing pit have to be provided for identification of route as well as jointing pit. The 
precise joint locations so provided should be incorporated in the cable route plan 
also. 

 
2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration 

of the traffic from the Network Operations Center (NOC) and there after fresh OTDR 
measurement & traces (at 1550nm) shall be taken for all spare fibers & submitted to 
RailTel. 

 
2.8.6 After the completion of site activities & hop test, the As-built drawing shall be 

updated by incorporating the new details like OFC loop used, Joint-pit location, offset 
and depth of  cable etc. Position of OFC should be shown from the center of the 
nearest track in as built drawing and the length of loop in joint pit after fault 
restoration shall be incorporated in as built drawings. The updated final as built 
drawings of cable route plans in soft and hard copies shall be made available to 
Railtel after end of contract period. 

 
2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly 

signed by RailTel & CONTRACTOR, shall be generated for the closure of the 
complaint. 

 
2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken 

up by the Contractor. 
 
2.8.9 In case the site condition is not favorable for the immediate permanent restoration of 

the  fault, the temporary restoration of the service fibers shall be taken up 
immediately with the approval of Engineer. Permanent restoration work will not be 
considered in breakdown time unless there is again link break during restoration job. 
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Permanent restoration of joint is to be carried out by contractor within 48 hrs from 
time of fault /OFC cut. In case the site is not conducive for permanent restoration 
some arrangement of manpower has to be done by contractor for safeguarding 
exposed OFC till permanent restoration. No extra payment shall be given to 
contractor on account of deployment of additional manpower to attend the cut. In 
case of further cuts at exposed OFC location contractor will be accountable for this 
additional downtime of OFC link.  

 
2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be 

checked & tested before use at site. 
 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers 
of RCC/FRP type after permanent restoration is done and should therefore keep 
adequate spare stock. The contractor shall keep minimum two nos. of jointing pit 
during the failure/cuts. 

 
2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor 

shall be responsible for obtaining approval at his own cost from statutory authorities 
like Municipal Corporation, Development Authorities, Electricity Department PWD, 
NHAI and any other concerned authority as required for carrying out the repair. 

 
2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the 

course of the works shall be guarded by the contractor at his own cost, so that they 
may continue in full and uninterrupted use to the satisfaction of the owners thereof. 

 
2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility 

pipelines cables or lines (whether above or below ground etc) whether or not shown 
on the drawings, the CONTRACTOR must make good or bear the cost of making 
good the  same without delay to the satisfaction of the Engineer. 

 
2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective 

specification  all national and local laws, ordinances, rules and regulations and 
requirements pertaining  to the WORK and shall be responsible for extra costs 
arising from violations of the same.   

 
2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a 

competent supervisor on the site. Any instruction given to such Supervisor shall be 
considered as having been given to the CONTRACTOR. 

 
2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the 

local rules and administrative orders governing the Working Hours of Employment 
the contractor shall be responsible for compliance with all statutory requirements 
including personnel related matters. 



 
                                         RailTel/Tender/OT/NR/O&M/17-18/64 
 

Page 20 of 110  
 
 

 
2.8.18 Night Work:  The contractor shall also work during night time and is required to 

complete the work in all respects within the stipulated time. Sufficient lighting 
arrangements and precautionary steps shall be provided to safeguard the workmen, 
public and the Railway assets and to afford adequate facilities for properly placing 
and inspecting the material  and the work when the night work is in progress.  
 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused 
by any means like miscreant activity at day or night, due to work done by Railway or 
any other organization, due to development of high losses / break at existing joints, 
fault caused  due to rodent, ant etc. 
 

2.8.20 In case of partial damage of the cable or development of high loss in the working 
and spare fibre or cable cut at any time (day/night) by miscreants or by any agency, 
the responsibility of repairing the defective fibre lies with the contractor and included 
in the Schedule of Rate (SOR) - A. 

 
2.8.21 In case contractor fails to complete the restoration of link (as per original condition) 

or submit OTDR & test records to establish completion of work a penalty as given in 
the tender document shall be recovered in addition to the recovery of amount spent 
by RailTel in restoration the link as per SOR B rate of the work involved at site.   

 
2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration 

except for the instance of making availability of OFC (if required) for restoration. 
 
2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by 

RailTel. The payment for actual work done, including transportation, will be made as 
per relevant items of SOR”B”. 

 
2.8.24 Examination of Finished Work:   
 

When finished work is taken down for the purpose of inspection for any reason, the 
contractor shall bear the entire expenses incidental there to in the event that the 
said work is found to be defective. This situation may be applicable to both planned 
work as also to emergency restoration. 
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2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 
 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel 
informs the team about the failure. Within this time the maintenance team should 
move  towards the location of fault.    

 
Restoration Time: 
 

a) The maximum restoration time is response time plus travel time including time for 
localization and restoration. In any case, the restoration period including localization 
& splicing should not exceed six hours. The maximum time to restoration (MTTR) of 
6 hours/cut will be applicable to this section as per details attached, but maximum 
no of cuts to be restricted to 10nos in the entire section on bimonthly basis. Time 
exceeding 6 hours per cut and time of every additional cut after 10 cuts will be 
counted for penalty.  
 

b) In the sections where cable has been laid by HDD method and immediate restoration 
in 6 hrs is not possible, the maintenance contractor has to arrange: 
 
 
i) Restoration of link within 24 hrs by drawing of overhead fibre between the 

adjacent pits to bypass the defective/faulty sub section. 
ii) Guarding of overhead section till permanent restoration of cable laid by HDD  
 Method. 
iii) Restoration of cable laid by HDD method within reasonable time. 

 No down time will be considered for failure of cable in HDD section. However, 
this is subject to lying of the overhead OFC to restore the link within 6 hours of 
the failure taking place. 

 However, down time of overhead fibre once drawn for temporary restoration of 
HDD section, will be considered while calculating the down time for entire 
billing period. 

    
c) In case CRT exceeds the prescribed restoration time for the section (6 Hrs/cut, 

subjected to maximum of 10 cuts on bimonthly basis) penalty for Hours 
exceeding the CRT shall be imposed as defined in tender document. 

 
 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the 
representative of Contractor at their designated office/Head Quarter plus 10 minutes 
(10 minutes being taken as the lead time for conveying the failure information to the 
OFC Maintenance Contractor) up to the time of restoration of end-to-end traffic after 
rectification of OFC cut(s)/fault(s) including the traveling time. The Repair time of any 
fault occurred shall be calculated by collecting data from respective NOCs of 
RAILTEL. After restoration of the link, a fault report is to be generated by contractor 
and obtained joint signature with RAILTEL engineer for records. Any pending 
restoration of link on account of RailTel shall be certified by Engineer and should not 
be counted in outage time. 
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2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor 

has to  re-do the splice till the value is achieved failing which RailTel will carry out 
the work by  itself deducting a defined penalty per fault from the monthly bill. If any 
failure/fault occurs in the rectification work done by the contractor within twelve 
months from rectification and beyond the currency of contract, due to defective 
workmanship/supply, the cost of material under warranty found defective will be 
recovered from contractor’s dues/deposit available with RailTel. 

 
2.9.4 During the maintenance or fault rectification work, should any damage occur to the 

 Railway QUAD and other cables, contractor is liable to pay compensation as 
demanded by the Railway authorities. 

  
2.10    Monitoring & maintenance at equipment locations: 
 

 The supervisor with maintenance team shall carry out preventive maintenance of 
each STM 64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. 
During every visit to the stations for measurements, the contractor staff shall monitor 
the condition of the electronic/electrical equipment installed for any alarms, order 
wire, battery voltage. Periodic watering of earths shall be carried out. Cabling and 
wiring etc. shall be neatly dressed up. 

 The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for 
all O&M activities and new equipment installations & advise the status to nominated 
RailTel Officials. The building/pre-fab housing the equipments and its surroundings 
shall be kept clean & tidy by the contractor. In case any discrepancies are observed, 
the matter should be brought to the notice of the RailTel’s Engineer. 
 

2.10.1 The contractor will also check the functioning of Power Plant , Air conditioners and 
DG sets in the RailTel POP and report immediately to Engineer in case of defect or if 
the temperature at the POP is high. Minor repairs to the Shelter /Building/POP like 
Water proof sealing of shelter, repair to DOOR handles, WINDOW/DOOR PACKING 
etc will also be carried out by the contractor without any additional payment.  

 
2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes 

once in a month on load. After monitoring the condition of Diesel Generator (DG set) 
if filling up of lube oil and or diesel oil is required, the contractor will arrange the 
same from the nearest petrol pump/depot approved by the Engineer. The cost of 
lube oil/diesel oil will be reimbursed by RailTel as per actual on production of the 
receipt. In addition to it, 5% payment will be made towards cartage charges. 
Consumption of Diesel oil shall be verified based on the hour meter reading provided 
on the diesel generator. The Engineer in the sections has to maintain a register to 
keep record of time of failure of electricity, start time and off time of D.G. set, total 
running hours of DG set etc.  
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The contractor shall ensure attention to electrical problems associated with 230 V 
AC supply. The cost of material used in the rectification will be reimbursed as verified 
from site of work.   

 
2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for 

extending data circuits to customer or as advised by Engineer as and when required, 
utilizing existing man power resources. Accordingly one technician shall be available 
in the maintenance team, trained in this type of work. All required material shall be 
made available by RailTel. 

 
2.11    Maintenance Plan: 
 

The Tenderer as part of his Tender has to submit a detailed plan for the 
maintenance of the network including the details of the man-power and equipments 
proposed to be located at different sites to cover the jurisdiction as described in 
“Annexure-A” ,the communication facilities, the planned maintenance bases and the 
detailed plans to fulfill the tender conditions.  
 

 
2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and 

consumable items with quantities suitable to meet the contractual  requirements for 
the jurisdiction described elsewhere in the tender document along with the Tender 
and make available resources to RailTel officials for inspection, maintenance and 
corrective measures as and when required. 

 
2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from 

the respective maintenance stations for handling all maintenance work in Railway 
area. 

 
2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa 

specified by RailTel will also be a part of maintenance contract.  
 
2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only 

OFC and HDPE Duct shall be supplied by RailTel to the contractor at the nearest 
RailTel depot or designated stores. All other materials including splicing enclosures 
shall be arranged by contractor including Joint enclosure, Joint chamber and route 
marker of RCC/FRP free of cost. The material shall be picked up by the contractor 
in advance from nearest RailTel’s depot and shall be accounted with reference to 
the  specific incidence of fiber cuts. The transportation cost on differential 
distance from nominated store shall be arranged by RailTel. 

 
2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete 

Clamps for holding pipe over bridges/culverts etc meeting the specifications as 
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detailed under the Technical specification of the tender document shall be done only 
after approval of TM. Contractor has to keep stock of above items up to the 
satisfaction of Engineer. 

 
2.12.1 The material issued to the contractor and remaining unutilized after completion of 

the job shall be returned back to RailTel’s designated stores at the end of contract 
period. A monthly material statement shall be submitted to the Engineer by the 
contractor. 

 
2.12.2 Wherever new joint is provided or existing joint is attended for rectification during 

the maintenance period, joint shall be properly buried with its top cover being at 
least 1.2 mtrs below the ground level. 

 
2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team 

contractor shall be mandatory to assess the progress of work and for pin-pointing 
the constraints to ensure the quality and speed of preventive/ protective 
maintenance work.  

 
2.13 Taking over the section for maintenance:  
 

a) There should be a proper handing over/taking over of outgoing and incoming 
contractor. The fiber parameters should be at least as good as or better than 
these were at the time of taking over the sections by outgoing maintenance team. 

 
b) The contractor shall complete the OTDR measurement (& power measurements 

to find out criss-cross of fibers) of all the block sections for all the fibers and 
submit a joint statement duly signed by the contractor and RailTels Engineer 
indicating the faults to be attended for making good of all the non-working fibers. 
This process shall be completed within 90 days from the date of deployment. As 
one time drive, all criss-crossing of fiber to be got removed by the contractor to 
save downtime during failure rectification. This will be done in close co-ordination 
with Engineer of RailTel. 

                     
c) The Engineer shall also advise the contractor of the faults to be attended to make 

the fibers good at the cost of RailTel. A separate work Order will be issued by 
RailTel for such work. This shall be completed in 90 days from the date of advice 
by RailTel. The payments of the above work will be carried out as per SOR B 
rates given in the tender.                                                                                                                       

 
d) In case the contractor fails to submit the joint report indicating the faults, criss- 

crossing the fibers to be attended within 45 days from the date of Deployment of 
team, a defined penalty will be imposed. 

 
e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 
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f) On completion of the contract, the OTDR measurement shall be carried out on all 
spare fibers to ascertain the condition of cable, which should be same or better 
than the condition of the cable taken over by the contract at the beginning of the 
contract period. In case there is an increase in the number of fiber events at the 
time of handling over vis-à-vis the number of events at the time of taking over 
(events/faults more than .5 db), the cost of rectification will be deducted from the 
final bill of the outgoing team as per the SOR-B rates, the security amount held 
may also be forfeited. Besides this, OFC route drawings handed over to the 
contractor at the time of award of work shall be updated fully and submitted to 
RailTel, both in Hard and Soft copy as given by RailTel incorporating the various 
changes occurred during the contract period. No dues certificate shall be 
submitted by the contractor at the time of final bill for SOR-A and SOR-B. 

 
g) On the advice of Railtel, Tenderer will arrange the separate rectification team for 

rectification of all the OFC faults and make the fiber good without affecting the 
regular maintenance as per the scope of work. 

 
2.14 SOR B Items & Methodology For Operating : 
 

Beside regular maintenance the Contractor has to work for improvement of fibre and 
for Cable route strengthening work under “SOR – B”, as and when communicated by 
authorized representative of RailTel in writing. The SOR for respective items to be 
executed in Schedule- B which are enclosed to this tender document. Along with the 
items the rate for each item is also indicated. If the items are executed, the 
contractor shall be paid as per rate indicated in Schedule-B. 

 
a.  Engineer of the section shall prepare the estimate for faults to be attended as per 

2.13b above, get the approval of the Competent Authority of RailTel and advise 
the contractor, in writing, to carry out the work. 

 
b.  Separate work order shall be issued for each rectification works (as per clause 

2.13 & 2.14) to the contractor (successful tenderer) as per SOR B rates given in 
tender document. 

 
c.  Completion period will be specified in work orders as per site condition & nature 

of urgency. 
 
d. In the event of failure of Contractor to complete the work within 90 days from the 

date of issue of such order, Penalty will be imposed as per rule and the work will 
be entrusted to outside agency, implication if any, arising due to execution of the 
work by outside agency will have to be borne by the CONTRACTOR i.e. no claim 
for compensation will be entertained. In case of repeated failure to take up SOR-
B work, contractor can be terminated. 
 
 



 
                                         RailTel/Tender/OT/NR/O&M/17-18/64 
 

Page 26 of 110  
 
 

2.15 Maintenance of Wi-Fi Network : 
 

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi network 
consisting of Fiber, Switches, UPS, Battery, APs, LAN, Power Cables etc. This shall 
include but not limited to undertake all required preventive measures. However, R&R 
(Repair & Return) of the Wi-Fi assets will be Railtel’s responsibility.  
The diploma engineer of the contractor meant for Wi-Fi will also work under the 
guidance of MPLS NOC. 

 

3.  CONDITIONS OF CONTRACT 
 
3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions 
 described in "Annexure-A". 
 
3.2   Before quoting, it is advisable that the prospective Tenderer shall make themselves 

fully conversant with the locations, OFC routes and types of jobs in details to be 
carried out therein as per the tender requirement, so that they clearly understand the 
scope of work and assess the requirement of resources to complete the work in 
scheduled time. 

 
3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC 

routes like terrains, various crossings, access details, on-route RailTel’s 
maintenance bases etc., by visiting the sites and collecting first hand information 
before submission of the offer. In case of any doubt, the clarification may be taken 
from the RailTel before submission of  the offer. 

 
3.4     The Contractor shall be totally responsible for the successful execution of the OFC 

route maintenance contract. 
 
3.5 The contractor shall not sub-contract whole or any part of the work. 
 
3.6 The data provided in the Tender document shall be used by the Tenderer for 

reference and information purpose only. It shall be the Tenderer's responsibility to 
verify the data & satisfy himself in regard to accuracy of data. 

 
3.7   The CONTRACTOR shall be responsible for making an arrangement at each 

maintenance station for excavation works, testing, measuring, splicing equipments, 
unskilled/skilled manpower, transport facilities for their teams & other logistic 
supports required to maintain end-to-end OFC connectivity in physical layer as per 
the contract. 

 
3.8 The responsibility of the CONTRACTOR shall include provision of preventive 

measures of OFC routes to avoid damage and cut, deployment of manpower, supply 
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of required materials, erection, installation, testing, documentation, including the 
related civil works necessary for ensuring the complete end-to-end OFC connectivity 
in physical layer as described in the tender document at no extra cost to RailTel. 

 
3.9  The material used & workmanship shall satisfy the applicable standard 

Specifications. 
 
3.10   RailTel shall be entitled to reject the goods, materials and work executed by the 

contractor, which may not be conforming to the specifications within a reasonable 
time of installation of the said goods and materials and charge the contractor for all 
expenses direct and consequential, incurred thereby. 

 
3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform 

certain work for completing the job in totality, it is to be understood that the 
contractor shall do so at his own cost and contract price shall be deemed to have 
included cost of such performances and provisions so mentioned. 

 
3.12    The Contractor to provide safety appliances like: dust masks, safety belt, safety 

shoes, helmet, hand gloves, safety goggles, rain gears etc to their personnel 
working. 

 
3.13     During any construction work in public places, all precautionary caution boards,   
            barricading sheets as per standard laws & rules to be used by the Contractor. 
 
3.14 During the course of execution of the work, if any discrepancy or inconsistency, error 

or omission in any of the provisions of the contract is discovered which needs to be 
clarified, the matter shall be referred to Executive Director/RailTel who shall give his 
decision in the matter and his decision shall be final and conclusive. 

 
3.15 The contractor should ensure that the team employed by him shall not move or 

trespass to areas other than the site(s) required for the execution of the work. Under 
no circumstances the Contractor should infringe and carry out the work which 
hampers the  Operations and Safety of the Railways, train movements and 
damage Railway assets.  The contractor is responsible for the safety of team 
members while executing the work in  the Railway areas.  

 
3.16 The Contractor shall submit along with the offer the list of the number of personnel 

who will be available permanently for the maintenance works of RailTel. This should 
include details of technical qualification & minimum experience. 

 
3.17  The work is subject to inspection at all times by RailTel officials. The 

CONTRACTOR shall carry out all instructions given to him or his representatives 
during inspection. 
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3.18  Any work not conforming to the execution plans, standard specification codes or 
 engineering   
           practices shall be rectified by the CONTRACTOR at his own cost. 
 
3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any 

of his responsibilities under this contract. 
 
3.20 The CONTRACTOR shall provide the complete details of planning for 

items/materials, test/measuring instruments, tools/tackles & manpower to be 
deployed for the jurisdiction as mentioned in Annexure-A and B with the offer. 

 
3.21 The CONTRACTOR shall observe in addition to codes specified in respective 

specification, all national and local laws, ordinances, rules and regulations and 
requirements pertaining to work and shall be responsible for any extra costs arising 
from violations of the same, which shall be borne by the Contractor. 

 
3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to 

maintain the secrecy of all documents/information/drawings etc provided by RailTel 
during the period of contract and shall handover all the documents back to the 
RailTel immediately after the termination of the contract. 

 
3.23 In case Engineer feels that the contractor is not able to execute the work to the 

satisfaction of RailTel, RailTel shall at its own discretion can engage other agencies 
for  that incident to ensure the smooth execution of the job at the risk and cost of 
the contractor, after duly informing him telephonically or through SMS, followed up 
by a letter. 

 
3.24 The CONTRACTOR shall be solely responsible for making available for executing 

the work, all-requisite construction equipment, special aids, tools, plants and testing 
equipment and appliances. Such construction equipment etc. shall be subject to 
examination by RailTel for approval for the same. Any discrepancies pointed out by 
the RailTel shall be immediately got rectified, repaired or the equipment replaced al-
together, by the CONTRACTOR. 

 
3.25 The representative of the CONTRACTOR shall take care for not to tamper with the 
 RailTel's installed equipments in the RailTel premises. 
 
3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 
 CONTRACTOR only with the prior intimation to RailTel's Engineer. 
 
3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by 

either RailTel’s Network Operation Centre (NOC) or the Engineer as indicated 
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through telephonic communication, e-mail or through fax. For this the 
CONTRACTOR shall provide RailTel with the contact number, both landline and 
Mobile & e-mail address /  Fax no. within 10 days from the award of the contract. 

 
3.28 The locations of repeater/cable route are indicated on the as-built drawings to be 

supplied by RailTel after award of contract to a successful Tenderer. However, It is 
advisable that Tenderers must visit site to familiarize themselves with all constraints, 
restrictions, access requirements and available infrastructure. The CONTRACTOR 
shall not be eligible for any adjustment in cost and time, on account of any lack of 
data regarding above. The Contractor may visit the OFC route and satisfy himself 
before quoting the rate. However,  the route details mentioned in Annexure-A are 
enclosed for reference only. 

 
3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any 

damage caused to the infrastructure of RailTel & other parties shall be borne by the 
Contractor.  

 
3.30 Tenderers are advised to submit their quotations strictly based on the terms,   
           conditions, and specifications in the tender document and not to stipulate any 
           deviations.  
 
  
3.31 Calibration of test and measuring instrument – instruments should always be 

calibrated, instruments like OTDR/splicing machine/power meter to be jointly tested 
& report signed once every month. 

 
3.32 The CONTRACTOR becomes defaulter on the following conditions: 
 
3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 
 
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
 
3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
 
3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   

agencies on account of loss/damage to their property due to the acts of Contractor. 
 
3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or 

the defaulting case of the Contractor is severe, then RailTel has the right to 
terminate the contract and forfeit the security deposit, if deemed necessary. 

 
3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be 

kept firm till the completion of entire period of contract, and no Price Escalation shall 
be payable on  any ground. 
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3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed 

by him for the contract.  
 
3.35 The contractor shall indemnify the Company against all losses or damages, if any, 

caused to it on account of acts of the personnel deployed by him. The contractor 
shall ensure regular and effective supervision and control of the personnel deployed 
by him and giving suitable directions for undertaking the contractual obligations. 

 
4.   PAYMENT TERMS: 

   FOR “SOR -A” items: 
 
4.1 As per provisions of tender document, payment will be made by RailTel on 

certification of work by respective Engineer of the section. Submission of bills within 
15 days for previously completed two months period is mandatory failing which a 
penalty as defined shall be charged.  Bill of SOR-B and its status shall be sent along 
with next billing cycle of SOR-A. 
 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 
CONTRACTOR shall be paid once in two months for the maintenance charges for 
two months period subject to submission of bill along with defined documents. 

 
4.2.1 6 identical billing cycles of 2 month period each will be considered during any 

financial year. The period should be viz. April to May, June to July, Aug to Sept, 
October to November, December to January & February to March. 
 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any 
period (i.e. 1st April/1st June/1st August etc) , the first billing period from the date of 
issue of LOA will be taken till closure( last date of the month) of instant 2-month 
period. For example if LOA is issued on 10th April, the first billing cycle shall be from 
10th of April to 31st May allowed to be taken proportionately. Subsequently, the billing 
cycle will continue with the regular 2 Month billing period  

 
4.3 Cumulative Repair time is defined as the total time taken in each billing period of 

 consecutive two months where the link is not available for service in the jurisdiction 
of the contractor. This does not include the time taken for planned works. If the OFC 
has to be cut and spliced for a planned work the working fibers shall be made 
available within 2 hours beyond which the time shall be added to the Cumulative 
repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like 
flood, fire etc., beyond the control of contractor. Unforeseen circumstances to be 
decided at the discretion of RailTel, the extra time taken for repair may not be added 
in the cumulative repair time.  
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4.4 The amount payable against the maintenance charges is dependent upon the 
Cumulative Repair Time taken by the Contractor for the restoration of all OFC link 
cut/faults occurred during each billing period of consecutive two months. Accordingly, 
the value of the maintenance charges per month shall be decided as per the 
following: 

 
4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months 

upto first 10 cuts of not more than 6 hrs each for the entire section including backbone 
and city access network: 100 % payment of monthly maintenance charges.  

  
 
4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the 

Cumulative repair time of the faults in each billing period of consecutive two months 
exceeds by 2 hours or part thereof. 

 
4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if 

the Cumulative repair time of the faults in each billing period of consecutive two 
months exceeds by next two hours or part thereof . 

 
4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer 

along with the bill for payments for the respective sections:- 
 

1. Month wise cumulative repair time taken. 
2. Any other Recovery for contractor’s fault. 
3. Certificate showing the due Payments have been made to all Team Members 

by the Contractor as per the prevailing minimum wages act. The tenderer 
shall furnish an undertaking that he shall indemnify RailTel, being the 
principal employer, in the event any liability pertaining to employee of 
tenderer engaged in the current contract. 

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of 
Engineer. (Copy ABD available with Engineer shall also be corrected). There 
should be PF A/c & ESI registration No. with the contractor. All the statutory 
provisions have to be made by the contractor.      
 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with 
the     conditions stipulated in this document may go up to 50% of Bi-Monthly billed 
amount for the billing period. In case an agency is repeatedly touches the maximum 
level of penalty in consecutive billing periods, it will be treated as default and the 
contract may be terminated (The idea is to discharge the work in accordance with 
the contract efficiently rather than having major lapses and keep paying penalty 
repeatedly). 
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4.5 Price Variation: Price Variation will not be allowed during the currency of contract. 
 
4.6  No advance payments will be made. 
 
FOR SOR B  item: 
 
4.6.1 100% payment will be paid after completion of work and on certification of RailTel 

engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B 
within 3 months 
 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the 
value of the work. Delay may be condoned on request of contractor, if the delay is 
beyond contractor’s scope i.e. Railways/State Govt. Authorities permissions, Natural 
Calamities like flood etc. 

 
4.7    Warranty period: All material supplied / used and the work done by the contractor 

shall be guaranteed against the defective manufacture/workmanship for a period of 
24 months. Cost of such defective material shall be recovered from subsequent bills 
or from 5% amount held (in case validity of contract is over). 

 
5.       TECHNICAL SPECIFICATIONS 
 
5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 
 

Only fusion splicing which is accomplished by applying localized heating (i.e. by 
electric arc or flame) at the interface between two butted, pre-aligned fibre ends, 
causing them to soften and fuse together, will be used on RailTel’s network. 

 
5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure 
for  assembly of joint enclosure is described in the installation manual supplied with 
straight joint enclosure.  This includes the following: 

 
a. Material inside joint closure kit. 
b. Installation tools required. 
c. Detailed procedure for cable jointing. 
d. Procedure for re-opening the closure. 

 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall 
be of TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in 
advance by RailTel. The joint shall be protected CC/Fiber chamber (FRP) as 
approved by Engineer. 
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Upkeep of associated assets like Power 
Plant,Air conditioners , 

Voltage stabilizers, Change over unit  
, D.G.Sets, Shelters,Earthing  
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SCOPE OF WORK: 
 
1. At the time of taken over the section from outgoing maintenance agency, a station 

wise Joint inspection will be done by RailTel Engineer & Contractor representative to 
check the functioning of different equipments like Air Conditioners, DG sets, earthing 
,power plant and shelters  and defects/faults are to be recorded jointly within 30 days 
from the date of start of maintenance and submit the report about the status of 
associated equipment within 30 days else it will be deemed that all the equipments 
installed are in working condition and responsibility for repairing will rest on 
contractor. One time cost of repairing/replacement of faulty/defective equipment will 
be borne by RailTel on actual basis. 

 
2. Subsequently the contractor shall be responsible for proper & timely upkeep of the 
 associated equipment 
 
3. Payment at actual shall be made for parts/components replaced for proper upkeep of 

associated equipment. 
 

(A) Upkeep of Power plant equipment: 
 

The contractor will do proper up keep at least once in a month at each station which 
will consist, but not limited, of the following: 

 
Battery Charger: 
 
1.  Testing of Auto changeover of SMRs. 
 
2.  Checking of current setting as per load. 
 
3.  Checking of input & output voltages and recording the same as per format given in 

the maintenance manual. 
 
4.  Checking of extension and reporting of alarms to NMS, wherever provided. 
 
5.   Checking of proper connection of input and load cables and distribution amendment 

provided. 
 
Battery Set : 
 
1.  Checking and recording of individual cell voltages as per format given in the 

maintenance manual. 
 
2.  Checking of conductance of each cell with battery tester once in a quarter 

supervised by RailTel Engineer. 
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3.  Cells whose voltages/conductance is found to be below prescribed value should be 
noted and Engineer advised. 

   
4. Checking of battery voltages at equipment end. 
 
5. Checking of proper connection of load cables. 
 
6.  Cleanliness of battery cells and bank. 
 
7.  Checking of sulphation/physical damage 
 
(B)  Upkeep of Air Coditioners,Voltage stabilizers and Change over unit: 
 
1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of 

AC, Voltage stabilizer, and change over unit at least once in three months time (if 
required more frequently). 

 
2. In case of malfunction of AC machine, voltage stabilizer and change over unit, 

corrective measures have to take to attend/rectify the failures within 48 hrs failing 
which penalty of Rs. 200 per day will be levied. 

 
3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement 

should be returned within 3 days of carrying them outside the premises of RailTel 
and reinstalled by the AC mechanic. 

 
4. The contractor will utilize services of trained A.C. mechanic for checking and 

attending the faults at site at his own cost . 
 
5. Defective window type machine should be got repaired within 48 hours from nearest 

township in case minor defects. However, split type machine has to be maintained/ 
 repaired by deployment of Air-Conditioner mechanic at site. The 
transportation cost  for carrying the breakdown machine to and fro will be on 
contractor’s account. 

 
6. Over-hauling of the Room AC machines is to be done once every year during winter. 
 
7. The full functioning of change over unit, wherever provided, should be checked once 

in a quarter.  
 
8. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 
9. Payment, at actual, shall be made for all parts / components (including Gas filling)  
            replaced. 
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(C) Upkeep of Diesel Generator Sets: 
 
1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done 

once in one month time. This will consist of (but not limited to) the following: 
 
2. a.  Testing on load.(1/2 Hour on load ,once in a month) 
 b.  Testing of Auto start in case of AC failure. 
 c. Checking of Hour meter readings. 
 d.  Checking of diesel oil/engine oil level/air filters. 
 e.   Testing of Battery voltage of DG and its charging. 
 f.  Cleanliness of the DG set. 
 g. Checking of frequency on loads. 
 h. Checking Voltage and Current on load. 
 i. Checking of DG earth resistance 
 j.   water level in radiator (wherever applicable). 
 

The contractor shall utilize services of trained / authorized D.G. mechanic for 
checking and attending the faults at site at his own cost.  
 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by 
the contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, 
on production of bills plus 5% towards cartage charges to contractor. 

 
4.  The breakdown machine is to be attended and rectified within 72 hrs failing which 

penalty of Rs. 500 per day will be levied. Quality of service to be performed should 
be entire satisfaction of RailTel engineer. 

 
5.  Any component of DG set taken for repairing/ replacement should be returned within 

3 days of carrying them outside the premises of RailTel. The component after due 
repair should be reinstalled within 3 days from the date of taking the defective 
component. Removal, refitting of the same shall be done under supervision of train / 
authorized D.G. mechanic brought by the contractor. The contractor will also be 
responsible for carrying the defective component for servicing at workshop etc. 

 
6. A history register is to be maintained to keep record of repair/repairable spares, 

schedule breakdown details etc. 
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(D) Upkeep of Shelters/Building: 
 

The contractor will do the proper upkeep of shelter once in three months which will 
consists (but not limited to) of the following: 

 
1.  Checking of leakage of water and repairing of the same. 
 
2.  Tightening the nut & bolt of the shelters in case of loose. 
 
3.   Minor repair of shelter if any. 
 
4.   Checking of condition of doors, windows and locking arrangements 
 
5.  General cleanliness of shelter once in a month. 
 
 (E) Upkeep of Earthing Arrangement 
 

The contractor will do the following activities as per schedule given below: 
 
1.  Watering of the earth pits on every visit ( at least once in a month). 
 
2.  Checking of the physical connections at equipment ends. 
 
3.  Tightening of nut/bolts once in a quarter. 
 
4.  Measurement of earth resistance once in six months under supervision of RailTel 
 Engineer. At least one measurement shall be done during peak summer. 
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Annexure-A     
 

 Jurisdiction of OFC Maintenance Sections 
 
a) The OFC section shall have at least one maintenance team stationed at the team 

headquarters. List of maintenance sections where the maintenance teams are to be 
deployed is furnished below: 

 
 
SN 

Section Length 
(Km) 

Bimonthly 
allowed 
cumulative 
repair time in 
hrs. 

Team head 
quarters 

Tender Number 

1. 
South East 
Delhi 

 

163.274 

 

6 hour for first 10 
cut 

Tilak Bridge 

 

 

RailTel/Tender/O
T/NR/O&M/17-
18/64 

 
RailTel also reserves the right to add or delete any maintenance section. However, payment 
will be made as covered in the preamble.  
 

Existing Node details of S-E DLI Section 

  From To Total 
O/H (in 

km) 

U/G 
Patch (in 

km) 
1 Thompson Road Okhla 11 1.8 9.2 
2 Tilak bridge Sahibabad 19 1.5 17.5 
3 Sahibabad Ghaziabad 7 0 7 

4 Thompson Road 
Old Delhi Rly 
Station 4 0.9 3.1 

5 Old Delhi Rly Station Sahibabad 14 0 14 

  Railway Route(in RKM) 
                                   

55 4.2 50.8 

1 Kailash Hospital 
Bajaj Noida-

HCL-SPMCIL 4 4 0 
2 Sify-Aircel-Tikona                                                         3 3 0 
3 Idea Mohan Coop.                                                        1.5 0 1.5 

4 Delhi Sectt. 
NIC Laxmi 

Nagar 7 0 7 
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5 NIC Laxminagar Mandawali 
6 Tilak Bridge Delhi Sectt. 4 0.2 3.8 
7 IIT Delhi                                              3 0.3 2.7 
8 NIC Nehru Stadium                                             1.5 1.5 0 

9 NIC CGO 
CBI-ERNET 
(U/G)  1.727 0 1.727 

10 HNZM SOJ 7 0.6 6.4 
11 INA FOB CVC 1.2 1.2 0 
12 SPMCIL  Land Soil 1 1 0 
13 Tilak bridge RCF 1 1 0 

14 NIXI Noida 
Kailash 
Hospital 0.534 0 0.534 

15 Tikona Vasundhera    1.896 1.896 0 

16 Ernet Closure  
Soochna 
Bhawan 0.727 0.727 0 

17 Tikona Okhla Ph III 
Closure 
ouside Sify 0.155 0.155 0 

18 Ayush, INA  INA FOB 2.25 2.25 0 

19 
SSTL-Tikona Okhla 
Ph-I 

Rly Track at 
Mohan 
Coperative 3.709 3.709 0 

20 Soochna Bhawan 

CRIS, MTNL 
Building 
CGO 
Complex 0.9 0.9 0 

21 NIC CGO 

DRI, 
Paravaryan 
Bhawan 0.245 0.245 0 

22 NIC CGO NHRC 0.3 0.3 0 

23 

T-Point on Rly 
Track b/w 
Shadhara-Old DLI 

Shastri Park 
basement 2.3 0 2.3 

24 CAG BIS 0.4 0.4 0 
25 ACGR ITO NIDM ITO 0.8 0.8 0 
26 CAG INSA 0.471 0.471 0 

27 
CBI Bahadur Shah 
Zafar Marg BIS 0.2 0.2 0 

28 ITO Pragati Maidan 
DFCCIL/Pra
gati Maidan 1.45 1.45 0 

29 Dayal Singh T Point 
Dayal Singh 
College 0.5 0.5 0 

30 SPMCIL in building/campus 0.5 0 
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                                                            0.5 

31 Sec 16 Metro Stn HCL/Noida 0.6 0.6 0 

32 
IOCL/CGO 
complex 

Soochna 
Bhawan 0.5 0.5 0 

33 NBA 
T point to 
NBCC plaza 0.25 0.25 0 

  
Total Route (in 

Km)                                109.614 32.853 76.761 

      
  
      

Route added due to New LINK Connectivity 

S.No. 
Section Route 

(In 
RKm) 

O/H 
Patch 

(in Km) 

U/G 
Patc
h (in 
Km) 

Remarks 
From To 

1 
Noida City Center 
Metro Station NCMRWF-NIB-ICAI/Sec-62, Noida 9.85 2.4 7.45 

work 
executed by 
M/s. Hayatt. 
400 mtrs, 
O/H under 
boundray of 
NIB and 
ICAI 

2 SPMCIL/Noida Rajguru-Maharaja garsain Collage 2.2 2.2 0 

work 
executed S-
E DLI team. 

3 
NCMRWF/Sec-62, 
Noida CIRTES/Noida 1.2 1.2 0 

work 
executed 

Dept. team 4 CIRTES/Noida T-Point,NIB/Sec-62, Noida 1.4 1.4 0 
6 CRWC DFCCIL, Pragatimaidan 0.3 0.3 0 

7 Pawan Hans T-Point,SPMCIL, Noida 0.45 0.45 0 

protection 
path, work 
executed by 
Dept. team 

8 Pawan Hans T-Point,SPMCIL, Noida 0.51 0.51   

Work path. 
work 
executed by 
Dept. team 

9 DDA/INA Ayush/INA 1.1 1.1 0 Work 
executed by 
Dept. team. 

10 DDA/INA NDMC/Kidwai Nagar 1.35 1.35 0 

11 DDA/INA ASI/INA 0.6 0.6 0 

12 
AAI/Rajiv Gandhi 
Bhawan JorBagh Metro Station 0.75 0.75 0 

13 SBI/Hauz Kas NIFT/Hauz Kas 1.1 1.1 0 
14 SBI/Green Park NIFT/Hauz Kas 1.08 1.08 0 

15 
SBI/Agarwal 
Plaza,phase-1,Okhla SSTL/Okhla 0.6 0.6 0 

16 
SBI Spl.Curr. 
Branch/Ph-1, Okhla   0.2 0.2 0 
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17 
CERT/Electronics 
Niketan/CGO Soochna Bhawan 0.35 0.35 0 

18 NIC/CGO ITBP/CGO 

1.49 0.6 0.89 

Work 
executed by 
M/s.IPCON 

19 NIC/CGO BSF/CGO 
20 NIC/CGO CRPF/CGO 
21 ITBP/CGO CABSEC/CGO 

22 NIC/CGO 
Dayal Singh Collage/Lodhi Road 
including JLN Metro 2.57 2 0.57 

23 RCF/ITO NCTE/HQ/ITO 1.5 1.5 0 Work 
executed by 
Dept. team 

24 RCF/ITO ICCR/ITO 1.1 1.1 0 

25 ICCR/ITO NCTE/HQ/ITO 0.8 0.8 0 

26 ICCR/ITO ICAI/ITO 0.45 0.45 0 

27 Delhi Sectt. Vypar Bhawan/ITO 0.7 0.7 0 

28 
NCMRWF-NIB-
ICAI/Sec-62, Noida EPFO/Sec-24/Noida 0.55 0.55 0 

29 Wi-Fi Hauz Kas   1.1 1.1 0 

30 MECON (13/15 Floor)- NIC Laxminagar, Scope Mina 0.5 0.5 0 

Total of Newly laid OFC route 33.8 24.89 8.91   
Net RKM ( Existing + Newly laid Route)       in     S-E DLI Section 

163.274 57.743 
85.67

1   
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Annexure – B 
 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance 
Team:  

 
(a) 
1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or 

Graduate with relevant Experience in field work,) additional experience in the field of 
AC machine, DG sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   
  
3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 
4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train 

patrolling (one Man for about 50kms beat). However the contractor has to deploy 
extra manpower for as and when needed during any Railway work or other agencies 
work in the section. 

  
5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 
 
6.    Un-skilled manpower for trenching etc. as and when required. 
 
7. Driver of the vehicle.  
8.      One Diploma Engineer (ECE/CSE/IT) for up keeping of Wi-Fi system provided at  

various stations in the section. 
(b) 
1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, 

machines and stores ,Vehicle shall be in good working condition should not be more 
than three years old.  

 
2. Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement 

like emergency light/gas light. 
 
3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 
 
4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
 
5.   OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 
 
6.   OFC cable Route Detector 
 
7.   Spare battery with charger for splicing machine. 
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8.   Cable Splitter for vertical cutting of PVC sheath & armour 
9.   All sorts of patch-cords and connectors for the purpose of measurement 
10.  Duct Cutter 
 
11.  Road-o-meter. 
 
12.  Clamp type earth megger and clamp type AC/DC multimeter 
 
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 
 
14.  Tool/Tackles kit. 
 
15.  Blow lamp/ hot air gun for sealing joint closure. 
 
16.   1 Km length dummy fiber spool.  
 
17.  500 m Aerial OFC having 12 fibers.  
 
18.  Rexene/Polythene & Umbrella cover etc. 
 
19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 
 
Note: OFC test and measuring instruments must have been calibrated in a year once 
from an established national Testing Organization/ lab. Upto date Certificates should 
always be available. 
 
Manpower and equipments should be available with the maintenance teams round the 
clock as listed above. However contractor can add more manpower & equipments for 
speedy maintenance & minimizing downtime without any extra cost implications to RailTel. 
 
In case the main Splicer of the team is on leave, standby Splicer must be arranged in 
advance by the contractor In case of absence of supervisor/ technician/splicer/patrolmen 
from site except sanctioned leave granted in consultation with RailTel engineer (indicated in 
item (a) 1 to 6 in list given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the 
Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C  
 

Penalty to be imposed for the non-compliance/defenciency in the maintenance of 
OFC, AC and DG covered under this maintenance contract: 
 
S 
No. 

Description of deficiencies Penalty 

1 Non-submission / non-modification of as built 
drawing (Only modifications made to be 
submitted) 

Rs.  1,000/- per fault 

2 Non-submission of OTDR traces to be taken 
before and after rectification of cable fault /cut 
(involving two joints).If OTDR traces is submitted 
within next billing cycle, the penalty will be 
returned back to the contractor. 

Rs. 5000/- per section 

3 For provision of joint pit within 30 days, no 
penalty. From 31 day to 60 days, penalty of Rs. 
5000/- per joint pit and from 61 days to 90 days 
penalty of Rs. 10,000/- per joint pit. After 90 days, 
case will be considered for termination. 

 

4 Swapped fibers not restored (involving at least 
one joint) 

Rs.5400/- 

5 Cable laid during fault restoration / rectification 
(small length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B 
+ 20 % ) 

6 Cable laid temporarily over bridges and leads to 
subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR 
– B + 20 % ) 

7 Splice loss of all fibers not within prescribed limit 
(0.05 db per splice) 

Rs 6000/ - 

8 In case MTTR exceeds the prescribed restoration 
time for the section of 6 Hrs per cut on Bi-monthly 
basis 

Rs 5000/- per two hours or part thereof. 

9 Unavailability of communication with maintenance 
team/patroller 

Rs.1000 

10 Non-Submission of OTDR reading and Power 
meter readings of all fibers (Once in a four 

Rs.5000/- per section+ Rs. 2500/- for 
every week or part thereof till the next 
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month). periodical report falls due 

11 Failure or non availability of Transport/Vehicle. 

 

Actual cost of hiring alternative vehicle+ 
Rs. 1000 each trip from monthly bill. 

12 Non Submission of joint report indicating the fault 
to be attended within 90 days from Date of 
deployment of team 

Rs.2500/- per week or part therefore 
beyond 90 days up to next 45 Days from 
the date of deployment of the team. 

13 Non Submission of bill for previously completed 
two months within 15 days of completion of billing 
period. 

 

Rs. 200/- per week beyond 10 days upto 
next billing cycle, subsequently Rs. 500/- 
per week. 

14 Absence of Engineer/Supervisor/ 
Technician/Splicer/Patrolmen from site.(indicated 
in item 1 to 8 of Annexure-B). 

Rs. 200/- per day each for patroller and 
assistant splicer and Rs. 1000/- per day 
each for Engineer/supervisor & Splicer (If 
the person is under sanctioned leave 
then it should be in knowledge of 
Engineer and contractor should deploy 
another person in place of absent 
person). 

15 Non availability of Vital equipments Rs. 500/ per day 

16 If foot /bi-cycle patrolling not done  Rs.600/- for one time-per block/sub 
section in a month( i.e. if foot patrolling 
not done in a month for one sub/block 
section penalty per month imposed will 
be 3X600 = Rs. 1800/- per month since 
three times in a month to be done) 

17 Non-execution of SOR–B work within 3 months  20% of the cost of SOR-B work from 
SOR-A bill of that period (work 
communicated in writing by authorized 
representative of RailTel)  

                                               AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs 

  

Rs 200/- per day 

                                                  DG SET MAINTENANCE 
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19 Breakdown duration exceeding 72 hrs. Rs 500/- per day 

 

20 Upkeep of shelter/earthing arrangement /power 
plant etc. 

Rs. 200/- per day per location. 

 

21 Joint Marker Penalty Rs. 1000/- per joint marker for 
non provisioning of Joint marker within 30 
days. 

22 Criss crossing of fibers during carrying out the 
SOR A works. 

Rs. 2000/- per joint 
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Schedule of  Rates  “SOR-A” 
 

South East Delhi including Ghaziabad & Noida (163.274 kms) for maintenance of OFC 
cable network, Wi-Fi Network and associated equipment etc.” for a period of 2 years 
and extendable by one year on same terms & conditions 
 
Sr. 
No 

Description Length of 
section  
in RKMs 

Estimated 
Maintenance 
charge in Rs.  
of the section 

per month 

 

Total Est. 
Maintenan
ce charge 
in Rs. for  

the section 
in two 
years 

1 Maintenance charges for OFC cable, Wi-Fi 
system and up keep of associated gears  etc. 
as per terms & conditions given in the tender 
document . 

This also includes provision of one exclusive 
diploma engineer for maintenance of Wi-Fi 
system provided at stations. 

163.274 304643.57 7311446 
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  Schedule of  Rates  -“SOR-B” 

                                     (for OFC Route strengthening work ) 
 

Schedule -I (Service/Execution) 

SN Item Description Unit  Rate 
1 Trenching     

(1.2 Mtr 
depth) 

On either side of the above pit 5 mtrs of trench to be dug along side of the 
OFC already laid, to place the chamber.  After placing the chamber the 

entire area to be covered with the excavated earth and should be rammed 
properly.  The balance loose earth shall be heaped on the trench uniformly. 

Mtr 

41 

2 Cutting Hard 
Rock upto 

0.3mtr depth 

Cutting hard rock and carting away debris from site of strata and filling by 
concrete as per instructions of site engineer. 

Mtr 
207 

3 Backfilling Wherever a meniscus appearance formed along the trench due to improper 
backfilling or sinking of earth due to rain is to be backfilled with earth 
brought from neighborhood.  The backfilling should be 30 cm above 
ground level after ramming of the earth. (Care shall be taken for not 

creating trenches in Railway area for taking out soil and the work shall be 
cared out in consultation with the Section engineer of Railways) 

Mtr 

23 

4 Laying of OFC Laying of OFC in already made trench and through HDPE/GI/RCC pipes 
where ever necessary. 

Mtr 6 

5 Laying of 
HDPE Duct 

Laying of HDPE Duct in already made trench/GI/RCC pipes where ever 
necessary. 

Mtr 6 

6 Horizontal 
Drilling 

Horizontal Drilling by using m/c at a depth of 1.5m below the formation 
level of the earth as per decision of RCIL engineer. 

Mtr 257 

7 Horizontal 
Drilling 

Horizontal Drilling by manually pushing method at a depth of 1.5m below 
the formation level of the earth as per decision of RCIL engineer. 

Mtr 
164 

8 Termination of 
FMS 

Termination on 12F FMS (SC-APC type) Nos. 5664 

Schedule-II (Supply) 

9 Supply of 
FMS 

Supply of FMS 12 fiber (SC-APC type) with all accessories. Nos. 4514 

Schedule-III (Composite) 

10 Chambers Excavation of jointing pit with out damaging the fiber and provision of 
joint chamber of 1.1 mtr  dia , 60 Cm  height and 50 mm thickness with two 
piece top cover and bottom cover with holes for drainage and cable entry ( 

The reinforcement drawing enclosed ). This includes backfilling and 
ramming of the trench after placing the joint closure and cable loop in the 

chamber with out causing any damage to the same and consolidation of soil 
as well as disposal of soil as per plan and as advised by RailTel 

Representative. 

No 

3078 
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11 Top Plates Supply, Transporting and fixing of top plates. Wherever the top plates are 
missing or damaged, they should be replaced with out damaging the fiber.  

The descriptions of dimensions are as above as per drawings supplied. 

No 
559 

12 Route Markers Supply, Transporting and fixing of cable route markers shall normally be 
provided at a distance of every 100/50 mtrs on the cable route, at 

places/corners where the route of the cable changes, on either side of 
culvers, bridges, L.C.Gates, road cuttings etc.  These shall be of standard 

RCC with letters “RCIL OFC’ “engraved and suitably painted.  They shall 
be painted with Green when placed near joint chambers and should be 

painted with orange at all other places.  The engraved portion RCIL OFC 
should be painted with white.  The height is 90cm, width 30cm and 

thickness 8cm as per the drawings supplied. 

No 

198 

13 Concreting Concreting is to be done in rocky areas where OFC is to be protected and to 
keep the route marker in position.  At bridges and culverts to protect OFC 
on approaches and wherever necessary as directed by RCIL Engineer.  The 
proportion of cement sand and metal the ratio is 1:3:6, curing and ensuring 
proper setting.  The depth is 0.15 mtrs and width is 0.3 mtrs.  The OFC to 
be drawn through HDPE or G.I Pipe or half cut RCC as per site conditions 

and as directed by RCIL Engineer. 

Cu. Mtr 

2750 

14 Concreting of 
Route Markers 

Concreting of route markers as directed by RCIL Engineer, route markers 
shall be concreted to keep it in vertical position.  The concreting to be done 

15cm above the ground level and 15cm below the ground level.  Length 
and width are 30cm each as per drawing supplied at 1:2:4 ratio. 

No 

49 

15 G.I. (Pipe on 
RCC Bridges) 

Supply, transport and installation of 75 mm dia GI Pipe IS1239 medium 
grade with holes drilled as an anti theft measure with threads on either end 

for coupling to be provided to protect OFC and laying on RCC 
bridges/trenches   with CC at every 1m as directed by RCIL Engineer 

Mtr 

325 

16 G.I.(Pipe on 
Girder 

Bridges) 

Supply, transport and installation  of 75 mm dia GI Pipe IS1239 medium 
grade with holes drilled as an anti theft measure with threads on either end 
for coupling to be provided to protect OFC and fixing on Girder bridges as 

directed by RCIL Engineer 

Mtr 

503 

17 Sand filling Supply, transport and filling of the RCC joint chambers with dry sand 
mixed with anti-termite chemical as required in specification up to 400mm 

height and the cover is re fixed in position. 

No 
565 

18 OFC Joint 
Enclosure 

Supply & Provision of OFC Joint including Splicing (24 Fibre) inside 
already prepared jointing pit. This does not include provision of Joint 

chamber, top plate & back filling. The joint Enclosure shall be supplied by 
Contractor (TVSE, R&M, Raychem or 3M Make only). 

No. 

4104 

19  Rectification & Splicing of existing OFC joints. This includes supply and 
provision of thermo shrink sealing on cable entry ports & closure dome or 

as required. 

No. 
3078 

20 Supply & 
Mounting of 
Aluminium 

Ladder 

Supply & mounting of 6” width Aluminium ladder. This includes mounting 
of terminal joint & dressing of spare OFC with suitable plastic 

clamps/Bands 

Mtr. 
308 
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21 DWC Pipe Supply of DWC pipe 120/103.5mm OD/ID as per IS 14390 Part II in 30 
mtrs length with 2 snap fit couplers for jointing Each 30 mtr coil length. It 

also includes installation of DWC pipe with fixing of all materials. 

Mtr 
236 

22 Prefab Joint pit Provision of joint pit (Pre-Fab) as detailed in drawing & advised by engr. 
At site of reputed make like Sintex etc. 

Nos 3283 

23 Prefab Route 
marker 

Supply & Erection of Pre-fab route marker printed on both sides & placed 
at every 50 mtrs and at joint and diversions 

Nos 
257 

24 Pulling of 
Arial fiber 

Pulling of 12Core aerial fibre with 4 mm G.I wire support and spaces at a 
distance of 1 mtr. OFC to be supplied by RailTel and rest items to be 

supplied by contractor 

Mtr 
22 

25 Conical 
Chamber 

Supply & Provision of conical manhole (1.5 mtr. dia.) Nos. 10474 

26 24 Fiber FMS Supply and installation of Fibre management system with all installation 
material, splicing, termination and testing of 2X24 fibre of cable with all 

connectors’ material as per the instruction of site engineer. (E2K type FMS 
required only) 

Nos. 

16701 

 
 
 
Note: Unit rates given above are inclusive of all taxes. It is mandatory for the tenderers 
to give tax break up in table given below. In addition, in case tax rates are different in 
different states in which the section falls, then tenderer should give individual tax rate 
as per the states. 

Tax Break Up 

Schedule Tax Name Rate of tax (%) 

Schedule  I   

Schedule  II   

Schedule  III   

                                                                                                                                       
 

  
 

Signature of the Tenderer with Stamp 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 
1.        GENERAL INSTRUCTIONS 
 
1.1 Tender is invited by the Executive Director/Northern Region on behalf of M/s 

RailTel Corporation of India Limited for the work as defined in preamble para 1. 
 

1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of 
work, Description of work  & SORs, all Annexure & Forms   and Corrigendum & 
Addendum etc, if any, shall, hereafter, be collectively  referred to as the "Tender 
Document". 

 
2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  
wherever  used throughout the execution of the contracts, shall, unless excluded 
by or repugnant to the context, have the meaning attributed thereto as follows: 

 
"CONTRACT" Means the Contract resulting from the acceptance by the Executive 
Director of this Tender whether in whole or in part. 

 
"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose 
Tender has been accepted either in whole or in part. 

 
"CONTRACTOR’s REPRESENTATIVE"  Shall  mean a person  in supervisory 
capacity who shall be so  declared by the Contractor and who shall be authorized for 
any work specified in the Contracts.  He shall be responsible for proper execution of 
contracts. 

 
"MONTH" Means  any  consecutive period of thirty days. 
 
"MATERIALS"   Means all equipments, tools, special aids, plants and testing 
equipments and appliances for execution of contract. 

 
“PoP” Means point of presence i.e. A place or premises where any telecom 
equipment is placed. 

 
“RailTel” Means M/s RailTel Corporation of India Limited, Off ice of the Executive 
Director,  Northern Region, RailTel Corporat ion of India Limited, 10th 
f loor, Bank of  Baroda Building, 16, Sansad Marg. New Delhi- 110001. 

 
 “Section” Means the areas to be taken up by the Contractor for execution of 

maintenance work and other maintenance related work given in the tender 
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document. 
 

 ENGINEER shall mean a RailTel employee who is responsible for maintence 
carried out in particular section by maintence team.  

 
 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, 

responsible for ensuring that all field works covered by the contract are carried out 
in accordance with approved designs, drawings & specifications and conditions of 
contract as agreed to. 

  
“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  between  
two consecutive Railway stations. 

 
"TENDERER" Means and includes any firm of  engineers or Contractors 

 or any company or body,  corporate  or otherwise, who submit the Tender 
which has been invited. 

 
 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  which  
the Tenderer /Contractor has Tendered/contracted  according  to  the specifications, 
drawings  and  Annexure hereto  annexed or to be implied there from, or  
incidental thereto  or to be hereafter specified or required in  such explanatory 
instructions and drawings, being  in  conformity  with the specifications, drawings, 
Annexure and schedules and also  such   instructions and  drawings 
additional to the aforementioned as may  from time to  time be issued by the 
Engineer during the progress of the contracted work. 

 
"WRITING"  Includes a l l  matters written, typewritten o r  printed either in whole or 

in   part. 
 
3.  LOCAL CONDITIONS 
 
3.1  It  will be imperative on each tenderer to fully  acquaint himself  with all the local 

conditions and  factors  which would  have any effect on the performance of the 
contract before quoting .The Executive Director shall not entertain any request 
for clarifications from the tenderer regarding such local conditions. No request for 
the change of price,  or    time schedule of  delivery  of  stores   shall  be entertained  
after the offer is accepted by the  Executive Director on account of any local 
condition or factor. 

 
3.2  The intending tenderer is advised to study the tender document carefully before 

quoting. Any submission of a bid  by  the tenderer shall be deemed to have been 
done after a careful  study  and  examination  of  these  documents  with  full 
understanding of the implication thereof . These conditions and  specifications 
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shall be deemed to have been  accepted  unless  otherwise,  specifically  
commented  upon  by the Tenderer  in  his  quotation.  Failure to adhere to 
anyone or all these instructions may render his offer liable to be ignored without 
any reference. 

 
3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or any of 

the Tender document or  he  has  any doubt  to  their  meaning, he should at once 
notify  the  RailTel  who  may  send a written  clarification   to  all tenderers. 

 
4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 
4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the 

tender  document  that  either  his  tender  complies  in  every  respect  with  the 
requirements  of  each  clause and sub clause or if not, precisely how they  differ 
from the   requirements of the tender. In  later   case, the   Tenderer shall enclose 
a separate statement indicating only the deviations for  any  clause  or   sub-clause 
of  Conditions  of Contract, Instructions  to  Tenderers  and  Conditions  of  Tendering, 
Technical Specifications,  Preamble etc. which  he  proposes   with justifications  for 
deviations proposed. The Executive Director reserves the right to accept or reject 
these deviations and his decision thereon shall be final.  

 
4.2  The Services offered shall be  i n  accordance with   the drawings and specifications 

& conditions of the contract.  
  
4.3   Contractor should give details of contract carried out giving details of the name 

of the contract, date of award, length of the section, value of the contract, the 
original execution period and the actual execution time taken. This will be 
supported by a user certificate. 

 
4.4  The  tenderer  should  provide  information  about  the  compliance  of  various 

clauses  /  sub clauses  / paragraphs  (  when tenderer plans  to  give separate 
compliance of each paragraph or sub clause)  of tender document  

 
5.  EARNEST MONEY 

 
5.1  The tenderer shall furnish an amount as given in Preamble as earnest money in 

favour of RailTel Corporation of India Limited for each tendered section that he 
wants to quote for. 

 
5.2  The validity of offer will be 120 days from the date of opening of tender ‘as given in  

Preamble. It being understood that the tender documents have been sold/issued 
to the   tenderer and the tenderer has been  permitted  to  tender in  
consideration of the stipulation on  his  part  that  after submitting his tender he 
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will not resile  from  his offer or modify the terms and conditions thereof in  a 
manner not acceptable to RailTel. If the tenderer  fails  to  observe  or comply 
with the foregoing  stipulation,  the aforesaid amount deposited as Earnest  
Money  shall  be  liable to be forfeited by the RailTel. 

 
5.3  The Earnest Money receipt shall be incorporated in the original copy of the 

tender document. Other copies of the offer shall contain true copies of Earnest 
Money receipt. The Earnest   Money   should   be furnished in the form of an 
Account  Payee  Demand  Draft  in  favour  of  M/s  RailTel  Corporation  of  India 
Limited  payable at N e w  D e l h i  from SBI  or a Nationalized Bank or a 
schedule Commercial Bank operating in India. 

 
5.4  The earnest money may be forfeited under the following circumstances. 
 
5.4.1  If tenderer withdraws its tender during the period of tender validity specified in 

Preamble  
 
5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in 

accordance with r e l e v a n t  para of Preamble and to furnish Security Deposit 
in accordance with relevant clause of preamble .The earnest  money of 
unsuccessful tenderer will  save  as herein before provided, be returned within 
reasonable time  to the unsuccessful tenderer but the RailTel  shall not be 
responsible for any loss or depreciation that may happen to the security for the 
due  performance  of  the  above  stipulation  to keep offer  open for  the period 
specified in the tender documents or to the Earnest Money while in  their 
possession nor be liable to  pay  interest thereon.  

 
5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as 

security deposit as per relevant para of Preamble of tender document for due  and  
faithful fulfillment of contract.  

 
5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3 

above or if any of the documents submitted by the tenderers is proved to be 
fraudulent, the offer will be summarily rejected & EMD will be forfeited. 

 
5.7 The Security Deposit shall be released as per relevant clause of preamble 
 

5.8      For NSIC registered firm 
 
5.8.1   For Small Scale Units registered with NSIC under single point registration scheme 
and  
           participating in this tender, following exemptions shall be available 
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(i)    They shall be exempted from cost of tender documents. However, postage 
charges of  Rs.590/- would have to be paid by them, in case they need tender 
document by post. 

 
  (ii)  They shall also be exempted from depositing Earnest money. 
 
          These exemptions shall be applicable provided units are registered with NSIC for  
          tendered item and registration is current and valid. Firms calming these exemptions   
          are required to submit along with their offer, a copy of their current and valid NSIC   
          registration certificate for the tendered item/items, otherwise their offer would not be  

considered. 
 
6.  SUBMISSION OF OFFERS 

 
6.1  The offer in the prescribed forms should be submit ted before the time and 

date fixed for the   receipt   of   the   offers. Offers received after the stipulated 
time and date will be summarily rejected. 

 
6.2  In  case the date of opening happens to be a holiday, the  tender will be 

received and opened at the same time on the   next working day. 
 
6.3  The offer shall be either type written or written  neatly in indelible ink in English. 

Each page  of  the  offer  must  be  numbered  consecutively. A reference to  total 
number of pages comprising  the offer  must  be  made at  the top right   hand 
corner of the top  page. The  supporting documents should  be  submitted  either  in  
original or  duly  signed  by  the  authorized signatory  of  the  tenderer.  The original 
documents shall be produced for verification   when   called for. 

 
6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on 

each   page including closing   page   in   token   of   his   having   studied   the 
tender  papers  carefully.  

 
6.5     RATES IN  FIGURES  &  WORDS  :- 
 

i)    All prices having a bearing on the quoted price shall be written both in 
figures and in  words  in  the prescribed offer form. In case of difference in 
words and figures the amount written in words will be taken into 
consideration. 

 
ii)     In the event of any discrepancy between unit rate and total cost, the value 

shown in unit rate will be taken for evaluation purpose. 
 
iii)    In case the schedule of requirement quoted by tenderer is incomplete with 
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reference to tender document, the offer  is liable to be rejected. 
 

6.6   ATTESTATION  OF  ALTERATION:    
 

No scribbling is permissible in the tender documents. Tender containing erasures 
and  alterations  in the  tender documents  are  liable  to  be  rejected.  Any 
correction made by   the tenderer/ tenderers   in his/their entries must   be signed 
(not initialed) by him/them. 

 
6.7     Submission of tender BID will be done as per relevant para of Preamble. 

 
7.         UNIT PRICES: 
 

Unit prices should be   quoted in Indian Rupees by   the   tenderer   after taking   
all  the  relevant  factors  into   consideration  and   these  should be   Firm  and  all  
inclusive  without  any   variation  clauses. The  prices shall be  quoted in rupees for  
the  units  under   metric   system.  

 
8.                                 VALIDITY OF OFFER 
 

The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  in 
“Preamble”. 

 
 9.  RATES DURING NEGOTIATION 

 
The tenderer/s shall not increase his/their quoted  rates  in  case the RailTel 
Administration negotiates   for  reduction   of   rates. Such       negotiations shall not      
amount  to  cancellation or withdrawal  of  the  original  offer and  the  rates   
originally   quoted   will  be   binding  on   the   tenderer/s. 

 
10.  OPENING OF TENDER: 
 

Tenderer’s Bid will be opened at the time & date of opening of the tender given 
in   relevant para of preamble in presence of such Tenderers/Authorized 
Representatives who choose to be present. 

 
11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 
 

The tender documents are not transferable. The cost of tender paper is not 
refundable. 
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12.  ERRORS, OMISSIONS & DISCREPANCIES 
 

 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of the 
conditions due to typing  or  any  other error and if in doubt, shall bring it  to the  
notice   of  the  Engineer Incharge  without   delay. In  case   of   any   
contradiction  only  the printed  rules, and books  should be followed  and no claim 
for the mis-interpretation shall be entertained. 

 
13.  WRONG INFORMATION BY TENDERER 

 
 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender which 

creates/create circumstances  for  the  acceptance  of his/their  tender  forfeiting his 
EMD. Also, if the wrong information leads to release of any wrong payment, the 
contract will be cancelled and Security deposit will be forfeited. 

 
14.  QUALIFYING CRITERIA 

 
For qualifying in tenderers bid shall be required to meet the eligibility 
requirements as given in relevant para of preamble. 

 
15.  SYSTEM PERFORMANCE GUARANTEE 
  
 The  Contractor shall give   unqualified   and   unconditional guarantee   that   

the maintenance team depoyed   by h i m  w i l l  achieve desired objective, If he 
needs to depute any additional Man, Machine & Material to achive desired 
objective, no extra payment shall be made to the contractor. Amount as defined in 
the preamble will be held towards the same. 

 
16.  EVALUATION OF OFFER 
 

The t en d e rs  r e c e i ve d  w i l l  b e  e v a l u a t e d  by the Authorized representative 
of RailTel as per eligibility & evaluation criteria given in the tender document. 

 
However, the RailTel shall not be bound to accept the lowest or any tender or to   
assign any reason for non-acceptance or rejection of a tender.  The purchaser 
reserves the right to accept any tender in respect of the whole or any portion of 
the work specified in  the  tender  document. 
 

17.  AGREEMENT 
The successful tenderer/s shall be required to sign   an  agreement  with the 
representative of RailTel for carrying out the work according   to  the  tender 
documents within 15 days as indicated in relevant para of preamble 
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18.  TENDERER’S ADDRESS 
 

 Tenderer shall state in the tender his postal address fully and clearly. Any 
*commun ica t i on  s e n t  to t h e  tenderers by post at his said address s h a l l  be 
deemed to have reached the tenderer duly & timely, notwithstanding the fact that 
the communication could not reach the tenderer at all or in time for whatever 
reason. Important documents shall be sent by Registered Post and will be dealt as 
per relevant para of preamble  

 
***********
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Section-II 
 

Special Conditions of Contract 
 

              SPECIAL CONDITIONS OF CONTRACT 
 

      I N D E X 
 

PARA  SUBJECT 
 
1.  TENDER DOCUMENTS 

 
2.   AGREEMENT 

 
3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 
4.  CONTRACTOR'S OFFICE  

 
5.  PROGRAMME OF WORK. 

 
6.  COMPETENT SUPERVISORS 

 
7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 
8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 
9.  SPARES 

 
10.  QUALITY ASSURANCE 

 
11.  INSPECTION OF MAN, MACHINE & MATERIALS 
 
12.  SUBLETTING AND ASSIGNMENT 

 
13.  EXECUTION OF WORK 

 
14.  MAINTENANCE OF WORKS 
 
15.  CLEARANCE OF SITE 
 
16.  WARRANTY SUPPORT  

 
17.  INFRINGEMENT OF PATENTS 

 
18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL &          

ENVIRONMENTAL LAWS 
 
19.  DEFAULTS AND DELAYS 
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20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 
21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 
22.  UNIT PRICES 

 
23.  TERMS OF PAYMENTS 

 
24.  FINAL SETTLEMENT 

 
25.  TAXES 

 
26.  INSURANCE FOR WORKMEN & MATERIALS 

 
27.  FORCE MAJEURE CLAUSE 

 
28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 
 
 
1.  TENDER DOCUMENTS 

 
1.1  The   services and quality   required,   bidding   procedure   and contract   terms and 

conditions are prescribed in the t e n d e r  d ocu m en t s . The set of tender documents 
issued for the purpose of bidding includes following together with Corrigendum and 
Addendum, if any. 

             

Section-I: I) 
II) 

Iii)  

Preamble. 

Checklist & tender notice 

Introduction, scope of work 
 

Section-II: 

 

I) 
II) 
III)  

 

Instructions to tenderers and conditions of tendering. 
Special conditions of contract 

 Forms, proformas & Drawing  of Tender 

 
 
1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to 

theTenderer  the  various  works/Contracts  coming under the purview of the contract shall  
be  governed  by  tender  documents  . 

 
1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter submitted  

alongwith the  tender shall be deemed to be a part of the  Contract to such extent only  
as  have been explicitly accepted by the RailTel. 

 
2.  AGREEMENT 

 
The successful Tenderer shall w i t h i n  15 days after h a v i n g  b e e n  called upon by 
notice to d o  so   be  bound to e x e c u t e    an agreement based   on accepted rates, 
terms and conditions, in such form as the RailTel may prescribe, and lodge   the   same 
with the RailTel together   with   the conditions   of contract, specifications and Schedule 
of prices referred t o  t h e r e i n  duly completed. The form for agreement is referred as 
Form no. 1. 

 
3.  CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 
3.1  On receipt of the Letter of Acceptance   of    Tender   from the  RailTel  the successful 

Tenderer  s h a l l  deposit an amount to RailTel as defined as per relevant para of 
preamble rounded off the nearest whole number towards payment of Security Deposit for 
due fulfillment of the contract . 

 
3.2  Details as to how SD will be deposited and released are given in the preamble. 
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4.  CONTRACTOR'S OFFICE  
 

Tenderer    shall state in the tender his postal address fully and clearly. Any  communication  
sent to  the tenderers by post at his  said address  shall be deemed to  have reached  the 
tenderer duly & timely, not withstanding the fact that  the communication  could  not reach  
the tenderer at all or in time for whatever reason. Important documents shall be sent by 
Registered Post and will be dealt as per relevant para of preamble  
 

5.  PROGRAMME OF WORK 
 
5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  so that 

the  entire  work is completed  within  two year period as  mentioned  in the  relevant para 
of preamble  from   the  date  of  issue  of  Letter  of  Acceptance  of  the  tender.  

 
5.2 Contractor has to commence work within 21 days from the date of issue of                                                     
 Letter of acceptance. 
 
5.3  The Contractor  shall be  held  responsible   for the execution of the work/contracts 

according to the various clauses of the Technical   specifications, instructions/ drawings etc 
as per tender conditions. Failure to comply with any of these will be dealt with as per  
provision laid down in Conditions  of Tendering. 

 
5.4 The contractor will program his work/contract in such a manner so as not to interfere in 

the working telecom circuits and movement of trains. 
 
6.  COMPETENT SUPERVISORS 

 
The CONTRACTOR shall depute experienced / competent representative(s) at site during the 
execution of any job. Any instructions given to such representative(s) shall be construed as 
having been given to the CONTRACTOR 

 
7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 
The CONTRACTOR shall be totally responsible for the calibration & functionality of test 
equipment to be used at site as per laid down procedure in tender document.  

 
8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 
 All materials required for the execution of the contract shall be arranged and supplied   by 

t h e  Contractor except supply of Duct and OFC so as to realize the end objective.  
 
9.  SPARES 

 
  The tenderer shall keep spare man, machine and material to achieve the end objective of 

work. This will be on the own cost of contractor. 
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10. QUALITY ASSURANCE 
 
        Quality of service to be performed should be to entire satisfaction of RailTel, in case the 

services are not found up to the mark or failure to execute the work as per terms & conditions 
of the contract, RailTel will get the work done from other sources at contractor’s cost.  

 
11.  INSPECTION OF Man, Machine & Work 

 
The  Executive Director or his  representative  may inspect and test  the various portions 
of the work /  contract at  all  stages and shall  have full power to reject all  or any 
portion of  the work that he may  consider  to  be  defective or inferior in quality of 
materials,  machine &  workmanship  or design in comparison to what is called   for in 
the specification. Periodicity will be as defined in O&M manual. 
  

12.  SUBLETTING AND ASSIGNMENT 
 
       The contractor shall not sub-contract whole or any part of the work.   

 
13.  EXECUTION OF WORK 

 
All the works/Contract s ha l l  be executed in strict conformity to the p r o v i s i o n s  of  
the contract document  and  with  such explanatory  detailed drawings, specifications and  
instructions  as may be approved from time to time based on  detailed design and 
engineering carried   out   by   contractor   in line   with requirements  as per  contract 
document.  The contractor  shall be responsible for ensuring   that the work throughout are 
executed   in the most  substantial, proper and workmanlike manner with  the quality of 
material and workmanship in strict  accordance with the  specifications  and  as  per 
sound  industrial   practices and to the entire satisfaction of the RailTel. 

 
14.  MAINTENANCE OF WORKS /CONTRACTS 
 

The maintenace of section is to be done as per the laid down terms and conditions in the 
contract agreement to achieve the end objective of the contract   

 
15.  CLEARANCE OF SITE 

 
At the end of the work at each location the Contractor shall as a part of his Contractual 
obligation, leave the section completely neat and clean.  
 

16.  WARRANTY 
  
16.1 All material supplied/used and the work done by the contactor shall be guaranteed against 

the defective manufacture/workmanship with in warranty period from the date of 
rectification. The cost of work and material under warranty found to be defective will be 
recovered from the SD. 

 
17.  INFRINGEMENT OF PATENTS: 

 
(a)  The  Contractor  is  forbidden to  use  any  patents  or   registered drawings, processes or 
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patterns in fulfilling  his  contract without prior consent in writing of  the   owner  of such 
patents, drawings, patterns  or  trade marks  except where these  are  specified  by the 
Executive Director himself. Royalties  where payable for the   use  of such patented 
processes, registered drawings or patterns  shall  be  borne exclusively by the 
Contractor.  The  Contractor  shall advise  the  Executive Director or its representatives   of   
any  proprietary  rights  that  may  exist  on  such processes, drawings or patterns which 
he  may use of his own accord. 

 
(b)  In the case of patents taken out by the Contractor of  the  drawings  or  patterns registered 

by  him  or  of  those  patents,  drawings  or  patterns  for  which  he holds a  license, the  
signing  of  the  contract  automatically  gives the Executive Director or its representatives     
the   right  to  repair  by  himself   for services covered by the  patent  or by any person or   
body chosen by him and to obtain from any sources  he desires  the component parts 
required by him for carrying  out  the repair  work.  In the event of  infringement  of  any 
patent  rights  due to above action of the  Executive Director,  he shall be entitled to claim 
damages from the Contractor  on the grounds of any loss of any nature which he may  
suffer  e.g. in the case of attachment because of counterfeiting. 

 
18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 
 

            The Contractors   are  required to  produce license as   enjoined   in the Government of India   
Contract  Labour (Regulation  and  Abolition) Act (1978) with  latest  amendments,  if  
any.  The Contractor shall at its expense, ensure due compliance with all applicable and 
governing Industrial, environmental and Labour Laws, Rules, Regulations and Bye-laws both 
of the Central and State Govt. and all other local authorities and shall keep RailTel harmless 
and indemnified in respect thereof. The CONTRACTOR shall ensure due compliance with the 
provisions of the relevant minimum Wages Act, payment of Wages, Contract Labour 
(Regulations & Abolition) Act, Employees Provident Fund Act and other industrial and 
environmental laws in force and provide any related information to RailTel as and when 
required. 

 
19.  DEFAULTS AND DELAYS 

 
The Contractor shall execute the work with due diligence  and expedition, keeping   to the   
proper maintenance.  Should he refuse or neglect  to comply  with any reasonable    
orders  given  to  him   in  writing  by  the Rail Tel’s engineer in  connection  with  the  
work  or  contravene  the provision of the  Contract or the  progress of work lags  
persistently behind the time schedule due to his neglect,   the contract will be terminated 
as per the condition  given in the SCC. 
 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on account  of 
execution and/or completion of the work  or   any   part   thereof   by   the contractor , He 
may become defaulter and  penalities shall be borne by Contractor itself as per various 
clauses defined in the tender document. 
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21.  CONTRACTOR'S   LIABILITIES  FOR  COSTS  AND   DAMAGES 
 
 21.1 Whenever any claim or claims for payment arises  out of or  under the  contract  against  the 

contractor,  the Executive Director  or its  representatives  shall be entitled  to withhold  
and also have lien to retain such sum or sums in whole  or in part thereof .The  contractor 
shall be charged a penalty as defined in tender document. . 

 
21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity 

Damages and Performance Bond shall be limited to 100% of Value of contract. 
 
22.  UNIT PRICES 

 
22.1  The  prices  quoted   by    the   Tenderer  shall   include the  prices of Man, 

Machine & materials  including all other charges. The prices would also include charges 
towards completing  all  necessary formalities such as submission of   forwarding   notes,   
banker's charges  for  Bank   guarantee, Indemnity Bonds  inclusive  of  cost   of   Stamp 
etc. as applicable and also the charges, if  any,  levied  by   the   RailTel. 

 
22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of all taxes, 

duties, GST if any etc. till the completion of the contract and the CONTRACTOR shall not be 
eligible for any compensation on this account. Any change in statutory duties/taxes, in 
position /removal of any duty/taxes shall be to RailTel’s account.  

 
22.3 The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, GST,    
             custom duty levied by any statuary  authority or any other tax. The tenderer will  
         indicate the details of taxes included in the unit  price.  

 
23.  TERMS OF PAYMENT 

 
23.1   A l l  bills (tax invoice) shall  be  submitted  to the authority concerned in Regional Office of 

RailTel. 
 
23.2  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for two months 
period subject to submission of permanent restoration certificate (proforma -7) of fault 
occurred during the particular period jointly signed by RAILTEL & contractor representatives 
and on submission of test results of power, OTDR readings etc as required by the terms of the 
contract to the satisfaction of the Engineer. 

 
23.3   Submission of bills within 10 days not by next week for previously completed two   months is 

mandatory failing of which a penalty shall be charged as defined in tender document. 
Deduction from monthly maintenance charges if the Cumulative repair time of the faults in 
each billing period of consecutive two months exceeds by 2 hours or part thereof.   

 
23.4  The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 
during each billing period of consecutive two months. Cumulative repair time does not include 
the down time taken for planned works like diversion of OFC, re-termination etc  
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23.5   ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill (tax invoice) for   
payments for the respective sections, the documents  as defined in tender document must be 
submitted duly certified by the RailTel’s representative. 

 
23.6  GST related clauses 
 

a. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all 
taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST etc. The offer 
should be inclusive of packing, forwarding, freight upto destination, insurance charges 

b. Bidder shall issue valid tax invoice to RailTel for availing proper credit of 
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the 
absence of valid tax invoice 

c. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 
taxable supplies in the relevant returns to be filed under GST Act 

d. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 
expense, interest, penalty as applicable under the GST Act 

e. In case of incorrect reporting of the supply made by the vendor in the relevant return, leading 
to disallowance of input credit to purchaser, the vendor shall be liable to pay applicable 
interest under the GST Act to the credit of purchaser. The same provisions shall be applicable 
in case of debit/credit notes 

f. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type 
of applicable taxes such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code 
under GST Law (including tax under reverse charges payable by the recipient). 

g. Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at 
sources, the same will be deducted and remitted to the concerned authority 

h. In regards to works contract, the tenderer should have registration no. for GST in respective 
state where work is to be  executed and shall furnish GST registration certificate along with 
Tender 

i. The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after the 
last stipulated date for the receipt of tender of tender including extensions if any and the 
bidder there upon necessarily and properly pays such taxes/levies/cess, the bidder shall be 
reimbursed the amount so paid, provided such payments, if any ,is not, in the opinion of 
RailTel attributable to delay in execution of work within the control of the bidder. The bidder 
shall, within a period of 30 days of the imposition of any such tax or levy or cess, give a written 
notice thereof to RailTel that the same is given pursuant to this condition, together will all 
necessary information including details of input credit relating thereto. In the event of non-
payment/default in payment of any of the above taxes, RailTel reserves the right to with-hold 
the dues/payments of bidder and make payment to State/Central Government authorities as 
may be applicable. However, if the rates are reduced after the last stipulated date for receipt 
of tender, bidder has to pass on the benefits to RailTel 

j. In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 
act,the Railtel shall deduct the applicable GST from his/their bills under Reverse Charge 
Mechanism(RCM)and deposit the same to the concerned Tax Authority. 

 
24 FINAL SETTLEMENT 
 
  Security Deposit and PBG shall be returned to the contractor as per relevant paras of 

preamble. 
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25.  TAXES 

 
25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes like  Income 

Tax etc as are payable   under statutory laws of India and the RailTel  WILL NOT  
ACCEPT  any liability for the same. 

 
25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and Income Tax 

in force shall be made from the  Contractor/Sub-Contractor   and the amount so deducted  
may  be credited to the Central Government. 

 
25.3  Wherever the law makes it statutory for  the Executive Director or its representatives  to 

deduct any amount towards  statutory deduction  on Works  Contract, the  same will  be 
deducted and remitted  to  the  concerned  authority. 

 
26 INSURANCE OF MATERIALS  

The  Contractor  shall  take  out  and keep in force  a Policy  or policies of Insurance for all 
machine & materials  including RailTel  supply   materials/ equipments  

 
26.1 The  Contractor   should,  however, insure   the   stores  brought   to H Q ,  site, against risks 

in consequence of war   and   invasion,   as   required under   the Emergency  Risk 
(Goods) Insurance Act enforce from time to time. 

 
26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be RailTel  or 

the policies  should  be  pledged  in favour   of  RailTel. The contractor shall  keep the  
policy/policies  current  till  the  completion of the contract.  

 
26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection  

with    this  contract,  the  Executive Director or its representatives  will  
advise  the approximate price  of all the RailTel supply materials to the Contractor. 

 
27.  FORCE MAJEURE CLAUSE 

 
If at any time, during the continuance   of this Contract, there are delays or some jobs 
are not performed, which are on account of any war, hostility, act of the public enemy, 
Civil Commotion, Sabotage, Fires,  Floods,  Earth quakes, explosions, strikes, epidemics, 
lockouts, any  statute, statutory rules / regulations, order of           acquisitions   issued  by 
any  Government  Department  or  Competent Authority etc.   or acts  of God, then  such 
delays or non-completion of jobs will not be counted as non-performance of the 
contract & will also not attract attendant penalties. 

 
28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 
28.1  Any dispute or difference  whatsoever arising between the parties out  of  or relating to 

the construction, meaning , scope, operation or effect of this contract or the validity or the 
breach thereof shall be settled by arbitration in accordance with the Arbitration and  
Conciliation Act,  1996 as  amended  and  the  award made in pursuance thereof shall be 
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binding on the parties. The venue of such arbitration or proceedings thereof shall be New 
Delhi. 

 
28.2  All arbitration proceedings shall be conducted in English. Recourse against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 
made to such court for the order of enforcement as the case may be. 

 
29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 

 
29.1  If the Contractor should: 

 
(i)  become bankrupt or insolvent 

 
 (ii)   If contractor, subcontract whole or any part of the work.  

 
(iii)   Abandon the contract 

 
(iv)  Persistently disregard the instructions  of the  RailTel’s  Engineer or contravene any    
       provision of the contract, or 

 
(v) fail  to  provide man , machine & material  and/or  carry  out  the  works  as  per 

contractual specifications, 
 

(vi) Is a defaulter as per relevant clause of condition of contract? 
 

(vii) promise offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant  to any officer or employee of RailTel or any 
person on his or on their behalf in relation to the execution of this or any other  
contract  with  the  RailTel, 

 
(viii) in RailTel’s opinion, the cessation of work become necessary, owing to paucity of 

funds of the Contractor, the Contractor’s apparent inability to perform, non possession 
of equipments and tools required for the work or defective and mal-functioning 
equipments, non-availability of proper/nominated instrumentation, inability to provide 
men and material, repeated slippages and payment of penalty thereof or for any other 
cause deemed reasonable then  and  in  any  of  these  said  cases,  the Engineer on 
behalf of the  RailTel  may serve the Contractor with a 3 0  d a ys  notice in writing 
to that effect t e r m i n a t e  t h e  c o n t r a c t .  

 
29.2   In such case, the value of approved materials utilized at site and of certified and accepted      

work done to date by the Contractor as per contract agreement shall be paid for in full at the 
rates specified in the Contract subject to the clause of Liquidated damages contemplated 
herein.  All such materials become the property of the RailTel.  Notice in writing from the 
RailTel of such termination and reason thereof shall be conclusive evidence of taking over of 
works from the contractor. Full security deposit will be forfeited in such case of termination. 

 
The contractor shall be debarred from participating in the tender for executing the balance 
work.   

 
29.3  Contractors defaulting in one section and having their contract terminated will not be allowed 

to participate in RailTel’s next O & M tender for a period of 3 years in any of it’s regions. 
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29.4   RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  TO DEFAULT 

OF CONTRACTOR : 
 

In the event of any or several of the courses, referred to above, being adopted: 
 

(a)   The Contractor shall have no claim to compensation for any loss sustained by him  
by reason of his having purchased or procured any M a n ,  M a c h i n e  &  
materials or entered into any commitments or made any advances on account of or 
with a view to the execution of the works or the performance of the contract and 
Contractor shall not be entitled to recover or be paid any sum for any works thereto  
not  actually  performed  under  the  contract,  unless  or  until  the Engineer shall  
have certified the performance of such work and the value payable in respect  
thereof and the Contractor shall only be entitled to be paid the value so certified. 

 
(b)  The  Engineer  shall  be  entitled  to  take possession of any materials, tools, 

implements, machinery or buildings on the  works  or on the property on which these 
are being or ought to have been executed, and to retain the employ the same in the 
further execution of the works or any  part thereof until the completion of the works 
without the Contractor being entitled to  any compensation for the use and 
employment thereof or for wear  and tear or destruction thereof. 

 
(c)  The RailTel shall not be liable to pay to the Contractor any moneys on account of 

the contract until the satisfactorily completion of work duly verified by Railtel 
representative. The Contractor shall h a v e  no c l a i m  to any p a y m e n t  of 
compensation or otherwise how sever on account of any profit or advantage which he 
might have derived from execution of the work in full but he did not derive in 
consequence of termination of the contract. 

 
30.  In case of failure of any contract in Delhi-NCR area during the course of contract, adjoining   
           area O&M agency will have to take the O&M maintenance of failed section at the rate of  
           on going contract, if desired by RailTel. 
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                                                   AGREEMENT                                                        Form-I 
 
 
An AGREEMENT made this       day of  ___________   Year, 
between RailTel  Corporation of India Limited, having its registered office at 10th floor, Bank 
of Baroda Building, 16, Sansad Marg. New Delhi- 1100 01 and regional office at RailTel  
Corporation of India Ltd,Northern Region with full address 
………………………………………………………………., acting in the  premises through 
Executive Director or  his  successor __________________________    of M/s. RailTel  
Corporation of India Limited ,…………Region  (hereinafter referred to as ‘ RailTel’)  of one 
part and M/s ________________________                      .(Name and Full Address of Firm 
(Registered and regional office address) (hereinafter referred to as ‘contractor’) of the other 
part. 
 
Whereas  in response to a call for Tender for _______________________________                         
Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has 
submitted a Tender here to and whereas the said Tender of the Contractor has been 
accepted 
for______________________________________________________________________
______________________________________________________[ Name of Work] 
as per copy of Letter of  Acceptance No. ____________________ dated ________ of 
Tender No. RailTel/Tender/OT/NR/O&M/17-18/64 Dated:12.02.2018  (Tender Notice 
date) complete with enclosures at the accepted rates and agreed deviations from Tender 
Papers as per Annexure-A hereto and at an estimated contract value of 
Rs.________________(Rupees __________________________________ Only). 
 
Now this agreement witnesses that in consideration of the premises and the payment to be 
made by the Purchaser to the Contractor provided for herein below the Contractor shall 
supply all equipment and materials and execute and perform all works for which the said 
Tender of the Contractor has been accepted strictly according to the various provisions in 
Annexure ‘A’ , ‘B’  hereto and upon such supply, execute and performance to the 
satisfaction of the purchaser and the purchaser shall pay to the Contractor at the rates 
accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  
 

In the witness where of the parties have hereunto set and subscribed their respective 
hands and/or seals day and year respectively mentioned against their respective 
signatures. 
 
Signed and delivered at  ________________________________________ by Shri  
_______________________ for and on behalf of  M/s. _____________________ 
 
 
The contractor within named in the presence of:  
 
 
 1.     Signatures 
         Date 
         Name in Block Capitals 
         Address 
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  2.    Signatures 
         Date 
         Name in Block Capitals 
         Address 
 
Signed and delivered at _______________________________ for and on behalf of 
RailTel   by Shri ________________________ (Director / Projects or his successor) in the 
presence of:- 
 
1.          Signatures 
             Date 
             Name in Block Capitals 
 
2.        Signature 
 Date 
 Name in Block Capitals 
 

 
Annexure ‘A    : Copy of Letter of Acceptance  
Annexure ’B’   : Tender Document 
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Form-II 

GUARANTEE BOND FOR PERFORMANCE GUARANTEE 
(On Stamp Paper of requisite value) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited, registered office at 6th Floor, 
Delhi IT park,Block-III, Shastri Park,Delhi-110053 and regional office at RailTel 
Corporation of India Ltd,Northern Region (full Adress) (hereinafter called “the RailTel”) 
having agreed to exempt ……………………………………………… …………………. 
.(hereinafter called “ the said Contractor(s)”) from the demand, under the terms and 
conditions of an Agreement No.Railtel/Tender/OT/17-18/64;Dtd 
12.02.18……………………………[L.O.A.No] 
Dated…………………………………..[L.O.A.Date] made between                                   
M/s. ……………………………………………[Firm full Address] and RailTel Corporation of 
India Limited, for “Deployment of maintenance teams for maintenance of OFC cable 
network and associated equipment etc. for a period of  2 years and extendable by one 
year on same terms & conditions”. 
                                                                                                                                                                                                                                
Name of Work/Supply of Materials] (hereinafter called “the said Agreement”) of 
Performance Guarantee/Security Deposit for the due fulfillment by the said contractor’s) 
of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee for Rs……….. (Rs. ………….. Only).  We, 
……………………………………..(indicate the name of the Bank and full address) 
hereinafter referred to as “ the Bank”) at the request of. M/s.…………………………….. 
Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  
……………. Against any loss or damage caused to or suffered or would be caused to or 
suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the 
terms or conditions contained in the said Agreement. 

2. We, ……………………………………………………………. Bank (indicate the name of the 
Bank and  full address) do hereby undertake to pay the amount due and payable under 
this Guarantee without any demur, merely on demand from the RailTel stating that the 
amount is claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to 
perform the said Agreement.  Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee.  However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……………………… 

3. We,  ……………………………………….. Bank (indicate the name of the Bank and  full  
address) undertake to pay to the RailTel any money so demanded notwithstanding any 
dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings 
pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal.                                                                                                                                                                                                                                          

                                   
      The Payment so made by us under this Bond shall be a valid discharge of our liability for 

payment thereunder and the Contractor(s) / Supplier(s) shall have no claim against us 
for making such payment. 

4. We, …………………………………………. Bank (indicate the name of the Bank and full 
address) further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Agreement 
and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged 
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or till RailTel certifies that the terms and conditions of the said Agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges this 
Guarantee. Unless a demand or claim under the Guarantee is made on us in writing on 
or before the ..….…………………….(Date of Validity of BG). We shall be discharged 
from all liability under this Guarantee thereafter. 

 
5. We, …………………………………(indicate the name of the Bank and full  address) 

further agree with the RailTel that the RailTel shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the Agreement or to extend time of to postpone for any time or 
from time to time any of the powers exercisable by the RailTel against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved  from our liability by reason of any such 
variation, or extension to the said Contractor(s) or for any forbearance, act or omission 
on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have affect of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank 
or the Contractor(s) Supplier(s). 

 

7. We, ……………………………………………… (Indicate the name of Bank and full 
address) lastly undertake not to revoke this Guarantee during its currency except with 
the previous consent of the RailTel in writing. 

 

8. Notwithstanding anything contained herein, 
 

1. Our liability under the Bank guarantee shall not exceed Rs. ……….. (In Rupees) 
 

2. This Bank Guarantee shall be valid upto …………(Date of Validity of BG) and 

 

We are liable to pay the guaranteed and or any part thereof under this Bank 
Guarantee only and only if you serve upon is a written claims or demand or before 
Date of Validity of BG)                                              

 Dated the                                                  day of                       Year 
           for ……………………………………………….. 

                                                       (Indicate the name of the Bank) 

Witness 
 

1. Signature 

Name 

 

2. Signature 

Name 
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     OFFER LETTER                                              Form-III 
From: 
 
M/s.________________________ 
 
To, 
 
The Executive Director, 
………………….Region 
RailTel Corporation of India Limited 
                                                                                                                   

Sub: Deployment of maintenance teams in South East Delhi including Ghaziabad & 
Noida (163.274 kms) for maintenance of OFC cable network, Wi-Fi Network and 
associated equipment etc.” for a period of 2 years and extendable by one year on 
same terms & conditions 

 
Ref: Tender Notice No. RailTel/Tender/OT/NR/O&M/17-18/64 ,dated 12.02.2018                                                                                                                                                   

I/We the undersigned hereby offer to execute the agreement for the above work within 
seven days from the date of issue of letter of acceptance of the tender in strict compliance 
within the provision detailed in the tender document attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 
acceptance for and during the period of 120 days from the date of opening of the tender.  
                                                                                                                                                                                                                                       
I/We fully understand the terms and conditions as contained in the tender document and we 
agree that the same shall apply to Our tender and I/We shall be bound by them. 
 
Earnest money deposit @ 2% total tender value for respective tendered section drawn in 
favour of RailTel Corporation of India Ltd., payable at ……………….is enclosed. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if: - 
 
I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 
 
I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
 
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 
constitute a binding contract between us subject to modification as may be mutually agreed 
to between us and indicated in the letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential:- 
 
1.    Demand draft/Pay Order No………………., dated…………… issued by…..………… 
for Rs……………… ………………. (Rs.…………………only) as earnest money.  
2.   Name and Qualification of supervisor, Technician and Splicer. 
 
List of the Equipments, Make, Model No. in working condition for each section of 
Works. 
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Description Make 
Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 2 
nos. of Cleavers      

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp 
Meter 

     

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 
splicing machine 

     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing pit 
to be available with contractor 

     

Dummy Fiber Spool      

Minimum 50 m duct with 
couplers 

     

Communication gadget: As 
required (Telephone, Cell 
phone, E-Mail  etc.) 

     

 
3.   No. of support staff, which will be kept for maintenance: …………………….. 
 
4.   Vehicle details along with its Registration No: ………………………………… 
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 Shortcomings in the above, if any, will be made good and section wise full details shall be 
furnished for each section to be awarded, before award of the contract by RailTel. 
 
Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: - 
Date: - 
 
Witnessed by: - 
 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address:  
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               OFFER SHEET 
 
FOR THE SECTION:  South East Delhi including Ghaziabad & Noida (163.274 kms)  
 

Tender No:               Railtel/Tender/OT/ NR/O&M/17-18/64 ;Dtd 12.02.18 
   
Name of Work: Deployment of maintenance teams in South East Delhi including Ghaziabad 

& Noida (163.274 kms) for maintenance of OFC cable network, Wi-Fi Network 
and associated equipment etc.” for a period of 2 years and extendable by one 
year on same terms & conditions 

 
 

SOR-A 
 

(a)For OFC maintenance: 
 

Sl 
No 

Description of the work 

Rate, % age above / below the 
base price (Rs) for two years 

[In figures & words] 

1. 

Maintenance charges for OFC cable 
network,wifi system and upkeep of 
associated gears given in the tender 

document in South East Delhi including 
Ghaziabad & Noida (163.274 kms) 

This also includes provision of one exclusive 
diploma engineer per maintenance team for 
maintenance of Wi-Fi system provided at 
stations. 

Above/Below…………………… 
….…………………… 

(+ / - )……………………… 

                                                                    (Signature and seal of the contractor) 
 
Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. 
Railtel/Tender/OT/NR/O&M/17-18/64 at Par or …………………………………%  
(………percentage in words) above / below* the rates in SOR ‘A’  as shown above. 
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be 
assumed. 
 

 
Signature of Contractor with seal 
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Performas 
 

1. Splice loss / dB loss Vs Km in section 
2. OTDR measurements  
3. Power measurements 
4. Patrolling reports 
5. Attendance 
6. Material check 
7. Failure / rectification report (Form-A & B) 
8. Availability of Essential equipments. 
9.   Maintenance contractor monthly performance( SOR-A) 
10. Maintenance contractor Bill certificate (SOR-B) 
11. Joint inspection report of Air-Conditioner 
12. Air-Conditioner Breakdown report card 
13. Air-Conditioner maintenance report card 
14 .Joint inspection report of D.G.Set 
15. D.G.Set Breakdown report card 
16. D.G. Set maintenance report card 
17. List of periodical maintenance to be carried out for Engine, Alternator &        

Control panel. 
18. Schedule of periodical maintenance of D.G. Set Engine. 
19. Fiber summary report 
20. Format for recording informations on running of 15 KVA, D.G.Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 
section: 
 
Section:……………………..       Date: 
Fiber Length:…………………. 
 
Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-
Stn 2 

Stn 2-
Stn 3 

Stn 3-
Stn 4 

Stn 4-
Stn 5 

Stn 5-
Stn 6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               
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20               

21               

22               

23               

24/48               

 
 
 
Signature of RailTel     Signature of Contractor 
Engineer                     with seal  
 
PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 
 
PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 
 
Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 
Section:         Date: 
Fibre Length: 
Fiber No. Fiber length dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 
Signature of RailTel        Signature of Contractor with seal 
Engineer        
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Proforma-4  for Patrolling Reports: 
 
 
 
Section:                        For the month of: _________________ 
 

Sl. 
No. 

Date 
Name of 
Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 
 
 
 
Signature of RailTel           Signature of Contractor with seal 
Engineer 
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Proforma-5 
 

Proforma for Attendance: 
 
 
Firm’s Name: ____________________ 
Address ________________________ 
 
Attendance Sheet for the month of_______________ 
 

Na
m
e 

D
es
ig
na
tio
n 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 
 
 
 
       Signature of RailTel                    Signatureof Contractor  
       Engineer                                                                                      with Seal 
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Proforma-6 
Proforma for Material to be given by RailTel : 

 
Section:       Date: 
 
Date Description Material 

Received 
Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 
 
   Signature of RailTel                    Signatureof Contractor  
       Engineer                                                                                      with Seal 
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Proforma – 7 
 

Form No.A 
Proforma for OFC Failure / Rectification Report: 

 
Section:         Date:  
 
  Failure Rectification: 
 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault and 
Optical distance from nearest RailTel /Railway 
node. 

 

2 Date & Time of receiving information about the 
failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head quarter.  

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault.  

8 Details of reasoning for the occurrence of the fault.  

9 i) Depth of Cable at Cut Location 
ii) Whether in Duct or Bare laid 
iii) Whether Brick protection in the block 

section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for temporary 
restoration. 

 

12 Reason for delay in restoration, for which contractor 
is not responsible (please give detailed break up of 
time). Separate sheet may be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block  

 
Signature of Engineer at site.      Signature of Contractor representative  
                   at site             
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Name:                Name:                Contd/… 
 

Page – 2 
14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary rectification 
was done) 

Yes / No 

E Date of temporary rectification, if any  

F Date on which the failure could be identified.  

G Length of OFC used for restoration of failure.  

15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if desired depth 
can not be achieved, give details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in the joint pit 
– 1 

 

E Length of OFC of main cable kept in the joint pit – 1  

F Whether sealing of joint closure has been done properly Yes / No 

G Depth of closure at pit – 1 from ground level (it should 
be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole No. & offset 
from centre of nearest track) 

 

I Whether the cable route plan has been modified and  
location of Joint closure has been indicated in the 
existing cable route plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in the joint pit 
– 2 

 

Signature of Engineer.                    Signature of Contractor representative 
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Name:                                  Name:         Contd/…. 
                                                                  
                                                              Page – 3 
 

K Length of OFC of main cable kept in the joint pit – 2  

L Whether sealing of joint closure has been done properly Yes / No 

M Depth of closure at pit – 2 from ground level (it should 
be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give pole No. & offset 
from centre of nearest track) 

 

O Whether the cable route plan has been modified and  
location of Joint closure has been indicated in the 
existing cable route plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   

C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 cms)  

H Any other items  

16 Remark of the Team in Charge of the Section. 

 

 

17 Remark of the RailTel Representative at site. 

 

 

 
                                                       Signature of Contractor with seal 
Signature of Engineer  
 
Name: 
 
Designation: 
 



 
                                         RailTel/Tender/OT/NR/O&M/17-18/64 
 

Page 90 of 110 
 

Proforma – 8 
Availability of Essential Equipment 

 

Sr. 
No. 

Essential Equipment Workability 
Availability for 
the whole period 

Non availability / 
Non workability with 
period 

1 Generator set 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

2 Fusion Splicing Machine Working/                         
Not working 

Yes / No From ……. 
To……….. 

3 Power source  Working/                         
Not working 

Yes / No From ……. 
To……….. 

4 Power meter Working/                         
Not working 

Yes / No From ……. 
To……….. 

5 OTDR 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

6 1 Km length dummy 
fiber spool. 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

7 Hot Air Gun / Blow lamp Working/                         
Not working 

Yes / No From ……. 
To……….. 

8 Innova/Bolero / Scorpio  Working/                       
Not working 

Yes / No From ……. 
To……….. 

9 Tent / Garden Umbrella Working/                         
Not working 

Yes / No From ……. 
To……….. 

10  Telephone, Cell phone Working/                         
Not working 

Yes / No From ……. 
To……….. 

11 Tool/Tackles kit,  
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

12 Garden umbrella / Tent. Working/                         
Not working 

Yes / No From ……. 
To……….. 

13 Road – O – meter. 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

14 OFC cable detector 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

15 Lighting arrangement 
like emergency light/gas 
light 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

16 All sorts of patch cords  Working/                         
Not working 

Yes / No From ……. 
To……….. 

17 Spare battery with 
charger for splicing 
machine. 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

18 Aerial OFC( 24 Fiber) 
500 m piece (approx) 

    Available    Yes / No From ……. 
To……….. 

 Strike out which is not applicable    
      

 
Signature of Railtel Engineer    Signature of Contractor  
                                     with seal 
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Proforma-9 
 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 
 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING 
PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 

 

(i) non availability period : 
from……………………….To………………………:……………….Days………………… 

 
(ii) non availability period : 

from……………………….To………………………:……………….Days………………… 
 

(iii) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(iv) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(v) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                         
PENALTY (Yes/No): 

 

 

Whether  AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been 
maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 

S Date / Block Locat From                  To Durati Proper sealing, Jt Whether As- Temporary/ 
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N Section ion 
(offse
t) 

(Hrs.) (Hrs.
) 

on 

(Hrs.) 

Pit, Marker, Sand 
filling done as per 
requirements 

(Yes/No): If “No”, 

Then which work 
was not done 

all fiber 
ok after 
rectificati
on 
(Yes/No): 

built 
Dra
wing 
upd
ated 
(Yes
/N 

Permanent 

1
 

 

        

2
 

 

        

3
 

 

        

 
Note: 

i. Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
ii. For any additional information with regard to the maintenance period, please use     

the reverse of this certificate and/or use additional sheet. 
iii. All over writing etc. are to be countersigned by the user of the certificate., 
iv. For any failure duration for which “force majeure” clause is applicable separate         

recommendations with justifications for waiver may be attached with this certificate. 
v. A copy of certificate is to be handed over to the contractor. 
vi. The certificate should be issued every month and should reach R.O by the 15th of the 

following month. 
 

List of enclosures: 
 
               (Signature, Date & Stamp of the Engineer) 
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Proforma-10 
 

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B) 
 

MAINT. SEC: HQ:  
 

PERIOD OF BILL : 
 
NAME OF THE CONTRACTOR : 
 
BILL NO. & DATE ; 
 
LOA/CA NO & DATE        : 
 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   
         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 
 

CERTIFICATE OF WORK DONE: 
 

Sl 
No 

Short 
description of 
the work done 

SOR B 
Sch ref. 
of the 
item 

Unit 

Unit rate 
as per 
SOR-B  
(Rs.) 

Qty claimed 
by the 
Contractor 

Actual 
Qty 
executed 

Certification of quality 
of work done by the 
Contractor 

1  
 

      

2  
 

      

3  
 

      

4  
 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              
reverse of  this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  
          (iii)     Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  
         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 
         (v)      Attach contractor’s bill and other forms in connections with the work done. 
         (vi)     The certificate with all enclosures (including bill of contractor) should be 

 sent to R.O within 10 days from the date of receipt of the bill. 
 
List of enclosures: 
                                                                         (Signature, Date & Stamp of the   
                                                                                    Engineer of the section) 
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Proforma-11 
AC – 1 

Joint Inspection Report of Air Conditioner 
 
Station:   
 

Sl No 
Defect noticed / services 
required 

Air Conditioner 

No. - 1 No. - 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 
cooling 

        

 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date: 
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Proforma-12 
AC - 2 

Air Conditioner Breakdown Report Card 
 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 
 (Strikeout whichever is not applicable) 

 
Station: 
 

Machin
e No 

Machine 
Failed on 

Machine 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working / 
Not 
working 

Enginee
r 

Contractor 

                  

                  

                  

                  

                  

                  

                  

                  

 
 
 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name 
 
Date:           Date 
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Proforma-13 
                   AC - 3 

Air Conditioner Servicing Report Card 
Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 
Station:  
 
Servicing of each machine:                                      To be done once in three months 

Description of machine & 
details of servicing 

Servicing Status Signature of 

Due 
date 

Done 
on 

Working / 
Not 
working 

Engineer 
Contractor 
representative 

Machine 

No. – 1 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. – 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. – 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 
No. – 4 

Servicing - 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:          Designation: 
 
Name:           Name: 
 
Date:           Date: 
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Proforma-14 
DG – 1 

Joint Inspection Report of DG Set 
 
Station:  
 
Sr. 
No. 

Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

Signature of RailTel Engineer                  Signature of Contractor’s Representative: 
 
Designation: Designation: 
 
Name: Name 
 
Date: Date: 
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Proforma-15 
 
DG - 2 

 
Diesel Generator Set Breakdown Report Card 

 
 (strike out whichever is not applicable) 

 
 

Sr. 
No.  

DG Set    
Failed on 

DG Set 
Repaired on Failure 

duratio
n (hrs) 

Status 
after 
repairing 

Signature 
representative of 

Date Time Date Time 
Working / 
Not 
working 

RailTel Contractor 

                  

                  

                  

                  

                  

                  

                  

                  

 
 
 
Signature of Engineer:          Signature of Contractor’s Representative: 
 
Designation:  Designation: 
 
Name:  Name 
 
Date:  Date 
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Proforma-16 
DG - 3 

Diesel Generator Set Servicing Report Card 
(strike out whichever is not applicable) 
 
Station:  
Table - 1 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Drain out sump oil from 
Engine. 

        

Fill the fresh Engine Oil 20 
W 40. 

        

Replace Oil Filter 
Assembly/Element. 

          

Drain out water droplets 
from fuel filter bowl by Drain 
screw (see note - 1 below). 

        

Clean the fuel feed pump 
bowl and it’s Filter. 

        

Clean the Air cleaner 
Primary Filter by just 
blowing air from inside to 
outside. 

        

Clean Air Cleaner filter 
housing by dry cloth. 

        

Adjust tappet clearance of 
the both valve as per 
specified Value. 

        

Clean the Breather 
Assembly. 

        

Take out primary Fuel Filter 
Element & Dispose off. 

        

Take out Secondary Fuel 
Filter Element & Fit in 
primary Filter Pot. 
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Replace in secondary pot 
new Fuel Filter Element. 

        

Check V-Belt condition & if 
need Adjust it. 

        

Checking & Tightening of 
Pedestal Mounting Nut 
Bolts. 

        

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Due 
date 

Done 
on 

Check electrolyte level in 
each Battery cell, if need 
top up. 

        

Clean the Battery terminals 
and smears them with 
petroleum jelly. 

        

Table – 2 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary 
Filter or earlier (see note - 2 
below) 

    

Check Injectors pressure, 
spray pattern & Dribbling at 
Authorised Service Centre. 

    

Note: 
1. According to environmental conditions, drain the water from fuel filter assembly by 

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain after 
every 15 days. 

 
2. The filter choking time depends on user’s environmental conditions, normal life of 

filter element is approximate 1000 hours. If choke indicator indicates choking before 
250 hours or its choking frequency trend is increasing, then replace the new primary 
filter element. 

 
Signature of Engineer:             Signature of Contractor’s Representative: 
 
Designation:                Designation: 
 
Name:        Name 
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Proforma-17 
DG - 4 

List of Periodical Upkeep to be carried out for 
“Engine, Alternator & Control Panel”. 

Monthly: 
1. Check Diesel level in fuel tank and record 
2. To check for leakage of Oil & Diesel in the D.G Set.  
3. Drain out sump oil from Engine. 
4. Fill the fresh Engine Oil 20 W 40. 
5. Drain out water droplets from fuel filter bowl. 
6. Clean the Air cleaner Primary Filter by just blowing air from inside to outside. 
7. Clean the fuel feed pump bowl and it’s Filter. 
8. Clean Air Cleaner filter housing by dry cloth. 
9. Clean the Breather Assembly. 
10. To check tightness of Mechanical Components in the Engine.  
11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  
12. Adjust tappet clearance of the both valve. 
13. Check Battery voltage. 
14. Check the Battery Charging Circuit in the panel.  
15. Check specific gravity & level of Battery electrolyte, if needed top up. 
16. Clean the Battery terminals and smears them with petroleum jelly. 
17. Check the Healthiness of Electronic Panel & its Operation.  
18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in 

Panel.  
19. Check and monitor all mechanical readings from Gauges. 
20. Check the Terminal connections inside the Alternator Terminal Box. 
21. Check automatic switching on & off of cooling fan.  
22. Check tightness of all connections in the terminals. 
23. Check V-Belt condition & if need Adjust it. 
24. Replace Oil Filter Assembly/Element. 
 
Bi-monthly:  

1. Carry out all types of Maintenance as per Monthly Visit.  
2. Carry out check appearing under column ‘C’ mentioned below. 

 
Quarterly:  
 
1. All the Maintenance as per Monthly Visit.  
2. Carry out check appearing under column ‘D’ mentioned below.  
3. Carry out cleaning of Air Filter, AVR Connections etc.  
4. Check for coupling healthiness. 
 
Annual: 

1. Carry out all monthly checks. 
2. Carry out check appearing under column ‘E’ mentioned below.  
3. Carry out cleaning of Air Filter, AVR Connections etc. 

 
One and half yearly: 
1. Carry out all monthly checks.  
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service 

Centre 
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Proforma-18 
DG - 5 

Schedule of Periodical upkeep of DG Set Engine 
(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

 
Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 
inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the 
Engine 

● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 
Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with 
petroleum jelly. 

● ● ● ● ● 
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Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 
Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 
Terminal Box. 

● ● ● ● ● 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 
Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 
Authorized Service Centre. 

    ● 

 
Note:  
1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity is 
more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal 
life of filter element is approximate 1000 hours. If choke indicator indicates 
choking before 250 hours or its choking frequency trend is increasing, then 
replace the new primary element. 
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Proforma-19 
 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 
Optical 
Length:…………………....Km        

           

 
Date of 
Measurement       

  
I st four month of the 

year 
2 nd four month of the 

year 
3 rd four month of the 

year 

Fibre 
No. 

Fibre length / 
deployment 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. 
Loss 

(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. 
Loss 

(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. 
Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   
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16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

 

Signature & Name of Engineer of the section       

 

Date           
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Proforma-20 

 
 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 
No. 

Date Hour 
meter 

reading 
(Analog) 

Hour 
meter 

reading    
(on 

MDM) 

Reading of 
"Oil level 
indicator" 

before 
pouring 

Diesel Oil 

Quantity 
of 

"Diesel 
Oil" 

poured     
(Litre) 

Reading of 
"Oil level 
indicator" 

after 
pouring 

Diesel Oil 

"Diesel 
Oil" 

poured by 
Maintena
nce team 
/ RailTel 
represent

ative 

Signature 
of 

Maintenanc
e Team 

representat
ive, if, 

Diesel Oil 
is poured 
by Mntce 

team 

Signature 
of RailTel 

representat
ive 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 
 
*  For test run, The RailTel Engineer will note Hour-meter eading at start ,at  stop & 

duration of run of D.G.set & jointly sign the report with contractor. 
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BID DATA SHEET 

 
The section consists of provisions that are specific to various clauses of Tender Document. 
 
     Reference                                                Description 

Tender Notice Last date of submission 

Address: Executive Director,  
              Northern Region,  
              RailTel Corporation of India Limited,  
              6th Floor, Block lll, Delhi IT Park, 
              Shastri Park, Delhi – 110053 
Date & Time:                                   03.4.18  upto 15:00hrs 

Date & Time of opening of tender:   03.4.18  at 15:00hrs 

Offer letter  Validity of offer 

120 days ( one hundred twenty days) 

From the date of opening of tender 

Tender condition-
clause para 3 of 
preamble 

Eligiblity criteria 

As per clause 3.1 for Technical eligibility and clause 3.2 for financial 
capability 

 

Tender condition – 
preamble para 9  

Earnest money  

As per para 9 of preamble 

Tender Condition- 
Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 
preamble para 22 

Security Deposit  

As per  para 22 of preamble 
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                                                                  To be modify 
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