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RailTel Corporation of India Limited 
(A Govt of India Enterprise) 

Regional Office: 6th Floor, Block III, Delhi IT Park, Shastri Park, 
Delhi-110053 

 
OPEN e-TENDER NOTICE 

 
Executive Director/NR, RailTel Corporation of India Limited, Northern Region, New Delhi, invites the sealed 
Open e-Tenders in “single packet” system from established contractors with proven experience for following 
work: 

कायᭅकारी िनदशेक/उᱫरी ᭃेᮢ,रेलटेल कᳱ ओर से िन᳜िलिखत कायᭅ के िलए ᳰदए गए कायᭅᮓम के अनसुार ᮧिति᳧त 
फमᲄ स ेएकल िनिवदा ᮧणाली म ेe-िनिवदा आमिंᮢत ह:ै 

 

नोट : -  
1.  िनिवदा सूचना और िनिवदा दˑावेज वेबसाइट www.railtelindia.com तथा e-Tendering Portal  

https://www.ireps.gov.in पर उपलɩ रहŐगे िजसे िनिवदाकताŊ डाउनलोड कर सकते हœ लेिकन िनिवदा केवल    e - टŐडįरंग Ȫारा  
IREPS portal  पर ONLINE ही ˢीकार िक जाएँगी .िनिवदाकताŊ को  E-िनिवदा जमा कराने के िलए  

https://www.ireps.gov.inसे एक अिधकृत इ -दˑावेज डाउनलोड करना आवʴक है .Corrigendum addendum 
/amendments सɾंिधत जानकारी केवल e-Tendering portal https://www.ireps.gov.inपर ही उपलɩ होगंी .िनिवदा 
दˑावेज िक छपी Šई Ůित िबŢी के िलए उपलɩ नही ंहोगी  . 
 

E-Tender Notice No. 
e-िनिवदा  सूचना सं᭎या 

RailTel/Tender/NR/ Projects/ NTRO 
UDAIPUR/2022-23/07                                                                                                                             

Name of Work 
कायᭅ का नाम 

Trenching, laying, termination, splicing, testing and 
commissioning of OFC for connectivity of NTRO 
Udaipur (main and protection paths) in Northern 
Region of RailTel. 

Availability of E-Tender 
िनिवदा आलेख कᳱ उपल᭣धता From 22-06-2022 to 15-07-2022 Online Only. 

Last Date of Submission of  e-
Tender 

e-िनिवदा ᮧ᭭ततु करने कᳱ अितम ितिथ 

 
 15-07-2022  upto 15:00 Hrs  Online Only # 

Date of Opening of e-Tender 
e-िनिवदा खोलने कᳱ ितिथ 

 15-07-2022 at 15:30 Hrs Online Only 

Appox Value of The Contract 
कायᭅ कᳱ अनुमािनत लाग़त 

 Rs 2,49,79,576.57/-  (inclusive of GST) 
  

Earnest Money ( EMD) 
धरोहर धनरािश (ईएमडी ) 

Rs 4,99,600/- 

Completion period: 
कायᭅ पूणᭅ करने कᳱ ितिथ 

180 days from the date of issue of LOA 

Validity of offer: 
आफर कᳱ वैधता 

45 days from the date of opening of tender. 

Cost of Tender 
Document: 
िनिवदा द᭭तावेज कᳱ कᳱमत 

Rs 2950/-  (Two Thousand nine hundred and fifty Only 
(अिधभार सिहत) 

# If Tender opening is a holiday the tender will be opened on next 
working day at same time. 
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Note:  
1. Tender Notice and Tender Documents are also available on RailTel’s website 

www.railtelindia.com as well as on  e-Tendering portal www.ireps.gov.in and same can be 
downloaded or from the For online bid submission the tenderer will have to necessarily 
download an official online copy of the tender documents from e-Tendering Portal 
https://www.ireps.gov.in. Tender will be considered which are submitted through IREPS 
portal only. All future Information viz. corrigendum /addendum/ amendments etc. for this 
Tender shall be posted on the e-Tendering Portal only. Printed copy of Tender document will 
not be sold from RailTel office.  
 

2. Payment of Tender Document Cost (TDC) and EMD, in respect of e-tendering, will be 
accepted through net banking or payment gate way (through IREPS) only.  

 
3. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / certificates in 
support of credentials, submitted by tenderer, shall be self-attested / digitally signed by the 
tenderer or authorized representative of the tendering firm. Self – attestation shall include 
signature, stamp and date (On each page). Only those documents which are declared 
explicitly by the tenderer as “documents supporting the claim of qualifying the laid down 
eligibility criteria”, will be considered for evaluating his/their tender. 

 
4. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted along with bid 
are true and factual. Standard format of the affidavit to be submitted by the bidder is given in 
tender document. Non submission of an affidavit by the bidder shall result in rejection of 
his/their bid and it shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self-attested by which they/he is qualifying the 
Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the part of 
Tender Committee to scrutinize beyond the submitted document of the tenderer as far as his 
qualification for the tender is concerned. 

 
5. Tenders without Earnest Money Deposit will be summarily rejected.  

 
6. Tenders without Notorized FORM 2A shall be summarily rejected.  

 
7. If there is any contradiction in Clause of Tender Document, the conditions of Chapter 2A will 

prevail. 
    
 GM/Projects 

    For Executive Director 
                     RailTel Corp.of India Ltd. Northern Region 
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CHECK LIST TO ENSURE VALIDITY OF OFFER: 
 

S.N Description Uploaded 

Yes/No 

1.  Duly filled and  signed Offer letter (Form no-1)   

2.  Proof of Submission of EMD.   

3.  Last Three year AUDITED BALANCE SHEET duly 
attested by Notary public.  

 

4.  Proposed Progress Chart   

5.  Constitution of Firm and Power of Attorney.  

6.  List of similar Works executed or under execution 

  

 

7.  User certificate for completion of awarded works  

8.  Schdeule of Requirements (SOR) dully filled & signed 
with summary of Prices blanked out  

 

9.  Any Other Information desired to be submitted by 
the Tenderer 

 

10. List of Personnels / Manpower employed by company  

11. List of Plant & Machinary held by company  

12. Notorized affidavit of Form 2A  

13. No-Deviation as per Form-5  

 

 

                                                                                                    SIGNATURE OF TENDERER 

    (WITH RUBER STAMP)                                                                                                           
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 Section – I 
 

Chapter - 1 
 
 
 
 

SCHEDULE OF REQUIREMENTS 

 
(SOR) 
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SCHEDULE OF REQUIREMENTS 
Description of work: Trenching, laying, termination, splicing, testing and commissioning 
of OFC for connectivity of NTRO Udaipur (main and protection paths) in Northern Region 
of RailTel.” 
(NTRO Udaipur to Udaipur city railway station (UDZ) as Main Path and from NTRO Udaipur to 
Ranapratap Nagar Railway station (RPZ) as protection path). 
 
 

Sr 
No 

Item description Unit 
Unit Rate 
(INR) 

MP PP 
Total 
Qty 

Amount 

1 (a) 

Trenching in city area/Railway 
land to depth of 1.2 Mtr. and 
laying of HDPE duct with the 
following protection, the rate 
for trenching will be paid on 
prorata basis to depth made. 
Details are as per drawing no. 
RAILTEL/WR/OT/DFC/001   

Mtr.                 
44.96  

      
3,000.00  

      
3,000.00  

         
6,000.00  

269760 

1 (b) 

For 1.2 mtr to 0.8 mtr depth 
(Half cut RCC pipe of dia 
150mm ) as per instruction of 
EIC. Details as per drawing 
no. 
Railtel/WR/3.2/)T/NKN/Zone  

Mtr.                 
95.83  

    
12,500.00  

    
14,500.00  

       
27,000 

2587410 

1 (c) 

For 0.8 mtr to 0.4 mtr depth 
(Half cut RCC pipe of dia 
150mm with CC used in the 
ratio 1:3:6 of Cement, sand 
and stone of Size 20mm 
approximate height 150mm 
built on wire mesh of 19 SWG 
properly cured with water 
before backfilling ) as per 
instruction of EIC. Details as 
per drawing no. 
RailTel/WR/3.2/OT/NKN/Zon
e 

Mtr.               
212.14  

    
17,500.00  

    
18,500.00  

       
36,000 

7637040 

2 

Laying of PLB HDPE duct by 
HDD method at a depth of 
1.65m or more (for a single 
PLB Pipe) 

Mtr.               
203.50  

      
9,500.00  

      
9,500.00  

       
19,000 

3866500 

3 

Laying of additional OFC duct 
in trenches as per site 
requirement and decided by 
site engineer to be operated as 
an additional item with 
schedule item no. 3 to item no. 
7, additional duct so laid 
should be clearly indicated in 
route plan 

Mtr.                   
3.41  

      
9,000.00  

      
9,000.00  

       
18,000 

61380 
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4 

Protective works to enable the 
laying of OFC in GI pipe of 65 
mm ID on girder bridges, 
masonry bridges, Tunnels, 
cuttings, culverts & other 
specific locations etc. This also 
include supply and fixing of 
M.S. channel, RCC pipes as 
support, trenching & 
backfilling, concreting, 
support pillars, brick work, 
clamping on walls etc. after 
laying and all other required 
material to suit the site 
condition to restore back the 
surface to original as detailed 
in the technical supplement & 
as advised by the engineer at 
site. 

Mtr.               
429.16  

      
1,500.00  

      
1,500.00  

         
3,000  

1287480 

5 

Protective works to enable 
laying of OFC on Metallic 
Road, Level crossing gates, 
underneath the track for 
crossing of track, over the 
culverts and bridges other than 
girder bridges. This icludes 
supply of 120/103.5 mm 
OD/ID DWC pipe  

Mtr.               
249.55  

         
500.00  

         
500.00  

         
1,000  

249550 

6 

Supply, Installation & 
Clamping of 50 mm dia GI 
pipe with necessary 
accessories like couple, elbow, 
joint etc. along with 40 mm 
duct on wall /pole etc, outside 
and inside the building for 
leading of cable GI clamps to 
be supplied by the contractor. 
Duct shall be supplied by 
RCIL. Details as per drawing 
no. 
RailTel/WR/3.13/OT/NKN/Zo
ne 

RM               
264.63  

          
50.00  

          
50.00  

           
100 

26463 

7 
Pulling and Blowing of 24F 
OFC in already laid HDPE 
duct in trench as per EIC 

Mtr.                   
6.83  

    
48,300.00  

    
53,550.00  

     
101,850 

695880 

8 

Supply of earthing & 
installation for three pits per 
site as per RDSO spec NO. 
RDSO/SPN/197/2008 with 
latest amendments , if any. 

Nos           
38,618.00  

            
2.00  

               -   
               

2.00  
77236 
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9 

Preparation of Cable Route 
Plan after carried out survey 
the work as per the 
engineering practices are 
mention in the tender 
document the plan should be 
made in Auto Cad indicating 
the depth, all types of pipe , 
CC, joint/loop locations , 
markers , railway sinages etc. 
made in A-3 size page sample 
plan attached in technical 
section approximately 1-1.5 
Kms. on 1 x A-3 page.(The 
GIS coordinate of the cable 
route should be indicated.) 

RM                   
1.87  

    
33,000.00  

    
33,000.00  

       
66,000 

123420 

10 

Supply and Installtion of Rack 
Mounted Fiber Management 
system 19 " with all installtion 
material, Splicing, 
Termination and testing of 
1X24 (Rly) /2X24(RCIL) fiber 
of cable with all connectors 
material as per instruction of 
site Engineers. 

Nos           
16,319.35  

            
2.00  

            
2.00  

               
4.00  

65277 

11 

Supply and Installation of 
Optical fiber cable joint 
enclosure as per TEC spec no. 
GR/OJC/02/01/march 99 with 
latest amendment (joint 
enclosure shall be of 
TVSE,R&M , Raychem or 3M 
make) and splicing of Optical 
fiber cables (2*24 fiber) This 
includes provision of joint pit 
(RCC/Prefebricated) as 
detailed in technical 
specifications and as advise by 
Engineer at site. 

Nos             
9,119.12  

          
15.00  

          
15.00  

             
30.00  

273574 

12 

Concreting is to be done in 
rocky areas where OFC is to 
be protected and to keep the 
route marker in position . At 
bridges and culverts to protect 
OFC on approcahes and 
wherever necessary as directed 
by RCIL engineer. The 
propotion of cement send and 
metal the ratio is 1:3:6 curing 
and ensuring proper setting. 
The depth is 0.15 meter and 
width is 0.3 mtrs. The OFC to 

CM3             
2,738.71  

         
500.00  

         
500.00  

         
1,000.00  

2738708 
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be drawan through HDPE or 
G.I. pipe or half cut RCC as 
per site condition and as per 
site condition as directed by 
RCIL Engineer. 

13 

Supply, Transporting & Fixing 
of Cable Route markers where 
the route of the cable changes, 
on either side of culverts, 
bridges, L.C Gates, Road 
cuttings, at JOINT 
CHAMBER etc. These shall 
be standard RCC with letters 
"RCIL OFC" engraved painted 
Green when placed near Joint 
Chambers & shall be painted 
with Orange at all other places. 
The engraved portion RCIL 
OFC should be painted with 
Black. The Height is 90 cm., 
width 30 cm. & thickness 8 cm 
as per the drawings supplied.  

Nos               
186.87  

         
800.00  

         
800.00  

         
1,600.00  

298987 

14 

Supply & Mounting of 
Aluminium ladder as per 
drawing encloser with the 
document. This includes 
mounting of terminal joint & 
dressing of spare OFC with 
sutable plastic clamps/ Bands 

Mtr.               
271.06  

          
40.00  

               -   
             

40.00  
10842 

15 
Supply of Cable Route Locator 
as per specifications given in 
Section-II 

Nos         
179,945.10  

            
1.00  

               -   
               

1.00  
179945 

16 

Supply of OTDR with all 
standard accessories as per 
specifications given in 
Section-II  

Nos         
148,650.30  

            
1.00  

               -   
               

1.00  
148650 

17 

Supply of Optical Fiber Fusion 
Splicing Machine with all 
standard accessories as per 
specifications given in 
Section-II  

Nos         
191,679.78  

            
1.00  

               -   
               

1.00  
191680 

18 

Supply of maintenance tools 
and testing epuipment kit box 
for OFC as per specifications 
given by Engineer in charge. 

Nos           
28,686.90  

            
1.00  

               -   
               

1.00  
28687 

19 
Optical Power Meter OLP-35 
V2 

Nos           
24,000.00  

            
1.00  

               -   
               

1.00  
24000 

20 
Optical Laser Light Source 
OLS-35V2. 

Nos           
70,000.00  

            
1.00  

               -   
               

1.00  
70000 
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21 

Supply, installation, testing 
and commissioning of UPS 5 
KVA capacity with battery 
backup for 4 hrs (On line) at 
rated load & battery trolley of 
APC make or similar 
 

Nos. 1,28,331.54 2 - 2 2,56,663.08 

  Total Amount (in Rs.)           2,11,69,133.1 

 
              GST (@18%) 

     
38,10,443.88 

 
Total Cost (in Rs.)(with GST) 

     
2,49,79,576.5 

 
 
 
Total cost in words (in Rs.)- Two crore forty nine lakhs seventy nine thousand five hundred seventy six 
only. 
Tenderer's offer.: " I/We hereby offer to do the work at following rates 

 
Note:-  

1. Above quoted rates are inclusive of all type of applicable taxes, transportation & insurance. In 
case above/below is not mentioned, it would be considered as below.  

2. Payments of Execution items will be done on prorata basis. 
 

 
Signature of Tenderer with Seal 

 
 
 
 

  

In Figure  
 

%  Rates Above/Below/At par the Schedule of rates 
 

In Words 
 

% Rates  Above/Below/At par the Schedule of rates 
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CHAPTER - 2 
 
 
 

 
 
 

(BDS) 
SECTION-I 

 
CHAPTER-5 

 
BID DATA SHEET (BDS) 

 
The section consists of provisions that are specific to various clauses ofPreamble, Instruction to Tenderers 
and conditions of tendering (ITT), General Condition of Contract (GCC) and Special Condition of Contract 

(SCC) of Section-Iof the tender document. 
 
 
 
 
 
 
 
 
 
 
 
 

  

BID DATA SHEET 
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BID DATA SHEET (BDS) 

 
Reference Clause Description 

Name of the Work: 
(Preamble Clause1) 

Trenching, laying, termination, splicing, testing and commissioning 
of OFC for connectivity of NTRO Udaipur(main and protection 
paths) in  Northern Region of RailTel 

List of Section/s where 
work for RailTel is to be 
done:  
(Preamble  Clause 2.4) 

NTRO Udaipur to Udaipur city railway station (UDZ) as Main Path and 
from NTRO Udaipur to Ranapratap Nagar Railway station (RPZ) as 
protection path). 

Pre bid Conference: 
(Preamble Clause 3) 

NOT APPLICABLE 
 

Last Date and Time for 
Submission of e-Tender:  
(Preamble Clause 6) 

on 15-07-2022 upto 15:00 Hrs  Online Only  
 

Date and Time for 
Opening of e-Tender: 
(Preamble Clause 7) 

 
Venue:  Online 
Date:     15-07-2022 Time:    15:30 hours 
 

Completion Period of 
Work: (Preamble Clause 8) 

 
180 days from the date of issue of Letter of Acceptance (LOA).   
 

Authority and Address:  
(Preamble Clause 9) 

Executive Director, 
Northern Region,  
RailTel Corporation of India Ltd, 
6th Floor, Block III, Delhi IT Park, 
Shastri Park, Delhi-110053 

Earnest Money: 
(Preamble Clause 10) 

NIL 

Form of Earnest Money: 
(ITT Clause7) 

Rs. 4,99,600/- (Through IREPS portal) 

Work to be done by 
RailTel (if any): (Preamble 
Clause 15) 

NIL 
 

 
Materials to be supplied 
by RailTel (if any):  
(Preamble Clause 16) 

RailTel will not supply any material, except as under: 
1. 24/48 Fibre Armoured Optical Fiber Cable 
2. HDPE Duct (40/33 mm dia) 

The materials shall be supplied from the store of Site Engineer of 
section. No extra transportation cost shall be paid by RailTel to 
contractor for utilising in the section. 
In case the above material is required to be transported from any 
other RailTel depot to the store of site engineer, transportation cost 
shall be paid as per item in SOR. 

Unit Prices: 
(ITT Clause 12) 

The unit rate and the prices quoted by the bidder shall be in Indian 
Rupees (INR) only and inclusive of all Taxes, Transport, insurance 
charges etc.. 
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Validity of offer:  
(ITT Clause 13) 

45 days (Forty Five days) from the date of opening of tender 
 

Minimum Qualifying 
Criteria: 
(ITT  Clause19.1.4(i)) 

 

The tenderer must have successfully completed any of the 
following during last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited: 

i. Three similar works each costing not less than the amount 
equal to 30% of advertised value of the tender, or  

ii. Two similar works each costing not less than the amount 
equal to 40% of advertised value of the tender, or 

iii. One similar work each costing not less than the amount equal 
to 60% of advertised value of the tender. 

Financial Eligibility 
Criteria : 
[ITT Clause 19.1.4 (ii) ] 

II. Financial: The Tenderer should have received during last three 
years total contract amount of minimum Rs. 3,74,69,370/- (i.e. 
150% of the advertised tender value of the work.) 
 

Meaning of similar 
Works: (ITT Clause 20) 

“Trenching, laying, jointing, splicing, termination, testing and 
Commissioning of optical fiber cable”. 
 
Works similar to the scope of work as contained in this tender shall 
mean the work as indicated in Tender Notice & executed in India as 
per the scope of the work/specifications given in the Tender 
document executed for Govt./PSU’s /reputed Private organization 
dealing with LAN, OFC networks only.  
 

Period of Maintenance: 
(SCC Clause 24) 

12 months from the date of passing of the certificate of 
completion/Professional Acceptance Certificate (PAC). 
 
 

Maintenance Supervision: 
(SCC Clause 26.3) 

The contractor shall be responsible for proper maintenance 
supervision of work for a period of 12 months from the date of issue 
of Provisional Acceptance Certificate (PAC) of each section/block 
section. 
 

Warranty:  
(SCC Clause 29) 

All materials supplied/work done by the contractor shall be 
guaranteed against the defects for a period of 12 months from the 
date of issue of Provisional Acceptance Certificate (PAC). 

Contract Performance 
Guarantee:  
(SCC-Clause 3, Chapter –4, 

Contract Performance Guarantee should be 3% of Contract value. 
However, if the PG amount is less than Rs. 5 lakhs, them the same 
has to be submitted in the form of DD/Banker’s Cheque or online 
transfer only. 
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SECTION - I 

 Chapter – 3 

                                                              PREAMBLE 

 
1. Name of work: 

Trenching, laying, termination, splicing, testing and commissioning of OFC for connectivity 
of NTRO Udaipur (main and protection paths) in Northern Region of RailTel. 
 

2. Scope of work: 
2.1 The Major job responsibility of the contractor under the scope of work for this tender are as 

under: 
 

a. Excavation of trenches  in normal soil, boulder area,  rocky soil  and HDD and  and laying of 
HDPE Duct manually or through HDD  in all types of soils, Road/Raiway Level crossings, 
Culverts, Bridges , along the Highways and other Roads, cutting, in building, clamping etc. & 
protective works as per technical specifications. 

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coaltar roads and pavements, 
etc.  

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as per 
Technical specifications in already laid ducts and protection such as DWC Pipes etc. 

d. Backfilling of Trenches upto the original ground level/ concreting at cemented platform or 
other hard places. 

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store to sites of 
work. 

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per technical 
specification. 

g. Splicing of fibres in Joint closures/FMS and installation of new joint enclosures/FMS. 
h. Preparation for installation & fixing of Telecom Earthing as per drawing provided in the 

Technical section of tender. 
i. Liasioning with concerned civil authorities for getting ROW permissions. 
j. Any other such requirements as per site conditions under the scope of SOR. 

 
2.2 Supply  

Supply of items conforming to industry standards and RDSO specifications (where ever 
applicable) as per Schedule of Requirements and the technical specifications. 

 
2.3 Services 
 

Trenching, Laying, Splicing, Termination, Testing and Commissioning of Optical Fibre 
Cable, and termination & splicing of OFC as per schedule of Requirements (SOR) enclosed 
and technical specifications with other related service items.  

 
2.4 List of Section/s where work for RailTel is to be done: 
 

The details of the section/s where the work for RailTel is required to be done are indicated in 
Bid Data Sheet (BDS) Chapter 5 Section I.  

 
3. Pre-bid conference: No 
         
4. Tender Bid 
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 The tender bid shall be submitted online detailed in Instructions to Tenderers and 
Condition of Tendering (ITT )Clause No.10 Chapter 3 Part I, Section 1. 

 
5. Qualifying Criteria 

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically 
the details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the 
qualifying criteria.  

 
6.  Last date of Submission 
 

The tender shall be received at the address and not later than the date and time indicated in 
Bid Data Sheet (BDS) Chapter 5 Section I. 

 
7.        Date of Opening of Tender  

The tenders will be opened at the address, date and time indicated in BDS. 
 
8.         Completion Period of Work: 

The works in different sub sections/stations are to be executed concurrently such that the total 
work is completed & commissioned in each of the section/station within the period prescribed 
in Bid Data Sheet from the date of issue of “Letter of Acceptance” (LOA) of the tender.  

 
9.       Authority and address: The Authority and address to which correspondence and documents 

relating to the tender/contract should be sent is indicated in BDS. 
 

10.      Earnest Money 
 

Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as 
Earnest Money in a manner prescribed in ITT Clause 7. 

 
11.       Security Deposit 

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall 
be required to deposit an amount towards Security Deposit in terms of General Conditions of 
Contract Clause 16 Section I Chapter – 3 Part II for due fulfillment of contract. 

  
12.      Specifications 
 

Reference of specifications of the important equipments and materials required for execution 
of the contract is given in the schedule of requirement and Technical supplement (Section-II 
of Tender document). The work shall be executed in compliance with all the technical 
requirements given therein. 

 
13.     Schedule of Requirement 
 

The various items to be supplied and services to be provided by the tenderer are indicated in 
Schedule of Requirement as enclosed   (Section 1, Chapter 7). The make and model of all the 
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the 
Schedule of Requirement. 

 
The quantity indicated in the Schedule of Requirement is the estimated requirement and may 
change depending on the detailed survey / system design. On this and other developments, the 
purchaser may exercise the option of increase / decrease of the quantity of items as specified 
in Clause 19 of Chapter 4, Section- I (SCC). 
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14.      Supplier’s Credit : Not applicable 
 
15.      Work to be done by the RailTel 

Items of works to be done by RailTel if any are indicated in Bid Data Sheet (BDS). 
 
16.      Materials to be supplied by RailTel 
 
16.1 Materials to be supplied by RailTel if any, for the scope of work under this tender are 

indicated in Bid Data Sheet (BDS). 
  
16.2 In case any material/work required for this work is supplied/executed by RailTel due to 

failure of contractor in timely arranging the same, it will be charged @ 19.5% over and above 
the accepted SOR rates.   

 
17. Materials to be supplied by Contractor 
 

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied 
by RailTel for commissioning the systems. All materials including the materials covered 
under the Schedule of Requirement and those required to achieve the end objective as 
required vide Section II of the tender document including Patch chords, connectors/ adaptors 
and any special protection materials etc. are to be supplied by the contractor. 

 
18.   As a good tender practice, the tenderer is expected to submit giving all the information in the 

relevant forms attached as Annexures to this document and suitably numbering each page of 
the bid documents with a content list indicating availability of various documents with their 
serial numbers. In the absence of numbering of pages and the content list, there is a likelihood 
of any important document going unnoticed for which the tenderer shall be solely responsible. 

 
19. Maintenance Support 
 

The tenderer should submit their strategy for providing maintenance support during warranty 
and post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27 
(Placing in Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC. 

 
20. Not used. 
 
21. Form C if required by contractor for respective section/s as specified in clause 2.4, shall be 

issued from the office of Executive Director, Northern Region, Delhi (Clause 38.2 of SCC). 
Necessary Road permits to reach the equipment into the specified section/s shall be arranged 
by the contractor through the respective state authorities wherever required.  
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SECTION-I 
Chapter - 4-A 

 
Instructions to Bidders for e-Tendering  

 
These are the Special Instructions to the Bidders for e-Tendering. 
 
Note:- e-Tendering Instructions to Bidders terms given in others chapters shall be superseded by the 
terms given in Chapter-2 A. 
 
1-Order of Priority of Contract Documents: 
Where there is any conflict between the various documents in the contract, the following order of 
priority shall be followed i.e. a document appearing earlier shall override the document appearing 
subsequently: 

a)    Agreement 
b)    Letter of Acceptance of Tender  
c)    Notice Inviting Tender 
d)    Bid Data Sheet 
e)    Schedule of Requirements  
f)     Instructions to the Bidders 
g)    Annexure/Appendix to Tender  
h)    Form of Bid 
i)    Commercial Terms and Conditions of the Contract 

  j)   Technical Specifications 
k)   Relevant Codes and Standards 
l)    Drawings. 

 
2.   Submission of Bids through online process is mandatory for this Tender. 
 

e-Tendering is a new methodology  for conducting  Public Procurement  in a transparent  and 
secured manner. Now, the Government of India has made e-tendering mandatory.  Suppliers/ Vendors 
will be the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, 
RailTel has decided  to  use  the  portal https://www.ireps.gov.in, Indian Railways E-Procurement 
system (IREPS). 
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the IREPS 
Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc. 
 
3.   Tender Bidding Methodology: 
 
Bid System - ‘Single packet’for this bid, bidder has to submit both Technical and Financial Bids 
“ONLINE” at IREPS portal.  
 
IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.  
 
 RailTel’s Contact Person /Designation: (for general Information ) 
 
 Mr. Mayur Ahuja, Sr. Manager/Projects 
 Mobile: 9906277456 
 E-mail ID: mayurahuja@railtelindia.com 
 

Shri P. Lal ,  GM/Projects 
Mobile: 9717649428 
E-mail ID: plal.rdso@railtelindia.com 
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4.  Bid related Information for this Tender (Sealed Bid). 
The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are as 
follows: 

 
a.   Proof of Submission of EMD & cost of tender document. 
b.   Submission of digitally signed copy of Tender Documents/Addenda 
c.   Single Packet.  
d.   Online response to Terms & Conditions of Tender. 
e. (Optional) Online Submission of modification, substitution bids for technical or financial      
parts, or withdrawal bid. 
f.  Submission of Affidavit as per Form- 2A is mandatory. 
g. Submission of Power of Attorney for authorized signatory in accordance with Clause           
10, Chapter 3. 

         h.   Other documents for meeting the eligibility criteria for meeting the tender conditions. 
 

NOTE:   Bidder must   ensure that   the bid is successfully   submitted online as per instructions of 
IREPS Portal. 

 
5.   Offline Submissions: DELETED 
 
6.   Submission of Eligibility Criteria related documents: 
 
Eligibility Criteria  related  documents  as  applicable  shall  also  be  scanned  and  submitted 
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as - a short period before bid-submission deadline, during online public  tender opening 
event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased 
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the 
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s). 
 
7.   Instructions for Tender Document to the bidders. 
 
The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal 
https://www.ireps.gov.in/.  
 
NOTE: For online bid submission, the bidder will have to necessarily download  an official online 
copy of the tender documents from IREPS portal, and this should be done well before the deadline 
for bid-submission. 
 
8.   Submission of Offers and Filling of Tender: 
This e-tender should be duly submitted online using the e-Procurement Portal 
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal. 
 
9.   Fax Quotations & Late Tenders: 
Fax Tender documents and Late/Delayed tenders would not be considered. 
 
10. Attendance of Representatives for Tender Opening: 
Representatives of bidders desirous to attend the tender opening can do so on production of a proper 
letter of authority from the respective firm, failing which they may not be allowed to attend the tender 
opening. Authorized representatives of those firms who have submitted the tender documents alone 
shall be allowed to attend the tender opening. 
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11. Addenda / Corrigenda: 
Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of opening 
of the tenders, to clarify or reflect modifications in the contract terms and conditions or in the design. 
Such addendum/corrigendum will be available on IREPS Portal as well at Railtel portal. Bids not 
conforming to the requirements of the RailTel Tender are liable to be rejected. 
 
12. Ambiguity/ Pre- Bid Clarification Requests: 
 
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any 
additional information required, the matter should be immediately brought to RailTel authorities  in 
writing through emails to RailTel Contact persons mentioned above. 
 
13. Bid submission and Opening date: 
 

a) The bid should be submitted online along with Credential/Techno - commercial & Price bid 
document (all documents). 

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted 
in a separate envelope to the tendering authority before the due date and time of submission of 
the e-Tender. 
 

c) The bids shall be  be opened on scheduled date & time as mentioned in NIT, online 
simultaneous in presence of such Bidders/ Representatives who choose to be  present  online.  
The Tenders/Representatives   can also choose to be physically present in the office of 
RailTel for the Online Public Tender Opening Event. 
 

d) Bids received after due date and time shall be summarily rejected and will not be opened. 
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SECTION-I 
 

Chapter-4B 
 

PART I 
 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

INDEX 
 
 
Clause No.  Content       
 

1. General Instructions 
2. Interpretations & Definitions 
3. Tender Form 
4. Errors, Omissions and Discrepancies 
5. Local Conditions 
6. Compliance to Tender Conditions,    
7. Specifications and Drawings 
8. Earnest Money/Bid Guarantee 
9. Care in Submission of Tenders 
10. Right of RailTel to deal with Tenders 
11. Submission of Offers 
12. Constitution of Firm and Power of Attorney 
13. Unit Prices 
14. Validity of Offer 
15. Rates During Negotiations 
16. Income Tax Clearance Certificate & WORKS CONTRACT TAX 
17. Period of Completion and Time Progress Graph 
18. Opening of Tender 
19. Consortium Bids 
20. Qualifying Criteria   
21. Meaning of Similar Works 
22. System Performance Guarantee 
23. Evaluation of Offer 
24. Execution of Contract 
25. Foreign Exchange 
26. Tenderer’s Address 
27. Preference to Public Sector Undertaking 
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     SECTION – I 
 

Chapter-4B 
 

PART - I 
 

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING 

 

1. GENERAL INSTRUCTIONS      
 
1.1 These Regulations for Tenders and Contracts shall be read in conjunction with the General 

Conditions of Contract, which are referred to herein and shall be subject to modifications, 
additions or supersession by Special Conditions of Contract and/or Special Specifications, if 
any, annexed to the Tender Forms. 

 

 2. INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS 
 
The following terms wherever occurring in the tender papers and wherever used throughout 
the execution of the work, shall, unless excluded by or repugnant to the context, have the 
meaning attributed thereto as follows: 
 
“Tender Document”  
 
The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of 
Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical 
Specifications & Supplement, Preamble including Schedule of Requirements (SOR), all 
Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, hereafter, be 
collectively   referred to as the "Tender Document". 
 
“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL 
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered 
Corporate Office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its 
authorised Officers or other Employees authorised to deal with any matters with which these 
persons are concerned, on its behalf..      

  
“Executive Director” shall mean the officer incharge for the general superintendence and 
control of the RailTel’s Northern region and shall mean and include their successors of this 
region of RailTel. 
 
"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of 
this Tender whether in whole or in part.  “Contract” shall mean and include the Agreement of 
Work Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by 
the tender percentage for items of works quantified or not quantified, the General Conditions 
of Contract, the Special Conditions of Contracts, if any, the drawings, the specifications, the 
special specifications, if any, and tender forms, if any, and the document submitted by the 
Tenderer which have been specifically been accepted by RailTel.  
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"CONTRACTOR” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has 
been accepted either in whole or in part and shall include their personal representatives, 
successors and permitted assigns. 
 
‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical 
Specifications, appendices, Site information and drawings pertaining        to the work for 
which the tenderers are required to submit their offer. 

 
"CONTRACTOR’s REPRESENTATIVE" shall mean a person in    supervisory capacity   
who   shall be so   declared by the Contractor and who shall be   authorized under a duly 
executed  power of  attorney to receive materials issued  by   the   Purchaser to the Contractor  
for the works.   He shall be responsible   for proper execution of    works at each or all places 
and shall take orders from Purchaser’s Engineers and carry out the same. 
 
‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram 
/ telex / fax to the tenderer that the tender has been accepted in accordance with provisions 
contained in the letter. The responsibility of the Contractor commences from the date of issue 
of this letter and all the terms and conditions of contract are applicable from this date. 

 
 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / 

Work Order i.e.,  the time allowed for completion of the work including Sundays & holidays 
from the date of issue of Letter of Intent / Work Order. 

 
 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by 

the Contract. 
 

 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and 
other components of the plant covered by the Contract. 

 
‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are 
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the 
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof. 

 
‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 
instructed   by RAILTEL, Northern Region. 

 
"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General Managerof 
RailTel in charge of works and shall include the senior executives of RailTel. He is 
responsible   for ensuring that all field works covered by the contract  are  carried out in 
accordance  with  approved   designs,  drawings & specifications and conditions of contract   
as  agreed  to.  

 
"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct 
charge of the works or any official nominated by Regional General Manager.  

 
"EQUIPMENT" shall mean all or any equipment   considered necessary   by   the   
Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 

 
 "MONTH" shall mean any consecutive period of   thirty days. 
  

"MATERIALS" shall mean all equipments, components, fittings and other materials 
including raw materials required to complete the work. 
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 "PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New  
Delhi. 

 
"PURCHASER’S ENGINEER" shall mean the Regional General Managerof RailTel or 
successor who will decide   all   matters relating   to   design, manufacture, and installation   
and commissioning of the plant and equipment at site. 

 
"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company 
registered under Indian Company   Act  or  an  approved supplier of materials  to  whom  the 
Contractor   sublets  portions  of  the   contract.  

 
“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom 
Stores covered in the contract are to be delivered at the destination. 

 
“INSPECTING OFFICER” shall mean the person, or organization specified in the contract 
for the purpose of inspection of stores of work under the contract and includes his/ their 
authorized representative. 
 
“SITE” shall mean the areas to be taken up for the permanent works, together with any other 
area or areas as shall be determined by the Purchaser's Engineer, which may be placed at the 
disposal of the Contractor for the purpose of the contract and also such area or areas used for 
store yards, works yards or workshop in proximity of the works as the Purchaser’s Engineer 
may have authorized as an extension of the site, irrespective of the terms and conditions   
under   which they are occupied   by   the  Contractor. 

 
“BLOCK SECTION” shall mean the distance along the railway track between two 
consecutive Railway stations. 

 
"TENDERER" shall mean and includes any firm of   engineers or Contractors   or any 
company or body, corporate or otherwise, who submit the Tender which has been invited.  
 
“LIMITED TENDER” shall mean tenders invited from all or some contractors on the 
approved or selected list for the similar type of work executed and approved by the Purchaser. 
 
“OPEN TENDER” shall mean the tenders invited in open and public manner and with 
adequate notice.      

 
"WORK OR WORKS" shall mean all or any of the items of the work for which the 
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and 
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter 
specified or required in such explanatory instructions and drawings, being in conformity with 
the original specifications, drawings, Annexure and schedules   and also such instructions and   
drawings additional to the aforementioned as may from time to  time be issued by the 
Purchaser's Engineer during the  progress  of the contracted work.  

 
“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel 
issued under the authority of the Regional General Manageror as amplified / added to / or 
supported special specifications if any, appended to the tender forms.  
 
“DRAWINGS” shall mean the map, drawings, plans and tracings or prints thereof annexed 
to the tender forms and shall include any modifications of such drawings and further drawings 
as may be issued by the Regional General Manager time to time. 
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"WRITING" includes all matters written, typewritten or printed either in whole or in part.  
  
3. TENDER FORM: Tender Forms shall embody the contents of the contract documents either 

directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or 
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall 
be required to submit evidence regarding their financial status, previous experience and 
ability to execute the works, without which their tenders will not be considered. 

 
4. ERRORS, OMISSIONS AND DISCREPANCIES:  Should a Tenderer find discrepancies 

or omissions from the drawings or any of the Tender Forms or should he be in doubt as to 
their meaning, he should at once notify the authority inviting tenders who may send a written 
instruction to all tenderers.  It shall be understood that every endeavor has been made to avoid 
any error which can materially affect the basis of the tender and the successful tenderer shall 
take upon himself and provide for the risk of any error which may subsequently be discovered 
and shall make no subsequent claim on account thereof. 

 
In case of any contradiction only the printed rules and books should be followed and no claim 
for the mis-interpretation shall be entertained. 

  
5. LOCAL CONDITIONS 
 
5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 
stores. The purchaser shall not entertain any request for clarifications from the tenderer 
regarding   such local conditions. No request for the change of price, or  time schedule of 
delivery of stores   shall   be entertained on account of any local condition or factor after the 
offer is accepted by the purchaser.  

 
5.2 The intending tenderer is advised to study the tender documents carefully.  Submission of a 

quotation by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof. These 
conditions and  specifications shall be deemed to have been  accepted  unless  otherwise,  
specifically  commented  upon  by  the  Tenderer in his quotation. Failure to adhere to anyone 
or all these instructions may render his offer liable to be ignored without any reference. 

 
6. COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 
 
6.1 The tenderer shall indicate clause by clause for each section of the tender document that either 

his tender complies in every respect with the requirements of each clause and sub clause or if 
not, precisely how they differ from   the requirements of the tender. In   later case, the 
tenderer shall enclose a separate statement as per proforma (see Form 5 of Section-I, Chapter-
6),  indicating only the deviations  for  any  clause   or   sub clause of Special    Conditions   of   
Contract,   Instructions   to   Tenderers   and General Conditions of Contract, Technical   
Specifications,  Preamble   etc. which  he  proposes  with justifications  for   deviations   
proposed. The purchaser reserves the right to accept or reject these deviations and his decision 
thereon shall be final  

 
6.2 The tenderer should serially number all the pages of the bid. The tenderer should provide 

information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer 
plans to give separate compliance of each paragraph or sub clause) of the tender document as 
per following table: 
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S.N. Clause no. 

with 
chapter 

First few 
words of 

clause / sub 
clause / 

paragraph 

Compliance 
status 

Reference of clause /page 
no. of supporting 

document ( this page no. 
shall correspond to the 
serial numbering of the 

bid) 

Remarks if any 

      
 

The table given above, duly filled in all respects, must be submitted along with offer. 
 
In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 
Section I. 

 
6.3 Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works 

executed giving details of the name of the project, date of award, length of the section, No. of 
Stations, value of the contract, the original execution period and the actual execution time 
taken.  The certificate from the actual user about the satisfactory performance indicating all 
the details as given herein shall be enclosed with the tender. 

 
6.3.1 The tenderer shall submit along with the tender document, docments in support of his/their 

claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of the 
copy of documents/certificates in support of credentials, submitted by the tenderer, shall be 
self-attested/digitally signed by the tenderer or authorized representative of the tendering firm. 
Self-attestation shall include signature, stamp and date (on each page). Only those documents 
which are declared explicitly by the tenderer as “documents supporting the claim of 
qualifying the laid down eligibility criteria”’ will be considered for evaluating his/their tender. 

 
6.3.2 “The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that 

they are not liable to the disqualified and all their statements/documents submitted alongwith 
bid are true and factual.  Standard format of the affidavit to be submitted by the bidder is 
enclosed as Form-2(A).  Non submission of an affidavit by the bidder shall result in summary 
rejection of his/their bid.  And it shall be mandatorily incumbent upon the tenderer to identify, 
state and submit the supporting documents duly self attested by which they/he is qualifying 
the Qualifying Criteria mentioned in the Tender Document.  It will not be obligatory on the 
part of the RailTel to scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tender is concerned.” 

 
6.3.3  The RailTel reserves the right to verify all statements, information and documents submitted by 

the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 
available all such information, evidence and documents and may be necessary for such 
verification.  Any such verification or lack of such verification, by the RailTel not relieve the 
bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 
thereunder. 

 
6.3.4 In case of any wrong information submitted by the tenderer, the contract shall be terminated, 

Earnest Money Deport (EMD), Performance Guarantee (PG) and Secutiry Deposit (SD) of 
contract forfeited and agency barred for doing business on entire RailTel for 5 (five) years. 

 
7. EARNEST MONEY  
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7.1  The Tenderer shall be required to deposit earnest money with the Tender for the due 
performance of the stipulation to keep the offer open till such date as specified in the Tender 
under the conditions of Tender. 

 
(a) The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice. 

The exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet 
(BDS). 

  
(b) The tenderers shall hold the offer open till such date as specified in NIT. It being understood 

that the tender documents have been sold/issued to the tenderer and the tenderer has been 
permitted to tender in consideration of stipulation on his part, that after submitting his tender 
he will not resile from his offer or modify the terms and conditions, thereof in a manner not 
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation 
the aforesaid amount deposited as earnestmoney shall be liable to be forfeited by the RailTel. 

 
(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained 

as part security for the due and faithful fulfillment of the contract. The Earnest Money of 
other tenderers shall, save as herein before provided, be returned to them, but RailTel shall 
not be responsible for any loss or depreciation that may happen thereto while in their 
possession, nor be liable to pay interest thereon. 

 
7.2 The earnest money should be deposited through IREPS portal. 
 
7.3 The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies 

of the offer shall contain true copies of Earnest Money receipt. 
 
7.4 The bid guarantee / earnest money may be forfeited: 
 
7.5 If a tenderer withdraws its tender during the period of tender’s validity specified in  

Instructions to Tenderers and Conditions of Tendering. In the case of successful tenderer, if 
the tenderer fails to Sign the contract in accordance with Clause 2 of Special Conditions of 
Contract and to furnish performance guarantee in accordance with Clause 3 of Special 
Conditions of Contract. 

 
7.6 The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned 

within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible 
for any loss or depreciation that may happen to the security for the due performance of the 
above stipulation to keep offer open for the period specified in the tender documents or to the 
Earnest Money while in their possession nor be liable to  pay interest thereon. 

 
7.7 Tender not accompanied by Earnest Money will be summarily rejected. However, if there is 

any changes in Government guidelines for EMD, then Corrigendum in that regard will be 
issued in due course of time. 

7.8  
 
8. Care in Submission of Tenders 

 
(a)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the provisions in Caluse-37 of the 
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General conditions of Contract for the completion of works to the entire satisfaction of the 
Engineer. 

 
(b)  When work is tendered for by a firm or company of contractors, the tender shall be signed by 

the individual legally authorized to enter into commitments on their behalf. 

(c) The RailTel will not be bound by any power of attorney granted by the tenderer or by changes 
in the composition of the firm made subsequent to the execution of contract. It may, however 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor. 

 
9. Right of RailTel to deal with Tenders  
 
9.1 The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to 

invite open or limited tenders and when tenders are called to accept a tender in whole or in 
part or reject any tender or all tenders without assigning reasons for any such action. 

 
9.2 The authority for the acceptance of the tender will rest with the RailTel.  It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no tenderer 
(s) shall demand any explanation for the cause of rejection of his/their tender nor the RailTel 
undertake to assign reasons for declining to consider or reject any particular tender or tenders.    

 
9.3  If the Tenderer (s) deliberately gives/give wrong information in his/their  tender or 

creates/create circumstances for the acceptance of his/their tender, the RailTel reserves the 
right to reject such tender at any stage.  

9.4 If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the 
acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the firm 
retains its character. 

 
10. SUBMISSION OF OFFERS 

 
10.1   All offers in the prescribed forms should be submitted before the time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily 
rejected. 

 
10.2   In case the date of opening happens to be a holiday, the  tender will be received and opened at 

the same time on the   next working day. 
 
10.3   All   offers shall be either type written or written neatly in indelible ink in English. Each page 

of the offer must be numbered consecutively. A reference to total number of pages comprising 
the offer must  be  made  at the top right  hand corner of the top page. The supporting 
documents should be submitted either in original or duly signed by the authorized signatory of 
the tenderer.  The original documents shall be produced for verification   when   called for.   

 
10.4   All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each  page 

including closing  page  in  token  of  his   having  studied  the   tender  papers  carefully. 
 
10.5 In case tenderer considers necessary to include new item of work not included in schedule of 

requirement but considered necessary for achieving the end objective he may do so by 
submitting a new schedule of requirement marked as “C” quoting the rates and quantities 
along with the detailed justification. 
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10.6 RATES IN FIGURES & WORDS 
 
(i) All prices and other information like discounts etc.  having a bearing on the  price  shall be 

written both in  figures and in  words  in  the prescribed offer form. In case of difference in 
words and figures the amount written in words will be taken into consideration. 

 
(ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit rate 

will be taken for evaluation purpose.  
 
(iii) In case the schedule of requirement quoted by tenderer is incomplete with reference to tender 

document,  the  offer   is liable to be rejected. 
 
10.7 ATTESTATION   OF   ALTERATION: No scribbling   is permissible in the tender 

documents. Tender containing erasures and alterations in the Tender documents  are  liable  to  
be  rejected.  Any correction made by   the tenderer/ tenderers   in his/their    entries    must   
be   signed (not initialed) by him/them. 

 
10.8 The tenderer shall submit his bid online at IREPS portal.  The tender shall be complete in all 

respects.  The original tender documents may be downloaded from IREPS . 
 
10.9 Offline documents: The envelope containing offline documents should bear the Tender No., 

its description and date of closing/opening. The completeTender Bid shall be addressed to:  
 

The Executive Director, 
Northern Region, 
RailTel Corporation of India Limited, 
6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 

 
10.10  The Bid Document shall consist of the following:- 

 
1)  Offer Letter complete.  (Form No.1 of Section-I, Chapter-6) 
 
2)  Schedule of Requirements duly filled and signed. (Section-I,Chapter-7). 
 
3)  Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)   
 
4)  Not used. 
 
5)  Constitution of Firm and Power of Attorney (Clause 11) 
 
6)       Clause wise compliance to tender conditions & statement of deviations     
 (Clause 6). (Form No.5 of Chapter-6, Section-I) 
 
7)  Details of similar works executed or under execution. (Form No.13)  
 (Clause 19.1.3) 
 
8)  User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)  
 
9)  System performance   guarantee (Clause 21) of Section 1, Chapter 3  
 Part I. (Form No.7) 
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10)  Complete technical data and particulars of the equipments offered, as specified in the Tender 
Document together  with   descriptive  literature, leaflets, Drawings,  if           

 any,  complete with list etc. (Clause 19.4). 
 
11) Name of manufacturers, place of manufacture and documentary proof of                             

equipment being proven and working for more than one year along with user certificate 
clearly indicating the date of commissioning in the user network. 

 
12)  Not used . 
 
13)   Any other information desired to be submitted by the tenderer.  
 
14)  Works/Contracts in hand as per the Format   (Form No.9).  
 
10.11  The Schedule of Requirements are mentioned in Chapter – I (SOR). The tenderer has to quote 

percentage (%) below or above of the SOR cost and SOR must be dully signed by the 
authorized representative of the tenderer.  

 
11. CONSTITUTION OF FIRM AND POWER OF ATTORNEY 
 
11.1 Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 
(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 
 
(b) As a partner or partners of the firm; 
 
(c) As   a   Director, Manager or Secretary in the case of   Limited   Company duly authorized by 

a resolution passed   by the Board of Directors or in pursuance of the  authority conferred by 
Memorandum of Association. 

 
11.2 In the case of a firm not registered under the Indian   Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and  all other connected 
documents. The original Power of Attorney   or   other   documents empowering   the   
individual   or   individuals to sign should be furnished to the Purchaser    for verification, if 
required. 
 

11.3 The RailTel will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by the  
changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  the   
contract agreement.  

 
11.4 In case   where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    
authorized    translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  
by  the   Contractor(s)  while tendering for the work. 

 
11.5 The duly notorised Power of Attorney, Partnership Deed, Memorandum of  Joint  Venture  as 

the  case  may  be  in   original  or duly signed. 
 
12. UNIT PRICES 
 

The Unit prices should be quoted by the Contractor as an all inclusive price, after   taking   all 
the    relevant factors into consideration and   these    should   be   Firm and all inclusive 
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without any variation clauses. These shall include all taxes & duties such as GST etc. as 
payable under the law of land and purchaser shall not accept any liability for the same after 
award and acceptance of contract. The   prices   shall    be   quoted   in   Indian Rupees for the 
units under   metric system. Reference may be made to Clause 38 of Special Conditions of 
Contract. Bids not confirming to clause 38 of SCC will be summarily rejected.     

 
  13. VALIDITY OF OFFER 
 

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet 
from the date of opening of tender. Within that period the tenderer cannot withdraw his offer 
subject to the period being extended further, if required, by mutual agreement from time to 
time. Any contravention of the above condition will make the tenderer liable for forfeiture of 
his Earnest Money. 

 
14. RATES DURING NEGOTIATION 

 
The   tenderer/s   shall   not increase his/their quoted   rates   including payment terms in   case   
the RailTel Administration negotiates   for reduction   of   rates. Such   negotiations shall not    
amount   to   cancellation   or withdrawal of the   original    offer   and   the rates   originally   
quoted   will be   binding on   the   tenderer/s. 

 
15. INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT 
TAX CERTIFICATE. 
 
I. Deleted 
 
II.   The successful tenderer should be registered with GSTN where he is having place of business. 

 
16. PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 
 
16.1 The works/work are/is   to   be   completed   within   a period as   mentioned   in Bid Data 

Sheet (BDS) from the date of issue of Letter of Acceptance of the tender. 
 
16.2 The Tenderers should submit the bar chart including each activities of the Schedule of 

Requirements indicating his planning to complete the work within the stipulated completion 
period.  

 
17. OPENING OF TENDER: 
 
17.1 Tenderer’s   Bid will be opened at the time & date of opening of the tender given in the Bid 

Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present. 
 
17.4 NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 
The tender documents are not transferable. The cost of tender paper is not  
refundable. 

 
18. CONSORTIUM BIDS 
  
            Deleted 
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19. QUALIFYING CRITERIA: 
 
19.1 General: 
 
19.1.1 Qualifying criteria under this para lays down minimum acceptable qualifications in various 

areas to ensure that qualified tenderer has necessary experience, technical expertise, 
equipments and   financial and human resources to successfully complete the project.   

 
19.1.2 ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN 

THIS TENDER 
 
19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the firms 

having sufficiently skilled and experienced staff with them and who have carried out tight 
targeted Telecom works shall quote against this Tender. 

 
19.1.4  The tenderer shall necessarily satisfy the eligibility conditions as listed below:- 
(a) The tenderer must have successfully completed any of the following during last 07 (seven) 

years, ending last day of month previous to the one in which tender is invited: 
 
“Three similar works each costing not less than the amount equal to 30% of advertised value 
of the tender”, or 

“Two similar works each costing not less than the amount equal to 40% of advertised value 
of the tender”, or 

“One similar work each costing not less than the amount equal to 60% of advertised value of 
the tender”. 

Note for Item 19.1.4:  
 

Work experience certificate from private individual shall not be considered. However, in 
addition to work experience certificates issued by any Govt. Organisation, work experience 
certificate issued by Public listed company having average annual turnover of Rs 500 crore 
and above in last 3 financial years excluding the current financial year, listed on National 
Stock Exchange or Bombay Stock Exchange,  incorporated/registered at least 5 years prior 
to the date of opening of tender, shall also be considered provided the work experience 
certificate has been issued by a person authorized by the Public listed company to issue 
such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 

 
19.1.5 Financial Eligibility Criteria:  

 
The tenderer must have received total contractual payments(operating turnover) in the 
previous three financial years and the current financial year up to the date of inviting of 
tender, at least 150% of the advertised value of the tender. The tenderers shall submit 
Certificates to this effect which may be an attested Certificate from the concerned department 
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/ client or Audited Balance Sheet duly certified by the Chartered Accountant/Certificate from 
Chartered Accountant duly supported by Audited Balance Sheet.  

Note for 19.1.5:  Client certificate from other than Govt Organization should be duly supported by 
Form 16A/26AS generated through TRACES of Income Tax Department of India.   

 
19.2 TECHNICAL REQUIREMENTS  
 

Tenderer must have proper Office Set up, Man power, Equipments and Machinery as 
follows:  

 
(i) Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax 

Machine and Telephone. 
     The Office Address, Telephone No, Fax No., E-mail ID must be specified. 
 

(ii) Minimum Technical Man Power: Tenderer should have:            
 

1. Engineer        - 1No. 
 
2. Supervisor (Diploma Holder) - 1 No. 
 
3. Splicer (Skilled & Experienced)         - 1No. 

 
4. Wireman/Cable Jointer (ITI)              - 2 Nos. 
 
5. Skilled & Unskilled Man Power         -  (Sufficient) 
 

(iii) Minimum Equipments / Machinery :  
Tenderer should own  :                                            

 
1.   OTDR                                   
 
2.   OFC Blowing Machine       . 
 
3.   Splicing Machine                    
 
4.   Cable Route Locator  
 
5.  Optical Power Meter & Laser Source. 
 
6.  Tenderer should either own or even may hire HDD Machine , JCB Machine and 

Loading Vehicles. 
 

 
Table to be submitted duly filled: (Annexure-I )  
                                                                                                                                         

 
Eligibility 
Clause No 

 
Actual Available 

 
Whether 

Requirement 
Fulfilled (Yes/No) 

 
Documentary 

evidence 
enclosed at 
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MINIMUM ELIGIBILITY CRITERIA & 
TECHNICAL REQUIREMENTS IN 
COMPLIANCE TO CLAUSE 19.1.4 . 

   

 19.1.5 The total contact amount received by the 
tenderer during the last three years - Should be a 
minimum of 150% of the advertised tender value 
of the work. 

 
 

  

 19.2.(i) Office setup: 
1.Office Address, 
2.Telephone No ,  
3. Fax No. 
4.E-mail ID  

   

19.2.(ii)  Man Power: 
1. Engineer  
2.Supervisor 
3.Splicer(Skilled&Experienced)         
4.Wireman/CableJointer                
5.Skilled & Unskilled Man Power 

   

19.2.(iii)Equipments/Machinery 
1. OTDR 
2. OFC Blowing Machine  
3. Splicing Machine   
4. Cable Route Locator 
5. Optical Power Meter  
6. Laser Source  

       7  Loading Vehicle   

   

 
  

 Signature of Contractor 
19.3 Not Used 
 
19.4 Equipment/Material 
 
19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be    
           supplied under this tender will be obtained. The tenderer should also enclose an      
           undertaking from the sources, from where he is procuring the material to the effect that the  
           material shall be supplied in time so as to enable the tenderer to complete the work within    
           completion period.  
 
19.4.2 All equipments/ materials proposed to be used shall be of proven design and  
           performance. The equipment/ materials shall has been successfully commissioned and  
           remained in satisfactory service atleast for a period of two years on date of tender  
           submission. Certificate from the actual user of the equipment about satisfactory  
           performance shall be enclosed with the tender. 
 
19.4.3 The equiopments / materials shall be covered by performance guarantee by the contractor  
           duly supported by the original manufacturer. 
 
19.5   & 19.6 Not Used. 
 
19.7   WORKS IN HAND 
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The tenderer should submit the present workload of the telecom works/Contracts in hand as 
per the format (Form No.9 of Section-I, Chapter-6). The performance of the tenderer with 
regard to satisfactory execution of more than one contract simultaneously in the past shall be 
taken into account. 

 
20. MEANING OF SIMILAR WORKS 
 
20.1 Similar Works shall mean the work as indicated in Tender Notice & Bid Data Sheet executed 

in India as per the scope of the work/specifications given in the Tender document executed 
for Govt./PSU’s /reputed Private organization dealing with Telecom/Electrical utilities only. 
In case of mixed nature of work, cost of above-mentioned activities should constitute atleast 
60% of the total cost of work.  

 
21. SYSTEM PERFORMANCE GUARANTEE 
 
21.1 The tenderer shall give unqualified and unconditional guarantee that when the equipment / 

material supplied by him is installed and commissioned at site, it shall achieve the desired 
objective and that in the event of performance of the  system when installed not complying 
with the end objective or with the specifications, he  shall  provide  further  inputs to enable 
the RailTel to realize the  end  objectives  with  full compliance  of  the  specifications  
contained in these documents.  No additional payment  will  be  made  to the contractor for 
supply of  any  additional   goods and service required in this regard. 

 
21.2 This certificate in the proforma given in Form  No. 7,  shall   accompany  the  final  offer.  

Absence   of   this certificate which will form part of the agreement shall disqualify the 
tenderer automatically.   

21.3 In case the tender is not the original equipment manufacturer, the unqualified & unconditional 
support to be provided by the original equipment manufacturer for the equipment to be 
supplied against this tender should be submitted by the tenderer. 

 
22. EVALUATION OF OFFER 

 
The authority for the acceptance of   the tender   rests with   the Purchaser. The tenders 
received will be evaluated by the Purchaser to ascertain the best acceptable tender in the 
interest of the Purchaser.  
 
However, the purchaser shall not be bound to accept the lowest or any tender or to assign any 
reason for non-acceptance or rejection of a tender.  “The purchaser reserves the right to accept 
any tender in respect of the whole or any portion of the work specified in the tender paper or 
to reduce the work or to accept any   tender for less than the tendered quantities without 
assigning any reason whatsoever”. 
 

23. EXECUTION of CONTRACT  
 
23.1 The Tenderer whose tender is accepted shall be required to appear in person in the office of 

Executive Director, RailTel Northern Region or in the office of concerned Engineer, as the 
case may be or if a firm or corporation, a duly authorized representative shall so appear and 
execute the contract documents within 15 days after the contract has been awarded to him as 
indicated in Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall 
constitute a breach of the agreement affected by the acceptance of the tender in which case the 
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full value of the earnest money accompanying the tender shall stand forfeited without 
prejudice to any other rights or remedies. 

 
23.2 In the event of any tenderers whose tender is accepted shall refuse to execute the contract 

documents as herein before provided, the RailTel may determine that such tenderer has 
abandoned the contract and thereupon his tender and acceptance thereof shall be treated as 
cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to 
recover the damages for such default. 

 
24. Deleted 
 
25. TENDERER’S ADDRESS 
 

Tenderer shall state in the tender his postal address fully  and  clearly.  Any communication 
sent to the tenderers by post at the said address  shall  be deemed to have reached   the 
tenderer duly & timely, not withstanding the  fact that  the communication could  not reach  
the tenderer at all or in time for whatever reason. Important documents shall be sent by 
Registered Post/ Speed post/Couriers.   

 
26. PREFERENCE TO PUBLIC SECTOR UNDERTAKING 
 

Due preference as per the extant rules applicable on the day of opening of this tender will be 
given to Central Public Sector Undertakings as per Government of India, Department of 
Public Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.    
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SECTION-I 

 
Chapter-5 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT 

 
1. Definitions  
2. General Obligations 
3. Law governing the Contract  
4. Communications to be in writing  
5. Service of Notices on Contractors  
6. Occupations and use of land 
7. Assignment or subletting of contract 
8. Assistance by the RailTel for the stores be obtained by the  Contractor 
9. Railway Passes 

        10. Carriage of materials 
        11. Force Majeure Clause 

  12. Representation on Works 
       13. Relics and Treasures 
       14. Excavated material 
       15. Indemnity by Contractors 
       16. Earnest Money and Security Deposit 
      17.  Completion Period 
       18. Illegal Gratification 
      19.  Execution of Works 
      20.  Compliance to Engineer’s Instructions 
      21.  Instructions of Engineer’s Representative 
      22.  Adherence to specifications and drawings 

23.  Working during night  
24.  Damage to RailTel property or private life and property 

     25.  Sheds, Stores houses and Yards 
26.  Provision of efficient and competent staff 
27.  Workmanship and Testing 
28.  Facilities for Inspection 
29.  Examination of work before covering up 

     30.  Temporary works 
  31.  Contractors to supply water for works 
  32.  Property in material and plants 

33.  Tools, Plant and Materials supplied by the RailTel 
34.  Precaution during progress of work 
35.  Use of Explosives 
36.  Suspension of works 
37.  Rates for items of works 
38.  Demurrage and wharfage dues 
39.  Rates for extra items of works 
40.  Handing over of works 
41.  Modification to Contract to be in writing 
42.  Powers of Modification to Contract 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 38 of 176 
  

 
43.  Monthly Statement of Claims 
44.  Qualities in schedule annexed to Contract 
45.  Measurements of Works 

     46.  “On-Account” Payment 
47.  Maintenance of works 
48.  Certificate of Completion of Works 
49.  Approval only by Maintenance Certificate 
50.  Maintenance Certificate 
51.  Final payment 
52.  Withholding and lien in respect of sums claimed 
53.  Signature on Receipts for Amounts 
54.  Wages to Labour 
55.  Provisions of Payments of Wages Act 
56.  Reporting of Accidents to Labour 
57.  Provisions of Workmen’s Compensation Act 
58.  RailTel not to provide quarters for Contractor 
59.  Labour camps 

     60.  Non-Employment of Labourers below the age of 15 
61.  Determination of Contract 
62.  Termination of contract owing to default of contractor 
63.  Matters finally determined by the RailTel 
64.  Settlement of dispute and Arbitration 
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SECTION – 1 

 
Chapter - 5 

 
PART II 

 
GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH 

RAILTEL’s WORKS 
 

DEFINITIONS AND INTERPRETATION 
 
1. Definitions: 
 
1.1 The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section 

- 1 (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 
 
(a) “Constructional Plant” shall mean all appliances or things of whatsoever nature required for 

the execution, completion or maintenance of the works or the temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

 
(b) “Temporary Works” shall mean all temporary works of every kind required for the 

execution, completion and/or maintenance of the works. 
 
(c) “Period of maintenance” shall mean the specified period of the maintenance from the date of 

completion of the work as certified by the Engineer. 
 
1.2 Singular and Plural: Works importing the singular number shall also include the plural and 

vice versa where the context requires. 
 
1.3 Headings & marginal headings: The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or the 
contract. 

 
2. GENERAL OBLIGATIONS 
 
2.1 Execution Co-relation and intent of contract documents: -  

 
The contract documents shall be signed in triplicate by the RailTel and the Contractor.  The 
contract documents are complementary, and what is called for by any one shall be as binding 
as if called of try all; the intention of the documents is to include all labour and materials, 
equipments and transportation necessary for the proper execution of work.  Materials or work 
not covered by or properly inferable from any heading or class of the specifications shall not 
be supplied by the RailTel to the contractors unless distinctly specified in the contract 
documents.  Materials or works described in words, which so applied, have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
2.2 If a work is transferred from the jurisdiction of one region of RailTel to another region or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding 
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on the Contractor and the other region in the same manner & take effect in all respects as if 
the Contractor  

 
and the other region were parties thereto from the inception and the corresponding officer or 
the competent authority in the other region will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor RailTel/Project under the original 
contract/agreement entered into. 

 
2.3  If for administrative or other reasons the contract is transferred to the other region of RailTel 

the contract shall notwithstanding anything contained herein contrary thereto, be binding on 
the Contractor the and the other region in the same manner and take effect in all respects as if 
the contractor and the other region had been parties thereto from the date of this contract. 

 
3. Law Governing the Contract: 
 
3.1 The Contract shall be govern by the law for the time being in the republic of India. 
 
3.2 Compliance to regulations and bye-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and of 
any water and lighting companies or undertakings, with whose system the work is proposed to 
be connected and shall before making any variation from the drawings or the specifications 
that may be necessitated by so confirming give to the Engineer notice specifying the variation 
proposed to be made and the reason for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof.  The 
Contractor shall be bound to give all notices required by statue, regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

 
4. Communications to be in writing – All notices, communications, references and complaints 

made by the RailTel or the Engineer or the Engineer’s representative or the Contractor 
interest concerning the works shall be in writing and no notice, communication, references or 
complaint not in writing shall be recognized.  

 
5. Service of Notices on Contractors – The Contractor shall furnish to the Regional General 

Manager/RailTel the name, designation and address of his authorized agent and all 
complaints, notices, communications and references shall be deemed to have been duly given 
to the contract if delivered to the Contractor or his authorized agent or left at or posted to the 
address so given and shall be deemed to have been so given in the case of posting on day on 
which they would have reached such address in the ordinary course of post or on the day on 
which they were so delivered or left.  In the case of contract by partners, any change in the 
constitution of the firm shall be forthwith notified by contractor to the Regional General 
Manager/RailTel. 

 
6. Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel.  
The Contractor shall not use, or allow to be used, the site for any purposes other than that 
executing the works. 

 
7. Assignment or subletting of contract: - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 
whatsoever without the special permission in writing of the RailTel.  Any breach of this 
condition shall entitle the RailTel to rescind the contract under clause 62 of these conditions 
and also render the contractor liable for payment to the RailTel in respect of any loss or 
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damage arising or ensuring from such cancellation.  Provided always that execution of the 
details of the work by petty contractor under the direct and personal supervision of the 
contractor or his agent shall not be deemed to be sub-letting under this clause.  The permitted 
subletting of work by the contractor shall not establish any contractual relationship between 
the sub-contractor and the RailTel and shall not relieve the Contractor of any responsibility 
under the Contract. 

 
8. Assistance by the RailTel for the stores to be obtained by the Contractor:  Owing to 

difficulty in obtaining certain materials (including Tools & Plants) in the market, the RailTel 
may have agreed without any liability therefore, to endeavor to obtain or assist the Contractor 
in obtaining the required quantities of such materials as may be specified in the Tender.  In 
the event of delay or failure in obtaining the required quantities of the aforesaid materials, the 
Contractor shall not be deemed absolved of his own responsibility and shall keep in touch 
with the day to day position regarding their availability and accordingly adjust progress of 
works including employment of labour and the RailTel shall not in any way be liable for the 
supply of materials or for the non supply thereof for any reasons whatsoever not for any loss 
or damage arising in consequence of such delay or non supply. 

 
9. Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor or 

any of his employee/worker.  
 
10. Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for use 
in the works and the contractor shall pay full freight at public tariff rates therefore. 

 
11. Force Majeure Clause 
 
11.1 If at any time, during the continuance  of this Contract, the performance, in whole or  part, by  

either  party,  of any  obligation under  this  contract  shall be prevented  or delayed by  reason 
of  any war, hostility,  act of the public  enemy,  Civil Commotion, Sabotage, Fires,  Floods,  
Earth   quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts,  any  statute,  
statutory   rules/  regulations,  order  of   requisitions  issued    by   any Government  
Department  or   Competent  Authority  of acts  of God  (here-in-after  referred   to   as   
event)  then provided  notice  of the  happening  of any such event is given by  either party to 
the other within twenty one days  from the date of occurrence thereof, neither party shall, by  
reason of such event, be entitled to terminate this Contract  nor shall either party have any 
claim for  damage  against  the other in respect of such  non- performance or delay in 
performance, and the obligations  under the Contract shall be  resumed  as soon as practicable 
after such event   has come  to  an end   or ceased to exist,  PROVIDED  FURTHER  that   if   
the  performance  in whole  or  part  of  any  obligation under  this Contract is  prevented  or 
delayed   by  reason of any such event  beyond a period  as mutually  agreed to by the   
RailTel  and the  Contractor after any event or 60 days in the  absence   of such  an agreement 
whichever  is  more,  either  party  may  at  its   option  terminate   the  Contract   provided   
also  that  if  the contract  is  so    terminated   under   this  clause  the  RailTel may  at  the  
time of such termination take over  from  the   Contractor  at  prices  as  provided   for  in the 
contract, all works executed or works under execution. 

 
12. Representation on Works – The Contractor shall, when he is not personally present on the 

site of the works place and keep a responsible agent at the works during working hours who 
shall on receiving reasonable notice, present himself to the Regional General 
Manager/RailTel and orders given by the Engineer or the Engineer’s Representative to the 
agent shall be deemed to have the same force as if they had been given to the Contractor.  
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Before absenting himself, the Contractor shall furnish the name and address of his agent for 
the purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the RailTel to rescind the contract under Clause 62 of these 
conditions.  

 
13. Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 
found in or upon the site shall be property of the RailTel and the Contractor shall duly 
preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 
same to such person or persons as the RailTel may appoint to receive the same.  

 
14. Excavated material – The Contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or 
materials which may be obtained from any excavation made for the purpose of the works or 
any building or produced upon the site at the time of delivery of the possession thereof but all 
the substances, materials, buildings, and produce shall be the property of the RailTel provided 
that the Contractor may, with the permission of the Regional General Manager/RailTel, use 
the same for the purpose of the works either free of cost or pay the cost of the same at such 
rates as may be determined by the Engineer.  

 
15. Indemnity by Contractors – The Contract shall indemnify and save harmless the RailTel 

from and against all actions, suit proceedings, losses, costs, damages, charges, claims, and 
demands of every nature and description brought or recovered against the RailTel’s by reason 
of any act or omission of the Contractor, his agents or employees, in the execution of the 
works or in his guarding of the same.  All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied to the actual 
loss or damage sustained, and whether or not any damage shall have been sustained. 

 
16. Security Deposit 
 
16.1 The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as 

part of security deposit for the due and faithful fulfillment of the contract by the contractor. 
The balance to make up the security deposit, may be deposited by Contractor in the form of 
Demand Drafts or may be recovered by percentage deduction from the contractor’s “on 
account” bills.  Provided also that in case of defaulting contractor the RailTel may retain any 
amount due for payment to the Contractor on the pending “on account bills” so that the 
amounts so retained may not exceed 10% of the total value of the contract. 

 
16.2 Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of 

recovery / mode of recovery shall be as under: 
 

a) Security Deposit for each work should be 5% of the contract value. 
b) The rate of recovery should be at the rate of 10% of the bill amount till  
      The full security deposit is recovered. 
c) Security Deposits will be recovered only from the running bills of the contract and no 

other mode of collecting SD such as SD in the form of instruments like BG, FD etc shall 
be accepted towards Security Deposit. 

 
 Security Deposit shall be returned to the contractor after the physical completion of the 

work as certified by the competent authority. The competent authority shall normally be 
the authority that is competent to sign the contract. 
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16.3 No interest will be payable upon the Earnest Money and Security Deposit or amounts payable 
to the Contractor under the Contract. 
  

17 Completion Period:- 
 
17.1 Subject to any requirement in the contract as to completion of any portion or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the 
whole of the works comprised in the contract (with such modifications as may be directed 
under conditions of this contract) by the date entered in the contract or extended date in terms 
of the following clauses:  
 

17.1.2 If any modifications have been ordered which in the opinion of the Engineer have materially 
increased the magnitude of the work, then such extension of the contracted date of completion 
may be granted as shall appear to the Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall be responsible for requesting such extension of 
the date as may be considered necessary as soon as the clause thereof shall arise and in any 
case not less then one month before the expiry of the date fixed for completion of the works. 

 
17.1.3 If in the opinion of the Engineer the progress of work has any time been delayed by any act or 

neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-
clause (4) of clause 20 of these conditions or in executing the work not forming part of the 
contract but on which contractor’s performance necessarily depends or by reason of 
proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or 
public authority arising otherwise through the Contractor’s own default etc. or by the delay 
authorized by the Engineer pending arbitration` or in consequences of the contractor not 
having received in due time necessary instructions from the RailTel for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening but shall nevertheless 
make constantly his best endeavors to bring down or make good the delay and shall do all that 
may be reasonably required of him to the satisfaction of the Engineer to proceed with the 
works.  The contractor may also indicate the period for which the work is likely to be delayed 
and shall be bound to ask for necessary extension of time.  The engineer on receipt of such 
request from the contractor shall consider the same and shall grant such extension of time as 
in his opinion is reasonable having regard to the nature and period of delay and the type and 
quantum of work affected thereby.  No other compensation shall be payable for works so 
carried forwarded to the extended period of time, the same rates, terms and conditions of 
contract being applicable as if such extended period of time was originally in the original 
contract itself. 

 
17.1.4 In the event of any failure or delay by the RailTel to hand over the Contractor possession of 

the lands necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary drawings or instructions or any other delay 
caused by the RailTel due to any other cause whatsoever, then such failure or delay shall in no 
way affect or vitiate the contract or alter the character thereof or entitle the contractor to 
damages or compensation therefore but in any such case, the RailTel may grant such 
extension or extensions of the completion date as may be considered reasonable. 

 
17.2 Extension of time for delay due to contractor – The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence of the 
contract.  If the contractor fails to complete the works within the time as specified in the 
contract for the reasons other than the reasons specified in clause 11 and 17.1 above, the 
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RailTel may, if satisfied that the works can be completed by the contractor within reasonable 
short time thereafter, allow the contractor further extension of time as the Engineer may 
decide.  On such extension the RailTel will be entitled without prejudice to any other right 
and remedy available on that behalf, to recover from the contractor as agreed damages and not 
by way of penalty a sum equivalent to 1/2% of the contract value of the works for each week 
or part of the week.  

 
17.2.1 For the purpose of this clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement issued.  
Provided also, that the total amount of liquidated damages under this condition, shall not 
exceed 10% of the total value of the contract.  Provided further, that if the RailTel is not 
satisfied that the works can be completed by the Contractor and in the event of failure on the 
part of the contractor to complete the work within further extension of time allowed as 
aforesaid, the RailTel shall be entitled, without prejudice to any other right or remedy 
available in that behalf, to appropriate the contractor’s security deposit and rescind the 
contract under clause 62 of these conditions, whether or not actual damage is caused by such 
default.  

 
18. Illegal Gratification 
 
18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the 

Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 
employees of the RailTel, or to any person on his behalf in relation to obtaining or the 
execution of this or any other contract with the RailTel shall, in addition to any criminal 
liability which he may incur, subject the contractor to the rescission of the contract and all 
other contracts with the RailTel and to the payment of any loss or damage resulting from such 
decision and the RailTel shall be entitled to deduct the amounts so payable from any moneys 
due to the Contractor (s) under this contract or any other contracts with the RailTel. 

 
18.2 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or 

transactions either directly or indirectly with any employee of the RailTel and if he shall do 
so, the RailTel shall be entitled forthwith to rescind the contract an all other contracts with the 
RailTel.  Any question or dispute as to the commission or any shall offence or compensation 
payable to the RailTel under this clause shall be settled by the Regional General Managerof 
RailTel, in such a manner as shall consider fit and sufficient and his decision shall be final 
and conclusive. In the event of rescission of the contract under this clause, the Contractor will 
not be paid any compensation whatsoever except payments for the work done up-to-date of 
rescission. 

 
19. EXECUTION OF WORKS 
 
19.1 Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of 
the ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment and facilities needed preliminary to and during the progress of the 
works, the general and local conditions, the labour conditions prevailing therein and all other 
matters which can in any way affect the works under the contract. 

 
19.2 Commencement of works – The Contractor shall commence the works within 15 days after 

the receipt by him of an order in writing to this effect from the RailTel and shall proceed with 
the same with due expedition and without delay. 
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19.2.1 Accepted programme of work – The Contractor who has been awarded the work shall as 
soon as possible but not later than 7 days from the date of receipt of the acceptance letter in 
respect of contracts with initial completion period of one year or less or not later than 15 days 
for other contracts have to submit the detailed programme of work indicating the time 
schedule of various items of works in the form of Bar Chart/PERT/CPM.  He shall also 
submit the details of organization (in terms of labour and supervisors) plant and machinery 
that he intends to utilize (from time to time) for execution of the work within stipulated date 
of completion. The programme of work amended as necessary by discussions with the 
Engineer, shall be treated as the agreed programme of the work for the purpose of this 
contract and the contractor shall and endeavor to fulfill this programme of work.  The 
progress of work will be watched accordingly in the liquidated damages will be with 
reference to the overall completion date.  Nothing stated herein shall precludethe contractor in 
achieving earlier completion of item or whole of the works than indicated in the programme. 

 
19.4 Setting out of works – The Contractor shall be responsible for the correct setting out of all 

works in relation to original reference at his cost.  The Contractor shall execute the work true 
to specifications, drawings, plans and dimensions as mentioned in the contract document and 
as directed by the Engineer’s representative and shall check these at frequent intervals.  The 
Contractor shall provide all facilities like labour and instruments and shall cooperate with the 
Engineer’s representative at all time, during the progress of the works. Any error shall appear 
or arise in any part of the work, the Contractor, on being required so to do by the Engineer’s 
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s 
representative.  Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. 

 
20 Compliance to Engineer’s Instructions 
 
20.1 The Engineer shall direct the order in which the several parts of the works shall be executed 

and the Contractor shall execute without delay all orders given by the Engineer from time to 
time but the Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

 
20.2 Alterations to be authorized – No alterations in or additions to or omissions or abandonment 

of any part of the works shall be deemed authorized, except under instructions from the 
Engineer, and the Contractor shall be responsible to obtain such instructions in each and every 
case in writing from the Engineer. 

 
20.3 Extra Works – Should works over and above those included in the contract require to be 

executed at the site, the contractor shall have no right to be entrusted with the execution of 
such works, which may be carried out by another contractor or contractors or by other Mean 
at the option of the RailTel. 

 
20.4 Separate Contracts in connection with works – The RailTel shall have the right to let other 

contracts in connection with the works.  The Contractor shall afford other contractors 
reasonable opportunity for the storage of their materials and the execution of their works and 
shall properly connect and coordinate his work with theirs.  If any part of the Contractor’s 
work depends for proper execution or result upon the work of another contractor(s) the 
Contractor shall inspect and promptly report to the Engineer any defects in such works that 
render it unsuitable for such proper execution and results.  The Contractor failure so to inspect 
and report shall constitute an acceptance of the other contractor’s work as fit and proper for 
the reception of his work, except as to defects which may develop in the other contractor’s 
work after the execution of his work. 
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21. Instructions of Engineer’s Representative – Any instructions or approval given by the 

Engineer’s representative to Contractor in connection with the works shall bind the Contractor 
as though it had been given by the Engineer provided always as follows: - 

 
21.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof. 

 
21.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there-upon 
confirm or vary such decision. 

 
22. Adherence to specifications and drawings 
 
22.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract.  If the Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he shall 
bear all the costs arising or ensuring there-from and shall be responsible for all loss to the 
RailTel. 

 
22.2.1 Drawings and specifications on the works – The contractor shall keep one copy of 

Drawings and specifications at the site, in good order, and such contract documents as may be 
necessary, available to the Engineer or the Engineer’s Representative. 

 
22.2.2 The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipment as given in technical 
supplement. 

 
22.3 Ownership of Drawings and Specifications – All drawings and Specifications and copies 

thereof furnished by the RailTel to the Contractor are deemed to be the property of the 
RailTel.  They shall not be used another works and with the exception of the signed contract 
set, shall be returned by the Contractor to the RailTel on completion of the work or 
termination of the Contract. 

 
22.4 Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 
additional instructions by means of drawings or otherwise, necessary for the proper execution 
of the works or any part thereof.  All such drawings and instructions shall be consistent with 
the Contract Documents and reasonably inferable there from. 

 
22.5 Meaning and Intent of specification and drawings – If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution or 
quality of any work or material, or as to the measurements of the works the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
intimated to the Contractor) to the competent authority in RailTel who shall have the power 
correct any errors, omissions, or discrepancies in aforementioned items and whose decision in 
the matter in dispute or doubt shall be final and conclusive. 

 
23 Working during night – The Contractor shall not carry out any work between sunset and 

sunrise without the previous permission of the Engineer. 
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24. Damage to Railways/RailTel property or private life and property – The Contractor shall 
be responsible for all risk to the works and for trespass and shall make good at his own 
expense all loss or damage whether to the works themselves or any other property of the 
Railways/RailTel or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the RailTel and this although all 
reasonable and proper precautions may have been taken  by the Contractor, and in case the 
RailTel shall be called upon to make good any costs, loss or damages, or to pay any 
compensation, including that payable under the provisions of the Workmen’s Compensation 
Act or any statutory amendments thereof to any person or persons sustaining damages as 
aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor 
the amount of any costs or charges including costs and charges in connection with legal 
proceedings, which the RailTel may incur in reference thereto, shall be charged to the 
Contractor.  The RailTel shall have the power and right to pay or to defend or compromise 
any claim of threatened legal proceedings or in anticipation of legal proceedings being 
instituted consequent on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings, 
charging to  

 
Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses 
whether for reinstatement or otherwise which may be incurred and the propriety of any such 
payment, defense or compromise, and the incurring of any such expenses shall not be called 
in question by the Contractor. 

 
25. Sheds, Stores houses and Yards – The Contractor shall at his own expense provide himself 

with sheds, storehouses and yards in such situations and in such numbers as in the opinion of 
the Engineer is requisite for carrying on the works and the Contractor shall keep at each such 
sheds, store houses and yards a sufficient quantity of materials and plant in stock as not to 
delay the carrying out of the works with due expedition and the Engineer and the Engineer’s 
representative shall have free access to the said sheds, store houses and yards at any time for 
the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or 
plant which the Engineer may object to shall not be brought upon or used in the works, but 
shall be forthwith removed from the sheds, store houses or yards by the contractor.  The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking vats 
or any other equipments necessary for the executive of the works. 

 
26. Provision of efficient and competent staff – The Contractor shall place and keep on the 

works at all times efficient and competent staff to give the necessary directions to his 
workmen and to see that they execute their work in sound and proper manner and shall 
employ only such supervisors, workmen and labourers in or about the execution of any of 
these works as are careful and skilled in various trades and callings.  The Contractor shall at 
once remove from the works any agents, permitted sub-contractor, supervisor, workman or 
labourer who shall be objected to by the Engineer and if and whenever required by the 
Engineer, he shall submit a correct return showing the names of all staff and workmen 
employed by him.  In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is necessary for the 
proper completion of the works within the time prescribed, the Contractor shall forthwith on 
receiving intimation to this effect take on the additional number of staff and labour specified 
by the Engineer within seven days of being so required and failure on the part of the 
Contractor to comply with such instructions will entitle the RailTel to rescind the contract 
under Clause 62 of these conditions. 

 
27. Workmanship and Testing 
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27.1 The whole of the works and/or supply of materials specified and provided in the contract or 

that may be necessary to be done in order to form and complete any part thereof shall be 
executed in the best and most substantial workman like manner with materials of the best and 
most approved quality of their respective kinds, agreeable to the particulars contained in or 
implied by the specifications and as referred to in and represented by the drawings or in such 
other additional particulars.  Instructions and drawings may be found requisite to be given 
during the carrying on of the works and to the entire satisfaction of the Engineer according to 
the instructions and directions, which the Contractors may from time to time receive from the 
Engineer.  The materials may be subjected to tests by means of such machines, instruments 
and appliances as the Engineer may direct and wholly at the expense of the Contractor. 

 
27.2 Removal of Improper work and materials – The Engineer or the Engineer’s representative 

shall be entitled to order from time to time: - 
 
27.2.1The removal from the site within the time specified in the order of any materials, which in his 

opinion are not in accordance with the specifications or drawings. 

27.2.2 The substitution of proper and suitable materials, and 
 
27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications and in case of default on the part of 
the Contractor in carrying out such order the RailTel shall be entitled to rescind the contract 
under Clause 62 of these conditions. 

 
28. Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work at all hours 
for the purpose of inspection or otherwise and shall provide all labour, materials, instruments, 
appliances and things of every kinds required for the purpose and the Engineer and the 
Engineer’s representative shall at all time have free access to every part of the works and to 
all places at which materials for the work are stored or being prepared. 

 
29. Examination of work before covering up: - The Contractor shall give two days notice to the 

Engineer or the Engineer’s Representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of 
Measurements in order that the work may be inspected or that correct dimension may be 
taken before being so covered, placed beyond the reach of measurement in default whereof, 
the same shall at the option of the Engineer or the Engineer’s Representative be uncovered 
and measured at the contractor’s expense or no allowance shall be made for such work or 
materials. 

 
30. Temporary works: - All Temporary works necessary for the proper execution of the works 

shall be provided and maintained by the Contractor and subject to the consent of the Engineer, 
shall be removed by him at his expenses when they are no longer required and in such manner 
as the Engineer shall direct.  In the event of failure on the part of the Contractor to remove the 
temporary works, the Engineer will cause them to be removed and cost as increased by 
supervision and other incidental charge shall be recovered from the Contractor.  If temporary 
huts are provided by the Contractor on the Railway land for labour engaged by him and the 
work is completed but the contractor’s labour refused to vacate and have to be removed by the 
RailTel, necessary expenses incurred by the RailTel in connection therewith shall be borne by 
the Contractor.   
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31. Contractor to supply water for works 

31.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of water for the works. 

31.2 Water supply from the Railway system  
 
31.3 Water supply by Railway Transport: Deleted 

 
31.4 Contractor to arrange supply of Electric power for works  

31.4.1 Unless otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of Electric Power for the works. 

31.4.2 Electric supply from the Railway system – The RailTel may supply to the Contractor part 
or whole of the electric power wherever available and possible, required for execution of 
works from the Railway’s existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by the RailTel and 
payable by the contractor provided the cost of arranging necessary connection to the 
Railway’s Electric supply systems, and laying of underground/overhead conducts circuit 
protection, electric power meters, transmissionstructure, shall be borne by the Contractor and 
that the contractor shall not be entitled to ay compensation for interruption or failure of the 
Electric supply system. 

 
 
32. Property in material and Plants: Deleted 
 
33. Tools, Plant and Materials Supplied by the RailTel. 
 
33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to his 
charge for the purpose of the works and shall be responsible for all damage or loss caused by 
him, his agents permitted sub-contractor or his workmen or others while they are in his 
charge. The Contractor shall sign accountable receipts for tools, plants and materials made 
over to him by the Engineer and on completion of the works shall handover the unused 
balance of the same to the Engineer in good order and repair, fair wear and tear excepted and 
shall be responsible for any failure to account for the same or any damage done thereto. 

 
33.2 Hire of RailTel’s Plant:  Deleted. 
 
34. Precaution during progress of work: 
 
34.1 During the execution of works, unless otherwise specified the Contractor shall at his own cost 

provide the materials for and execute all shoring, timbering and strutting works as is 
necessary for the stability and safety of all structures, excavations and works and shall ensure 
that no damage, injury, loss is caused or likely to be caused to any person or property. 

 
34.2 Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 
Engineer.  All compensations claimed for any authorized closure, or his agent or his staff 
shall be recoverable from the Contractor by deduction from any sums which may become due 
to him in terms of contract or otherwise according to law. 
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34.3 Provision of access to premises: During progress of work in any street or thoroughfare, the 
Contractor shall make adequate provision of the passage of traffic, for securing safe access to 
all premises approached from such street or thoroughfare and for any drainage, water supply 
or meant for lightning which may be interrupted by reason of the execution of the works and 
shall react and maintain at his own cost barriers, lights and other safeguards as prescribed by 
the Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent 
accidents.  The works shall in such cases be executed night and day if so ordered by the 
Engineer and with such vigour so that the traffic way be impeded for as short a time as 
possible. 

 
34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as may in 
the opinion of the Engineer be required to comply with regulations pertaining to the work. 

 
35. Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then only in the manner and to the extent to which 
such permission is given.  Where explosives are required for the works, the same shall be 
stored in a special magazine to be provided by and at the cost of the Contractor in accordance 
with the Explosive Rules.  The Contractor shall obtain the necessary license for the storage 
and the use of explosives and all operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor shall 
indemnify the Railway/RailTel in respect thereof. 

 
 
36. Suspension of works  
 
36.1 The Contractor shall on the order of Engineer suspend the progress of the works or any part 

thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall during such suspension properly protect and secure the work so far as is necessary in the 
opinion of the Engineer.  If such suspension is: - 

 
(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 
(c)  Necessary for the safety of the works or any part thereof. 

 
36.2 The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the Engineer 
for reasons other than aforementioned and when each such period of suspension exceeds 14 
days, the Contractor shall be entitled to such extension of time for completion of the works as 
the engineer may consider proper having regard to the period or periods of such suspensions 
and to such compensations as the Engineer may consider reasonable in respect of salaries or 
wages paid by the Contractor to his employees during the periods of such suspensions. 

 
36.3 Suspension lasting more than 3 months – If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor 
may serve a written notice on the Engineer requiring permission within 15 days from the 
receipt thereof to proceed with the works or that part thereof in regard to which progress is 
suspended and if such permission is not granted within that time the Contractor by further 
written notice so served may, but is not bound to, elect to treat the suspension where it affects 
part only of the works as on omission of such part or where it affects the whole of the works, 
as an abandonment of the contract by the RailTel. 
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37. Rates for items of works – The rates entered in the accepted Schedule of Rates of the 

Contract are intended to provide for works duly and properly completed in accordance with 
the general and special conditions of the contract and the specifications and drawings together 
with such enlargements, extensions, diminutions, reductions, alterations or additions as may 
be ordered in terms of Clause 42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and labour, supply 
including full freight of materials, stores, tools and all apparatus and plant required on the 
works, except such tools, plant or materials as may be specified in the contract to be supplied 
to the Contractor by the RailTel, the erection, maintenance and removal of all temporary 
works and buildings, all arrangements for the safety of the public or of employees during the 
execution of works, all sanitary and medical arrangements for labour camps as may be 
prescribed by the RailTel, the setting of all work and of the construction, repair and upkeep of 
all center lines, bench marks and level pegs thereon, site clearance, all fees, duties, royalties, 
rent and compensation to owners for surface damage or taxes and impositions payable to local 
authorities in respect of land, structures and all material supplied for the work or other duties 
or expenses for which the Contractor may become liable or may be put to under any provision 
of law for the purpose of or in connection with the execution of the contract, and all such 
other incidental charges or contingencies as may have been specially provided for in the 
specifications. 

38. Demurrage and wharfage dues 
 
38.1 Demurrage charges calculated in accordance with the scale inforce for the time being on the 

RailTel and incurred by the Contractor failing to load or unload any goods of materials within 
the time allowed by RailTel for loadings as also wharfage charges, of materials not removed 
in time as also charges due  
on consignments booked by or to him shall be paid by the Contractor, failing which such 
charges shall be debited to the Contractor’s account in the hands of the RailTel and shall be 
deducted from any sums which may become due to him in terms of the contracts. 

 
39. Rates for extra items of works  
 
39.1 Any item of work carried out by the Contractor on the instructions of the Engineer which is 

not included in the accepted schedule of rates shall be executed at the rates set forth in the 
“Schedule of Rates’ modified by the tender percentage and such items are not contained in the 
latter, at the rate agreed upon between the Engineer and the Contractor before the execution of 
such items of work and the contractors shall be bound to notify the Engineer at least seven 
days before the necessity arises for the execution of such items of works that the accepted 
schedule of rates does not include rate or rates for the extra work involved.  The rates payable 
for such items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item has come to the 
notice.  In case the Contractor fails to attend the meeting after being notified to do so or in the 
event of no settlement being arrived at, the RailTel shall be entitled to execute the extra works 
by other Mean and the contractor shall have no claim for loss or damage that may result from 
such procedure. 

 
39.2 Provided that if the Contractor commences work or incurs any expenditure in regard thereto 

before the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in 
such a case the Contractor shall only be entitled to be paid in respect of the work carried out 
or expenditure incurred by him prior to the date of determination of the rates as aforesaid 
according to the rates as shall be fixed by the Engineer.  However if the contractor is not 
satisfied with the decision of the Engineer in this respect he may appeal to the competent 
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authority of RailTel within 30 days of getting the decision of the Engineer, supported by 
analysis of the rates claimed.  The competent authority of RailTel’s decision after hearing 
both the parties in the matter would be final and binding on the Contractor. 

40. Handing over of works: 
 
40.1 The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer.  The Engineer shall 
determine the date on which the work is considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all purposes.  The engineer 
shall determine from time to time, the date on which any particular section of the work shall 
have been completed, and the contractor and the contractor shall be bound to observe any 
such determination of the Engineer. 

 
40.2 Clearance of Site on Completion: On completion of the works the Contractor shall clear 

away and remove from the site all constructional plant, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer.  No final payment in settlement of 
the accounts for the work shall be paid, held to be due or shall be made to the contractor till, 
in addition to any other condition necessary for such final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at the expense of the 
Contractor in the event of his failure to comply with this provision within 7 days after 
receiving notice to that effect.  Should it become necessary for the Engineer to have the site 
cleared at the expense of the Contractor, the RailTel shall not be held liable for any loss or 
damage to such of the Contractor’s property as may be on the site and due to such removal 
there from which removal may be effected by Mean of public sales of such materials and 
property or in such a way as deemed fit and convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 
 
41. Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the RailTel and the Contractor, and no 
work shall proceed under such modifications until this has been done.  Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the Contract or 
any of the terms thereof shall be deemed conditional and shall not be binding on the RailTel 
unless and until the same is incorporated in a formal instrument and signed by the RailTel and 
the Contractor and till then the RailTel shall have the right to repudiate such arrangement. 

 
42. Powers of Modification to Contract 
 
42.1 The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 
position, site quantities, dimensions or in the method of their execution or in the combination 
and use of materials for the execution thereof or to order any additional work to be done or 
any works not to be done and the Contractor will not be entitled to any compensation for any 
increase / reduction in the quantities of work but will be paid only for the actual amount of 
work done and for approved materials supplied against a specific order. 

 
42.2.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity for each individual item of the contract would be up to +25% of the quantity 
originally contracted.  The contractor shall be bound to carry out the work at the agreed rates 
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and shall not be entitled to any claim or any compensation, whatsoever upto the limit of +25% 
variation in quantity of individual items of works. 

 
42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, alterations 

or additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of 
the contract but shall be performed by the Contractor as provided therein and be subject to the 
same conditions, stipulations and obligations as if they had been originally and expressively 
included and provided for in the specifications and drawings and the amounts to be paid 
therefore shall be calculated in accordance with the accepted schedule of rates.  Any extra 
items/quantities of work falling outside the purview of the provisions of sub-clause (2) above 
shall be paid for at the rates determined under clause 39 of these conditions. 
 
CLAIMS 

 
43.  Monthly Statement of Claims 
 
43.1 The contractor shall prepare and furnish to the Engineer once in every month an account 

giving full and detailed particulars of all claims for any additional expenses to which the 
Contractor may consider himself entitled to and of all extra or additional works ordered by the 
Engineer which he has executed during the preceding month and no claim for payment for 
and such work will be considered which has not been included in such particulars. 

 
43.2 Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any claim 

whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall 
the RailTel entertain or consider any such claim, if made by the Contractor, after he shall have 
signed a ‘No Claim’  
certificate in favour of the RailTel, in such form as shall be required by the RailTel, after the 
works are  
 
finally measured up.  The Contractor shall be debarred from disputing the correctness of the 
items covered by “No Claim Certificate” or demanding a preference to arbitration in respect 
thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of 

rates with items of works quantified are the estimated quantities of the works and they shall 
not be taken as the actual and correct quantities of the works to be executed by the Contractor 
in fulfillments of his obligations under the contract. 

 
45 Measurements of Works: The Contractor shall be paid for the works at the rates in the 

accepted schedule of rates and for extra works at rates determined under Clause 39 of these 
conditions on the measurements taken by the Engineer or the Engineer’s representative in 
accordance with the rules prescribed for the purpose by the RailTel.  The quantities for items 
the unit of which in the accepted schedule of rates is 100 or 1000 shall be calculated to the 
nearest whole number, any fraction below half being dropped and half and above being taken 
as one; for item the unit of which in the accepted schedule of rates is single, the quantities 
shall be calculated to places of decimals. Such measurements will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer shall be 
proper having regard to the progress of works.  The date and time on which “on account” or 
final measurements are to be made shall be communicated to the Contractor who shall e 
present at the site and shall sign the results of the measurements (which shall also be signed 
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by the Engineer or the Engineer’s representative) recorded in the official measurements book 
as an acknowledgement of his acceptance of the accuracy of the measurements.  Falling the 
Contractor’s attendance the work may be measured up in his absence and such measurements 
shall, not-withstanding such absence, be binding upon the Contractor whether or not he shall 
have signed the measurement book provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out below: 

 
(a)  It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 
measurements.  Any re-measurement taken by the Engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequences of objection made by the contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurement. 

 
(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

46.  “On-Account” Payments 
 
46.1 The Contractor shall be entitled to be paid from time to time by way of “On Account” 

payment only for such works as in the opinion of the Engineer he has executed in terms of the 
contract.  All payment due on the Engineer’s or the Engineer’s Representatives certificate of 
measurements shall be subject to any deduction which may be made under these presents and 
shall further be subject to, unless otherwise required by Clause 16 of these conditions a 
retentions of 10% by way of security deposits, until the amount of security deposit by way of 
retained earnest money and such retentions shall amount to 10% of the total value of the 
contract provided always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall havebeen issued by him and that the 
Engineer may withhold any certificate if the works or any part thereof are not being carried 
out to this satisfactions. 

 
46.2 Rounding off amounts:  The total amount due on the certificate shall be rounded off to the 

nearest rupee i.e. sums less that 50 paise shall be omitted and sums of 50 paise and more upto 
Rs. 1/- will be reckoned as   Rs. 1/-. 

 
46.3 On-Account Payments not prejudicial to final settlements: 

“On Account” payments made to the Contractor shall be without prejudice to the final making up of 
the accounts (except where measurement are specifically noted in the Measurement Book as 
“Final Measurements” and as such have been signed by the Contractor) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such 
account not of any particular quantity of work having been executed not of the manner of its 
execution being satisfactory. 

46.4 Manner of payment: 
Unless otherwise specified payments to the Contractor will be made throughRTGS. 

 
47. Maintenance of works: The Contractor shall at all times during the progress and continuance 

of the works and also for the period of maintenance specified in the tender form after the date 
of passing of the certificate of completion by the Engineer or any other earlier date 
subsequent to the completion of the works that may be fixed by the Engineer be responsible 
for and effectively maintain and uphold in good substantial sound and perfect conditions all 
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and every part of the work and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage  or 
defect is not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the RailTel or other persons legally entitled thereto whenever required by the Engineer so to 
do, all losses, damage, costs and expenses they or any of them may incur or be put or be liable 
or, by reason or in consequence of the operations of the Contractor or of his failure in any 
respect. 

 
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to various 
faults/problems during maintenance period. 
 

48. Certificate of Completion of works 
 
48.1 As soon as in the opinion of the Engineer the works shall have been substantially completed 

and shall satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 
issue a Certificate of the completion (Provisional Acceptance Certificate) in respect of the 
works and period of maintenance of the works shall commence from the date of such 
certificate provided that the Engineer may issue such a certificate with respect to any part of 
the works before the completion of the whole of the works or with respect to any substantial 
part of the works which has been both completed to the satisfaction of the Engineer and 
occupied or used by the RailTel and when any such certificate is given in respect of part of 
the works such part shall be considered as completed and the period of the maintenance of 
such part shall commence from the date of such certificate. 

 
48.2 Contractor not absolved by Provisional Completion Certificate (PAC):  The Certificate of 

completion in respect of the works referred to in sub-clause 48.1 of this clause shall not 
absolve the Contractor from his liability to make good any defect, imperfection, shrinkages or 
faults which may appear during the period of maintenance specified in the tender arising in 
the opinion of the Engineer from materials or workmanship not in accordance with the 
drawing or specifications or instructions of the Engineer, which defect, imperfections, 
shrinkages or faults hall upon the direction in writing of the Engineer, be amended and made 
good by the Contractor at his own cost; and in case of default on the part of Contractor the 
Engineer may employ, labour and material or appoint another Contractor to amend and make 
good such defect, imperfections, shrinkages and faults and all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be recoverable from any 
moneys due to him under the contract. 

 
49. Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No 

certificate other than maintenance certificate referred to in Clause 50 of the conditions shall 
be deemed to constitute approval of any work or other matter in respect of which it is issued 
or shall be taken as an admission of the due performance of the contract or any part thereof or 
of the accuracy of any claim or demand made by the Contractor or of additional varied work 
having been ordered by the Engineer nor shall any other certificate conclude or prejudice any 
of the powers of the Engineers. 

 
50 Maintenance Certificate (FAC) 
 
50.1 The contract shall not be considered as completed until a maintenance certificate (Final 

Acceptance Certificate) shall have been signed by the Engineer stating that the works have 
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been completed and maintained to his satisfaction.  The maintenance certificate shall be given 
by the Engineer upon the expiration of the period of maintenance or as soon thereafter as any 
work ordered during such period pursuant to clause 48.2 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause not 
with standing the taking possession of or using the works or any part thereof by RailTels. 

 
50.2 Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any 

matter arising of or in connection with the contract of the execution of the works unless the 
Contractor shall have made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate (FAC) under this clause. 

 
50.3 Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued and 
for the purposes of determining the nature and extent of any such obligations the contract 
shall be deemed to remain in force between the parties thereto. 
 

51.  Final payment 
 

51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be made 
and the balance of account based on the Engineer or the Engineer’s representative’s on the 
accepted schedule or rates and for extra works on rates determined under Clause 39 of these 
conditions shall be paid to the Contractor subject always to any deduction which may be 
made under these presents and further subject to the Contractor having delivered to the 
Engineer either a full account in detail of all claims he may have on the RailTel in respect of 
the works or having delivered “No Claim” Certificate and the Engineer having after the 
receipt of such account given a certificate in writing that such claim are correct, that the 
whole of the works to be done under the provisions of the Contracts have been completed, 
that they have been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things removed, disturbed or injured in 
consequence of the works have been property replaced and made good and all expenses and 
demands incurred by or made upon the RailTel for or in the respect of damage or good and all 
expenses and demands incurred by or made upon the RailTel for or in the respect of damage 
or good and all expenses and demands incurred by or made upon the RailTel for or in the 
respect of damage or loss by from kin consequence of the works, have been satisfied 
agreeably and in conformity with the contract.  

 
51.2 Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself the 

right to carry out a post-payment audit and/or technical examination of the works and the final 
bill including all supporting vouchers, abstracts, etc., and to make a claim on the contractor 
for the refund of any excess amount paid to him if as a result of such examination any over-
payment to him is discovered to have been made in respect of any work done or alleged to 
have been done by him under the contract.  

 
51.3 Refund of security deposit – The total security deposit shall become due and shall be paid to 

the Contractor after the expiration of the warranty period and issue of the certificate of final 
acceptance of entire system, specified in the tender, provided that all the stipulations of the 
clause have been fulfilled by the Contractor and all claim and demands made against the 
RailTel for and in respect of damage or loss by, from or in consequence of the works have 
been finally satisfied, provided further that in the event of different maintenance periods 
having become applicable to different parts of the works pursuant to sub clause (i) of clause 
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48 of these condition, the expression “expiration of the period of warranty shall for the 
purpose of this clause, be deemed to mean the expiry of the latest of such periods”.  

 
51.4 Production of vouchers etc. by the Contractor 
 
(i)  For a contract of more than one crore of rupees, the contractor shall, whenever required, 

produce for examination by the Engineer any quotation, invoice, cost or other account, book 
of accounts, voucher, receipt letter, memorandum, paper of writing or any copy of or extract 
from any such document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or relevant for verifying 
or ascertaining cost of execution of this contract (the decision of the Engineer on the question 
of relevancy of any documents, information or return being final and binding on the parties.)  
The contractor shall similarly produce vouchers, etc., if required to prove to the Engineer, that 
materials supplied by him, are in accordance with the specifications laid down in the contract.  

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 

by the a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 
General Conditions of Contract), the Engineer shall have power to secure the book of such 
sub-contract or any subsidiary or allied firm or company, through the contractor, and such 
book shall be open to his inspection.  

 
(iii) The obligations imposed by sub clause (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the contractor.  
 
52. Withholding and lien in respect of sums claimed – Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the contractor, the 
RailTel shall be entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any, deposited by the contractor and for the purpose aforesaid, 
the RailTel shall be entitled to withhold the said security deposit or the security if any, 
furnished as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim.  In the event of the security being insufficient to cover the 
claimed amount or amounts or if no security has been taken from the contractor, the RailTel 
shall be entitled to withhold and have a lien to the extent of the such claimed amount or 
amounts referred to supra from any sum or sums found payable orwhich at any time thereafter 
may become payable to the contractor under the same contract or any other contract with this 
or any other RailTel or any Department of the Central Government pending finalization or 
adjudication of any such claim.  

 
It is an agreed term of the contract that the sum of money or moneys so with held or retained 
under the lien referred to above, by the RailTels will be kept withheld or retained as such by 
the RailTel till the claim arising out of or under the contract is determined by the arbitrator (if 
the Contract is covered by the arbitration clause) or by the competent court as the case may be 
and that the contractor will have no claim for interest or damages whatsoever on any account 
in respect of such withholding or retention under the lien referred to supra and duly notified as 
such to the contractor.  For the purpose of this clause, where the contractor is a partnership 
firm or a limited company, the RailTel shall be entitled to withhold and also have a lien to 
retain to-words such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company, as the case may be whether in his individual capacity 
or otherwise.   

 
52.1 Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 58 of 176 
  

withheld or retained by way of lien by the RailTel, against any claim of this or any other 
RailTel or any other Department of the Central Government in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor with this or any other 
Department of Central Government.   

 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the RailTel will be kept withheld or retained as such by the RailTel till the Claim 
arising out of or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by arbitration clause or by the competent court as 
the case may be and contractor shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money withheld or retained under 
this clause and duly notified as such to the contractor.   

 
53. Signature on Receipts for Amounts – Every receipt which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if 
signed in the partnership name by any one of the partners of a Contractors firm be a good and 
sufficient discharge to the RailTel in respect of the moneys or security purported to be 
acknowledged thereby and in the event of death of any of the Contractor partners during the 
pendency of the contract it is hereby expressly agreed that every receipt by any one of the 
surviving Contractor partners shall if so signed as aforesaid be good and sufficient discharge 
as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 
effect any claim which the RailTel may hereafter have against the legal representative of any 
contractor partner so dying, for or in respect of any breach of any of the conditions of the 
contract, provided also, that nothing in this clause contained shall be deemed to prejudice or 
effect the respective rights or obligations of the Contractor partners and of the legal 
representative of any deceased Contractor partners interse.    

  
54. LABOUR 
 
 Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 
the Rules made there-under in respect of any employees directly or through petty contractors 
or sub-contractors employed by him on road construction or in building operations or in stone 
breaking or stone crushing for the purpose of carrying out this contract. If in compliance with 
the terms of the contract, the contractor supplied any labour to be used wholly or partly under 
the direct orders and control of the RailTels whether in connection with any work being 
executed by the contractor orotherwise for the purpose of the RailTel such labour shall, for 
the purpose of this clause, still be deemed to be persons employed by the Contractor.  
 
If any moneys shall as a result of any claim or any claim or application made under the said 
Act be directed to be paid by the RailTels, such moneys shall be deemed to be moneys 
payable to the RailTel by the Contractor and on failure by the Contractor to repay any moneys 
paid by it as aforesaid within seven days after the same shall have been demanded, the 
RailTels shall be entitled to recover the same form any moneys due or accruing to the 
contractor under this or any other Contractor with the RailTels.  

 
54.1 Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from time 
to time in respect of apprentices directly through petty contractors or sub-contractors 
employed by him for purpose of carrying out the contract. 
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If the Contractor directly or through petty contractor or sub-contractors fails to do so, his 
failure will be a breach of the contract and the RailTel may, in its discretion, rescind the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of 
any violation of the provisions of the Act. 

 
55. Provisions of Payments of Wages Act – The Contractor shall comply with the provisions of 

the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
directly or through petty contractors or sub-contractors employed by him in the works.  If in 
compliance with the terms of the contract, the contractor directly or through petty contractors 
or sub-contractors shall supply any labour to be used wholly or partly under the direct orders 
and control of the Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer such labour shall nevertheless be deemed to 
comprise persons employed by the contractor, and any moneys which may be ordered to be 
paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 
contractor to repay such money to the RailTel deduct the same from any moneys due to the 
contractor in terms of the contract.  The RailTel shall be entitled to deduct from any moneys 
due to the contractor (Whether under this contract or any other contract all moneys paid or 
payable by the RailTel by way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any question arising 
out of the effect or force of this clause shall be final and binding upon the contractor. 

  
55.1 Provision of Contract Labour (Regulation and Abolition) Act 1970  
 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central 
Rules 1971 as modified from time to time, whenever applicable and shall also indemnify 
the RailTel from and against any claims under the aforesaid Act and the Rules. 

 
(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid licence until 
the completion of the work.  Any failure to fulfill this requirement shall attract the penal 
provision of the Contract arising out of the resultant non-execution of the work.    

 
(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately 
employed by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of the contract the contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and the Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 

RailTel is obliged to pay any amount of wages to a workmen employed by the contractor or 
his sub-contractor in execution of the work or to incur any expenditure in providing welfare 
and health amenities required to be provided under the aforesaid Act and the Rules or to incur 
any expenditure in providing welfare and health amenities required to be provided under the 
aforesaid Act the Rules or to incur any expenditure on account of the contingent liability of 
the RailTel due to contractor’s failure to fulfill his statutory obligations under the aforesaid 
Act or the Rules the RailTel will recover from the contractor, the amount of wages so paid or 
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the amount of expenditure so incurred, and without prejudice to the rights of the RailTel under 
section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shall 
be at liberty to recover such amount or part thereof by deducting it from the security deposit 
and/or from any sum due by the RailTel to the contractor whether under the contract or 
otherwise.  The RailTel shall not be bound to contest any claim made against it under sub-
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the 
written request of the contractor and upon his giving to the RailTel full security for all costs 
for which the RailTel might become liable in contesting such claim.  The decision of the 
RailTel regarding the amount actually recoverable from the contractor as stated above, shall 
be final and binding on the contractor. 
 

56. Reporting of Accidents to Labour – The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub-contractors employed by him on the 
works and shall report serious accidents to any of them however and wherever occurring on 
the works to the Engineer or the Engineer’s Representative and shall make every arrangement 
to render all possible assistance. 

 
57. Provisions of Workmen’s Compensation Act – In every case in which by virtue of the 

provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is 
obliged to pay compensation to a workman directly or through the petty Contractor employed 
by the Contractor or sub-contractor in executing the work, RailTel will recover from the 
contractor the amount of the compensation so paid, and, without prejudice to the right of 
RailTel under Section 12 sub-section (2) of the said Act.  RailTel shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum 
due by RailTel to the Contractor whether under these conditions or otherwise, RailTel shall 
not be bound to contest any claim made against it under Section 12, sub-section (1) of the said 
Act except on the written request of the Contractor and upon his giving to RailTel full 
security for all costs for which RailTel might become liable in consequence of contesting such 
claim. 

 
57.1 Provision of Mines Act – Deleted 
 
58. RailTel not to provide quarters for Contractor – No quarters shall be provided by the RailTel 

for the accommodation of the contractor or any of his staff employed on the work.   
 
59 Labour camps: 
 

(1)  The Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provision of latrines and urinals for his staff and 
workman directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-Mandir) where 50 or more women are employed at a time.  
Suitable sites on RailTel land, if available, may be allotted to the Contractor for the 
erection of labour camps either free of charge or on such terms and conditions that 
may be prescribed by the RailTel. All camp sites shall be maintained in clean and 
sanitary conditions by the Contractor at his own cost. 

 
(2) Compliance to Rules for Employment of Labour – The Contractor(s) shall conform 

to all laws, bye-laws, rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly or through 
petty Contractors or sub-contractors on the works. 
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(3) Preservation of Peace – The Contractor shall take requisite precautions and use his 
best endeavors to prevent any riotous or unlawful behavior by or amongst his 
workmen and others employed directly or through petty contractor or sub-contractors 
on the works and preserve the health and safety of all staff employed directly or 
through petty Contractors or sub-contractors on the works. 

 
(4) Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may time to time be prescribed by the RailTel Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative or the Medical Staff of the RailTel.  Should 
the Contractor fail to make adequate sanitary arrangements, these will be provided by 
the RailTel and the cost therefore recovered from the contractor. 

 
(5) Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 
upon to do so by the Engineer or the Engineer’s Representative on the advice of the 
Railway/RailTel Medical Authority.  Should Cholera, Plague or other infectious 
disease break out, the Contractor shall burn the huts, beddings, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on healthy 
sites as required by the engineer, failing which within the time specified in the 
Engineer’s requisition, the work may be done by the RailTel and the cost therefore 
recovered from the Contractor.  

 
(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 

 
(7) Medical facilities at site – The contractor shall provide medical facilities at the site as 

may be prescribed by the engineer on the advice of the medical authority in relation to 
the strength of the contractor’s resident staff, and workmen.  

 
(8) Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by or 
within the control of the Contractor or any of his employees shall be forbidden and the 
Contractor shall exercise his influence and authority to the utmost extent to secure 
strict compliance with this condition. 

(9) Non-employment of Female Labour – The contractor shall see that the employment 
of female labour in cantonment areas, particularly in the neighborhood of soldier’s 
barracks, should be avoided as far as possible.  

 
10) Restrictions on the employment of retired Engineers of Railway services within 

two years of their Retirement – The contractor shall not, if he is a retired 
government engineer of Gazetted rank, who has not completed two years from the 
date of retirement, in connection with his contract in any manner whatsoever without 
obtaining prior permission of the President and if the contractor is found to have 
contravened this provision, it will constitute a breach of contract and Administration 
will be entitled to terminate the contract of the contractor and forfeit his security 
deposit. 

 
60.  Non-Employment of Labourers below the age of 15 

 
(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 

through petty contractors or sub-contractors for the execution of work.  
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(2) Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 
employ a person above 15 and below 19 years of age for the purpose of execution of 
work under this contract unless a medical certificate of fitness in the prescribed from  
granted to him by a certifying surgeon certifying that he is fit to work as an adult is 
obtained and kept in the custody of the contractor or a person nominated by him in this 
behalf and the person carries with him, while at work, a token giving a reference to 
such certificate.  It is further agreed that the responsibility for having the adolescent 
examined medically at the time of appointment or periodically till he attains the age of 
19 years shall devolve entirely on the contractor and all the expense to be incurred on 
this account shall be borne by him and no fee shall be charged from the adolescent or 
his parent for such medical examination.   

(3) Period of Validity of Medical Fitness Certificate – A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a 
time.  The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein.  Where 
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 
shall, if so required by the person concerned, state his reasons in writing for doing so.  

 
(4) Medical Re-examination of Labourer – Where any official appointed in this behalf 

by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15-19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on the 
person nominated by him  in this regard, a notice requiring that such person shall be 
examined by a certifying surgeon and such person shall not, if the concerned official 
so directs, be employed or permitted to do any work under this contract unless he has 
been medically examined and certified that he has been granted a certificate of illness 
or a fresh certificate or a fresh certificate of illness, as the case may be. 

 
61. DETERMINATION OF CONTRACT 
 
61.1.1 Right of RailTel to determine the contract: The RailTel shall be entitled to 

determine and terminate the contract at any time, should in the RailTel’s opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other 
cause whatever, in which case the value of approved materials at site and of work 
done to date by the Contractor will be paid for in full at the rate specified in the 
contract.  Notice in writing from the RailTel of such determination and the reasons 
therefore shall be conclusive evidence thereof. 

 
61.2 Payment on determination of contract:  Should the contract be determined under sub-clause 

(1) of this clause and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the RailTel shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the satisfactions of the 
Engineer.  The RailTel’s decision on the necessity and propriety of such expenditure shall be 
final and conclusive. 

 
61.3 The contractor shall have no claim to any payment of compensation or otherwise, howsoever 

on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he did not derive in consequence of determination of contract. 

 
62. TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:                                  
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62.1 If the Contractor should: 
 
(i) Become bankrupt or insolvent, or 

 
(ii)       Make an arrangement with or assignment in favour of his creditors, or  
 
(iii)      Being a Company or Corporation, go into liquidation (other than voluntary) 

    liquidation for the purpose of amalgamation or reconstruction, or  
 
(iv)      Have an execution levied on his goods or property on the works, or assign the 
          contract or any part thereof otherwise than as provided in clause-21 of SCC, or 
 
(v)      Abandon the contract, or 
 
 (vi)   Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or                                    
 
 (vii)    Contravene any provision of the contract, or 
 
 (viii)  Fail to adhere to the agreed programme of work by a margin of 10% of the   Stipulated period, 

or 
 
 (ix)   Fail to remove materials from the site or to pull down and replace the work after receiving from 

the Engineer’s notice to the effect that the said materials or works have been  condemned or 
rejected, or 

 
 (x)     Fail to take steps to employ competent or additional staff and labour as required under clause 7 

of SCC (Chapter 4 Section-I)  or 
 
 (xi)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the 

works or any part thereof as required under clause 28, or 
 
 (xii)   Promise offer or give any bribe, commission, and gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of RailTel or any person on his or on 
their behalf in relation to the execution of this or any other contract with the RailTel, 

 
 (xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the 

contractor, being a partnership firm admit as one of its partners or employ under it or being an 
incorporated company elect or nominate or allow to act as one of its directors or employ 
under it in any capacity whatsoever any retired engineer of the gazetted rank or any other 
retired gazetted officer working before his retirement, whether in the executive or 
administrative capacity, or whether holding any pensionable post or not, in the Engineering 
Department of the Railways for the time being owned and administered by the President of 
India before the expiry of two years from the date of retirement from the said service of such 
Engineer or Officer unless such Engineer or Officer has obtained permission from the 
President of India or any officer duly authorized by him in this behalf to become a partner or a 
director or to take employment under the contract as the case may be, or 
 
B)  Fail to give at time of submitting the said tender:- 
 
a) The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired officer 
was under the employment of the contractor at the time of submitting the said tender, or 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 64 of 176 
  

 
a) the correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 
 
b) being a partnership firm the correct information as to, whether any of its partners was such 

a retired engineer or retired officer, or 
 

c)  being an incorporated company, the correct information as to, whether any of its directors 
was such a retired engineer or retired officer, or 

 
d) being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the contractor be a partnership firm or an incorporated 
company to be a partner of director of such firm or company as the case may be or to seek 
employment under the contractor. 

 
Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the 
Contractor with a notice in writing to that effect and if the  Contractor does not, within 7 days 
after the delivery to him of such notice, proceed to make good his default in so far as the same 
is capable of being made good and carry on the work or comply with such directions as 
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after giving 48 
hours notice in writing under the hand of the Engineer to rescind the contract as a whole or in 
part or parts ( as may be specified in such notice) and adopt either or both the following 
courses: A final termination notice will be issued by RailTel after expiry of 48 hrs notice.  

 
 
62.2     RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO  

DEFAULT OF CONTRACTOR: 
In the event of any or several of the courses, referred in clause 62.1 above, being adopted: 

 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 
any advances on account of or with a view to the execution of the works or the performance 
of the contract and Contractor shall not be entitled to recover or be paid any sum for any 
works thereto not actually performed under the contract, unless or until the Engineer shall 
have certified the performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified. 

 
(b) The Engineer or Engineer’s Representative shall be entitled to take possession of any 

materials, tools, implements, machinery or buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain the employ the same in 
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

 
(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix and 

determine expert or by or after reference to the parties or after such investigation or enquiries 
as he may consider fit to make or institute and shall certify what amount (if any ) has at the 
time of termination of the  
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contract been reasonably earned by or would reasonably accrue to the Contractor in respect of 
the work then actually done by him under the contract what was the value of any unused or 
partially used materials, any constructional plants and any temporary works upon the site.  
The legitimate amount due to the contractor after making necessary deductions and certified 
by the Engineer should be released expeditiously.  

 
63. Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of 
the work or after its completion and whether before or after the determination of the contract 
shall be referred by the contractor to the RailTel and the RailTel shall within 120 days receipt 
of the Contractor’s representation make and notify decisions on all matters referred to by the 
contractor in writing provided that matters for which provision has been made in clause 8, 18, 
22.5, 29, 43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or 
in any clause of the Special Conditions of the Contract shall be deemed as ‘excepted matters’ 
and decisions of the RailTel’s authority, thereon shall be final and binding on the contractor 
provided further that ‘excepted matters’ shall stand specifically excluded from the purview of 
the arbitration clause and not be referred to arbitration. 

 
64. SETTLEMENT OF DISPUTE AND ARBITRATION 
64.1      With Private Parties 
 
64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the 
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof 
shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration and 
Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding on the 
parties.  The venue of such arbitration or proceedings thereof shall be New Delhi. 

 
64.1.2    All arbitration proceedings shall be conducted in English. Resources against any Arbitral 
award so rendered may be entered into court having jurisdiction or application may be made to such 
court for the order of enforcement as the case may be. 

 
64.1.3   The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10 
lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the 
value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the 
adjudication of arbitral council.  Managing Director/ RailTel shall furnish a panel of three names to 
the contractor, out of which contractor will recommend one name to be his nominee and then 
Managing Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these 
two arbitrators with mutual consent appoint a third arbitrator who shall act as deciding arbitrator. The 
award of the Sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on 
both the parties, i.e. Contractor and RailTel. 
 
64.1.4   Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as 
provided herein, the parties shall nevertheless pending the resolution of the controversy or 
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably 
able to do so.  
 
64.2      With CPSE/ Govt. Department/ Govt. Organisation  
 
64.2.1 In the event of any dispute or difference relating to the interpretation and application of the 

provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by 
the Secretary to the Government of India in-charge of the Department of Public Enterprises. 
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The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this 
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any party aggrieved by such award may make a further reference for setting aside or 
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &  
Justice,Government of India. Upon such reference the dispute shall be decided by the Law 
Secretary or the Special Secretary/Additional Secretary when so authorized by the Law 
Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the 
dispute will share equally the cost of arbitration as intimated by the Arbitrator. 

******************* 
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SECTION – I 

CHAPTER- 6 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 

 
I N D E X 

 
Clause       Content     
1.  Tender Document 
2.  Agreement  
3.  Contract performance Guarantee  
4.  Contractor's Office & Stores depot 
5.  Use of Railway Land  
6.  Program of work.  
7.  Competent Supervisors 
8.  Not used 
9.  Not used 
10.  Test  & Measuring Instruments, Special tools & Installation Material 
11.  Stores to be supplied by contractor 
12.  Supply of Technical Literatures, Documentation Drawings & Completion Plan 

etc. 
13.  Spares  
14.  Long term availability of spares & System support 
15.  Quality assurance 
16.  Not used  
17.  Inspection of materials 
18.  Inspection of works  
19.  Quantum of work and variation in Quantities 
20.  Not used 
21.  Subletting and assignment 
22.  Execution of works 
23  Not used  
24.  Maintenance of works 
25.  Clearance of site 
26.  Provisional Acceptance 
27.  Placing in Service & Maintenance Supervision 
28.  Final Acceptance 
29.  Warranty 
30.  Training 
31.  Infringement of Patents 
32.  License as per Govt. of India Contract Labour Act 
33.  Defaults and Delays 
34.  Loss Sustained Due to Default and Delay 
35.  Penalty for Delay in Completion 
36.  Extension of time   
37.  Contractors liabilities for Costs and Damages 
38.  Unit prices 
39.  Measurement of works 
40.  Terms of Payments 
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41.  Final Payments 
42.  Final Settlement 
43.  Certificate for MODVAT BENEFITS on bills 
44.  Deductions from On Account Payment Bills 
45.  Taxes 
46.  Mobilization Advance 
47.       Insurance 
48.      Rights of RailTel 
49.      Responsibility of contractor in respect of local taxing etc. 
50.      Responsibility of contractor in respect of safety of man, Eqpt. etc. 
51.      Consequences of cancelation 
52.      Strike & Lock-outs 
53.     Guarantee 
54.     Rates of extra item 
55.     Labour Welfare 
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SECTION – I 
 

Chapter- 6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1. TENDER DOCUMENTS 
 
1.1 The goods and services required, bidding procedure and contract terms are prescribed in the 

tender documents. The set of tender documents issued for the purpose of bidding includes any 
addendum and corrigendum thereto.  

 
1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer 

the various works coming under the purview of the contract shall be governed by  tender  
documents  mentioned above.  

 
1.3 Any special conditions stated by the Tenderer in the covering letter submitted alongwith the 

tender shall be deemed to be a part of the Contract to such extent only as have been explicitly 
accepted by the RailTel. 

 
2. AGREEMENT 
 

The successful Tenderer shall within 15 days after award of contract be bound to execute an 
agreement based on accepted rates and conditions, in such form as the RailTel may prescribe, 
and lodge the same with the RailTel together with the conditions of contract, specifications 
and Schedule of prices referred to therein duly completed.  (Form No.3 of Section-I, Chapter-
6). 

 
3. CONTRACT PERFORMANCE GUARANTEE  
 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer 

should give a Performance Guarantee in the form of irrevocable bank guarantee from 
State Bank of India/any Nationalized Bank or from any Scheduled Bank in the Form-4, 
amounting to 3% of the contract value.   

 NOTE: However, if the PG amount is less than Rs. 5 lakhs, them the same has to be 
submitted in the form of DD/Banker’s Cheque only. 

 The successful bidder shall have to submit a Performance Guarantee (PG) within 15 (fifteen) 
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission 
of PG beyond 15 (fifteen) days and upto 30 days from the date of issue of LOA may be given 
by the Authority who is competent to sign the contract agreement. However, a penal interest 
of 15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e., from 31st day 
after the date of issue of LOA. In case the contractor fails to submit the requisite PG even 
after 60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting 
EMD and other dues, if any payable against that contract. The failed contractor shall be 
debarred from participating in re-tender for that work. 

 
3.2 The Performance Guarantee should be furnished by the successful contractor after letter of 

acceptance has been issued, but before singing of the agreement. The agreement should 
normally be signed within 30 days after issue of LOA and Performance Guarantee should also 
be submitted within this time limit. The instruments for Performance Guarantee should be 
valid for four months beyond the warranty period (Clause 29) of SCC. 
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A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s 
Bank through SFMS and only after this the BG will become acceptable to RailTel. It is 
therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address 
and advise these particulars to the BG issuing bank and request them to send advice of BG 
through SFMS to the RailTel’s Bank. 

 
3.3 Performance Guarantee shall be released after satisfactory completion of the work, 

maintenance period and on expiry of the warranty period and issue of the certificate of final 
acceptance of the entire system.  The procedure for releasing should be same as for Security 
Deposit. 

 
3.4 Wherever the contracts are rescinded, the security deposit should be forfeited and the 

Performance Guarantee shall be encashed and the balance work should be got done 
separately. 

 
3.5 The balance work shall be got done independently without risk and cost of the original 

contractor. 
 
3.6 The original contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then 
every member/partner of such a firm would be debarred from participating in the tender for 
the balance work either in his/her individual capacity or as a partner of any other 
JV/partnership firm.  

 
4. CONTRACTOR'S OFFICE & STORES DEPOT 
 

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender 
establish an office and store depot at a convenient place for receiving   and storing equipments 
and materials and progressing field work expeditiously in consultation and with the approval 
of the purchaser's Engineer. He shall intimate the purchaser’s Engineer address thereof to 
which all correspondence should be sent. Any communication sent to the contractor by post at 
his said address shall be deemed to have reached the contractor duly and in time. Important 
documents shall be sent by Registered post.   

 
5. USE OF RAILWAY LAND - Deleted 
 
6. PROGRAMME OF WORK 
 
6.1 The Contractor shall have necessary resources  to  execute  the  work  so that  the  entire  

work is completed  within    a period as  mentioned  in the  preamble  from  the  date  of  issue  
of  Letter  of  Acceptance  of  the  tender. He shall also have necessary resources to take up 
the work simultaneously at more than one  independent places in order to expedite the 
completion of work. 

 
6.2 The Contractor who has been awarded the work shall as soon as possible but not later than 7 

days from the date of receipt of the acceptance letter in respect of contracts with initial 
completion period of one year or less or not later than 15 days for other contracts have to 
submit the detailed programme of work indicating the time schedule of various items of 
works in the form of Bar Chart/PERT/CPM.  He shall also submit the details of organization 
(in terms of labour and supervisors) plant and machinery that he intends to utilize (from time 
to time) for execution of the work within stipulated date of completion.  The programme of 
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work amended as necessary by discussions with the Engineer, shall be treated as the agreed 
programme of the work for the purpose of this contract and the contractor shall and endeavor 
to fulfill this programme of work.  The progress of work will be watched accordingly in the 
liquidated damages will be with reference to the overall completion date.  Nothing stated 
herein shall preclude the contractor in achieving earlier completion of item or whole of the 
works than indicated in the programme 

 
6.3 The   Contractor   shall be   held   responsible   for the execution of the work according to the 

Programme given above in full compliance of the various  clauses   of   the   Technical  
specifications, instructions/   drawings   etc.  Failure to comply with any of these will be dealt 
with as per provision laid   down in Conditions  of Tendering. 

 
6.4 Approach roads, where ever available can be used  for carting  materials. While RailTel may 

facilitate the contractor for getting approval from the Railways, if required, for carting the 
material to the site, the responsibility for ensuring that the material reaches the site in time, 
lies entirely with the contractor. The contractor has to bear the necessary expenses for carting 
the material to the site and he shall also arrange for the necessary Road permits in case of 
carriage of material by Road. 

 
6.5 The contractor will programme his work in such a manner so as not to interfere in the 

working and movement of trains.  
 

7. COMPETENT SUPERVISORS 
7.1 The   Contractor   shall place and keep prescribed number of   competent representatives / 

Supervisors / Engineers    as    his representative on the works  who  will be authorized  to    
receive  and  acknowledge  materials issued by the RailTel and  take  all  orders issued by  the  
RailTel.  The said representatives shall be present at site  during  working hours  and  any 
written orders or instructions  which  the  purchaser's Engineer may give to the said  
representatives   of the contractor shall be deemed to have been duly  given or communicated 
to the contractor. 

8 & 9   Not used 
 
10. TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC. 
 

Special tools & instruments required for installation and  commissioning of the work as 
detailed  in preamble shall be arranged by contractor at his own cost.  
All tests and measuring instruments and other arrangements  required  for  carrying out all the 
acceptance  tests  etc as detailed in preamble shall be provided by the contractor at his own 
cost.  

 
11. STORES TO BE  SUPPLIED BY  CONTRACTOR 
 

All materials required for the execution of the  contract shall  be  arranged and  supplied  by  
the  Contractor    so as to realize the end objective. The supply  of  equipments  and materials 
shall also  include  required   installation and other materials and documents etc  which  may  
not  be specifically mentioned herein but  which  are  necessary for completing the work in all  
respects.  
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12.  SUPPLY OF   TECHNICAL LITERATURES,   DOCUMENTATION,  DRAWINGS, 
INSTRUCTION BOOK & COMPLETION PLANS ETC. 
 
12.1 The supply of equipment and materials shall include supply of one set of printed documents 

from original equipment manufacturers with each equipment as given in technical 
supplement. 

 
12.2 Except where printed documents are supplied with each equipment by original equipment 

manufacturer, all other documentation and information as mentioned in the technical 
specifications shall be prepared using CAD or any other software package duly approved by 
Engineer. In addition to what is specified in the technical specifications, two complete hard 
sets of documents shall also be supplied for ready use duly bounded in good plastic folders.  

 
13 & 14 DELETED 
 
15. QUALITY ASSURANCE 
 
15.1 In the event of RailTel waving off the inspection, the quality assurance department of the 

manufacturer shall carry out all the tests as per the specification and issue a certificate 
indicating clearly the test results and the adherence to the technical specifications. This is 
without prejudice to the purchaser’s right to accept or reject the supplies if not found in 
conformity to its requirement. 

 
16. Not used 
 
17. INSPECTION OF MATERIALS  
 
17.1 Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their 

authorized representative. The materials to be supplied by the tenderer as per RDSO 
specifications/Drawings shall be procured from RDSO approved firms only and shall be 
suppliedinspected by RDSO. RDSO specification mentioned shall be with the latest 
alteration/amendment, if any. 

 
17.2 All equipments materials fittings and components will be subject to   inspection by the 

purchaser or his representative at the manufacturer's factory/tenderer works before dispatch 
and no materials shall be dispatched until these are inspected and/or approved. The materials 
may also be inspected by the   purchaser or his representative again at the contractor's depot.  

 
17.3 All materials shall be procured from the manufacturers of repute/their authorized dealers. 

Such materials are to be accepted by the Engineer. The Contractor may be required to produce 
test certificate from the manufacturer wherever called for by the Engineer. 

 
17.4 The cost of equipment and materials, all tests and/or   analysis performed for inspection shall 

be borne by  the Contractor. 
 
17.5 The inspection charges, if any, payable to the purchaser’s representative for carrying out the 

inspection shall be borne by the purchaser. 
 
18. INSPECTION OF WORKS 
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The Engineer or his representative may inspect and test the various portions of the work at  all  
stages and shall  have full power to reject all  or any portion of  the work   that he  may  
consider  to  be  defective  or  inferior in quality of  materials,  workmanship or design in 
comparison to what is called  for in the specification.  In the event  of rejection of any  work  
already  executed  and not  in accordance  with specification as in this  tender  and/or   as 
determined by the Engineer or which  the Contractor has been apprised, the Contractor shall 
carry out  alterations/ replacements to such  works  to  the  satisfaction of the Engineer for 
which  no   additional expenses will be borne by the RailTel.  
 

19. QUANTUM OF WORK AND VARIATION IN QUANTITY OF ITEMS: 
 
19.1 Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 
contracted, except in case of foundation work. 

19.2 The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 
quantity of individual item of works. 

19.3 In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates: 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender.    

 
(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original agreement value. 
  

i. Quantities operated upto and including 100% of the agreement quantity of the 
concerned minor value item, shall be paid at the  

ii. rate awarded for that item in that particular tender; 
iii. Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in 
that particular tender; 

iv. Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid at 
96% of the rate awarded for that item in that particular tender. 

 
20. Not used    
 
21. SUBLETTING AND ASSIGNMENT 
 
21.1 The contractor may enter into contract with suppliers for supply of  materials under this contract. 
 
21.2 The contractor may subcontract the execution of part(s) of the project with  the prior approval of  

RailTel under following conditions- 
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The permitted subletting of work by the contractor shall not establish any contractual 
relationship between the sub-contractor and the RailTel and shall not relieve the contractor of 
any responsibility under the contract.        
 
The   contractor shall arrange  for effective supervision of sub  contractor's  work and remain 
solely  responsible for  materials  supplied  and for works carried out on his behalf by the sub 
contractor.   

 
21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely 

responsible for materials supplied and for works carried out on his behalf by the sub contractor. 
 

22. EXECUTION OF WORK 
 
All the works shall be executed in strict conformity to the  provisions   of  the  contract 
document and with such explanatory detailed drawings,  specifications  and  instructions  as 
may be approved from time to time based  on detailed design and engineering carried  out  by  
contractor  in line  with requirements  as  per  contract  document.   The  contractor  shall  be  
responsible   for   ensuring  that the work throughout are executed    in the  most  substantial, 
proper and workmanlike manner with  the quality  of material and workmanship in strict  
accordance   with  the  specifications  and  as  per  sound  industrial   practices and to the 
entire satisfaction of the RailTel. 

 
23. Not used 
   
 
24. MAINTENANCE OF WORKS 
 

The contractor shall at all times during the progress and continuance  of  the  works and also  
for  the  period  of  maintenance  specified  in the tender form and  after  the  date  of passing 
of the certificate of completion by  the RailTel's   representative  or  any  other  earlier   date  
subsequent  to  the completion of the works  that  may  be  fixed  by RailTel's representative 
be responsible for  and  effectively  maintain and uphold  in good, substantial,     sound  and  
perfect condition all and every  part  of  the works  and shall make good from time to  time 
and  at  all  times, as  often as  the  RailTel's  representative  shall require,  any damage or 
defect that may, during  the  above   period,  arise  in or  be discovered  or  be  in any  way  
connected  with  the works provided that such  damage  or  defect  is not directly caused by 
errors in the  contract  documents,  act  of providence or  insurrection or  civil  riot and the 
contractor shall be liable for and shall pay   and  make  good to the RailTel or other  persons  
legally   entitled  thereto  whenever  required  by  the RailTel's  representative  so to do, all  
losses, damages,  costs  and  expenses  they  or any of them may incur or be put  or  be liable  
to, by reason or inconsequence of the  operations  of the contractor or his failure in any 
respect.  
For this purpose the tenderer will submit their strategy for providing maintenance support 
including the staff who will be available along with the set of spares for attending to various 
faults/problems during maintenance period. 

 
25. CLEARANCE OF SITE 
 

At the end of the work  at  each  location the Contractor shall  as a part of  is  Contractual 
obligation leave  the area completely neat and clean. 
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26. PROVISIONAL ACCEPTANCE 
 
26.1 Immediately after the completion of the work  at each Block section or after completion of 

work in Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor 
shall certify and  in writing that the installation is (i) complete (ii)  ready for  satisfactory  
commercial service and (iii)  ready  to be handed  over.   

 
26.2 The test   or tests specified in Technical Specifications will be conducted jointly by  purchaser  

and  contractor as soon as possible after receipt of advice  of completion of  one section by  
purchaser  from  the contractor.  The test schedule shall be finalized by mutual discussion 
between the contractor and RailTel. Any component, modules, sub assemblies or equipment 
failing during the commissioning test shall be replaced/repaired   free of cost by tenderer. 

 
26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate  for  successful  

commissioning  of  a complete section covering all materials and services  included  in the 
Schedule of Requirements and the performance has been found to meet the specifications. 
RailTel’s decision in this respect shall be final.  The Provisional Acceptance Certificate shall 
be signed by both the parties.  The period of maintenance of works shall commence from the 
date of issue of Provisional Acceptance Certificate of the respective section/block section and 
accepted by RailTel. 

 
27. PLACING IN SERVICE & MAINTENANCE SUPERVISION 
 
27.1 After the work has been completed & placed in service and Provisional Acceptance 

Certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 
maintenance supervision of the work for a period of twelve months from the date of issue of 
PAC of the each section/block section as mentioned in Clause 26.3 above. 

 
For this purpose the tenderer shall prepare a maintenance plan and make available the services 
of qualified maintenance engineers stationed at the locations along with the set of spares 
approved by Purchaser’s Engineer, to guide and only supervise the work of RailTel or 
Railway maintenance staff. The maintenance engineer of the contractor will visit the total 
installation at least once in a month.  The headquarter location of their engineer where spares 
also will be kept on the ready shall be indicated in the maintenance plan. 

 
27.2 During this period of maintenance supervision if any lacuna is noticed in the functioning, as a 

result of deficiency in the design or installation, the contractor will rectify the same free of 
cost. During such rectification if any faulty equipment/modules need replacement or repair, 
they shall be provided by the contractor from the set of equipment or modules that the 
contractor should bring to the site of installation in addition to all the materials to be supplied 
against this contract. Use of spare modules covered under the Schedule of material of this 
tender shall not be permitted to be used during installation, commissioning and period of 
maintenance. 

 
27.3 During the maintenance supervision period contractor should stabilize the working of 

the system.  Purchaser has the right to extend the period of supervision of the maintenance 
free of cost till the system stabilizes and works satisfactorily for a reasonable period of time.  
If during the time any equipment etc is to be added or deficiencies are to be rectified to make 
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the system work trouble free, the same also will have to be done by the contractor free of cost 
as to make good all the deficiencies. 

 
 
 
28. FINAL ACCEPTANCE 
 
28.1 The final acceptance of the works completed shall take effect from the date of expiry of the  

period of maintenance supervision as defined in Clause 27 above  provided in any case  that  
the  contractor  has complied fully with his obligations  in respect of each item under the  
contract.   

 
28.2 Notwithstanding the issue of Final Acceptance Certificate the  contractor and the purchaser 

(subject to Sub  Clause  as  above) shall remain liable for  fulfillment  of  any   obligation 
incurred under the provision of  the  contract  prior  to the issue of Final Acceptance 
Certificate  which  remains unperformed at the time such certificate is issued  and  for  
determining  the  nature  and  extent  of   such   obligation the contract shall be deemed to 
remain in force   between the parties hereto. 

 
29. WARRANTY 
 
29.1 All materials supplied/work done by the Contractor shall be guaranteed against the defects for 

a period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. 
The contractor shall provide comprehensive warranty maintenance for   all   the items 
executed by him against this tender. 

 
29.2 During the period of warranty, the contractor shall remain responsible to arrange replacement 

and for setting right at his own cost  any equipment installed by him which is  of  defective 
manufacture  or  design or becomes unworkable due  to  any  cause whatsoever.  The decision 
of the RailTel's representative in this regard to direct the contractor to attend to any damage or 
defect in work shall be final and binding on the Contractor. 

 
29.3 During  the  period of warranty, the  contractor  shall  be responsible  to  the  extent expressed 

in  this  clause  for  any defects that may develop under the conditions provided for by the 
contract  and  under proper use, arising from  faulty  materials, design  or workmanship in the 
plant, or from faulty execution  of the  plant by the contractor but not otherwise and  shall  
remedy such  defects  at his own cost when called upon to do so  by  the Purchaser who shall 
state in writing in what respect the  portion is faulty.  

 
29.4 If it becomes necessary for the contractor to replace or renew any defective portions of the 

system under this clause the provisions of this clause shall apply to the portions of the plant to 
be replaced or renewed until the expiration of three months from the date of such replacement 
or renewal or until the end of the warranty period whichever may be later.  If any defect is not 
remedied within reasonable time, the purchaser may proceed to do  the work at contractor's 
risk and expense,  but  without prejudice  to  any  other rights which  the  purchaser  may  
have against the contractor in respect of such defects.  The tenderer has to recoup the faulty 
unit/equipment from the set of his own spares kept by him within a period of 24 hours.  The 
locations where such spares are to be handed over to the Tenderer shall be indicated in the bid 
by the tenderer. 

 
29.5 Deleted 
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29.6 Until the Final Acceptance Certificate shall have  been  issued,  the contractor  shall  have the 
right of entry, at his own  risk  and expense, by himself or his duly authorized representatives, 
whose names  shall have previously been communicated in writing to  the purchaser  at  all 
reasonable working hours  upon  all  necessary parts of the works for the purpose of 
inspecting the working  and the records of the system and taking notes therefrom and,  if  he 
desires at his own risk and expense, making any tests subject  to the  approval  of the 
purchaser which shall not  be  unreasonably withheld. 

 
29.7 In subject of this warranty, the contractor shall make his Performance Guarantee as required 

under Clause 3 of Special Conditions of Contract, valid to cover the period of warranty as per 
Clause 29.4   

 
29.8 Tenderer shall quote the repair charges as percentage of the costs of each module/ 

card/assembly/ subassembly, which will remain valid for 2 years after the free warranty 
maintenance. RailTel may exercise the options of getting the defective modules/ cards 
repaired from the contractor for 2 years after the free warranty maintenance period is over, at 
the costs quoted by the tenderer. 

 
30.  TRAINING (NOT APPLICABLE FOR THIS TENDER) 
 
30.1 The  tenderer shall undertake to train RailTel  engineers and  other Railway  staff nominated 

by the RailTel  in different  aspects of  equipment   designs,   functioning, field installation, 
testing, commissioning, operation,   maintenance and repair,  covering  both  hardware   and  
software.  The training should be comprehensive   for  transfer  of  complete  know-how  so  
as to impart full knowledge and competence to independently and  successfully execute the 
installation, operation, user related software changes, maintenance  and  repair  of  all 
equipment. The  training  courses  should,  apart  from  formal class room training, include  
hands  on  practical experience at the manufacturer’s premises or other locations and visits to 
working installation. 

 
30.2 In the event of any equipment/sub-system being manufactured in India in technical 

collaboration with foreign firm by  the tenderer or any of its sub-contractor, the training as per 
schedule shall  be provided at  the collaborator's premises/training centre in India at the 
Purchaser’s discretion. Tenderer may quote separately against this schedule for the two 
options separately if required. 

 
30.3 The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 
project.  

 
30.4 The requirement of training in man-weeks has   been  indicated  in the schedule of 

requirements.  The tenderer shall quote for the man week rates duly taking in to account Para 
30.2 above. Details of training proposal shall be submitted by the tenderer. 

 
30.5 Set of Documents related to training to each of the trainees shall be provided. 
 
30.6 All expenses for travel to and from the place of training, boarding and  lodging  of the trainees 

shall  be  borne  by  the RailTel.  
 
31. INFRINGEMENT OF PATENTS: 
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(a) The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, processes or 
patterns in fulfilling  his  contract without prior consent in writing  of  the  owner  of such 
patents, drawings, patterns  or  trade   marks  except where these are specified by the  
Purchaser  himself.   Royalties where payable for the use of such patented processes, 
registered drawings or patterns  shall  be borne exclusively by the Contractor.   The 
Contractor shall advise the Purchaser of any proprietary rights that may exist on such 
processes, drawings or patterns which he may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of  the  drawings  or  patterns  registered by  

him  or  of  those   patents,  drawings  or  patterns  for  which  he  holds  a  license,  the 
signing of the contract automatically  gives  the  Purchaser  the   right  to  repair  by  himself   
the  purchased articles covered by  the patent or by any person or  body chosen by him and to 
obtain from any  sources  he desires  the component parts required by him for carrying  out   
the  repair  work.  In the event of  infringement  of  any    patent  rights  due to above action of 
the  Purchaser  he  shall be entitled to claim damages from the Contractor  on the grounds of 
any loss of any nature which he may  suffer  e.g. in the case of attachment because of 
counterfeiting.   

 
32. LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR  ACT 
 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  
India  Contract  Labour (Regulation  and  Abolition)  Act  (1978)   with   latest  amendments, 
if any. They shall not be allowed to undertake   or  execute  any  work through  contract  
Labour    except  under  and in  accordance  with a license  issued   under  the  said  Act  in  
that   behalf   by   the   authorized licensing  Officer. 
 

 
33.  DEFAULTS AND DELAYS 
 

The Contractor shall execute the work with due diligence and expedition, keeping to the 
approved time schedule.   Should he refuse or neglect  to comply with any reasonable  orders 
given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the work or 
contravene  the  provision of  the   Contract or the  progress of work lags  persistently behind  
the time schedule due to his neglect,  the Purchaser  shall   be at  liberty to  give seven days   
notice in writing to the Contractor requiring  him to make  good  the  neglect   or   
contravention complained  of and  should  the   Contractor   fail  to   comply    with   the  
requisitions made in the  notice within seven days from  the receipt  thereof, it shall be lawful 
for the purchaser  to take the work wholly or in part out of the Contractor's hands without  any  
further reference and get the work  or   any part thereof, as the case may be, completed by   
other  agencies at  the   expense  of  the   Contractor   without   prejudice to any other right or 
remedy  of  the Purchaser.  The contract shall be treated as terminated on the date a notice is 
issued by the purchaser to take the work wholly or in part out of the Contractor’s hands. The 
purchaser shall be at liberty to encash the performance guarantee and forfeit the security 
deposit after the contract is terminated to reimburse the loss to purchaser. 

 
34.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
 

In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of the 
work   or  any  part  thereof  by  agencies  other than the contractor, in terms of clause 33 the  
contractor  shall be liable to reimburse  the loss to  purchaser  without  prejudice   to the  other   
rights and remedies of the purchaser and the reimbursement   in full or in part, as  the case  
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may be, shall be met at  the option of the purchaser from out of all or any  of the following 
sources viz : 

 
(a) i)   Any amount due and payable to the  contractor by  the  purchaser  on  any    account 

whatsoever; 
 

ii) The Contractor’s   security   deposit in the hands of the purchaser as far as   available,  and; 
 
 iii) Any other assets whatsoever of  the contractor; 
 
(b) In the  event of re-imbursement from out of  sources  (i)  and/or (ii) above mentioned,  the 

purchaser shall have the right of appropriation suo moto. 
 
35.  PENALTY FOR DELAY IN COMPLETION 
 
35.1 If  the contractor fails to execute and  complete the work within the  time  specified  in the 

Agreement  or  within   the  period  of  extension granted  under  clause 36, for any reason 
whatsoever other than the non availability of the terminated OFC, 220V power supply  and 
the Equipment Room,  the contractor shall accept reduction in the  total amount payable to  
him by  the purchaser at the rate of  0.5% per week or part thereof ( rounded off to the nearest 
whole number ) of the total value of the  contract  for the delay occasioned  beyond the 
appointed time by  which  the  work  should have been completed under the contract.  

 
35.2 The total value of penalty on account of above shall be limited to maximum of 10% (Ten 

percent) of the total contract value. 
 
35.3 Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's 

liability arising from delay only. This penalty for delay in completion will be applicable 
separately for each stage of completion of work when two or more stage of completion are 
specified in the  contract.  The purchaser’s engineer shall at his sole discretion specify a time 
limit within which the unfinished portion of  the  work  shall  be  completed  after  serving on 
the contractor  a  notice  of  Purchaser's intention to recover the said penalty in Form  11.  In 
the event of failure of the   contractor, the   purchaser shall be at liberty to take action in 
accordance   with provisions in Clause 33 and 34. 

 
NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit 

prices included in schedule of requirements. 
 
36. ADHERENCE OF TIME SCHEDULE 
 
36.1 Timely completion of the work is the essence of the contract. Delay in execution will attract 

penalty. 
 
36.2 If  any delay as  aforesaid in clause 35 shall have  arisen from  any   cause  which  the 

Purchaser  may  agree   as being a  reasonable ground for extension of  time    the   
purchaser’s engineer or his representative may   allow   such   additional  time as he  may in 
his absolute discretion consider to be reasonably  justified  by  the   circumstances   of  the   
case. Such  extensions  shall  be granted , on request from contractor,  with or without   
liquidated  damages  in the Form No.11 (Section-I, Chapter-6).  

 
37. CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES  
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Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I). 
 
38. UNIT PRICES 
 
38.1 The prices quoted by the  Tenderer shall include the prices of materials  including all 

incidental charges for transport, loading/ unloading and handling of materials, commission for 
arranging dispatch by rail direct from manufacturer's  factory and completing all necessary 
formalities in  this respect, such  as  submission of   forwarding notes, arranging  placement of 
Wagon, collection of banker's charges for Bank guarantee, Indemnity  Bonds inclusive of cost 
of Stamp etc. as also siding  or shunting  charges,  if  any, levied by the Railway. 

38.2 The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.) 
applicable on this Works Contract. Therefore, they should quote their prices taking into 
account all types of taxes including GST on works contract as leviable. Ambiguous charges 
without firm and specific figures quoted as “extra” will make the bid liable to be summarily 
rejected.  

 
38.3 The prices quoted by the tenderer shall include cost of commissioning and testing and all 

costs of Administration of   Contract, Insurance Premium, Banker’s charges   for guarantees, 
cost of storage, loading-unloading   and handling of materials and for any road transport 
which the contractor may use for carriage of materials to his depot and the site of work. The 
prices shall include the cost of   works  and  adjustments  necessary  to  be  done  by   the  
contractor  during  or  after tests  carried  out  by  the  purchaser. 

 
38.4 The price to be quoted by the tenderers should take into account the credit availed on inputs 

under the CENVAT scheme.  The  tenderers  should give a declaration that any set off in 
respect  of duties on inputs as admissible under law is being totally and  unconditionally  
passed on to the  purchaser  in the price quoted by him  (see clause 43). 

 
38.5 While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any 

statutory authority, the   purchaser shall make any deduction toward GST on works contract if 
statutorily required to do so. The deducted sales tax  on works  contract shall be remitted to 
the  concerned  GST  authority  and  the  purchaser shall  in no  way  be  responsible   for  any  
disputes  between the  GST  authorities and the contractor in this regard. 

 
38.6 All  taxes,  duties  and levies (Including GST etc.) arising out of the    transaction between the 

contractor  and  his sub contractor/supplier for this  work will be included  in the  rates quoted 
by the contractor  in the  relevant   Schedule. 

 
38.7    No import license shall be arranged by the RailTel for this work. 

 
38.8.1 The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all 

taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc.  The 
offer should be inclusive of packing, forwarding, freight up to destination, insurance charges. 

 
38.8.2 Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract.  GST will not be reimbursed in the 
absence of valid tax invoice. 

 
38.8.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such 

taxable supplies in the relevant returns to be filed under GST Act. 
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38.8.4 If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 
expense, interest, penalty as applicable under the GST Act. 

 
38.8.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, leading 

to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable 
interest under the GST Act to the Credit of purchaser.  The same provisions shall be 
applicable in case of debit/credit notes. 
 

38.8.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type 
of applicable taxes such as SGST/CGST/IGST/UT GST alongwith respective HSN/SAC 
Code under GST Law (including tax under reverse charges payable by the recipient). 
 

38.8.7 Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at 
sources, the same will be deducted and remitted to the concerned authority. 
 

38.8.8 In regards to works contract, the tenderer should have registration no. for GST in respective 
state where work is to be executed and shall furnish GST registration certificate along with 
Tender. 
 

38.8.9 The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the 
last stipulated date for the receipt of tender including extensions if any and the bidder there 
upon necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the opinion of RailTel attributable 
to delay in execution of work within the control of bidder.  The bidder shall, within a period 
of 30 days of the imposition of any such tax or levy or cess, give a written notice thereof to 
RailTel that the same is given pursuant to this condition, together with all necessary 
information including details of input credit relating thereto.  In the event of non-
payment/default in payment of any of the above taxes, RailTel reserves the right to with-hold 
the dues/payments of bidder and make payment to state/Central Government authorities as 
may be applicable.  However, if the rates are reduced after the last stipulated date for receipt 
of tender, bidder has to pass on the benefits to RailTel. 

 
38.8.10 Incase of imported equipment: - Not applicable 

 
 
38.8.11 Evaluation Criteria: - Inter se position of the offers will be determined on total unit rate on 

CIP destination basis which will include basic rate, custom duty, CGST, SGST, IGST, GST, 
Freight, Insurance and any other charge or cost quoted by the tenderer, including GST 
payable. 

 
38.8.12 In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the RailTel shall deduct the applicable GST from his/their 
bills under reverse charge mechanism (RCM) and deposit the same to the concerned Tax 
Authority. 
 
On reverse charge by RailTel, wherever applicable. 

 
39. MEASUREMENT OF WORKS 
 
39.1 Payments for the works shall be made in accordance with approved designs & drawings and 

measured in relevant units except where provided or otherwise. The measurements will be 
made generally in accordance with standard engineering practices.   
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39.2 All measurement, method of measurement, meaning intent of specifications and interpretation 

of Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s 
Engineer shall be final and binding. 

 
39.3  All payments due to the Contracter shall be made by RTGS/NEFT only. 

 
39.4 Payments for the works shall be made in accordance with approved design & drawings and 

measured in relevant units except where provided or otherwise. The measurements will be 
made generally in accordance with standard engineering practices. The abstract of quantities 
arrived shall be entered in the measurement book and signed by the contractor and the 
authorised representative of RAILTEL. 

 
40. TERMS OF PAYMENT 
  
40.1 All   bills   shall   be   submitted   to   the Territory Manager, Northern Region under whose 

jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may 
be furnished so that any GST INPUT credit may be availed by RailTel. 

 
40.2  DELETED 
 
40.3 Subject   to   any   deductions   or  recovery  which  the   RailTel  may  be  entitled to  make  

under  contract,  the  Contractor  will be entitled to be paid from time to  time  by  way  of 'on 
account payment' for supply  of goods  and 'progress  payment' for  works as in the  opinion of  
the  Engineer  he  has  executed in terms  of  Contract. 

 
40.4 GST component charged in the invoice by successful tenderer shall be released only when 

such GST is reflected against GSTN of RailTel. 
 
40.5 ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL 
 
 “On account payment” for supply of equipments, materials indicated in the Schedule of 

Requirements subject to recoveries of liquidated damages, if any, shall be made as given 
below: 

 
Where goods to be supplied also need installation and commissioning by the supplier, 

the payment terms are: 

i. In case of supply only: 100% of the value of the part supply of the equipment on 

receipt by the consignee at site duly inspected and accompanied with following 

documents: 

(a) On   receipt    of   materials at site as certified by the purchaser’s 
representative. 
(b) Original Inspection certificate issued by Inspecting Officer. 
(c) Challan / Tax Invoice in duplicate. 
(d) A   certificate that the materials supplied are as per  the specifications 
mentioned in the  contract  and the amount claimed in the  invoice  is  correct as per 
terms of the contract. 
(e)         Original Certificate covering insurance of the items supplied. 
(f)        Jointly signed Installation and Commissioning Report between consignee and 
Supplier. 
 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 83 of 176 
  

ii. In case of supply and installation: 

a. 80% of the value of the part supply of equipment on receipt by the consignee at site 

duly inspected and accompanied with valid documents. 

b. Balance 20% of the value of the part supply on successful installation and 

commissioning at site. Bidder has to install and commission the equipment within 

30 days from the communication by RailTel EIC (Engineer In-Charge). In case 

installation and commissioning is delayed on account of RailTel then 20% payment 

can be released after submission of a Bank Guarantee of equal amount valid for a 

period of one year. 

 
40.6 PROGRESS PAYMENT FOR EXECUTION OF WORKS: 
 

'Progress payment' shall be made separately for each item/sub-item of work given in the 
Schedule of Requirements (SORs). 

 
40.6.1 90% (Ninety percent) of the progress payment for each item of Schedule of Requirements 

(SOR) items shall be paid for the quantities completed at various locations after joint 
measurement and testing to the satisfaction of Engineer / Supervisor  in-charge of the work 
and proper entry in the Measurement book jointly by contractor and Engineer/supervisor in-
charge of RailTel. 

 
40.6.2 5% (Five percent) value of the works/services completed shall be made on issue of 

Provisional Acceptance Certificate (PAC) by RailTel as per clause 12 above.    
 

40.6.3 Payment will be released only when OFC laid, terminated and end to end testing of fibre is 
completed and PAC is issued. 
 

41. FINAL PAYMENT 
 

Final payment of 5% (Five percent) of the contract value shall be made after satisfactory 
operation & maintenance of the work under the supervision of the contractor for a period of 
one year after commissioning and issue of Final Acceptance Certificate (FAC). 

 
41.1 On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works 

at all the locations covered in this contract and reconciliation of materials issued, the final bill 
for the balance payment for each item of work shall be submitted by the Contractor along 
with    a    clear   'No Claim Certificate'.  The Final Acceptance Certificate shall be issued by 
the Purchaser’s Engineer only when he has accepted the work wholly after    conducting the 
acceptance tests   as   per the details   given in the technical   specification and supplement. 

 
42 FINAL SETTLEMENT 
 

On expiry of the warranty period and issue of the certificate of final   acceptance   of   the    
entire   installations,  the security deposit ( Clause 3) will  be  refunded  or  Bank Guarantee 
released  to  the  Contractor  after adjustment of any dues payable by the contractor. 

 
43.  CERTIFICATES FOR MODVAT BENEFITS ON BILLS 
 
a) The Contractor should submit the following certificate along with the bills:-  
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(See clause 38.4) "We certify that no additional duty set offs on the Goods supplied by us 
have accrued under the GST input credit Scheme in force on the   date of supply after we 
submitted our quotations and submitted the present bill”. 

 
b) In the event  of GST input credit  being  extended  by  the  Government  of India to more 

items that  already  covered,  the firm should advise the purchaser about the  additional  
benefits accrued through a letter containing the following  certificate, or any variation thereof, 
as may be  considered  necessary by RailTel administration:- "We  hereby  declare  that  we  
can  avail  additional  duty set offs as per latest GST  scheme  in  force  now and we hereby 
give a reduction of  (----------)  per  unit and agree to revise the prices indicated in the order. 
The current GST of (----------) is payable on this reduced price. Therefore, we request you to 
amend the order accordingly." 

 
44. DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 
 
(i) All costs, damages  or  expenses,   which RailTel  may  have been paid or  incurred  which  

under  the  provisions of  contract are Contractor's obligations   will be   deducted  by   
RailTel   from   progress  payment   Bills/Invoice  of Contractor, as and when it is  understood  
that such an expense has been incurred or paid for. 

 
(ii) All   such   claims  of RailTel shall, however, be  duly  supported by appropriate and certified 

vouchers,  receipts  or explanations as are available to enable the  Contractor  to identify such 
claims. 

 
45 TAXES 
 
45.1 The  Contractor    and  all  personnel   employed  by  him  shall pay such taxes  like Income 

Tax as are payable  under  statutory laws of India and the Purchaser WILL NOT  ACCEPT   
any liability for the same. 

 
45.2 Deduction of Income Tax  at source as per provisions of   Finance Act and Income Tax in 

force shall be made from the  Contractor/Sub-Contractor  and the amount so deducted  may    
be credited to the Central Government. 

 
45.3 Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards Sales 

Tax on Works Contract, the same  will  be  deducted and  remitted  to  the  concerned  
authority.  

 
45.4 Labour Cess shall be deducted from Running Bills as applicable. 
 
46. MOBILISATION ADVANCE:     Not applicable 
 
47. INSURANCE 
 
47.1 The  Contractor  shall   take   out  and keep in force  a   policy or policies of insurance from 

the date, the delivery of material start against all liabilities of the Contractor or the Purchaser 
at common law or under any  statute  in respect of accidents to persons who  shall  be  
employed  by the contractor in or about the site  for  the purpose  of  carrying  out the works  
on the  site.   The Contractor shall also take out and keep in force a policy or policies of 
Insurance against all recognized risks to their  offices  and depots.  Such insurance shall in all 
respects be to the approval of the Purchaser and if he so requires in RailTel’s name. 
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47.2 INSURANCE OF MATERIALS & INSTALLATIONS 
 

The   Contractor   shall   take  out  and keep in force  a  Policy   or  policies  of  Insurance  for  
all   materials  including    RailTel    supply    materials/   equipments   irrespective  of  
whether used up in the portion of  work  already done or kept for the use in the balance 
portion of the work until such works are provisionally handed over to the  RailTel. For this 
purpose, the  works are  deemed  to  have   been provisionally  handed over  when provisional   
acceptance  certificate is issued for the  locations as   per   clause  26.  

 
47.3 The Contractor shall not be liable for losses/damages  to   the  materials either used up in the 

portion of work  done  or  his material kept for use at site, in consequence  of Mutiny, or other 
similar causes over which the  Contractor  has  no control and which cannot be insured.  Such 
losses or damages shall be the liability of the Purchaser and  if  required by the Purchaser, be 
made good by the contractor  at the cost of the Purchaser. 

 
47.4 The  Contractor  should,  however,   insure  the  stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk (Goods ) 
Insurance Act  inforce from time to time. 

 
47.5 It  may  be noted that the beneficiary  of  the  insurance   policy  should  be RailTel or the 

policies should  be  pledged  in favour   of  RailTel.  The  contractor  shall  keep   the   
policy/policies   current  till  the   installations   are   provisionally handed over to the 
purchaser. It may also be  noted  that in the event of contractor's failure  to  keep  the  policy 
current and alive, renewal of policy  will  be  done by purchaser for which the cost of the 
premium  plus 20% of premium shall be recovered from the contractor. 

 
47.6 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in connection with  

this  contract,  the purchaser's Engineer will advise the approximate price  of  all the RailTel 
supply materials to the Contractor. 

 
48. Rights of RailTel: 
  

RAILTEL reserves to itself the following rights in respect of this contract without entitling 
the Contractor to any compensation. 
 

48.1 To get the work done through another agency at the risk and cost of the Contractor, in the 
event of poor progress or the Contractor’s inability to progress the work for Completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of 
Architect / RAILTEL, assignment, transfer, subletting of the contracted work without written 
permission of RAILTEL, non-fulfillment of any contractual obligations etc. and to claim / 
recover compensation for such losses from the Contractor including RAILTEL’s supervision 
charges and overheads from Security Deposit / other dues. 

  
48.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in 

the contract during the progress of work and get it done through the contractor of the adjacent 
section and / or by the departmental labour to suit RAILTEL’s requirements or in case 
RAILTEL decides to advance the compensation due to other emergent reasons. 

  
48.3 To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of: 
 Contractor’s continued poor progress. 
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 Withdrawal from or abandonment of the work before completion    of the work.  
 Corrupt act of the Contractor.  
 Insolvency of the Contractor.  
 Persistent disregard of the instructions of RAILTEL. 
 Assignment, transfer, subletting of the contract work without written permission.  
 Non-fulfillment of any contractual obligations. 
 

48.4  To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit. 

 
48.5 To determine the Contract or to restrict the quantum of work and pay for the portion of work 

done as per the satisfaction of RAILTEL. 
 

48.6 To effect recoveries from any amounts due to the Contractor under this or any other contract 
or in any other form the moneys which RAILTEL is forced to pay to anybody due to 
Contractor’s failure to fulfill any of his obligations. 

 
48.7 To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specifications are based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision in any 
manner whatsoever. 

 
48.8  To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen in 

case of emergency / poor progress / deficiency in skill on the part of the employees of the 
Contractor and to recover the expenditure on account of the same from the moneys due to the 
Contractor. 

 
48.9 While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled 
to any compensation / extra payment on this account. 

 
In the event of any dispute of technical nature, the decision of RAILTEL shall be final and 
binding to the Contractor. 

 
49. Responsibilities of Contractor in respect of local taxing rules, local laws, employment for 

workers etc.:  
 

The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. 

 
49.1 DELETED. 

 
49.2  As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed. 
 
49.3 The Contractor at all times during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, has due 
regard to all local festivals, religious and other customs.  

 
49.4 The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations 

etc., such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s 
Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, The 
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Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The Contract Labour 
(Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The Contractor shall give to the local Governing Body, Police and other 
concerned authorities all such notice as may be required under law. 

 
49.5 The Contractor will obtain independent licence under the Contract Labour (Regulations and 

Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V) 
issued by the principal employer / customer, if such license is required under the law. 

 
49.6 The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case, RAILTEL is forced to make any such payment, 
RAILTEL shall recover the same from the Contractor either from moneys due to him or 
otherwise as deemed fit. 

 
49.7 The Contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the contract. 

 
49.8  The Contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him. 
  

49.9  The Contractor shall be responsible for the proper behaviour and observance of all 
regulations by the staff employed by him. 

 
49.10  The Contractor shall ensure that no damage is caused to any person / property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the Contractor 
to make good the losses and compensate them. 

 
49.11  All the properties/equipment/components of RAILTEL loaned with or without deposit, to the 

Contractor shall remain the properties of RAILTEL. The Contractor shall use such 
properties for the purpose of execution of this contract. All such properties/ equipment / 
component shall be taken to be in good condition unless notified to the contrary by the 
Contractor within 48 hours. The Contractor shall return them in good condition as and when 
required by RAILTEL. In case of non-return, loss, damage, repairs etc., the cost thereof, as 
may be fixed by the Engineer, will be recovered from the Contractor. 

 
49.12  It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by RAILTEL. 
 

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of 
whatever nature arising during the course of execution of this contract. 

 
49.14  In case the Contractor is required to undertake any work outside the scope of this contract, the 

amount payable shall be as may be mutually agreed upon. 
 
49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the Contractor, will have to be compensated by the Contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to RAILTEL. 
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49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll 
sheet giving details of all payments made to the workmen duly signed by the Contractor’s 
representative should be furnished to RAILTEL, if called for. 

 
49.17 In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer. 

 
49.18 No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged. 
 
49.19  No idle labour charges will be admissible in the event of any stoppage of work resulting in 

the Contractor’s workmen being rendered idle due to any reason at any time. 
 
49.20 The Contractor shall take all reasonable care to protect the materials and the work till such 

time it has been taken over by RAILTEL. 
  
49.21 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately discussed 
and settled without effecting the progress of work. Stoppage or abandonment of work other 
than under force majeure conditions shall be treated as breach of work of contract and dealt 
with accordingly. 

 
49.22 The Contractor shall keep the area of work clean and shall remove the debris etc. outside of 

RailTel’s premises, while executing day-to-day work. Upon completion of work, the 
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, 
unused and other materials and deposit them in places specified by the Engineer. The 
Contractor will also demolish all the hutments, sheds, offices, etc., constructed and used by 
him and shall clean the debris. In the event of his failure to do so, the same will be arranged 
to be done by the RAILTEL and the expenses recovered from the Contractor. 

 
49.23 The Contractor shall execute the work in the most substantial and workmen like manner in 

the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The Contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/or as per 
the instructions of the Engineer. 

 
49.24 The Contractor shall furnish fortnightly labour deployment report indicating the classification 

and number of workmen engaged, date wise and category wise. Besides, the Contractor shall 
also furnish progress reports on work at regular intervals as required by the Engineer. 

 
50. Responsibility of contractor in respect of safety of men, equipment, material and 

environment: 
 All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor 

and his workmen without exception. The Contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him. 

 
50.1  Contractor shall also take such additional precautions as may be indicated from time to time 

by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number 
of Clerical Staff, watch and ward, Storekeepers to take care of equipment, material, 
construction tools and tackles shall be posted at site by the Contractor till the completion of 
work under this contract. The Contractor shall arrange for such safety devices as are 
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necessary for this type of work and carry out the requisite site tests of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 

 
50.2  The Contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized RAILTEL 
officials: 

 
 Safety Helmets conforming to IS - 2925. 
 Safety Belts conforming to IS - 3521. 
 Safety Shoes conforming to IS - 1989. 
 Eye & Face Protection devices conforming to IS-8520 & IS-8940. 
 Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-

8519. 
 

50.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 
nets, ladders, equipment etc. used by the Contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from 
time to time as instructed by authorized RAILTEL official who shall have the right to ban the 
use of any item. 

 
50.4 All electrical equipment, connections and wiring for construction power, its distribution and 

use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the Contractor to carry 
out all types of electrical works. All electrical appliances including portable electric tools used 
by Contractor shall have safe plugging system to source of Power and be appropriately 
earthed. 
Where it becomes necessary to provide and / or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the Contractor shall be responsible for carrying out such provision and / or storage in 
accordance with the rules and regulations laid down in the relevant Government Acts, such as 
Petroleum Act, Explosive Act, Petroleum and Carbide of Calcium Manual of the Chief 
Controller of Explosives, Government of India etc. Prior approval of the authorized 
RAILTEL official at the site shall also be taken by the Contractor in all such matters. 
 

50.5 The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at 
all work spots for safe working, when natural daylight may not be adequate for clear 
visibility. 

 
50.6 In case of a fatal or disabling injury/accident to any person at construction sites due to lapses 

by the Contractor, the victim and/or his/her dependants shall be compensated by the 
Contractor as per statutory requirements. However, if considered necessary, RAILTEL shall 
have the right to impose appropriate financial penalty on the Contractor and recover the same 
from payments due to the Contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by 
RAILTEL giving opportunity to the Contractor to present his case. 
 

50.7 In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the 
right to recover the cost of such damages from the payments due to the Contractor after 
holding an appropriate enquiry. 
 

50.8 In case of any delay in the completion of jobs due to mishaps attributable to lapses by the 
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments 
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due to the Contractor, after notifying the Contractor suitably and giving him opportunity to 
present his case. 
 

50.9 If the Contractor fails to improve the standards of safety in its operation to the satisfaction of 
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails 
to take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorised RAILTEL official, 
RAILTEL shall have the right to take the corrective steps after giving a notice of not less 
than seven days indicating the steps that would be taken by RAILTEL. 

 
50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous 

occurrences to the authorised RAILTEL official immediately after such occurrence, but in 
any case not later than 12 hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by RAILTEL. In addition, periodic reports on safety shall also be 
submitted by Contractor to the authorised RAILTEL official from time to time as prescribed. 

 
50.11 During the course of construction, alteration or repair scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept cleared from 
working areas, passage ways and stair in and around site. 

 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be 
intentionally dropped, struck or permitted to strike each other violently. When cylinders are 
transported by powered vehicles, they shall be secured in a vertical position. 

 
50.12  All the Contractor’s supervisory personnel and sufficient number of workers shall be trained 

for fire fighting and shall be assigned specific fire protection duties. Enough number of such 
trained personnel must be available during the tenure of the contract. 
  

50.13 Contractor shall provide enough fire protecting equipment of the types and numbers at his 
office, stores, erection site, other temporary structures, labour colony area etc. Access to such 
fire protection equipment shall be easy and kept open at all times. Compliance of the above 
requirement under fire protection shall in no way relieve the Contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and recover 
the cost plus incidentals from Contractor’s bills and / or impose penalty as deemed fit by the 
authorised representative of RAILTEL. 

 
51. Deleted. 
 
52.  Strikes and Lockouts: 

 The Contractor will be solely responsible for all disputes and other issues connected with his 
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor 
resorting to lockout and if the strike or lockout so declared is not settled within a period of 
one month, RAILTEL shall have the right to get the work executed by employing its own 
men or through other agencies or both. The cost incurred by RAILTEL in this regard shall be 
recovered from the Contractor. 

 For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in 
the employment of RAILTEL. 

 
53. Guarantee:  
  Even though the work will be carried out under the supervision of the authorized 

representative of RAILTEL, the Contractor will be responsible for the quality of the 
workmanship and shall guarantee the work done for a period of one year from the date of 
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completion of work as certified by the authorized representative of RAILTEL and shall 
rectify free of cost to RAILTEL all defects arising out of faulty erection during the guarantee 
period starting from the date of completion of rectification. In the event of the Contractor 
failing to repair the defective works within the time specified by the authorized representative 
of RAILTEL, RAILTEL may proceed to undertake the repairs of such defective works at the 
Contractor’s risk and cost, without prejudice to any other rights and recover the same from 
out of any moneys payable to the Contractor or by other legal means. 

   
53.1 The Tenderers has to enter in the register all the material / tools and plants brought to the site 

for working in the premises available with the Security Staff / Site Incharge / Site Register. 
 
53.2 The Tenderers should get all the materials inspected and approved from the authorized 

representative of RAILTEL before use. In case of non-approval, if authorized representative 
of RAILTEL wish to check the material, cost of breakages and re-doing the same Work will 
be the sole responsibility of the Contractor own. 

 
53.3 The rates should be quoted in the same units as mentioned in the tender schedule. 

 The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions, 
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates 
quoted shall not be subject to revision. 

 
53.4 The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings, 

any tools & plants, freight, labour conditions, fluctuations in the rates, GST, shift working & 
other taxes and shall be firm for the duration of the contract and any extended period of the 
contract. No escalation in the rates shall be allowed under any circumstances even in case of 
extension of time period. 

 
53.5 The successful Tenderer is bound to carry out all the items of work necessary for the 

completion of the job even though the same may not have been included in the schedule of 
quantities. Rates for such items shall be settled in consultation with authorized representative 
of RAILTEL. 

 The successful Tenderer will have to make samples (proto-type) of all the furniture items for 
the final approval of authorized representative of RAILTEL before taking up the entire 
execution of the work. In case of any modifications / additions, the same shall be incorporated 
in the entire furniture items without any additional financial implications. 

 Water and Electricity shall be provided free of cost at one point on each floor, further 
extensions if required shall be borne / arrange by the Tenderer on its own. 

 
54.  Rates of extra items/quantity: 
 

 The rates of the extra items will be derived from the tender wherever possible. 
  

54.1 In case the rates do not exist in the tender, the rate will be derived as per the market rates. The 
Tenderer shall submit analysis of rates as per Annexure, with assumption of any one item. 

  
54.2 If the quantity of any item under execution is varying up to  25% of the total quantity (as 

per the Schedule of Requirement), the contractor shall have to execute the same item at 
similar rates as applicable in the contract agreement. 

 
54.3 RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without 

assigning any reason to the contractor. 
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54.4 All the work executed should be got approved by the authorized representative of RAILTEL 
and in case of any bad workmanship pointed out shall be either rectified or be taken away 
from the site if it is not rectifiable and shall be replaced without any extra cost by the 
Tenderer. 

 
54.5 The Tenderer should indicate the breakup of the items of %age of the unit cost for material, 

wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for 
evaluation of the rates of the extra items. 

 Measurements of the items shall be as per the IS1200 / CPWD manual / BOQ units. 
 
54.6 All Government taxes, levies etc. like Works Contract – GST, TDS shall be deducted from all 

the running bills of the Contractors. 
 
54.7 All the works executed or under execution finished or semi-finished including all materials 

lying at site shall become the property of RAILTEL immediately on receipt of bills of the 
Contractors for the same. 

 
54.8 The procurement of Cement, Steel, as required for completion of work shall be the 

responsibility of the Contractor. 
 
54.9 All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and 
          Shall be approved by the authorised representative of RAILTEL 
 
55.      LABOUR WELFARE: 

 
55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the 

contract labour (Regulation & Abolition) central Rules 1971 before the commencement of the 
work, and continue to have valid license until the completion of the work .(Registration of ESI, 
EPF for the workers under his control.) 

 
55.2 The contractor comply with the provisions of the 

 
 “The Building and other Construction Workers (Regulation of Employment & condition of 
service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess Act, 
1996” amended from time to time and rules framed there under. The contractor shall comply 
with the provision of the “The Building and other Construction Workers (Regulation of 
Employment & condition of service) rules 1998” amended from time to time. The RAILTEL 
at the time of making any payment to the contractor for the work done and measured under 
the contract shall deduct such sum at the rate, as prescribed in the Building and other 
Construction Workers Welfare Cess Rules as applicable in the state. where the work is 
situated, of gross value of the work done from each running bill and final bill. Such deduction 
shall be transferred to the State Workers Welfare Board by the Engineer-in-charge, as 
Principal Employer, shall continue to monitor the rigorous implementation of the act rules 
during the currency of the contract. 
 
The contractor shall registered himself under “The Building and other Construction Workers 
(Regulation of Employment & condition of service) Act, 1996” and “ The Building and other 
Construction Workers (Regulation of Employment & condition of service) rules 1998” and 
the “The Building and other Construction Workers Welfare Cess Act, 1996” The Building 
and other Construction Workers Welfare Cess Rulr”. The deduction of cess @ 1% is 
obligatory under the Central Act as a labour welfare measure. 
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55.2.1 Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 
 

55.3 No labour below the age of eighteen years shall be employed on the work. 

 
56.    Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 

 
56.1 In order to increase transparency in payment of contract Labour wages and other payments, a 

web based e-application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. 

 
56.2 All contractors are required to upload details of their LOA’s engaged workmen, wage 

payment details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded 
shall be available in public domain. 

 
56.3 Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In 

order to ensure the same ,an application has been developed and hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal.These details shall be 
available in public domain. The Registration /updation of portal shall be done as under: 

 
a) Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s 
registration on the  portal with in 7 days of receipt of such request. 

 
b) Contractor once approved by any Railtel’s Engineer (i.e Territory Manager), can 

create password with login ID (PAN No.) for subsequent use of portal for all LOAs 
issued in his favour. 

c) The contractor once registered on the portal ,shall provide details on his letter of 
Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of 
date of issue of any LOA for approval of concerned engineer(i.e Territory Manager). 
Engineer(i.e Territory Manager)  shall update (if required)and approve the details of 
LOA filled by contactor within 7 days of receipt of such request. 

 
d) After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the 

salient details of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 

 
e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour & payments made thereof after each 
wage period. 

 
 B. While processing payment of any ‘On Account bill’ or Final bill or release of ‘Advances’ 

or Performance Guarantee/Security deposit’,contractor shall submit a certificate to the 
Engineer or Engineer’s representatives (i.e Territory Manager) that I have uploaded the 
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correct details of contract labours engaged in connection with this contract and payment 
made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’. till ___month____year 

 
 

************************* 
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FORMS OF TENDER 

 
 
Form No.  1 
 

: Offer Letter 

Form No.  2 
 
Form No. 2(A) 

: 
 
: 

Qualifying Criteria / User’s Certificate 
 
Affidavit 
 

Form No.  3 
 

: Agreement 

Form No.  4 
 

: Guarantee Bond for Security Deposit 

Form No.  5 
 

: Statement of Deviations 

Form No.  6 
 

: Standing Indemnity Bond for ‘On Account’ Payments and 
Stores supplied by RailTel 
 

Form No.  7 
 

: System Performance Guarantee 

Form No.  8 
 

: Not used 

Form No.  9 
 

: Work in Hand 

Form No.  10 
 

: Not used 
 

Form No.  11 
 

: Extension of period of completion of work on account of 
contractor 
 

Form No.  12 
 

: Not used 
 

Form No.  13 
 

: Qualification Experience 

Form No.  14 
 

: Guarantee Bond against ‘On Account Payments’ 
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Form No. 1 
OFFER LETTER 

 
To 

  
General Manager/Projects 
RailTel Corporation of India Limited 
6th Floor, Block III, Delhi IT Park, 
Shastri Park,Delhi-110053 
 
  
I/We ______________________ have read the various conditions detailed in tender documents attached here 
to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to keep this tender open for 
acceptance for a period of 45 days from the date fixed for opening the same and in default thereof, I/We will 
be liable for forfeiture of my/our Earnest Money. I/We offer to do the work of “Trenching, laying, 
termination, splicing, testing and commissioning of OFC for connectivity of NTRO Udaipur (main 
and protection paths) in Northern Region of RailTel.” at the rates quoted in the attached schedules and 
hereby bind myself/ourselves to complete the work within 180 days from the date of issue of Letter of 
Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of Contract and to carry 
out the work according to the Specifications for materials and works laid down by the RailTel for the present 
contract. 
 
2. A sum of Rs. 4,99,600/- (Rupees Four lakhs ninty nine thousand and six hundred only)to be deposited 
through IREPS portal as “Earnest Money”. The full value of Earnest Money shall stand forfeited without 
prejudice to any other rights or remedies if, 
 
I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel that 
such documents are ready or, 
 
I/We do not commence the work within 15 days after receipt of orders to that effect. 
 
Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the 
“Letter of Acceptance” of my/our offer for this work. 
 
 
 ACCEPTENCE OF TENDER 
 
 
Signature Of Contractor’s (S) 
 
Contractor (S) Address 
 
 
 
 
WITNESS  
 

1-    2- 
 
 

I accept the tender as above and agree to pay the rate as entered 
in Schedule of Requirements. 

 
 
 

For and on behalf of 
RailTel Corporation of India Limited, 
Northern Region, New Delhi-110053 

 
WITNESS 
 

1-    2- 
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Form No. 2 

 
 

QUALIFYING CRITERIA 
 
 

USER’s CERTIFICATE 
 

1.  Name of  the Firm 
 

 

2.  Contract Agrement No. & date 
 

 

3.  Scope of  Work 
 

 
 
 

4.  Contract Amount (in Indian Rupees) 
 

 

5.  Date of Completion  
 (Original as per contract) 
 

 

6.  Extended Date  of Completion  
(whether with LD or without LD) 
 

 

7.  Actual Completion Date 
 

 

8.  Performance (satisfactory or not)  
 
 
 

 
 
 
 
 
 
 
        Name: 
        Dated: 
        Designation: 
 
 
 
 
Signature of the Contractor with         Company 
Seal 
 
Note: The relevant User’s certificate to be attached. 
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Form No. 2(A) 
 

FORMAT FOR AFFIDAVIT  
(TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS) 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-.  
The stamp paper has to be in the name of the tenderer) ** 
 
 I………………………………..(Name and Designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
 
M/s__________________________(hereafter called the tenderer) for the purpose of the Tender 
documents for the work of ____________________________________________________as per the 
tender No.__________________ of (----------RailTel), do hereby solemnly affirm and state on the 
behalf of the tenderer including its constituents as under: 
 

1. I/we the tenderer (s), am/are signing the document after carefully reading the contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 
in confirmation thereof. 

 
3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website 

www.railtelindia.com. I/we have verified the contentof the document from the website and 
there is no addition, no deletion or no alternation to the content of the Tender Document.  In 
case of discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 
payment of the contract, the master copy available with the RailTel Administration shall be 
final and binding upon me/us. 

 
4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 
 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted alongwith the offer and same shall be binding upon me/us. 

 
6. I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 

 
7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found 

to be forged/false or incorrect at any time during process for evaluation of tenders, it shall 
lead to forfeiture of the tender EMD besides banning of business for five years on entire 
RailTel. Further, I/we (insert name of the tenderer)**_____________________ and all 
my/our constituents understand that my/our offer shall be summarily rejected. 

 
8. I/we also understand the if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the contract, 
alongwith forfeiture of EMD/SD and Performance guarantee besides any other action 
provided in the contract including banning of business for five years on entire RailTel. 
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DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
VERIFICATION 
 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct. Nothing has been concealed and no part of it is false. 
 
 
 

DEPONENT 
SEAL AND SIGNATURE  

OF THE TENDERER 
 
 
Place: 
Dated: 
 
** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer. Attestation before Magistrate/Notary Public 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Form No. 3 
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AGREEMENT 

 
(CA No. ………………………………………………………………………………………….) 
 
This AGREEMENT is made at New Delhi on this   day of___________   two thousand and 
Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking) 
having its Registered & Corporate office at 6th Floor, Block III, Delhi IT Park, Shastri Park, Delhi-
110053, acting in the  premises  through ED/Northern Region (hereinafter referred to as ‘RailTel’, 
which expression should unless repugnant to the context or meaning thereof include its successors 
and permitted assigns) of the one part; 
 
And _______________________having its registered office at    -------------------------------------------
------- acting in the premises through………………. (hereafter referred to as “Contractor”, which 
expression should unless repugnant to the context or meaning thereof include its successor and 
permitted assigns) of the other part. 
 
Whereas in response to a call for Tender by RailTel for the work of 
“…………………………………………………………………………………………………...” for 
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with 
Corrigendum…………………..issued by RailTel hereto, the Contractor has submitted a Tender as 
per  Annexure ‘B’ hereto  
 
AND WHEREAS the said Tender of the Contractor has been accepted for the work 
of“……………………………………………………………………………………………………” 
for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No. 
____________________dated____________complete with enclosures at the accepted rates and 
agreed deviations from tender papers as per Annexure-C hereto at contract value of 
Rs.________________(Rupees _________________________ Only) duly accepted by the 
contractor. 
 
Now this agreement witnesses that in consideration of the premises and the payment to be made by 
the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 
equipment and materials and execute and perform all works for which the said Tender of the 
Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 
hereto and upon such supply, execute and performance to the satisfaction of the purchaser (RailTel) 
and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure 
‘C’ and in terms of the provisions therein.  
 
IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 
and/or seals on the day and year respectively mentioned against their respective signatures. 
 
Signed and delivered by   Shri  _______________________  for and on behalf of  RailTel 
Corporation of India Ltd. 
 
The contract within named in the presence of :  
1. Signatures 

Date 
Name in Block Capitals 
Address: 
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2. Signatures 
            Date 
 Name in Block Capitals 
 Address: 
 
Signed and delivered by Shri. _______________________________ for and on  behalf of   
________________________  
 
The contractor within named in the presence of :  
 
 
1. Signatures 
            Date 
            Name in Block Capitals 
 Address: 
 
2.        Signature 
 Date 
 Name in Block Capitals 

Address: 
 
  
 

Annexure ‘A’  :Tender Paper No…………. with corrigendum, if any. 
 Annexure ’B’  :Firm’s offer. 

Annexure ‘C’  :Letter of  Acceptance No…….. with all enclosures. 
 Annexure ‘D’  :Copy ofContract Performance Guarantee 
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Form No. 4 
 
 

CONTRACT PERFORMANCE GUARANTEE BOND 
(On Stamp Paper of Rs one hundred) 

(To be used by approved Scheduled Banks) 
 

In consideration of the RailTel Corporation of India Limited, Northern Region, 6th Floor, Block III, 
Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called               “the 
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ………………………… dated  ……………  made between RailTel Corporation 
of India Limited and …………………………………………….. for (hereinafter called “the said 
Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and 
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs. ………….. 
(Rs. ………….. only).  We, ………………………………… (indicate the name of the Bank) 
hereinafter referred to as “the Bank”) at the request of ……………. ……………. Contractor(s) do 
hereby undertake to pay the RailTel an amount not exceeding Rs.  ……………. against any loss or 
damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any 
breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement. 
 
We, ………………………………………(name of Bank) do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on demand from the RailTel stating 
that the amount as claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions 
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said 
Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ………………………only. 
 
We,  ………………(name of bank) undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal. 
 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
 
We, ………………(name of bank) further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said Agreement 
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the 
said Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that 
the terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under the 
Guarantee is made on us in writing on or before the ……………. We shall be discharged from all 
liability under this Guarantee thereafter. 
 
We,……………(name of bank) further  agree with the RailTel that the RailTel shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the Agreement or to extend time  or to postpone for any time or 
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from time to time any of the powers exercisable by the RailTel against  the said contractor(s) and to 
forbear or enforce any of  the  
 
terms and conditions relating to the said Agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or 
omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have affect of so relieving us. 
 
This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s)/ Supplier(s). 
 
We …………. (the name of Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the RailTel in writing. 
 
 
Dated the ……..day of …………. 2020 
 
for  ……………………………………………….. 
                ( indicate the name of the Bank) 
 
Witness 
 
Signature 
Name 
 
Signature 
Name 
 
NOTE: The Guarantee shall be valid for a period of four months after the expiry of    the warranty 

period of the equipment as per Clause 29 Special Condition of the Contract (SCC). 
 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 105 of 176 
  

Form No. 5 
 

STATEMENT OF DEVIATIONS 
 
       (PROFORMA FOR STATEMENT OF DEVIATIONS) 
 
1. The following are the particulars of deviations from Preamble, requirements of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract 
(Section -I): 

 
 
Preamble (Chapter 2) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 

 
 
Instructions to Tenderers and Conditions of Tendering(Chapter 3) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 

 
 
Special Conditions of Contract (Chapter 4) 

 
Clause   Deviation    Remarks 

        (Including Justification) 
 
 
 2. The following are the particulars of deviations from requirements of    
            the Technical specifications (Section -II) 
 
 Chapter           Clause  Deviation  Remarks 
        (Including Justification) 
 
 
 
Note:  Where there is no deviation, the statement should be returned duly signed with 
           an endorsement indicating “no deviations”. 
 
 
 
 
       SIGNATURE AND SEAL OF THE 
       MANUFACTURER / TENDERER 
 
 
  
 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 106 of 176 
  

       Form No. 6 
 

STANDING INDEMNITY BOND 
(For On Account Payments and Stores supplied by RailTel) 

 
(On Stamp paper of Requisite Value) 

 
We,    ______________________________ hereby undertake that we hold at our Stores Depot/s at 
_______________________ for and on behalf of RailTel Corporation of India Limited in the 
premises through Executive Director/N R or his successor hereinafter referred to as “the Purchaser” 
all materials for which ‘On Account’ payments have been made to us against the Contract for  --------
------ vide letter of  Acceptance of  Tender No. ____________________and the materials handed 
over to us by the Purchaser for all purpose of execution of the said Contract, until such time the 
materials are duly erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of said materials against all risk 
till they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and 
shall indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the 
said materials while in our possession and against disposal of surplus materials.  The said materials 
shall at all times be open to inspection by any engineer authorized by the Regional General Manager 
/N R (whose address will be intimated in due course). 
 
 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed off 
and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices 
included in the Contract (as applicable) and also compensation for such loss or damage, if  any,  
alongwith the amount  to be refunded without prejudice to any other remedies available to his  by 
deduction from any sum due or  any sum which at any time hereafter becomes due to us under the 
said or  any other Contract. 
 
Dated  this ______________________  day of  _____________   2022 
       for and on behalf of  
       ______________________  
 
(Contractor) 
 
Signature of  witness 
 
Name  and witness in Block letters 
 
Address 
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Form No. 7 
 
 

 
 

 
SYSTEM PERFORMANCE GUARANTEE 

 
(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE) 

 
To 
The Executive Director/ Northern Region 
 
 
 I / We …………………………………………………………………. Hereby guarantee that 
the design on the basis of which we have submitted our tender no. ………………………………… 
has been carefully made to conform to the end objectives in the tender documents and to technical 
specification therein.  We further guarantee that in the event of the performance of the system, when 
installed, not complying with the end objectives or with the specifications contained in the tender 
documents, we shall provide further inputs to enable the RailTel to realize the end objectives 
contained in these documents without any additional payment for any additional equipment which 
may be required in this regard.  We further guarantee that all the expenses for providing the 
additional inputs under the System Guarantee will be borne by us.  We further guarantee that these 
additional inputs will be provided by us to make the system workable within 1 month from the date 
on which this guarantee is invoked by the Purchaser. The guarantee is valid for four months beyond 
the warranty period. 
 
 
 

(Signature of Firm’s Authorized Officer) 
                                                                                          Seal 
 
Signature of witness: 
 
 
 
……………………. 
 
 
 
……………………. 
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Form No. 9 
 

WORKS IN HAND 
 

S.N System 
and 

Name of 
Project 

Party’s 
address 

for whom 
the work 
is being 

done 

Total 
value of 
contract 

Schedule 
period of 
execution 

(in months) 

%age 
progress in 

terms of 
works done 

Likely 
date of 
comple

tion 

No. of 
Extensi

ons 
Granted 

Payments 
received 
till date 

 

Remarks 
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Form No. 11 

EXTENSION OF PERIOD OF COMPLETION OF WORK 
 
No.          Date: 
 
To 
 ……………………….. 
 
 ……………………….. 
 
Sub: (i)  Name of Work 
 (ii) Acceptance Letter No. 
 (iii) Agreement No. 
 
Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 
 
Dear Sir, 
  
The stipulated date for completion of the work mentioned above is .…………………………….. . 
From the progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or) However, the work was not completed on this date. 
 
Expecting that you may be able to complete the work if some time is given by that Executive 
Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do so, 
hereby extends the time for completion from ……… to                                  ………………… . 
 
* In consideration of the circumstances explained in your letter of request RailTel has extended the 
completion period by ………………. Days without any liquidated damages. Please ensure the 
completion and commissioning of the project well within the extended period.  
 
* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof 
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of 
the works as a recovery for delay in the completion of the work after the expiry of (1) …………. will 
be recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the 
extended period notwithstanding the grant of this extension.  You may proceed with the work 
accordingly.  
 
The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you. 
 
 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 
conditions stated above. 
 
Please note that in the event of declining to accept the extension on the above said conditions or, in 
the event of your failure after accepting or acting up to this extension to complete the work by (2) 
…………….                         (here mention the extended date), further action will be taken in terms of 
relevant clause of special conditions of contract. 
 
Yours faithfully, 
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for & on behalf of RailTel Corporation of India Limited  
 
Note: 
(1)  Give here the stipulated date for completion without any penalty fixed earlier. 
(2)  Here mention the extended date. 
 *    Strike out one of the clauses as applicable. 
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Form No. 13 
      

QUALIFICATION EXPERIENCE 
 
 
Details of works executed and under execution by Tenderer during the last 5 years should be 
furnished in the following format (similar certificate for OEM also regarding their qualifications as 
per tender is also required to be submitted with details on similar lines). 
 

 
 

SN 

Name of 
work with 
description 

Party’s 
address 

for whom 
the work 
was done 

Total 
value of 
contract 
Rs. in 
Lakhs 

Year    
of 

award 

Actual Date 
of 

Completion 

No. of 
Extensions 

Granted 

Payments 
received 
till date 

 

Remarks 

 
 
 
 

        

 
 
 

Note:  A certificate from the organization, for which the work was executed, should be submitted to 
indicate that the contract was satisfactorily performed. 

 
 
 

Signature of the Tenderer  
with Seal 
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Form No. 14 
 

 
GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS 

(On Stamp paper of requisite value) 
(To be used by approved Scheduled Banks) 

 
In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having 
agreed to exempt ……………………………………………… …………………..(hereinafter called 
“ the said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.  
…………………  ……………dated……………made between …………………  and ....………….. 
for ( hereinafter called “ the said Agreement”) of on Account Payment   for the due fulfillment by the 
said contractor)s) of the terms and conditions contained in the said Agreement, or production of a 
Bank Guarantee for Rs. ………….. ( Rs. ………….. only).  We, ……………………( indicate the 
name of the Bank) hereinafter referred to as “ the Bank”) at the request of  ……………. ……………. 
Contractor(s) do hereby undertake to pay the government an amount not exceeding Rs.  ……………. 
Against any loss or damage caused to or suffered or would be caused to or suffered by the RailTel by 
reason of any breach by the said Contractor(s) of any of the terms or conditions contained in the said 
Agreement. 
We, ……………………………………………………………. Bank do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on demand from the 
RailTel stating that the amount is claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or 
conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the 
said Agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……………………… 
We,  ……………………………………….. Bank undertake to pay to the RailTel any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any 
suit or proceedings pending before any court or Tribunal relating thereto our liability under this 
present being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 
 
We, …………………………………………. Bank further agree that the Guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel  
certifies that the terms and conditions of the said Agreement have been fully and properly carried out 
by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under 
the Guarantee is made on us in writing on or before the …….  (1)  …………………….  We shall be 
discharged from all liability under this Guarantee thereafter. 
We, …………………(indicate the name of Bank)……….…. further  agree with the RailTel that the 
government shall have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time  of 
to postpone for any time or from time to time any of the powers exercisable by the RailTel against  
the said contractor(s) and to forbear or enforce any of  the terms and conditions relating to the said 
Agreement and we shall not be relieved  from our liability by reason of any such variation, or 
extension to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or 
any indulgence by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have affect of so relieving us. 
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This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 
 
We, …………………………….. (Indicate the name of Bank) lastly undertake not to revoke this 
Guarantee during its currency except with the previous consent of the RailTel in writing. 
 
Dated the                            day of                       2020 
 
      for ……………………………………………….. 
    (Indicate the name of the Bank) 
 
Witness 
1. Signature 

Name 
 
 
2. Signature 

Name 
 
 
 
Note:  The Guarantee shall be valid for four months beyond the date of completion of work.  
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Section - I 

Annexure - 1 

 
List of materials to be supplied by RaiTel to the contractor: 

 
The material shall be supplied as given in BDS 

 

 
 
 
 



 
                                 

 
 

SECTION – II 
 

TECHNICAL REQUIREMENTS & SUPPLEMENT 
 

INDEX 
 
Chapter No.   Content 

 

1. Brief Description of work and requirements 

2. Precautions to be taken in 25 KVA A.C Traction 

Area. 

3. Preparation of as built route plan. 

4. Technical specification for Trenching & Laying of 

OFC. 

5. Specification for Jointing & Termination of OFC. 

6. Technical specification for provision of Earthing. 

7. List of address for specification and  Technical 

specification of OTDR,Splicing machine,Cable 

Route Locator, Optical Power meter, Optical Laser 

Source, drawings. 
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SECTION – II 
Chapter 1 

 
A- BRIEF  DESCRIPTION OF WORK & REQUIREMENTS: 

 
Scope of Work:  
1. Name of work: 

 
Trenching, laying, termination, splicing, testing and commissioning of OFC for connectivity of 
NTRO Udaipur (main and protection paths) in  Northern Region of RailTel. 
 
2. Scope of work: 
2.1 The Major job responsibility of the contractor under the scope of  twork for this tender 

are as under: 
 
a. Excavation of trenches  in normal soil, boulder area,  rocky soil  and HDD and  

and laying of HDPE Duct manually or through HDD  in all types of soils, 
Road/Raiway Level crossings, Culverts, Bridges , along the Highways and other 
Roads, cutting, in building, clamping etc. & protective works as per technical 
specifications. 

b. Trenching/Ducting, laying of OFC in all types of soil, Concrete/ coltar roads and 
pavements, etc.  

c. Blowing/pulling of Optical Fiber Cable (24F) with proper tools and accessories as 
per Technical specifications in already laid ducts and protection such as DWC 
Pipes etc.. 

d. Backfilling of Trenches upto the original ground level/ concreting at cemented 
platform or other hard places. 

e. Transportation of RailTel’s material such as OFC/Duct etc. from RailTel’s store 
to sites of work. 

f. Fixing, Installation of Jointing Chambers & Route/Joint Indicators as per 
technical specification. 

g. Splicing of fibres in Joint closures/FMS and installation of new joint 
enclosures/FMS. 

h. Preparation for installation & fixing of Telecom Earthing as per drawing provided 
in the Technical section of tender. 

i. Liasioning with concerned civil authorities for getting ROW permissions. 
j. Any other such requirements as per site conditions under the scope of SOR. 

 
i. Tenderer may visit Railway unit to get acquainted with the infrastructure available in 

Railway units where work is to be carried out . 
ii. Trenches are to be excavated for laying HDPE pipes and e cables to various locations of 

switches as per cable route plan approved by RDSO engineer.  Optic fibre cables are to 
be laid inside HDPE / GI pipes.  For road and track crossings, horizontal boring is to be 
done for laying HDPE / GI pipe.  Trenching and cable laying are to be done as per 
standard practices.   

iii. Rack mountable fibre termination boxes (fibre patch panels) are to be installed inside 
racks for termination of optic fibres through pigtails.  Optic fibre is to be spliced with 
pigtail for terminating on fibre termination box.  Patch cords are to be used for extending 
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optic fibre from fibre termination box to respective switches.  All these wirings are to be 
done as per standard practices. Switches will be installed later on. 

 
iv. 6U/ 9U /42U racks are to be used for housing switches with other accessories.  42U racks 

are to be floor mounted type whereas 6U/ 9U racks should be wall mounted type.  All 
required accessories for mounting these racks at locations decided by RAILTEL 
Engineer are to be arranged by contractor.  Switches will be installed later on. 

 
v. 6U/ 9U Racks are to be properly fixed on the wall at nominated locations as decided by 

site engineer of RAILTEL. These racks are to be mounted on suitable frame made of MS 
angle of minimum size 40mm x 40mm x 3mm duly powder coated in grey colour and 
properly embedded inside wall as per instruction of site engineer of RAILTEL. Fixing of 
these racks should be sturdy & robust. Drawing of frame made of MS angle should be 
initially approved by RAILTEL engineer before fabrication. All required masonry work 
for fixing of frame is to be carried out by contractor including proper curing. Wall is to 
be repaired to its original condition after fixing frame. 

 
vi. Contractor has to make arrangement for transportation of materials from Railtel store to 

work site.  
 

vii. Various items mentioned in tender schedule are to be executed as per standard practices 
being followed nationally/ internationally as applicable.   

viii. Necessary tools/ equipment to arranged by the contractor jointly with Railtel engineer. 
Required testing & measuring equipments for this measurement are also to be arranged 
by contractor. 

ix. All passive fibre & copper components and various types of racks shall be pf reputed 
make’ 

x. All passive fiber components (fiber termination boxes, SC Pigtails, SC-SC Patch Cords, 
SC-LC Patch Cords), all passive copper components (UTP CAT-6 Cables, CAT-6 
Information Outlet Boxes, UTP CAT-6 Patch Cords, RJ-45 connectors, Patch Panels) 
and various types of racks shall be from reputed manufacturers complying with relevant 
technical specifications mentioned in Annexure “A” of tender document.  

B- List of  Locations where work is to be carried out : 
 

SN END A  END B 

1 NTRO UDAIPUR UDAIPUR RAILWAY STATION  

2 NTRO UDAIPUR 
RANA PRATAP NAGAR RAILWAY 

STATION  
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CHAPTER - 2 
 

PRECAUTIONS TO BE TAKEN IN 25 KV A.C. TRACTION AREA:  
 

2.1 GENERAL 
 

  Any Telecommunication circuits in the vicinity of AC Traction running parallel to 25 KV 
lines are liable to be affected by AC induced voltage. Therefore precautions should be 
taken to eliminate the possibility of induced voltage affecting equipment and humans.  

 
  Crossing of track, if any, should be negotiated by underground cables running at right 

angles to the track as far as practicable.  
 
  Special protective measures (viz. provision of G.D tubes, fuses and earthing etc) are 

required to be taken for telecommunication lines entering 25 KV sub station /switching 
posts. 

 
  For the human safety considerations the safe working voltages should be 60 V  under 

normal conditions and 150 V with special precautions and 430 V under fault conditions.  
 
  Instructions for protection of railway staff/working personals on signaling and 

telecommunications installations on 25 kV AC traction shall be strictly adhered to. 
Precautions are required to be taken on account of following, 

 
i) Proximity of live conductor. 
ii) Pressure of return current in Rails.  
iii) Induction in all metallic bodies situated closed to over head     
     equipment.  
 

******************* 
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SECTION - II 
 

CHAPTER - 3 
 

PREPARATION OF AS-BUILT ROUTE PLANS 
 

3.0 SCOPE:  
 

The scope of this is to prepare a final set of As-Built drawings of route plans, based on 
the actual cable route (which in turn shall be based on a preliminary & approved 
drawings of route plans, already supplied to the contractor). 

 
3.1 Points to be taken care of for laying the OFC cable: 
 
3.1.1  Avoid underground structures, signaling cable, power cables and pipe lines etc. 
 
3.1.2  Avoid rodent/termite infested or infected side of the alignment. 
 
3.1.3 Offset of the cable trench from the central line of the track such as   having burrows. 
 
3.1.4  Avoid proximity to chemical, paper and such other industries which discharge 
chemically active affluent. 
 
3.1.4   Avoiding areas prone to water logging. 
 
3.1.6 Avoiding large rock cutting/thick jungles and areas difficult to approachetc. The 
orientation of the route (left or right side of the track in the sections) to be decided on following:- 

 
That side of main line, which is away from coastal side, other cables such as signaling 
and power. 
 
That side which is likely to involve least track crossings and likely to be more convenient 
for crossing the track, bridges culverts etc. 

 
 Avoid built up areas including those area where buildings etc. are likely to come up in 
future. 

 
 For the straight runs as far as possible   a   separation   of 10 Meter should be kept from 

the nearest track. This is as per CCITT recommendation K.8. 
 
 As a rule a minimum distance of 5.75 M should be maintained between the OHE masts 

and the cable. In Yards etc. where observance of this rule may be difficult, a minimum 
distance of 3 Meter should be maintained. In exceptional cases where the cable trench 
depth is less than 0.5 M the lateral distance may be reduced to 1 M. 

 Make the route of OFC cable within 1 meter of Railway boundary normally. 
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3.2 As-Built Cable Route plan. 
 

Based on above actual route, the as-built cable route plan should be prepared: 
 
3.2.1  The name of the location should be put in the 'LOC' column and the change in the 'CH' 

column. At every 10 cm. the Km. post number should be written and its exact equivalent 
change entered in the 'CH' column. The name of station should be shown against the 
location of the Station Master 's Office.  

3.2.2 Based on the route, the serial number and the length of culverts, bridges and level 
crossings should be marked on the 'Track Line' of the cable route plan.  
 

3.2.3 The actual measurement of the separation distance from the central line of the track (the 
adjacent main line) is to be shown. This is to be compiled on the 1 Km charts. 

 The termination plan & locations of joint enclosures of OFC to be shown. 
 
3.3 Preparation of Drawings 
 
 All the plans and drawings shall be neatly prepared using Computer Aided Design 

System & plotter etc. The drawings shall be in A3 size & suitably filed for ease of 
handling.   

 Further, a soft copy of Auto-CAD drawings in CD shall be submitted. 
 
3.3 Information in Cable route plan:- 

The cable route plan shall contain following information:- 
 
3.4.1 Whether the cable route is on the up or down side of the Railway Tracks. 
  
  Exact locations and lengths where the cable is laid in RCC/DWC/G.I. pipes/ troughs and under 

the bed on culverts. 
 Location of track crossing and the number of tracks being crossed.  
           Location of road crossing and the no. of RCC/DWC/GI pipes provided. 
 Locations and length for protection of cable in rocky area and platform cutting etc. 
            Locations of Pull Chambers/Joint Pits. 
 
3.5   DELETED. 
3.6 DELETED 
 
3.7 Guidelines for finalization of cable route plan : 
 
3.7.1 The following are the guidelines for preparation of the cable route plan: 

Prepare the "1 Km charts" as explained above and enter the relevant changes and details 
in the "1 Km charts" based on the latest copy of approved OHE/Overhead plan supplied 
to him by the engineer. 

 
3.7.2 Actual measurement by 30 M steel tape or chain along the route is necessary only in case 

of important locations, to be termed as "special terrains", for example, approach to 
repeater station/cable hut, long bridges, big yards, sharp diversions in the cable route 
from its parallel course along the main railway tracks due to obstruction, cuttings etc. 
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3.7.3 Inspect and decide the portions of route falling in category of "special terrains" stated in 
para 2.7.2 above, i.e. where actual longitudinal measurement is necessary. 

 
3.7.4 The remaining portions of the route, i.e. other than the portion decided as "special 

terrain" as per para 2.7.2 above are to be termed as "straight runs". Actual chaining along 
the route is not necessary for such "straight runs" and these can be marked on the "1 Km. 
charts" by taking chainages from the OHE/ Overhead alignment plan. 

 
3.7.5 The cable route should be started from a repeater/ cable hut/ station. Actual measurement 

along the route should be done by means of a 30 M steel tape for a few drum lengths up 
to a convenient point along the main line where from the distances along the route may 
be reckoned from the OHE/ Overhead alignment Plan. A termination allowance of actual 
length (prescribed 5M) of cable inside the repeater station/cable hut building should be, 
in addition to a length of about 10 M (actual length), kept in a pit just outside the 
building. 

 
3.7.6 It should be ensured that both "special terrains" and "straight runs" should consist of full 

drum lengths, so that the position of joints (other than T-Joint) is fixed without difficulty 
in both cases. 

 
3.7.7 Actual measurements of the separation distance should be done from the centre line of 

the reference track. In case of 'Special terrains' the separation distance at some points on 
the route may also have to be reckoned from some other permanent structures depending 
upon the site conditions. 

 
3.7.8 Once the cables are laid, the chain ages at diversions, crossings, approaches of bridges, 

Jointing Chambers and Joints/Extra lengths of Optical fibre cables should be clearly 
marked on cable route plan. 

 
3.8 Length of Optical Fibre cables: - 
 The approximate cable length is worked out on following basis to arrive at the location of 

the straight joints: - 
 Extra length for track crossing including 2.5 meter loop on each side. 

Extra length on Approach/crossing of the bridges and culverts as per measurement in the 
detailed survey. 
10 meter of cable to be kept on either side of major steel bridges and 5 meters on minor 
bridges. 
At every Joint Pit a loop of 10 meters on either side of the joint and a loop of 15 meters 
in the Pull Chambers without joint, should be kept. In cable hut a loop of 10 meters 
should be kept in the cable pit. 

 
3.9 Protective works for Cable/ Ducts:- 
 
3.9.1 For building, masonry platforms, culverts, crossing of tracks, level crossings and roads 

etc. special protection for the cables are required. Some of the methods adopted for 
different types of protective works are specified in the following drawings:- 
 
For Girder bridges M.S. Troughing Drg. S&T/RE/78/2/76 Page 1 & 2 and RE/42/172. 
(P-160& 163). 
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For cable entries to Cabins, ASM's Offices etc. through HDPE pipe Drg.No. 
RE/S&T/ALD/SK/161/81 (P-174). 

           For unconsolidated embankments Shoring for the cable trench as per  
           Drg.No. RDSO/TC/35003. (P-168). 

For laying cables over the culverts in DWC pipes Drg. No. RE/S&T/ALD/SK/160/81. 
(P-162). 
For laying cables over arch bridges brick channeling Drg. No.RE/S&T/ALD/SK/162/81. 
(P-173). 
For route over rocky area through chase Drg.No. RE/S&T/SK/303/85withAlteration 'A'. 
(P-167). 
For routes under bed of culverts in DWC pipes Drg.No. RE/S&T/ALD/SK/184/81.(P-
165). 
For cable laying under railway track Drg. RE/S&T/ALD/SK/159/81 (P-169). 
For cable laying under road drg. No. RE/S&T/ALD/SK/497/2000 (P-157) 
For Stone/RCC cable route marker drg no. RCIL/NR/01 (P-172). 
Note1: In non-RE area, wherever distances are reckoned with reference to overhead 
alignment, the distances from the nearest KM-post provided along the track, may also be 
mentioned. 
Note 2: If any of the above-mentioned drawings are illegible or not clear, the 
clarifications may be sought from the office of Executive Director, RailTel/Northern 
Region. 
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SECTION - II 
CHAPTER - 4 

 
TECHNICAL SPECIFICATION AND INSTRUCTIONS FOR TRENCHING AND 
LAYING OF OPTICAL FIBRE CABLE AND TELECOM CABLE: 
 
4.1 SCOPE: 
 

This chapter deals with the specifications under which the various work for trenching & 
laying of optical fibre cable coming under the purview of the contract are to be executed 
by the contractor. 

 
4.2.1 SUPPLY OF ROUTE PLAN: 
 

Approved Cable Route plan and jointing schedule for mid section splicing of cable will 
be prepared and supplied by the RailTel This shall give a preliminary idea of the number 
& locations and the quantities and type of various equipment to be fixed, wired and 
commissioned.  

 
4.3 INSTRUCTIONS FOR EXCAVATION & BACK FILLING OF TRENCHES 
 
4.3.1 The Representative of Engineer In-charge of the work will mark the route of the cable in 

white chalk or lime as per the taping and route plan and the instructions given to him by 
the Engineer, notwithstanding the cable route shown in the tapping and route plan to 
meet the requirement of local conditions at site, if any and as required shall be taken by 
the contractor to be final. The contractor shall be present at the time of marking and he 
shall furnish to the Engineer’s representative required quantities of lime, rope, labour etc. 
for carrying out this work. The marking will be given on the track side of the trench at a 
distance approximately one meter away from the centre line of the trench. In the difficult 
terrains such as water-logged areas, the position of the cable route will be specified by 
off sets from the centre line of the nearest track. 

 
4.3.2 Trenches for Telecom cable shall be dug to a depth of 1.0 meters. The width of the trench 

shall be adequate at the bottom to accommodate cables and their protection. Normally 
width of approx. 250-300mm at the bottom is sufficient. In places where underground 
pipes, electric main etc. come in the way, trenches deeper than one meter shall be dug as 
necessary and RCC/GI/DWC pipes shall be placed to protect the optical fibre cables. 

 
4.3.3  Metalled, macadamized, concrete and stone paved roads shall also be cut to a depth of 

1.0 meter. The cable shall be laid through RCC/GI /DWCpipe as per drg. at Annexure 
3.2. The road surface shall be restored to original. 

 
4.3.4 Wherever it is not possible to dig trench up to 1.0 meter depth due to site conditions, 

specific approval of site engineer / engineer’s representative should be taken before 
digging trenches of lesser depth. Similarly where digging of trench for more than 1 meter 
depth is required due to site conditions, specific approval of site engineer / engineer’s 
representative should be taken before commencing the work. In both cases prorate 
payments for the items of schedule shall be made.  
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4.3.5 The bottom of the trench where the cable is to be laid shall be free from any stones. The 
bottom of the trench shall be horizontal and shall in no case be undulating. When the 
cable bed changes from  

 solid to soft surface or from the bridge to soft soil, tamped fill at the transition point shall 
be provided so that cable is not pressed against the edge of a hard surface.   

 
4.3.6 The brick protection shall be provided, wherever required and instructed by the engineer-

in-charge .The contractor shall arrange supply and distribution of second class bricks of 
standard size at site along the excavated trenches and after uniformly covering the cable 
laid in the trenches by stone-free sieved soil up to 50 mm height above the cable,  he 
shall arrange to place the bricks flat and position them breadth wise so that on an average 
8/9 (eight/nine) bricks shall be laid in a meter length. 

 
NOTE: In order to be certain that the full requirement of bricks has been arranged by the 
contractor for placing on the top of the cable to be laid on any day, he shall spread the 
bricks side by side on the top of the trenches before the depth of the trenches are 
inspected by the authorized representative.  

 
4.3.7 The backfilling of trenches shall be done by tamping and consolidating the excavated soil 

in layers of 15-20 cm at a time. All the soil that is excavated shall be put back to the 
trench and care shall be taken in consolidation to ensure that the back filling does not 
suffer any sinkage in monsoon.  

 
4.3.8 If under unavoidable circumstances, the excavation is to be done between the tracks or 

between OHE foundation and track, it shall be done to the full depth just before laying 
the cables and in the presence of the Engineer's representative so as to ensure the safety 
of train operations. 

 
4.3.9 Wherever the Engineer's representative considers it necessary to adopt shoring, the 

Contractor will be required to adopt shoring for which the Contractor shall have 
sufficient quantities of shoring material on hand as per RDSO Drawing No. TC 35003 
given at Annexure-3.3. The shoring shall invariably be carried out in case of loose soil or 
banks made of cinders and ashes.  

 
4.3.10 Where the direction of the trench has to change, it should be done in a gentle curve of not 

less than one meter radius and not at sharp angles. 
 
4.3.11 While crossing tracks and laying over bridges & culverts, the engineers representative 

shall be present. The date and time of such works shall be communicated to concerned 
telecom supervisor of the Railways and adequate precautions, as advised by them, have 
to be taken. 

 
4.4  TRACK CROSSING 
 

All cable crossings across railway tracks shall be done in G.I. pipes (100 mm), threading 
the cable through these pipes. The contractor shall do the trenching to the required depth 
wherever necessary such as approaches to track crossing and the length in between the 
adjacent tracks. Two nylon rope of suitable strength shall be threaded through G.I. pipes, 
one to pull the cable and one for future use. The arrangement of cable and G.I. Pipe 
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trunking under Track crossings has been shown in Drg. No. RE/S&T/ALD/SK/159/81 
given at Annexure-3.4. 
 

4.5 ROAD CROSSING 
 
4.5.1 When crossing road ways, it is necessary to lay the cables in such a manner as to avoid 

the necessity of handling the cable sharply and minimize excavation   of road surface as 
far as possible.   Where cable is laid in surfaced trunking, the trunking alignment should 
be curved down to the pipes and proper brick or concrete joint should be made between 
trunking and pipe. 

 
4.5.2  The crossing  of  main  roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be taken. On 
minor roads, which can be temporarily closed to traffic, it is possible to cross the entire 
width of the road and open up. Pipes should be installed quickly in the cutting which is 
then filled in there by reducing to a minimum time for which the road is closed. 

 
4.5.3 Some roadways which are broad may be opened for half their width, allowing the other 

half for use of traffic. Pipes are laid trench filled in the first half and the other half opened 
up after the first half is opened for the traffic. Pipes laid in the second half is linked with 
those laid in the first half. G.I. pipes shall be used for road crossings. In all cases pipes 
should be laid at a depth of 1 meter, below the formation level or lower as may be 
required. 

 
4.5.4  Whenever a cable is laid across an important road particularly one with a special surface 

it is necessary to provide for future expansion. The following methods may be adopted. 
 

(a) Separate pipes shall be laid for separate cable/HDPE duct. Two length of G.I. wire 10 
SWG shall be used as lead wire. Two such lengths of G.I. wire shall be laid through the 
pipe. One wire shall be used for leading in the cable & the other wire shall be kept with 
suitable overlay to enable cable pulled out at later stage, if required. 

  
4.5.5 At busy road crossings, trenching should be done in nights with appropriate protection 

and road warnings to road users.  
 
4.5.6 The tenderer shall be responsible for compliance to applicable laws of the land and 

registration/approval from statutory authority, if required.  
 
4.6  CABLE OVER STEEL / GIRDER BRIDGES: 
 
4.6.1 Separate DWC/GI pipe shall be provided on Girder Bridges to lay OFC.        
 
4.6.2  The Fibre optic cable on steel girder bridges shall be laid inside RCC/GI/DWC pipe to be 

effectively secured as per the drawing and DWC duct at both ends of bridges shall be 
protected. 

 
4.6.3  When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops 
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should be provided at the pillars of the bridge. The cable should also be laid sinuously 
inside the trough. 

 
4.6.4  The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly 
so that damaged cable is not installed. 

 
4.7 Cable over CULVERTS : 
 
4.7.1 Wherever possible the cable shall be laid under the bed of the culvert through 

DWC/G.I./RCC pipes as per sketch No. RE/S&T/ALD/SK/184/81 (Annexure-2.9). 
Similar arrangement shall be provided for taking the cable in water logged areas and 
drains. 

 
4.7.2 In case of wet culverts or unfriendly terrains where it is not possible to lay cable under 

the bed of culverts, the cables may be laid over the culvert in G.I.pipes as per 
Drg.No.RE/S&T/ALD/SK/160/81A (Annexure 3.8). 

 
4.7.3 The protection of cable on approach to culverts shall be as per Drg. No. 

RE/S&T/ALD/SK /162/81(Annexure 2.7). 
4.7.4 ARCH BRIDGES 
 

The protection of cable on Arch Bridges and approach to bridges should be as per 
Drg.No. RE/S&T/ALD/SK/162/81 as given at Annexure-2.7. 

 
4.8 LAYING CABLE IN SOLID AND ROCKY SOIL 
 
4.8.1 If the terrain is rocky, it may not be possible to ensure normal dimensions of the trench. 

In such cases a chase is cut as shown in Drg. No.RE/S&T/ALD/SK/303/85, as given at 
Annexure-3.11. Sharp edges on the sides must be smoothened out and bottom of the 
chase should be levelled and the cable laid in sand or soft earth which should be filled 
and pressed down up to the step. A row of bricks should then be placed on the top and 
jointed with cement mortar. 

 
4.8.2 In cases where the rock is not directly encountered, excavation to the desired depth shall 

be done. Payment for excavation shall be made on prorate basis on the accepted rates of 
item-1 of schedule of requirement. 

 
4.8.3 In cases where excavation is possible up to 1000 mm no chase cutting shall be done. 

However the cable/HDPE duct shall be protected by providing second class bricks width 
wise on such lengths. 

 
4.9 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 
 
4.9.1 When laying the cable in residential sections, the cable should be specially protected on 

both sides up to a distance of about 300 meters beyond the building line. In such cases 
the cable should be protected by laying cable inside DWC/G.I./RCC pipes of 120/103 
mm dia.  
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4.9.2 In marshy area where it is not possible to divert the cable route the cable shall be suitably 
laid and protected as per decision of Engineer depending on site condition, like laying 
cable in DWC/G.I./RCC pipes of 120/103 mm dia supported on Masonry Pillars/Iron 
channels etc. 

 
4.10 LEADING OF CABLE IN MASONRY BUILDINGS 
 
4.10.1 The cable will have to be led inside any masonry building such as Cable hut, ASM's 

room at a depth of 0.75 meters by cutting the masonry structure of the wall as per 
Drg.No. RE/S&T/ALD/SK/161/81 as given at Annexure-3.12. After the cable has been 
led inside the masonry wall, the floor inside shall be duly repaired and plastered. 

 
4.11 LAYING OF CABLE IN SPECIAL CASES: 
 
4.11.1  Near Power Cable 
 

When the proposed cable route comes across any other cable already laid, the contractor 
shall first report the fact to the Engineer. Should the cable be identified by the Engineer 
as a power cable (LT or HT), the trench shall be dug as far away from the route of the 
power cable as practicable. 

 
4.11.2 Crossing of Optical Fibre Cable with another cable 
 

Crossing of the Optical Fibre cable with another cable shall be avoided wherever 
possible. Where, however, this is not possible, the Optical Fibre cable shall be laid in 
cement or asbestos cement pipes. The length of the pipe to be provided on either side of 
the crossing shall be atleast one meter. 
 

4.11.3 Laying other than optical fibre cables in the same Trench 
 

No cable other than quad cable shall be laid in the trench made for the Optical Fibre 
cable. Even in such cases, both the cables are to be laid as per approved drawing. Where, 
however, exceptional circumstances exist, the optical fibre cable may be laid along with 
another cable in the same trench provided a specific permission of each such case is 
obtained in writing from Engineer. When optical fibre cable and L.T. power cable have 
to be laid in the same trench they shall be separated by placing a layer of second class 
bricks between them vertically  (approx. 16 bricks/meter) or laid in RCC pipe. 

 
4.11.4 Laying of cable through RCC/GI/DWC pipes 
  

The cable shall be laid through RCC/GI/DWC pipes at the locations marked on the route 
plan and as advised by the Engineer or his representative. 

  
For laying the cable through pipes galvanised steel wires of a cross section not less than 
10 SWG shall be used as a lead wire. Two such lengths of wires shall be laid through the 
pipes, so  that after the cable is threaded through the pipe, one lead wire is permanently 
left in the pipe with a suitable overlay at two ends, to enable the cable to be pulled out at 
a later stage if required to do so. 
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On arch bridges and culvert bridges the cables will be threaded through DWC pipes etc. 
While threading the cable through these pipes the Contractor shall do the trenching to the 
required depth wherever necessary for which no extra charge will be paid. 

 
4.11.5 Laying cable near feeding post: 
 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 
track opposite to the feeding post. Further the Optical fibre cable shall be at least one 
metre away from any metallic part of the  O.H.E. and other equipment at the sub station 
which is fixed on the ground and at least one metre away from the sub - station earthing. 
In addition, the cable shall be laid in RCC pipes 150 mm dia (standard 2 metre length) 
complete or capable of being split into two half as per specn. No. ISS-458 latest for a 
length of 300 metres on either side of the feeding point.  

 
4.11.6  Running of cables at foundations others than OHE Masts and from pipe outlets. 
 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 
changes from solid support such as a foundation pipe or bridge to soft support such as 
soft soil. The cable must not press against the edge of the solid support. The soft soil near 
the edge must be tamped and the cable raised slightly. 

 
4.11.7  Laying near oily surface 

 
If during the excavation of trenches for laying cables, the Contractor or his representative 
notices the presence of oil or oily substance or any other chemical which is likely to 
cause the deterioration of the cable protective material he shall bring the matter to the 
notice of the Engineer or his representative and on the latter's decision he shall choose an 
alternative cable route or he shallprotect the cable in such places in such manner as 
advised in writing by the Engineer or his representative. No additional charges are 
payable. 
 

4.11.8  Special soil condition 
 

Cable should not be run through abnormally high acidic or alkaline soil or through 
sewage. If this is unavoidable, special measures should be taken against corrosion as 
advised by the Engineer in Charge. 
 

4.11.9  Provision of damage due to sharp edges 
When cable are laid in trunking, care should be taken to see that no ballast or stones have 
been dropped inside the trunking and it should be cleared of all ballast and stones before 
the cover is secured. When the ends of covers are joined together with cement plaster, a 
piece of paper or wood should be placed under the joint to prevent the cement plaster 
from falling on the cables. 

 
4.12 HANDLING OF CABLE DRUMS & PAYING OF CABLES: 
 
4.12.1 While collecting OFC/HDPE from RailTel depot the contractor must ensure that the 

materials should be received in good condition. The drums shall be unloaded by the side 
of the Railway Track/Road from either a crane or any other suitable means very carefully 
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so as not to cause any damage to the cable. The drums at site shall be protected until they 
are laid. The cable must be tested before and after laying. 

 
4.12.2 On each drum there are two ends, A & B. The 'B' end of one cable length shall meet 'A' 

end of the next cable at a joint. The 'A' end shall be normally on the top unless indicated 
otherwise on a drum. 

 
4.12.3 The drums shall always be kept upright, i.e. axle in parallel position to the base. The 

drums shall not be set by jerks but shall be handled slowly and with care. The walls of 
the drums should not be damaged while moving the drums if required for unrolling. 

 
4.12.4 The drums shall normally be unrolled at the same place and the cable carried by 

workmen near the trench. The drums shall not be dragged in any case. But where drums 
of cable have to be moved, would always be rolled in the direction of the arrow, 
otherwise the coils tend to unwind and the cable may get battered. In case no direction 
arrow is marked on the drum, remove several battens and determine the direction in 
which the cable is coiled. The arrow should then be painted on the drum pointing in the 
opposite direction in which the upper cable end is coiled so that future handling of the 
cable drum is facilitated and then replace the battens carefully. 

 
4.12.5 The drum should be properly mounted on jacks (or on a cable wheel) making sure that the 

spindle is large enough to carry the weight without bending and that it is laying 
horizontally in the bearings so as to prevent the drum creeping to one side or the other 
while it is rotating. Before attempting to pull off the cable, remove the end protection box 
attached to the flange of the drum and cut the security ropes so as to leave the cable free 
to move.  

 
4.12.6 If a portion of the cable only is taken out from the cable drum, the battens should be 

immediately replaced to prevent damage to the balance of the cable. This is important. 
 
4.12.7 The use of steel bars between the bolt heads to 'jump' or turn the drum around is 

dangerous to staff and likely to damage the drums. A better method is to use two steel 
plates with grease between them. By standing the drum on these greased plates, it can be 
easily elevated round to the desired position. 

 
4.12.8 All care should be taken in handling cable drums with a view to ensure safety not only of 

the cables but also of the working party handling them. The man should not be allowed to 
brake the cable drum by standing in front but only from side. 

 
4.12.9  Rewinding and Redrumming of cables. 

 
(a) If for any reason it is found necessary to rewind a cable on a drum, cable   drum 

with a proper barrel diameter not less than of the original drum should be chosen. 
  

(b) The drums should be mounted on cable jacks during rewinding operations using 
proper size of spindles passed through the flange holes, which will not buckle under 
the lead. The cable should not be bent opposite to the set it is having already. 
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(c) In the re-drumming operations, drums should be so turned that the cable passes 
from the bottom of the original set with as little gap as possible. 
 

d) Replace all the lagging on the cable drum. 
 
4.13 CABLE LAYING: 
 
4.13.1 It is advisable to employ the same people at the same place or job while cable is being 

laid. 
 
4.13.2 Before commencement of the laying of cable/HDPE duct, inspection of the trench and 

inspection of protection works should be carried out so as to ensure their conformity with 
the specification. The trench bottom should be clean, smooth and free of small stone. 
When the soil contains stone or pieces of rock and therefore cannot be raddled, sieved 
earth about 10 cm. thick should be used both for the bedding on which the cable is laid 
and for covering the cables. 

 
4.13.3 The cable drum should be brought as close to the cable trench as possible. It should be 

lifted with the aid of cable jacks firmly mounted on a support of stone or wood. The 
spindle should be minimum of 55 mm diameter and have a clearance from ground by 5 to 
10 cm. 

 
4.13.4 Where necessary the cable drum may be placed at such a point so that 2/3 of the cable is 

laid directly in one direction and the balance in other direction. Care should be taken in 
such a case to see that there are no kinks or loops in the cable. 

 
4.13.5 The wooden   battens on the drums should be carefully removed shortly prior to laying 

and before the drum is mounted on the jack. The nails on the lagging should be carefully 
removed.    

4.13.6 While rolling a cable drum for laying, the drum shall be supported on an axle running 
through its centre, the height of the axle being such that the end frames are free to rotate 
and do not touch the ground at any point. The cable shall be carefully uncoiled by gently 
pulling the cable assisted as necessary by carefully turning the drums. The quick pulling 
of the cable or turning the drums shall be avoided at all costs. Each cable drum shall be 
braked while laying is in progress to prevent sharp bending or buckling, particularly 
when the cable coils are sticking together. 

 
4.13.7 The method of mounting the brakes is shown in Drawing No. RE/42/164 as given at P-

171. 
 
4.13.8 When drums are turned for change of direction, wooden blocks shall be carefully put 

under the drum bolts which stand out from the  drum discs. 
 
4.13.9It is customary for the mate to stand in a commanding position where he can view the 

entire route, and shout evenly timed calls to his men to pull. If there is proper 
synchronization between the mate's calls and the pulling by the men, the cable will leave 
the drum without difficulty. It is important that the cable should be pulled with steady 
and even pulls and not be unnecessarily jerked or strained. On no account should a cable 
be allowed to twist or kink as this is likely to spring the Armour and fracture the outer 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 131 of 176 
  

serving of the cable. When pulling cable around bends, one or two men should be 
stationed to give the cable the correct bend when it passes. 

 
4.13.10While laying the cable, employ adequate number of men such that the cable can be 

conveniently carried by them in both hands without stretched arms. The distance between 
any two persons carrying the cable shall be from 2 to 10 metres depending upon weight 
of cable such that the maximum sag of the cable between any two persons is not more 
than 0.5 metres. 

 
4.13.11The cable shall be gently drawn by pulling the cable, which may be assisted as required, 

by smoothly and slowly turning the winch. The cable shall not be twisted on any account. 
 
4.13.12Before laying is commenced, the cable shall be uncoiled first in a straight line supported 

by men and then carried to  the trench and laid gently & carefully ensuring that cable is 
not stretched while putting in the trench..  

 
4.13.13While laying work is in progress one man must continuously observe the cable along its 

length in order to determine whether any indentations, holes or other damaged parts are 
apparent. Such damaged parts have to be protected immediately by the cable jointer 
provided with the Laying party.   

 
4.13.14When two or three turns of cable are left on the drum, the pulling should be stopped and 

the inner end of the cable removed from the slot in the drum. Pulling should then be 
continued. If this is not done the cable end is likely to be stretched and damaged. 

 
4.13.15 The ends of the optical fibre cable should have an overlap of 10 M at the end of each 

drum for jointing purpose. 
 
4.13.16 The conditions of the cable shall be visually inspected through out its length and in case 

any damage or defect is noticed, the trench shall not be filled up until the Engineer's 
representative is notified to examine and authorise filling of the trench. 

 
4.13.17 MINIMUM BENDING RADIUS: 

 
Cables should always be bent (or straightened) slowly, they should never be bent to small 
radius while handling. The minimum safe bending radius for optical fibre  cables should 
be 30 times the diameter of the cable but wherever possible larger radius should be used. 
 

4.13.18  Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 
than 30 times the diameter of the cable. 

 
4.13.19   The RCC Joint Pit / Pull Chamber  to be constructed should be as per  the specification 

given in the Annexure 2.14. 
 
4.14   CABLE RESERVE: 
 

At the following locations, it will be necessary to provide reserve cable for future 
possible use. 
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1) Where a change to cable line is expected, the reserve to be allowed depends on 
circumstances. 

 
2) In freshly banked soil to allow for slipping of the bank an allowance of 30 cm. 

should be provided for every 10 meters of trench (3 percent). The cable should be 
laid in a sinuous form. 

 
3) Near roadways, buildings and culverts, reserve of 5 meters should be allowed at 

drum end. 
 

4) On each side of major girder bridge a reserve of 10 meters should be left. For 
minor bridges 5 meters shall be left. 

  
5) Where re-modeling works on culverts, bridges and track doubling work are going 

on, it may be necessary to keep loops of cable as an extra reserve pending 
finalization of its future route. 
 

6) At the cable hut a loop of 10 meters in the cable pit. 
 

 7) At every Joint Pit a loop of 10 meters on either side of joint.. 
 
             8)      At every RCC Pull Chamber a loop of 15 meters  
 
4.15   CABLE MARKERS 
 

The RCC/Stone cable route markers shall normally be provided at a distance of every 
100 meters on the straight portion of the cable route and also at diversions of the route of 
the cable culverts & LC gates. The joint indicators/markers shall be provided at all types 
of cable joints.  The cable Markers provided shall be of standard RCC/stone type with 
letters “RCIL O F C” engraved and suitably painted with standard paint as per  drawing 
attached. Cable Markers shall also be provided at each Joint Pit / Pull Chamber with/ 
without a joint respectively. 

 
4.16  TOOLS REQUIRED FOR TRENCHING, CABLE LAYING AND  FILLING. 
 

i. Cable Jack              
ii. Cable Grip              

iii. Reopening Device        
iv. Free Hood Hook          
v. Shackle free head hook  

vi. Grouling  Hook     
vii. Pulling Bolt 

viii. Tension meter 
ix. Pulley 
x. Anti Twist Device (swivel) 

xi. Roller 
xii. Flexible Cable 

xiii. Pulling Rope 
xiv. Brush 

xvi. Chain 
xvii. Measuring cord for strain gauge 

xviii. Slip Winch 
xix. Wire rope 
xx. Portable VHF set 

xxi. Measuring tape 
xxii. Phowrah 

xxiii. Iron plate 
xxiv. Loader Backhoe for Drilling 
xxv. Warning Tape 

xxvi. Caterpillar tractor 
xxvii. Fork Lifter 

xxviii. Vehicle Van type         
xxix. Tacho- meter 
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xv. Mandrel xxx. Road measurer.    
 

 
4.17 Execution of HDD (Trench less Horizontal Direct. Drilling - Boring)  
 
4.17.1 Under road/platforms/railway tracks/difficult terrain etc., trench less horizontal 

directional drilling (HDD) method shall be adopted under the supervision of competent 
staff for laying of HDPE pipe (40/33 mm dia) at a  depth of 1.5 meters and more  (depth 
as per instructions of the site engineer). 

4.17.2     The depth of trench at any of the ends should not be less than 1.5 meter in any case. 
Both ends of HDPE pipes should be closed properly using accessories and the pits 
should be properly back filled.  

4.17.3    There should be no damage to the road/platform/tracks or any such structures etc. 
enroot during or after the HDD operations. 

4.17.4   The work includes supply of all accessories required for laying of HDPE pipes. 
 
4.17.5  The contractor should normally adopt HDD by machine. In difficult areas like track 
crossing, road crossing, sharp bends etc. the contractor may adopt manual pushing method  only  
in short lengths with the permission of the site engineer of RailTel.   
 
4.17.1  Blowing /Drawing of Optical Fibre  Cable:  
 
4.18.1 OFC should normally be blown through the HDPE ducts by standard blowing 

machines Only in exceptional cases drawing may be adopted in short lengths with the 
permission of the site engineer of RailTel.  

 
NOTE: The brick protection including supply of second class bricks of standard size at site shall 

not be required where OFC is being provided in HDPE/DWC ducts and  quad cables are 
not laid. However, if quad cables are also laid along with the OFC in HDPE/DWC 
ducts, the brick protection shall be required as per clause 3.3.5 for protection of quad 
cables. 

For protection of OFC and or quad cables at crossing across railway tracks, road 
crossings, over steel girder bridges and over culverts & arch bridges or any other special 
cases as decided by the site engineer during execution, DWC duct 50/39 mm dia 
(including supply of duct and other accessories required for protection of OFC/ quad 
cables) may be used in place of RCC pipes as mentioned in clause no. 3.4, 3.5, 3.6 & 
3.7, as per instructions of RailTel’s engineers at site. 
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SECTION - II 
 

CHAPTER - 5 
 

JOINTING AND TERMINATION OF FIBRE OPTIC CABLE 
 
5.1    TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 
 
 Fusion splicing shall be used for splicing fibres. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, pre-
aligned fibre ends, causing them to soften and fuse together. 

 
5.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 
 
5.2.1 There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 
joint closure. This includes the following: 

 
a) Material inside joint closure kit 
b) Installation tools required 
c) Detailed procedure for cable jointing 
d) Procedure for re-opening the closure. 

 
5.2.2 The Optic Fibre straight through joint closure shall be as per specn. TEC TO 910 G92 

(latest) or a proven design approved by RCIL .The joint shall be protected in RCC Joint 
Pit as per drawing given in Annexure 2.14. (.The Optic Fibre straight through joint 
closure shall be of TVSE, R&M, Raychem, 3M make and shall be approved in advance 
by RailTel.  The joint shall be protected in concrete chamber as approved by engineer- 
in-charge. ) 

 
5.2.3   Generally, the following steps are involved for jointing of the cable: 
 

- Preparation of cable for jointing 
- Stripping/cutting the cable 
- Preparation of Cable and joint closure for  splicing 
- Stripping and Cleaving of Fibres 
- Fibre splicing 
- Organising fibres and Finishing joints 
- Sealing of joint closure and 
- Placing  joint in  the Jointing Chamber/Pit. 

 
5.3  PREPARATION OF CABLE FOR JOINTING 
 
 During the installation, a minimum of 10 meter of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as spare 
length to be available for future use in case of failures. 
The pit size must be chosen carefully to ensure that length of the wall on which joint is 
mounted is greater than closure length plus twice the minimum bending radius of the 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 135 of 176 
  

cable. A RCC circular Joint Pit / Pull Chamber of 1 mete outer dia as given in annexure-
2.14 is sufficient for most of the cable and joint closures.  

 
The cable is then coiled and carefully placed in the pit/chamber in the same position as 
required after the joint is complete. The marking is done on all the loops so that it will be 
easier to install it later. 
 
The distance from the last centre to the end of the cable must be atleast 1.8 meter. This is 
being the minimum to be stripped for preparation of joint. 
 
Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from the 
pit for jointing. 
 

5.4  STRIPPING/CUTTING OF THE CABLE 
 

  The cables are stripped of their outer and inner sheath with each sheath staggered 
approximately 10mm from the one above it. 

 
 Proper care must be taken when removing the inner sheath to ensure the fibres are not 

scratched or cut with the stripping knife or tool. To prevent this, it is best to only score 
the inner sheath twice on opposite sides of the cable, rather than cut completely through 
it. The two scores marking on either side of the cable are then stripped of the inner sheath 
by hand quite easily. 

 
   The fibres are then removed from cable one by one and each fibre is cleaned individually 

using Kerosene to remove the jelly. 
 

5.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
 

The type of preparation work performed on the cable prior to splicing differs on the type 
of joint closure and fibre organiser used. However, the following steps are usually 
common :- 
 
The strength member of each cable are joined to each other and/or to the central frame of 
the joint closure. 

 
The joint closure is assembled around the cable. 

 
The sealing compound or heat shrink sleeve is applied to the cables and closure, or 
prepared for application after splicing is complete. 

 
The fibres are protected (usually with plastic tubing) in their run from the cable core to 
the fibre organiser trays (particularly if cable construction is slotted core type). 

 
Tags which identify the fibre nos. are attached at suitable location on the fibres. 
 
Splice protectors are slipped over each fibre in readiness for placing over the bare fibre 
after splicing. 
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5.6  STRIPPING AND CLEAVING OF FIBRE 
Prior to splicing each fibre must have approximately 50mm of its primary protective 
U.V. cured coating removed, using fibre stripper which are manufactured to fine 
tolerances and only score the coating without contacting the glass fibre. 
The bare fibre is then wiped with a lint free tissue doused with ethyl alcohol.Cleaving of 
the fibre is then performed to obtain as close as possible to a perfect 90 degree face on 
the fibre. 

 
5.7 SPLICING OF THE FIBRES 
 

The fusion splicing shall be used for fibre splicing. Some of the basic steps for fusion 
splicing are as given in 4.8 below. 

 
5.8  FUSION SPLICING OF FIBRE 
 

Some of the general steps with full automatic micro processor control splicing machine 
are as under  

 
Wash hands thoroughly prior to commencing this procedure. 

 
Dip the clean bare fibre in the beaker of ethyl alcohol of the ultrasonic cleaver. Switch on 
ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not prescribe the 
above cleaning). 

 
Place the bare fibre inside 'V' grove of the splicing machine by opening clamp handle 
such that the end of fibre is app. 1 mm. over the end of the "V" groove towards the 
electrodes. 

 
Repeat the same procedure for other fibre, however, first insert heat shrink splice 
protector. 
 
Press the start button on the splice controller. 
 
The machine will pre fuse, set align both in 'X' and 'Y' direction and than finally fuse the 
fibre. 
 
Inspect the splice on monitor if provided on the fusion splicing machine and assure no 
nicking, bulging is there and cores appear to be adequately aligned. If the splice does not 
visually look good repeat the above procedure. 
 
Slide the heat shrink protector over the splice and place in tube heater. Heat is complete 
when soft inner layer is seen to be 'oozing' out of the ends of the outer layer of the 
protector. 
 
Repeat for other fibres. 

 
5.9   FUSION SPLICER AND OTDR  
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The fusion splicer and Optical Time Domain Reflecto meter (OTDR), to be used for 
splicing and measurements of parameters respectively, shall be of approved design and 
quality.  The contractor shall submit 

 
Specification of fusion splicer and OTDR 
Certificate from the users, who have used the splicer and OTDR of the make, the 
contractor intends to use, regarding their satisfactory performance. 

 
The RCIL reserves the right to direct the contractor to use the same or any other proven 
design of fusion splicer and OTDR if in the opinion of RCIL the specification of Fusion 
splicer and OTDR are not suitable. 
 

5.10  ORGANISING FIBRE AND FINISHING JOINTS 
 

After each fibre is spliced, the heat shrink protection sleeve must be slipped over the bare 
fibre before any handling of fibre takes place, as uncoated fibres are very brittle and 
cannot withstand small radius bends without breaking. 
 
The fibre is then organized into its tray by coiling the fibres on each side of the protection 
sleeve using the full tray side to ensure the maximum radius possible for fibre coils. 
 
The tray are placed in the position. 
 
OTDR reading taken for all splices in this organized state and recorded on the test sheet 
to confirm that all fibres attenuation are within specification. This OTDR test confirms 
fibres were not subjected to excessive stress during the organizing process. 

 
After this the joint can be closed with necessary sealing etc. and ready for placement in 
the pit. 
 

5.10.1 Jointing Pit/ Pull Chamber:: The Jointing Pit / Pull Chamber is as per drawing at  
Annexure-2.14. The outer dia of the circular RCC Jointing Pit / Pull Chamber shall be 
approx. 1000mm. The pits shall be located at every 1Km of the OFC route and spare 
cable of 15 meters to be looped and placed in the pit. The pit shall be refilled with dry 
sand after completion of the work and then closed. Stone/RCC route markers shall be 
provided for identification of each Jointing Pit / Pull Chamber location with/without a 
joint and this should be incorporated in the as-built-cable route plan. 

 
5.11  PLACING OF COMPLETED JOINT IN PIT 
 

Joint is to be placed on the tarpaulin provided near the pit. 
 
The cable is laid on the ground, loop the cable such that pen mark previously place on the 
cable line up. Tape these loops together at the top of the coil. 
 
The joint can now be permanently closed and sealed by heating heat shrinkable sleeve 
etc. However, before closing, silica gel to be kept inside for moisture protection. 
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Now the joint closure is placed in the jointing pit /chamber and the pit is closed after 
filling it with dry sand.  
 

5.12 RE-OPENING OF THE JOINT 
 

If required for attending to faults etc., manufacturers supply special kits for opening of 
the joint and the steps to be followed. However, the general steps are as under: - 

 
a. Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 

 
b. Do not damage the smaller heat shrunk sleeve on the ends of the joint. 

 
c. Apply heat to the cut sleeve until it begins to separate. 

 
d. Gently remove the cut sleeve from the joint. Now the joint can be opened. 

 
e. Protective sleeve/cover can be removed for attending to faults etc. 

 
5.13   TERMINATION JOINT FOR FIBRE OPTIC CABLE. 
 
5.13.1 This joint is provided in the cable hut for terminating the outdoor fibre optic cable of 

both the sides, splicing through fibres, connecting fibres to pigtails for connection to 
Optical Line Terminal Equipment etc. 

5.13.2 The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside cable 
hut. The armour of the OFC Cable shall be cut before taking the cable in the equipment 
rack. The cables shall be terminated on FDMS and derive required pigtails.   

 
Two pairs of fibres shall be derived from either side cable at every OFC cable hut 
through pigtails with FC/PC connectors. The remaining fibres shall be looped through. 

 
5.13.2 The procedure for installation of termination joint box depend upon the type of joint 

enclosure. The installation manual supplied gives the step-by-step procedure for 
installation. However, the general steps are as under:- 

 
-   Marking the cable 
-   Stripping/cutting the cable 
-   Gripping cable in sheath/clamp 
-   Treatment of tension member 
-   Fibre splicing 
-   Enclosing fibre 
-   Fixing strength member 
-   Closing the cover 
-   Fixing termination box 
-   Fixing the cable. 

 
5.14  MARKING THE CABLE 
 

Determine the cable length up to the proposed location of termination box. It is also to be 
ensured that at least 10 meters of cable is coiled in the cable pit. 
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 Determine the cutting point and mark the cable 
 
 Determine the sheath peeling point and mark the cable 
 
5.15  CUTTING / STRIPPING THE CABLE 
  

Cut the cable as per the marking. Remove the sheath from cable ends. During sheath 
stripping care should be taken not to damage the fibres. 

 
The length and the steps for various sheath cutting shall be as per the instruction given in 
the manual. 

 
 5.16 GRIPPING THE CABLE 
 
           Wind PVC tape around the cable core just beside edge of the sheath. 
          Insert the bushing inside sheath by cutting the cable sheath for about 25mm. 
 
Place the sheath grip (lower half and upper half) and tighten it with the help of torque wrench. 
 
5.17  FIXING OF TENSION MEMBER 
 

a) Mark the tension member for the specified length and cut it. 
 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 
c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 
 
5.18  FIBRE SPLICING 
 

The procedure for splicing is same as described for straight joint closure in Clause 4.7 
above. 

 
5.19  ENCLOSING FIBRES 
  

a) Set the fibre cassette on the base 
 
b) Arrange excess length of fibre to make double figure of eight. 
 
c) Enclose the spliced fibre and its excess length carefully. 
 
d) Repeat the procedure for other fibres. 
 
e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 
 
5.20 MOUNTING OF TERMINATION BOX. 
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Termination box can be fixed either on wall or on equipment rack. At wayside stations it 
shall be mounted inside the equipment rack in order  
to prevent pigtails from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 
b) Place the termination box and tightened the nuts inside the base box. 
c) Put the covers. 

 
5.21 FIXING THE CABLE 
 

Secure the cable on wall/frame at two places within one meter from termination box 
keeping in view straight entry of cable in termination box. 
 

5.22 ISOLATION OF ARMOUR OF OFC CABLE 
 

The maximum continuous length of armour of OFC Cable should not exceed 1.6 Kms. in 
order to keep the induced voltage within permissible limits. Where the continuous length 
of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the armour after every 1.6 Kms. 
The Exposed cable at the cut shall be covered by shrinking suitable heat shrink sleeve as 
per TEC specifications. 
 

5.23 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE  
 

The Procedure for Testing of Fibre Optic Cable shall be jointly finalized by Contractor 
with Engineer of the RCIL. The parameters in the concerned specification shall be taken 
as reference. The Test shall be conducted from cable hut to cable hut, after the Splicing 
& termination Joints are completed. The length of cable (as per marking in cable & as 
measured by OTDR ), loss in cable, average loss per Km., No. of Splices, Splice loss, 
etc. shall be recorded and jointly signed as per pro-forma given in para 4.24 below. 
 

5.24 TEST PROTOCOL FOR OPTICAL FIBRE CABLE  
 
SYSTEM TEST PROTOCOL         OPTICAL FIBRE CABLE      FIELD TEST 
--------------------------------------------------------------------------------------------------------- 
     Route: -----------------    Date: ------------- 
 
     Station: ---------------                No. of mid-section splices:  ------------- 
 
     Section: ---------------     Measured by: -------------- 
 
     Length                              Length as per meter 
   (by OTDR): ---------------      marking on cable sheath-------------- 
 

1)  
2) Optical measurements (On Line): 

 

Measurement 
Fibre – number 

1 2 3 4 …………22 23 24 
Accepted Value 
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1.1 Total attenuation at 
1300/1550 nm with OTDR 

  

1.2 Total attenuation       per 
Km at 1300/1550 nm: 

 
 

<0.40 dB/Km at 1300 
nm &<0.25 at 1550 nm 

1.3 Splice Loss in dB 
with OTDR Location 

 Average splice loss 

OHE Mast No./ Overhead 
alignment post no. 

A. 
B. 
C. 
D. 
E. 

  

Average Splice Loss  
0.15 db, no splice should 

have loss >0.2 db 

 NOTE :  ALSO ATTACH OTDR RESULTS      |----| 
 
 

2) Visual Inspection (On Line): 
2.1    No. of Cable drum used in the section: ------------------- 
2.2    S.No. of cable and length of each drum:  
S.No.                         LENGTH 
 
1. ------------------------------M 
 
2. ------------------------------M 
 
3. ------------------------------M 
 
4. ------------------------------M 
 
5. ------------------------------M 
2.3    Location of Isolation Sleeves: 1.        2.      3. 

 
Contractor's Representative                RCIL’s Representative 
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25 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND                 
 TERMINATION OF FIBRE OPTIC CABLE. 
       S.No.         TOOL's Name 
 

1. Branch Joint Closure 
2. Termination Box  
3. Rubber end Block 
4. Sheath Clamp 
5. Bushing 
6. Strength Member holder 
7. Heat Shrinkage tube 
8. Arc fusion splicer machine. 
9. Power cord AC/DC 
10. Walkie-Talkie 12V DC source 
11. Tube heater 
12. Precision cleaver 
13. Cable sheath stripper 
14. Fibre stripper 
15. Knife for HDPE cutting 
16. Hexa for strength membrane 
17. Isopropyl   alcohol or methanol of  high specific gravity 
18. Johnson Buds 
19. Tweezers 
20. Gun heater Blower type 
21. Sleeve for splice protection 
22. O.T.D.R. 
23. Stickers for numbering of splicers. 
24. Portable k. oil generator 
25. Umbrella’s 2 Nos. 
26. Dust protection for splicing machine 

 
Note:- Wherever cable has to be coiled/looped , the diameter of the coil/loop shall be greater 
than 30 times the diameter of the cable. 
 

------------------------------------------------------------------------------------------------------- 
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SECTION - II 

CHAPTER - 6 
 
     Technical Specification and Drawing for provision of Earthing Arrangement. 
 
1. IntroductionThe Earthing arrangement is required to provide earth for Telecom equipments. 
The earth resistance should be less than 1 (One) Ohm as per following Drawing: g)

 
 
 
  

Maintenance Free Earthing
SLIDE  LO CK

HO LE FO R AIR
           12  m m

300 m m

  200 mm

50 m m

150 x 50 x 5 mm  Copper Plate

      120 M icron Copper clading

2850 mm

CO NDUCT O R PLUS G EL

Acceleartor pow der.150 m m

4 ss bolt

lockable earth pit cov er

G round 
Lev el

3150 x  31 m m  MS Rod 
 
100 m m

200 m m

Holes for Connecting 
Earth W ire

Hole for taking out Earth wire
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   SECTION – II 

CHAPTER – 7 

List of Address for Specification 
7.0     Address from where specification copy can be purchased : 

 
The copy of IRS, RDSO, TEC and BIS specification used in the tender documents can be 
purchased from following sources. 

 
7.1 IRS Specification : i) Manager Publications, 
     Government of India  
     Civil Lines, New Delhi- 110054 
 
    ii) Government of India  Book Depot, 
     8 - S.K. Roy Road, Calcutta – 700001 
7.2 RDSO Specification : 

 RDSO, Manak Nagar, Lucknow 
 
7.3      DOT/TEC/ITD Specification : 

 Khurshid Lal Bhavan, Janpath, 
New Delhi- 110001 

7.4     B.I.S. Specification : 
 Directorate General,  

Indian Standards Institution, 
9- Bahadur Shah Zafar Marg, 
New Delhi -110002 

 F- block, Unity Building, 
Narsimhraja Square, 
Bangalore- 560002 

 534- Sardar Vallabh Bhai Patel Raod , Mumbai. 
 5- Choweringhee Approach, PO Princep Street, Calcutta- 

700072 
Ahinsa Building (1st floor) , SCO 82-83, Sector 27-C,    
Chandigarh- 160017 

 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 
 117/418-B, Sarvoday Nagar, Kanpur – 208005 
 C.I.T. Campus, Adyar, Madras – 600020. 
 

7.5 If any specifications and drawings referred but not enclosed in the tender documents may 
be seen in the RCIL’s office on any working day. 
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Annexure-I 

OPTICAL FIBER FUSION SPLICING MACHINE                                     
As per TEC: GR/TX/OSM-001/04/SEP-12 With latest amendment 
(Note- TEC approved model only. Supplier shall submit valid TEC approval for the 
model offered) 
 

OR 
As per following specifications 
 
 
The splicing machine shall be portable, battery-operated with the ability to splice the 
fiber 
(a) Applicability  
  (i) Fibre alignment Core to core alignment 
  (ii) Applicable fibre SM,MM,DS,NZDS 
  (iii) Cladding clamps can work 

separately from wind hood 
Should be available  

  (iv) Coating diameter Primary coated:245 +/-10  µm  
Secondary coated: 900 +/-10  µm 

  (v) Cleave length:  8 to 16mm  

  (vi) Cleave length: secondary tight 
buffer 

16mm or better 

  (vii) Cleave length: secondary loose 
buffer 

16mm or better 

  (viii) Attenuation splice mode or 
capability  

Should be available  

(b) Hardware features 
  (i) Fibre observation 3 axis observation and alignment 
  (ii) Imaging/monitoring  system CCD or CMOS type cameras  
  (iii) Magnification of image on 

screen 
X & Y axis 

  (iv) Display Minimum 3.5 LCD or  better 

  (v) Tiltable display Should be available  
  (vi) Invert display for "backwards" 

operation 
Should be available  

  (vii) V-groove illumination should be available 
  (viii) Storage of Splice data Result  More than 2000 data  
  (ix) Interface At least one USB port should be available  

 
(c) Software features 
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  (i) Keypad Illuminated key pad to enable work in 
dark.    

  (ii) Self-test mode should be available 
  (iii) Software for data transfer  to 

PC 
should be available 

  (iv) Physical 
  (v) Weight Light & Compact 
  (vi) Carrying case A rugged  hard carrying case should be 

provided for safe  transportation  

(d) Power supplies 

  (ii) AC power supply Input:100-240V,AC:50+/- 2 Hz 
  (iii) DC power supply 12V  DC I/P port 
  (vi) Internal battery Lion or Lipo  
  (vii) Charge internal battery while 

performing  splicer 
should be available 

  (viii) Splices & oven cycles on 
internal battery 

 ≥ 100 cycles 

  (ix) It should be water resistance /dust-proof/anti shock/ wind resistance 
  (x) DC Power Cord Battery adapter should be provided along 

with the machine for charging the internal 
battery. 

(e) Splicer Machine 
  (i) Splicer Method  Fusion  
  (ii) Typical Splice loss:  SMF:0.03 dB, MMF:0.01 dB , 

DSF:0.04dB, NZ-DSF:0.04 dB 
  (iii) Splice cycle  time: start to loss 

estimate 
9 sec or less for  SMF  

  (iv) Number of splice programs Minimum  40  nos Factory installed,50 
user program and min 10 heating program 

  (v) Heating cycle time  Should be less than 35 seconds   
  (vi) Heating program  preset   10 nos  or more  
  (vii) Heat cycle status  indication Audio/ visual  heater notification  
  (viii) Return loss (Typical) it should be  ≥ 60 dB 
  (ix) Automatic arc  test  should be available 
  (x) Arc environment compensation should be available 
  (xi) Pressure sensor should be available 
  (xii) Temperature sensor should be available 
  (xiii) Electrode replacement  Easy replacement & cleaning 
  (xiv) Menu for automatic repair 

(Quick optimize menu) 
should be available 

(f) After splicing 

  (i) Splice loss, break & remake 
identical fibre 

should be available 



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 147 of 176 
  

 

  (ii) Loss estimate criteria Measured by cut-back method relevant to 
ITU-T standard or digital image analysis.  

  (iii) Splice return loss > 60dB 
  (iv) Proof test Minimum 1.96 N 
  (v) Heat shrink oven Yes 
  (vi) Auto start oven on loading 

fibre 
Yes 

  (vii) Applicable splice protector 
length 

Up to 60mm 

  (viii) Number of oven programs at least 5 nos  
  (ix) Heat time: 40mm sleeve It should be 35 sec or less  
  (x) Heat time: 60mm sleeve It should be 35 sec or less  
  (xi) Electrode Capacity ≥  2500 Splices (1 Spare set of electrode 

should be supplied with the machine) 

  (xii) High Precision cleaver  Fibre cleaver is an instrument for high 
precision Fibre cutting should be compact 
& light weight for SMF (9/125 μm). Fibre 
optic stripper 3 in 1 should be provided 
with the machine. 
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Annexure-II 

Technical Specifications for Cable Route Locator 
 

As per TEC: GR/TIE-01/02 OCT.99 With latest amendment (Note- TEC 
approved model only. Supplier shall submit valid TEC approval for the model offered) 
OR 
As per following specifications 
SN  Parameters Specifications 

1 Receiver   

A Depth 
Measurement 

Minimum 5.0 meter 

B Passive Tracing 
Frequencies 

Audio+Radio frequencies  

C Active Tracing  
Frequency 

Audio+Radio frequencies 

D Depth Display 
Accuracy 

0-3.0 mtr (Less than ±6% error) or better 
3.0-5.0 mtr (Less than ±10% error) or better 

E Gain Adjustment Automatic & Manual with pushbutton centering 

F Controls Four-way navigation key and soft Keys 

G Display Indicators Frequency Audio Volume, 
 Battery Condition, Guidance 
 Compass, Distortion Alert,  
Signal Select, Signal Strength, 
 Distance Sensitive Left/Right 
 Guidance, Menu Soft key, Frequency Soft key 

H Display   VGA Bright Color or better 

I Antenna Distance Sensitive Left/Right 
 Guidance 

J Data Acquisition External Data logging with GPS only 

K Battery Type Dry cell or better 

L Battery Life Minimum 8hours  
Continuous operation or better 

M Battery Check Continuous Display 

2 Transmitter   

A Frequency Audio+Radio frequencies 

B Output Power Minimum12 Watt 
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C Simultaneous 
Output 

Up to 3 Active frequencies 

D Display Indicators Battery Status, Audio Volume, 
Output Mode, Frequency Setting, Frequency Output, % Output in 
SFL or induction mode, Output Graph, Loop Resistance Graph 

E Display  VGA Display or better 

F Battery Type Dry cell or better 

G Battery Life Minimum 8 hours continuous use 

      

  Transmitter shall be capable to transmit selectable frequency signals both in wireless 
mode(induction) and direct contact mode(through conductor) 

  All necessary Accessories shall be provided for connecting the transmitter to 
utility(cable, pipe etc) 

  Mass of the receiver and transmitter shall not be more than 5KG separately 
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Optical Time Domain Reflectometer (OTDR)        Annexure-III      
 
As Per TEC : GR/OTD/-02/03.MAR2009  Type-A, With latest amendment 
(Note- TEC approved model only. Supplier shall  submit valid TEC approval for the 
model offered) 
OR 
As per following specifications 
OTDR (Optical Time Domain 
Reflecto meter) 

The “OTDR” shall be a portable, battery-operated 
instrument with the ability to troubleshoot and rectify 
Single mode fiber.  It shall characterize fiber, detect 
events, quantify events and document test results.  

PRODUCT SPECIFICATIONS  
1 Physical 

a Display  5 inch or more  LCD or TFT display or better 
b Interface  Min. 2 USB port  
c User Interface Keypad mode.  
d The OTDR shall provide illuminated indicators to indicate laser activity. 
e Lasers  class :   Class 1   

2  Power 

a 
The battery shall be removable and provide min 06-hour nominal operating 
duration or better. 

b 
An external power adapter shall be provided with the OTDR  to recharge the 
battery  

c AC Input – 100-240 VAC, 50+/-2 Hz.  
3 Network Connections 
a Fiber Connections 

b 
Standard port with universal connector adaptor suitable for 
FC/PC,SC/PC,SC/APC 

c Internal memory Memory to store >/= 1000 test results.  

4 Fiber Testing 
a wave length  1310 ± 20nm & 1550 ± 20nm 

b 
The OTDR shall be capable of acquiring continuous (real-time) and non-
continuous (discrete) traces of fiber.  

5 Laser Specifications 
a The OTDR should have built in laser source 
b Laser Light source Required in the OTDR built in 
c Wavelengths 1310/1550nm 
d Output power   -3.5dBm or better 
e Operating Modes CW, 270Hz, 330Hz, 1KHz, 2KHz, TWINtest 

f Fibre type  
Single mode As per  ITU-T G652B,G652D,G655,G656 
& G657 

g 
The OTDR shall automatically evaluate the fiber measurements and provide a 
PASS/FAIL result based upon the selected test limit. 
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h 
Optional: The OTDR should have facility to test Bidirectional IL, ORL and 
OTDR in one unit with single connection. 

i 
The OTDR shall be capable of providing PASS/FAIL indication on test results 
based upon automatic measures of loss, reflection and length. 

j Sampling resolution  </= 5cm.  

k 
Display (cursor) 
resolution  

0.001 dB or better  

l Number of data points  1,28,000 or  better   
m  Linearity : 0.04 dB or better  
n Group Index Range  1.40000 to 1.60000 in 0.00001 steps. 
o Dynamic Range 34 dB or higher (on 1310 nm & 1550 nm) 
p pulse widths 5ns  to 15µs seconds for  all wavelengths or better 

6 Dead zones  

a 
Single mode fiber 
Event Dead zone 

</= 2  meters  

b 
Single mode fiber 
Attenuation Dead 
zone: 

</= 10 meters  

c 
Automatically measure 
reflectance :  

-11dB to -99dB.  

d The OTDR shall present the trace in a conventional graphical format  
e The OTDR should have trace zoom in/zoom out feature.  
f The Event table shall display reflective and loss events with descriptive icons 
g The OTDR shall display summary information for each event in event table.  

h 
The OTDR shall evaluate and identify bad connections and patch cords that have 
high reflectance in addition to good connections and patch cords. 

7 Results and Reporting 

a 
The OTDR shall be capable of storing results on a project basis in folders, with 
names created by the OTDR user. 

b 
The OTDR shall be capable of outputting trace results in Telecordia/Bellcore 
format or any international format.  

c A professional soft carrying case should be provided. 
 
  



                
 
 

Tender No. RailTel/Tender/NR/ Projects/NTRO UDAIPUR/22-23/07 

 
 

   Page 152 of 176 
  

 
SECTION– III 

 
DRAWINGS 

 
S.No. Description of Drawing 

1 Sketch showing procedure for excavation of Trench 
2 Metalled Road Crossing in RCC/DWC pipe 
3 Arrangement of laying HDPE duct and 6Qd cable in the Trench. 
4 Arrangement of cable on girder bridges. 
5 Arrangement showing fixing of 80 mm G.I pipe on girder bridges. 
6 Arrangement laying of  cable over RCC Culverts 
7 G.I pipes over Culverts 
8 Laying of cable below culverts in RCC/DWC pipes 
9 Arrangement of cable laying in Rocky area. 
10 Chase cutting in Rocky area 
11 Method of shoring while Trenching 
12 Track Crossing of cable in RCC/DWC pipes 

13 Arrangement of braking cable drums 
14 RCC circular jointing chamber  
15 RCC/Stone cable route marker 
16 Arrangement of cable on Arch bridges 
17 Leading in arrangements of cable for Cabin and other buildings 
18 Earthing arrangement 
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Trenching & Laying of HDPE Duct and 6 Qd Cable 
 
1.0 .Bascically the HDPE duct is to be laid into the ground in a depth of 1200 mm or 

at the bottom of the trench. 6Qd cable shall be laid after 200 mm back filling i.e. 
at a depth of 1000mm, followed by bricks proction as shown in the diagram  
below. 

 
 
 
 

 
 
 
 
1.1 The arrangement of cable/Duct laying by crossing roads/ Railway track, Culverts, 
Bridges and so on will follow the rules of RDSO “ Code of Practicse for installation and 
commissioning of Optical Fibre System” In general i  
 
 
 
 
 
 

 

 

 
 

 

12 00 m m
 

20 0 m m
 

 

 

BRICKS 

CABLE TRENCH 

6 QUAD CABLE 

HDPE DUCT 

OFC 
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***END*** 


