RAILTEL CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
2" Floor, B-Block, Rail Nilayam,

Secunderabad-500071
CIN No: U64202DL2000G0OI1107905

TENDER DOCUMENT
FOR

THE WORK OF

“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated
gears / equipment for 3 Year & extendable by 1 year on same terms and conditions for 15
sections”

Tender No. RailTel/e-Tender/OT/SR/MAS/2019-20/30 to 45

(Cost of Tender Document: Rs.5600/-only)

Download of Tender document and submission of offer at e-tender portal:

https://www.ireps.gov.in/

Note: 1) Submission of offers - Online only and required document as per Check List (See Page No.8).

2) Offline Documents to be submitted before opening of the tender time : Affidavit (See Page No0.94&95).
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RailTel Corporation of India Limited
A Government of India (Ministry of Railways) Undertaking

Y Y Southern Region Head Quarters, Second Floor, B-Block, Rail Nilayam, Secunderabad-500071
visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,
BA!LTE!' Corp.& Regd.Office: Plot no 143, Institutional Area, Sector-44, Gurgaon-122003.

Undertaking

e-TENDER NOTICE

Tender No. RailTel/e-Tender/OT/SR/IMAS/2019-20/30 to 45 Date: 26.08.2019

RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven
experience for the work of “Deployment of maintenance teams for maintenance of OFC cable network and
upkeep of associated gears/equipment for a period of 3 year and extendable by one year on same terms &
conditions” as detailed below:

Estimated
Ten Length Tender Value for
der | Sectional HQ Section Details of Sec. h incl Earnest Money
No. (KM) three year incl.

GST @18%

Gudur-Madras-Tiruvallur [Madras
beach-Gudur, Moormarket complex-
Tiruvallur,Ambattur-Madras-

30 Ambattur Tiruvottuyur (2 paths),Ambattur- 227.24 Rs.5396114/- Rs.108000/-
Tiruvallur, Moormarket complex-Basin
Bridge Jn. ( 2paths).Madras Beach-
Washermenpet

Arakkonam-Renigunta, Tiruvallur-
31 Arakkonam Arakkonam,Kancheepuram-Arakkonam, 181.03 Rs.4298796/- Rs.86000/-
Arakkonam-Katpadi

Tambaram-Chengalpattu-Villupuram,
32 Chengalpet 206.85 Rs.4911926/- Rs.98300/-
Chengalpattu-Kancheepuram

33 Villupuram Pondicherry-Villupuram-Katpadi 197.76 Rs.4696072/- Rs.94000/-

Villupuram-Vridhachalam-
34 | Vridhachalam Ariyalur,Vridhachalam- Cuddalore Port 211.52 Rs.5022822/- Rs.100500/-
Jn, Villupuram-Cuddalore Port Jn

35 Deleted

Ariyalur-Trichy-Manaparai, Trichy-

o e-Tiruliur 210.2 Rs.4991476/- Rs.99900/-

36 Tanjore

Manaparai-Dindugul-Madurai-

37 Dindugul Virudhunagar, Dindugul-Palani

219.84 Rs.5220391/- Rs.104500/-
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Rameswaram-Mananadurai-Madurai,

38 | Manamadurai N 227.46 Rs.5401338/- Rs.108100/-
Manamadurai-Virudhunagar

. . Virudhunagar-Kovilpatti-Maniyach-
39 Kovilpatti oo . 237.81 Rs.5647112/- Rs.113000/-
Tuticorin, Virudhunagar-Tenkasi

Maniyach-Tirunelveli-Nagercoil,
40 Tirunelveli Tirunelveli-Tiruchendur, Tenkasi- 243.34 Rs.5778430/- Rs.115600/-
Tirunelveli,Tenkasi-Sencottai

Katpadi-Jolarpet-Dasampatti-Salem,
41 Jolarpet 243.94 Rs.5792677/- Rs.115900/-
Salem-Mettur Dam

42 Attur Virudhachalam-Salem-Karur 224.06 Rs.5320600/- Rs.106500/-

Karur-Dindigal, Karur-Erode, Karur-
43 Karur ] . . 215.07 Rs.5107121/- Rs.102200/-
Tiruchirapalli

. Salem-Erode-Tirupur-Coimbattore &
44 Coimbattore ] 241.18 Rs.5727137/- Rs.114600/-
Coimbattur-Ooty

Irugur-Podanur-Pollachi-Palaghat,

Pollachi . . - . -
e " Pollachi-Palani, Podanur-Coimbatore 176588 Rs.4187664/ 33800/

Details of sections which are being tendered is as enclosed

a) | Commencement of Sale of Tender Documents 26.08.2019

b) | Closing of sale of Tender Documents 16.09.2019 at 14:30 hrs

c) | Last date and time for submission of tender documents. | 16.09.2019 at 15:00 hrs

d) | Opening date and time of tender documents. 16.09.2019 at 15.30 hrs.

e) | Validity of offer 30 days from the date of opening of tender.
f) | Address for submission of offline documents The Regional General Manager, RailTel

Corporation of India Limited, 2nd Floor, B-Block,
Rail Nilayam, Secunderabad- 500071

g) | Web address for availability of tender document Detailed tender notice and tender document
https://ireps.gov.in also available at our website

www.RailTelindia.com

h) | Cost of Tender document downloaded from IREPS | Rs.5600/- (including 12% GST) (In the form of
website Bank Draft in Favour of RailTel corporation of
India Ltd. Payable at Secunderabad)

Eligibility Criteria: As per para no.3 in the preamble of Tender document

* Note:

1. Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered item /
work/services is exempted from submission of cost of tender & EMD.
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2. Firms claiming for the above exemptions under NSIC/MSME or others, have to submit supporting
documents as per clause no 5.8 (Sec.ll — Instructions to the contractor) without which their offers will
be considered as invalid and liable for rejection

3. The bidder shall bear all costs associated with the preparation, submission/participation in the bid.
Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome of
the bidding process

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from
www.railtelindia.com or from the e-Tendering portal https://www.ireps.gov.in . For online bid submission
the tenderer will have to necessarily download an official online copy of the tender documents from IREPS’s
e-portal. All future Information viz. corrigendum /addendum/ amendments etc. for this Tender shall be
posted on the e-Tendering Portal & RailTel website.

Printed copy of Tender document will not be sold from RailTel office.

The offers shall be opened on above said date in the presence of those bidders who choose to be present
online (refer section: e-Tendering/Bid Receipt (Online)). If the above said date happens to be a holiday the
same shall be opened on the next working day.

Sd/-
General Manager/0&M/SC
For RailTel Corporation of India Ltd.,
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Details of sections for which tenderer has to quote Annexure-A

Ten Section Details Length of Sec. (KM) Estimated Earnest
der Sectional Tender Value Money
No. HQ for Three (Rs)
Main Branch years
Line line ]
Gudur-Madras-Tiruvallur [Madras
beach-Gudur, Moormarket
complex-Tiruvallur,Ambattur-
Madras-Tiruvottuyur (2
30 Ambattur . 227.24 Rs.5396114/- | Rs.108000/-
paths),Ambattur-Tiruvallur, -
Moormarket complex-Basin Bridge
In. ( 2paths).Madras Beach-
Washermenpet
Arakkonam-Renigunta, Tiruvallur-
31 Arakkonam Arakkonam,Kancheepuram- 181.03 | Rs.4298796/- Rs.86000/-
Arakkonam, Arakkonam-Katpadi
Tambaram-Chengalpattu-
32 | Chengalpet Villupuram, Chengalpattu- 206.85 Iz Rs.4911926/- Rs.98300/-
Kancheepuram
33 | Villupuram Pondicherry-Villupuram-Katpadi 197.76 . Rs.4696072/- Rs.94000/-
Villupuram-Vridhachalam-
Vridhachal Ariyalur,Vridhachalam- Cuddalore
34 ) 211.52 Rs.5022822/- | Rs.100500/-
am Port Jn, Villupuram-Cuddalore Port -
Jn
35 Deleted
. Ariyalur-Trichy-Manaparai, Trichy-
36 Tanjore ) | 210.2 Rs.4991476/- Rs.99900/-
Tanjore-Tiruvarur [
. Manaparai-Dindugul-Madurai-
37 Dindugul . . . 219.84 Rs.5220391/- | Rs.104500/-
Virudhunagar, Dindugul-Palani o
Rameswaram-Mananadurai-
Manamadu ) I
38 . Madurai, Manamadurai- 227.46 Rs.5401338/- | Rs.108100/-
rai -
Virudhunagar
39 | Kovilpatti Virudhunagar-Kovilpatti-Maniyach- 237.81 - Rs.5647112/- | Rs.113000/-
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Tuticorin, Virudhunagar-Tenkasi

Maniyach-Tirunelveli-Nagercoil,

40 Tirunelveli Tirunelveli-Tiruchendur, Tenkasi- 243.34 Rs.5778430/- Rs.115600/-
Tirunelveli, Tenkasi-Sencottai

Katpadi-Jolarpet-Dasampatti-Salem,

41 Jolarpet 243.94 Rs.5792677/- Rs.115900/-

Salem-Mettur Dam

42 Attur Virudhachalam-Salem-Karur 224.06 Rs.5320600/- Rs.106500/-
Karur-Dindigal, Karur-Erode, Karur-

43 Karur ] ) [ 215.07 Rs.5107121/- | Rs.102200/-

Tiruchirapalli

Coimbattor | Salem-Erode-Tirupur-Coimbattore &

44 . 241.18 Rs.5727137/- Rs.114600/-

e Coimbattur-Ooty
Irugur-Podanur-Pollachi-Palaghat,
45 Pollachi Pollachi-Palani, Podanur- 176.35 Rs.4187664/- Rs.83800/-

Coimbatore

Note: City Access network will also be maintained by the maintenance team which  will be up to
around 15 % of total section length without any additional cost.
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Check List for Tenderer before submission of Tender:

Sl
No

Description

Submitted
Page No.

Read carefully and understand each clause of the Tender Document. Your Special
attention is requested on various penalty clauses mentioned in tender documents. Each
page of the Tender Document is to be signed and stamped.

YES /NO

Submit documents to prove your minimum Eligibility criteria
1) Technical
2) Financial

Deposit EMD (only as DD) as listed in Tender Document
In case of MSME/NSIC submitted, submit “declaration” vide clause no.5.8 (instructions
to contractor)

Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital
test equipments/machines. Undertaking to provide vital equipment on awarding the
contract

Submit list of Personnel who will be deployed on regular basis for this Maintenance work
along with their qualification and experience

Submit complete plan of deploying your maintenance teams indicating their head
quarters to achieve the end objective of this Maintenance Tender. Head quarter of
maintenance team for each section shall be decided by the RailTel

Please quote a percentage (both in figure & words) ‘above/below’ the rates given by
RailTel against ‘SOR-A -.

If needed, separate Work Order will be issued by RailTel for execution of some of the
items against ‘SOR-B’ as per rates indicated by RailTel .Confirm your acceptance of the
same by signing on SOR-A, SOR-‘B’ , the tenderer shall quote percentage
(Above/below) for SOR-A. For execution of items against SOR-B, no minimum work can
be indicated, however, the maximum amount against SOR-B shall normally be kept at
10% of SOR-A per annum. However, additional 20% of SOR-A under SOR-B may be
utilized for OFC diversion works, marketing requirement and improvement works etc

A notarized Affidavit on a non-judicial stamp paper As per Annexure-E

Failure to comply with the above points shall render the offer to be invalid and liable to be rejected

Signature of Tenderer with Seal
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2,
21

3.

3.1

(@)

(b)

Note:
1)

2)

Section - |
PREAMBLE

S No Name of the work

1 Deployment of maintenance teams for maintenance of OFC cable network and
associated equipment etc. for a period of 1 year.(SOR-A)

2 OFC improvement works and other minor works (SOR-B)

3 Up-keep of infrastructure like AC machine , DG sets, shelter , power plant and
associated control equipment etc.

The contract shall be extendable by one year on same terms & conditions.

SUBMISSION OF TENDER BID:
The tender bid shall be submitted as below:

The offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be sealed in an envelope
which should bear the Tender No., its description, section name and date of opening. The complete
offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be addressed to:

The Regional General Manager,
RailTel Corporation of India Ltd.,
2" floor, B-Block, Rail Nilayam,
Secunderabad-500071

Last Date of receipt of e-tenders: for the Tender No. RailTel/e-Tender/OT/SR/MAS/2019-20/30 to 45 will
be received in the office of the Regional General Manager, RailTel Corporation of India Ltd, up to 15:00
hrs IST of Date 16.09.2019 and will be opened at 15:30 hrs on same day. If the above said day
happens to be a holiday, the tender shall be opened on the next working day at the given time.

ELIGIBILITY CRITERIA:
The bidder/tenderer should have the following Technical & Financial capabilities for each section that
the tenderer is quoting:

Technical Capability:
Tenderers should have:
Performed OFC route maintenance for a continuous stretch of more than 150 Kms (One hundred fifty
kilometres) for a minimum period of 6 (six) months in the past three financial years & current year before
the date of opening of tender.

Or

Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of 50
Kms (Fifty Kilometre) in a single contract or a combined length of minimum 200 Km (Two Hundred
Kilometres) in the past three financial years & current year before the date of opening of tender.

Tenderers must have completed the above mentioned works either for Govt. / public Sector or for
reputed private sector telecom service providers/Infrastructure Provider with satisfactory performance
report from the client.

Tenderer must have completed the above mentioned works in the last three financial years & current
year reckoned from the date of opening of the tender.
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3)
4)

3.2

No consortium/ Joint Bid shall be allowed.

Certified copies of the necessary experience certificates to this effect shall be enclosed along with the
tender document while quoting for establishing credentials.

Financial Capability:

a) The tenderer must have received total contract value of 150 % of the advertised value of
tendered sections for which they are participating in the past three financial years & current year
before the date of opening of tender.

b) The tenderer should produce:

(i) — Deleted

(i) Audited balance sheet and income statement of all the preceding three
Financial years and PAN Number.

(iii) The contractor should submit copy of GST registration certificate for the states wherever
applicable.

3.3 In case the tenderer wants to quote for multiple sections, the financial and technical criterion
given above will have to be separately meet for each section being quoted, i.e. for 4 sections
tenderer should have 4 times  capability required for one section.

General Condition:

The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer, printer
& Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the submission of
offer. Any change subsequently shall be advised in writing to this office.

Currency of the Contract:

The currency of the contract shall be three years from the date of taking up service contract after issue
of LOA and shall be extendable by one year on same terms & conditions.

In case of premature withdrawal (before the completion of the tenure agreed) of the Team by the
contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in case the
premature withdrawal is without at least one month’s notice, additionally the maintenance charges for
the last two months shall also be forfeited.

Tender Cost: Cost of the tender document in Rs.5600/- (incl. GST @12%) (Rupees Five Thousand Six
Hundred only). The payment for the cost of the tender document shall be made as Demand Draft on any
Scheduled Bank/Nationalized bank of RBI in favour of RailTel Corporation of India Ltd., payable at
Secunderabad as the case may be. Cost of the tender document is not refundable.

Small Scale Units registered with NSIC& MSME under single point registration scheme shall be
exempted from the cost of tender documents.

The tenderer shall produce along with tender document, the documentary support for their experience.
The tenderer shall also state the number of fully equipped teams, which shall be placed fully under the
disposal of RailTel. Documentary support like cash memol/invoice/bill for the possession of vital
equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, Road Vehicle etc. shall
be submitted along with the tender document.

All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly filled in
and signed complete with technical details, unsealed tenders will not be accepted.
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9.1

EMD:-A sum of Rs. 2% of total tender value (rounded to nearest 100) for respective tendered section
should be deposited as earnest money in favour of RailTel Corporation of India Ltd., payable at
secunderabad in the form of Demand Draft on any Scheduled Bank/Nationalized bank of RBI. The
validity of Demand draft will be at least 60 days beyond opening of tender. No interest is allowed on this
Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the successful tenderer fails
to submit the Security Deposit required by the terms and conditions of the tender. Tenders not
accompanied by Earnest Money will be summarily rejected. (See note 5.8 for exemption) For multiple
sections, the EMD amount will be 2% of the total tender value for the total number of sections which he
has quoted.

For NSIC& MSME regqistered firm: Please refer clause no. 5.8 under instructions to tenderers and
conditions of tendering for exemption from submission of EMD & cost of tender document.

10. The offer of Tenderers, who do not comply with the above conditions, will be rejected.

1.

12

The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the items
specified without assigning any reason whatsoever. RailTel also reserves the right to add or delete any
maintenance section. In case of Addition/deletion of any section, the change in contract value will be
governed as under:

Change in Sectional length: +/- 55% of the tendered backbone length. Change of the contract value
shall be @ +/- 2 of % age of change in sectional length rounded off to nearest full %age.

Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all the
materials to be provided for the work to be done by the contractor as described in the tender document
and the schedules attached. Tenderer’s special attention is invited to the fact that no material shall be
arranged /supplied by RailTel except OFC & HDPE Duct (as required) in various sections for Preventive
Maintenance and fault rectification of OFC. All materials including the materials covered under the
Schedule of Requirement and those required to achieve the end objective and any special protection
materials needed are to be supplied by the contractor. The material used by contractor should be of
approved quality specified.

13. Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against SOR-A after

14.

15.

16.

17.

taking all the relevant factors into consideration and these should be firm all inclusive without any
variation clauses. Prices inclusive of GST as payable under the law of the land, while for SOR-B rates
have been indicated by RailTel. RailTel shall not accept any liability for the same after award and
acceptance of contract. However, the tenderer shall quote only percentage (Above/below) for SOR-A.

The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the
tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled and
EMD shall be forfeited.

Validity: The tenderer shall keep the offer open for a minimum period of 30 days from the date of opening
of the tender within which period the tenderer cannot withdraw his offer. Any contravention of this

condition will make tenderer liable for rejection and forfeiture of his Earnest Money deposit.

Before quoting, the Tenderers are advised to ascertain the nature of work involved and invariably
undertake a site inspection.

Tenderer is required to quote for the complete work.
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18.

19.

20.

21.

22,

23.

24,

25.

The submission of tender will be deemed to imply that this memorandum and all documents enclosed
have been studied and understood and the tenderer is aware of the full scope of the work to be done
and the conditions affecting the execution.

The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for reduction in
rates. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the rates
originally quoted will be binding on the tenderer.

If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances for
the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage.In
case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD deposited
shall be forfeited in respective tenders he has quoted and he will be barred from quoting in RailTel
tenders for a period of 5 years.

Performance Bank Guarantee (PBG): The successful tenderer shall give a performance guarantee
amounting to 5 % of annual contract value within 21 days from the date of issue of LOA. Extension of
time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may be
granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall be
charged for the period of delay beyond 21 days i.e. 22% day after date of issue of LOA. In case the
successful tenderer is not able to submit PBG, the tenderer will have options to submit this amount in the
form of Demand draft. PBG (DD in lieu) shall be released after satisfactorily completion of the work and
on expiry of warranty.

A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’'s bank through
SFMS and only after this the BG will become acceptable to RailTel. It is therefore in own interest of
bidder to obtain RailTel’s bank IFSC code, its branch and address and advise these particulars to the BG
issuing bank and request them to send advice of BG through SFMS to the RailTel's Bank.

The Security Deposit for each work shall be 5% of total contract value. The Earnest Money (2% of tender
estimated value) of the successful tenderer shall be adjusted towards the same.

Balance amount towards SD of 5% total contract value shall be recovered from the contractor’s “on
account” bills as under:

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total contract value is
achieved. (EMD cost and balance from the running bills)

(b) Security Deposit shall be returned to the contractor after the complete physical completion of the
work as certified by the competent authority.

(c) No interest will be payable upon the Earnest Money and Security Deposit.
(d) Wherever the contract is rescinded, security deposit and PBG shall be forfeited.

The successful tenderer shall sign an agreement for the execution of the work as tendered by him/her
and accepted by RailTel within 15 days after the receipt of notice from RailTel that such documents are
ready.

The maximum number of sections that can be awarded to a contractor is 50% of the number of tendered
sections.

The tenderer shall submit along with the tender document, documents in support of his/their claim to

fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of

documents/certificates in support of credentials, submitted by the tenderer, shall be self-attested/digitally

signed by the tenderer or authorized representative of the tendering firm. Self-attestation shall include
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26.

27.

signature, stamp and date (on each page). Only those documents which are declared explicitly by the
tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be
considered for evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are not
liable to the disqualified and all their statements/documents submitted along with bid are true and
factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-E. Non
submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly
self attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted document of tenderer
as far as his qualification for the tender is concerned.”

With the submission of the affidavit as mentioned above, the practice of verification of tenderer’s
documents by the RailTel may be dispensed with.

a) The RailTel reserves the right to verify all statements, information and documents submitted by
the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make
available all such information, evidence and documents as may be necessary for such
verification. Any such verification or lack of such verification, by the RailTel shall not relieve the
bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel
thereunder.

b) In case of any wrong information submitted by the tenderer, the contract shall be terminated,
Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of
contract forfeited and agency barred for doing business on entire RailTel for 5 (five) years.

GST :

The imposition of any new tax and /or increase in the aforesaid taxes, duties levies (including fresh
imposition of any other Tax like goods and Service Tax subsuming the indirect taxes like excise, VAT,
Service Tax etc), after the last stipulated date for the receipt of tender including extensions if any and
the bidder thereupon necessarily and properly pays such taxes/ levies / cess, the bidder shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of RailTel
attributable to delay in execution of work within the control of bidder. The bidder shall, within a period of
30 days of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel that the
same is given pursuant to this condition, together with all necessary information including details of input
credit relating thereto. In the event of non-payment/ default in payment of any of the above taxes,
RailTel reserves the right to with-hold the dues / payments of bidder and make payment to local/ state /
Central Government authorities as may be applicable.

After imposition of GST as explained clause 1 above, bidder shall issue proper invoice to RailTel for
availing input credit of CGST/SGST/IGST. GST will not be reimbursed in the absence of proper invoice
for availing input tax credit.

The break-up of price of each item of SOR in terms of basic unit price, Excise duty, Sales Tax, Freight,
Custom Duty, Forwarding, Packing, Insurance and nay other Levies/Charges already paid or payable by
the bidder shall be quoted in the SOR. Bidder has to quote all inclusive rates (with tax break-up). Even
after the introduction of GST, all inclusive unit rates payable will not exceed the all inclusive rates
offered by the bidder. However, if rates are reduced in the current tax structure the bidder has to pass
on the benefit to RailTel.

“In case the successful tenderer is not laible to be registered under CGST/IGST/UTGST/SGST Act, The
RailTel shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and

deposit the same to the concerned tax authority.”
skkskok
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INTRODUCTION

INFRASTRUCTURE:

1.

1.1

1.2

2.1

22

2.3

24

25
2.51

252

253

RailTel has exclusive Right of Way along the Railway track. RailTel has built over 45,000 Kms length of
OFC route along the ROW and access network in cities on which different transmission equipment,
data network equipment etc have been deployed.

Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection wherever
required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept the site on as—is—
where—is basis. The maintenance agency is not only responsible for the proper maintenance of
backbone UG/Over Head OFC laid between node to node but also the access OFC network laid in cities
(up to around 15% of total section length) . The agency is fully responsible for the end to end
performance between the two nodes in the entire jurisdiction of the teams reach awarded.

The RailTel has DWDM, STM, telecom equipments, Power plant, DG sets, AC machine, earthing etc in
POPs on OFC network.

SCOPE OF WORK:

The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him.
This shall include but not limited to undertake all required preventive measures of the OFC route,
rectification of faults and restoration jobs required for achieving the OFC link availability of highest
order.

The contractor shall carry out any OFC related works like attending to existing protection works,
splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the already
done protection work over culverts/bridges, wiring of equipment as directed by the Engineer of the
section. No additional payment will be made on account of these technical works.

The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom
equipment, power plant, DG sets, Air Conditioners, minor repairing of shelters/building, Earthing
arrangements general cleanliness of the RailTel's POP, and other such activity as advised by Engineer
of the section on periodical basis. In case of replacement or repair of any spares or parts of any
equipment, payment for the same will be reimbursed to contractor on actual basis.

The maintenance contract is planned to be awarded for a period of 3 year and extendable by 1 year
on same terms & conditions. However, the contract can be terminated by giving 30 days notice before
the expiry of contractual completion period in case performance of the contractor is not found
satisfactory or as and when required by RailTel.

Preventive Maintenance for Cable Protection:

Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link
disruptions. It will be done by dedicated and exclusive team who will not be assigned any other work.
There should be at least one patrolman on approximately every 50-60 kms beat and between two Long
Haul Pops (also located at approximate length of 50-60 Km). Each patrolman has to be equipped with
a mobile phone with Android operating system which can run apps. Suitability of patrol man shall be
examined by Engineer before deployment.

Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train and
the entire section has to be covered at least thrice a week during daytime. If any activity is observed
which may affect the OFC, the patrolling team should get down and reach the suspected spot by foot or
by any means and prevent any damage to the OFC. The matter must be reported to the RailTel officials
immediately. The time-to-time movement of the patrolling team shall be kept informed on daily basis so
that they can be contacted during emergencies.

Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block sections
on every day is covered and observe the condition of the OFC. It is expected that the entire section
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under the contract will be covered by foot patrolling at least 3 times every month. Therefore, for effective
patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above, sufficient number
of persons are to be engaged by the contractor. Monitoring of jobs undertaken by other agencies in the
vicinity of RailTel’'s fiber network to ensure the safety of RailTel's OFC cable shall also be done by
assigned agents of the contractor.

Attending to / safe-guarding against any signs of damage or potential damage of RailTel's OFC
network, which come to light during patrolling.

Collecting information & accordingly coordinate with other agencies before the execution of work, who
shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the damages to
RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies working along the
RailTel's OFC route to prevent damage to OFC link and the contractor will be held responsible for any
cut of the link by other agencies.

Liasioning also shall be maintained with other department like NHAI, Municipal corporations, Nagar
palikas, Rlys,Urban Development Authorities etc regarding the permission being given or shall be given
to other parties for any type of construction works along the RailTel OFC route. Regular liasioning with
various Railway authorities like Railway field officials of Engineering, S & T and Electrical department
and protect the OFC when any of these departments do work, which may directly or indirectly affect the
OFC in the section. However, only cost of the material (JC and JE), may be reimbursed at SoR-B rates
by RailTel for rectification of cuts during large scale Railway/NHAI works in all the O&M contracts with
the approval of ED/Region. Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other
cases it shall be equal to the penalty proposed in Annexure’C”. Since it is re-imbursement,
supplementary bill duly certified by section-in-charge and TM will be submitted for approval of ED and
re-imbursement. This clause is applicable for Backbone OFC NW

Additional patrolmen, if required for gauge conversion/ doubling works / continuous construction works
shall be deputed by the contractor including day-to-day open line works or railway such as track works,
bridge works and sleeper works etc. In case, additional patrolmen for the conditions mentioned in CI.
2.5.7 of Tender Document underwritten advice of Territory-in-charge are deployed with prior approval of
ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile charges per month.
Mobile with Android operating system which can run apps and SIM to be arranged by contractor

Planned repairs to existing joints/Terminations:

The preventive maintenance should be carried out with prior approval and during planned shutdown
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not
guaranteed, as number of customer circuits will be in operation.

Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC route
for improvement in the performance with link margin as per national/international standards and
instruction of Engineer with consumable material such as repair kit etc. No extra charges will be
payable for this schedule maintenance except maintenance charges as per SOR-A. However, for
attending OFC joint / termination and laying of cable etc as the case may be for improvement of fibres
which was identified as high loss / break / defective (at the time of taken over of the section) payment
will be made as per SOR - B rates.

Preventive maintenance of OFC cable:

All measurements for preventive maintenance shall be carried out as per prior agreed time schedule.
The testing of all fibers including short haul fibers shall be done, once in every four months for all
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in the
OF cable or in any of the associated equipments shall be attended at site. RailTel's maintenance
supervisor will also accompany the teams as and when required. Testing should be supervised by the
Engineer. Working fibers will be tested as per the instructions of engineer. OTDR testing report in
proforma 1 & 2 will be submitted within 10 days of doing the measurements.

Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one
correspondence. Station to station testing is required for spare fibers terminated at block stations in both
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the directions. Run through fibers may be tested from end to end only. The periodicity of testing is once
in four months for all block sections.

Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of more
than 0.2 dB over the section fiber wise for all fibers tested in the given  Performa in print and in Excel
worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per km at 1550 for
all the fibers tested. The OTDR traces should be submitted in soft copy format.

In a situation, where in the vicinity of RailTel's OFC network any major construction / doubling projects
are going on or are to start and necessitates re-routing through a new safe route of OFC to avoid
damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan for new
location, where re-routing can be done.

Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the report
to be submitted in hard & soft copy along with Bi-monthly bill.

a. Broken and non-usable high loss fibers---------------- RED

b. High loss fibers but usable in case of emergency---------- PINK

c. Working fibers GREEN
d. Spare usable fibers YELLOW

Summary of fiber condition should be provided in the Performa attached.

Equipment/other fault restoration Services:
The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ power plant
etc) & shall be available with maintenance team & transport etc for going to the section.

Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in
Annexure-A or at any other place mutually agreed to. The Maintenance teams shall comprise of
manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day to
day expenditures, etc

On all working days the members of team with team equipments should be present in office of the
Engineer during office period unless team is assigned work in the section. The movement of team
members should be in the knowledge of Engineer responsible for O&M of the section. The attendance
of all team members shall be marked in the Performa accordingly. Daily diary of the works and
movement of all staff shall be submitted along with the bill duly verified by the Engineer responsible for
O&M of the section.

Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from local
authorities if required, excavation of earth to expose cable, laying of required length of OFC with
protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back
filing of pit (FRP/RCC chamber)with Sand, minor repairing of shelters/building like leakage etc,
provision/alignment/tightening of clamps and maintenance of Gl pipes and troughs on bridges,
supply and installation of cable Route Markers of RCC make and Joint Markers as per specification,
testing of OFC and updating of OFC as-built drawings etc. Cable route plan will be up-dated with each
instance of cut, including date, cable location etc. Up-dated copies of relevant sheets of ABD (As built
drawing) will be submitted along with bi-monthly bill. Updated drawing of whole section will be submitted
in soft copy every 6 months & hard copy every year.
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Restoration for OFC cuts:
Under OFC link cut condition, the following activities shall have to be taken up by the CONTRACTOR
for the restoration of OFC cut fault for the end-to-end restoration of the network traffic/service:

On receipt of information of fault in OFC the team stationed at the team HQ shall move immediately for
locating and rectifying fault as per the response time given below. The working fibers shall be restored
first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be taken not to
damage QUAD copper cable of Railways if laid in the same trench.

For the identification of exact fault location on immediate basis, the OTDR measurement of spare fibre
shall be made from the nearest telecom station/Node. For better clarity, the OTDR measurement on
spare fiber shall be taken at Nodes / nearest OFC joints situated at both ends of cut and using dummy
fiber spool of 1km, in case required.

After the OTDR measurement, the as-built drawing shall be referred and the physical site of fault on
ground shall be located. It may be possible that data in as- built document may not be correct for the
accuracy purpose, as such As-built drawing shall be taken as reference only. No claim of contractor will
be entertained on account of the inaccuracy of the as built drawing. Accordingly, locating the OFC fault,
the job of excavation in all types of soil, identification of OFC, pulling of cable from both ends if feasible,
construction of jointing pits, splicing of OFC, back filling of trench &jointing-pit shall be taken up as per
the standard procedure. Further, RCC marker at the jointing pit has to be provided for identification of
route as well as jointing pit, depth of cable etc (Date of installing Jointing pits to be updated on route
plan). This should be incorporated in the cable route plan also with accurate offset and depth recorded.
The splicing of fibers are to be carried out in line with the installed fiber i.e. G.652 and measurements
are to be taken on spare fibers. In case the active fibers are to be used, precautions are to be taken with
regard to the power launched on to the fiber. Restoration of site shall be done to the entire satisfaction
of the Engineer.

In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to make
two pits/ splicing joints required length of OFC supplied by RailTel has to be put in between two joints.
The spacing of joints/ pits shall be depending up on situation at site and shall be as decided by
Engineer. Remaining OFC has to be coiled in both the pits. Further, joint RCC markers at each jointing
pit have to be provided for identification of route as well as jointing pit. The precise joint locations so
provided should be incorporated in the cable route plan also.

After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic from
the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at 1550nm)
shall be taken for all spare fibers & submitted to RailTel.

After the completion of site activities & hop test, the As-built drawing shall be updated by incorporating
the new details like OFC loop used, Joint-pit location, offset and depth of cable etc. Position of OFC
should be shown from the center of the nearest track in as built drawing and the length of loop in joint pit
after fault restoration shall be incorporated in as built drawings. The updated final as built drawings of
cable route plans in soft and hard copies shall be made available to RailTel after end of contract period.

After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by RailTel &
CONTRACTOR, shall be generated for the closure of the complaint.

Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the
Contractor.
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In case the site condition is not favorable for the immediate permanent restoration of the fault, the
temporary restoration of the service fibers shall be taken up immediately with the approval of Engineer.
Permanent restoration work will not be considered in breakdown time unless there is again link break
during restoration job. Permanent restoration of joint is to be carried out by contractor within 48 hrs
from time of fault /OFC cut. In case the site is not conducive for permanent restoration some
arrangement of manpower has to be done by contractor for safeguarding exposed OFC till permanent
restoration. No extra payment shall be given to contractor on account of deployment of additional
manpower to attend the cut. In case of further cuts at exposed OFC location contractor will be
accountable for this additional downtime of OFC link.

OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked & tested
before use at site.

It is mandatory for the contractors to install the jointing chambers and joint markers of RCC type after
permanent restoration is done and should therefore keep adequate spare stock. The contractor shall
keep minimum two nos. of jointing pit during the failure/cuts.

In case of any breakdown in the access network/last mile connectivity, Contractor shall be responsible
for obtaining approval at his own cost from statutory authorities like Municipal Corporation,
Development Authorities, Electricity Department PWD, NHAI and any other concerned authority as
required for carrying out the repair.

Drains, pipes, cables, overhead wires and similar services encountered in the course of the works shall
be guarded by the contractor at his own cost, so that they may continue in full and uninterrupted use to
the satisfaction of the owners thereof.

Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables or
lines (whether above or below ground etc) whether or not shown on the drawings, the CONTRACTOR
must make good or bear the cost of making good the same without delay to the satisfaction of the
Engineer.

CONTRACTOR shall observe in addition to Codes specified in respective specification all  national
and local laws, ordinances, rules and regulations and requirements pertaining to the WORK and
shall be responsible for extra costs arising from violations of the same.

CONTRACTOR shall have at all times during the performance of the WORK, a competent supervisor
on the site. Any instruction given to such Supervisor shall be considered as having been given to the
CONTRACTOR.

The CONTRACTOR shall employ as many personnel as required to comply with the local rules and
administrative orders governing the Working Hours of Employment the contractor shall be responsible
for compliance with all statutory requirements including personnel related matters.

Night Work: The contractor shall also work during night time and is required to complete the work in
all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps shall be
provided to safeguard the workmen, public and the Railway assets and to afford adequate facilities for
properly placing and inspecting the material and the work when the night work is in progress.

The minimum down time shall include time taken in restoration of fault/cut caused by any means like
miscreant activity at day or night, due to work done by Railway or any other organization, due to
development of high losses / break at existing joints, fault caused due to rodent, ant etc.
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In case of partial damage of the cable or development of high loss in the working and spare fibre or
cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A.

In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR &
test records to establish completion of work a penalty as given in the tender document shall be
recovered in addition to the recovery of amount spent by RailTel in restoration the link as per SOR B
rate of the work involved at site.

In no case the Engineer shall be held responsible for the delay in restoration except for the instance of
making availability of OFC (if required) for restoration.

In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment
for actual work done, including transportation, will be made as per relevant items of SOR’B”.

Examination of Finished Work:

When finished work is taken down for the purpose of inspection for any reason, the contractor shall
bear the entire expenses incidental there to in the event that the said work is found to be defective. This
situation may be applicable to both planned work as also to emergency restoration.

Mean-Time-To-Restore fiber cuts (MTTR) & Quality of work:

Response Time: The maximum response time is 15 minutes from the time RailTel informs the team
about the failure. Within this time the maintenance team should move towards the location of fault.

Restoration Time:

The maximum restoration time is response time plus travel time including time for localization and
restoration. In any case, the restoration period including excavation & splicing should not exceed six
hours wherever easy approach roads are available and it should not exceed eight hours in rural and
remote areas where approach roads are difficult.

Where OFC has been laid by HDD method permanent restoration also to be by HDD method in
reasonable time.

In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone network
and 16 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the CRT shall be imposed
as defined in tender document.

Record of Fault Repair Time:

Time taken by the Contractor from the time of lodging the complaint to the representative of Contractor
at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the lead time for
conveying the failure information to the OFC Maintenance Contractor) up to the time of restoration of
end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. The Repair time of
any fault occurred shall be calculated by collecting data from respective NOCs of RAILTEL. After
restoration of the link, a fault report is to be generated by contractor and obtained joint signature with
RAILTEL engineer for records. Any pending restoration of link on account of RailTel shall be certified by
Engineer and should not be counted in outage time.

If the splice loss of all the fibers are not within the prescribed limit, the contractor has to  re-do the
splice till the value is achieved failing which RailTel will carry out the work by itself deducting a
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work done by
the contractor within twelve months from rectification and beyond the currency of contract, due to
defective workmanship/supply, the cost of material under warranty found defective will be recovered
from contractor’s dues/deposit available with RailTel.
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During the maintenance or fault rectification work, should any damage occur to the Railway
QUAD and other cables, contractor is liable to pay compensation as demanded by the Railway
authorities.

Monitoring & maintenance at equipment locations:

The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment
installed for any alarms, order wire, battery voltage. Periodic watering of earths shall be carried out.
Cabling and wiring etc. shall be neatly dressed up.

The equipment shall be cleaned with blower/vacuum cleaner & Engineer assisted for all O&M activities
and new equipment installations & advises the status to nominated RailTel Officials. The building/pre-
fab housing the equipments and its surroundings shall be kept clean & tidy by the contractor. In case
any discrepancies are observed, the matter should be brought to the notice of the RailTel's Engineer.

The contractor will also check the functioning of Power Plant , Air conditioners and DG sets in the
RailTel POP and report immediately to Engineer in case of defect or if the temperature at the POP is
high. Minor repairs to the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR
handles, WINDOW/DOOR PACKING etc will also be carried out by the contractor without any additional
payment.

The contractor will test the working of diesel generator by running it for 30 minutes once in a month on
load. After monitoring the condition of Diesel Generator (DG set) if filling up of lube oil and or diesel oil is
required, the contractor will arrange the same from the nearest petrol pump/depot approved by the
Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual on production of the
receipt. In addition to it, 5% payment will be made towards cartage charges. Consumption of Diesel oil
shall be verified based on the hour meter reading provided on the diesel generator. Contractor's
supervisor has to maintain DG Run & HSD Oil consumption Register as per Profroma-20 of Tender
Document. This will be verified by RailTel section-in-charge and certified..

The contractor shall ensure attention to electrical problems associated with 230 V AC supply. The cost
of material used in the rectification will be reimbursed as verified from site of work.

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data circuits

2.1

2111

to customer or as advised by Engineer as and when required, utilizing existing man power resources.
Accordingly one technician shall be available in the maintenance team, trained in this type of work. All
required material shall be made available by RailTel.

Maintenance Plan:
The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network
including the details of the man-power and equipments proposed to be located at different sites to
cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the planned
maintenance bases and the detailed plans to fulfill the tender conditions.

The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable items
with quantities suitable to meet the contractual requirements for the jurisdiction described elsewhere in
the tender document along with the Tender and make available resources to RailTel officials for
inspection, maintenance and corrective measures as and when required.
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Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective
maintenance stations for handling all maintenance work in Railway area.

Submission of monthly & emergency report as desired by Engineer in the Performa specified by RailTel
will also be a part of maintenance contract.

Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC and HDPE
Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated stores. All
other materials including splicing enclosures shall be arranged by contractor including Joint enclosure,
Joint chamber and route marker of RCC free of cost. The material shall be picked up by the contractor
in advance from nearest RailTel’'s depot and shall be accounted with reference to the specific incidence
of fiber cuts. The transportation cost on differential distance from nominated store shall be arranged by
RailTel.

Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding pipe
over bridges/culverts etc meeting the specifications as detailed under the Technical specification of the
tender document shall be done only after approval of TM. Contractor has to keep stock of above items
up to the satisfaction of Engineer.

The material issued to the contractor and remaining unutilized after completion of the job shall be
returned back to RailTel’'s designated stores at the end of contract period. A monthly material statement
shall be submitted to the Engineer by the contractor.

Wherever new joint is provided or existing joint is attended for rectification during the maintenance
period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground level.

Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall be
mandatory to assess the progress of work and for pin-pointing the constraints to ensure the quality and
speed of preventive/ protective maintenance work.

Taking over the section for maintenance:

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The fiber
parameters should be at least as good as or better than these were at the time of taking over the
sections by outgoing maintenance team.

b) The contractor shall complete the OTDR measurement (& power measurements to find out criss-
cross of fibers) of all the block sections for all the fibers and submit a joint statement duly signed by
the contractor and Railtel's Engineer indicating the faults to be attended for making good of all the
non-working fibers. This process shall be completed within 90 days from the date of deployment. As
one time drive, all criss-crossing of fiber to be got removed by the contractor to save downtime
during failure rectification. This will be done in close co-ordination with Engineer of RailTel.

c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers good at
the cost of RailTel. A separate work Order will be issued by RailTel for such work. This shall be
completed in 90 days from the date of advice by RailTel. The payments of the above work will be
carried out as per SOR B rates given in the tender.

d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the fibers to
be attended within 45 days from the date of Deployment of team, a defined penalty will be imposed.

e) Maintenance of all the fibers shall be the sole responsibility of the contractor.

f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers to
ascertain the condition of cable, which should be same or better than the condition of the cable
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taken over by the contract at the beginning of the contract period. In case there is an increase in the
number of fiber events at the time of handling over vis-a-vis the number of events at the time of
taking over (events/faults more than .5 db), the cost of rectification will be deducted from the final bill
of the outgoing team as per the SOR-B rates, the security amount held may also be forfeited.
Besides this, OFC route drawings handed over to the contractor at the time of award of work shall
be updated fully and submitted to RailTel, both in Hard and Soft copy as given by RailTel
incorporating the various changes occurred during the contract period. No dues certificate shall be
submitted by the contractor at the time of final bill for SOR-A and SOR-B.

On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification of all
the OFC faults and make the fiber good without affecting the regular maintenance as per the scope
of work.

SOR B Items & Methodology For Operating :

Beside regular maintenance the Contractor has to work for improvement of fiber and for Cable route
strengthening work under “SOR — B”, as and when communicated by authorized representative of
RailTel in writing. The SOR for respective items to be executed in Schedule- B which are enclosed
to this tender document. Along with the items the rate for each item is also indicated. If the items are
executed, the contractor shall be paid as per rate indicated in Schedule-B.

a. Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b above,
get the approval of the Competent Authority of RailTel and advise the contractor, in writing, to
carry out the work.

b. Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) to
the contractor (successful tenderer) as per SOR B rates given in tender document.

c. Completion period will be specified in work orders as per site condition & nature of urgency.

d. Inthe event of failure of Contractor to complete the work within 90 days from the date of issue of
such order, Penalty will be imposed as per rule and the work will be entrusted to outside
agency, implication if any, arising due to execution of the work by outside agency will have to be
borne by the CONTRACTOR i.e.no claim for compensation will be entertained. In case of
repeated failure to take up SOR-B work, contractor can be terminated.

CONDITIONS OF CONTRACT
The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in

"Annexure-A".

Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant with

the locations, OFC routes and types of jobs in details to be carried out therein as per the tender
requirement, so that they clearly understand the scope of work and assess the requirement of resources
to complete the work in scheduled time.

The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains,

various crossings, access details, on-route RailTel's maintenance bases etc., by visiting the sites and
collecting first hand information before submission of the offer. In case of any doubt, the clarification
may be taken from the RailTel before submission of the offer.

The Contractor shall be totally responsible for the successful execution of the OFC route maintenance
contract.

The contractor shall not sub-contract whole or any part of the work.
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The data provided in the Tender document shall be used by the Tenderer for reference and information
purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself in regard to
accuracy of data.

3.7 The CONTRACTOR shall be responsible for making an arrangement at each maintenance station for

3.8

3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

3.18

excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity in
physical layer as per the contract.

The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC routes
to avoid damage and cut, deployment of manpower, supply of required materials, erection, installation,
testing, documentation, including the related civil works necessary for ensuring the complete end-to-end
OFC connectivity in physical layer as described in the tender document at no extra cost to RailTel.

The material used & workmanship shall satisfy the applicable standard Specifications.

RailTel shall be entitled to reject the goods, materials and work executed by the contractor, which may
not be conforming to the specifications within a reasonable time of installation of the said goods and
materials and charge the contractor for all expenses direct and consequential, incurred thereby.

Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for
completing the job in totality, it is to be understood that the contractor shall do so at his own cost and
contract price shall be deemed to have included cost of such performances and provisions so
mentioned.

The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand
gloves, safety goggles, rain gears etc to their personnel working.

During any construction work in public places, all precautionary caution boards, barricading sheets as
per standard laws & rules to be used by the Contractor.

During the course of execution of the work, if any discrepancy or inconsistency, error or omission in any

of the provisions of the contract is discovered which needs to be clarified, the matter shall be referred to
Executive Director/RailTel who shall give his decision in the matter and his decision shall be final and
conclusive.

The contractor should ensure that the team employed by him shall not move or trespass to areas other
than the site(s) required for the execution of the work. Under no circumstances the Contractor should
infringe and carry out the work which hampers the Operations and Safety of the Railways, train
movements and damage Railway assets. The contractor is responsible for the safety of team members
while executing the work in the Railway areas.

The Contractor shall submit along with the offer the list of the number of personnel who will be available
permanently for the maintenance works of RailTel. This should include details of technical qualification &
minimum experience.

The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry out all
instructions given to him or his representatives during inspection.

Any work not conforming to the execution plans, standard specification codes or engineering
practices shall be rectified by the CONTRACTOR at his own cost.
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3.19

3.20

3.21

3.22

3.23

3.24

3.25

3.26

3.27

3.28

3.29

3.30

3.31

3.32

Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract.

The CONTRACTOR shall provide the complete details of planning for items/materials, test/measuring
instruments, tools/tackles & manpower to be deployed for the jurisdiction as mentioned in Annexure-A
and B with the offer.

The CONTRACTOR shall observe in addition to codes specified in respective specification, all national
and local laws, ordinances, rules and regulations and requirements pertaining to work and shall be
responsible for any extra costs arising from violations of the same, which shall be borne by the
Contractor.

By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the
secrecy of all documents/information/drawings etc provided by RailTel during the period of contract and
shall handover all the documents back to the RailTel immediately after the termination of the contract.

In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel,
RailTel shall at its own discretion can engage other agencies for that incident to ensure the smooth
execution of the job at the risk and cost of the contractor, after duly informing him telephonically or
through SMS, followed up by a letter.

The CONTRACTOR shall be solely responsible for making available for executing the work, all-requisite
construction equipment, special aids, tools, plants and testing equipment and appliances. Such
construction equipment etc. shall be subject to examination by RailTel for approval for the same. Any
discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or the equipment
replaced al-together, by the CONTRACTOR.

The representative of the CONTRACTOR shall take care for not to tamper with the RailTel's
installed equipments in the RailTel premises.

Access to the RailTel's facilities shall be allowed to the authorized persons of the
CONTRACTOR only with the prior intimation to RailTel's Engineer.

All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either RailTel’s
Network Operation Centre (NOC) or the Engineer as indicated through telephonic communication, e-
mail or through fax. For this the CONTRACTOR shall provide RailTel with the contact number, both
landline and Mobile & e-mail address/ Fax no. within 10 days from the award of the contract.

The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel
after award of contract to a successful Tenderer. However, It is advisable that Tenderers must visit site
to familiarize themselves with all constraints, restrictions, access requirements and available
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on account
of any lack of data regarding above. The Contractor may visit the OFC route and satisfy himself before
quoting the rate. However, the route details mentioned in Annexure-A are enclosed for reference
only.

While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused to
the infrastructure of RailTel & other parties shall be borne by the Contractor.

Tenderers are advised to submit their quotations strictly based on the terms, conditions, and
specifications in the tender document and not to stipulate any deviations.

Calibration of test and measuring instrument — instruments should always be calibrated, instruments like
OTDR/splicing machine/power meter to be jointly tested & report signed once every month.

The CONTRACTOR becomes defaulter on the following conditions:
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3.32.1 If he fails to repair fault and make the OFC link available within 12 hours.
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts.
3.32.3 Loss or damage to RailTel's property due to the acts of Contractor.

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external agencies on
account of loss/damage to their property due to the acts of Contractor.

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case of
the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the security
deposit, if deemed necessary.

3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm till the
completion of entire period of contract, and no Price Escalation shall be payable on any ground.

3.34  Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the
contract.

3.35  The contractor shall indemnify the Company against all losses or damages, if any, caused to it on
account of acts of the personnel deployed by him. The contractor shall ensure regular and effective
supervision and control of the personnel deployed by him and giving suitable directions for undertaking
the contractual obligations.

4. PAYMENT TERMS:

FOR “SOR -A” items:

4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by
respective Engineer of the section. Submission of bills within15 days for previously completed two
months period is mandatory failing which a penalty as defined shall be charged. Bill of SOR-B and its
status shall be sent along with next billing cycle of SOR-A.

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall be
paid once in two months for the maintenance charges for two months period subject to submission of bill
along with defined documents.

4.21 6 identical billing cycles of 2 month period each will be considered during any financial year. The period
should be viz. April to May, June to July, Aug to Sept, October to November, December to January &
February to March.

st

4.2.2 If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1
April/1® June/1® August etc) , the first billing period from the date of issue of LOA will be taken till closure(
last date of the month) of instant 2-month Period. For example if LOA is issued on 10™ April, the first
billing cycle shall be from 10" of April to 31% May allowed to be taken proportionately. Subsequently, the
billing cycle will continue with the regular 2 Month billing period

4.3 Cumulative Repair time is defined as the total time taken in each billing period of consecutive two

months where the link is not available for service in the jurisdiction of the contractor. This does not
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work the
working fibers shall be made available within 2 hours beyond which the time shall be added to the
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like flood, fire
etc., beyond the control of contractor. Unforeseen circumstances to be decided at the discretion of
RailTel, the extra time taken for repair may not be added in the cumulative repair time.

4.4  The amount payable against the maintenance charges is dependent upon the Cumulative Repair Time
taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing period of
consecutive two months. Accordingly, the value of the maintenance charges per month shall be decided
as per the following:
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4.41 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 6/8 hours for
backbone network and for city access network as detailed below as applicable: 100 % payment of
monthly maintenance charges. However, cost of JE over and above one set (2 nos) in two months (one
JE per month) may be reimbursed along with cost of joint pit as per the SOR-B rates. cost of JE or JE
and Joint pit (material only) has to be reimbursed beyond 2 nos in bi-monthly bill in case of city access
network only to be maintained by the contractor free of cost. Since it is re-imbursement, supplementary
bill duly certified by section-in-charge and TM will be submitted for approval of ED and re-imbursement

4.4 1a. Cumulative Repair Time of the faults in each billing period of consecutive two months 16 hrs for city
access network. Only circuit affected cases will be considered for CRT. If restoration is beyond 24 hrs
(even if circuit is not affected also) down time will be considered for calculating the CRT

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair time of
the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof.

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the Cumulative repair
time of the faults in each billing period of consecutive two months exceeds by next two hours or part
thereof

4.4.4.3 The following documents must be submitted duly certified by the RailTel's Engineer along with the bill for
payments for the respective sections:-

1. Month wise cumulative repair time taken.

2. Any other Recovery for contractor’s fault.

3. Certificate showing the due Payments have been made to all Team Members by the Contractor as
per the prevailing minimum wages act. The tenderer shall furnish an undertaking that he shall
indemnify RailTel, being the principal employer, in the event any liability pertaining to employee of
tenderer engaged in the current contract.

4. Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy
ABD available with Engineer shall also be corrected). There should be PF A/c & ESI registration
No. with the contractor. All the statutory provisions have to be made by the contractor.

5. All applicable proforma to be submitted

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the conditions
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In case an
agency is repeatedly touches the maximum level of penalty in consecutive billing periods, it will be treated as
default and the contract may be terminated (The idea is to discharge the work in accordance with the contract
efficiently rather than having major lapses and keep paying penalty repeatedly).

4.5 Price Variation: Price Variation will not be allowed during the currency of contract.
4.6 No advance payments will be made.

FOR SOR B item:
46.1 100% payment will be paid after completion of work and on certification of RailTel engineer. Deduction
of amount as penalty defined in case Non- execution of SOR-B within 3 months

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work. Delay
may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e. Railways/State
Govt. Authorities permissions, Natural Calamities like flood etc.

4.7 Warranty period: All material supplied / used and the work done by the contractor shall be guaranteed
against the defective manufacture/workmanship for a period of 24 months. Cost of such defective
material shall be recovered from subsequent bills or from 5% amount held (in case validity of contract is
over).
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5. TECHNICAL SPECIFICATIONS

5.1 INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or flame) at
the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse together, will
be used on RailTel’s network.

5.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE:
5.2.1 There are various types of joint enclosures available in the market. The procedure for assembly of joint

enclosure is described in the installation manual supplied with straight joint enclosure. This includes the
following:

Material inside joint closure kit.
Installation tools required.

Detailed procedure for cable jointing.
Procedure for re-opening the closure.

ocow>

5.2.2. The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE,
Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by RailTel. The joint
shall be protected CC/Fiber chamber (FRP/RCC) as approved by Engineer.
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Upkeep of associated assets like Power Plant, Air conditioners,
Voltage stabilizers, Change over unit
, D.G.Sets, Shelters, Earthing

SCOPE OF WORK:

1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint inspection
will be done by RailTel Engineer & Contractor representative to check the functioning of different
equipments like Air Conditioners, DG sets, earthing ,power plant and shelters and defects/faults are to
be recorded jointly within 30 days from the date of start of maintenance and submit the report about the
status of associated equipment within 30 days else it will be deemed that all the equipments installed
are in working condition and responsibility for repairing will rest on contractor. One time cost of
repairing/replacement of faulty/defective equipment will be borne by RailTel on actual basis.

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the associated
equipment

3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated
equipment.

(A) Upkeep of Power plant equipment:
The contractor will do proper up keep at least once in a month at each station which will consist, but not
limited, of the following:

Battery Charger:

1. Testing of Auto changeover of SMRs.

2. Checking of current setting as per load.

3. Checking of input & output voltages and recording the same as per format given in the maintenance
manual.

4. Checking of extension and reporting of alarms to NMS, wherever provided.

5. Checking of proper connection of input and load cables and distribution amendment provided.

Battery Set:

1. Checking and recording of individual cell voltages as per format given in the maintenance manual.

2. Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel
Engineer.

3. Cells whose voltages/conductance is found to be below prescribed value should be noted and Engineer
advised.

4. Checking of battery voltages at equipment end.

5. Checking of proper connection of load cables.

6. Cleanliness of battery cells and bank.

7. Checking of sulphation/physical damage
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(B)
1.

Upkeep of Air Conditioners, Voltage stabilizers and Change over unit:
Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, Voltage
stabilizer, and change over unit at least once in three months time (if required more frequently).

In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective measures
have to take to attend/rectify the failures within 48 hrs failing which penalty of Rs. 200 per day will be
levied.

Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be returned
within 3 days of carrying them outside the premises of RailTel and reinstalled by the AC mechanic.

The contractor will utilize services of trained A.C. mechanic for checking and attending the faults at site
at his own cost.

Defective window type machine should be got repaired within 48 hours from nearest township in case
minor defects. However, split type machine has to be maintained/ repaired by deployment of Air-
Conditioner mechanic at site. The transportation cost  for carrying the breakdown machine to and fro
will be on contractor’s account.

Over-hauling of the Room AC machines is to be done once every year during winter.

The full functioning of change over unit, wherever provided, should be checked once in a quarter.

A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

Payment, at actual, shall be made for all parts / components (including Gas filling) replaced.
Upkeep of Diesel Generator Sets:

Function checking, necessary adjustments, servicing etc. of DG Set will be done once in one month
time. This will consist of (but not limited to) the following:

Testing on load.(1/2 Hour on load ,once in a month)
Testing of Auto start in case of AC failure.
Checking of Our meter readings.

Checking of diesel oil/lengine oil level/air filters.
Testing of Battery voltage of DG and its charging.
Cleanliness of the DG set.

Checking of frequency on loads.

Checking Voltage and Current on load.

Checking of DG earth resistance

water level in radiator (wherever applicable).

T SQoMe 0T

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and attending the
faults at site at his own cost.

All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor.
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5%
towards cartage charges to contractor.

The breakdown machine is to be attended and rectified within 72 hrs failing which penalty of Rs. 500 per
day will be levied. Quality of service to be performed should be entire satisfaction of RailTel engineer.

Any component of DG set taken for repairing/ replacement should be returned within 3 days of carrying
them outside the premises of RailTel. The component after due repair should be reinstalled within 3
days from the date of taking the defective component. Removal, refitting of the same shall be done
under supervision of train / authorized D.G. mechanic brought by the contractor. The contractor will also
be responsible for carrying the defective component for servicing at workshop etc.

Page 29 of 99



6. A history register is to be maintained to keep record of repair/repairable spares, schedule breakdown
details etc.

(D) Upkeep of Shelters/Building:
The contractor will do the proper upkeep of shelter once in three months which will consists (but not
limited to) of the following:

1. Checking of leakage of water and repairing of the same.

2. Tightening the nut & bolt of the shelters in case of loose.

3. Minor repair of shelter if any.

4, Checking of condition of doors, windows and locking arrangements
5. General cleanliness of shelter once in a month.

(E) Upkeep of Earthing Arrangement
The contractor will do the following activities as per schedule given below:

1. Watering of the earth pits on every visit ( at least once in a month).

2. Checking of the physical connections at equipment ends.

3. Tightening of nut/bolts once in a quarter.

4. Measurement of earth resistance once in six months under supervision of RailTelEngineer. At least one

measurement shall be done during peak summer.
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Jurisdiction of OFC Maintenance Sections

Annexure-A

a) The OFC section shall have at least one maintenance team stationed at the team headquarters. List of
maintenance sections where the maintenance teams are to be deployed is furnished below:
Length Bimonthl
(km) V
allowed
. . | Team head Type Tender
Section cumulati
SN . Branch . quarters | of OFC | Number
Main i ve repair
! ine
Line time in
hrs.
Gudur-Madras-Tiruvallur [Madras
beach-Gudur, Moormarket complex-
Tiruvallur,Ambattur-Madras-
i : UG &
1 Tiruvottuyur (2 paths),Ambattur 227.24 B 8 Ambattur . 2019-20/30
Tiruvallur, Moormarket complex-Basin Aerial
Bridge Jn. ( 2paths).Madras Beach-
Washermenpet
Arakkonam-Renigunta, Tiruvallur-
. UG &
) Arakkonam,Kancheepuram 181.03 __ 8 Arakkonam . 2019-20/31
Arakkonam, Arakkonam-Katpadi Aerial
Tambaram-Chengalpattu-Villupuram,
e 1 206.85 Chengalpet | UG &
3 Chengalpattu-Kancheepuram = 8 Aerial 2019-20/32
. \/i _ . . UG &
4 Pondicherry-Villupuram-Katpadi 197.76 - 8 Villupuram . 2019-20/33
Aerial
Villupuram-Vridhachalam- Vridhachal
ridhachala
i i - UG &
5 Ariyalur,Vridhachalam- Cuddalore 211.52 B 8 " . 2019-20/34
Port Jn, Villupuram-Cuddalore Port Jn Aerial
6 Deleted
Ariyalur-Trichy-Manaparai, Trichy-
210.2 Tanjore UG &
p | 8 L
7 Tanjore-Tiruvarur Aerial 2019-20/36
Manaparai-Dindugul-Madurai-
219.84 Dindugul UG &
8 Virudhunagar, Dindugul-Palani = 8 & Aeri 2019-20/37
erial
Rameswaram-Mananadurai-Madurai, Manamadur
- 227.46 . UG &
9 Manamadurai-Virudhunagar = 8 ai Aeri 2019-20/38
erial
Virudhunagar-Kovilpatti-Maniyach-
237.81 Kovilpatti | UG &
10 Tuticorin, Virudhunagar-Tenkasi - 8 P Aerial 2019-20/39
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Maniyach-Tirunelveli-Nagercoil,
. T i . . UG &
11 Tirunelveli-Tiruchendur, Tenkasi 243.34 . 8 Tirunelveli . 2019-20/40
Tirunelveli, Tenkasi-Sencottai Aerial
Katpadi-Jolarpet-Dasampatti-Salem,
243.94 Jolarpet UG &
12 Salem-Mettur Dam - 8 P . 2019-20/41
Aerial
i - R UG &
13 Virudhachalam-Salem-Karur 224.06 __ 8 Attur . 2019-20/42
Aerial
Karur-Dindigal, Karur-Erode, Karur-
’ ’ 215.07 Karur UG &
14 Tiruchirapalli - 8 . 2019-20/43
Aerial
Salem-Erode-Tirupur-Coimbattore & Coimbattor
05 . o 241.18 B 8 N 2019-20/44
oimbattur-Ooty e Aerial
Irugur-Podanur-Pollachi-Palaghat,
g 1198 176.35 Pollachi | UG&
16 | Pollachi-Palani, Podanur-Coimbatore - 8 Aerial 2019-20/45

b)

c)

Note: City Access network will also be maintained by the maintenance team which will be up to
around 15 % of total section length without any additional cost

RailTel also reserves the right to add or delete any maintenance section. However, payment will be
made as covered in the preamble.

The list of window/split type room air conditioning machines and their section wise location as tabulated
hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the sections.

The list of 5/7.5/15 KVA, Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section
wise location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete
DGs in the section.

Note: Currently section is not equipped with any A/C units or DG sets as per site requirements same may be

equipped in future i.e during the AMC contract period.

1. Section Gudur-Madras-Tiruvallur [Madras beach-Gudur, Moormarket complex-Tiruvallur,Ambattur-Madras-Tiruvottuyur (2
paths),Ambattur-Tiruvallur, Moormarket complex-Basin Bridge Jn. (2paths).Madras Beach-Washermenpet

AC Units Description At Um? DG Units Description
Accessories
Single
Windo Month I\:ogt
w/ Month | & Year | Stabil | Auto | Capaci Month Year
PoP Single No. of AC & Year of iser Sequ ty of Mod & Year of
Split Units of Capacity of Expiry | (10/5 | ence | DG set Make ol of Expir
Type/T each type Installa of KVA) r& Install Installa zf
win tion Warra | & Qty | Qty ed tion y
. Warr
Unit nty .
Type v
TAD Single 1No .
N ; ?t 1.5 ton 2017 NO 5 KVA NA NA NA NA NA NA
pli
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Voltas
Single 1.5
. & Voltas 1No EICHER
Windo o ton(Not 5KVA
& Hitachi 1 ) NO 1 No. NA Not
SPE w & Working) 1No ) NA
. No Workin
Single , Hitachi g
Split 4ton
Bluestar
Bluestar
1No,
. . 1.5 ton, Bluesta
. Hitachi ) .
Single Hitachi 4 r
) space
Windo ton 1No 20/4/2 25KVA CDA1
maker 1No S5KVA COOPE Dec-
GPD w & & 016 & NO 1 No. 3 0025 | Dec-16
. & Bluestar | . 1No R 17
Single - Bluestar | Hitachi PHASE 3D21
ace
Split i aTon(1 | 31/12/
maker
Not 14
1No(Not .
. working
working
Single Bluestar - 2014 - S5KVA 8
PON 8 1No ~hdl 1No 1 Na NA NA NA NA
Split
Single
BBQ Split(no Bluestar e o 5KVA NO
t 1No e 1No NA NA NA NA NA
working
)
ABU Single Bluestar - GG - 5KVA N
.5 ton o.
Split 1No 1INo NA NA NA NA NA
4/3/20
15&
th B CDC1
other
single | Bluestar 5 KVA SINGL | COOPE Dec-
TRL i 1.5 ton one NO 1 No. 0015 Dec-16
Split 1No E R 17
2No release 1D22
PHASE
d from
MS
2. Section Arakkonam-Renigunta, Tiruvallur-Arakkonam,Kancheepuram-Arakkonam, Arakkonam-Katpadi
AC Units Description i Um!: DG Units Description
Accessories
Single No I\:ogt
Window/ y Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DGset | Make ol of Exoir
Type/Twi y Installat | Warrant | KVA) r& Install Installa P
n Unit each ion & Qt Qt ed tion y of
Tvoe type y ¥ ¥ Warr
yp anty
. CDA4
AlJ Window 1 4Ton |31.05.14 | 1Year - B 50 kva!| Cooper NENGED | Ol -
(Itachi) 3021 7 Year
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SPRIT

All (Blue 2 | 15x2 | 100217 | 1vear | 2N | 1 - - . - -
X2
Star)
| Window oy 15 | 150517 | 1vear | >N | . - - - - -
(Carrier)
Sprit 2A5D 1
KPD (Blue 3 1.5X3 | 10.06.17 1Year 5 Kva 1 25 Kva | Cooper | 1A31 | 16.08.1
Year
Star) a4CW | 7
Sprit
PUT (Blue 2 1.5X2 | 20.02.16 1 Year 5 Kva - - - - - -
Star)
3. Section Tambaram-Chengalpattu-Villupuram, Chengalpattu-Kancheepuram
AC Units Description AC Um? DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ ) Month | Month & | Stabil | Auto | Capaci Month
] of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Exoir
Type/Twi y Installat | Warrant KVA) r& Install Installa P
. each R . y of
n Unit ion Yy &Qty | Qty ed tion
Type type Warr
anty
Hitachi . CDA1l .
CGL Space | 1No | 4.07R 128623' Expired | Nil 'nk;”" KZVE’A Cooper | 0025 | 24-12- E’;Z'r
Maker, Corp 3D21 2016
Hitachi . Eicher .
TMV Space 1 No 40TR 124(;22_ Expired Nil Int:wl K1\/5A Kirloshk 07-03- Ezzlr
Maker, or 1152 | 2006
4. Section Pondicherry-Villupuram-Katpadi
AC Units Description Ad Um? DG Units Description
Accessories
Single No I\:ogt
Window/ : Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single A . & Year Year of iser Sequ ty of & Year
, Units | Capacit . Mod of
Split of of Expiry of | (10/5 | ence | DG set Make ol of Exbir
Type/Twi y Installat | Warrant KVA) r& Install Installa P
n Unit sact; ion & Qt Qt ed tion y of
Tvoe type y v L Warr
e anty
15KVA 02-
. COOPE 02-02-
ARV NIL NIL NIL NIL NIL NIL NIL single R 18 02-
PHASE 19
15KVA 03-
. COOPE 03-02-
TNM NIL NIL NIL NIL NIL NIL NIL single R 18 02-
PHASE 19
Blues
Single tar Bluestar
Window | N° 17/8/20
& Sinel & Bluesta 16 & 25KVA COOPE 14-02- 15-
VM S"l‘,f € | space | r15 o NO S5KVA | 1No. | 3 . [ 02-
Pl make | ton& y PHASE 18
r spacem male
1no( | aker4 Gttt
NW) | ton
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25KVA

PDY Ss”;fi'te :’?:\tlz 2 ton NO 5KVA | NO 3 COROPE
PHASE
5. Section Villupuram-Vridhachalam-Ariyalur,Vridhachalam- Cuddalore Port Jn, Villupuram-Cuddalore Port Jn
AC Units Description AL Umf DG Units Description
Accessories
Single No I\:ogr:t
Window/ ’ Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split £ of Expiry of | (10/5 | ence | DG set Make | of Exi
Type/Twi ° v Installat | Warrant KVA) r& Install € Installa xpir
n Unit g ach ion y & Qty | Qty ed tion y of
Type type Warr
anty
O Kirloske
VRI Twin type 1 2T+2T May-14 & NA 15KVA r 1152
2Nos.
e Kirloske
ALU Twin type 1 2T+2T May-14 & NA 15KVA r 1152
2Nos.
6. Section Deleted
7. Section Ariyalur-Trichy-Manaparai, Trichy-Tanjore-Tiruvarur
AC Units Description - Um? DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ : Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split § of Expiry of | (10/5 | ence | DGset | Make | of Exoi
Type/Twi ° y Installat | Warrant | KVA) r& Install € Installa P
n Unit each ion y & Qty | Qty ed tion y of
Type type Warr
anty
4KVA CDA1l
TPJ Twin type 1 2T+2T Apr-14 & NA 50KVA | Cooper | 0050 | Mar-17
2Nos. 3D21
TPJ Twin type 1 2T+2T NA NA
4KVA
TPJ Split 1 2T & NA
1No.
4KVA
T) Window 2 1.5T & 1 NA NA NA NA NA
2Nos.
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8. Section Manaparai-Dindugul-Madurai-Virudhunagar, Dindugul-Palani

AC Units Description

AC Unit
Accessories

DG Units Description

. Mont
Single No h &
Window/ ) Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Exbir
Type/Twi v Installat | Warrant KVA) r& Install Installa P
. each | ] y of
n Unit ion y & Qty | Qty ed tion
Tvpe type Warr
e anty
MANA
PARAI TWIN 1 2+2 15KVA | EICHER | 1152
DINDIG | WINDOW 1.5
UL SPLIT i N 15KVA | EICHER | 1152
9. Section Rameswaram-Mananadurai-Madurai, Manamadurai-Virudhunagar
AC Units Description 1 Um? DG Units Description
Accessories
Single No l\:ogt
Window/ : Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single i . & Year Year of iser Sequ ty of & Year
g Units | Capacit [ Mod of
Split of of Expiry of | (10/5 | ence | DG set Make ol of Exir
Type/Twi y Installat | Warrant KVA) r& Install Installa P
n Unit <25 ion y & Qty | Qty ed tion y of
Tvpe type Warr
yp anty
MDU Twin unit 2*2 47 2009 2010 NA NA 15kva Eicher 1152 2005 2006
MDU split 1 1.5T 2012-13 2014
MNM Twin 2*2 4T 2013 2014 15KVA | cooper 2018 2019
RMD 15KVA COROPE 2018 2019
10.Section Virudhunagar-Kovilpatti-Maniyach-Tuticorin, Virudhunagar-Tenkasi
AC Units Description s Um? DG Units Description
Accessories
Single No I\:ogt
Window/ : Month Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single . . & Year Year of iser Sequ ty of & Year
, Units | Capacit 1 Mod of
Split of of Expiry of | (10/5 | ence | DG set Make el of Exoir
Type/Twi y Installat | Warrant | KVA) r& Install Installa P
n Unit each ion & Qt Qt ed tion y of
Tvoe type | Y v Warr
e anty
VPT split 1 2T 2016 2017 NA NA 15kva Eicher 2005 2006
CvP SPLIT 2 2T 2016 2017 NA 15KVA | EICHER 2005 2006
TN 15KVA COROPE 2018
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11. Section Maniyach-Tirunelveli-Nagercoil, Tirunelveli-Tiruchendur, Tenkasi-Tirunelveli,Tenkasi-Sencottai

AC Units Description

AC Unit
Accessories

DG Units Description

. Mont
Single No h&
Window/ : Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single . . & Year Year of iser Sequ ty of & Year
, Units | Capacit ! Mod of
Split of of Expiry of | (10/5 | ence | DG set Make ol of Expir
Type/Twi y Installat | Warrant KVA) r& Install Installa P
n Unit each ion & Qt Qt ed tion y of
Tvpe type Y t/ 3 Warr
yp anty
TEN TWIN 2 4T 2013 NA 15KVA | EICHER 1152 2005 NA
12. Section Katpadi-Jolarpet-Dasampatti-Salem, Salem-Mettur Dam
AC Units Description . Umf DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ ) Month | Month & | Stabil | Auto | Capaci Month
] of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Expir
Type/Twi L Installat | Warrant KVA) r& Install Installa P
. each R ] y of
n Unit ion y &Qty | Qty ed tion
Tvpe type Warr
e anty
CDA1l
. April March 4KVA | Yes1l | 25KV Janury Dec
M g 2 3T 1 5018 2019 | 2nos | no Cooper | 0025 1 5017 | 2018
3D21
CDA1l
Single March February | 3KVA Janury Dec
OST | Window | 2 el 2006 2007 | 2nos | NO | 2KV | Cooper | 00254 o050 | 5018
3D21
13. Section Virudhachalam-Salem-Karur
AC Units Description e Um? DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ : Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Exir
Type/Twi ./ Installat | Warrant KVA) r& Install Installa P
n Unit each ion & Qt Qt ed tion y of
Tvpe type y v ¥ Warr
yp anty
CDC1
Single April March June May
NMKL Window 1no 15T 2012 2013 3KV NO 15KV Cooper | 0015 2018 2019
1D22
Twin Unit April March .
SA Type 1no 2+2 T 2014 2015 No No 15KV Eicher 1152 2004 2005
14. Section Dindigal-Karur-Erode
AC Units Description . Um? DG Units Description
Accessories
Single No I\:Iiogr:t
Window/ : Month Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Expir
Type/Twi v Installat | Warrant | KVA) r& Install Installa P
n Unit each ion & Qt Qt ed tion y of
Tvpe type W Y Y Warr
yp anty
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CDA1
Twin Unit April March August | July
ED Type 1no 2+2T 2014 2015 No No 50KV Cooper | 0050 2016 2017
3D21
KRR Single 15 s | 15T ige May" | 2nos | NO | 15Kkv | Eicher | 1152 | 2004 | 2005
Window ) 2012 2013
15. Section Salem-Erode-Tirupur-Coimbattore & Coimbattur-Ooty
AC Units Description 48 Umf DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ ) Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Expir
Type/Twi y Installat | Warrant KVA) r& Install Installa P
" each R . y of
n Unit ion y &Qty | Qty ed tion
Type type Warr
anty
METTU COOPE CDC1
PALAY NO NO NO NO NO NO NO 15KVA R 0015 2017
AM 1D22
10KV
A-
WINDOW 2 1.5 1no. CDA1
i(_?lOMRI; SPLIT 1 2 2/4/5 NO 50KVA COROPE 0050 2017
TWIN 1 2+2 KVA- 3D21
3no.s
TIF:JLFJ{PP TWIN 1 2+2 15KVA | EICHER | 1152 2005
16. Section Irugur-Podanur-Pollachi-Palaghat, Pollachi-Palani, Podanur-Coimbatore
AC Units Description AC Um? DG Units Description
Accessories
Single No I\:I\ogr:t
Window/ ’ Month | Month & | Stabil | Auto | Capaci Month
. of AC . Year
PoP Single Units | Capacit & Year Year of iser Sequ ty of Mod & Year of
Split of P of Expiry of | (10/5 | ence | DG set Make ol of Expir
Type/Twi v Installat | Warrant KVA) r& Install Installa P
. each 1 . y of
n Unit ion y & Qty | Qty ed tion
Type type Warr
anty
YES.| CDC1
PALANI |  TWIN 1 TZSZN 110:;’3 NBUI | 15KVA COROPE 0015 125(;2:'
) LT 1D22
P%:IIA SPLIT 1 2TON 1 NO 15KVA | EICHER | 1152 2005
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Annexure — B

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:

(@)
1.

2.
3.

A

© N OkA®

9

10.
11.
12.
13.
14.
15.
16.
17.
18.
19.

Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate with relevant
Experience in field work,) additional experience in the field of AC machine, DG sets will be desirable
Technician for Splicing & Measurements (main splicer).

Electrical Technician for Power Plant, DG sets, AC unit, wiring etc

Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one Man for
about 50kms beat). However the contractor has to deploy extra manpower for as and when needed
during any Railway work or other agencies work in the section.

Bike patrollers for surveillance in city access cable area for 50 Kms.

Un-skilled manpower for trenching etc. as and when required.

Driver of the vehicle.

Vehicle with Double Cabin & deck similar to Tata Xenon/ Bolero Camper or equivalent Utility Vehicle for
transportation of men, machines and stores. Vehicle shall be in good working condition not more than
three years old.

Portable Generator set Kirlosker/Honda/Eicher or similar make, lighting arrangement like emergency
light/gas light.

Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make.

Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make.

OTDR (Launching power to be as 30 dB), Anritsu/JDSU/Yokagawa or similar make.

OFC cable Route Detector

Spare battery with charger for splicing machine.

Cable Splitter for vertical cutting of PVC sheath & armor.

All sorts of patch-cords and connectors for the purpose of measurement

Duct Cutter

Road-o-meter.

Clamp type earth megger and clamp type AC/DC multimeter

Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.)

Tool/Tackles kit.

Blow lamp/ hot air gun for sealing joint closure.

1 Km length dummy fiber spool.

500 m Aerial OFC having 12 fibers.

Rexene/Polythene & Umbrella cover etc.

Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make

Note: OFC test and measuring instruments must have been calibrated in a year once from an
established national Testing Organization/ lab. Up to date Certificates should always be available.
Manpower and equipments should be available with the maintenance teams round the clock as listed above.
However contractor can add more manpower & equipments for speedy maintenance & minimizing downtime
without any extra cost implications to RailTel.

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by the contractor
In case of absence of supervisor/ technician/splicer/patrolmen from site except sanctioned leave granted in
consultation with RailTel engineer (indicated in item (a) 1 to 6 in list given above), penalty as defined will be
deducted.

No man power or equipment can be changed without prior ascertaining the suitability by the Engineer
& his approval. Each such change shall be pre-reported in writing to Engineer.
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Penalty to be imposed for the non-compliance/deficiency

Annexure-C

in_the maintenance of OFC, AC and DG

covered under this maintenance contract:

S Description of deficiencies Penalty

No.

1 Non-submission / non-modification of as built drawing | Rs. 1,000/- per fault
(Only modifications made to be submitted)

2 Non-submission of OTDR traces to be taken before Rs. 5000/- per section
and after rectification of cable fault /cut (involving two
joints).If OTDR traces is submitted within next billing
cycle, the penalty will be returned back to the
contractor.

3 For provision of joint pit within 30 days no penalty
From 31 day to 60 days, penalty of Rs.5000/- per joint pit
From 61 days to 90 days penalty of Rs. 10,000/- per joint pit.

After 90 days, case will be considered for termination.

4 Swapped fibers not restored (involving at least one Rs.5400/-
joint)

5 Cable laid during fault restoration / rectification (small | Rs. accepted rate of respective SOR - B +
length) at lesser depth without protection. 20% )

6 Cable laid temporarily over bridges and leads to | Rs 2 x (accepted rate of respective SOR - B
subsequent failure (involving two joint). +20 %)

7 Splice loss of all fibers not within prescribed limit (0.05 | Rs 6000/ -
db per splice)

8 In case MTTR exceeds the prescribed restoration time | Rs 5000/- per two hours or part thereof.
for the section 6/8 Hrs Bi-monthly for backbone
network and 16Hrs for access network)

9 Unavailability of communication with maintenance | Rs.1000
team/patroller

10 Non-Submission of OTDR reading and Power meter | Rs.5000/- per section+ Rs. 2500/- for every
readings of all fibers (Once in a four month). week or part thereof till the next periodical

report falls due

11 Failure or non availabilty of Transport/Vehicle. | Penalty is: Rs.1000/- per day for non
indicated in item (b) 1 of Annexure-B provisioning of vehicle as per tender condition

(This will be applicable even if vehicle is
available but not as per tender condition). In
addition, firm has to bear the cost of hiring of
vehicle for movement of men and material to
site for restoration of failure.

12 Non Submission of joint report indicating the fault to be | Rs.2500/- per week or part therefore beyond
attended within 90 days from Date of deployment of | 90 days up to next 45 Days from the date of
team deployment of the team

13 Non Submission of bill for previously completed two | Rs. 200/- per week beyond 10 days upto next

months within 15 days of completion of billing period.

billing cycle, subsequently Rs. 500/- per
week.
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14

Absence of Supervisor/ Technician/Splicer/Patrolmen
from site.(indicated in item (a) 1 to 7 of Annexure-B).

Rs. 200/- per day each for patroller and Rs.
1000/- penalty each per day for supervisor/
Splicer/Electrician/Driver (If the person is
under sanctioned leave then it should be in
knowledge of Engineer and contractor should
deploy another person in place of absent
person).

15

Non availability of Vital equipments

Rs.500/- each for non availability of items
indicated in item (b) 2 to 19 of Annexure-B

16

If foot /bi-cycle patrolling not done

Rs.600/- for one time-per block/sub section in
a month( i.e. if foot patrolling not done in a
month for one sub/block section penalty per
month imposed will be 3X600 = Rs. 1800/-
per month since three times in a month to be
done)

17

Non-execution of SOR-B work within 3 months

20% of the cost of SOR-B work from SOR-A
bill of that period (work communicated in
writing by authorized representative of
RailTel)

AIRCONDITIONER MAINTENANCE

18

Breakdown duration exceeding 48 hrs

Rs 200/- per day

DG SET MAINTENANCE

19

Breakdown duration exceeding 72 hrs.

Rs 500/- per day

20

Upkeep of shelter/earthing arrangement /power plant
etc.

Rs. 200/- per day per location.

21

Joint Marker

Penalty Rs. 1000/- per joint marker for non
provisioning of Joint marker within 30 days

22

Criss crossing of fibers during carrying out the SOR A
works.

Rs. 2000/per joint
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a)

Schedule of Rates “SOR-A”

(Name of the section)

For OFC Maintenance & upkeep of associated gears/equipment/equipment

Sr.
No

Description

Length of
section in
RKMs

Estimated
Maintenanc
e charge in
Rs. of the
section per
month

Total Estimated
Maintenance
charge in Rs.

for the section

in 3 Years

(Inclusive of All

taxes)

Section

Tender
no

10

11

Maintenance of OFC

227.24

149892.06

Rs.5396114/-

Gudur-Madras-
Tiruvallur [Madras
beach-Gudur,
Moormarket complex-
Tiruvallur,Ambattur-
Madras-Tiruvottuyur (2
paths), Ambattur-
Tiruvallur, Moormarket
complex-Basin Bridge
Jn. ( 2paths).Madras
Beach-Washermenpet

30

181.03

119411.00

Rs.4298796/-

Arakkonam-Renigunta,
Tiruvallur-
Arakkonam,Kancheepur
am-Arakkonam,
Arakkonam-Katpadi

31

206.85

136442.39

Rs.4911926/-

Tambaram-
Chengalpattu-
Villupuram,
Chengalpattu-
Kancheepuram

32

197.76

130446.44

Rs.4696072/-

Pondicherry-
Villupuram-Katpadi

33

211.52

139522.83

Rs.5022822/-

Villupuram-
Vridhachalam-
Ariyalur,Vridhachalam-
Cuddalore Port Jn,
Villupuram-Cuddalore
Port Jn

34

Deleted

35

210.2

138652.11

Rs.4991476/-

Ariyalur-Trichy-
Manaparai, Trichy-
Tanjore-Tiruvarur

36

219.84

145010.86

Rs.5220391/-

Manaparai-Dindugul-
Madurai-Virudhunagar,
Dindugul-Palani

37

227.46

150037.17

Rs.5401338/-

Rameswaram-
Mananadurai-Madurai,
Manamadurai-
Virudhunagar

38

237.81

156864.22

Rs.5647112/-

Virudhunagar-
Kovilpatti-Maniyach-
Tuticorin, Virudhunagar-
Tenkasi

39

243.34

160511.94

Rs.5778430/-

Maniyach-Tirunelveli-

40
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12

Nagercoil, Tirunelveli-
Tiruchendur, Tenkasi-
Tirunelveli, Tenkasi-
Sencottai

13

243.94

160907.69 Rs.5792677/-

Katpadi-Jolarpet-
Dasampatti-Salem,
Salem-Mettur Dam

41

14

224.06

147794.44 Rs.5320600/-

Virudhachalam-Salem-
Karur

42

15

215.07

141864.47 Rs.5107121/-

Karur-Dindigal, Karur-
Erode, Karur-
Tiruchirapalli

43

16

241.18

159087.14 Rs.5727137/-

Salem-Erode-Tirupur-
Coimbattore &
Coimbattur-Ooty

44

176.35

116324.00 Rs.4187664/-

Irugur-Podanur-Pollachi-
Palaghat, Pollachi-
Palani, Podanur-
Coimbatore

45
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Schedule of Rates -“SOR-B”
For OFC Route strengthening works
Note: The base rates given below for SOR-B are exclusive of GST. The work orders issued for Railway
Diversion works will attract GST @12% and that for RailTel own works GST applicable will be @18% over
the base rates.

| Unit
sN | ltem Description Unit | Rate
(Rs.)
Casting of circular FRP chamber, bottom plate and top
covers(1:2:4 concrete mix) with reinforcement, two hooks in each
half cover, provision of duct holes as shown in the drawing.
ERP Excavation of circular pit to a depth of 1300 mm, dia of 1500 mm,
1A Chambers positioning of bottom plates, chamber and top covers (two halves). | No &
Chamber to be filled with river sand to the brim of the chamber
after cable blowing and splicing, top covers placed, refilled with
excavated soil and rammed etc., complete to the finished item of
work as directed by the RailTel Engineer-in-Charge
Supply & installation of jointing pit as per drawing with cover and
required trenching to ease out cable/duct. (The joint chamber
1B RCC should be of the size of outer dia 1100 mm, Height -600 mm (2 No 2699
Chambers | pieces of 300 mm each). The thickness of the wall should be 50
mm and each piece of the chamber should have suitable groves to
fit each other).
RCC
2 Route Supply and fixing of cable route markers as per drawing No 207
Marker
3A Concreting | Concreting for protection of OFC cable Cu.M 2817
. Supply & laying of 50 mm dia Gl Pipe 1S1239 medium grade with
G.l. (Pipe . " .
holes drilled as an anti theft measure coupling etc. on 331
4A | on RCC . . Mtr
Bridges) bridges/trenches/other surfaces with CC at every 1m as per
9 drawing. Concreting rates shall be separate as per item 3A.
. Supply & laying of 75 mm dia Gl Pipe 1S1239 medium grade with
G.l.(Pipe . . . .
: holes drilled as an anti theft measure with threads on either end for 620
4B on Girder : . . . Mtr
Bridges) coupling etc. And suitable 5 Mtr. Gl clamps as per site requirement
9 on bridges/trenches/building entry/other surfaces
Trenchin Trenching to a depth of 1 mtr and appropriate width for
g. pipe/duct/Cable and backfiling after laying OFC/duct. This 73
5A (1Mtr ~ with | | - N . . Mtr
bricks) includes provision of 9 bricks / mtr& Fixing of route marker of RCC
embossed “RailTel” and painted with Orange, as per specification.
Trenching Trenching to a depth of 1.2 mtr and appropriate width for
5B (1.2Mtr pipe/duct/cable and backfiling after laying OFC as per | Mtr 62
depth) specification.
5C | Hard Rock | Cutting hard rock for 0.3 mtr depth of trench 189
6 Sand filling Prgwdmg dry sand in FRP/RCC joint chambers up to 400mm NO. 513
height
Laying of | Laying of OFC/ QUAD Cable in trench and through HDPE/GI/RCC 6
7A | Mtr
OFC pipes where ever necessary.
7B Laying of | Laying of HDPE duct in trenches. Supply and pulling of nylon rope Mirs 6
HDPE duct | through it. '
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Supply of optical Fibre splicing (Joint) Enclosure (24F) for loose
tube complete with all accessories as per TEC specifications no.

OFC Jont | 1ec/GRI0JC-02102 Sept 2003 or latest with the following 1556
8A Enclosure " . No.
o4f additional features. The Joint Enclosures must be of Raychem
make model FJC-400 or VXL make model VT-200 or 3M make
model 2179 CD HS S4 only
8B 48F Supply of optical Fibre splicing (Joint) Enclosure (48F) as per No 1584
specification
Rectification & re-splicing of existing mid section OFC joints. This 5545
8C . - N [ No.
includes supply and provision of joint repair kit & sleeves
Repair of | o opair of existing ORGIMerminal Joint (@BIbre). This includes 3183
9 | Terminal 1 o icing of all the 24 Fibres./dropping of fibrelpigtail as required. | -
OFC Joint. plcing /aropping P\ q )
| Horizontal Drilling at a approximately depth of 1.65/1.2 m below
Horizontal . . .| : . 747
10 Drillin the formation level of the earth including insertion of DWC pipes | Mtr
9 along with couplings etc.
Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 Part Il in 30
11 | DWC Pipe | mtrslengthwith with 2 snap fit couplers for jointing Each 30 mt coil | Mtr i
length.
12 Vehicle for | Additional transport charges for attending failures in adjoining
Adjoining section in emergency Kms 8
section
Rectificatio | Excavation of trench or opening /finding the existing joint pit appro.
n of high | 100 mtr as a preparation for testing/rectification of fiber and its
loss/break | reinstatement by backfilling sand and ramming of excavated soil
13 | of fiber in | etc No. 4ro7
existing
joint
enclosure
Transport- Transportation of OFC cable/HDPE duct drum Drum
14 ation of Km 17
Cable /
HDPE Duct
Pulling of | Pulling of aerial OFC with 4 mm G.I. wire support clamped at every 10
15 e RM
aerial fiber | 1 Mtrs approx..
OFC route tracing & submission of corrected cable route plan (
16 Cable route | soft copy in CD and two hard copies). Cable Route plan should Km 1442
tracing contain LC gates,culverts/bridges,joint chambers, stations, offset,
depth of cable at every 100 mtrs
Track/Road | Trenching to a depth of 1mtr below rail/Road/Platform level ,
17 | /Platform | placing of G.I.Pipe( as per IS 1239 pt.I&pt.ii), 50 mm dia.(inside) in | Mts 657
crossing the trench made, backfilling and ramming
Protection work at bridge/culvert : Supply and provision of Channels,
18 i
clamps, fixtures, Troughs,nuts& bolts etc.
Protection Supply & Fixing of M.S.Channel, (C-section, 75 mm X 38 mm X 6
i work at | mm) length 1.5 meter or as per requirement depending on site | No. 636
bridge/culv | condition
ert
Supply & Fixing of "Z" clamp, of M.S.flat (300 mm X 38 mm X 12 No 56

mm) for fixing of M.S.Channel
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Supply & Fixing of (perforated) G.I.Pipe (as per IS 1239 Pt.I&Pt.1I)
50 mm dia. (inside) for entry of cables on bridges / culverts as per Mitr 313
drawing No. RCIL/ER/DRG-08 A& B/06. Perforation of pipes to be
done

Supply & Fixing of Clamp, made of M.S.flat (250 mm X 38 mm X 6
mm) for fixing of G.I.Pipe (50 mm dia) and for binding trough & | No. 24

iv
trough cover on M.S.Channel
Supply & Fixing of G.I.Trough, (C-section, 756 mm X 50 mm X 50
J mm) 1.2 mm thick on M.S.Channel or as per requirement | Mtr 164
depending on site condition
Supply & Fixing of G.I.Trough cover, (C-section, 78 mm X 25 mm)
5 1.2 mm thick on M.S.Channel or as per requirement depending on Mtr 91
site condition
Supply and provision of Hexagonal Nuts & Bolts 8 mm X 38 mm Nos 7
vii with spring washer, flat washer, check nut for fixing Clamps.
Supply and provision of Hexagonal Nuts & Bolts 10 mm X 38 mm Nos 15
viii with spring washer, flat washer, check nut for fixing “Z” Clamps.
19 Deleted
In case, additional patrolmen for the conditions mentioned in Cl. 2.5.7 of Tender
Document underwritten advice of Territory-in-charge are deployed with prior approval
20 Petrol man | of ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile
charges per month. Mobile with Android operating system which can run apps and
SIM to be arranged by contractor
21 Splicin Splicing and termination of 48 Fiber OFC ( Splice enclose No. 7872
plcing supplied by RailTel)
22 Deleted
Splicing rate for 12 aerial fiber No. 2460
23 Aerial fiber
Splicing rate for 24 aerial fiber No 4921
Drawing of Armored 12F OFC on the poles using suitable fixtures | Mts 6
Drawing of | (as per the type of poles). After completion of drawing of OFC, all
24 Armored the 12 fibers should be tested. If any break/high loss even
12F OFC observed, the same shall be rectified by the agency without extra
cost
25 Zeleaswg;/H Releasing of aerial OFC, neatly making coils and transporting it to o 4
RailTel stores/POP of the location.
cable
26 Deleted
Painting of | All outdoor assets like prefab /building, channels and other 11
27 outdoor protection equipment on steel girder bridges etc to be painted as | Sft
assets per IR telecom manual.

Signature of the Tenderer with Stamp
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PARA

10.

11.

12.

13.

14.

15.

16.

17.

18.

SECTIONH-II
S No Subject
1. Instructions to Tenderers
& Conditions of Tendering (GCC)
2. Special conditions of Contract
3. Forms, Proformas& Drawing of Tender

INSTRUCTIONSTOTENDERERSANDCONDITIONSOFTENDERING (GCC)

INDEX
SUBJECT

GENERALINSTRUCTIONS

INTERPRETATIONS

LOCALCONDITIONS
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

1.1

1.2

GENERAL INSTRUCTIONS

Tender is invited by the General Manager/Southern Region on behalf of M/s RailTel Corporation of
India Limited, Southern Region for the work as defined in preamble para1.

The Preamble, Instructions toTenderers and Conditions of Tendering, Scope of work, Description of
work & SORs, all Annexure & Forms and Corrigendum & Addendum etc,if any,shall,hereafter,be
collectively referred to as the "Tender Document”.

INTERPRETATIONS

The following terms wherever occurring in the tender Document and wherever used throughout the
execution of the contracts, shall, unless excluded by or repugnant to the context, have the meaning
attributed the re to as follows:

"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director of this
Tender whether in whole or in part.

"CONTRACTOR" Means the successful Tenderer,i.e. the Tenderer whose Tender has been
accepted either in whole or in part.

"CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory capacity who shall be so
declared by the Contractor and who shall be authorized for any work specified in the Contracts. He
shall be responsible for proper execution of contracts.

"MONTH" Means any consecutive period of thirty days.

"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments and
appliances for execution of contract.

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed.

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive Director

Southern Region 2" floor B Block, Rail Nilayam Secunderabad-500017.(complete address
of the to be Executive Director furnished)

“Section “Means they are as to be taken up by the Contractor for execution of maintenance work and
other maintenance related work given in the tender document.

ENGINEER shall mean a RailTel employee who is responsible for Maintance carried out in particular
section by Maintance team.

ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for ensuring that

all field works covered by the contract are carried out in accordance with approved designs, drawings
& specifications and conditions of contract as agreed to.

“‘BLOCK SECTION” Means the distance along the railway track between two consecutive Railway
stations.
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3.2

3.3

4.2

43

4.4

"TENDERER" Means and includes any firm of engineers or Contractors or any company or
body, corporate or otherwise, who submit the Tender which has been invited.

"WORK OR WORKS" Means all or any of the items of the work for which the Tenderer /Contractor

has Tendered/contracted according to the specifications, drawings and Annexure here to annexed or
to be implied there from, or incidental there to or to be here after specified or required in such
explanatory instructions and drawings, being inconformity ~ with  the  specifications,  drawings,
Annexure and schedules and also  such instructions and drawings additional to the a for
mentioned as may from time to time be issued by the Engineer during the progress of the contracted
work.

"WRITING" Includes all matters written, typewritten or printed either in whole or in part.

LOCALCONDITIONS

It will be imperative one ach tenderer to fully acquaint himself with all the local conditions and factors
which would have any effect on the performance of the contract before quoting .The Executive
Director shall not entertain any request for clarifications from the tenderer regarding such local
conditions. No request for the change of price or time schedule of delivery of stores shall be
entertained after the offer is accepted by the Executive Director on account of any local condition or
factor.

The intending tenderer is advised to study the tender document carefully before quoting. Any
submission of a bid by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication thereof .The conditions and
specifications shall be deemed to have been accepted unless otherwise, specifically commented upon
by the Tenderer in his quotation. Failure to adhere to any one or all these instructions may render his
offer liable to be ignored without any reference.

Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender document
or he has any doubt to their meaning, he should atone notify the RailTel who may send a written
clarification to all tenderers.

COMPLIANCETOTENDERCONDITIONS, SPECIFICATIONS&DRAWINGS

The tenderer shall indicate paragraph by paragraph for each section of the tender document that
either his tender complies in every respect with the requirements of each clause and sub clause or if
not, precisely how they differ from the requirements of the tender. In later case, the Tenderer shall
enclose a separate statement indicating only the deviations for any clause or sub-clause of
Conditions of Contract, Instructionsto Tenderers and Conditions of Tendering, Technical
Specifications, Preamble etc. which he proposes with justifications for deviations proposed. The
Executive Director reserves the right to accept or reject the deviations and his decision there on shall
be final.

The Services offered shall be in accordance with the drawings and specifications &conditions of the
contract.

Contractor should give details of contract carried out giving details of the name of the contract, date of
award, length of the section, value of the contract, the original execution period and the actual
execution time taken. This will be supported by a user certificate.

The tenderer should provide information about the compliance of various clauses /subclasses
/paragraphs ( when tendererplans to give separate compliance of each paragraph or sub clause) of
tender document
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5.

5.2

5.3

54
5.4.1
54.2

5.5

5.6

5.7

5.8
5.8.1

EARNESTMONEY
The tenderer shall furnish an amount as given in Preamble as earnest money in favour of RailTel
Corporation of India Limited for each tendered section that he wants to quote for.

The validity of offer will be 30 days from the date of opening of tender ‘as given in Preamble. It being
understood that the tender documents have been sold/issued to the tenderer and the tenderer has
been permitted to tender in consideration of the stipulation on his part that after submitting his tender
he will notesile from his offer or modify the terms and conditions there of in manner not acceptable to
RailTel. If the tenderer fails to observe or comply with the foregoing stipulation, the a foresaid amount
deposited as Earnest Money shall be liable to be forfeited by the RailTel.

The Earnest Money receipt shall be incorporated in the original copy of the tender document. Other
copies of the offer shall contain true copies of Earnest Money receipt. The Earnest Money should be
furnished in the for m of an Account Payee Demand Draft in favour of M/s RailTel Corporation of India
Limited payable at Secunderabad from SBI or a Nationalized Bank or a schedule Commercial Bank

operating in India.

The earnest money may be forfeited under the following circumstances.

If tenderer with draws its tender during the period of tender validity specified in Preamble

In case of successful tenderer, if the tenderer fails to sign the contract inaccordance withrelevant
para of Preamble and to furnish Security Deposit in accordance with relevant clause of preamble .The
earnest money of unsuccessful tenderer will save as here in before provided, be returned within
reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss or
depreciation that may happen to the security for the due performance of the above stipulation to keep
offer open for the period specified in the tender documents or to the Earnest Money while in their
possession or be liable to pay interest there on.

If the tender is accepted, the amount of Earnest Money will be held as security deposit as per relevant
para of Preamble of tender document for due and faithful fulfillment of contract.

Thetender not accompanied by EarnestMoney as mentioned in clause 5.3above or if any of the
documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily rejected
& EMD will be forfeited.

The Security Deposit shall be released as per relevant clause of preamble

For NSIC& MSME registered firm

For Small Scale Units registered with NSIC& MSME under single point registration scheme and
Participating in this tender, following exemptions shall be available

(i) They shall be exempted from cost of tender documents.

(i) They shall also be exempted from depositing Earnest money.

These exemptions shall be applicable provided units are registered with NSIC & MSME for tendered item
and registration is current and valid. Firms calming these exemptions are required to submit

along with their offer, a copy of their current and valid NSIC & MSME registration certificate for the
tendered item/items, otherwise their offer would not be considered.

Page 50 of 99



Note: * Firms registered with NSIC or any other body specified by Ministry of MSME for the tendered
supply/work/service is exempted from submission of EMD. These exemptions shall be applicable
provided firms are registered with NSIC/MSME for tendered item/work and registration is current
and valid. Firms calming these exemptions are required to submit along with their offer, a copy of their
current and valid NSIC/MSME registration certificate for the tendered item/work, otherwise their offer
would not be considered.

* Exemption of tender cost and EMD are applicable to the firms of NSIC & MSME within the validity period
provided the monitory limit is more than the tendered value otherwise they are not eligible for waiver of
tender cost and EMD. The firm has also to submit a declaration along with tender bid stating that: “I/We

am/are a Micro and Small Enterprise registered from ------ (body approved by Ministry of MSME) with
registration no ------ and terminal validity up to .----- ---- for similar service contracts” and details as per
table below:

Declaration of Tenders awarded under NSIC/MSME

S No. of Tenders No. of Tenders Details of awarded tenders
No | participated in current | Awarded incurrent | Tender No Name of Value
FY: 2019-20 with FY: 2019-20 with & Date Work/Stores in Rs.
NSIC/MSME NSIC/MSME

It may please be noted that supporting documents as above to be submitted i.e. copy of NSIC/MSME,
declaration and details as per above table. Offers without above will be treated as invalid and
summarily rejected.

6. SUBMISSION OF OFFERS
6.1 The offer in the prescribed forms should be submitted before the time and date fixed for the
receipt of the offers. Offers received after the stipulated time and date will be summarily rejected.

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at the
same time on the next working day.

6.3 The offer shall be either typewritten or written neatly in indelible ink in English. Each page of the offer
must be numbered consecutively. A reference to total number of pages comprising the offer
must be made at the top right and corner of the top page. The supporting documents should be
submitted either in original or duly signed by the authorized signatory of the tenderer. The original
documents shall be produced for verification when called for.

6.4 All copies of the tender papers shall be signed in ink by the tenderer, on each page including closing
page in token of his having studied the tender papers carefully.

6.5 RATES IN FIGURES &WORDS:
i) All prices having a bearing on the quoted price shall be written both in figures and in words in
the prescribed offer form. In case of difference in words and figures the amount written In
words will be taken into consideration.

ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit rate
will be taken for evaluation purpose.
iii)) Incase the schedule of requirement quoted by tenderer is incomplete with reference to tender

document, the offer is liable to be rejected.

Page 51 of 99



6.6

ATTESTATION OF ALTERATION:

No scribbling is permissible in the tender documents. Tender containing erasures and alterations in
the tender documents are liable to be rejected. Any correction made by the tenderer/tenderers in
his/their entries must be signed (not initialed) by him/them.

6.7 Submission of tender BID will be done as per relevant para of Preamble.

7.

UNITPRICES:

Unitpricesshouldbe quoted in Indian Rupees by the tenderer after taking all the relevant factors into
consideration and these should be Firm and all inclusive without any variation clauses. The prices
shall be quoted in rupees for the units under metric system.

8. VALIDITY OF OFFER

9.

10.

1.

12.

13.

14.

15.

16.

The tenderer should keep the offers valid for the period as mentioned in “Preamble”.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration negotiates
for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal of the original
offer and the rates originally quoted will be binding on the tenderer/s.

OPENING OF TENDER:
Tenderer’'s Bid will be opened at the time & date of opening of the tender given in relevant para of
preamble in presence of such Tenderers/ Authorized Representatives who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY
The tender documents are not transferable. The cost of tender paper is not refundable.

ERRORS, OMISSIONS & DISCREPANCIES

The Contractor(s) shall not takeanyadvantageofanymis-
interpretationoftheconditionsduetotypingoranyothererror and find out, shall bring it to the notice of the
Engineer In-charge without delay. In case of any contradiction only the printed rules, and books
should be followed and no claim for the mis-interpretation shall be entertained.

WRONG INFORMATION BY TENDERER

If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create
circumstances for the acceptance of his/their tender forfeiting his EMD. Also, if the wrong information
leads to release of any wrong payment, the contract will be cancelled and Security deposit will be
forfeited.

QUALIFYING CRITERIA
For qualifying in tenderers bid shall be required to meet the eligibility requirements as given
irrelevant para of preamble.

SYSTEM PERFORMANCE GUARANTEE

The Contractor shall give unqualified and unconditional guarantee that the maintenance team
deployed by him will achieve desired objective, If he needs to depute any additional Man,
Machine & Material to achieve desired objective, no extra payment shall be made to the contractor.
Amount as defined in the preamble will be held towards the same.

EVALUATION OFOFFER
The e-tenders received will be evaluated by the Authorized representative of RailTel as
per eligibility & evaluation criteria given in the tender document.
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17.

18.

However, the RailTel shall not be bound to accept the lowest or any tender or to assign any reason for
non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender in
respect of the whole or any portion of the work specified in the tender document.

AGREEMENT

The successful tenderer/shall be required to sign an agreement with the representative of RailTel for
carrying out the work according to the tender documents within 15 days as indicated irrelevant
para of preamble

TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent
to the tenderers by post at his said address shall be deemed to have reached the tenderer duly &
timely, notwithstanding the fact that the communication could not reach the tenderer at all or in time
for whatever reason. Important documents shall be sent by Registered Post and will be dealt as per
relevant para of preamble

kkkkkkkkkkk

Page 53 of 99



19.
20.
21.
22.
23.
24,
25.
26.
27.
28.
29.
30.

Section-ll

Special Conditions of Contract
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1.2

1.3

3.2

5.2

SPECIAL CONDITIONS OF CONTRACT

TENDERDOCUMENTS

The services and quality required, bidding procedure and contract terms and conditions are
prescribed in the tender documents. The set of tender documents issued for the purpose
of bidding includes following to get herewith Corrigendum and Addendum, if, any.

Section-I: ) Preamble.
1)} Checklist & tender notice
lii) Introduction, scope of work

Section-Il: ) Instructions to tenderers and conditions of tendering.
I Special conditions of contract

1)} Forms, Proformas & Drawing of Tender

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works/Contracts under the purview of the contract shall be governed by tender
documents.

Any special conditions stated by the Tenderer in the covering letter submitted along with the
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly
accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 15 days after having been called up on by notice to
do so be bound to execute an agreement based on accepted rates, terms and
conditions, in such form as the RailTel may prescribe, and lodge the same with the RailTel
together with the conditions of contract, specifications and Schedule of prices referred to
there in duly completed. The form for agreement is referred as Form no. 1.

CONTRACTPERFORMANCEGUARANTEE (Security Deposit)
On receipt of the Letter of Acceptance of Tender fromthe RailTel the
successful Tenderer shall deposit an amount to RailTel as defined as per relevant para
of preamble rounded off the nearest whole number towards payment of Security Deposit for
due fulfillment of the contract .

Details as to how SD will be deposited and released are given in the preamble.

CONTRACTOR'SOFFICE
Tenderer shall  state in the tender his postal address fully and clearly. Any communication
sent to the tenderers by post at his said address shall be deemed to have reached the

tenderer duly & timely notwithstanding the fact that the communication could not reach the
tenderer at all or in time for whatever reason. Important documents shall be sent by
Registered Post and will be dealt as per relevant para of preamble

PROGRAMMEOFWORK

The Contractor shall have necessary resources to execute the work/contract so that he entire
work is completed within three year period as mentioned in the relevant para of preamble from
the date of issue of Letter of Acceptance of the tender.

Contractor has to commence work within 21 days from the date of issue of Letter of
acceptance.
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5.3

54

10.

11.

12.

13.

The Contractor shall be held responsible for the execution of the work/contracts
according to the various clauses of the Technical specifications, instructions/drawingsetc  as
per tender conditions. Failure to comply with any of these will be dealt with as per provision
laid down In Conditions of Tendering.

The contractor will program his work/contract in such a manner so as not to interfere in the
working telecom circuits and movement of trains.

COMPETENTSUPERVISORS
The CONTRACTOR shall depute experienced / competent representative(s) at site during the

execution of any job. Any instructions given to such representative(s) shall be construed as
having been given to the CONTRACTOR

TEST&MEASURINGINSTRUMENTS AND TOOLS ETC.
The CONTRACTOR shall be totally responsible for the calibration & functionality of test
equipment to be used at site as per laid down procedure in tender document.

STORES TOBESUPPLIEDBY CONTRACTOR
All materials required for the execution of the contract shall be arranged and supplied by
the Contractor except supply of Duct and OFC so as to realize the end objective.

SPARES

The tenderer shall keep spare man, machine and material to achieve the end objective of
work. This will be on the own cost of contractor.

QUALITYASSURANCE
Quality of service to be performed should be to entire satisfaction of RailTel, in case the services
are not found up to the mark or failure to execute the work as per terms & conditions of the
contract, RailTel will get the work done from other sources at contractor’s cost.

INSPECTIONOF Man, Machine &Work

The Executive Director or his representative may inspect and test the various portions of the
work / contract at all stages and shall have full power to reject all or any portion of the work
that may consider to be defective or inferior in quality of materials, machine & workmanship or
design in comparison to what is called for in the specification. Periodicity will be as defined in
O&M manual.

SUBLETTINGANDASSIGNMENT
The contractor shall not sub-contract whole or any part of the work.

EXECUTIONOFWORK
All the works/Contract shall be executed in strict conformity to the provisions of the
contract document and with such explanatory detailed drawings, specifications

and instructions as may be approved from time to time based on detailed design and
engineering carried out by contractor in line with requirements as per contract document.
The contractor shall be responsible for ensuring that the work throughout are executed in the
most substantial, proper and work man like manner with the quality of material and work man
ship in strict accordance with the specifications and as per sound industrial practices and to
the entire satisfaction of the RailTel.
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14.

15.

16.
16.1

17.
(@)

(b)

18.

MAINTENANCEOFWORKS /CONTRACTS
The maintenace of section is to be done as per the laid down terms and conditions in the
contract agreement to achieve the end objective of the contract

CLEARANCEOFSITE
At the end of the work at each location the Contractor shall as a part of his Contractual
obligation, leave the section completely neat and clean.

WARRANTY

All material supplied/used and the work done by the contactor shall be guaranteed against the
defective manufacture/workmanship with in warranty period from the date of rectification. The
cost of work and material under warranty found to be defective will be recovered from the SD.

INFRINGEMENTOFPATENTS:

The Contractor is for bidden to use any patents or registered drawings, processes or
patterns in fulfilling his contract without prior consent in writing of the owner of such patents,
drawings, patterns or trademarks except where these are specified by the Executive
Director himself. Royalties where payable for the use of such patented processes, registered
drawings or patterns shall be borne exclusively by the Contractor. The Contractor shall advise
the Executive Director or its representative’s of any proprietary rights that may exist on such
processes, drawings or patterns which he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered by
him or of those patents, drawings or patterns for which he holds a license, the signing of the
contract automatically gives the Executive Director or its representatives the right to repair by
himself for services covered by the patent or by any person or body chosen by him and to
obtain from any sources he desires the component parts required by him for carrying out there
pair work. In the event of infringement of any patent rights due to above action of the
Executive Director, he shall be entitled to claim damages from the Contractor on the grounds
of any loss of any nature which he may suffer e.g.in the case of attachment because of
counter feinting.

LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL
LAWS

The Contractors are required to produce license as enjoined in the Government of India Contract
Labour (Regulation and Abolition) Act (1978) with  latest amendments, if any. The
Contractor shall at its expense, ensure due compliance with all applicable and governing
Industrial, environmental and Labour Laws, Rules, Regulations and Bye-laws both of the Central
and State Govt. and all other local authorities and shall keep RailTel harmless and indemnified in
respect thereof. The CONTRACTOR shall ensure due compliance with the provisions of the
relevant minimum Wages Act, payment of Wages, Contract Labour (Regulations & Abolition)
Act, Employees Provident Fund Act and other industrial and environmental laws in force and
provide any related information to RailTel as and when required.

A. “Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms

of clause 54 ad 55 of Indian Railways General Condition of Contract. In order to ensure the
same, and application has been developed ad hosted on website
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www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and
upload requisite details of labour and their payment | this portal. These details shall be available
in public domain. The Registration/ updation of Portal shall be done as under:

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall
approve the contractor’s registration on the portal within 7 days of receipt of such request.

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for
subsequent use of portal for all LOAs issued in his favour.

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance
(LoA) / Conctract Agreements on shramikkalyan portal within 15 days of issue of any LOA for
approval of concerned engineer. Engineer shall update (if required) and approve the details
of LoA filled by contractor within 7 days of receipt of such request.

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on
shramikkalyan portal on monthly basis.

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all alient
details of engaged contractual labour & payments made thereof after each wage period.

B. “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or

19.

20.

21.
211

21.2

“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or
Engineer’s representatives that “I have uploaded the correct details of contract labouors engaged
in connection with this contract and payments made to them during the wage period in Railways’s
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till Month
Year.”

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the

proper maintenance. Should he refuse or neglect to comply with any reasonable orders

given to him in writing by the Rail Tel's engineering connection with the work or contravene
the provision of the Contractor the progress of work lags persistently behind the time

schedule due to his neglect, the contract will be terminated as per the condition given in the

SCC.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the even to of any loss or damages to RailTel and other parties on account of
execution and/or completion of the work or any part thereof by the contractor, He may
become defaulter and penalties shall be borne by Contractor itself as per various clauses
defined in the tender document.

CONTRACTOR'’S LIABILITIES FOR COSTS AND DAMAGES

Whenever any claim or claims for payment arises out of or under the contract against the
contractor, the Executive Director or its representatives shall be entitled to with hold and also
have client or detain such sum or sums in whole or in part thereof .The contractor shall be
charged a penalty as defined in tender document. .

The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity
Damages and Performance Bond shall be limited to 100%of Value of contract.
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22,
22.1

222

223

23.
23.1
23.2

UNIT PRICES

The  prices quoted by the Tenderer shall include the prices of Man, Machine &
materials including all other charges. The prices would also include charges towards
completing all necessary formal ities such as submission of forwarding notes, banker's
charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp  etc. as
applicable and also the charges, if any, levied by the RailTel.

TAXES ETC: The quoted prices shall be inclusive of GST till the completion of the contract and
the CONTRACTOR shall not be eligible for any compensation on this account. Any change in
statutory duties/taxes, in position /removal of any duty/taxes shall be to RailTel's account.

The prices quoted in the contract shall be inclusive of all taxes levied by any statuary authority.
The tenderer will indicate the details of taxes included in the unit price.

TERMS OF PAYMENT

All bills shall be submitted to the authority concerned in Regional Office of RailTel.

Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR
shall be paid once in two months the maintenance charges for two months period subject to
submission of permanent restoration certificate (proforma -7) of fault occurred during the
particular period jointly signed by RAILTEL & contractor representatives and on submission of

test results of power, OTDR readings etc as required by the terms of the contract to the
satisfaction of the Engineer.

23.3 Submission of bills within 10 days not by next week for previously completed two months is

mandatory failing of which a penalty shall be charged as defined in tender document. Deduction
from monthly maintenance charges if the Cumulative repair time of the faults in each billing
period of consecutive two months exceeds by 2 hours or part thereof.

23.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair

235

24

25.
25.1

25.2

253

Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each
billing period of consecutive two months. Cumulative repair time does not include the down time
taken for planned works like diversion of OFC, re-termination etc

ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for payments for

the respective sections, the documents as defined in tender document must be submitted duly
certified by the RailTel's representative.

FINALSETTLEMENT
Security Deposit and PBG shall be returned to the contractor as per relevant paras of preamble.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as
are payable under statutory laws of India and the RailTel WILLNOT ACCEPT any liability for
the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be
credited to the Central Government.

Wherever the law makes it statutory for the Executive Director or its representatives to deduct
any amount towards GST-TDS, labour cess the same will be deducted and remitted to the
concerned authority.
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26 INSURANCE OF MATERIALS
The Contractor shall take out and keep in force a Policy or policies of Insurance for all
machine & materials including RailTel supply materials/ equipments

26.1 The Contractor should, however, insure the stores brought to HQ, site, again strikes in
consequence of war and invasion, as required under the Emergency Risk(Goods)Insurance
Act en force from time to time.

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the policies
should be pledged in favour of RailTel. The contractor shall keep the policy/policies
current till the completion of the contract.

26.3 For the purpose of enabling the contractor to take the insurance cover in connection with this
contract, the Executive Director or its representatives will advise the approximate
price of all the RailTel supply materials to the Contractor.

27. FORCE MAJEURE CLAUSE

If at any time, during the continuance of this Contract, there are delays or some jobs are not
performed, which are on account of any war, hostility, act of the public enemy, Civil
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts,
any statute, statutory rules / regulations, order of acquisitions issued byany
Government Department or Competent Authority etc. Or acts of God, then such delays or
non-completion of jobs will not be counted as non-performance of the contract & will
also not attract attendant penalties.

28. SETTLEMENT OFDISPUTE AND ARBITRATION

28.1 Any dispute or difference what so ever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach
there of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act,
1996 as amended and the award made in pursuance there of shall be binding on the parties.
The venue of such arbitration or proceedings there of shall be New Delhi.

28.2  AllarbitrationproceedingsshallbeconductedinEnglish.RecourseagainstanyArbitral

awardsorenderedmaybeenteredintocourthavingjurisdictionorapplicationmaybemadetosuchcourtfo
rtheorderofenforcementasthecasemay be.

29. TERMINATIONOFCONTRACTOWINGTODEFAULTOFCONTRACTOR:
29.1 If the Contractor should:

» become bankrupt or insolvent

» If contractor, subcontract whole or any part of the work.

» A band on the contract

» Persistently disregard the instructions of the RailTel's Engineer or contravene any provision of
the contract, or

» fail to provide man , machine &material and/or carry out the works as per contractual
specifications,

» Is a defaulter as per relevant clause of condition of contract?

>  Promise offer or give any bribe, commission, gift or advantage either himself for through
his partner, agent or servant to any officer or employee of RailTel or any person on his or
on their behalf in relation to the execution of this or any other contract with the RailTel,

» in RailTel’'s opinion, the cessation of work become necessary, owing to paucity of funds
of the Contractor, the Contractor’'s apparent inability to perform, non possession of
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equipments and tools required for the work or defective and mal-functioning equipments,
non-availability of proper/nominated instrumentation, inability to provide men and
material, repeated slippages and payment of penalty thereof or for any other cause
deemed reasonabile.

then and in any of these said cases, the Engineer on behalf of the RailTel may serve the
Contractor witha 30 days’ notice in writing to that effect terminate the contract.

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work
done to date by the Contractor as per contract agreement shall be paid for in full at the rates
specified in the Contract subject to the clause of Liquidated damages contemplated herein. All
such materials become the property of the RailTel. Notice in writing from the RailTel of such
termination and reason thereof shall be conclusive evidence of taking over of works from the
contractor. Full security deposit will be forfeited in such case of termination.

The contractor shall be debarred from participating in the tender for executing the balance work.

29.3 Contractors defaulting in one section and having their contract terminated will not be allowed to
participate in RailTel's next O & M tender for a period of 3 years in any of its regions.

294 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULTOFCONTRACTOR:
In the event of any or several of the courses, referred to above, being adopted:

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any Man, Machine &materials or entered into
any commitments or made any advances on account of or with a view to the execution of
the works or the performance of the contract and Contractor shall not been titled to
recover or be paid any sum for any works there to not actually performed under the
contract, unless or until the Engineer shall have certified the performance of such work
and the value payable in respect thereof and the Contractor shall only be entitled to be
paid the value so certified.

(b) The Engineer shall be entitled to take possession of any materials, tools, implements,
machinery or buildings on the works or on the property on which these are being brought
to have been executed, and to retain the employ the same in the further execution of the
works or any partthereofuntilthecompletionoftheworkswithouttheContractorbeingentitledto
any compensation for the use and employment there of or for wear and tear or destruction
thereof.

(c)The RailTel shall not be liable to pay to the Contractor any money son account of the contract until the
satisfactorily completion of work duly verified by Railtel representative. The Contractor shallhaveno
claim toanypayment of compensation or otherwise how sever on account of any profit or advantage
which he might have derived from execution of the work in full but he did not derive in consequence of
termination of the contract

*kkk
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Form-I
AGREEMENT

An AGREEMENT made this day of Year, between
RailTel Corporation of India Limited, having its Registered/Corporate Office at Plot no 143, Institutional
Area, Sector-44, Gurgaon-122003 and regional office at RailTel Corporation of India Ltd........... Region
with full address....... , acting in the premises through Executive Director or his successor
of M/s. RailTel Corporation of India Limited Southern Region
(hereinafter referred to as ‘ RailTel’) of one part and M/s
.(Name and Full Address of Firm (Registered and regional office address) (hereinafter referred to as
‘contractor’) of the other part.

Whereas in response to a call for Tender for Name of Work] as per Tender Document
at Annexure ’B’ hereto the Contractor has submitted a Tender here to and whereas the said Tender of
the Contractor has been accepted
for Name of Work]
as per copy of Letter of Acceptance No. dated of Tender No.
dated (Tender Notice date) complete with enclosures
at the accepted rates and agreed deviations from Tender Papers as per Annexure-A hereto and at an
estimated contract value of Rs. (Rupees Only).

Now this agreement witnesses that in consideration of the premises and the payment to be made by
the Purchaser to the Contractor provided for herein below the Contractor shall supply all equipment and
materials and execute and perform all works for which the said Tender of the Contractor has been
accepted strictly according to the various provisions in Annexure ‘A’, ‘B’ hereto and upon such supply,
execute and performance to the satisfaction of the purchaser and the purchaser shall pay to the
Contractor at the rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.

In the witness where of the parties have hereunto set and subscribed their respective hands and/or
seals day and year respectively mentioned against their respective signatures.

Signed and delivered at by Shri for and
on behalf of M/s.

The contractor within named in the presence of:

1.  Signatures, Date Name in Block Capitals Address
2. Signatures Date Name in Block Capitals Address
Signed and delivered at for and on behalf of RailTel by Shri

(Director / Projects or his successor) in the presence of:-

1. Signatures Date  Name in Block Capitals
2. Signatures Date Name in Block Capitals

Annexure ‘A’ : Copy of Letter of Acceptance
Annexure ’B’: Tender Document

Page 62 of 99



Form-lIl
GURANTEE BOND FOR PERFORMANCE GUARANTEE

(To be executed on Stamp Paper of requisite value purchased by the Bank only) (To be used

by approved Scheduled Banks)
1. In consideration of the RailTel Corporation of India Limited, Registered/Corporate Office at Plot
no 143, Institutional Area, Sector-44, Gurgaon-122003 and regional office at 2nd floor B block, Rail
Nilayam, Secunderabad— 500 071 (Herein after called RailTel) having agreed to exempt
............................. (Hereinafter called “the said Contractor(s)”) from the demand, under the terms and
conditions of an LOA/Agreement No. ............... dated ............ made between ............... and
....................... for ( hereinafter called “ the said Agreement”) of security deposit for the due fulfillment
by the said Contractor (s) of the terms and conditions contained in the said Agreement, or production of a

Bank Guarantee for Rs. .............. [(RE T only). We, occovvvinininannnn. (indicate the name of the
Bank) hereinafter referred to as “the Bank”) at the request of ....... ....... Contractor(s) do hereby
undertake to pay the RailTel an amount not exceeding Rs. ................ Against any loss or damage

caused to or suffered or would be caused to or suffered by the RailTel by reason of any breach by the
said Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We, oo, Bank do hereby undertake to pay the amounts due and payable under this
Guarantee without any demur, merely on demand from the RailTel stating that the amount is claimed is
due by way of loss or damage caused to or would be caused to or suffered by the RailTel by reason of
breach by the said Contractor(s) of any of terms or conditions contained in the said Agreement or by
reason of the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs. ......

3. We, i bank undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present being,
absolute and unequivocal. The payment so made by us under this Bond shall be a valid discharge of our
liability for payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for
making such payment.

4. We, oo Bank further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said Agreement and
that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms
and conditions of the said Agreement have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this Guarantee. Unless a demand or claim under the Guarantee is made on
us in writing on or before the .......

[ We shall be discharged from all liability under this Guarantee thereafter.

5. We, (Indicate the name of Bank) Further agree with the RailTel that the
RailTel shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of to
postpone for any time or from time to time any of the powers exercisable by the RailTel against the said
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement
and we shall not be relieved from our liability by reason of any such variation, or extension to the said
Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence by the
RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have affect of so relieving us.

6. This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).

7. (Indicate the name of Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

Dated the day of 2019 for ..................... (Indicate the
name of the Bank)
Witness 1. Signature  Name 2. Signature  Name
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OFFER LETTER Form-lll

From:

M/s.

To,

The Regional General Manager,
RailTel Corporation of India Limited,
2 Floor, B-Block, Rail Nilayam,
Secunderabad -71.

Sub: Deployment of maintenance teams for maintenance of OFC cable network and associated
equipment etc. for a period of 3 year and extendable by 1 year on same terms & conditions.

Ref: Tender Notice NO....ccuiiiiiiiiiii i e iin s riiasrannernneas dated = e

I/lWe the undersigned hereby offer to execute the agreement for the above work within seven days from
the date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in
the tender document attached.

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for acceptance for
and during the period of 30 days from the date of opening of the tender.

I/We fully understand the terms and conditions as contained in the tender document and we agree that
the same shall apply to our tender and I/We shall be bound by them.

Earnest money deposit @ 2% total tender value for respective tendered section drawn in favour of RailTel
Corporation of India Ltd., payable at ................... is enclosed.

The full value of the earnest money shall be forfeited without prejudice to any other right or remedies if: -

I/lWe do not execute the contract document within 15 days after the receipt of notice by the RailTel
Corporation that such documents are ready.

I/We do not commence work within 21 days from the date of issue of letter of acceptance.
Untill a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a
binding contract between us subject to modification as may be mutually agreed to between us and

indicated in the letter of acceptance of my/our offer.

| enclose herewith the following documents in support of my credential:-

1. Demand draft/Pay Order No................... , dated............... issued by................. for
e (RS..ciiiiiiiiienens only) as earnest money.
2. Name and Qualification of supervisor, Technician and Splicer.

List of the Equipments, Make, Model No. in working condition for each section of Works.
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LDC
Description Make e year of (Last Date of | Qty.

A gurchase | o libration

Gen Set
Fusion Splicing Machine with 2
nos. of Cleavers

Power Source

Power Meter

OTDR

Cable Route Detector

Vehicle

Multimeter & AC/DC Clamp Meter
Tools Kit

Road-O-meter

Blow lamp or Hot air-gun

Tent

Lighting Arrangement

Spare battery with charger for
splicing machine

500 m 24 Fiber Overhead OFC

Minimum two nos. of jointing pit to
be available with contractor

Dummy Fiber Spool

Minimum 50 m duct with couplers

Communication gadget: As
required (Telephone, Cell phone,
E-Mail etc.)

3. No. of support staff, which will be kept for maintenance: ..........................
4. Vehicle details along with its Registration No: ...,

Shortcomings in the above, if any, will be made good and section wise full details shall be furnished for
each section to be awarded, before award of the contract by RailTel.

Yours Sincerely,

Signature of the Tenderer
Seal of the Tenderer

Place: -

Date: -

Witnessed by: -

1. Signature: 2. Signature: -
Name: Name: -
Address: Address:
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OFFER SHEET
FORTHE SECTION......cnii e,

Tender No: RailTel/e-Tender/OT

Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and
associated equipment etc. for a period of 3 year and extendable by 1 year on same terms & conditions.

SOR-A
(a)For OFC maintenance:
S| Rate, % age above / below the
Description of the work base price (Rs) for three years
No .
[In figures & words]
Maintenance charges for OFC cable network and At Par/ Above/Below
1. upkeep of associated gears/equipment given JN | mmsssscssesuscasss cussssesuscssssasssssaeeses
the tender document (F/-) i

(Signature and seal of the contractor)
Tenderer’s Offer:

We hereby offer to do the work as defined in the scope of Tender No. Railtel/e-
Tender/OT...ooiniiiiiii atParor ... %

(evennns percentage in words) above / below* the rates in SOR ‘A’ as shown above.
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed.

Signature of Contractor with seal

Note:

1. for each tender/section, tenderer has to quote on separate offer sheet duly filling the
details of name of section & tender no.

2. The rates should be inclusive of taxes, However all the taxes charged by the bidder shall
be shown separately
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©CoOoNOORrWN =

Performa’s

Splice loss / dB loss Vs Km in section

OTDR measurements

Power measurements

Patrolling reports

Attendance

Material check

Failure / rectification report (Form-A & B)

Availability of Essential equipments.

Maintenance contractor monthly performance (SOR-A)

. Maintenance contractor Bill certificate (SOR-B)
. Joint inspection report of Air-Conditioner
. Air-Conditioner Breakdown report card
. Air-Conditioner maintenance report card
.Joint inspection report of D.G.Set.
. D.G.Sets Breakdown report card
. D.G. Set maintenance report card
. List of periodical maintenance to be carried out for Engine, Alternator &
. Schedule of periodical maintenance of D.G. Set Engine.
. Fiber summary report
. Format for recording information’s on running of 15 KVA, D.G.Set.
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in
section:

Section: ..o, Date:

Fiber | Km | Loss | dB/Km | OTDR EVENTS ( For ascending order Km wise)
No. (dB) Kms

Stn 1-|/Sth  2-|Stn  3-[Stn 4-| Stn 5-
Stn 2 Stn 3 Stn 4 Stn 5 Stn 6

O NOO OGP WN =

23

24/48

Signature of RailTel Signature of Contractor
Engineer with seal

PROFORMA 1 FOR MEASUREMENTS ------====--- A->B
PROFORMA 2 FOR MEASUREMENTS ----=-=====-- B->A

Shall be submitted within 10 days of doing the measurements.
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Proforma- 3 Proforma for Power Measurement:

Section: Date:
Fiber Length:

Fiber | Fiber dB Loss Average dB/Km Remarks
No. length

A-> B B-> A

24/48

Signature of RailTel Signature of Contractor with seal
Engineer

Page 69 of 99




Proforma-4 for Patrolling Reports:

Section: For the month of:

Section Patrolled
Sl. Date Name of | From | To From |To Remarks | Signature
No. Patroller Station | Station | (Km.) | (Km.)

(Km.) | (Km.)
Signature of RailTel Signature of Contractor with seal
Engineer
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Firm’s Name:

Address

Proforma for Attendance:

Attendance Sheet for the month of

Proforma-5

Na
m
e

D
es
ig
na
tio

3 4

—

Signature of RailTel

Engineer
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Section:

Proforma-6

Proforma for Material to be given by RailTel :

Date:

Date

Description

Material
Received

Material Used

Balance on hand

Signature of RailTel

Engineer
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Proforma—-7

Form No. A
Proforma for OFC Failure / Rectification Report:
Section: Date:
Failure Rectification:
Sl. | Description Details
1 Name of the station &/or Pole No. of the Fault
and Optical distance from nearest RailTel
/Railway node.
2 | Date & Time of receiving information about
the failure (Name & Designation of informer).
3 | Time of Departure of the Team from head
quarter.
4 | Time of testing by OTDR to localize the fault
5 | Station from where OTDR test has been done
6 | Time of reaching to the location of fault.
7 | Time of restoration of the fault.
8 | Details of reasoning for the occurrence of the
fault.
9 i) Depth of Cable at Cut Location
ii) Whether in Duct or Bare laid
iii) Whether Brick protection in the
block section of cut
10 | Type of restoration Temporary / Permanent
11 | If restoration is temporary give reason for
temporary restoration.
12 | Reason for delay in restoration, for which
contractor is not responsible (please give
detailed break up of time). Separate sheet
may be attached if required.
13 | Details of Rectification
A | Period of block allowed
B | Actual block period
C | Reason for extension of block
Signature of Engineer at site.  Signature of Contractor representative at site
Name Name
Contd/...
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Page — 2

rectification was done)

14 | Reason for rectification / block.

A | Fiber swapped earlier (high loss / break) Yes / No
B | Rectify partial cut Yes / No
C | Rectify Ant attack in existing joint closure Yes / No
D | For permanent restoration (earlier temporary | Yes / No

E | Date of temporary rectification, if any
F | Date on which the failure could be identified.
G | Length of OFC used for restoration of failure.
15 | Details about ground work
A | Length of excavation & refilling of trench.
B | Depth of trench (should be 1.2 metre), if
desired depth can not be achieved, give
details of protection provided.
C | No. of Joint closure used. 1/ 2/ Existing Joint Closure

Details about Joint Closure at Pit — 1

D

Length of OFC of interruption cable kept in
the joint pit — 1

E

Length of OFC of main cable kept in the joint
pit —1

Whether sealing of joint closure has been
done properly

Yes / No

Depth of closure at pit — 1 from ground level
(it should be 1.2 meter)

Location of Joint closure / pit — 1 (give pole
No. & offset from centre of nearest track)

Whether the cable route plan has been
modified and location of Joint closure has
been indicated in the existing cable route
plan.

Yes / No

Details about Joint Closure at Pit — 2

J

Length of OFC of interruption cable kept in
the joint pit — 2

Signature of Engineer at site.
Name

Signature of Contractor representative at site
Name
Contd/...
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K | Length of OFC of main cable kept in the
joint pit — 2

L | Whether sealing of joint closure has | Yes/No
been done properly

M | Depth of closure at pit — 2 from ground
level (it should be 1.2 metre)

N | Location of Joint closure / pit — 2 (give
pole No. & offset from centre of nearest
track)

O | Whether the cable route plan has been
modified and location of Joint closure | Yes / No
has been indicated in the existing cable
route plan.

-
(6}

Item used during restoration / protection

RCC/FRP

HDPE

G.l Pipes

Joint chamber

Joint marker

Sand filling in Joint Chamber — 1

Sand filling in Joint Chamber — 2

QM MmMoOogo m >

Concreting (width 30 cms, thickness 15
cms)

Any other items

16 | Remark of the Team in Charge of the
Section.

17 | Remark of the RailTel Representative at
site.

Signature of Contractor with seal
Signature of Engineer

Name:

Designation:
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Availability of Essential Equipment

Proforma — 8

Sr.

Availability for the

Non availability / Non

No. Essential Equipment yorkablii whole period workability with period
1 Generator set Working/ Yes / No From .......
Not working To...........
2 Fusion Splicing Machine Working/ Yes / No From .......
Not working [ON
3 Power source Working/ Yes / No From .......
Not working TO.oovane
4 Power meter Working/ Yes / No From .......
Not working To..co.o.....
5 OTDR Working/ Yes / No From .......
Not working To. i
6 1 Km length dummy fiber spool. | Working/ Yes / No From .......
Not working To.oiinne
7 Hot Air Gun / Blow lamp Working/ Yes / No From .......
Not working To.oounnn..
8 Vehicle with Double Cabin & | Working/ Yes / No From .......
deck similar to Tata Xenon/ | Not working To.oonnn..
Bolero Camper or equivalent
Utility Vehicle
9 Tent / Garden Umbrella Working/ Yes / No From .......
Not working To.oivinne
10 Telephone, Cell phone Working/ Yes / No From .......
Not working To.oounnn..
11 Tool/Tackles kit, Working/ Yes / No From .......
Not working To.counnn..
12 Garden umbrella / Tent. Working/ Yes / No From .......
Not working To.oivinne
13 Road — O — meter. Working/ Yes / No From .......
Not working To.counnn..
14 OFC cable detector Working/ Yes / No From .......
Not working To.oounnn..
15 Lighting  arrangement like | Working/ Yes / No From .......
emergency light/gas light Not working TO.oooinne
16 All sorts of patch cords Working/ Yes / No From .......
Not working jib.. ...
17 Spare battery with charger for | Working/ Yes / No From .......
splicing machine. Not working Toooounn...
18 Aerial OFC( 24 Fiber) 500 m Available Yes / No From .......
piece (approx) TO.coinn.
19 Portable vacuum cleaner Available Yes / No From .......
To.oooiinee

e  Strike out which is not applicable
Signature of Railtel Engineer
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Proforma-9

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A)

Maintenance Section: Headquarter:

LOA/CA Valid up to: Certificate for the Month of:

Name of the Contractor:

LOA/CA NO. & Date:

OFC RKM: | NO of Acs in the Section: | Window Type: | Split Type:

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING PERIOD (Yes/No):

If “No’, then furnish details of what was not available (give period of non availability):

(i) non availability period : from........................ TO......... N ... Days.....c.cocovevinni.

(i) non availability period : from......................... To......... . ........................... Days..........ccceeniis

(iii) non availability period : from.................ooo.al To......... A . Days.........cooovunnis

(iv) non availability period : from............................ 0 Days.....cococeviiinnts

(v) non availability period : from............................ 0 Days.....c.coceviiinnts
FOUR MONTHLY OTDR TEST REPORT DUE ON: | WHETHER SUBMITTED (Yes/No):

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No):

SL NO. SOR’B"WORK ORDER NO & DATEWORK STATUS PENALTY (Yes/No):

Whether AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been maintained as per tender
condition:

(Yes / No) (If - NO: give details in separate sheet/reverse of the certificate)
NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF:
S PDate / Blockl Locati From To Duration | Proper sealing, Jt Pit, | Whether all | As- Temporary/
N [Section on Hrs.) (Hrs.) (Hrs.) Marker, Sand filling done | fiber ok | built  [Permanent
(offset as per requirements after Drawi
) (Yes/No): If “No”, rectification | ng
Then which work was not | (Yes/No): updat
done ed
(Yes/
N

Note: (i) Attach the form 7°A’ for all failures. Ensure that no cells of the form are left blank.
(i) For any additional information with regard to the maintenance period, please use  the reverse of this
certificate and/or use additional sheet.
(iii) All over writing etc. are to be countersigned by the user of the certificate.,
(iv) For any failure duration for which “force majeure” clause is applicable separate recommendations with
justifications for waiver may be attached with this certificate.
(v) A copy of certificate is to be handed over to the contractor.
(vi) The certificate should be issued every month and should reach R.O by the 15" of the following month.
List of enclosures:
(Signature, Date & Stamp of the Engineer)
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Proforma-10

MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B)

MAINT. SEC: HQ:

PERIOD OF BILL :

NAME OF THE CONTRACTOR :

BILL NO. & DATE ;

LOA/CA NO & DATE : LOA/CA PERIOD :

BILL RECEIVED ON : BILL CERTIFIED & SENT TO R.O.ON:

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED (Attach separate sheet if necessary) :

CERTIFICATE OF WORK DONE:

o S e Qty claimed | Actual Certification of quality
Sl Short description | Sch ref. Unit as per b the | Qt of work done bv the
No | of the work done of the SOR-B y y y
. Contractor executed | Contractor
item (Rs.)
1
2
3
4
NOTE: (i) For any additional information with regard to the bill, please use the reverse of
this certificate.
(ii) All over-writing etc. are to be countersigned by the issuer of the certificate.
(iii) Attach copy of the measurement certificate which was issued immediately after
completion of the work.
(iv) A copy of this certificate is to be handed over to the Contractor (for raising bill).
(v) Attach contractor’s bill and other forms in connections with the work done.
(vi) The certificate with all enclosures (including bill of contractor) should be sent to R.O

within 10 days from the date of receipt of the bill.
List of enclosures:

(Signature, Date & Stamp of the
Engineer of the section)
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Proforma-11

Joint Inspection Report of Air Conditioner ac=t
Station:
S| No | Defect noticed /  services Air Conditioner
required No. -1 No. -2 No. -3 No.-4

1 Compressor defective Yes / No Yes / No Yes / No Yes / No
2 Require Gas Charging Yes /No Yes / No Yes / No Yes/ No
3 Steiner Capillary defective Yes/No Yes/No Yes / No Yes /No
4 Running Capacitor defective Yes / No Yes /No Yes /No Yes / No
5 Starting Capacitor defective Yes/No | Yes/No Yes / No Yes / No
6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No
7 Front Grill defective Yes/No | Yes/No Yes / No Yes / No
8 Relay defective Yes/No Yes / No Yes /No Yes/ No
9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No
10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No
11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No
12 Change over unit (timer) defective

Other defects (if any)

13

14

15

16

17

Working properly with effective
cooling

Signature of Engineer:

Designation:

Name:

Date:

Designation:
Name

Date:
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Proforma-12
AC -2

Air Conditioner Breakdown Report Card

Number of Air Conditioner Installed: 1/2/3/4
(Strikeout whichever is not applicable)

Station:

Machine Machine e Sighails .

. . . after representative of
. Failed on Repaired on Failure .
Machin . repairing
duration : -

e No (hrs) Working | Enginee | Contractor

Date | Time | Date | Time / Not | r

working

Signature of Engineer:

Designation:
Name:

Date:

Signature of Contractor’s Representative:
Designation:
Name

Date
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Proforma-13

AC-3
Air Conditioner Servicing Report Card
Number of Air Conditioner Installed: 1/2/3/4
(Strike out whichever is not applicable)
Station:
Servicing of each machine: To be done once in three months
Servicing Status Signature of
Description of machine & Working |
details of servicing Due Done Not Engines Contractor _
date |on B orking representative
Servicing - 1
Machine Servicing — 2
No. - 1 Servicing — 3
Servicing — 4
Servicing — 1
Machine Servicing — 2
No. - 2 Servicing — 3
Servicing — 4
Servicing — 1
Machine Servicing — 2
No. -3 Servicing — 3
Servicing — 4
Servicing - 1
Machine Servicing — 2
No. -4 Servicing — 3
Servicing — 4

Signature of Engineer:

Designation:
Name:
Date:

Signature of Contractor’'s Representative:

Designation:

Name:

Date:
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Joint Inspection Report of DG Set

Proforma-14

DG -1

Station:

fl:;. Defect noticed / services required Status

1 DG Set fails to start Yes / No
2 Alternator is not giving output voltage Yes / No
3 Alternator output voltage is fluctuating Yes / No
4 Alternator is not delivering load Yes / No
5 Frequency of output voltage is out of range Yes/ No
6 Multi Display meter is not working Yes/ No
7 AMF panel of DG Set is not working Yes / No
8 DG Set, Battery charger is not working Yes / No
9 Input Contactor coil is defective Yes / No
10 Output Contactor coil is defective Yes/ No
11 Battery is not taking load during start Yes / No
12 Exhaust Fan is not working Yes /No

Other defects (if any)

12

13

14

15

16

Working properly with effectively delivering the load

Signature of RailTel Engineer

Designation: Designation:
Name: Name
Date: Date:
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Proforma-15

DG -2
Diesel Generator Set Breakdown Report Card
(Strike out whichever is not applicable)
DG Set | DG Set Status Signature .
! . . after representative of
Failed on Repaired on Failure L
Sr. duratio repairing
No. n (hrs) Working / | RailTel | Contractor
Date | Time | Date | Time Not
working
Signature of Engineer: Signature of Contractor’s Representative:
Designation: Designation:
Name: Name
Date: Date

Page 83 of 99



Proforma-16

DG -3
Diesel Generator Set Servicing Report Card
(Strike out whichever is not applicable)
Station:
Table - 1
After Every 3 months
Activities Qtr-1 Qtr-2 Qtr-3 Qtr-4
Due | Done | Due | Done | Due | Done | Due Done
date | on date | on date | on date |on
Drain out sump oil from
Engine.
Fill the fresh Engine Oil 20
W 40.
Replace Ol Filter

Assembly/Element.

Drain out water droplets
from fuel filter bowl by Drain
screw (see note - 1 below).

Clean the fuel feed pump
bowl and it’s Filter.

Clean the Air cleaner
Primary Filter by just
blowing air from inside to
outside.

Clean Air Cleaner filter
housing by dry cloth.

Adjust tappet clearance of
the both valve as per
specified Value.

Clean the Breather
Assembly.

Take out primary Fuel Filter
Element & Dispose off.

Take out Secondary Fuel
Filter Element & Fit in
primary Filter Pot.

Replace in secondary pot
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new Fuel Filter Element.

Check V-Belt condition & if
need Adjust it.

Checking & Tightening of
Pedestal Mounting  Nut
Bolts.

After Every 3 months

Activities Qtr -1 Qtr -2 Qtr-3 Qtr-4
Due | Done | Due Done | Due | Done | Due Done
date | on date on date | on date |on

Check electrolyte level in

each Battery cell, if need

top up.

Clean the Battery

terminals and smears

them with petroleum jelly.

Table — 2

Activities After every 12 months After every 18 months

Due date Done on Due date Done on

Replace Air Cleaner primary

Filter or earlier (see note - 2

below)

Check Injectors pressure, spray

pattern & Dribbling at Authorized

Service Centre.

Note:

1. According to environmental conditions, drain the water from fuel filter assembly by losing
the drain screw at the bottom of fuel filter. If humidity is more, then drain after every 15
days.

2. The filter choking time depends on user’s environmental conditions, normal life of filter

element is approximate 1000 hours. If choke indicator indicates choking before 250
hours or its choking frequency trend is increasing, then replace the new primary filter

element.

Signature of Engineer:
Designation:

Name:

Signature of Contractor’s Representative:

Designation:

Name

Page 85 of 99




Proforma-17

List of Periodical Upkeep to be carried out for
“Engine, Alternator & Control Panel”.

Monthly:

Check Diesel level in fuel tank and record

To check for leakage of Oil & Diesel in the D.G Set.

Drain out sump oil from Engine.

Fill the fresh Engine Oil 20 W 40.

Drain out water droplets from fuel filter bow!.

Clean the Air cleaner Primary Filter by just blowing air from inside to outside.
Clean the fuel feed pump bowl and it's Filter.

Clean Air Cleaner filter housing by dry cloth.

Clean the Breather Assembly.

10. To check tightness of Mechanical Components in the Engine.

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.

12. Adjust tappet clearance of the both valve.

13. Check Battery voltage.

14. Check the Battery Charging Circuit in the panel.

15. Check specific gravity & level of Battery electrolyte, if needed top up.

©CoNO>ORA~ON =

16. Clean the Battery terminals and smears them with petroleum jelly.

17. Check the Healthiness of Electronic Panel & its Operation.

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in Panel.
19. Check and monitor all mechanical readings from Gauges.

20. Check the Terminal connections inside the Alternator Terminal Box.

21. Check automatic switching on & off of cooling fan.

22. Check tightness of all connections in the terminals.

23. Check V-Belt condition & if need Adjust it.
24, Replace Oil Filter Assembly/Element.

Bi-monthly:

Carry out all types of Maintenance as per Monthly Visit.

Take out primary Fuel Filter Element & Dispose off.

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot.
Replace in secondary pot new Fuel Filter Element.

Check oil level in the sump by Dipstick mark.

aorON=

Quarterly:

1. All the Maintenance as per Monthly Visit.
2.

3.

Carry out cleaning of Air Filter, AVR Connections etc.
Check for coupling healthiness.

Annual:
1. Carry out all monthly checks.
2. Replace Air Cleaner primary Filter.

One and half yearly:

1. Carry out all monthly checks.
2. Check Injectors pressure, spray pattern & Dribbling from a Authorized Service Centre
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Schedule of Periodical upkeep of DG Set Engine

(Recommended by Manufacturer):

Proforma-18

DG -5

Category Periodicity

A Activities on monthly basis

B Activities on Bi-monthly basis

C Activities on quarterly basis

D Activities on Annual basis

E Activities on one and halh basis

Activities

Check Diesel level in fuel tank and record oo
Check oil Diesel leakage and diesel in the D G Set. o o
Drain out sump oil from Engine. o o
Fill the fresh Engine Qil 20 W 40. o o
Drain out water droplets from fuel filter bowl. o | o
Clean the Air cleaner Primary Filter by just blowing air from o o
inside to outside.

Clean the fuel feed pump bowl and it’s Filter. o o
Clean Air Cleaner filter housing by dry cloth. o o
Clean the Breather Assembly. ° o
To check tightness of Mechanical Components in the oo
Engine

Tighten all Bolts & Nuts in the coupling of the D.G Set. o o
Adjust tappet clearance of the both valve as per specified o o
Value.

Check Battery voltage. oo
Check the Battery Charging Circuit in the panel. o o
Check electrolyte level in each Battery cell, if need top up. o o
Clean the Battery terminals and smears them with o o
petroleum jelly.

Check the Healthiness of Electronic Panel & its Operation. ° o
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Check Healthiness of Mechanical Safeties in Engine & (e e e | o | @
Electrical Safeties in Panel.

Check and monitor all mechanical readings from Gauges. o o 0o |00
Check the Terminal connections inside the Alternator (e (e e |e |
Terminal Box.

Check automatic switching on & off of cooling fan. o o 0|00
Check tightness of all connections in the terminals. oo |0 |0 |0
Check V-Belt condition & if need Adjust it. oo |0 |0 e
Replace Qil Filter Assembly/Element. o o 0|0 |0
Take out primary Fuel Filter Element & Dispose off. o o (0o |0
Take out Secondary Fuel Filter Element & Fit in primary o o |0 |0
Filter Pot.

Replace in secondary pot new Fuel Filter Element. oo 0|0
Check oil level in the sump by Dipstick mark. o o |0 |0
Carry out cleaning of Air Filter, AVR Connections etc. o o |0
Check for coupling healthiness. oo o
Replace Air Cleaner primary Filter °
Check Injectors pressure, spray pattern & Dribbling a °
Authorized Service Centre.

Note:

1. Accordingly environmental conditions needs, drain the water from fuel filter
assembly by loosing the drain screw at the bottom of fuel filter. If humidity is
more than drain after every 15 days.

2. The filter choking time depends on user’s environmental conditions, normal life of
filter element is approximate 1000 hours. If choke indicator indicates choking
before 250 hours or its choking frequency trend is increasing, then replace the
new primary element.
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Proforma-19

Date of
Measurement

1st four month of the year 2nd four month of the year 3 rd four month of the year

Optical Optical Optical
Length Length Length
(km) (km) (km)

Loss | Av. Loss
(dB) (dB/km)

Loss | Av. Loss
(dB) (dB/km)

Loss | Av. Loss
(dB) (dB/km)

Fiber | Fiber length/
deployment
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Signature & Name of Engineer of the section

Date
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Proforma-20

Format for recording information’s on running of 5/7.5/15 KVA, D.G.Set installed at each location

Information regarding running of D.G.Set and pouring of "Diesel Oil"

Sr. | Date Hour Hour Reading of Quantity Reading of | "Diesel Qil" | Signature of | Signature of
No. meter meter "Oil level of "Diesel "Oil level poured by | Maintenance RailTel
reading reading indicator" oil"” indicator” | Maintenan Team representati
(Analog) (on before poured after ceteam/ | representati ve
MDM) pouring (Liter) pouring RailTel ve, if, Diesel
Diesel Qil Diesel Oil representa Oil is
tive poured by
Mntce team
1
2
3
4
5
6
7
8
9
10

*

For test run, The RailTel Engineer will note Hour-meter reading at start, at stop & duration of run
of D.G.Set& jointly sign the report with contractor.
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BID DATA SHEET

The section consists of provisions that are specific to various clauses of Tender Document.

Reference

Description

e-Tender

Address for submission of offline documents
(refer section : e-Tendering/Bid Receipt (Online)):
The Regional General Manager,

RailTel Corporation of India Limited,

2" Floor, B-Block, Rail Nilayam,
Secunderabad-500071

Date & Time of opening of tender
16.09.2019 at 15.30 hrs

Offer letter

Validity of offer
30 days ( Thirty days)
From the date of opening of tender

Tender condition-
clause para 3 of
preamble

Eligibility criteria
As per clause 3.1 for Technical eligibility and clause 3.2 for financial
capability

Tender condition —
preamble para 9

Earnest money
As per para 9 of preamble

Tender Condition-
Preamble para 21

Performance bank guarantee- As per para 21 of preamble

Tender condition-
preamble para 22

Security Deposit
As per para 22 of preamble

Annexure -D

Details of vendor

Annexure- E

A notarized Affidavit on a non-judicial stamp paper
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Annexure-D

1 | Region(Mandatory) Southern Region

2 | Supplier Name (Mandatory)

3 | Bank Name(Mandatory)

4 | Bank Branch Name(Mandatory)

5 | Bank Account Number(Mandatory)

6 | IFSC Code(Mandatory)

7 | Site Name(Mandatory)

8 | Registered Address1(Mandatory)

9 | Address2

10 | Address3

11 | City

12 | State

13 | Excise Reg No.

14 | CST No

15 | TIN No.

16 | Reg No.

17 | Service Tax No.

18 | TDS Vendor Type(Mandatory)

19 | TDS Section Mandatory)

20 | TDS Rate(Mandatory)

21 | PAN No(Mandatory)

22 | GST No(Mandatory)

23 | TAN No

24 | Ward No.

25 WCT registration num for state wherever
applicable

26 | ACT & ESI registration No.

27 | Mobile Number

28 | Mobile Number(2)

29 | Email ID

30 | Contact Person(Mandatory)

31| Service Type (In Case of Execution,
services)(Mandatory)

32 Item Description (in case of
Material)(Mandatory)

33 | OEM/Trader(In case of Material)

34 Working Area (Name of State under

Region)(Mandatory)
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Annexure-E

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. The
paper has to be in the name of the tenderer)

I SOUUUIUORRUUUURRRPRRRRROOON (Name and designation”** appointed as the
attorney/authorized signatory of the tenderer (including its constituents).

M/s (hereinafter called the tenderer) for the purpose of the Tender
documents for the work of as per the tender No. of
( RailTel), do hereby solemnly affirm and state on the behalf of the tenderer including its

constituents as under:

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.

2. T/we the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel
website www.railtelindia.com / https://ireps.gov.in. I/we have verified the content of the
document from the website and there is no addition, no deletion or no alternation to be
content of the tender document. In case of any discrepancy noticed at any stage i.e.
evaluation of tenders, execution of work or final payment of the contract, the master copy
available with the RailTel Administration shall be final and binding upon me/us.

4. T/we declare and certify that [/we have not made any misleading or false representation in
the forms, statements and attachments in proof of the qualification requirements.

5. I/we also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. I/we declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the
information and documents, submitted by us.

7. DI/we undersigned that if the certificates regarding eligibility criteria submitted by us are
found to be forged/false or incorrect at any time during process for evaluation of tenders,
it shall lead to forfeiture of the tender EMD besides banning of business for five years on
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entire  RailTel. Further, I/we  (insert name of the tenderer)**
and all my/our constituents understand that my/our
constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of EMD/SD and Performance guarantee besides any other
action provided in the contract including banning of business for five years on entire

RailTel.
DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER
VERIFICATION

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above
affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Date:

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer. Attestation before Magistrate/Notary Public.
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l.
Il.
.
V.

e-Tendering/Bid Receipt (Online/Offline Activities Explained)

Availability of e-Tender Document:

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded
from www.railtelindia.com (or) from the e-Tendering portal https://www.ireps.gov.in . Printed copy
of Tender document will not be sold from RailTel office.

Submission of Bids only through online process is mandatory for this Tender
E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will
be the biggest beneficiaries of this new system of procurement. For conducting electronic
tendering, RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-
procurement system (IREPS). Benefits to Suppliers are outlined on the Home-page of the portal.
Bidders are advised to visit the IREPS Portal for details related to E-Tender i.e. Registration, FAQ,
Helpdesk, Learning Center etc

Tender Bidding Methodology:
Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as
well as financial bid / Price Bid in single envelope “ONLINE”.

IREPS Helpdesk
Please visit Helpdesk section on IREPS Portal. The entire bid-submission would be online on IREPS
Portal.

RailTel’s Contact Person & Designation
Mr. J.K Mishra, DGM/O&M/SR,
Mobile : 9008095405

E-Mail Id: jkmishra@railtelindia.com

Broad outline of submissions are as follows:

Submission of Bid Security/ Earnest Money Deposit (EMD)

Submission of digitally signed copy of Tender Documents/Addenda
Tenderer has to submit both Technical and Financial bid as Single Packet
Online response to Terms & Conditions of Tender.

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of

IREPS Portal.

5. Offline Document:

i. The bidder is required to submit the “Affidavit duly notarized in original” to RailTel Corporation of
India Ltd, 2nd floor, B-block, Rail Nilayam, Secunderabad-71 before due date & time of submission of
bids specified in this tender document, in a Sealed Envelope. The envelope shall bear (the tender
name), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date & time)

ii. The bidder need to submit the following documents at online (Refer Check List)
a) EMD-Bid Security shall be submitted through IREPS Portal.
b) Cost of tender shall be submitted through IREPS portal
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c) Power of attorney in favour of the signatory duly authorizing the signatory shall be submitted in a
separate envelope to the tendering authority before the due date and time of submission of the e-
Tender.

d) Only those documents which are declared explicitly by the tenderer as “documents supporting the
claim of qualifying the laid down eligibility criteria”, will be considered for evaluating his/their
tender as described in tender document.

e) Notarized Affidavit (scanned copy online) as per clause No. 26 of preamble
(Note : this document original to be submitted offline as per the address given in tender document).

f) MSME/NSIC documents along with Declaration as per clause no.5.8.

g) The Tenderer should submit Pass Phrase, if applicable, before due date and time of opening of
tender.

h) Supporting documents towards eligibility criteria i.e. technical and financial & others as per cl.no.6
below.

i) Signed Tender document along with Manpower / Equipment/ Plan (as per check list).

NOTE: The Bidder has can upload the scanned copy of all above original documents as Bid-Annexures
during Online Bid-Submission.

6. Submission of Eligibility Criteria related documents
Eligibility criteria related documents viz. Technical & Financial Credential certificates and other

documents as applicable. Bids received without submission of eligibility criteria supporting

documents will be summarily rejected.

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such
as - a short period before bid-submission deadline, during online public tender opening event,
during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server,
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought
to the notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected
event(s).

7. Instructions for Tender Document TO THE BIDDERS

The RailTel Tenders are published on www.railtelindia.com and on |IREPS Portal

https://www.ireps.gov.in/ .

NOTE: For online bid submission the bidder will have to necessarily download an official online
copy of the tender documents from IREPS portal, and this should be done well before the
deadline for bid-submission.

8. Submission of Offers and Filling of Tender:

This e-tender should be duly submitted online using the e-Procurement Portal
https://www.ireps.gov.in/ . For detailed instructions please refer to IREPS Portal.
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9. Fax Quotations & Late Tenders: Fax Tender documents and Late/Delayed tenders would not be
considered.

10. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to
attend the tender opening can do so, on production of a proper letter of authority from the
respective firm, failing which they may not be allowed to attend the tender opening. Authorized
representatives of those firms who have submitted the tender documents alone shall be allowed
to attend the tender opening.

11. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel
prior to the date of opening of the tenders, to clarify or reflect modifications in the contract
terms and conditions or in the design. Such addendum/corrigendum shall be available on IREPS
Portal only. Bidders who are unable or unwilling to bring their tenders to conform to the
requirements of the RailTel are liable to be rejected.

12. Ambiguity/ Pre- Bid Clarification Requests:
If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if
any additional information required, the matter should immediately be referred to the RailTel in
writing through emails to RailTel Contacts defined above. All clarification shall be responded
through email.

13. Bid submission and Opening date

13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid
document (all documents).

13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a
separate envelope to the tendering authority before the due date and time of submission of the
e-Tender.

13.3  The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose
to be present online. The Tenders/Representatives can also choose to be physically present in
the office of RailTel for the Online Public Tender Opening Event.

14. Other Instructions
For further instructions, the vendor should visit the home-page of the portal

https://www.ireps.gov.in , and go to the User-Guidance Center.

15. Additional Instructions: Please note
For E-Tendering bids /information by bidders is to be submitted “Online” on IREPS’s e-

Procurement Portal. Any document / information pertaining to this chapter will have to be
submitted by the bidder online. The digital signature of the tenderer on the e-tender form will
be considered as confirmation that the tenderer has read, understood and accepted all the
documents. All columns should be filled and blank columns if any should be marked as NIL.
Please read the Schedule of Requirements, Instructions to the tenderers, General and Special
Conditions including Technical Specifications before filling up the Tender Form carefully.

16. Bids received after due date and time shall be summarily rejected and shall not be opened

%k %k %k % %k %k Document End %k %k %k % %k %k
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