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रेलटेल कॉर्पोरेशन ऑफ इडंिया डलडिटेि 

र्पडििी क्षेत्र 
                                    RAILTEL CORPORATION OF INDIA LIMITED 

                                                                Western Region 

 

ई-निनिदा दस्तािेज़ 
E-TENDER DOCUMENT 

 

  ई-निविदा सं.: रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ.सी.-कार्य/ गुजरात विश्िविद्यालय 

  E-Tender No. : RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University 

         ददिांक/Date: 05.08.2024 

 कार्य का िाम:-  कें द्रीर् विश्िविद्र्ालर्, केलिपुर को ओ.एफ.सी. तंत्र द्िारा जोड़िा 
         Name of the Work: - Connectivity of Central University, Kelanpur through OFC Network.  

 

   

 

कार्ाालर् का पता :-                                                              Office Address :-                                               

प्रधान काययकारी डनदेशक                               Principal Executive Director 

र्पडििी क्षेत्र, रेलटेल कॉरर्पोरेशन ऑफ इडंिया डलडिटेि            Western Region, RailTel Corporation of India 

र्पडििी रेलव ेसूक्ष्ि तरंग प्रांगण,                                                   Western Railway Microwave Complex, 

सेनार्पडत बार्पट िागय, िहालक्ष्िी (र्पडिि),                                              Senapati Bapat Marg, Mahalaxmi (West) 

ि ंबई – 400013                                                                     Mumbai - 400013 
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                                                               ई-निविदा सूचिा/E- TENDER NOTICE 

 

रेलटेल कॉर्पोरेशन ऑफ इंडिया लललिटेि, पश्श्िम रेलिे सूक्ष्म तरंग प्ांगण,                                            
सेिापनत बापट मागय, महालक्ष्मी (पश्श्िम),िुंबई-400013, कें द्रीर् विश्िविद्र्ालर्, केलिपुर को 
ओ.एफ.सी. तंत्र द्िारा जोड़िा के ललए खुली ई-ननविदा आिंत्रित करता हैl  

 

RailTel Corporation of India Ltd., Western Railway Microwave Compound, Senapati 

Bapat Marg, Mahalaxmi (West), Mumbai–400013 invites Open E-Tender for the 

work of Connectivity of Central University, Kelanpur through OFC Network.. 

 

 
 

1 ई-ननविदा संख्या/E-Tender No. रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-

25/ओ.एफ.सी.-कार्य/ गुजरात विश्िविद्यालय 

RailTel/WR/E-Tender/OT/2024-25/OFC 

Work/Gujarat University 

ददिांक/Date: 05.08.2024 

2 ननविदा दस्तािेजों को जिा करने की 
अंनति नतथि और सिय /Last date & 

time for submission of tender 

documents 

05.09.2024 तक/up to 15:00 बज/ेhrs. 

3 ननविदा दस्तािेजों के खुलने की नतथि 
और सिय /Opening date & time of 

tender documents. 

05.09.2024 को/at 15:30 बज/ेhrs. 

4 प्रस्तािों  की िैध्यता /Validity of offer 90 ददि/days-ननविदा खुलने की नतथि से/from the 

date of opening of tender. 

5 अनुिाननत लागत /Approximate Cost  रु./Rs   22,48,227.72 

6 
ननविदा दस्तािेज की लागत/Cost of 

Tender document  
NIL 

7 
बयाना रालश जिा/Earnest Money 

Deposit  रु./Rs. 45,000/- 
8 कायय र्पूर्य करने की अिथि /Work 

Completion period 

एलओए की तारीख स/े from date of LOA -04 

महीिे /Months  

9 ननविदा दस्तािेजों की उर्पलब्िता और 
ननविदा दस्तािेजों को जिा करने के 
ललए िेब र्पता /Web address for 

availability of tender documents and 

submission of tender documents 

https://railtel.enivida.com 

https://railtel.enivida.com/
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10 त्रबडिगं प्रारंभ नतथि /Biding Start Date 05.08.2024 

 

 

 

 

(i)        दरों िें कर शालिल होना चाहहए, हालांकक, बोली लगाने िाले द्िारा लगाए गए सभी करों का वििरर् 

अलग से हदखाना है। ननविदाकताय को अर्पने "कर बीजक" जिा करत ेसिय भी सभी करों का वििरर् 

प्रस्तुत करना होगा। ननविदाकताय को अर्पने "कर चालान" जिा करत ेसिय अर्पना जीएसटीआईएन नंबर 

भी जिा करना होगा। इसके अलािा, ठेकेदार को राज्यों के ललए जीएसटीआईएन र्पंजीकरर् प्रिार् र्पि की 
प्रनत ,जहा ंलागू हो, प्रस्तुत करनी है। र्पीएफ खाता और ईएसआई र्पंजीकरर् संख्या ठेकेदार के र्पास भी 
अिश्य उर्पलब्ि होना चाहहए। सभी िैिाननक प्राििान ठेकेदार द्िारा ककए जाने हैं। यहद सफल 

ननविदाकार सीजीएसटी/आईजीएसटी/यूटीजीएसटी/एसजीएसटी अथिननयि के तहत रं्पजीकृत होने के 

ललए उत्तरदायी नहीं है, तो रेलटेल आरसीएि के तहत उसके/उनके त्रबल से लागू जीएसटी काटेगा और 

संबंथित कर प्राथिकरर् को जिा करेगा। विके्रता को जीएसटी ररटनय अिश्य दाखखल करना है और 

जीएसटी प्रकक्रया के अनुसार रेलटेल खाते िें जीएसटी का के्रडिट अिश्य ट्ांसफर करना है। 
The rates should be inclusive of taxes, however, breakup of all the taxes charged by the 

bidder shall be shown separately. The tenderer has to submit the breakup of all taxes at 

the time of submission of their “Tax invoices” also. The tenderer has also to submit their 

GSTIN No. at the time of submissions of their “Tax invoices”. In addition to it, the 

contractor should submit copy of GSTIN registration certificate for the states wherever 

applicable.PF Account & ESI registration no. should also be available with the 

contractor. All the statutory provisions have to be made by the contractor. In case of the 

successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 

the RailTel shall deduct the applicable GST from his/their bill under RCM and deposit 

the same to the concerned tax authority. Vendor should file GST return and transfer 

credit of GST in RailTel account as per GST procedure. 

(ii)      सभी भविष्य की जानकारी अिायत इस ननविदा के ललए शुद्थिर्पि/र्पररलशष्ट/संशोिन आहद केिल ई-

ननविदा र्पोटयल र्पर ही र्पोस्ट ककए जाएंगे। 
All future information viz. corrigendum/addendum/amendments etc. for this tender shall 

be posted on e-tender portal only. 

(iii)       प्रस्ताि उक्त नतथि को उन बोलीदाताओं की उर्पस्स्िनत िें “ऑनलाइन” खोले जाएंगे, जो उर्पस्स्ित होना 
चाहते हैं। यहद उक्त नतथि को अिकाश होता है तो उस ेअगल ेकायय हदिस र्पर खोला जायेगा । 
The offers shall be opened “ONLINE” on above said date, in the presence of those 

bidders, who choose to be present. If the above said date happens to be a holiday, the 

same shall be opened on the next working day. 

(iv)       देर से/विलंत्रबत/अरू्पर्य ननविदाएं और ईएििी और ननविदा दस्तािेज शुल्क र्पर घोषर्ा के त्रबना ननविदाए ं

सरसरी तौर र्पर खाररज कर दी जाएंगी। 
Late/Delayed/incomplete tenders and tenders without declaration on EMD and tender 

document fee will be summarily rejected. 

(v)       ननविदा केिल िेबसाइट https://railtel.enivida.com/ के िाध्यि से देखी और जिा की जा सकती है। 
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ननविदा दस्तािेज की िुहित प्रनत रेलटेल कायायलय से नहीं बेची जाएगी। ननविदा दस्तािेज रेलटेल की िेबसाइट 

www.railtelindia.com र्पर देखे जा सकते हैंl 
Tender can be viewed and submitted through website https://railtel.enivida.com/ only.  

Printed copy of tender document will not be sold from RailTel Office. Tender document 

can be seen on RailTel’s website www.railtelindia.com 

(vi)    ई-निविदा के संबंध में निविदा दस्तािेज लागत (टीडीसी) और बर्ािा जमा (ईएमडी) का भुगताि 
केिल आईआरईपीएस पोटयल पर उपलब्ध विकल्प के माध्र्म से ऑिलाइि ही स्िीकार ककर्ा 
जाएगा। 
Payment of Tender Document Cost (TDC) and Earnest Money Deposit (EMD), in 

respect of e-tendering, will be accepted online through option available on ENivida 

portal only.  

(vii) ननविदा दस्तािेज िें उस्ल्लखखत र्पािता िानदंि को रू्परा करने के ललए ननविदाकताय अर्पने दािे के सिियन िें 
दस्तािेज प्रस्तुत करेगा। ननविदाकताय द्िारा प्रस्तुत ककए गए प्रिार्-र्पिों के सिियन िें 
दस्तािेजों/प्रिार्र्पिों की प्रनत के प्रत्येक र्पषृ्ठ को ननविदाकताय या ननविदाकताय फिय के अथिकृत प्रनतननथि 

द्िारा स्ि-सत्यावर्पत/डिस्जटल रूर्प से हस्ताक्षररत ककया जाएगा। स्ि-सत्यार्पन िें हस्ताक्षर, िुहर और 

नतथि (प्रत्येक र्पषृ्ठ र्पर) शालिल होगी। ननविदाकताय द्िारा स्र्पष्ट रूर्प से "ननिायररत र्पािता िानदंि को रू्परा 
करने के दाि ेका सिियन करने िाले दस्तािेज" के रूर्प िें स्र्पष्ट रूर्प से घोवषत ककए गए दस्तािेजों र्पर ही 
उनकी ननविदा का िूल्यांकन करने के ललए विचार ककया जाएगा। 
The tenderer shall submit documents in support of his/their claim to fulfil the eligibility 

criteria as mentioned in the tender document. Each page of copy of documents / 

certificates in support of credentials, submitted by tenderer, shall be self-attested / 

digitally signed by the tenderer or authorized representative of the tendering firm. Self – 

attestation shall include signature, stamp and date (On each page). Only those documents 

which are declared explicitly by the tenderer as “documents supporting the claim of 

qualifying the laid down eligibility criteria”, will be considered for evaluating his/their 

tender. 

(viii) ननविदाकताय एक गैर-न्यानयक स्टाम्र्प र्पेर्पर र्पर एक नोटरीकृत हलफनािा प्रस्तुत करेंगे, स्जसिें 
कहा जाएगा कक िे अयोग्य ठहराए जाने के ललए उत्तरदायी नहीं हैं और बोली के साि जिा ककए 

गए उनके सभी वििरर्/दस्तािेज सत्य और तथ्यात्िक हैं। बोलीदाता द्िारा प्रस्तुत ककए जाने 
िाले हलफनािे का िानक प्रारूर्प ननविदा दस्तािेज (फॉिय 15) िें हदया गया है। बोलीदाता द्िारा 
शर्पि र्पि प्रस्तुत न करने र्पर उसकी/उनकी बोली को सरसरी तौर िें अस्िीकार कर हदया जाएगा। 
और यह अननिायय रूर्प स े ननविदाकार के ललए अननिायय होगा कक िह सहायक दस्तािेजों की 
र्पहचान करें, उनका उल्लेख करें और उन्हें विथिित स्िप्रिाखर्त करें, स्जसके द्िारा ि े ननविदा 
दस्तािेज िें उस्ल्लखखत योग्यता िानदंि को र्पूरा कर रहे हैं। 
The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 

they are not liable to disqualified and all their statements/documents submitted along 

with bid are true and factual. Standard format of the affidavit to be submitted by the 

bidder is given in tender document (Form 15). Non submission of an affidavit by the 

bidder shall result in summarily rejection of his/their bid. And it shall be mandatorily 

incumbent upon the tenderer to identify, state and submit the supporting documents duly 
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self attested by which they/he is qualifying the Qualifying Criteria mentioned in the 

Tender Document.  

 

 

 

 

 

 कार्यकारी ननदेशक / 
Principal Executive Director, 

पश्चचमी क्षेत्र/Western Region, 

  कृते रेलटेल कॉपोरेशि ऑफ इंडिया लललमटेि / 

For and on behalf of RailTel Corporation of India Limited 
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CHECKLIST FOR SUBMISSION OF OFFER 

 

Tender should submit their offer on online only, on website https://railtel.enivida.com/ 

 

Sr. 

No. 
Item 

Remarks 

(Submitted/ 

Not Submitted) 

1 Tender Document Cost (TDC) (On line payment)   

2 Earnest Money Deposit (EMD) (On line payment)   

3 Offer Letter duly signed by authorized signatory (Form 1)   

4 
Upload Digitally Signed Copy of Tender Document/ 

Corrigenda/Addenda  

 
  

5 
Eligibility / Credential Certificate (For the work above Rs. 50 

Lakh)   

6 Affidavit Form No. 15 (duly Notarized)   

7 Power of Attorney to Signing the Bid  

8 GST Registration Details  

9 Break-up of taxes/duties as per proforma  

10 Additional Documents enclosed with offer, if any  

 

 

  RailTel’s Bank account details for Tender Document Cost & Earnest money Deposit are as 

below:- 

 

1 Name of the Branch & Address State Bank of India, Churchgate Branch, Maharshi 

Karve Marg, Mumbai- 400 020 

2 Name of Account Holder RailTel Corporation of India Limited 

3 Account No. 11037321307 

4 IFSC Code SBIN0001821 

5 Branch Code 001821 

 

 

 

                                                                                                                       Signature of the Tenderer 
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Preamble 

 

1.0   Name of work: Connectivity of Central University, Kelanpur through OFC 

Network. 

                                    

1.1        Scope of Work: As per Schedule of Requirement (SOR) of Connectivity of Central 

University, Kelanpur through OFC Network.  

 

The scope of work shall broadly comprise of                                                                                             

(a) survey, supply, shifting, installation, testing and commissioning of OFC including all the 

accessories and all other items required to meet the end objective, trenching, duct laying, 

providing necessary protection as per Engineering Instructions wherever required, back 

filling, OFC blowing, splicing of fiber , rectification of fibers, route indicators, joining 

chambers, manhole chamber, route markers, jointing of the cable end with existing or newly 

laid OFC and termination of fibres at FDMS/FTB as is where required. The contractor shall 

be required to supply, install, commission and test the overall deployment at each site which 

includes OTDR testing, Power meter testing, as-build drawings etc. as per Engineering 

instructions.  

(b) Liaising shall be arrange ROW from all concern agencies is responsibility of contractor. 

No additional payment will be done by RailTel to contractor for arranging ROW. On receipt 

of Demand Note/Invoice against ROW charges from concerned agencies in original, further 

payment of ROW charges as per actual will be processed by RailTel. 

 

Contractor shall deploy multiple teams at various span/sections to execute work 

simultaneously and completion of all work in stipulated due timeline. 

 

1.2 Tender Bid 

The e-tender can be viewed and submitted through web site https://railtel.enivida.com/ only. 

The tenderer / bidder must have Class-III Digital signature Certificate and must be 

registered on ENivida portal. Only registered tenderer/bidder can participate in e-tendering. 

All relevant documents must be uploaded at the time of participating in e-tendering. Manual 

offers are not allowed for e-tender and any such manual offer received shall not be 

opened/accepted.  

Last date& time of submission of queries/clarifications: One week before bid start date. It is 

requested that any queries/clarifications regarding the tender may be sent through e-mail to 

pratyush@railtelindia.com (in word format) by authorized person only.  

 

1.3 Qualifying Criteria:  

For qualifying in the tender, the tenderer shall be required to meet the eligibility requirement 

as given in Para 3.16 of tender document. Fulfilling of eligibility criteria as mentioned in the 

tender document is pre-requisite for the consideration of the offer of the tenderer. 

 

1.4 Last date of Submission 

            The tenderer shall submit their offer online only up to date mentioned in e-Tender Notice.   

   

1.5 Date of Opening of Tender  

mailto:pratyush@railtelindia.com
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       The tenders will be opened as per schedule mentioned in e-tender notice at the address as 

below: - Principal Executive Director, RailTel Corporation of India Limited, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi, Mumbai - 400 013.  

Phone: 91 (22) 24923907, Fax 91 (22) 24923913. 

 

1.6 RailTel reserves the right:- 

a) To verify, if so desired, the correctness of documentary evidence furnished by the 

tenderer. 

 

b) To carry out capability assessment of the bidder(s) including referral to in-house 

information. 

c) RailTel shall not be responsible for any delay in the receipt of tender and reserves the 

right to accept/reject any or all tenders. 

 

d) To change / modify the existing location/site of the work as per requirement. 

 

 

1.7  Work Load:  
 The tenderer to submit the present work load of the telecom contracts in hand as per the  
 format (Form No 9). The performance of the tenderer with regard to satisfactory execution  
 of more than one contract simultaneously in the past shall be taken into account. 

 

 

1.8 Validity of Offer 

The tenderer shall keep the offer open as mentioned in e-tender notice. Within that period the 
tenderer, can’t withdraw his offer. This period can be extended further, if required, by mutual 
agreement from time to time. Any contravention of the above condition will make the tenderer 
liable for forfeiture of his Earnest Money. 

 

1.9 Completion Period of Work: 

As mentioned in e-Tender Notice.  

 

1.10 Address for  correspondence :- 

                  Principal Executive Director,  

                  RailTel Corporation of India Limited,  

                  Western Railway Microwave Complex,  

                  Senapati Bapat Marg, Mahalaxmi (W), Mumbai - 400 013  

                  Phone: 91 (22) 24923907, Fax 91 (22) 24923913 

 

1.11 Earnest Money :  

 

(i) Earnest Money as per Tender Notice shall be submitted online only.  

 

(ii) The EMD may be forfeited if a bidder withdraws his offer or modifies the terms and 

conditions of the offer before validity period and in the case of a successful bidder, if the 

bidder fails to accept the Letter of Acceptance and furnish Performance Security as per 
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time lime line given.  

 
(iii) Tenders not accompanied by Earnest Money shall be summarily rejected.  

 
(iv) Earnest Money of the unsuccessful bidder will be discharged/returned as promptly as 

possible. 

 

1.12 Security Deposit   

Security deposit shall be 5% of the contract value as detailed in Para 4.16 of tender 

document. The amount shall be recovered from the running bills of the contract (@10% of 

per bill amount) and no other mode of collecting SD shall be accepted. 

    

1.13  Performance Bank Guarantee 

 The successful bidder is required to give a Performance Bank Guarantee in the form of an 

irrevocable Bank Guarantee amounting to 5% of the contract value for schedule as perform 

for successful completion of the work as detailed in Para 4.16.2 of Tender document No 

other form of bank guarantee will be accepted except schedule bank guarantee.  

 

    Note:  

 

          1) A separate advice of the BG will invariably be sent by the BG issuing bank to the 

RailTel’s Bank through SFMS and only after this the BG will become acceptable to 

RailTel. It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its 

branch and address and advise these particulars to the BG issuing bank and request them to 

send advice of BG through SFMS to the RailTel’s Bank.  

         2) Any performance security up to a value of Rs. 5 Lakhs is to be submitted through online 

transfer only.  

           No Interest on Earnest Money and Performance Security:  

           No interest shall be paid on the amount of earnest money and Performance Security held by 

RailTel, at any stage. 

   

1.14    Specifications 

 Reference of specifications of the important equipments and materials required for 

execution of the contract is given in the Technical Specification. The work shall be executed 

in compliance with all the technical requirements given therein. Drawings are indicative. In 

case of any mismatch or confusion, the decision of EIC shall be final. 

 

1.15    Schedule of Requirement 

 The various items to be supplied and execution of the work by the tenderer for the section 

are indicated in Schedule of Requirement of this tender document. Payment of supplied 

items shall be done along with the payment of execution after the measurement.  

1.16    Work to be done by RailTel  

 To arrange clearances/Permissions from Railway/PSU in connection with execution of 

work. Provision of maintenance blocks on demand of contractor through Site Engineer/In-

charge to work on live networks. 

1.17   Materials to be supplied by RailTel : 
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             No item will be supplied by RailTel. Complete Supply, Installation, Testing & 

Commissioning is under scope of contracter. 

            1.17.1 Transportation of materials: The materials to be supplied by the department required for 

executing the work entrusted to the contractors against a work order shall be made available 

at District store Depot/any other store depot in RailTel/Railway. In some case the materials 

may be available at other store godown of RailTel/Railway. The contactor shall be 

responsible for transporting the materials, to be supplied by the department or otherwise to 

execute the work under the contract account. 

             1.17.2 Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of 

the empty cable drums after laying of the cables. The cost of various sizes of empty 

cable drums recoverable from the contractor.   

          1.17.2.1 It shall be obligatory on part of the contractor to dispose off the empty cable drums at 

his/their level and the amount fixed at the rate of Rs. 259/- per drum for various 

empty cable drums shall be recovered from the bill for the work for which the 

drum(s) was/were issued or from any other amount due to the contractor or the 

Security Deposit.   

         1.17.2.2 The contractor shall not be allowed to dump the empty cable drums in 

RailTel/Railway/Public place which may cause inconvenience to the department / 

public. If the contractor does not dispose off the empty cable drums within 7 days of 

the becoming empty, the department shall be at liberty to dispose off the drums in 

any manner deemed fit and also recover the amount fixed in this contract from the 

bill/ security deposit/ any other amount due to the contractor.  

         1.17.2.3 Supply of materials: There are some materials required to be supplied by the 

contractor for execution of works under this contract like Bricks, cement, wire, Mesh 

and steel for protection, etc., besides using other consumables which do/ do not 

become the part of the asset, The contractor shall be strictly in accordance with the 

specifications.  

 

1.18 Materials to be supplied by Contractor  

   Any additional small value item which is not mentioned in the SoR but is required to 

complete the work shall be provided by the contractor without any additional cost. 

        

 

1.19 Submission 

1.19.1 The tenderer shall submit all the required information in the relevant forms attached to this 

document and suitably numbering each page of the bid documents with a content list 

indicating availability of various documents with their serial numbers. In the absence of 

numbering of pages and the content list, there is a likelihood of any important document 

going unnoticed for which the tenderer shall be solely responsible. 

 

1.19.2 Before submitting a tender the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered 

during the execution of the works are taken into account and that the rates he enters in the 

tender forms are adequate and all inclusive to accord with the provisions for the completion 

of the entire satisfaction of the Engineer. 
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1.19.3 Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 

2017(CGST/Integrated Goods and Services Tax Axct,2017(IGST)/ Union Goods and 

Services Tax Axct,2017(UGST)/ respective state’s Goods and Services Tax Act (SGST) 

also, as notified by Central/State Govt. & as amended from time to time and applicable taxes 

before bidding. Tenderers will ensure that full benefits of Input Tax Credit (ITC) likely to be 

availed by them is duly considered while quoting rates. 

 

1.19.4 The successful tenderer who is liable to be registered under CGST/IGST/UGST/SGST Act 

shall submit GSTIN along with other details required under CGST/IGST/UGST/SGST Act 

to RCIL immediately after the award of contract without which no payment shall be released 

to the contractor. The contractor shall be responsible for deposition of applicable GST to the 

concerned authority. 

1.19.5 In case the successful tenderer is not liable to be registered under CGST/IGST/UGST/SGST 

Act, the RCIL shall deduct the applicable GST from his/ their bills under reverse charge 

mechanism (RCM) and deposit the same to the concerned authority. 

 Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 

building and other construction workers welfare Act, 1996 and deposited in relevant state 

where work is being executed. 

1.20 Warranty Support 

 All material supplied & works executed should be covered under warranty as per Para 5.15 

and 5.29 of tender document. 

*** 
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CHAPTER ­ 2 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

3.1 GENERAL INSTRUCTIONS      

3.1.1 Tender is invited by RailTel, Western Region Mumbai, from established and reliable 

contractors for the work detailed in chapter 1. 

 

3.1.2  The Special Conditions of Contract, Instructions to Tenderers and Conditions of Tendering, 

Technical Specifications & Supplement, Preamble   including Schedule of Requirements 

and all Annexures & Forms etc. shall, hereafter, be collectively referred to as the "Tender 

documents ". These regulations for Tender and Contracts shall be read in conjunction with 

the General Conditions of contract and shall be subject to modifications, additions or 

suppression, overwrite by Special conditions of contract and/or special specifications, if 

any, annexed to the tender document. 

 

3.2      INTERPRETATIONS 

The following terms wherever occurring in the tender document and wherever used 

throughout the execution of the work, shall, unless excluded by or repugnant to the context, 

have the meaning attributed thereto as follows: 

 

a) "CONTRACT" Means the Contract resulting from the acceptance by the Purchaser of 

this Tender whether in whole or in part.      

 

b) "CONTRACTOR" Means the successful Tenderer, i.e., the Tenderer whose Tender 

has been accepted either in whole or in part. 

 

c) "CONTRACTOR’s  REPRESENTATIVE"  Shall mean a person in    supervisory 

capacity who shall be  so declared  by  the  Contractor and  who  shall be authorized 

under a duly executed power of  attorney to receive materials issued  by the Purchaser 

to the Contractor  for the works. He shall be responsible for proper execution of works 

at each or all places and shall take orders from Purchaser’s Engineers and carry out the 

same. 

 

d) “ENGINEER / ENGINEER-IN-CHARGE” Shall mean an executive of RailTel in 

charge of works and shall include the superior executives of RailTel He is responsible 

for ensuring that all  field  works  covered  by  the contract are carried out in accordance 

with approved designs, drawings & specifications and conditions  of  contract   as  

agreed  to.  

 

e) “ENGINEER’S REPRESENTATIVE " Shall mean the supervisor of RailTel   in 

direct charge  of  the  works.  

 

f) "EQUIPMENT" Means all or any equipment considered necessary by the   

Purchaser's Engineers for satisfactory operation, as a whole, of the installations. 

g) "MONTH" Means  any consecutive period of thirty days. 
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h) "MATERIALS” Means all equipments, components, fittings and other materials 

including raw materials required to  complete the work.. 

 

i) "PURCHASER" Means  RailTel Corporation of India Limited, Western Railway 

Microwave Compound, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013 

 

j) "PURCHASER’S ENGINEER" Means the Principal Executive Director of RailTel 

or   successor who will decide all matters relating to design, manufacture, and 

installation  and commissioning of the plant and equipment at site. 

 

k)   "SUB-CONTRACTOR"   Means  an  individual  or  a  firm  of  Contractor  or a 

Company registered under  Indian  Company    Act  or  an  approved supplier of 

materials  to  whom  the Contractor   sublets  portions  of  the   contract.  

 

l) “CONSIGNEE” Means the person specified in the Acceptance of Tender to whom 

Stores are to be delivered at the destination. 

 

m)  “INSPECTING OFFICER” Means the person, or organization specified in the 

contract for the purpose of inspection of stores of work under the contract and includes 

his/their authorized representative. 

 

n)  “RailTel” Means RailTel Corporation of India Limited, Western Region, Western 

Railway Microwave Complex, Senapati Bapat Marg, Mahalaxmi- Mumbai- 400 013. 

 

o)  “SITE”  Means the areas to be taken up by the  permanent  works,  together with any 

other area or areas as shall  be determined  by  the Purchaser's Engineer,  which  may  

be placed  at the disposal of the Contractor for the  purpose  of the contract and also 

such area or areas used for store  yards,  works yards or workshop in proximity of the  

works as  the  Purchaser’s Engineer may have  authorized  as  an extension  of  the  

site, irrespective of  the  terms  and  conditions   under   which  they  are  occupied   by   

the  Contractor. 

 

p) "TENDERER" Means and includes any firm of engineers or Contractors   or any 

company or body, corporate or otherwise, who submit the Tender which has been 

invited. 

 

q) "WORK OR WORKS"  Means all or any of the items of the work for which the 

Tenderer /Contractor has Tendered/contracted according  to  the specifications, 

drawings  and  Annexure hereto  annexed or to be implied there from, or  incidental 

thereto  or to be hereafter specified or required in  such explanatory instructions and 

drawings, being in conformity  with  the original specifications, drawings, Annexure  

and  schedules   and  also  such  instructions  and  drawings additional to the 

aforementioned as may from time to  time be issued by the Purchaser's Engineer 

during the  progress  of the contracted work. 

 

r) “Near Relative”: 
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The near relatives of all RailTel Employees either directly recruited or on deputation 

are prohibited from participation in tenders and execution of works in the different 

units of RailTel. The detailed guidelines in this regard are given in the following 

paragraphs:- 

 

i) The near relatives for this purpose are defined as: 

* Members of a Hindu Undivided family, 

* They are husband and wife, 

* The one is related to the other in the manner as father, mother, son (s) & 

son’s wife (daughter-in-law), Daughter(s), & daughter’s husband (son-in-law), 

brother(s) & brother’s wife, sister(s) & sister’(s)husband (brother-in-law). 

 

ii) As per Government of India’s CCS Conduct rule 4, no Government servant 

shall in the discharge of his official duties deal with any matter or sanction any 

contract to any company or for any other person if any member of his family is 

employed in that company or firm or under that person or if he or any member 

of his family is interested in such matter or contract in any other manner and 

the Govt. Servant shall refer every such matter or contract to his official 

superior. This clause is applicable to all RailTel employees in view of this as 

soon as any RailTel employee becomes aware of the above aspect, he must 

intimate this to the prescribed authority.  

 

iii) The Company or firm or any other person is not permitted to tender for works 

in RailTel Unit in which his near relative(s) is (are) posted. The tender/work 

will be cancelled and earnest money/security deposit will be forfeited at any 

stage whenever it is so noticed. The department will not pay any damages to 

the company or firm or the concerned person. The company or firm or the 

person will also be debarred for further participation in the concerned unit. 

 

* The format of the certificate to be given is  

“I 

…………………….S/o…………………………..r/o…………………………

…… hereby certify that none of my relative(s) as defined in the tender 

document is/ are employed in RailTel unit. In case at any stage, it is found that 

the information given by me is false/ incorrect, RailTel shall have the absolute 

right to take any action as deemed fit/without any prior intimation to me”. 

 

s) "WRITING" Includes all matters written, typewritten or printed either in 

whole or in part. 

 

t) “Constructional Plant” shall mean all appliances or things of whatsoever 

nature required for the execution, completion or maintenance of the works or 

the temporary works (as hereinafter defined) but do not include materials or 

other things intended to form or forming part of the permanent work. (i) 

“Temporary Works” shall mean all temporary works of every kind required for 

the execution, completion and/or maintenance of the works. (ii) “Period of 
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maintenance” shall mean the specified period of the maintenance from the date 

of completion of the work as certified by the Engineer.  

 

u) Singular and Plural: Works importing the singular number shall also include 

the plural and vice versa where the context requires. 

 

v) Headings & marginal headings: The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall 

not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or the contract. 

 

w)      Sub section: Distance in between two long haul Railway stations. 

   

3.3          LOCAL CONDITIONS 

3.3.1    It will be imperative on each tenderer to fully acquaint him with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 

stores. The purchaser shall not entertain any request for clarifications from the tenderer 

regarding such local conditions. No request for the change of price or time schedule of 

delivery of stores shall be entertained after the offer is accepted on account of any local 

condition or factor. 

 

3.3.2    The intending tenderer is advised to study the tender document carefully.  Any submission 

of a quotation  by  the tenderer shall be deemed to have been done after a careful  study  

and  examination  of  these  documents  with   full understanding of the implication 

thereof. These conditions and  specifications shall be deemed to have been  accepted  

unless  otherwise,  specifically  commented  upon  by  the  Tenderer in his quotation. 

Failure to adhere to anyone or all these instructions may render his offer liable to be 

ignored without any reference. 

 

3.3.3   Should a tenderer find discrepancies in, or  omission   from,  the  drawings  or any of the 

Tender documents  or  he  has  any doubt  to  their  meaning, he should at  once  notify  the  

RailTel   who  may  send a  written  clarification  to  all Tenderers. 

 

3.4     COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

3.4.1    The tenderer shall indicate Paragraph by Paragraph for each section of the tender document 

that either his tender complies in every respect with the requirements of each clause and 

sub clause or if not, precisely how they differ from   the requirements of the tender. In   

later  case, the   tenderer  shall enclose a separate statement as per proforma  given,  

indicating only the deviations  for  any  clause   or   sub clause of Special Conditions of 

Contract, Instructions to Tenderers and  Conditions  of Tendering,  Technical 

Specifications, Preamble etc. which he proposes with justifications for   deviations 

proposed. The purchaser reserves the right to accept or reject these deviations and his 

decision thereon shall be final (see   Form 5). 

 

3.4.2   The equipment offered and execution of work shall be in accordance with the drawings 

and specifications. Details of variation from  the drawings  and  specifications, if any, 

should  be  clearly indicated  separately  for  each  annexure  with justification  for  



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 20 of 163 

 

deviations  proposed.  The   Purchaser reserves the right to accept or reject these deviations   

and his decision thereon shall be final.  

 

3.4.3   Firms should give details of similar works carried out giving details of the name of the 

project, date of award, length of the section, value of the contract, the original execution 

period and the actual execution time taken. 

 

3.4.4  The tenderer should serially number all the pages of tender submitted. 

  

3.5          EARNEST MONEY 

 

3.5.1     The tenderer shall furnish an amount given in “Para-1.11 of tender document” 
 
3.5.2  The Earnest Money should be in any of the following forms 
  
                Earnest Money as per Tender Notice shall be submitted online only. 
 
3.5.3   The tenderers shall hold the offer open till such date as specified in Para 1.8 of the tender 

document. It being understood that the tender documents have been sold/issued to the 
tenderer and the tenderer has been permitted to tender in   consideration of the stipulation on 
his part that after submitting his tender he will not resile from his offer or modify the terms and 
conditions thereof in a manner not acceptable to RailTel. If the tenderer fails to observe or 
comply with the foregoing stipulation, the aforesaid amount deposited as Earnest Money shall 
be liable to be forfeited by RailTel. 

 
3.5.4  The Earnest Money may be forfeited 

a)   If tenderer withdraws its tender during the period of tender validity specified in Para 1.8 of 
tender document.  

 
 b)   In the case of successful tenderer, If the tenderer fails to sign the contract in accordance 

with Para 5.2 of Special Conditions of Contract and to furnish Performance Bank Guarantee 
in accordance with Para 1.13 of tender document. 

 
3.5.5   The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned 

within reasonable time to the unsuccessful tenderer but RailTel shall not be responsible for any 
loss or depreciation that may happen to the security for the due performance of the above 
stipulation to keep offer open for the period specified in the tender documents or to the Earnest 
Money while in their possession nor be liable to pay interest thereon. 

 
3.5.6  If the tender is accepted, the amount of Earnest Money will be held as security deposit for due 

and faithful fulfillment of contract.  
 
3.5.7  The tender are not accompanied by Earnest Money as mentioned in Para 3.5.1 of the tender 

document will be summarily rejected. 
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3.6     SUBMISSION OF OFFERS 

 

3.6.1     All offers in the prescribed forms should be submitted online before the time and date 

fixed. Offers submitted after the stipulated time and date will be summarily rejected. 

 

3.6.2      In case the date of opening happens to be a holiday, the tender will be opened at the same 

time on the next working day. 

 

3.6.3 All   offers shall be either type written or written   neatly   in indelible ink in English. Each 

page of the offer must be numbered consecutively. A  reference  to   total  number of   

pages   comprising  the offer  must  be  made  at the top right  hand corner of the top  page. 

The supporting documents should be submitted either in original or duly signed by the 

authorized signatory of the tenderer.  The original documents shall be produced for 

verification   when   called for.   

 

 

3.6.4      Quote in Figures and Words 

  The tenderer is advised to quote percentage rate above/below/at Par of the RailTel’s total 

estimated cost for SOR. Tenderer should give only one option. In case he gives more than 

one option, the offer will be summarily rejected.  

 

 

3.6.5      Attestation of alterations 

No scribbling is permissible in the tender documents. Tender containing   erasures and 

alterations in the tender documents are liable to be rejected.  Any correction made by   the 

tenderer/ tenderers   in his/their    entries    must   be   signed (not initialled) by him/them. 

 

3.6.6  The tenderer shall submit his tender online.  The offer shall consist of the following :- 

 

  The tender documents down loaded from web site shall be submitted with each page duly 

signed and stamped along with digital signature class-III. 

 

i)           Offer letter complete. (Form No.1) (i.e., Schedule of Requirements without 

rate quote)  

ii) Earnest Money in prescribed form. (Para 3.5 of tender document ) 

iii) Constitution of Firm and Power of Attorney (in case of partnership firm). 

iv) Clause wise compliance to tender conditions by signing of each page of tender  

              document& statement of deviations .( Form No.5) 

v) Any other information desired to be submitted   by the tenderer. 

vi) Registration with labor commissioner 

vii) GST registration number. 

viii)       Affidavit as per Form -15 

 

Note: The rate quoted in the offer by the contractor shall be inclusive of all the relevant 

factors taken into consideration and these should be firm and without any variation 

clauses.   
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3.7 CONSTITUTION  OF FIRM  AND POWER OF ATTORNEY 

 

3.7.1  Any individual(s) signing the tender or other documents connected therewith should specify 

whether he is signing:- 

 

(a) As sole proprietor of the concern or as attorney of the   sole proprietor; 

 

(b) As a partner or partners of the firm; 

 

(c) As a Director,  Manager  or Secretary in the  case  of   Limited   Company  duly 

authorized by a resolution  passed   by  the  Board  of    Directors   or  in pursuance of  

the  authority conferred by Memorandum of Association. 

 

3.7.2  In the case of a firm not registered under the Indian Partnership Act, all the partners or the 

attorney duly authorized by all of them should sign the tender and all   other connected 

documents. The original Power of Attorney   or   other   documents empowering   the   

individual   or   individuals to sign should be furnished to the Purchaser for verification, if 

required. 

 

3.7.3  The RailTel   will  not  be  bound by Power  of  Attorney  granted  by   the  tenderer  or  by 

the  changes   in  the composition  of   the  firm  made    subsequent   to   the execution  of  

the   contract agreement.  

 

3.7.4  In case where  the  Power of Attorney partnership  deed   has  not  been   executed  in   

English,   the  true   and  authenticated   copies  of  the translation of the same by  Advocate,    

authorized    translators   of   Courts   and  Licensed    Petition  Writers  should be supplied  

by  the   Contractor(s)  while tendering for the work. 

 

3.7.5  The duly notarized Power of Attorney,  Partnership  Deed,  Memorandum  of  Joint  Venture  

as the  case  may  be  in   original  or duly signed. 

 

3.8  VALIDITY OF OFFER 

The tenderer should keep the offers valid for the period as mentioned in Para 1.8 of tender 

document. 

 

3.9  RATES DURING NEGOTIATION 

 The   tenderer/s   shall   not increase his/their quoted   rates   in   case   the RailTel 

Administration negotiates   for reduction   of   rates. Such   negotiations shall not    amount   

to   cancellation   or withdrawal of the   original    offer   and   the rates   originally   quoted   

will be   binding on   the   tenderer/s. 

 

3.10  PERIOD OF COMPLETION AND TIME PROGRESS GRAPH 

The works/work are/is   to   be   completed   within   a period as   mentioned   in Para 1.9 of 

the tender document from the date of   issue of Letter of Acceptance of the tender. 

 

3.11    OPENING OF TENDER: 
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The tender will be opened at the time & date of the tender given in the Para1.5,in the 

presence of such Tenderers/Authorized Representatives who choose to be present 

 

3.12  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable.  The cost of tender documents is not refundable. 

 

3.13 ERRORS, OMISSIONS & DISCREPANCIES 

The   Contractor(s)   shall   not   take any advantage of any    mis-interpretation   of the 

conditions due to typing   or   any   other   error  and if in doubt,  shall  bring  it   to   the  

notice   of  the  Engineer  without   delay.   In   case   of   any   contradiction    only the 

printed   rules, and books   should be followed and no claim   for   the mis-interpretation 

shall be entertained. 

 

3.14 WRONG INFORMATION BY TENDERER 

If  the   tenderer/s   deliberately    gives/give    wrong  information   in   his/their    tender     

which creates/create circumstances    for    the     acceptance   of  his/their  tender  the   

RailTel     reserves   the  right  to  reject  such  tender  at  any  stage. 

 

3.15       AMENDMENT OF BID DOCUMENTS: 

3.15.1  At any time, prior to the date for submission of bids, the RAILTEL may, for any reason 

whether suo-moto or in response to clarification requested by a prospective Bidder, 

modify the bid documents by amendments. 

 

3.15.2  The amendments shall be posted on website only. All bidders should download from 

website. These amendments will be binding on all bidders. Those who are downloading 

tender document from website should download the clarification also and submit with the 

tender document. 

 

3.15.3  In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the RAILTEL may, at its discretion, extend the deadline 

for the submission/opening of bids suitably. 

 

3.16      Qualifying Criteria :  

 

3.16.1       General 

                   For work amounting more than Rs.50 lakhs only: 
3.16.1.1 The tenderer should submit the details of experience of similar works or services in 

the projects executed / under execution which should clearly bring out expertise in 
the work as per Form no. 13. 

 
3.16.1.2         The tenderer/s must submit   along with   his/their tender, certificates from the 

original user for whom the project was undertaken, certifying the date of award of 
contract, date of completion, date of commissioning and the present working state of 
the system so established and contractual payments received till the date of 
submission of the tender. The tenderer shall submit these certificates for all the 
projects that he has executed which only satisfy the minimum requirements in each 
case. The certificates are to be submitted in original or their true copies duly signed 
by the tenderer, preferably as per Form no. 2. 
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3.16.2   Technical Capability and meaning of similar single work:  

3.16.2.1 For work amounting more than 50 lakhs :Tenderer must have executed works of 

similar nature, as indicated in para 3.16.2.2 below, successfully and satisfactorily of 

values as indicated below. 
 
3.16.2.2 Definition of similar single work is under  
 

The tenderer must have successfully completed any of the following during  

last 07 (seven) years, ending last day of month previous to the one in which tender 

is invited: 

• Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or  

• Two similar works each costing not less than the amount equal to 40% of advertised 

value of the tender, or  

• One similar work each costing not less than the amount equal to 60% of advertised 

value of the tender. 

 

Similar work means, any IT networking / OFC or Quad Cable or OFC & Quad Cable 

or Composite Cable work or any Telecommunication work or any electrical work” 

 

The work should have been executed for Govt./PSU/Telecom Services Providers/ 

Infrastructure Providers 

             

3.16.3             Financial:  

For work amounting more than Rs.50 lakhs : The tenderer must have received 

contractual payments in the previous three financial years and the current financial 

year up to the date of inviting of tender, at least 150% of the advertised value of the 

tender. The tenderers shall submit Certificates to this effect which may be an attested 

Certificate from the concerned department / client or Audited Balance Sheet duly 

certified by the Chartered Accountant/Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. (Note: Client certificate from other than Govt. 

Organization should be duly supported by Form 16A/26AS generated through 

TRACES of Income Tax Department of India).  

 

 

3.16.4 Engineering Organization 

The tenderer shall depute required number of Engineers   and     experienced   

supervisors at the given site of work for planning, supervision and execution of  the 

work. The qualification and experience of these proposed personnel should be 

enclosed along with the bid. 

 

3.16.5 Construction and Maintenance Machinery 

For work amounting more than Rs.50 lakhs: The tenderer should furnish the 

details of the machinery and plants to be deployed, in case the tenderer plans to use 

mechanized trenching.    
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3.17              EVALUATION OF OFFER. 

3.17.1  The    authority   for the   acceptance of   the tender   rests with   the Purchaser. The 

tenders received will be evaluated by the Purchaser to ascertain the best acceptable 

tender in the interest of the Purchaser.  

 

3.17.2  However, the purchaser shall not be bound to accept the lowest or any tender. The            

purchaser reserves the right to accept any tender  in  respect of the whole or any 

portion of the work  specified  in  the  tender  paper or to  sub-divide  the  work  

among  different Tenderers or to reduce the work or to accept any tender  for  less  

than the  tendered  quantities. 

 

Inter se position of the offers will be determined on the basis of total cost  on 

destination basis, which will include basic rate, custom duty, CGST, SGST, IGST, 

GST, labour cess, freight, insurance and any other charges or cost quoted by the 

tenderer, including GST payable. 

 
3.18                 Make in India: 
 

3.18.1  As per clause no. 3 (b) of the PPP-MII Order dated 16.09.2020, only bidders offering 

minimum 20% of local content of supply portion of their offered bid (Class-I Local 

suppliers/bidders-minimum 50% LC and Class-II Local Suppliers/bidders- minimum 

20% LC as per PPP-MII Order) are eligible to participate in this tender. Bid of bidders 

offering less than 20% local content of supply portion of their offered bid will be 

SUMMARILY REJECTED.  

3.18.2   As per DPIIT’s OM dated 4th March 2021, services such as transportation, insurance, 

installation, commissioning, training and after sales service support like AMC/CMC 

etc. can’t be claimed as local value addition. 

3.18.3 The margin of purchase preference shall be 20% and shall be given to ‘Class-I local 

suppliers / bidders. ‘Margin of purchase preference’ means the maximum extent to 

which the price quoted by a Class-I local suppliers/bidders may be above the L1 

(Class-II local suppliers/bidders) for the purpose of purchase preference. 

3.18.4 In cases of tender with value greater than Rs. 10 crores, the Class- I / Class- II local 

supplier shall be required to provide a certificate from the statutory auditor or cost 

auditor of the company (in the case of companies) or from a practicing cost 

accountant or practicing chartered accountant (in respect of suppliers other than 

companies) giving the percentage of local content. Contact details of Statutory 

auditor or cost auditor along with UDIN No. shall be mandatorily mentioned. 

For the purpose of this policy, all terms used vide aforesaid policy shall be governed 
by the definitions specified in Para 2 of the policy document notified by DIPP vide 
letter No. P-45021/2/2017-B.E.-II dated 16.09.2020. 

 

3.19                 AGREEMENT 
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The successful tenderer/s shall be required to execute an agreement with RailTel for 

carrying out the work as per the tender document. 

 

3.20  TENDERER’S ADDRESS  

Tenderer    shall    state    in the tender his postal address with PIN, Telephone No., 

Fax No. email id if any, fully    and clearly.  Any  communication  sent to  the 

tenderers by post at his  said address  shall  be deemed to   have reached   the 

tenderer duly & timely, notwithstanding the  fact that  the communication  could  not 

reach  the tenderer at all or in time for whatever reason. Important documents shall 

be sent by Registered Post/Courier.   

********* 
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CHAPTER ­ 4 

GENERAL CONDITIONS OF CONTRACT 

 

Para    Subject 

 

4.1 Definitions 

4.2 General Obligations 

4.3 Law governing the Contract 

4.4 Communications to be in writing 

4.5 Service of Notice on Contractors 

4.6 Occupation and use of land 

4.7 Assignment or Subletting of Contract 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor 

4.9 Railway Passes 

4.10 Carriage of Materials 

4.11 Force Majeure Clause 

4.12  Representation of Works 

4.13 Relics and Treasures 

4.14 Excavated Material 

4.15 Indemnity by Contractors 

4.16 Security Deposit 

4.17 Completion Period 

4.18 Illegal Gratification 

4.19 Execution of Works 

4.20 Compliance to Engineer’s Instructions 

4.21 Instructions of Engineer’s Representative 

4.22 Adherence to specifications and Drawings 

4.23 Working During Night 

4.24 Damage to Railway/RailTel Property or Private Life and Property 

4.25 Sheds, Store houses and Yards 

4.26 Provision of efficient and competent staff at Work Sites By Contractor 

4.27 Workmanship and Testing 

4.28 Facilities for Inspection 

4.29 Examination of work before covering up 

4.30 Temporary Works 

4.31 Contractor to supply water for works 

4.32 Property in material and Plants 

4.33 Tools, Plant and Materials supplied by RailTel 

4.34 Precaution during progress of work 

4.35 Use of Explosives 

4.36 Suspension of Works 

4.37 Rates for items of works 

4.38 Demurrage and wharfage dues 

4.39 Rates for extra items of works 

4.40 Handing over of works 

4.41 Variations in extent of contract 

4.42 Powers of modification to contract 
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4.43 Claims 

4.44 Measurements, certificates and payments 

4.45 Measurement of Works 

4.46 “On-Account” Payments 

4.47 Maintenance of Works 

4.48 Certificate of Completion of works 

4.49     Approval only by Maintenance Certificate, Final Acceptance Certificate (FAC) 

4.50 Final Acceptance Certificate. 

4.51 Final Payment 

4.52 Withholding and lien in respect of sums claimed 

4.53 Signature on receipts for amounts 

4.54 Labour 

4.55 Provisions of Payment of Wages Act 

4.56 Reporting of Accidents to Labour 

4.57 Provisions of Workmen’s Compensation Act 

4.58 RailTel not to provide quarters for Contractor 

4.59 Labour Camps 

4.60 Non-employment of Labourers below the age of 15 

4.61 Determination of Contract 

4.62     Termination of Contract owing to default of Contractor 

4.63 Matters finally determined by RailTel 

4.64 Settlement of dispute and arbitration 
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GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS AND INTERPRETATION 

 

4.1           Definitions: 

4.1.1  The meaning of terms/interpretations shall be taken as defined in Chapter- 3, 

    (INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING). 

 

4.2 General Obligations 

4.2.1  Execution Co-relation and intent of contract documents: The contract documents shall be 

signed in triplicate by the RailTel and the Contractor. The contract documents are 

complementary, and what is called for by any one shall be as binding as if called for all; 

the intention of the documents is to include all labour and materials, equipments and 

transportation necessary for the proper execution of work. Materials or work not covered 

by or properly inferable from any heading or class of the specifications shall not be 

supplied by the RailTel to the contractors unless distinctly specified in the contract 

documents. Materials or works described in words, which so applied, have a well-known 

technical or trade meaning shall be held to refer to such recognized standards. 

 

4.2.2  If a work is transferred from the jurisdiction of one region of RailTel to another region or 

to a Project authority or vice versa while the contract is in subsistence, the contract shall be 

binding on the Contractor and the other region in the same manner & take effect in all 

respects as if the Contractor and the other region were parties thereto from the inception 

and the corresponding officer or the competent authority in the other region will exercise 

the same powers and enjoy the same authority as conferred to the Predecessor 

RailTel/Project under the original contract/agreement entered into. 

 

4.2.3  If for administrative or other reasons the contract is transferred to the other region of 

RailTel the contract shall notwithstanding anything contained herein contrary thereto, be 

binding on the Contractor and the other region in the same manner and take effect in all 

respects as if the contractor and the other region had been parties thereto from the date of 

this contract. 

 

4.3 Law governing the contract 

 

4.3.1  The Contract shall be governed by the law for the time being in force in the Republic of 

India. 

 

4.3.2  Compliance to regulations and by-laws – The Contractor shall conform to the provision of 

any statute relating to the works and regulations and bye-laws of any local authority and of 

any water and lighting companies or undertakings, with whose system the work is 

proposed to be connected and shall before making any variation from the drawings or the 

specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation and 

shall not carry out such variation until he has received instructions from the Engineer in 

respect thereof. The Contractor shall be bound to give all notices required by statue, 
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regulations or by-laws as aforesaid and to pay all fees and taxes payable to any authority in 

respect thereof. 

 

4.4 Communications to be in writing – All notices, communications, references and 

complaints made by the RailTel or the Engineer or the Engineer’s representative or the 

Contractor interest concerning the works shall be in writing and no notice, communication, 

references or complaint not in writing shall be recognized. 

 

4.5 Service of Notices on Contractors – The Contractor shall furnish to the Principal 

Executive Director/RailTel the name, designation and address of his authorized agent and 

all complaints, notices, communications and references shall be deemed to have been duly 

given to the contract if delivered to the Contractor or his authorized agent or left at or 

posted to the address so given and shall be deemed to have been so given in the case of 

posting on day on which they would have reached such address in the ordinary course of 

post or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by contractor 

to the Principal Executive Director/RailTel. 

 

4.6 Occupation and use of land – No land belonging to or in the possession of the 

Railway/RailTel shall be occupied by the contractor without the permission of the RailTel. 

The Contractor shall not use, or allow to be used; the site for any purposes other than that 

of executing the works.  

 

4.7 Assignment or subletting of contract - The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 

whatsoever without the special permission in writing of the RailTel. Any breach of this 

condition shall entitle the RailTel to rescind the contract under Para 4.62 of these 

conditions and also render the contractor liable for payment to the RailTel in respect of any 

loss or damage arising or ensuring from such cancellation. Provided always that execution 

of the details of the work by petty contractor under the direct and personal supervision of 

the contractor or his agent shall not be deemed to be sub-letting under this clause. The 

permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub-contractor and the RailTel and shall not relieve the Contractor 

of any responsibility under the Contract.  

 

4.8 Assistance by the RailTel for the stores to be obtained by the Contractor- 

Owing to difficulty in obtaining certain materials (including Tools & Plants) in the 

market, the RailTel may have agreed without any liability therefore, to endeavor to obtain 

or assist the Contractor in obtaining the required quantities of such materials as may be 

specified in the Tender. In the event of delay or failure in obtaining the required 

quantities of the aforesaid materials, the Contractor shall not be deemed absolved of his 

own responsibility and shall keep in touch with the day-to-day position regarding their 

availability and accordingly adjust progress of works including employment of labour 

and the RailTel shall not in any way be liable for the supply of materials or for the non-

supply thereof for any reasons whatsoever not for any loss or damage arising in 

consequence of such delay or non-supply.  
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4.9 Railway Passes – No free Railway passes shall be issued by the RailTel to the Contractor 

or any of his employee/worker. 

 

4.10 Carriage of materials – No forwarding orders shall be issued by the RailTel for the 

conveyance of Contractor’s materials, tools and plant by Rail which may be required for 

use in the works and the contractor shall pay full freight at public tariff rates therefore. 

 

4.11 Force Majeure Clause -If at any time, during the continuance of this Contract, the 

performance, in whole or part, by either party, of any obligation under this contract shall 

be prevented or delayed by reason of any war, hostility, act of the public enemy, Civil 

Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, 

quarantine restrictions, lockouts, any statute, statutory rules/ regulations, order of 

requisitions issued by any Government Department or Competent Authority of acts of God 

(here-in-after referred to as event) then provided notice of the happening of any such event 

is given by either party to the other within twenty one days from the date of occurrence 

thereof, neither party shall, by reason of such event, be entitled to terminate this Contract 

nor shall either party have any claim for damage against the other in respect of such non- 

performance or delay in performance, and the obligations under the Contract shall be 

resumed as soon as practicable after such event has come to an end or ceased to exist, 

provided further that if the performance in whole or part of any obligation under this 

Contract is prevented or delayed by reason of any such event beyond a period as mutually 

agreed to by the RailTel and the Contractor after any event or 60 days in the absence of 

such an agreement whichever is more, either party may at its option terminate the Contract 

provided also that if the contract is so terminated under this clause the RailTel may at the 

time of such termination take over from the Contractor at prices as provided for in the 

contract, all works executed or works under execution. 

 

4.12 Representation on Works – The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours 

who shall, on receiving reasonable notice, present himself to the Principal Executive 

Director/RailTel and orders given by the Engineer or the Engineer’s Representative to the 

agent shall be deemed to have the same force as if they had been given to the Contractor. 

Before absenting himself, the Contractor shall furnish the name and address of his agent 

for the purpose of this clause and failure on the part of the Contractor to comply with this 

provision at any time will entitle the RailTel to rescind the contract under Para 4.62 of 

these conditions. 

 

4.13      Relics and Treasures – All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures, relics, antiquities and other similar things which shall be 

found in or upon the site shall be property of the RailTel and the Contractor shall duly 

preserve the same to the satisfaction of the RailTel and shall from time to time deliver the 

same to such person or persons as the RailTel may appoint to receive the same. 

 

4.14 Excavated material – The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other 

substances or materials which may be obtained from any excavation  made for the 

purpose of the works or any building or produced upon the site at the time of delivery of 
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the possession thereof but all the substances, materials, buildings, and produce shall be 

the property of the RailTel provided that the Contractor may, with the permission of the 

Principal Executive Director/RailTel, use the same for the purpose of the works either 

free of cost or pay the cost of the same at such rates as may be determined by the 

Engineer. 

 

4.15 Indemnity by Contractors – The Contract shall indemnify and save harmless the 

RailTel from and against all actions, suit proceedings, losses, costs, damages, charges, 

claims, and demands of every nature and description brought or recovered against the 

RailTel by reason of any act or omission of the Contractor, his agents or employees, in 

the execution of the works or in his guarding of the same. All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not 

any damage shall have been sustained.  

 

4.16    Security Deposit 

 

4.16.1 The Earnest Money deposited by the Contractor with his tender will be retained by the 

RailTel as part of security for the due and faithful fulfillment of the contract by the 

contractor. The balance to make up the security deposit, the rates for which are given below, 

shall be recovered by percentage deduction from the Contractor’s “on account” bills.   

 

(a)   Unless otherwise specified in the special conditions, if any, the Security Deposit/rate of 

recovery/mode of recovery shall be as under:-  

(i)       Security Deposit for each work should be 5% of the contract value.  

(ii)      The rate of recovery shall be at the rate of 10% of the bill amount till the full 

security   deposit is recovered.  

(iii)     Security Deposits will be recovered only from the running bills of the contract and 

no other mode of collecting SD such as SD in the form of instruments like BG, FD 

etc. shall be accepted towards Security Deposit.  

 

(b)  Refund of SD  –The Security Deposit for execution of work shall be released after a period 

of 12 months commencing immediately after commissioning of the project and issue of 

last Provisional Acceptance Certificate, which will be enforceable by RailTel, and issue of 

the certificate of final acceptance of entire system specified in the tender and submission of 

PBG for the maintenance obligations, provided that all the stipulations of the clause have 

been fulfilled by the Contractor and all claim and demands made against the RailTel for 

and in respect of damage or loss by, from or in consequence of the works have been finally 

satisfied, provided further that in the event of different maintenance periods having 

become applicable to different parts of the works pursuant to Para 4.48.1 of these 

condition, the expression “expiration of the period of warranty” shall for the purpose of 

this clause, be deemed to mean the expiry of the latest of such periods. The security deposit 

shall be released only after the expiry of the maintenance period and after passing the final bill 

based on “No Claim Certificate”. 

 It has now been decided that: 
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i) After the work is physically completed, security deposit recovered from the running 

bills of a contractor can be returned to him if he so desires, in lieu of irrevocable Bank 

Guarantee for equivalent amount to be submitted by him. 

 

ii) In case of contracts of value Rs. 50 crore and above, irrevocable Bank Guarantee can 

also be accepted as a mode of obtaining security deposit. 

(c)  No interest will be payable upon the Earnest Money and Security Deposit or amount 

payable to the Contractor under the Contract.  

(d)  Should the tenderer fail to observe or comply with the foregoing stipulation the amount 

deposited as security for the due performance of the above stipulation shall be forfeited 

by the RailTel. 

4.16.2  INTRODUCTION OF PERFORMANCE GUARANTEES (P.G.): 

The procedure for obtaining Performance Guarantee is outlined below:-   

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time 

for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue 

of LOA may be given by the Authority who is competent to sign the contract agreement. 

However, a penal interest of 12% per annum shall be charged for the delay beyond 

21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th 

day happens to be a declared holiday in the concerned office of the RailTel, submission of 

PG can be accepted on the next working day. 

 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 

the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated RailTel shall be entitled to forfeit Earnest Money Deposit and other dues payable 

against that contract.  

(b)    The successful bidder shall submit the Performance Guarantee amounting to 5% of the   

contract value in the form of Irrevocable Bank Guarantee from scheduled commercial bank 

(either private or PSU) but not from cooperative Bank or NBFC. For performance security 

of up to Rs. 5 lacs, please refer para 1.13 

(c)     The Performance Guarantee should be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. The P.G. shall 

be initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the 

time for completion of work gets extended, the contractor shall get the validity of Performance 

Guarantee extended to cover such extended time, for completion of work plus 60 days. 

(d)  The value of PBG to be submitted by the contractor will not change for variation up to 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance 

Guarantee amounting to 5%(Five percent) for excess value over the original contract value 

shall be deposited by the contractor. 

(e) The Performance Bank Guarantee (PBG) shall be released after the physical completion of the 

work based on the Last Provisional Acceptance Certificate issued by the competent authority 

stating that the contractor has completed the work in all respects satisfactorily. The Security 

Deposit shall, however, be released only after expiry of the maintenance period and issue of the 

certificate of final acceptance of entire system specified in the contract and after passing the 
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final bill based on ‘No Claim Certificate’ from the contractor. 

(f)   Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance 

Bank Guarantee shall be en-cashed the balance work shall be got done independently without 

risk and cost of the failed contractor. The failed contractor shall be debarred from 

participating in the tender for executing the balance work. If the failed contractor is a JV or 

partnership firm, then every member or partner of such a firm shall be debarred from 

participating in the tender for the balance work either in his/her individual capacity or as a 

partner of any other JV/Partnership firm. 

(g)   The Engineer shall not make a claim under the Performance Bank Guarantee except for 

amounts to which the RailTel’s entitled under the contract (Notwithstanding, and /or without 

prejudice to any other provisions in the contract agreement) in the event of: 

(i)   Failure by the contractor to extend the validity of the Performance Bank Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Bank Guarantee. 

(ii)  Failure by the contractor to pay RailTel any amount due either as agreed by the contractor or 

determined under any of the clauses/conditions of the agreement, within thirty days of the 

service of the notice to this effect by Engineer. 

(iii)  The contract being determined or rescinded, the Performance Bank Guarantee shall be 

forfeited in full and shall be absolutely at the disposal of the RailTel Corporation of India 

Ltd. 

NOTE : “ A separate advice of the BG will invariably be sent by the BG issuing bank to the 

RailTel’s Bank through SFMS( Structured Financial Messaging System) and only after 

this the BG will become acceptable to RailTel. It is therefore in own interest of bidder to 

obtain RailTel’s bank IFSC code, its branch and address and advise these particulars to 

the BG issuing bank and request them to send advise of BG through SFMS to the 

RailTel’s bank.  

  The RailTel’s bank details are as under : 

  Account No. : 317801010036605. 

A/c Name : RailTel WR collection A/c. 

Bank Name : Union Bank of India. 

Branch Name : Mahalaxmi branch. 

Branch Address : 22, Bhulabhai Desai Road, Mahalaxmi chambers,  

Mahalaxmi, Mumbai-400026. 

IFSC Code : UBIN0531782. 

Swift Code : UBININBBLOP. 

 

4.17 Completion Period – As given in e-Tender Notice 

 

4.17.1  Subject to any requirement in the contract as to completion of any portion or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or extended 

date in terms of the following clauses: 
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4.17.1.1  If any modifications have been ordered which in the opinion of the Engineer have 

materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for requesting 

such extension of the date as may be considered necessary as soon as the clause thereof 

shall arise and in any case not less than one month before the expiry of the date fixed for 

completion of the works. 

 

4.17.1.2  If in the opinion of the Engineer the progress of work has any time been delayed by any 

act or neglect of RailTel’s employees or by other contractor employed by the RailTel 

under Para 4.20.4 of these conditions or in executing the work not forming part of the 

contract but on which contractor’s performance necessarily depends or by reason of 

proceeding taken or threat-tended by or dispute with adjoining or neighboring owners or 

public authority arising otherwise through the Contractor’s own default etc. or by the 

delay authorized by the Engineer pending arbitration or in consequences of the contractor 

not having received in due time necessary instructions from the RailTel for which he 

shall have specially applied in writing to the Engineer or his authorized representative 

then, upon happening of any such event causing delay, the contractor shall immediately 

give notice thereof in writing to the Engineer within 15 days of such happening but  shall 

nevertheless make constantly his best endeavors to bring down or make good the delay 

and shall do all that may be reasonably required of him to the satisfaction of the Engineer 

to proceed with the works. The contractor may also indicate the period for which the 

work is likely to be delayed and shall be bound to ask for necessary extension of time. 

The engineer on receipt of such request from the contractor shall consider the same and 

shall grant such extension of time as in his opinion is reasonable having regard to the 

nature and period of delay and the type and quantum of work affected thereby. No other 

compensation shall be payable for works so carried forwarded to the extended period of 

time, the same rates, terms and conditions of contract being applicable as if such 

extended period of time was originally in the original contract itself. 

 

4.17.1.3  In the event of any failure or delay by the RailTel to hand over the Contractor possession 

of the lands necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide the necessary drawings or instructions or any other 

delay caused by the RailTel due to any other cause whatsoever, then such failure or delay 

shall in no way affect or vitiate the contract or alter the character thereof or entitle the 

contractor to damages or compensation therefore but in any such case, the RailTel may 

grant such extension or extensions of the completion date as may be considered 

reasonable.  

 

4.17.2  Extension of time for delay due to contractor – The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence of 

the contract. If the contractor fails to complete the works within the time as specified in 

the contract for the reasons other than the reasons specified in clause 4.11 and 4.17.1 

above, the RailTel may, if satisfied that the works can be completed by the contractor 

within reasonable short time thereafter, allow the contractor further extension of time as 

the Engineer may decide. On such extension the RailTel will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover from the 
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contractor as agreed damages and not by way of penalty as mentioned in para 5.35.1 of 

special conditions of contract. 

 

4.17.2.1  For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition shall be as per para 5.35.1 of special conditions of contract. Provided further, 

that if the RailTel is not satisfied that the works can be completed by the Contractor and 

in the event of failure on the part of the contractor to complete the work within further 

extension of time allowed as aforesaid, the RailTel shall be entitled, without prejudice to 

any other right or remedy available in that behalf, to appropriate the contractor’s security 

deposit and rescind the contract under clause 4.62 of these conditions, whether or not 

actual damage is caused by such default.. 

 

4.18 Illegal Gratification 

4.18.1  Any bribe, commission, gift or advantage given, promised or offered by or on behalf to 

the Contractor or his partner, agent or servant or anyone on his behalf, to any officer or 

employees of the RailTel, or to any person on his behalf in relation to obtaining or the 

execution of this or any other contract with the RailTel shall, in addition to any criminal 

liability which he may incur, subject the contractor to the rescission of the contract and 

all other contracts with the RailTel and to the payment of any loss or damage resulting 

from such decision and the RailTel shall be entitled to deduct the amounts so payable 

from any moneys due to the Contractor (s) under this contract or any other contracts with 

the RailTel. 

 

4.18.2  The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the RailTel and if he 

shall do so, the RailTel shall be entitled forthwith to rescind the contract an all other 

contracts with the RailTel. Any question or dispute as to the commission or any shall 

offence or compensation payable to the RailTel under this clause shall be settled by the 

Principal Executive Director of RailTel, in such a manner as shall consider fit and 

sufficient and his decision shall be final and conclusive. In the event of rescission of the 

contract under this clause, the Contractor will not be paid any compensation whatsoever 

except payments for the work done up-to-date of rescission. 

 

4.19 Execution of Works 

4.19.1     Contractor’s understanding – It is understood and agreed that the Contract has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation 

of the ground, the character, quality and quantity of the materials to be encountered, the 

character of equipment and facilities needed preliminary to and during the progress of the 

works, the general and local conditions, the labour conditions prevailing therein and all 

other matters which can in any way affect the works under the contract.  

 

4.19.2  Commencement of works – The Contractor shall commence the works immediately after 

receipt of LoA from the RailTel and shall proceed with the same with due expedition and 

without delay. The work should be started with due intimation to RailTel. 
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4.19.3  Accepted programme of work: 

 The Contractor who has been awarded the work shall as soon as possible but not later 

than 7 days from the date of receipt of the acceptance letter in respect of contracts with 

initial completion period of 12 months or less or not later than 15 days for other 

contracts have to submit the detailed programme of work indicating the time schedule of 

various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the 

details of organization (in terms of labour and supervisors) plant and machinery that he 

intends to utilize (from time to time) for execution of the work within stipulated date of 

completion. The programme of work amended as necessary by discussions with the 

Engineer, shall be treated as the agreed programme of the work for the purpose of this 

contract and the contractor shall and endeavor to fulfill this programme of work. The 

progress of work will be watched accordingly and the liquidated damages will be with 

reference to the overall completion date. Nothing stated herein shall preclude the 

contractor in achieving earlier completion of item or whole of the works than indicated in 

the programme.  

 

4.19.4  Setting out of works  

 The Contractor shall be responsible for the correct setting out of all works in relation to 

original reference at his cost. The Contractor shall execute the work true to specifications, 

drawings, plans and dimensions as mentioned in the contract document and as directed 

by the Engineer’s representative and shall check these at frequent intervals. The 

Contractor shall provide all facilities like labour and instruments and shall cooperate with 

the Engineer’s representative at all time, during the progress of the works. Any error shall 

appear or arise in any part of the work, the Contractor, on being required so to do by the 

Engineer’s representative shall, at his own rectify such errors, to the satisfaction of the 

Engineer’s representative. Such checking shall not absolve the Contractor of his own 

responsibility of maintaining accuracy in the work. 

 

4.20 Compliance to Engineer’s Instructions 

4.20.1  The Engineer shall direct the order in which the several parts of the works shall be 

executed and the Contractor shall execute without delay all orders given by the Engineer 

from time to time but the Contractor shall not be relieved thereby from responsibility for 

the due performance of the works in all respects. 

 

4.20.2    Alterations to be authorized – No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 

instructions from the Engineer, and the Contractor shall be responsible to obtain such 

instructions in each and every case in writing from the Engineer. 

 

4.20.3  Extra Works 

Should works over and above those included in the contract require to be executed at 

the site, the contractor shall have no right to be entrusted with the execution of such 

works, which may be carried out by another contractor or contractors or by other means 

at the sole discretion of the RailTel. 

 

4.20.4  Separate Contracts in connection with works 
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The RailTel shall reserve the right to let other contracts in connection with the works. 

The Contractor shall afford other contractors reasonable opportunity for the storage of 

their materials and the execution of their works and shall properly connect and 

coordinate his work with theirs. If any part of the Contractor’s work depends for proper 

execution or result upon the work of another contractor(s), the Contractor shall inspect 

and promptly report to the Engineer any defects in such works that render it unsuitable 

for such proper execution and results. The Contractor’s failure so to inspect and report 

shall constitute as acceptance of the other contractor’s work as fit and proper for the 

reception of his work, except as to defects which may develop in the other contractor’s 

work after the execution of his work. 

 

4.21 Instructions of Engineer’s Representative 

Any instructions or approval given by the Engineer’s representative to Contractor in 

connection with the works shall bind the Contractor as though it had been given by the 

Engineer provided always as follows: - 

 

4.21.1  Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 

to order the removal or breaking up thereof.  

 

4.21.2  If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 

 

4.22 Adherence to specifications and drawings 

4.22.1  The whole of the works shall be executed in perfect conformity with the specifications 

and drawings of the contract. If the Contractor performs any works in a manner contrary 

to the specifications or drawings or any of them and without such reference to the 

Engineer, he shall bear all the costs arising or ensuring there- from and shall be 

responsible for all loss to the RailTel. 

 

4.22.2  Drawings and specifications on the works: 

4.22.2.1 The contractor shall keep one copy of Drawings and specifications at the site, in good 

order, and such contract documents as may be necessary, available to the Engineer or 

the Engineer’s Representative. 

 

4.22.2.2  The supply of equipment and materials shall include supply of one set of printed 

documents from original equipment manufacturers with each equipment as given in 

technical supplement. 

 

4.22.3  Ownership of Drawings and Specifications – All drawings and Specifications and 

copies thereof furnished by the RailTel to the Contractor are deemed to be the property 

of the RailTel. They shall not be used in another works and with the exception of the 

signed contract set, shall be returned by the Contractor to the RailTel on completion of 

the work or termination of the Contract. 
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4.22.4  Compliance with Contractor’s request for details – The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor’s request for the same, 

additional instructions by means of drawings of otherwise, necessary for the proper 

execution of the works or any part thereof. All such drawings and instructions shall be 

consistent with the Contract Documents and reasonably inferable there from. 

 

4.22.5  Meaning and Intent of specification and drawings 

 If any ambiguity arises as to the meaning and intent of any portion of the Specifications 

and Drawings or as to execution or quality of any work or material, or as to the 

measurements of the works, the decision of the Engineer thereon shall be final subject 

to the appeal (within 7 days of such decision being intimated to the Contractor) to the 

competent authority in RailTel who shall have the power correct any errors, omissions, 

or discrepancies in aforementioned items and whose decision in the matter in dispute or 

doubt shall be final and conclusive. 

 

4.23 Working during night 

 The Contractor shall not carry out any work between sunset and sunrise without the 

previous permission of the Engineer. Hence, no “night duty” shall be payable to the 

contractor for the portion/part of the works to be undertaken during the night. 

 

4.24 Damage to Govt. /RailTel property or private life and property 

 The Contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 

any other property of the Railways/RailTel or the lives, persons or property of others 

from whatsoever cause in connection with the works until they are taken over by the 

RailTel and this although all reasonable and proper precautions may have been taken by 

the Contractor, and in case the RailTel shall be called upon to make good any costs, loss 

or damages, or to pay any compensation, including that payable under the provisions of 

the Workmen’s Compensation Act or any statutory amendments thereof to any person 

or persons sustaining damages as aforesaid by reason of any act, or any negligence or 

omissions on the part of the Contractor the amount of any costs or charges including 

costs and charges in connection with legal proceedings, which the RailTel may incur in 

reference thereto, shall be charged to the Contractor. The RailTel shall have the power 

and right to pay or to defend or compromise any claim of threatened legal proceedings 

or in anticipation of legal proceedings being instituted consequent on the action or 

default of the Contractor, to take such steps as may be considered necessary or desirable 

to ward off or mitigate the effect of such proceedings, charging to Contractor, as 

aforesaid, any sum or sums of money which may be paid and any expenses whether for 

reinstatement or otherwise which may be incurred and the propriety of any such 

payment, defense or compromise, and the incurring of any such expenses shall not be 

called in question by the Contractor. 

 

4.25 Sheds, Stores houses and Yards  

The Contractor shall at his own expense provide himself with sheds, storehouses and 

yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works and the Contractor shall keep at each such sheds, 

store houses and yards a sufficient quantity of materials and plant in stock so as not to 
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delay the carrying out of the works with due expedition and the Engineer and the 

Engineer’s representative shall have free access to the said sheds, store houses and 

yards at any time for the purpose of inspecting the stock of materials or plant so kept in 

hand, and any materials or plant which the Engineer may object to shall not be brought 

upon or used in the works, but shall be forthwith removed from the sheds, store houses 

or yards by the contractor. The Contractor shall at his own expenses provide and 

maintain suitable mortar mills, soaking vats or any other equipments necessary for the 

execution of the works. 

 

4.26 Provision of efficient and competent staff 

The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their 

work in sound and proper manner and shall employ only such supervisors, workmen 

and laborers in or about the execution of any of these works as are careful and skilled in 

various trades and callings. The Contractor shall at once remove from the works any 

agents, permitted petty/sub-contractor, supervisor, workman or laborers who shall be 

objected to by the Engineer and if and whenever required by the Engineer, he shall 

submit a correct return showing the names of all staff and workmen employed by him. 

In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for the proper 

completion of the works within the time prescribed, the Contractor shall forthwith on 

receiving intimation to this effect take on the additional number of staff and labor 

specified by the Engineer within seven days of being so required and failure on the part 

of the Contractor to comply with such instructions will entitle the RailTel to rescind the 

contract under Para 4.62 of these conditions. 

 

4.27 Workmanship and Testing 

4.27.1  The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 

thereof shall be executed in the best and most substantial workman like manner with 

materials of the best and most approved quality of their respective kinds, agreeable to 

the particulars contained in or implied by the specifications and as referred to in and 

represented by the drawings or in such other additional particulars. Instructions and 

drawings may be found requisite to be given during the carrying on of the works and to 

the entire satisfaction of the Engineer according to the instructions and directions, 

which the Contractors may from time to time receive from the Engineer. The materials 

may be subjected to tests by Mean of such machines, instruments and appliances as the 

Engineer may direct and wholly at the expense of the Contractor. 

 

4.27.2  Removal of Improper work and materials – The Engineer or the Engineer’s 

representative shall be entitled to order from time to time:  

 

4.27.2.1  The removal from the site within the time specified in the order of any materials, which 

in his opinion are not in accordance with the specifications or drawings.  

4.27.2.2  The substitution of proper and suitable materials, and  
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4.27.2.3      the removal and proper re-execution, notwithstanding any previous tests thereof or “on 

account” payments therefore, of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications and in case of 

default on the part of the Contractor in carrying out such order the RailTel shall be 

entitled to rescind the contract under Para 4.62 of tender document of these conditions. 

 

4.28 Facilities for Inspection  

The Contractor shall afford the Engineer and the Engineer’s Representative every 

facility for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, instruments, appliances 

and things of every kinds required for the purpose and the Engineer and the Engineer’s 

representative shall at all-time have free access to every part of the works and to all 

places at which materials for the work are stored or being prepared. 

 

4.29    Examination of work before covering up 

The Contractor shall give two days notice to the Engineer or the Engineer’s 

Representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the Reach of Measurements in 

order that the work may be inspected or that correct dimension may be taken before being 

so covered, placed beyond the reach of measurement in default whereof, the same shall at 

the option of the Engineer or the Engineer’s Representative be uncovered and measured 

at the contractor’s expense or no allowance shall be made for such work or materials. 

 

4.30          Temporary works 

 All Temporary works necessary for the proper execution of the works shall be provided 

and maintained by the Contractor and subject to the consent of the Engineer, shall be 

removed by him at his expenses when they are no longer required and in such manner as 

the Engineer shall direct. In the event of failure on the part of the Contractor to remove 

the temporary works, the Engineer will cause them to be removed and cost as increased 

by supervision and other incidental charge shall be recovered from the Contractor. If 

temporary huts are provided by the Contractor on the RailTel/Railway land for labour 

engaged by him and the work is completed but the contractor’s labour refused to vacate 

and have to be removed by the RailTel, necessary expenses incurred by the RailTel in 

connection therewith shall be borne by the Contractor. 

 

4.31 Contractor to supply water for works 

4.31.1  Unless otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of water for the works. 

 

4.31.2  Contractor to arrange supply of Electric power for works. 

 

4.31.3  Electric supply from the Railway system  

 The RailTel may supply to the Contractor part or whole of the electric power wherever 

available and possible, required for execution of works from the Railway’s existing 

electric supply systems at or near the site of works on specified terms and conditions and 

such charges as shall be determined by the RailTel and payable by the contractor 

provided the cost of arranging necessary connection to the Railway’s Electric supply 
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systems, and laying of underground/overhead conductors, circuit protection, electric 

power meters, transmission structure, shall be borne by the Contractor and that the 

contractor shall not be entitled to any compensation or reason for delay for interruption or 

failure of the Electric supply system. 

 

4.32 Property in material and Plants: Deleted 

 

4.33 Tools, Plant and Materials Supplied by the RailTel: NIL 

 

4.33.1 The Contractor shall take all responsible care of all tools, plants and materials or other 

property whether of a like description or not belonging to the RailTel and committed to 

his charge for the purpose of the works and shall be responsible for all damage or loss 

caused by him, his agents permitted petty/sub-contractor or his workmen or others while 

they are in his charge. The Contractor shall sign accountable receipts for tools, plants and 

materials made over to him by the Engineer and on completion of the works shall 

handover the unused balance of the same to the Engineer in good order and repair, fair 

wear and tear excepted and shall be responsible for any failure to account for the same or 

any damage done thereto. 

 

4.34 Precaution during progress of work 

4.34.1  During the execution of works, unless otherwise specified the Contractor shall at his own 

cost provide the materials for and execute all shoring, timbering and strutting works as is 

necessary for the stability and safety of all structures, excavations and works and shall 

ensure that no damage, injury, loss is caused or likely to be caused to any person or 

property. 

 

4.34.2  Roads and water courses: Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any authorized closure, or his 

agent or his staff shall be recoverable from the Contractor by deduction from any sums 

which may become due to him in terms of contract or otherwise according to law. 

 

4.34.3  Provision of access to premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision of the passage of traffic, for securing safe 

access to all premises approached from such street or thoroughfare and for any drainage, 

water supply or meant for lightning which may be interrupted by reason of the execution 

of the works and shall react and maintain at his own cost barriers, lights and other 

safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 

watchmen necessary to prevent accidents. The works shall in such cases be executed 

night and day if so ordered by the Engineer and with such vigour so that the traffic way 

be impeded for as short a time as possible. 

 

4.34.4 Safety of Public: The Contractor shall be responsible to take all precautions to ensure the 

safety of the public or Railway/RailTel’s property and shall post such look out men as 

may in the opinion of the Engineer be required to comply with regulations pertaining to 

the work. 
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4.35  Use of Explosives: 

    Explosive shall not be used on the works or on the site by the Contractor without the 

permission of the Engineer and then only in the manner and to the extent to which such 

permission is given. Where explosives are required for the works, the same shall be 

stored in a special magazine to be provided by and at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain the necessary license 

for the storage and the use of explosives and all operations in which or for which 

explosives are employed shall be at the sole risk and responsibility of the Contractor and 

the Contractor shall indemnify the Railway/RailTel in respect thereof. 

 

4.36  Suspension of works 

4.36.1  The Contractor shall on the order of Engineer suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far as 

is necessary in the opinion of the Engineer. If such suspension is: - 

 

(a)  Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of act of God 

or by some default on the part of the Contractor, and or 

(c)  Necessary for the safety of the works or any part thereof. 

 

4.36.2  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works; but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of suspension 

exceeds 14 days, the Contractor shall be entitled to such extension of time for completion 

of the works as the engineer may consider proper having regard to the period or periods 

of such suspensions and to such compensations as the Engineer may consider reasonable 

in respect of salaries or wages paid by the Contractor to his employees during the periods 

of such suspensions. 

 

4.36.3  Suspension lasting more than 3 month  – If the progress of the works or any part thereof 

is suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 

days from the receipt thereof to proceed with the works or that part thereof in regard to 

which progress is suspended and if such permission is not granted within that time the 

Contractor by further written notice so served may, but is not bound to, elect to treat the 

suspension where it affects part only of the works as an omission of such part or where it 

affects the whole of the works, as an abandonment of the contract by the RailTel. 

 

4.37    Rates for items of works 

The rates entered in the accepted Schedule Of Requirements of the Contract are intended 

to provided for works duly and properly completed in accordance with the general and 

special conditions of the contract and the specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be 

ordered in terms of Para 4.42 of these conditions and without prejudice to the generality 

thereof and shall be deemed to include and cover superintendence and labour, supply 

including full freight of materials, stores, tools and all apparatus and plant required on the 
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works, except such tools, plant or materials as may be specified in the contract to be 

supplied to the Contractor by the RailTel, the erection, maintenance and removal of all 

temporary works and buildings, all arrangements for the safety of the public or of 

employees during the execution of works, all sanitary and medical arrangements for 

labour camps as may be prescribed by the RailTel, the setting of all work and of the 

construction, repair and upkeep of all center lines, bench marks and level pegs thereon, 

site clearance, all fees, duties, royalties, rent and compensation to owners for surface 

damage or taxes and impositions payable to local authorities in respect of land, structures 

and all material supplied for the work or other duties or expenses for which the 

Contractor may become liable or may be put to under any provision of law for the 

purpose of or in connection with the execution of the contract, and all such other 

incidental charges or contingencies as may have been specially provided for in the 

specifications.  

 

4.38     Demurrage and wharfage dues 

4.38.1  Demurrage charges calculated in accordance with the scale in force for the time being on 

the RailTel and incurred by the Contractor failing to load or unload any goods of 

materials within the time allowed by RailTel for loadings as also wharfage charges, of 

materials not removed in time as also charges due on consignments booked by or to him 

shall be paid by the Contractor, failing which such charges shall be debited to the 

Contractor’s account in the hands of the RailTel and shall be deducted from any sums 

which may become due to him in terms of the contracts. 

 

4.39     Rates for extra items of works 

4.39.1  Any item of work carried out by the Contractor on the instructions of the Engineer which 

is not included in the accepted schedule of rates shall be executed at the rates set forth in 

the “Schedule Of Requirements’ modified by the tender percentage and such items are 

not contained in the latter, at the rate agreed upon between the Engineer and the 

Contractor before the execution of such items of work and the contractors shall be bound 

to notify the Engineer at least seven days before the necessity arises for the execution of 

such items of works that the accepted Schedule Of Requirements does not include rate or 

rates for the extra work involved. The rates payable for such items shall be decided at the 

meeting to be held between the Engineer and Contractor, in as short a period as possible 

after the need for the special item has come to the notice. In case the Contractor fails to 

attend the meeting after being notified to do so or in the event of no settlement being 

arrived at, the RailTel shall be entitled to execute the extra works by other means and the 

contractor shall have no claim for loss or damage that may result from such procedure. 

 

4.39.2  Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereunto fore mentioned, 

then and in such a case the Contractor shall only be entitled to be paid in respect of the 

work carried out or expenditure incurred by him prior to the date of determination of the 

rates as aforesaid according to the rates as shall be fixed by the Engineer. However if the 

contractor is not satisfied with the decision of the Engineer in this respect he may appeal 

to the competent authority of RailTel within 30 days of getting the decision of the 

Engineer, supported by analysis of the rates claimed. The competent authority of 
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RailTel’s decision after hearing both the parties in the matter would be final and binding 

on the Contractor. 

 

4.40     Handing over of works 

4.40.1  The Contractor shall be bound to hand over the works executed under the contract to the 

RailTel complete in all respect to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed, in support of 

which his certificate shall be regarded as sufficient evidence for all purposes. The 

engineer shall determine from time to time, the date on which any particular section of 

the work shall have been completed, and the contractor shall be bound to observe any 

such determination of the Engineer. 

 

4.40.2  Clearance of Site on Completion: On completion of the works the contractor shall clear 

away and remove from the site all constructional plant, surplus material, rubbish and 

temporary works of every kind and leave whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer. No final payment in 

settlement of the accounts for the work shall be paid, held to be due or shall be made to 

the contractor till, in addition to any other condition necessary for such final payment, 

site clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect. It Should become necessary 

for the Engineer to have the site cleared at the expense of the Contractor, the RailTel 

shall not be held liable for any loss or damage to such of the Contractor’s property as 

may be on the site and due to such removal there from which removal may be affected by 

means of public sales of such materials and property or in such a way as deemed for and 

convenient to the Engineer. 

 

4.41   Variations in Extent of Contract 

4.41.1  Modification to Contract to be in writing – In the event of any of the provisions of the 

Contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor, and 

no work shall proceed under such modifications until this has been done. Any verbal or 

written arrangement abandoning, modifying, extending, reducing or supplementing the 

Contract or any of the terms thereof shall be deemed conditional and shall not be binding 

on the RailTel unless and until the same is incorporated in a formal instrument and signed 

by the RailTel and the Contractor and till then the RailTel shall have the right to 

repudiate such arrangement. 

 

4.42   Powers of Modification to Contract 

4.42.1   The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their design, character, 

position, site quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof or to order any additional 

work to be done or any works not to be done and the Contractor will not be entitled to 

any compensation for any increase / reduction in the quantities of work but will be paid 

only for the actual amount of work done and for approved materials supplied against a 

specific order. 
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4.42.2     Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity for each individual item of the contract would be up to ±25% of the quantity 

originally contracted. The contractor shall be bound to carry out the work at the agreed 

rates and shall not be entitled to any claim or any compensation, whatsoever upto the 

limit of ±25% variation in quantity of individual items of works. 

 

4.42.3 Valuation of Variations – The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree affect 

the validity of the contract but shall be performed by the Contractor as provided therein 

and be subject to the same conditions, stipulations and obligations as if they had been 

originally and expressively included and provided for in the specifications and drawings 

and the amounts to be paid therefore shall be calculated in accordance with the accepted 

schedule of rates. Any extra items/quantities of work falling outside the purview of the 

provisions of sub-clause (2) above shall be paid for at the rates determined under clause 

4.39 of these conditions. 

 

4.43 Claims 

4.43.1  Monthly Statement of Claims - The contractor shall prepare and furnish to the Engineer 

once in every month an account giving full and detailed particulars of all claims for any 

additional expenses to which the Contractor may consider himself entitled to and of all 

extra or additional works ordered by the Engineer which he has executed during the 

preceding month and no claim for payment for and such work will be considered which 

has not been included in such particulars. 

 

4.43.2  Signing of “No Claim” Certificate – The Contractor shall not be entitled to make any 

claim whatsoever against the RailTel under or by virtue of or arising out of this contract, 

nor shall the RailTel entertain or consider any such claim, if made by the Contractor, 

after he shall have signed a ‘No Claim’ certificate in favour of the RailTel, in such form 

as shall be required by the RailTel, after the works are finally measured up. The 

Contractor shall be debarred from disputing the correctness of the items covered by “No 

Claim Certificate” or demanding a preference to arbitration in respect thereof.  

 

4.44 MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 Qualities in schedule annexed to Contract- The quantities set out in the accepted 

Schedule of Requirements with items of works quantified are the estimated quantities of 

the works and they shall not be taken as the actual and correct quantities of the works to 

be executed by the Contractor in fulfillments of his obligations under the contract.  

 

4.45 Measurements of Works: The Contractor shall be paid for the works at the rates in  the 

accepted Schedule of Requirements and for extra works at rates determined under Para 

4.39 of these conditions on the measurements taken by the Engineer or the Engineer’s 

representative in accordance with the rules prescribed for the purpose by the RailTel. The 

quantities for items the unit of which in the accepted Schedule Of Requirements is 100 or 

1000 shall be calculated to the nearest whole number, any fraction below half being 

dropped and half and above being taken as one; for item the unit of which in the accepted 

Schedule Of Requirements is single, the quantities shall be calculated to places of 
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decimals. Such measurements will be taken of the work in progress from time to time and 

at such intervals as in the opinion of the Engineer shall be proper having regard to the 

progress of works. The date and time on which “on account” or final measurements are to 

be made shall be communicated to the Contractor who shall represent at the site and shall 

sign the results of the measurements (which shall also be signed by the Engineer or the 

Engineer’s representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing the 

Contractor’s attendance the work may be measured up in his absence and such 

measurements shall, not-withstanding such absence, be binding upon the Contractor 

whether or not he shall have signed the measurement book provided always that any 

objection made by him to measurement shall be duly investigated and considered in the 

manner set out below:  

 

 

(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 

measurements. Any re-measurement taken by the Engineer or the Engineer’s 

representative in the presence of the Contractor or in his absence after due notice has 

been given to him in consequences of objection made by the contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained 

regarding the accuracy and classification of the measurement. (b) If an objection raised 

by the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable 

to pay the actual expenses incurred in measurements.  

 

4.46 “On-Account” Payments 

 

4.46.1  The Contractor shall be entitled to be paid from time to time by way of "On-Account" 

payment only for such works as in the opinion of the Engineer he has executed in terms 

of the contract. All payments due on the Engineer's or the Engineer's Representative's 

certificates of measurements shall be subject to any deductions which may be made under 

these presents and shall further be subject to, unless otherwise required by Para 4.16 of 

these conditions, a retention of ten percent by way of security deposits, until the amount 

of security deposit by way of retained Earnest Money and such retentions shall amount to 

5% of the total value of the contract provided always that the Engineer may by any 

certificate make any correction or modification in any previous certificate which shall 

have been issued by him and that the Engineer may withhold any certificate if the works 

or any part thereof are not being carried out to his satisfaction. 

 

4.46.2  Rounding off amounts: The total amount due shall be rounded off to the nearest rupee i.e. 

sums less than 50 paisa shall be omitted and sums of 50 paisa and more upto   Rs. 1/- will 

be reckoned as Rs. 1/-. 

 

4.46.3  On-Account Payments not prejudicial to final settlements: “On Account” payments made 

to the Contractor shall be without prejudice to the final making up of the accounts (except 

where measurement are specifically noted in the Measurement Book as “Final 

Measurements” and as such have been signed by the Contractor) and shall in no respect 

be considered or used as evidence of any facts stated in or to be inferred from such 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_16
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account not of any particular quantity of work having been executed not of the manner of 

its execution being satisfactory. 

 

4.46.4  Manner of payment: Unless otherwise specified payments to the Contractor will be made 

through RTGS. 

 

4.47 Maintenance of works: 

The contractor shall at all times during the progress and continuance of the works and 

also for the period of warranty specified in the tender form after the date of passing of the 

certificate of completion by the Engineer or any earlier date subsequent to the completion 

of the works that may be fixed by the Engineer be responsible for and effectively 

maintain and uphold in good substantial sound and perfect conditions all and every part 

of the work and shall make good form time to time and at all times as often as the 

Engineer shall require. Any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or 

defect is not directly caused by errors in the contract documents, act of providence or 

insurrection or civil riot, and the Contractor shall be liable for and make good to the 

RailTel or other persons legally entitled thereto whenever required by the Engineer so to 

do, all losses, damage, costs and expenses they or any of them may incur or be put or be 

liable, by reason or in consequence of the operations of the contractor or of his failure in 

any respect. For this purpose the tenderer will submit their strategy for providing 

maintenance support including the staff that will be available along with the set of spares 

for attending to various faults/problems during maintenance period. 

 

 

4.48   Certificate of Completion of works 

4.48.1  As soon as in the opinion of the Engineer the whole work have been completed and has 

satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue 

a Provisional Acceptance Certificate in respect of the works and period of warranty shall 

commence from the date of issue of Last Provisional Acceptance Certificate Minor 

defects pointed out while issuing PACs shall be attended by the contractor within 

reasonable period of time to the satisfaction of Engineer. 

 

4.48.2  Contractor not absolved by Provisional completion Certificate (PAC): The Certificate of 

completion in respect of the works referred to in Para 4.48.1 of this clause shall not 

absolve the Contractor from his liability to make good any defect, imperfection, 

shrinkages or faults which may appear during the period of maintenance specified in the 

tender arising in the opinion of the Engineer from materials or workmanship not in 

accordance with the drawing or specifications or instructions of the Engineer, which 

defect, imperfections, shrinkages or faults hall upon the direction in writing of the 

Engineer, be amended and made good by the Contractor at his own cost; and in case of 

default on the part of Contractor the Engineer may employ, labour and material or 

appoint another Contractor to amend and make good such defect, imperfections, 

shrinkages and faults and all expenses consequent thereon and incidental thereto shall be 

borne by the Contractor and shall be recoverable from any moneys due to him under the 

contract.  
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4.49 Approval only by Final Acceptance Certificate (FAC) 

No certificate other than Final Acceptance Certificate referred to in Para 4.50 of the 

conditions shall be deemed to constitute approval of any work or other matter in respect 

of which it is issued or shall be taken as an admission of the due performance of the 

contract or any part thereof or of the accuracy of any demand made by the Contractor or 

of additional varied work having been ordered by the Engineer nor shall any other 

certificate conclude or prejudice any of the powers of the Engineers. 

 

4.50 Final Acceptance Certificate: 

4.50.1  The contract shall not be considered as completed until a maintenance Certificate shall 

have been signed by the Engineer stating that the works have been completed and 

maintained to this satisfaction. The maintenance certificate shall be given by the Engineer 

upon the expiration of the period of or as soon thereafter as any work ordered during such 

period pursuant to Para 4.48.2 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding 

the taking possession of or using the works or any part thereof by the RailTel. 

 

4.50.2  Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for 

any matter arising of or in connection with the contract of the execution of the works 

unless the Contractor shall have made a claim in writing in respect thereof before the 

issue of the Maintenance Certificate (FAC) under this clause. 

 

4.50.3  Unfulfilled obligations - Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Para 4.50.2)  RailTel shall remain liable for the fulfillment of 

any obligation incurred under the provision of the contract prior to the issue of the 

maintenance Certificate which remains unperformed at the time such certificate is issued 

and for the purposes of determining the nature and extent of any such obligations the 

contract shall be deemed to remain in force between the parties thereto. 

 

4.51 Final payment: 

4.51.1  On the Engineer’s certificate of completion in respect of the works an adjustment shall be 

made and the balance of account based on the Engineer or the Engineer’s representative’s 

on the accepted schedule or rates and for extra works on rates determined under Para 4.39 

of these conditions shall be paid to the Contractor subject always to any deduction which 

may be made under these presents and further subject to the Contractor having delivered 

to the Engineer either a full account in detail of all claims he may have on the RailTel in 

respect of the works or having delivered “No Claim” Certificate and the Engineer having 

after the receipt of such account given a certificate in writing that such claim are correct, 

that the whole of the works to be done under the provisions of the Contracts have been 

completed, that they have been inspected by him since their completion and found to be 

in good and substantial order, that all properties, works and things removed, disturbed or 

injured in consequence of the works have been property replaced and made good and all 

expenses and demands incurred by or made upon the RailTel for or in the respect of 

damage or good and all expenses and demands incurred by or made upon the RailTel for 

or in the respect of damage or good and all expenses and demands incurred by or made 

upon the RailTel for or in the respect of damage or loss by from kin consequence of the 

works, have been satisfied agreeably and in conformity with the contract. 
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4.51.2  Post payment Audit – It is an agreed term of contract that the RailTel reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works and 

the final bill including all supporting vouchers, abstracts, etc., and to make a claim on the 

contractor for the refund any excess amount paid to him if as a result of such examination 

any over-payment to him is discovered to have been made in respect of any work done or 

alleged to have been done by him under the contract. 

 

4.51.3 Production of vouchers etc. by the Contractor 

 

(i)     For a contract of more than one crore of rupees, the contractor shall, 

whenever required, produce for examination by the Engineer any quotation, invoice, 

cost or other account, book of accounts, voucher, receipt letter, memorandum, paper 

of writing or any copy of or extract from any such document and also furnish 

information and returns verified in such manner as may be required in any way 

relating to the execution of this contract or relevant for verifying or ascertaining cost 

of execution of this contract (the decision of the Engineer on the question of 

relevancy of any documents, information or return being final and binding on the 

parties). The contractor shall similarly produce vouchers, etc., if required to prove to 

the Engineer, that materials supplied by him, are in accordance with the 

specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by the a sub -contractor or any subsidiary or allied firm or company (as 

per Para 4.7 of the General Conditions of Contract), the Engineer shall have power to 

secure the book of such sub-contract or any subsidiary or allied firm or company, 

through the contractor, and such book shall be open to his inspection. 

 

(iii) The obligations imposed by Para 4.51.3 (i) and (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the 

contractor. 

 

4.52 Withholding and lien in respect of sums claimed 

Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the RailTel shall be entitled to withhold and also have a lien 

to retain such sum or sums in whole or in part from the security, if any, deposited by the 

contractor and for the purpose aforesaid, the RailTel shall be entitled to withhold the said 

security deposit or the security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no security has been taken 

from the contractor, the RailTel shall be entitled to withhold and have a lien to the extent of 

the such claimed amount or amounts referred to supra from any sum or sums found payable 

or which at any time thereafter may become payable to the contractor under the same 

contract or any other contract with this or any other RailTel or any Department of the 

Central Government pending finalization or adjudication of any such claim. It is an agreed 

term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above, by the RailTel’s will be kept withheld or retained as such by the RailTel 



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 51 of 163 

 

till the claim arising out of or under the contract is determined by the arbitrator (if the 

Contract is covered by the arbitration clause) or by the competent court as the case may be 

and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to supra and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the RailTel shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or in part from any 

sum found payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise. 

 

4.52.1  Lien in respect of claims in Other Contracts – Any sum of money due and payable to the 

contractor (Including the security deposit returnable to him) under the contract may be 

withheld or retained by way of lien by the RailTel, against any claim of this or any other 

RailTel or any other Department of the Central Government in respect of payment of a sum 

of money arising out of or under any other contract made by the contractor with this or any 

other Department of Central Government. It is an agreed term of the contract that the sum of 

money so withheld or retained under this clause by the RailTel will be kept withheld or 

retained as such by the RailTel till the Claim arising out of or under any other contract is 

either mutually settled or determined by arbitration, if the other contract is governed by 

arbitration clause or by the competent court as the case may be and contractor shall have no 

claim for interest of money withheld or retained under this clause and duly notified as such 

to the contractor. 

 

4.53 Signature on Receipts for Amounts 

Every receipt which may become payable or for any security which may become 

transferable to the Contractors under these presents, shall, if signed in the partnership name 

by any one of the partners of a Contractors firm be a good and sufficient discharge to the 

RailTel in respect of the moneys or security purported to be acknowledged thereby and in 

the event of death of any of the Contractor partners during the pendency of the contract it is 

hereby expressly agreed that every receipt by any one of the surviving Contractor partners 

shall if so signed as aforesaid be good and sufficient discharge as aforesaid provided that 

nothing in this clause contained shall be deemed to prejudice or effect any claim which the 

RailTel may  

hereafter have against the legal representative of any contractor partner so dying, for or in 

respect of any breach of any of the conditions of the contract, provided also, that nothing in 

this clause contained shall be deemed to prejudice or effect the respective rights or 

obligations of the Contractor partners and of the legal representative of any deceased 

Contractor partners interest. 

 

4.54 LABOUR 

4.54.1  Wages to Labour – The Contractor shall be responsible to ensure compliance with the 

provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 

the Rules made there-under in respect of any employees directly or through petty 

contractors or sub-contractors employed by him on road construction or in building 

operations or in stone breaking or stone crushing for the purpose of carrying out this 

contract. If in compliance with the terms of the contract, the contractor supplied any labour 

to be used wholly or partly under the direct orders and control of the RailTel whether in 
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connection with any work being executed by the contractor or otherwise for the purpose of 

the RailTel such labour shall, for the purpose of this clause, still be deemed to be persons 

employed by the Contractor. If any moneys shall as a result of any claim or any claim or 

application made under the said Act be directed to be paid by the RailTel’s, such moneys 

shall be deemed to be moneys payable to the RailTel by the Contractor and on failure by 

the Contractor to repay any moneys paid by it as aforesaid within seven days after the 

same shall have been demanded, the RailTel’s shall be entitled to recover the same form 

any moneys due or accruing to the contractor under this or any other Contractor with the 

RailTel’s. 

 

4.54.2    Apprentices Act – The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act 1961 and the Rules and Orders issued there- under from 

time to time in respect of apprentices directly through petty contractors or sub-contractors 

employed by him for purpose of carrying out the contract. If the Contractor directly or 

through petty contractor or sub-contractors fails to do so, his failure will be a breach of the 

contract and the RailTel may, in its discretion, rescind the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation of the 

provisions of the Act.  

 

4.55 Provisions of Payments of Wages Act 

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and 

the rules made thereunder in respect of all employees directly or through petty contractors 

or sub-contractors employed by him in the works. If in compliance with the terms of the 

contract, the contractor directly or through petty contractors or sub -contractors shall 

supply any labour to be used wholly or partly under the direct orders and control of the 

Engineer whether in connection with the works to be executed hereunder or otherwise for 

the purpose of the Engineer such labour shall nevertheless be deemed to comprise persons 

employed by the contractor, and any moneys which may be ordered to be paid by the 

Engineer shall be deemed to be moneys payable by the Engineer on moneys due to the 

contractor in terms of the contract. The RailTel shall be entitled to deduct from any 

moneys due to the contractor (Whether under this contract or any other contract all moneys 

paid or payable by the RailTel by way of compensation of aforesaid or for costs of 

expenses in connection with any claim thereto and the decision of the Engineer upon any 

question arising out of the effect or force of this clause shall be final and binding upon the 

contractor.  

 

 

4.55.1  Provision of Contract Labour (Regulation and Abolition) Act, 1970  

 

(1)  The Contractor shall comply with the provision of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Act, 

Central Rules, 1971 as modified from time to time, whenever applicable and shall also 

indemnify the RailTel from and against any claims under the aforesaid Act and the 

Rules 

 

(2)   The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid 
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license until the completion of the work. Any failure to fulfill this requirement shall 

attract the penal provision of the Contract arising out of the resultant non- execution of 

the work. 

 

(3)  The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provisions of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, because to be paid the wages to labour indirectly engaged on the work 

including any engaged by his sub-contractors in connection with the said work, as if 

the labour had been immediately employed by him. 

 

(4)  In respect of all labour directly or indirectly employed in the work for performance of 

the contractor’s part of the contract the contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and the Rules wherever applicable. 

 

(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the RailTel is obliged to pay any amount of wages to a workmen employed by the 

contractor or his sub-contractor in execution of the work or to incur any expenditure in 

providing welfare and health amenities required to be provided under the aforesaid 

Act and the Rules or to incur any expenditure in providing welfare and health 

amenities required to be provided under the aforesaid Act the Rules or to incur any 

expenditure on account of the contingent liability of the RailTel due to contractor’s 

failure to fulfill his statutory obligations under the aforesaid Act or the Rules the 

RailTel will recover from the contractor, the amount of wages so paid or the amount 

of expenditure so incurred, and without prejudice to the rights of the RailTel under 

section 20, sub-section (2) and section 2 sub - section (4) of the aforesaid Act, the 

RailTel shall be at liberty to recover such amount or part thereof by deducting it from 

the security deposit and/or from any sum due by the RailTel to the contractor whether 

under the contract or otherwise. The RailTel shall not be bound to contest any claim 

made against it under sub- section (1) of section 20 and sub-section (4) of section 21 

of the aforesaid Act except on the written request of the contractor and upon his giving 

to the RailTel full security for all costs for which the RailTel might become liable in 

contesting such claim. The decision of the RailTel regarding the amount actually 

recoverable from the contractor as stated above shall be final and binding on the 

contractor. 

(6)  All contractors are required to upload details of their LOAs, engaged workmen, wage 

payment details, PF/ESI details, bonus details etc., on monthly basis. The details so uploaded 

shall be available in public domain. 

 

A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act. 

Contractor shall register his firm/company etc. and upload requisite details of labour and their 

payment in Shramikkalyan portal. These details shall be available in public domain. The 

Registration/ updation of Portal shall be done as under. 

 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
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Engineer shall approve the contractor’s registration on the portal within 7 days of receipt 

of such request. 

 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) 

for subsequent use of portal for all LOAs issued in his favour. 

 

(c) The contractor once registered on the portal shall provide details of his Letter of 

Acceptance (LOA)/ Contract Agreements on Shramikkalyan portal within 15 days of issue 

of any LOA for approval of concerned engineer. Engineer shall update (if required) and 

approve the details of LOA filled by contractor within 7 days of receipt of such request. 

 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

Shramikkalyan portal on monthly basis. 

 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period. 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 

‘Performance Guarantee/ Security deposit’, Contractor shall submit a certificate to the Engineer or 

Engineer’s representatives that  “I have uploaded the correct details of contract labours engaged in 

connection with this contract and payments made to them during the wages period in 

Shramikkalyan portal till ………Month……….Year.” 

 

4.56 Reporting of Accidents to Labour 

The Contractor shall be responsible for the safety of all employees directly or through 

petty contractors or sub-contractors employed by him on the works and shall report 

serious accidents to any of them however and wherever occurring on the works to the 

Engineer or the Engineer’s Representative and shall make every arrangement to render all 

possible assistance. 

 

4.57 Provisions of Workmen’s Compensation Act 

 In every case in which by virtue of the provision of Section 12 sub-section (1) of the 

Workmen’s Compensation Act, 1923, RailTel is obliged to pay compensation to a 

workman directly or through the petty Contractor employed by the Contractor or sub- 

contractor in executing the work, RailTel will recover from the contractor the amount of 

the compensation so paid, and, without prejudice to the right of RailTel under Section 12 

sub-section (2) of the said Act. RailTel shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by RailTel to 

the Contractor whether under these conditions or otherwise, RailTel shall not be bound to 

contest any claim made against it under Section 12, sub-section (1) of the said Act except 

on the written request of the Contractor and upon his giving to RailTel full security for all 

costs for which RailTel might become liable in consequence of contesting such claim. 
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4.58 RailTel not to provide quarters for Contractor 

No quarters shall be provided by the RailTel for the accommodation of the contractor or 

any of his staff employed on the work. 

 

4.59 Labour camps 

(1) The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff 

and workman directly or through the petty contractors or sub-contractors and for 

temporary crèche (Bal-Mandir) where 50 or more women are employed at a time. 

Suitable sites on Railway/RailTel land, if available, may be allotted to the Contractor 

for the erection of labour camps either free of charge or on such terms and conditions 

that may be prescribed by the RailTel. All camp sites shall be maintained in clean 

and sanitary conditions by the Contractor at his own cost.  

 

(2) Compliance to Rules for Employment of Labour 

The Contractor(s) shall conform to all laws, bye-laws, rules and regulations for the 

time being in force pertaining to the employment of local or imported labour and 

shall take all necessary precautions to ensure and preserve the health and safety of all 

staff employed directly or through petty Contractors or sub -contractors on the 

works. 

 

(3)   Preservation of Peace – The Contractor shall take requisite precautions and use his 

best endeavors to prevent any riotous or unlawful behavior by or amongst his 

workmen and others employed directly or through petty contractor or sub- 

contractors on the works and preserve the health and safety of all staff employed 

directly or through petty Contractors or sub -contractors on the works. 

 

(4)    Sanitary Arrangement – The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may time to time be prescribed by the RailTel Medical 

Authority and permit inspection of all sanitary arrangements at all times by the 

Engineer, the Engineer’s Representative or the Medical Staff of the RailTel. Should 

the Contractor fail to make adequate sanitary arrangements, these will be provided 

by the RailTel and the cost therefore recovered from the contractor. 

 

(5)   Outbreak of Infectious Disease – The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called 

upon to do so by the Engineer or the Engineer’s Representative on the advice of the 

Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious 

disease break out, the Contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on healthy 

sites as required by the engineer, failing which within the time specified in the 

Engineer’s requisition, the work may be done by the RailTel and the cost therefore 

recovered from the Contractor. 

 

(6) Treatment of Contractor’s staff in Railway Hospitals – Deleted 
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(7) Medical facilities at site – The contractor shall provide medical facilities at the site 

as may be prescribed by the engineer on the advice of the medical authority in 

relation to the strength of the contractor’s resident staff, and workmen.  

 

(8)  Use of Intoxicants – The sale of ardent spirits or other intoxicating beverages upon 

the work or in any of the buildings, encampments or tenements owned, occupied by 

or within the control of the Contractor or any of his employees shall be forbidden 

and the Contractor shall exercise his influence and authority to the utmost extent to 

secure strict compliance with this condition. 

 

(9) Non-employment of Female Labour – The contractor shall see that the 

employment of female labour in cantonment areas, particularly in the neighborhood 

of soldier’s barracks, should be avoided as far as possible. 

 

(10) Restrictions on the employment of retired Engineers of Railway/Govt. services 

within two years of their Retirement– The contractor shall not, if he is a retired 

government engineer of Gazetted rank, who has not completed two years from the 

date of retirement, in connection with his contract in any manner whatsoever without 

obtaining prior permission of the President and if the contractor is found to have 

contravened this provision, it will constitute a breach of contract Administration will 

be entitled to terminate the contract at the risk and cost of the contractor and forfeit 

his security deposit. 

 

4.60 Non-Employment of Labourers below the age of 15 

(1)  The Contractor shall not employ children below the age of 15 as labourers directly or 

through petty contractors or sub-contractors for the execution of work.  

(2)    Medical Certificate of Fitness for Labour – It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 

work under this contract unless a medical certificate of fitness in the prescribed from 

granted to him by a certifying surgeon certifying that he is fit to work as an adult is 

obtained and kept in the custody of the contractor or a person nominated by him in 

this behalf and the person carries with him, while at work, a token giving a reference 

to such certificate. It is further agreed that the responsibility for having the 

adolescent examined medically at the time of appointment or periodically till he 

attains the age of 19 years shall devolve entirely on the contractor and all the expense 

to be incurred on this account shall be borne by him and no fee shall be charged from 

the adolescent or his parent for such medical examination. 

(3)    Period of Validity of Medical Fitness Certificate - A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one year 

at a time. The certifying surgeon shall revoke a certificate granted or renewed if in 

his opinion the holder of it is, no longer fit for work in the capacity stated therein. 

Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so required by the person concerned, stated his reasons in 

writing for doing so. 

(4)    Medical Re-examination of Labourer - Where any official appointed in this 

behalf by the Ministry of Labour is of the opinion that any person employed in 

connection with the execution of any work under this contract in the age group 15- 



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 57 of 163 

 

19 years is without a certificate of fitness or is having a certificate of fitness but no 

longer fit to work in the capacity stated in the certificate, he may serve on the 

Contractor, or on the person nominated by him in this regard, a notice requiring that 

such person shall be examined by a certifying surgeon and such person shall not, if 

the concerned official so directs, be employed or permitted to do any work under 

this contract unless he has been medically examined and certified that he has been 

granted a certificate of illness or a fresh certificate or a fresh certificate of illness, as 

the case may be. 

 

4.61 Determination of Contract 

4.61.1  Right of RailTel to determine the contract: The RailTel shall be entitled to determine 

and terminate the contract at any time, should in the RailTel’s opinion, the cessation of 

work becomes necessary owing to paucity of funds or from any other cause whatever, in 

which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the RailTel of such determination and the reasons therefore shall be conclusive 

evidence thereof. 

 

4.61.2  Payment on determination of contract: Should the contract be determined under Para 

4.61.1and the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the RailTel shall admit and consider such 

claims as are deemed reasonable and are supported by vouchers to the satisfactions of the 

Engineer. The RailTel’s decision on the necessity and propriety of such expenditure shall 

be final and conclusive. 

 

4.61.3  The contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination 

of contract. 

 

4.62 TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 

 

4.62.1  (A) If the Contractor: 

 

(i)  becomes bankrupt or insolvent, or 

(ii)  Make an arrangement with or assignment in favour of his creditors, or 

(iii)  Being a Company or Corporation, go into liquidation (other than voluntary), 

liquidation for the purpose of amalgamation or reconstruction, or 

(iv)  have an execution levied on his goods or property on the works, o assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SC, or 

(v)  have an execution levied on his goods or property on the works, or assign the contract 

or any part thereof otherwise than as provided in Para 5.21 of SCC, or 

(vi)  persistently disregard the instructions of the RailTel’s Engineer with regard to work 

quality or progress during execution of work or contravene any provision of the 

contract, or 

(viii)  fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated 

period, or fail to remove materials from the site or to pull down and replace the work 
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after receiving from the Engineer’s notice to the effect that the said materials or works 

have been condemned or rejected, or 

(ix)  Fail to take steps to employ competent or additional staff and labour as required under 

Para 4.26 of tender document. 

(x)  Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting 

the works or any part thereof as required under Para 4.28 of tender document, or 

(xi) Promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of RailTel or any 

person on his or on their behalf in relation to the execution of this or any other contract 

with the RailTel, 

(xii)  At any time after the tender relating to the contract has been signed and submitted by 

the contractor, being a partnership firm admit as one of its partners or employ under it 

or being an incorporated company elect or nominate or allow to act as one of its 

directors or employ under it in any capacity whatsoever any retired engineer of the 

gazetted rank or any other retired gazetted officer working before his retirement, 

whether in the executive or administrative capacity, or whether holding any 

pensionable post or not, in the Engineering Department of the Railways for the time 

being owned and administered by the President of India before the expiry of two years 

from the date of retirement from the said service of such Engineer or Officer unless 

such Engineer or Officer has obtained permission from the President of India or any 

officer duly authorized by him in this behalf to become a partner or a director or to 

take employment under the contract as the case may be, or 

 

(B)     Fail to give at time of submitting the said tender: 

 

(a)  The correct information as to the date of retirement of such retired engineer or retired 

officer from the said service, or as to whether any such retired engineer or retired 

officer was under the employment of the contractor at the time of submitting the said 

tender, or 

(b)  The correct information as to such engineers or officers obtaining permission to take 

employment under the contractor, or 

(c)  Being a partnership firm the correct information as to, whether any of its partners was 

such a retired engineer or retired officer, or 

(d)  Being an incorporated company, the correct information as to, whether any of its 

directors was such a retired engineer or retired officer, or 

(e)  being such a retired engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired engineer or a retired 

officer or make at the time of submitting the said tender a wrong statement in relation 

to his obtaining permission to take the contract or if the contractor be a partnership 

firm or an incorporated company to be a partner of director of such firm or company 

as the case may be or to seek employment under the contractor. Then and in any of 

these said clauses, the Engineer on behalf of the RailTel may serve the Contractor with 

a notice in writing to that effect and if the Contractor does not, within 7 days after the 

delivery to him of such notice, proceed to make good his default in so far as the same 

is capable of being made good and carry on the work or comply with such directions 

as aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after 

giving 48 hours notice in writing under the hand of the Engineer to rescind the 
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contract as a whole or in part or parts ( as may be specified in such notice) and adopt 

either or both the following courses: A final termination notice will be issued by 

RailTel after expiry of 48 hrs notice. 

 

4.62.2  RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR: 

 

In the event of any or several of the courses, referred in Para 4.62.1 of tender document 

above, being adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution of 

the works or the performance of the contract and Contractor shall not be entitled to 

recover or be paid any sum for any works thereto not actually performed under the 

contract, unless or until the Engineer shall have certified the performance of such 

work and the value payable in respect thereof and the Contractor shall only be entitled 

to be paid the value so certified.  

(b)  The Engineer or Engineer’s Representative shall be entitled to take possession of any 

materials, tools, implements, machinery or buildings on the works or on the property 

on which these are being or ought to have been executed, and to retain the (employ the 

same) in the further execution of the works or any part thereof until the completion of 

the works without the Contractor being entitled to any compensation for the use and 

employment thereof or for wear and tear or destruction thereof. 

(c) The Engineer shall, as soon as may be practicable after removal of the Contractor fix 

and determine expert or by or after reference to the parties or after such investigation 

or enquiries as he may consider fit to make or institute and shall certify what amount 

(if any ) has at the time of termination of the contract been reasonably earned by or 

would reasonably accrue to the Contractor in respect of the work then actually done by 

him under the contract what was the value of any unused or partially used materials, 

any constructional plants and any temporary works upon the site. The legitimate 

amount due to the contractor after making necessary deductions and certified by the 

Engineer should be released expeditiously. 

 

4.63 Matters finally determined by the RailTel: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress 

of the work or after its completion and whether before or after the determination of the 

contract shall be referred by the contractor to the RailTel and the RailTel shall be 120 

days receipt of the Contractor’s representation make and notify decisions on all matters 

referred to by the contractor in writing provided that matters for which provision has 

been made in Para 4.8, 4.18, 4.22.5,4.29, 4.43.2,4.45(a), 4.55, 4.55.1(5), 4.57,4.61.1, 

4.61.2 and 4.62.1(A) of General Condition of Contract or in any clause of the Special 

Conditions of the Contract shall be deemed as ‘excepted matters’ and decisions of the 

RailTel’s authority, thereon shall be final and binding on the contractor provided further 

that ‘excepted matters’ shall stand specifically excluded from the purview of the 

arbitration clause and not be referred to arbitration. 
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4.64 SETTLEMENT OF DISPUTE AND ARBITRATION 

 

4.64.1  Any dispute or difference whatsoever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the 

breach thereof shall be settled by a sole arbitrator in accordance with provisions 

contained in Arbitration and Conciliation Act, 1996 as amended and the award made in 

pursuance thereof shall be binding on the parties. The venue of such arbitration or 

proceedings thereof shall be New Delhi.  

4.64.2  All arbitration proceedings shall be conducted in English. Resources against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may be 

made to such court for the order of enforcement as the case may be. 

4.64.3  The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is uptoRs. 

10 Lakhs. The arbitrator will be appointed by the Managing Director of RailTel 

Corporation of India Ltd. If the value of claim or amount under dispute is more than Rs. 

10 Lakhs, the matter shall be referred to the adjudication of arbitral council. Chairman 

cum Managing Director/RailTel shall furnish a panel of three names to the contractor, out 

of which the contractor will recommend one name to be his nominee and then Chairman 

cum Managing Director/RailTel shall appoint out of the panel, one name as RailTel’s 

nominee and these two arbitrators with mutual consent appoint a third arbitrator who 

shall act as deciding. The award of the sole arbitrator or the Arbitral council, as the case 

may be, shall be final and binding on both the parties, i.e. Contractor and RailTel 

Corporation of India Ltd.  

4.64.4  Each of the parties agree that no withstanding that the matter may be referred to 

Arbitrator as provided therein, the parties shall nevertheless pending the resolution of the 

controversy or disagreement continue to fulfill their obligation under this Agreement so 

far as they are reasonably able to do so. 

 

**** 
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CHAPTER ­ 5 

SPECIAL CONDITIONS OF CONTRACT 

 

Para       Subject   

 

5.1 Tender Document 

5.2 Agreement  

5.3 Security Deposit  

5.4 Contractor's Office & Stores depot 

5.5     Use of Railway Land 

5.6 Program of work. 

5.7  Competent Supervisors 

5.8  Stores to be supplied by RailTel 

5.9   Engagement of Qualified Engineer 

5.10   TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC. 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

5.12 Supply of Technical Literatures, Documentation Drawings &Completion Plan etc.  

5.13 Spares  

5.14 Long term availability of spares & System support 

5.15 Quality Assurance 

5.16 Not used 

5.17 Inspection of Materials 

5.18 Inspection of Works  

5.19 Quantum of work and variation in Quantities 

5.20 Not used 

5.21 Subletting and Assignment 

5.22 Execution of Works 

5.23     Not used 

5.24 Maintenance of Works 

5.25 Clearance of Site 

5.26 Provisional Acceptance 

5.27     Maintenance of work till issue of Last PAC 
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5.28    Final Acceptance 

5.29    Warranty 

5.30    Training 

5.31    Infringement of Patents 

5.32    License as per Govt. of India Contract Labour Act 

5.33    Defaults and Delays 

5.34    Loss Sustained Due to Default and Delay 

5.35    Penalty for Delay in Completion 

5.36    Adherence of time schedule 

5.37    Contractors liabilities for Costs and Damages 

5.38    Prices 

5.39    Measurement of Works 

5.40    Terms of Payments 

5.41    Final Payment 

5.42    Final Settlement 

5.43    Certificate for CENVAT BENEFITS on bills 

5.44    Deductions from On Account Payment Bills 

5.45    Taxes 

5.46 Mobilization Advance 

5.47    Insurance 

5.48    Force Majeure Clause 

5.49    Trade Receivables Discounting System (TReDS) 

5.50    Settlement of dispute and Arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 

 

5.1 TENDER DOCUMENTS 

5.1.1    The goods and services required, bidding procedure and contract terms are prescribed in the 

tender documents. The set of tender documents issued for the purpose of bidding includes 

following together with any addendum and corrigendum thereto.  

 

5.1.2  If the Tender submitted by a Tenderer is accepted and  the  contract awarded to  the  

Tenderer, the various works  coming  under  the  purview of the contract shall  be  governed  

by  tender  documents  mentioned above.  

 

5.1.3    Any   special  conditions   stated by the Tenderer in the covering letter  submitted  along 

with the  tender shall be deemed to be a part of the Contract  to such extent only  as  have 

been explicitly accepted by the RailTel . 

 

5.2 AGREEMENT 

5.2.1   The successful Tenderer  shall within 15 days after having been called upon by notice to do 

so be bound to execute an agreement based  on accepted rates and conditions, in such form 

as the RailTel may prescribe, and lodge the same with the RailTel  together with the 

conditions of contract, specifications and Schedule Of Requirements referred  to  therein 

duly completed. The form for agreement  is included in , Chapter ­  6   ( Form No.3). 

 

5.2.2 In the event of any tenderer whose tender is accepted, refused to execute the Contract 

documents as herein before provided RailTel may determine that such tenderer has 

abandoned the contract and thereupon his tender and the acceptance thereof shall be treated 

and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to recover 

the liquidated damage for such default. 

 

5.3  SECURITY DEPOSIT    

 Refer para 4.16 of chapter-4. 

  

5.4 CONTRACTOR'S OFFICE & STORES DEPOT  

The Contractor shall within 10(ten) days of issue of letter of acceptance of tender establish 

an office and store  depot at a  convenient place for receiving and   storing equipments and 

materials and progressing field work expeditiously in consultation and with the approval of 

the purchaser's  Engineer. He shall intimate the address thereof to which all correspondence 

should be sent. Any communication sent to the contractor by post at his said address shall be 

deemed to have reached the contractor duly and in time.   Important documents shall be sent 

by Registered post.  

 

5.5      USE OF RAILWAY LAND : 

Use of Railway land required by the Contractor for construction of temporary  offices, 

quarter(s), hutments etc. for the staff and for storing materials etc. will be  permitted to 

him/them subject to approval by Railways, if available at the charges prescribed by the 

Railways. The land will be restored to Railways by the Contractor(s) in the same condition 

as when taken over or in vacant condition as desired by the Engineer after completion of the 
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work or at any earlier day as specified by the Engineer. Failure to do so will make the 

Contractor(s) liable to pay the cost incurred by the Railway for getting possession of land.  

 

5.6 PROGRAMME OF WORK 

5.6.1    Refer Para 4.19,4.20,4.21,4.22,4.23 and 4.26. 

 

5.6.2 The contractor will program his work in such a manner so as not to interfere in the working 

and movement of traffic. 

 

5.7 COMPETENT SUPERVISORS         

 Refer Para 4.26 . 

 

5.8 STORES TO BE SUPPLIED BY RAILTEL. 

Refer Para  1.17. 

 

5.9 ENGAGEMENT OF QUALIFIED ENGINEER: 

 Not used. 

 

5.10 TEST &MEASURING INSTRUMENTSAND SPECIAL TOOLS ETC. 

5.10.1  Special tools & instruments required for installation and commissioning of the work as 

detailed in preamble shall be arranged by contractor at his own cost.  

 

5.10.2  All tests and measuring instruments and other arrangements required for carrying out all 

the acceptance tests etc shall be provided by the contractor at his own cost.  

 

5.11 STORES TO BE SUPPLIED BY CONTRACTOR 

 Refer  Para  1.18   

 

5.12 SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION DRAWINGS, 

INSTRUCTION BOOK & COMPLETION PLANS ETC. 

5.12.1 The contractor shall supply complete documentation in Electronic form and Hard Copies. 

One set of tracings with 3 sets of prints for cable route plans drawn in CAD giving 

complete details. Necessary corrections as desired  shall be done and final tracings should 

get approved. After completion of work, the As built drawings shall be made indicating 

OFF sets from center of nearest Railway track and all protective works. The offsets, route 

markers, joint & coupler’s locations shall also be pointed out on OHE mast& any other 

landmark as per EIC. 3 sets of tracings & six sets of prints along with 3 CDs of as built 

drawings shall be supplied. 

 

5.12.2 The contractor shall also submit the drawings of protective works like bridges/HDD/track, 

or Road crossing , LC gate, ROB, RUB , joint pits etc. proposed and being executed at site 

for approval of RailTel /Railways. 

 

The cable route plan should also contain information regarding important chainages from 

relevant land mark ,location of jointing chambers, pull through chambers, culverts bridges 

etc RCC and GI Locations, locations of road crossing/track crossings preferably from two 

independent reference points. 
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5.13      SPARES 

Deleted. 

 

5.14      LONG TERM AVAILABILITY OF SPARES AND SYSTEM SUPPORT 

 Deleted. 

 

5.15 QUALITY ASSURANCE  

 All the materials supplied are technically inspected and accepted by purchase’s 

representatives. In the event of RailTel waving off the inspection, the quality assurance 

department of the manufacturer shall carry out all the tests as per the specification and 

issue a certificate indicating clearly the test results and the adherence to the technical 

specifications. This is without prejudice to the purchaser’s right to accept or reject the 

supplies if not found in conformity to its requirement. 

 

5.16 Not used 

 

5.17       INSPECTION OF MATERIALS 

5.17.1    All equipment’s, materials, fittings and components supplied by the contractor are required 

to be inspected as per the codes and specifications by the purchaser or consignee or his 

representative before accepting the delivery. 

 

5.17.2    Deleted 

 

5.17.3    All materials shall be procured from the manufacturers of reputed/their authorized dealers. 

Such materials are to be accepted by the Engineer. The contractor may be required to 

produce test certificate from the manufacturer wherever called for by the Engineer. 

 

5.17.4 The inspection charges, if any, payable to the purchaser’s representative for carrying out 

the inspection shall be borne by the purchaser. However contractor shall pay the inspection 

charges to the purchaser’s representative/agency for carrying out the inspection. 

Reimbursement will be done by RailTel later based on submission of claim along with 

documentary proof by contractor as per actual Inspection Charges paid.   
            

5.17.5    The cost of equipment and materials, all tests and / or analysis performed for inspection 

shall be borne by the contractor. 

 

 5.17.6    Deleted 

 

5.17.7        Items of SOR shall be inspected by Authorized representative of RailTel. 

 

5.18     INSPECTION OF WORKS 

 Method of measurements:  

The measurement of the work shall be done for activity wise as and when the item of 

work is ready for measurement. The methods of measurements of various items are 

enumerated as under:  
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Measurement of depth of trenches:  

The cable routes of one sub-section shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks like OHE 

mast/Chainages etc at both the ends of the segments. If landmarks are not available, 

length of segment may be maintained at 200 meters. The measurement of depth shall be 

recorded at each Point Of Measurement (POM) in the site register in meters in the 

multiples of 5 cms. For example 97 cms will be recorded as 95 cms and 103 cms as 105 

cms. The points of measurements shall be at a distance of 10 meters starting from 0 

(Zero) Meter, For example, if the length of segment is 75 meters, the POM shall be at 0 

M. 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70 M. The last POM shall be at 75th M to be 

recorded against residual POM. Payment shall be made to contractor for a full section 

200 meters only i.e. if GI/DWC/RCC Pipes laying, rope pulling, refilling of trench and 

fixing and concreting of Route marker is complete in all respect. Incomplete or 

unfinished sections will be recorded in site register, but the final recording in the 

measurement book and payment shall be released only when section is certified to be 

complete in all respect by the site in charge. If water drain or road gutter encountered 

along the road the depth shall be measured from the top surface of the water drain or road 

gutter. However, payment will not be made for the undug portion in the water drain or 

road gutter. The efforts required to excavate trenches is not proportionate especially with 

reference to depth. Therefore, normally the workers tend to dig shallow trenches. As 

standard depth of the trench is important for future life and protection of cables, this 

tendency has to be discouraged. In order to encourage the contractor to achieve best 

possible depth in the face of site constraints, the following scale of payment shall be 

applied for digging trenches of lesser depths, subjects to condition that relaxation has 

been granted by the competent authority for lesser depths. 

Measurement of depth of trenches& payment details on pro-rata basic:  

For non-rocky soil: 

 

For lesser depth (mentioned in SOR) trenching will be done as per instruction of EIC and 

payment will be done on pro-rata basis. 

 

The EIC has to approve such exceptions with reasons for non achieving the desired 

depth. 

 

Measurement of Lengths and profiles of strata and protection: - The measurements 

of length of trenches are on running meter basis, irrespective of type of soil encountered 

while digging. The type of protection provided (item code-wise) in a segment shall be 

recorded in the site register in the sheet provided for this purpose. 

 

Measurement of length of cable: - The length of cables laid in trenches, through pipes 

and through ducts shall be measured by use of RODO Meter/Measuring Tape. The length 

should be cross verified with the marking of lengths on the cables. The lengths shall be 

recorded in sheet provided in the site register. 

 

Measurement of other items: - The measurement/numerical details of other items shall 

be recorded in the sheets provided for respective items viz. 
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➢ Digging of joint pit and preparation of joint chambers along with its Pre Cast RCC 

type. 

➢ Fixing, Painting and sign writing of route/joint marker. 

➢ Termination of Cable in equipment room and no. of joints. 

 

The contractor shall sign all the measurement recorded in the site register. The final 

measurement recorded in the Measurement Book, and signed by the contractor which 

will consider this as an acceptance. In case contractor fails to attend at the measurements 

or fails to countersign or to record the difference within a week, than in any such events 

the measurements taken by Engineering-In-Charge or by the subordinate as the case may 

be shall be final and binding on the contractor and the contractor shall have no right to 

dispute the same. 

 

The Engineer-in-charge before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as 

necessary as specified in document ‘procedures for underground cable construction’ and 

bills will be passed only when he is personally satisfied of the correctness of entries in 

the “Measurement Book” and also when he is satisfied of other aspects of the work as per 

the terms of the contract. The contractor shall provide the necessary assistance of labour 

for reopening of trench for test check. Separate payment shall not be made to the 

contractor for excavation of such test checks; however such test pits shall not be more 

than 10% of the cable laying work. Measurement of the work of cable pulling through 

pipe/duct will be taken equal to the length of the pipe/duct through which the cable has 

been pulled and not the total length of the cable pulled through pipe/duct. 

  

5.19 QUANTUM OF WORK AND VARIATION IN QUANTITIES       

5.19.1 Modification to contract to be in writing: In the event of any of the provisions of the 

contract requiring to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the RailTel and the Contractor and 

no work shall proceed under such modifications until this has been done. Any verbal or 

written arrangement abandoning, modifying, extending, reducing or supplementing the 

contract or any of the terms thereof shall be deemed conditional and shall not be binding 

on the RailTel unless and until the same is incorporated in a formal instrument and signed 

by the RailTel and the Contractor, and till then the RailTel shall have the right to 

repudiate such arrangements. 

 

5.19.2     Powers of modification to contract : The Engineer on behalf of the RailTel shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 

any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution 

thereof or to order any additional work to be done or any works not to be done and the 

contractor will not be entitled to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for 

approved materials supplied against a specific order. 
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(i)      Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be up to 25% 

of the quantity originally contracted, except in case of foundation work. The 

contractor shall be bound to carry out the work at the agreed rates and shall not 

be entitled to any claim or any compensation whatsoever up to the limit of 25% 

variation in quantity of individual item of works. 

(ii)       Quantities operated in excess of 125% of the agreement quantity of the concerned 

item shall be paid 98% of the rate awarded for that item in this tender. 

(iii) Quantities operated in excess of 140% of but up to 150% of the agreement 

quantity of the concerned item shall be paid at 96% of the rate awarded for that 

item in this tender. 

(iv)      Variation in quantities of individual items beyond 150% will be executed through 

fresh tenders  or by negotiating with the existing contractor with finance 

concurrence and approval of  competent authority. 

(v)      The contract signing authority can decrease the items up to 25% of individual 

item without finance concurrence. 

(vi)   For decrease beyond 25% for individual items, finance concurrence and approval 

of competent authority shall be taken after obtaining “No Claim Certificate” from 

the contractor.  

(vii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of   

earth work and variation in the quantities of individual classifications of soil shall not 

be subject to this limit. 

 

5.19.2.3 Valuation of variations :- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (5.19.2) of this clause shall in no degree 

affect the validity of the contract but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations and obligations as if they had 

been originally and expressively included and provided for in the  specifications and 

drawings and the amounts to be paid therefore shall be calculated in accordance with the 

accepted schedule of rates. 

 

NOTE :1   Handling vitiation during Variation in Contract Quantities: 

1 Handling Vitiation during Variation in Contract Quantities In the contract, as a 

result of variations, a contract shall be considered “vitiated” only when, the 

following percentage variation in contract value between tenderers are noticed to 

have been exceeded. 

 

Sr.N

o 

Value of contract Percentage difference between present 

contractor and new   L-1 as a result of 

variation. (Percentage shall be  calculated 

with base as the revised contract quantities 

multiplied by the rates of the present 

contractor) 

1 Small value contracts (Tender 10 
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value less than Rs. 50 Lakhs) 

2 Other than small value contracts 

(Tender value equal to or more 

than Rs. 50 Lakhs) 

5 

 

 

1.1  When the percentage difference between present Contractor and new L-1 is noticed 

as becoming beyond the values specified above, the following action shall be taken. 

 It should be immediately examined whether it is practicable to bring in a new agency 

to carry out the extra quantity of work keeping in view the progress of the work in 

accordance with the original contract and the nature and lay-out of the work. If it is 

found that there will be no serious practical  difficulty  in meeting the additional 

quantity of work done by another agency, then fresh tenders for the extra quantity 

may be Invited otherwise negotiating the rate with the existing contractor for arriving 

at a reasonable rate for the additional quantities of work, may be adopted. 

1.2  The above shall be regulated as under: 

a)  The case shall be decided by the tender accepting authority (competent for the revised 

quantity) and shall not be treated as a case of single Tender. 

b)   Executives while executing the work shall make all efforts to ensure that no vitiation 

takes place in normal circumstances, vitiation should be an exception rather than a 

routine affair. Efforts should be made to invite bids on the basis of percentage 

above/below/at par. 

c)   Vitiation should always be computed with respect to the items, rates, quantities and 

conditions as available at the time of Tender Opening and subsequent 

changes/additions by way of new items will not be counted for computing vitiation.

  

2. System of Verification of Tenderers credentials:  

2.1 The tenderer shall submit along with the tender document, documents in support of 

his/their claim to fulfill the eligibility criteria as mentioned in the tender document. 

Each page of the copy of documents/certificates in support of credentials, submitted 

by the tenderer, shall be self-attested/digitally signed by the tenderer or authorized 

representative of the tendering firm. Self-attestation shall include signature, stamp 

and date (on each page). Only those documents which are declared explicitly by the 

tenderer as “documents Supporting the claim of qualifying the laid down eligibility 

criteria", will be considered for evaluating his/their tender. 

2.2“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 

that they are not liable to the disqualified and all their statements/documents 

submitted along with bid are true and factual. Standard format of the affidavit to be 

submitted by the bidder is enclosed as Form 15. 

 Non submission of an affidavit by the bidder shall result in summary rejection of 

his/their bid. And it shall be mandatorily incumbent upon the tenderer to Identify, 

state and submit the supporting documents duly self-attested by which they/he Is 

qualifying the Qualifying Criteria mentioned In the Tender Document. It will not be 

obligatory on the part of the RailTel to scrutinize beyond the submitted document of 

tenderer as far as his qualification for the tender is concerned” 
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With the submission of the affidavit as mentioned above, the practice of verification 

of tenderer’s documents by the RailTel may be dispensed with Following clause may 

also be added to the Instruction to Bidders. 

a)  The RailTel reserves the right to verify all statements, Information and document 

submitted by the bidder in his tender offer, and the bidder shall, when so required by 

the RailTel, make available all such Information, evidence and document as  may be 

necessary for such verification. Any such verification or lack of such verification, by 

the RailTel shall not relieve the bidder of its obligations or liabilities here under nor 

will it affect any right of the RailTel there under. 

b)  In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and 

Security Deposit (SD) of contract forfeited and agency barred for doing business on 

entire RailTel for 05 (Five) years. 

5.20 Not used 

 

5.21 SUBLETTING AND ASSIGNMENT  

5.21.1    The contractor may sublet a part of the work under this contract and enter into contract 

with suppliers for supply of materials. The credentials of subcontractors shall be 

subjected to scrutiny and approval of RailTel. 

 

5.21.2    The contractor shall arrange for effective supervision of sub contractor’s work and 

remain solely responsible for materials supplied and for works carried out on his behalf 

by the sub-contractor.   

 

5.22 EXECUTION OF WORK 

All the works shall be executed in strict conformity to the provisions of the  contract 

document and with such explanatory detailed drawings, specifications    and  instructions  as 

may be approved from time to time based  on detailed design and engineering carried out by 

contractor in line with requirements as per  contract  document.  The  contractor shall  be  

responsible for ensuring that the work throughout are executed  in the  most substantial, 

proper and workman like manner with  the quality  of material and workmanship in strict  

accordance with  the  specifications and as per sound industrial practices and to the entire 

satisfaction of the RailTel. Contractor shall deploy multiple teams at various sections to 

execute work simultaneously and completion of all work in stipulated due timeline. 

 

5.23 Not used 

 

5.24 MAINTENANCE OF WORKS 

The contractor shall at all times during the progress and continuance of the  works and 

also for the period of maintenance specified in the tender form and after the  date of 

passing of the certificate of completion by  the RailTel 's representative or  any other 

earlier date subsequent to the completion of the works that may be  fixed by RailTel 's 

representative be responsible for  and  effectively  maintain and uphold  in good, 

substantial,  sound and perfect condition all and every part of  the works and shall make 

good from time to time and at all times, as often as the  RailTel 's  representative shall 

require, any damage or defect that may, during  the  above period, arise in or be 

discovered or be in any way connected with the works provided that such damage or 
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defect is not directly caused by errors in the  contract  documents, act of providence or 

insurrection or civil riot and the contractor shall be liable for and shall pay and  make  

good to the RailTel  or other  persons legally entitled thereto whenever required by the 

RailTel 's  representative  so to do, all losses, damages, costs and expenses  they  or any 

of them may incur or be put  or  be liable  to, by reason or inconsequence of the  

operations  of the contractor or his failure in any respect.  

 

5.25 CLEARANCE OF SITE 

At  the end  of the work  at  each  location the Contractor shall  as a part of  his   

Contractual   obligation leave  the area completely neat and clean. 

 

 

 

 

5.26 PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

5.26.1    Immediately  after  the  completion of the  work of each link, the contractor  shall  certify  

and advise  the  RCIL  in writing that the installation is (i) complete (ii)  ready for  

satisfactory  commercial service and (iii)  ready  to be handed  over.   

 

5.26.2  The test   or tests specified in Technical supplement (chapter 7) will be conducted jointly 

by RCIL and contractor as soon as possible after receipt of advice of completion of one 

sub ­ section by RailTel  from  the contractor.  The test schedule shall be finalized by 

mutual discussion between the contractor and M/s RailTel Corporation of India Limited, 

Mumbai. Any   component, modules, sub assemblies or equipment, losses in OFC  failing 

during the commissioning test shall be replaced/repaired   free of cost by tenderer. 

 

5.26.3 Purchaser's Engineer shall issue a Provisional Acceptance Certificate (PAC) for  

successful  commissioning  of  each link covering all materials and services  included  in 

the Schedule of works after the final acceptance test  as  per  the approved test procedures 

have been completed  and the performance has been found to meet the specifications.  

PAC shall not be held up for want of minor deficiency which shall be attended by the 

contractor within reasonable time to the satisfaction of Engineer. RailTel’s decision in 

this respect shall be final.  The Provisional Acceptance Certificate shall be signed by both 

the parties.   

 

5.27    MAINTENANCE OF WORK TILL ISSUE OF LAST PAC 

5.27.1  After the work has been completed & placed in service and Provisional Acceptance 

certificate issued by Purchaser’s Engineer, the contractor shall be responsible for proper 

maintenance supervision of the work for a period of twelve months from the date of 

PAC. 

 

 For this purpose he shall prepare a maintenance plan and make available the services of 

qualified maintenance engineer stationed at the location approved by Purchaser’s 

Engineer who will guide and supervise the work of RailTel maintenance staff. The 

maintenance engineer of the tenderer will visit the total installation at least once in a 

month. 
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5.27.2     The Contractor shall inspect all trenches after first monsoon and shrinkage etc. shall be 

refilled and rammed & trench surface brought to the original. No extra charge shall be 

payable for the same. 

 

5.27.3    During this period of maintenance supervision if any lacuna is noticed in the functioning, 

as a result of any work, the contractor free of cost will rectify the same. During such 

rectification if any faulty equipment/modules need replacement or repair, they shall be 

provided by the contractor from the set of equipment or modules that the contractor 

should bring to the site of installation in addition to all the materials to be supplied 

against this contract. Use of spare modules covered under the Schedule of material of this 

tender shall not be permitted to be used during installation, commissioning and period of 

maintenance supervision. 

 

5.27.4 The contractor shall be responsible for proper maintenance of the work at his own cost 

until PAC for last completed sub-section is issued and work of whole section is 

completed. During this period, the tenderer shall have to attend any fiber cut etc. which 

takes place. 

 

5.28 FINAL ACCEPTANCE CERTIFICATE (FAC) 

5.28.1     The final acceptance of the works completed in the whole section shall take effect from 

the date of expiry  of  the  period of warranty as defined in Para 5.29 i.e. on  expiry of the  

warranty period from the date of issue of Provisional Acceptance Certificates  or  brought 

into  commercial operation, provided in any case  that  the  contractor  has complied fully 

with his obligations  in respect of each item under the  contract. The FAC will be issued 

separately for each link. 

 

5.28.2   Notwithstanding the issue of Final Acceptance Certificate  the  contractor and the 

purchaser (subject to Sub  Clause  as  above) shall remain liable for  fulfilment  of  any   

obligation incurred under the provision of  the  contract  prior  to the issue of Final 

Acceptance Certificate  which  remains unperformed at the time such certificate is issued  

and  for  determining  the  nature  and  extent  of   such   obligation the contract shall be 

deemed to remain in force   between the parties hereto. 

 

5.29 WARRANTY 

5.29.1     All equipment /material  supplied by the Contractor  shall  be  guaranteed against the 

defects for a period of  12  months  from  the  date  of   issue  of  Provisional  Acceptance  

Certificate for each link. The contractor shall   provide comprehensive   warranty 

maintenance for   all   the items supplied by him against this tender. 

 

5.29.2    Contractor will ensure availability of adequate spares for providing replacement of faulty 

material , items during the warranty. 

 

5.29.3    If any equipment/material supplied by the contractor becomes defective during the 

warranty ,the same shall be replaced by the contractor and total cost of such replacement 

shall be borne by the contractor. The replaced material will also be guaranteed for the 

remaining period of original warranty. 
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5.30 Training 

5.30.1     Deleted 

 

5.30.2  The contractor shall at every stage of installation; testing and commissioning provide all 

facilities for adequate training of RailTel personnel who may be deputed to work on the 

project. 

 

5.31 INFRINGEMENT OF PATENTS: 

(a)     The  Contractor  is  forbidden to  use  any  patents   or   registered  drawings, 

processes or patterns in fulfilling  his  contract without prior consent in writing  of  

the  owner  of such patents, drawings, patterns  or  trademarks  except where these 

are specified by the  Purchaser  himself.   Royalties where payable for the use of such 

patented processes, registered drawings or patterns shall be borne exclusively by the 

Contractor.   The Contractor shall advise the Purchaser of any proprietary rights that 

may exist on such processes, drawings or patterns which he may use of his own 

accord. 

 

(b)     In the case of patents taken out by the Contractor of  the  drawings  or  patterns  

registered by  him  or  of  those   patents,  drawings  or  patterns  for  which  he  

holds  a  license,  the signing of the contract automatically  gives  the  Purchaser  the   

right  to  repair  by  himself   the  purchased articles covered by  the patent or by any 

person or  body chosen by him and to obtain from any  sources  he desires  the 

component parts required by him for carrying  out   the  repair  work.  In the event of  

infringement  of  any    patent  rights  due to above action of the  Purchaser  he  shall 

be entitled to claim damages from the Contractor  on the grounds of any loss of any 

nature which he may  suffer  e.g. in the case of attachment because of counterfeiting.   

 

5.32 LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT 

The  Contractors  are   required to   produce   license as  enjoined  in the  Government  of  

India  Contract  Labour (Regulation  and  Abolition)  Act,  1978   with   latest  

amendments, if any. They shall not be allowed to undertake   or  execute  any  work 

through  contract  Labour    except  under  and in  accordance  with a license  issued   

under  the  said  Act  in  that   behalf   by   the   authorized licensing  Officer. 

 

5.33 DEFAULTS AND DELAYS        

The Contractor shall execute the work with due diligence and expedition, keeping to the 

approved time schedule.  Should he refuse or neglect  to comply with any reasonable  

orders given  to   him  in  writing  by  the Purchaser's  Engineers in connection  with the 

work or contravene  the  provision of  the   Contract or the  progress of work lags  

persistently behind  the time schedule due to his neglect,  the Purchaser  shall   be at  

liberty to  give seven days   notice in writing to the Contractor requiring  him to make  

good  the  neglect   or   contravention complained  of and  should  the   Contractor   fail  

to   comply    with   the  requisitions made in the  notice within seven days from  the 

receipt  thereof, it shall be lawful for the purchaser  to take the work wholly or in part out 

of the Contractor's hands without  any  further reference and get the work  or   any part 

thereof, as the case may be, completed by   other  agencies at  the   expense  of  the   

Contractor   without   prejudice to any other right or remedy  of  the Purchaser. 
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5.34 LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS        

 In the  event  of any loss to  the  purchaser  on account  of execution and/or completion of 

the work   or  any  part  thereof  by  agencies  other than the contractor, in terms   of Para 

5.33 of the tender document,   the  contractor  shall be liable to reimburse  the loss to  

purchaser  without  prejudice   to the  other   rights and remedies of the purchaser and the 

reimbursement   in full or in part, as  the case  may be, shall be met at  the option of the 

purchaser form out of all or any  of the following sources via : 

 

(a)  i) Any amount due and payable to the  contractor by  the  purchaser  on  any  account 

whatsoever; 

 ii) The Contractor's   security   deposit in the hands of the purchaser as far as   

available, and; 

iii) Any   other assets whatsoever of the contractor; 

 

(b)   In the event of re-imbursement from out of sources (I) and/or (ii) above mentioned, 

the purchaser shall have the right of appropriation sue motto. 

 

5.35 PENALTY FOR DELAY IN COMPLETION 

5.35.1   The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in clause 5.48, the RailTel may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor 

for further extension of time (Performa Annex. II) as the Engineer may decide. On such 

extension the RailTel will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover from the contractor as agreed damages and not by way 

of penalty a sum equivalent to ½ of 1% of the contract value of the works for each week or 

part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition, shall not exceed the under noted percentage value or of the total value of the 

item or groups of items of work for which a separate distinct completion period is specified 

in the contract. 

(i) For contract value up to  

Rs. 2 lacs 

10 % of the value of the contract. 

    (ii)     For contract value above  

 Rs. 2 lacs 

10% of the 1st 2 lakh and  

 5 % of the balance 

 

 

      iii) The competent authority while  

granting extension of currency of the 

contract may also levy token penalty 

as deemed fit based on the merit of 

 

http://10.150.2.19/Enginfo/mauals/GCC/GCC_Pt_II.htm#PT_II_17
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case.         

 

Provided further, that if the RailTel is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the RailTel shall be entitled without 

prejudice to any other right or remedy available in that behalf; to appropriate the 

contractor's security deposit and rescind the contract under 49 of these conditions, whether 

or not actual damage is caused by such default. 

 

5.35.2  Penalty for cutting/damaging the existing cables of RAILTEL and the existing 

underground facilities of third parties: - 

 

(a)  During excavation of trench utmost care is to be taken by the contractor so that the 

existing underground cables are not damaged or cut. In-case any damage/cut is done to 

the existing cables, a penalty as per the schedule given below willbe charged from the 

contractor or the amount will be deducted from his running bills as per Railway 

Board’s Telecom Circular No.17/2013:- 

 

 

Size of existing UG/ OFC cut/ damaged Amount of penalty per cut/ damage 

Only Quad cable and signaling cable Rs. 1.0 Lakhs (Rs. One lakh only) 

Only OFC 
Rs. 1.25 Lakhs (Rs. One lakh  & 

twenty five  thousand only) 

Both OFC & Quad 
Rs. 1.50 Lakhs (Rs. One lakh & fifty 

thousand only) 

Electrical cable 
Rs. 1.0 Lakhs (Rs. One lakh only) 

 

Besides the above penalty, the contractor shall carry out such repairs for restoration of 

the damaged cable free of charge. The cost of jointing kit shall also be borne by the 

contractor. If contractor fails to repair the damage, the cost of repair (including cost of 

labour & jointing kit) shall be recovered from the contractor. 

 

(b)   Contractor shall either pay to third parties all expenditure incurred for restoring 

services which are damaged by Contractor while carrying out the work or the same 

amount will be deducted from his bills. Such expenditure shall be intimated to 

Contractor either by Engineer-In-Charge or concerned third parties in writing. The 

amount deducted by the Contractor from his bill shall be paid to concerned third 

parties by Engineer-In-Charge. 

 

(c) Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill 

submitted by the Contractor prior to making payment by him to third parties for the 

damages caused or to deduct same amount from his bill. 

 

(d) Penalty to damage stores/materials supplied by the RAILTEL while laying: 
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The contractor while taking delivery of materials supplied by the RAILTEL at the 

designated place shall thoroughly inspect all items before taking them over. In case of 

execution of the work, if any material is found damaged/working unsatisfactorily, then 

a penalty equivalent to the cost of material + 10% as penalty shall be recovered from 

the contractor’s payments/securities. 

 

(e)  However, contractor will not be penalized for any defect in workmanship of the 

materials, which are directly supplied by RailTel. 

   

5.35.3    If Railways/any other stakeholders of this project imposes any penalty on account of bad 

workmanship or delays, the same shall be charged to the contractor back to back. 

 

5.35.4     Issue of work order (Not Applicable) 

 

5.36 ADHERENCE OF TIME SCHEDULE  

5.36.1  Timely completion of the work is the essence of the contract. While delay in   execution 

will attract penalty. 

 

5.36.2    If  any delay as  aforesaid in Para 5.35 of tender document shall have  arisen from  any   

cause  which  the Purchaser  may  agree   as being a  reasonable ground for extension of  

time    the   purchaser’s engineer or his representative may   allow   such   additional  time 

as he  may in his absolute discretion consider to be reasonably  justified  by  the   

circumstances   of  the   case. Such extensions shall be granted, on request from contractor, 

with liquidated damages in the Form No.11.  

 

5.37 CONTRACTOR'S   LIABILITIES FOR COSTS AND   DAMAGES 

 Please Refer Para 4.52 of the tender document. 

 

5.38 PRICES 

5.38.1   This tender consists of a percentage bidding system. The estimated prices of each and 

every item of the schedule are indicated in the Schedule of Requirements. The tenderer is 

expected to quote the %age above(+) / below(-) /at PAR the RailTel’s total estimated cost 

indicated in the schedule.  

 

The percentage above/below/at par  finalized for the entire schedule shall be firm and on 

all-inclusive basis  (inclusive all   incidental   charges     for     transport,     loading/ 

unloading   and       handling   of   materials,   commission  for    arranging  dispatch    by    

rail    direct    from    manufacturer's  factory   and   completing   all   necessary   

formalities in  this  respect, such  as  submission of   forwarding   notes,   arranging  

placement  of  Wagon,  collection  of  banker's    charges   for   Bank   guarantee,   

Indemnity  Bonds   inclusive   of  cost  of  Stamp  etc.  ,  if  any,  levied  by   the   RailTel). 

 

5.38.2    The    prices    shall    include    all   taxes, GST    and levies  applicable  on this Contract. 

Therefore, they should quote   their   rate taking into account the rate of   GST on this work 

as livable. It is clarified that required form applicable for this purpose will be supplied to 

the Contractor as applicable in the state where the Contract is   being    executed.  
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5.38.3    The   rate  quoted by the tenderer shall include  cost  of  commissioning and testing and all 

costs of Administration of   Contract, Insurance  Premium,  Banker's  charges   for  

guarantees,   cost  of  storage,   loading-unloading   and  handling of materials and for any 

road transport which the  contractor may use for carriage of materials to his  depot  and the 

site of work. The prices shall include the cost  of   works  and  adjustments  necessary  to  

be  done  by   the  contractor  during  or  after tests  carried  out  by  the  purchaser. 

 

5.38.4    The rate to be quoted by the Tenderers should take into   account the credit availed on 

imports under the CENVAT scheme. The  tenderer  should give a declaration that any set 

off in respect  of duties on imports as admissible under law is being totally   and  

unconditionally  passed on to the  purchaser  in the price quoted by him (see Para 5.43). 

 

5.38.5    While the price quoted in the contract are inclusive of all taxes i.e. GST  levied by any 

statutory authority, the   purchaser shall make any deduction toward GST if statutorily 

required to do so. The deducted GST shall be remitted to the  concerned    authority  and  

the  purchaser shall  in no  way  be  responsible   for  any  disputes  between the  tax  

authorities and the contractor in this regard. 

 

5.38.6    All taxes, duties and levies arising out of the transaction between the contractor and his 

sub-contractor/supplier for this work will be included  in the  rates quoted by the contractor  

in the  relevant   Schedule. 

The rates are all inclusive of taxes but the tenderer has to submit the breakup of all taxes as 

per Form no 16 annexed with the Tender Document. 

 

5.38.7    Arrangement for permits/license for materials will not be made by   the RailTel   or any 

assistance given. The Contractor will have to make his own arrangement.   

 

5.38.8    As per provision of GST, for all taxable supplies made by the vendor, vendor will issue 

valid tax invoice in accordance with GST Act in order to enable RailTel to avail input tax 

credit. For all the taxable supplies made by the vendor, the vendor shall furnish all the 

details of such taxable supplies in the relevant returns to be filed under GST Act. If the 

vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense , interest, penalty as applicable under the GST Act.  

  In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 

applicable interest under the GST act to the credit of purchaser. The same provisions shall 

be applicable in case of credit notes. 

 

5.39 MEASUREMENT OF WORKS 

5.39.1    Refer Para 5.18 of tender document. 

 

5.39.2 MEANING AND INTERPRETATION BY  RAILTEL TO BE FINAL 

All measurement,  method  of  measurement,  meaning  an  intent of  specifications  

provided by purchaser’s Engineer shall be final and binding.   

 

5.40 TERMS OF PAYMENT  
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5.40.1.1   On Account Payment:-Ref para 4.46 

5.40.1.2   Rounding off amounts:-Ref para 4.46 

5.40.1.3 On account payments not prejudicial to final settlement: -Refer para 4.46 

5.40.1.4    The vendor should have Registration No. as per provision of GST 

 

5.40.2 Manner of payment: - Ref para 4.46. 

 

5.40.3 Not Applicable 

 

5.40.4       PROGRESS PAYMENT  FOR  EXECUTION OF  WORK  (SCHEDULE  OF 

                 SERVICES) 

5.40.4.1  90% (Ninety percent) of the progress payment for each   OFC Patch/Sub-Section  of  

Schedule  of  Works/Services  shall  be  made after  successful   completion of Supply, 

Shifting, Installation, Testing and Commissioning (SITC)  at  various   locations,   joint  

measurement ,testing and handover to the satisfaction of Engineer. 

 

5.40.4.2    5% (Five percent) value of the works/services completed shall be made after the issue of 

Provisional Acceptance Certificate. 

 

5.40.4.3   Labour Cess shall be deducted from bills as applicable under Liability to pay cess under 

building and other construction workers welfare Act,1996 and deposited in relevant state 

where work is being executed. 

 

5.40.4.4   Trade Receivables Discounting System (TReDS) 

 
“RailTel is registered with m1xchange TReDS platform having Buyer registration 
“BUYER00001496”. The URL for m1xchange Platform is https://www.m1xchange.com. MSE 
suppliers/vendors are required to register themselves on m1xchange Platform for availing 
the facility of bill discounting on TReDS Portal. The Bidder is mandatorily required to 
submit its TReDS registration number (as provided by M1xchange portal) and GRN 
(Goods/service Receipt Note) Number (as provided by RailTel on Delivery of 
Goods/Service) while submitting the invoices if requires to avail TReDS facility. 
MSE vendor will bear all costs relating to availing the facility of discounting on TReDs 
platform including but not limited to Registration charges, Transaction charges for 
financing, Discounting Charges, Interest on Financing, or any other charges known by any 
name shall be borne by MSE vender. 
MSE vendor hereby agrees to indemnify, hold harmless and keep RailTel and its affiliates, 
Directors, officers, representatives, agents and employees indemnified, from any and all 
damages, losses, claims and liabilities (including legal costs) which may arise from Sellers 
submission, posting or display, participation, in any manner, on the TReDS platform or 
from the use of Services or From the Buyer’s breach of any of the terms and conditions of 
the usage terms or of this Agreement and any Applicable law on a full indemnity basis. 
RailTel shall not be liable for any special, indirect, punitive, incidental or consequential 

damages or any damages whatsoever (including but not limited to damages for loss of 
profit or savings, business interruption, loss of information), whether in contract, tort, 

  

https://www.m1xchange.com/
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equity or otherwise or any other damages resulting from using TReDS platform for 
discounting their (MSE Vendor’s) invoices. 

 

5.40.4.5   Bill passing authority will be respective Territory Manager and paying authority will be 

JGM/Finance. 

 

5.41 FINAL PAYMENT 

5.41.1  Final payment of 5% (five Percent) of contract value shall be made after issue of Final 

Acceptance Certificate (FAC). 

 

5.41.2   Post Payment Audit: Refer clause 4.51.2 

 

5.42 FINAL SETTLEMENT 

On expiry  of  the  warranty  period  and  issue  of  the  Final Acceptance Certificate   of   

the    entire   installations and commissioning of each “Link”,  the “Link” wise security 

deposit will  be  refunded  to  the  Contractor  after adjustment of any dues payable by the 

contractor 

5.43 CERTIFICATE FOR CENVAT BENEFITS ON BILLS  

a) The purchaser will not be responsible for payment of taxes and duties paid by the 

supplier under misapprehensions of law or misclassification and in such cases even if 

the suppliers bill contain an element of tax or duty which is not payable by the 

purchaser, such payment would be disallowed. 

 

b)  The claim for GST, if any, on each bill should be supported by the following 

certificates:- 

 

i) Certified that the amount of `……..claimed as GST in this bill is in accordance 

with the provision of the rules in all respects and the same has been actually paid 

to the GST authorities in respect of the stores covered by the bills. 

ii) Quarterly certificate to the effect that no refund of GST already reimbursed 

against this contract has been obtained during the quarter ending. In the event of 

any such refund being obtained by the seller, the same should be passed on to 

the purchaser. 

iii) Certificate: - The tenderers will have to give the following certificates in their 

offer:-  

    "We hereby declare that in quoting the above price, we have taken into effect, 

the full effect of the duty set-off on ’Central excise and counter veiling duties' 

available under the existing scheme. We further agree to pass on such 

additional duties and set off as may become available in future in respect of all 

the inputs used for the manufacture of the final product, on the date of the 

supply under scheme, by way of reduction in price and advise the purchaser 

accordingly.” 

iv) Payment of GST will be released only after submission of GST to authorities 

and details given in return for GST. 
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5.44 DEDUCTION FROM ON ACCOUNT PAYMENT BILLS 

(i) All costs, damages  or  expenses, which RailTel   may  have been paid or  incurred  

which  under  the  provisions of  contract are Contractor's obligations   will be deducted  

by   RailTel    from   progress    payment   Bills/Invoice  of Contractor, as and when it is  

understood  that such an expense has been incurred or paid for. 

 

(ii) All   such   claims of RailTel shall,  however, be duly supported by appropriate and   

certified vouchers, receipts or explanations as are available to enable the  Contractor to 

identify such claims.     

 

5.45 TAXES 

5.45.1    The Contractor    and all personnel   employed by him shall pay such taxes like Income 

Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT   

any liability for the same. 

 

5.45.2    Deduction of Income Tax at source as per provisions of   Finance Act and Income Tax in 

force shall be made from the Contractor/Sub-Contractor and the amount so deducted may    

be credited to the Central Government. 

 

5.45.3    Wherever the law makes it statutory for  the Purchaser  to   deduct any amount towards 

GST on Works , the same  will  be  deducted and  remitted  to  the  concerned  authority.  

 

5.45.4 Any change in statutory duties/taxes, imposition/removal of any duty taxes shall be to 

RailTel account. 

 

5.45.5 In case the successful tenderer is not liable to be registered under 

CGST/IGST/UGST/SGST Act, the RCIL shall deduct the applicable GST from his /their 

bill under RCM and deposit the same to concerned Authority. 

 

5.45.6  Any statutory revision/variation in taxes /duties shall be to the RailTel’s account and   shall 

be admissible on the production of valid documentary evidence. For this tenderer shall 

submit the taxes/duties structure considered by him while quoting the rates. 

 

5.45.6   GST related clauses W.E.F 01.07.2017 

 

1.  The  price   quoted    in  the  offer   should   be  firm,   fixed   indicating   the   breakup    

and  inclusive   of  ,all taxes   & duties  like   import,  custom,   Anti-Dumping,  CGST,  

SGST,  IGST,   UTGST   etc     the   offer should   be  inclusive of  packing,   forwarding.  

freight up to destination,  insurance charges. 

2.   Bidder shall issue valid invoice to RailTel for availing proper credit of CGST/ case  of   

award    of  Contract  GST  will   not   be   reimbursed     in   the absence of valid   tax 

invoice. 

3.           For all the   taxable   supplies  made by the  vendor,   the  vendor   shall   furnish  all the  

details     of  such  taxable  supplies in the  relevant  returns    to  be filed  under  GST   

Act. 
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4.  If the  vendor    fails   to  comply    with   any  of  the  above,   the  vendor    shall  pay  to  

purchaser    any expense,    interest   penalty   as applicable   under  the  GST Act 

5.  In case  of  incorrect  reporting    of the  supply   made  by the  vendor   in  the  relevant     

return,   leading to  disallowance       of   input    credit   to   purchaser,    the   vendor    

shall    be   liable    to   pay   applicable  interest   under   the  GST Act  to  the  credit  of 

purchaser.       The same   provisions    shall   be applicable in case  of  debit/credit    notes 

6.         Tenderer    shall  quote   all  inclusive     rates,   but  there   shall  be  break  up  of  basic    

price    and   all  type of  applicable     taxes   such   as  SGST/CGST/IGST/UT      GST     

along with   respective    HSN/SAC   Code under  GST Law   (Including    tax   under   

reverse charges   payable  by the  recipient). 

7.        Wherever    the  law  makes    it  statutory  For the  Purchaser   to deduct    any  amount   

towards   G5T  at sources,   the  same  will  be   deducted     and  remitted    to the  

concerned    authority. 

8.  In regards   to  works  contract,    the  tenderer   should   have  registration    no.  for  GST 

in   respective state   where    work    to   he  executed   and  shall   furnish   GST 

registration certificate along  with tender. 

9.          The  imposition     of  any  new  tax  and/or    increase/   in  the  aforesaid     taxes,   duties   

levies,     after    the last  stipulated   date   for  the receipt     of  tender  including   

extensions    if  any and  the  bidder     there upon  necessarily     and  properly    pays such  

taxes/levies/cess, the bidder shall   be  reimbursed the amount   so  paid  provided   such   

payments    if any,   is  not,   in   the  opinion    of  RailTel    attributable     to delay   in   

execution    of work   within   the  control   of  bidder.    The bidder   shall,     within    a  

period   of  30 days  of  the  imposition   of  any  such   tax   or  levy  or  cess , give   a 

written    notice   thereof  to  Rail Tel  that   the  same  is  given    pursuant    to  this   

condition,     together    with   all   necessary     information including     details    of  input      

credit     relating    thereto.      In  the   event    of   non-payment/default in payment of  any   

of  the above   taxes.      RailTel   reserves  the  right   to  with-hold      the   dues/ payment 

of  bidder     and   make    payment to   state/Central    Government authorities as  may   be 

applicable. However if   the  rates   are  reduced  after   the  last stipulated  date   for  

receipt of tender,   bidder has  to pass  on  the benefits  to RailTel. 

10.          Incase of  imported   equipment : 

                 Anti-Dumping  duty   if applicable   on  the  equipment  proposed   to  be supplied    by 

0EM/ Tenderer as  per  extant    instructions   of  Ministry  of  Commerce/Finance    

Government    of  India  has  to  be borne   by  the   tenderer   and  shall be deducted   from   

the  amount    payable   to  the   bidder   at   the, time  of  making   payment  to  the  firm .  

if this  duty  amount  is paid   to Custom   Authority     by  RailTel. 

11.         Evaluation  Criteria: 

               Inter   se  position  of the   offers   will   be  determined   on  total   unit   rate  on  CIP 

destination basis which   will include basic rate,   custom   duty,  CGST, SGST,     IGST  , 

GST,   freight,  insurance and any other charge or cost quoted by the tenderer, including 

GST payable. On reverse charge by RailTel,  wherever applicable. 

 

5.46 MOBILIZATION ADVANCE 

 No mobilization advance will be given to the contractor. 

 

5.47 INSURANCE 
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5.47.1   The Contractor shall  take out and keep in force a policy or policies of insurance against all 

liabilities of the Contractor or the Purchaser at common law or under any  statute in respect 

of accidents to persons who  shall  be  employed  by the contractor in or about the site  for  

the purpose  of  carrying  out the works on the  site.  The Contractor shall also take out and 

keep in force a policy or policies of Insurance against all recognized risks to their offices 

and depots.  Such insurance shall in all respects be to the approval of the Purchaser and if 

he so requires in his name. 

 

5.47.2    INSURANCE OF MATERIALS & INSTALLATIONS 

The Contractor shall take  out  and keep in force  a  Policy   or  policies  of  Insurance  for 

all materials  including    materials/   equipments  supplied by RailTel irrespective  of  

whether used up in the portion of  work  already done or kept for the use in the balance 

portion of the work until such works are provisionally handed over to the  RailTel. For this 

purpose, the works are deemed to have been provisionally handed over when provisional   

acceptance certificate is issued for the locations. 

  

5.47.3   The Contractor shall not be liable for losses/damages to the materials either used up in the 

 portion of work done or his material kept for use at site, in consequence  of Mutiny, or 

other  

similar causes over which the Contractor has no control and which cannot be insured. Such  

losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be  

made good by the contractor at the cost of the Purchaser. 

5.47.4    The Contractor should, however, insure the stores  brought  to site, against risks in 

consequence of war  and  invasion,  as  required under  the  Emergency  Risk 

(Goods) Insurance Act enforce from time to time. 

 

5.47.5    It may be noted that the beneficiary of the insurance policy should be RailTel or the 

policies should be pledged in favor of RailTel. The contractor shall keep the   

policy/policies current till the installations are provisionally handed over to the 

purchaser. It may also be noted that in the event of contractor's failure  to  keep  the  

policy current and alive, renewal of policy  will  be  done by purchaser for which the 

cost of the premium plus 20% of premium shall be recovered from the contractor. 

 

5.47.6    For the purpose of enabling the contractor to take the insurance cover in connection 

with  this  contract,  the purchaser's Engineer will advise the approximate price  of  

all the  RailTel  supply materials to the Contractor. 

 

5.48     FORCE MAJEURE CLAUSE 

 Refer para 4.11 of chapter -4 

5.48.1 Refer para 4.17 of chapter-4 

 

5.49   Trade Receivables Discounting System (TReDS) 

 

5.49.1 “RailTel is registered with m1xchange TReDS platform having Buyer registration 

“BUYER00001496”. The URL for m1xchange Platform is https://www.m1xchange.com. 

MSE suppliers/vendors are required to register themselves on m1xchange Platform for 

availing the facility of bill discounting on TReDS Portal. The Bidder is mandatorily required 

https://www.m1xchange.com/
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to submit its TReDS registration number (as provided by M1xchange portal) and GRN 

(Goods/service Receipt Note) Number (as provided by RailTel on Delivery of 

Goods/Service) while submitting the invoices if requires to avail TReDS facility. 

5.49.2 MSE vendor will bear all costs relating to availing the facility of discounting on TReDs 

platform including but not limited to Registration charges, Transaction charges for 

financing, Discounting Charges, Interest on Financing, or any other charges known by any 

name shall be borne by MSE vender. 

5.49.3 MSE vendor hereby agrees to indemnify, hold harmless and keep RailTel and its affiliates, 

Directors, officers, representatives, agents and employees indemnified, from any and all 

damages, losses, claims and liabilities (including legal costs) which may arise from Sellers 

submission, posting or display, participation, in any manner, on the TReDS platform or 

from the use of Services or From the Buyer’s breach of any of the terms and conditions of 

the usage terms or of this Agreement and any Applicable law on a full indemnity basis. 

5.49.4 RailTel shall not be liable for any special, indirect, punitive, incidental or consequential 

damages or any damages whatsoever (including but not limited to damages for loss of profit 

or savings, business interruption, loss of information), whether in contract, tort, equity or 

otherwise or any other damages resulting from using TReDS platform for discounting their 

(MSE Vendor’s) invoices. 

 

5.50  SETTLEMENT OF DISPUTE AND ARBITRATION  

(1) Right of RailTel to determine the contract: - The RailTel shall be entitled to 

determine and terminate the contract at any time should, in the RailTel's opinion, the 

cessation of work becomes necessary owing to paucity of funds or from any other 

cause whatever, in which case the value of approved materials at site and of work 

done to date by the Contractor will be paid for in full at the rate specified in the 

contract. Notice in writing from the RailTel of such determination and the reasons 

therefore shall be conclusive evidence thereof. 

(2) Payment on determination of contract: - Should the contract be determined under 

sub Para 5.49(1) of tender document of this clause and the Contractor claims 

payment for expenditure incurred by him in the expectation of completing the whole 

of the work, the RailTel shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. The 

RailTel's decision on the necessity and propriety of such expenditure shall be final 

and conclusive. 

(3) The Contractor shall have no claim to any payment of compensation or otherwise. 

Howsoever on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he did not derive in consequence of 

determination of contract. 

(4) Arbitration:-  

(a) Any dispute or differences of any kind whatever arising in connection with  

the Contract or the carrying out of the works (whether during the progress of the 

works or after their completion and whether before or after the determination, 

abandoned or breach of the Contract) shall be referred to and settled by the sole 

arbitrator in accordance with the provisions contained in arbitration and conciliation 

Act, 1996. 
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(b) The sole arbitrator shall be appointed by the CMD of RailTel Corporation of 

India Limited. It is expressly understood between the parties that no objection shall 

be raised at time after execution hereof to the appointment of the arbitrator by the 

MD of RailTel Corporation of India Limited including that the person appointing the 

arbitrator is connected to and / or employed with RailTel Corporation of India 

Limited. 

(c) The venue of the arbitration shall be New Delhi (India). The arbitration 

proceedings shall be conducted in English and the cost of the arbitration shall be 

borne between the parties in equal proportion. 

(d) The arbitrator shall give a reasoned award, which shall be binding on the 

parties. 

 

**** 
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CHAPTER – 6 

FORMS OF TENDER 

 

Form No.  1 : Offer Letter 

Form No.  2 : Qualifying Criteria / User’s Certificate  

Form No.  3 : Agreement 

Form No.  4 : Proforma for Performance Guarantee Bond Deposit 

Form No.  5 : Statement of Deviations 

Form No.  6 : 
Standing Indemnity Bond for on Accounts Payments 

and Stores Supplied by RailTel 

Form No.  7 : System performance guarantee. 

Form No.  8 : Not used 

Form No.  9 : Works in hand 

Form No.  10 : 
Acknowledgement of receipt of materials from 

RailTel 

Form No.  11 : Extension of period of completion of work  

Form No.  12 : Not used 

Form No.  13 : Qualification Experience 

Form No. 14 : RTGS format. 

Form No. 15 :  Affidavit 

Form No. 16 : Tax Breakup  

Form No. 17 : Make in India 
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Form No.1 

 

OFFER LETTER 

 

From:         Date:  

____________________________ 

____________________________ 

____________________________ 

 

To: 

Principal Executive Director, 

RailTel Corporation of India Limited, 

Western Region, 

Mumbai. 

 

Sub: Connectivity of Central University, Kelanpur through OFC Network.   

      

 Ref: E-Tender No. RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University 
 

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days 

from the date of issue of letter of acceptance of the tender in strict compliance within the provision 

detailed in the tender paper attached. 

 

I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 

acceptance for and during the period of 90 days from the date of opening of the tender.  

 

I/We fully understand the terms and conditions as contained in the tender paper and we agree that 

the same shall apply to My/Our tender and I/We shall be bound by them. 

 

Earnest money deposit & Tender document cost details are as follows :-  

 

Tender document cost :- ……………………………… 

Earnest Money Deposit (EMD) :- ……………………………… 
 

The full value of the Earnest Money shall be forfeited without prejudice to any other right or 

remedies if:  

 

(i) If we do not submit the Performance Bank Guarantee/Security Deposit in the event the LOA for 

any section is awarded to us, within stipulated time. 

 

(ii) I/We do not execute the contract document within 7 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

 

(iii)I/We do not commence work within 7 Days from the date of issue of letter of acceptance or as 

per Clause 4.19 of the contract document.  
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(iv) If we withdraw our offer after opening of the tender. 

 

(v) If we do not accept the order in the event the same is awarded to us. 

 

 

 

Until a formal agreement is prepared and executed, submission of this offer letter shall constitute a 

binding contract between us subject to modification as may be mutually agreed to between us and 

indicated in the letter of acceptance of my/our offer. 

 

I/We hereby agree to execute the work and place our teams as required, within the scheduled date 

mentioned above. In the event of shortcomings in the provision of equipment / placement of team 

within the stipulated date, RailTel shall be at liberty to impose penalty, if any, as has been stipulated 

in the tender document. 

 

Yours Sincerely, 

 

 

Signature & Seal of the Tenderer 

 

Place: - 

 

Date: - 

 

Witnessed by:  

 

 

1. Signature:       2. Signature:  

 

Name:                    Name:  

 

Address:                   Address:  
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Form No. 2 

 

QUALIFYING CRITERIA (For Tender amounting more than 50 lakh Rupees) 

 

USER’s CERTIFICATE 

 

Name of  the Firm   

Contract No. & date   

Scope of  Work   

Contract Amount (in 

Indian Rupees)  
 

Completion Period  

as per original 

contract  

 

Completion Period  

with extension 
 

Data of  

Commencement  
 

Actual date of 

Successful 

Completion 

 

 

 

 

 

Name  :  

Dated  :  

Designation : 

 

 

 

Signature of the Contractor with  

Company Seal  

 

Note: The relevant User’s certificate to be attached.  
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Form No. 3 

 

AGREEMENT 

 

 

CA No.  ____________________ for “Name of work:- ___________________ ”This 

AGREEMENT is made this _________ day of  ___________  Year, by and between RailTel 

Corporation of India Limited. (A Govt. of India Undertaking) having its Registered office at Plate-

A, 6th Floor, Office Block, Tower-2, East Kidwai Nagar, New Delhi-110023, and Regional Office 

at Western Railway Microwave Complex, opposite Ambika Mills, Senapati Bapat Marg, 

Mahalaxmi (West), Mumbai-400013 acting in the  premises  through Principal Executive Director 

/Western Region (hereinafter referred to as ‘RailTel’, which expression should unless repugnant to 

the context or meaning thereof include its successors and permitted assigns) of the one part; 

 

And _______________________having its Registered office at __________________ acting in the 

premises through ____________ (hereafter referred to as “Contractor”, which expression should 

unless repugnant to the context or meaning thereof include its successor and permitted assigns) of 

the other part.  

 

Whereas in response to a call for Tender by RailTel for the work of Connectivity of Central 

University, Kelanpur through OFC Network at Annexure ‘A’ read with 

Corrigendum………………….. Issued by RailTel hereto, the Contractor has submitted a Tender as 

per Annexure ‘B’ hereto   

 

AND WHEREAS the said Tender of the Contractor has been accepted for the work of “   

___________________________________________ ”as per copy of Letter of Acceptance of 

Tender No. _______________________________________. complete with enclosures at the 

accepted rates and agreed deviations from tender papers as per Annexure-C hereto at contract value 

of `________________(Rupees _________________________ Only) duly accepted by the 

contractor.  

 

Now this agreement witnesses that in consideration of the premises and the payment to be made by 

the Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all 

equipment and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ 

hereto and upon such supply, execute and performance to the satisfaction of the purchaser (RailTel) 

and the purchaser (RailTel) shall pay to the Contractor at the rates accepted as per the said 

Annexure ‘C’ and in terms of the provisions therein. 

 

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands 

and/or seals on the day and year respectively mentioned against their respective signatures.  

 

 

 

Signed and delivered by Shri _______________________ for and on behalf of RailTel Corporation 

of India Ltd.  
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The contract within named in the presence of:  

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

Signed and delivered by Shri. _______________________________ for and on behalf of 

________________________ , the contractor within named in the presence of :   

 

 

1. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   :  

 

2. Signature    : 

Date     : 

Name in Block Capitals  : 

Address   : 

 

 

Annexure – A  : Tender Paper No. _______ with corrigendum, if any. 

Annexure – B  : Firm’s offer. 

Annexure – C  : Letter of Acceptance No. _____ with all enclosures. 

Annexure – D  : Copy of Contract Performance Guarantee. 
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Form No. 4 

Proforma for Performance Bank Guarantee 

 

PERFORMANCE BANK GURANTEE BOND 

(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 

 

1. In consideration of the RailTel Corporation of India Limited: Plate-A, 6th Floor, Office 

Block, Tower-2, East Kidwai Nagar, New Delhi-110023 and Regional office at RailTel 

Corporation of India Ltd, Address of Regional office…… (herein after called “the RailTel”) 

having agreed to exempt ……………………………………………………………..    

(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and 

conditions of an Agreement No.  …………………  ………………………… dated  

……………  made between …………………………………………  and 

………………………………………………………………….. for (hereinafter called “ the 

said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the 

terms and conditions contained in the said Agreement, or production of a Bank Guarantee 

for Rs. ………….. (Rs. ………….. only).  We, …………………………………(indicate the 

name of the Bank)  hereinafter referred to as “ the Bank”) at the request of  ……………. 

……………. Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding 

Rs.  ……………. Against any loss or damage caused to or suffered or would be caused to or 

suffered by the RailTel by reason of any breach by the said Contractor(s) of any of the terms 

or conditions contained in the said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local branch 

at ………… (indicate detail address of local Branch with code no.) do hereby undertake 

to pay the amounts due and payable under this Guarantee without any demur, merely on 

demand from the RailTel stating that the amount is claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the RailTel by reason of breach by the said 

Contractor(s) of any of terms or conditions contained in the said Agreement or by reason of 

the Contractor(s) failure to perform the said Agreement.  Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. ………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any 

money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 

Supplier(s) in any suit or proceedings pending before any court or Tribunal relating thereto 

our liability under this present being, absolute and unequivocal. 

 

4. The payment so made by us under this Bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 

making such payment. 

 

5. We, …………………………………………. Bank further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 
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performance of the said Agreement and that it shall continue to be enforceable till all the 

dues of the RailTel under or by virtue of the said Agreement have been fully paid and its 

claims satisfied or discharged or till RailTel certifies that the terms and conditions of the 

said Agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this Guarantee.  Unless a demand or claim under the Guarantee is 

made on us in writing on or before the …….  (1)  …………………….  We shall be 

discharged from all liability under this Guarantee thereafter. 

 

6. We,………………………………………………We, ……………………………………. 

(indicate the name of Bank) Further  agree with the RailTel that the RailTel shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the Agreement or to extend time  of to 

postpone for any time or from time to time any of the powers exercisable by the RailTel 

against  the said contractor(s) and to forbear or enforce any of  the terms and conditions 

relating to the said Agreement and we shall not be relieved  from our liability by reason of 

any such variation, or extension to the said Contractor(s) or for any forbearance, act or 

omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or 

by any such matter or thing whatsoever which under the law relating to sureties would, but 

for this provision, have affect of so relieving us. 

 

7. This Guarantee will not be discharged due to the change in the Constitution of the Bank or 

the Contractor(s) Supplier(s). 

 

8. We, the ………………………………… Bank further agree that this guarantee shall be 

invokable at our place of business at …………………/New Delhi (indicate detailed address 

of local New Delhi Branch with code no.). The branch at New Delhi is being advised 

accordingly. 

 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency 

except with the previous consent of the RailTel in writing. 

 

Dated the                            day of                       2021 

 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

 

1. Signature 

Name 

 

2. Signature 

Name 
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Form No. 5 

 

STATEMENT OF DEVIATIONS 

 

PROFORMA FOR STATEMENT OF DEVIATIONS 

 

1. The following are the particulars of deviations from Preamble, requirement of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of Contract. 

 

Preamble (Chapter 1)  

 

 Clause   Deviation  Remarks (including justification) 

 

 

Instructions to Tenderers and Conditions of Tendering (Chapter 3)  

 

Clause   Deviation  Remarks (including justification) 

         

 

Special Conditions of Contract (Chapter 5)  

 

Clause   Deviation  Remarks (including justification) 

         

2. The following are the particulars of deviations from requirement of the Technical 

specifications (Chapter 7)  

 

Clause   Deviation  Remarks (including justification) 

  

        

 

Note: Where there is no deviation, the statement should be returned duly signed with an 

endorsement indicating “no deviations”.  

 

  

 

SIGNATURE AND SEAL OF 

TENDERER  
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Form No. 6 

 

STANDING   INDEMNITY    BOND 

(For on Account Payments and Stores supplied by RailTel) 

(On Stamp paper of Requisite Value) 

 

We, M/s    ______________________________  hereby undertake that we hold at our Stores 

Depot/s at _______________________ for and  on behalf  of RailTel  Corporation of India 

Limited in the  premises through Principal Executive Director or  his  successor hereinafter 

referred to as “the Purchaser” all materials for which ‘On Account’ payments have been made 

to us against the Contract for  -------------- vide letter of  Acceptance of  Tender No. 

_______________________ and  the materials  handed over to us by the Purchaser for all 

purpose of  execution of the said Contract, until such time the materials are duly erected or 

otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of said materials against all 

risk till they are duly delivered as erected equipment to the purchaser or as he may direct 

otherwise and shall indemnify the Purchaser against any loss, damage or deterioration 

whatsoever in respect of the said materials while in our possession and against disposal of 

surplus materials.  The said materials shall at all times be open to inspection by any engineer 

authorized by the Director / Projects (whose address will be intimated in due course). 

 

 Should any loss, damage or deterioration of  materials occur or  surplus materials disposed 

off and refund becomes due, the purchaser shall be entitled to recover from us the full cost as 

per prices included in the Contract (as applicable) and also compensation for such loss or 

damage, if  any,  along with the amount  to be refunded without prejudice to any other remedies 

available to his  by deduction from any sum due or  any sum which at any time hereafter 

becomes due to us under the said or  any other Contract. 

 

Dated  this ______________________  day of  _____________ 2021 

 

 

       for and on behalf of  

       M/s ______________________ (Contractor) 

 

Signature of witness 

 

Name and witness in Block letters 

 

Address 
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Form No. 7 

 

SYSTEM PERFORMANCE GUARANTEE 

 

PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE 

 

To 

 

The Principal Executive Director/RCIL, Mumbai 

 

 I / We …………………………………………………………………. hereby guarantee that 

the design on the basis of which we have submitted our Tender No. 

__________________________ ; has been carefully made to conform to the end objectives in the 

tender documents and to technical specification therein.  We further guarantee that in the event of 

the performance of the system, when installed, not complying with the end objectives or with the 

specifications contained in the tender documents, we shall provide further inputs to enable the 

RailTel to realize the end objectives contained in these documents without any additional payment 

for any additional equipment which may be required in this regard.  We further guarantee that all 

the expenses for providing the additional inputs under the System Guarantee will be borne by us.  

We further guarantee that these additional inputs will be provided by us to make the system 

workable within 1 month from the date on which this guarantee is invoked by the Purchaser. The 

guarantee is valid for a period of one year from the date of commissioning of the system. 

 

 

 

(Signature of Firm’s Authorized Officer) 

                                                                                          Seal 

 

 

 

Signature of witness: 

 

 

1. ……………………. 

 

 

2. ……………………. 
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Form No. 9 

 

WORKS IN HAND  (For Tender amounting more than 50 lakhs Rupees) 

 

 

 

Sr. 

No 

System 

& Name 

of the 

Project 

Party’s 

name & 

address 

for 

whom 

the work 

is being 

done 

Total 

Contract 

Value (`) 

Schedule 

period of 

execution 

(in 

months) 

%age 

progress 

in terms 

of work 

already 

done 

Likely 

date of 

comple

-tion 

No. of 

exten-

sions 

granted 

Payments 

received 

till date (`) 

Re-

marks 

          

          

          

          

          

 



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 97 of 163 

 

 

Form No. 10 

ACKNOWLEDGMENT 

FOR RECEIVING MATERIALS FROM RAILTEL 

 

Station: 

Date: 

Sub: Receipt of Material from RailTel 

 

 It is hereby acknowledged that the following materials have been received in full and 

good condition by me on  at for the work under the Agreement no. ……………………...        

dated   ……………………                 

 

Sr. No.  Description of Material  Quantity  Remarks 

   (Meter/No.)  if any 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witnessed by: 

 

 

 

 

_________________________    _____________________ 

(Signature of Engineer’s     (Signature of Contractor 

Representative with       or Contractor’s 

Designation)        Representative) 
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Form No. 11 

      

EXTENSION OF PERIOD OF COMPLETION OF WORK 

ON CONTRACTOR’S ACCOUNT 

 

 

No.          Date: 

 

To, 

 ……………………….. 

 

 ……………………….. 

 

 

Sub: (i)  (Name of Work) 

 (ii) Acceptance Letter No. 

 (iii) Undertaking / Agreement No. 

 

Ref: …………….(Quote specific application of the Contractor for extension to date, if received). 

 

Dear Sir, 

  

The stipulated date for completion of the work mentioned above is ………………..from the 

progress made so far and the present rate of progress, it is unlikely that the work will be completed 

by the above date (or However, the work was not completed on this date) 

 

Expecting that you may be able to complete the work if some time is by given the Principal 

Executive Director, RailTel  Corporation of India Limited, Mumbai although not bound to do so, 

hereby extends the time for completion from ……… to ……..……………… . 

 

Please note that an amount equal to 0.5% of the total value of the contract per week or part thereof 

(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value 

of the works as a recovery for delay in the completion of the work after the expiry of (1) 

…………. will be recovered from  as mentioned in Para 5.35 of the special conditions of contract 

for the extended period notwithstanding the grant of this extension.  You may proceed with the 

work accordingly.  

 

The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 

 

 Please intimate within a week of the receipt of this letter your acceptance of the extension on the 

conditions stated above. 

 

Please note that in the event of declining to accept the extension on the above said conditions or, in 

the event of your failure after accepting or acting up to this extension to complete the work by (2) 
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……………………………………….here mention the extended date), further action will be taken 

in terms of relevant Para of special conditions of contract. 

 

 

 

 

Yours faithfully, 

For& on behalf of RailTel Corporation of India Limited  

 

Note: 

 

1. Give here the stipulated date for completion without any penalty fixed earlier. 

2. Here mention the extended date. 

 

Sub: (i) (Name of Work) 

(i) Acceptance Letter No.  
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Form No. 13 

 

 

QUALIFICATION & EXPERIENCE  (For Tender amounting more than 50 lakhs Rupees) 

 

Details of works executed and under execution by Tenderer during the last 3 years (current year and 

last three financial years) should be furnished in the following format.  

 

Sl 

No 

Name of 

Project & 

Descriptio

n of work 

Party’s 

name & 

address for 

whom the 

work was 

done 

Total 

Value of 

the 

Contract      

(Rs) 

Date of 

award of 

work and 

schedule 

period of 

execution 

(in months) 

Date of 

completion 

and actual 

period of 

execution 

(in months) 

Total 

contractual 

payment 

received Remarks 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

      
 

 

 

 

 

Note: A certificate from the organization for whom the work was executed should be 

submitted to indicate that the contract was satisfactorily executed. 

 

 

 

 

(Signature and Seal of the Manufacturer/Contractor) 
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Form No. 14 

The Joint General Manager (Finance)         

RailTel Corporation of India Ltd. (Regional Office) 

Western Railway Microwave Complex,  

Senapati Bapat Marg,  

Mahalaxmi, Mumbai – 400 013. 

 

Sub. : Option for Payment through RTGS/NEFT  

 

Sir, 

You are requested to remit the payment due to us through RTGS/NEFT into our Current Account. 

The detail required duly verified by our bank for Online payment is provided here under for needful 

please.  

 

  DETAIL REQUIRED FOR PAYMENT THROUGH RTGS/NEFT 

 

1. Beneficiary Name : 
 M/s ……………………………….. 

2. Beneficiary  

Address :  

   

   

3. PAN No.  

4. GSTIN  (list)  

5. Bank A/c No. :  

6. Name of Bank :  

7. Bank Branch  

Address:  

8. Branch Id Code :  

9. Current Account No.     

10. RTGS / IFSC Code :  

11. NEFT/ IFSC Code  :  

12. MICR no.  

 

 

I do hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, RailTel will not be 

held responsible. Further, I undertake that till we request a change, paying authority may kindly 

continue to make the payments in our account as per above detail. 

 

For ………………………………..          Verified above Bank Particulars 

for Online payments 

 

 

Authorized Signatory      Bank’s Authorized Signatory 
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Form: 15 

 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 

100/-. The paper has to be in the name of the tenderer)**  

 

           I ................................(Name and designation)*" appointed as the attorney/authorized 

signatory of the tenderer (including its constituents), 

M/s _______________________(hereinafter called the tenderer) for the purpose of the 

Tender documents for the work of ________________________as per the tender No. 

________________of (________________ RCIL), do hereby solemnly affirm and state on 

the behalf of the tenderer including its constituents as under:  

 

1. l/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2. l/we the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. l/we hereby declare that l/we have downloaded the tender documents from RailTel’s 

website www.railtelindia.com or https://railtel.enivida.com/. l/we have verified the content 

of the document from the website and there is no addition, no deletion or no alternation in the 

content of the Tender document. In case of any discrepancy noticed at any stage i.e. 

evaluation of tenders, execution of work or final payment of the contract, the master copy 

available with the RailTel Administration shall be final and binding upon me/us. 

4. l/we declare and certify that l/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements  

5. l/we also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon me/us. 

6.  l/we declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7.  l/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of tenders, it 

shall lead to forfeiture of the tender EMD besides banning of business for five years on entire 

RCIL. Further, I/we (name of the tenderer)**____________________ and all my/our 

constituents understand that my/our offer shall be summarily rejected. 

8.  I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will read to termination of the 

contract, along with forfeiture of EMD/SD and performance guarantee besides any other 

action provided in the contract including banning of business for five years on entire RCIL.                                                     

 

                                              

 

DEPONENT SEAL AND SIGNAURE OF THE TENDERER 

 

 

http://www.railtelindia.com/
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VERIFICATION 

 

l/we above named tender do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

   

                                                        DEPONENT SEAL AND SIGNAURE OF THE 

TENDERER 
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Form No. 16 

TAX BREAK UP 

 

S.N. Item 

description 

Unit Quantity Base 

price Rs. 

GST  % Any 

other 

Tax % 

Unit 

price 

including 

Tax 

Total 

Cost 

Rs 

         

         

         

         

 

 

 

TIN No. 

 PAN No. 

 GST No. 

 

Signature and Seal of tenderer  

 

 

 

*** 
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Form No. 17 
 
 
 

Date: …..2023  
 

Make in India DECLARATION 
 
 
To 
 
Principal Executive Director/WR 
RailTel Corporation of India Ltd. 
Mahalaxmi, Mumbai-13 
 
Subject: MII Declaration for SOR item 
 
Tender Ref :  
 
 Dear Sir, 
 
 With reference to above subject and reference, we hereby declare that overall local content for 
quoted supply items are …………….% Make in India as per the certificates submitted by the OEM. 

 
 
 
Place: 
Date:    
      Seal and signature of the bidder 
 
 
 
 

**************** 
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CHAPTER-7 

TECHNICAL SPECIFICATION AND INSTRUCTIONS  

Para No. Subject 

 

7.1  Scope   

 

7.2  Introduction 

 

7.3 Optical Fiber Cable laying approach 

 

7.4 General 

 

7.5 Method of Excavation 

 

7.6 Laying of PLB HDPE Ducts 

 

7.7 Back filling and dressing of trench 

 

7.8 Blowing of cable 

 

7.9 Pre cast RCC chamber 

 

7.10 Fixing of route indicators and joint indicators 

 

7.11 Documentations 

 

7.12 Safety precautions 

 

7.13 Allied Activities 

 

7.14 Techniques for Jointing of Fiber Optic Cable 

 

7.15 Isolation of armour of optic fiber cable 

 

7.16 Acceptance test for Fiber Optic cable 

 

7.17 Test protocol for optical fiber cable 

 

7.18 Tools and Equipment, required for jointing and Termination 
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Engineering Instructions 

 

7.1 SCOPE 

7.1.1  The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE ducts and inter 

connection of the existing Optical Fiber Cables with the newly laid OF cables and 

termination of Optical Fiber Cables at OFC hut as per the requirement  

 

7.2 and 7.3 deleted. 

 

7.4            GENERAL 

 

7.4.1    Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is 

categorized as rocky if the cable trench cannot be dug without blasting and / of chiseling. 

All other types of soils shall be categorized as Non Rocky including Murrum & soil mixed 

with stone or soft rock.  

 

1. Rocky soil : Soil that is rocky or gravelly will have a large proportion of rocks or 

gravel. 

 

2. Non Rocky soils 

This will include all types of soil- soft soil/hard soil/ murrum i.e. any strata, such as 

sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nallah bed 

boulders, soling of roads, paths, macadam surface of any description (water bound, 

grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, culverts, 

etc, other than the rocky soil as stated above. 

 

 The Optical Fiber Cable shall be  laid through PLB HDPE Ducts buried at a nominal 

depth of 120 cms in non rocky and 60 cms in rocky soil respectively The steps 

involved in OF Cable construction are as under 

 

7.4.2.1     Excavation of trench (in all types of soil including rocky soil) at 1.65 mtr depth or more 

by manual trench / HDD / manual boring. Wherever excavation of trench is not possible 

up to 1.65 mtrs then protection by DWC(outer dia 75mm) and concreting to be provided. 

This includes laying of duct with supply of required slip fit type duct couplers. Under 

exceptional conditions/ genuine circumstances due to site constraints/ soil conditions, 

relaxation can be granted by the competent authority for excavation of trench to a depth 

lesser than defined value and prorata payment will be provide for the trenching and back 

filling as per clause 5.18. 

 

7.4.2.2       Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges 

and culverts, as per construction specification and sealing of PLB HDPE Ducts pipe ends 

at every joint/loop chamber by end-plugs of appropriate size. 

 

7.4.2.3      Providing additional protection by GI/DWC/RCC pipes and/or concreting / chambering, 

wherever required according to construction specification. Normally, DWC & GI pipes 
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shall be used. In case it is felt that use of RCC pipe is unavoidable under certain 

circumstances this should be done with prior approval of engineer  in charge. This shall 

be recorded properly. 

 

7.4.2.4       Fixing of GI pipes/troughs with clamps on culverts/bridges and / or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. This should be done with the prior 

approval of competent authority. This shall be recorded appropriately. 

 

7.4.2.5      Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is 

not possible on the culverts, the pipes shall be laid on the surface of the culverts/bridges 

after due permission from the competent authority as per construction specification. 

 

7.4.2.6        Back filling and Dressing of the Trench according to construction specifications. 

 

7.4.2.7     Deleted. 

 

7.4.2.8      Digging of pit of size 1.2 m X 1.2 m X 1.2 m (deep) for fixing of jointing chambers pre-

cast RCC cover/stone cover of suitable size on jointing chamber to protect the joint and 

backfilling of jointing chamber with excavated soil duly seined to ensure that 

pebbles/stones are removed.  

 

7.4.2.9     Deleted . 

 

7.4.3    Specifications of Materials to be used 

7.4.3.1    PLB HDPE duct: -  

                  PLB HDPE Duct 40/33mm with all accessories as RDSO Specification  

                  No. RDSO/SPN/TC/45/2013 Rev:02 w.e.f. 06.04.2013 with latest amendment. 

 

7.4.3.2     Optic Fiber Cable: -  

                 Optical Fiber Cable armoured 24F with all accessories as RDSO Specification  

                  No. IRS TC 55-2006 Rev:01 w.e.f. 01.05.2006 with latest amendment. 

 

7.4.3.3   OFC Joint Enclosure: -  

Optical Fiber splice [Joint Enclosure (24 F) and Joint Enclosure (48 F)] for loose tube 

complete with all accessories as per TEC Specification No GR/OJC-02/02 Sep 2003 with 

latest amendment for 24 and 48 fiber. 

 

7.4.3.4  OFC Joint Chamber: - The Joint/Loop chamber shall be provided at every joint/loop 

location to keep the OF cable joint well protected and also to house extra length of cable 

which may be required in the event of faults at a later date. The Joint chamber shall be of 

pre-cast RCC type as per construction specification as per drawing no 

RAILTEL/WR/OT/DFC/011. 

 

7.4.3.5  Fiber Management System: -  SC type FMS of 2*12 fibre 19" rack mountable of 1U 

hieght with patch panel for 24 no. of SC/PC type connectors FMS supplied with 24 No. of 

SC/PC type of pigtails should be of CORNING make fibre or reputed firm of length 1.5 mtr 

& 900 microns. 
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7.4.3.6 Patch Cords: - Deleted 

 

7.4.3.7 Automatic fusion splicing machine: Deleted. 

 

7.4.3.8 Optical time domain reflectometer (OTDR): Deleted. 

 

7.4.3.9 Electronic cable and fault locator: Deleted. 

 

7.4.3.10 Air conditioner:  Deleted 

 

7.4.3.11 Material for Providing Additional Protection 

 

a) RCC Full Round Pipes: As per SoR. 

 

b) RCC Split Pipes: As per SoR. 

 

c) G.I. Pipes: As per SoR 

GI pipe as per IS 1239/1990/92 (latest) Grade ‘B’ with associated collers etc.  

 

d) DWC Pipes:  

DWC (Double Walled Corrugated) pipe with associated collars etc as per specn.no.IS 

14930 (latest), anti-rodent and flame retardant 78/63 mm or as per site requirement. 

 

e) Concreting in trenches: 

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that 

water content of CC/RCC mix does not drain out into the surrounding soil. In order to 

ensure this, the RCC/CC work should be carried out by covering all the sides by yellow 

PVC sheets of weight not less than 1 kg per 8 sqm to avoid seepage of water into the soil. 

Concreting should be of 300mm (wide)x 200mm (thick) cross-section. 

 

7.4.3.12 Rubber Bush 

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS 

are sealed at every chamber and joint using rodent resistant hard rubber bush (cap) after 

optical fiber cable is pulled. The rubber bush should be manufactured from hard rubber 

with groove sand holes to fit into 40 mm PLB HDPE DUCTS pipe, so that it should be 

able to prevent the entry of insects, rodents, mud, and rainwater into the PLB HDPE 

DUCTS pipe. It should conform to TEC GR with latest amendments.(see Figure-2) 

 

7.4.3.13  Route/Joint Marker 

The Route/Joint markers are co-located with each joint/loop chamber. In addition Route 

markers are also to be placed where route changes direction like road crossings etc. 

Either RCC/Pre-cast or Stone based route markers can be used. The detailed specification 

and design of the same shall be as per construction specification. As per RailTel 

/WR/OT/DFC/012. 

 

CONSTRUCTION SPECIFICATIONS 
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7.5 EXACAVATION OF TRENCHES 

 

7.5.1.1  Trenching Location and Alignment of the Trench  

The cable should be laid as per the approved route planned. Generally this cable is laid 

near to the railway boundary (typically 1-2 mtr inside the railway boundary). The 

alignment of the trench will be decided by EIC. 

 

Once the alignment is marked, no deviation from the alignment is permissible except 

with the approval of Engineer-in- charge. While marking the alignment only the centre 

line will be marked and the Contractor shall set out all other work to ensure that, the 

excavated trench is as straight as possible. The Contractor shall provide all necessary 

assistance and labour, at his own cost for marking the alignment. Contractor shall remove 

all bushes, under growth, stumps, rocks and other obstacles to facilitate marking the 

centre line without any extra charges. It is to be ensured that minimum amount of bushes 

and shrubs shall be removed to clear the way and the contractor shall give all, 

consideration to the preservation of the trees. 

  

The line up of the trench must be such that PLB HDPE pipe(s) shall be laid in a straight 

line, both laterally as well as vertically except at locations where it has to necessarily take 

a bend because of change in the alignment or gradient of the trench, subject to the 

restrictions mentioned elsewhere. 

  

7.5.1.2  Line-Up  

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight 

line except at locations where it has to necessarily take a bend because of change in the 

alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

Trenching at bend should be such that maximum bend should not be more than 45 

degree.  

 

7.5.2 Method of Excavation  

In built up areas/station yards, the contractor shall resort to use of manual labour / HDD 

only to ensure no damage is caused to any underground or surface installations belonging 

to Railways/other public utility services and/or private parties. 

 

However, along the block section and cross country there shall be no objection to the 

Contractor resorting to mechanical means of excavation, provided that no underground 

installations exist in the path of excavation, if any, are damaged. 

 

There shall be no objection to resort to horizontal boring to bore a hole of required size 

and to push through DWC Pipe (120/103.5 mm OD/ID) through horizontal bore at road 

crossing or rail crossing or small hillocks etc. 

 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one meter or half the 

depth of excavation, whichever is more, clear off the edge of excavation. In all other 

cases ‘getting out’ shall include depositing the excavated materials as specified. 
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In Rocky strata excavation shall be carried out by use of electro mechanical means like 

breakers/ jack hammers or by blasting wherever permissible with express permission 

from the competent authority. If blasting operations are prohibited or not practicable, 

excavation in hard rock shall be done by chiseling/ jack hammers. 

 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise due care that the soil from trenching intended to be loose for back filling is not 

mixed with loose debris. While trenching, the Contractor should not cause damage to any 

underground installations belonging to other agencies and any damage caused should be 

made good at his own cost and expense. 

 

Necessary barricades, night lamps, warning board and required watchman shall be 

provided by the contractor to prevent any accident. While carrying out the blasting 

operations, the contractor shall ensure adequate safety by cautioning the vehicular and 

other traffic. The contractor shall employ sufficient man-power for this with caution 

boards, flags, sign writings etc. 

 

The contractor should provide sufficient width at the trench at all such places, where it is 

likely to cave in due to soil conditions without any extra payment. A minimum free 

clearance of 15 cms. should be maintained above or below any existing underground 

installation. No extra payment will be made towards this. In order to prevent damage to 

PLB HDPE DUCTS over a period of time, due to the growth of trees, roots, bushes, etc., 

the contractor shall cut them when encountered in the path of alignment of trench without 

any additional charges. 

 

In large burrow pits, excavation may be required to be carried out for more than 120 cms 

in depth to keep gradient of bed less than 15 degrees with horizontal. If not    possible as 

stated above, alignment of trench shall be changed to avoid burrow pit completely. 

 

Wherever the EIC consider it necessary to adopt shoring , the contractor will be required 

to adopt  shoring for which the contractor shall have the sufficient quantities of shoring 

materials on the hand as per RailTel Drawing No. RailTel /WR/OT/DFC/016. 

 

 

 

7.5.3 Depth and Size of the Trench  

The depth of the trench from top of the surface shall not be less than 1.2 mtrs unless 

otherwise relaxation is granted by competent authority under genuine circumstances.  

 

In rocky terrain, 0.6 mtrs depth and in non-rocky soil, 1.2 mtrs depth (typically and min 

100 cm) shall be achieved with protection as defined in para 7.6. Depth less than this 

shall be done only with the prior approval of the competent authority and consent of the 

Engineer in-charge. This shall be properly documented. In all cases, the slope of the 

trench shall be less than 15 degrees with the horizontal surface. The width of the trench 

shall normally be 45 cms at the top & 30 cms at the bottom.. 
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When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge 

shall be treated, as top surface of land and depth of trench will be measured accordingly. 

In certain locations, such as uneven ground, hilly areas and all other Places, due to any 

reason whatsoever it can be ordered to excavate beyond standard depth of 120 cms to 

keep the bed of the trench as smooth as possible. Near the culverts, both ends of the 

culverts shall be excavated more than 120 cms. to keep the gradient less than 15 degree 

with horizontal. For additional depth in excess of 120 cms., no additional payment shall 

be applicable. 

 

If excavation is not possible to the minimum depth of 120 cms., as detailed above, full 

facts shall be brought to the notice of the Engineer in charge in writing giving details of 

location and reason for not being able to excavate that particular portion to the minimum 

depth. 

 

Approval shall be granted by the competent authority in writing under genuine 

circumstances. The decision of the competent authority shall be final and binding on the 

contractor.  

 

7.5.3.1 Dewatering: The Contractor shall be responsible for all necessary arrangements to remove 

or pump out water from trench. The Contractor should survey the soil conditions 

encountered in the section and make his own assessment about dewatering arrangement 

that may be necessary. No extra payment shall be admissible for this. 

 

7.5.3.2 Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done 

for wetting the soil to make it loose, the same shall be done by the contractor. No extra 

payment shall be admissible for this. 

 

7.5.3.3 Blasting: For excavation in hard rock : NA 

7.5.3.4     Trenching Near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of 

culvert at the depth not less than 120 cms protected by DWC/RCC  pipes as decided by 

Engineer- in charge. Both ends of culverts shall be excavated more than 120 cms in 

depth to keep the gradient of shall less than 15 degree with horizontal. The bed of 

trench should be as smooth as possible. 

 

7.5.3.5        While carrying out the work on bridges and culverts, adequate arrangement for 

cautioning the traffic by way of caution boards during day time and danger lights at 

night shall be provided. In case of small bridges and culverts, where there is a 

likelihood of their subsequent expansion and remodeling, the cable should be laid with 

some curve on both sides of the culvert or the bridge to make some extra length 

available for readjustment of the cable at the time of reconstruction of culvert or the 

bridge. 

 

7.6 Laying OF PLB HDPE Ducts  

After the trench is excavated to the specified depth, the bottom of the trench has to be 

cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil (in case 

the excavated material contains sharp pieces of rock/stones) of not less than 5 cms is 
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required for leveling the trench to ensure that the cable when laid will follow a straight 

alignment. Adequate care shall be exercised while laying so that the OF cables       

are not put to undue tension/pressure after being laid as this may adversely affect the 

optical characteristics of cables with passage of time. 

 

The contractor shall ensure that trenching and pipe laying activities are continuous, 

without leaving patches or portions incomplete in between. In case intermediate patches 

are left, measurement of the completed portions will be taken only after work in such left 

over patches are also completed in all respects. 

 

Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall be 

thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 

damage the optical fiber cable when it is pulled at a later stage. The ends of each pipe and 

inside of each Socket shall be thoroughly cleaned of any dirt or other foreign materials. 

 

At the end of each day work, the open ends of the pipes sections shall be tightly closed 

with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB 

HDPE Ducts until the work is resumed.  

 

The lesser depths shall be done only with the prior instructions/approval of the Engineer-

in-charge & suitable protection shall be provided to PLB HDPE pipes/coils  as mention 

below. 

 

 NON ROCKY AREA 

 

a) For depth at 1.2mtrs  in non rocky area: The trench should be made to the best 

possible depth up to 1.2 mtrs & min. width of 300 mm bed of trench  should be 

leveled and clear from all size of pebbles.   Afterwards properly coupled HDPE duct 

shall be laid and the overall depth shall be filled and consolidated  by pebble free soil 

upto 250 mm. Then  final back  filling of soil shall be done.  As per the Drawing 

specification No. RailTel/WR/OT/DFC/001. 

 

ROCKY AREA : Deleted 

 

  

7.6.1 TRACK CROSSING: 

   All cable crossings across railway tracks shall be done in DWC pipes of 120/103.5 mm 

OD/ID, threading the cable through these pipes. The contractor shall do the trenching to 

the required depth wherever necessary such as approaches to track crossing and the 

length in between the adjacent tracks. Two no. of Nylon ropes shall be threaded through 

DWC pipes as per EIC, one to pull the cable and one for future use. The arrangement of 

cable and DWC Pipes  under Track crossings has been shown in Drg. 

No.RAILTEL/WR/OT/DFC/009. 

7.6.2        ROAD CROSSING 

 

a. When crossing road ways, it is necessary to lay the cables in such a manner as to 

avoid the necessity of handling the cable sharply and minimize excavation   of road 
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surface as far as possible. Where cable is laid in surfaced trunking, the trunking 

alignment should be curved down to the pipes and proper brick or concrete joint 

should be made between trunking and pipe. 

 

b. The crossing of main roads often involves difficulties especially if traffic is heavy, 

precautions to avoid accidents to workmen, pedestrians and vehicles should be 

taken. On minor roads which can be temporarily closed to traffic it is possible to 

cross the entire width of the road and open up. Pipes should be installed quickly in 

the cutting which is then filled in there by reducing to a minimum time for which 

the road is closed. 

 

c. Some roadways which are broad may be opened for half their width, allowing the 

other half for use of traffic. Pipes are laid trench filled in the first half and the other 

half opened up after the first half is opened for the traffic. Pipes laid in the second 

half is linked with those laid in the first half. DWC pipes shall be used for road 

crossings. In all cases pipes should be laid at a depth of 1.2 meter, below the 

formation level or lower as may be required. 

 

d. Whenever a cable is laid across an important road particularly one with a special 

surface it is good investment to provide for future expansion. One cable per pipe 

should be laid. Two length of Nylon rope shall be used as lead wire. Two such 

lengths of Nylon rope shall be laid through the pipe. One wire shall be used for 

leading in the cable & the other wire shall be kept with suitable overlay to enable 

cable pulled out at later stage, if required. 

 

e. Drg. No. RAILTEL/WR/OT/DFC/010 given showing the arrangement of DWC pipe 

under metal roads.  

 

f. At busy road crossings, trenching should be done in nights with appropriate 

protection and road warnings to road users. 

 

7.6.3 CABLE OVER STEEL GRIDER BRIDGES 

 

a) Where the cable has to cross girder bridges, the cable shall be protected in GI pipe as 

RAILTEL/WR/OT/DFC/006(a), RAILTEL/WR/OT/DFC/006(b),. fitted on the girder 

bridges with suitable clamps without driving holes in the girders. GI pipe may also be 

required to be fitted on walk way/ bridge’s substructure as per decision of Engineer. The 

drawings for installation arrangement shall be developed by contractor and got approved 

from  RailTel. 

 

b) Nylon rope shall be pulled inside the pipe to enable pulling of duct/ cable. The GI pipe 

shall be jointed. Arrangements for opening the GI pipe through collars later at approx 50 

M shall be provided. 

 

c) The GI pipe shall be extended by 4 – 6 meters beyond the bridge abutment and joined 

with brick channeling with RCC/ DWC pipe which shall be extended in the slope of 
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formation, till the trench becomes horizontal at normal surface level. RCC/Brick pillars 

shall be made to prevent slipping of RCC/DWC pipe as approved by EIC. 

 

d) When laying cable on long bridges, the question of longitudinal expansion caused by 

temperature differences should be taken into consideration and suitable cable loops 

should be provided at the pillars of the bridge.  

 

e) The laying of the cable on the bridges is to be done with much care and planning. It is 

necessary that the cable drum to be laid on the bridge is inspected and tested thoroughly 

so that damaged cable is not installed. 

 

f) Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes 

are coupled properly with the sockets so as to avoid damage to PLB pipe and eventually 

the OF Cable in the event of pressure coming on the joint and GI Pipe joint giving its 

way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB pipe. Both 

the ends of GI Pipe will be embedded in a concrete block of size 40 cms (L) x 40 cms 

((W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: 

coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the alignment of GI 

Pipes remain firm and intact and to avoid entry of rodents. 

 

7.6.4 CULVERTS AND ARCH BRIDGES 

 

a) Wherever possible the cable shall be laid under the bed of the culvert through RCC pipes at 

the depth of 1.2 mtr or more to suit the site conditions. Both ends of the RCC pipes and 

joints shall be protected with brick masonry work (approx 300mmx300mmx300mm). The 

protection as above should be made from wing wall to wing wall of the culvert. As per 

Drawing No. RAILTEL/WR/OT/DFC/008. 

 

b) In case of wet culverts or unfriendly terrains where it is not possible to lay cable under the 

bed of culverts, the cables may be laid over the culvert in GI pipes as per Drg. No. 

RAILTEL/WR/OT/DFC/007 

 

c) On Arch Bridges also the cables/ducts shall be laid in GI pipes close to the retaining wall as 

per RAILTEL/WR/OT/DFC/013. 

 

d) In the approach of culverts & bridges the cables/ducts should be laid in brick channels or 

RCC pipes, as per As per Drawing RAILTEL/WR/OT/DFC/008. 

 

7.6.5 CABLES IN CONGESTED RESIDENTIAL AREAS AND MARSHY AREAS: 

 

In marshy area where it is not possible to divert the cable route the cable shall be suitably 

laid and protected as per decision of Engineer depending on site condition, like laying cable 

in DWC pipe supported on Masonry Pillars/Iron channels etc. 

 

 

7.6.6 LEADING OF CABLE IN MASONRY BUILDINGS / SHELTERS. 
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a) The cable will have to be led inside any masonry building such as Cable hut, ASM's room at 

a depth of 0.75 meters by cutting the masonry structure of the wall as per Drg. No. as per 

Drawing No. RAILTEL/WR/OT/DFC/014 After the cable has been led inside the masonry 

wall the floor inside shall be duly repaired and plastered. 

 

7.6.7 LAYING OF CABLE THROUGH TUNNELS CUTTING: 

 

In tunnels & cutting OFC cable shall be laid on GI pipe which should be fixed either along 

wall after clamping or on the foot of the tunnel with cement mortar of min 100mm 

thickness. The cable duct shall be laid through GI pipe. 

 

7.6.7 LAYING OF CABLE IN SPECIAL CASES: 

 

a) Near Power Cable 

When the contractor comes across any other cable already laid, he shall first report the fact 

to the Engineer. Should the cable be identified by the Engineer as a power cable (LT or HT), 

the trench shall be dug as far away from the route of the power cable as practicable. 

 

b)  Crossing of Optical Fiber Cable with another cable 

Crossing of the Optical Fiber cable with another cable shall be avoided wherever possible. 

Where, however, this is not possible, the Optical Fiber cable shall be laid in DWC. The 

length of the pipe to be provided on either side of the crossing shall be at least one meter. 

 

 c) ON 25 KV AC TRACTION AND GENERAL SCHEME OF OFC SYSTEM. 

i)         Any Telecommunication circuits in the vicinity of AC Traction running Parallel to 

25   

           KV lines are liable to be   affected by AC induced voltage. Therefore precautions  

           should be taken to eliminate the possibility of induced voltage affecting equipment  

           and humans.  

 

i) Crossing of track, if any, should be negotiated by underground cables running at  

              right angles to the track as far as practicable.  

 

ii) Special protective measures (viz. provision of G.D tubes, fuses and earthing etc)   

             are required to be taken for telecommunication lines entering 25 KV substation  

             /switching posts. 

 

iii) For the human safety considerations the safe working voltages should be 60 V   

             under normal conditions and 150 V with special precautions and 430 V under fault  

             conditions.  

 

iv) Instructions for protection of RailTel staff/working personals on signaling and  

             telecommunications installations on 25 kV AC traction shall be strictly adhered to.  

             Precautions are required to be taken on account of following, 

 

 

  a)    Proximity of live conductor. 
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  b)    Pressure of return current in Rails.  

  c)    Induction in all metallic bodies situated  

  d)    Closed to over head equipment. 

 

7.6.9 Laying of other than optical fiber cables in the same Trench 

 

No cable other than quad shall be laid in the trench for the Optical Fiber cable. Even in such 

cases, both the cables are to be laid as per approved drawing. Where, however, exceptional 

circumstances exist, the optical fiber cable may be laid along with another cable in the same 

trench provided a specific permission of each such case is obtained in writing from 

Engineer. When optical fiber cable and L.T. power cable have to be laid in the same trench 

they shall be separated by placing a layer of brick between them vertically (approx.16 

bricks/meter) or laid in DWC pipe. 

 

7.6.10 Laying of cable through pipes 

 

i. The ducts shall be laid through DWC pipes at the locations marked on the route plan and 

as advised by the Engineer or his representative. 

ii. For laying the cable through pipes Nylon rope shall be used as a lead wire. Two such 

lengths of wires shall be laid through the pipes, so that after the cable is threaded 

through the pipe, one lead wire is permanently left in the pipe with a suitable overlay at 

two ends, to enable the cable to be pulled out at a later stage if required to do so. 

iii. On arch bridges and culvert bridges the cables will be threaded through G.I./DWC /RCC 

pipes etc. While threading the cable through these pipes the Contractor shall do the 

trenching to the required depth wherever necessary for which no extra charge will be 

paid. 

iv. DWC HDPE pipes shall not be used where directly exposed to sun. These shall 

invariably be underground and covered. 

 

 

7.6.11 Laying cable near feeding post: 

 

In the vicinity of feeding posts, as far as possible the cable shall be laid on the side of the 

track opposite to the feeding post. Further the Optical fiber cable shall be at least one meter 

away from any metallic part of the O.H.E. and other equipment at the substation which is 

fixed on the ground and at least one meter away from the substation earthing. In addition, 

the cable shall be laid in DWC / RCC pipe for a length of 300 meters on either side of the 

feeding point.  

 

7.6.12 Running of cables at foundations others than OHE Masts and from pipe outlets. 

Damages to cable is likely to occur if care is not taken in laying cable where the bed 

changes from solid support such as a foundation pipe or bridge to soft support such as soft 

soil. The cable must not press against the edge of the solid support. The soft soil near the 

edge must be tamped and the cable rose slightly. 

 

7.6.13 Laying near oily surface 
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If during the excavation of trenches for laying cables, the Contractor or his representative 

notices the presence of oil or oily substance or any other chemical which is likely to cause 

the deterioration of the cable protective material he shall bring the matter to the notice of the 

Engineer or his representative and on the latter's decision he shall choose an alternative 

cable route or he shall protect the cable in such places in such manner as advised in writing 

by the Engineer or his representative. No additional charges are payable. 

 

7.6.14    Special soil condition 

 

Cable should not be run through abnormally high acidic or alkaline soil or through sewage. 

If this is unavoidable, special measures should be taken against corrosion as advised by the 

Engineer in Charge. 

 

7.6.15   Provision of damage due to sharp edges 

 

When cable are laid in trunking, care should be taken to see that no ballast or stones have 

been dropped inside the trunking and it should be cleared of all ballast and stones before the 

cover is secured. When the ends of covers are joined together with cement plaster, a piece of 

paper or wood should be placed under the joint to prevent the cement plaster from falling on 

the cables. 

 

7.7       Back filling and dressing of the trench 

 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified 

depth, the back filling operation shall follow as early as practicable. The earth used for 

filling shall be free from all roots, Grass, shrubs, vegetation, trees, saplings and any other 

kind of garbage or pebbles. The back filling operation shall be performed in such a manner 

so as to provide firm support under and above the pipes and to avoid bend or deformation of 

the PLB HDPE pipes when the pipes get loaded with the back filled earth. 

 

At locations where the back filled materials contains stones/sharp objects which may cause 

injury to the PLB HDPE pipes and where the excavated or rock fragments are intended to 

refill the trench in whole or in part, the trench should be initially filled, with a layer of 

ordinary soil or loose earth (free from any stones/pebbles) not less than 10 cms thick over 

the pipes. 

 

Back filling on public, roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the HDPE pipes. Back filling at such locations shall be thoroughly 

rammed, so as to ensure original condition so that it is safe for the road traffic. All excess 

soil/ material left on road/ footpath/railway crossing shall be removed by contractor. 

However, along the highways and in country side, the excess dug up material left over after 

refilling should be kept in a heap above over the trench. 

 

In city limits, at any given time not more than 50 Meters length of trench should be kept 

open and in all places where excavation has been done, no part of the trench should be kept 

open over night to avoid occurrence of any mishap or accident in darkness. 
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In normal Railway area the trenching should be done for one drum length (approx 3Km) and 

back filled within 2 days after laying of duct , the work schedule be inspected by RailTel 

EIC before backfilling/ laying of HDPE duct. 

 

7.8 Blowing of Cable: 

Optical Fiber Cable will be blown into one of pre – lubricated HDPE duct laid in DWC pipe 

with the help of a compressor and blowing equipment.  (With minimum pressure of 8 bar 

and maximum pressure of 12 bar with flow rate of minimum 10 m3 / minute) 

 

The blowing method involves feeding of optical fiber cable into the duct with the help of 

consistent high – pressure  airflow, equally distributed along the entire cable throughout the 

duct. 

 

The contractor has to ensure the safe blowing of OFC into the duct without any damages to 

the cable either internally or externally. 

 

If at any stage of the project, any damage to the cable due to blowing pressure is identified, 

than the contractor will be fully responsible for that and has to ensure the rectification of the 

damage without any cost implication to the owner. 

 

Optical Fiber Cable drum are available in the drum length of about 3 km. 

 

Contractor may follow following steps for safe blowing of OFC 

 

Position the compressor and blowing machine at blowing pit C for location A  & E shown 

below 

 

4 Km 

 

  

   

   Pit A      Pit B                 Pit  C        Pit D       Pit E 

    1 km 1 km 1 km 1 km 

 

(Location of Compressor and blowing M/C) 

 

 

 

Put the cable drum on cable wheel and blow the OFC towards pit A. Put the      pusher 

equipment if required at B. 

 

When the cable reaches pit A and coil of 10 – 15 m of OFC should be kept         in pit A.  

Then seal the duct and at A with the sealing plug. 

 

Uncoil the cable on the drum in a figure of eight configuration and blow towards blowing 

pit E and coil of 10 – 15 m of OFC should be kept in pit E.  Then seal the duct end at E with 

the sealing plug. 
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Since the cable will be available in length of 3 km and above, so the contractor has to plan 

the location of blowing pits before laying of HDPE duct.  The contractor has to ensure that 

excess OFC is not coiled in the blowing pit and also optical fibre cable does not fall short of 

the location of blowing pit.  The contractor has to match the cable drum length with the 

location of blowing pits, to ensure minimum cut length and wastage of OFC.  To achieve the 

blowing of above shown stretch, blowing can be carried out downhill, wherever possible. 

 

HDPE ducts will be sealed with the help of cable sealing plugs after blowing of OFC into 

the duct at jointing pit locations. 

 

The jointing pits will be completely filled with sand up to 30 cm, from bottom level of the 

pit to prevent entry of rodents after blowing and jointing of OFC covering joint enclosure 

and HDPE conduits completely. 

 

7.9     Pre cast RCC chamber 

 

Pre cast RCC chamber of dimension 1m x1mx0.6 m (depth), &  each wall of chamber must 

be min 25 mm thick & made of  cement mortar mixture in 1:6 ratio. For fixing of chamber 

first a pit of size 1.2 m x1. 2 m x 1.2 m (depth) shall required to be dug. Pre cast RCC 

chamber shall be installed in excavated pit . The RCC slab of dimension 1.2m x1.2mx 

0.05m (thickness)  is used as cover of chamber with 2 nums of handle /slots for lifting of 

cover and word ‘ “RCIL CHAMBER”  engraved on it. After, fixing the pre cast RCC joint 

chamber, the joint chamber is filled with clean sand upto 30 cms before closing.  Back 

filling of joint chamber pit with excavated soil shall be carried out in the end. Details are 

mention  in drawing No. RailTel/WR/OT/DFC/011. 

 

7.10 Fixing of Route Indicators/Joint Indicators. 

 

The cable markers shall normally be provided at the distance of every 50 meters in front of 

the every OHE Gantry Post and also at places or corners wherever the route of the cable 

changes. The joint markers shall be provided at all types of cable joints/loop chambers and 

painted with green colour and rest of marker shall be painted with yellow colour. The cable 

Marker and joint markers provided shall be of standard stone RCC type with letters “RCIL 

OFC” engraved and suitably painted with standard trend as per site conditions. In rocky area 

concreting shall be done. As per the drawings mention at as per DRG 

NO.RAILTEL/WR/OT/DFC/012. 

 

7.11 Documentation  

The documentation, consisting of the following shall be prepared for entire route .4 sets of 

documentation shall be provided both in Electronic format on CD as well as Hard binded 

copies. 

 

7.11.1  Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with 

reference to railway track. This shall be prepared on A-3 sheets. 
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7.11.2  Route Index Diagrams –Profile  

These diagrams will contain  

•      Make and size of the cable. 

•      Offset of cable from centre of the railway track at every 10 meters  

•      Depth profile of Cable at every 10 meter; 

•      Details of protection with type of protection depicted on it; 

•      Location of culvert and bridges with their lengths and scheme of laying of PLB  

     HDPE Ducts pipe thereon. 

•      Important landmarks to facilitated locating the cable in future; Location of Joints    

     and pulling manholes. 

•      The contour of railway track and Railway boundary. 

• Geographical location of all the joints. 

• Depth of Joint Chamber covers from ground level 

• Route markers. 

• Length of O.F. Cable kept inside the joint chamber from either direction. 

 

All the diagrams shall bear the signatures of the contractor, the Engineer-in-charge as a 

proof of accuracy of the details. The diagrams shall be bound in A-3 size book with 

cover.  

 

The cover sheets shall be laminated. The front cover shall have the following details. 

1. Name of the section. 

2. RailTel coloured Logo. 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work. 

 

 

7.12 SAFETY PRECAUTIONS  

 

7.12.1 Safety Precautions when excavating or working in excavations close to electric 

cables 

The Engineer- in-charge of the work should get full information from Electricity 

undertaking regarding any electric cables, which are known or suspected to exist 

near the proposed excavation and unless this is done, excavation should not be 

carried out in the section concerned. The electricity undertaking should be asked to 

send a representative and work should be preceded with close consultation with 

them. 

 

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. Power Cables, not laid in conduits, are usually protected from 

above by a cover slab of concrete, brick or stone. They may or may not be protected 

on the sides. It is safer, therefore, always to drive the point of the pickaxe 

downwards then uncovering a cable, so that there is less chance of missing such 

warning slabs. No workman should be permitted to work alone where there are 

electric cables involved. At least one more man should be working nearby so that 

help can be given quickly in case of an accident. If disconnection of power could be 
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arranged in that section it will be better. No electric cables shall be moved or altered 

without the consent of the Electric Authority and they should be contacted to do the 

needful. If an electric cable is damaged even slightly, it should be reported to the 

Electric Authority and any warning bricks disturbed during excavation should be 

replaced while back filling the trench. Before driving a spike into the ground, the 

presence of other underground properties should be checked. Information on plans 

regarding the location of power cables need not to be assumed as wholly accurate. 

Full precautions should be taken in the vicinity until the power cable is uncovered. 

All electric cables should be regarded as being live and consequently dangerous. 

Any power is generally dangerous, even low voltage proving fatal in several cases. 

 

7.12.2 Electric shock-Action and treatment : 

Free the victim from the contact as quickly as possible. He should be jerked away 

from the live conductors by dry timber, dry rope or dry clothing. Care should be 

taken not to touch with bare hands as his body may be energized while in contact. 

Artificial respiration should begin immediately to restore breathing even if life 

appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 

doctor should be called for. 

 

7.12.3  Safety Precautions while working in public street and along railway lines : 

Where a road or footpath is to be opened up in the course of work, special care 

should be taken to see that proper protection is provided to prevent any accidents 

from occurring. Excavation work should be done in such a manner that it will not 

unduly cause inconvenience to pedestrians or occupants of buildings or obstruct road 

traffic. Suitable bridges over open trenches should be so planned that these are 

required for the minimum possible time. Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should be 

with the full consent and knowledge of the competent railway authorities. 

 

7.12.4 Danger from falling material  

Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be 

knocked into the trench thereby injuring any workman who may be working inside 

the trench. 

 

7.12.5  Care when working in Excavations  

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to 

lower themselves. Workers should work at safe distance so as to avoid striking each 

other accidentally with tools. If the walls of the trench contain glass bits, corroded 

wire or sharp objects they should be removed carefully. If an obstruction is 

encountered, it should be carefully uncovered and protected if necessary. If an 

obstruction is encountered, it should be carefully uncovered and protected if 

necessary. Care must be taken to see that excavated material is not left in such a 

position that it is likely to cause any accident or obstruction to a roadway or 

waterway. If possible the excavated material should be put between the workmen 

and the traffic without encroaching too much on the road. 
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7.12.6  Danger of cave in  

When working in deep trenches in loose soil, timbering up/shoring the sides will 

prevent soil subsidence. The excavated material should be kept at sufficient distance 

from the edge of the trench or pit. Vehicles or heavy equipment must not be 

permitted to approach too close to the excavation. 

 

When making tunneled opening, it should be ensured that the soil is compact enough 

to prevent cave in even under adverse conditions of traffic. Extra care should be 

taken while excavating near the foundations of buildings or retaining walls. In such 

cases, excavation should be done gradually and as far as possible in the presence of 

the owners of the property. 

 

7.12.7  Protection of Excavations : 

Excavations in populated areas, which are not likely to be filled up on the same day 

should be protected by barriers or other effective means of preventing accidents and 

the location of all such openings must in any event be indicated by red flags or other 

suitable warning signs. During the hours from dusk to dawn, adequate number of red 

warning lamps should be displayed. Supervisory officers should ensure that all 

excavations are adequately protected in this manner as serious risk and responsibility 

is involved. Notwithstanding adoption of the above mentioned precautions, works 

involving excavations should be so arranged as to keep the extent of opened ground 

and the time to open it to a minimum. 

  

7.12.8 Precautions while working on roads  

The period between half an hour after sun-set and half an hour before sunrise, and 

any period of fog or abnormal darkness may also be considered as night for the 

purpose of these instructions, for the purpose of providing the warning signs. 

Excavation liable to cause danger to vehicles or the public must at all times be 

protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 

height or by some other effective means. Any such temporary erection which is 

likely to cause obstructions and which is not readily visible should be marked by 

posts carrying red flags or boards with a red background by day and by continuously 

lighted lamps at night. 

 

The flags and the lamps should be placed in conspicuous positions so as to indicate 

the pedestrians and drivers of vehicles the full expanse i.e. both width and length of 

the obstruction. The distance between lamps or between floors should not generally 

exceed 1.25 m along the width and 6m along length of the obstruction in non 

congested areas, but 4 meters along the length in congested areas. 

 

If the excavation is extensive, sufficient notice to give adequate warning of the 

danger, should be displayed consciously not less than 1.25 m above the ground and 

close to the excavation. Where any excavation is not clearly visible for a distance of 

25m to traffic approaching from any direction or any part of the carriage way of the 

road in which the excavation exists, a warning notice should be placed on the kerb or 

edge of all such roads from which the excavation or as near the distance as is 

practicable but not less than 10 m from the junction of an entering or intersecting 
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road in which the excavation exists. All warnings, in these should have a red 

background and should be clearly visible and legible. All warning lamps should 

exhibit a red light, but white lights may be used in addition to facilitate working at 

night. Wherever required a passage for pedestrians with foot bridge should be 

provided. At excavations, cable drums, tools and all materials likely to offer 

obstructions should be properly folded round and protected. This applies to jointer’s 

tents as well. Leads, hoses etc. stretched and across the carriageway should be 

guarded adequately for their own protection and also that of the public. 

 

7.12.9 Traffic Control  

Deleted. 

 

7.12.10 Work along Railway Lines Deleted 

 

7.12.11 Procedure and Safety Precautions for use of explosives during blasting for 

trenching : 

In areas where the cable trench cannot be done manually on account of boulders and 

rocks, it is necessary to blast the rocks by using suitable explosives. The quality of 

explosive to be used depends on the nature of the rocks and the kind of boulders. A 

few types of explosive fuses and detonators normally used for making trenches for 

cable works are detailed below: 

 

i)  Gun powder 

ii)  Nitrate Mixture 

iii)  Gilatine 

iv)  Safety fuse 

v)  Electric Detonator 

vi) Ordinary Detonator 

 

7.12.11.1 Procedure 

In case blasting is to be carried out, the same shall be done with due permission and 

co-ordination with Railways after ensuring all safety precautions. A detailed survey 

of the route is to be done to assess the length of the section where trenching is to be 

done with the help of blasting. A route diagram of the rocky section may be prepared 

indicating the length of the route where the explosives are to be used. For the 

purpose of obtaining license, a longer length of route should be given in the 

application as in many cases, after digging, rocks appear which was not initially 

anticipated. 

 

Next a license will have to be obtained for use and storing of explosive in that 

section. If the area falls under a police commissioner, the authority for granting such 

license is the police commissioner of the concerned area. When the route does not 

fall in the jurisdiction of a police commissioner, the authority for issuing license is 

the District Magistrate. 

 

The concerned authority should be applied in prescribed form with a route map. The 

concerned authority will make an enquiry and issue license for using/storing 
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explosives for cables trenching work. Such license will be valid for 15 days only. 

The license should be got renewed if the blasting operation needs to be extended. 

Once the license is granted, it is the responsibility of the holders of the license for 

the proper use of explosives, its transportation and storing. 

 

7.12.11.2 Method of using 

The safest explosive is the Gilatine and electric detonator. Gilatine  is in the form of 

a stick. Electric detonator is a type of fuse used for firing the explosive electrically. 

Holes are made  at suitable  intervals on rocky  terrain or boulders either by air 

compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fil l 

up the  holes  with small  quantity  of sand for about 6”. First the electric detonator is 

to be inserted into the Gilatine and the Gilatine is to be inserted into the holes 

keeping the  + ve and  - ve wirings of electric detonators outside the holes. Again 

refill the holes with sand. These +ve and -ve insulated wires of detonator are than 

extended and finally connected to an EXPLODER kept at a distance of not less than 

100 m. 

 

Now the explosive is ready for blasting. But, before connecting wires to exploder for 

blasting, all necessary precautions for stopping the traffic, use of red flags, exchange 

of caution signals, etc. should be completed and only then Exploder should be 

connected and operated. 

 

7.12.11.3 Operation of exploder (IDL schaffler type 350 type exploder ) 

The type 350 blasting machine consists of a bearing block with blasting machine 

system and the explosion proof light- alloy injection molded housing. The exploder 

is held with the left hand. The twist handle is applied to the drive pin, clapped with 

the right hand turned in the clock wise direction in continuous measurements at the 

highest speed from the initial position until it reached to a stop. At this stage an 

indication lamp will glow. When the indication lamp glows, “press button switch” 

should be pressed. This will extend the electric current to detonator and Gilatine will 

be detonated. The rock will be blasted out of the trench. Number of holes can be 

blasted in a single stroke by connecting all such detonators in series connection and 

finally to the exploder. 

After blasting, again mazdoors are engaged on the work to clear the debris. It the 

result of the first blasting is not satisfactory, it should be repeated again on the same 

place. 

 

7.12.11.4 Warning 

There may be two reasons for unsatisfactory results of the blasting 

a)  Misfire of Gilatine due to leakage of current from detonator. 

b)  Over loading because of overburdens. 

Never pull the broken wire pieces form the holes in such cases. Attempt should not 

be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by its 

side and put fresh Gilatinein that hole and blast it. 

 

7.12.11.5 Precautions 



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 126 of 163 

 

The abstract of Explosives Rules 1983 which are relevant to our work is given 

below: 

 

i. Restriction of delivery and dispatch of explosives 

No person shall deliver or dispatch any explosives to anyone other than a 

person who. 

a) is the holder of a license to possess the explosives or the agent of a holder 

of such a license duly authorized by him in writing on his behalf. 

OR 

b) is entitled under these rules to possess the explosives without a license. 

 

The explosives so delivered or dispatched shall in no case exceed the 

quantity, which the person to whom they are delivered or dispatched is 

authorized to possess with or without a license under these rules. 

 

No person shall receive explosives form any person other than the holder of a 

license granted under these rules. No person shall receive from or transfer 

explosives to any person for a temporary storage or safe custody in a licensed 

premise unless prior approval is obtained from the Chief Controller. 

 

A person holding license for possession of explosives granted under these 

rules shall store the explosives only in premised specified in the license. 

 

ii. Protection from Lightening During Storing  

Every magazine shall have attached there to one or more efficient lightening 

conductors designed and erected in accordance with the specification laid 

down in Indian Standard Specifications No.2309 as amended from time to 

time. The connections to various parts of earth resistance of the lightening 

conductor terminal on the building to the earth shall be tested at least once in 

every year by a qualified electrical engineer or any other competent person 

holding a certificate of competency in this behalf from the State Electricity 

Department. A certificate showing the results of such tests and the date of the 

last test shall be hung up in conspicuous place in the building. 

 

iii. Precautions during thunder-storm  

When a thunder- storm appears to be imminent in the vicinity of a magazine 

or store house every person engaged in or a round such magazine and store 

house shall be withdrawn to a safe distance from such magazine or store 

house and the magazine and store house shall be kept closed and locked until 

the thunder storm has ceased or the threat of it has passed. 

 

iv. Maintenance of records  

Every person holding a license granted under these rules for possession, sale 

or use of explosives shall maintain records in the prescribed form and shall 

produce such record on demand to an Inspection Officer. 

 

v. Explosives not to be kept in damaged boxes  
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The licensee of every magazine or store house shall ensure that, the 

explosives are always kept in their original outer package. In case, the outer 

package gets damaged so that the explosive contained therein cannot be 

stored or transported, such explosives shall be repacked only after the same 

are examined by controller of explosives. 

 

 

vi. Storage of explosives in excess of the licensed quantity  

The quantity of any kind of explosives kept in any licensed magazine or store 

house shall not exceed the quantity entered in the license against such kind of 

explosives. No explosives in excess of the licensed quantity shall be stored in 

the magazine or store house unless a permit in this be halfis obtained from 

the licensing authority by a letter or telegram. 

 

vii. Precautions to be observed at Site  

The electric power at the blasting site shall be discontinued as far as 

practicable before charging the explosives. No work other than that 

associated with the charging operations shall be carried out within 10 meters 

of the holes unless otherwise specified to the contrary by the licensing 

authority. 

 

When charging is completed, any surplus explosive detonators and fuses 

shall be removed from the vicinity of the hole and stored at a distance which 

should prevent accidental detonation in the event of a charge detonating 

prematurely in any hole. The holes which have been charged with explosive 

shall not be left unattended till the blasting is completed. Care shall be taken 

to ensure that fuse or wires connected to the detonation are not damaged 

during the placing of stemming materials and tamping. 

 

viii. Suitable warning procedure to be maintained  

The licensee or a person appointed by the licensee to be in charge of the use 

of explosives at the site shall lay down a clear warning procedure consisting 

of warning signs and suitable signals and all persons employed in the area 

shall be made fully conversant with such signs and signals. 

 

ix. Precautions to be observed while firing  

The end of the safety fuse (if used in place of a detonator should be freshly 

cut before being lighted. The exploders shall be regularly tested and 

maintained in a fit condition for use in firing. An exploder shall not be used 

for firing a circuit above its rated capacity. The electric circuits shall be 

tested for continuity before firing. All persons other than the shot-firer and 

his assistant, if any, shall be withdrawn from the site before testing the 

continuity. 

 

For the purpose of jointing, the ends of all wires and cables should have the 

insulation removed for a maximum length of 5 cms. and should, then be 
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made clear and bright for a minimum length of 2.5 cms. and the ends to be 

joined should be twisted together so as to have a positive metal contact. 

 

Then these should be taped with insulation to avoid leakage when in contact 

with earth. In case of blasting with dynamite or any other high explosive, the 

position of all the bore holes to be drilled shall be marked in circles with 

white paint. These shall be inspected by the Contractor’s agent. Bore holes 

shall be of a size that the cartridge can easily pass down. After the drilling 

operation, the agent shall inspect the holes to ensure that drilling has been 

done only at the marked locations and no extra hole has been drilled. The 

agent shall then prepare the necessary charge separately for each bore hole. 

The bore holes shall be thoroughly cleaned before a cartridge is inserted. 

Only cylindrical wooden tamping rods shall be used for tamping. Metal rods 

or rod shaving pointed end shall never b e used for tamping. One cartridge 

shall be placed in the bore hole and gently pressed but not rammed down. 

Other cartridges shall then be added as may be required to make up the 

necessary charge for the bore hole. The top most cartridge shall be connected 

to the detonator which shall in turn be connected to the safety fuses of 

required length. All fuses shall be cut to the length required before being 

inserted into the holes. Joints in fuses shall be avoided. 

 

Where joints are unavoidable, a semi-circular niche shall be cut in one piece 

inserted into the niche. The two pieces shall then be wrapped together with 

string. All joints exposed to dampness shall be wrapped with rubber tape. 

 

The maximum of eight bore holes shall be loaded and fired at one occasion. 

The charges shall be fired successively and not simultaneously. Immediately 

before firing, warning shall be given and the agent shall see that all persons 

have retired to a place of safety. The fuses of the charged holes shall be 

ignited in the presence of the agent, who shall see that all the fuses are 

properly ignited. 

 

Careful count shall be kept by the agent and other of each blast as it 

explodes. In case all the charged bore holes have exploded, the agent shall 

inspect the site soon after the blast but in case of misfire the agent shall 

inspect the site after half an hour and mark red crosses (X) over the holes 

which have not exploded. During this interval of half an hour, nobody shall 

approach the misfired holes. No driller shall work near such bore until either 

of the following operations has been done by the agent for the misfired 

boreholes. 

 

i. The contractor’s agent shall very carefully (when the tamping is a 

damp clay) extract the tamping with a wooden scraper and withdraw 

the primer and detonator. 
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ii.  The holes shall be cleaned for 30 cm of tamping and its direction 

ascertained by placing a stick in the hole. Another hole shall then be 

drilled 15 cm away and parallel to it. This hole shall be charged and 

fired. The misfired holes shall also explode along with the new one. 

 

Before leaving the site of work, the agent of one shift shall inform the 

another agent relieving him for the next shift, of any case of misfire and each 

such location shall be jointly inspected and the action to be taken in the 

matter shall be explained to the relieving agent. 

 

The Engineer-in-charge shall also be informed by the agent of all cases of 

misfire, their cause and steps taken in that connection. 

 

x. General Precautions 

For the safety of persons red flags shall be prominently displayed around the 

area where blasting operations are to be carried out. All the workers at site, 

except those who actually ignite the fuse, shall withdraw to a safe distance of 

at least 200 meters from the blasting site. Audio warning by blowing whistle 

shall be given before igniting the fuse. 

 

Blasting work shall be done under careful supervision and trained personnel 

shall be employed. Blasting shall not be done within 200 meters of an 

existing structure, unless specifically permitted by the Engineer-in-Charge in 

writing. 

 

xi. Precautions against misfire  

The safety fuse shall be cut in an oblique direction with a knife. All saw dust 

shall be cleared from inside of the detonator. This can be done by blowing 

down the detonator and tapping the open end. No tools shall be inserted into 

the detonator for this purpose. If there is water present or if the borehole is 

damp, the junction of the fuse and detonator shall be made water tight by 

means of tough grease or any other suitable material. The detonator shall be 

inserted into the cartridge so that about one-third of the copper tube is left 

exposed outside the explosive. The safety fuse just above the detonator shall 

be securely tied in position in the cartridge. Waster proof fuse only shall be 

used in the damp borehole or when water is present in the borehole. If a 

misfire has been found to be due to defective fuse, detonator or dynamite, the 

entire consignment from which the fuse, detonator or dynamite was taken 

shall be got inspected by the Engineer-in-Charge or his authorized 

representative before resuming the blasting or returning the consignment. 

 

xii. Precaution against stray currents : 

Where electrically operated equipments is used in locations having 

conductive ground or continuous metal objects, tests shall be made for stray 

current to ensure that electrical firing can proceed safely. 

 

7.13 ALLIED ACTIVITIES 
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7.13.1 Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at Project 

Store Depot. In some cases the materials may be available at sub divisional store 

godawn. The contractor shall be responsible for transporting the materials, to be 

supplied by the RailTel or otherwise to execute the work under the contract to site at 

his/ their own cost. The costs of transportation are subsumed in the standard 

Schedule Rates and therefore no separate charges are payable on this account. 

 

7.13.2 Disposal of Empty Cable Drums : The contractor shall be responsible to dispose of 

the empty cable drums after laying of the cables. 

 

7.13.3            It shall be obligatory on part of the contractor to dispose of the empty cable drums at 

his/their level and the amount fixed for various empty cable drums shall be recovered 

from the bill for the work for which the drum (s) was/were issued or from any other 

amount due to the contractor or the Security Deposit. 

 

7.13.4 The contractor shall not be allowed to dump the empty cable drums in  Govt./Public 

place which may cause inconvenience to the RailTel / public. 

 

7.13.5 Supply Of Materials: There are some materials required to be supplied by the 

contractor for execution of work under this contract like Bricks, Cement, Wire Mesh 

and Steel for protection, etc., besides using other consumables which do/don’t 

become the part of the asset. The contractor shall ensure that the materials supplied 

are of best quality and workmanship and shall be strictly in a accordance with the 

specifications. 

 

7.13.6 Social auditing: deleted. 

 

7.14 TECHNIQUE FOR JOINTING OF OPTICAL FIBRE CABLE 

Fusion splicing shall be used for splicing fibers. This is accomplished by applying 

localized heating (i.e. by electric arc or flame) at the interface between two butted, 

pre-aligned fiber ends, causing them to soften and fuse together. 

 

7.14.1 STRAIGHT JOINT FOR FIBRE OPTIC CABLE 

There are various types of joint enclosures available in the market. The procedure for 

assembly of joint closure is described in the installation manual supplied with 

straight joint closure. This includes the following: 

 

a) Material inside joint closure kit 

 

b) Installation tools required 

 

c) Detailed procedure for cable jointing 

 

d) Procedure for re-opening the closure. 
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The Optic Fiber straight through joint closure shall be as per specn. TEC TO 910 

G92 (latest) or a proven design approved by RCIL.  The joint shall be protected in 

prefabricated RCC joint pits.  If the contractor intends to supply joint enclosure 

which is not as per TEC specification, before starting the supply, contractor shall 

submit- 

 

 

i) The specification of joint enclosure 

ii) Users certificate regarding its satisfactory performance 

 

At the discretion of the RCIL, contractor will have to demonstrate the working of the 

joint enclosure. Based on specification, user certificate and demonstration. RCIL, if 

RCIL finds the design suitable, will grant specific approval to use the joint 

enclosure. The supply of joint enclosure, which is not of TEC design, shall start only 

after the approval is received from RCIL 

 

However, generally, the following steps are involved for jointing of the cable: 

-Preparation of cable for jointing 

-Stripping/cutting the cable 

-Preparation of Cable and joint closure for splicing 

-Stripping and Cleaving of Fibers 

-Fiber splicing 

-Organizing fibers and Finishing joints 

-Sealing of joint closure and 

-Placing joint in pit. 

 

7.14.2 PREPARATION OF CABLE FOR JOINTING 

 

a) During the installation, a minimum of 10 meter of cable of each end is coiled 

in the jointing pit to provide for jointing to be carried out at convenient 

location as well as spare length to be available for future use in case of failures. 

 

b) The pit size must be chosen carefully to ensure that length of the wall on which 

joint is mounted is greater than closure length plus twice the minimum bending 

radius of the cable.  A pit length of 1 meter is sufficient for most of the cable 

and joint closures. Bracket to support the cable coil are also fixed on the wall 

of the pit. 

 

c) The cable is then coiled on to the pit wall in the same position as required after 

the joint is complete. The marking is done on all the loops so that it will be 

easier to install it later. 

 

d) The distance from the last center to the end of the cable must be at least 1.8 

meter. This is being the minimum to be stripped for Preparation of joint. 

 

e) Sufficient cable at each end up to the jointing vehicle/enclosure is then 

uncoiled from the pit for jointing. 
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7.14.3 STRIPPING/CUTTING OF THE CABLE 

 

a) The cables are stripped of their outer and inner sheath with each sheath 

staggered approximately 10mm from the one above it. 

 

b) Proper care must be taken when removing the inner sheath to ensure the fibres 

are not scratched or cut with the stripping knife or tool. The prevent this, it is 

best to only score the inner sheath twice on opposite sides of the cable, rather 

than cut completely through it. The two scores marking on either side of the 

cable are then stripped of the inner sheath by hand quite easily. 

 

c) The fibers are then removed from cable one by one and each fiber is cleaned 

individually using Kerosene to remove the jelly. 

 

7.14.4             PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 

 

The type of Preparation work performed on the cable prior to splicing differs on the 

type of joint closure and fiber organizer used.  However, the following steps are 

usually common: - 

 

a) The strength members of each cable are joined to each other and/or to the central 

frame of the joint closure. 

 

b) The joint closure is assembled around the cable. 

 

c) The sealing compound or heat shrink sleeve is applied to the cables and closure, 

or prepared for application after splicing is complete 

 

d) The fibers are protected (usually with plastic tubing) in their run from the cable 

core to the fiber organizer trays (particularly if cable construction is slotted core 

type). 

 

e) Tags, which identify the fibers no. are attached at suitable location on the fibers. 

 

f) Splice protectors are slipped over each fiber in readiness for placing over the 

bare fiber after splicing. 

 

7.14.5 STRIPPING AND CLEAVING OF FIBRE 

 

a) Prior to splicing each fiber must have approximately 50mm of its primary 

protective U.V. cured coating removed, using fiber stripper which are 

manufactured to fine tolerances and only score the coating without contacting the 

glass fiber. 

 

b) The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 
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c) Cleaving of the fiber is then performed to obtain as close as possible to a perfect 

90 degree face on the fiber. 

 

7.14.6 SPLICING OF THE FIBRES 

 

The fusion splicing shall be used for fiber splicing. Some of the basic steps for 

fusion splicing are as given in 7.14.7 

 

7.14.7 FUSION SPLICING OF FIBRE 

Some of the general steps with full automatic microprocessor control splicing 

machine are as under: 

 

a) Wash hands thoroughly prior to commencing this procedure. 

 

b) Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver. 

Switch on ultrasonic cleaver for 5-10 seconds (Some of the manufacturers do not 

prescribe the above cleaning). 

 

c) Place the bare fiber inside ‘V’ grove of the splicing machine by opening clamp 

handle such that the end of fiber is app. 1 mm. over the end of the “V” groove 

towards the electrodes. 

 

d) Repeat the same procedure for other fiber, however, first insert heat shrink splice 

protector. 

 

e) Press the start button on the splice controller. 

 

f) The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and than 

finally fuse the fiber. 

 

g) Inspect the splice on monitor if provided on the fusion splicing machine and 

assure no nicking, bulging is there and cores appear to be adequately aligned. If 

the splice does not visually look good repeat the above procedure. 

 

h) Slide the heat shrink protector over the splice and place in tube heater. Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer 

layer of the protector. 

 

i) Repeat for other fibers. 

 

7.14.8 FUSION SPLICER AND OTDR 

 

The fusion splicer and Optical Time Domain Reflectometer (OTDR), to be used for 

splicing and measurements of Parameters respectively, shall be of approved design 

and quality. The contractor shall submit 

 

i) Specification of fusion splicer and OTDR. 
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ii) Certificate from the users, who have used the splicer and OTDR of the make, the 

contractor intends to use, regarding their satisfactory performance. 

 

The RCIL reserves the right to direct the contractor to use the same or any other 

proven design of fusion splicer and OTDR if in the opinion of RCIL the 

specification of Fusion splicer and OTDR are not suitable. 

 

7.14.9            ORGANIZING FIBRE AND FINISHING JOINTS 

 

a) After each fiber is spliced, the heat shrink protection sleeve must be slipped 

over the bare fiber before any handling of fiber takes place, as uncoated 

fibers are very brittle and cannot withstand small radius bends without 

breaking. 

 

b) The fiber is then organized into its tray by coiling the fibres on each side of 

the protection sleeve using the full tray side to ensure the maximum radius 

possible for fiber coils. 

 

c) The tray is placed in the position. 

 

d) OTDR reading taken for all splices in this organized state and recorded on 

the test sheet to confirm that all fibers attenuation are within specification. 

This OTDR test confirms fibers were not subjected to excessive stress during 

the organizing process. 

 

e) After this the joint can be closed with necessary sealing etc. and ready for 

placement in the pit. 

 

7.14.10 PLACING OF COMPLETED JOINT IN PIT 

 

a) Joint is to be placed on the tarpaulin provided near the pit. 

b) The cable is laid on the ground, loop the cable such that pen mark previously 

place on the cable line up. Tape these loops together at the top of the coil. 

c) The joint can now be permanently closed and sealed by heating heat 

shrinkable sleeve etc. However, before closing, silica gel to be kept inside for 

moisture protection. 

d) Now the joint closure is fixed to the bracket on the pit wall and pit is closed. 

 

7.14.11 RE-OPENING OF THE JOINT 

 

 If required for attending to faults etc., manufacturers supply special kits for opening 

of the joint and the steps to be followed. However, the general steps are as under: - 

 

a) Using suitable knife cut heat shrink sleeve longitudinally along its entire 

length. 

 

b) Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
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c) Apply heat to the cut sleeve until it begins to separate. 

 

d) Gently remove the cut sleeve from the joint. Now the joint can be opened. 

 

e) Protective sleeve/cover can be removed for attending to faults etc. 

 

7.14.12 TERMINATION JOINT FOR FIBRE OPTIC CABLE. 

 

7.14.12.1 This joint is provided in the cable hut for terminating the outdoor fiber optic cable of 

both the sides, splicing through fibers, connecting fibers to pigtails for connection to 

optical line terminal equipment etc. 

 

The OFC Cables shall be dressed up on teak wood plank/Aluminum ladder inside 

cable hut. The armour of the OFC Cable shall be cut before taking the cable in the 

equipment rack. The cables shall be terminated on OFC termination joint closures. 

The Optic Fiber termination joint closure as per specification no. TEC TV-210-J-93 

(latest) or a proven design approved by RCIL shall be provided in each cable hut to 

terminate both optical fiber cables and deriving required pigtails. If the contractor 

intends to supply joint enclosure, which is not as per TEC specification, before 

starting the supply, contractor shall submit- 

 

i) The specification of joint enclosure. 

ii) Users certificate regarding its satisfactory performance 

 

 At the discretion of the RCIL, contractor will have to demonstrate the working of the 

joint enclosure. Based on specification, user certificate and demonstration, RCIL, if 

RCIL finds the design suitable, will grant specific approval to use the joint 

enclosure. The supply of joint enclosure, which is not of TEC design, shall start only 

after the approval is received from RCIL. The joint enclosure shall be mounted 

suitably inside the equipment rack. Two pairs of fibers shall be derived from either 

side cable at every OFC cable hut through pigtails with FC/PC connectors. The 

remaining fibers shall be looped through. 

 

7.14.12.2 The procedure for installation of termination joint box depends upon the type of joint 

enclosure. The installation manual supplied gives the step-by-step procedure for 

installation. However, the general steps are as under: - 

 

- Marking the cable 

- Stripping/cutting the cable 

- Gripping cable in sheath/clamp 

- Treatment of tension member 

- Fiber splicing 

- Enclosing fiber 

- Fixing strength member 

- Closing the cover 

- Fixing termination box 
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- Fixing the cable. 

 

7.14.12.3 MARKING THE CABLE 

a) Determine the cable length up to the proposed location of termination box. It 

is also to be ensured that at least 10 meters of cable is coiled in the cable pit. 

b) Determine the cutting point and mark the cable 

c) Determine the sheath peeling point and mark the cable 

 

7.14.12.4 CUTTING / STRIPPING THE CABLE 

a) Cut the cable as per the marking. 

b) Remove the sheath from cable ends. During sheath stripping care should be 

taken not to damage the fibers. 

c) The length and the steps for various sheath cutting shall be as per the 

instruction given in the manual. 

 

7.14.12.5 GRIPPING THE CABLE 

a) Wind PVC tape around the cable core just beside edge of the sheath. 

b) Insert the bushing inside sheath by cutting the cable sheath for about 25 mm. 

c) Place the sheath grip (lower half and upper half) and tighten it with the help 

of torque wrench. 

 

7.14.12.6 FIXING OF TENSION MEMBER 

a) Mark the tension member for the specified length and cut it. 

b) Clean the tension member thoroughly by Alcohol and cotton cloth. 

c) Fix tension member holder with the help of instant adhesive at the end of 

tension member. 

 

7.14.12.7 FIBRE SPLICING 

 The procedure for splicing is same as described for straight joint closure in Clause  

 7.14.7 above. 

 

7.14.12.8 ENCLOSING FIBRES 

a) Set the fiber cassette on the base. 

b) Arrange excess length of fiber to make double figure of eight. 

c) Enclose the spliced fiber and its excess length carefully. 

d) Repeat the procedure for other fibers. 

e) After this, the box can be closed. However, a packet of silica gel may be 

placed inside for protection from entry of moisture. 

 

7.14.12.9 MOUNTING OF TERMINATION BOX. 

 Termination box can be fixed either on wall or on equipment rack. At wayside 

stations it shall be mounted inside the equipment rack in order to prevent pigtails 

from rodent attacks. 

a) Mark the fixing holes on the walls/bracket/frame 

b) Place the termination box and tightened the nuts inside the base box. 

c) Put the covers. 
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7.14.12.10 FIXING THE CABLE 

 Secure the cable on wall/frame at two places within one meter from termination box 

keeping in view straight entry of cable in termination box. 

 

7.15 ISOLATION OF ARMOUR OF OFC CABLE 

 The maximum continuous length of armour of OFC Cable should not exceed 1.6 

Kms. in order to keep the induced voltage within permissible limits. Where the 

continuous length of cable exceeds 1.6 Kms. a 50 mm cut shall be made in the 

armour after every 1.6 Kms. The Exposed cable at the cut shall be covered by 

shrinking suitable heat shrink sleeve as per TEC specifications. 

 

7.16 ACCEPTANCE TEST FOR FIBRE OPTIC CABLE 

 The Procedure for Testing of Fiber Optic Cable shall be jointly finalized by 

Contractor with Engineer of the RCIL. The Parameters in the concerned 

specification shall be taken as reference. The Test shall be conducted from cable hut 

to cable hut, after the Splicing & termination Joints are completed. The length of 

cable (as per marking in cable & as measured by OTDR) loss in cable, average loss 

per Km., No. of Splices, Splice loss, etc. shall be recorded and jointly signed as per 

pro-forma given in Para 7.17 below. 

 

7.17 TEST PROTOCOL FOR OPTICAL FIBRE CABLE 

 

SYSTEM TEST PROTOCOL OPTICAL FIBRE CABLE  FIELD 

TEST 

------------------------------------------------------------------------------ 

Route: -----------------------    Date: ------------------- 

 

Station: ---------------------        No. of mid-  Section splices: -----------------

- 

 

Section: -------------------      Measured by:------------------- 

 

Length     Length as per meter 

(by OTDR): --------------               marking on cable sheath -------------- 

 

1) Optical measurements (On Line): 

Measurement Fiber – number 

1 2 3 4 ………46 47 

48 

Accepted Value 

1.1 Total attenuation at 1300/1550 nm 

with OTDR 

  

1.2 Total attenuation per Km at 1300/1550 

nm: 

 <0.40 dB/Km at 1300 nm &<0.25 at 

1550 nm 

1.3 Splice Loss in dB with OTDR 

Location 

 Average splice loss 

OHE Mast No./ Overhead alignment post 

no. 
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A. 

 

B. 

 

C. 

 

D. 

 

E. 

Average Splice Loss  0.15 db, no splice should have 

loss >0.2 db 

 

NOTE:  ALSO ATTACH OTDR RESULTS  |---| 

 

 

 2) Visual Inspection (On Line): 

 

2.1 No. of Cable drum used in the section: --------------- 

2.2 S. No. of cable and length of each drum: 

S. No.    LENGTH 

 

1. -----------------  ---------------------M 

 

2. -----------------  ---------------------M 

 

3. -----------------  ---------------------M 

 

 4. -----------------  ---------------------M 

 

                     5. -----------------  ---------------------M 

 

2.5 Location of Isolation Sleeves   1.      2.            3. 

 

 

 

Contractor’s Representative   RCIL’s Representative 

 

 

7.18 TOOLS AND EQUIPMENTS REQUIRED FOR JOINTING AND 

TERMINATION OF FIBRE OPTIC CABLE. 

 

 S. No.   Tool’s Name 

 1  Branch Joint Closure 

2 Termination Box 

3. Rubber end Block 

4. Sheath Clamp 

5. Bushing 
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6. Strength Member holder 

7. Heat Shrinkage tube 

8. Arc fusion splicer machine. 

9. Power cord AC/DC 

10. Walkie-Talkie 12V DC source 

11. Tube heater 

12. Precision cleaver 

13. Cable sheath stripper 

14. Fiber stripper 

15. Knife for HDPE cutting 

16. Hexa for strength membrane 

17. Isopropyl alcohol or methanol of high specific gravity 

18. Johnson Buds 

19. Tweezers 

20. Gun heater Blower type 

21. Sleeve for splice protection 

22. O.T. D.R. 

23. Stickers for numbering of splicers 

24. Portable k. oil generator 

25. Umbrella’s 2 Nos. 

26. Dust protection for splicing machine. 

 

                        Note: -Wherever cable has to be coiled/looped, the diameter of the coil/loop shall be 

greater than 30 times the diameter of the cable. 
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Annexure –III 

Automated  Optical Fiber Fusion Splicing Machine 

Along with following accessories : 

a) High Precision Swift Fiber Cleaver          :       1 Nos. 

b) Spare Electrodes                                        :       1 Nos. 

c) Electrode Sharpener                                  :       1 Nos. 

d) AC Power Cord with 3 pin Plug for          :       1 Nos. 

Splicing machine 

e) Battery Pack                                                 :       1 Nos. 

f) Fiber Stripper                                               :       1 Nos. 

g) Splice Protection Sleeve                             :      100 Nos. 

h) Shoulder Strap                                             :       1 Nos. 

i) Switching Power Adapter                          :       1 Nos. 

j) Battery Charger                                           :       1 Nos 

k) Operational and software Manual          :       1 Nos 

l) Carrying Case                                               :       1 Nos 

m) Tool kit                                                           :      1 Nos 

n) 1Km OFC (G652D) spool (corning make)  :     1Nos. 

 

1) OTDR (Optical Time Domain Reflectometer) 

Along with following accessories : 

a) FC Universal Adapter 

b) Power Cord 

c) Battery In-built 

d) Charger Adapter 

e) Operation Manual 

f) Carrying case 

 

3)   Advance cable and fault locator electronic type 

           a. Direct-Connect Transmitter Cable 

           b. Ground Rod; stainless steel 

          c.  Earth Contact Frame 

          d. Earth Contact Frame cable; 1.2 m (4 ft.) long 

          e. Coupler Kit; consists of 3" Coupler for 

              use on cables up to 7.6 cm (3"), Coupler Extension Cable, and Pouch 

          f. 1"Coupler; for use on cables up to 2.5 cm (1") in diameter 

          g.  6"Coupler; for use on cables up to 17.5 cm (6.9") in diameter; with pouch 

h. Inductive Probe; for pair identification. 

i.  Coupler Extension Cable 

           j.  Probe Cable 

           k. Ground Extension Cable 

            l.  Active Duct Probe  
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Figure 1 
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Figure 2 
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CHAPTER-8 

 

List of Addresses for Specification 

 

8.0       Address from where specification copy can be purchased: The copy of IRS, 

RDSO, TEC and BIS specification used in the tender documents can be purchased 

from following sources. 

 

8.1 IRS Specification: 

 

i) Manager Publications, Government of India  

Civil Lines, New Delhi- 110054 

 

ii) Government of India Book Depot, 

8 - S.K. Roy Road, Calcutta – 700001 

 

8.2                RDSO Specification: 

i) RDSO, Manak Nagar, Lucknow 

 

8.3                 DOT/TEC/ITD Specification: 

 i) Khurshid LalBhavan, Janpath, New Delhi- 110001 

 

8.4                  B.I.S. Specification: 

i) Directorate General, Indian Standards Institution, 

  9- Bahadur Shah Zafar Marg, New Delhi -110002 

 

ii) F- block, Unity Building, Narsimhraja Square, Bangalore- 560002 

 

iii) 534- SardarVallabhBhai Patel Road, Mumbai. 

 

iv) 5- Choweringhee Approach, PO Princep street, Calcutta- 700072 

 

v) Ahinsa Building (1st floor), SCO 82-83, Sector 27-C, Chandigarh- 160017 

 

vi) 5-8-56/57, L.N. Gupta Marg, Hyderabad- 208005. 

 

vii) 117/418-B, Sarvoday Nagar, Kanpur – 208005 

 

viii) C.I.T. Campus, Adyar, Madras – 600020. 
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CHAPTER-9  

DRAWINGS 

 

 

SN Drg. No. Drawing descriptions 

1 RailTel/WR/OT/DFC/001 

TRENCHING IN NON ROCKY SOIL ALONG 

RAILWAY TRACK AT 1.2 MTR DEPTH 

2 RailTel/WR/OT/DFC/004 

TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR DEPTH 

3 RailTel/WR/OT/DFC/005 

TRENCHING IN ROCKY SOIL ALONG RAILWAY 

TRACK  AT 1.0 MTR to 0.5 MTR DEPTH 

4 RAILTEL/WR/OT/DFC/006(a) ARRANGEMENT OF CABLE ON GRIDER BRIDGES 

5 RAILTEL/WR/OT/DFC/006(b) 

ARRANGEMENT OF CABLE ON SLOPE OF GRIDER 

BRIDGES 

6 RAILTEL/WR/OT/DFC/007 LAYING OF CABLE OVER RCC CULVERTS 

7 RAILTEL/WR/OT/DFC/008 LAYING OF CABLE BELOW RCC CULVERTS 

8 RAILTEL/WR/OT/DFC/009 LAYING OF CABLE BY TRACK CROSSING  

9 RAILTEL/WR/OT/DFC/010 

ARRANGEMENT OF DWC PIPES TRUNKING UNDER 

METAL ROADS, LC GATE 

10 RAILTEL/WR/OT/DFC/011 

PROVISION OF RCC CHAMBER FOR CARRYING OF 

OFC LOOP/JOINT  

11 RAILTEL/WR/OT/DFC/012 

PROVISION OF  ROUTE MARKERS ALONG THE 

RAILTEL'S OFC ROUTE 

12 RAILTEL/WR/OT/DFC/013 ARRANGEMENT OF CABLE OVER ARCH BRIDGES 

13 RAILTEL/WR/OT/DFC/014 

ARRANGEMENT OF CABLE IN BUILDINGS /CABIN 

ENTRY 

14 RAILTEL/WR/OT/DFC/015 

PROTECTION METHOD AFTER LAYING OF 

DWC/PPRC PIPE IN MANUAL  BOARING  

15 RAILTEL/WR/OT/DFC/016 

METHOD OF SHORTING, EXCAVATING TRENCH 

FOR OFC 

16 RailTel/WR/3.13/OT/NKN/Zone 

BUILDING ENTRY OF DUCT WITH OR WITHOUT 

PROTECTION 
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CHAPTER- 2 

 

Schedule Of Requirement 

Name of Work: Connectivity of Central University, Kelanpur through 

OFC Network.  

Schedule of Requirement 

Estimate of Connectivity of Central University, Kelanpur through OFC Network. (Consignee: Gaurav Soni, Chief 
Manager/Vadodara Mob: 9724040021) 

SN Description Unit Qty 
Rate with 
GST 

Total Amount 
with GST 

1 Supply of HDPE duct with dla 40/33 mm outer/inner Mtr 5800  ₹    61.95   ₹     3,59,310.00  

2 Supply of 24 fiber Armored OFC cable. Mtr 6000  ₹   75.52   ₹     4,53,120.00  

3 

Horizontal Drilling by using Machine at a depth of 1.65 
m below the formation level of the earth including 
insertion of one/ two HDPE ducts as per site 
requirement. Mtr 5500  ₹   241.07   ₹   13,25,881.04  

4 
Pulling and Blowing of 24F/48F OFC in already laid 
HDPE duct in trench as per ElC Mtr 6000  ₹   10.91   ₹        65,461.68  

5 Supply of straight joint encloser (SJC) No 3  ₹  1,968.48   ₹          5,905.43  

6 

Supply, Transportation & Installation of pre fab-RCC 
OFC Chamber (specification & dimensions as per 
drawing attached) & filling with river sand & anti termite 
chemical after jointing work is done. This includes 
transportation of all required material to site. Details as 
per drawing no. RAILTEL/WR/OT/ DFC/0101 No 3  ₹ 6,687.43   ₹        20,062.30  

7 

Supply and fixing of route markers engraved and painted 
on both sides along the OFC route at every 50 mtrs and 
at chambers. Details as per drawing no. 
RAILTEL/WR/OT/DFC/012 No 20  ₹ 356.98   ₹          7,139.64  

8 

Supply & installation of SC type FMS of 2*12 fibre 19” 
rack mountable of 1U height with patch panel for 24 no. 
of SC/PC type connectors FMS supplied with 24 No, of 
SC/PC type of pigtails should be of CORNING make 
fibre or other reputed firm of length 1.5 mtr & 900 
microns. FDMS supplied should be of slider type & of 
3M,Raychem,TYCO. No 1 

 ₹ 
11,347.64   ₹        11,347.64  

Total Amount with GST ₹    22,48,227.72  

 
 
 

NOTE: - All items should be read along with detailed specification / drawing/ explanatory note / 

site conditions etc.  



                                             रेलटेल/प.क्षे./ई-निविदा/खु.नि./2024-25/ओ.एफ. सी कार्य/ गुजरात विश्िविद्र्ालर् 
RailTel/WR/E-Tender/OT/2024-25/OFC Work/Gujarat University. 

Page 162 of 163 

 

1.  It is certified that I/we have inspected the site of work and acquainted myself / ourselves with   

     local conditions. 

2.  I/we have carefully gone through the specifications, given in tender document and understood.  

   

 

Signature of Tenderer 
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