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Tele: 27821134    Fax: 27820682 
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TENDER DOCUMENT 
  

FOR 
 

THE WORK OF 
 
 

“Deployment of Maintenance Teams for Preventive Maintenance and fault rectification of 
Access Network i.e. U/G & Aerial OFC in Moore Market Complex-Basin Bridge, 

Mogappair-Olympia Tech – Valasaravakkam-Porur-Kundrathur, OMR IT Corridor Road 
– Kasthuri Bai Nagar-Siruseri – Sholinganallur for 2 Years & extendable by 1 year on 

same terms and conditions” 
 

 
Tender No. RailTel/e-Tender/SR/MAS/OT/2024-25/2 

 
 
 

 
 

 
 
 

Download of Tender document and submission of offer at e-tender portal: 
https://railtel.enivida.com/ 
Submission of offers:  
1)   Submission of offers - Online along with all scanned copies (as per tenderer data sheet). 
2)  Submission of documents as per tender document – Online only (as per tenderer data 
sheet). 
 (EMD, UDYAM, Technical & Financial Eligibility documents, Manpower details, 
Equipment details, and Affidavit submission). 
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e-TENDER NOTICE / ई-िनिवदासूचना 
 

Tender No. RailTel/e-Tender/OT/SR/HQ/2022-23/87-92                             
Date: 22-09-2022 
 

 
 

e-TENDER NOTICE / ई-िनिवदा सूचना 
 
Tender No. RailTel/e-Tender/SR/MAS/OT/2024-25/2                                                 Date: 12-04-2024 
 
RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven 
experience for the work of “Deployment of Maintenance Teams for Preventive Maintenance and fault 
rectification of Access Network i.e. U/G & Aerial OFC for a period of 2 years and extendable by one 
year on same terms & conditions " as detailed below: 
 

Tender 
No. 

Sectional 
HQ 

Section Details 
Length of 

Sec. 
(KM) 

Estimated Tender 
Value for 24 

months incl. GST 
@18% 

EMD  
in Rs. 

2024-
25/2 

Egmore 

Moore Market Complex-Basin 
Bridge, Mogappair-Olympia Tech – 
Valasaravakkam-Porur-Kundrathur, 
OMR IT Corridor Road – Kasthuri 

Bai Nagar-Siruseri – Sholinganallur 

164.7 Rs. 70,86,738/- 
Rs. 

1,41,800/- 

 
 

 
a) Tender Document available for download / िनिवदा 

दˑावेज डाउनलोड के िलए उपलɩ 
12-04-2024 

b) Last date and time for submission of tender 
documents & online offers / िनिवदा दˑावेज & 
ऑनलाइन ऑफ़र जमा करने की अंितम ितिथ और समय 

03-05-2024 at 15:00 hrs  

c) Opening date and time of tender documents / 
िनिवदा दˑावेजो ंके खुलने की ितिथ और समय 03-05-2024 at 15.30 hrs. 

d) Validity of offer / ऑफर की वैधता 60 days from the date of opening of tender. 
िनिवदा खुलने की ितिथ से 60 िदन। 

e) Address for submission of offline documents / 
ऑफलाइन दˑावेज जमा करने का पता 

The Executive Director, RailTel Corporation of 
India Limited, 1-10-39 to 44, 6A, 6th Floor, 
Gumidelli Towers, Begumpet Airport Road, Opp. 
Shoppers Stop, Begumpet, Hyderabad- 500 016 
 

कायŊकारी िनदेशक,  
रेलटेल कॉपŖरेशन ऑफ इंिडया िलिमटेड, 1-10-39 से 44, 
6ए, छठी मंिजल, गुिमडेली टावसŊ, बेगमपेट एयरपोटŊ रोड, 
शॉपसŊ ːॉप के सामने।, बेगमपेट हैदराबाद- 500 016 

f) Web address for availability of tender document / 
िनिवदा दˑावेज की उपलɩता के िलए वेब पता 

 Detailed tender notice and tender document 
https://railtel.enivida.com also available at our 
website www.Railtelindia.com 
िवˑृत िनिवदा सूचना और िनिवदा दˑावेज 
https://railtel.enivida.com हमारी वेबसाइट 
www.Railtelindia.com  पर भी उपलɩ है। 

e) Cost of Tender document  Nil 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 

Southern Region Head Quarters, 1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers, Begumpet Airport Road, 
Opp. Shoppers Stop, Begumpet, Hyderabad-16visit www.railtelindia.com, Tel: 040-27821134 Fax: 
27820682,  Regd.Office: Plate-A, 6th Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, NewDelhi-23.  



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 4 of 56                                                                            

  
Eligibility Criteria: As per para no.4 in the preamble of Tender document /  

पाũता मापदंड: िनिवदा दˑावेज की Ůˑावना मŐ पैरा संƥा 4 के अनुसार 
 

1. * Firms registered with UDYAM under Ministry of MSME are exempted from submission of cost of 
tender (if applicable) & EMD and no other exemptions will be given / 1. िनिवदा मद/कायŊ/सेवाओ ंके 
िलए एमएसएमई मंũालय के तहत उȨम के साथ पंजीकृत फमŘ को िनिवदा और ईएमडी की लागत जमा करने 
से छूट दी गई है और कोई अɊ छूट नही ंदी जाएगी 

2. Firms claiming for the above exemptions under UDYAM, have to submit supporting documents 
as per Note at clause no 10 (Preamble) without which their offers will be considered as invalid 
and liable for rejection / 2. उȨम के तहत उपरोƅ छूट का दावा करने वाली फमŘ को खंड संƥा 10 पर 

िटɔणी (Ůˑावना) के अनुसार सहायक दˑावेज जमा करने होगें, िजसके िबना उनके Ůˑावो ंको अमाɊ 

माना जाएगा और अˢीकृित के िलए उȅरदायी होगा। 

3. The bidder shall bear all costs associated with the preparation, submission/participation in the 
bid. Purchaser in no way will be responsible or liable for these costs regardless of the conduct or 
outcome of the bidding process / बोलीदाता को बोली तैयार करने, Ůˑुत करने/बोली मŐ भाग लेने से संबंिधत 

सभी लागतो ंको वहन करना होगा। बोली ŮिŢया के आचरण या पįरणाम की परवाह िकए िबना इन लागतो ंके िलए 

खरीदार िकसी भी तरह से िजʃेदार या उȅरदायी नही ंहोगा 
 

Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
the e-Tendering portal https://railtel.enivida.com or from www.railtelindia.com. For online bid 
submission the tenderer will have to necessarily download an official online copy of the tender 
documents from e-Nivida’s e-portal. All future Information viz. corrigendum /addendum/ 
amendments etc. for this Tender shall be posted on the e-Tendering Portal & RailTel website.  

 

िनिवदा सूचना और िनिवदा दˑावेज रेलटेल की वेबसाइट पर उपलɩ हœ और इसे ई-िनिवदा पोटŊल 

https://railtel.enivida.com या  www.railtelindia.com से डाउनलोड िकया जा सकता है। ऑनलाइन बोली जमा 
करने के िलए िनिवदाकार को आईआरईपीएस के ई-पोटŊल से िनिवदा दˑावेजो ंकी एक आिधकाįरक ऑनलाइन Ůित 

अिनवायŊ ŝप से डाउनलोड करनी होगी। सभी भिवˈ की जानकारी अथाŊत। इस िनिवदा के िलए शुİȠपũ / पįरिशʼ 

/ संशोधन आिद ई-िनिवदा पोटŊल और रेलटेल वेबसाइट पर पोː िकए जाएंगे। 
 

Printed copy of Tender document will not be sold from RailTel office / रेलटेल कायाŊलय से िनिवदा दˑावेज 

की मुिūत Ůित नही ंबेची जाएगी 
 The offers shall be opened on above said date in the presence of those bidders who choose to be 

present online (refer section: e-Tendering/Bid Receipt (Online)). If the  above said date happens to be 
a holiday the same shall be opened on the next working day. 
Ůˑाव उपरोƅ ितिथ को उन बोलीदाताओ ंकी उपİ˕ित मŐ खोले जाएंगे जो ऑनलाइन उपİ˕त होना चाहते हœ (देखŐ अनुभाग: 

ई-िनिवदा/बोली रसीद (ऑनलाइन))। यिद उƅ ितिथ को अवकाश होता है तो उसे अगले कायŊ िदवस मŐ खोला जायेगा।  
          

              Sd/ 
        GGM/MAS 

      RailTel Corporation of India Ltd., 

              रेलटेल कॉपŖरेशन ऑफ इंिडया िलिमटेड 
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 Preamble 

Tender No: RailTel/e-Tender/SR/MAS/OT/2024-25/2 Dt. 12-04-2024 

1. Name of work: Deployment of Maintenance Team for Preventive Maintenance and fault 
rectification of Access Network i.e. U/G OFC and Aerial OFC for a period of Two years  

2. SUBMISSION OF TENDER BID: 
2.1 The tender bid shall be submitted as below:  

The bids to be submitted through e-Nivida e-tender portal only i.e., 
https://railtel.enivida.com 
  

3. Last Date of receipt of tenders: Up to 15:00 hrs IST on 03-05-2024 and will be opened at 
15:30 hrs on same day.  If the above said day happens to be a holiday, the tender shall be 
opened on the next working day at the given time. 

4. ELIGIBILITY CRITERIA:  
The bidder/tenderer should have the following Technical & Financial capabilities.  

4.1 Technical Capability:  
a. Tenderers should have performed Access (Aerial / UG) OFC route maintenance for a 

more than 100 Km (One Hundred kilometres) in single contract for a minimum period of 
6 months in the past three financial years and current year before the date of opening of 
tender either in Govt. /PSUs/ reputed Telecom Service providers/reputed Infrastructure 
providers.          

Or 
 

b. Should have executed aerial OFC drawing on poles and termination for a stretch of 100 
Km (One Hundred Kilometre) in single contract for Govt. /PSUs/ reputed Telecom 
Service providers/reputed Infrastructure providers in the past three financial years and 
current year before the date of opening of tender either in Govt. /PSUs/ reputed Telecom 
Service providers/reputed Infrastructure providers.    

c. Certificates to this effect shall be enclosed along with the tender document while quoting 
for establishing credentials. MOU's will not be considered for eligibility. No consortium/ 
Joint Bid shall be allowed 

4.2 Financial Capability:  
a) The tenderer must have received total contract value of 150 % of the advertised 

value of tendered sections for which they are participating, in the past three 
financial years & current year before the date of opening of tender. 

b) The tenderer should produce:  
   (i)     Copy of GST & PAN  
   (ii) Audited Balance Sheet of all the Preceding three financial years i.e. 2021-22, 

2022-23, 2023-24 & 2024-25. 
4.3 Tenderer can quote: Deleted 
5. Currency of the Contract: The currency of the contract shall be Two years from the 

date of issue of LOA extendable by further period of one year depending on the 
performance of the contractor on the same rate, terms & conditions of the contract. 
However, the Contract may be terminated by giving one month’s notice as and when 
required by RailTel.  

6. The tenderer shall produce along with tender paper the documentary support for their 
experience. The tenderer also state the number of fully equipped teams, which shall be 
placed fully under the disposal of RailTel. Documentary support for the possession of 
vital equipment such as OTDR, Splicing Machine, Power meter & Multimeter, road 
vehicle, telephone, experienced staff etc. shall be submitted along with the tender papers.  
The offer document should be serially numbered. 
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 7. All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B 
duly filled in and signed complete with technical details, unsealed tenders will not be 

accepted.  
8. The RailTel Corporation is not bound to accept the lowest or any tender nor assign any 

reason for doing so and RailTel Corporation reserves the right to accept any tender in 
respect of whole or any portion of the items specified. RailTel also reserves the right to 
add or delete any maintenance section. However, payment will be made on pro – rata 
basis on accepted rate.  

9. Tender Cost: nil. 
10. EMD: A sum of Rs.1,41,800/- (2% of total tender value rounded to next higher 100) for 

respective tendered section should be deposited as earnest money to paid through e -
N i v i d a  e-tender portal https://railtel.enivida.com. No interest is allowed on this 
Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the successful 
tenderer fails to submit the Performance Bank Guarantee required by the terms and 
conditions of the tender. Tenders not accompanied by Earnest Money will be summarily 
rejected (see note for exemption).  
 

NOTE: For UDYAM registered firm 
10.1 For Small Scale Units / Micro Small Enterprises/ MSME, registered with UDYAM 
under Ministry of MSME and participating in this tender, following exemptions shall be 
available. 
 
(i) They shall be exempted from submission of cost of tender documents (if applicable).   
(ii) They shall also be exempted from depositing Earnest money. 
 
These exemptions shall be applicable provided Tenderer registered with UDYAM. 
Firms claiming these exemptions are required to submit along with their offer, a copy of 
their current and valid UDYAM registration certificate, otherwise their offer would not be 
considered, will be treated as invalid and summarily rejected.  Further, bid security 
declaration (as per Annexure-E) to be submitted by the firm.  
 
(iii) As mentioned in Section 7(4) of Ministry of MSME's Notification No. S.O2119 (E) 
dated 26th June, 2020, an enterprise registered with any other organization under the 
Ministry of MSME shall register itself under Udyam Registration. With effect from 
01.07.2020, MSEs registered under Udyam Registration are eligible to avail the benefits 
under the Policy. 
 
(iv) However, traders/ distributors/ sole agent/ Works Contract are excluded from the 
purview of Public Procurement Policy for MSEs Order, 2012. Further, as mentioned in 
O.M. No. 5/2(2)/2021-E/P & G/Policy dated 02.07.2021, Retail and Wholesale traders 
can register on Udyam Registration Portal for the purpose of Priority Sector Lending 
(PSL) only. Accordingly, in Udyam site if it is mentioned as below: 

 
 Then, the tenderer submitted Udyam certificate showing above in Udyam site, will 

not be considered for exemption of cost of tender and EMD and their tender will be 
summarily rejected. 
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 10.1 No interest is allowed on this Deposit  
10.2 If a tenderer withdraws its tender during the period of tenders validity i.e. 60 days after 

opening of tender The earnest money may be forfeited 
10.3 The earnest money of unsuccessful tenderer will be returned within reasonable time to 

the unsuccessful tenderer but the RailTel shall not be responsible for any loss or 
depreciation that may happen to the security for the due performance of the above 
stipulation to keep offer open for the period specified in the tender documents or to the 
Earnest Money while in their possession nor be liable to pay interest thereon.  

10.4 If the tender is accepted, the amount of Earnest Money will be held as part security 
deposit for due and faithful fulfillment of contract.   

11. The quoted rates in the SOR should include all the materials to be provided for the work 
to be done by the contractor as described in the tender document and the schedule 
attached. Tenderer’s special attention is invited to the fact that no material shall be 
arranged /supplied by RailTel except OFC & HDPE Duct (if required) in various sections 
for Preventive Maintenance and fault rectification of OFC. All materials including the 
materials covered under the Schedule of Requirement and those required to achieve the 
end objective and any special protection materials needed are to be supplied by the 
contractor. 

12. For rectification of OFC cuts during the AMC, OFC and HDPE Duct will be supplied 
by RailTel. All other materials like Joint enclosure, RCC chambers, Route markers, sand, 
cement, GI pipe, flexible PVC pipe, RCC pipes, transportation of HDPE duct and OFC 
from designated stores to site etc should be borne by Contractor. No extra payment will 
be made for these OFC cut rectification works. 

13. The Unit/Percentage prices should be quoted by the Contractor as an all inclusive price, 
after   taking   all the    relevant factors into consideration and   these    should   be   firm 
and all inclusive without any variation   clauses. Rates inclusive of GST @18% and 
RailTel shall not accept any liability for the same after award and acceptance of contract.  
The breakup of GST may be furnished on the tender offer and same should be 
reflected in the bills so that any input credit can be availed by RailTel. 

14. The team should be deployed within 15 days from the date of issue of Letter of 
Acceptance. 

15. The tenderer shall keep the offer open for a minimum period of 60 days from the date of 
opening of the tender within which period the tenderer cannot with draw his offer. Any 
contravention of this condition will make tenderer liable for forfeiture of his earnest 
money deposit. 

16. Before quoting, the Tenderers are advised to ascertain the nature of work involved. If 
required site inspection can be undertaken. 

17. Tenderer should go through the tender document in detail regarding penalty clauses, 
Payment clauses, CRT & rectification clauses, manpower & equipment requirement 
before quoting the rate in SOR-A. 

18. Tender should be submitted for the entire work. 
19. The submission of tender will be deemed to imply that this memorandum and all 

documents enclosed have been studied and understood and the tenderer is aware of the 
full scope of the work to be done and the conditions affecting the execution. 

20. The tenderer shall not increase the quoted rates in case RailTel Corporation negotiates for 
reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the 
original offer and the rates originally quoted will be binding on the tenderer. The 
enclosed Tenderer data sheet should invariably be filled and submitted along with the 
offer. Otherwise, the offer will be deemed to be summarily rejected 

21. If the tenderer deliberately gives wrong information in his tender or creates such 
circumstances for the acceptance of his tender the RailTel Corporation reserves the right 
to reject such tender at any stage. 
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 22. The successful tenderer shall sign an agreement for the execution the work as tendered 
by him and accepted by RailTel Corporation within 15 days of issue of LOA. 

23. The length of Aerial OFC shown in SOR-A is approximate value and actual figure will be 
given in LOA. The contract value will be as per pro-rata basis of rate quoted per KM. 

24. The length of OFC under maintenance is variable month to month as per customer base 
and same will be intimated time to time. 

25. Total length of the section is not fixed. However, for addition/deletion of length pro-
rata amount will be paid as per actual. The Max variation will be +/- 50% of the total 
length awarded. 

26. Performance Bank Guarantee (PBG):  
The successful tenderer shall give a performance guarantee amounting to 5 % of annual 
contract value within 21 days from the date of issue of LOA. Extension of time for 
submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may 
be granted subject to the conditions that a penal interest of 12 % per annum of the amount 
of BG shall be charged for the period of delay beyond 21 days i.e. 22nd day after date of 
issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned 
office of the RailTel, submission of PG can be accepted on the next working day. In all 
other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
RailTel shall be entitled to forfeit Earnest Money Deposit and other dues payable against 
that contract. The failed Contractor shall be debarred from participating in re-tender for 
that work. In case the successful tenderer is not able to submit PBG, the tenderer will 
have options to submit this amount in the form of Demand draft. PBG (DD in lieu) shall 
be released after satisfactorily completion of the work and on expiry of warranty. 
 

A separate advice of the BG will invariably be sent by the BG issuing bank to the 
RailTel’s bank through SFMS and only after this the BG will become acceptable to 
RailTel.  It is therefore in own interest of bidder to obtain RailTel’s bank IFSC code, its 
branch and address and advise these particulars to the BG issuing bank and request them 
to send advice of BG through SFMS to the RailTel’s Bank. 

27. Security Deposit: The Security Deposit shall be 5% of contract awarded value. The 
Earnest Money (2% of total tender value) of the successful tenderer shall be adjusted 
towards the same. 

 

Balance amount towards SD of 5% of contract value shall be recovered from the 
contractor’s “on account” bills as under: 
 (a)   The rate of recovery should be at the rate of 10% of the bill amount till 5 % 

contract value is achieved. 
(b)  Security Deposit shall be returned to the contractor after expiry of warranty period 

of the work as certified by the competent authority. 
(c)     No interest will be payable upon the Earnest Money and Security Deposit. 
(d) Wherever the contract is rescinded, security deposit shall be forfeited and PBG 

shall be en-cashed. 
28. If more than one OF Cable i.e. Aerial / UG exists in the same route/trench, the length of 

the section will be considered for length of each OF cable and CRT will also be 
considered accordingly. 

29. The Penalty imposed on account of various reasons / Slippages in accordance with the 
conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount 
for the billing period (maximum penalty will be 50%). In case an agency is repeatedly 
touches the maximum level of penalty in consecutive billing periods, it will be treated as 
default and the contract may be terminated (The idea is to discharge the work in 
accordance with the contract efficiently rather than having major lapses and keep paying 
penalty repeatedly).  
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 30. Please quote a percentage (both in figure & words) ‘above/below’ the rates given by 
RailTel against ‘SOR-A -. 

 
 
If needed, separate Work Order will be issued by RailTel for execution of some of the 
items against ‘SOR-B’ as per rates indicated by RailTel. Confirm your acceptance of the 
same by signing on SOR-A, SOR-B. In case contractor feels that the rate indicated 
against SOR-B items is not at par. He may keep enough margin while quoting against 
SOR-A, it may be noted that the quantity of work to be executed against SOR-B will be 
kept within the financial limit of 40% of SOR-A value per annum. The tenderer shall 
quote percentage (Above/below) for SOR-A. For execution of items against SOR-B, no 
minimum work can be indicated, however, the maximum amount against SOR-B will 
normally be kept at 40% of SOR-A per annum.  

31. Updated as built drawing (ABD) of whole section will be submitted in soft copy every 6 
months & hard copy every year. 

32. The tenderer shall submit along with the tender document, documents in support of 
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each 
page of the copy of documents/certificates in support of credentials, submitted by the 
tenderer, shall be self-attested/digitally signed by the tenderer or authorized 
representative of the tendering firm. Self-attestation shall include signature, stamp and 
date (on each page). Only those documents which are declared explicitly by the tenderer 
as “documents supporting the claim of qualifying the laid down eligibility criteria”, will 
be considered for evaluating his/their tender. 

33. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 
that they are not liable to the disqualified and all their statements/documents submitted 
along with bid are true and factual. Standard format of the affidavit to be submitted by the 
bidder is enclosed as Annexure-D. Non submission of an affidavit by the bidder shall 
result in summary rejection of his/their bid. And It shall be mandatorily incumbent upon 
the tenderer to identify, state and submit the supporting documents duly self attested by 
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It 
will not be obligatory on the part of the RailTel to scrutinize beyond the submitted 
document of tenderer as far as his qualification for the tender is concerned.” 
With the submission of the affidavit as mentioned above, the practice of verification of 
tenderer’s documents by the RailTel may be dispensed with.  

a) The RailTel reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required 
by the RailTel, make available all such information, evidence and documents as 
may be necessary for such verification. Any such verification or lack of such 
verification, by the RailTel shall not relieve the bidder of its obligations or 
liabilities here under nor will it affect any rights of the RailTel thereunder. 

b) In case of any wrong information submitted by the tenderer, the contract shall be 
terminated, Earnest Money Deport (EMD), Performance Guarantee (PG) and 
Security Deposit (SD) of contract forfeited and agency barred for doing business 
on entire RailTel for 5 (five) years. 

34. GST:  
34.1 The price quoted in the offer should be firm, fixed indicating the breakup and 

inclusive of all taxes & duties like import, custom, Anti Dumping, CGST,SGST, 
IGST, UTGST etc. The offer should be inclusive of packing, forwarding, freight up to 
destination, insurance charges. 

34.2 Bidder shall issue a valid tax invoice to RailTel for availing proper credit of 
CGST,SGST, IGST, UTGST in case of award of contract. GST will not be 
reimbursed in the absence of valid tax invoice. 

34.3 For all the taxable supplies made by the vendor, the vendor shall furnish all the 
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 details of such taxable supplies in the relevant returns to be filed under GST Act. 
34.4 If the vendor fails to comply with any of the above, the vendor shall pay to 

purchaser any expense, interest, penalty as applicable under the GST Act. 
34.5 In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 
applicable interest under the GST Act to the credit of purchaser. The same provisions 
shall be applicable in case of debit/credit notes. 

34.6 Tenderer shall quote all inclusive rates, but there shall be break up of basic price and 
all type of applicable taxes such as SGST,CGST, IGST, UT GST along with 
respective HSN/SAC code under GST Law (including tax under reverse charges 
payable by the recipient) 

34.7 Wherever the law makes it Statutory for the purchaser to deduct any amount towards 
GST at sources, the same will be deducted and remitted to the concerned authority. 

34.8 In regards to works contract, the tenderer should have registration no for GST in 
respective State where work is to be executed and shall furnish GST registration 
certificate along with Tender. 

34.9 The imposition of any new tax and /or increase in the aforesaid taxes, duties levies 
after the last stipulated date for the receipt of tender including extensions if any and 
the bidder thereupon necessarily and properly pays such taxes/ levies / cess, the 
bidder shall be reimbursed the amount so paid, provided such payments, if any, is not, 
in the opinion of RailTel attributable to delay in execution of work within the control 
of bidder. The bidder shall, within a period of 30 days of the imposition of any such 
tax or levy or cess, give a written notice thereof to RailTel that the same is given 
pursuant to this condition, together with all necessary information including details of 
input credit relating thereto. In the event of non-payment/ default in payment of any 
of the above taxes, RailTel reserves the right to with-hold the dues / payments of 
bidder and make payment to State / Central Government authorities as may be 
applicable. However, if the rates are reduced after the last stipulated date of tender, 
bidder  has to pass on the benefits to RailTel. 

34.10 In case of imported equipment: Anti dumping duty if applicable on the equipment 
proposed to be supplied by OEM/Tenderer as per extant instructions of Ministry of 
Commerce/Finance Government of India has to be borne by the tenderer and shall be 
deducted from the amount payable to the bidder at the time of making payment to the 
firm, if this duty amount is paid to Custom Authority by RailTel. 

34.11 Evaluation Criteria: inter se position of the technically and financially evaluated 
offers will be determined on total unit rate on CIP destination basis which will 
include basic rate, custom duty GSST, SGST, IGST, GST, freight, insurance and any 
other charge or cost quoted by the tenderer, including GST payable. On reverse 
charge by RailTel, wherever applicable. 

34.12 However, if the extension of contract period is on account of failure of contractor, no 
compensation shall be made towards upward revision or imposition of any new taxes 

Any benefit on account of downward revision of duty either in original contract period 
or during the extended contract period shall be passed on by the contractor to RailTel 

35. The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union 
Govt./State Govt. / any PSU as on date of submission of the Bid. 

**** 

 
 
 
 
 
 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 12 of 56                                                                            

 TENDERER DATA SHEET/Check List 
General: 
1 Name of the Organization  

2 
Name of the Authorized Person Submitting the Tender Documents (Submit the proof of 
authorizing the person to sign the tenders by the company on its behalf) 

 

3 Main line of Business  
4 Years of Experience  

5 
Location (indicate address, telephone No., fax) and the year from which they are 
operating in that location 

 

6 Name of Contact person  

7 Address  

8 Tel. No.  
9 E-mail ID  

Technical Capability: 
S1
No 

Conditions Enclosed 
(Yes/No 

Page 
No 

1 

Tenderer Should have performed Access / Aerial OFC route maintenance of 
100 (One hundred) Kms or more in single contract for minimum 6 months in the 
past 3 financial years and current year before the date of opening of Tender for 
Govt. /PSUs/ reputed Telecom Service providers/reputed Infrastructure providers. 

  

 Or   

1 

should have executed OFC drawing on poles and termination of OFC for a 
stretch of 100 Km (One hundred Kilometre) in single contract in the past 3 
financial years and current year before the date of opening of Tender for Govt. 
/PSUs/ reputed Telecom Service providers/reputed Infrastructure providers.    

  

Financial capability: 
Sl. 
No 

Conditions Enclosed 
(Yes/No) 

Page 
No 

1 

The tenderer must have received total contract value of 150 % of the advertised 
value of tendered sections for which they are participating, in the past three 
financial years & current year before the date of opening of tender. 
Please indicate the Annual Turnover for the last preceding three years duly 
enclosing the charted Accountant /Auditor /Authorized certified documentary 
evidence: 

  

 Annual Turnover for year 2021-22: Rs   
 Annual Turnover for year 2022-23: Rs   
 Annual Turnover for year 2023-24: Rs   
2 Copy of GST & PAN Number s   

3 Documentary support for equipment & Man power   

4 

(i) EMD as per item 10 of preamble of Tender document                 or 
Bid Security Declaration as per Annexure-E (applicable for MSEs) 

(ii) Notarized Affidavit & Power of Attorney 
(iii) Digitally signed complete tender document with addenda if any,  
(iv) Supporting documents for Qualifying criteria  

  

Note: copy of experience certificate issued by client along with concerned PO/WO/LOA for technical 
eligibility and Audited Balance sheet with P&L A/c to be submitted along with online bid to establish 
credentials. 
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 OFFER LETTER  
From 

---------------------------------------  
---------------------------------------. 
--------------------------------------- 
 
To 
The Executive Director,  
RailTel Corporation of India Limited,  
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,  
Begumpet Airport Road, Opp. Shoppers Stop,  
Hyderabad- 500 016 
 
                                                                                                                      
Sub: - Deployment of Maintenance Teams for Preventive Maintenance and fault rectification of Access 

Network i.e. U/G & Aerial OFC in Moore Market Complex-Basin Bridge, Mogappair-Olympia 
Tech – Valasaravakkam-Porur-Kundrathur, OMR IT Corridor Road – Kasthuri Bai Nagar-Siruseri 
– Sholinganallur for 2 Years & extendable by 1 year on same terms and conditions. 

Ref:  Tender Notice No. RailTel/e-Tender/SR/MAS/OT/2024-25/2, Dt. 12-04-2024 
 
I/We the undersigned hereby offer to execute the agreement for the above work within fifteen 
days from the date of issue of letter of acceptance of the tender in strict compliance within the 
provision detailed in the tender paper attached. 
                                                                                              
I/We agree that this tender shall not be restricted or withdrawn and shall remain opened for 
acceptance for and during the period of sixty days from the date of opening of the tender.  
                                                                                                                                                                                                                                                          
I/We fully understand the terms and conditions as contained in the tender paper and we agree 
that the same shall apply to My/Our tender and I/We shall be bound by them. 
 
Earnest money deposit of Rs…………… (Rupees ………………… only) has been paid or 
submitted Udyam for exemption of EMD at e-NIVIDA e-tender portal https://railtel.enivida.com. 
 
The full value of the earnest money shall be forfeited without prejudice to any other right or 
remedies if: - 
 
I/We do not execute the contract agreement within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 
 
I/We do not commence work within 15 days from the date of issue of letter of acceptance.  
 
Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute 
a binding contract between us subject to modification as may be mutually agreed to between us 
and indicated in the letter of acceptance of my/our offer. 
 
 
I enclosed herewith the following documents in support of my credential:- 
 

1. Demand draft/Pay Order No………………., dated…………… issued by………… for   
Rs……………… ………………. (Rs. ……………………………….. only) as earnest 
money. Or submitted Udaym along with bid for exemption. 

 
2. Name and Qualification of supervisor, Technician and Splicer. 
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3. List of the Equipments, Make, Model No in working condition for each section of Works. 
Description Make Model No Quantity Documentary 

proof enclosed 
(Yes/No) 

Page No 

Fusion Splicing 
Machine-1 

     

Fusion Splicing 
Machine-2 

     

Power Meter-1      
Power Meter-2      
OTDR -1      

OTDR -2      

Live Fiber 
detector 1 

     

GPS Instrument 
with Sub-Meter 
accuracy 1 

     

Road–O–meter I      

Vehicle for 
Transportation 
with GPS tracker 
1 

     

Multi-meter 1      
Tools Kit -1      
Tools Kit -2      
Tent- 1      
Tent – 2      
Lighting 
Arrangement – 1 

     

Lighting 
Arrangement -2 

     

Fibre Spool 1      
Spare Battery for 
Splicing Machine 
1 

     

Cable route 
detector 1 

     

Portable 
Generator Set 1 

     

Ladder –1      
Ladder – 2      

 
4. No of support staff, which will be kept for maintenance: …………………… 
5. Vehicle details along with its registration no: ………………………………… 
6. Details of the Telephone, internet connections available.: ……………………. 

 
Note: Second transportation vehicle to should be arrange by contractor at the time of multiple 
failures / cuts compulsory and second set of vital equipment/Machinery to be utilised for 
restoration.   
 
Shortcomings in the above, if any, will be made good and section wise full details shall be 
furnished, before award of the contract by RailTel. 
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Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: - 
Date: - 
 
Witnessed by: - 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address: - 
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 INTRODUCTION 
 

1.0 RailTel is responsible for leasing out bandwidth on commercial basis to Railways and 
external agencies over RailTel's own telecom network. For the same, RailTel has 
obtained Category II, IP1, IP2, NLD and ISP licenses in the Telecom Sector. 

1.1 RailTel has over 55,000 Km length of OFC route commissioned along with Railway 
track and an integrated dedicated telecom network is in operation.  

1.2     OFC in city aria: 12/24/48 armored UG OFC and 6/12/24 fiber armored/unarmored 
aerial OF Cable along the road are also exists for customer POPs. 

1.3      To maintain high availability of services along its telecom networks, RailTel intends to 
engage agencies for maintaining the Optical Fiber Cable (OFC) laid between one node to 
other node over a section. The node is the place where OFC is terminated and 
equipments are installed. 

1.4      ENGINEER-IN-CHARGE (EIC) shall   mean Executive Director of RailTel or his 
authorized representative. He is responsible for ensuring that all field works covered by 
the contract are carried out in accordance with approved   designs, drawings & 
specifications and     conditions of    contract   as agreed to.  

2.  JURISDICTION:   The jurisdiction of maintenance of OFC covers the RailTel's OFC 
routes in railway aria and access cable (LMC) underground/Aerial OFC laid within the 
cities and towns from the Railway stations to the customer sites. The details of the 
jurisdiction of OFC sections are available at Annexure-A.  

  
3.   Description of work: 
 
3.1 RailTel intends to award a OFC maintenance contract to reputed contractors who are 

financially and technically meeting the eligibility criteria to undertake various activities 
required to maintain & ensure OFC connectivity in the physical layer for different 
hops/POPs where customer sites are situated in city aria.  

3.2 The CONTRACTOR shall be responsible for the maintenance of the said OFC network 
in the physical layer to ensure the OFC Network availability of highest order, 
considering there is no failure in the equipment level of the network. This shall include 
but not limited to undertake all required preventive measures of the OFC route, 
rectification of faults and restoration jobs required achieving the OFC link availability of 
highest order. 

3.3 The contractor shall carry out any OFC related works like additional protection works, 
splicing, termination, tightening of nuts/bolts, provision of complete clamps for 
supporting the protected work over culverts/bridges and as directed by the RailTel’s 
Engineer - in – charge. 

3.4       The maintenance   contractor is planned to be hired for a period Two years extendable by 
further period of one year depending on the performance of the contractor on same the 
rate, terms & conditions of the contract.  However, the Contract may be terminated by 
giving 30 days notice before the expiry of contractual completion period in case 
performance of the contractor is not found satisfactory or as and when required by 
RailTel. 

 
4.   Detailed Scope of work: The scope of work shall include but not limited to the 

following for the maintenance of Underground (UG) & Aerial OFC Access network in 
the physical layer (up to the TX/RX port of the OFC equipment) of RailTel's telecom 
network. 

4.1 Preventive Maintenance for cable Protection: The CONTRACTOR shall undertake all 
preventive measures with information to respective EIC for maintaining the end-to-end 
continuity of OFC cable, which shall include but not limited to the following: 

4.1.1 Regular patrolling and surveillance of aerial OFC route to have proactive check to 
prevent OFC link disruptions.  It will be done by dedicated and exclusive team who will 
not be assigned any other work. 

4.1.2 Patrolling of the entire section has to be done at six days in a week during day and night 
time.  If any activity is observed which may affect the OFC, the patrolling team should 
prevent any damage to the OFC.  The matter must be reported to the RailTel officials.  
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 The time-to-time movement of the patrolling team shall be kept informed on daily basis so that 
they can be contacted during emergencies.  

4.1.3 Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fibre network 
to ensure the safety of RailTel’s OFC cable shall also be done by the contractor. 

4.1.4 Attending to / safe-guarding against any signs of damage or potential damage of 
RailTel’s OFC network, which come to light during patrolling. 

4.1.5 Collecting information & accordingly coordinate with other agencies before the execution 
of work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-
guard against the damages to RailTel's OFC cable. The contractor shall effectively co-
ordinate with other agencies working along the RailTel's OFC route to prevent damage to 
OFC link and the contractor shall be held accountable for any cut of the link by other 
agencies. 

4.1.6 Liasioning also shall be maintained with other department like Electrical, NHAI, 
Municipal corporations, Nagarpalikas, urban development    authorities    etc regarding   
the permission being given or shall be given to other parties for any type of construction 
works along the RailTel OFC route.  

4.1.7 Additional patrolmen, if required for Road widening/Pipe line/HT Ele Cable 
laying/Metro Rail works shall be deputed by the contractor without any extra cost. 

4.2.0  Planned repairs to existing joints/Terminations: 
The preventive maintenance should be carried out with prior approval and during planned 
shutdown period generally during night time between 00:00 to 5:00 hrs. The additional 
shutdown is not guaranteed, as number of customer traffic will be in operation. 

4.2.1 Contractor shall also carry out testing of existing joints and OFC repairs along with 
testing of OFC route for improvement in the performance with link margin as per 
national/international standards and instruction of EIC with consumable material such as 
heat shrink sleeve, fibre & patch cords cleaning material etc. No extra charges will be 
payable for this schedule maintenance except maintenance charges as per SOR. 

4.2.2 Testing of OFC & Preventive maintenance:  All measurements for preventive 
maintenance shall be carried out as per prior agreed time schedule which is given by the 
RailTel’s in-charge Engineer. The testing of all fibers (48/24/12/6 nos.) shall be done, as 
once in four months for each section and reports shall be submitted. Any defects 
observed in the OF cable or in any of the associated equipments shall be attended in 
consultation with the RailTel’s Engineer in charge at site. RailTel’s maintenance 
supervisor will also accompany the teams as and when required. 

4.2.3 Testing consists of OTDR reading and power meter reading of all spare fibers. POP to 
POP testing is required for spare fibers terminated in both the directions. Run through 
fibers may be tested from end to end only. While testing, working fibers shall not be 
disturbed. The periodicity of testing is once in four months for all sections, in case the 
agency fails to complete the measurement schedule and measurement report, penalty of 
Rs.5000/- will be imposed. 

4.2.4  Reports: The reports consist of (a) Section-wise tabulation of all events reported by 
OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given 
Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A 
direction, average and loss per km in both 1310 /1550 nm. for all the fibers tested.  The 
OTDR traces should be submitted in both soft and hard copy. 

4.2.5 In a situation, where in the vicinity of RailTel’s OFC network any major   construction / 
road widening projects are going on or are to start and necessitates rerouting through a 
new safe route of OFC to avoid damage, Contractor shall explore feasibility of alternate 
routes & provide detailed route plan for new location, where re-routing is proposed. The 
job of shifting & laying of UG/Aerial OFC may be carried out at the discretion of RailTel 
if required which are covered under SOR -B of the contract. 

4.3    Fault restoration Services: 
4.3.1 The Contractor shall provide the OFC maintenance service to keep but not limited to the 

following provisions on round the clock basis for attending & rectifying the OFC fault in 
minimum downtime (including travel time) from the time of lodging the complaint to the 
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 representative of Contractor at their designated office / Head Quarter. In addition to end 
to end optical fibre link maintenance contractor shall provide all assistance including 

providing man power, transportation of men and materials etc. if required in the event of 
link failure due to any other reason. 

4.3.2 Deployment of Maintenance Team to be located at Egmore City.  The Maintenance team 
shall comprise of manpower, logistics, required tools/tackles/machinery & equipments 
etc, as mentioned in Annexure-B. 

4.3.3 Providing Conveyance facilities for Maintenance, for transporting the manpower, 
tools/tackles, Test/Measuring equipments and Consumables like: OFC cable, HDPE duct, 
Joint enclosures, RCC Jointing Pit, couplers, etc. Tata Sumo or equivalent vehicle shall 
be available round the clock with each of the maintenance team. Since Ladder is the 
essential tool for aerial OFC maintenance, the vehicle should contain fixed stand on the 
top OR rear trolley covered suitably for keeping essential Eqpt and ladder. The model of 
the vehicle should not be prior to year 2018. 

4.3.4 Providing communication facilities like: Landline phone, Android Mobile phone with 
live movement monitoring mobile application software to Maintenance teams for the 
purpose of contacting on the urgent need basis and tracking movements of all individuals 
as mentioned in Annexure-B. 

4.3.5 Carrying out maintenance activities like identification of OFC fault/cut, obtaining 
permission from local authorities if required, laying of required length of OFC with 
protection wherever required, splicing of OFC, installation of Jointing pit & back filling 
of pit with Sand, supply and installation of RCC route marker and joint marker as per 
specification, testing of OFC and updating of OFC as-built drawing etc. 

4.3.6 Provisioning of Logistics arrangement like AC/DC power source, lighting arrangement, 
DG sets etc, which may be required during the execution of maintenance job at site as 
mentioned in Annexure-B. 

4.3.7 Insurance for workmen compensation. Contractor shall take insurance for all the 
workmen engaged under this contract and as per labour laws applicable from time to 
time. 

4.4 Methodology for fault restoration/Fiber cuts: Under OFC link cut condition, the   
following minimum activities shall have to be taken up by the CONTRACTOR for the 
restoration of OFC cut/fault for the end-to-end restoration of the network. 

4.4.1 On receipt of information of fault in OFC the team stationed at the team HQ shall move 
immediately for locating and rectifying fault as per the response time given below. The 
working fibers shall be restored first. Sufficient labour shall be engaged for speedy 
restoration. Adequate care shall be taken not to damage any cable of other Telecom 
Operators if laid in the same trench.  

4.4.2 Fault site GPS location, Site photos before rectification and after rectification should be 
shared with Engineer In Charge on mobile phone. 

4.4.3 For the identification of exact fault location on immediate basis, the OTDR measurement 
of available fibre shall be made from the nearest node. For better clarity, the OTDR 
measurement on spare fibre shall be taken at nodes / nearest OFC joint situated at both 
ends of cut and using dummy fibre spool, in case required. 

4.4.4    As-built drawing of UG OFC shall be referred and the physical site of fault on ground 
shall be located. It may be possible that data in as- built document may not be correct for 
the accuracy purpose. As-built drawing shall be taken as reference only. No claim of 
contractor will be entertained on account of this. Accordingly, locating the OFC fault, the 
job of excavation in all types of soil, identification of OFC, pulling of cable from both 
ends if feasible, construction of jointing pits, splicing of OFC, back filling of trench & 
jointing-pit shall be taken up as per the standard procedure as briefly indicated in Para 7. 
Further, RCC marker at the jointing pit has to be provided for identification of route as 
well as jointing pit. This should be incorporated in the cable route plan also. The splicing 
of fibres are to be carried out in line with the installed fibre i.e. G.652 and measurements 
are to be taken on spare fibres. In case the active fibres are to be used, precautions are to 
be taken with regard to the power launched on to the fibre. Restoration of site shall be 
done to the entire satisfaction of Engineer- in-charge  
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 4.4.5    In case of OFC cut where it is not possible to pull the cable from either end, the 
contractor has to make two splicing joints. Required length of OFC supplied by RailTel 

has to be put in between two joints. The spacing of joints shall be depending up on 
situation at site and shall be as decided by site Engineer. Remaining OFC has to be coiled 
and tied on poles for Aerial cable and in both the pits for UG cable. Further, joint stone 
markers at each jointing pit have to be provided for identification of route as well as 
jointing pit. This should also be incorporated in the cable route plan. 

4.4.6    After the completion of site activities, the CONTRACTOR shall ensure the restoration of 
the traffic from the respective Network Operations Center (NOC) and there after fresh 
OTDR measurement & traces (for 1310 nm / 1550 nm) shall be taken for Spare fibres & 
submitted to RailTel.  

4.4.7    After the completion of site activities & hop test, the As-built drawing of UG Cable shall 
be updated by incorporating the new details like OFC loop used, Joint-pit location, etc. 
Position of OFC should be shown from the center of the nearest POP in as built drawing 
and the length of loop in joint pit after fault restoration shall be incorporated in as built 
drawings After attending the fault & permanent restoration a Fault-Rectification report, 
jointly signed by RailTel & CONTRACTOR, shall be generated for the closure of the 
complaint. 

4.4.8    In case the site condition is not favorable for the immediate restoration of the fault, the 
temporary restoration of the service fibers shall be taken up immediately with the 
approval of EIC. Permanent restoration work will not be considered in break down time 
unless there is again link break during restoration job. Permanent restoration of joint pits 
is to be carried out by contractor within 48 hrs from time of fault /OFC cut. In case the 
site is not conducive for permanent restoration some arrangement of manpower has to be 
done by contractor for safeguarding exposed OFC till permanent restoration. No extra 
payment shall be given to contractor on account of deployment of additional manpower. 
In case of further cuts at exposed OFC location contractor will be accountable for this 
additional downtime of OFC link.  

4.4.9   OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked 
& tested before use at site. 

4.4.10    Contractor shall be responsible for obtaining approval at his own cost from 
statutory authorities like Municipal Corporation, Development Authorities, 
Electricity Department PWD, NHAI and any other concerned authority as required 
for carrying out the repair. 

4.4.11 Drains, pipes, cables, overhead wires and similar services encountered in the course of 
the works shall be guarded by the contractor at his own cost, so that they may continue in 
full and uninterrupted use to the satisfaction of the Owners thereof 

4.4.12 Should any damage be done by the CONTRACTOR to any AC Power mains, utility 
pipelines cables or lines (whether above or below ground etc) whether or not shown on 
the drawings, the CONTRACTOR must make good or bear the cost of making good the 
same without delay to the satisfaction of the Engineer-in-Charge. 

4.4.13 CONTRACTOR shall have at all times during the performance of the WORK, a 
competent supervisor on the site. Any instruction given to such Supervisor shall be 
considered as having been given to the CONTRACTOR. 

4.4.14 The CONTRACTOR shall employ as many personnel as required to comply with the 
local rules and administrative orders governing the Working Hours of Employment.  The 
contractor shall be responsible for compliance with all statutory requirements including 
personnel related matters. 

4.4.15 Night Work:  The contractor shall also work during night time and is required to 
complete the work in all respects within the stipulated time.  Sufficient lighting 
arrangements and precautionary steps shall be provided to safeguard the workmen, public 
and the Railway assets and to afford adequate facilities for properly placing and 
inspecting the material and the work when the night work is in progress.  

4.4.16 In case of partial damage of the cable or development of high loss in the working and 
spare fiber or cable cut at any time (day/night) by miscreants or by any agency, the 
responsibility of repairing the defective fiber lies with the contractor and included in the 
Schedule of Rate (SOR) - A. 
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 4.4.17 Examination of Finished Work:  When finished work is taken down for the purpose of 
inspection for any reason, the contractor shall bear the entire expenses incidental thereto 

in the event that the said work is found to be defective.  This situation may be applicable 
to both planned work as also to emergency restoration. 

4.5 Mean-Time-To-Restore fiber cuts (MTTR) & Quality of work: 
4.5.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs 

the team about the failure. Within this time the maintenance team should move towards 
the location of fault. 

 
4.5.2 Restoration Time:  

a) The restoration time is inclusive of response time plus travel time including localization, 
splicing. 

b) The team in – charge should have mobile phone of operator whose coverage is available 
in the section and it should be always be on.  

 
4.5.3 RECORD OF FAULT REPAIR TIME:  

Time taken by the Contractor from the time of lodging the complaint to the representative 
of Contractor at their designated office/Head Quarter up to the time of restoration of end-
to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. The 
Repair time of any fault  occurred shall be calculated by NOC of RAILTEL. After 
restoration of the link, a fault report is to be generated by contractor and obtained joint 
signature with RAILTEL site representative for records. 
i. During the maintenance or fault rectification work, should any damage occur to the 

other Telecom Operator /Railway QUAD / other cables, contractor is liable to pay 
compensation as demanded by the concerned authorities. 

4.5.4 Warranty: All material supplied/used and the work done by the contactor shall be 
guaranteed against the defective manufacture/workmanship for a period of six months 
from the date of completion of the contract.  

4.5.5 Monitoring & maintenance at equipment locations: During every visit to the POP for 
OTDR measurements, the contractor staff shall monitor the equipments and its 
surroundings shall be kept clean by the contractor. In case any discrepancies are 
observed, the matter should be brought to the notice of the RailTel’s engineer- in- charge. 

4.6  Maintenance Plan: The Tenderer as part of his Tender has to submit a detailed plan for 
the maintenance of the network including the details of the man-power(skilled/unskilled) 
and equipments proposed to be located at site. The successful Tenderer shall mobilize the 
maintenance team & the equipment within 15 days from the date of Letter of Acceptance. 
Entry pass shall be issued to the authorized representatives of the contractor by RAILTEL 
for handling all maintenance work customer /Railway locations. 
Submission of monthly & emergency report as desired by EIC in the Performa specified 
by RailTel will also be a part of maintenance contract.  

4.7 Supply of OFC and HDPE duct: For making good of any break/loss in fiber only OFC 
and HDPE Duct shall be   supplied by RailTel to the contractor at the nearest RailTel 
depot. All other materials including splicing enclosure, RCC Chamber, RCC Route 
Marker, GI Pipe/RCC pipe, CC etc shall be arranged by contractor on their own cost. 
The OFC and HDPE duct shall be picked up by the contractor in advance from nearest 
RailTel’s depot and shall be accounted with reference to the specific incidence of fiber 
cuts. 

4.7.1 Supply of consumables/items like Joint enclosure/box, clamps for holding OFC over 
pole etc meeting the specifications as detailed under the Technical specification of the 
tender document shall be done only after approval of AGM/DGM/GM in charge of the 
section. Contractor has to keep minimum stock of above items up to the satisfaction of 
EIC. Joint enclosures of make of 3M/Raychem/AFS/R&M/or any make approved by 
RailTel shall be used.  

4.7.2 Contractor has to keep minimum stock of splicing enclosure – 10 Nos, Termination 
boxes – 20 Nos, RCC Chambers – 5 Nos, RCC Route Marker – 5 Nos etc. else penalty 
will be imposed as per Annexure-C. 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 21 of 56                                                                            

 4.7.3 The material issued to the contractor and remaining unutilized after completion of the 
job shall be returned back to RailTel’s designated stores at the end of contract period. A 

monthly material statement shall be submitted to EIC by the contractor. 
4.7.4 Wherever new joint is provided for UG cable or existing joint is attended for 

rectification during the maintenance period, joint shall be buried to the depth of 1.2m 
from the ground level in joint chamber 

4.8 Taking over the section for maintenance:  
4.8.1  The contractor shall complete the OTDR measurement of all the sections for all the 

48/24/12/6 fibers and submit a joint statement duly signed by the contractor and RailTel 
officials indicating the faults to be attended for making good of all the non-working 
fibers. This process shall be completed within 30 days from the date of deployment. 

4.8.2 The Engineer-in-charge shall then advise the contractor of the faults to be attended to 
make the fibers good at the cost of RailTel. This shall be done in 30 days from the date of 
advice by the officer of RailTel. 

4.8.3 In case the contractor fails to submit the joint report indicating the faults to be attended 
within 30 days from the date of deployment of maintenance team, a penalty of Rs.2500/- 
per week or part thereof beyond one month from the date of deployment of the team will 
be imposed. Subsequently the maintenance of all the 48/24/12/6 fibers shall be the sole 
responsibility of the contractor. 

4.8.4 On completion of the contract, the OTDR measurement shall be carried out on spare 
fibers to ascertain the condition of cable, which should be same or better than the 
condition of the cable taken over by the contract at the beginning of the contract period.  

        
5  CONDITIONS OF CONTRACT 
5.1 While quoting, it is advisable that the prospective Tenderer shall make themselves fully 

conversant with the locations, OFC routes and types of jobs in details to be carried out 
therein as per the tender requirement, so that they clearly understand the scope of work 
and assess the requirement of resources to complete the work in scheduled time. 

5.2 The CONTRACTOR is deemed to have understood the conditions of existing OFC routes 
like terrains, various crossings, access details, on-route RailTel’s maintenance bases etc., 
by visiting the sites and collecting first hand information before submission of the offer. 
In case of any doubt, the clarification may be taken from the RailTel before submission 
of the offer. 

5.3 The CONTRACTOR shall be totally responsible for the successful execution of the OFC 
route maintenance contract. 

5.4 The Contractor shall not sub-contract whole or any part of the work.  
5.5 The data provided in the Tender document shall be used by the Tenderer for reference 

and information purpose only. It shall be the Tenderer's responsibility to verify the data & 
satisfy himself in regard to accuracy of data. 

5.6     The responsibility of the CONTRACTOR shall include provision of preventive measures 
of OFC routes to avoid damage and cut, deployment of manpower, supply of required 
materials, erection, installation, testing, documentation, including the related civil works 
necessary for ensuring the complete end-to-end OFC connectivity in physical layer as 
described in the tender document at no extra cost to RailTel. 

5.7 The material used & workmanship shall satisfy the applicable standard                  
Specifications. 

5.8 RailTel shall be entitled to reject the goods, materials and work executed by   the 
contractor, which may not be conforming to the specifications within a reasonable time of 
installation of the said goods and materials and charge the contractor for all expenses 
direct and consequential, incurred thereby. 

5.9 The CONTRACTOR shall be totally responsible for the calibration & functionality of 
test equipment to be used at site. All the tools & Test instruments shall be duly certified 
by the authorized agency. Contractor should not shift the test instruments from the site 
and is liable for penalizing if found so. 

5.10 The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, 
helmet, hand gloves, safety goggles, rain gears etc to their personnel working. 
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 5.11     During any construction work in public places, all precautionary caution boards, 
barricading sheets as per standard laws & rules to be used by the Contractor. 

5.12    During the course of execution of the work, if any discrepancy or inconsistency, error or 
omission in any of the provisions of the contract is discovered which needs to be 
clarified, the matter shall be referred to Executive Director of RailTel, Southern Region 
who shall give his decision in the matter and his decision shall be final and conclusive. 

5.13 The contractor should ensure that the team employed by him shall not move or trespass 
to areas other than the site(s) required for the execution of the work. Under no 
circumstances the Contractor not carry out the work which hamper the Operations and 
Safety of the Road/Railway movements and damage assets.  The contractor is whole 
responsible for the safety of team members while executing the work.  

5.14     The Contractor shall submit along with the offer the list of the number of personnel who 
will be available permanently for the maintenance works of RailTel. This should include 
details of technical qualification & minimum experience. 

5.15     The work is subjected to inspection at all times by RailTel officials. The CONTRACTOR 
shall carry out all instructions given by him or his representatives during inspection. 

5.16     Any work not confirming to the execution plans, standard specification codes or 
engineering practices shall be rejected forthwith and the CONTRACTOR shall carry out 
the rectification at his own cost. 

5.17     Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of 
his responsibilities under this contract. 

5.18      With the offer, the CONTRACTOR shall provide the complete details of planning for 
items/materials, test/measuring instruments, tools/tackles & manpower to be deployed.  

5.19     The CONTRACTOR shall observe in addition to codes specified in respective 
specification, all national and local laws, ordinances, rules and regulations and 
requirements pertaining to work and shall be responsible for extra costs arising from 
violations of the same, which shall be borne by the Contractor. 

5.20     By entering into the maintenance contract with RailTel, the contractor shall agree to 
maintain the secrecy of all documents/information/drawings etc provided by RailTel 
during the period of contract and shall handover all the documents back immediately after 
the termination of the contract. 

5.21     In case if EIC feels that the contractor is not able to execute the work to the satisfaction 
of RailTel, EIC shall at his own discretion can engage other agencies to ensure the 
smooth execution of the job at the risk & cost of the Contractor.  

5.22    The CONTRACTOR shall depute experienced / competent representative(s) at site during 
the execution of any job. Any instructions given to such representative(s) shall be 
constructed as having been given to the CONTRACTOR. 

5.23    The CONTRACTOR shall be solely responsible for making available for executing the 
work, all-requisite construction equipment, special aids, tools, tackles and testing 
equipment and appliances. Such construction equipment etc. shall be subject to 
examination by the RailTel and approval for the same. Any discrepancies pointed out by 
the RailTel shall be immediately got rectified, repaired or the equipment replaced 
altogether, by the CONTRACTOR. 

5.24     Within the RailTel’s premises, the representative of the CONTRACTOR shall take care 
for not tampering with the RailTel 's installed equipments. 

5.25     The accessing of RailTel 's facilities shall be allowed to authorized person from 
CONTRACTOR'S side with the prior intimation to RailTel 's Engineer-in-Charge. 

5.26     All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by 
either RailTel 's network management center or the Engineer-in-charge as indicated 
through telephonic communication, e-mail or through fax. For this the CONTRACTOR 
shall provide RailTel with the contact number, both landline and Mobile & e-mail 
address / Fax no. within 15 days from the award of the contract. 

5.27     It is advisable that Tenderers must visit site to familiarize themselves with all constraints, 
restrictions, access requirements and available infrastructure. The CONTRACTOR shall 
not be eligible for any adjustment in cost and time, on account of any lack of data 
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 regarding above.  The Contractor shall visit the OFC route and satisfy himself before 
quoting the rate.  

5.28     While executing the job at site by the CONTRACTOR, penalty claimed against any 
damage caused to the infrastructure of RailTel & other parties shall be borne by the 
Contractor.  

5.29     Tenderers are advised to submit their quotations strictly based on the terms, conditions, 
and specifications in the tender document and not to stipulate any deviations. Should any 
deviation become unavoidable, the Tenderers should mention it. RailTel reserves the 
right to evaluate offer containing deviations having financial implications after adding 
cost of such deviations as determined by RailTel. 

 
5.30    The CONTRACTOR becomes defaulter on the following conditions: 
5.30.1 If he fails to repair fault and make the OFC link available within 24 hours. 
5.30.2 Improper maintenance resulting in down time / consumables / loss of parts. 
5.30.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
5.30.4 In the event RailTel receive notice from any statutory authorities or from external 

agencies on account of loss/damage to their property due to the acts of Contractor. 
5.30.5 During the contract period, if the CONTRACTOR has defaulted more than once or the 

defaulting case of the Contractor is severe, then RailTel has the right to terminate the 
contract and forfeit the security deposit if deemed required as per RailTel’s opinion. 

5.31     Termination of Contract:  RailTel reserves the right to interrupt and terminate the 
contract at any time after giving one month’s notice, should in RailTel’s opinion, the 
cessation of work become necessary, owing to paucity of funds of the Contractor, the 
Contractor’s apparent inability to perform, non possession of equipments and tools 
required for the work or defective and mal-functioning equipments, non-availability of 
proper/nominated instrumentation, inability to provide men and material or for any other 
cause deemed reasonable .  In such case, the value of approved materials utilized at site 
and of certified and accepted work done to date by the Contractor as per contract 
agreement shall be paid for in full at the rates specified in the Contract subject to the 
clause of Liquidated damages contemplated herein.  All such materials become the 
property of the RailTel.  Notice in writing from the RailTel of such termination and 
reason thereof shall be conclusive evidence of taking over of works from the contractor. 
The security deposit will be forfeited in such case of termination if deemed required as 
per RailTel’s opinion. 
 

5.31.1 Contractors defaulting in one section and having their contract terminated will not be 
allowed to participate in RailTel’s next O & M tender for a period of 3 years in any of its 
regions 

5.32 INCOME TAX: Income Tax at the prevailing rate as applicable from time to time shall 
be deducted from the CONTRACTOR’s bills as per Income Tax Act and quoted Rates 
shall be deemed to include this. 

5.33     TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of 
GST@18% till the completion of the contract and the CONTRACTOR shall not be 
eligible for any compensation on this account.  The CONTRACTOR shall furnish the 
breakup of GST so that any credit if applicable can be claimed by RailTel. Wherever the 
law makes it statutory for the Executive Director or its representatives to deduct any 
amount towards GST-TDS, labour cess the same will be deducted and remitted to the 
concerned authority 

5.34     ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept 
firm till the completion of entire period of contract, and no Price Escalation shall be paid 
on any ground. 

5.35     LABOUR LICENSE: Before starting of work, the CONTRACTOR shall obtain a 
license from concerned authorities if required under the Contract Labor (Abolition and 
Regulation) Act 1978. 
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 5.36     COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL LAWS: 
The Contractor shall at its expense, ensure due compliance with all applicable and 

governing Industrial, environmental and Labour Laws, Rules, Regulations and Bylaws 
both of the Central and State Govt. and all other local authorities and shall keep RailTel 
harmless and indemnifies in respect thereof. The CONTRACTOR shall ensure due 
compliance with the provisions of the relevant minimum Wage Act, payment of Wages, 
Contract Labour (Regulations & Abolition) Act, Employees Provident Fund Act and 
other industrial and environmental laws in force. 

5.37    The contractor shall indemnify the Company against all losses or damages, if any, caused 
to it on account of acts of the personnel deployed by him. The contractor shall ensure 
regular and effective supervision and control of the personnel deployed by him and gives 
suitable direction for undertaking the contractual obligations. 

 

A. “Contractor is to abide by the provisions of Payment of Wages act & minimum Wages 
act in terms of clause 54 ad 55 of Indian Railways General Condition of Contract. In 
order to ensure the same, and application has been developed ad hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company 
etc. and upload requisite details of labour and their payment I this portal. These details 
shall be available in public domain. The Registration/ updation of Portal shall be done as 
under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramik 
kalyan portal with requisite details subsequent to issue of Letter of Acceptance. Engineer 
shall approve the contractor’s registration on the portal within 7 days of receipt of such 
request. 

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) 
for subsequent use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptance (LoA) / Contract Agreements on shramikkalyan portal within 15 days of 
issue of any LOA for approval of concerned engineer. Engineer shall update (if required) 
and approve the details of LoA filled by contractor within 7 days of receipt of such 
request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
shramik kalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
alien details of engaged contractual labour & payments made thereof after each wage 
period. 

       B.“While processing payment of any “On Account Bill” or “Final Bill” or release of 
“Advances’ or “Performance Guarantee/Security Deposit”, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the correct 
details of contract labours engaged in connection with this contract and payments made to 
them during the wage period in Railways’s Shramikkalyan portal at 
“www.shramikkalyan.indianrailways.gov.in” till _____ Month _______ Year.” 

5.38     Force Majeure: Both the parties agree that neither party shall be liable for each other for 
delay or non-performance of respective obligations in the event beyond the control of 
each party which can be termed as force major. 

5.39  SETTLEMENT OF DISPUTE AND ARBITRATION:  
5.39.1 The parties through respective signatories shall settle any dispute or disagreement with 

respect to performance, non-performance, or defective performance of respective 
obligation amicably in accordance with provisions contained in Arbitration and 
Conciliation Act, 1996 as amended. In the event of disputes remaining unresolved, the 
parties shall refer the matter to a single arbitrator under arbitration law that may be 
applicable, whose appointment shall be done by CMD, RailTel Corporation of India 
Limited. The place of arbitration shall be New Delhi and the language used shall be 
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 English.  
 

5.40   Tenderer has to give following undertaking: 
I/we agree to do all items of SOR-B at the rates given by RailTel. I/we understand that 
these rates are for OFC route strengthening, the work order for which will be issued 
separately by RailTel. The actual quantity to be executed under SOR-B will be assessed 
jointly by the successful tenderer and authorized representative of RailTel after award of 
contract. 
 

6 PAYMENT TERMS:  
6.1 Payment terms for SOR – A 
6.1.0 100% payment will be made by RailTel on certification of Engineer-In-charge. Bill 

passing Authority is GM/TM/MAS and Bill paying Authority is DGM/Fin/SR 
6.1.1  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months. During any financial year, the 6 
identical billing cycles of 2 month period each will be considered. The period should be 
viz. April to May, June to July, Aug to Sept, October to November, December to January 
& February to March. 

6.1.2  If the date of LOA is not coinciding with the beginning ( 1st date of the month) of any 
period( i.e. 1st April/1st June/1st August etc) , the first billing period from the date of  issue 
of LOA will be taken till closure( last date of the month) of instant 2-month period. For 
example if LOA is issued on 10th April, the first billing cycle shall be from 10th of April 
to 31st May. Allowed CRT to be taken proportionately. Subsequently, the billing cycle 
will continue with the regular 2 Month billing period. 

6.1.3  The maintenance charges for two months period subject to submission of permanent 
restoration certificate of fault occurred during the particular period jointly signed by 
RAILTEL & contractor representatives and on submission of test results of power, 
OTDR readings etc as required by the terms of the contract to the satisfaction of the EIC. 

6.1.4 Bills should be submitted with the following / applicable details printed on bill itself 
without which payment will not be arranged 

a. Income Tax PAN   
b. GST registration Number. 
c. WCT – Deleted 
d. Bank Account Number 
e. Name of the Bank and branch with full address 
f. IFSC/NEFT CODE of the Bank/Branch 

6.1.5 The length of OFC under maintenance is variable as per customer base and same will be 
intimated time to time and payment will be made as per actual on pro-rata basis. 

6.1.6 Contractor should submit along with the bill, supporting documents of payment of wages 
as per minimum wages act, to all the team members of respective section contract, for the 
claimed bill period which should match the details as uploaded in Shramik Kalyan Portal 
in the following format: 

S
N
o
.  

Name 
of 
Team 
Membe
r 

Phone  
Numbe
r 

Bank, 
Branch 
details where 
salary 
amount 
deposited 

ESI 
Numbe
r 

EPF  
Numbe
r 

Aadhar 
Numbe
r 

Paid 
Wage 
Amoun
t 

Supporting Document 
for payment of Wages, 
PF, ESI by the mode of  
Bank challan/Electronic 
receipt/NEFT/RTGS/U
PI 
(should match with 
details uploaded in 
Shramik Kalyan Portal) 
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6.1.6.1 Further, contract is liable for Termination if: 

(i) Contractor fails to make the wages payment to all the team members for continuous 
two billing cycle period. 

(ii) However, if contractor not submitting bills for more than 2 billing cycle 
continuously, it will be treated that contractor did not paid the wages to team 
member and a notice for termination of contract will be issued to adhere the 
contract conditions failing which contract will be terminated as per contract 
conditions. 

 
6.2 Payment terms for SOR-B: 100% payment on completion of work and as per terms & 

conditions specified in WO issued for execution of work. 
6.3 -Deleted- 
6.4 Price Variation: Price Variation will not be allowed during the currency of contract. 
6.5 No advance payments will be made. 

 
7.         TECHNICAL SPECIFICATIONS 
7.1       INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 
7.1.1     Following types of techniques are used for splicing of fibers:  

a)  Mechanical Splicing:  -deleted- 
b) Fusion Splicing: This is accomplished by applying localized heating (i.e., by 

electric arc or flame) at the interface between two butted, pre- aligned fiber ends, 
causing them to soften and fuse together. 

7.1.2 At all other locations and during initial installation of fiber optic cable, fusion splicing 
should be adopted. 

7.1.3 The decision of Engineer-in-Charge shall be final and binding in this regard. 
 
7.2 STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 
7.2.1    There are various types of joint enclosures available in the market.  The procedure for 

assembly of joint closure is described in the installation manual supplied with straight 
joint closure.  This includes the following: 

  a) Material inside joint closure kit. 
  b) Installation tools required. 
  c) Detailed procedure for cable jointing. 
  d) Procedure for re-opening the closure.  
7.2.2 However, generally, the following steps are involved for jointing of the cable. 

 Preparation of cable for jointing 
 Stripping/cutting the cable 
 Preparation of cable and joint closure for splicing 
 Fibre splicing 
 Organizing fibers and finishing joints 
 Sealing of joint closure and Placing joint in pit. 

 
7.3 PREPARATION OF CABLE FOR JOINTING 
 
7.3.2 During the installation, a minimum of 5 meters of cable of each end is coiled in the 

jointing pit to provide for jointing to be carried out at convenient location as well as spare 
length to be available for future use in case of failures. 

7.3.3 The cable is then coiled on the pole in the same position as required after the joint is 
complete.  The marking is done on all the loops so that it will be easier to install it later. 

7.3.4 The distance from the last centre to the end of the cable must be at least 1.0 meter.  This 
is being the minimum to be stripped for preparation of joint. 
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 7.3.5 Sufficient cable at each end up to the jointing vehicle/enclosure is then uncoiled from 
the pit for jointing. 

 
7.4       STRIPPING/CUTTING OF THE CABLE 

7.4.1 The cable is stripped of their outer and inner sheath with each sheath staggered 
approximately 10mm from the one above it. 

7.4.2 Proper care must be taken when removing the inner sheath to ensure the fibers are not 
scratched or cut with the stripping knife or tool to prevent this, it is best to only score the 
inner sheath twice on opposite sides of the cable, rather than cut  
completely through it. The two scores marking on either side of the cable are then  
stripped of the inner sheath by hand quite easily. 

7.4.3 The fibers are then removed from cable one by one and each fibre is cleaned individually 
using Kerosene to remove the jelly. 

7.5 PREPARATION OF CABLE JOINT CLOSURE FOR SPLICING 
The type of preparation work performed on the cable prior to splicing differs on the     
type of joint closure and fiber organizer used.  However, the following steps are usually 
common: 

7.5.1 The strength members of each cable are joined to each other and/or the central frame of 
the joint closure. 

7.5.2 The joint closure is assembled around the cable. 
7.5.3 The heat shrink sleeve is applied to the cables and closure or prepared for application 

after splicing is complete. 
7.5.4 The fibers are protected (usually with plastic tubing) in their run from the cable core to 

the fiber organizer trays (particularly if cable construction is slotted core type). 
7.5.5    Tags which identify the fibers nos. are attached at suitable locations on the fibers. 
7.5.6 Splice protectors are slipped over each fiber in readiness for splicing over the bare fiber 

after splicing. 
7.6    STRIPPING AND CLEAVING OF FIBRE 
7.6.1 Prior to splicing each fiber must have approximately 50mm of its primary protective 

U.V. cured coating removed, using fiber stripper which are manufactured to fine 
tolerances and only score the coating without contacting the glass fiber. 

7.6.2 The bare fiber is then wiped with a lint free tissue doused with ethyl alcohol. 
7.6.3 Cleaving of the fiber is then performed to obtain as close as possible to a perfect 90 

face on the fiber. 
7.7    SPLICING OF THE FIBERS 

As discussed above there are two types of methods, which can be used for fiber 
splicing.  Some of the basic steps for both the type are as under: 

7.8    FUSION SPLICING OF THE FIBER 
Some of the general steps with full automatic micro processor control splicing  
Machines are as under: 

7.8.1.    Wash hands thoroughly prior to connecting this procedure. 
7.8.2. Dip the clean bare fiber in the beaker of ethyl alcohol of the ultrasonic cleaver.  Switch 

on ultrasonic cleaver for 5-10 seconds (some of the manufacturers does not prescribe 
the above cleaning). 

7.8.3. Place the bare fiber inside ‘V’ groove of the splicing machine by opening clamp handle 
such that the end of fiber is app.1 mm. over the end of the ‘V’ groove towards the 
electrodes. 

7.8.4. Repeat the same procedure for other fiber, however first insert heat shrink splice 
protector. 

7.8.5. Press the start button on the splice controller. 
7.8.6. The machine will pre fuse, set align both in ‘X’ and ‘Y’ direction and then finally fuse 

the fiber. 
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 7.8.7. Inspect the splice on monitor if provided on the fusion splicing machine and assure no 
nicking, bulging is there and cores appear to be adequately aligned if the splice does 

not visually look good repeat the above procedure. 
7.8.8. Slide the heat shrink protector over the splice and place in tube heater.  Heat is 

complete when soft inner layer is seen to be ‘oozing’ out of the ends of the outer layer 
of the protector. 

7.8.9.     Repeat the same procedure for all the other fibers. 
 
7.9    MECHANICAL SPLICING OF THE FIBER: - deleted- 
7.10  ORGANISING FIBER AND FINISHING JOINTS 
7.10.1 After each fiber is spliced, the heat shrink protection sleeve must be slipped over the 

bare fiber before any handling of fiber takes place, as uncoated fibers are very brittle 
and cannot withstand small radius bends without breaking. 

7.10.2 The fiber is then organized into its tray by coiling the fibers on each side of the 
protection sleeve using the full tray side to ensure the maximum radius possible for 
fiber coils. 

7.10.3     The trays are placed in the position. 
7.10.4 OTDR reading taken for all splices in this organized state and recorded on the test sheet 

to confirm that all fibers attenuation are within 0.1 db per splice. This OTDR test 
confirms fibers were not subjected to excessive stress during the organizing process. 

7.10.5 After this the joint can be closed with necessary sealing etc and ready for placement in 
the pit. 

7.11    PLACING OF COMPLETED JOINT IN PIT 
7.11.1 Joint is taken out from the vehicle and placed on the tarpaulin provided near the pit. 
7.11.2 The cable is laid on the ground, loop the cable such that pen mark previously place on 

the cable line up.  Tape these loops together at the top of the coil. 
7.11.3 The joint can now be permanently closed and sealed by heating heat shrinkable sleeve 

etc.  However, before closing, silica gel to be kept inside for moisture protection. 
7.11.4 Now the joint closure is fixed to the bracket on the pit wall and pit is closed.  
7.12      If required for attending to faults etc., manufacturers supply special kits for opening of 

the joint and the steps to be followed.  However the general steps are as under: 
7.12.1 Using suitable knife cut heat shrink sleeve longitudinally along its entire length. 
7.12.2 Do not damage the smaller heat shrunk sleeve on the ends of the joint. 
7.12.3 Apply heat to the cut sleeve until it begins to separate. 
7.12.4 Gently remove the cut sleeve from the joint.  Now the joint can be opened. 
7.12.5  Protective sleeve/cover can be removed for attending to faults etc. 

 
7.13    EXCAVATION AND BACK FILLING OF TRENCHES FOR ATENDTING TO 

FAULTS: 
7.13.1 The back filling of trenches shall be done by tamping and consolidating the excavated 

soil in layers of 15-20 cm at time.  All the soil that is excavated shall be put back to the 
trench and care shall be taken in consolidation to ensure that the back filling does not 
suffer any sinkage in monsoon.  The left out earth if any within station limit has to be 
thrown out from Railway premises by the contractor at his own cost. 

 
7.13.2 It is recommended that excavation of trench be done manually, since use of     

mechanical devices like JCB likely to damage existing Signal & Telecom cables 
carrying safety circuits and vital train control circuits. 

7.13.3 However, use of mechanical devices like JCB can be permitted to a limited extent in 
mid-section with prior approval of Engineer-in-charge. 

7.13.4 Use of mechanical devices like JCB in station sections is strictly prohibited. 
7.13.5 The excavation shall include excavation of trial holes clearing bushes and roots of trees 

along the trenches. 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 29 of 56                                                                            

 7.13.6 During excavation of the trenches, the earth should not be thrown on the ballast. The 
earth should be thrown by the side of the trenches away from the track. Complete 

excavated earth shall be back filled in the trench after laying the cable and well 
rammed. 

7.13.7 When the contractor comes across any other cable already laid, he shall first report the 
fact to the Engineer. 

7.13.8 Fault site GPS location coordinates, Site photos before and after rectification should be 
shared with Engineer In Charge on mobile phone for monitoring the quality of work 
executed. 

8.  Penalties: 
8.1.1 CRT vis-a-vis Penalty  

Description of deficiencies Penalty (Rs) 
Cumulative Repair time (CRT)* per two month <  or = 16 Hrs Nil 
If cumulative Repair time per two month > 16 Hrs or part 
thereof, For every 1 hr beyond 16 hrs. 

1000 

Parameters for considering the CRT calculation: 
a.  Only down time of circuit affected cases (dockets issued to customers) due to Aerial/UG 

OFC cuts of Access Network will be considered for CRT.  If more circuits are affected / 
dockets issued by a cut in a section, the circuit/docket which has maximum down time 
will be considered for CRT calculation.  

b. Even if docket issued, in case of linear path CRT will be considered only after 4 Hrs of 
docket opening/OFC cut.  

c.  In any case even if docket is not issued, in case of UG OFC, restoration time should not 
cross 12:00 Hrs per cut. if the restoration time crosses beyond 12:00Hrs, the extra period 
will be considered for CRT  

d. Similarly, even if docket not issued, in case of Aerial OFC, the Restoration time should 
not cross 24:00 Hrs. If the restoration period crosses beyond 24:00Hrs, the extra period 
will be considered for CRT  

8.1.2   Exceptions to the above at 8.1.1 a to d are, access denied by local authorities like 
Municipal or Electrical or Police authorities / damages due to natural calamity / fire 
accidents / any other accidents.  Such cases need certification of AM/Manager concerned, 
clearly recording the reason for restoration time beyond 12/24 hours.  It shall also be 
explicitly recorded by AM/Manager concerned, that the delay is not due to contractor.  
Format of Certificate is at Proforma-9. 

8.1.3   In absence of such certification entire restoration time irrespective of circuit interruption 
shall be counted in CRT in total. 

8.2.1 In case of absence of man power as per Annexure-B penalty will be imposed as listed at 
Annexure-C. 

8.2.2 In case of non-availability of vital equipment /logistics/Machinery/Materials mentioned at 
items 1 – 24 of Annexure-B of tender document, penalty will be imposed as listed at 
Annexure-C.  

8.3 Before deployment of maintenance team the contractor should furnish the details of 
personnel i.e. Name, technical qualification and experience along with attested signature. 

8.4 Also Penalties as per para 4.2.3 & 4.8.3 for not taking OTDR traces shall be imposed 
8.5 While submitting the bi-monthly bills of maintenance tender the contractor should also 

submit the following along with the maintenance bill. 
 * Payment receipt of each staff deployed 
 * Statutory payment to the government authorities like EPF, ESI etc. 
 * Certificate from each staff in regard to no due from his employer. 
 * proforma as per contract conditions. 

The contractor should submit copy of WCT registration certificate for the states wherever 
applicable. 

***** 
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Annexure-A 

 
Jurisdiction of OFC Section 

 
The OFC section shall have at least one maintenance team stationed at the team 
headquarters. List of maintenance section where the maintenance teams are to be deployed: 

Tender 
No. 

Section Headquarters 
of the Team 

Appx. Length of 
the section ( Km) 

2024-
25/2 

Moore Market Complex-Basin Bridge, 
Mogappair-Olympia Tech – Valasaravakkam-
Porur-Kundrathur, OMR IT Corridor Road – 
Kasthuri Bai Nagar-Siruseri – Sholinganallur 

Egmore 164.7 
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Annexure – B 

 
Minimum Man & Machine required to be engaged under one Maintenance team  

(For round-the-clock 365 days) 
 

A. Manpower 
1. Technical Supervisor (Degree/Diploma holder)  
2. Splicer along with two helpers round the clock in two shifts (Splicers-3 members & 

Helpers-4 members). 
3. Manpower for surveillance, liaison and bike patrolling –Four members. 
4. Driver – 2 members  

 
B. Machinery 
1. Portable Generator set – 1 No. 
2. Fusion Splicing Machine with spare battery and charger -2 No. 
3. Power meter- 2 Nos. 
4. OTDR -2 Nos. 
5. Tata Sumo or equivalent vehicle with stand fixed on the top or Rear trolley to be covered 

for eqpts. and Ladder. The model of the vehicle should not be prior to year 2020. At the 
time of multiple failures/Cuts, one more vehicle should be engaged compulsorily and 
second set of equipments should be utilized for restoration. 

6. Cable route detector -1 no 
7. Live Fiber Detector -1 no 
8. GPS Instrument with Sub-Meter accuracy- 1No 
9. Dummy fiber spool – 1 Km 
10. Hot Air Gun/ Blow lamp - 2 Nos 
11. Tent / Garden Umbrella- 2No 
12. Mobile phones with Android software and live movement monitoring Application 

software in smart phone for monitoring movement for all persons i.e. supervisor, splicer, 
helper & patroller. (Paid application software). 

13. Tool/Tackles kit -2 Nos. 
14. Road – O - meter- 1No 
15. AC/DC Multimeter clamp type  
16. Lighting arrangement like emergency light/gas light etc.- 2Sets 
17. All sorts of patch cords (Euro/FCPC, SCPC/FCPC, LCPC/FCPC) for the purpose of 

measurement. 
18. Ladder for attending aerial OFC – 1 No 
19. Arrangements for real time GPS tracker with all patrollers and Vehicle/driver. 
20. Tarpaulin – 2Nos 

 
C. Vital Materials 
21. Splice/Joint Closures – 10 Nos 
22. Splice/Joint chambers – 5 Nos 
23. Route Markers – 5 Nos 
24. Termination boxes – 20 Nos 

 
Note: 
Note: Second transportation vehicle to should be arrange by contractor at the time of multiple 
failures / cuts compulsory and second set of Men, Machine and Materials should be utilized for 
restoration. Else, Penalty will be imposed as per Annexure C. 
 
OFC test and measuring instruments must have been calibrated from an established testing 
organization.  
 
Manpower and equipments should be available with the maintenance teams round the clock as 
listed above. However, contractor can add more manpower & equipments for speedy 
maintenance & minimizing downtime without extra cost implications to RailTel. 
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Daily patrolling schedule shall be sent to the RailTel’s Engineer-in-charge. Also, manpower 

shall be placed at all the places to coordinate the ongoing works of other agencies, to avoid 
damage/cut to RailTel 's OFC. A report on weekly basis about such works and action taken 
thereof shall be generated & sent to EIC. 
 
In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by 
the contractor.  Transportation of extra equipment and men to be borne by Contractor.  
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 Annexure-C  
 

Penalty to be imposed for the non-compliance/deficiency in the maintenance of Access 
Network, under this maintenance contract 

 
Description of deficiencies Penalty 
Non-submission / non-modification of as built 
drawing (Only modifications made to be 
submitted) 
 

Rs.  1,000/- per fault 

Non-submission of OTDR traces to be taken 
before and after rectification of cable fault /cut 
(involving two joints).If OTDR traces is 
submitted within next billing cycle, the penalty 
will be returned back to the contractor. 
 

Rs. 5000/- per section 

Non-provisioning of Joint Pit as indicated by 
RailTel within 30 days of cut. In case joint pit is 
not provided in 60 days, penalty will be 
doubled and after 90 days, case will be 
considered for termination  
 

Rs (accepted rate of respective  SOR- B + 20 
% ) 

Swapped fibers not restored (involving at least 
one joint). 
 

Rs.5400/- 

Cable laid temporarily over bridges / poles and 
leads to subsequent failure (involving two 
joint). 
 

Rs 2 x (accepted rate of respective  SOR – B + 
20 % ) 

In case Cumulative repair time exceeds the 
prescribed restoration time for the section (16 
Hrs Bi-monthly for access network i.e. 
UG/Aerial both OFC)  
 

Rs 1000/- per hour or part thereof. 

Unavailability of communication with 
maintenance team/patroller 
 

Rs.500 per day 

Non-Submission of OTDR reading and Power 
meter readings of all fibers (Once in a four 
month). 
 

Rs.5000/- + Rs. 2500/- for every week or part 
thereof till the next periodical report falls due 

Failure or non availability of Transport/Vehicle i. At the time of failure, if vehicle is hired 
from other agency, Actual cost of hiring 
alternative vehicle+ Rs. 500 each trip from 
monthly bill. 

ii. If vehicle not available with team, Rs. 
2000/- per day 

iii. If the vehicle is available/provided but not 
as per tender condition, Rs.2000/- per day 

iv. Penalty for not engaging second vehicle 
during multiple cuts.Rs.2000/-per day 
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Non Submission of joint report indicating the 
fault to be attended within 30 days from Date of 
deployment of team 

Rs.2500/- per week or part therefore. 

Non Submission of bill for previously 
completed two months within 15 days of 
completion of billing period. 

Rs. 500/- per week beyond 10 days up to next 
billing cycle, subsequently Rs. 1000/- per 
week 

Absence of Supervisor/Splicer/others Patrolmen 
from site. (Indicated in item (a) 1 to 4 of 
Annexure-B).  

a. Rs. 1000/- per day each for supervisor & 
Splicer (If the person is under sanctioned 
leave then it should be in knowledge of 
Engineer in charge and contractor should 
deploy another person in place of absent 
person). 

b. Rs. 500/- per day for driver 
c. Rs.300/- each for others  

Non availability of Vital equipments( indicated 
in item (b) of Annexure-B) 

Rs. 1000/ per day per equipment for items (b) 
1 to 8 and Rs. 200 per day per equipment for 
items(b) 9 to 20  

Non availability of vital materials as indicated 
in item c of Annexure B 

Rs. 500/ per day per Material for items 21 to 
24 

If bike patrolling not done  Rs.600/- for one time-per section in a week i.e. 
if bike patrolling not done thrice in a week, the 
penalty per week imposed will be 3X600 = Rs. 
1800/-  

Non-execution of SOR–B work within 3 
months  

0.5% per week subject to maximum of 10 % 
value of the work (work communicated in 
writing by authorized representative of 
RailTel)  

Non-submission of updated ABD in soft copy 
for every six months & hard copy every year 

Rs. 5000/- for every month delayed till next 
billing cycle and there after Rs. 10000/- every 
month delayed 
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 Schedule of Requirement 
 
Name of the work: Deployment of Maintenance Teams for Preventive Maintenance and fault 

rectification of Access Network i.e. U/G & Aerial OFC for a period of 2 
years and extendable by one year on same terms & conditions 

 
Schedule of Rates: SOR –A 

 
Tender No: RAILTEL/E-TENDER/SR/MAS/OT/2024-25/2 

 
Section: Moore Market Complex-Basin Bridge, Mogappair-Olympia Tech – Valasaravakkam-Porur-

Kundrathur, OMR IT Corridor Road – Kasthuri Bai Nagar-Siruseri – Sholinganallur (164.3 
KMs) 

Hqrs:  Egmore. 
 
Sl 
No 

 
Description of work 

Appx 
Length of 
Fiber in 

KM  

Rate per 
Km for 

one 
month 
(Rs.) 

Amount  
for one 

month (Rs) 

Total Amount 
for two years 
rounded off 

(Rs.) 

1 Deployment of Maintenance 
Teams for Preventive 
Maintenance and fault 

rectification of Access Network 
i.e. U/G & Aerial OFC in Moore 
Market Complex-Basin Bridge, 

Mogappair-Olympia Tech – 
Valasaravakkam-Porur-

Kundrathur, OMR IT Corridor 
Road – Kasthuri Bai Nagar-

Siruseri – Sholinganallur 

164.7 1792.84  295280.75  7086738 

 
Quote in percentage in figures /words (At Par / Above / Below) 
 
 

To be quoted 
at e-Nivida 

online portal 
only 

 
Note: 

1. The rates specified in SOR are inclusive of GST @18%. Any changes related to GST will 
have a bearing on the amount to be paid to the contractor. 

2. Contractor is requested to quote only percentage and there is no further total value to be 
shown in the above table.  

3. In case of any discrepancy between the amount quoted in figures and words, the amount 
quoted in words will be considered as final. 
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 Schedule of Rates: SOR - B 
 

Certain items may be required to be done for route strengthening, route diversion etc. The SOR for 
respective items to be executed in SOR-B are enclosed herewith. Along with the items, the rate for each item is also 
indicated. If the items are executed, the contractor shall be paid as per rate indicated in SOR-B. The rates indicated in 
SOR-B will not be taken into consideration while evaluating the offers. Separate Work order will be issued by competent 
authority as and when required for execution of work under SOR-B. 
 
S. 
No 

Item Description Unit Rate/ 
unit 
(Rs) 

1 

Drawing of 
Armored OFC 

on the electrical 
poles 

Drawing of Armored 12F OFC on the poles using suitable fixtures (as 
per the type of poles). After completion of drawing of OFC, all the 12 
fibers should be tested. If any break/high loss event observed, the same 
shall be rectified by the agency without extra cost. 

Mtr 5.56 

2 
Releasing of 

OFC from poles 

Releasing of O/H cable from electrical poles and depositing of material 
in store with proper reading.  Mtr 3.42 

3A Splicing of 6 F Splicing/Termination of 6F fiber OFC Nos 1069.70 

3B Splicing of 12 F Splicing/Termination of 12F fiber OFC Nos 2139.41 

3C Splicing of 24F Splicing/Termination of 24F fiber OFC Nos 4278.81 

3D Splicing of 48F Splicing/Termination of 48F fiber OFC Nos 6846.10 

4 

Trenching Trenching and Laying of HDPE duct in all types of soil including CC/BT 
road surface and trenching to a depth of 1.2 m except in hard rock, 
drawing of 24/48F through HDPE duct / DWC pipe as per EIC/RailTel 
instructions 

Mtr 242.61 

5 OFC Pulling Pulling of OFC through already laid HDPE duct/GI pipe/DWC pipe Mtr 10.27 

6 
PVC pipe/ 
Flexible 

Supply and fixing of 25 mm dia PVC Pipe/Flexible pipe 
Mtr 39.37 

7 

G.I Pipe under 
road /Railway 

Platform. 

Supply & laying of G.I. Pipe (as per IS 1239 Pt.I& Pt.II) 50 mm dia. 
(inside) as per IES spec for protecting cables under roads/ Railway 
platform as per site condition. This includes supply of all materials and 
road/platform cutting charges.   

Mtr 657.23 

8 

Concreting Concreting is to be done in where OFC is to be protected and to keep the 
RCC route marker in position. The proportion of cement sand and metal 
the ratio is 1:3:6 (1 - cement, 3 - stone 3/8", 6 - sand) curing and ensuring 
proper setting.  The depth is 0.15 mtrs and width is 0.3 mtrs.  The OFC to 
be drawn through HDPE or G.I Pipe or half cut RCC as per site 
conditions and as directed by RCIL Engineer. 

Cu.M 2817.17 

9 RCC Chambers 

Excavation of jointing pit without damaging the fiber and provision of 
joint chamber of 1 mtr  dia , 0.5 Cm  height and 5CM thickness with two 
piece top cover with holes for drainage and cable entry ( The 
reinforcement drawing enclosed ). This includes backfilling and ramming 
of the trench after placing the joint closure and cable loop in the chamber 
without causing any damage to the same and consolidation of soil as well 
as disposal of soil as per plan and as advised by RailTel Representative.  

No 2699.08 

10 
Top Plates Supply, Transporting and fixing of top plates. Wherever the top plates are 

missing or damaged, they should be replaced without damaging the fiber.  
The descriptions of dimensions are as above as per drawings supplied. 

No 557.96 

11 

RCC Route 
Marker 

Supply, Transporting and fixing of cable route markers as per drawing 
given in tender document. Markers shall normally be provided at a 
distance of every 100mtrs on the cable route, at places/corners where the 
route of the cable changes, on either side of culvers, bridges, L.C. Gates, 
road cuttings etc.  These shall be of standard RCC with letters “RCIL 
OFC’ “ engraved and suitably painted.  They shall be painted with Green 
when placed near joint chambers and should be painted with orange at all 
other places.  The engraved portion RCIL OFC should be painted with 
white. 

No 207.09 
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12 

Concreting of 
Route Marker 

Concreting of route markers as directed by RCIL Engineer, route markers 
shall be concreted to keep it in vertical position.  The concreting to be 
done 15cm above the ground level and 15cm below the ground level.  
Length and width are 30cm each as per drawing supplied at 1:3:6 ratios. 

No 56.48 

13 

GI Pipe Supply, transport of 50 mm dia GI Pipe IS1239 medium grade with holes 
drilled as an anti theft measure with threads on either end for coupling to 
be provided to protect OFC and laying on RCC bridges/trenches   with 
CC at every 1m as directed by RCIL Engineer 

Mtr 331.18 

14 

Backfilling Wherever a meniscus appearance formed along the trench due to 
improper backfilling or sinking of earth due to rain is to be backfilled 
with earth brought from neighborhood.  The backfilling should be 30 cm 
above ground level after ramming of the earth. (Care shall be taken for 
not creating trenches in Railway area for taking out soil and the work 
shall be cared out in consultation with the Section engineer of Railways) 

Mtr 20.54 

15 
Sand filling Supply, transport and filling of the RCC joint chambers with dry sand 

mixed with anti-termite chemical as required in specification up to 
400mm height and the cover is refixed in position. 

N0s. 513.46 

16 
DWC Pipe Supply and laying of quality with couplers as per drawing. DWC pipe 

78/63 mm dia as per direction of site engineer Mtr 77.02 

17 
Half cut RCC 

Pipe 
Supply and laying of 150 mm dia Half cut RCC pipe 

Mtr 91.57 

18 
 Repair of existing OFC Terminal Joint (24/48 Fibre). 

No. 3080.75 

19
A 

 
OFC Inside 

Service 
Building 

Splicing / dropping of each fibre / pigtail from the terminal joint 
mentioned above. 

No. 102.69 

19
B 

Leading in arrangement for OF cable inside service building by 
providing large G.I. Band at Bottom & vertical G.I Pipe of 75 mm dia. 
The vertical pipe shall be taken 75mm above the floor level & the mouth 
of the pipe shall be covered by Plastic Cap. The floor shall be restored to 
the original condition. 

1 job 1103.93 

20 
Horizontal 

Drilling 
Horizontal Drilling by using m/c/ manually at a depth of 1/1.5m below 
the formation level of the earth as per decision of RailTel engineer. Mtr 747.08 

21 
Laying/blowing 

of OFC 

Laying / blowing of OFC/ QUAD Cable/HDPE Duct in already made 
trench and through HDPE/GI/RCC pipes where ever necessary.  Mtr 5.99 

22 
Cable Route 

tracing 

OFC route tracing & submission of corrected cable route plan (soft copy 
in CD and two hard copies).Cable Route plan should contain LC gates, 
culverts/bridges, joint chambers, stations, repeated buildings, HT line 
towers, compound walls, offset, depth of cable at every 100 mtrs 

KM 1441.96 

23 
Restoration of 

CC/BT 
Restoration of road surface with CC/BT as per EIC/RailTel instructions Mtr. 232.00 

 
Note: The base rates given above for SOR-B are exclusive of GST. The work orders issued for 
Railway Diversion works and for RailTel own works GST applicable will be @18% over the 
base rates. 

 
 
Undertaking: We undertake to execute the Route strengthening and diversion works as per 
RailTel’s requirement at the above fixed rates. 

         
 

 Signature & Seal of Tenderer 
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 GURANTEE BOND FOR PERFORMANCE GUARANTEE 
(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 
 
1. In consideration of the RailTel Corporation of India Limited: 6th Floor, Gumidelli Towers, 

Begumpet Airport Road, Begumpet,  Hyderabad -500016 (Herein after called RailTel) having 
agreed to exempt …………………………………………………………………..    
(Hereinafter called “the said Contractor(s)”) from the demand, under the terms and 
conditions of an Agreement/LOA/PO No.  …………………  ………………………… 
dated  ……………  made between …………………………………………  and 
………………………………………………………………….. for (hereinafter called “ 
the said Agreement”) of security deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, or production of a Bank 
Guarantee for Rs. ………….. (Rs. ………….. only).  We, 
…………………………………(indicate the name of the Bank)  hereinafter referred to as 
“ the Bank”) at the request of  ……………. ……………. Contractor(s) do hereby 
undertake to pay the RailTel an amount not exceeding Rs.  ……………. Against any loss 
or damage caused to or suffered or would be caused to or suffered by the RailTel by 
reason of any breach by the said Contractor(s) of any of the terms or conditions contained 
in the said Agreement. 

2. We, ……………………………………………………………. Bank and our local 
branch at -----(indicate detail address of local Branch with code no.)do hereby 
undertake to pay the amounts due and payable under this Guarantee without any demur, 
merely on demand from the RailTel stating that the amount is claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the RailTel by reason of 
breach by the said Contractor(s) of any of terms or conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ……………………… 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any 
money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) / 
Supplier(s) in any suit or proceedings pending before any court or Tribunal relating 
thereto our liability under this present being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) / Supplier(s) shall have no claim against us for 
making such payment. 
We, …………………………………………. Bank further agree that the Guarantee 
herein contained shall remain in full force and effect during the period that would be 
taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the RailTel under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till RailTel certifies that the terms 
and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim 
under the Guarantee is made on us in writing on or before the …….  (1)  
…………………….  We shall be discharged from all liability under this Guarantee 
thereafter. 
We,………………………………………………We, ……………………………………. 
(indicate the name of Bank) Further  agree with the RailTel that the RailTel shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the Agreement or to extend time  of 
to postpone for any time or from time to time any of the powers exercisable by the 
RailTel against  the said contractor(s) and to forbear or enforce any of  the terms and 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 39 of 56                                                                            

 conditions relating to the said Agreement and we shall not be relieved  from our liability by 
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or 

omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) 
or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have affect of so relieving us. 

          This Guarantee will not be discharged due to the change in the Constitution of the Bank 
or the Contractor(s) Supplier(s). 

          We, the ………………………………… Bank further agree that this guarantee shall be 
invokable at our place of business at ………………… (indicate detailed address of local 
Branch with code no.).The branch at New Delhi is being advised accordingly. 
(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its 
currency except with the previous consent of the RailTel in writing. 

 
 
Dated the                            day of                       2024 
for  ……………………………………………….. 

                (Indicate the name of the Bank) 
Witness 
1. Signature 

Name 
2. Signature 

Name 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 40 of 56                                                                            

 Annexure-D 
 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE 
TENDER DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 
100/- The paper has to be in the name of the tenderer) 

 
 I ......................................................(Name and designation”** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents). 
M/s __________________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of _________________________ as per the tender No. 
______________ of (________ RailTel), do hereby solemnly affirm and state on the behalf of 
the tenderer including its constituents as under: 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender documents from 
https://railtel.enivida.com.  I/we have verified the content of the document from the 
website and there is no addition, no deletion or no alternation to be content of the tender 
document.  In case of any discrepancy noticed at any stage i.e. evaluation of tenders, 
execution of work or final payment of the contract, the master copy available with the 
RailTel Administration shall be final and binding upon me/us. 
 

4. I/we declare and certify that I/we have not made any misleading or false representation in 
the forms, statements and attachments in proof of the qualification requirements. 
 

5. I/we also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 
 

6. I/we declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the 
information and documents, submitted by us. 
 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 
found to be forged/false or incorrect at any time during process for evaluation of tenders, 
it shall lead to forfeiture of the tender EMD besides banning of business for five years on 
entire RailTel.  Further, I/we (insert name of the tenderer)** 
_________________________ and all my/our constituents understand that my/our 
constituents understand that my/our offer shall be summarily rejected. 
 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the 
contract, along with forfeiture of EMD/SD and Performance guarantee besides any other 
action provided in the contract including banning of business for five years on entire 
RailTel. 
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DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

VERIFICATION 
I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above 
affidavit are true and correct.  Nothing has been concealed and no part of it is false. 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

Place: 
Date: 

 
**The contents in Italics are only for guidance purpose.  Details as appropriate are to be filled in 
suitably by tenderer.  Attestation before Magistrate/Notary Public. 
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Annexure-E 

FORMAT BID SECURITY DECLARATION 

 (On non-judicial stamp paper of Rs. 100/-) 

Whereas, I/We…………………  (Name of Agency) has submitted bid for ……………………     
(Name of Work -----------------------------------------------and Tender no ----------------------------) 
and whereas Earnest Money Deposit is being exempted in the aforesaid tender to give relief to 
the bidders as per Govt. of India guidelines as the bidder being ………………. 

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from 
submitting Earnest Money Deposit: - 

1) If I/We withdraw or modify my/our bid during the bid validity period (including extended 
validity of tender) specified in the tender documents; 

Or 

2) If, after the award of work, I/We fail to accept LOA/PO, or to sign the contract agreement 
or fail to submit performance guarantee or fail to commence the work within stipulated time 
period prescribed in tender documents; 

Or 

3) If I/We furnish any incorrect or false statement/ information/ document; 

Or 

4) If I/We hide any relevant information or do not disclose any material fact in the tender; 

 

I/We may be disqualified and banned for a period of three years and shall not be eligible to bid 
for future tenders in RailTel Corporation of India Ltd. for the period of three years from date 
of issue of such orders. 

 

 

(Signed by the Authorized Representative of Firm) 

 

Name of Authorized Representative: 

Name of Firm: 

Date: 
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 Proforma – 1 & 2 
 

Proforma for Splice loss/ dB loss Vs KM & OTDR measurements in section 
 
Section:        Date: 
Fiber Length: 
 
Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS REMARKS 

  Km Km Km Km Km Km Km Km  
           

1             
             
2             
3             
4             
5             
6             
7             
8             
9             
10             
11             
12             
13             
14             
15             
16             
17             
18             
19             
20             
21             
22             
23             
24             
 
 
 
Signature of RailTel      Signature of Contractor  
Engineer-In-Charge                 with seal  
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 Proforma-3 
Proforma for power Measurement 

 
Section:         Date: 
Fibre Length: 
 

Fiber 
No. 

Fiber 
length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    
1       
2       
3       
4       
5       
6       
7       
8       
9       
10       
11       
12       
13       
14       
15       
16       
17       
18       
19       
20       
21       
22       
23       
24       

 
 
 
Signature of RailTel       Signature of Contractor  
Engineer-In-Charge       with seal 
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Proforma-4 

Patrolling Report 
 

 
 
Section:                        For the month of: _________________ 
 

Sl. 
No. Date Name of 

Patroller 

Section Patrolled 
Remarks Signature From To From To 

Station Station (Km.) (Km.) 
(Km.) (Km.)     

         
         
         
         
         
         
         

 
 
 
 
Signature of RailTel           Signature of Contractor with seal 
Engineer 
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Proforma-5 
Proforma for Attendance 

 
 

Name Firm  : ____________________ 
Address       :____________________ 

 
Attendance Sheet for the month of_______________ 

Na
me 

Des
ign
atio
n 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 

 
 
 
 
       Signature of RailTel                       Signature of Contractor  
       Engineer-In- Charge with seal                                                        with Seal 
         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 RailTel/e-Tender/SR/MAS/OT/2024-25/2 

Page 47 of 56                                                                            

  
                           Proforma-6 

Proforma for Material to be given by RailTel  
Section:       Date: 
 
Date Description Material 

Received 
Material Used Balance on hand 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 
 
 
 
Signature of RailTel                   Signature of Contractor   
Engineer-In-Charge                     with Seal 
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          Proforma 7 
OFC Failure / Rectification Report 

 
Section:       Date:  
 
Failure        Rectification 
 

Sl. Description Details 
1 Name of the POP &/or Pole No. of 

the Fault and Optical distance from 
nearest RailTel /Railway node. 

 

2 Date & Time of receiving information 
about the failure (Name & 
Designation of informer). 

 

3 Time of Departure of the Team from 
head quarter. 

 

4 Time of testing by OTDR to localize 
the fault 

 

5 Station from where OTDR test has 
been done 

 

6 Time of reaching to the location of 
fault. 

 

7 Time of restoration of the fault. 
 

 

8 Details of reasoning for the 
occurrence of the fault. 
 

 

9 Type of restoration Temporary / Permanent 
10 If restoration is temporary give reason 

for temporary restoration. 
 

11 Reason for delay in restoration, for 
which contractor is not responsible 
(please give detailed break up of 
time). Separate sheet may be attached 
if required. 

 

12 Details of Rectification 
A Period of block allowed  
B Actual block period  
C Reason for extension of block 

 
 

13 Details about ground work 
A Length of excavation & refilling of 

trench. 
 

B Depth of trench (should be 1.2 
metre), if desired depth can not be 
achieved, give details of protection 
provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 
         Details about Joint/splice 
D Length of OFC of loop cable kept in 

the joint/splice – 1 
 

E Length of OFC of main cable kept in 
the joint/splice  – 1 
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 F Whether sealing of joint closure has 
been done properly 

Yes / No 

G Length of OFC of loop cable kept in 
the joint/splice – 2 

 

H Length of OFC of main cable kept in 
the joint/splice  – 2 

 

I Whether sealing of joint closure has 
been done properly 

Yes / No 

14 Item used during restoration / 
protection 

 

A HDPE   
B G.I Pipes  
C Joint chamber  
D Joint marker  
D Sand filling in Joint Chamber - 1  
E Sand filling in Joint Chamber - 2  
F Concreting (width 30 cms, thickness 

15 cms) 
 

15 Remark of the Team in Charge of the 
Section. 
 
 

 

16 Remark of the RailTel Representative 
at site. 
 
 

 

 
 
RailTel Representative at site.    Signature of Contractor  
                 with seal 
 
 
Signature of RAILTEL        
Engineer – In – Charge of the section.      
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Proforma – 8 
Availability of Essential Equipment 

Sr. 
No. 

Essential Equipment Workability   Availability 
for the whole 
period 

Non availability 
/Non workability 
with period 

Remarks 

1 Portable Generator set. 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

2 Fusion Splicing Machine 1 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 Fusion Splicing Machine 2 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

3 Power meter  1 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 Power meter 2 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

4 OTDR  1 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 OTDR 2 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

5 Tata Sumo or equivalent 
vehicle  

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

6 OFC cable route detector Working / 
Not working 

Yes / No From ……. 
To……….. 

 

7 Live Fiber Detector 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

8 GPS Instrument with Sub-
Meter accuracy 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

9 Dummy fiber spool. Working / 
Not working 

Yes / No From ……. 
To……….. 

 

10  Hot Air Gun / Blow lamp 1 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 Hot Air Gun / Blow lamp 2 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

11 Tent / Garden Umbrella 1 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 Tent / Garden Umbrella 2 Working / 
Not working 

Yes / No From ……. 
To……….. 

 

12  Mobile phones with 
Android software (smart 
phone) for monitoring 
movement  for all persons 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

13 Tool/Tackles kit, umbrella 
tent 1  

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 Tool/Tackles kit, umbrella 
tent 2 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

14 Road – O - meter. 
 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

15 Multimeter Working / 
Not working 

Yes / No From ……. 
To……….. 

 

16 Lighting arrangement like 
emergency light/gas light 
1 

Working / 
Not working 

Yes / No From ……. 
To……….. 
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 Lighting arrangement like 

emergency light/gas light 2 
Working / 
Not working 

Yes / No From ……. 
To……….. 

 

17 All sorts of patch cords Working / 
Not working 

Yes / No From ……. 
To……….. 

 

18 Spare battery with 
charger for splicing 
machine. 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

19 Ladder for attending 
aerial OFC. 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

20 Arrangements for real 
time GPS tracker with all 
patrollers and drivers 

Working / 
Not working 

Yes / No From ……. 
To……….. 

 

21 Tarpaulin 2 Nos. Working / 
Not working 

Yes / No From ……. 
To……….. 

 

 
 
* Strike out which is not applicable        
 
Signature of RAILTEL            Signature of Contractor               
Engineer – In – Charge.                                with seal 
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 Proforma-9 
 

Single OFC cut restoration beyond 24 hours:  Reasons for Delay 
 
 

S.No. Item Description 
1 City Access Network  
2 Name of Section Incharge  
3 Location of failure  
4 Failure No. give by NOC  
5 Date & Time of occurrence 

of failure 
 

6 Date & Time informed to 
team 

 

7 Date & Time of Team 
moved to spot 

 

8 Date & Time of restoration  
9 Duration for restoration  

 
10 Access permission issue  

 
Yes / No 
(Strike out which ever not applicable) 

If Yes Reasons  
 
 
 
 

Also certified that delay is not due to contractor 
If No, Reasons for delay 
 
 

 
 
 
 
 

Certified that delay is due to negligence of 
contractor 

 
For kind approval of GM/DGM in-charge of O&M. 
 
 
 
Signature of the contractor                          Signature of Manager / AM 

 
                                            

DGM / GM In charge 
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 e-tender procedure 
 

1. Availability of e-Tender Document: 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
www.railtelindia.com (or) from the e-Tendering portal https://railtel.enivida.com. Printed copy of 
Tender document will not be sold from RailTel office. 

1. Submission of Bids only through online process is mandatory for this Tender 
 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be 
the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, 
RailTel has decided to use the portal https://railtel.enivida.com E-Procurement system (E-
NIVIDA).Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to 
visit the E-NIVIDA Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning 
Center etc 

2. Tender Bidding Methodology: 
 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as 

well as financial bid / Price Bid in single envelope “ONLINE”. 
E-NIVIDA Helpdesk 

Please visit Helpdesk section on E-NIVIDA Portal. 
Phone No.: - 011-49606060 / 9205898228 

 Mail id: - eprocurement@RailTelindia.com  
RailTel’s Contact Person & Designation 
Mr.P. Ravichandran,  
Sr.Manager/O&M,  
Mobile: 9003L44224 E- maiIID : ravipillai@railtelindia. com  

  
 The entire bid-submission would be online on e-Nivida Portal. 
 
3. Broad outline of submissions are as follows:  

I. Submission of Tender document cost (if applicable) & EMD. 
II. Submission of digitally signed copy of Tender Documents/Addenda  

III. Tenderer has to submit both Technical and Financial bid as Single Packet 
IV. Online response to Terms & Conditions of Tender.  
NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of 

E-Nivida Portal. 
  
 GUIDELINES FOR REGISTRATION 

Bidders are required to enroll on the e-Procurement Portal 
(https://railtel.enivida.combidderRegistration/newRegistration) or click on the link “Bidder 
Enrolment” available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-
+Applicable GST or as mentioned in the portal. 
 
As part of the enrolment process, the bidders will be required to choose a unique username and assign 
a password for their accounts. 

  
Bidders are advised to register their valid email address and mobile numbers as part of the registration 
process. These would be used for any communication with the bidders. 

  
Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only 
Class III Certificates with signing + encryption key usage) issued by any Certifying Authority 
recognized by CCA India (e.g., Sify / TCS / nCode / eMudhra etc.), with their profile. 

 
 Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure 

that they do not lend their DSCs to others which may lead to misuse. 
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 Bidder then logs in to the site through the secured log-in by entering their user ID /password and the 
password of the DSC /e-Token. 

 
 The scanned copies of all original documents should be uploaded in pdf format on e-tender portal. 
 
 After completion of registration payment, bidders need to send their acknowledgement copy on our 

help desk mail id eprocurement@RailTelindia.com for activation of account. 
 

SEARCHING FOR TENDER DOCUMENTS 
 

There are various search options built in the e-tender Portal, to facilitate bidders to search active 
tenders by several parameters. 

  
 Once the bidders have selected the tenders they are interested in, they can pay the Tender fee and 

processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download 
the required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be 
moved to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders 
through SMS / e-mail in case there is any corrigendum issued to the tender document. 

 PREPARATION OF BIDS 

Bidders should take into account any corrigendum published on the tender document before 
submitting their bids. 
Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. 
Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF formats. Bid Original documents may be 
scanned with 100 dpi with Color option which helps in reducing size of the scanned document. 
To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g., PAN card copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Documents” available to them to upload such documents. 
These documents may be directly submitted from the “My Documents” area while submitting a bid 
and need not be uploaded again and again. This will lead to a reduction in the time required for bid 
submission process. Already uploaded documents in this section will be displayed. Click “New” to 
upload new documents. 

 
SUBMISSION OF BIDS 

Bidder should log into the website well in advance for the submission of the bid so that it gets 
uploaded well in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 
 
The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document as a token of acceptance of the terms and conditions laid down by RailTel. 
 
Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and 
enter details of the instrument. 
 
In case of BG bidder should prepare the BG as per the instructions specified in the tender document. 
The BG in original should be posted/couriered/given in person to the concerned official before the 
Online Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the 
uploaded bid will be summarily rejected. 
 
Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. 
Bidders are required to download the BOQ file, open it and complete the white Colored(unprotected) 
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 cells with their respective financial quotes and other details (such as name of the bidder). No other cells 
should be changed. Once the details have been completed, the bidder should save it and submit it online, 

without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be 
rejected. 

  
The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 
The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 
Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the 
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will 
be displayed with the unique id and date & time of submission of the bid with all other relevant 
details. 
The tender summary has to be printed and kept as an acknowledgement of the submission of the 
tender. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 
4. Document submission: 
 

Power of Attorney on stamp paper in favour of the signatory duly authorizing the signatory shall be 
submitted (or) as and when requested by RailTel (offline). However, scanned Power of Attorney 
(POA) must be submitted at E-NIVIDA portal along with bid before opening of tender (Online).  

 
Notarized Affidavit on stamp paper in original to be submitted as per clause No. 16.1 (ii) instructions 
to tenderer’s section II chapter I (or) as and when requested by RailTel (offline) . But the scanned 
Affidavit must be submitted at E-NIVIDA portal along with bid before opening of tender (online). 

 
NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexure 
during Online Bid-Submission. 

 
5. Submission of Eligibility Criteria related documents 

Eligibility criteria related documents viz. Technical & Financial Credential certificates and other 

documents as applicable. Bids received without submission of eligibility criteria supporting 

documents will be summarily rejected. 
 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ 
such as - a short period before bid-submission deadline, during online public tender opening 
event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 

 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased 
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the 
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s). 

 
6. Instructions for Tender Document TO THE BIDDERS 
 

The RailTel Tenders are published on www.railtelindia.com and on E-NIVIDA portal 

https://railtel.enivida.com  
 

NOTE: For online bid submission the bidder will have to necessarily download an official online 
copy of the tender documents from E-NIVIDA portal, and this should be done well before the 
deadline for bid-submission. 

 
7. Submission of Offers and Filling of Tender: 
 

This e-tender should be duly submitted online using the e-Procurement Portal 
https://railtel.enivida.com.For detailed instructions please refer to E-NIVIDA Portal. 

 
8. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to attend 

the tender opening can do so, on production of a proper letter of authority from the respective 
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 firm, failing which they may not be allowed to attend the tender opening. Authorized 
representatives of those firms who have submitted the tender documents alone shall be allowed 

to attend the tender opening. 
 
9. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel 

prior to the date of opening of the tenders, to clarify or reflect modifications in the contract terms 
and conditions or in the design. Such addendum/corrigendum shall be available on E-NIVIDA 
Portal only. Bidders who are unable or unwilling to bring their tenders to conform to the 
requirements of the RailTel are liable to be rejected. 

   
10. Ambiguity/ Pre- Bid Clarification Requests:   

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if 
any additional information required, the matter should immediately be referred to the RailTel in 
writing through emails to RailTel Contacts defined above. All clarification shall be responded 
through email. 

  
11. Bid submission and Opening date  
12.1 The bid should be submitted online along with Credential/Techno commercial & Price bid 

document (all documents). 
12.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a 

separate envelope to the tendering authority before the due date and time of submission of the e-
Tender. 

12.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid 
Data Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose 
to be present online. The Tenders/Representatives can also choose to be physically present in the 
office of RailTel for the Online Public Tender Opening Event. 

 
12. Other Instructions 

For further instructions, the vendor should visit the home-page of the portal 
https://railtel.enivida.com, and go to the User-Guidance Center. 

 
13. Additional Instructions: Please note 

For E-Tendering bids /information by bidders is to be submitted “Online” on E-NIVIDA’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be 
submitted by the bidder online. The digital signature of the tenderer on the e-tender form will be 
considered as confirmation that the tenderer has read, understood and accepted all the documents. 
All columns should be filled and blank columns if any should be marked as NIL. Please read the 
Schedule of Requirements, Instructions to the tenderers, General and Special Conditions 
including Technical Specifications before filling up the Tender Form carefully.   

 
14. Bids received after due date and time shall be summarily rejected and shall not be opened. 

** DOCUMENT END ** 


