NR-P-MR-AIl-JP-24-25-18
RailTel Corporation of India Limited
(A Govt of India Enterprise)
Regional Office: 6™ Floor, Block I1l, Delhi IT Park, Shastri Park,
N Delhi-110053

BAILTEL

Open e-Tender for the work of:
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(BRICK STRUCTURE) AT VARIOUS RAILWAY STATIONS (Ajmer and Jaipur Divisions)
FOR NORTHERN REGION OF RAILTEL”

(Tender No. NR-P-MR-AII-JP-24-25-18)
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RailTel Corporation of India Limited
(A Govt of India Enterprise)
Regional Office: 6™ Floor, Block I1I, Delhi IT Park, Shastri Park, Delhi-110053

RAILTEL
o OPEN e-TENDER NOTICE

Principal Executive Director/NR, RailTel Corporation of India Limited, Northern Region, New Delhi,
invites the sealed Open e-Tenders in “single packet” system from established contractors with proven
experience for following work:

FIHRTT /AL &, Tl AT & Mefered w1 & o &R0 T0 Frw & Sa Taied wat
T TRt Aterar yorreft 7 e-fAfaar arwtEa 2

E-Tender Notice No. NR-P-MR-AII-JP-24-25-18

e-ATaaT F=AT HEAT

Name of Work CONSTRUCTION OF SINGLE ROOM & DOUBLE

FTT FT ATH ROOM MASONRY BUILDINGS (BRICK STRUCTURE)
AT VARIOUS RAILWAY STATIONS (Ajmer and Jaipur
Divisions) FOR NORTHERN REGION OF RAILTEL

Aﬁg‘la':::{yg (%Edfjtg: From 17-12-2024 to 15-01-2025 Online Only.

Last Date of Submission of e-

Tender 15-01-2025 upto 11:00 Hrs Online Only

o-ForfiraT s e i e Fafor

Date of Opening of e-Tender 15-01-2025 at 11:30 Hrs Online Only

e-[AaaT @rerd =t fafer

Approx Value of The Contract Rs. 60,71,248 (Inclusive of GST)

T I SATHTAT AT

Earnest Money (EMD) Rs. 1,21,500/-

gL gL (SUHST)

Completion period: 12 months from the date of issue of LOA

7 ot R A

Validity of offer: 60 days from the date of opening of tender.

RT3 FeraT

Cost of Tender Document: Rs 1770/- (One thousand seven hundred seventy only)

rferaT zeamast it fwa (SHIIYR Tfgd)

# If Tender opening is a holiday the tender will be opened on next working day at same time.

1fAfaar SCRL 3R fAfder Twas dedEe www. ralltelmdla com T‘Rﬂ e-Tendering Portal
https://www.ireps.gov.in TR IUds Ia7! ford FAfaeraral sTa-ars #= I&d & afes fAfder daa
ST ERT IREPS portal TR ONLINE B?Wr\f%amﬁ ﬁrﬁmﬂﬁ g s asm &
forg https://www.ireps.gov. inY Uh \3{@4@(1 3-GXaS 813U HRAT MAIDH g .Corrigendum
addendum /amendments TR STHBRT HAd e- Tendering portal https://www.ireps.gov.inUx a

Iuas gt fAfder caras & ot g8 ufd faeht & forg Suatsy et gt

Note:

1. Tender Notice and Tender Documents are also available on RailTel’s website
www.railtelindia.com as well as on e-Tendering portal www.ireps.gov.in and same can be
downloaded or from the For online bid submission the tenderer will have to necessarily
download an official online copy of the tender documents from e-Tendering Portal
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https://www.ireps.gov.in. Tender will be considered which are submitted through IREPS portal
only. All future Information viz. corrigendum /addendum/ amendments etc. for this Tender
shall be posted on the e-Tendering Portal only. Printed copy of Tender document will not be
sold from RailTel office.

. Payment of Tender Document Cost (TDC) and EMD, in respect of e-tendering, will be accepted
through net banking or payment gate way (through IREPS) only.

. The tenderer shall submit documents in support of his/their claim to fulfil the eligibility criteria
as mentioned in the tender document. Each page of copy of documents / certificates in support
of credentials, submitted by tenderer, shall be self-attested / digitally signed by the tenderer or
authorized representative of the tendering firm. Self — attestation shall include signature, stamp
and date (On each page). Only those documents which are declared explicitly by the tenderer
as “documents supporting the claim of qualifying the laid down eligibility criteria”, will be
considered for evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they
are not liable to disqualified and all their statements/documents submitted along with bid are
true and factual. Standard format of the affidavit to be submitted by the bidder is given in tender
document. Non submission of an affidavit by the bidder shall result in rejection of his/their bid
and it shall be mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self-attested by which they/he is qualifying the Qualifying Criteria
mentioned in the Tender Document. It will not be obligatory on the part of Tender Committee
to scrutinize beyond the submitted document of the tenderer as far as his qualification for the
tender is concerned.

. Tenders without Earnest Money Deposit will be summarily rejected.
. Tenders without Notarized FORM 2A shall be summarily rejected.

. If there is any contradiction in Clause of Tender Document, the conditions of Chapter 2A will
prevail.

Sr. DGM/Projects

For Principal Executive Director
RailTel Corp. of India Ltd. Northern Region
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CHECK LIST TO ENSURE VALIDITY OF OFFER:

S.No. Description Uploaded Reference
Yes/No Page No.

1. Duly filled and signed Offer letter (Form no-1)
2. Proof of Submission of EMD.
3. Last Three-year AUDITED BALANCE SHEET duly

attested by Notary public.
4. Proposed Progress Chart
S. Constitution of Firm and Power of Attorney.
6. List of similar Works executed or under execution
7. User certificate for completion of awarded works
8. Schedule of Requirements (SOR) dully filled & signed

with summary of Prices blanked out
0. Any Other Information desired to be submitted by the

Tenderer
10. List of Personnels / Manpower employed by company
11. List of Plant & Machinery held by company
12. Notarized affidavit of Form 2A
13. No-Deviation as per Form-5

SIGNATURE OF TENDERER
(WITH RUBER STAMP)
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Section — I

Chapter - 1

SCHEDULE OF REQUIREMENTS

(SOR)
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SCHEDULE OF REQUIREMENTS
(Item-wise bifurcated and detailed SOR is available at www.ireps.gov.in)

Summary of SOR-

SOR | Description Nos. of Total Cost (In Rs.)
Rooms
A Construction of single room masonry buildings 07 47,46,773.51
(brick structure) at various railway stations
(Ajmer and Jaipur Divisions) for Northern region
of RailTel

B Construction of double room masonry buildings 01 13,24,474.53
(brick structure) at various railway stations
(Ajmer and Jaipur Divisions) for Northern region
of RailTel

Total (in Rs.) (SOR-A + SOR-B) 60,71,248

Tenderer's offer : "' I/We hereby offer to do the work at following rates

In Figure % Rates Above/Below/At par the Schedule of rates
In Words % Rates Above/Below/At par the Schedule of rates
Note:-

1. Above quoted rates are inclusive of all type of applicable taxes, transportation & insurance. In
case above/below is not mentioned, it would be considered as below.

Payments of Execution items will be done on prorata basis.

Evaluation will be done on the basis of total cost for SOR-A and SOR-B combined.

=N

Signature of Tenderer with Seal
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SECTION-I

CHAPTER -2

BID DATA SHEET

(BDS)

BID DATA SHEET (BDS)

The section consists of provisions that are specific to various clauses of Preamble, Instruction to
Tenderers and conditions of tendering (ITT), General Condition of Contract (GCC) and Special

Condition of Contract (SCC) of Section-lof the tender document.
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BID DATA SHEET (BDS)

Reference Clause

Description

Name of the Work:
(Preamble Clausel)

CONSTRUCTION OF SINGLE ROOM & DOUBLE ROOM
MASONRY BUILDINGS (BRICK STRUCTURE) AT
VARIOUS RAILWAY STATIONS(Ajmer and Jaipur Divisions)
FOR NORTHERN REGION OF RAILTEL.

List of Section/s where
work for RailTel is to be
done:

(Preamble Clause 2.4)

As per Annexure-A.

Pre bid Conference:
(Preamble Clause 3)

NOT APPLICABLE

Last Date and Time for
Submission of e-Tender:
(Preamble Clause 6)

15-01-2025 upto 11:00 Hrs Online Only

Date and Time for
Opening of e-Tender:
(Preamble Clause 7)

15-01-2025 at 11:30 Hrs

Completion Period of
Work: (Preamble Clause 8)

12 months from the date of issue of Letter of Acceptance (LOA).

Authority and Address:
(Preamble Clause 9)

Principal Executive Director,
Northern Region,

RailTel Corporation of India Ltd,
6™ Floor, Block III, Delhi IT Park,
Shastri Park, Delhi-110053

Earnest Money:
(Preamble Clause 10)

Rs. 1,21,500/-

Work to be done by NIL
RailTel (if any): (Preamble
Clause 15)
Materials to be supplied

NIL

by RailTel (if any):
(Preamble Clause 16)

Unit Prices:
(ITT Clause 12)

The unit rate and the prices quoted by the bidder shall be in Indian
Rupees (INR) only and inclusive of all Taxes, Transport, insurance
charges etc.

Validity of offer:
(ITT Clause 13)

60 days (Sixty days) from the date of opening of tender

Minimum Qualifying
Criteria:
(ITT Clausel9.1.4(1))

The tenderer must have successfully completed any of the
following during last 07 (seven) years, ending last day of month
previous to the one in which tender is invited:
i. Three similar works each costing not less than the amount
equal to 30% of advertised value of the tender, or
ii. Two similar works each costing not less than the amount
equal to 40% of advertised value of the tender, or
iii. One similar work each costing not less than the amount equal
to 60% of advertised value of the tender.
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Financial Eligibility
Criteria :
[ITT Clause 19.1.4 (i1) ]

The tenderer must have received total contractual payments
(operating turnover) in the previous three financial years and the
current financial year up to the date of inviting of tender, at least
150% of the advertised value of the tender. The tenderers shall
submit Certificates to this effect which may be an attested
Certificate from the concerned department / client or Audited
Balance  Sheet  duly  certified by  the  Chartered
Accountant/Certificate from Chartered Accountant duly supported
by Audited Balance Sheet.

Meaning of similar
Works: (ITT Clause 20)

Construction of building/quarters.

Period of Maintenance:
(SCC Clause 24)

12 months from the date of passing of the certificate of
completion/Professional Acceptance Certificate (PAC).

Maintenance Supervision:
(SCC Clause 26.3)

The contractor shall be responsible for proper maintenance
supervision of work for a period of 12 months from the date of issue
of Provisional Acceptance Certificate (PAC) of each
station/section/block section.

Warranty:
(SCC Clause 29)

All materials supplied/work done by the contractor shall be
guaranteed against the defects for a period of 12 months from the date
of issue of Provisional Acceptance Certificate (PAC).

Contract Performance
Guarantee:
(SCC-Clause 3, Chapter —4,

Contract Performance Guarantee should be 5% of Contract value.
However, if the PG amount is less than Rs. 5 lakhs, them the same
has to be submitted in the form of DD/Banker’s Cheque or online
transfer only.
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NR-P-MR-All-JP-24-25-18
SECTION -1

Chapter - 3
PREAMBLE

Name of work:

The name of the work as mentioned in Tender Notice is also indicated in Bid Data Sheet (BDS)
Chapter 5 Section L.

Scope of work:
The scope of work shall constitute the following responsibilities of the tenderer.
Supply

Supply of items conforming to industry standards and RDSO specifications (where ever
applicable)as per Schedule of Requirements and the technical specifications.

Services

Complete supply and construction involving civil, structural, interior and exterior finishing,
electrical, plumbing and allied works for Construction of single and double rooms as per
Schedule Of Requirements (SOR) enclosed and technical specifications.

List of Section/s where work for RailTel is to be done:

The details of the section/s where the work for RailTel is required to be done are indicated in
Bid Data Sheet (BDS) Chapter 5 Section L.

Pre-bid conference
Not Used
Tender Bid

The tender bid shall be submitted in Single sealed covers as detailed in Instructions to
Tenderers and Condition of Tendering (ITT)Clause No.10 Chapter 3 Part I, Section 1.

Qualifying Criteria

Please refer ITT Clause no. 19. It will be incumbent on the part of tenderer to list specifically
the details in respect of each of the sub clauses of clause 19 as to how the tenderer fulfils the
qualifying criteria.

Last date of Submission

The tender shall be received at the address and not later than the date and time indicated in Bid
Data Sheet (BDS) Chapter 5 Section L.

Date of Opening of Tender

The tenders will be opened at the address, date and time indicated in BDS.

Completion Period of Work:
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14.

15.

16.

16.1

16.2

17.

18.

NR-P-MR-AIl-JP-24-25-18
The works in different sub sections are to be executed concurrently such that the total work is
completed & commissioned in each of the section within the period prescribed in Bid Data
Sheet from the date of issue of “Letter of Acceptance” (LOA) of the tender.

Authority and address: The Authority and address to which correspondence and documents
relating to the tender/contract should be sent is indicated in BDS.

Earnest Money
Tenderer shall deposit a sum as indicated in Bid Data Sheet (BDS) Chapter 5 Section I as
Earnest Money in a manner prescribed in ITT Clause 7.

Security Deposit

On receipt of Letter of Acceptance of Tender from the RailTel, the successful tenderer shall be
required to deposit an amount towards Security Deposit in terms of General Conditions of
Contract Clause 16 Section I Chapter — 3 Part II for due fulfillment of contract.

Specifications

Reference of specifications of the important equipments and materials required for execution
of the contract is given in the schedule of requirement and Technical supplement (Section-II of
Tender document). The work shall be executed in compliance with all the technical
requirements given therein.

Schedule of Requirement
The various items to be supplied and services to be provided by the tenderer are indicated in
Schedule of Requirement as enclosed (Section 1, Chapter 7). The make and model of all the
equipments/materials proposed to be supplied must be indicated by the tenderer/s in the
Schedule of Requirement.

The quantity indicated in the Schedule of Requirement is the estimated requirement and may
change depending on the detailed survey / system design. On this and other developments, the
purchaser may exercise the option of increase / decrease of the quantity of items as specified in
Clause 19 of Chapter 4, Section- I (SCC).

Supplier’s Credit
Not used

Work to be done by the RailTel
Items of works to be done by RailTel, if any, are indicated in Bid Data Sheet (BDS).

Materials to be supplied by RailTel

Materials to be supplied by RailTel if any, for the scope of work under this tender are indicated
in Bid Data Sheet (BDS).

In case any material required for this work is supplied by RailTel due to failure of contractor in
timely arranging the same, it will be charged @ 14.85% over and above the accepted SOR rates.

Materials to be supplied by Contractor

Tenderer’s special attention is invited to the fact that no material shall be arranged/supplied
except as specified in BDS by RailTel for construction of rooms. All materials including the
materials covered under the Schedule of Requirement and those required to achieve the end
objective as required vide Section II of the tender document are to be supplied by the contractor.

As a good tender practice, the tenderer is expected to submit giving all the information in the
relevant forms attached as Annexure to this document and suitably numbering each page of the
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bid documents with a content list indicating availability of various documents with their serial
numbers. In the absence of numbering of pages and the content list, there is a likelihood of any
important document going unnoticed for which the tenderer shall be solely responsible.

19. Maintenance Support

The tenderer should submit their strategy for providing maintenance support during warranty
and post warranty period in terms of Clause no. 24 (Maintenance of Works), Clause no.27
(Placing in Service & Maintenance supervision) and Clause No. 29 (Warranty) of SCC.

20. Not used.

21. (Not Applicable) Form C if required by contractor for respective section/s as specified in clause
2.4, shall be issued from the office of Principal Executive Director, Northern Region,Delhi (Clause
38.2 of SCC). Necessary Road permits to reach the equipment into the specified section/s shall be
arranged by the contractor through the respective state authorities wherever required.
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SECTION-I
Chapter - 4-A

Instructions to Bidders for e-Tendering
These are the Special Instructions to the Bidders for e-Tendering.

Note:- e-Tendering Instructions to Bidders terms given in others chapters shall be superseded by the
terms given in Chapter-2 A.

1-Order of Priority of Contract Documents:
Where there is any conflict between the various documents in the contract, the following order of
priority shall be followed i.e. a document appearing earlier shall override the document appearing
subsequently:

a) Agreement

b) Letter of Acceptance of Tender

¢) Notice Inviting Tender

d) Bid Data Sheet

e) Schedule of Requirements

f)  Instructions to the Bidders

g) Annexure/Appendix to Tender

h) Form of Bid

1) Commercial Terms and Conditions of the Contract

J) Technical Specifications

k) Relevant Codes and Standards

1) Drawings.

2. Submission of Bids through online process is mandatory for this Tender.

e-Tendering is a new methodology for conducting Public Procurement in a transparent and
secured manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors
will be the biggest beneficiaries of this new system of procurement. For conducting electronic tendering,
RailTel has decided to use the portal https://www.ireps.gov.in, Indian Railways E-Procurement system
(IREPS).
Benefits to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the IREPS
Portal for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc.

3. Tender Bidding Methodology:

Bid System - ‘Single packet’for this bid, bidder has to submit both Technical and Financial Bids
“ONLINE” at IREPS portal.

IREPS Helpdesk Please visit Helpdesk section on IREPS Portal.

RailTel’s Contact Person /Designation: (for general Information )

Mr. Priyanka Joshi, DGM/Projects Shri Dharminder Kumar,Sr.DGM/Projects
Mobile: 9717644144 Mobile: 9729544113
E-mail ID: priyanka@railtelindia.com E-mail ID: dharminder@railtelindia.com

4. Bid related Information for this Tender (Sealed Bid).
The entire bid-submission would be online on IREPS Portal. Broad outline of submissions are as
follows:
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a. Proof of Submission of EMD & cost of tender document.
b. Submission of digitally signed copy of Tender Documents/Addenda

c. Single Packet.

d. Online response to Terms & Conditions of Tender.

e. (Optional) Online Submission of modification, substitution bids for technical or financial
parts, or withdrawal bid.

f. Submission of Affidavit as per Form- 2A is mandatory.

g. Submission of Power of Attorney for authorized signatory in accordance with Clause 10,
Chapter 3.

h. Other documents for meeting the eligibility criteria for meeting the tender conditions.

NOTE: Bidder must ensure that the bid is successfully submitted online as per instructions of
IREPS Portal.

5. Offline Submissions: The below mentioned documents (copy of which is required to be submitted
online along with the bid by all bidders, in accordance to para 4 above), shall be submitted in original
by all the bidders, within 05 working days of the date of opening of tender, to RailTel, Regional office,
NR, Shastri Park, Delhi:

1. Power of attorney (if applicable)

2. Affidavit (Form 2A).

The offline documents shall be addressed to:

The Principal Executive Director,
Northern Region,
RailTel Corporation of India Limited,
6" Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053

6. Submission of Eligibility Criteria related documents:

Eligibility Criteria related documents as applicable shall also be scanned and submitted
ONLINE. NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical
events’ such as - a short period before bid-submission deadline, during online public tender opening
event, during e-auction, it is the bidder’s responsibility to have backup internet connections.

In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the
notice of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s).

7. Instructions for Tender Document to the bidders.

The RailTel Tenders are published on www.railtelindia.com and on IREPS Portal
https://www.ireps.gov.in/.

NOTE: For online bid submission, the bidder will have to necessarily download an official online
copy of the tender documents from IREPS portal, and this should be done well before the deadline for
bid-submission.

8. Submission of Offers and Filling of Tender:
This e-tender should be duly submitted online wusing the e-Procurement Portal
https://www.ireps.gov.in/.For detailed instructions please refer to IREPS Portal.

9. Fax Quotations & Late Tenders:
Fax Tender documents and Late/Delayed tenders would not be considered.
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10. Attendance of Representatives for Tender Opening:
Representatives of bidders desirous to attend the tender opening can do so on production of a proper
letter of authority from the respective firm, failing which they may not be allowed to attend the tender
opening. Authorized representatives of those firms who have submitted the tender documents alone
shall be allowed to attend the tender opening.

11. Addenda / Corrigenda:

Addenda / Corrigenda to the tender documents may be issued by RailTel prior to the date of opening
of the tenders, to clarify or reflect modifications in the contract terms and conditions or in the design.
Such addendum/corrigendum will be available on IREPS Portal as well at Railtel portal. Bids not
conforming to the requirements of the RailTel Tender are liable to be rejected.

12. Ambiguity/ Pre- Bid Clarification Requests:

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any
additional information required, the matter should be immediately brought to RailTel authorities in
writing through emails to RailTel Contact persons mentioned above.

13. Bid submission and Opening date:

a) The bid should be submitted online along with Credential/Techno - commercial & Price bid
document (all documents).

b) Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in
a separate envelope to the tendering authority before the due date and time of submission of the
e-Tender.

c) The bids shall be opened on scheduled date & time as mentioned in NIT, online simultaneous
in presence of such Bidders/ Representatives who choose to be present online. The
Tenders/Representatives can also choose to be physically present in the office of RailTel for
the Online Public Tender Opening Event.

d) Bids received after due date and time shall be summarily rejected and will not be opened.
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SECTION-I
Chapter-4B

PART 1

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING

INDEX

Clause No. Content

NN RN =
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General Instructions

Interpretations & Definitions

Tender Form

Errors, Omissions and Discrepancies
Local Conditions

Compliance to Tender Conditions,
Specifications and Drawings
Earnest Money/Bid Guarantee

Care in Submission of Tenders

. Right of RailTel to deal with Tenders

. Submission of Offers

. Constitution of Firm and Power of Attorney

. Unit Prices

. Validity of Offer

. Rates During Negotiations

. Income Tax Clearance Certificate & WORKS CONTRACT TAX
. Period of Completion and Time Progress Graph
. Opening of Tender

. Consortium Bids

. Qualifying Criteria

. Meaning of Similar Works

. System Performance Guarantee

. Evaluation of Offer

. Execution of Contract

. Foreign Exchange

. Tenderer’s Address

. Preference to Public Sector Undertaking
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SECTION -1
Chapter-4B

PART -1

INSTRUCTIONS TO TENDERERS & CONDITIONS OF TENDERING

GENERAL INSTRUCTIONS

These Regulations for Tenders and Contracts shall be read in conjunction with the General
Conditions of Contract, which are referred to herein and shall be subject to modifications,
additions or supersession by Special Conditions of Contract and/or Special Specifications, if
any, annexed to the Tender Forms.

INTERPRETATIONS & DEFINITIONS OF SOME GENERAL TERMS

The following terms wherever occurring in the tender papers and wherever used throughout the
execution of the work, shall, unless excluded by or repugnant to the context, have the meaning
attributed thereto as follows:

“Tender Document”

The Special Conditions of Contract (SCC), Instructions to Tenderers and Conditions of
Tendering (ITT), General Conditions of Contract (GCC), Bid Data Sheet (BDS), Technical
Specifications & Supplement, Preamble including Schedule of Requirements (SOR), all
Annexures, Forms, Corrigendum & Addendum issued, if any, etc. shall, hereafter, be
collectively referred to as the "Tender Document".

“RailTel” shall mean Office of General Manager (Northern Region) of RAILTEL
CORPORATION OF INDIA LIMITED, (a Company with its Regional &Registered
Corporate Office at 6 Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053 or its
authorised Officers or other Employees authorised to deal with any matters with which these
persons are concerned, on its behalf..

“Principal Executive Director” shall mean the officer incharge for the general
superintendence and control of the RailTel’s Northern region and shall mean and include their
successors of this region of RailTel.

"CONTRACT” shall mean the Contract resulting from the acceptance by the Purchaser of this
Tender whether in whole or in part. “Contract” shall mean and include the Agreement of Work
Order, the accepted schedule of rates or the Schedule of Rates of RailTel modified by the tender
percentage for items of works quantified or not quantified, the General Conditions of Contract,
the Special Conditions of Contracts, if any, the drawings, the specifications, the special
specifications, if any, and tender forms, if any, and the document submitted by the Tenderer
which have been specifically been accepted by RailTel.
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"CONTRACTOR?” shall mean the successful Tenderer, i.e., the Tenderer whose Tender has
been accepted either in whole or in part and shall include their personal representatives,
successors and permitted assigns.

‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications,
appendices, Site information and drawings pertaining to the work for which the tenderers
are required to submit their offer.

"CONTRACTOR’s REPRESENTATIVE" shall mean a person in  supervisory capacity
who shall be so declared by the Contractor and who shall be authorized under a duly
executed power of attorney to receive materials issued by the Purchaser to the Contractor
for the works. He shall be responsible for proper execution of works at each or all places
and shall take orders from Purchaser’s Engineers and carry out the same.

‘LETTER OF INTENT / WORK ORDER’ shall mean the intimation by a letter / telegram /
telex / fax to the tenderer that the tender has been accepted in accordance with provisions
contained in the letter. The responsibility of the Contractor commences from the date of issue
of this letter and all the terms and conditions of contract are applicable from this date.

‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent / Work
Order i.e., the time allowed for completion of the work including Sundays & holidays from
the date of issue of Letter of Intent / Work Order.

‘PLANT"’ shall mean and connote the entire assembly of the plant and equipment covered by
the Contract.

‘EQUIPMENT’ shall mean all equipment, machineries, materials, structures, electrical and
other components of the plant covered by the Contract.

‘TEST’ shall mean and include such test or tests to be carried out by the Contractor as are
prescribed in the Contract or considered necessary by RAILTEL in order to ascertain the
Quality, Workmanship, Performance and Efficiency of the contracted work or part thereof.

‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or
instructed by RAILTEL, Northern Region.

"ENGINEER /ENGINEER-IN-CHARGE" shall mean Regional General Managerof RailTel
in charge of works and shall include the senior executives of RailTel. He is responsible for
ensuring that all field works covered by the contract are carried out in accordance with
approved designs, drawings & specifications and conditions of contract as agreed to.

"ENGINEER’S REPRESENTATIVE" shall mean the supervisor of RailTel in direct charge
of the works or any official nominated by Regional General Manager.

"EQUIPMENT?" shall mean all or any equipment considered necessary by the Purchaser's
Engineers for satisfactory operation, as a whole, of the installations.

"MONTH" shall mean any consecutive period of thirty days.

"MATERIALS" shall mean all equipments, components, fittings and other materials including
raw materials required to complete the work.

"PURCHASER" shall mean RailTel Corporation of India Limited, Northern Region, New
Delhi.
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"PURCHASER’S ENGINEER" shall mean the Regional General Managerof RailTel or
successor who will decide all matters relating to design, manufacture, and installation and
commissioning of the plant and equipment at site.

"SUB-CONTRACTOR " shall mean an individual or a firm of Contractor or a Company
registered under Indian Company Act or an approved supplier of materials to whom the
Contractor sublets portions of the contract.

“CONSIGNEE” shall mean the person specified in the Acceptance of Tender to whom Stores
covered in the contract are to be delivered at the destination.

“INSPECTING OFFICER” shall mean the person, or organization specified in the contract
for the purpose of inspection of stores of work under the contract and includes his/ their
authorized representative.

“SITE” shall mean the areas to be taken up for the permanent works, together with any other
area or areas as shall be determined by the Purchaser's Engineer, which may be placed at the
disposal of the Contractor for the purpose of the contract and also such area or areas used for
store yards, works yards or workshop in proximity of the works as the Purchaser’s Engineer
may have authorized as an extension of the site, irrespective of the terms and conditions under
which they are occupied by the Contractor.

“BLOCK SECTION” shall mean the distance along the railway track between two
consecutive Railway stations.

"TENDERER" shall mean and includes any firm of engineers or Contractors or any
company or body, corporate or otherwise, who submit the Tender which has been invited.

“LIMITED TENDER” shall mean tenders invited from all or some contractors on the
approved or selected list for the similar type of work executed and approved by the Purchaser.

“OPEN TENDER” shall mean the tenders invited in open and public manner and with
adequate notice.

"WORK OR WORKS" shall mean all or any of the items of the work for which the
Tenderer/Contractor has Tendered/contracted according to the specifications, drawings and
Annexure hereto annexed or to be implied there from, or incidental thereto or to be hereafter
specified or required in such explanatory instructions and drawings, being in conformity with
the original specifications, drawings, Annexure and schedules and also such instructions and
drawings additional to the aforementioned as may from time to time be issued by the
Purchaser's Engineer during the progress of the contracted work.

“SPECIFICATIONS” shall mean the specifications for materials and works of the RailTel
issued under the authority of the Regional General Manageror as amplified / added to / or
supported special specifications if any, appended to the tender forms.

“DRAWINGS?” shall mean the map, drawings, plans and tracings or prints thereof annexed to
the tender forms and shall include any modifications of such drawings and further drawings as
may be issued by the Regional General Manager time to time.

"WRITING" includes all matters written, typewritten or printed either in whole or in part.
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TENDER FORM: Tender Forms shall embody the contents of the contract documents either
directly or by reference. Tender Forms shall be issued on payment of the prescribed fees or
downloaded from the website of the RailTel, be furnished with Tender Forms and they shall be
required to submit evidence regarding their financial status, previous experience and ability to
execute the works, without which their tenders will not be considered.

ERRORS, OMISSIONS AND DISCREPANCIES: Should a Tenderer find discrepancies or
omissions from the drawings or any of the Tender Forms or should he be in doubt as to their
meaning, he should at once notify the authority inviting tenders who may send a written
instruction to all tenderers. It shall be understood that every endeavor has been made to avoid
any error which can materially affect the basis of the tender and the successful tenderer shall
take upon himself and provide for the risk of any error which may subsequently be discovered
and shall make no subsequent claim on account thereof.

In case of any contradiction only the printed rules and books should be followed and no claim
for the mis-interpretation shall be entertained.

LOCAL CONDITIONS

It will be imperative on each tenderer to fully acquaint himself with all the local conditions and
factors which would have any effect on the performance of the contract and cost of the stores.
The purchaser shall not entertain any request for clarifications from the tenderer regarding such
local conditions. No request for the change of price, or time schedule of delivery of stores
shall be entertained on account of any local condition or factor after the offer is accepted by
the purchaser.

The intending tenderer is advised to study the tender documents carefully. Submission of a
quotation by the tenderer shall be deemed to have been done after a careful study and
examination of these documents with full understanding of the implication thereof. These
conditions and specifications shall be deemed to have been accepted unless otherwise,
specifically commented upon by the Tenderer in his quotation. Failure to adhere to anyone
or all these instructions may render his offer liable to be ignored without any reference.

COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS

The tenderer shall indicate clause by clause for each section of the tender document that either
his tender complies in every respect with the requirements of each clause and sub clause or if
not, precisely how they differ from the requirements of the tender. In later case, the tenderer
shall enclose a separate statement as per proforma (see Form 5 of Section-I, Chapter-6),
indicating only the deviations for any clause or sub clause of Special Conditions of
Contract, Instructions to Tenderers and General Conditions of Contract, Technical
Specifications, Preamble etc. which he proposes with justifications for deviations
proposed. The purchaser reserves the right to accept or reject these deviations and his decision
thereon shall be final

The tenderer should serially number all the pages of the bid. The tenderer should provide
information about the compliance of various clauses /sub clauses/ paragraphs (when tenderer
plans to give separate compliance of each paragraph or sub clause) of the tender document as
per following table:

S.N. | Clause First few | Compliance | Reference of clause | Remarks if any
no. with words of status /page no. of
chapter | clause / sub supporting document (
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clause / this page no. shall
paragraph correspond to the
serial numbering of
the bid)

6.3

6.3.1

6.3.2

The table given above, duly filled in all respects, must be submitted along with offer.

In case of “NIL” deviation also, the information must be submitted in Form-5 Chapter 6 Section
L.

Firms should give as proof of work experience {Form (2) and Form (13)}. Details of works
executed giving details of the name of the project, date of award, length of the section, No. of
Stations, value of the contract, the original execution period and the actual execution time taken.
The certificate from the actual user about the satisfactory performance indicating all the details
as given herein shall be enclosed with the tender.

The tenderer shall submit along with the tender document, docments in support of his/their
claim to fulfill the eligibility criteria as mentioned in the tender document. Each page of the
copy of documents/certificates in support of credentials, submitted by the tenderer, shall be
self-attested/digitally signed by the tenderer or authorized representative of the tendering firm.
Self-attestation shall include signature, stamp and date (on each page). Only those documents
which are declared explicitly by the tenderer as “documents supporting the claim of qualifying
the laid down eligibility criteria”” will be considered for evaluating his/their tender.

“The tenderers shall submit a notarized affidavit on a non-judical stamp paper stating that they
are not liable to the disqualified and all their statements/documents submitted alongwith bid are
true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as
Form-2(A). Non submission of an affidavit by the bidder shall result in summary rejection of
his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self attested by which they/he is qualifying the
Qualifying Criteria mentioned in the Tender Document. It will not be obligatory on the part of
the RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification
for the tender is concerned.”

6.3.3 The RailTel reserves the right to verify all statements, information and documents submitted by

6.3.4

7.1

(a)

the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make
available all such information, evidence and documents and may be necessary for such
verification. Any such verification or lack of such verification, by the RailTel not relieve the
bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel
thereunder.

In case of any wrong information submitted by the tenderer, the contract shall be terminated,
Earnest Money Deport (EMD), Performance Guarantee (PG) and Secutiry Deposit (SD) of
contract forfeited and agency barred for doing business on entire RailTel for 3 (Three) years.

EARNEST MONEY

The Tenderer shall be required to deposit earnest money with the Tender for the due
performance of the stipulation to keep the offer open till such date as specified in the Tender
under the conditions of Tender.

The earnest money shall be 2% of the estimated tender value or as indicated in Tender Notice.
The exact amount of Earnest Money required to be deposited is indicated in Bid Data Sheet
(BDS).
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(b)

(©)

7.2

7.3

7.4

7.5

7.6

(a)

(b)

(c)

9.1
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The tenderers shall hold the offer open till such date as specified in NIT. It being understood
that the tender documents have been sold/issued to the tenderer and the tenderer has been
permitted to tender in consideration of stipulation on his part, that after submitting his tender
he will not resile from his offer or modify the terms and conditions, thereof in a manner not
acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing stipulation
the aforesaid amount deposited as earnest money shall be liable to be forfeited by the RailTel.

If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained
as part security for the due and faithful fulfillment of the contract. The Earnest Money of other
tenderers shall, save as herein before provided, be returned to them, but RailTel shall not be
responsible for any loss or depreciation that may happen thereto while in their possession, nor
be liable to pay interest thereon.

The earnest money should be deposited through IREPS portal.

The Earnest Money receipt shall be incorporated in the original copy of the Bid. Other copies
of the offer shall contain true copies of Earnest Money receipt.

The bid guarantee / earnest money may be forfeited:

If a tenderer withdraws its tender during the period of tender’s validity specified in Instructions
to Tenderers and Conditions of Tendering. In the case of successful tenderer, if the tenderer
fails to Sign the contract in accordance with Clause 2 of Special Conditions of Contract and to
furnish performance guarantee in accordance with Clause 3 of Special Conditions of Contract.

The Earnest Money of unsuccessful tenderer will save as herein before provided, be returned
within reasonable time to the unsuccessful tenderer but the RailTel shall not be responsible for
any loss or depreciation that may happen to the security for the due performance of the above
stipulation to keep offer open for the period specified in the tender documents or to the Earnest
Money while in their possession nor be liable to pay interest thereon.

7.7 Tender not accompanied by Earnest Money will be summarily rejected. However, if there is

any changes in Government guidelines for EMD, then Corrigendum in that regard will be issued
in due course of time.

8. Care in Submission of Tenders

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the tender
forms are adequate and all inclusive to accord with the provisions in Caluse-37 of the General
conditions of Contract for the completion of works to the entire satisfaction of the Engineer.

When work is tendered for by a firm or company of contractors, the tender shall be signed by
the individual legally authorized to enter into commitments on their behalf.

The RailTel will not be bound by any power of attorney granted by the tenderer or by changes
in the composition of the firm made subsequent to the execution of contract. It may, however
recognize such power of attorney and changes after obtaining proper legal advice, the cost of
which will be chargeable to the contractor.

Right of RailTel to deal with Tenders
The RailTel reserves the right of not to invite tenders for any of RailTel work or works or to

invite open or limited tenders and when tenders are called to accept a tender in whole or in part
or reject any tender or all tenders without assigning reasons for any such action.
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9.3

94

10.

10.1

10.2

10.3

10.4

10.5

10.6

(1)

(ii)

(iii)

10.7

10.8
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The authority for the acceptance of the tender will rest with the RailTel. It shall not be
obligatory on the said authority to accept the lowest tender or any other tender and no tenderer
(s) shall demand any explanation for the cause of rejection of his/their tender nor the RailTel
undertake to assign reasons for declining to consider or reject any particular tender or tenders.

If the Tenderer (s) deliberately gives/give wrong information in his/their tender or
creates/create circumstances for the acceptance of his/their tender, the RailTel reserves the right
to reject such tender at any stage.

If the Tenderer (s)/Partner(s) expire after the submission of his/their tender or after the
acceptance of his/their tender, the RailTel shall deem such tender cancelled, unless the firm
retains its character.

SUBMISSION OF OFFERS

All offers in the prescribed forms should be submitted before the time and date fixed for the
receipt of the offers. Offers received after the stipulated time and date will be summarily
rejected.

In case the date of opening happens to be a holiday, the tender will be received and opened at
the same time on the next working day.

All offers shall be either type written or written neatly in indelible ink in English. Each page of
the offer must be numbered consecutively. A reference to total number of pages comprising the
offer must be made at the top right hand corner of the top page. The supporting documents
should be submitted either in original or duly signed by the authorized signatory of the tenderer.
The original documents shall be produced for verification when called for.
All copies of the tender papers shall be signed in ink by the tenderer, on each page including
closing page in token of his having studied the tender papers carefully.

In case tenderer considers necessary to include new item of work not included in schedule of
requirement but considered necessary for achieving the end objective he may do so by
submitting a new schedule of requirement marked as “C” quoting the rates and quantities along
with the detailed justification.

RATES IN FIGUReS & WORDS

All prices and other information like discounts etc. having a bearing on the price shall be
written both in figures and in words in the prescribed offer form. In case of difference in words
and figures the amount written in words will be taken into consideration.

In the event of any discrepancy between unit rate and total cost, the value shown in unit rate
will be taken for evaluation purpose.

In case the schedule of requirement quoted by tenderer is incomplete with reference to tender
document, the offer is liable to be rejected.

ATTESTATION OF ALTERATION: No scribbling is permissible in the tender
documents. Tender containing erasures and alterations in the Tender documents are liable to
be rejected. Any correction made by the tenderer/ tenderers in his/their entries must be
signed (not initialed) by him/them.

The tenderer shall submit his bid online at IREPS portal. The tender shall be complete in all
respects. The original tender documents may be downloaded from IREPS .
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Offline documents: The envelope containing offline documents should bear the Tender No.,
its description and date of closing/opening. The complete tender Bid shall be addressed to:
The Principal Executive Director,
Northern Region,
RailTel Corporation of India Limited,
6™ Floor, Block III, Delhi IT Park, Shastri Park, Delhi-110053
The Bid Document shall consist of the following:-
Offer Letter complete. (Form No.1 of Section-I, Chapter-6)
Schedule of Requirements duly filled and signed. (Section-I,Chapter-7).
Earnest Money in prescribed form. (Clause 7 of Section-I, Chapter-3)
Not used.

Constitution of Firm and Power of Attorney (Clause 11)

Clause wise compliance to tender conditions & statement of deviations
(Clause 6). (Form No.5 of Chapter-6, Section-I)

Details of similar works executed or under execution. (Form No.13)
(Clause 19.1.3)

User's Certificate (Form No. 2 of chapter-6, Section-I) (Clause 19.1.4)

System performance guarantee (Clause 21) of Section 1, Chapter 3
Part I. (Form No.7)

Complete technical data and particulars of the equipments offered, as specified in the Tender
Document together with descriptive literature, leaflets, Drawings, if any, complete with list
etc. (Clause 19.4).

Name of manufacturers, place of manufacture and documentary proof of
equipment being proven and working for more than one year along with user certificate clearly
indicating the date of commissioning in the user network.

Not used .

Any other information desired to be submitted by the tenderer.

Works/Contracts in hand as per the Format (Form No.9).

The Schedule of Requirements are mentioned in Chapter — I (SOR). The tenderer has to quote
percentage (%) below or above of the total SOR cost (SOR-A + SOR-B) and SOR must be
dully signed by the authorized representative of the tenderer.

CONSTITUTION OF FIRM AND POWER OF ATTORNEY

Any individual(s) signing the tender or other documents connected therewith should specify

whether he is signing:-
As sole proprietor of the concern or as attorney of the sole proprietor;
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11.2

11.3

11.4

11.5

12.

13.

14.

15.
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As a partner or partners of the firm;

As a Director, Manager or Secretary in the case of Limited Company duly authorized by
a resolution passed by the Board of Directors or in pursuance of the authority conferred by
Memorandum of Association.

In the case of a firm not registered under the Indian Partnership Act, all the partners or the
attorney duly authorized by all of them should sign the tender and all other connected
documents. The original Power of Attorney or other documents empowering the individual
or individuals to sign should be furnished to the Purchaser for verification, if required.

The RailTel will not be bound by Power of Attorney granted by the tenderer or by the
changes in the composition of the firm made subsequent to the execution of the
contract agreement.

In case where the Power of Attorney partnership deed has not been executed in English,
the true and authenticated copies of the translation of the same by Advocate, authorized
translators of Courts and Licensed Petition Writers should be supplied by the
Contractor(s) while tendering for the work.

The duly notorised Power of Attorney, Partnership Deed, Memorandum of Joint Venture as
the case may be in original or duly signed.

UNIT PRICES

The Unit prices should be quoted by the Contractor as an all inclusive price, after taking all
the relevant factors into consideration and these should be Firm and all inclusive without
any variation clauses. These shall include all taxes & duties such as GST etc. as payable under
the law of land and purchaser shall not accept any liability for the same after award and
acceptance of contract. The prices shall be quoted in Indian Rupees for the units under
metric system. Reference may be made to Clause 38 of Special Conditions of Contract. Bids
not confirming to clause 38 of SCC will be summarily rejected.

VALIDITY OF OFFER

The tenderer shall keep the offer open for a minimum period as indicated in Bid Data Sheet
from the date of opening of tender. Within that period the tenderer cannot withdraw his offer
subject to the period being extended further, if required, by mutual agreement from time to
time. Any contravention of the above condition will make the tenderer liable for forfeiture of
his Earnest Money.

RATES DURING NEGOTIATION

The tenderer/s shall not increase his/their quoted rates including payment terms in case
the RailTel Administration negotiates for reduction of rates. Such negotiations shall not
amount to cancellation or withdrawal of the original offer and the rates originally
quoted will be binding on the tenderer/s.

INCOME TAX CLEARANCE CERTIFICATE (ITCC) AND WORKS CONTRACT

TAX CERTIFICATE.

L.

II.

Deleted

The successful tenderer should be registered with GSTN where he is having place of business.
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18.

19.
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19.1.1

19.1.2
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PERIOD OF COMPLETION AND TIME PROGRESS GRAPH

The works/work are/is to be completed within aperiod as mentioned in Bid Data Sheet
(BDS) from the date of issue of Letter of Acceptance of the tender.

The Tenderers should submit the bar chart including each activities of the Schedule of
Requirements indicating his planning to complete the work within the stipulated completion
period.

OPENING OF TENDER:

Tenderer’s Bid will be opened at the time & date of opening of the tender given in the Bid
Data Sheet (BDS) in presence of such Tenderers/Representatives who choose to be present.

NON-TRANSFERABILITY AND NON-REFUNDABILITY

The tender documents are not transferable. The cost of tender paper is not refundable.
CONSORTIUM BIDS

Deleted

QUALIFYING CRITERIA:

General:

Qualifying criteria under this para lays down minimum acceptable qualifications in various
areas to ensure that qualified tenderer has necessary experience, technical expertise, equipments

and financial and human resources to successfully complete the project.

ELIGIBILITY CRITERIA & TECHNICAL REQUIREMENTS FOR QUOTING IN
THIS TENDER

19.1.3 The work covered by this tender is extremely skilled and technical in nature and only the firms

19.1.4
(a)

having sufficiently skilled and experienced staff with them and who have carried out tight
targeted Telecom works shall quote against this Tender.

The tenderer shall necessarily satisfy the eligibility conditions as listed below:-
The tenderer must have successfully completed any of the following during last 07 (seven)
years, ending last day of month previous to the one in which tender is invited:

“Three similar works each costing not less than the amount equal to 30% of advertised value
of the tender”, or

“Two similar works each costing not less than the amount equal to 40% of advertised value of
the tender”, or

“One similar work each costing not less than the amount equal to 60% of advertised value of
the tender”.

Note for Item 19.1.4:

Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates issued by any Govt. Organization, PSU work
experience certificate issued by Public listed company having average annual turnover of Rs
500 crore and above in last 3 financial years excluding the current financial year, listed on
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National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5
years prior to the date of opening of tender, shall also be considered provided the work
experience certificate has been issued by a person authorized by the Public listed company
to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of work
order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by
company in support of above work experience certificate.

19.1.5 Financial Eligibility Criteria:

The tenderer must have received total contractual payments(operating turnover) in the previous
three financial years and the current financial year up to the date of inviting of tender, at least
150% of the advertised value of the tender. The tenderers shall submit Certificates to this effect
which may be an attested Certificate from the concerned department / client or Audited Balance
Sheet duly certified by the Chartered Accountant/Certificate from Chartered Accountant duly
supported by Audited Balance Sheet.

Note for 19.1.5: Client certificate from other than Govt Organization should be duly supported by

Form 16A/26AS generated through TRACES of Income Tax Department of India.
TECHNICAL REQUIREMENTS

Tenderer must have proper Office Set up, Man power, Equipments and Machinery as follows:

Office Setup: Tenderer should have a proper office with regular staff, Computers, Fax Machine and
Telephone.

The Office Address, Telephone No, Fax No., E-mail ID must be specified.

Minimum Technical Man Power: Tenderer should have:

Engineer - 1No.
Supervisor (Diploma Holder) - 1 No.
Electrican - 1 No.
Helper - 2 Nos.
Skilled & Unskilled Man Power - (Sufficient)

Minimum Equipment’s and Machinery: Tenderer should own or should submit a document to
establish hiring/leasing agreement with the owner of machinery/equipment.

1. Concrete Mixer Machine 2 Nos.

2. Vibrator Needle 2 Nos.

3. Vibrator Plate 2 Nos.

4. Steel Shuttering Plate 1000 sq. ft.
5. Steel Jacks 18 feet height 100 Nos.
6. Steel Spans 10 Nos.

7. Wooden Props 200 Nos.
8. H Frame (Steel) Scaffolding 30 Nos.

9. Material Shifting Trolleys 2 Nos.

10. Theodolite 1 Nos.
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11. Dumpy Level 1 Nos.

12. Water Pumps 2 Nos.

13. Hoist NA

14. Earth Rammer Compactor 1 No.

15. Generator As per Requirement
16. Air Compressors 1 No.

17. Welding Machine 1 No.

18. Floor Polishing Machine 1 No.

19. Concrete Cube Testing Equipment 1 No.
20. Vacuum Dewatering Machine As per Requirement

19.3 and 19.2 Not Used
19.4 Equipment/Material

19.4.1 The tenderer shall clearly identify the sources from which the equipment/ material to be supplied
under this tender will be obtained. The tenderer should also enclose an undertaking from the sources,
from where he is procuring the material to the effect that the material shall be supplied in time so as to
enable the tenderer to complete the work within completion period.

19.4.2 All equipment/ materials proposed to be used shall be of proven design and performance. The
equipment/ materials shall has been successfully commissioned and remained in satisfactory service at
least for a period of two years on date of tender submission. Certificate from the actual user of the
equipment about satisfactory performance shall be enclosed with the tender.

19.4.3 The equipment / materials shall be covered by performance guarantee by the contractor duly
supported by the original manufacturer.

19.5 Not Used.
19.6 Not used.

19.7 WORKS IN HAND

The tenderer should submit the present workload of Contracts in hand as per the format (Form
No.9 of Section-I, Chapter-6). The performance of the tenderer with regard to satisfactory
execution of more than one contract simultaneously in the past shall be taken into account.

20. MEANING OF SIMILAR WORKS
20.1  Construction of building/quarters.
21. SYSTEM PERFORMANCE GUARANTEE

21.1  The tenderer shall give unqualified and unconditional guarantee that when the equipment /
material supplied by him is installed and commissioned at site, it shall achieve the desired
objective and that in the event of performance of the system when installed not complying with
the end objective or with the specifications, he shall provide further inputs to enable the
RailTel to realize the end objectives with full compliance of the specifications contained
in these documents. No additional payment will be made to the contractor for supply of any
additional goods and service required in this regard.

21.2  This certificate in the proforma given in Form No. 7, shall accompany the final offer.
Absence of this certificate which will form part of the agreement shall disqualify the
tenderer automatically.
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In case the tender is not the original equipment manufacturer, the unqualified & unconditional
support to be provided by the original equipment manufacturer for the equipment to be supplied
against this tender should be submitted by the tenderer.

EVALUATION OF OFFER

The authority for the acceptance of the tender rests with the Purchaser. The tenders received
will be evaluated by the Purchaser to ascertain the best acceptable tender in the interest of the
Purchaser.

However, the purchaser shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. “The purchaser reserves the right to accept
any tender in respect of the whole or any portion of the work specified in the tender paper or to
reduce the work or to accept any tender for less than the tendered quantities without assigning
any reason whatsoever”.

EXECUTION of CONTRACT

The Tenderer whose tender is accepted shall be required to appear in person in the office of
Principal Executive Director, RailTel Northern Region or in the office of concerned Engineer,
as the case may be or if a firm or corporation, a duly authorized representative shall so appear
and execute the contract documents within 15 days after the contract has been awarded to him
as indicated in Clause 2 of Special Conditions of Contract (SCC). Failure to do so shall
constitute a breach of the agreement affected by the acceptance of the tender in which case the
full value of the earnest money accompanying the tender shall stand forfeited without prejudice
to any other rights or remedies.

In the event of any tenderers whose tender is accepted shall refuse to execute the contract
documents as herein before provided, the RailTel may determine that such tenderer has
abandoned the contract and thereupon his tender and acceptance thereof shall be treated as
cancelled and RailTel shall be entitled to forfeit the full amount of the Earnest Money and to
recover the damages for such default.

Deleted
TENDERER’S ADDRESS

Tenderer shall state in the tender his postal address fully and clearly. Any communication
sent to the tenderers by post at the said address shall be deemed to have reached the tenderer
duly & timely, not withstanding the fact that the communication could not reach the tenderer
at all or in time for whatever reason. Important documents shall be sent by Registered Post/
Speed post/Couriers.

PREFERENCE TO PUBLIC SECTOR UNDERTAKING
Due preference as per the extant rules applicable on the day of opening of this tender will be

given to Central Public Sector Undertakings as per Government of India, Department of Public
Enterprises letter No. DPE 13 (12) 2003-Fin.Vol.II dated 18.07.2005, or latest.
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SECTION-I
Chapter-5
PART II
GENERAL CONDITIONS OF CONTRACT

Definitions

General Obligations

Law governing the Contract
Communications to be in writing

Service of Notices on Contractors
Occupations and use of land

Assignment or subletting of contract
Assistance by the RailTel for the stores be obtained by the Contractor
Railway Passes

Carriage of materials

Force Majeure Clause

Representation on Works

Relics and Treasures

Excavated material

Indemnity by Contractors

Earnest Money and Security Deposit
Completion Period

Illegal Gratification

Execution of Works

Compliance to Engineer’s Instructions
Instructions of Engineer’s Representative
Adherence to specifications and drawings
Working during night

Damage to RailTel property or private life and property
Sheds, Stores houses and Yards
Provision of efficient and competent staff
Workmanship and Testing

Facilities for Inspection

Examination of work before covering up
Temporary works

Contractors to supply water for works
Property in material and plants

Tools, Plant and Materials supplied by the RailTel
Precaution during progress of work

Use of Explosives

Suspension of works

Rates for items of works

Demurrage and wharfage dues

Rates for extra items of works

Handing over of works

Modification to Contract to be in writing
Powers of Modification to Contract

Monthly Statement of Claims
Qualities in schedule annexed to Contract
Measurements of Works
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“On-Account” Payment
Maintenance of works
Certificate of Completion of Works
Approval only by Maintenance Certificate
Maintenance Certificate
Final payment
Withholding and lien in respect of sums claimed
Signature on Receipts for Amounts
Wages to Labour
Provisions of Payments of Wages Act
Reporting of Accidents to Labour
Provisions of Workmen’s Compensation Act
RailTel not to provide quarters for Contractor
Labour camps
Non-Employment of Labourers below the age of 15
Determination of Contract
Termination of contract owing to default of contractor
Matters finally determined by the RailTel
Settlement of dispute and Arbitration
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SECTION -1
Chapter - 5
PART II

GENERAL CONDITIONS OF CONTRACT FOR USE IN CONNECTION WITH
RAILTEL’s WORKS

DEFINITIONS AND INTERPRETATION
Definitions:

The meaning of terms/interpretations shall be taken as defined in Chapter-3 Part- I of Section
- 1 INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING).

“Constructional Plant” shall mean all appliances or things of whatsoever nature required for
the execution, completion or maintenance of the works or the temporary works (as hereinafter
defined) but does not include materials or other things intended to form or forming part of the
permanent work.

“Temporary Works” shall mean all temporary works of every kind required for the execution,
completion and/or maintenance of the works.

“Period of maintenance” shall mean the specified period of the maintenance from the date of
completion of the work as certified by the Engineer.

Singular and Plural: Works importing the singular number shall also include the plural and
vice versa where the context requires.

Headings & marginal headings: The headings and marginal headings in these general
conditions are solely for the purpose of facilitating reference and shall not be deemed to be part
thereof or be taken into consideration in the interpretation or construction thereof or the
contract.

GENERAL OBLIGATIONS
Execution Co-relation and intent of contract documents: -

The contract documents shall be signed in triplicate by the RailTel and the Contractor. The
contract documents are complementary, and what is called for by any one shall be as binding
as if called of try all; the intention of the documents is to include all labour and materials,
equipments and transportation necessary for the proper execution of work. Materials or work
not covered by or properly inferable from any heading or class of the specifications shall not
be supplied by the RailTel to the contractors unless distinctly specified in the contract
documents. Materials or works described in words, which so applied, have a well-known
technical or trade meaning shall be held to refer to such recognized standards.

If a work is transferred from the jurisdiction of one region of RailTel to another region or to a
Project authority or vice versa while contract is in subsistence, the contract shall be binding on
the Contractor and the other region in the same manner & take effect in all respects as if the
Contractor

and the other region were parties thereto from the inception and the corresponding officer or
the competent authority in the other region will exercise the same powers and enjoy the same
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authority as conferred to the Predecessor RailTel/Project under the original contract/agreement
entered into.

If for administrative or other reasons the contract is transferred to the other region of RailTel
the contract shall notwithstanding anything contained herein contrary thereto, be binding on the
Contractor the and the other region in the same manner and take effect in all respects as if the
contractor and the other region had been parties thereto from the date of this contract.

Law Governing the Contract:
The Contract shall be govern by the law for the time being in the republic of India.

Compliance to regulations and bye-laws — The Contractor shall conform to the provision of any
statute relating to the works and regulations and bye-laws of any local authority and of any
water and lighting companies or undertakings, with whose system the work is proposed to be
connected and shall before making any variation from the drawings or the specifications that
may be necessitated by so confirming give to the Engineer notice specifying the variation
proposed to be made and the reason for making the variation and shall not carry out such
variation until he has received instructions from the Engineer in respect thereof. The Contractor
shall be bound to give all notices required by statue, regulations or bye-laws as aforesaid and
to pay all fees and taxes payable to any authority in respect thereof.

Communications to be in writing — All notices, communications, references and complaints
made by the RailTel or the Engineer or the Engineer’s representative or the Contractor interest
concerning the works shall be in writing and no notice, communication, references or complaint
not in writing shall be recognized.

Service of Notices on Contractors — The Contractor shall furnish to the Regional General
Manager/RailTel the name, designation and address of his authorized agent and all complaints,
notices, communications and references shall be deemed to have been duly given to the contract
if delivered to the Contractor or his authorized agent or left at or posted to the address so given
and shall be deemed to have been so given in the case of posting on day on which they would
have reached such address in the ordinary course of post or on the day on which they were so
delivered or left. In the case of contract by partners, any change in the constitution of the firm
shall be forthwith notified by contractor to the Regional General Manager/RailTel.

Occupation and use of land — No land belonging to or in the possession of the Railway/RailTel
shall be occupied by the contractor without the permission of the RailTel. The Contractor shall
not use, or allow to be used, the site for any purposes other than that executing the works.

Assignment or subletting of contract: - The Contractor shall not assign or sublet the contract
or any part thereof or allow any person to become interested therein in any manner whatsoever
without the special permission in writing of the RailTel. Any breach of this condition shall
entitle the RailTel to rescind the contract under clause 62 of these conditions and also render
the contractor liable for payment to the RailTel in respect of any loss or damage arising or
ensuring from such cancellation. Provided always that execution of the details of the work by
petty contractor under the direct and personal supervision of the contractor or his agent shall
not be deemed to be sub-letting under this clause. The permitted subletting of work by the
contractor shall not establish any contractual relationship between the sub-contractor and the
RailTel and shall not relieve the Contractor of any responsibility under the Contract.

Assistance by the RailTel for the stores to be obtained by the Contractor: Owing to
difficulty in obtaining certain materials (including Tools & Plants) in the market, the RailTel
may have agreed without any liability therefore, to endeavor to obtain or assist the Contractor
in obtaining the required quantities of such materials as may be specified in the Tender. In the
event of delay or failure in obtaining the required quantities of the aforesaid materials, the
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Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with
the day to day position regarding their availability and accordingly adjust progress of works
including employment of labour and the RailTel shall not in any way be liable for the supply
of materials or for the non supply thereof for any reasons whatsoever not for any loss or damage
arising in consequence of such delay or non supply.

Railway Passes — No free Railway passes shall be issued by the RailTel to the Contractor or
any of his employee/worker.

Carriage of materials — No forwarding orders shall be issued by the RailTel for the
conveyance of Contractor’s materials, tools and plant by Rail which may be required for use in
the works and the contractor shall pay full freight at public tariff rates therefore.

Force Majeure Clause

If at any time, during the continuance of this Contract, the performance, in whole or part, by
either party, of any obligation under this contract shall be prevented or delayed by reason
of any war, hostility, act of the public enemy, Civil Commotion, Sabotage, Fires, Floods,
Earth quakes, explosions, strikes, epidemics, quarantine restrictions, lockouts, any statute,
statutory rules/ regulations, order of requisitions issued by any Government Department
or Competent Authority of acts of God (here-in-after referred to as event) then provided
notice of the happening of any such event is given by either party to the other within twenty
one days from the date of occurrence thereof, neither party shall, by reason of such event, be
entitled to terminate this Contract nor shall either party have any claim for damage against
the other in respect of such non- performance or delay in performance, and the obligations
under the Contract shall be resumed as soon as practicable after such event has come to an
end or ceased to exist, PROVIDED FURTHER that if the performance in whole or part
of any obligation under this Contract is prevented or delayed by reason of any such event
beyond a period as mutually agreed to by the RailTel and the Contractor after any event or
60 days in the absence of such an agreement whichever is more, either party may at its
option terminate the Contract provided also that if the contract is so terminated under
this clause the RailTel may at the time of such termination take over from the Contractor
at prices as provided for in the contract, all works executed or works under execution.

Representation on Works — The Contractor shall, when he is not personally present on the
site of the works place and keep a responsible agent at the works during working hours who
shall on receiving reasonable notice, present himself to the Regional General Manager/RailTel
and orders given by the Engineer or the Engineer’s Representative to the agent shall be deemed
to have the same force as if they had been given to the Contractor. Before absenting himself,
the Contractor shall furnish the name and address of his agent for the purpose of this clause and
failure on the part of the Contractor to comply with this provision at any time will entitle the
RailTel to rescind the contract under Clause 62 of these conditions.

Relics and Treasures — All gold, silver, oil and other minerals of any description and all
precious stones, coins, treasures, relics, antiquities and other similar things which shall be found
in or upon the site shall be property of the RailTel and the Contractor shall duly preserve the
same to the satisfaction of the RailTel and shall from time to time deliver the same to such
person or persons as the RailTel may appoint to receive the same.

Excavated material — The Contractor shall not sell or otherwise dispose of or remove except
for the purpose of this contract, the sand, stone, clay ballast, earth, rock or other substances or
materials which may be obtained from any excavation made for the purpose of the works or
any building or produced upon the site at the time of delivery of the possession thereof but all
the substances, materials, buildings, and produce shall be the property of the RailTel provided
that the Contractor may, with the permission of the Regional General Manager/RailTel, use the
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same for the purpose of the works either free of cost or pay the cost of the same at such rates as
may be determined by the Engineer.

Indemnity by Contractors — The Contract shall indemnify and save harmless the RailTel from
and against all actions, suit proceedings, losses, costs, damages, charges, claims, and demands
of every nature and description brought or recovered against the RailTel’s by reason of any act
or omission of the Contractor, his agents or employees, in the execution of the works or in his
guarding of the same. All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the actual loss or damage
sustained, and whether or not any damage shall have been sustained.

Security Deposit

The Earnest Money deposited by the Contractor with his tender will be retained by RailTel as
part of security deposit for the due and faithful fulfillment of the contract by the contractor. The
balance to make up the security deposit, may be deposited by Contractor in the form of Demand
Drafts or may be recovered by percentage deduction from the contractor’s “on account” bills.
Provided also that in case of defaulting contractor the RailTel may retain any amount due for
payment to the Contractor on the pending “on account bills” so that the amounts so retained
may not exceed 10% of the total value of the contract.

Unless otherwise specified in the special conditions, if any, the rates for Deposit/ rate of
recovery / mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.

b) The rate of recovery should be at the rate of 10% of the bill amount till
The full security deposit is recovered.

¢) Security Deposits will be recovered only from the running bills of the contract and no other
mode of collecting SD such as SD in the form of instruments like BG, FD etc shall be
accepted towards Security Deposit.

Security Deposit shall be returned to the contractor after the physical completion of the
work as certified by the competent authority. The competent authority shall normally be the

authority that is competent to sign the contract.

No interest will be payable upon the Earnest Money and Security Deposit or amounts payable

to the Contractor under the Contract.

17

17.1

17.1.2

17.1.3

Completion Period:-

Subject to any requirement in the contract as to completion of any portion or portions of the
works before completion of the whole, the contractor shall fully and finally complete the whole
of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of the
following clauses:

If any modifications have been ordered which in the opinion of the Engineer have materially
increased the magnitude of the work, then such extension of the contracted date of completion
may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided
moreover that the Contractor shall be responsible for requesting such extension of the date as
may be considered necessary as soon as the clause thereof shall arise and in any case not less
then one month before the expiry of the date fixed for completion of the works.

If in the opinion of the Engineer the progress of work has any time been delayed by any act or
neglect of RailTel’s employees or by other contractor employed by the RailTel under sub-clause
(4) of clause 20 of these conditions or in executing the work not forming part of the contract
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but on which contractor’s performance necessarily depends or by reason of proceeding taken
or threat-tended by or dispute with adjoining or neighboring owners or public authority arising
otherwise through the Contractor’s own default etc. or by the delay authorized by the Engineer
pending arbitration’ or in consequences of the contractor not having received in due time
necessary instructions from the RailTel for which he shall have specially applied in writing to
the Engineer or his authorized representative then upon happening of any such event causing
delay, the contractor shall immediately give notice thereof in writing to the Engineer within 15
days of such happening but shall nevertheless make constantly his best endeavors to bring down
or make good the delay and shall do all that may be reasonably required of him to the
satisfaction of the Engineer to proceed with the works. The contractor may also indicate the
period for which the work is likely to be delayed and shall be bound to ask for necessary
extension of time. The engineer on receipt of such request from the contractor shall consider
the same and shall grant such extension of time as in his opinion is reasonable having regard to
the nature and period of delay and the type and quantum of work affected thereby. No other
compensation shall be payable for works so carried forwarded to the extended period of time,
the same rates, terms and conditions of contract being applicable as if such extended period of
time was originally in the original contract itself.

In the event of any failure or delay by the RailTel to hand over the Contractor possession of the
lands necessary for the execution of the works or to give the necessary notice to commence the
works or to provide the necessary drawings or instructions or any other delay caused by the
RailTel due to any other cause whatsoever, then such failure or delay shall in no way affect or
vitiate the contract or alter the character thereof or entitle the contractor to damages or
compensation therefore but in any such case, the RailTel may grant such extension or
extensions of the completion date as may be considered reasonable.

Extension of time for delay due to contractor — The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence of the
contract. Ifthe contractor fails to complete the works within the time as specified in the contract
for the reasons other than the reasons specified in clause 11 and 17.1 above, the RailTel may,
if satisfied that the works can be completed by the contractor within reasonable short time
thereafter, allow the contractor further extension of time as the Engineer may decide. On such
extension the RailTel will be entitled without prejudice to any other right and remedy available
on that behalf, to recover from the contractor as agreed damages and not by way of penalty a
sum equivalent to 1/2% of the contract value of the works for each week or part of the week.

For the purpose of this clause, the contract value of the works shall be taken as value of work
as per contract agreement including any supplementary work order/contract agreement issued.
Provided also, that the total amount of liquidated damages under this condition, shall not exceed
10% of the total value of the contract. Provided further, that if the RailTel is not satisfied that
the works can be completed by the Contractor and in the event of failure on the part of the
contractor to complete the work within further extension of time allowed as aforesaid, the
RailTel shall be entitled, without prejudice to any other right or remedy available in that behalf,
to appropriate the contractor’s security deposit and rescind the contract under clause 62 of these
conditions, whether or not actual damage is caused by such default.

Illegal Gratification

Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the
Contractor or his partner, agent or servant or anyone on his behalf, to any officer or employees
of the RailTel, or to any person on his behalf in relation to obtaining or the execution of this or
any other contract with the RailTel shall, in addition to any criminal liability which he may
incur, subject the contractor to the rescission of the contract and all other contracts with the
RailTel and to the payment of any loss or damage resulting from such decision and the RailTel
shall be entitled to deduct the amounts so payable from any moneys due to the Contractor (s)
under this contract or any other contracts with the RailTel.

Page 37



18.2

19.

19.1

19.2

19.2.1

19.4

20

20.1

NR-P-MR-All-JP-24-25-18

The Contractor shall not lend or borrow from or have or enter into any monitory dealings or
transactions either directly or indirectly with any employee of the RailTel and if he shall do so,
the RailTel shall be entitled forthwith to rescind the contract an all other contracts with the
RailTel. Any question or dispute as to the commission or any shall offence or compensation
payable to the RailTel under this clause shall be settled by the Regional General Managerof
RailTel, in such a manner as shall consider fit and sufficient and his decision shall be final and
conclusive. In the event of rescission of the contract under this clause, the Contractor will not
be paid any compensation whatsoever except payments for the work done up-to-date of
rescission.

EXECUTION OF WORKS

Contractor’s understanding — It is understood and agreed that the Contract has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of the
ground, the character, quality and quantity of the materials to be encountered, the character of
equipment and facilities needed preliminary to and during the progress of the works, the general
and local conditions, the labour conditions prevailing therein and all other matters which can in
any way affect the works under the contract.

Commencement of works — The Contractor shall commence the works within 15 days after
the receipt by him of an order in writing to this effect from the RailTel and shall proceed with
the same with due expedition and without delay.

Accepted programme of work — The Contractor who has been awarded the work shall as soon
as possible but not later than 7 days from the date of receipt of the acceptance letter in respect
of contracts with initial completion period of one year or less or not later than 15 days for other
contracts have to submit the detailed programme of work indicating the time schedule of various
items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of
organization (in terms of labour and supervisors) plant and machinery that he intends to utilize
(from time to time) for execution of the work within stipulated date of completion. The
programme of work amended as necessary by discussions with the Engineer, shall be treated as
the agreed programme of the work for the purpose of this contract and the contractor shall and
endeavor to fulfill this programme of work. The progress of work will be watched accordingly
in the liquidated damages will be with reference to the overall completion date. Nothing stated
herein shall precludethe contractor in achieving earlier completion of item or whole of the
works than indicated in the programme.

Setting out of works — The Contractor shall be responsible for the correct setting out of all
works in relation to original reference at his cost. The Contractor shall execute the work true
to specifications, drawings, plans and dimensions as mentioned in the contract document and
as directed by the Engineer’s representative and shall check these at frequent intervals. The
Contractor shall provide all facilities like labour and instruments and shall cooperate with the
Engineer’s representative at all time, during the progress of the works. Any error shall appear
or arise in any part of the work, the Contractor, on being required so to do by the Engineer’s
representative shall, at his own rectify such errors, to the satisfaction of the Engineer’s
representative. Such checking shall not absolve the Contractor of his own responsibility of
maintaining accuracy in the work.

Compliance to Engineer’s Instructions

The Engineer shall direct the order in which the several parts of the works shall be executed
and the Contractor shall execute without delay all orders given by the Engineer from time to
time but the Contractor shall not be relieved thereby from responsibility for the due performance
of the works in all respects.
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Alterations to be authorized — No alterations in or additions to or omissions or abandonment
of any part of the works shall be deemed authorized, except under instructions from the
Engineer, and the Contractor shall be responsible to obtain such instructions in each and every
case in writing from the Engineer.

Extra Works — Should works over and above those included in the contract require to be
executed at the site, the contractor shall have no right to be entrusted with the execution of such
works, which may be carried out by another contractor or contractors or by other Mean at the
option of the RailTel.

Separate Contracts in connection with works — The RailTel shall have the right to let other
contracts in connection with the works. The Contractor shall afford other contractors
reasonable opportunity for the storage of their materials and the execution of their works and
shall properly connect and coordinate his work with theirs. If any part of the Contractor’s work
depends for proper execution or result upon the work of another contractor(s) the Contractor
shall inspect and promptly report to the Engineer any defects in such works that render it
unsuitable for such proper execution and results. The Contractor failure so to inspect and report
shall constitute an acceptance of the other contractor’s work as fit and proper for the reception
of his work, except as to defects which may develop in the other contractor’s work after the
execution of his work.

Instructions of Engineer’s Representative — Any instructions or approval given by the
Engineer’s representative to Contractor in connection with the works shall bind the Contractor
as though it had been given by the Engineer provided always as follows: -

Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice
the power of the Engineer thereafter to disapprove such work or material and to order the
removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative
he shall be entitled to refer the matter to the Engineer who shall there-upon confirm or vary
such decision.

Adherence to specifications and drawings

The whole of the works shall be executed in perfect conformity with the specifications and
drawings of the contract. If the Contractor performs any works in a manner contrary to the
specifications or drawings or any of them and without such reference to the Engineer, he shall
bear all the costs arising or ensuring there-from and shall be responsible for all loss to the
RailTel.

Drawings and specifications on the works — The contractor shall keep one copy of Drawings
and specifications at the site, in good order, and such contract documents as may be necessary,
available to the Engineer or the Engineer’s Representative.

The supply of equipment and materials shall include supply of one set of printed documents
from original equipment manufacturers with each equipment as given in technical supplement.

Ownership of Drawings and Specifications — All drawings and Specifications and copies
thereof furnished by the RailTel to the Contractor are deemed to be the property of the RailTel.
They shall not be used another works and with the exception of the signed contract set, shall be
returned by the Contractor to the RailTel on completion of the work or termination of the
Contract.

Compliance with Contractor’s request for details — The Engineer shall furnish with
reasonable promptness, after receipt by him of the Contractor’s request for the same, additional
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instructions by means of drawings or otherwise, necessary for the proper execution of the works
or any part thereof. All such drawings and instructions shall be consistent with the Contract
Documents and reasonably inferable there from.

Meaning and Intent of specification and drawings — If any ambiguity arises as to the meaning
and intent of any portion of the Specifications and Drawings or as to execution or quality of
any work or material, or as to the measurements of the works the decision of the Engineer
thereon shall be final subject to the appeal (within 7 days of such decision being intimated to
the Contractor) to the competent authority in RailTel who shall have the power correct any
errors, omissions, or discrepancies in aforementioned items and whose decision in the matter
in dispute or doubt shall be final and conclusive.

Working during night — The Contractor shall not carry out any work between sunset and
sunrise without the previous permission of the Engineer.

Damage to Railways/RailTel property or private life and property — The Contractor shall
be responsible for all risk to the works and for trespass and shall make good at his own expense
all loss or damage whether to the works themselves or any other property of the
Railways/RailTel or the lives, persons or property of others from whatsoever cause in
connection with the works until they are taken over by the RailTel and this although all
reasonable and proper precautions may have been taken by the Contractor, and in case the
RailTel shall be called upon to make good any costs, loss or damages, or to pay any
compensation, including that payable under the provisions of the Workmen’s Compensation
Act or any statutory amendments thereof to any person or persons sustaining damages as
aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor the
amount of any costs or charges including costs and charges in connection with legal
proceedings, which the RailTel may incur in reference thereto, shall be charged to the
Contractor. The RailTel shall have the power and right to pay or to defend or compromise any
claim of threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to

Contractor, as aforesaid, any sum or sums of money which may be paid and any expenses
whether for reinstatement or otherwise which may be incurred and the propriety of any such
payment, defense or compromise, and the incurring of any such expenses shall not be called in
question by the Contractor.

Sheds, Stores houses and Yards — The Contractor shall at his own expense provide himself
with sheds, storehouses and yards in such situations and in such numbers as in the opinion of
the Engineer is requisite for carrying on the works and the Contractor shall keep at each such
sheds, store houses and yards a sufficient quantity of materials and plant in stock as not to delay
the carrying out of the works with due expedition and the Engineer and the Engineer’s
representative shall have free access to the said sheds, store houses and yards at any time for
the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or
plant which the Engineer may object to shall not be brought upon or used in the works, but shall
be forthwith removed from the sheds, store houses or yards by the contractor. The Contractor
shall at his own expenses provide and maintain suitable mortar mills, soaking vats or any other
equipments necessary for the executive of the works.

Provision of efficient and competent staff — The Contractor shall place and keep on the works
at all times efficient and competent staff to give the necessary directions to his workmen and to
see that they execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labourers in or about the execution of any of these works as are
careful and skilled in various trades and callings. The Contractor shall at once remove from the
works any agents, permitted sub-contractor, supervisor, workman or labourer who shall be
objected to by the Engineer and if and whenever required by the Engineer, he shall submit a
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correct return showing the names of all staff and workmen employed by him. In the event of
the Engineer being of the opinion that the Contractor is not employing on the works a sufficient
number of staff and workmen as is necessary for the proper completion of the works within the
time prescribed, the Contractor shall forthwith on receiving intimation to this effect take on the
additional number of staff and labour specified by the Engineer within seven days of being so
required and failure on the part of the Contractor to comply with such instructions will entitle
the RailTel to rescind the contract under Clause 62 of these conditions.

Workmanship and Testing

The whole of the works and/or supply of materials specified and provided in the contract or that
may be necessary to be done in order to form and complete any part thereof shall be executed
in the best and most substantial workman like manner with materials of the best and most
approved quality of their respective kinds, agreeable to the particulars contained in or implied
by the specifications and as referred to in and represented by the drawings or in such other
additional particulars. Instructions and drawings may be found requisite to be given during the
carrying on of the works and to the entire satisfaction of the Engineer according to the
instructions and directions, which the Contractors may from time to time receive from the
Engineer. The materials may be subjected to tests by means of such machines, instruments and
appliances as the Engineer may direct and wholly at the expense of the Contractor.

Removal of Improper work and materials — The Engineer or the Engineer’s representative
shall be entitled to order from time to time: -

27.2.1The removal from the site within the time specified in the order of any materials, which in his

opinion are not in accordance with the specifications or drawings.

27.2.2 The substitution of proper and suitable materials, and

27.2.3 The removal and proper re-execution, notwithstanding any previous tests thereof or “on

28.

29.

30.

account” payments therefore, of any work which in respect of materials or workmanship is not
in his opinion in accordance with the specifications and in case of default on the part of the
Contractor in carrying out such order the RailTel shall be entitled to rescind the contract under
Clause 62 of these conditions.

Facilities for Inspection: - The Contractor shall afford the Engineer and the Engineer’s
Representative every facility for entering in and upon every portion of the work at all hours for
the purpose of inspection or otherwise and shall provide all labour, materials, instruments,
appliances and things of every kinds required for the purpose and the Engineer and the
Engineer’s representative shall at all time have free access to every part of the works and to all
places at which materials for the work are stored or being prepared.

Examination of work before covering up: - The Contractor shall give two days’ notice to the
Engineer or the Engineer’s Representative whenever any work or materials are intended to be
covered up in the earth, in bodies or walls or otherwise to be placed beyond the Reach of
Measurements in order that the work may be inspected or that correct dimension may be taken
before being so covered, placed beyond the reach of measurement in default whereof, the same
shall at the option of the Engineer or the Engineer’s Representative be uncovered and measured
at the contractor’s expense or no allowance shall be made for such work or materials.

Temporary works: - All Temporary works necessary for the proper execution of the works
shall be provided and maintained by the Contractor and subject to the consent of the Engineer,
shall be removed by him at his expenses when they are no longer required and in such manner
as the Engineer shall direct. In the event of failure on the part of the Contractor to remove the
temporary works, the Engineer will cause them to be removed and cost as increased by
supervision and other incidental charge shall be recovered from the Contractor. If temporary
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huts are provided by the Contractor on the Railway land for labour engaged by him and the
work is completed but the contractor’s labour refused to vacate and have to be removed by the
RailTel, necessary expenses incurred by the RailTel in connection therewith shall be borne by
the Contractor.

Contractor to supply water for works

Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of water for the works.
Water supply from the Railway system

Water supply by Railway Transport: Deleted

Contractor to arrange supply of Electric power for works

Unless otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of Electric Power for the works.

Electric supply from the Railway system — The RailTel may supply to the Contractor part or
whole of the electric power wherever available and possible, required for execution of works
from the Railway’s existing electric supply systems at or near the site of works on specified
terms and conditions and such charges as shall be determined by the RailTel and payable by
the contractor provided the cost of arranging necessary connection to the Railway’s Electric
supply systems, and laying of underground/overhead conducts circuit protection, electric power
meters, transmissionstructure, shall be borne by the Contractor and that the contractor shall not
be entitled to ay compensation for interruption or failure of the Electric supply system.

Property in material and Plants: Deleted
Tools, Plant and Materials Supplied by the RailTel.

The Contractor shall take all responsible care of all tools, plants and materials or other property
whether of a like description or not belonging to the RailTel and committed to his charge for
the purpose of the works and shall be responsible for all damage or loss caused by him, his
agents permitted sub-contractor or his workmen or others while they are in his charge. The
Contractor shall sign accountable receipts for tools, plants and materials made over to him by
the Engineer and on completion of the works shall handover the unused balance of the same to
the Engineer in good order and repair, fair wear and tear excepted and shall be responsible for
any failure to account for the same or any damage done thereto.

Hire of RailTel’s Plant: Deleted.
Precaution during progress of work:

During the execution of works, unless otherwise specified the Contractor shall at his own cost
provide the materials for and execute all shoring, timbering and strutting works as is necessary
for the stability and safety of all structures, excavations and works and shall ensure that no
damage, injury, loss is caused or likely to be caused to any person or property.

Roads and watercourses: Existing roads or watercourses shall not be blocked, cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission of the
Engineer. All compensations claimed for any authorized closure, or his agent or his staff shall
be recoverable from the Contractor by deduction from any sums which may become due to him
in terms of contract or otherwise according to law.
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Provision of access to premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision of the passage of traffic, for securing safe access to
all premises approached from such street or thoroughfare and for any drainage, water supply or
meant for lightning which may be interrupted by reason of the execution of the works and shall
react and maintain at his own cost barriers, lights and other safeguards as prescribed by the
Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent accidents.
The works shall in such cases be executed night and day if so ordered by the Engineer and with
such vigour so that the traffic way be impeded for as short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety
of the public or Railway/RailTel’s property and shall post such look out men as may in the
opinion of the Engineer be required to comply with regulations pertaining to the work.

Use of Explosives: Explosive shall not be used on the works or on the site by the Contractor
without the permission of the Engineer and then only in the manner and to the extent to which
such permission is given. Where explosives are required for the works, the same shall be stored
in a special magazine to be provided by and at the cost of the Contractor in accordance with the
Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use
of explosives and all operations in which or for which explosives are employed shall be at the
sole risk and responsibility of the Contractor and the Contractor shall indemnify the
Railway/RailTel in respect thereof.

Suspension of works

The Contractor shall on the order of Engineer suspend the progress of the works or any part
thereof for such time or times and in such manner as the Engineer may consider necessary and
shall during such suspension properly protect and secure the work so far as is necessary in the
opinion of the Engineer. If such suspension is: -

(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather conditions
or by some default on the part of the Contractor, and or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period
of suspension of the works; but in the event of any suspension ordered by the Engineer for
reasons other than aforementioned and when each such period of suspension exceeds 14 days,
the Contractor shall be entitled to such extension of time for completion of the works as the
engineer may consider proper having regard to the period or periods of such suspensions and
to such compensations as the Engineer may consider reasonable in respect of salaries or wages
paid by the Contractor to his employees during the periods of such suspensions.

Suspension lasting more than 3 months — If the progress of the works or any part thereof is
suspended on the order of the Engineer for more than three months at a time, the Contractor
may serve a written notice on the Engineer requiring permission within 15 days from the receipt
thereof to proceed with the works or that part thereof in regard to which progress is suspended
and if such permission is not granted within that time the Contractor by further written notice
so served may, but is not bound to, elect to treat the suspension where it affects part only of the
works as on omission of such part or where it affects the whole of the works, as an abandonment
of the contract by the RailTel.

Rates for items of works — The rates entered in the accepted Schedule of Rates of the Contract
are intended to provide for works duly and properly completed in accordance with the general
and special conditions of the contract and the specifications and drawings together with such
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered
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in terms of Clause 42 of these conditions and without prejudice to the generality thereof and
shall be deemed to include and cover superintendence and labour, supply including full freight
of materials, stores, tools and all apparatus and plant required on the works, except such tools,
plant or materials as may be specified in the contract to be supplied to the Contractor by the
RailTel, the erection, maintenance and removal of all temporary works and buildings, all
arrangements for the safety of the public or of employees during the execution of works, all
sanitary and medical arrangements for labour camps as may be prescribed by the RailTel, the
setting of all work and of the construction, repair and upkeep of all center lines, bench marks
and level pegs thereon, site clearance, all fees, duties, royalties, rent and compensation to
owners for surface damage or taxes and impositions payable to local authorities in respect of
land, structures and all material supplied for the work or other duties or expenses for which the
Contractor may become liable or may be put to under any provision of law for the purpose of
or in connection with the execution of the contract, and all such other incidental charges or
contingencies as may have been specially provided for in the specifications.

Demurrage and wharfage dues

Demurrage charges calculated in accordance with the scale inforce for the time being on the
RailTel and incurred by the Contractor failing to load or unload any goods of materials within
the time allowed by RailTel for loadings as also wharfage charges, of materials not removed in
time as also charges due

on consignments booked by or to him shall be paid by the Contractor, failing which such
charges shall be debited to the Contractor’s account in the hands of the RailTel and shall be
deducted from any sums which may become due to him in terms of the contracts.

Rates for extra items of works

Any item of work carried out by the Contractor on the instructions of the Engineer which is not
included in the accepted schedule of rates shall be executed at the rates set forth in the “Schedule
of Rates’ modified by the tender percentage and such items are not contained in the latter, at
the rate agreed upon between the Engineer and the Contractor before the execution of such
items of work and the contractors shall be bound to notify the Engineer at least seven days
before the necessity arises for the execution of such items of works that the accepted schedule
of rates does not include rate or rates for the extra work involved. The rates payable for such
items shall be decided at the meeting to be held between the Engineer and Contractor, in as
short a period as possible after the need for the special item has come to the notice. In case the
Contractor fails to attend the meeting after being notified to do so or in the event of no
settlement being arrived at, the RailTel shall be entitled to execute the extra works by other
Mean and the contractor shall have no claim for loss or damage that may result from such
procedure.

Provided that if the Contractor commences work or incurs any expenditure in regard thereto
before the rates as determined and agreed upon as lastly hereunto fore mentioned, then and in
such a case the Contractor shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of determination of the rates as aforesaid
according to the rates as shall be fixed by the Engineer. However if the contractor is not
satisfied with the decision of the Engineer in this respect he may appeal to the competent
authority of RailTel within 30 days of getting the decision of the Engineer, supported by
analysis of the rates claimed. The competent authority of RailTel’s decision after hearing both
the parties in the matter would be final and binding on the Contractor.

Handing over of works:

The Contractor shall be bound to hand over the works executed under the contract to the RailTel
complete in all respect to the satisfaction of the Engineer. The Engineer shall determine the
date on which the work is considered to have been completed, in support of which his certificate
shall be regarded as sufficient evidence for all purposes. The engineer shall determine from
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time to time, the date on which any particular section of the work shall have been completed,
and the contractor and the contractor shall be bound to observe any such determination of the
Engineer.

Clearance of Site on Completion: On completion of the works the Contractor shall clear away
and remove from the site all constructional plant, surplus materials, rubbish and temporary
works of every kind and leave the whole of the site and works clean and in a workman like
condition to the satisfaction of the Engineer. No final payment in settlement of the accounts
for the work shall be paid, held to be due or shall be made to the contractor till, in addition to
any other condition necessary for such final payment, site clearance shall have been affected
by him, and such clearance may be made by the Engineer at the expense of the Contractor in
the event of his failure to comply with this provision within 7 days after receiving notice to that
effect. Should it become necessary for the Engineer to have the site cleared at the expense of
the Contractor, the RailTel shall not be held liable for any loss or damage to such of the
Contractor’s property as may be on the site and due to such removal there from which removal
may be effected by Mean of public sales of such materials and property or in such a way as
deemed fit and convenient to the Engineer.

VARIATIONS IN EXTENT OF CONTRACT

41.

42.

42.1

42.2.1

42.3

Modification to Contract to be in writing — In the event of any of the provisions of the
Contract requiring to be modified after the contract documents have been signed, the
modifications shall be made in writing and signed by the RailTel and the Contractor, and no
work shall proceed under such modifications until this has been done. Any verbal or written
arrangement abandoning, modifying, extending, reducing or supplementing the Contract or any
of the terms thereof shall be deemed conditional and shall not be binding on the RailTel unless
and until the same is incorporated in a formal instrument and signed by the RailTel and the
Contractor and till then the RailTel shall have the right to repudiate such arrangement.

Powers of Modification to Contract

The Engineer on behalf of the RailTel shall be entitled by order in writing to enlarge or extend,
diminish or reduce the works or make any alterations in their design, character, position, site
quantities, dimensions or in the method of their execution or in the combination and use of
materials for the execution thereof or to order any additional work to be done or any works not
to be done and the Contractor will not be entitled to any compensation for any increase /
reduction in the quantities of work but will be paid only for the actual amount of work done
and for approved materials supplied against a specific order.

Unless otherwise specified in the special conditions of the contract, the accepted variation in
quantity for each individual item of the contract would be up to +25% of the quantity originally
contracted. The contractor shall be bound to carry out the work at the agreed rates and shall
not be entitled to any claim or any compensation, whatsoever upto the limit of +25% variation
in quantity of individual items of works.

Valuation of Variations — The enlargements, extensions, diminution, reduction, alterations or
additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the
contract but shall be performed by the Contractor as provided therein and be subject to the same
conditions, stipulations and obligations as if they had been originally and expressively included
and provided for in the specifications and drawings and the amounts to be paid therefore shall
be calculated in accordance with the accepted schedule of rates. Any extra items/quantities of
work falling outside the purview of the provisions of sub-clause (2) above shall be paid for at
the rates determined under clause 39 of these conditions.

CLAIMS
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Monthly Statement of Claims

The contractor shall prepare and furnish to the Engineer once in every month an account giving
full and detailed particulars of all claims for any additional expenses to which the Contractor
may consider himself entitled to and of all extra or additional works ordered by the Engineer
which he has executed during the preceding month and no claim for payment for and such work
will be considered which has not been included in such particulars.

Signing of “No Claim” Certificate — The Contractor shall not be entitled to make any claim
whatsoever against the RailTel under or by virtue of or arising out of this contract, nor shall the
RailTel entertain or consider any such claim, if made by the Contractor, after he shall have
signed a ‘No Claim’

certificate in favour of the RailTel, in such form as shall be required by the RailTel, after the
works are

finally measured up. The Contractor shall be debarred from disputing the correctness of the
items covered by “No Claim Certificate” or demanding a preference to arbitration in respect
thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

Qualities in schedule annexed to Contract- The quantities set out in the accepted schedule of
rates with items of works quantified are the estimated quantities of the works and they shall not
be taken as the actual and correct quantities of the works to be executed by the Contractor in
fulfillments of his obligations under the contract.

Measurements of Works: The Contractor shall be paid for the works at the rates in the
accepted schedule of rates and for extra works at rates determined under Clause 39 of these
conditions on the measurements taken by the Engineer or the Engineer’s representative in
accordance with the rules prescribed for the purpose by the RailTel. The quantities for items
the unit of which in the accepted schedule of rates is 100 or 1000 shall be calculated to the
nearest whole number, any fraction below half being dropped and half and above being taken
as one; for item the unit of which in the accepted schedule of rates is single, the quantities shall
be calculated to places of decimals. Such measurements will be taken of the work in progress
from time to time and at such intervals as in the opinion of the Engineer shall be proper having
regard to the progress of works. The date and time on which “on account” or final
measurements are to be made shall be communicated to the Contractor who shall be present at
the site and shall sign the results of the measurements (which shall also be signed by the
Engineer or the Engineer’s representative) recorded in the official measurements book as an
acknowledgement of his acceptance of the accuracy of the measurements. Falling the
Contractor’s attendance the work may be measured up in his absence and such measurements
shall, not-withstanding such absence, be binding upon the Contractor whether or not he shall
have signed the measurement book provided always that any objection made by him to
measurement shall be duly investigated and considered in the manner set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has
been given to him in consequences of objection made by the contractor shall be final
and binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurement.

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Contractor shall be liable to pay the actual expenses incurred in measurements.
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“On-Account” Payments

The Contractor shall be entitled to be paid from time to time by way of “On Account” payment
only for such works as in the opinion of the Engineer he has executed in terms of the contract.
All payment due on the Engineer’s or the Engineer’s Representatives certificate of
measurements shall be subject to any deduction which may be made under these presents and
shall further be subject to, unless otherwise required by Clause 16 of these conditions a
retentions of 10% by way of security deposits, until the amount of security deposit by way of
retained earnest money and such retentions shall amount to 10% of the total value of the contract
provided always that the Engineer may by any certificate make any correction or modification
in any previous certificate which shall have been issued by him and that the Engineer may
withhold any certificate if the works or any part thereof are not being carried out to this
satisfactions.

Rounding off amounts: The total amount due on the certificate shall be rounded off to the
nearest rupee i.e., sums less than 50 paise shall be omitted and sums of 50 paise and more upto
Rs. 1/- will be reckoned as Rs. 1/-.

On-Account Payments not prejudicial to final settlements:

“On Account” payments made to the Contractor shall be without prejudice to the final making
up of the accounts (except where measurement are specifically noted in the Measurement Book
as “Final Measurements” and as such have been signed by the Contractor) and shall in no
respect be considered or used as evidence of any facts stated in or to be inferred from such
account not of any particular quantity of work having been executed not of the manner of its
execution being satisfactory.

Manner of payment:
Unless otherwise specified payments to the Contractor will be made through RTGS.

Maintenance of works: The Contractor shall at all times during the progress and continuance
of the works and also for the period of maintenance specified in the tender form after the date
of passing of the certificate of completion by the Engineer or any other earlier date subsequent
to the completion of the works that may be fixed by the Engineer be responsible for and
effectively maintain and uphold in good substantial sound and perfect conditions all and every
part of the work and shall make good from time to time and at all times as often as the Engineer
shall require, any damage or defect that may during the above period arise in or be discovered
or be in any way connected with the works, provided that such damage or defect is not directly
caused by errors in the contract documents, act of providence or insurrection or civil riot, and
the Contractor shall be liable for and shall pay and make good to the RailTel or other persons
legally entitled thereto whenever required by the Engineer so to do, all losses, damage, costs
and expenses they or any of them may incur or be put or be liable or, by reason or in
consequence of the operations of the Contractor or of his failure in any respect.

For this purpose, the tenderer will submit their strategy for providing maintenance support
including the staff who will be available along with the set of spares for attending to various
faults/problems during maintenance period.

Certificate of Completion of works

As soon as in the opinion of the Engineer the works shall have been substantially completed
and shall satisfactorily passed any final test or tests that may be prescribed, the Engineer
(Territory Manager) shall issue a Certificate of the completion (Provisional Acceptance
Certificate) in respect of the works and period of maintenance of the works shall commence
from the date of such certificate provided that the Engineer may issue such a certificate with
respect to any part of the works before the completion of the whole of the works or with respect
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to any substantial part of the works which has been both completed to the satisfaction of the
Engineer and occupied or used by the RailTel and when any such certificate is given in respect
of part of the works such part shall be considered as completed and the period of the
maintenance of such part shall commence from the date of such certificate.

Contractor not absolved by Provisional Completion Certificate (PAC): The Certificate of
completion in respect of the works referred to in sub-clause 48.1 of this clause shall not absolve
the Contractor from his liability to make good any defect, imperfection, shrinkages or faults
which may appear during the period of maintenance specified in the tender arising in the
opinion of the Engineer from materials or workmanship not in accordance with the drawing or
specifications or instructions of the Engineer, which defect, imperfections, shrinkages or faults
hall upon the direction in writing of the Engineer, be amended and made good by the Contractor
at his own cost; and in case of default on the part of Contractor the Engineer may employ,
labour and material or appoint another Contractor to amend and make good such defect,
imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto
shall be borne by the Contractor and shall be recoverable from any moneys due to him under
the contract.

Approval only by Maintenance Certificate/Final Acceptance Certificate(FAC): No
certificate other than maintenance certificate referred to in Clause 50 of the conditions shall be
deemed to constitute approval of any work or other matter in respect of which it is issued or
shall be taken as an admission of the due performance of the contract or any part thereof or of
the accuracy of any claim or demand made by the Contractor or of additional varied work
having been ordered by the Engineer nor shall any other certificate conclude or prejudice any
of the powers of the Engineers.

Maintenance Certificate (FAC)

The contract shall not be considered as completed until a maintenance certificate (Final
Acceptance Certificate) shall have been signed by the Engineer (Territory Manager) stating that
the works have been completed and maintained to his satisfaction. The maintenance certificate
shall be given by the Engineer upon the expiration of the period of maintenance or as soon
thereafter as any work ordered during such period pursuant to clause 48.2 of these conditions
shall have been completed to the satisfaction of the Engineer and full effect shall be given to
this Clause not withstanding the taking possession of or using the works or any part thereof by
RailTel.

Cessation of RailTel’s Liability: The RailTel shall not be liable to the Contractor for any
matter arising of or in connection with the contract of the execution of the works unless the
Contractor shall have made a claim in writing in respect thereof before the issue of the
Maintenance Certificate (FAC) under this clause.

Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the
Contractor and (subject to clause 50.2) the RailTel shall remain liable for the fulfillment of any
obligation incurred under the provision of the contract prior to the issue of the maintenance
Certificate which remains unperformed at the time such certificate is issued and for the purposes
of determining the nature and extent of any such obligations the contract shall be deemed to
remain in force between the parties thereto.

Final payment

51.1 On the Engineer’s certificate of completion in respect of the works an adjustment shall be made

and the balance of account based on the Engineer or the Engineer’s representative’s on the
accepted schedule or rates and for extra works on rates determined under Clause 39 of these
conditions shall be paid to the Contractor subject always to any deduction which may be made
under these presents and further subject to the Contractor having delivered to the Engineer
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either a full account in detail of all claims he may have on the RailTel in respect of the works
or having delivered “No Claim” Certificate and the Engineer having after the receipt of such
account given a certificate in writing that such claim are correct, that the whole of the works to
be done under the provisions of the Contracts have been completed, that they have been
inspected by him since their completion and found to be in good and substantial order, that all
properties, works and things removed, disturbed or injured in consequence of the works have
been property replaced and made good and all expenses and demands incurred by or made upon
the RailTel for or in the respect of damage or good and all expenses and demands incurred by
or made upon the RailTel for or in the respect of damage or good and all expenses and demands
incurred by or made upon the RailTel for or in the respect of damage or loss by from kin
consequence of the works, have been satisfied agreeably and in conformity with the contract.

Post payment Audit — It is an agreed term of contract that the RailTel reserves to itself the
right to carry out a post-payment audit and/or technical examination of the works and the final
bill including all supporting vouchers, abstracts, etc., and to make a claim on the contractor for
the refund of any excess amount paid to him if as a result of such examination any over-payment
to him is discovered to have been made in respect of any work done or alleged to have been
done by him under the contract.

Refund of security deposit — The total security deposit shall become due and shall be paid to
the Contractor after the expiration of the warranty period and issue of the certificate of final
acceptance of entire system, specified in the tender, provided that all the stipulations of the
clause have been fulfilled by the Contractor and all claim and demands made against the RailTel
for and in respect of damage or loss by, from or in consequence of the works have been finally
satisfied, provided further that in the event of different maintenance periods having become
applicable to different parts of the works pursuant to sub clause (i) of clause 48 of these
condition, the expression “expiration of the period of warranty shall for the purpose of this
clause, be deemed to mean the expiry of the latest of such periods”.

Production of vouchers etc. by the Contractor

For a contract of more than one crore of rupees, the contractor shall, whenever required, produce
for examination by the Engineer any quotation, invoice, cost or other account, book of accounts,
voucher, receipt letter, memorandum, paper of writing or any copy of or extract from any such
document and also furnish information and returns verified in such manner as may be required
in any way relating to the execution of this contract or relevant for verifying or ascertaining
cost of execution of this contract (the decision of the Engineer on the question of relevancy of
any documents, information or return being final and binding on the parties.) The contractor
shall similarly produce vouchers, etc., if required to prove to the Engineer, that materials
supplied by him, are in accordance with the specifications laid down in the contract.

If any portion of the work in a contract of value more than one crore of rupees be carried out
by the a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the
General Conditions of Contract), the Engineer shall have power to secure the book of such sub-
contract or any subsidiary or allied firm or company, through the contractor, and such book
shall be open to his inspection.

The obligations imposed by sub clause (i) and (ii) above is without prejudice to the obligations
of the contractor under any statute rules or orders binding on the contractor.

Withholding and lien in respect of sums claimed — Whenever any claim or claims for
payment of a sum of money arises out of or under the contract against the contractor, the RailTel
shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any, deposited by the contractor and for the purpose aforesaid, the RailTel
shall be entitled to withhold the said security deposit or the security if any, furnished as the case
may be and also have a lien over the same pending finalization or adjudication of any such
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claim. In the event of the security being insufficient to cover the claimed amount or amounts
or if no security has been taken from the contractor, the RailTel shall be entitled to withhold
and have a lien to the extent of the such claimed amount or amounts referred to supra from any
sum or sums found payable orwhich at any time thereafter may become payable to the
contractor under the same contract or any other contract with this or any other RailTel or any
Department of the Central Government pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so with held or retained
under the lien referred to above, by the RailTels will be kept withheld or retained as such by
the RailTel till the claim arising out of or under the contract is determined by the arbitrator (if
the Contract is covered by the arbitration clause) or by the competent court as the case may be
and that the contractor will have no claim for interest or damages whatsoever on any account
in respect of such withholding or retention under the lien referred to supra and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a partnership firm
or a limited company, the RailTel shall be entitled to withhold and also have a lien to retain to-
words such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company, as the case may be whether in his individual capacity or otherwise.

Lien in respect of claims in Other Contracts — Any sum of money due and payable to the
contractor (Including the security deposit returnable to him) under the contract may be withheld
or retained by way of lien by the RailTel, against any claim of this or any other RailTel or any
other Department of the Central Government in respect of payment of a sum of money arising
out of or under any other contract made by the contractor with this or any other Department of
Central Government.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the RailTel will be kept withheld or retained as such by the RailTel till the Claim
arising out of or under any other contract is either mutually settled or determined by arbitration,
if the other contract is governed by arbitration clause or by the competent court as the case may
be and contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause and
duly notified as such to the contractor.

Signature on Receipts for Amounts — Every receipt which may become payable or for any
security which may become transferable to the Contractors under these presents, shall, if signed
in the partnership name by any one of the partners of a Contractors firm be a good and sufficient
discharge to the RailTel in respect of the moneys or security purported to be acknowledged
thereby and in the event of death of any of the Contractor partners during the pendency of the
contract it is hereby expressly agreed that every receipt by any one of the surviving Contractor
partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid provided
that nothing in this clause contained shall be deemed to prejudice or effect any claim which the
RailTel may hereafter have against the legal representative of any contractor partner so dying,
for or in respect of any breach of any of the conditions of the contract, provided also, that
nothing in this clause contained shall be deemed to prejudice or effect the respective rights or
obligations of the Contractor partners and of the legal representative of any deceased Contractor
partners interse.

LABOUR

Wages to Labour — The Contractor shall be responsible to ensure compliance with the
provisions of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”’) and the
Rules made there-under in respect of any employees directly or through petty contractors or
sub-contractors employed by him on road construction or in building operations or in stone
breaking or stone crushing for the purpose of carrying out this contract. If in compliance with
the terms of the contract, the contractor supplied any labour to be used wholly or partly under
the direct orders and control of the RailTels whether in connection with any work being
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executed by the contractor orotherwise for the purpose of the RailTel such labour shall, for the
purpose of this clause, still be deemed to be persons employed by the Contractor.

If any moneys shall as a result of any claim or any claim or application made under the said Act
be directed to be paid by the RailTels, such moneys shall be deemed to be moneys payable to
the RailTel by the Contractor and on failure by the Contractor to repay any moneys paid by it
as aforesaid within seven days after the same shall have been demanded, the RailTels shall be
entitled to recover the same form any moneys due or accruing to the contractor under this or
any other Contractor with the RailTels.

Apprentices Act — The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act 1961 and the Rules and Orders issued thereunder from time
to time in respect of apprentices directly through petty contractors or sub-contractors employed
by him for purpose of carrying out the contract.

If the Contractor directly or through petty contractor or sub-contractors fails to do so, his failure
will be a breach of the contract and the RailTel may, in its discretion, rescind the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation of
the provisions of the Act.

Provisions of Payments of Wages Act — The Contractor shall comply with the provisions of
the Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees
directly or through petty contractors or sub-contractors employed by him in the works. If in
compliance with the terms of the contract, the contractor directly or through petty contractors
or sub-contractors shall supply any labour to be used wholly or partly under the direct orders
and control of the Engineer whether in connection with the works to be executed hereunder or
otherwise for the purpose of the Engineer such labour shall nevertheless be deemed to comprise
persons employed by the contractor, and any moneys which may be ordered to be paid by the
Engineer shall be deemed to be moneys payable by the Engineer on behalf of the contractor to
repay such money to the RailTel deduct the same from any moneys due to the contractor in
terms of the contract. The RailTel shall be entitled to deduct from any moneys due to the
contractor (Whether under this contract or any other contract all moneys paid or payable by the
RailTel by way of compensation of aforesaid or for costs of expenses in connection with any
claim thereto and the decision of the Engineer upon any question arising out of the effect or
force of this clause shall be final and binding upon the contractor.

Provision of Contract Labour (Regulation and Abolition) Act 1970

The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act 1970 and the Contract Labour (Regulation and Abolition) Act, Central Rules
1971 as modified from time to time, whenever applicable and shall also indemnify the
RailTel from and against any claims under the aforesaid Act and the Rules.

The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to
time before the commencement of the work and continue to have a valid licence until the
completion of the work. Any failure to fulfill this requirement shall attract the penal
provision of the Contract arising out of the resultant non-execution of the work.

The Contractor shall pay to the labour employed by him directly or through sub-contractors
the wages as per provisions of the aforesaid Act and the Rules wherever applicable. The
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be
paid the wages to labour indirectly engaged on the work including any engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed
by him.
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In respect of all labour directly or indirectly employed in the work for performance of the
contractor’s part of the contract the contractor shall comply with or cause to be complied
with the provisions of the aforesaid Act and the Rules wherever applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the RailTel
is obliged to pay any amount of wages to a workmen employed by the contractor or his sub-
contractor in execution of the work or to incur any expenditure in providing welfare and health
amenities required to be provided under the aforesaid Act and the Rules or to incur any
expenditure in providing welfare and health amenities required to be provided under the
aforesaid Act the Rules or to incur any expenditure on account of the contingent liability of the
RailTel due to contractor’s failure to fulfill his statutory obligations under the aforesaid Act or
the Rules the RailTel will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred, and without prejudice to the rights of the RailTel under
section 20, sub-section (2) and section 2 sub-section (4) of the aforesaid Act, the RailTel shall
be at liberty to recover such amount or part thereof by deducting it from the security deposit
and/or from any sum due by the RailTel to the contractor whether under the contract or
otherwise. The RailTel shall not be bound to contest any claim made against it under sub-
section (1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the
written request of the contractor and upon his giving to the RailTel full security for all costs for
which the RailTel might become liable in contesting such claim. The decision of the RailTel
regarding the amount actually recoverable from the contractor as stated above, shall be final
and binding on the contractor.

Reporting of Accidents to Labour — The Contractor shall be responsible for the safety of all
employees directly or through petty contractors or sub-contractors employed by him on the
works and shall report serious accidents to any of them however and wherever occurring on the
works to the Engineer or the Engineer’s Representative and shall make every arrangement to
render all possible assistance.

Provisions of Workmen’s Compensation Act — In every case in which by virtue of the
provision of Section 12 sub-section (1) of the Workmen’s Compensation Act, 1923, RailTel is
obliged to pay compensation to a workman directly or through the petty Contractor employed
by the Contractor or sub-contractor in executing the work, RailTel will recover from the
contractor the amount of the compensation so paid, and, without prejudice to the right of RailTel
under Section 12 sub-section (2) of the said Act. RailTel shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due by
RailTel to the Contractor whether under these conditions or otherwise, RailTel shall not be
bound to contest any claim made against it under Section 12, sub-section (1) of the said Act
except on the written request of the Contractor and upon his giving to RailTel full security for
all costs for which RailTel might become liable in consequence of contesting such claim.

Provision of Mines Act — Deleted

RailTel not to provide quarters for Contractor — No quarters shall be provided by the RailTel
for the accommodation of the contractor or any of his staff employed on the work.

Labour camps:

(1) The Contractor shall at his own expense make adequate arrangements for the housing,
supply of drinking water and provision of latrines and urinals for his staff and workman
directly or through the petty contractors or sub-contractors and for temporary créche
(Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on
RailTel land, if available, may be allotted to the Contractor for the erection of labour
camps either free of charge or on such terms and conditions that may be prescribed by
the RailTel. All camp sites shall be maintained in clean and sanitary conditions by the
Contractor at his own cost.
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Compliance to Rules for Employment of Labour — The Contractor(s) shall conform
to all laws, bye-laws, rules and regulations for the time being in force pertaining to the
employment of local or imported labour and shall take all necessary precautions to
ensure and preserve the health and safety of all staff employed directly or through petty
Contractors or sub-contractors on the works.

Preservation of Peace — The Contractor shall take requisite precautions and use his
best endeavors to prevent any riotous or unlawful behavior by or amongst his workmen
and others employed directly or through petty contractor or sub-contractors on the
works and preserve the health and safety of all staff employed directly or through petty
Contractors or sub-contractors on the works.

Sanitary Arrangement — The contractor shall obey all sanitary rules and carry out all
sanitary measures that may time to time be prescribed by the RailTel Medical Authority
and permit inspection of all sanitary arrangements at all times by the Engineer, the
Engineer’s Representative or the Medical Staff of the RailTel. Should the Contractor
fail to make adequate sanitary arrangements, these will be provided by the RailTel and
the cost therefore recovered from the contractor.

Outbreak of Infectious Disease — The Contractor shall remove from his camp such
labour and their families as refuse protective inoculation and vaccination when called
upon to do so by the Engineer or the Engineer’s Representative on the advice of the
Railway/RailTel Medical Authority. Should Cholera, Plague or other infectious disease
break out, the Contractor shall burn the huts, beddings, clothes and other belongings of
or used by the infected parties and promptly erect new huts on healthy sites as required
by the engineer, failing which within the time specified in the Engineer’s requisition,
the work may be done by the RailTel and the cost therefore recovered from the
Contractor.

Treatment of Contractor’s staff in Railway Hospitals — Deleted

Medical facilities at site — The contractor shall provide medical facilities at the site as
may be prescribed by the engineer on the advice of the medical authority in relation to
the strength of the contractor’s resident staff, and workmen.

Use of Intoxicants — The sale of ardent spirits or other intoxicating beverages upon the
work or in any of the buildings, encampments or tenements owned, occupied by or
within the control of the Contractor or any of his employees shall be forbidden and the
Contractor shall exercise his influence and authority to the utmost extent to secure strict
compliance with this condition.

Non-employment of Female Labour — The contractor shall see that the employment
of female labour in cantonment areas, particularly in the neighborhood of soldier’s
barracks, should be avoided as far as possible.

Restrictions on the employment of retired Engineers of Railway services within
two years of their Retirement — The contractor shall not, if he is a retired government
engineer of Gazetted rank, who has not completed two years from the date of retirement,
in connection with his contract in any manner whatsoever without obtaining prior
permission of the President and if the contractor is found to have contravened this
provision, it will constitute a breach of contract and Administration will be entitled to
terminate the contract of the contractor and forfeit his security deposit.

Non-Employment of Labourers below the age of 15
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(1) The Contractor shall not employ children below the age of 15 as labourers directly or
through petty contractors or sub-contractors for the execution of work.

(2) Medical Certificate of Fitness for Labour — It is agreed that the contractor shall not
employ a person above 15 and below 19 years of age for the purpose of execution of
work under this contract unless a medical certificate of fitness in the prescribed from
granted to him by a certifying surgeon certifying that he is fit to work as an adult is
obtained and kept in the custody of the contractor or a person nominated by him in this
behalf and the person carries with him, while at work, a token giving a reference to such
certificate. Itis further agreed that the responsibility for having the adolescent examined
medically at the time of appointment or periodically till he attains the age of 19 years
shall devolve entirely on the contractor and all the expense to be incurred on this account
shall be borne by him and no fee shall be charged from the adolescent or his parent for
such medical examination.

3) Period of Validity of Medical Fitness Certificate — A certificate of fitness granted or
renewed for the above said purposes shall be valid only for a period of one year at a
time. The certifying surgeon shall revoke a certificate granted or renewed if in his
opinion the holder of it is, no longer fit for work in the capacity stated therein. Where
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he
shall, if so required by the person concerned, state his reasons in writing for doing so.

4) Medical Re-examination of Labourer — Where any official appointed in this behalf
by the Ministry of Labour is of the opinion that any person employed in connection with
the execution of any work under this contract in the age group 15-19 years is without a
certificate of fitness or is having a certificate of fitness but no longer fit to work in the
capacity stated in the certificate, he may serve on the Contractor, or on the person
nominated by him in this regard, a notice requiring that such person shall be examined
by a certifying surgeon and such person shall not, if the concerned official so directs, be
employed or permitted to do any work under this contract unless he has been medically
examined and certified that he has been granted a certificate of illness or a fresh
certificate or a fresh certificate of illness, as the case may be.

DETERMINATION OF CONTRACT

Right of RailTel to determine the contract: The RailTel shall be entitled to determine
and terminate the contract at any time, should in the RailTel’s opinion, the cessation of
work becomes necessary owing to paucity of funds or from any other cause whatever,
in which case the value of approved materials at site and of work done to date by the
Contractor will be paid for in full at the rate specified in the contract. Notice in writing
from the RailTel of such determination and the reasons therefore shall be conclusive
evidence thereof.

Payment on determination of contract: Should the contract be determined under sub-clause
(1) of this clause and the Contractor claims payment for expenditure incurred by him in the
expectation of completing the whole of the work, the RailTel shall admit and consider such
claims as are deemed reasonable and are supported by vouchers to the satisfactions of the
Engineer. The RailTel’s decision on the necessity and propriety of such expenditure shall be
final and conclusive.

The contractor shall have no claim to any payment of compensation or otherwise, howsoever
on account of any profit or advantage which he might have derived from the execution of the
work in full but which he did not derive in consequence of determination of contract.

TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR:

If the Contractor should:
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(1) Become bankrupt or insolvent, or
(11) Make an arrangement with or assignment in favour of his creditors, or

(ii1))  Being a Company or Corporation, go into liquidation (other than voluntary)
liquidation for the purpose of amalgamation or reconstruction, or

(iv)  Have an execution levied on his goods or property on the works, or assign the
contract or any part thereof otherwise than as provided in clause-21 of SCC, or

(v)  Abandon the contract, or
(vi) Persistently disregard the instructions of the RailTel’s Engineer with regard to work, or
(vil) Contravene any provision of the contract, or

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the Stipulated period,
or

(ix) Fail to remove materials from the site or to pull down and replace the work after receiving from
the Engineer’s notice to the effect that the said materials or works have been condemned or
rejected, or

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 7
of SCC (Chapter 4 Section-I) or

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the works
or any part thereof as required under clause 28, or

(xi1) Promise offer or give any bribe, commission, and gift or advantage either himself or through his
partner, agent or servant to any officer or employee of RailTel or any person on his or on their
behalf in relation to the execution of this or any other contract with the RailTel,

(xiii)(A) At any time after the tender relating to the contract has been signed and submitted by the
contractor, being a partnership firm admit as one of its partners or employ under it or being an
incorporated company elect or nominate or allow to act as one of its directors or employ under
it in any capacity whatsoever any retired engineer of the gazetted rank or any other retired
gazetted officer working before his retirement, whether in the executive or administrative
capacity, or whether holding any pensionable post or not, in the Engineering Department of the
Railways for the time being owned and administered by the President of India before the expiry
of two years from the date of retirement from the said service of such Engineer or Officer unless
such Engineer or Officer has obtained permission from the President of India or any officer
duly authorized by him in this behalf to become a partner or a director or to take employment
under the contract as the case may be, or

B) Fail to give at time of submitting the said tender:-
a) The correct information as to the date of retirement of such retired engineer or retired officer
from the said service, or as to whether any such retired engineer or retired officer was under

the employment of the contractor at the time of submitting the said tender, or

a) the correct information as to such engineers or officers obtaining permission to take
employment under the contractor, or
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b) being a partnership firm the correct information as to, whether any of its partners was such
a retired engineer or retired officer, or

c) being an incorporated company, the correct information as to, whether any of its directors
was such a retired engineer or retired officer, or

being such a retired engineer or retired officer suppress and not disclose at the time of
submitting the said tender the fact of his being such a retired engineer or a retired officer or
make at the time of submitting the said tender a wrong statement in relation to his obtaining
permission to take the contract or if the contractor be a partnership firm or an incorporated
company to be a partner of director of such firm or company as the case may be or to seek
employment under the contractor.

Then and in any of these said clauses, the Engineer on behalf of the RailTel may serve the
Contractor with a notice in writing to that effect and if the Contractor does not, within 7 days
after the delivery to him of such notice, proceed to make good his default in so far as the same
is capable of being made good and carry on the work or comply with such directions as
aforesaid to the entire satisfaction of the Engineer, the RailTel shall be entitled after giving 48
hours notice in writing under the hand of the Engineer to rescind the contract as a whole or in
part or parts ( as may be specified in such notice) and adopt either or both the following courses:
A final termination notice will be issued by RailTel after expiry of 48 hrs notice.

RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO
DEFAULT OF CONTRACTOR:
In the event of any or several of the courses, referred in clause 62.1 above, being adopted:

The Contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any materials or entered into any commitments or made any
advances on account of or with a view to the execution of the works or the performance of the
contract and Contractor shall not be entitled to recover or be paid any sum for any works thereto
not actually performed under the contract, unless or until the Engineer shall have certified the
performance of such work and the value payable in respect thereof and the Contractor shall
only be entitled to be paid the value so certified.

The Engineer or Engineer’s Representative shall be entitled to take possession of any materials,
tools, implements, machinery or buildings on the works or on the property on which these are
being or ought to have been executed, and to retain the employ the same in the further execution
of the works or any part thereof until the completion of the works without the Contractor being
entitled to any compensation for the use and employment thereof or for wear and tear or
destruction thereof.

The Engineer shall, as soon as may be practicable after removal of the Contractor fix and
determine expert or by or after reference to the parties or after such investigation or enquiries
as he may consider fit to make or institute and shall certify what amount (if any ) has at the time
of termination of the

contract been reasonably earned by or would reasonably accrue to the Contractor in respect of
the work then actually done by him under the contract what was the value of any unused or
partially used materials, any constructional plants and any temporary works upon the site. The
legitimate amount due to the contractor after making necessary deductions and certified by the
Engineer should be released expeditiously.

Matters finally determined by the RailTel: All disputes and differences of any kind whatsoever
arising out of or in connection with the contract, whether during the progress of the work or
after its completion and whether before or after the determination of the contract shall be
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referred by the contractor to the RailTel and the RailTel shall within 120 days receipt of the
Contractor’s representation make and notify decisions on all matters referred to by the
contractor in writing provided that matters for which provision has been made in clause 8, 18,
22.5,29,43.2, 45(a), 55, 55.1(5), 57, 61.1, 61.2 and 62.1 of General Condition of Contract or
in any clause of the Special Conditions of the Contract shall be deemed as ‘excepted matters’
and decisions of the RailTel’s authority, thereon shall be final and binding on the contractor
provided further that ‘excepted matters’ shall stand specifically excluded from the purview of
the arbitration clause and not be referred to arbitration.

64. SETTLEMENT OF DISPUTE AND ARBITRATION
64.1 With Private Parties

64.1.1 Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof
shall be settled by a sole arbitrator in accordance with provisions contained in Arbitration and
Conciliation Act, 1996 as amended and the award made in pursuance thereof shall be binding on the
parties. The venue of such arbitration or proceedings thereof shall be New Delhi.

64.1.2  All arbitration proceedings shall be conducted in English. Resources against any Arbitral
award so rendered may be entered into court having jurisdiction or application may be made to such
court for the order of enforcement as the case may be.

64.1.3 The Arbitral Tribunal shall consist of the sole Arbitrator if the value of claim is upto Rs. 10
lakhs. The arbitrator will be by the Managing Director of RailTel Corporation of India Limited. If the
value of claim or amount under dispute is more than Rs. 10 lakhs, the matter shall be referred to the
adjudication of arbitral council. Managing Director/ RailTel shall furnish a panel of three names to the
contractor, out of which contractor will recommend one name to be his nominee and then Managing
Director /RailTel shall appoint out of the panel one name as RailTel’s nominee and these two arbitrators
with mutual consent appoint a third arbitrator who shall act as deciding arbitrator. The award of the
Sole arbitrator or the Arbitral council, as the case may be, shall be final and binding on both the parties,
i.e. Contractor and RailTel.

64.1.4 Each of the parties agree that no withstanding that the matter may be referred to Arbitrator as
provided herein, the parties shall nevertheless pending the resolution of the controversy or
disagreement continue to fulfil their obligation under this Agreement so far as they are reasonably able
to do so.

64.2  With CPSE/ Govt. Department/ Govt. Organisation

64.2.1 In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
the Secretary to the Government of India in-charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for setting aside or
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &
Justice,Government of India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary/Additional Secretary when so authorized by the Law
Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the

dispute will share equally the cost of arbitration as intimated by the Arbitrator.
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SECTION -1
CHAPTER- 6
SPECIAL CONDITIONS OF CONTRACT
(SCO)
INDEX
Content
Tender Document
Agreement

Contract performance Guarantee

Contractor's Office & Stores depot

Use of Railway Land

Program of work.

Competent Supervisors

Not used

Not used

Test & Measuring Instruments, Special tools & Installation Material
Stores to be supplied by contractor

Supply of Technical Literatures, Documentation Drawings & Completion Plan
etc.

Spares

Long term availability of spares & System support
Quality assurance

Not used

Inspection of materials

Inspection of works

Quantum of work and variation in Quantities
Not used

Subletting and assignment

Execution of works

Not used

Maintenance of worksforms

Clearance of site

Provisional Acceptance

Placing in Service & Maintenance Supervision
Final Acceptance

Warranty

Training

Infringement of Patents

License as per Govt. of India Contract Labour Act
Defaults and Delays

Loss Sustained Due to Default and Delay
Penalty for Delay in Completion

Extension of time

Contractors liabilities for Costs and Damages
Unit prices

Measurement of works

Terms of Payments

Final Payments

Final Settlement

Certificate for MODVAT BENEFITS on bills
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Deductions from On Account Payment Bills

Taxes

Mobilization Advance

Insurance

Rights of RailTel

Responsibility of contractor in respect of local taxing etc.
Responsibility of contractor in respect of safety of man, Eqpt. etc.
Consequences of cancelation

Strike & Lock-outs

Guarantee
Rates of extra item

Labour Welfare
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SECTION -1

Chapter- 6

SPECIAL CONDITIONS OF CONTRACT

TENDER DOCUMENTS

The goods and services required, bidding procedure and contract terms are prescribed in the
tender documents. The set of tender documents issued for the purpose of bidding includes any
addendum and corrigendum thereto.

If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the
various works coming under the purview of the contract shall be governed by tender documents
mentioned above.

Any special conditions stated by the Tenderer in the covering letter submitted alongwith the
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly
accepted by the RailTel.

AGREEMENT

The successful Tenderer shall within 15 days after award of contract be bound to execute an
agreement based on accepted rates and conditions, in such form as the RailTel may prescribe,
and lodge the same with the RailTel together with the conditions of contract, specifications and
Schedule of prices referred to therein duly completed. (Form No.3 of Section-I, Chapter-6).

CONTRACT PERFORMANCE GUARANTEE

On receipt of the Letter of Acceptance of Tender from the RailTel, the successful Tenderer
should give a Performance Guarantee in the form of irrevocable bank guarantee from State
Bank of India/any Nationalized Bank or from any Scheduled Bank in the Form-4,
amounting to 5% of the contract value.

NOTE: However, if the PG amount is less than Rs. 5 lakhs, them the same has to be
submitted in the form of DD/Banker’s Cheque only.

The successful bidder shall have to submit a Performance Guarantee (PG) within 15 (fifteen)
days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission
of PG beyond 15 (fifteen) days and upto 30 days from the date of issue of LOA may be given
by the Authority who is competent to sign the contract agreement. However, a penal interest of
15% per annum shall be charged for the delay beyond 30 (thirty) days, i.e., from 31% day after
the date of issue of LOA. In case the contractor fails to submit the requisite PG even after 60
days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and
other dues, if any payable against that contract. The failed contractor shall be debarred from
participating in re-tender for that work.

The Performance Guarantee should be furnished by the successful contractor after letter of
acceptance has been issued, but before singing of the agreement. The agreement should
normally be signed within 30 days after issue of LOA and Performance Guarantee should also
be submitted within this time limit. The instruments for Performance Guarantee should be valid
for four months beyond the warranty period (Clause 29) of SCC.

A separate advice of the BG will invariably be sent by the BG issuing bank to the RailTel’s
Bank through SFMS and only after this the BG will become acceptable to RailTel. It is therefore
in own interest of bidder to obtain RailTel’s bank IFSC code, its branch and address and advise
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these particulars to the BG issuing bank and request them to send advice of BG through SFMS
to the RailTel’s Bank.

Performance Guarantee shall be released after satisfactory completion of the work, maintenance
period and on expiry of the warranty period and issue of the certificate of final acceptance of
the entire system. The procedure for releasing should be same as for Security Deposit.

Wherever the contracts are rescinded, the security deposit should be forfeited and the
Performance Guarantee shall be encashed and the balance work should be got done separately.

The balance work shall be got done independently without risk and cost of the original
contractor.

The original contractor shall be debarred from participating in the tender for executing the
balance work. If the failed contractor is a Joint Venture (JV) of or a partnership firm, then every
member/partner of such a firm would be debarred from participating in the tender for the
balance work either in his/her individual capacity or as a partner of any other JV/partnership
firm.

CONTRACTOR'S OFFICE & STORES DEPOT

The Contractor shall within ten days of issue of Letter of Acceptance (LOA) of tender establish
an office and store depot at a convenient place for receiving and storing equipments and
materials and progressing field work expeditiously in consultation and with the approval of the
purchaser's Engineer. He shall intimate the purchaser’s Engineer address thereof to which all
correspondence should be sent. Any communication sent to the contractor by post at his said
address shall be deemed to have reached the contractor duly and in time. Important documents
shall be sent by Registered post.

USE OF RAILWAY LAND - Deleted
PROGRAMME OF WORK

The Contractor shall have necessary resources to execute the work so that the entire work
is completed within a period as mentioned in the preamble from the date of issue of
Letter of Acceptance of the tender. He shall also have necessary resources to take up the
work simultaneously at more than one independent places in order to expedite the completion
of work.

The Contractor who has been awarded the work shall as soon as possible but not later than 7
days from the date of receipt of the acceptance letter in respect of contracts with initial
completion period of one year or less or not later than 15 days for other contracts have to submit
the detailed programme of work indicating the time schedule of various items of works in the
form of Bar Chart/PERT/CPM. He shall also submit the details of organization (in terms of
labour and supervisors) plant and machinery that he intends to utilize (from time to time) for
execution of the work within stipulated date of completion. The programme of work amended
as necessary by discussions with the Engineer, shall be treated as the agreed programme of the
work for the purpose of this contract and the contractor shall and endeavor to fulfill this
programme of work. The progress of work will be watched accordingly in the liquidated
damages will be with reference to the overall completion date. Nothing stated herein shall
preclude the contractor in achieving earlier completion of item or whole of the works than
indicated in the programme

The Contractor shall be held responsible for the execution of the work according to the
Programme given above in full compliance of the various clauses of the Technical
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specifications, instructions/ drawings etc. Failure to comply with any of these will be dealt
with as per provision laid down in Conditions of Tendering.

Approach roads, where ever available can be used for carting materials. While RailTel may
facilitate the contractor for getting approval from the Railways, if required, for carting the
material to the site, the responsibility for ensuring that the material reaches the site in time, lies
entirely with the contractor. The contractor has to bear the necessary expenses for carting the
material to the site and he shall also arrange for the necessary Road permits in case of carriage
of material by Road.

The contractor will programme his work in such a manner so as not to interfere in the working
and movement of trains.

COMPETENT SUPERVISORS

The Contractor shall place and keep prescribed number of competent representatives /
Supervisors / Engineers as  his representative on the works who will be authorized to
receive and acknowledge materials issued by the RailTel and take all orders issued by the
RailTel. The said representatives shall be present at site during working hours and any
written orders or instructions which the purchaser's Engineer may give to the said
representatives of the contractor shall be deemed to have been duly given or communicated
to the contractor.

Not used

TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC.

Special tools & instruments required for installation and commissioning of the work as detailed
in preamble shall be arranged by contractor at his own cost.

All tests and measuring instruments and other arrangements required for carrying out all the
acceptance tests etc as detailed in preamble shall be provided by the contractor at his own cost.

STORES TO BE SUPPLIED BY CONTRACTOR

All materials required for the execution of the contract shall be arranged and supplied by
the Contractor so as to realize the end objective. The supply of equipments and materials
shall also include required installation and other materials and documents etc which may
not be specifically mentioned herein but which are necessary for completing the work in all
respects.

SUPPLY OF TECHNICAL LITERATURES, DOCUMENTATION, DRAWINGS,

INSTRUCTION BOOK & COMPLETION PLANS ETC.

12.1

12.2

The supply of equipment and materials shall include supply of one set of printed documents
from original equipment manufacturers with each equipment as given in technical supplement.

Except where printed documents are supplied with each equipment by original equipment
manufacturer, all other documentation and information as mentioned in the technical
specifications shall be prepared using CAD or any other software package duly approved by
Engineer. In addition to what is specified in the technical specifications, two complete hard sets
of documents shall also be supplied for ready use duly bounded in good plastic folders.

13 & 14 DELETED

15.

15.1

QUALITY ASSURANCE

In the event of RailTel waving off the inspection, the quality assurance department of the
manufacturer shall carry out all the tests as per the specification and issue a certificate indicating
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clearly the test results and the adherence to the technical specifications. This is without
prejudice to the purchaser’s right to accept or reject the supplies if not found in conformity to
its requirement.

Not used
INSPECTION OF MATERIALS

Equipment of all types as per SOR shall be subjected to Acceptance test by RailTel or their
authorized representative. The materials to be supplied by the tenderer as per RDSO
specifications/Drawings shall be procured from RDSO approved firms only and shall be
supplied inspected by RDSO. RDSO specification mentioned shall be with the latest
alteration/amendment, if any.

All equipments materials fittings and components will be subject to  inspection by the
purchaser or his representative at the manufacturer's factory/tenderer works before dispatch and
no materials shall be dispatched until these are inspected and/or approved. The materials may
also be inspected by the purchaser or his representative again at the contractor's depot.

All materials shall be procured from the manufacturers of repute/their authorized dealers. Such
materials are to be accepted by the Engineer. The Contractor may be required to produce test
certificate from the manufacturer wherever called for by the Engineer.

The cost of equipment and materials, all tests and/or analysis performed for inspection shall
be borne by the Contractor.

The inspection charges, if any, payable to the purchaser’s representative for carrying out the
inspection shall be borne by the purchaser.

INSPECTION OF WORKS

The Engineer or his authorized representative may inspect and test the various portions of the
work at all stages and shall have full power to reject all or any portion of the work that he
may consider to be defective or inferior in quality of materials, workmanship or design in
comparison to what is called for in the specification. In the event of rejection of any work
already executed and not in accordance with specification as in this tender and/or as
determined by the Engineer or which the Contractor has been apprised, the Contractor shall
carry out alterations/ replacements to such works to the satisfaction of the Engineer for which
no additional expenses will be borne by the RailTel.

QUANTUM OF WORK AND VARIATION IN QUANTITY OF ITEMS:

Unless otherwise specified in the special conditions of the contract, the accepted variation in
quantity of each individual item of the contract would be upto 25% of the quantity originally
contracted, except in case of foundation work.

The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled
to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of
individual item of works.

In case an increase in quantity of an individual item by more than 25% of the agreement
quantity is considered unavoidable, then same shall be executed at following rates:
Quantities operated in excess of 125% but upto 140% of the agreement quantity of the
concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender;
Quantities operated in excess of 140% but upto 150% of the agreement quantity of the
concerned item shall be paid at 96% of the rate awarded for that item in that particular tender;
Variation in quantities of individual items beyond 150% will be avoided and would be
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate
awarded for that item in that particular tender.
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(d) Variation to quantities of Minor Value Item:
The limit for varying quantities for minor value items shall be 100% (as against 25%
prescribed for other items). A minor value item for this purpose is defined as an item whose
original agreement value is less than 1 % of the total original agreement value.

i. Quantities operated upto and including 100% of the agreement quantity of the concerned
minor value item, shall be paid at the
il. rate awarded for that item in that particular tender;

iii. Quantities operated in excess of 100% but upto 200% of the agreement quantity of the
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that
particular tender;

iv. Variation in quantities of individual minor value item beyond 200% will be avoided and
would be permitted only in exceptional unavoidable circumstances and shall be paid at
96% of the rate awarded for that item in that particular tender.

20. Not used
21. SUBLETTING AND ASSIGNMENT
21.1 The contractor may enter into contract with suppliers for supply of materials under this contract.

21.2 The contractor may subcontract the execution of part(s) of the project with the prior approval of
RailTel under following conditions-

The permitted subletting of work by the contractor shall not establish any contractual relationship
between the sub-contractor and the RailTel and shall not relieve the contractor of any
responsibility under the contract.

The contractor shall arrange for effective supervision of sub contractor's work and remain
solely responsible for materials supplied and for works carried out on his behalf by the sub
contractor.

21.3 The contractor shall arrange for effective supervision of sub contractor’s work and remain solely
responsible for materials supplied and for works carried out on his behalf by the sub contractor.

22.  EXECUTION OF WORK

All the works shall be executed in strict conformity to the provisions of the contract document
and with such explanatory detailed drawings, specifications and instructions as may be
approved from time to time based on detailed design and engineering carried out by contractor
in line with requirements as per contract document. The contractor shall be responsible
for ensuring that the work throughout are executed in the most substantial, proper and
workmanlike manner with the quality of material and workmanship in strict accordance with
the specifications and as per sound industrial practices and to the entire satisfaction of the
RailTel.

23. Not used

24. MAINTENANCE OF WORKS

The contractor shall at all times during the progress and continuance of the works and also
for the period of maintenance specified in the tender form and after the date of passing
of the certificate of completion by the RailTel's representative or any other earlier date
subsequent to the completion of the works that may be fixed by RailTel's representative be
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responsible for and effectively maintain and uphold in good, substantial, sound and perfect
condition all and every part of the works and shall make good from time to time and at all
times, as often as the RailTel's representative shall require, any damage or defect that may,
during the above period, arise in or be discovered or be in any way connected with the
works provided that such damage or defect is not directly caused by errors in the contract
documents, act of providence or insurrection or civil riot and the contractor shall be liable
for and shall pay and make good to the RailTel or other persons legally entitled thereto
whenever required by the RailTel's representative so to do, all losses, damages, costs and
expenses they or any of them may incur or be put or be liable to, by reason or inconsequence
of the operations of the contractor or his failure in any respect.

For this purpose the tenderer will submit their strategy for providing maintenance support
including the staff who will be available along with the set of spares for attending to various
faults/problems during maintenance period.

CLEARANCE OF SITE

At the end of the work at each location the Contractor shall as a part of is Contractual
obligation leave the area completely neat and clean.

PROVISIONAL ACCEPTANCE

Immediately after the completion of the work at each station/Block section or after completion
of work in Zonal Rlys/division and or sub- section to be decided by the engineer, the contractor
shall certify and in writing that the installation is (i) complete (ii) ready for satisfactory
commercial service and (ii1) ready to be handed over.

The test or tests specified in Technical Specifications will be conducted jointly by purchaser
and contractor as soon as possible after receipt of advice of completion of one section by
purchaser from the contractor. The test schedule shall be finalized by mutual discussion
between the contractor and RailTel. Any component, modules, sub-assemblies or equipment
failing during the commissioning test shall be replaced/repaired free of cost by tenderer.

Purchaser's Engineer (Territory Manager) shall issue a Provisional Acceptance Certificate for
successful commissioning of a complete station covering all materials and services included in
the Schedule of Requirements and the performance has been found to meet the specifications.
RailTel’s decision in this respect shall be final. The Provisional Acceptance Certificate shall
be signed by both the parties. The period of maintenance of works shall commence from the
date of issue of Provisional Acceptance Certificate of the respective station/block section and
accepted by RailTel. The Purchaser's Engineer shall be Territory Manager of the particular
territory.

PLACING IN SERVICE & MAINTENANCE SUPERVISION

After the work has been completed & placed in service and Provisional Acceptance Certificate
issued by Purchaser’s Engineer, the contractor shall be responsible for proper maintenance
supervision of the work for a period of twelve months from the date of issue of PAC of each
section/block section as mentioned in Clause 26.3 above.

For this purpose, the tenderer shall prepare a maintenance plan and make available the services
of qualified maintenance engineers stationed at the locations along with the set of spares
approved by Purchaser’s Engineer, to guide and only supervise the work of RailTel or Railway
maintenance staff. The maintenance engineer of the contractor will visit the total installation at
least once in a month. The headquarter location of their engineer where spares also will be kept
on the ready shall be indicated in the maintenance plan.
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During this period of maintenance supervision if any lacuna is noticed in the functioning, as a
result of deficiency in the design or installation, the contractor will rectify the same free of cost.
During such rectification if any faulty equipment/modules need replacement or repair, they
shall be provided by the contractor from the set of equipment or modules that the contractor
should bring to the site of installation in addition to all the materials to be supplied against this
contract. Use of spare modules covered under the Schedule of material of this tender shall not
be permitted to be used during installation, commissioning and period of maintenance.

27.3 During the maintenance supervision period contractor should stabilize the working of

28.

28.1

28.2

29.

29.1

29.2

29.3

29.4

the system. Purchaser has the right to extend the period of supervision of the maintenance free
of cost till the system stabilizes and works satisfactorily for a reasonable period of time. If
during the time any equipment etc is to be added or deficiencies are to be rectified to make the
system work trouble free, the same also will have to be done by the contractor free of cost as to
make good all the deficiencies.

FINAL ACCEPTANCE

The final acceptance of the works completed shall take effect from the date of expiry of the
period of maintenance supervision as defined in Clause 27 above provided in any case that
the contractor has complied fully with his obligations in respect of each item under the
contract.

Notwithstanding the issue of Final Acceptance Certificate the contractor and the purchaser
(subject to Sub Clause as above) shall remain liable for fulfillment of any obligation
incurred under the provision of the contract prior to the issue of Final Acceptance Certificate
which remains unperformed at the time such certificate is issued and for determining the
nature and extent of such obligation the contract shall be deemed to remain in force between
the parties hereto.

WARRANTY

All materials supplied/work done by the Contractor shall be guaranteed against the defects for
a period as prescribed in BDS from the date of issue of Provisional Acceptance Certificate. The
contractor shall provide comprehensive warranty maintenance for all the items executed by
him against this tender.

During the period of warranty, the contractor shall remain responsible to arrange replacement
and for setting right at his own cost any equipment installed by him which is of defective
manufacture or design or becomes unworkable due to any cause whatsoever. The decision
of the RailTel's representative in this regard to direct the contractor to attend to any damage or
defect in work shall be final and binding on the Contractor.

During the period of warranty, the contractor shall be responsible to the extent expressed
in this clause for any defects that may develop under the conditions provided for by the
contract and under proper use, arising from faulty materials, design or workmanship in the
plant, or from faulty execution of the plant by the contractor but not otherwise and shall
remedy such defects at his own cost when called upon to do so by the Purchaser who shall
state in writing in what respect the portion is faulty.

If it becomes necessary for the contractor to replace or renew any defective portions of the
system under this clause the provisions of this clause shall apply to the portions of the plant to
be replaced or renewed until the expiration of three months from the date of such replacement
or renewal or until the end of the warranty period whichever may be later. If any defect is not
remedied within reasonable time, the purchaser may proceed to do the work at contractor's risk
and expense, but without prejudice to any other rights which the purchaser may have against
the contractor in respect of such defects. The tenderer has to recoup the faulty unit/equipment
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from the set of his own spares kept by him within a period of 24 hours. The locations where
such spares are to be handed over to the Tenderer shall be indicated in the bid by the tenderer.

Deleted

Until the Final Acceptance Certificate shall have been issued, the contractor shall have the
right of entry, at his own risk and expense, by himself or his duly authorized representatives,
whose names shall have previously been communicated in writing to the purchaser at all
reasonable working hours upon all necessary parts of the works for the purpose of inspecting
the working and the records of the system and taking notes therefrom and, if he desires at his
own risk and expense, making any tests subject to the approval of the purchaser which shall
not be unreasonably withheld.

In subject of this warranty, the contractor shall make his Performance Guarantee as required
unPAYMder Clause 3 of Special Conditions of Contract, valid to cover the period of warranty
as per Clause 29.4

Tenderer shall quote the repair charges as percentage of the costs of each module/
card/assembly/ subassembly, which will remain valid for 2 years after the free warranty
maintenance. RailTel may exercise the options of getting the defective modules/ cards repaired
from the contractor for 2 years after the free warranty maintenance period is over, at the costs
quoted by the tenderer.

TRAINING (NOT APPLICABLE FOR THIS TENDER)

The tenderer shall undertake to train RailTel engineers and other Railway staff nominated by
the RailTel in different aspects of equipment designs, functioning, field installation, testing,
commissioning, operation, maintenance and repair, covering both hardware and software.
The training should be comprehensive for transfer of complete know-how so as to impart
full knowledge and competence to independently and successfully execute the installation,
operation, user related software changes, maintenance and repair of all equipment. The
training courses should, apart from formal class room training, include hands on practical
experience at the manufacturer’s premises or other locations and visits to working installation.

In the event of any equipment/sub-system being manufactured in India in technical
collaboration with foreign firm by the tenderer or any of its sub-contractor, the training as per
schedule shall be provided at the collaborator's premises/training centre in India at the
Purchaser’s discretion. Tenderer may quote separately against this schedule for the two options
separately if required.

The contractor shall at every stage of installation; testing and commissioning provide all
facilities for adequate training of RailTel personnel who may be deputed to work on the project.

The requirement of training in man-weeks has been indicated in the schedule of requirements.
The tenderer shall quote for the man week rates duly taking in to account Para 30.2 above.
Details of training proposal shall be submitted by the tenderer.

Set of Documents related to training to each of the trainees shall be provided.

All expenses for travel to and from the place of training, boarding and lodging of the trainees
shall be borne by the RailTel.

INFRINGEMENT OF PATENTS:

The Contractor is forbidden to use any patents or registered drawings, processes or
patterns in fulfilling his contract without prior consent in writing of the owner of such
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patents, drawings, patterns or trademarks except where these are specified by the Purchaser
himself. Royalties where payable for the use of such patented processes, registered drawings
or patterns shall be borne exclusively by the Contractor. The Contractor shall advise the
Purchaser of any proprietary rights that may exist on such processes, drawings or patterns which
he may use of his own accord.

In the case of patents taken out by the Contractor of the drawings or patterns registered by
him or of those patents, drawings or patterns for which he holds a license, the signing
of the contract automatically gives the Purchaser the right to repair by himself the
purchased articles covered by the patent or by any person or body chosen by him and to obtain
from any sources he desires the component parts required by him for carrying out the repair
work. Inthe event of infringement of any patent rights due to above action of the Purchaser
he shall be entitled to claim damages from the Contractor on the grounds of any loss of any
nature which he may suffer e.g. in the case of attachment because of counterfeiting.

LICENSE AS PER GOVT. OF INDIA CONTRACT LABOUR ACT

The Contractors are required to produce license as enjoined in the Government of India
Contract Labour (Regulation and Abolition) Act (1978) with latest amendments, if any.
They shall not be allowed to undertake or execute any work through contract Labour
except under and in accordance with a license issued under the said Act in that behalf
by the authorized licensing Officer.

DEFAULTS AND DELAYS

The Contractor shall execute the work with due diligence and expedition, keeping to the
approved time schedule. Should he refuse or neglect to comply with any reasonable orders
given to him in writing by the Purchaser's Engineers in connection with the work or
contravene the provision of the Contract or the progress of work lags persistently behind
the time schedule due to his neglect, the Purchaser shall be at liberty to give seven days
notice in writing to the Contractor requiring him to make good the neglect or contravention
complained of and should the Contractor fail to comply with the requisitions made in
the notice within seven days from the receipt thereof, it shall be lawful for the purchaser to
take the work wholly or in part out of the Contractor's hands without any further reference and
get the work or any part thereof, as the case may be, completed by other agencies at the
expense of the Contractor without prejudice to any other right or remedy of the Purchaser.
The contract shall be treated as terminated on the date a notice is issued by the purchaser to take
the work wholly or in part out of the Contractor’s hands. The purchaser shall be at liberty to
encash the performance guarantee and forfeit the security deposit after the contract is terminated
to reimburse the loss to purchaser.

LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS

In the event of any loss to the purchaser of execution and/or completion of the work or
any part thereof by agencies other than the contractor, in terms of clause 33 the contractor
shall be liable to reimburse the loss to purchaser without prejudice to the other rights and
remedies of the purchaser and the reimbursement 1in full or in part, as the case may be, shall
be met at the option of the purchaser from out of all or any of the following sources viz :
Any amount due and payable to the contractor by the purchaser on any account whatsoever;

The Contractor’s security deposit in the hands of the purchaser as far as available, and;

Any other assets whatsoever of the contractor;

Page 68



(b)

35.

35.1

35.2

353

36.

36.1

36.2

37.

38.

38.1

38.2

NR-P-MR-AIl-JP-24-25-18
In the event of re-imbursement from out of sources (i) and/or (ii) above mentioned, the
purchaser shall have the right of appropriation suo moto.

PENALTY FOR DELAY IN COMPLETION

If the contractor fails to execute and complete the work within the time specified in the
Agreement or within the period of extension granted under clause 36, for any reason
whatsoever other than the non availability of the terminated OFC, 220V power supply and the
Equipment Room, the contractor shall accept reduction in the total amount payable to him by
the purchaser at the rate of 0.5% per week or part thereof ( rounded off to the nearest whole
number ) of the total value of the contract for the delay occasioned beyond the appointed time
by which the work should have been completed under the contract.

The total value of penalty on account of above shall be limited to maximum of 10% (Ten
percent) of the total contract value.

Such reduction shall be accepted by the purchaser in full satisfaction of the contractor's liability
arising from delay only. This penalty for delay in completion will be applicable separately for
each stage of completion of work when two or more stage of completion are specified in the
contract. The purchaser’s engineer shall at his sole discretion specify a time limit within which
the unfinished portion of the work shall be completed after serving on the contractor a
notice of Purchaser's intention to recover the said penalty in Form 11. In the event of failure
ofthe contractor, the purchaser shall be at liberty to take action in accordance with provisions
in Clause 33 and 34.

NOTE: For purpose of this clause the value of work shall be calculated on the basis of unit
prices included in schedule of requirements.

ADHERENCE OF TIME SCHEDULE

Timely completion of the work is the essence of the contract. Delay in execution will attract
penalty.

If any delay as aforesaid in clause 35 shall have arisen from any cause which the Purchaser
may agree as being a reasonable ground for extension of time the purchaser’s engineer
or his representative may allow such additional time as he may in his absolute discretion
consider to be reasonably justified by the circumstances of the case. Such extensions
shall be granted , on request from contractor, with or without liquidated damages in the
Form No.11 (Section-I, Chapter-6).

CONTRACTOR'S LIABILITIES FOR COSTS AND DAMAGES
Please refer clause 52 of General Condition of Contract (Part II of Chapter 3, Section I).
UNIT PRICES

The prices quoted by the Tenderer shall include the prices of materials including all incidental
charges for transport, loading/ unloading and handling of materials, commission for arranging
dispatch by rail direct from manufacturer's factory and completing all necessary formalities in
this respect, such as submission of forwarding notes, arranging placement of Wagon,
collection of banker's charges for Bank guarantee, Indemnity Bonds inclusive of cost of Stamp
etc. as also siding or shunting charges, if any, levied by the Railway.

The prices shall include all taxes, duties, Royalty, GST and levies (including Octroi etc.)
applicable on this Works Contract. Therefore, they should quote their prices taking into account
all types of taxes including GST on works contract as leviable. Ambiguous charges without
firm and specific figures quoted as “extra” will make the bid liable to be summarily rejected.
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The prices quoted by the tenderer shall include cost of commissioning and testing and all costs
of Administration of Contract, Insurance Premium, Banker’s charges for guarantees, cost of
storage, loading-unloading and handling of materials and for any road transport which the
contractor may use for carriage of materials to his depot and the site of work. The prices shall
include the cost of works and adjustments necessary to be done by the contractor during
or after tests carried out by the purchaser.

The price to be quoted by the tenderers should take into account the credit availed on inputs
under the CENVAT scheme. The tenderers should give a declaration that any set off in respect
of duties on inputs as admissible under law is being totally and unconditionally passed on to
the purchaser in the price quoted by him (see clause 43).

While the price quoted in the contract are inclusive of all taxes i.e. GST levied by any statutory
authority, the purchaser shall make any deduction toward GST on works contract if statutorily
required to do so. The deducted sales tax on works contract shall be remitted to the concerned
GST authority and the purchaser shall inno way be responsible for any disputes between
the GST authorities and the contractor in this regard.

All taxes, duties and levies (Including GST etc.) arising out of the transaction between the
contractor and his sub contractor/supplier for this work will be included in the rates quoted
by the contractor in the relevant Schedule.

38.7 No import license shall be arranged by the RailTel for this work.

38.8.1

38.8.2

38.8.3

38.8.4

38.8.5

38.8.6

38.8.7

38.8.8

38.8.9

The price quoted in the offer should be firm, fixed indicated the breakup and inclusive of all
taxes & duties like import, custom, Anti dumping, CGST, SGST, IGST, UTGST etc. The offer
should be inclusive of packing, forwarding, freight up to destination, insurance charges.

Bidder shall issue valid tax invoice to RailTel for availing proper credit of
CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the
absence of valid tax invoice.

For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such
taxable supplies in the relevant returns to be filed under GST Act.

If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any
expense, interest, penalty as applicable under the GST Act.

In case of incorrect reporting of the supply made by the vendor in the relevant return, leading
to disallowance of inpurt credit to purchaser, the vendor shall be liable to pay applicable interest
under the GST Act to the Credit of purchaser. The same provisions shall be applicable in case
of debit/credit notes.

Tenderer shall quote all-inclusive rates, but there shall be break up of basic price and all type
of applicable taxes such as SGST/CGST/IGST/UT GST along with respective HSN/SAC Code
under GST Law (including tax under reverse charges payable by the recipient).

Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at
sources, the same will be deducted and remitted to the concerned authority.

In regards to works contract, the tenderer should have registration no. for GST, shall furnish
GST registration certificate along with Tender.

The imposition of any new tax and/or increase/ in the aforesaid taxes, duties levies, after the
last stipulated date for the receipt of tender including extensions if any and the bidder there
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upon necessarily and properly pays such taxes/levies/cess, the bidder shall be reimbursed the
amount so paid, provided such payments, if any, is not, in the opinion of RailTel attributable to
delay in execution of work within the control of bidder. The bidder shall, within a period of 30
days of the imposition of any such tax or levy or cess, give a written notice thereof to RailTel
that the same is given pursuant to this condition, together with all necessary information
including details of input credit relating thereto. In the event of non-payment/default in payment
of any of the above taxes, RailTel reserves the right to with-hold the dues/payments of bidder
and make payment to state/Central Government authorities as may be applicable. However, if
the rates are reduced after the last stipulated date for receipt of tender, bidder has to pass on the
benefits to RailTel.

38.8.10 In case of imported equipment: - Not applicable

38.8.11 Evaluation Criteria: - Inter se position of the offers will be determined on total unit rate on

CIP destination basis which will include basic rate, custom duty, CGST, SGST, IGST, GST,
Freight, Insurance and any other charge or cost quoted by the tenderer, including GST payable.

38.8.12 In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST

39.

39.1

39.2

39.3

394

40.

40.1

40.2

40.3

40.4

Act, the RailTel shall deduct the applicable GST from his/their bills under reverse charge
mechanism (RCM) and deposit the same to the concerned Tax Authority.

On reverse charge by RailTel, wherever applicable.
MEASUREMENT OF WORKS

Payments for the works shall be made in accordance with approved designs & drawings and
measured in relevant units except were provided or otherwise. The measurements will be made
generally in accordance with standard engineering practices.

All measurement, method of measurement, meaning intent of specifications and interpretation
of Special Conditions of Contract, given and made by the Purchaser or by the Purchaser’s
Engineer shall be final and binding.

All payments due to the Contractor shall be made by RTGS/NEFT only.

Payments for the works shall be made in accordance with approved design & drawings and
measured in relevant units except where provided or otherwise. The measurements will be made
generally in accordance with standard engineering practices. The abstract of quantities arrived
shall be entered in the measurement book and signed by the contractor and the authorised
representative of RAILTEL.

TERMS OF PAYMENT

All bills shall be submitted to the Territory Manager, Northern Region under whose
jurisdiction the work has been executed. While submitting the bills, the break-up of taxes may
be furnished so that any GST INPUT credit may be availed by RailTel.

DELETED

Subject to any deductions or recovery which the RailTel may be entitled to make
under contract, the Contractor will be entitled to be paid from time to time by way of 'on
account payment' for supply of goods and 'progress payment' for works as in the opinion of
the Engineer he has executed in terms of Contract.

GST component charged in the invoice by successful tenderer shall be released only when such
GST is reflected against GSTN of RailTel.
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ON ACCOUNT PAYMENT FOR SUPPLY OF EQUIPMENT & MATERIAL

“On account payment” for supply of equipments, materials indicated in the Schedule of
Requirements subject to recoveries of liquidated damages, if any, shall be made as given below:

Where goods to be supplied also need installation and commissioning by the supplier, the
payment terms are:
i. In case of supply only: 100% of the value of the part supply of the equipment on

receipt by the consignee at site duly inspected and accompanied with following

documents:

(a) On receipt of materials at site as certified by the purchaser’s representative.
(b) Original Inspection certificate issued by Inspecting Officer.

(©) Challan / Tax Invoice in duplicate.

(d) A certificate that the materials supplied are as per the specifications mentioned
in the contract and the amount claimed in the invoice is correct as per terms of the
contract.

(e) Original Certificate covering insurance of the items supplied.

€3] Jointly signed Installation and Commissioning Report between consignee and
Supplier.

ii. In case of supply and installation:

a. 80% of the value of the part supply of equipment on receipt by the consignee at
site duly inspected and accompanied with valid documents.

b. Balance 20% of the value of the part supply on successful installation and
commissioning at site. Bidder has to install and commission the equipment within
30 days from the communication by RailTel EIC (Engineer In-Charge). In case
installation and commissioning is delayed on account of RailTel then 20%
payment can be released after submission of a Bank Guarantee of equal amount

valid for a period of one year.

PROGRESS PAYMENT FOR EXECUTION OF WORKS:

'Progress payment' shall be made separately for each item/sub-item of work given in the
Schedule of Requirements (SORs).

90% (Ninety percent) of the progress payment for each item of Schedule of Requirements
(SOR) items shall be paid for the quantities completed at various locations after joint
measurement and testing to the satisfaction of Engineer / Supervisor in-charge of the work and
proper entry in the Measurement book jointly by contractor and Engineer/supervisor in-charge
of RailTel.

5% (Five percent) value of the works/services completed shall be made on issue of Provisional
Acceptance Certificate (PAC) by RailTel as per clause 12 above.

In the course of execution of various items of work under schedule of Items, Rates and
Quantities running bills payment for partly completed works will be made to the contractor.
The quantum of such work for payment shall be decided by the Engineer-in-charge whose
decision shall be final and binding on the contractor.

FINAL PAYMENT
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Final payment of 5% (Five percent) of the contract value shall be made after satisfactory
operation & maintenance of the work under the supervision of the contractor for a period of
one year after commissioning and issue of Final Acceptance Certificate (FAC).

On the basis of Final Acceptance Certificate from the Purchaser's Engineer for all the works at
all the locations covered in this contract and reconciliation of materials issued, the final bill for
the balance payment for each item of work shall be submitted by the Contractor along with a
clear 'No Claim Certificate'. The Final Acceptance Certificate shall be issued by the
Purchaser’s Engineer only when he has accepted the work wholly after  conducting the
acceptance tests as per the details given in the technical specification and supplement.

FINAL SETTLEMENT

On expiry of the warranty period and issue of the certificate of final acceptance of the
entire installations, the security deposit (Clause 3) will be refunded or Bank Guarantee released
to the Contractor after adjustment of any dues payable by the contractor.

CERTIFICATES FOR MODVAT BENEFITS ON BILLS

The Contractor should submit the following certificate along with the bills:-

(See clause 38.4) "We certify that no additional duty set offs on the Goods supplied by us have
accrued under the GST input credit Scheme in force on the date of supply after we submitted
our quotations and submitted the present bill”.

In the event of GST input credit being extended by the Government of India to more items
that already covered, the firm should advise the purchaser about the additional benefits
accrued through a letter containing the following certificate, or any variation thereof, as may
be considered necessary by RailTel administration:- "We hereby declare that we can avail
additional duty set offs as per latest GST scheme in force now and we hereby give a reduction

of (---------- ) per unit and agree to revise the prices indicated in the order. The current GST
of (---------- ) is payable on this reduced price. Therefore, we request you to amend the order
accordingly."

DEDUCTION FROM ON ACCOUNT PAYMENT BILLS

All costs, damages or expenses, which RailTel may have been paid or incurred which
under the provisions of contract are Contractor's obligations will be deducted by RailTel
from progress payment Bills/Invoice of Contractor, as and when it is understood that such
an expense has been incurred or paid for.

All such claims of RailTel shall, however, be duly supported by appropriate and certified
vouchers, receipts or explanations as are available to enable the Contractor to identify such
claims.

TAXES

The Contractor and all personnel employed by him shall pay such taxes like Income
Tax as are payable under statutory laws of India and the Purchaser WILL NOT ACCEPT
any liability for the same.

Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be
credited to the Central Government.
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Wherever the law makes it statutory for the Purchaser to deduct any amount towards Sales
Tax on Works Contract, the same will be deducted and remitted to the concerned authority.

Labour Cess shall be deducted from Running Bills as applicable.
MOBILISATION ADVANCE: Not applicable
INSURANCE

The Contractor shall take out and keep in force a policy or policies of insurance from the
date, the delivery of material start against all liabilities of the Contractor or the Purchaser at
common law or under any statute in respect of accidents to persons who shall be employed
by the contractor in or about the site for the purpose of carrying out the works on the site.
The Contractor shall also take out and keep in force a policy or policies of Insurance against all
recognized risks to their offices and depots. Such insurance shall in all respects be to the
approval of the Purchaser and if he so requires in RailTel’s name.

INSURANCE OF MATERIALS & INSTALLATIONS

The Contractor shall take out and keep in force a Policy or policies of Insurance for
all materials including RailTel supply materials/ equipment irrespective of whether
used up in the portion of work already done or kept for the use in the balance portion of the
work until such works are provisionally handed over to the RailTel. For this purpose, the works
are deemed to have been provisionally handed over when provisional acceptance
certificate is issued for the locations as per clause 26.

The Contractor shall not be liable for losses/damages to the materials either used up in the
portion of work done or his material kept for use at site, in consequence of Mutiny, or other
similar causes over which the Contractor has no control and which cannot be insured. Such
losses or damages shall be the liability of the Purchaser and if required by the Purchaser, be
made good by the contractor at the cost of the Purchaser.

The Contractor should, however, insure the stores brought to site, against risks in
consequence of war and invasion, as required under the Emergency Risk (Goods ) Insurance
Act inforce from time to time.

It may be noted that the beneficiary of the insurance policy should be RailTel or the
policies should be pledged in favour of RailTel. The contractor shall keep the
policy/policies current till the installations are provisionally handed over to the purchaser.
It may also be noted that in the event of contractor's failure to keep the policy current and
alive, renewal of policy will be done by purchaser for which the cost of the premium plus
20% of premium shall be recovered from the contractor.

For the purpose of enabling the contractor to take the insurance cover in connection with
this contract, the purchaser's Engineer will advise the approximate price of all the RailTel
supply materials to the Contractor.

Rights of RailTel:

RAILTEL reserves to itself the following rights in respect of this contract without entitling the
Contractor to any compensation.

To get the work done through another agency at the risk and cost of the Contractor, in the event
of poor progress or the Contractor’s inability to progress the work for Completion as stipulated
in the contract, poor quality of work, persistent disregard of instructions of Architect /
RAILTEL, assignment, transfer, subletting of the contracted work without written permission
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of RAILTEL, non-fulfilment of any contractual obligations etc. and to claim / recover
compensation for such losses from the Contractor including RAILTEL’s supervision charges
and overheads from Security Deposit / other dues.

To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the
contract during the progress of work and get it done through the contractor of the adjacent
section and / or by the departmental labour to suit RAILTEL’s requirements or in case
RAILTEL decides to advance the compensation due to other emergent reasons.

To terminate the contract after due notice and forfeit the Security Deposit and recover the loss
sustained in getting the balance work done through other agencies in addition to liquidated
damages in the event of:

= Contractor’s continued poor progress.

= Withdrawal from or abandonment of the work before completion of the work.

= Corrupt act of the Contractor.

= Insolvency of the Contractor.

= Persistent disregard of the instructions of RAILTEL.

= Assignment, transfer, subletting of the contract work without written permission.

= Non-fulfilment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to the Contractor
under this or any other Contract or from the Security Deposit.

To determine the Contract or to restrict the quantum of work and pay for the portion of work
done as per the satisfaction of RAILTEL.

To effect recoveries from any amounts due to the Contractor under this or any other contract or
in any other form the moneys which RAILTEL is forced to pay to anybody due to Contractor’s
failure to fulfil any of his obligations.

To restrict or increase the quantity and nature of work to suit site requirements, since the tender
specifications are based on preliminary documents and quantities furnished therein are
indicative and approximate and the rates quoted shall not be subject to revision in any manner
whatsoever.

To deploy RAILTEL’s or adjacent-section-contractor’s skilled and semiskilled workmen in
case of emergency / poor progress / deficiency in skill on the part of the employees of the
Contractor and to recover the expenditure on account of the same from the moneys due to the
Contractor.

While every endeavour will be made by RAILTEL to this end, RAILTEL cannot guarantee
uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to
any compensation / extra payment on this account.

In the event of any dispute of technical nature, the decision of RAILTEL shall be final and
binding to the Contractor.

Responsibilities of Contractor in respect of local taxing rules, local laws, employment for
workers etc.:

The following are the responsibilities of the Contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc.

DELETED.
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49.2 As far as possible, unskilled workers shall be engaged from the local areas in which the work
is being executed.

49.3  The Contractor at all times during the continuance of this contract, shall in all his dealings with
the local labour for the time being employed on or in connection with the work, has due regard
to all local festivals, religious and other customs.

49.4  The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations
etc., such as The Payment of Wages Act, The Minimum Wages Act, The Workmen’s
Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act, The
Employee’s Provident Fund Act, Employee’s State Insurance Scheme, The Contract Labour
(Regulations and Abolitions Act, 1970) and other Acts, Rules and Regulations for labour as
may be enacted by the Government during the tenure of the Contract and having force or
jurisdiction at site. The Contractor shall give to the local Governing Body, Police and other
concerned authorities all such notice as may be required under law.

49.5  The Contractor will obtain independent licence under the Contract Labour (Regulations and
Abolition Act, 1970) from the concerned authorities based on the certificate (Form -V) issued
by the principal employer / customer, if such license is required under the law.

49.6  The Contractor shall pay all taxes, fees, licence charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his operations
connected with this contract. In case, RAILTEL is forced to make any such payment,
RAILTEL shall recover the same from the Contractor either from moneys due to him or
otherwise as deemed fit.

49.7  The Contractor shall be responsible for the provision of health and sanitary arrangements more
particularly described in the Contract Labour (Regulations and Abolition Act, 1970) and safety
precautions as may be required for safe and satisfactory execution of the contract.

49.8  The Contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

49.9  The Contractor shall be responsible for the proper behaviour and observance of all regulations
by the staff employed by him.

49.10 The Contractor shall ensure that no damage is caused to any person / property of other parties
working at site. If any such damage is caused, it shall be the responsibility of the Contractor to
make good the losses and compensate them.

49.11 All the properties/equipment/components of RAILTEL loaned with or without deposit, to the
Contractor shall remain the properties of RAILTEL. The Contractor shall use such properties
for the purpose of execution of this contract. All such properties/ equipment / component shall
be taken to be in good condition unless notified to the contrary by the Contractor within 48
hours. The Contractor shall return them in good condition as and when required by RAILTEL.
In case of non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the
Engineer, will be recovered from the Contractor.

49.12 It shall not be obligatory on the part of RAILTEL to supply any tools and tackles or materials
other than those specifically agreed to be given by RAILTEL.

49.13 The Contractor shall fully indemnify and keep indemnified RAILTEL against all claims of
whatever nature arising during the course of execution of this contract.

49.14 In case the Contractor is required to undertake any work outside the scope of this contract, the
amount payable shall be as may be mutually agreed upon.
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49.15 Any delay in completion of works or non-achievement of periodical targets, due to reasons

attributable to the Contractor, will have to be compensated by the Contractor either by
increased manpower and resources or by working extra hours or more than one shift at no extra
cost to RAILTEL.

49.16 The Contractor will be directly responsible for payment of wages to his workmen. A pay-roll

49.17

49.18

49.19

49.20

49.21

49.22

49.23

49.24

50.

50.1

sheet giving details of all payments made to the workmen duly signed by the Contractor’s
representative should be furnished to RAILTEL, if called for.

In case of any class of work for which there is no specification laid down in the contract, such
work shall be carried out in accordance with the instructions and requirements of the Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of any clerical
error or by reason of any mistake in the amount levied, demanded or charged.

No idle labour charges will be admissible in the event of any stoppage of work resulting in the
Contractor’s workmen being rendered idle due to any reason at any time.

The Contractor shall take all reasonable care to protect the materials and the work till such
time it has been taken over by RAILTEL.

Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting
for force majeure conditions. All problems / disputes shall be separately discussed and settled
without effecting the progress of work. Stoppage or abandonment of work other than under
force majeure conditions shall be treated as breach of work of contract and dealt with
accordingly.

The Contractor shall keep the area of work clean and shall remove the debris etc. outside of
RailTel’s premises, while executing day-to-day work. Upon completion of work, the
Contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused
and other materials and deposit them in places specified by the Engineer. The Contractor will
also demolish all the hutments, sheds, offices, etc., constructed and used by him and shall clean
the debris. In the event of his failure to do so, the same will be arranged to be done by the
RAILTEL and the expenses recovered from the Contractor.

The Contractor shall execute the work in the most substantial and workmen like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract.
The Contractor shall be responsible to ensure that the quality, assembly and workmanship
conform to the dimensions and clearance given in the drawings and/or as per the instructions
of the Engineer.

The Contractor shall furnish fortnightly labour deployment report indicating the classification
and number of workmen engaged, date wise and category wise. Besides, the Contractor shall
also furnish progress reports on work at regular intervals as required by the Engineer.

Responsibility of contractor in respect of safety of men, equipment, material and
environment:

All safety rules and codes applied by RAILTEL at site shall be observed by the Contractor and
his workmen without exception. The Contractor shall be responsible for the safety of the
equipment / material and work to be performed by him.

Contractor shall also take such additional precautions as may be indicated from time to time by
the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of
Clerical Staff, watch and ward, Storekeepers to take care of equipment, material, construction
tools and tackles shall be posted at site by the Contractor till the completion of work under this
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contract. The Contractor shall arrange for such safety devices as are necessary for this type of
work and carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as
per usual standards and practices.

The Contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized RAILTEL officials:

Safety Helmets conforming to IS - 2925.

Safety Belts conforming to IS - 3521.

Safety Shoes conforming to IS - 1989.

Eye & Face Protection devices conforming to IS-8520 & 1S-8940.

Hand & Body Protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the Contractor shall be of safe design and construction.
These shall be tested and certificate of fitness obtained before putting them to use and from
time to time as instructed by authorized RAILTEL official who shall have the right to ban the
use of any item.

All electrical equipment, connections and wiring for construction power, its distribution and
use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the Contractor to carry out
all types of electrical works. All electrical appliances including portable electric tools used by
Contractor shall have safe plugging system to source of Power and be appropriately earthed.
Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the
Contractor shall be responsible for carrying out such provision and / or storage in accordance
with the rules and regulations laid down in the relevant Government Acts, such as Petroleum
Act, Explosive Act, Petroleum and Carbide of Calcium Manual of the Chief Controller of
Explosives, Government of India etc. Prior approval of the authorized RAILTEL official at the
site shall also be taken by the Contractor in all such matters.

The Contractor shall arrange at his cost (wherever not specified) appropriate illumination at all
work spots for safe working, when natural daylight may not be adequate for clear visibility.

In case of a fatal or disabling injury/accident to any person at construction sites due to lapses
by the Contractor, the victim and/or his/her dependants shall be compensated by the Contractor
as per statutory requirements. However, if considered necessary, RAILTEL shall have the right
to impose appropriate financial penalty on the Contractor and recover the same from payments
due to the Contractor for suitably compensating the victim and/or his/her dependents. Before
imposing any such penalty, appropriate enquiry shall be held by RAILTEL giving opportunity
to the Contractor to present his case.

In case of any damage to property due to lapses by the Contractor, RAILTEL shall have the
right to recover the cost of such damages from the payments due to the Contractor after holding
an appropriate enquiry.

In case of any delay in the completion of jobs due to mishaps attributable to lapses by the
Contractor, RAILTEL shall have the right to recover cost of such delay from the payments due
to the Contractor, after notifying the Contractor suitably and giving him opportunity to present
his case.

If the Contractor fails to improve the standards of safety in its operation to the satisfaction of
RAILTEL, after being given reasonable opportunity to do so and / or if the Contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or to

Page 78



NR-P-MR-All-JP-24-25-18
carry out instructions regarding safety issued by the authorised RAILTEL official, RAILTEL
shall have the right to take the corrective steps after giving a notice of not less than seven days
indicating the steps that would be taken by RAILTEL.

50.10 The Contractor shall submit report of all accidents, fires, Property damage and dangerous

50.11

50.12

50.13

51.

52.

53.

53.1

occurrences to the authorised RAILTEL official immediately after such occurrence, but in any
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner
prescribed by RAILTEL. In addition, periodic reports on safety shall also be submitted by
Contractor to the authorised RAILTEL official from time to time as prescribed.

During the course of construction, alteration or repair scrap lumbers with protruding nails, sharp
edges etc., and all other debris including combustible scrap shall be kept cleared from working
areas, passage ways and stair in and around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be
intentionally dropped, struck or permitted to strike each other violently. When cylinders are
transported by powered vehicles, they shall be secured in a vertical position.

All the Contractor’s supervisory personnel and sufficient number of workers shall be trained
for fire fighting and shall be assigned specific fire protection duties. Enough number of such
trained personnel must be available during the tenure of the contract.

Contractor shall provide enough fire protecting equipment of the types and numbers at his
office, stores, erection site, other temporary structures, labour colony area etc. Access to such
fire protection equipment shall be easy and kept open at all times. Compliance of the above
requirement under fire protection shall in no way relieve the Contractor of any of his
responsibility and liabilities to fire accident occurring. In the event fire safety measures are not
to RAILTEL’s satisfaction, RAILTEL shall have option to provide the same and recover the
cost plus incidentals from Contractor’s bills and / or impose penalty as deemed fit by the
authorised representative of RAILTEL.

Deleted.

Strikes and Lockouts:

The Contractor will be solely responsible for all disputes and other issues connected with his
workmen. In the event of Contractor’s workmen resorting to strike or the Contractor resorting
to lockout and if the strike or lockout so declared is not settled within a period of one month,
RAILTEL shall have the right to get the work executed by employing its own men or through
other agencies or both. The cost incurred by RAILTEL in this regard shall be recovered from
the Contractor.

For any purpose whatsoever, the employees of the Contractor shall not be deemed to be in the
employment of RAILTEL.

Guarantee:

Even though the work will be carried out under the supervision of the authorized representative
of RAILTEL, the Contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period of one year from the date of completion of work as
certified by the authorized representative of RAILTEL and shall rectify free of cost to
RAILTEL all defects arising out of faulty erection during the guarantee period starting from
the date of completion of rectification. In the event of the Contractor failing to repair the
defective works within the time specified by the authorized representative of RAILTEL,
RAILTEL may proceed to undertake the repairs of such defective works at the Contractor’s
risk and cost, without prejudice to any other rights and recover the same from out of any moneys
payable to the Contractor or by other legal means.

The Tenderers has to enter in the register all the material / tools and plants brought to the site
for working in the premises available with the Security Staff / Site Incharge / Site Register.
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The Tenderers should get all the materials inspected and approved from the authorized
representative of RAILTEL before use. In case of non-approval, if authorized representative of
RAILTEL wish to check the material, cost of breakages and re-doing the same Work will be
the sole responsibility of the Contractor own.

The rates should be quoted in the same units as mentioned in the tender schedule.

The Bill of Quantities enclosed are very indicative and can vary as per the Site conditions,
requirements of RAILTEL or Design of authorized representative of RAILTEL and the rates
quoted shall not be subject to revision.

The rates quoted in the tender shall include all charges of material, labour, lifts, scaffoldings,
any tools & plants, freight, labour conditions, fluctuations in the rates, GST, shift working &
other taxes and shall be firm for the duration of the contract and any extended period of the
contract. No escalation in the rates shall be allowed under any circumstances even in case of
extension of time period.

The successful Tenderer is bound to carry out all the items of work necessary for the completion
of the job even though the same may not have been included in the schedule of quantities. Rates
for such items shall be settled in consultation with authorized representative of RAILTEL.
The successful Tenderer will have to make samples (proto-type) of all the furniture items for
the final approval of authorized representative of RAILTEL before taking up the entire
execution of the work. In case of any modifications / additions, the same shall be incorporated
in the entire furniture items without any additional financial implications.

Water and Electricity shall be provided free of cost at one point on each floor, further extensions
if required shall be borne / arrange by the Tenderer on its own.

Rates of extra items/quantity:
The rates of the extra items will be derived from the tender wherever possible.

In case the rates do not exist in the tender, the rate will be derived as per the market rates. The
Tenderer shall submit analysis of rates as per Annexure, with assumption of any one item.

If the quantity of any item under execution is varying up to = 25% of the total quantity (as per
the Schedule of Requirement), the contractor shall have to execute the same item at similar
rates as applicable in the contract agreement.

RailTel reserves the rights to vary the quantity by 25% above or below the BOQ without
assigning any reason to the contractor.

All the work executed should be got approved by the authorized representative of RAILTEL
and in case of any bad workmanship pointed out shall be either rectified or be taken away from
the site if it is not rectifiable and shall be replaced without any extra cost by the Tenderer.

The Tenderer should indicate the breakup of the items of %age of the unit cost for material,
wastage, labour, taxes, profits & overheads, etc. separately. This %age shall be the basis for
evaluation of the rates of the extra items.

Measurements of the items shall be as per the [IS1200 / CPWD manual / BOQ units.

All Government taxes, levies etc. like Works Contract — GST, TDS shall be deducted from all
the running bills of the Contractors.

All the works executed or under execution finished or semi-finished including all materials
lying at site shall become the property of RAILTEL immediately on receipt of bills of the
Contractors for the same.
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The procurement of Cement, Steel, as required for completion of work shall be the
responsibility of the Contractor.

All Fittings / Fixtures, Materials shall confirm to the relevant ISI specifications and shall be

approved by the authorised representative of RAILTEL

55.

LABOUR WELFARE:

55.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 and the
contract labour (Regulation & Abolition) central Rules 1971 before the commencement of the
work, and continue to have valid license until the completion of the work .(Registration of ESI,
EPF for the workers under his control.)

55.2 The contractor comply with the provisions of the

55.2.1

553

56.

56.1

56.2

“The Building and other Construction Workers (Regulation of Employment & condition of
service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess Act,
1996 amended from time to time and rules framed there under. The contractor shall comply
with the provision of the “The Building and other Construction Workers (Regulation of
Employment & condition of service) rules 1998 amended from time to time. The RAILTEL
at the time of making any payment to the contractor for the work done and measured under the
contract shall deduct such sum at the rate, as prescribed in the Building and other Construction
Workers Welfare Cess Rules as applicable in the state. where the work is situated, of gross
value of the work done from each running bill and final bill. Such deduction shall be transferred
to the State Workers Welfare Board by the Engineer-in-charge, as Principal Employer, shall
continue to monitor the rigorous implementation of the act rules during the currency of the
contract.

The contractor shall registered himself under “The Building and other Construction Workers
(Regulation of Employment & condition of service) Act, 1996 and “ The Building and other
Construction Workers (Regulation of Employment & condition of service) rules 1998 and the
“The Building and other Construction Workers Welfare Cess Act, 1996” The Building and
other Construction Workers Welfare Cess Rulr”. The deduction of cess @ 1% is obligatory
under the Central Act as a labour welfare measure.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising
out of the resultant non-execution of the work.

No labour below the age of eighteen years shall be employed on the work.

Special Conditions of contract for mandatory updation of labour data on Railway’s
shramikkalyam portal by contractor.

In order to increase transparency in payment of contract Labour wages and other payments, a
web  based e-application has been developed and hosted on  website
www.shramikkalyan.indianrailways.gov.in.

All contractors are required to upload details of their LOA’s engaged workmen, wage payment
details ,PF/ESI details, bonus details ,on monthly basis. The details so uploaded shall be
available in public domain.
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Contractor is to abide by the provisions of payment of wages act & Minimum wages act. In
order to ensure the same ,an application has been developed and hosted on website
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company etc.
and upload requisite details of labour and their payment in this portal. These details shall be

available in public domain. The Registration /updation of portal shall be done as under:

a)

b)

d)

Contractor shall apply for one time registration of his company /Firm etc. in the
Sharmikkalyan portal with requisite details subsequent to issue of letter of
Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s
registration on the portal with in 7 days of receipt of such request.

Contractor once approved by any Railtel’s Engineer (i.e Territory Manager), can create
password with login ID (PAN No.) for subsequent use of portal for all LOAs issued in
his favour.

The contractor once registered on the portal ,shall provide details on his letter of
Acceptances(LOA)/Contract Agreements on shramikkalyan portal within 15 days of
date of issue of any LOA for approval of concerned engineer(i.e Territory Manager).
Engineer(i.e Territory Manager) shall update (if required)and approve the details of
LOA filled by contactor within 7 days of receipt of such request.

After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill the
salient details of contract labours engaged in the contract and ensure updating of each
wage payment to them on shramikkalyan portal on monthly basis.

It shall be mandatory upon the contractor to ensure correct and prompt uploading of
all salient details of engaged contractual labour & payments made thereof after each
wage period.

B. While processing payment of any ‘On Account bill” or Final bill or release of ‘Advances’
or Performance Guarantee/Security deposit’,contractor shall submit a certificate to the
Engineer or Engineer’s representatives (i.e Territory Manager) that I have uploaded the
correct details of contract labours engaged in connection with this contract and payment
made to them during the wage period in Railway’s Shramikkalyan portal at
‘www.shramikkalyan.indianrailways.gov.in’. till __month____ year

sk sk sk sk s ke s sk sk s sk s ke sk sk sk sk sk sk skok skok
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SECTION-I1

CHAPTER-7

FORMS OF TENDER
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Form No
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Form No.

Form No.
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Form No.

Form No.

Form No.

Form No.

Form No.

Form No.

Form No.

Form No.

10

11

12

13

14
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FORMS OF TENDER

Offer Letter

Qualifying Criteria / User’s Certificate
Affidavit

Agreement

Guarantee Bond for Security Deposit
Statement of Deviations

Standing Indemnity Bond for ‘On Account’ Payments and
Stores supplied by RailTel

System Performance Guarantee
Not used

Work in Hand

Not used

Extension of period of completion of work on account of
contractor

Not used
Qualification Experience

Guarantee Bond against ‘On Account Payments’
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Form No. 1
OFFER LETTER

To

General Manager/Projects

RailTel Corporation of India Limited
6th Floor, Block III, Delhi IT Park,
Shastri Park,Delhi-110053

I/'We have read the various conditions detailed in tender documents
attached here to and hereby agree to ABIDE BY THE SAID CONDITIONS. I/We also agree to keep
this tender open for acceptance for a period of 60 days from the date fixed for opening the same and in
default thereof, [/'We will be liable for forfeiture of my/our Earnest Money. I/'We offer to do the work
of CONSTRUCTION OF SINGLE ROOM & DOUBLE ROOM MASONRY BUILDINGS
(BRICK STRUCTURE) AT VARIOUS RAILWAY STATIONS(Ajmer and Jaipur Divisions)
FOR NORTHERN REGION OF RAILTEL at the rates quoted in the attached schedules and hereby
bind myself/ourselves to complete the work within 12 months from the date of issue of Letter of
Acceptance of the tender. I/We also hereby agree to abide by the various Conditions of Contract and
to carry out the work according to the Specifications for materials and works laid down by the RailTel
for the present contract.

Asumof ..o to be deposited through IREPS portal as “Earnest Money”.
The full value of Earnest Money shall stand forfeited without prejudice to any other rights or remedies
if,

I/We do not execute the contract agreement within 15 days after receipt of notice issued by the RailTel
that such documents are ready or,

I/We do not commence the work within 15 days after receipt of orders to that effect.

Until a formal agreement is prepared and executed the acceptance of this tender shall constitute a
binding contract between us subject to modifications, as may be mutually agreed to between us and
indicated in the “Letter of Acceptance” of my/our offer for this work.

ACCEPTENCE OF TENDER
I accept the tender as above and agree to pay the rate as
entered in Schedule of Requirements.
Signature Of Contractor’s (S)

Contractor (S) Address
For and on behalf of
RailTel Corporation of India Limited,
Northern Region, New Delhi-110053
WITNESS WITNESS
- 2- - 2-
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Form No. 2
QUALIFYING CRITERIA
USER’s CERTIFICATE
1. | Name of the Firm
2. | Contract Agreement No. & date
3. | Scope of Work
4. | Contract Amount (in Indian Rupees)
5. | Date of Completion
(Original as per contract)
6. | Extended Date of Completion
(whether with LD or without LD)
7. | Actual Completion Date
8. | Performance (satisfactory or not)
Name:
Dated:
Designation:
Signature of the Contractor with Company

Seal

Note: The relevant User’s certificate to be attached.
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Form No. 24

FORMAT FOR AFFIDAVIT
(TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTYS)

(To be executed in presence of public notary on non-judicial stamp paper of the value of Rs.100/-.
The stamp paper has to be in the name of the tenderer) **

Pt (Name and Designation)** appointed as the
attorney/authorized signatory of the tenderer (including its constituents),

M/s (hereafter called the tenderer) for the purpose of the Tender
documents for the work of as per the
tender No. of (---------- RailTel), do hereby solemnly affirm and state on the

behalf of the tenderer including its constituents as under:
1. I/we the tenderer (s), am/are signing the document after carefully reading the contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages
in confirmation thereof.

3. I/We hereby declare that I/we have downloaded the tender documents from RailTel website
www.railtelindia.com. I/we have verified the content of the document from the website and
there is no addition, no deletion or no alternation to the content of the Tender Document. In
case of discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final
payment of the contract, the master copy available with the RailTel Administration shall be
final and binding upon me/us.

4. I/we declare and certify that I/'we have not made any misleading or false representation in the
forms, statements and attachments in proof of the qualification requirements.

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted alongwith the offer and same shall be binding upon me/us.

6. I/We declare that the information and documents submitted along with the tender by me/us
are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

7. T/we undersigned that if the certificates regarding eligibility criteria submitted by us are found
to be forged/false or incorrect at any time during process for evaluation of tenders, it shall
lead to forfeiture of the tender EMD besides banning of business for Three years on entire
RailTel. Further, I/we (insert name of the tenderer)** and all
my/our constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand the if the certificates submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract,
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alongwith forfeiture of EMD/SD and Performance guarantee besides any other action
provided in the contract including banning of business for Three years on entire RailTel.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER

VERIFICATION

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our above
affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in
suitably by tenderer. Attestation before Magistrate/Notary Public

Form No. 3

AGREEMENT
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(CA NO. oo )

This AGREEMENT is made at New Delhi on this _day of two thousand and
Seventeen by and between RailTel Corporation of India Limited (A Govt. of India Undertaking)
having its Registered & Corporate office at 6™ Floor, Block III, Delhi IT Park, Shastri Park, Delhi-
110053, acting in the premises through ED/Northern Region (hereinafter referred to as ‘RailTel’,
which expression should unless repugnant to the context or meaning thereof include its successors
and permitted assigns) of the one part;

And having its registered office at ---
------ acting in the premises through................... (hereafter referred to as “Contractor”’, which
expression should unless repugnant to the context or meaning thereof include its successor and
permitted assigns) of the other part.

Whereas in response to a call for Tender by RailTel for the work of

e e e e e e ” for
RailTel Corporation of India Limited as per tender papers at Annexure ‘A’ read with
Corrigendum....................... issued by RailTel hereto, the Contractor has submitted a Tender as per

Annexure ‘B’ hereto

AND WHEREAS the said Tender of the Contractor has been accepted for the work

O ”?
for RailTel Corporation of India Limited as per copy of Letter of Acceptance of Tender No.
dated complete with enclosures at the accepted rates and agreed
deviations from tender papers as per Annexure-C hereto at contract value of
Rs. (Rupees Only) duly accepted by the contractor.

Now this agreement witnesses that in consideration of the premises and the payment to be made by the
Purchaser (RailTel) to the Contractor provided for herein, the Contractor shall supply all equipment
and materials and execute and perform all works for which the said Tender of the Contractor has been
accepted strictly according to the various provisions in Annexure ‘B’ and ‘C’ hereto and upon such
supply, execute and performance to the satisfaction of the purchaser (RailTel) and the purchaser
(RailTel) shall pay to the Contractor at the rates accepted as per the said Annexure ‘C’ and in terms of
the provisions therein.

IN WITNESS whereof both the parties have hereunto set and subscribed their respective hands and/or
seals on the day and year respectively mentioned against their respective signatures.

Signed and delivered by Shri for and on behalf of RailTel
Corporation of India Ltd.

The contract within named in the presence of :
2. Signatures
Date
Name in Block Capitals
Address:

3. Signatures
Date

Name in Block Capitals
Address:

Signed and delivered by Shri. for and on behalf of
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The contractor within named in the presence of :

4. Signatures

Date

Name in Block Capitals

Address:

5. Signature

Date

Name in Block Capitals

Address:

Annexure ‘A’ :Tender Paper No............. with corrigendum, if any.
Annexure 'B’ :Firm’s offer.

Annexure ‘C’ :Letter of Acceptance No........ with all enclosures.
Annexure ‘D’ :Copy ofContract Performance Guarantee
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Form No. 4

CONTRACT PERFORMANCE GUARANTEE BOND
(On Stamp Paper of Rs one hundred)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited, Northern Region, 6! Floor, Block III,
Delhi IT Park, Shastri Park, Delhi-110053 (Herein after called the RailTel) having agreed to exempt

............................................................................. (Hereinafter called “the
said Contractor(s)”) from the demand, under the terms and conditions of an Agreement No.
................................................... dated ............... made between RailTel Corporation
of India Limited and ..., for (hereinafter called “the said

Agreement”) of security deposit for the due fulfillment by the said Contractor (s) of the terms and
conditions contained in the said Agreement, on production of a Bank Guarantee for Rs. ..............

(Rs. vveiiiiini, only). We, oiviiiiiiiiii (indicate the name of the Bank)
hereinafter referred to as “the Bank™) at the requestof ................ .....ooeill. Contractor(s) do
hereby undertake to pay the RailTel an amount not exceeding Rs. ................ Against any loss or

damage caused to or suffered or would be caused to or suffered by the RailTel by reason of any
breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.

W, (name of Bank) do hereby undertake to pay the amounts due
and payable under this Guarantee without any demur, merely on demand from the RailTel stating that
the amount as claimed is due by way of loss or damage caused to or would be caused to or suffered by
the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in the
said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ...l only.

We, (name of bank) undertake to pay to the RailTel any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or
proceedings pending before any court or Tribunal relating thereto our liability under this present being,
absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) / Supplier(s) shall have no claim against us for making such

payment.

We, oo (name of bank) further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said Agreement
and that it shall continue to be enforceable till all the dues of the RailTel under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or till RailTel certifies that the
terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under the
Guarantee is made on us in writing on or before the ................ We shall be discharged from all
liability under this Guarantee thereafter.

We,.oviiiiia. (name of bank) further agree with the RailTel that the RailTel shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary any
of the terms and conditions of the Agreement or to extend time or to postpone for any time or from
time to time any of the powers exercisable by the RailTel against the said contractor(s) and to forbear
or enforce any of the

terms and conditions relating to the said Agreement and we shall not be relieved from our liability by
reason of any such variation, or extension to the said Contractor(s) or for any forbearance, act or
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omission on the part of RailTel or any indulgence by the RailTel to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s)/ Supplier(s).

We .o (the name of Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the RailTel in writing.

( indicate the name of the Bank)
Witness

Signature
Name

Signature
Name

NOTE: The Guarantee shall be valid for a period of four months after the expiry of the warranty
period of the equipment as per Clause 29 Special Condition of the Contract (SCC).
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Form No. 5
STATEMENT OF DEVIATIONS
(PROFORMA FOR STATEMENT OF DEVIATIONS)
6. The following are the particulars of deviations from Preamble, requirements of the

Instructions to Tenderers and Conditions of Tendering and Special conditions of
Contract (Section —I):
Preamble (Chapter 2)

Clause Deviation Remarks
(Including Justification)

Instructions to Tenderers and Conditions of Tendering(Chapter 3)

Clause Deviation Remarks
(Including Justification)

Special Conditions of Contract (Chapter 4)

Clause Deviation Remarks
(Including Justification)

7. The following are the particulars of deviations from requirements of

the Technical specifications (Section —1II)

Chapter Clause Deviation Remarks
(Including Justification)

Note: Where there is no deviation, the statement should be returned duly signed with
an endorsement indicating “no deviations”.

SIGNATURE AND SEAL OF THE
MANUFACTURER / TENDERER

Form No. 6
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STANDING INDEMNITY BOND
(For On Account Payments and Stores supplied by RailTel)

(On Stamp paper of Requisite Value)

We, hereby undertake that we hold at our Stores Depot/s at
for and on behalf of RailTel Corporation of India Limited in the premises
through Principal Executive Director/N R or his successor hereinafter referred to as “the Purchaser” all
materials for which ‘On Account’ payments have been made to us against the Contract for ------------
-- vide letter of Acceptance of Tender No. and the materials handed over to
us by the Purchaser for all purpose of execution of the said Contract, until such time the materials are
duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of said materials against all risk till
they are duly delivered as erected equipment to the purchaser or as he may direct otherwise and shall
indemnify the Purchaser against any loss, damage or deterioration whatsoever in respect of the said
materials while in our possession and against disposal of surplus materials. The said materials shall at
all times be open to inspection by any engineer authorized by the Regional General Manager /N R
(whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus materials disposed off
and refund becomes due, the purchaser shall be entitled to recover from us the full cost as per prices
included in the Contract (as applicable) and also compensation for such loss or damage, if any,
alongwith the amount to be refunded without prejudice to any other remedies available to his by
deduction from any sum due or any sum which at any time hereafter becomes due to us under the said
or any other Contract.

Dated this day of 2025
for and on behalf of

(Contractor)
Signature of witness
Name and witness in Block letters

Address

Form No. 7
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SYSTEM PERFORMANCE GUARANTEE

(PROFORMA FOR THE SYSTEM PERFORMANCE GUARANTEE)

To
The Principal Executive Director/ Northern Region

L N Hereby guarantee that
the design on the basis of which we have submitted our tenderno. .......................ooiinal. has
been carefully made to conform to the end objectives in the tender documents and to technical
specification therein. We further guarantee that in the event of the performance of the system, when
installed, not complying with the end objectives or with the specifications contained in the tender
documents, we shall provide further inputs to enable the RailTel to realize the end objectives contained
in these documents without any additional payment for any additional equipment which may be
required in this regard. We further guarantee that all the expenses for providing the additional inputs
under the System Guarantee will be borne by us. We further guarantee that these additional inputs will
be provided by us to make the system workable within 1 month from the date on which this guarantee
is invoked by the Purchaser. The guarantee is valid for four months beyond the warranty period.

(Signature of Firm’s Authorized Officer)
Seal

Signature of witness:
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Form No. 9
WORKS IN HAND
S.N | System | Party’s Total Schedule %age Likely | No. of | Payment | Remarks
and address | value of | period of | progress | date of | Extensi s

Name of for contract | execution | in terms of | compl ons received
Project whom (in works etion | Grante | till date

the work months) done d

is being

done
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Form No. 11
EXTENSION OF PERIOD OF COMPLETION OF WORK

No. Date:
To
Sub: (i) Name of Work

8. Acceptance Letter No.

0. Agreement No.
Ref: ...l (Quote specific application of the Contractor for extension to date, if received).
Dear Sir,
The stipulated date for completion of the work mentioned above is...............c.ocooiiiiiiiin . From

the progress made so far and the present rate of progress, it is unlikely that the work will be completed
by the above date (or) However, the work was not completed on this date.

Expecting that you may be able to complete the work if some time is given by that Principal Executive
Director/N.Region, RailTel Corporation of India Limited, New Delhi, although not bound to do so,
hereby extends the time for completion from ......... to .

* In consideration of the circumstances explained in your letter of request RailTel has extended the
completion period by ................... Days without any liquidated damages. Please ensure the
completion and commissioning of the project well within the extended period.

* Please note that an amount equal to 0.5 % of the total value of the contract per week or part thereof
(rounded off to the nearest whole number) subject to a maximum of 10% of the total contract value of
the works as a recovery for delay in the completion of the work after the expiry of (1) ............. Will
be recovered from as mentioned in clause 35 chapter IV of the special conditions of contract for the
extended period notwithstanding the grant of this extension. You may proceed with the work
accordingly.

The above extension of the completion date will also be subject to the further condition that no increase
in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension on the
conditions stated above.

Please note that in the event of declining to accept the extension on the above said conditions or, in the
event of your failure after accepting or acting up to this extension to complete the work by (2)
................ (here mention the extended date), further action will be taken in terms of relevant clause
of special conditions of contract.

Yours faithfully,
for & on behalf of RailTel Corporation of India Limited
Note:

(1) Give here the stipulated date for completion without any penalty fixed earlier.
(2) Here mention the extended date.
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*  Strike out one of the clauses as applicable.

Form No. 13

QUALIFICATION EXPERIENCE
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Details of works executed and under execution by Tenderer during the last 5 years should be furnished
in the following format (similar certificate for OEM also regarding their qualifications as per tender is
also required to be submitted with details on similar lines).

SN

Name of
work with
descriptio

n

Party’s
address
for
whom
the work
was done

Total
value of
contract

Rs. in

Lakhs

Year
of
award

Actual
Date of
Completio
n

No. of
Extension
s Granted

Payment
S
received
till date

Remarks

Note: A certificate from the organization, for which the work was executed, should be submitted to
indicate that the contract was satisfactorily performed.

Signature of the Tenderer

with Seal
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Form No. 14

GUARANTEE BOND AGAINST ‘ON ACCOUNT’ PAYMENTS
(On Stamp paper of requisite value)
(To be used by approved Scheduled Banks)

In consideration of the RailTel Corporation of India Limited (hereinafter called “the RailTel”) having

AGTEEA 10 EXCIMPL .« .ttt ettt et et e e (hereinafter called *
the said Contractor(s)”’) from the demand, under the terms and conditions of an Agreement No.
.................................... dated...............made between ..................... and ..................

for ( hereinafter called “ the said Agreement”) of on Account Payment for the due fulfillment by the
said contractor)s) of the terms and conditions contained in the said Agreement, or production of a Bank
Guarantee for Rs. .............. (Rs. ..o only). We, ......ooviiiiiiiian. ( indicate the name of
the Bank) hereinafter referred to as “ the Bank™) at the request of ................ ......oooill.
Contractor(s) do hereby undertake to pay the government an amount not exceeding Rs. ................
Against any loss or damage caused to or suffered or would be caused to or suffered by the RailTel by
reason of any breach by the said Contractor(s) of any of the terms or conditions contained in the said
Agreement.

I, Bank do hereby undertake to pay the
amount due and payable under this Guarantee without any demur, merely on demand from the RailTel
stating that the amount is claimed is due by way of loss or damage caused to or would be caused to or
suffered by the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ...........................

W, Bank undertake to pay to the RailTel any money so
demanded notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit
or proceedings pending before any court or Tribunal relating thereto our liability under this present
being, absolute and unequivocal.

The payment so made by us under this Bond shall be a valid discharge of our liability for payment
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such payment.

W, Bank further agree that the Guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till RailTel
certifies that the terms and conditions of the said Agreement have been fully and properly carried out
by the said Contractor(s) and accordingly discharges this Guarantee. Unless a demand or claim under

the Guarantee is made on us in writing on or before the ....... (1) e, We shall be
discharged from all liability under this Guarantee thereafter.
We, o (indicate the name of Bank).............. further agree with the RailTel that the

government shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the Agreement or to extend time of
to postpone for any time or from time to time any of the powers exercisable by the RailTel against the
said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of any such variation, or extension
to the said Contractor(s) or for any forbearance, act or omission on the part of RailTel or any indulgence
by the RailTel to the said Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have affect of so relieving us.

This Guarantee will not be discharged due to the change in the Constitution of the Bank or the
Contractor(s) Supplier(s).
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We, o, (Indicate the name of Bank) lastly undertake not to revoke this
Guarantee during its currency except with the previous consent of the RailTel in writing.

Dated the day of 2025

(Indicate the name of the Bank)

Witness
10. Signature
Name

1. Signature
Name

Note: The Guarantee shall be valid for four months beyond the date of completion of work.
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Section — 1

Annexure — 1

List of materials to be supplied by RaiTel to the contractor:

The material shall be supplied as given in BDS
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Section-11

Chapter-1
Role of PMC (Deleted)

1.1 Introduction

RailTel shall appoint a Project Management Consultant (PMC) who shall provide the professional
services i.e. basic design of the buildings, detailed engineering design and supervision, bill
verification etc. in the following areas:-

1.2

Architectural Design and site development.

Structural Design: The structural design is included in scope of work. However,
RailTel/Railway reserves the option to get the design checked by another reputed structural
for the purpose and shall extend full cooperation for getting the same checked. Therefore,
the PMC shall provide all the documents (design parameters adopted, structural analysis,
Member Design, Design calculation, structural designs etc.) as required to check the
design. The checking of design by the third party would not absolve the PMC of his
responsibility for accuracy and soundness of design.

Electrical design including general illumination, exhaust/ventilation etc.
Project Management Services (PMS).

Schedule of Professional Services:

The services to be provided by the PMC shall include but not be limited to the followings:-

1) Incorporating the suggestions and requirements of RailTel/Railway and finalizing
the concept design prepared at the stage of design completion and submission of
the revised cost estimates.

1) Prepare report on site evaluation, state of existing buildings, if any; and analysis
and impact of existing and/ or proposed development on its immediate
surroundings.

ii1) Prepare drawings and documents to enable the RailTel to obtain requisite approval
from respective Railways.

iv) Furnish, report on measures required to be taken to mitigate the adverse impact, if
any, of the existing and/or proposed development on its immediate environs.

V) Prepare drawing (Building Plans) necessary for statutory approvals and ensure
compliance with RailTel authority Bye-laws, codes, standards and legislation, as
applicable and obtain the statutory approvals thereof. Effective follow-up and
liasioning with RailTel/Railway to obta in early sanctions.
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vi) Preparation of Tender Document comprising of, bill of quantities (SOR), detailed
specifications, approved makes of materials, tender drawings, RailTel/Railway
standard terms & conditions, detailed item-wise cost estimate based on latest rates
with permissible escalation for scheduled items and market rates for non-scheduled
items for the purpose of inviting Open Tender for selection of contractor.

vii)  Evaluation and analysis of technical as well as price bids of the contractors
including making comparative statements, comparing the offers with the detailed
estimated cost, attending techno-commercial discussion/pre-bid discussions,
responding to the queries of contractors and advise RailTel on appointment of
contractors.

viii)  Preparation of detailed working drawings and details comprising of Architectural,
Civil, Structural and Utility and Services to be issued to the Contractor and
Vendors, adequate and good for execution to work at site. The drawings shall be
marked “Good for Construction”.

ix) Attending meetings in RailTel/Railway offices as and when required in connection
with the work.

X) Visit the site of work to inspect and evaluate the Construction Works, provide
periodic supervision and where necessary clarify and decision, offer interpretation
of the drawings/specifications, and attend conferences and meting to ensure that
the project proceeds generally in accordance with the conditions of contract and
keep the RailTel informed and render advice on actions, if required. The visits to
the site shall be at least once a week.

X1) Monitoring and checking the performance of the Contractor as per schedule.
Verification of contractor’s bills for payment including examining and verifying
the rate analysis for extra/substituted items.

xii)  Getting the work inspected at any level as required by the RailTel/Railway
authority.

xiil)  Prepare and submit completion reports and drawings for the project as required and
obtain “Completion/ Occupancy Certificate” from Railway/RailTel authorities.

xiv)  Preparation and submission of drawings including services and structures.

1.3 Day-to Day Supervision:

The PMC shall appoint a Civil Engineer for day-to-day supervision of work at site who
will be deputed at site from start of work at site till the handing over of building including
verification of final bill of contractors. The Engineers shall be a degree/diploma holder in
the respective discipline with requisite post qualification experience. The fees of the PMC
shall include the salary and expenses of site staff.

The scope of his services shall include but not be limited to the following:
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Guiding contractor in execution of job as per drawings and specifications.
Ensuring that the quality of work done is as per specifications and drawings.

Checking the bar-chart/PERT chart prepared by the contractor and up dated it from time
to time.

Organizing the Site meetings as per agreed schedule and preparation of minutes of
meetings and circulating the same to the concerned parties.

Maintaining requisite site records.

Carrying out site tests of materials and recording test results, coordinate testing of materials
and recording test results, Coordinate testing of materials form approved lab.

Carrying out joint measurements of works with the contractor and processing bills of
contractor for payments.

Maintaining coordination among contractor, PMC and RailTel.

Assisting RAILTEL’s Engineer to carry out Test Checks to measurements verified by the
concerned RailTel Executive/Managers.

Periodically showing the Site Records to RailTel/Railway Engineer for their verification.

PMC shall furnish the Bio-Data of Engineer for the approval of RailTel before deputing
him at site. Additionally, the RailTel may ask the PMC to replace the Engineer in case his
performance has not been found to be up to the mark and the PMC shall immediately act
on it.

Note: Verification of quality of work and measurements by RailTel Engineer would not
absolve the PMC of his responsibility towards quality of work and correctness of
measurements and bills.

Drawings and Documents to be supplied by PMC:
The PMC shall supply the following quantities of drawings:

1.4.1 3 Sets of all the Drawings and Details for reference and record of RailTel.

1.4.2 6 Sets of all the working drawings marked “Good for Construction” and details (2
set each to the contractor, RailTel and PMC’s Engineer at site for execution of work
at site).

1.4.3 2 Sets of ‘As Built Drawings “for reference and records of RailTel”.

1.44 15 sets of tender documents along with drawings for inviting offers from
contractors. Tender document in softcopy shall also be made available.

1.4.5 3 Sets of contract documents between RailTel and Contractor.

1.4.6 Original building plans sanctioned by Railtel.

1.4.7 Original Completion/Occupancy Certificate issued by RailTel.

1.4.8 One complete set of transparencies of all the drawings and details.

1.4.9 CD of drawings.
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1.5 Size of Drawings:

The submission of building plans shall be made to the scale and size specified by the
RailTel. Other drawings shall be of A2 or bigger size except for a single detail, which may
be on A3, or bigger size.
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Chapter-2

TECHNICAL SPECIFICATIONS FOR CIVIL, STRUCTURAL, INTERIOR AND

EXTERIOR FINISHING, PLUMBING AND ALLIED WORKS

SITE PREPARATION

Extent of Work

The work comprises all building work necessary for construction of the proposed building
together with temporary building works and other ancillary works ordered by the Architect
for the construction, completion and maintenance of the Project.

The Site

The exact location of the site may be obtained from Consultant. The site shall be
investigated by tendering contractor who must judge themselves the conditions under
which the work is to be carried out, access to the site, availability of material, water and

labour, the nature of ground, the ground water table and the like.

Temporary Access Roads

The contractor shall provide any necessary temporary or light guage tracks for access to
work and maintain, alter and adopt as required and remove, on completion.

Facilities for Architect’s site staff

Immediately upon taking over the site, the Contractor shall construct temporary site office
accommodation and services for the use of the Architect’s site staff. Such accommodation
and services shall be maintained for the duration of contract and demolished and cleared
away and the site made good upon completion.

Drawings and Specifications to be returned

Safeguard as necessary during the progress of the work, preserve and return drawings and
specifications to the Consultant within one month from the date of the certified completion
of work.

Excavation and Earth Work

Setting Out — The setting out of the entire building shall be properly set out by Contractor
as shown on the drawings and inspected and approved by the Consultant and his
representative prior to commencing excavation.

Size and depth of excavations — Excavation shall be cut to the size and taken down to the
formation level as per the Consultant’s instructions.

Shoring and excavation — The sides of excavation shall be supported as necessary to
maintain a vertical face and/or prevent caving in of any nature, especially during
subsequent operations. The Contractor shall be responsible for design, supply, fixing,
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safety, and removal of all planking, strutting and shoring required to the sides of
excavation.

Preparation and inspection of exannexure

cavation — All excavations shall be kept free of water arising from whatsoever source and shall

9.1

9.2

9.3

10.

10.1

10.2

10.3

10.4

10.5

be properly cleaned out from all loose and foreign matters, levelled and rammed. The
contractor is to report to Consultant when excavations are ready for inspection.

Filling

All filling materials shall be approved by the Consultant before being placed in position.
Approved earth and sand shall be used to make up levels as shown on the drawings. The
material shall be placed in successive layers each having a finished thickness not exceeding
20 cm watered, well rammed with mechanical rammers prior to the placement of the
successive layer.

Disposal of surplus material

All surplus excavated material not used in back filling or levelling shall be carted away
from site.

Measurements

The measurement of work shall be the exact length and width of the lowest steps of the
footings according to the drawing of the Architect and the depth shall be measured
vertically. It shall be priced per unit of cubic meter.

Rate for excavation shall include labour for returning, watering and ramming spoil of
excavation between sides of trenches and foundation masonry and plinth, spreading on

site, if required, and carting away surplus earth.

No extra shall be allowed for planning and strutting or shorting of sides of excavations for
walls and piers and for keeping the excavation free from water unless otherwise specified.

Excavation in rock

Cutting in rock shall be done either by blasting or chiselling as direfted to the required
width and depths. As far as possible, the beds shall be in level.
Rock excavation shall be measured by working out sections by reference to levels before
and after excavation, measured from a permanent bench mark.

In case of small work of rock excavation the measurements of excavated rock shall be by
stacks which shall be made with the spoils with leaving minimum voids and the rate shall
be per unit of cubic meter.

A deduction of 20% shall be made in measurements for voids in well stacked depots.

The spoils of rock excavation will be the property of the employers.
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GENERAL SPECIFICATIONS FOR RCC WORK
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SPECIFICATION FOR REINFORCED CONCRETE WORK

General

All R.C.C. work shall be executed in strict accordance with the instructions,
drawings and details of the Architect.

The rates for R.C.C. items shall include for all labour material (including form
work), planks, tools and all the operations involved but shall exclude M.S.
Reinforcement, which shall be measured and paid for separately.

The rate shall allow for chamfers, grooves, lines in R.C.C. members as well as
necessary slope and drops, drip moulds, etc.

All M.S. reinforcement shall be measured on the quantity actually going into the
job according to the drawing and detail. The rate allow for the wastage and binding
wire which shall not be paid for separately. Overlaps will not be paid separately.

The work shall be in the conformity with the requirements of Indian Standard Code
of Practice for Plain and Reinforced Concrete for General Building Construction
IS:456 or latest relevant revision.

Portland Cement

2.1

2.2

23

Cement shall be ordinary setting cement of approved Indian Manufacturer and shall
comply with Indian Standard Specification No. 269 for the time being in force for
such cement. Compression tests on cements sand cubes shall be made as well as
tensile tests.

All cement shall be flesh when delivered. Cement shall be delivered in sound and
properly secured bags, barrels or other packages ready for immediate use and shall
be used direct from bag or barrel.

Cement shall be stored in a perfectly water tight, well ventilated and otherwise
suitable shed or godown, which will have a wooden floor. The wooden floor shall
be raised not less than 150mm from the ground. If supplies of cement are arranged
by owner it will be the responsibility of contractor to ensure adequate and proper
storage. Damaged or partly set cement will not be permitted to be used, and shall
be removed from the site. Consignment of cement shall be consumed in the order
of their delivery. The contractor shall maintain sufficient stock of cement to ensure
continuity the work and each consignment shall be stacked separately so as to
permit easy access for inspection and identification.
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Aggregates
3.1 General: Materials used as aggregate shall be obtained from a source known to

3.2

3.2.1

322

33

3.3.1

332

produce aggregates satisfactory for concrete and shall be chemically inert, strong,
hard, durable, of limited porosity and free from adhering, coatings, clay lumps, coal
residues and organic or other impurities that may cause corrosion of reinforcement
or may impair the strength or durability of the concrete. Aggregates shall be tested
in accordance with the requirements of IS: 383 or IS: 515and the results of such
tests shall be as hereinafter specified, the percentage being by weight unless the
context indicates otherwise.

Fine Aggregates:

Fine aggregates shall be natural sand or sand derived by crushing material like
gravel or stone and shall be free from coagulated lumps. Sand derived from stone
unsuitable for coarse aggregates shall not be used as fine aggregates. The caustic
soda test for organic impurities shall show a colour not deeper than that of the
standard solution. The amount of fine particles as ascertained by the Laboratory
Sedimentaiton test shall not exceed 10% for crushed stone shall be made and after
being allowed to set in for three hours the thickness of the layer of silt deposited on
the coarser material shall not exceed 10%. The grading of a natural sand or crushed
stone i.e. fine aggregate shall be such that not more than 5 (five) percent shall
exceed Smm in size, not more than 10% shall pass L.S. Sieve No.150 not less than
45% or more than 85% shall pass L.S. Sieve No.l. 18mm and not less than 25% or
more than 60% shall pass I.S. Sieve No.600 micron.

Only washed sand of quality and grading specified herein above shall be used.
Admixture of sand obtained by crushing, natural stone may be permitted by the
Consultant, provided the mixture satisfies the requirements for fine aggregates
hereinafter specified. But not more than once part of the sand obtained by crushing
natural stone may be added to two parts of washed sand.

Coarse Aggregate:

Coarse aggregates shall be crushed stone. The pieces shall be angular, rounded in
shape and shall have granular or crystalline or smooth (but not glossy) non-
powdery surfaces. Triable, flaky and laminated pieces and mice shall not be
present.

The “aggregate crushing value” shall not exceed 45%. The amount of fine particles
occurring in a free state or as a loose apparent shall not exceed 1%. When
determined by the laboratory sedimentation test, after 24 hours immersion in water.
A previously dried sample of the coarse aggregates shall not have gained in weight
more than 5%.
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3.3.3 The grading of coarse aggregate shall be such that no more than 5% shall be larger
than 20mm and not more than 10% shall be smaller than 5mm and not less than
25% or more than 55% shall be smaller than 10mm.

3.3.4 Maximum size of coarse aggregate shall be 20mm unless otherwise noted.

3.3.5 The grading of coarse aggregates of nominal size of 40mm shall be such that not
more than 5% shall be larger than 40mm and not more than 5% shall be smaller
than Smm and not less than 10% or more than 10mm.

3.3.6 Aggregate (fine and coarse) shall be thoroughly washed with clean water if so
directed by the Consultant.

4.0 Water

4.1 Water shall be cleaned and fresh and free from organic or inorganic matter in
solution or suspension. Filtered water shall be obtained from approved supply.
Water from excavations shall not be used. Water used for washing aggregates,
shuttering, curing concrete and for similar purpose shall be of the same quality as
water used for mixing concrete.

5.0 Steel Reinforcement

5.1 Mild steel bars shall be plain, round, hot rolled steel bars complying with the Indian
Standard specifications No.432. Specifications for Mild Steel and High Tensile
Steel bars and hard drawn steel wire for concrete reinforcement.

5.2 Reinforcement shall be free pitting, loose ruse, mill scale, paint, oil, grease,
adhering earth, snow or ice or any other material that may impair the bond between
the concrete and the reinforcement or disintegration of the concrete. Adhering
cement wash shall be permitted.

53 Bars with kniks or sharp ends shall not be used.

5.4 Neither the size nor the length of a bar or wire shall be less than the size or length
described in the bar schedule or elsehere.

6.0 High Tensile Strength

6.1 High tensile steel may be deformed or ribbed bars conforming to IS: 1139 cold twisted
steel conforming to IS: 1786 bars and hard down steel wire and fabrics conforming to
Indian Standard Specification No. 1566.

7.0 Proportions of Concrete
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For ordinary concrete the aggregates shall be measured by volume in any accurate
guage box or by other approved means. The gauge box or other approved container
shall be filled without compacting with the aggregate to a pre-determined uniform
depth, accurate allowance being made for bulking due to the moisture in the fine
aggregate. The cement shall be measured by weight. One or more complete bags
containing 50 kgs. of cement shall be mixed in the following proportion:

(a) 1:2:4 concrete shall be mixed in the proportion of 50 kgs. of cement to 75
litres of sand (measured when dry) and 150 litres of coarse aggregate.

(b) 1:%:3 concrete shall be mixed in proportion of 50 kgs. of cement to 50 litres
of sand (measured when dry) and 100 litres of coarse aggregate. These
quantities shall be altered if instructed and any alteration between the
proportion of 1 part of fine aggregate to 1’ parts of coarse aggregate and 1
part of fine aggregate to 2 parts of the coarse aggregate shall be made
without any alteration in the price of the reinforced concrete work. Any
other special mixes shall be as directed by the Consultant.

For controlled concrete, the mix will be specified by grade of concrete and the
minimum compressive strength for works test of hereinafter specified. However,
the maximum total quantity of aggregate by weight per 50 kg. of cement shall not
exceed 450 kgs.

The contractor must submit, free of charge, a test report of sand and aggregate and
grading of the same when required. If the grading is not proper, as per
specifications, the mix is liable to change. The contractor must submit, while
tendering his basic analysis for basis rates of concrete. This analysis will be taken
as the basis for rates of any revised mixes.

Water:

Only water shall be added to the cement and aggregate during mixing to produce
concrete having sufficient workability to enable it to be well consolidated, to be
worked into the corners of the shuttering and around the reinforcement to give the
specified surface finish, and to have the specified strength. Water cement ratio shall
be maintained as per IS:456 when a suitable amount of water has been determined,
the resulting consistency shall be maintained throughout the corresponding parts of
the work and tests shall be conducted to ensure the maintenance of this consistency
according to the standard method of test for consistency of concrete (slump test) as
below:

Description of Work Maximum Slump in mms

Beams and slabs 100 to 150
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Walls and stairs 125
Columns 100 to 125
Footings 80

Consistency

If the difficulty be experienced in placing concrete of the specified proportions and
approved consistency between and below the reinforcement bars, in the bottom of
beams and similar members, the bars shall be embedded in concrete of approved
workability by increasing the amount of cement as approved by using aggregates
of approved smaller maximum size than specified.

Mixing Concrete

The cement and aggregates shall be thoroughly mixed together in the proportions
described in batch type mechanical mixer, unless otherwise approved. The water
shall not be admitted to the drum of the mixer until all the cement and aggregate
constituting the batch are in the drum. Mixing shall continue until the concrete is
uniform in colour and for not less than two minutes after all the materials and water
are in the drum. The entire contents of the drum shall be discharged before the
materials for succeeding batch are fed into the drum. No partly set or retempered
concrete shall be used.

Partly set or excessively wet concrete shall not be used on the work and shall be
immediately removed therefrom.

Hand mixing shall be allowed for small quantities with prior permission and
approval of the consultant. It shall be carried out on a water tight platform and care
shall be taken to ensure that mixing is continued until the mass is uniform in colour
and consistency. For hand mixing 10% extra cement shall be used than normally
required. Hand mixing shall be confined to one bag batch system.

Strength of Concrete

The minimum quantity of cement for various proportions and their
strength at 28 days for normal concrete shall be as follows:-

By vol. Cement in Preliminary test Min. crushing
mix kg/cub.mtr. of results for strength at 28 days
concrete minimum crushing
strength at 28days
1:4:8 180 kgs. 75 kgs/sq.cms. 78 kgs\sq.cms.
1:3:6 233 kgs. 100 kgs/sq.cms. 115 kgs/sq.cms.
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1:2:4 323 kgs. 150 kgs/sq.cms. 225 kgs/sq.cms.
1.1%:3 412 kgs. 200 kgs/sq.cms. 265 kgs/sq.cms.
1:1:2 640 kgs. 250 kgs/sq.cms. 336 kgs/sq.cms.

For controlled concrete by strength, the minimum stresses shall not be
less than as specified below:

Grade Min. crushing at 7days ~ Strength in kg/sq.cms @
28 days
M-100 70 100
M-150 100 150
M-200 135 200
M-250 170 250
M-300 200 300
M-350 235 350
M-400 270 400

Distribution of Concrete

Concrete shall be distributed from the mixer to the position of placing in the works
by approved means which do not cause separation or segregation of aggregates or
otherwise impair the quality of the concrete.

Mixing and distribution equipment shall be cleaned before commencing mixing
and distribution of the concrete and such equipment shall be kept free from set

concrete.

Placing of Concrete

Placing of concrete shall not commence before the shuttering and the reinforcement
fixed position in the shuttering, has been inspected and approved by the consultant.
The contractor shall maintain a record of such inspection and approvals and shall
obtain all approvals to proceed with the placing of concrete in writing.

Before proceeding to place the concrete, the shuttering shall be realigned, if
necessary, and water and rubbish therein shall be removed by approved means
immediately prior to placing the concrete. The shuttering shall be wetted, except in
frosty weather, and inspection opening shall be closed.

The interval between adding the water to the dry materials and completion of the
placing of the concrete shall not exceed 20 minutes.

Except where otherwise approved, concrete shall be placed in the shuttering by
shovels or approved implements and shall not be dropped from a height or handled
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in a manner which will cause separation. Accumulations of set concrete on the
reinforcement shall be avoided. Concrete shall be placed directly in its permanent
position and shall not be worked along the shuttering to that position.

Each layer of concrete while being place shall be consolidated either by ramming,
tamping or by mechanical vibration as required to form a dense material with all
surface free from honey combing and free from water accumulating on the surface
of newly placed concrete shall be removed by approved means. No further concrete
shall be placed thereon until such water is removed.

No unset concrete shall be brought into contact with unset concrete containing
cement of different type.

Unless otherwise approved, concrete shall be placed in a single operation to the full
thickness of slabs, beams and similar members and shall be placed in horizontal
layers not exceeding 1m deep in walls, columns and similar members. Concrete
shall be placed continuously until completion of the work. Construction joints, as
specified hereinafter, of a part up to approved extent. At the completion of a
specified or approved part construction joint shall be made when the work is
stopped.

All the concrete for the machinery or special foundations shall be cast in one
operation and shall be machine vibrated.

Placing concrete in cold weather

No concrete shall be mixed or placed while the temperature is below 40 degree C
on a raising thermometer or below 4 degree C on a falling thermometer. The
contractor shall supply an accurate maximum and minimum thermometer and hang
it in an approved position on the works.

Aggregates that have been exposed to frost shall not be used until completely
thawed. Concrete shall be maintained by approved means at a temperature of not
less than 4 degree C during placing, and for a period of three days thereafter. All
concrete placed during cold weather or when a frost is predicated or is likely to
occur or occurs contrary to expectation, shall be protected from freezing by
approved means.

Placing of concrete in wet weather

Concrete shall not be mixed and/or placed in rainy weather or when there is
likelihood of impending heavy showers. If it becomes necessary to place concrete
during rainy weather the contractor shall provide adequate protection by means of
tarpaulin or similar other waterproof material or immediately cover fresh concrete
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to prevent rain falling over it. This protection shall be left on the concrete for a
period of 24 hours after placing of concrete.

Consolidated by mechanical vibration

All concrete specified to be vibrated shall be consolidated by internal vibrators.
The frequency of vibration shall not be less than 3000 complete cycles (or
vibrations) per minute. The amount of water for mixing concrete shall be reduced
for all concrete that is required to be compacted by vibration (about 20% less than
the water used for concrete to be compacted by ramming and temping). Water
required for mixing concrete that is to be consolidated by mechanical vibration
shall be determined by slump test. As a general rule vibration should be stopped
when air rubbles cease or practically cease coming up the surface and the surface
itself is continuous.

Vibrations shall be inserted and withdrawn at many points from 0.5m to 1m apart
from short intervals (usually from 5 to 15 seconds is sufficient) in preference to
insertion for longer periods at wider intervals. Systematic spacing of insertions of
the concrete remains unvibrated.

Construction joints

Construction joints shall be provided in the position described on the drawings or
elsewhere and where not so described on the drawings or else shall be in accordance
with the following:

A joint shall be formed horizontally at the top of a foundation and 75mm below the
lowest soffit of the beams meeting at the head of a column.

A joint shall be formed in the rib of a large tee beam and all beams 25mm below
the soffit of the slab.

Concrete in a haunch or a splay on beam or a brace, and in the head of a column
where one or more beams meet, shall be placed without a joint at the same time as
that in the beam or beams or brace.

Concrete in the splay at the junction of a wall and slab shall be placed throughout
without a joint, but if the provisions of a joint is unavoidable, the joint shall be
vertical and the middle of a span.

A joint in the slab shall be vertical and parallel to the principal reinforcement, where
it is unavoidable, at the right angles to the principal reinforcement, the joint shall
be vertical and at the middle of the span.
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Before placing new concrete against that has already hardened the face of old
concrete shall be cleaned and roughened and scrum and loose aggregate removed
from the form. Immediately before placing the new concrete the face shall be
thoroughly wetted and coating of neat cement grout applied thereto. The new
concrete shall be well rammed against the prepared face before the grout sets.

Structure joints

Expansion joints, hinges or other permanent structural joints shall be provided in
the positions and of the form described in the drawings or elsewhere.

Protection and curing concrete

7.15.1

7.15.2

7.16

7.16.1

7.16.2

Newly placed concrete shall be protected by approved means from frost, rain, sun
and drying winds. Exposed faces of concrete shall be kept moist by approved means
for 21 days after placing, except of there is a likelihood of curing water of damp
covering, freezing, when the period shall be instructed by the consultants.

Concrete placed below the ground shall be protected from failing earth during and
after placing. Concrete placed in ground containing deleterious substances shall be
kept free therefrom during placing and for a period of seven days or as otherwise
instructed hereafter. The ground water around a structure below the ground shall
be kept to an approved level of pumping, or the works shall be taken to prevent
floatation. Approved means shall be taken to protect immature concrete from
damage by debris, excessive loading, vibration, and abrasion, deleterious ground
water, mixing with earth or other materials, floatation and other influences that may
impair the strength and durability of the concrete.

Removal of Shuttering

Shuttering shall be removed by a gradual easing without jarring. Before removal of
the shuttering, the concrete shall be examined and removal shall proceed only in
the presence of a competent supervisor and after the concrete has attained sufficient
strength to support, its own weight and any imposition of a load exceeding the
design load is anticipated, propos shall be provided in an approved manner, after
removal of the shuttering and before the imposition of lead exceeding the design
load. The contractor shall record on the drawings or elsewhere the date upon which
the concrete is placed in each part of the work and the dates upon which the
shuttering is removed therefrom. The assessment concrete and removing the
shuttering and consequence arising therefrom shall be the contractor’s entire
responsibility. Permissible tolerance in the dimension of form work shall be as per
IS:456.

The shuttering for a part of a structure suspended from concrete placed
subsequently to that or in the shuttering concerned shall not be removed until the
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supporting concrete has matured and such shuttering shall be prominently remarked
as a warning against premature removal

Finish

Honey comb surface shall be made good immediately upon removal of the
shuttering and superficial water and air holes shall be filled in. Unless instructed
placed against shuttering shall be rubbed down immediately upon removal of the
shuttering to remove fins or other irregularities. The face of concrete for which
shuttering is not provided other than slabs shall be smoothed with a wooden float
to give a finish equal that of the rubbed down face where shuttering is provided.
The top face of slabs which is not intended to be covered with other materials shall
be levelled and floated while unset to a smooth finish at the levels of falls shown
on the drawings or elsewhere. The floating shall be done so as to bring an excess
of mortar to be the surface of the concrete. Concrete shall be so finished that no
plaster work should be necessary.

Surface which are to be finished with plaster shall have indentations formed on
them by approved implements to the depths and patterns required so as to provide
key for the plaster or finishes.

All exposed concrete work shall be rubbed down smooth and not plastered but
finished smooth and given one coat of cement wash without any extra charge when

directed.

All concrete slabs, where directed shall be finished smooth and levelled with neat
cement grout immediately after concreting without any extra charge.

Fittings and accessories

Holes for bolts or for any other purpose shall be moulded during the work of
concrete in the positions shown on the drawings. Openings already to receive pipes,
wires and other fittings, shall be formed where shown or otherwise detailed.

Bolts, pipe holes, hangers and other connections and fittings shown on the drawings
or as directed by the consultant shall as far as practicable, be built in as the work
proceeds.

Pipes for the conveyance of steam, water and gas etc. shall be carried along with
exterior of the concrete work, except where special ducts for laying these pipes
have been provided or otherwise as shown in the drawings. Conduit pipes for
carrying electric cables, if so required, shall be embedded in concrete work or as
directed by the consultant.

Testing of concrete
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The contractor must make his own arrangement for testing of the concrete blocks
from time to time as required by the consultant and all the cost of testing and
conveyance shall be borne by the contractor. At least three blocks of 150 x 150 x
1150 per 30 cm of R.C. work must be taken as directed and tested. The employer
reserves right to test the blocks at the cost of contractor if the contractor fails to
follow this clause.

The compressive strength shall be ascertained by crushing 150mm cubes of
concrete. The cubes to be made on the works and tested in accordance with 1S:516.

Three test specimens shall be made for each stage at which tests are required. It is
usual to cast six specimens and test three specimens at 7 days age remaining three
specimens at 28 days age, at every stage of construction or for every 30 cm concrete
or as directed, tests shall be made. Testing of cubes shall be carried out at any
approved laboratory and the results obtained shall be forwarded to the consultant.

Structure Tests

The consultant shall instruct the contractor to make a loading test on the works or
any part thereof, if in the consultant’s opinion, such a test is necessary.

The consultant shall instruct the contractor to make the test for the reason that the
works cube tests show strength below the specified strength and/or because of one
more circumstances attributed to alleged negligence on the part of the contractor
and/or for the purpose of the testing the finished completed structure.

The contractor shall include and allow the cost of test or tests in his prices and shall
carryout them without additional payment.

For the purpose of testing floors, roofs and similar structure and their supports, in
addition to all dead load supported by the structures, the test load shall be equivalent
to one and a quarter times the live load (or super load) for which the works or part
thereof to be tested has been designed, and all the test load shall not be applied
within 28 days of the completion of placing of the concrete in the part of works to
be tested, and the later shall be unsupported during the test by the shuttering or
other non-permanent supports. The test shall be made as instructed.

For a test on a floor, roof or similar construction the result shall be deemed to be
satisfactory if upon removal of the load the residual deflection does not exceed one
quarter of the maximum deflection after maintaining the load in position. If the
residual shall be repeated, and the result shall be deemed to be satisfactory if the
residual deflection after removal of the load for the second time does not exceed
one quarter of the maximum deflection occurring during the second test.
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7.20.5 If the result of the tests is not satisfactory, the consultant shall instruct that the part

of the works concerned shall be taken down or cut and the reconstructed to comply
with this specification, or test other measures shall be taken to make the work
secure. The contractor is liable to conduct the test at his own cost if directed and he
shall also at his own cost take down or cut and reconstruct the defective work or
shall execute remedial measures as instructed.

Reinforcement

Cutting and bending of reinforcement:

8.1.1

All reinforcement bars shall be made perfectly straight before bending. Bars shall
be bent by suitable machine or manually round a pin having a diameter of not less
than 4 times the diameter of the bar, producing a gradual and even motion. Bars
shall be bent cold unless the consultant shall approve bard of over 25mm in the size
being hot. Bars bent hot shall not be heated beyond cherry red colour and after
bending shall be allowed to cool slowly without quenching. Bars dependent on cold
working for their strength shall always be bent cold.

Bars incorrectly bent shall be used only if the means used for strengthening and re-
bending shall be such as shall not injure the material. No reinforcement shall be
bent when imposition on the works, without approval whether or not it is partially
embedded in hardened concrete.

Bending shall comply with the dimensions given in the bending schedule given by
the consultant. Dimensions of bent bars and internal dimensions of binders and the
like shall not be more than 2% shorter than the specified dimensions.

The internal radial of bends shall not be less than twice the size of the bars unless
described to the contrary. The internal radial of the bends at corners of binders or
the like shall be half the purpose of this requirement the size of a bar shall mean
the diameter of a plain round bar or wire.

Fixing of Reinforcement

8.2.1

8.2.2

Reinforcement shall be accurately fixed and by approved means maintained in the
position described on the drawings or elsewhere in accordance with IS: 2502. Bars
intended to be in contact at passing points shall be securely wired together at all
such positions with No.16 gauge annealed soft iron binding wire, binders and the
like shall tightly embrace the bars with which they are intended to be in contact and
shall be securely wired, or if approved, welded thereto.

Bars shall be accurately set and held in place by system of bar chairs, bolsters, wire
items, etc. of not less than 16 B.W.G. Spacing and location shall be shown on
drawings.
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Immediately before placing the concrete, the reinforcements shall be examined for
accuracy of placing and cleanliness and corrected, if necessary.

Reinforcement projecting from work being concrete of already concreted shall not
be bent out of its correct position for any reason unless approved and shall be
protected from deformation or other damage. No reinforcement shall be placed in
the same forms within 10m of concrete being poured.

The cover of concrete to the reinforcement shall be as described on the drawings
and shall be provided and maintained within a tolerance of 3mm under and over,
by means of distance pieces of cement mortar or other approved material. Blocks
of concrete on ground to hold the reinforcement, in proper level shall be of 225 kg.
sqmm strength. The clear spacing between bars shall be not less than 172 times the
maximum size of the coarse aggregate not less than 25mm.

The vertical distance required between successive layers of bars or similar
members shall be maintained by the provisions of mild steel space bars inserted at
such intervals that the main bars do not perceptibly sag between space bars.

Lapping and Splicing

8.4.1

Bars shall be lapped as per I.S. Standards unless otherwise shown on the drawings.
Splicing of bars shall be at selected positions to be at selected positions to be
determined by the consultant.

Welding Reinforcement

8.5.1

8.5.2

Welding may be permitted and shall be carried out as directed by the consultant,
by competent and experienced welders, using electrodes and according to first class
technique.

If butt jointing of reinforcement bars by electric arc welding be approved, the
consultant’s requirement of the regulations of the work as per IS: 456/1964 and IS
2751/1966 shall be complied with and all operations connected therewith shall be
done only by man skied thereat. These requirements shall not apply to the spot
welding of binders or the like, to main bars, where approved of, to electrically
welded fabric.

Exposed Reinforcement
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Exposed reinforcement intended for bending with future extensions shall be
protected from corrosion.

Shuttering and form work

9.1

9.1.1

9.2

9.2.1

9.3

9.3.1

94

9.5

9.6

General

The contractor shall be responsible for the sufficiency of the form work. If so
instructed, calculations and designs for the shuttering shall be submitted for
approval before construction. Form work may be on plywood, metal rough board
or concrete.

Fixing of Shuttering

Shuttering for concrete shall be rigidly constructed of material and shall be true to
the shape and dimensions described on the working drawings. Timber shall be well
seasoned, free from losse knots and wrought on all faces. Faces in contact shall be
free from adhering, grout, projecting, nails, splits or other defects. Joint shall be
sufficiently tight to prevent leakage of cement grout and to avoid the formation of
fins or other blemishes. Faulty joints shall be caulked. Where described on the
working drawings or elsewhere, the position and direction of the joints shall be as
so described. Opening for inspection of the inside of the shuttering and for the
escape of water used for washing out shall be formed so that they can be
conveniently closed before placing the concrete.

Connections

Connections shall be constructed to permit easy removal of the shuttering and shall
be either nailed, screwed, bolted, clamped, wired or otherwise secured so as to be
strong enough to restrain the correct shape during consolidation of the concrete.
Bolt holes in concrete shall be made good after removal of the bolts. Wire ties
passing through concrete shall be used only where approved and the ends of the
wires shall be concealed and measured taken to prevent rust stains on the concrete.

Sloping Work

Shuttering shall be provided for the top faces of slopping work, and anchored to
prevent floatation where the slope exceeds 1 in 1.
Deflections

Shuttering shall be true to line and braced and structured to prevent deformation
under the weight and pressure of the wet concrete, constructional loads, wind and
other forces. The deflection shall not exceed 3mm. Bottom of beams boxes shall
be erected with an upward camber of 6mm for each 3m of span.

Beams and Slabs
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The shuttering of beams and slabs shall be erected so that the shuttering on the sides
of the beam and of the soffits of slabs can be removed without disturbing the beam
bottoms. Reproping of beams shall not be done except with the approval of the
consultant. Props may be reinstated in anticipation of loads in excess of the design
load. Vertical props shall be supported on wedges, or other measures shall be taken
when commencing to remove the shuttering. Props for an upper storey shall be
placed directly over those in the lower storey and sufficiently.

Columns

In the shuttering for a column, one side shall be left open and shall be built upon in
sections as placing of the concrete proceeds.

Fixtures

Before placing the concrete, bolts and fixings shall be in position and cords and
other devices used for forming openings holes, pockets, chases, recessed and other
cavities shall be fixed to the shuttering. No holes shall be cut in any concrete unless
approved.

Mould Oil

Any approved mould oil or other material shall be in position, and cords and other
devices used for forming openings holes, pockets, chases, recesses and other
cavities shall be fixed on the shuttering. No holes shall be cut in any concrete unless
approved.

Props

The props used for shuttering shall be of full length. Joined props shall not be
allowed. They should be of sufficient size and suitably placed as per the instructions
of the consultant.

Where shuttering at high altitude is to be done, the contractor shall provide special
props and beams to the approval of the consultant.

Removal of Shuttering

The shuttering will be struck for different parts of the structure, after expiry of the
following periods, unless stated otherwise:

Vertical sides of slabs, beams and columns : 48 hours

Bottom of slabs upto 4M span : 7 days
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Bottom of slabs above 4M span, bottom of beams : 14 days
up to 5M span and arch rib bottom upto SM

Bottom of beams over 5M span and arch rib : 21 days
bottom above 5M span

10.0 Restricted Concrete Work

10.1

10.1.1

10.2

10.2.1

10.2.2

10.3.2

10.3.3

10.4

10.5

10.6

General

All specifications hereinbefore given will be applicable to prestress concrete except
in addition to as stated hereinafter.

Concrete

All concrete used for pre-stressed work shall be controlled concrete with a cube
crushing strength of 350 kg/cm at 28 days of 150mm cubes.

The maximum size of coarse aggregate shall not exceed 20mm.

Moulds shall be sufficiently strong and rigid to withstand, without distortion, the
effects of placing and compacting concrete.

Moulds shall be made sufficiently water tight to prevent loss of mortar or grout
from the concrete.
Prestressing Steel

The prestressed steel shall be stored, handled, and used in accordance with the
specification laid out in “INDIAN STANDARD CODE OF PRACTICE
FORPRESTRESSED CONCRETE” L.S. 1343.

Stressing

The beam shall be pre-tensioned by line method of construction.

The specified force shall be maintained by the use of approved fixing devices at the
ends of the tensioned steel during concreting and curring, until the concrete has
attained the strength specified. The tensioned steel than be released gradually and

uniformly.

Lifting, Stacking and Launching

The precast members shall be lifted by suitable tackle only at specified points.
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11.0 Measurements

11.1

11.1.1

11.1.2

11.1.3

11.1.4

11.1.5

11.2

11.2.1

11.2.2

11.2.3

General

The item rates shall be cost of all materials (unless otherwise specified) including
labour tools, plants and other accessories required to complete the job in workman
like manner.

Mode of measurement of items of reinforced concrete work shall be as stated below
and shall be the net cubic metre as specified in the schedule of quantities or the net
area of specified thickness of cast concrete. The thickness of plaster finishing shall
not be taken into account in measuring the work even though the price may be of
structural members in concrete, the measurement of encased concrete shall be net
cubic meter as specified without any deduction of structural members.

No extras shall be paid for provision of pockets and holes up to 150mm x 150mm
areas but concrete will be paid without deduction for such holes in pockets and
holes larger than 150mm x 150mm actual areas of shuttering will be paid at rates
in the schedule, but the volume of pockets will be deducted from the concrete,
quantities.

If due to some fault or mistake of the contractor, the sizes cast are more than those
shown on the drawing, the contractor shall be paid only as per the sizes shown on
the drawings. In case the sizes are cast smaller than those shown on the drawings,
the contractor shall rectify the same or if similar size is approved by the consultant,
it may be allowed, but the actual size cast will be paid to the contractor.

No extra will be paid for placing cable and other pipes, anchor bars or bolts, anchor
rails etc., which will be supplied by the employer.

Concrete
Footing and rafts shall be measured in cubic meter.

Columns shall be measured in cubit meter being the products of the area of cross
section multiplied by the height, as measured in between the top of footings or slab
to the underside of slab immediately above as per drawings. In case slabs of
different thickness the underside of the thicker slab shall be guiding factor.

Rectangular beams and lintels shall be measured in cubit meter being the product
of the cross sectional area and length between supporting columns or beams. Where
such beams or lintels rest or masonry work, the length is equal to the clear distance
between the faces of masonry plus the length of bearings as shown on the drawings.
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11.2.4 T & L Beams (i.e. beams cast with floor or roof slabs) shall be measured in cubic
meter. The length shall be the distance between the faces of supporting columns or
the faces of the supporting beams or girders, the breadth shall be the breadth of the
stem projecting below the slab and the depth shall be the portion projecting below
the underside of the slab (thicker one in case of slabs of different thickness). It shall
be the net cubic contents of the portion projecting below the underside of the
thickest slab and between the faces of supporting beams or columns.

11.2.5 Slabs, cornices, projections, stairs, waist slab and the triangular concrete portion of
steps shall be measured in cubic meter, or in sq. meter with specified width, in case
of slabs of different thicknesses, thicker slab will be measured upto the face of the
beam on the side of the thinner slab.

11.2.6 Chajjas shall be measured in square meter or cubic meter being the products of the
projection beyond the face of supporting beams and the length and of average
thickness as per drawing.

11.2.7 Pardi walls, partition walls, drop walls, railing walls, fins of specified thickness,
coping, etc. shall be measured in square meter or cubic meter.

Shuttering and Form Work

11.3.1 Shuttering is to be measured as the area in square meter of the finished structure
which is required to be supported during the deposition of concrete.

11.3.2 The shuttering required to form the construction joints, skew backs, stunt ends,
steppings, the bonding, chases and the like, which may be necessary to uphold the
concrete during the operations of deposition and setting shall not be measured and
hence the cost of this is to be covered by the rate of concrete.

11.3.3 Where shuttering is included in the item rates of concrete, shuttering will not be
measured separately.
Steel Reinforcement

11.4.1 The unit of weight shall be 1 M. Tonne or 1000 kg.

11.4.2 The reinforcing bars or rods are to be measured according to the weight as
calculated from the drawings. The basis of calculated weights shall be as per L.S.
Specifications. No allowance being made for waste or rolling margin.

11.4.3 The length of the bars shall be the total length to be cut as shown in the drawing or
as specified by the consultants including hooks, bends, loops etc.

11.4.4 Binding wire required for tying reinforcement shall not be measured. The items
rate shall include the same.
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11.4.5 Pins and other types of special supports required for supporting reinforcement shall
be measured.

11.4.6 The laps provided as per drawing and/or instructions shall be paid for where they
are unavoidable. Alternatively, the bars may be welded if permitted by the
consultant for which the cost of laps will be paid. The consultant’s decision with
regard to the necessary and/or regarding the position of laps or welds shall be final.

11.4.7 No allowance shall be made for wastage. The item rate shall include the same.

11.4.8 The concrete briquettes required for providing proper cover over to reinforcement
shall not be measured. The item rates shall include the same.
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BRICK MASONRY

General

1.1

1.2

1.3

1.4

1.5

1.6

All brick work shall be carried out as shown on the drawings with set backs,
projections, cuttings, tooling, etc.

Whenever the proportion of cement mortar has not been specifically mentioned,
cement mortar in the proportion of 1:6 (cement : sand) shall be used.

All external brick walls shall be built with cement mortar having proportion of 1:5
(cement : sand).

Flat brick arches shall be provided wherever required without any extra cost.

Brick work shall be kept we while in progress till mortar has properly set. On
holidays or work is stopped, top of all unfinished masonry shall be kept wet.

If the mortar becomes dry, whit or powdery, for want of curing, work shall be
pulled down and rebuilt at the contractor’s expenses.

Material

2.1

2.2

23

Bricks

The bricks shall generally comply with IS: 1077. The bricks shall be the best quality
locally available, table moulded, well burnt, have plane rectangular faces with
paralleled sides and sharp right angled edges, have a fine compact and uniform
texture. The bricks shall be free from cracks, chips, flaws, stones or lumps of any
kind and shall not show efflorescence either dry or subsequent to soaking in water.

The brick shall smite a clear ringing sound on being struck and shall not absorb
water more than 20% by weight.

Common building bricks shall have a minimum compressive strength of 35
kg./sq.cm. unless otherwise stated in the schedule o f quantities.

Cement

Unless otherwise specified the cement to be used shall be ordinary Portland cement
complying with the latest publication of IS: 269.

Lime
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Lime shall comply in every respect with the requirements of IS: 712.

Lime shall be made from approved lime stone or kankar and properly burnt. It shall
be free from excess or unburnt kankar or lime stone ashes or any other extraneous
materials.

Lime shall be stored in weather proof sheds.

Lime which has been damaged by rain, moisture or air slaking shall not be used
and shall be removed from the site of work immediately.

Lime shall be slaked with fresh water and screened through appropriate screen and
stored and used within 14 days provided it is protected from drying out.

Field tests according to ISL 1624 shall be carried out from time to time to determine
the quality of lime.

Sand
Sand shall conform to ISL 383 and IS: 515.

Sand shall pass through 1.5 sieve 4.75mm (3/16 B.S.) test sieve, leaving a residue
not more than 5%. Sand shall be from natural source or crushed stone screenings,
chemically inert, clean, sharp, hard, well graded and free from dust, clay, shala,
large pebbles, salt, organic mater, mica or other deleterious matter. The sum of all
deleterious material in sand shall not be more than 5% by weight.

Sand shall be washed, if directed, to reduce the percentage of deleterious substances
to acceptable limits.

Water

Water for mixing cement/lime mortar shall be clean and free from acids, vegetable
matter, etc. Only water fit for drinking shall be approved for use. In case of doubt,
water shall be tested in approved lab at contractor’s expense.

Mortar

The mortar to be used for brick masonry shall be from cement/ lime as instructed
by the Architects. The ingredients in the proportions specified shall be measured in
gauge boxes and thoroughly mixed dry on a clean approved platform with water
added afterwards until all parts are completely incorporated and brought to a proper
consistency and used within an hour.

No partially or wholly set mortar will be allowed to be used or re-mixed.

When large quantities are required, the mortar shall be mixed by mechanical means.
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Workmanship

3.1 Bricks shall be thoroughly cleaned, well wetted and soaked in fresh water for at
least 12 hours before using it.

3.2 English bond shall be used throughout in walling except brick on edge and half
brick walls shall be built in structure bond. A good bond shall be maintained
throughout the work, both laterally and transversely.

33 All brick work shall be set out and built to the dimensions shown horizontal and in
plumb with the frogs facing upwards. Vertical joints shall not exceed 10mm
thickness and shall be full of mortar.

3.4  No broken bricks shall be used except as closers.

3.5 After days work all joints shall be raked to 12mm before commencing further brick
work.

3.6 The top of walling hall be wetted where let off, before commencing further brick
work.

3.7  Whole of the masonry work shall be brought up at one uniform level, throughout
the structure. Where breaks are unavoidable, joints shall be made in good long
steps.

All junctions of walls and cross walls shall be carefully bonded into the main walls.

3.8 During rains, the work shall be carefully covered to prevent mortar being washed
away. Should any mortar or cement washed away, the work shall be removed and
rebuilt at the contractor’s expenses.

3.9  Mortar to be used shall be as specified in respective items.

3.10 The wall shall be kept wet for three days after construction.

3.11 Wooden plates, door frames or window frames shall be bedded in brick work with

fixing clamps or holdfasts embedded in courses of brick work.

Mode of Measurement:

4.1

4.2

4.3

Finishes to brick work such as plaster and cement pointing will be paid for
separately under plaster.

75mm thick 1:2:4 PCC band shall be provided in half brick thick partition walls
and in brick on edge walls at every 1.5M height or as directed PCC band shall not
be measured and paid separately.

One brick or more thick walls shall be measured in cubic meter that is length and
height multiplied by the thickness. Thickness shall be measured in multiples of half
brick which shall be deemed to be inclusive of mortar joints. Half brick thick or
brick-on-edge walls shall be measured in square meter.
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GENERAL SPECIFICATIONS FOR WOOD WORK
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WOOD WORK

General

1.1

1.2

1.3

1.4

1.5

The timber used for wood work shall be sound, wall conditions, properly seasoned
to suit the particular use and free from defects or combination of defects rendering
it unsuitable for the purpose intended.

All timber used structurally shall comply with the relevant requirements of Indian
Standards.

All timber is to be ordered and delivered immediately to the site for open stacking
for as long as possible before use. All timber will b e inspected by the supervising
officer and if not approved by him shall be removed from the site immediately.
Notwith-standing the supervising officer’s approval, any timber incorporated in the
works found to be in any way defective before the expiry of the Defects Liability
Period, shall be removed and replaced at the sole expense of the contractor.

Timber shall be free from hire borer, beatles or other insects attack when brought
to the site. The contractor shall be responsible till be end of maintenance period for
executing any work necessary to eradicate insect attack at his own expenses
including the replacement of timber attacked or suspected of being attacked,
notwithstanding that the timber may have been inspected already and passed as fit
for use.

The moisture content of the timber used for internal joinery is to be 10% and that
used for external doors and frames is to be 16% when the joinery is delivered to the
site, and these moisture contents are to be maintained until the building is finished.
The consultant will require evidence of correct moisture content to be submitted to
him before the joinery is fixed.

The moisture content of timber shall be determined according to method described
in paragraph 4 of I.S. 287 for “Maximum Permissible Moisture Content of Timber
used for Different Purposes in Different Climatic Zones”.

Material and Workmanship:

2.1

Teak Wood

This shall be Dandeli, Balarshah or Malabar Teak, or any other approved quality
teak wood. It shall be of good quality and well seasoned. It shall have uniform
colour, reasonably straight grains and shall be free from large, loose, dead knots,
cracks, shakes, warps, twists, bends, bovver holes, sap wood or defects of any kind.

No individual hard and sound knot shall be more than lcm in diameter and
aggregate area of all knots shall not exceed 0.5% of the area of the piece.
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It shall be close grained and there shall not be less than 6 growth rings per 2.5cm
width.

Flush Doors

Flush doors shall be solid core unless otherwise specified, consisting of wood core
or framing covered with 6mm plywood both sides and complying where applicable
with the IS: 2202.

The solid core shall be wood laminates prepared from battens of wall seasoned and
treated good quality wood having straight grains. The battens shall be of uniform
size of about 25mm width. These shall be properly glued and machine pressed
together with grains of each piece reversed from that of adjoining one. The
longitudinal joints of the battens shall be staggered and no piece shall be less than
50cms length.

Alternatively, the core shall be of solid teak particle board. Edges of the board shall
be lipped internally with teak wood battens of 4cm (minimum) depth, glued and
machine pressed alongwith the core. If specified the flush doors shall be veneered
and polished as per the standard methods specified or to be provided with
laminations as specified.

Thermosetting synthetic resin conforming to IS: 303 or moisture-proof plywood
grade MP F.I. shall be used in manufacture.

All flush doors shall be edged all round with 25mm thick wood lipping, tongued
and glued in.

Doors described as “external” shall be covered both sides with 6mm exterior
quality plywood.

All flush doors shall be plain on both faces and be free from all waves, ripples or
distortions of any kind.

Any door, which after the application of paint or polish, shows any defect of this
nature shall be removed and replaced at the contractor’s expense.

Plywood

Plywood shall be obtained from an approved source to the correct thickness
specified. The contractor will not be permitted to make up the required thickness
by glueing together sheets of thinner plywood.

Plywood shall be manufactured from topical hardwoods of the first grade for
“interior” quality.

Where veneered plywood is specified, samples must be submitted to the
supervising officer for his prior approval.

Block Board
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Block board shall be of approved manufacture and comply with relevant 1.S. and
shall be “exterior quality”.

Frames

Frames to doors, windows and other joinery shall be provided and built in to the
size shown on the drawings.

Frames of doors, windows, ventilators, etc. and shutter styles, rails, etc. shall be of
best quality teak.

The scantlings shall be accurately planned smooth. Rebates, roundings and
mouldings shall be made as shown on the drawings. Patching or plugging of any
kind shall not be allowed.

Joints shall be single, neat and strong. Frame joints shall b e glued together with
synthetic resin. All mortice and tenon joints shall fit in fully and accurately without
wedging or filling. The joints shall be pinned with hard wood or bamboo pins of
10mm to 12mm dia after the frames are put together and pressed in position by
means of a press.

All portions of timber abutting against or embedded in masonry or concrete shall
be treated against termites by giving a coat of approved wood preservative.

Frames shall be securely fixed on walls, columns, and beams by means of hold-
fasts.

Holdfasts shall be secured to frame and laid in the course of brick masonry.

When door or windows to be fixed to RCC column, wall or beam, holdfasts shall
be substituted by suitable arrangements such as coach screws, rawl bolts, etc.

If the width of the door or window exceeds 1 mtr holdfasts or coach screws or rawl
bolts shall be provided at the top and bottom (if applicable). These shall be at
minimum distance of 60 cms.

The frames shall be protected during progress of work by suitable means.

Frames and shutters shall not be erected before the approval of the Architect.
Frames shall be polished or painted as specified.

Architraves

Architraves shall be as shown on the drawings and all properly mitred at inter-
sections. Architraves shall not be installed until after the wall coverings have been
formed or constructed, unless otherwise specified.

Where Architraves are required to be installed before the wall coverings have been

formed or constructed because of their design and detail, they shall be protected
against damage by suitable casings.
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Framed and Panelled Doors

These shall be from the timber approved by the supervising officer. The styles and
rails of the frames shall be mortised and tenoned together, or joined by dowels
where specified. The thickness of each tenon shall be approx. one third the
thickness of the door, and the width of each tenon shall not exceed five times its
own thickness. Haunching shall be sunk to a depth not less than 10mm. Dowels
shall be straight grained and keyed for glueing. The stiles and rails shall be grooved
to a depth of 10mm to receive the panels.

Panels shall be of pattern and size as shown on the drawings.

Solid teak wood panels shall be in one piece wherever possible. Where two or more
pieces are permitted they shall be of equal width, tongue and grooved.

Panels shall be framed into grooves made in styles and rails to the full depth of
groove and faces shall be closely fitted to sides of groove.

Where panels specified are block board, or chip board, it shall also be fixed in
similar manner as shown above. Partly paneled and partly glazed shutter shall be
similar to paneled shuttered except glazed parts shall receive plain or ground glass
as specified. Styles and rails shall be rebated 12mm to receive glass. Sash bars shall
be moulded and rebated and mitred on sides to receive glass. The glass shall be
fixed with wooden beads.

Skirting
Skirting shall be from teak wood as specified and shall be as shown on the

drawings.

Skirting shall not be installed until after the flooring is laid, unless otherwise
specified.

Where skirting are required to be installed before the flooring is laid because of
their design and detail, skirting beads shall be scribed on their lower edges to follow
the contour of the flooring and shall be secured back to the wall by screws.

Scribing

All skirtings, architraves, plates and other joinery works shall be accurately scribed
to fit the contour of any irregular surface against which they may be required to
form a close butt connection.

Iron Mongery

The contractor shall provide and fix the iron monger required by the particular
specification or shown on the drawings or as per Architect’s instruction. The use
of nails for fixing iron monger will not be permitted. The contractor shall hand over
all the work in a finished stated and to the satisfaction of the Architect.
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All iron mongers shall be of first quality and shall be obtained from an approved
manufacturer.

The contractor will be required to submit for approval samples of all items of iron
monger he proposed to use.

3.1 Measurements

3.01 Measurements for doors and windows will be out of main frame. Architraves, cover
moulds, plaster beads, shall be measured separately in running meter. Door height
for payment will be measured from finished floor to top of main frame. Teakwood
hand rails will be measured in running meter measure and false ceiling in square
meter of actual work done.

3.02 The rates quoted should include for all materials and labour and tools for execution
of work at any level. Lift of materials will not forma criteria for any extra amount.
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METAL WORK

Material

1.1

1.2

2.1

2.2

2.2.1

222

Mild Steel

Mild steel shall comply with IS: 226 of 1955 and IS: 1977 of 1962.

This steel shall not have more than 0;.06% of sulphur and 0.065% of phosphorous.
The carbon content shall not exceed 0.30% and the steel shall be of weldable
quality.

Aluminium

Aluminium shall be of the approved alloy and shall comply with IS: 733.

The aluminium shall be anodized to minimum thickness of 25 microns.

Workmanship

Smithing, Shearing and Cutting

All smithing, welding, cutting and bending shall be soundly and neatly executed,
care being taken not to overheat. All frame cut edges and welds shall be neatly
grounded off on completion.

Aluminium Doors and Windows

General

Minimum thickness of aluminium section shall be 2mm. All the frames shall be
made to the exact size of the opening, without leaving any gap. Any small
discrepancies shall be filled with gun applied mastic. The frames coming in contact
with zinc chromate conforming to IS: 104 — 1950.

All anodized surfaces of aluminium shall be covered with a thick layer of clear
transparent lacquer based on methacrylates or cellulose butyrate for protection
against accidental damage or from wet cement during the progress of work. This
coating shall be removed on completion.

All aluminium work shall be washed with mild solution of non-alkali soap and
water before handing over.

Aluminium Openable Door

The outer frame shall be out of minimum 100 x 45mm. The fixed gralzed fanlight
if any shall also be made out of 100 x 45mm or as specified in the drawing. The
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glazing shall be fixed by means of PVC glazing gaskets with concealed screwless
beveled glazing clips. Minimum glass thickness for doors shall be Smm and
optically true. The openable shutters shall be provided with dead lock, aluminium
handles, floor springs, concealed tower bolt if two shutters.

Approved weather stripping shall be provided to stop completely air and water
infiltration.

The openable shutter shall have bottom and top styles out of minimum 100m x
45mm and vertical styles out of minimum 50mm x 45mm or as specified.

Aluminium Windows

The outer frame shall be cut of minimum 65mm x 40mm sections or as speciried.

The openable shutters shall be from Z sections out of minimum 40mm x 40mm or
as speciried.

The glazing shall be fixed by means of concealed screwless snap on clips with PVC
gaskets.

Approved weather stripping shall be provided to stop completely air and water
infiltration.

The openable shutter shall be provided with standard hardware like hinges or
pivots, with pins, handles, locking arrangement, etc.

The louvered window (if provided) shall have approved hardware for adjustable
louvre blades.

The glazing shall be minimum 5mm thick and optically true.

Shop Inspection

The supervising officer shall be granted full facilities and any necessary assistance
for inspection of materials and assembled parts in the contractor’s (or his sub-
contractor’s) workshop. Atleast two weeks notice shall be given to the Engineer in
writing prior to the despatch of finished components to the site to enable the
Engineer to inspect and approve the materials and workmanship at the workshop.

Approval of work at the workshop does not relieve the contractor of his obligation
to carry out the work complete at the site to the Consultants’ satisfaction and in
accordance with the contract.

Measurement

3.1

Clear openings as given by the Architect’s in the plan shall be considered (length
and height) for payment of doors, windows.
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3.2 Floor springs in aluminium doors, if required, shall be paid extra.
GLASS WORK

General

1.1 Glass generally shall comply with the requirement of relevant I.S. and be free from
bubbles, specks, waves, flaws or any other defects.

Material

2.1 Clear Plate Glass
The clear plate glass shall be minimum 5mm thick flat drawn sheet of selected
glazing.

2.2 Glass for Louvers
The glass for louvers blades shall be rough cast obscured rolled glass, Smm thick
with all exposed edges ground and polished.

2.3 Putty
The putty for glazing to timber frames and to metal frames to be of approved
manufacture.

Workmanship

3.1 All glass shall be accurately cut to fit easily into rebates with a tolerance of 2mm
all round. It shall be back puttied, sprigged for timber rebates (pagged for metal
rebates) and neatly front puttied. Care to be taken to ensure that the putty does not
appear above the sight lines.

3.2 The contractor must allow in his rates for the protection of all work in this section
and for replacing any cracked, scratched, broken or defective glass prior to handing
over. He must also allow for cleaning all the windows inside and out and other
glass on completion with an approved window cleaner and wash leather and for
removal of all paint splashes.

Measurements

4.1 The rates for glazing is included in the respective items of doors, windows,
ventilators etc.

4.2 No separate payment shall be made for glazing unless otherwise specified.
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WALL & CEILING FINISHES
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FLOOR., WALL & CEILING FINISHES

General

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Portland cement and sand shall be as described in ‘Contractor’ Technical
Specifications.

Contractor shall submit samples of all kinds of tiles, stones, marble, etc. for
approval before ordering the same or as an alternative all kinds of tiles, stones,
marbles shall be used as per the samples shown to the contractor.

Where required the flooring shall be machine polished.

Surface to receive flooring tiles, etc. shall be cleaned thoroughly from all dust, dirt,
mortar deposits, laitance water, etc. and washed clean with water.

Minimum 25mm thick line mortar (1:2) bedding floated with cement slurry or as
specified in Schedule of Quantity shall be laid in such levels and thickness as
required in the area of work. The thickness mentioned is only indicative and may
vary in some particular areas. No extra will be paid on account of any variations in
thickness or bedding mortar. The bedding mortar shall be compacted with wooden
floats. For dado work the bedding material will be 15mm to 20mm thick (1:4)
cement mortar.

The joints in tiles shall be neatly pointed with coloured cement to match with the
tiles.

Kota stone or marble stone slabs to be obtained from approved quarries and to be
free from all defects.

Coloured ceramic pattern glazed tiles, white glazed tiles shall be H&R Johnson first
quality make in sizes specified in the Schedule of Quantities. The pattern and colour
will be selected by the Architect before ordering these tiles. Chipped, cracked or
worked tiles shall not be used in the work. The tiles shall be minimum 6mm thick
and the best quality.

Marble mosaic tiles and specials (skirting) shall be of the best quality and of
approved make. Tiles shall be minimum 20mm thick having a base of 12mm thick
in cement and sand mortar in proportion (1:3) with top layer of 8mm thick in neat
coloured cement and marble chips facing. They will be compacted under minimum
pressure of 300 lbs per sq.ft. All the edges shall be exactly to size free from
chipping and the top surface and edges shall be smooth, but the base shall be rough.
The marble chips shall be smaller and of approved colour in neutral shade. The tiles
and specials shall be cured in water for at least one month before delivery.
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Indian Patent Stone Flooring

2.1

Indian patent stone flooring shall be 40mm thick to be laid in 2 layers, bottom later
30mm thick in one part of Portland cement, two parts of sand and four parts of
crushed stone aggregates /2" down well graded machine mixed with not more than
25 litres of water for each bag of cement, 24 parts of selected crushed stone chips,
1/8” down with just enough sand maximum 1 part to make workable mix, machine
mixed with not more than 25 litres of water. Top layer to be laid before the bottom
layer has hardened. Flooring shall be laid in square or bays as directed and each
layer shall be well compacted by ramming with heavy teakwood floats. The top
shall be brought to a smooth and even surface free and blemishes and finished
smooth by steel trowelling. After the concrete surface has hardened sufficiently to
prevent dislodgement of aggregates, the patent stone shall be polished with No.1
and 3 polishing stones. The flooring shall be kept wet for seven days for curing.

Plain & Coloured Cement Tiles, Marble Mosaic & Terrazzo Tiles Flooring, Dado and

Skirting

3.1

3.2

33

The tiles shall conform to IS: 1237.

The rates shall include provision of border tiles and tiles of different colours in
pattern, if directed.

The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance and
loose material.

A bed of lime/cement mortar shall be laid evenly to an average thickness of 25mm
and the surface kept slightly rough to form a key for tiles.

Neat cement plaster of honey like consistency shall be spread over mortar bed (over
such area that may accommodate about 20 tiles).

Tiles shall be soaked in water for 15 minutes and allowed to dry for the same
duration.

Tiles shall then be fixed with a thin coat of cement paste on the back of each tiles
and then each tile being gently tapped with a wooden mallet till it is properly
bedded and in level with adjoining tiles.

Joints shall be fine and as imperceptible as possible.
After tiles have been laid in a room or a day’s fixing work is complete, surplus

cement grout that may have come out of the joints may be wiped off gently and
joints cleaned.

Page 144



NR-P-MR-All-JP-24-25-18

A thin slurry of coloured cement matching to the colour of tiles shall be spread over
it and rubbed so as to seal even a thinnest joint between the tiles and make it
impervious.

The flooring shall be cured for seven days.

The tiles shall be polished and finished according to the instruction of Architect
and in conformity of IS: 1443.

3.4  For dado and skirting — The tiles shall match with the flooring times and/or as per
the Architect’s instructions.

3.4.1 The tiles shall be fixed with neat cement grout on a backing coat consisting of 1:4
cement sand plaster of 15mm to 20mm thickness.

3.4.2 The top and bottom junctions of tiles shall be rounded off neatly as directed.

3.4.3 The joints shall be filled with matching shade coloured cement slurry.

3.4.4 The surface shall be kept wet for seven days and then polished with carborundum
stone to obtain smooth surface and fine polish.

4. Marble Mosaic — In Situ Terrazo Flooring

4.1 The surface of the base slan shall be struck off reasonably true at a level not less
than 45mm below the required finished level. The work shall be of the larger size
shall be spread over the topping during rolling until 85% of the finished surface
shall be composed of marble chips. Immediately after rolling the surface shall be
floated and trowelled once. No attempts shall be made to remove trowel marks.

4.10 After the terrazzo concrete has hardened enough to prevent dislodgement of
aggregate particles, it shall be ground down with an approved type of grinding
machine shed with free, rapid cutting carborundum stones to expose the coarse
aggregates. All materials ground off shall be removed by squeezing and flushing
with water.

4.11  Air hones, pits and other blemishes shall then be filled with a thin grout composed

of neat cement. This grout shall be spread over the surface and worked into the pits.
After all patch fillers have hardened for seven days, the floors surface shall receive
a second and final grinding to remove the film of cement paste and to give the floor
a polish. It shall then be thoroughly washed and all surface material removed.
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All freshly placed concrete shall be protected from the elements and from the
defacements due to building operations. The contractor shall provide and use, when
necessary tarpaulins to cover completely or enclose all freshly finished concrete.

As soon as the concrete has hardened to prevent damage, it shall be covered by at
least one inch of wet sand or other covering approved by the Architect and shall be
kept continually wet by sprinkling with soap water for at least ten days.

After removing all loose material the finish shall be scrubbed with warm water and
soap and mopped dry.

Stone Flooring, Dado & SKirting

5.1

5.1.1

5.2

5.2.1

522

523

524

General

The stone shall be hand cut, machine polished or rough, free from cracks and flakes
and uniform in colour. The edges shall be straight and square.

The stone slab be laid and finished as described under “cement tiles” or a bedding
of lime/cement mortar 25mm (average) thickness. The finished stone surface thus
laid shall then be polished as approved by the Architect.

For dados and skirtings the stone slabs shall be laid on a backing plaster of cement
mortar 1:4 of 15mm to 20mm thickness and finished as described under “cement

tiles”.

Marble Flooring and Lining

The marble shall be as approved by the Architect.

The exposed surface of marble shall be polished or otherwise as specified and shall
be free from scratches and other defects.

The marble shall be machine cut, machine polished (if specified) free from cracks
or flakes and uniform in colour. The edges shall be straight and square.

The marble shall be bedded in lime/cement sand mortar with cement floated. The
joints shall be laid with fine invisible joint or otherwise as instructed.

The contractor shall take care to match the grains of the marble, if instructed.

Marble for treads and risers shall be in one piece upto 1.5 meter length. The
thickness shall be as per the Architect’s instructions.
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5.2.5 Marble lining to walls, columns and the like shall be fixed with copper clamps and
hooks. The clamp shall be 25 x 50 x 100mm girth, one end built into wall. Mortices
shall be carefully cut and thoroughly grouted.

5.2.6 Whenever the marble is exposed to weather, the vertical faces must be well bonded
to the base by applying glue and aggregate as per the Architect’s instructions.

5.2.7 The exposed edges and mouldings shall be protected by means of timber nosing.

5.2.8 After laying, the work shall be polished as required and unevenness removed to the
satisfaction of the Architect.

Glazed Tiles Flooring & Dado

6.1 All glazed tiles to be used shall be from an approved manufacturer conforming to
IS: 777. The colour, size etc. shall be as per the Architect’s approval.

6.2 All the tiles shall be immersed in clear water for 6 hours before laying. The tiles
shall be laid on cement grout, with a true vertical or horizontal face and continuous

horizontal and vertical joints.

The surplus grout shall be removed after laying of tiles and joints shall be cleaned
off the grey cement grout with a wire brush or trowel to a depth of Smm.

Joints then shall be flush pointed with white cement with approved pigment.

The floor shall be cured for seven days. After curing the surface shall be washed
with mild hydrochloric acid and clean water.

The finished flooring/dado shall not sound hollow when tapped with a wooden
mallet.

Measurements

The rates quoted should include for all materials and labour and for execution of work at
any level. Lift of material will not form a criterian for any extra amount. It also includes
providing and fixing scaffolding and removing the same after completion, machine
polishing, hand polishing, curing and cleaning the entire work on completion.

Neeru Finish Cement Plaster

8.01 Cement mortar shall consist of one part of cement to 4 parts of screened and washed
sand.
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The plaster on wall shall be in two coats, the first under coat of approx. 10mm to
12mm thick, dashed against wall and roughly levelled. To ensure proper line and
level gauged patches shall be made at 1.5m to 2m apart in both directions.

The second or finishing coat shall be a thin coat of cream of lime putty evenly
applied and trowelled smooth, to produce a perfectly smooth and even surface.

Plaster to concrete ceilings shall be as thin as possible but not less than 12mm. The
under coat and finishing coat shall be as well.

Sand faced Cement Plaster

The surface to be prepared as instructed before.

The under coat shall be in the proportion of 1:3 (cement:sand) with approved
waterproofing compound added at the rate of 1.50 kg. per bag as specified by the
manufacturer. This shall be applied uniformly all over the surface with dashing to
a thickness of 12mm and finished true to level and line. Keys shall be formed to
receive finishing coat. The surface shall be kept moist till the finishing coat is
applied.

The finishing coat shall be applied after four days. The proportion of mortar shall
be 1:3 cement, well graded and washed sand. This coat shall be applied in a uniform
thickness of 6mm. The surface shall be dabbed to have uniform grained texture by
using sponge pads.

The curing shall start after 24 hours and the surface shall be kept wet for seven
days.

Rough Cast Plaster

The under coat shall be prepared as per sand faced cement plaster.

Mortar for finishing coat shall be in the proportion of 1:1:1 cement specially graded
sand: gravel of 3mm to 6mm size. This mortar shall be dashed to the first coat with
large trowel to form a even and decorative coat. The thickness of this coat shall be
about 12mm. The plaster shall be cured for seven days.

Measurements

The rates quoted should include for all materials and labour and for execution of
work at any level. Lift of materials will not form a criterion for any extra amount.
It also include providing and fixing scaffolding and removing the same after
completion of work, raking out joints, hacking and hatching the concrete surface
and providing the key for holding down the plaster, watering, curing etc. complete.
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Nothing extra will be paid for work if arises, round angles, fair edges, narrow return
works, V-joints, splays, drip mouldings, grooves 1” wide x 2" deep in plaster,
making good around pipes, conduits, timbers, cill, brackets, railing etc. and making

good after all specialists have done their work. Measurement will be of actual area
of work done.

GENERAL SPECIFICATIONS FOR
PAINTING & POLISHING
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PAINTING & POLISHING

General

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

All paintings shall be carried out by a skilled painted with paints and shades as
approved by the Architect.

Paints generally shall be ready mixed and supplied and delivered to site in sealed
containers clearly labelled.

Paints are to be used strictly in accordance with the manufacturer’s instructions and
no contamination by mixing with other brands or materials will be permitted.
Thinning is also permitted if it is in accordance with the manufacturer’s printed
instructions.

Wherever required scaffolding shall be double scaffolding so it is independent of
structure or walls.

The surface to receive the paint shall be thoroughly cleaned from mortar droppings
and foreign matter. All broken edges, cracks, loose plaster and wavy surfaces shall
be brought up by patch plaster work or by plaster of Paris.

All metal fittings and fastenings are to be removed before preparatory processes,
cleaned and refixed in position on completion. Wherever it is not possible the
fittings shall be protected by covering it with polythene sheet or clothes, etc. at no
extra cost.

All cracks, crevices and holes to be scrapped out, primed and made good with hard
stoppings, faced up, rubbed down to an even surface. The hard stopping must be of
approved make, or made up on the job site according to the approved practice.

All knots in wood work to be treated to prevent bleeding. Large or loose knots to
be cut out and replaced with ground wood or cut back and the surface made good
with stopper. Smaller knots to be treated with two thin coats of knotting. The
knotting used shall be of approved make, free from resin.

This preparation and priming should be followed immediately by painting, with
approved paint.

Painting shall be done to the entire satisfaction of the Architect. If Architect feels
that surfaced is not achieved properly, additional coat/coats of paint shall be applied
until the required surface is achieved at no extra cost.

All rubbish to be cleaned from time to time as it accumulates, and the premises left
clean and fit. All locks to be eased and oiled. Hot and cold water tanks and flushing
tanks of WC’s cleaned out and all taps washed. All floors to be scrubbed on
completion of the work.

Page 150



NR-P-MR-All-JP-24-25-18

Materials and Application

2.1

2.2

23

24

2.5

White Wash

White wash shall be prepared from lime slaked on site, mixed and stirred with
sufficient water to make a thin cream. Approximately five litres of water to be
added per one kg.of lime to make the required cream. This shall be allowed to stand
for 24 hours and shall be screened through clean cloth. Four kgs.of gum dissolved
in hot water shall be added to each cubic meter of the cream. Blue shall be added
if required to give whiteness.

White wash shall be applied in specified coats by using brush or spray pump. Each
coat shall be allowed to dry before the next coat is applied.

The finished dry surfaces shall not show any signs of cracking or peeling and shall
not come off readily while rubbing with hand.

Colour Wash

Same as white wash but mineral colours to be added, which are not affected by
lime to white wash.

Dry Distemper
A primer coat of white wash or otherwise shall be first applied to the surface
prepared and then sand prepared to receive second coat. The second coat shall be

of approved primer or sizing evenly on the surface.

Distemper prepared as per the manufacturer’s specification shall be applied now in
minimum of two coats. Distemper shall be applied with brush or roller.

The finished surface shall be even, uniform, free from chalking when rubbed and
shall not show any brush marks.

Oil Bound Distemper

The surface shall be prepared as specified before. A primer coat of either cement
primer or approved distemper primer shall be applied. After the primer coat has
dried, the surface shall be lightly sand papered and dusted to make it smooth to
receive distemper.

Distemper shall be prepared as per the manufacturer’s instructions and applied as
specified in “Dry Distemper”.

Cement Paint
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The surface shall be prepared as specified before and shall be thoroughly wetted
with clean water before the paint is applied.

The paint shall be prepared as manufacturer’s instructions and in such quantity
which can be used in an hour.

The paint then shall be applied on clean wetted surface with a brush or spraying
machine.

The paint shall be stirred during the process of application.

The direct heat of the sun should be avoided as far as possible.
The completed work shall be cured sufficiently.

Sufficient time gap shall be allowed in between subsequent coats.

2.6 Oil, Enamel or Plastic Emulsion Paint

The surface shall be prepared as specified. A coat of approved primer shall be
applied on the prepared surface.

After 24 hours a coat of paint shall be applied evenly and sand papered after drying.
Then a filler putty coating shall be done for smooth and levelled finish of the
surface.

Over this number of paint shall be applied as directed (minimum two coats shall be
applied). Each coat shall be allowed to dry thoroughly and then lightly rubbed down
with sand paper and cleaned of dust, before the next coat is applied.

The final cost if directed shall be rolled with an approved roller or stippled with a
brush. On completion of the job the surface shall be uniform in finish without any
hair marks from the brush or clogging of paint puddles in the corners of panels,
angles of mouldings etc.

2.7 Polishing and Varnishing

General

Refer Item No.1.7 in conjunction with this. Holes and indentations on surface shall
be filled with putty made of whiting and linseed oil.

Surface shall be given a coat of filler made of 2.25 kg. of whiting in 1.5 litres of
methylated spirit. When it dries, surfaces shall be rubbed down perfectly smooth

with sand paper again and wiped out.

2.7.1 French Polishing
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French spirit polish shall be of an approved made conforming to IS: 346. If it is to
be prepared on site, the polish shall be made by dissolving 0.7 kg. of best Shellac
in 4.5 litres of methylated spirit without heating. Pigment may be mixed to obtain
required shade.

The pad, made out of clean fine cotton cloth and cotton wool, shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface
applying the polish sparingly but uniformly and completely over the entire surface.
Another coat shall be applied in the same way after the first coat has dried
sufficiently.

The finishing coat shall be applied with new clean pad slightly damped with
methylated spirit and rubbed lightly and quickly with a circular motion, till the
surface attains uniform texture and high gloss as per the satisfaction of the
Architect.

Wax Polishing

Wax polish shall be bought readymade from the market as approved by the
Architect or otherwise it shall be prepared on the site as below.

This shall not prepared from a mixture of pure bees was, linseed oil, turpentine oil
and varnish in the ratio of 2:1%:1:% by weight. The bees wax and the boiled linseed
oil shall be heated over a slow fir. When the wax is completely dissolved the
mixture shall be cooled till it is just warm and turpentine oil and varnish added in
the required proportion and well stirred.

The first coat shall be applied with the prepared mixture, evenly with a clean cloth
pad in such a way that no blank patches are left. This coat shall be rubbed
continuously for half an hour.

When the surface is dry a second coat shall be applied in the same manner but shall
be rubbed continuously for an hour or until the surface is dry.

Final cost then shall be applied and rubbed for two hours or more until the surface
has assumed a uniform gloss showing no sign of stickness when touched. The
rubbing shall be continuous with uniform pressure and frequent change in direction.

Varnishing

After preparation of surfaces as described before, two coats of clean linseed oil
with sufficient interval of time shall be applied evenly.

After this has dried two coats of varnish shall be applied keeping sufficient interval
of time.

Measurements
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3.4
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The work will have to be executed at any height above ground level. Lift of material
will not form a criterion for extra amount.

Rates quoted shall include for all materials and labour, providing and fixing
scaffolding and removing the scaffolding after completion of work. Nothing extra
will be paid for work if arises, round angles, fair edges, narrow returns, splays,
mouldings, grooves etc.

Where painting, polishing etc. is included in the items such as doors, windows,
ventilators, gates and false ceiling etc., painting will not be measured separately.

While painting work is being carried out, flowing, dado, skirting and other finished
works shall be fully protected from being smeared with paint. Any paint marks
shall be cleaned instantly. The contractor shall cover for this in his rates and clean

the areas after the painting is over.

PRODUCT MAKE AND DESCRIPTION

33

Product makes &description

S. NO.

DESCRIPTION

MAKE / BRAND

REMARKS

Teakwood
(Tectonia Grandis)

Teakwood shall mean first
class C.P. teakwood (sagwan
type). Individual hard and
sound knot shall not be more
than 12mm. In diameter and
the aggregate area of all the
knots shall not exceed one-
half percent of the area of the
piece. It shall be close grained.

Kailwood
(Pinus Walli Chiana)

No individual hard and sound
knot shall be more than
25mm. Diameter and the
aggregate area of all the live
knots shall not exceed 1% of
the area of the piece.

Hollack — Hardwood
(Terminalia Myriocarpa)

Duro / Century / Green

Plywood shall be formed by
three or more layers of veneer
glued and hot pressed together
with the grain of adjacent
veneers running at right angles
to each other. The veneers for
all grades shall be either rotary
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S. NO. DESCRIPTION MAKE / BRAND REMARKS

cut or sliced. The thickness of
all veneers shall be uniform
within a tolerance of +5%.
Corresponding veneers on
either side of the center shall
be of the same thickness and
species. In a 3 ply-board upto
6mm. Thick, the combined
thickness of the face veneers
shall not exceed twice the
thickness of center ply. Ina
multi-ply board, the thickness
of any veneer shall not be
more than thrice the thickness
of any other veneer.

5 MDF Board Nuwud / Duratuff

6. Plastic Laminate Formica

7. Natural Veneer Century / Duro (Sharda

Plywood Industries)

8. Block board Duro/century/green

9. Fibre Board Cellotex

10. Gypsum Board / GI | India Gypsum

Ceiling frame

11. Perforated Gypsum Board | India Gypsum

12. Glasswood Punj Lloyd

13. Fabric Floor & Furnishing /

Fabindia

14. Latex Rubber Form MM Foam

15. Synthetic Carpet Mohawk / Salisbury

16. Ceramic Tiles Kajaria

17. Vinyl Flooring Royal Cushion House

18. Plastic Emulsion Paint Dulux / Berger
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19. Wood Polish Dark / Light natural spirit
polish

20. Powder Coating Paint Berger

21. Waterproofing compound | CICO

22. Anti Termite Chemical Aldrin / Lethal

23. Vertical Blinds Vista Levelor / Mac
Blinds

24, Venetian Blinds Vista Levelor / Mac
Blinds

25. Glass Modi Float Glass /
TATA Ashai/ St. Goabin

26. Drawer Channels Elbco / Flyrail

27. Cup Off Hinges Elbco

28. Brass hinges and fittings Flora

29. Locks Godrej / Icra

30. Door closer / floor spring | Doorking / Everite

31. Aluminum Section Hindalco

Note: Incase of unavailability of any material of specific make an equivalent make can be used

3.5

ii.
iii.

1v.

Vi.

Vii.

only after a written approval of the Architect.

List of important relevant applicable codes

1S:204
IS:287
1S:303
1S:451
IS:513
1S:729
1S:848

Specifications for Tower Bolts

Recommendations for max. permissible moisture content of timber

Specification for plywood for general purposes

Technical supply condition for wood screws

Specifications for Sheet steel components

Specifications for drawer locks, cupboard locks & box locks

Specifications for Synthetic resin, adhesive for plywood (phenolic and

amino plastics)
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viii.  IS: 1200 (P14) method of measurement of building and civil engineering works
1X. IS: 1200 (P21) Wood work and Joinery
X. IS: 1328 Specifications for veneered decorative plywood

Xi. IS: 1659 Specifications for block board

xii.  1S:1734 Determination of density and moisture contents
xiit.  IS:2338 Code of Practice for finishing of wood and wood based materials (Part — 1)
xiv.  1S:2932 Specifications for enamel, synthetic, type-1 (a) undercoating, (b) finishing,

colour as required

xv.  IS:3087 Specifications for wood particle boards

xvi.  IS:3097 Specifications for veneered particle boards

xvil.  IS:3618 Phosphate treatment for anti rust treatment

xviil.  IS:5807 Method of tests for clear finishes for wooden furniture

xix.  IS:6005 Degreasing, Pickling and Passivation for anti rust treatment
XX. IS:8756 Specifications for mortise ball catches

Note: Only latest editions of above referred codes shall be followed.
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ELECTRICAL AND PLUMBING SPECIFICATIONS

ELECTRICAL WORK

E.l

The materials, equipment and workmanship shall conform to the following

Indianstandards, unless otherwise called for:

Switchgear

IS:375

Cables:

IS:

IS: 694 11

IS:
IS:

1554

1653
3837

IS:5133

IS:
IS:
IS:
IS:
IS:
IS:
IS:
IS:
IS:

1293
371
2448
191
374
2312
3043
1885
1646

Markings and arrangements for switchgear bus-bars, main connections and

Auxiliary wirings.

Specification for PVC insulated (Heavy duty) electric cables part -1 for
voltage upto 1100 volts.

Specification for PVC insulated cables (for voltage upto 1100 V) (Part- 11)
with aluminum conductors

Specification Rigid Steel conduits for electrical wiring.

Specification for accessories for rigid steel conduits for electrical wiring.
Boxes for the enclosure of electrical accessories (Part -1, Steel &
C.1.Boxes).

3 pin plugs & socket outlets

Ceiling roses

Adhesive insulating tapes for Electrical purposes (Part I & 11)

General & safety requirements for electric lighting fitting.

Electric ceiling fans and regulators

Propeller type AC ventilating fans

Code of practice for earthing.

Glossary of terms for Electrical cables and conductors.

Code of practice for safety of buildings (General) electrical installation.
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IS: 2309 Protection of buildings & allied structures against lighting
List of approved makes of materials for Electrical Work
S. No. Item Description Make / Brand
1. PVC insulated / copper wire 650 V grade | Finolex, Skyline, Grandlay,
conforming to 1S:694/1977 National Rkabel
2. PVC conduit pipe (ISI Marked) BEC, Steel Krafts, AKG
3. Switches and Sockets North West, MK, LK
4, MCB & DB Standard, MDS, Schneider
5. ELCB & MCCB MDS, Schindler, Siemens, L&T
6. Metal Clad Sockets MDS, Schindler, MK
7. Telephone outlet sockets / computers CPL, Precision, North West,
Anchor, Roma
8. Telephone Wires Finolex
9. UTP Cable Avaya (AT&T USA)
10. GI pipe for earthing TATA, Gujarat Steel Tube,
Jindal
11. Armoured Cable Finolex, CCI, FortGiloster
12. Ceiling / wall / exhaust fan GEC, Crompton, Khaitan
13. FI fittings / CFL Philips, Wipro, Crompton
14. Incandescent Lights Philips, Wipro, Decon

Note: Incase of unavailability of any material of specific make an equivalent make can be used

only after a written approval of the Architect. Also the preference of make/ brand of the

material listed above will be decided by the Architect. The make/ brand of any other item

will be as mentioned in the drawings issued by the Architect.

Page 159




P.0
P.1

P.1.1

P.1.5

P.2

P.2.1

NR-P-MR-All-JP-24-25-18

Sanitary and Plumbing work

General Requirements:

All exposed G.L, C.I. or lead pipes and fittings shall be painted with approved quality of

paint and shade as specified.

All sanitary and plumbing work shall be carried out through licensed plumbers.

On completion of work, the site shall be cleaned and all rubbish disposed off.

Painting: The brackets shall be painted with 2 coats of white synthetic enamel paint of

approved manufacture over and including a priming coat of red lead.

Floor traps: shall be of self cleansing design ‘P’ or 'S' type with min. 50 mm seal of
approved make with C.P. brass gratings The traps shall be placed in position and encased
abound with 150 mm thick concrete 1: 2: 4; wherever necessary vertical pieces with

sockets shall be joined to traps to accommodate C.P. brass grating at floor level.

Water supply

Galvanized Iron pipes and fittings: The pipes shall be galvanized mild conforming to IS
1239:1968. All pipes shall be electric resistance welded screwed with taper, threads and
sockets with parallel threads. The pipes and sockets shall be cleanly finished, well

galvanized in and out and free from cracks, surface flaws, laminations and other defects.
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All screw heads shall be clean and well cut. The ends shall be cut cleanly and square with

axis of the tube. The Fittings shall be designated by the respective nominal bores of the

pipes for which they are intended.

(i) Cutting, laying and jointing of pipes and fittings: Where pipes have to be cut or re-
threaded, ends shall be carefully filed out so that no obstruction to bore is offered.
The end of the pipes shall then be threaded conforming to requirements of IS 554-
1955 with pipe dies and tapes carefully in such a manner as will not result in
stickiness of joints when two pieces are screwed together. The pipes shall be cleaned
and cleared of all foreign matters before being laid. All pipes and fittings shall be
properly joined to make the joints completely watertight and all pipes kept free from
dust. Burr shall be removed from the joints after screwing. Pipes passing through

wall or floor shall be provided with M.S. tube sleeves.

(i1)) Clamps and Holder Bats: All pipes and fittings shall be fixed truly vertical and
horizontal unless unavoidable. The pipes shall be fixed to walls with standard pattern
holder bat clamps of required shape and size so as to fit tightly on the pipes when
tightened with screwed bolts. These clamps shall be embedded in brickwork in
cement mortar 1: 3 (1 cement: 3 coarse sand). All pipes shall be provided with unions

at the location of fixing valves, pumps or any other fixed equipment.

(ii1) Testing: After laying and jointing the pipes and fittings shall be inspected under
working conditions of pressure and flow. Any joint found leaking shall be redone and
all leaking pipes removed and replaced. The pipes shall be slowly and carefully
charged with water so that all air is expelled from the lines. The draw of taps and
stopcocks shall then be plugged and hydraulic pressure of 6Kg./sqcm shall be applied
gradually. Pressure gauge shall be accurate and recalibrated before the test. The test
pump having been stopped, the pressure shall maintain itself without measure able

loss for at least half an hour.

(iv) Cleaning and Disinfection of supply system: All water lines shall be thoroughly

disinfected before being taken into use and also after very major repair.
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Approved Makes of Sanitary Materials

S. No. Item Description Make / Brand
1. Sanitary fixtures Cera / Neycer / Hindustan
2. Sanitary fittings Parko / Dripless / Kingston
3. GI pipes and fittings Jindal
4. CI pipes and fittings RIF
5. PVC tank Sintex
6. Geyser Racold
7. Mono block pumping set Crompton
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ANNEXURE A

LIST OF STATIONS FOR SINGLE ROOM & DOUBLE ROOM

SN Nam.e of R?u!w.fay Territory State Single/Double
station Division room
1 Jaipur MW Jaipur Jaipur | Rajasthan Double
Banasthali . . . .
2 Niwai Jaipur Jaipur | Rajasthan Single
3 Neem ka thana Jaipur Jaipur | Rajasthan Single
4 Kapasan Ajmer Jaipur | Rajasthan Single
5 Falna Ajmer Jaipur | Rajasthan Single
6 SirohiRoad Ajmer Jaipur | Rajasthan Single
7 Bijai Nagar Ajmer Jaipur | Rajasthan Single
8 Bhilwara Ajmer Jaipur | Rajasthan Single
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Annexure-B

DRAWING OF STATIONS FOR SINGLE ROOM

Annexure-C
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DRAWING OF STATIONS FOR DOUBLE ROOM- 1

CABLE PIT
100 WE PLTH YN Swmmmoce
/ 71 8510
bosliso 79 200 oo b (1500 o gpiom 3P 150233 2000 23 1400 , 1200 , 1400 2%  G— | I
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g 1oz L----4 g M“u.w.m m 150 Lot _GROUND FLOOR b=10 mm @ @0.30c/c crank
< Ro14 1| 1.0MWIDE ROOF PROJECTION : SLAB REINFORCEMENT PLAN ¢=10 mm @ @0.30c/c extra at top
1820 66% 1000 L £o0 d=8 mm @ @0.30c/c straight

GROUNDFLOORPLAN ~ [VLE00]

FIRST FLOOR PLAN

WOODEN PLANK

R. )
8 LOPE 11140 \LE SLOPE 140 V... — Thickness of slab=0.120
23 0 i) PCC136
\ / F —
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N/ — m m SECTION ONC-C
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socmmoe ot
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— I 60 . BOX SECTION
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=
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FOUNDATION DETAIL
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Concealed Beam
CBI (0.23x0.20)

091

SECTION ON Y-Y
FOR CABLE PIT)

e=8 mm @ @0.30c/c crank
f=8 mm @ @0.30c/c extra at top

FIRST FLOOR
SLAB REINFORCEMENT PLAN

g=8 mm @ @0.20c/c distribution

1200 8. PAINTING :-
) ALL STEEL WORK SHALL BE PAINTED BY ONE HEAVY COAT OF RED LEAD
PRIMER (IS 102) FOLLOWED BY 2 COATS OF READY MIXED PAINT OF APPROVED
QUALITY AND MAKE OR 2 COATS OF ZINC CHROMATE RED OXIDE PRIMER
2 # Va Ve FOLLOWED BY 2 COATS OF READY MIXED PAINT OF APPROVED QUALITY AFTER
“ 'CLEANING THE SURFACE PROPERLY .
b) ALL INTERNAL SURFACE OF WALLS SHALL BE PAINTED WITH 1 COAT OF
2l - CEMENT PRIMER OF APPROVED QUALITY FOLLOWED BY 2 COATS OF OIL BOUND
o A DISTEMPER.
2 ) ALL EXTERNAL SURFACES SHALL BE TREATED WITH 2 COATS OF SNOWCEM
Vs A OF APPROVED QUALITY GIVING AFTER ONE COAT OF CEMENT PRIMER OF
APPROVED QUALITY AND MAKE .
El 9. THE FLOORING LEVEL SHALL BE DECIDED BY THE ENGINEER IN CHARGE.
3
#
SCHEDULE OF DOORS & VENTILATORS
DETAILS OF LINTEL & CHAJJA
{OVERDOORS) ol = TYPE | SIZE& TYPEOF | SIZE DESCRIPTION
“Rg__s0 _gw @0 g0 CHOWKHAT
1200
% D 105X60 PRESSED 1.00X2.10|  PRESSED STEEL DOGR
{OVER VENTILATORS) DETAIL OF WINDOW STEEL SINGLE LEAF
== 1 105X60 PRESSED 1.00%2.10 | FLUSH DOOR (WOODEN|
STEEL SINGLE LEAF
02 105X60 PRESSED | 0.76X2.10 |  FLUSH DOOR (WOODEN
STEEL SINGLE LEAF |
v 50X25 (80X) (60X.60 | BOX TYPE VENTILATOR
PRESSED STEEL WITH WIRE MESH
8 MS GRILL |
w 105X60 PRESSED | 1.20X1.61| BOX TYPE WINDOW
& STEEL WITH WIRE MESH
& MS GRILL
A= 10mm @ @ 0.15c/c 2 3
( B=smmo@0.i5cc | . GLIENT PROJECT:- poypLE ROOM MASONARY BUILDING
[ FEL, RAILTED -
3 o RAILWAY !
o 3 RAILTEL SODSTR _| SRDFN__| SRDSTR 112
3| %ﬂ R STARR BEAM Project Management Consultant RAILTEL
N SBI (0.23x0.20)
e 1 SBLO.23: ) ARC...D ARCHITECT! RMGRIRCIL| TWRCIL | GWP/RCIL [EDNRIRCIL
SC045 M FLOOR
SEC-11, PANCHKULA PRIYA GEETA SUMAN 19-11-21
094170-55287,098761-19000, [CONSULTANT]
TYPICAL STAIRCASE DETAIL Fresarniecs@omal com Desianey [orawn ey | oo BY |approveD | one

NOTES:

1. ALL DIMENSIONS ARE IN METERS UNLESS OTHERWISE SPECIFIED.
2. AL WORKS SHALL BE CARRIED OUT AS PER RELEVANT LS. SPECIFICATIONS.
3. FOUNDATION :-

(UNLESS OTHERWISE SPECIFIED)

FOUNDATION SHALL BE DECIDED AS PER SITE CONDITION BY THE ENGINEER IN:
CHARGE . THE FOUNDATIONS ARE DESIGNED FOR ASSUMED SAFE BEARING
CAPACITY OF 10t/sq.mt AND MINIMUM DEPTH OF 900 IS SPECIFIED . THE
ENGINEER IN CHARGE HAS TO ENSURE THAT THE FOUNDATIONS ARE CAST ON
SUITABLE HARD STRATA .

4. MASONRY :-

ALLBRICK / STONE MASONRY SHALL BE IN C.M (1:6), EXCEPT .115M THK.
WALLS WHICH SHALL IN CM (1:4).

5.D.P.C:-

40MM THK. D.P.C (M-20) WITH WATER PROOFING COMPOUND OF APPROVED
QUALITY AND TWO COATS OF COAL TARRING ON TOP.

WILL BE PROVIDE IN PLINTH LEVEL.

6. FLOORING :-

) 100 MM THK. C.C (1:4:8) BASE CONCRETE TO BE LAID OVER 100 THK.
CCOMPACTED SAND FILLING OVER COMPACTED EARTH .

b) ACID PROOF TILES FLOORING SHALL BE PROVIDED IN BATTERY ROOM.

€) 2.0MM THK. , VYNILE TILES FLOORING SHALL BE PROVIDED IN EQUIPMENT
ROOM. FLAT BRICK SOLING SHALL BE PROVIDED IN CABLE PIT.

d) FIRST QUALITY CERAMIC GLAZED WALL TILES IN TOILET.

e) FIRST CLASS 300X300MM THK. GLAZED CERAMIC TILES IN TOILET FLOORING
f) VITRIFIED TILE FLOORING IN OFFICE BUILDING.

7. PLASTERING: -

12MM THK. CEMENT PLASTER IN CM (1:4) SHALL BE GIVEN TO ALL INTERNAL &
EXTERNAL WALLS.
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DRAWING OF STATIONS FOR DOUBLE ROOM- 11

GROUND FLOOR (ELECTRICAL )

FIRST FLOOR PLAN (ELECTRICAL)

9. Camera

10.
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END
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